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CITY OF SAN DIEGO, CALIFORNIA 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works Contracts 
at the location, time, and date shown on the cover of these specifications for performing work 
on Job Order Contract - (JOC) S15 Sitework for Capital Improvement Projects Only 
(Project). 

2. SUMMARY OF WORK: The Work includes a collection of detailed repair and 
construction tasks and specifications that have pre-established unit prices listed in a Unit 
Price Book (UPB) that was developed by the City. The Work will involve repair, alteration, 
modernization, maintenance, rehabilitation, reconstruction or construction of- City related 
facilities. Under this contract, the Contractor furnishes all management, documentation, 
labor, materials, services, and equipment needed to perform the Work for a Job Order 
Contract (JOC) which is a competitively bid, firm, fixed priced and indefinite quantity 
contract. See Attachment A for scope of work. All JOC Task Orders under this contract are 
for Capital Improvement Projects only. 

3. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public 
records subject to public disclosure. It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid. General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or govermnent agency, 
and the Contractor will hold the City harmless for release of this information. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES: 

4.1. The City has incorporated a mandatory subcontractor participation percentage to 
enhance competition and maximize subcontracting opportunities. 

4.2. The mandatory subcontracting percentage for the Contract is 10% (inclusive of 5% 
for SLBE-ELBE firms) unless specified otherwise by the Task Order RFP. 

4.3. Final Task Order costs will be included in the calculation. 

4.4. The Contractor shall maintain a participation level at or above the mandatory 
percentage continuously throughout the term of the Contract. 

4.5. The Contractor shall submit as requested, during the term of the contract, a 
Subcontractor participation report as required by the City detailing the participation 
levels for each certification and overall by task and overall Contract. 
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4.6. For additional Equal Opportunity Contracting Program requirements, see 
Attachment C. 
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6. PRE-BID MEETING: 

6.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre-qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracts, Conference 
Room at 1010 Second Avenue, 141

h Floor, San Diego, CA 92101 at 10:00 A.M., on 
January 16, 2015. 
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6.2. The Pre-Bid Meeting has been designated as MANDATORY. All potential 
bidders are required to attend. Bid will be declared non-responsive if the Bidder 
fails to attend the Pre-Bid Meeting when specified to be mandatory. Attendance at 
the Pre-Bid Meeting will be evidenced by the representative's signature on the 
attendance roster. It shall be the responsibility of the Bidder's representative to 
complete and sign the attendance roster. No Bidder will be admitted after the 
specified start time ofthe mandatory Pre-Bid Meeting. 

6.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracts at (619) 
533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to ensure availability. 

7. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

7.1. Prior to the Award ofthe Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City's web-based vendor registration and bid 
management system, BidsOnlineTM hosted by PlanetBids System. For additional 
information go to: 

http:llwww.sandiego.govlpurchasinglbids-contractslvendorreg.shtml 

7.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete. In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award I Intent to Award and to make the award to the next responsive 
and responsible bidder I proposer. 

8. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms. See 2-1.1.2, "Joint Venture Contractors" in The WHITEBOOK for details. 

10. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below. 

10.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 through 
1861 of the California Labor Code, the Contractor and its subcontractors shall ensure that 
all workers who perform work under this Contract are paid not less than the prevailing 
rate of per diem wages as determined by the Director of the California Department of 
Industrial Relations (DIR). This includes work performed during the design and 
preconstruction phases of construction including, but not limited to, inspection and land 
surveying work. 

10.2. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing 
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rate of per diem wages also may be found at 
http:/ /www.dir.ca.gov/OPRL/DPre W ageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested party 
upon request. 

10.3. The wage rates determined by the DIR refer to expiration dates. If the published wage 
rate does not refer to a predetermined wage rate to be paid after the expiration date, then 
the published rate of wage shall be in effect for the life of this Contract. If the published 
wage rate refers to a predetermined wage rate to become effective upon expiration of the 
published wage rate and the predetermined wage rate is on file with the DIR, such 
predetermined wage rate shall become effective on the date following the expiration date 
andshalLapply: to this Contract in the same-manner_ as ifit had been published in said 
publication. If the predetermined wage rate refers to one or more additional expiration 
dates with additional predetermined wage rates, which expiration dates occur during the 
life of this Contract, each successive predetermined wage rate shall apply to this Contract 
on the date following the expiration date of the previous wage rate. If the last of such 
predetermined wage rates expires during the life of this Contract, such wage rate shall 
apply to the balance of the Contract. 

10.4. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the prevailing 
wage rate for the work or craft in which the worker is employed. 

10.5. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, verifying 
and certifying payroll records, and making them available for inspection. Contractor shall 
require its subcontractors to also comply with section 1776. Contractor and its 
subcontractors shall submit weekly certified payroll records online via the City's web
based Labor Compliance Program. Contractor is responsible for ensuring its 
subcontractors submit certified payroll records to the City. 

10.6. Apprentices. Contractor and its subcontractors shall comply with California Labor Code 
sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor shall be held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

10.7. Worldng Hours. Contractor and subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working hours 
on public works contracts to eight hours a day and forty hours a week, unless all hours 
worked in excess of 8 hours per day are compensated at not less than 1 Yz times the basic 
rate of pay; and (ii) specify penalties to be imposed on design professionals and 
subcontractors of $25 per worker per day for each day the worker works more than 8 
hours per day and 40 hours per week in violation of California Labor Code sections 1810 
through 1815. 

10.8. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 and 
1861. 
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10.9. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that "I am aware of the 
provisions of Section 3 700 of the California Labor Code which require every employer to 
be insured against liability for workers' compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions 
before commencing the performance of the work of this Contract." 

10.10. Labor Compliance Program. The City has its own Labor Compliance Program as 
authorized by the DIR. The City will withhold contract payments when payroll records 
are delinquent or deemed inadequate by the City or other govermnental entity, or it has 
been established after an investigation by the City or other govermnental entity that 
underpayment(s) have occurred. 

10.11. Additional funding source requirements may apply and will be specified in the task 
order. 

11. BIDDERS MUST REGISTER WITH THE CALIFORNIA DEPARTMENT OF 
INDUSTRIAL RELATIONS (DIR): Pursuant to Labor Code section 1725.5 (with limited 
exceptions under Labor Code section 177l.l(a)): 

11.1. No contractor or subcontractor may be listed on a bid proposal for a public works 
project submitted on or after March 1, 2015 unless registered with the Department of 
Industrial Relations. 

11.2. No contractor or subcontractor may be awarded a contract for public work on a 
public works project awarded on or after April 1, 2015 unless registered with the 
Department of Industrial 

11.3. This project is subject to compliance monitoring and enforcement by the Department 
of Industrial Relations. 

12. INSURANCE REQUIREMENTS: 

12.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City's Notice oflntent to Award letter. 

12.2. Refer to sections 7-3, "LIABILITY INSURANCE", and 7-4, "WORKERS' 
COMPENSATION INSURANCE" of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

13. PREQUALIFICATION OF CONTRACTORS: 

13.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items or specified Task Order limits prior to the date of 
submittal. Bids from contractors who have not been pre-qualified as applicable and 
Bids that exceed the maximum dollar amount at which contractors are pre-qualified 
will be deemed non-responsive and ineligible for award or a Task Order 
authorization. Complete information and prequalification questionnaires are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 
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13.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor's SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracts, Prequalification 
Program, 1010 Second Avenue, 14th Floor, San Diego, CA 92101. For additional 
information or the answer to questions about the prequalification program, contact 
David Stucky at 619-533-3474 or dstucky@sandiego.gov. 

13.3. Potential bidders must be prequalified through the City's Contractor Prequalification 
Program and receive a Maximum Bidding Capacity of half of the Maximum Contract 
Amount ($2,250,000.00) or greater. 

13.4. At no time can the cumulative total dollar value of the work awarded under Task 
Order authorizations to any individual Contractor exceed the limits for which the 
Contractor has been pre-qualified. 

13.5. If the Contractor is at its total prequalification limit with active work, the Contractor 
will not be eligible to compete for or be awarded a new Task Order authorization 
until they have completed and closed the prior Task Order(s), thus reducing the 
active total dollar value by a margin necessary to be able to compete for or be 
awarded a new Task authorization within their pre-qualified limit. The contractor 
may request that their prequalification limit be re-evaluated during the term of the 
contract. 

14. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Standard Specifications for Public Works Construction 
("The GREENBOOK") 

City of San Diego Standard Specifications for Public 
Works Construction ("The WHITEBOOK")* 

City of San Diego Standard Drawings* 

Caltrans Standard Specifications 

Caltrans Standard Plans 

California MUTCD 

City Standard Drawings - Updates Approved For Use 
(when specified)* 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 

Clause Dated 09-11-84 

2012 PITS070112-0l 

2012 PITS070112-02 

2012 PITS070112-03 

2010 PITS070112-04 

2010 PITS070112-05 

2012 PITS070112-06 

Varies Varies 

1984 769023 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

15. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum. No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
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Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

16. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability. Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

17. CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

18. SUBMITTAL OF "OR EQUAL" ITEMS: See Section 4-1.6, "Trade Names or Equals" in 
The WHITEBOOK and as amended in the SSP. 

19. A WARD PROCESS: 

19.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions precedent to Award. 

19.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days ofthe date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

19.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

20. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, "SUBCONTRACTS" in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not 
less than the specified amount. Failure to comply with this requirement shall render the bid 
non-responsive and ineligible for award. 

21. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City's website: http://www.sandiego.gov/cip/. Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracts. 

22. SUBMISSION OF QUESTIONS: 

22.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents. All questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
1010 Second A venue, 14th Floor 
San Diego, California, 92101 
Attention: [Contract Specialist listed on the front cover hereof] 
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OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

22.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

22.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City's online bidding service. 

22.4. Only questions answered by formal written addenda will be binding. Oral and other 
interpretations or clarifications will be without legal effect. It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

23. ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for. A 
person, finn or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

24. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Coniraci forms. 

25. PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications. The signature of each person 
signing shall be in longhand. 

25.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under "Required Documents 
Schedule," (see Volume 1). Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

25.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

25.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

25.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 
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26. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY): 

26.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

26.2. The Bidder agrees that in case of Bidder's refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid. 

26.3. A Bid received without the specified bid security will be rejected as being non
responsive. 

27. AWARD OF CONTRACT OR REJECTION OF BIDS: 

27.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

27.2. Bidders shall complete the entire Bid schedule (also referred to as "schedule of 
prices" or Proposal form). Incomplete price schedules will be rejected as being non
responsive. 

27.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
teclmicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

27.4. Bidders will not be released on account of their errors of judgment. Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

27.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written "Notice of Intent to Protest" including supporting documentation 
which shall be received by Public Works Contracts no later than 10 days after the 
City's announcement of the selected Bidder or no later than 10 days from the date 
that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, "Protests of 
Contract A ward." 
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27.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

27.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

27.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

28. BID RESULTS: 

28.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City's web page http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

28.2. To obtain Bid results, either attend Bid opening, review the results on the City's web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions. Bid results cannot 
be given over the telephone. 

29. THE CONTRACT: 

29.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

29.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee. The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

29.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture. An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

29.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder's 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
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City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items. 

29.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award. A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

30. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, the JOC Unit Price 
Books if applicable, other materials as described in the Special Provisions, Section 2-7, and 
the proposal forms (e.g., Bidding Documents). The submission of a Bid or JOC Task Order 
Proposal shall be conclusive evidence that the Bidder has investigated and is satisfied as to 
the conditions to be encountered, as to the character, quality, and scope of Work, the 
quantities of materials to be furnished, and as to the requirements of the Bidding Documents 
Proposal, Plans, and Specifications. 

31. CITY STANDARD PROVISIONS: This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

31.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 

31.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

31.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

31.4. The City of San Diego's Labor Compliance Program and the State of California 
Labor Code §§ 1771.5(b) and 1776. 

31.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

31.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC). 

31.7. The City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

32. PRE-AWARD ACTIVITIES: 

32.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in "Required Documents," of this 
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bid package. Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive. 

32.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid. The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

33. REQUIRED DOCUMENT SCHEDULE: 

ITEM 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

33.1. The Bidder's attention is directed to the City's Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

33.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City's web site at: 

http://www .sandiego.gov /eoc/forms/index.shtml 

WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

WITHIN 10 WORKING DAYS APPARENT Names of the principal individual owners 
AFTER RECEIPT BY BIDDER LOW BIDDER of the Apparent Low Bidder 
OFCONTRACTFORMS 

WITHIN 10 WORKING DAYS APPARENT If the Contractor is a Joint Venture: 
AFTER RECEIPT BY BIDDER LOW BIDDER 

• Joint Venture Agreement OF CONTRACT FORMS 

• Joint Venture License 

WITHIN 10 WORKING DAYS APPARENT Form BB05- Work Force Report 
AFTER RECEIPT BY BIDDER LOW BIDDER 
OF CONTRACT FORMS 

WITHIN 10 WORKING DAYS APPARENT Contract Forms - Agreement 
AFTER RECEIPT BY BIDDER LOW BIDDER 
OF CONTRACT FORMS 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

9. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Payment and 
AFTER RECEIPT BY BIDDER LOW BIDDER Performance Bond 
OF CONTRACT FORMS 

10. WITHIN 10 WORKING DAYS APPARENT Certificates oflnsurance and 
AFTER RECEIPT BY BIDDER LOW BIDDER Endorsements 
OF CONTRACT FORMS 

11. WITHIN 10 WORKING DAYS APPARENT Contractor Certification- Drug-Free 
AFTER RECEIPT BY BIDDER LOW BIDDER Workplace 
OF CONTRACT FORMS 

12. WITHIN 10 WORKING DAYS APPARENT Contractor Certification - American with 
AFTER RECEIPT BY BIDDER LOW BIDDER Disabilities Act 
OF CONTRACT FORMS 

13. WITHIN 10 WORKING DAYS APPARENT Contractors Standards - Pledge of 
AFTER RECEIPT BY BIDDER LOW BIDDER Compliance 
OF CONTRACT FORMS 
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CONTRACT FORMS 

AGREEMENT 
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CONTRACT FORMS 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and Ramona Paving & Construction Corp., herein called 
"Contractor" for Job Order Contract - (JOC) S15 Sitework for Capital Improvement Projects 
Only; Bid No. K-15-1322-JOC-3; for a Composite Adjustment Factor of comprised of AF#l .6950 
and AF#2 .6950. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled Job Order Contract - (JOC) S15 Siteworl{ for 
Capital Improvement Projects Only on file in the office of the Public Works 
Department as Document No. 11000322, as well as all matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Job Order Contract - (JOC) S15 Sitework for Capital Improvement Projects 
Only, Bid Number K-15-1322-JOC-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set fmih at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 

6. The City shall guarantee the Contractor a minimum value of total work (Minimum Contract 
Amount) worth $10,000 up to a potential maximum value of total work (Maximum Contract 
Amount) worth $4,500,000. The term of the Contract is 24 months or the expenditure of the 
$4,500,000 maximum contract amount, whichever comes first. 
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CONTRACT FORMS (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Resolution No. R- or Municipal Code 
~2.3101 

1 
_authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM 

Jan I. Goldsmith, City Attorney 

Bysj~~ 
Print Name: Stephen Samara Print Name: !!~ (( j0f Ht?/Vck--
Principal Contract Specialist (Acting), Public Works Deputy City Attorney 

Date: ___ l-/t--...-J-=!.....],6..L..__/---'-I"-J.C ___ _ Date: __ l-+-( lt_:c___/ &-'-+--~-. . ~5: _ _.. __ 
I /t 

Print Name: Thomas Theaker 

Title: President 

Date: February 20, 2015 

City of San Diego License No.: B2008006663 

State Contractor's License No.: 795526 
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CONTRACT FORMS 

ATTACHMENTS 
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Bond No. 1001028394 
*Premium: $20,600 

CONTRACT FORMS ATTACHMENTS 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

FAITUFUL PERFORMANCE HOND AND LABOR AND MATERIALMEN'S .BOND: 

Ramona Paving & Construction, Corp. 
----------------------• a corporation, as principal, and 
U.S. Specialty Insurance Company , a corporation authorized to do 

business in the State of California, as Surety, hereby obligate themselves, their successors and 

assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of 

Two Million, Two Hundred Fifty Thousand and 00/100 Dollars ($2,250,000.00) for the faithful performance of the 

annexed contract, and in the sum of Two Million, Two Hundred Fifty Thousand for the 
. . . and 00/100 Dollars ($2,250,000.00) 

benefit of laborers and matennlmen des1gnated below. · 

Conditions: 

If the Principal shall faithfully perform the annexed contract Job Order Co.ntract - (JOC) 
SlS Sitcworl< for Capital Imt>rovcmcnt Projects Only, Bid Number K-15-1322i.JQC-3, San 
Diego, Califomia then the obligation herein with respect to a faithful performance shall be void; 
otherwise it shall remain in full force. 

If the Principal shall promptly pay all persot)S, fit·ms and corporations flll'nishing materials for 
or performing labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insut·ance Act then the obligation het·ein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons, ·fil'lns and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 
of Title I of the Government Code of the State of Califom ia or under the p!'ovisions of Section 3082 
et seq. of the Civil Code of the State of California. 

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives 
notice of same. 

*Premium subject to 
change based on final 

contract price.* 

-- -- --
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CONTRACT FORMS ATTACHMENTS (continued) 
l)ERFORMANCE BOND AND LABOR AND MATEIUALMEN'S BOND 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this 

bond. 

Dated February 23, 2015 

Approved as to Form· 

U.S. Specialty Insurance Company 
Deputy City Attomey 

By A--1 ~ ~---
Bart Stewart, Attomey-in-fact 

Approved: 601 South Figueroa Street Ste. 1600 
Local Address of Smety 

Los Angeles, CA 90017 
Local Address (City, State) of Surety 

Print Name: Stephen Samara 
Principal Contract Specialist (Acting), Public Works 

(619) 702-8368 
Local Telephone No. of Surety 

Premium $..:;::2;..;;_0;:..;6...:;.0..:;..;0.=0..:;..;0 _______ _ 

Bond No. 1001028394 
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-----------

OF ATTORNEY 
AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY 

BY THESE PRESENTS: That American Contractors Indemnity 
a Maryland corp,o~aHop ~an~:: U.$. Specialty 

these present~ make, ·~?n~titufe ~tl~ 'appoint: 
, 1,

1 

,_' , ',t"j' 

'I I·'L il 'II· 1, I ,· 

Bart Stewart or Molly Cashman of'"""''"'"" .... ~. 

· corporation, United States 
corporation looriv 

its true and lawful Attorney(s)-in-fact, each in their separate capacity if more than one is named above, with full power and authority 
hereby conferred in its name, place and stead, to 

-='-or~oth __ --ents or 
~~ :iiiDe~I~ ~exceed 
-=-- ~i'Hi~P~w tt<Yfney shall 

- authority of the following resolutions aacmtf~Q 

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full 
power and authority to appoint any one or more suitable persons as Attomey(s)-in-Fact to represent and act for and on behalf of the Company subject to the following 
provisio 

given full powerw1d puth\>\l\ty f~~~~n~io d~~ ~~~me of and on behal -
agreements or ~~~eb)n\tY1.:i\f1di btJ;1edf:96~\ti9na) or obligatory 

- - timates on engiQ~~rj*g ·~~d '[j~nst~(lctiol} contfacts, and any and 
der, and any such instruments so executed by'any such Attorney-in-Fact shall be bindi 

by the Corporate Secretary. 

knowledge and 
all consents fi 

Be it Resolved, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating 
thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to _ 

_ anyJlon~o~UllRertal<i[g to which it is attached. . . . ·· '' . ; · • .: ' 
--- -=--= =--= - ---- ,. ,I i, ': , , , , ;! ;! ;,' , 'j 1.·'1': 

· fi~REOF, The instrument to '~e ~hidpd,anc\ t~e~t1.dori!6rate seals to b 
~ ' I ' i ; : ' : : I : i I I ' ! I I I : i : !, : ! ' ! ' ' ' 

AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY 

SS: 
: '·,. : .. 1 I,·:,·! _,·) 1:1 n: 1. _ '!.;Li :i-

mber, 20 12, a notary publi6,! iJef~()U~ii§ la~~~~~i~~ Baniel P. 
m:ri indemnity Company :a~:~, .ut~J'' Sp~daft9 ins~tknce vVHl~"Ul 

on the basis of satisfactory evidence person whose name is subscribed to the within instrument and acJm<JWleoLge:d to me that 
he executed the same in his authorized capacity, and that by his signature on the instrument the person(s), or the entity upon behalf of 
which the person(s) acted, executed the instrument. 

TY OF PER!iTBRYi•Jnde~:~H'e l~~s'!'ofthe State of 
' II I I I ' ! I I : : I' I ' I I : ' I ~ ' ' I ' ' II I. I : ~ ' ' I ' i ' I ' ! I I I 

Signature 

ffi . l '• ''l' i' '·li' '.I' • .. II I ,. I .. : :•.: :, .. I 'J'' '!•I o 1c1a sel:! ....• ,, . ·'· .
1
. , 1·

1 

,.. 1 .. : .. . . •.. 

i\AMfi~~~! I ! II '' . !,. ! ! ·': !(Seal) 

istant Secretary 
~'"'do hereby 
wffich is still in 

trorney are in full force and 

Bond No. l()IJ( o d-%'YJf 
Agency No. 10541 

-- --- --------
-----~ =~-= 

~ -- ------------- --

Indemnity Compfn~, tJn\t~d i 1 Stat~~! ~urety Compan 
is a true a1}d ~ottectb6p~ on 'a Power of 

the re~b)utiohs' 9'r1tH~ .$o~~4s '8£: Directors, 
' i i : ' I : ! ! I ' ~ ' ' ' 

?r.L 2-::> day 
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ALL- PURPOSE 
CERTIFICATE OF ACKNOWLEDGMENT 

A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate 
is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California } 

County of San Diego } 

On :;l.-1 d-3 J d C I 5" before me, Brittan 
I ------~----==~~~==~~~--------

personally appeared _B_a_rt_S_t_e_w_a_rt _________________ _ 
who proved to me on the basis of satisfactory evidence to be the person(&) whose 
name(e-)(@are subscribed to the within instrument and acknowledged to me that 

(fi§:Z'she/they executed the same in@ler/their authorized capacity(ies), and that by 
~1er/their signature(-s7 on the instrument the person(-s7, or the entity upon behalf of 
which the person(-s7 acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that 
the foregoing paragraph is true and correct. 

BRITTANY ACEVES ~ 
Commission No. 2044569 o 

NOTARY PUBLIC- CALIFORNIA al 
SAN DIEGO COUNTY ~ 

Commission Expires October 7, 2017 ~ 
(Notary Public Seal) 

ADDITIONAL OPTIONAL INFORMATION 
DESCRIPTION OF THE ATTACHED DOCUMENT 

(Title or description of attached document) 

(Title or description of attached document continued) 

Number of Pages __ Document Date _____ _ 

CAPACITY CLAIMED BY THE SIGNER 
D Individual (s) 
D Corporate Officer 

(Title) 
D Partner(s) 
D Attorney-in-Fact 
o Trustee(s) 

0 Other----------

2015 Version www.NotaryCiasses.com 800-873-9865 

INSTRUCTIONS FOR COMPLETING THIS FORM 
This form complies with current California statutes regarding not my wording and, 
if needed, should be completed and attached to the document. Acknolwedgentsfrom 
other states may be completed for documents being sent to that state so long as the 
wording does not require the California notmy to violate California notmy law. 

• State and County infonnation must be the State and County where the document 
signer(s) personally appeared before the notary public for acknowledgment. 

• Date of notarization must be the date that the signer(s) personally appeared which 
must also be the same date the acknowledgment is completed. 

• The notary public must print his or her name as it appears within his or her 
commission followed by a comma and then your title (notary public). 

• Print the name(s) of document signer(s) who personally appear at the time of 
notarization. 

• Indicate the correct singular or plural fonns by crossing off incorrect fonns (i.e. 
he/she/they, is /are) or circling the correct fonns. Failure to correctly indicate this 
infonnation may lead to rejection of document recording. 

• The notary seal impression must be clear and photographically reproducible. 
Impression must not cover text or lines. If• seal impression smudges, re-seal if a 
sufficient area pennits, otherwise complete il different acknowledgment fonn. 

• Signature of the notary public must match the signature on file with the office of 
the county clerk. 

•!• Additional information is not required but could help to ensure this 
acknowledgment is not misused or attached to a different document. 

•!• Indicate title or type of attached document, number of pages and date. 
•!• Indicate the capacity claimed by the signer. If the claimed capacity is a 

corporate officer, indicate the title (i.e. CEO, CFO, Secretary). 
• Securely attach this document to the signed document with a staple. 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE : _____ __.oJ'""'o-"'-b--OoO"-'r-"'-de,_,r---'C=o=n=tr=a:!:Cct"---__,("'"JO=-.:=C:.L) ___,S_,_15"'---"""S..!.:it::::...eVI'-'-'O=t=·k'----'-fl=ot'-· _C=ap"-'i=tal 
Improvement Projects Only 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. I 00-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", ofthe project specifications, and that; 

Ramona Paving & Construction Corp. 

(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project conta' ~ language h'ch indicates the subcontractor's 
agreement to abide by the provisions of subd · tsions a) thro h c) f the policy as outlined. 

Printed Name Thomas Theaker 

Title President 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

PROJECT TITLE : _____ _,J'"'"o""""b--"O""'"r-"'-de,.,r____,C:=:..:o""'"n.:..::tr,_,a"'-ct"---__,(..::..JO=C'-'-) ----"'S_,_15"--"""S..:..::it"'"ew:..:.;o""'r-"'k---"tl""""or,__C"""a""'p""'"it=al 
Improvement Projects Only 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

Ramona Paving & Construction Corp. 
(Name under which business is conducted) 

has in place workplace program that complies with said policy. I further certify that each subcontract 
agreement for this project contains language lich indicates the s · on ractor's agreement to abide 
by the provisions of the policy as outlined. 

Printed Name Thomas Theaker 

Title President 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: Job Order Contract - (JOC) S 15 Sitework for Capital 
Improvement Projects Only 

I declare under penalty of perjury that I am authorized to make this certification on behalf of 
Ramona Paving & Construction Corp. , as Contractor, that I am familiar with the 

requirements of City of San Diego Municipal Co_de § 22.3224_ regarding Contracj:or Standards as 
outlined ii1 the WHITEBOOK, ··Section -7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certifY that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this 20th Day of Februa 

Printed Name Thomas Theaker 

Title President 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the DAY OF , 2 the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

Job Order Contract- CJOC) SIS Sitework for Capital Improvement Projects Only 
(Name ofProject) 

as particularly described in said contract and identified as Bid No. K-15-1322-JOC-3; 
SAP No. (WBS/IO/CC) 11000322; and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project 
have been disposed of in a legal inallller"; and WHEREAS, said contract has been completed and all 
surplus materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF _____________ _ 

---------------Contractor 
by 

ATTEST: 

State of __________ _ 
County of _____ ~-----

On this DAY OF 2 __ , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared _____ _ 
------------known to me to be the Contractor 
named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that 
said Contractor executed the said Release. 

Notary Public in and for said County and State 

Job Order Contract- (JOC) S15 Sitework for Capital Improvement Projects Only 
Affidavit of Disposal 
Volume 1 of2 (Rev. Dec. 2014) 

271 Page 



- :5::_ --- ·--· :'-~ ····-·~~·:·;::···~=1 

.Ji~l!!~ 

Job Order Contract- (JOC) S15 Sitework for Capital Improvement Projects Only 
Materials and Workmanship Compliance 
Volume 1 of2 (Rev. Dec. 2014) 

281 Page 



CONTRACt rtEM NO' KINDOFMAT]i;R[Alj ul!4Jt~lti1 · ... · ... · ........ j (Q~t~gqb:f'' ' . .. . ...... . NAME AND ADD&£SS WftEREJ 
lVIL\• 'J,ii~!.!·G~~J3Jl: ~NSJ>E(;;TE:Q 

</ 

oct· i$~t#equest¢£i that :y()i13a!t~~ge .·.±'or ,~ .• sailipiiniffh~sting; @d''ii1$p~ctioii.nfthe~Iliat~tilti~ priof td 
~< ·• •·•· · ·• < > · ·• :s+· • · ··'· •• · •. ·. · · •· · •· · ··. < ·· .. ·... ·>· · • · .. .•. · .·· .· • ·· · "''· • · > ·· : ···· · 
g~livery;\i~··aqcordaRpef;'%~th · ~e9tion;~Fld l o( the Wfil.£~BOQ~(~ ,.where: it)s practit~bl~, · ~ ·. . ' 
~ccorc1~~~~ :~.itl1iWur,policy:l~{i~l ~nder~1ood';that;i~.<:>~rceinspectfe~~?od t1oti'telieye.the:,Q?nt > •. ro 
~f·fulht~SJ)ptisi~itityfor.iJlcornH&I:l.~i~g.~9Jthe.1Yj;Pr~.·.·:t~ateda!s!.tn~:~.y:.comply .i.n}n•··respeqt.S::with.,the 
~9ntract plans a s · ~cific:a;tiqn§~ J,Jpr cl()~? Jtrm~clug~~~H1Js~qu~pi r~J~9tion qf .materia,lsJo.&:r1d totli~ 
~nd~~ir~!tl~.Qr\( le. 

,11~. /<.> .. SigflaturepfSuppiler Address 

fhoneN-liinher:·_· _______ _ 
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ATTACHMENT A 

SCOPE OF WORK 
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SCOPE OF WORK 

1. SCOPE OF WORK: This Job Order Contract is a competitively bid, firm, fixed priced, 
indefinite quantity contract. The scope of work includes a collection of detailed repair and 
construction tasks and specifications that have pre-established unit prices listed in a Unit 
Price Book (UPB). The UPB pricing incorporates the use of experienced labor, high quality 
materials, local activity, climate and geographic factors. All work under this Contract will be 
performed for the City of San Diego. The work will involve the repair, alteration, 
modernization, maintenance, rehabilitation, reconstruction, or construction of City related 
paving, concrete, pedestrian ramps, landscaping, sidewalk, or other sitework included in a 
JOC Task Order RFP. Under this Contract, the Contractor furnishes all management, 
documentation, design and incidental drawings (as required), labor, materials and equipment 
needed to perform the work. 

1.1. The Work shall be performed in accordance with: 

1.1.1. JOC Task Order RFP and Scope of Work. 

2. CONSTRUCTION COST: The City's estimated construction cost for this contract is 
$4,500,000. 

3. LOCATION OF WORK: To be determined based on each task order. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 730 Calendar 
Days. For the as-needed contracts e.g., JOC, the Work shall be completed within the time, 
i.e., Working Days specified on the Task Order Notice to Proceed. 

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted. Failure to possess the specified license(s) shall render the Bid as non
responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classification for this contract: 

• CLASSA 
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ATTACHMENT B 

INTENTIONALLY LEFT BLANK 
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM REQUIREMENTS 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY'S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City's Nondiscrimination in Contracting Ordinance, San 
Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, religion, 
national origin, etlmicity, sexual orientation, age, or disability in the 
solicitation, selection, hiring, or treatment of subcontractors, vendors, or 
suppliers. The Contractor shall provide equal opportunity for 
subcontractors to participate in subcontracting opportunities. The 
Contractor understands and agrees that violation of this clause shall be 
considered a material breach of the contract and may result in contract 
termination, debarment, or other sanctions. 

The Contractor shall include the foregoing clause in all contracts between the 
Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints. As part of its Bid or Proposal, the 
Bidder shall provide to the City a list of all instances within the past 10 years 
where a complaint was filed or pending against Bidder in a legal or 
administrative proceeding alleging that Bidder discriminated against its 
employees, subcontractors, vendors, or suppliers, and a description of the 
status or resolution of that complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, within 
60 days, a truthful and complete list of the names of all Subcontractors and 
Suppliers that the Contractor has used in the past 5 years on any of its 
contracts that were undertaken within San Diego County, including the total 
dollar amount paid by the Contractor for each subcontract or supply contract. 

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. The 
Contractor understands and agrees that violation of this clause shall be 
considered a material breach of the Contract and may result in remedies 
being ordered against the Contractor up to and including contract 
termination, debarment and other sanctions for violation of the provisions of 
the Nondiscrimination in Contracting Ordinance. The Contractor further 
understands and agrees that the procedures, remedies and sanctions provided 
for in the Nondiscrimination in Contracting Ordinance apply only to 
violations of the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. The Contractor, Subcontractors and Suppliers shall comply with the City's Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law. Contractor shall provide equal 
opportunity in all employment practices. Prime Contractor shall ensure their 
subcontractors comply with this program. Nothing in this section shall be 
interpreted to hold a prime contractor liable for any discriminatory practice of its 
subcontractors. 

The Contractor shall include the foregoing clause in all contracts between the 
Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a Work 
Force Report (Form BB05), within 10 Working Days after receipt by the Bidder of 
Contract forms to the City for approval as specified in the Notice of Intent to 
Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are under
representations when compared to County Labor Force Availability data, the 
selected-Bidder shall submit an Equal Employment Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

1. The Contractor shall maintain a working environment free of discrimination, 
harassment, intimidation and coercion at all sites and in all facilities at which 
the Contractor's employees are assigned to work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-site 
supervisors involved in employment decisions. 

3. The Contractor disseminates and reviews its EEO Policy with all employees at 
least once a year, posts the policy statement and EEO posters on all company 
bulletin boards and job sites, and documents every dissemination, review and 
posting with a written record to identify the time, place, employees present, 
subject matter, and disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors' adherence to and 
performance under the EEO Policy and maintains written documentation of 
these reviews. 

5. The Contractor discusses its EEO Policy Statement with subcontractors with 
whom it anticipates doing business, includes the EEO Policy Statement in its 
subcontracts, and provides such documentation to the City upon request. 
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6. The Contractor documents and maintains a record of all bid solicitations and 
outreach efforts to and from subcontractors, contractor associations and other 
business associations. 

7. The Contractor disseminates its EEO Policy externally through various media, 
including the media of people of color and women, in advertisements to recruit, 
maintains files documenting these efforts, and provides copies of these 
advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City when any 
union referral process has impeded the Contractor's efforts to maintain its EEO 
Policy. 

10. The Contractor maintains a current list of recruitment sources, including those 
outreaching to people of color and women, and provides written notification of 
employment opportunities to these recruitment sources with a record of the 
organizations' responses. 

11. The Contractor maintains a current file of names, addresses and phone numbers 
of each walk-in applicant, including people of color and women, and referrals 
from unions, recruitment sources, or community organizations with a 
description of the employment action taken. 

12. The Contractor encourages all present employees, including people of color 
and women employees, to recruit others. 

13. The Contractor maintains all employment selection process information with 
records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job training 
opportunities, participates in training programs, or both for all of its employees, 
including people of color and women, and establishes apprenticeship, trainee, 
and upgrade programs relevant to the Contractor's employment needs. 

15. The Contractor conducts, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourages all employees to seek 
and prepare appropriately for such opportunities. 

16. The Contractor ensures the company's working enviromnent and activities are 
non-segregated except for providing separate or single-user toilets and 
necessary changing facilities to assure privacy between the sexes. 
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ATTACHMENT D 

JOB ORDER CONTRACT (JOC) 
FUNDING AGENCY PROVISIONS 
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~- ;:: ?;' :gtft{<>~· ·~t4o'~f·~~!'riiJ~!Iq~~!\~t~Q~::x~,z~};gaB,::~1::i§3j!.,g··<E;tic,vJ.Wy 
~: ·· · '··· \Y9iTI~~·~M:I!loHiYiali?in~$8 ~nifiJ;rffesi"~If~ciliive'qfti~ts?iri62~;r 12ii8 

@!1.12{32{ 

~.~::;;;~c[ Section r 129 of the .Sniall J3usiness Administratioll::.:Reautliofizatldi:i anq 
~ r :;;:: -'-' .... '!:: ' ) "' '\ /. \~ ~ •~"' -'- ' ~--o- -· -· - -- -- ,.-,.:, • -- -··- .,_, , - • ,, ' 

AmendmentAct of1988 Pub. L.· 100·590! 

'~heT
1

Co~tt~dt6~''Js rt~ciUis1ci !f c91ngW;J,~~tp .··~. . ]6"~"Standa:<f"·p ederal ,Equa~ 
fll1Pl?Ym~11tSRe9ificatio11~:· ..• !?P~t~~ ~tJtl ,9F~.c .. · , ,-~;~ f9r fe~\1r,~t ... ~I1Ct fe,ge~a1Jy
~s~js,J~fl99P.sfi:qgti,qn,.qqp.tt~£~~~ip'it!x9~s$:()fl!.,9~.QOQ~,~ge,lJ9rt11J~elow: 

:f:i~ .? .. ·.Jflle .••.. Gontrapt9tJ'sliall;;take~~P~9iV~·~ffiF~~Mi~~~8tipi1s,to:.~!J.s'ilt~·~\qt\ah~Jnployint:n1 
~ppqt:mn,ity;: Tlbe .r~vall})itio!l onegp,(ta<:j() . . · "''n1B!i~~ce ~ith these· spt}ciftca~ions· 
~~f~~ 'B~':base,qA.4p()Jl 1its eJfqrtto ~cl~~X(}~, .· .. im111n\results .from it~ .. acti?ns•The 
h9f1l:J;~GtqrsJ:u:tllci()CIJlrJ.e1lttlle,~e,·et'for.t!l fully;.anf.l;.~J;u:t)fjmpl~!llent affinrtatiye•'(lcti{).ns. 
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16•. . p., 

$upervisot}rrpersotinei' su4~ as sui)erintertdents:~forein.an,. etc., ·prior to the 
inJtiatidp;~pt ~ork •at · any"job<s~terH~; ~titte,n. rec.or<l shaH ... g~}nade.< and 
fliaiptail}e~ .. cidentifyir,tg;'.~;the ·\~iine '.and .Jllace;i()f .these ... meetings;,: p~rs.ons 
~ttendi[lg, ~~l,Jj ecfniatter di§cuss~d;and {lisppsitions e>fthH:~ubjectrfiatt<ir.• 

·pis~~rilip~i~\ th~ Contr~yj;or's :sg6.p8ii~fe~!i;rfiany:~Y inclu~ffig .. iJ;drli.~il)'. 
advertising itt ~he news fuedi~ s~ecifically including minQrity and :female 
¥,: ~ -_, -- _ :..;;· ·: =: i. · ··.-. · : :_ .' ~ :' . · _- . ~ ._- _ _- ,-- _-'\ :---__ ----- -:- _ . ·.· , -· ._ .·'· . ·· · .: :_ .. ,_-: '':'.·.' '.: .:c-·.' ,.·.; 

[le:VV,S .l11edia;: aild; groviding .· VVrittel),)10tifi~~ti{)t(':to• tmd .. 9iS(;USSing th~ 
Fohtr~ctor' s EEQ •··.· pqlic~ :.·\\'Jtll'::Bt~~f CB5tr~£~~rs and.· Subcqntraqjprs \)[ith; 
~P()11I!he, .. G.<?;rt~ra~;tqr.qgbs'or'anticip(!tes.·.<1QingJ?usige,§s~. 

~ .. :: .·; ) :· Bir,est ~ts~''r~~:u ., ... I'"~fion~:, gQJ!i0or~r:.~~~'·:~5j;~'&ri~·19'fliin0rit;f;Xr~~f}Ie ~ii'd 
POlfmHm~Y~ qrgamzationsi':to'sclic)§I~!Pit~RtjRo~ityand·female studeiitr ~nd 
fo i!nin<;>{iJYj~BX,frilllilec:.~ep~~~~m~nH.~d,·tf'~i~il1!S ,()r¥~~~!za,!~Qps;~trving "th~ 
(;qntra<;;tot.},~;t~cr~ are~:and.,~mRAPY1tlent: net)g.s; ;J>.Tot· lat~ithanp11e 
m9~t11s~f!~f~ig.th~ .. .· .. · ... tlw &cc.~!JtaA~~of~pplidatlon~ .for ap£renfi9~ship' 
pr 'cith~~Jj~i(!iH~ by anyrec~itpierit s8flr6~;1}1Je ntractgr.s~all sencl.Writ}en 

oor. 

l3 .. 

ps>tii2afi8p~t?c'org~iji~htiori~',s~sh··~~th~c.~l)o .. lscripingth.e···openings. 
;:;gt;{l@nil1g·P!29e~'\ir~~;: 'andJ{ls~§JQ;;R~ U.,§{lcl. .ect~qn grq9{l,$~:: 

Encour~ge present mitioritY a r~mrue• ~~ploy~es:tq:[ecn]iFoi~Wli~pinorit~ 
persons'and w?~en and w~er .. · .. ~sg~agi~,;:Pt~Yt4.~ ~~er ~~~~ol,11£l)mer:~~pd 

i~t;~~Plp{'w.ent·to. n;tinorizy'~diJema1e. yo1,1~lJ1.b2tl11.~?IJthe site, .~tid }11 
at:ia~of a Qontr(lctor'§'.W<?r!Cf6rce;~ 

i~~ff~t~~Jj4~l~~;~~~J;11~;~l~ii~:3~equireiil~nts~~wl1e~~~;~!herf is an 

~1 1;~tan .·.1nv~!!t ,.:~~~~~aluaiian· at least 2t·'.aR 
.~ ·.. .,.,.. .··· §onnel,f9t; pibmo lonal\)pp · · · ·!!~~·atid encq~rag~ 

,c..Jes7l():(§y~Rqr~io'pi~~p8£~ f<}r,.t11r21Jgh li ... Piil!!¢tra.inJng;'·etq{i 
otttinities:i 
.:-.. i ... -;-f ••••• ; •• -•• ;:.:.~~ -. ··'-'··'·'", -'~ 

CJitrsjii~j'Jliat:·. ~~s~"]ot)fE6rassifiq~tions,.,:war1F'assignti\~~!s''and 
8tli&fjt>er~d~ri~!~practic . ·. .. .~?th~ve;:?';tliscdplin~tory effecibycontircu ... 
inoliiiori!\~~~!~ersonnel.ap •. empl8ytnehtre!' ed'acti;i~*es~t .... ure.th~tth 
E~P p~Jip.yj.<lJ}d. tP.e, ,Q@tr~~tott~:·f>[)ljga,t~Q!l · qer. th~se sp ::tig~tioils.ar~ 
!)eing~c:¥rie.gJ)M.ti 

.. ,,,::Enstire.ltfiaf?::aii,''facilities· artd 
!ila\.:§~p~r~t~<k ·le;,liser:t 
Rto~!fle,<l.t§asf Jiy~cy,:b~twee . 

arty, a,ctiviih~s ... ~r~,·~on2sbgre9ated ~xcept 
· ' '· essll:i'Y~.~lrariging fa~.nities sJia,lJ.J5~ 

Docum ·. t·atititfiairtt(liti'ri'fi~f8¥~r§falf~()Jic(tati6i}~of offer~:t6fsubcontr~cts 
···~··I.0r.CwU21•·•··.·. .. ~~fltY:.·:· . . , , • e C!.Oll~t}~~ti~{f :.S.9tJ.tr~~t9rS,8;P,d';spp~li~~§~f incl~di~& 
~ s ............. ·.·.· ... · ... tp;minprity:a,i;ia'fe,i)ialecblitractor associations and 
P1lJer ·"·· ..... ... s ~#9~i~ti{)ti§'2 . 

·rr~;:.::Ml~:~;~~5~~ti<if"~;,ri;reff:ie\f;ka~~r~~f~~illlu~1r)r,:'"'ar+~U·'~l1P~r~fs6fs'•··adl1er~t}ce t<> ..... anti 
pertor1l;tan9e; upder ilfe ., <,::qp.tgtt:t9i's:>gEo. policif!sLiuid affirmative, · action 
2~IJg;:t1I9rts; 

~···· :. · •Vl:o'LAT!9N''()ii'~!i~A?::!Ii.Q¥~QJii~M~Nrs!: 
~Ji.-:.:;·., J&,~fru1Y,.Hriie'4nririg'rh~··coufse offi.ti1efcBntra"bf;ti1er~.i~a1y,i¢1~tion ofthe.·Af'firmati\'~ 

1\ctic}rt()r Bql,l§:l 'El11Pl()y1tle,l1t Qppqrlunit,Y re,qqif~lUyl)tS by tile C<mtra~;tor, or 'the 
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~Fii'·t~·~vi¥~1U!lit~J)t\YAQJit!:El?Xttiij~i!~~J:§i!l9:RIIJ!rfi1!1~11!2xr:¥v~!t~:Q~~Q~¢!§~ 

)~i~~t\ti . fd~f 
~~i~.~~ec1!fiv~J,ora'e~ 

.... ~tJ4tGJt!R ~Ii~p.t~~ 

a I 
or 
lie 

rssflan;s~ 
'ge ;f{lfreJ 
~·hyth~ 
I~!Ji&9.<>~ 

... ·... £11<iV:~ti~ 

.1\ contra'ct~r having so~ ·•vt-e·~mBl£i~~fs!~fi4.1~.§~Btp#fr~c(&t~.·~ttx~.ngg&~~~'m?~~ 
l~ye.es an~ wnp 'max· .. ,··¥WB-fped' a fPl1ft~~f~o#§~~·q?m 6&ll!Ot,e·~}Vi1J,b.~re9uir~? 
ailltain 4n·aftl}Jliat!y(;;itstimi.progrfirf!''lll:elts!an~l:tl;d§' .. for~wlji~Iiafe<b'&titllil:~edill! 
P~'<!t}~attqn§~ · 
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~~ .. ~ .·.···.···:;1o·.··pe)·~.Iigtbl~i·t'6r:t~\va}d,;· eah!liBidderi~fian •. c~t#pi~':with the aifir1Tlilt&e ~cti()l1 
f~qy.iJy1IleJit~ 'Yhi-ch. (:lf(f (.)Ol1t~il1e<t ig,,t,J.:!,e Speci,ficf!.tio]}g.: 

a;7 .. '< ;;;;v{dt~¥~tr~il.f.l5e;:aifMM~~fqu~i opportunit~iii alla_rea~()f.~1rtp1oymel1t. · .However[:t11& 
bmglgym~jlt'i()f·womemsl;gt}l J;t.ot;,<!ititini~l1<;tl:h:i1'stct~dards of requir~nients. for .. the 
~1llpl()y1ll~nt••9tAt!ll1<n:it,i~~~ 

~; ... , .. : ~liE¥~1~!~~ '11A(;1TJ·11A.'r:E~t.~\]l'sqant,·:to.~f~~ni~go;~?#icfpar ·code section; '22:3p tQ;· 
.~onstructi~w; :~~Iteration,.~ d¢1n.o!itioli~~fel'~[ . andXi1J;§linten~11ce·•· yv,qrk:!;p~rro;tned·~gp.derrt th~~ 
~Qlltr~c~>is.supJ~~t}q•1§r&t~"p:sexjili11~wage la'?'s'tsrqr,forisfl'~~t16~.•wBrkfperfqnn,e~. :q?~e~ 
JhE~ C~ntra~p··1£umylatiyely; excee<fing: .$2t:090>'.'}~~>ror' · ···":. n, den1olitio11~. repajr and, 
~~intenans~ .work~ perfopa~~~,t¥~~i(~Jllis.zf'C6~if!l;;~fcunt" .·. ,i:veJ;r.:~~~.e~.Ciitt!f·~~~,oo,oi~;1~;~ 
·· o .~hi :i!~ .. §H!>P2Ptf1:1A:· ·· ··· · · · · mpJyyyitl1~~11l!e p(eyailipg.;wag¢ Ia.ws iJ:!cl,:t,ttiil1g; bgt 

t9~~ tli¥.:'f~qltrfe:ll1~11t$ 

C:e·( .. ·.'w'' . 
1t;t'l? .· e· .... ·,·.R.·.·.··e·'.Yq;·;\u·····.·.··.r· ....... ·e'·.·.··.·.'m·.·.·.· .... ' .. e· ... ···.n··.····t··.·.·s.··.·.•.·.·.·.·.· ... •. •·· .. . ... , ·· '"'"·····1'· 7 ... 2. ·o·····t··hr· :· •<······ · 't'•' 

u t !o.s~et~?ns >;yc .,, ""p:U~J 
.le €aliforJ1ia . },!]?or, € tlie Contractor and , !;!llff~qtqr~:shalJ;ynsUI:eJJiat 

an;workers whq''petifotlll work u;td~t;tllis Contract are gai ··~9Y•1e?sstllari~e~ . 'pg 
rate'o£:per' 'diem. wages as a AFin§fi by theDirect.qr.~f:;~l;itd51J,lifo Depar 1n . of 

ustiiak.~~l~t~~rt;1~J)IR~ ·s )11clp~e~.~.W,o.r~ ·· · d ~~ti? .. ~ de~ign ·~11~ 
ons . '<:JIJ.. PD~~§. qf 99~tm<iti9:0:J#~~p;c!iJig;• jted]q, Jl1~P!ff1io11 $.a J5ln4 
eying riG . 

lrhetw~gtfr~t~W:tiete' · 
ratedoes not . . to a 

l9e J1u9t!~fie~ 
;W~¥e;;rate refi ... 
pyB11~h~d··wag 
f>red~tefll:lfiled, 
~Qd sha.ll'~flP ·. . . 

the"pul;>iishecJ.w~~ 
· · · · dat~, th.ed 

'{Jtiblisi1~a 

~:4~,... ···Peii~Jiies .ioi- \yibt~iio~~r·•• •':.GCintr~~ioF.~ii~ Iis ~~~gQntra2torr s~Ir;.2Bi1i~iY,uwitli 
... (;~.Hforijj~. ~ . . Oli.e 's€~tiJ~l77 5 'tn,the ~vent a wo.rker: il)ip~id f~§s,tha9 tl1e prev~iling 

Mrf!g~mt~)'ot:.~. .o~k.ill: cr~ftjg~vv,J]~hJh~:worl(¢ils ·~rrm!qyed~ 

~.szJ·.·· ;:J>~§1".6!I'r~(le6r<f~.x;.·~()~t5hc\ofaildits~~l1cpntn1ctor~ .. S,l1ail:§9ifiply\vit~ C[tliforilia L~bor 
~ode. sectlbrii.jg6,·which geq(;(r!}ll)(Ti:t;equites•keeplng acclitate payroll records;v~rizying 
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cmmect~on :WithJQ,e •. project be awa~~eci tQ business c;pncerns which areJocated in or 
P'YQ~clil1 ~1JP~!I\l1tiaJ pa~:fby per~Pl1SJ~s~qingJ11:]ge al'ea ofthe pJ'oj~ct. · ·· . ··· ···· · · · 

~~:~.•·•·•· ···!i1~·~ar~!~s·~2.JI1i~~~q!ltr~cEX¥Il~'cBniiji£C~ifiltnec·pi:o:visi6i1~''S'tsaicfsi8tion.·J. m1rft.h~ 
reg;1Jlftti()IJS . iss11M.:tp'u1-~gantc:'illereto by· ... Qie t~~cretary. of Hq1J~ing agd~;::tlr·&~ 
~~v(;}~.oprp.e~tse1 forth in 2,4 Gf:J.{;~~t;l~g; .. fil;ld .~11 applh:a'Qlexules' a~~. ord~rs oft?y 
pep~,ttmi~t i~§Jleci .. tli.~re':B~~r ·.~r~or JP,Ahe/e}{~yptio~:o:tthis ·contmct.;'I'he Jl~lesj~ 
ibis contract. certifY' al1d~~grf)e tiiat}hey ru-e @,~~1' ,Po. contract~al,?L otJi~r.}disapjli~ 
yVbich,wou.1um~v~p.t 't4~l11• f.ro1!1 ~ofup Iyjngw~t!r tl~e~~.x.e,,q1Ji!e}P:e.nls'.· 

}wl1Fs~n abor organization or representative.of 
~l}icll.}1·· .. , .·. 't?Jl~cFv~ ·:···· ajninirttgreetne;?~ o~.?ther · ' 
hnSr;·aiiJ.otige• ftgvtsingtJ1ei'sai§'l~~()r organi~ation .o15:YJ. 
C:ifrfnnitfpeiits linderi this'. S~cti0irl1?~·· · .. clause. a:lidi;:~hA1l;·.J? 
~@~sp~\:i(q11s: P1~~s2}~yailable to ;ewprof.~~·~~i~~riclt~pp[. 
!~~i#jflg~ 
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~1~ ·~n1pl~yn1~nt,~~-fr~g A~~tit1iS1{~1ion7sH!llit~fp~idif(jfle~~ 
fuanthe applicabl(l.wagerate on t~e ).vage· d(lt~rnlination for the worl< 
k~Wally peiforrlifd.;Inj~ddition, flllY · 1)a:inee perfotming fyor)r §f)'.'t'U~ 
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Feb si4~s w~wrmtified of the contracting:;bj£l,opp: · #fty':af.least 15;\V or king· Days. 
Pr:i.orto,]3id,op~1li1lg'a~d;~~lici!~ti6'~;t2))BEsub~ .· .. ctwsc~tl~astlO.ygorkingi)aY,~ 
~Hot;~g~id~~~~~V}~g~;J:?ocm11~1ltatiql1.,~hall·not.•ol1lYJl1~l1fqe .. th~~.e{fq1}s,.tq •. ¢'qrit~1!1he 
~J#:orrrw1~ott·.~OJ1J~x,g/~<l .. Iis.t.Jl1e .... ~oJ:ltl·<tqJ:,p~pg!'t1Jrlij;§;~but·:~is'd.th~:«sgJicitatiqm:~n<\ 
r~.snqpseJgtl:i~.l)Httequest: 

\1~~~/. Ih~i~d~~qu~iifi~d. b13jjs •..... on so'ticitatio~ 1isfs>a~tf're~drd ]~1e 1nf'or1n!tion·Brrf'orm 
~63:·soljcit~t~dpW1l~ll se,ill)~9ro~9 .. ~§~Possible; The following web.sitesjncludeii 
~j$i g~flry!!1ia!{l~t§\'mr9}~S.f<>r~~P3:11<\ipgJh~.S.~3:I~h:.lQii.~Ug~p1f!PI3Es.::. . . . . .. . . 

~§:d> ··f~~j~;tt~;0~~4~ . y ~J~~. . ~ <,.~,;;i!i~~~~i~t 1:~%a~t~~1:~ii~t~l:~~~~ 
~~~S\fY~t~&lt~r?sfor ~hlfh\b~~$ ',~e teq1Jes.te,<t.•:'i 'flte,. 9£d ·of 1'go~d f~1.~~,~~.effort~ 
~h~~Wn<!i~"~te f\ ~~~J.p~sir :; '·'. ·' . . .. :. ·Ji~~ r~sii9r1§~, such as ~.certifi ec! mailr~~ceipf pr a; 
~<>citmlfl),t¢fl:re,l~'rltl:t~~f<>nv ·· · ·· ·· ··· ·· · · · · · ········ ·· · ···· ······ 

is:7~ .·:A::rrggifi~!f:: ns h'on~~'9a1Li~·1l()£'~11.·•·•a~e,qua~e.·,~'go,<)d' faHil'~ 
e;~rt,· }\J~!~t b§~ll ... -biddertr~ \l{~ie&.t1~e.~;J? -,> ~J~'t,t~d,5.~1;l.fl.'ri()!l D}?ffi 
Sl1~~omraPt¥;s,; and· .. bidAit~oU11t' f?~ each itel~xo ' . •· · ...•. >: .• shall Re·· s .ttea on 
FopiTAf.-62:. ilr.ft, lq:~;;bl~.iY:a~Jh9i.··.~(f¢elit~~;·~li;~~Pia11~ti.Qn~hllli 2ttnrg · 

rts~s~ "ii1'~4~r~u:~g~~~i~?1cil1~~iih~ss<i~!~Si1e~I~it~;§Q~!2l!~ti9a~J?9:s!~~ .. dilJti~l¥~~~~i~~~;·~ 

K1~iirc>rtilaff'eP'aHille~t o( 
trf'all~PoxtatiQi\ 
tGAiTI&}-Is)}3o~iti~ss ~fiterrrise 
rrograU11 
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~1.1:;. ;'J:'he' c3~tl1~ttg~i sliail: de.!11ori$trai~<ti1~t".effortslw~tlmacte jd .attr~t ••. D~EJfBH tlli~ 
.... ,co~1rac,t.. Tlw Cgntr~ctor·'a114·~.Subc<mttac~qr~. ~h~lf,.take Jhe .. steps liste.d Jn, tli~.$e, 

rp~c%fipC\t~2{1.~'tq'·a~sUr~.thatJ)J3.F;s.·:~W~.Vs~g·~*ii~~J%YEiPossil)lea~ .. sq1;Jrfes6f•sl1pfllies~ 
f9:P~.tntctioii; ~q~!p~nenS1.,~:.;9r•··r~rvi~e$: : . Iw ;,atlditigJ:i; •. );,to''>tlie .. sp~c,ified· GEE 
~os1.l.m~ti!ati()11L!Ji~.)3ic1s:ler·s]}a1Ji§\ll?t11itJh~ ... fqUl,iw:i!lgJ{ltins{ 

t7~i:t~·( ~~~J):Lul\IE!'i,Fo:&IVJ;~;··:•tthe:foir<h¥fng'fot11is.·Jii .. voluii1~··"1Asiiai1·•.b~ 
p()~pl~t~d')tg~'~ubm}~~Q. withiq.:~:;~}Vo~;~l~~ Days. of the. Hi<};,()penin~:j 
fa%Jur~ .tpi?stl'Ycl~ 1lJ1Yfof.tJ~~~t~phiisv s!1allx£1.Y~~Jh~ ~igJo'bbd~ei'fl~fl.ll{)Di 
!t~Sp()!J:SJY~: 

· ·)!'iJi:tirAJl"Qruvr6f9o:g •• J~?1:3~.~41JcO'iift~dtor J>artJcipatil)n fiorhi 

2:, ~H~~'~'~9r!!i'~7oo~~~A2~~rW11~~¥!H~aii9~J7qffils 

~ .. ;.;.;tr~ Foriti~N"A"ti1l'll~i$1:'qfrWot:~,iY:i~acf\'vifi~l1J~ 

4-' ,, ···· ·· · 'FarinAX$2: ,stiinm~r&:~Ellf~$,]lecEfiv~ct 

r. :f6fn~.~~~3··;~.:Qoo~}!l1it!J.I3rtoH.':Gts1Tof' subd:>'ntractors soildteci 

·······oR.NJ:s·~'"' 

:f&ri 
h1tP.

0 
, ••..• elia; · .. ~ 

Wblmn.e 2 ·sha1 \; 
lgcit[<(e·~~~~~~riJf¢ .•. 

Ul ;;*9'1'~l>'A.EQ:t~.MJ>19,9t3;L,:~iR~:E;\ s.ubc9:lliri¢t2fr~rf9in,l;a,tic.~.F 9rhi 
~!'ti ·· ':8fk(F:R.Rr\f§I6o.~4:> 1llf!R';~ubcomiac;tor1Jtiljzatiot1tP'o6J.1 

Note: 1:if~ij ure' to • co)i}piff~{ft1it pec.ifl"4~t~()~~~·~:~; takingth{f .§p~Sffi~ti ~t~p~;iJrloi~g. 
Bid' <>l?,eningl'~a~9[ip~u~ .. . . .·. · f()tms .lg'H1~ · Volu~e. 2':w#h the ~}<Lwill lead;to 
~Ji~.1:3i4 b~iftg. d~y~~r~4}t Q~~r~~po,nsiy~,:;msk r~fq~~/s}1~~l btl);ejested~ .. 

~: ,;,;}~~,;:·~~~~r.~IIpis~avK~fa&~~J,:3~sih~~~·J?t1terpfi!~ (Pf:l~) :reg~ia;i<>U.s appl}?to it\i~ 
proJ~5\t.' (1{(,* · d~;::4W%g9e,ofFedeml·Regulati2~s ),'~~;~3 -·PartiCipation 
~Y. I>,j~~~~~tt. .. . it:Susifl(;l§§ :R,11t~mdl5~s :iil.:J!1S. ~nyit9111X1e11tal' .. J>x9t¢ctigg 
~g~n¢){}Prpgratn§J~ 

'p6hsive .. Bf?;\sl1'afll.~~pnfoft11 t? ;GFE !oc iilc~ftas~·~}j~E awateness··· of 
ilr~m¢)1hr~iJ~prit1nitie.s thxough:rMe···rinti gel1der •. neutrat, efr9ft~.:~Rftc~\ma, 

.. ····•·· :;Sp~~tr~l effolis. ~r~. qnes;,~~!cl1· incr©~se.;·a\Var~?ess~'i):f pontractin& 
bppg.ftuJ1!ti~~.Jq.;·;gener~1; ~·including · outt~ilc11;·•· recruitmeilL.stncLct(;\ch!>l£il.l. 
(lS§i$tap:~~.l 

3~ •·· ; 'N'B'iddtr ·~gt'ee~that It wifr''cbpiJei-at~2wlih arid"'a~~isft~e cit)' in :fuifiliitigth~ 
P131? Qgot:l Faith Effort~equirelllent a,<;hieving''fa.ir §lllire,objectiyes II .• and 
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4. Ertco~l"age, qo1,1tr~cting.»'iti1, ~. co~sortium . .of DJ3Es '\Vhep: ~.()6rttrC!ct 
~s~o9J~fge fm;.<:#e"6:t:tlitt§~ firms t'b handle iiidiyidually1 

5. '""lis~ ihe services ancl ~sistance '6{ the tf&f Snialf Busines~ 
· ·· A~~itt~~trati~~l(ss:4Jz·:~nd?j:t~~'·N£tnol-ity:·s:llsiness.··.· J!e"~Iop~1lent 

k\g~n~Y (MP~.A) oitMiPepart!ne!btof (;owmerce(l)QG:). J3ee 
~~DBB r(}t,e~!ial R~§<),yr~e~ ,f;el1t~rs'' .. §~ctiop.ift.JtJatet. p~t .·.tli~s~ 
~p~ci;fications:: 

f5~ ·•········ filtHeic9uira.6tor. awaliisJsliB:eolitfiacts, the GQ4tr~qtqr
7

~l1~il tal{~·tti~ 
~t~p~ iij P?x~gr~ml1~:L~) .tlirgijglt{S) · £tl?P;v,:e) 

semiaiiiiuai DBElJtilizatfonnleJ)orting:' 

~aijJ1f~~f~~f:~~~}\g~: ··.... ...... . ;~·~il~p~·~i···ia~~Pt~~~~J·a~isj· ·~:;~ 
~nt¢fpf1$~~aij~bntract0rs•fmq~~.tJPPli~t;§!lsing EBA'Jkorm S@O:p~ 

;tKli~J . ei~~liwii~fistate·R.iYoivirtg~:Fnil<l;icwsR.F)Piei;etts billy: 

;!$;;i!3l: ::.: .... ·~~[d~~ng~difas , .... l~~~~;~X~~~l1\~~ti~~p)~~tlhsec~i9ii .1.?:.1' ':i'AJI•·.·.~~~ 

(}.assiireJhat 
9:t':.~~i5iJU~s,l 

~~:j;~.' ···:s~JI1eJ·~~r~ati§e·;fi~~.g~:~Ia'"' ·''<•~~~~~~iE·~~.gptr~qff.rili!~eti:~y;:tli€ c~}ifo[1i~ 
St.{\J~ $V~t~t;;Ry§gurces"i.' outrol·,eparq,:~"JollowJ? .. i 

s.·· y. 

oi~s:BW a.... ..ol1f'~~~fii req~i}edat ;l19t~8~t.i 

cies offer· ... · .••... ··ali?{ .·· · ...• ·.· ,spin~ludin~ Internet.·a~tJe~~L!g 
. a~~~·.2frJ~~}j:5,,.$,§A,'. sd:l~t~{)~eJfihttii:lb~i¥.w.qqf~gO,y/; ··· 

:~~~.F~~si~H~E~~f+'"'". · 
both 

91<iF.~aii·i~!erl1oh~·•{l{e.··.rgctial 
iit(~}%~\~fnorityjfi1lterpris~ 
~. ~egioR~L Centers):.;,·; J?h~ 

.. · ..•. ~1~es,.·,·~dcJ.r,yss)s,:~dpl10qe1·()~;f~x 
'11d.fciBI:iA. c~Iifer&:/ !he!e .ar~·. co~ tact pJtone 

lil!tubbrs}(§t~<f'ffi;. ·. . . .. .'~l{~t··»'i}l:>~s~l~f.~?t;ili1fe~chihg t~~:2 offic~s 
lftbe.IJ1ternetis t!i1~vai'fafii~; ti<i.n<ltw!Ate toihesisorirces~ · ···· ··· · · · · ·· 

~~~~~~;t~¥~liarfft~~f{~~~~;~1~~~~~ft~:~~n0~~~~6~fJ 
PPPi?rti@ty>af 1e.·''. ~~!<'t)yotJWlg::J)a · sfprior;t(), Bi<i.,.<>f'~ping;~and 
~()Vc,itttt1qJ1toDBJ;tSiilt~A!itraQfDr$ at. ......... ..1 0 Wgi:king~pays.priP,titq 
l3•i4.hiM1ii~g:•. p9~~~11e~t~li<>rr's.MlltPot•, <?l}lx"JriC1vde :tne;.~ft?~s tQ 
~6rhlictthyJhf6nna:ti'6fi:.s~tnR8~~;&ng'fist't.hlCO'ntr~ct oppo,r@nicy, but 
~l~o tij¢ solicitati91l·aiJ,dktt:;$poM~.tp the-Qidrequ¢~t. . . .. . ....... . 

~-•·· .•• :;,!ficyicte~fl~~!ifteg'"t)J3~s:;;;K§·s0H2it~ho4·Jfstsvc¢ws1WF'9~p1}}.and' 
[ecord,.tbfirt~orn;ultion:J~oi1~i~atioi1··~b~P·.•be.·.~~;bro~~basipossipl~; 
1f11e.cfgllp,wil1g :)V~b. • sit~:S. inc lucie a.:: list qf ay<J:j}<Jble soi.lr9es • foi; 
~xp~h~jpgtl1,¢;s~arcltJ9r:~Htti9!~'Ql3Esi 

~·" •• 0~·~"~~~~~~-~o•A•v • w•• v> •>'-">">WV•"A•<;V•••<oWN > ••><">VN"VO~VN>WW'OO,><<"V<oNmN"•"'~ m•NN>"A•V~'eO••"mn"»n>>">~" "'"'''"""U"V»>""> •">••• •n•>•U••>nnn»" ~""" 
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[I_:ifff'H!fEi/l~w~~~~i~~ 
~~m1Hflifi!2:7lwww:t:crtgtl~ 

a. ~trnfiP''!:t7~ffll)aK:goJ 
~;L l:~f~rt~}:JijfC:~SJir~ntrftrQ~~t~~~0'~WJ}I~In-Iwuy;~nff~~~~qJ;iJ:I~'!I1~-~f!oti~ 

i1,;;1~:il~~ 

·~lf~~""'G-11~/J§;~z~a~~C?~ 
Rl1J(:{e,,. ·.·· m:es. addre,S's~$~:8.fifl1 

' :::P~:h9t\Vt:ite.~gy;th~~~ 

bA:~~ff{c~{.<i~ 
orking 1J::)a~~ 
6rR:ins~RaJ~ 
conf~ct;tfie 

~2it,ati9n ''~4 

i!2~~;I 1'~irJ5s~;.sohr¢~$laF~li6tJSeai~4,;~~piain\Yfi'Y~~~1li:l4~§Qr1~~"fh~:~lf<2~ ma<ie~ 

oc~~6.;y·~~~~~¢oiilt~sr?~·s4~1Jl;s 
tbr ~aclyiteni o:L;wPilC 

·n.vifliti 
~~a;.sy 

··:~tl1ij,r:r~t9f@.·.it~~1~J~~·?2.DJ3j vel)~~r~ 
~~ PQ!ltacted; i Tl}einyita!i()Ji~ shalJ: a<ieqli<itely 
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ffi&hHY tliei1~lils fo~Whi!-1l·'·bi4$"'~rg·· req~~~ted.' Tf¥ recoid··~:r. ''gq()ctfaitli" ·erfol't~ 
~halt~,~i~~t~Jt .. ~$~~~e~i,re;t?r'~Rosltiye Je~;p()J:l~t!, ~1,1<:\llJ:ls. a·. certifi¢g• in~ilj;eq<;lip(qr '! 
&fp(YL1}}1en,J~q::t,e,l~Phtii1~LfPtW:ef§ll!~Plb 

19.7~::::· A i:~~~t~r{ Iett~r ·.·o,;c~i ~~apsl;~~~~ fei~p.iid'ti,e·c,~Hi f~ •. g~t ~n .ad~9§ai~}r1~Jif?~~~~ifh~~ 
~ffortm J;o .•. ,~;an&5~l-)S;-btdde~s, .• t.n91BdP1KJhe<:Plcr<J.;rs li~~ .. S,elested a11tl· nop ·. D~E, 
Sub~pntr~ytors,: andzbJ9 atn()l:u~'t::16t ~apiq~eni • of th~ Work shall ~e S!lQ!nit!~fLqti 
fp:nn 5'~.Jf~ tow. 'Qi<twa~ 'riotac~~pted;an explan~tigh ~haH be,p~bvided,. · 

~:~ .8~ . . Fege,r~LAgegci~sC\ttp.l~t {?e,,;i;~gfita~!~~·~!i~Js'oU2itati(>nsliost,ecl.on theit•we!:Jsity§);. 

~. ::,.~1 .>J>:Ro~:Ngif:il~wdaiR1"laslisl:he ssA.~sere 
• .•. · ··· · ..... · ·•······. • ··· · · r~t{eitrr ·c2o 

~t·n~f! . J:iH~( . . sjlboo;;ti1l / · · 

··· ''iF·~~\lfcH~~niiiie. that:Waspjjf: Oii:Ih1i'1ailu£Jry;1~2oo4J 
·• ··· · . §11/\ requestsi~ltem~tcoJitactotllyfo~ 

be do . . ed fro~,'PB,()~l'l't:lt: h1:tp:(£~.ccr.gov, 
~ I:rt!J4t:lJ4e .rAAil.iied 'contact ~:ifuJh(;l~~J\,,Provide pt!vv~loaq,i11~;W-1Jl;ye~f¥"Q~at the Pt · ....... . 

fbpy~gf~gin~ggr~~.~1hGJili~;9pciJi11el1@i 

~lry:.~, .~:::iTh~; Conlf4dt>J.•;s1l!!l}.g¥l.§l;JB7NetJ<.fp(lst sl1iJC9ntnlcting,oppqrfullities;•·•Jhe···yontraciQrs!1alt~past 
· ~ufuxfn~l:t()Yo~IJ<ltillnities &(}~. 15 WqJ'~g Qays'pno: to bid .. ?tEning. ~ll1.all" busin11s~s.8~ 
~yie~.Jhl~ ~eb:~ire,tQ;, i~~~tj1)1· bppo;; s . in}h(;lir areas of eX{lertiS(;li.i. 1:j1e 1~eb''sire is oesigned 
PmuaijJY.ilS ~'pl~cecfodarg(lhusinesse .. P95t ~licifutions llllcl ~ptices. P!Qvide eopYofthe Riwlay 
iolicifuti6J1 Reooi'd witp. tll(;l QFE cl()PiJU1t:lhtatipi1; 
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tli~"~J)niract'IH~mae:~9IifirJ ...... · b; :wili'i · il}tR~~ 
~f)fY~}as· written p:oufirwit!oti th'[f the DBEJWilbB.e. 

tatiilgt~at.IE\viU:J1@·ip~l;tfilg!~ng. ifl 
·. ortn: A:· C9J?¥ 52fl~;f:QJ3~'s glA()lP wiH 

t1]1gJAt11~~·~Qt.'!il;f~f;t;;, 

~t:iiliuJJ}a:Y~'h\?IW.~b · !i~.li~~hl.c~lJtv!~f~'~rtc1"sl1~1nit.!li~'qoaa: .· .. ~·o·sc; f9r1n: 
M'itlif.~e l)Jdfs~<JW)11g ... ;·.~r~()u, p1a~emgequate go.o<l f'amt.~.ffo.rts: ... · .· . ee .. . . .. ;igo~FPB~. goo ·fiHth 
~ffort~I9.tr,ecte<l .. t~war~· · oTitainjng· · ...• rti9i11ftrl&i}I: .~Y ·:'f>BE~··;.ji~~co~sfpered;~if· goo<l faitH .• effort~ 
~S:~H!(;le~t~t~M·~~~.Jiot~~¥.8~~t.t:d,~jY.f!~:th~.~}(l~·itmp§tper~cyiy(lgzby.·tliy.c;izy~pgJi!!()X,Jh~H;;!:QQp.m.; 
pn tlieA:bU§Ines.$ <}l;l.Y::l'l:ft()t bid\O.Pemng: 

at·yoy l{ayet1}e£"th€;'f3nE'<gqail''6t 7i··:••ort af!r~quir~4'i8: 
submit. / .;".·,·. , < ittt1e:~~~o'ftq ·. 'ijmUStSubil{if/gb6dt~ii~ ~ffOjli>~ld<\ ;:tation.Withil}cthe 
~pecifiedtiille To,t?roteet '/:our~ligibility.fdf'~~~rd~~.f'ft11e .. c.ontr~~Wil}tll~;e~eti.\•··le .. Cityfmtls'tljeJ;:the 
pB~'gpa,l '·~g~b,~.e~;1fi~Fi.:Go~~d.\fait~lf~ff9rt~.<;lpcJ11Jlyl)tatj()J1~1l~f!n<.!lii<l~111c;\{().llg~irig.JnK9!1J1~ti()n 
~n4.supfi!)rt . '4§cti\nl;)!!ts:•a§ n~c.~s.§!PY~ 

nerrisorworl{'y9Ji·J1av~ . availalif€;to:b.Biffi'£1ns: 1•·tt 
pthf)t'(Vise,p~r,.forhl\vitli'yo~r1·4o3:¥11:· ····ari&those• iter 
~6oticnr1icafly.'feasilil~::iilnit~{to t~·· DBffpaliicipa . 
dolllh:Value arid · · · · ·· ?ftlie . . . )4J:A';9u",~r~~~respppsibleto 

.. fl:Q.!f~·~Yi'l.UAI?i~.·ti);p~ft)1nns, 

0 

the 

··· ~~e~~off:e~if]ecffJ13~~~~i1'd.4ate~:sa~:wlii~l:f'til~fwe~~.s.~Jlclt~c1to Hffl2N.tl~~ proJect. tnd~4~ 
Wezitenl~ ·ofwork offered .• Desc~i.be tff~1i12~1~&.9 ·used .for.f9H.%~i?g up·ipitiaL solic:itatiori§tb' 
~f)~e~n~\ ~iih;'teit~~ntYF.~1i~ti{er!'.t~e7Q~Es ... · .... · .. if1tyresty~ . antl)p.q}~dy .1he'<~~t~s. or the 
[Qii?'.V~lJP·t~1ttach s~pportiug doc~11l~J1t~·.·~gs!t.1J.s,, 8l)piy.s?~fJr~~r~j6frie#}M!~facsiJ01~~1l);s~nt~: 
felepJiQne ..... Iogs,<~~lepho.m~. billing: statefi],ynf~~\~h~;.co~her eyi{lencezof· ~olicitfttiontfi.Y<:>ll ~re 
rerriii!deg'to'§9ii~it':cei#fied.J.?J3Es .. th~o1Jg~l ~!!leasona,~!~and:. ~vailal;>le"b:ie~ns. ~~d P!9Yide 
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<>?J~e~Atl)f~~%\R~~~{¥j}ji£a~w~x~~~~PJ~.f~9Iup~ 
BB:i}Y~1~Pf2)'1d~~l;~·qu, . . 'Jts>pt1~~;4t1<?t~g 

"'fjyJ9Jti![ift~~qnstfort1j~. se. . 

·4Y~~~~~~~Ql1·;~q~~~t~.~ft?~~}.Q~ftf2ip.~t1p1fl9~tll~m:9j.~cl 

~~"PI~I~I~~s iQi;,. 
· :e··~;se:~~fill pro\:t 

... "'~:r:!e!~ 

Ra!'Exfcllt 
::::.~.h· •. ~~.~.~d.~'.C':.~~r.~~~. J!}~n4: 

:J?J;~ord~rc~i~t:i;~{":"(J0cfs1}"sii~~ork .. for¢;pitai ~~~P;~·Y~~e~i·r~oj~~i~only 
,t}fcitch.triept p;: J9b.Qrder c{)~tragt fYP.sliJlg;i\;g~n~)k}'{qy~~lo!l§ 
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DIVISION 1 GENERAL PROVISIONS 

ffhe: :contfftCtj&hall be e,xeduted< B§tile, 'succ.e.~t;fulJ?idder .. and, . shalL>pe .. returnec1~ togdll;E}t,with thy 
contr~cthQgds, to t}}~\fo:genyy,sp tJ1<lt~tJs[ece'ived;witl,lin' to• days~ £ot iiic!udi11i"~at!,!Sdays, · Sl!ndays< 
Mid)egal:holi,d.~ys~'a±terth~ bldMr~<~~s rec.eivedth¢ col1tractfor.e0ecytiotf. ' Failute'tO go ·.so shall be 
jhsfcf!-USe;for:ib:t'fei1:Ufe ,p;fthe prop()s~1 ggil,rauzy:jr;JfJ\~~Xegute{l; contr#td()ylJ)ii:ei1t$. sha)l~b~iCl~li yer{)d 
t()tll~ f()t!()}viJ1gjldQtt1SS~ 

Ti-lE CiT¥ bi\'s:ANDiEGO 
PtffiLid.wo:RKscoNTRACTINGoR.obB 

JQJO. ~~¢Q~D K\'J3N~,.l411~.FL00R;)\1s6J4(::, 
§AN.·~IEQQ,l2:~},~2JQ11 

3:!.62.fiXi' A.<UNIYERSA~N'PMliiliR:iN,'b.~l!S:'fEM(D-ti~ij~s)iNUMBE~ 

C:?mgietWY~J.s,ign!tliepai~~·ft~i 
p9i1-ir~qt do§!iw~et!f~; Ihis formm 

tt~m~ertn£:fsy@~mJD- . ~s5~'t{Q'fuB~rtl9rliiil)yLud~<:I in tli~ 
...... §1JlifuHt~<:I ~1thtl+e ¥:x;¢9J1~4¢()i;ltr~S\tl 

oc~. :y,q ·· · ····· <ga~y ·~49~e~·;1#~t'(11~x~·;, ¥ :R.~{JfJ'J~s:tzd~il)~~r~9)ff,1~2·~~*5Igpf~ihP~¢;BY:· contaciihg'btiii':& 
Bra&s ::http:/lano:Ho1nltis[ 

~~ .. xau·r,~!l1!~ .. §~~wf~thl~····mr9tili~ttff1I\VIJ:t1~#I~-~5c~illted···~\2mr4~£~~flf~t:'i?Y/[\Y~1~ .. P:Pr.~PPmY~tt1~ 
pqi;itrayti 

~t{¢·11tf>pgf1)rlii~i1~~"~1f~R1J:t~4gf2ttr()#l.•£9litr~W~1%~rq 
... §1:91941~ 

~~ri~_fiqfi~~eij~rKi~'£!4 CO't'lt~as~~ 

·····-~~t.:~~;'J?Wp~fix·r~~eJ1S~d·~·iff¢ontri{~i?)J.•.£rc>lli~iii&I>;~tfil1&i1Rfl~gfi\~of#faqi 
~;Pt9EQ9~t~·§j7_0~§rl5) 

~~· : 1~&7c··!Q'ihF~ehfiii~·•6I<l&ers'mil~t~oh~;:til1:.~c].~wffYe:iitl.lr~f.1X¢¥»~~}JiefQre'¢.i5tiit"acr~{\r'iit<f·cijlJ~·&:·I>;:()f 
C9c!ei§.~UJ~91!1 

~9~rJeie avci.si~]~~ •. J'JocflFAgenEY, ,.if5.BE''"ilifqrrti~tioii£0xril;Iiicilided ··i~t11e ~<iiltrhct'{IT9c4ments 
~~g1!t9le~$()f,'Yht;ltherr11Q"Q!3Er>art!GiP@:tion,.Js:ryp()Jitecli 

~rovi~e··wfitie~·c£Dfirrvition.f.rQnt·~~clip)3J3;iB~t:H}e•osE·r;;•P·a¥t1cipaHng'Jfi(H1e.$§~ii:actS~•C?opgo~ 
!i.J;?J:3f;'s quoteserveS'fl§0\Yi1ttel\,~<j~;mati9.l1· I~ a J,)Bf:.ispatticip~t~ng as ~j ointysmtur~ partqer~ the 
~iiy'bl1~9'l1t~g:e~;y<)i,I;tp;sl11:5wit .. <l;9c>PY of thtr Jc>iJlt;yentur~ '!gfetr:lll:tiJ:J.!:: 
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GENERAL PROVISIONS 

ff''tfi'i~c t~J!j$i{6Iat~sc:r::*~;:§.oht·co[~n'~~0~!'o.Q~~t§§~ci'l;;ilh~I~f~{§t}{~itRJ~g9·:)1i[Y,~·~~~f~i~~~lli~ 
re¥~ai¢sP ... ·· lg~~i;under::i;>gb··~K}vt:~pde·.§Ak!Q5 
®l~·•qiiY'~l$~~·piego·m efe~"iil~\~!gl~tJ.~~.tqfJ5'~·•~2&!fit~~{)rs··•sf8J¢"~I£~n$~~i~<2~4~ •. ~.Jpf9:ViJ§~ 
Hri<i~tJ='ubJ~(Jri(C:<:lc:!~;§:4 . >, 
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pe,~e;~jpti§b,'o{'~q~f(~ct;\;'.X;::(t){9f;$al1])i~g~G toN's'TR:meno~t'oF ;,;,;,; .' ...... ·. ::·: y::?rM: ·' ... . 

!fyp~'ol';tti~Yr~~~~'t,i~!iii~EiJtis1lr~9~ 

inSurance Endorseiri~n~ 
.'

;:.·:.·,.· •. ;.· · .... ·•• ·.··.·:·;····.· .. ·.·.••.••· .·• ·, .• J •.• ••. ··· ·.:.' •• ·,.· •• • ••. ·•• ••. · •• '·.·· •. ·•• .. · ·.··'" .. '." .. "~.·. 
{I.i~bJilty);~.;p~gy;:J:of:~ 
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~·· WirnE.s'§:'WH:BR.EOF,·Ihave.signed atid ctffixe4JnyofficiaL seaL onJ}1e d.at~.in thisceiiificate ;tir§t ab(}y~ wfitt~p, . . . . .. . . .. .. .. . .. . ... . . .. ... . . ... . . . 

NOTARY PUBLIC . . . . .. . . . . . . 

NOTICE::;::Nq,. sl!b~tit~~gnpr tevis,ionto.th.e aboye et\ddrsement"f()fm. \\f!Jlbe apc~pteq; ·i If tlie 
insur~nce callechfor i~j}rovided b)' mqr,~tlltll1()11~POlipy, ,a sep(lt(lt~ epdqrsem~nt:ih the ei(.act(lJ>ov~. 
roriil shall!:>~ pr.ovjci{!dJor eaph P() ticy: 

Insur~ts·m~sfb~:~uthqfiz~clto d~ P~Nwssarid. Iiave~an,agel1f for.s~r.vice ofptoC:$s$ •in' Califorpi~~an1 
p~ve .. an "A 7 '' po!tyyhoJ~~{' s.rati11g (lllq (1 fini:ll1Clf!l ;r.atitig .9f(lt)eas(Ql;:tssVI(il1 accqr,ganpe \Y~tl1 the. 
!nosi'burrent]3est' s Ra,ting, 

~sarance•:Et:JctbEeffieD.f 
(L~.;:1bility) ·~ J>itge 7 ()(2 
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DIVISION 1 GENERAL PROVISIONS 

~il~~c.g<;~a~r·i ~tiegtioil . is ··ccirfefi~<f:i:t6'~!~6i }JiovJ.~J 
Bptciftcatiol}s.~nd.!~~sesp~pial .~r9visionsJort~~~:r~ . • en;en 
9:ln;erY,t::Jn1h:epr~paia~gJi;(j:faJig)lJ.~ ~~1Jm.iS,~iq~9ft1Jc¥bidJ 

wn iil~J'Bidd.lilg.'L bf1itne,Js1andar~ 
~4·r:piii:lition~ whiCittlieNd<le~ ruu~t 

t&~e.:1Jj§~er's1h'o~a:·shaif1f~(orn{t<>·.theB:O;a.. . n.J~e .. ¢£~Ir~ci,£§c1im~~ts.fot·i!n~·pr6J;ecrl.if!ils.hait 
pe·,t>~§pe~!)t .. ;fill~cJ:•outail(i {l)C~g\!j~d. · n1e biq ... er' s ,\]:)()):u:).:,for@;incll1ded".'i#J!:i~t :Contract D:ocumyjits: 
{l:la~!fe)J~t{q~ 

tn sgf4Jqt11iilbc'ewit~.P,~~Hc~£~4~iff·cQct~ . .s~qtJotij]lo§Jt%Non~$1Jq~11j~"~!fi<\\~i!Ms!i~ctua~a i!ltl1~ 
~onti'!J,Ft ··D~cwi!fep,fs~. ·;:;;signimi~tl1e .· .. ~9ritr~~t ·· .. P9Ytnngl1t~·; slj:~TI:CalsgfQQPostifqte:i' s)~nat~te. 9T?~t.he 
M9J:i~9f!¥s,JgtrAftiC1~¥#j 

Ffu······~r.}··ru··l·w.·:s<h~·e· .. o.·.d}.: ···· 'bi~~~riofrtlftlLJ~~j~eq 'r .. e·········.ll1.f .•. ·."l}.~.·~-."9 ... Hil.~.S~~8ia. L .. P.f<)·v.')siohs. q.~i.J.:ecftp•Be. • 
· . . . , _gi~operiing;/ii)~lil~' · .~u!nor lim1f¢tt}9 .escrowed.,bi~' tp.ents, . ..,}~:appJic~~r~~; 
~f~.§u~Jt: .. C ~ bi4<1~f: .. 19;~: et· . .on ofth~.~!dder~~Jesp()g~ibflft&?. ~~~}~yeJ'lt it!sJJ!!:\ ttPR.at:~llt 
~qwtclJ!c.lder PV a:fufur~'If 

oc.f'~)'t:,fi!M§';o!~e~·~~iQ;i~?er~luJu~·~:i1~v~ ;tl~~itiJ)<tici~t6rt~ile .~aflle plfrpose~: w;·~Q~~~~i~~·1Yiil1·thi~ 
Fed~r~£-ai? cqntracstl\e f7cfpi~iWst1~W~submit,,ih'~~xec't1ted certific~tiqJt•}ar,'d;:r ifr~q~ire<M submit a 
~omnl~}~fl@?PlQ§t1r~Jqrm•·<fs'p~·gUJi.tt~!?1<1<12.9~m~nts~ · 

~.·.·.······ .. c. e. ·ij.ifi. ic.''a.i~qn.·rfor··.·.·.•.'#e·a.··g.;.aF*·····:fa.······.c .. ·.b.''~tEa. o ... t~·.regfitdi·n· g. P.'·.'.aym.~en.·.·ro~ •.•. '.fl·· .•.•.•.. u .. ' ... ·· .. · tiH5!l6yit.p:p,g~~~s'6··· . 
. ~~¢.p~~;;#·~~c.)u .••.•...•. a .. · e_· dint .. h ...... e.Bi~ t>. g;ol~.i£$t.'tiii···· ..... · ... R.rm ..... -.·•·.••.L. L ..... t ...... L.' ... •·.·.·.n.·.·.· .. ~.·.~.-.!? ... 1 e ():6tobB'lrt'"Adi 
' · ... • ·• .. t'!' ·· · a1· · • 1 ....•• t.n.·:··.;.· .. tl .•. l .. " ...•.•. ·.·B·. ·.·~···a· ... ' .. b·.· .• X.·.o·.·./·· .. ·o·.·.·.· .•. k .. g ..... ·.·.·.·._··.s .. l·.·.·g·•·~.·.· .. ·.·.: 1~Sjt~CtlQ11S t()~ c .. c ~ti?n, oft~.leLStahd .·· < , pn;is , .. sd l!fq :tJ.U.e . . y. ..·.·. . • .. 

i59g~ §hall cqnstit:tJ.L igh~#Yrel§fthy G~rti:ti¢~!~~~f·· .. . . .. · .... · .... 

ttl1~ ,'at>b'~e'r~[ei~nce'd ¢ef£ificali?t1 ~1!'4I~¢16sl1fe, ()fl9hhying~hdivifies, .~hati.·.~~Ji~§hi~etl(ii···eacli 
~~bcp· . .. ~nd rany •.. Iq':Vyr,.: H~i2~r~J.1tt?cts .·• e*c,e~airi&1 $too,qgol,,;;&!l~··ai~~~~~~t~l~.tgm}~;1); .. 1JI!t t:riot 
pel'f~.:f:i<;~.I9J:lS,t.s!mll:fl.Y:·forw::tr9ei!J~Pl11tierJ9ti'er.).lgJill'~c,~iYe<.1/6Y1\ie ~l1giny~:r~ 

~ile·at>~if~~to¥r~ut5W6i1iiact:bt~l~~aii)l]~we1'~1x~f:~b~~Tr~~t~Fs·§I1~!f·fil~~~~~u~~t~~retotiW~Fth.~enai)r 
~ach. 9alend1;1r qq,l;ltterJn_i~hic,p ·.there.occurs;. ~hy .. ~vent.thafrt:Jql1i£~S disclos~repr J~af· ~pat~rially 
~ffects\th~:'iccn;~cy ofrthe};~·· ~tioll'"~~~J~iB,eg1 in,,\,a'l:l~.c:dis;plosure :for . ·· x.~fi~'l!sly;rfiled~ ~Y . th~ 
~()l)Ir~Qt()r~rsl!l?C:OJ:ltn±c,to:r~Jiff· y.Jower~tier·.c.onfiactors. Al1:.::ev~nt.'' mtit~r~i:lHYJ:!:lf(ectsJh¢ 

J~b~o~ci~ico;;t:;:~~t::·(ioc) s 15 Site~~·~k for capit~iii~ip~~~~;;;~~TIJ;~je~i~'·i5~1y 
Attachment D~ Jop OrderC9ntntCt.Fqnqing A,gel1CY P:rovisio9s 
Caltrans Standard Specifications 
Volume 1 of2 (Rev. Apr. 2014) 

1391 Page 
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~c§ii.F~6)F9tt!I~~li£9rir\~t!2rifepqri~4·m~!li[e,§~ 

tn ~;e~ulEiHve ~~§f~as$1 &25{oo9~§I~Br"~iiJiifie:m1W5.uhi:· · dQ{ex!letie4.i~:~@J2¥~Af<?t1 
·· ·· ~n!l\l~ndhg~<,>J:t~tt~m~!in · · iJJflt~~!i~~~:ygyer~~Itf€a~r~t 

t~5-~··r·~Xtlt~\~~t~~r~fff~9DC!5).!oti!nai~lsJa1lft$Ilrulil~l!<;i~gi~n:~tiertrpJiW~tt2::iMJ\l~A~~~;~9«e~ea 

~Iclal~-»!~~li4~[l(q~Ji)JtJ:~.~~~I:E~t~8Rilsi[~ 

~~~tt~~:~~~P:irfli·-

~B4~~42_;g~B.~§:i~I~~~ 

~'¥"11~1iJ:~~9.lf~11.~!~i:ti~JI>&#&fi"-9r-:Q:B.J?!~l~2~i,-~mr:s~ra~ili!!l:.:~·2!§ES:.~§.:§;r!Kei¢ii%1§ls~?>ws'~gQ~r::rg~ .. 

. . ___ . __ .. _, 2~~4~~!I!Ifi(U~<>±m~:tm@l1~rfm~n~~st~Ir~1?~9Bri11Jfri'~iit~J,t~N!IY: 
Pl3E: gpf!l'i 

fl<>~~ffia1:eflii§rti;;s:~\115t?H~~-~yJ;iJrJ)ift~«~~i'ft,qtilJ2:§1t~.-co~ntsi!ow~fi.'tii~rg'Q~ttii:f~tli~I!d1lt1wi~l 
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DIVISION 1 GENERAL PROVISIONS 

~- '···· •...•...•. 99.P~rc;ent·,ifJ~l~ rl1~t~ri<~Is <?r.S.vi>PEesif~ qbt~iii~d'froili a'Qi{g:;~g~!~i4~~!~rJ: 

~.~.. .Xvol'li)r fee"s. ·c8Pifi4ssi(l!ts;fan~~cl1arge~,fQr:~.~s!st~nce•;;m.;·t~#':Pfp·~~~ei"}i~f1~·.~pd• aelix~r1;~f 
m~te'tia,1]:.5lrJ·s~ppli~s;. if::t.~ey!"'~f:e,~·oH£~1l1e?' .t~(}b:i' a. DBE:thl)J is~n~tth~ra,~.ma,Qt!facttifer ll()n 
regtilar. d~aler. 4 9 CFK:~655 g~;tilles.''rnanufacturer'~ apcl ~.~regtil~r dea,.J~t::'~ 

~Qti·'r7a~iy~tEredit'>£6~~re•:tMjgoa!:.~:·~y:Ou''ell1€Jo~···a~DBE trl}cl(ini1 PQll1PflJl~/t11a,t&Rer£ohn{a 
&Q11llll~rcia1lyJ}Seftil fuvctiph a~J!~:Ul1<i<!Jg 49 .. Qf:Rg§ ~~~( cl1CJJ:(4J,((j)t 

littl~~(2t'.'P1!E~9riiriiitlri~~f~.~~!imiii~~ 

~uhfi1ifDBEit1r<?r111atiou · o~.th~£~Rq~I Agell<>Y< ·:t'Pl3~':.,··g6DJ:iriitin~ii!¥orinX~Pl3E/cSn1{11Jt~il~rit.•fot;ln1 
il1c:l!!elhLinit!ie.;g§htri!ft·J;:?,Q.~l,lm~iltll"i 

, a§'~ft~(bi 

§§~111.1t1'\Vri,tf~~:P9/iQrri,l~ti{),~; c; '·: \~%~~l'~)?~'i~~wn 
tli~"~J)niract'IH~mae:~9IifirJ ...... · b; :wili'i · il}tR~~ 
~f)fY~}as· written p:oufirwit!oti th'[f the DBEJWilbB.e. 

tatiilgt~at.IE\viU:J1@·ip~l;tfilg!~ng. ifl 
·. ortn: A:· C9J?¥ 52fl~;f:QJ3~'s glA()lP wiH 

t1]1gJAt11~~·~Qt.'!il;f~f;t;;, 

~t:iiliuJJ}a:Y~'h\?IW.~b · !i~.li~~hl.c~lJtv!~f~'~rtc1"sl1~1nit.!li~'qoaa: .· .. ~·o·sc; f9r1n: 
M'itlif.~e l)Jdfs~<JW)11g ... ;·.~r~()u, p1a~emgequate go.o<l f'amt.~.ffo.rts: ... · .· . ee .. . . .. ;igo~FPB~. goo ·fiHth 
~ffort~I9.tr,ecte<l .. t~war~· · oTitainjng· · ...• rti9i11ftrl&i}I: .~Y ·:'f>BE~··;.ji~~co~sfpered;~if· goo<l faitH .• effort~ 
~S:~H!(;le~t~t~M·~~~.Jiot~~¥.8~~t.t:d,~jY.f!~:th~.~}(l~·itmp§tper~cyiy(lgzby.·tliy.c;izy~pgJi!!()X,Jh~H;;!:QQp.m.; 
pn tlieA:bU§Ines.$ <}l;l.Y::l'l:ft()t bid\O.Pemng: 

at·yoy l{ayet1}e£"th€;'f3nE'<gqail''6t 7i··:••ort af!r~quir~4'i8: 
submit. / .;".·,·. , < ittt1e:~~~o'ftq ·. 'ijmUStSubil{if/gb6dt~ii~ ~ffOjli>~ld<\ ;:tation.Withil}cthe 
~pecifiedtiille To,t?roteet '/:our~ligibility.fdf'~~~rd~~.f'ft11e .. c.ontr~~Wil}tll~;e~eti.\•··le .. Cityfmtls'tljeJ;:the 
pB~'gpa,l '·~g~b,~.e~;1fi~Fi.:Go~~d.\fait~lf~ff9rt~.<;lpcJ11Jlyl)tatj()J1~1l~f!n<.!lii<l~111c;\{().llg~irig.JnK9!1J1~ti()n 
~n4.supfi!)rt . '4§cti\nl;)!!ts:•a§ n~c.~s.§!PY~ 

nerrisorworl{'y9Ji·J1av~ . availalif€;to:b.Biffi'£1ns: 1•·tt 
pthf)t'(Vise,p~r,.forhl\vitli'yo~r1·4o3:¥11:· ····ari&those• iter 
~6oticnr1icafly.'feasilil~::iilnit~{to t~·· DBffpaliicipa . 
dolllh:Value arid · · · · ·· ?ftlie . . . )4J:A';9u",~r~~~respppsibleto 

.. fl:Q.!f~·~Yi'l.UAI?i~.·ti);p~ft)1nns, 

0 

the 

··· ~~e~~off:e~if]ecffJ13~~~~i1'd.4ate~:sa~:wlii~l:f'til~fwe~~.s.~Jlclt~c1to Hffl2N.tl~~ proJect. tnd~4~ 
Wezitenl~ ·ofwork offered .• Desc~i.be tff~1i12~1~&.9 ·used .for.f9H.%~i?g up·ipitiaL solic:itatiori§tb' 
~f)~e~n~\ ~iih;'teit~~ntYF.~1i~ti{er!'.t~e7Q~Es ... · .... · .. if1tyresty~ . antl)p.q}~dy .1he'<~~t~s. or the 
[Qii?'.V~lJP·t~1ttach s~pportiug doc~11l~J1t~·.·~gs!t.1J.s,, 8l)piy.s?~fJr~~r~j6frie#}M!~facsiJ01~~1l);s~nt~: 
felepJiQne ..... Iogs,<~~lepho.m~. billing: statefi],ynf~~\~h~;.co~her eyi{lencezof· ~olicitfttiontfi.Y<:>ll ~re 
rerriii!deg'to'§9ii~it':cei#fied.J.?J3Es .. th~o1Jg~l ~!!leasona,~!~and:. ~vailal;>le"b:ie~ns. ~~d P!9Yide 
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<>?J~e~Atl)f~~%\R~~~{¥j}ji£a~w~x~~~~PJ~.f~9Iup~ 
BB:i}Y~1~Pf2)'1d~~l;~·qu, . . 'Jts>pt1~~;4t1<?t~g 

"'fjyJ9Jti![ift~~qnstfort1j~. se. . 

·4Y~~~~~~~Ql1·;~q~~~t~.~ft?~~}.Q~ftf2ip.~t1p1fl9~tll~m:9j.~cl 

~~"PI~I~I~~s iQi;,. 
· :e··~;se:~~fill pro\:t 

... "'~:r:!e!~ 

Ra!'Exfcllt 
::::.~.h· •. ~~.~.~d.~'.C':.~~r.~~~. J!}~n4: 

:J?J;~ord~rc~i~t:i;~{":"(J0cfs1}"sii~~ork .. for¢;pitai ~~~P;~·Y~~e~i·r~oj~~i~only 
,t}fcitch.triept p;: J9b.Qrder c{)~tragt fYP.sliJlg;i\;g~n~)k}'{qy~~lo!l§ 
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DIVISION 1 GENERAL PROVISIONS 

ffhe: :contfftCtj&hall be e,xeduted< B§tile, 'succ.e.~t;fulJ?idder .. and, . shalL>pe .. returnec1~ togdll;E}t,with thy 
contr~cthQgds, to t}}~\fo:genyy,sp tJ1<lt~tJs[ece'ived;witl,lin' to• days~ £ot iiic!udi11i"~at!,!Sdays, · Sl!ndays< 
Mid)egal:holi,d.~ys~'a±terth~ bldMr~<~~s rec.eivedth¢ col1tractfor.e0ecytiotf. ' Failute'tO go ·.so shall be 
jhsfcf!-USe;for:ib:t'fei1:Ufe ,p;fthe prop()s~1 ggil,rauzy:jr;JfJ\~~Xegute{l; contr#td()ylJ)ii:ei1t$. sha)l~b~iCl~li yer{)d 
t()tll~ f()t!()}viJ1gjldQtt1SS~ 

Ti-lE CiT¥ bi\'s:ANDiEGO 
PtffiLid.wo:RKscoNTRACTINGoR.obB 

JQJO. ~~¢Q~D K\'J3N~,.l411~.FL00R;)\1s6J4(::, 
§AN.·~IEQQ,l2:~},~2JQ11 

3:!.62.fiXi' A.<UNIYERSA~N'PMliiliR:iN,'b.~l!S:'fEM(D-ti~ij~s)iNUMBE~ 

C:?mgietWY~J.s,ign!tliepai~~·ft~i 
p9i1-ir~qt do§!iw~et!f~; Ihis formm 

tt~m~ertn£:fsy@~mJD- . ~s5~'t{Q'fuB~rtl9rliiil)yLud~<:I in tli~ 
...... §1JlifuHt~<:I ~1thtl+e ¥:x;¢9J1~4¢()i;ltr~S\tl 

oc~. :y,q ·· · ····· <ga~y ·~49~e~·;1#~t'(11~x~·;, ¥ :R.~{JfJ'J~s:tzd~il)~~r~9)ff,1~2·~~*5Igpf~ihP~¢;BY:· contaciihg'btiii':& 
Bra&s ::http:/lano:Ho1nltis[ 

~~ .. xau·r,~!l1!~ .. §~~wf~thl~····mr9tili~ttff1I\VIJ:t1~#I~-~5c~illted···~\2mr4~£~~flf~t:'i?Y/[\Y~1~ .. P:Pr.~PPmY~tt1~ 
pqi;itrayti 

~t{¢·11tf>pgf1)rlii~i1~~"~1f~R1J:t~4gf2ttr()#l.•£9litr~W~1%~rq 
... §1:91941~ 

~~ri~_fiqfi~~eij~rKi~'£!4 CO't'lt~as~~ 

·····-~~t.:~~;'J?Wp~fix·r~~eJ1S~d·~·iff¢ontri{~i?)J.•.£rc>lli~iii&I>;~tfil1&i1Rfl~gfi\~of#faqi 
~;Pt9EQ9~t~·§j7_0~§rl5) 

~~· : 1~&7c··!Q'ihF~ehfiii~·•6I<l&ers'mil~t~oh~;:til1:.~c].~wffYe:iitl.lr~f.1X¢¥»~~}JiefQre'¢.i5tiit"acr~{\r'iit<f·cijlJ~·&:·I>;:()f 
C9c!ei§.~UJ~91!1 

~9~rJeie avci.si~]~~ •. J'JocflFAgenEY, ,.if5.BE''"ilifqrrti~tioii£0xril;Iiicilided ··i~t11e ~<iiltrhct'{IT9c4ments 
~~g1!t9le~$()f,'Yht;ltherr11Q"Q!3Er>art!GiP@:tion,.Js:ryp()Jitecli 

~rovi~e··wfitie~·c£Dfirrvition.f.rQnt·~~clip)3J3;iB~t:H}e•osE·r;;•P·a¥t1cipaHng'Jfi(H1e.$§~ii:actS~•C?opgo~ 
!i.J;?J:3f;'s quoteserveS'fl§0\Yi1ttel\,~<j~;mati9.l1· I~ a J,)Bf:.ispatticip~t~ng as ~j ointysmtur~ partqer~ the 
~iiy'bl1~9'l1t~g:e~;y<)i,I;tp;sl11:5wit .. <l;9c>PY of thtr Jc>iJlt;yentur~ '!gfetr:lll:tiJ:J.!:: 
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Rl);',§iif5's9~1tl2fTfe 
~~$nQ!1si1J!J!fyJ,fo!';'~ .. ::;' 

GENERAL PROVISIONS 

ff''tfi'i~c t~J!j$i{6Iat~sc:r::*~;:§.oht·co[~n'~~0~!'o.Q~~t§§~ci'l;;ilh~I~f~{§t}{~itRJ~g9·:)1i[Y,~·~~~f~i~~~lli~ 
re¥~ai¢sP ... ·· lg~~i;under::i;>gb··~K}vt:~pde·.§Ak!Q5 
®l~·•qiiY'~l$~~·piego·m efe~"iil~\~!gl~tJ.~~.tqfJ5'~·•~2&!fit~~{)rs··•sf8J¢"~I£~n$~~i~<2~4~ •. ~.Jpf9:ViJ§~ 
Hri<i~tJ='ubJ~(Jri(C:<:lc:!~;§:4 . >, 
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DIVISION 1 GENERAL PROVISIONS 

b:'6~cglifraqtor ~frail peff'()i-m'workequalipga-!ie~st3o·.per~ept .• q(t6~tv~1ue oeihe~6rl~19ai .. total bid' 
:wi!hJ1JeQ()ptfa9.!P~\;S()WJ1•emJ.ll9YY~~.~~I!d)quipJJ1~J;l!,·.q;Wri~d··or:r~11!~~,,;W!tl}g!J:Yith()1Jt()px~~tors. .. 

Elith .. 1t'!B~ont@'cf .. ili:U~t:9~omi>1:Y wi~bfl}~··.c<:;n~iacD 

t:a~~.·sti6c~nfi4~1ol":.iD:~~fha,yeJ~n~~!ive~d,·•··val1d'•··~t~i~·.<;611tract?Ps•·ncepsK'\Yith:.·fx'·~61a~~it3y~tion 
~pprQpriate.f()rtli~;W()[k to be p~~fppn~g(B~s &:~rQfGode, §}000 ~t seq~)i · ·· ·· · · · · ·· ·· ·· · ···· 

~u6mi.tcopi~s &±'.§iib~&i1irii"~1$S:Ib&n1¥<1ti.J:itJ2:Y .. iti~.13iifiiit~et:. 

~H()!~Tst\b't?~!ifr,i~iezr·)Y<?re~fi@~;f§l,ll?mjf~§lilf£9111f~~tiJtg:ReCi~[fft(}@~~ 

B\J'edi:yser~H~~~ec!ft\6~#~RJ?f;\~~~F~iii:n~t'o~de¥~~4HPrffi'abiofs.i~av~n.~~~~:af!11lt?~li~iifueri~ 
pf!g.f!~tr~lllRxl~!i<>l1~iYW~it'e{lt:;~ltJ:p:/f~;~y~}~Jr:~f!,gQV{di§'e.(debat~htwt 

Jf;pbli~i~J11i~~i'liy~·th~>Engill~~f,"4,#11J~~41~!~Ii~Iithq've1J~~4·~9ff~gair'li~~?A[sliB2<Tl,flract9~:?wff<H{~ils·.t9. 
pr,9.~~9v1~:tJ1~ ~oiK~,~!!§f{lct()r!bf · · ,. "' · · · · ···· · · · · · ·· , " " · , · ·· ·· ·· · · · ·· ··· · 

J{a~iafi~".~ilylo~~t7t} ·'nbc~fi{flictl~~i"f~ay in,:J~i=itW~I~a~t{Sbritf!ilbig~e·}~~ 'tR~q~i[~j 
,.,, ... , yi~}pns,Etd,era!f~1f~ tpt · · 'Sfntrast~;;;•m,~s~g!iwJ7 gfthe~e'.sp~pi~lrpiov!s~<?Il~i 
plianR~· §h~H:·b~~(6o~fN~Q ... w~ . ·~ S}lbcotit?~ct~1tTI9rk i~yl)lxy~~ill he, ·vvjt~~~~ Jrm~ 

pr .···· .,.,.~;;~4ifu'~n,t~:.:~~~·ot~qJJ~9Ql11~~.9~e,. JL.q9xt~qfi<Jh:i§,,J1.1~4~·~:JigUfue•t~LR9l11PJY~~rii,~ir~~YH ... in; 
W:mit}at,i{:>JJ 'g:f:th~~Qntra~t: 

t~~'tt\~t{'pqrpos''L ... ~~:~1~~t~Cf ~ !;€aY;~~~t~~~~~~~tJ¥i~:~~tf~ ll~~~:~~~~~~Q~~O~~ 
herei e d •ft ''

1 }19' kllri:trm vtifJ1e·6£;.,t,he;~o~fr~c~}t,~rfili)f~grk~~wfi1ch wilt 
[~te il'f<>rl'rogf.es's, l}~purg'b, .. 

Qg\1P:9I6i\il). c,;t·~fa$¥1-0:goo.bo 
.lo'p"Wat~r . .Sup ~·:;; ;$sorooo.o.d 

()~J>tan9e.gJtfl1t: c<)v~ ~1l!d[~utto;·ti1¢"prp1 
NTRl\CT:ACCER · QE," ot.ibe~§1glJ4~ . ec 

~.con.· ... titell1 bfl\¥Brk1n;~~c~~ssnf.toe.i&aX.iiiJJ1ni{v~Luef~ 
~1st~fl:{\ir;;tli¢·Jt~ini:~ill .. bE1;ig9Iy<:l~~:ror;;rif!Y~~t.l!iiQ::!~~f.i 
PQ:t:ttr~ct! 

ti&nfFi:46i:,':iJ:lNJ\FW;;nsc'tif!N 
ions,th~f1;1nqgilt, .. i~£Ul~;:pa~abl~!gr; 
gre~s PaYiUe · rpqse11!1#r~inaboye 
· ·.matkJin[ld~ .· §~I?t<l:US~ ofJl,l~ 

~~!~~f~.~y#i~iitiiJi.:h~Iniad~~to~~»··~~t~ff~I~ ov:h~t{a•iJiiqli£itf~£YiiH~B~aJ£nincft·il}yQrp9ratetf 

§~!·l~··gf£II$J!§Ald!;1'ESII~~.S .. Iff)fil!IJle!~:~l}t§~I()r:~i@§ti¢ai.tes!itig;WiJJtii:iiiif>plyfgJM'W\'?xii\ 

·:i~b.orJ~rc~~tr~~t:=(ioc)sissi!~;~~kr;~c~!Jit~li~;pr;~~~~~iilr~J~;;t8"0I;iy. 
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N~tf~t#i~~~~~teeer{~{~~~~;~~a~g~~J<>'·)fout:::.~nfi9ln~t[H,~t?~i31p~icillat!'~m:t£J§:Q~mit.Jhl'~ l}'qt!fi~~#Q'~ 
p~fqr~ ~!ati1QgJij~;fiftYxl~fl;)¥q(l,gl 

~~tfl~m:tWgi)~rgJ~ci~9wg; 

il·~~~i~I~~@i~il:&~§!t1~~~:'~g~k~~~pf'~if<>P7Jit{ti~r]~'69g~!i~9fQt; 

IQr::~iii?.h}R~~dil\H~Rtim~iof;J:j;),~~~~~naQ..;ill\i!P~~]iiti~irfrig 

•.••. a1 ~§?Qrir~tu~~$l1~fii~c\iie·~··~fB:t¢aJ~~n'tl~~~~~ea··;&1ttli~iJniaJS~[:~H4"!§r£~~I!1:9Jitf6n$ 
ect: 

~lf:l~li~I:~b~~l{p".. . . ~9~~i;t:~~~~:J~fil\!JfiqpfQf.e~(9Uiillg'iHe.§~~£q~if~~(~[Jlth~J{~t~d·PBE!fiiii~ 
:"':Y·~.i~!.~·lt' •... ~~~ftl:~~ ~f~9.r$.li~~n~~@dth~:'li~te~!:P?~ ... 49tr~J1?i~IM!¥e'ciA~IDI<VR~~n.~~.:~~ct~!l 

~~~m~r ;:n1$i~ci.J?s~f~f!~.•Br-refil~~sitoi:>eR&!m;th~,:Wark.'ar!ft@l§il.•ifre:n~ttf~:'m~f~d~! 
~~m_,m~M'-mm~ mn"u<.<C''<' mmmuucwnunccwc "''"" "'"""""""'"'"'"""==w cmm··.cch".NNCC'""'"'-""'" ''"'"""-"'="= M'"'"'"'"'""""·"''·v .. ,wc"V"''· '"""""'""""="~~~ 
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s: ·· ;t:-i~t~4PJ3.E:'s ':Wlli.f~i~J1!1§ati'srild9ry 811.4 69i iricoD)pli~nce·'Y~t~{tl1&'t~2riif~ct .. 
~l~{ :{•2.r.,t~i~cU5 BJ;:Iis',ii1~llgible'19 w6HConj11~ projepfQ\!,C{t~:)e~of s:U~pepsiogl:OFde~grQ1ihi, 

rt;'";,,~:~c~§i~cll?J3l316e~i5ln~~:.~~~up(t;,l":<!h~oty~h~ 

~·i···.······· ·rA~f~4.P'B~·x21liili;{rily}Wit1lar~~s with ~iti~li·~<>ti~e···rr6ill ~11~ q011tf~~t. 

· ···· l:,i§te.~tPJ3J;:'t§in~~igiblt\Jri.tc¢~ivl! .Pref:liX fcifth~):yp~)q~wol'Krequit~d:' 

[Q'.'.·::,~ •···•.ti~t~~·b.~~~~o.wagr.4~~i:9rm~P<ii:t1~t4i~4~f?Ci .• xesiifiing'{l1!Ii~inaBf1if)r!t<hP~iforhTili~ .. w91:k()l1 
the §ontre:Pt~ 

b: x1 git)r,~4et~till1ne~il?!l1~r4.9c9tU:e'i1t~\1·gB6tt·~~ue~.1 

~~yfy~\~e··?' ' BE of §o' f)t6'( ' . ' ······ . 'H~I~'pliHf~s~u:ai:'pf~vid~tft~·tehsons. 
Provid¢the.D th 5;rlays to resp'on;;,. yo~~), ~a. ,agyfse:·~(}u.afit\'Jhe lfl~partnJ.~.B~Bf~tw~ 
re~~of1~k'1hYi the ~$e .()~pt11~r ···~c~pr .·sour,<;~s:.,9£·p;t~teri~J.s ... §houlq 1191 ... 9s§pt. ¥ o\lXJ:~qu.~st to. \!~~ 
9tHt!r.ror£~$.9:r~~~t'eriari~9grces un~Iti4~.~ 

1; .J:9rll1{)i~'.2~1!1~f~a§9~~-i(~t~tfili:.fii~ivre9~~i~g.J?ar~g£~1¥ 

~·,~i'5~:·r·:,Notiyes ±r9'"11fyol(ftd'th.e~P13~l~laraii1&t11.~;!64U:~st 

tiir9ti.~e§~#9m·ihe~l3~.t2'~~6lifeM:r4ilig:f~~··r~Rile§] 

tff' affist 13:E'' '•t¢4i• · lisi~nia.ke''x ;• ra1tlii'e:f:f6ifJjf§'fihdl ariot 
tY!~·~rigi~fltfu~"r~P~~~ffil!~b~ir~~f~s~I~te){t~~fB~JW~ ~;iN~~~t:l~\tr~·ahi 
!fliWf~hiJ§firut~J~B~··1n1Jsi tr~iQ~B1iij~~··~s.a PJ:{Fl·:~[tile~iiile: 9ti:t~Rtt~st· fc{t'846§1!1Ji1:1lihl 

Pt¥~s~.th~¢ifX atifl{iltf~¢s>~X>:"il . ...... ~li~r .. ~()rc~s~~~opr6~s·.:9t1Ji~i€Hafs.6r<~1a ~iodJah11 
effort f4 r ·a s11\]ftitutio11 :o~··a t;r .. ·. .~(fftc tlj:~f§ity·;cl~e$··Jiot g~~ t:or~~~:rk;Jisteqp~n thl\J:;Qb(l\ 
ll\g~nc l}'':• ... Q()mrrili!n~nt:fq,l'ln.upless.J,t W'p~rfor1Jl~4 .O:thupplie<t.by:the·UstedDBJ}.'or.an 
!lili11<>tiz p§titute; 

~g~:"lfiiTERJA't#~·~QlwG~ 

~:-~~of .~~N.:Ei:rnAt: 

'~icCONTROLIDFMATERIALS 
('.,,_,,.,-_-;-•• -.; ••••••••• , -····' • __ • ___ ,_,, ___ ;_-___ ;_;_;_ -'0-- __ - ···'······'·· •• ·--~·'·'·····"·'"' • ·- , ________ ;-_; __ -;:_.;-_--; •• -.;; __ , ••••• :.::: •• =· 
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~=~~"ft~,~c~}~e!;~ya''~r?Ji~M:it~~1l!§JJfafc!fE~~1~!~i{)j1 

· ~~9t!~tt;f)ti!:Q~.Q.~J?nn~~tt9f~te:a~!Jt~~~-&·~()l1fti41t -- ··· 

···•xcu~~~f~njJiJ\~![afilg•·ep&tf 
;yf!lue.of~teeLand h:ofl. · ·· 

g#j{!Jlti~EN~~ 

s~HiHm~z{h19l\ld~s s~.e,~tn~~rtta$f~~lit<Iffigl':Ytiiit:~ 

:f~·~11!i~~ .. @J)mrll!iffic~)p1!11\ll§ 
g::J;'.;JjffiR"J~])q~!bif{tie$\fg~~tlfi6li81$~fe~Jiic(cO'n~~iJi~Jc~ 

~l:lr!· ri2t~rltt4sDQ~$i~i\!tiy$f9i";i.~~emw:tfC,4itl?P, ~i!r~<:~£l~ft:<t1l~ftilitM 

~a.'Oz::i1.iW:~ 
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r£i~1tcHff iilclirs,;afiy JHie~, ~l',; !le1l~Iti~s,1J~ca1Jfoe af1yourfaiii!r~k!o{~bl11PiYwitil•, a lawiTeg41~tioh, 
prdt:ri!or:.4ecr:(!(!,Jli~Gity4~4J,lct~.tJie,amount 9f,~h(!JJ11(!Br .. r>~l1~lty~ 

1U111i~~.tht~X9'c~ofifYJIHe .. Eng~~~~{····ifh.tegp!Fttory,~get1cy re,q~~sfs··access.totl1e)§bsH:~,fil'it9 .. r:ecords~ 
~JJb111i£alistpfgQp~iiJ.l::Ats::pro'II<1~§~;tQJ~e.age,J1cY.{l;nsl::is~ue<t:~nforge,JTI@P.factions.~ 

~;r:o~~,;u.s:iJ?t\ir.:r.~b()r§tail,a~rds gc,t 
t,;qi~pJ3f{\y~ih.4.9.·Q~e'·§ iQj e,tf$~q.:· 

't=i;o2n~t;I;o2It1(Re~er~~~ 

~ri~9~I· .. Gl>i~t:mnf~t,(S~{l~ 
~~:I~(j~j£~~1.:9,~~~(1\~ 

:&ese~V:~u 

~.~t:9~.~rz)~ ... ~~i!iit~£riritirr~ff9~ 
rGI114~ri~"g8't9~~iR.fi~. §§••·~;Ui.71.al1ill~29J.; 

wf 
· .... Jl.i 

@. . · :C •.· ; This ,t()Iltf~q~?r ~hltltli:t~i~?~wehbt1cl'fsqtffiti~ati6f1 aticl;:991i1plf~~ge pr({yisJp6s qf:tlris~l~q]€ 
in. ~il subco11tracts to p~ffQJm.;W()rlc. Qpdet th~ contr3:~&f 

s'fANBA"Rb .:'"c'AIEii1oR.NiA ··:No ''MfNA'Ffo'&fr ccol\i~fRtro'froi\1[ ¢9N'fRKct 
'~p~qfiGA'Pi@~l)is:la~,Y;(;Q~J3,;::~13¢II ",,.) .. ~,2.?Qf . . . . 

~~!~~n~~~~~ttl~[~~~aff,~g~: ... m~i11st~i~:'~bn!r~~tQr~.,~~~"'sbBcontracfQF§ haxini;·a.•c6~sifilai9n 
! A.~1!~~4Jnil1e.~p~~~fic;att~ns:' 

k. . ... C•· ~1kfrt~~t~~#{[~~fti~~~~t~~~t:(i~~.,~t~f~~~;b6iR~~jg~~~%~~~ts,·¢h~~~~rfJ~ 
"AdiJ:liQJ~tmtor'd~ltrg~!tr$ al}thQrity~ 

1}1 ,(~1· >~'Mib6~ii?.inc,I#d~$~ 
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irTa.!Y~&rfgi~~fi~:,~n,yoftil~i;~le91f'!lcigi1~2ili)I6t 
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B~i;C . "~ .Proyi~~;·wrrti~ 'iifi . 
•'' }[,,'> '< ~' .,,, ~ 
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7. 

~i:~~31~{~~%tir~f[~~~h~;g~f~2~~W;}tg~f~~~t(§~~;-iii~n(9h7r~feif~l ... Prq9~ss•I1as 
\•\;;!')i§s~~·ffi~¥e'~fi1J•·--•:<f9~!r~~t,<}!'s-··e[~ifY~··''TS':ln.ei1f-;opilortifi1it¥t'Poif&Y:~by-.--.pl·8vid1ng 

notice ()ft~e. p9li~y\tQ ;j,Jpip.Q.s.;gp.<;tt ~recrmtP?,enf andmutre~ch. Pt:Pgt;J.ms and 
t:e~~-~.sji&g1t~~if{~gppe~~t1911:i~tassi~i'- .. ·i-- •.• <;&~~~£tot~& flie,~t:ifS"3b¥g~ftQns; ~~? .. ·?~ 
postpg:1~~£()IRPgnY;~poltcy; .. on-?ullytW~?~tfd~ ;l:lC,C:~~stbJt(:•·to a,11 .e1Uploye~§ 4t<each 
~9Cfltion :wlfere.· ~ol1stHiytio1},J1,9F:l.e·fs• perfOilJlyg~ 

~i .. "·{;.J3. .• #~m-··-·.·-e··-·-·-·.--·-·-·-·---·'~II-··x.~.'p-· .. ~-·-rs ... o.nn-·.:?.~~-f»1TI.•-·u~ki.'-•-•·-- ~~<l:.&~!Pent ' .·.--· .~·-··---·· · e2W<)ns,.t:egarding 
h.·~.· • · •· ·1 •· · = - · · ., ~ a· · ·f ..... · -· ·'''"·'.···i·f·· · • · · ·.tnngt;asstgrunynt;s ~X~~!~f .- .- <;1tton; con tt., .. •--- -- ;o ;w·· g,.r.&t~s·:o 

;rf~~fl~~~~~l~ , .· ~~~JJ:.c, ;f~~~:~.;equ~ 
~iP:B!~Y~~e})Qppo!funity;;pgUgy,~g(l::Q\?JJg~tj<)pf;,~!l4,,(:lhl9lll:lXg~-fll;~ird:~~P9JJ§~1J.i!iti~s' 
AA£Qtdirfglyf 

~~~ •....... J,;:·;!;~~m~!iit~<;t?iff~i~qi!. 
1J9tl1 Mfll~ntJid .f~m~Ie·;-•• 

"'~g~ia~~qii~ir'~pji>ib"~%~~t~6p~~". 
}Y~meg~ pptn m~orjzy(,J:!Ud !]Qi) 

~o~~tt!stSi'~J#~~{~~in~yi 
it~9Q9 etseq;)if'a·i)aiti 

pf.th~:::[~ JHyniep:t;fl11gJJ1o 
g{o\iJi'i{~m!JI ih;a;'s~B$tantiali 

tiOn 

~ .. --- . · .~~i~~!i~'h)]ieniJ~ti<i·J1JIPi~<mf'rit£]i4H;~f~~P,~~~?pa~~i~~~a~!~~.·~#i(>;{i •!Ji~pur.su~et t§'~~.dih5n 
§lOft ~/.9f thtsChapt~~;ysh~l~.,;creat~.·a r~ol1ttalpr~~l1mPt~~m;::tfi~ta ~gitract9r;;1~an·fuo.~phanc~ 
i"'itJ11tliytt~Citilriil1l~l1~§/;·9r IS~ction.--12<!Q~Q.c gf thf} .Qc(v.~ffllneQt ·Cody @<;i;}jts 'impl~menting 
r¢gt!I~t~9h~l 

11~1·~-. ··1ifi1itc5ptract?¥·~i1attl1o~-·-efiiel'(inW·.~~··~u1Jc6nH:Ka\vitli-ai1yjper~9~.gr:::tttffi-aecetffftt,a··fi.om 
~tat~'·~ovJ~;@tspursu~tt()'!Jpyernment-Co<}.¢S~ctiQ11:ll~92Q.; 
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'~It \W~nll:tl!lt 
tUl ik:J<Ul!lPdlmTt:!Jttipi\l 
illlli t!9Pl\t[&gr~gat~df?¢Uitie~' 
ill~$ (!JfA'Y!!Ee}~£911'1:11)d .•• Reli'it~d:A¢t.•Pr9vi~ions 
;y; ·~Ii?ti.ttactWorl<tlo.urSand··satet~rstand§t<:ls APt 

;£~~r~J91Js;; 
;jLt' t~lt;iletting (jfAssiglliJigJhe contract 
JVJJI., \l::l:!filltYf·Ac(;i.Qent .. PrE!:VCilntjorJ:• 
,')(UJ* iR~l$¢:§!~;~tl:lmE!nt~Qol)gfitfiih!f:f:ligiJWiiYPi6iE!i'\!~' 
,J4(i \lmpJI;lm~ID~lt.@J%1~£Ra'A~f¢Acfl:l!ld.Ec9t:Jetal.W?te!i 

;I?~!ll!!U:<Yn.2mil¢litAQ.l\ 
~~1 ~omrl!iar:t~itli'JSI?v!llrnml!lntwlq$i::l\J.~gD~t~m.i'ir.icJ· 

1.12elmtli:glltt!B:cltti~rt~mtint!i:l 
~~ :; (iiellim§tioli'iil!i9!:ltfiiiT9~!4t~iPfit~i?1l1f.ae:\'F4nl:ls tor 

(IQI:tt?'Sttb.Qi 

·~ifi;[lpJoyment and .Materials Preferencefpr~Appl;llacl}ialr 
•.E?~Y\il21~:filiitlfi'ljlJgiJW$'i.l3'1stem··g[APPf!Lii'C,l:\i.8.ri'.L:PP$! .. ~¢(;es§ 
;gg§tt01qrutaat~~uiicli.l(:I~\Hn· AppaJ$chiciiJGi:lr\V?Pt~:Qoly)l 

tf.E<:l!'ill Et:II.IVA.:1??3.:mvs.tl:le ptiysici'illy'iiil::t:liP'i!!'ii!~(!JrLe?c!li 
{{:QJl§tt4ctii'Lt:II<:o11Jr:;~q(ftir:i<Jed ·i.Jnger TitfE'l,~33€l:Kt;lt!fli.D!:f' 
®milf9~n9¥.i:fgntr:;~<:tS:&9!eiYLnt$ndi:idJ!>t!;l!lP'ti!Ui[m!>val):7:r!ie 
•C:ti!n1r?C::tpf::{or'sli!J99n!rifctoJ}I11li§tinsernt1Ls'Jc:lrm• .. ifi.Eli:l<:!l\ 
'll1l~&g!ltr;;it:t $fi!:lfi}rth~f£(~guire n~:ff1ciu~iofflrt.i:IIIJ9.wertiElt 
;,$t&\:QTJtractl;i.(excluc,fi[lg RUrchaseordetsjrentai·agreem.ent~ 
l?.mtn€lra9te?:m~n!S:,fofs\Jpplies<t>r s!'!r\tic~sJ> 

Q!Jne appiJ!l;;iJ:!Ie reflt.J!r!'ltrlt'liJts ()f F<>tm FI'I'N.CE14?:};?r§' 
4MR:~orat~g;byreferencetorwork doneunct¢Tr~ti:ir:>J:Ir<:n:;~·!i:e' 
\'Clt9l!i.r1'I~11l~l?9reerli¢11tofagre¢.1ftelitJ9f,9!tl@fS'@I'Vices:·rhe 
'Ptld!~~ggfittacto~$!:ii:lll be•·respon§'!J:lleJ9ti'J~i?ffiPil<=l.ri9el:lY.:any 
r§:!!lt?~lll'\ft?<:tot •.. I!>Wet~tiei'r~ul:icon@ctOr9:rrs:er\tic¢.ptt?l!il1et.' 

.FQ.1fl1 FHWAr1273mustbl:tincluded in :;~11.Fe91:lr;;il~aid design::; 
•.bl1!ltl contracts;·in:allsubcontrat:ts.•and in lower tier 
\§.(lbC::i:lnt(i:ii::t!i:•(eX¢1\I9!ti9:siJPi::Qiitract§J!>i'de§igr)';$.¢rvige§;, 
fp.urchase.o:rders,Jeotal·agteementsand.otoer·agreeme!}ts·•fol} 
:supplie~P.($e(Vi¢.es>i.:Tileg~sigl}-bujlg§ti~!lf!IJb!'trE!sp(jhsible} 
{f9r¢omJ>Jiall¢'ti;byaoY:.~\Jbc¢ott§l<tor . .Jc5W:~Bii:fr·l;y!Jt;i:lhtractor 
m/s~fill~r:l:IT~:ll.Jt!S~t.· 

;~'9.ntt:a~li119·~ll~lii::ies,mayrefetertc~foiTiiFHW~:.1~?~JD:!:>id: 
iPfPP!l!i:?I'.PcrE!quesU<:Jt ptoP.c5$~1 <Jo~~ments,IJ6W$Yet,;t!1e) 
!!fqD.fH'NA't12l~.rii\Jl;t Jil;i"physipany·incorpgrate<l£(not· 
·~efEI)c§dJtn··all.c9Ji@:cts;sooqgntra¢~s.~f1<l:loW.et:tie!J 
;ga'Qntt<=ii;:tl;· (eJ<ciOi:lit\9 PJJtt:lic:l$¢.;9td¢rs.·rel1tal,~greenients) 
~4l'it;IX9Jnl'lta9reernen~stor:sup:pli~s.ors,~ryig~$;rei§JI'lclit9.§! 
&'PJill!tt{IC:tt\:lrL¢9tilta'¢l);• 

~I;§JJbject·to'the~l;lJ:>plic;::;~biJi!Y::critetia;f1'6te:ct•in·:thelc5J!olt./ing. 
ztl~¢tibns:the:SeC:ohtract pro\.ti!i:ionsj;Jic:lll apply]oiatrWor!< 
;~~IQrmeq ()I) the. col'lt~act pytJ:l~ cpntr?ctor's ()W!Jcorganiz(3ti()n 
1a~~ifi¢asslst?I1C:e qfWorJ<er~ tJridl'lrtl'te ·pori tractor's. 
;Jmlh1¥t'llf!teJ§.operinteii!:ler:1ce a nato' all worK performed oil the 
ZC:§bir~iil.t";;lliY'dP!?cewC?rl<,··station·w()rk,· orw:so~:>i::ootr9Ptl 
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FHWA-1273 -- Revised May 1, 2012 

tll~ ifk:l?ie!:ll::li ()f: any of tliestipuJ?tioril;contalr\¢d i11JI1~s:e; 
ill~lq!Jit~SllContract Provisions:niay be.sufficiel']t Qr()Onds fOr\ 
iWJ!ttl12lJ;JIN:fof progrE!s~.PaYrrtentsn&!t[lt\C>Iciir\9;9~fiiial 
:P:ayt!J'§lht;termit1?!ion· pfthe conttact;sUspe!)sioh/ debl:l®~ht 
r§ti:l:O:)Iil:lmer)ic;:ti!>n deterniir)~q t())~e:i:lr:>~topriate by;ttie> 
i~O~ciiiJ9.89¢hcyaor:J.Ff:IWA,• 

:<f'il~~l&&t!JiiJY9fi!J:'&l?tl'WI2mll'l9Jm%"P~i:f.ilt.r.i\l:iml9f£tt11§1\C:.9Jffft!:ll::!ll 
thll&JlYlt.t!lRJllWJ:ib!illl. n:oi,Q§!X&211victJI~.Imlf9t1mli"M•flutP:~J:~\ 
4Wi.tt1ioimillitfilts<iUf.C:.oiJ§ti1Jctti:Jl1Pr9Ie9Jf()rl'·fJ''·E~1!~tal".~l<:l; 
zb191lWi!Y'Ptil\:is.§:iU~Jiil:i9tii:>erf9@eq.l)y·caovict§.WI:!!i.· .. !\te~()!:i 
i~k!t!Jte,· st::ipehiille!:E[alease, otr:>rol:iati()n. J:tleJenn· F~qer!lhl:!id: 
\IJ!tibWc'IYi:loes.·notinc::IIJcle ·r9~;J9Wc'IYilJi:!l'lctiQ:IT~l!V.t:J<lsslflect¥ 
il.Q¢cjl roadsprrOral rninor G6!!ectoi'S~ 

~Jr NONOISCRI~If\IATION; 

;'!'!l~~f.Q,liaJ.Qtf!!fotthissectionJelatetJt():·23'CFRPart.·230are 
•.!:iilP!.!~attl~::JP.'i:IIIEEiCl!'ltal~?icl:c.oti~J.('llctiof'fc()htra.t:;t~·C!IJd•t91:ilf 
tt.\1ifat~tl•c'Qtfstr(l9\i<iJJt~t:i.l:iC:.QIJJtilcti!'.<if.$1D,QQQ9E!lioreX·Tnti:: 
·~tg\.t!.l!i.9D.§: ot2:fGJ:;fW".art 430 ·.<ire not·appJi~ble.t<i•mat¢tial 
~Criitii'Il~liil'\9inE!'ifriiJg;()ti:ltctiitect!lr<ir~¢tVl9.E!<:i>iJtractisi· 

!llr;:"aadit!O"n,Jt1e:P.Pil.tt~:cto:r:.~nd•alt[~i:JJlci:ln1t?¢!()tl;li'iQ!i:f¢(lflipl'l 
lWiththe f()IIQWin9•J5o!ltiE!s.li!=Xecutive'Ot<let, 11246;41 CFBtfill:. 
!g~;cm ·1625t'1627; Ti!IE(2:3 psc :?ectiort 14Q~ the• 
;f3.~6.~hmt~~io.&:Act 9Df!73ir~~ ?m~n~¢~;(29osc 7~4Ynitre:Y!• 
•9:f%tlt!l;.Qi.V.il:f1i9hf§'~p{of 1f!M/c:l§'arnenged,alld re!~ted• 
1re9!J!&ttion~·iiiC:tt;iqin94fl •. C.E\R .. ~~'f'ts21£@ afld .. ;;!7;;'4nd 2.::1.CFR• 
t!%?rt~4(JO; 2gQ;fancl&::13;) 

;Jlte'<t9ntrat:to(aiid au s(ibco'htr[ctors rnus,. C:ofliplfY,ith:·:the} 
'~~qi:Ji!ertli3'11t~.i:lf.t!ie:I':91J~I·opj:l,()ijt,Jf:1ity.Q!a\Jsi'f.jiJ~i;tCER •. {)O•.t 
<1.i'4<~:>ran:Q • .f9r!1<:111 c§r'is.triJ'Qti!>n<::<?IJRacJ!i:'eXi:\e§Qifill'$1 o~ooP>: 
t!li~·l3t:;~bi:lil~o.···pedilf~tEq\Jcil ... l':to1?19'1m~llLQifr![r;!Jlr:li!Y· 
li"2Dl;JrJrctt9ri'Gol)trJ:ii:!t'$PePi:fi9ilti9Ji§~if\·4.'1.i;GJI!I9Q,;4i;U 

•NrJJm'ThelJ.m~:;pep?r:tm'ilnJot.Lat?.Ottl~§•.e)((:lllMVe'l§UJITorifY.tp: 
<:f!lltlllr!Tlini:f~¢9rnf:lli?n9e:With . .EXecr.\ti\teOtcJet 1.1246?naJne 
iti21ifie§f?tt!le.$e¢reta'tY of.J;?tiqr ihgluaih!J4J CFR;6Q; a;nd 29 
iQRB4H~Jl§"J.!32Z.·,:<:T!)econttlll::1Jng ?9eiJ<:Y ana the Fl::fWAhave 
.tl~;~;l'!uthor!tY13riciJ!l§l~sPolJ§ibility;tq ei'f§urecornp!J?f'lce .With 
W~:6.~:1JSG§§C:!l<:!l:t~1.'Jl),Jl1€f R~!iabili!§l!ioh }\ct C>JL1 ~73j a§ 
~~dJ'i!:!•(29:JJ$@~7~4);·:?iJ<l?ritli:\.VI•. oft!l~Civl! .. 8i9hts At.t()f, 
~fl?(iflf:C:titJehcl!'fd/arJd.telate~lJegi)laJigi;i~.Jr1<:111clifi.9)tfQ CfB; 
tli~i'!$~4~.~'46.~t!cl'.?7f:ai'!cl;?3.·c~R.e~rt§:;;!00;;.23Q;f~J!1cl.{l~3.; 

lJ'I1~£miiC!Wli19'J5f6\tisl6ri .ili:''$cjgpt~cl•ft9m23'QER~?~Q;:f!il:iP~nqlx 
"A;i;l&ith:ar:il:itt>Priate JE!Yi~iCiristo'cciij((jrrn.tgJIJ!ftJ.S;: 
iJR.?i?Jtl'!m§ltl!i.QEI~((,JS'PQL)··and•FHWA,ti:!<lQirements;; 

:~1; 'Eql!al:~rliPI6yiriefifOppoqunitY}I;qUal ¢mpi9YmenJ· 
!Qpp<:Jr:t\.111i!Y(Es9He<lUir~meots;nono;t.fr~climin?t<:r.and !o .t?l<~ 
UJ1llativ~ ?QtiQI1 to assure ·eq(j~l.opp()i;!IJIJ!!Y~:;~l(set fort!). 
;g:octeri?W~ ... E!J?.i;lciJ!ive.()rdets;:t!i!!l!iEie9!Jlatibh's(2B'CFR35~ 
:4;§1 CFRA€>30{29 CER'J625~1.627T4'1 GE860'and4!}CFR27} 
·~.f1d :order§9f th€! $e¢retary:otl:apgr;?s ni()clified py the 
rp~9.\ll¢ion~pr¢§¢ril:l¢d here;n; alldiiliiJCI~ed plitsuantfo ?3: 
ttiJJ~V~,.140 .shall conslitlilethe EEo•artd specific affiiTiiative' 
£1!9t!llt$nd?(d$Jorthe<:¢ntractor's projectactl11iti¢suhdef 
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~PPX:~~l<:;e~:l:lnd ,traln~es Vo{grlsillg.urjderapprElnticell~ip.~[lg 
~K!Ititt:aini.o9. prpfir?msvm[c):lhav.et>~eij c~rtiDEl!i.byJf1e 
ZE\~g:@tary ofTtahsport~tif\ILB!l pf(}f.Tl()ting l::sQin.cor)he<:;tiofi 
• . .£\lt\tlf'eqeral~i'lid ·high\\jay(!on!ltr[Jc:ti911:P@lfarns.·at¢.not 
~ub]ec:tto the requirements Qtpatagraph;4 of this Section·l)/!• 
6l)lj~,strai!'llit.tirne. 119\JrlyWage rates tor appr¢ntic:es:i!od• 
Jtlillcteesl.lndeYSUch'ptograms wittt>ee§tabl!!liJMb:YJh~ 
IR§t\i9:YJ.?t.Pro9J?rns.·II1e. r?tio ... 9f.?PPfellti<:;es.an9. trilil)ees·.tcr 
iJI?.Ytoj;!~\ilo sf'l'i,i!l oC>t .. l:>e.9reat<;it:than·pefrtll!te9·t>YJheJetrns· ot 
®~IP.~D~I?tiprogrj:jrii}\ 

i!i\moilJl!li~J).~e:wi!I:EPCil'eli!!ld .. Ac~ JeqiJire!l)~rt~s~ ffhe; 
~~tra:~:r·$J'I?lliQ't>it\PlYWitl1~!here<tl!ir¢ments.9f4~GEB:Part; 
taJ.MY:~IgJ);;!lr~~r:rmtllt@J:!1.b~Af~.tlMfP!llili~!hl~it$1i!l~.~t; 

t§t;~q!Jj::on@cts~ ff!i~ C:§{ltra;ctt:JtPr s!JR¢9!ittact9tsh?J!in!}¢!t 
,~9rm l"I;:I\:'V~S1Z73 in a(ly syi:Jc;Qilttl!<::l!l:et!Q .. al$o (eqOI(@the" 
!!}!JI:J99h!r~C::JQ'ts.tq.if1c!lfcl.e ... F.9®)Fi4Wf1~12I9 h)'~l:'iY::IoW¢t .. !i¢r 
!}!Jpc()nttacts:Jhe. prlme:~col)traotofs!iall l)er¢spp[fsibl¢;f()r,thf!ll 
·~pJiii!liol'l· oy:.~nY l?t:ll:l.c9ntractar·<>u9.We!'i.Uifr'1l[JP9PoJrt:i¢t9t' 
:Wi!b. alltfi.eicontract C:lauses Irf29CfR5.5!J 

;z:;coiiti'a:ctt.Eirminlitioh:d~tia:rmefit£. JA'.br~~o!i•of the 
~§ntrac[qla!Js~~H!E?~.~ER Q::?)i'lay b¢;g(o)JI"ldsf6r!JEirmif1~tion 
l<i'JJ.Ile cootract;~afJ!:fJ<ir debl:uthEllil a's a· cohtracti;ir~n:a a 
1.$:l:l!:l:~9.ntrat:tora§!lroYI.ciE:\I:IJo:'2.!t:.G.FR·:;;~t2:· 

llJJ!;q;'§Jmlli~;'l&!tl:i:PilY,i~:Baconandg~Jat~t:J·:A'¢t 
ttfqU.tt..men:tJ::·AIIJulihgl(~!Jdlnterpret§ti()n!IIbf,th~~.Qayis~\ 
f@~~l?:t1Yatttl'llilatet:l:Aots· cpQJai[IE!d ln .. ?.~ .• GfRJ>.i=ir.tS:J i$,··an:ca~1? 
;~tl!l;tfetE:\!ijiJI)Q'g[por~t~!i by r~ference in t!iis co)ltcr:tct:; 

;».:.QI~ptJj~~GQ'IJG,E!tl.lingJ~I?O:fi:l!!llicl.atd§:)pispl)tl;ls;qt,ising• 
;Q[J!).QFtliJt!~f?of;stilfiCl<Ws.P'ti:ivisiohs;gft!ii~;Q'Q'ntract shall ·not 
~~JA'I;J!?Jl'!:c.kt9..th¢9enett:i1~.9.isP.iJt@[cJt:il!!fi:f9UNs·c::Q.otragt;:.$uch 
@1~fii:itE:\ifsnatJt>e.t¢'sqtveifihi'f~gq£9?IT9~V11it.tDM.Pt99'e<lutes• 
tl:ltJ~e.Q~parth'leotof:L<~I:l2rsQtf§:tthil"l£fl ... C::F.8;p:act~:1>'i Q;and, 
:7;(;QisP.QtesWi!fiih.th~.flie~nir19.9fJiil$ .. 1::1aUs'¢·•iilC:IU<;I¢',disp(ltes 
!!J.~Jweer:fJhe'cohtractor(o:fany of. its subcgntractor¢Eiind~lhe 
:g:~tr~(:tif\g.·agency,JheiJ,S,.R~i??tti!tE:\ntof·~,::;:jq()~;p[thE! 
im4Jplpyees ortheirrepfe§enfatives:• 

11:9: Certification Qf eligibili~y. 

l&:~ByentE(r:ii19'lhJ9:thlsc:2ntraC:t~tJ:ie .. contri;tct9t~Efrtifies1fl~t· 
~h~tlil~rit.(n()tti?:9tsll~) .. I1C>r,:§ny RQf§()n.··orfj!:Q1 .. V>ti)().hC\~ ... iliJ· 
{lf1m:tlil!?Un.·tf'le.,coptr?¢!!lt:s.:fitm:is';;i'pe(§¢n()J:ifi01J'Jn~!l9ib!.fil.·.1g 
tb~1!:!W€Jr'd¢!:fGovetnrii,enfconttai5t~~l:li.Yir::t@:l:lt!lec:ti9h ~(iJ)''Qf, 
lt!Jl.3R.~.Y:ls~B:?cQ.n·Act·pr;z~c::fB:t>!:1g{li)J'.), 

t~tNA\ P:!!tr:I19f.t1Jis ¢!iiltrl'ic:t:stJij!I.Pe'$Ubct:Jntract¢Q..ti:l~ijil:Y .. tlet!lPi:l: 
~r.fir.tb .. J.ti.~ligii:J.I~for·awar<:l.of•a'Goverhrhent cpmrect l:lY,Yirtu¢ 
&\I$:mlt!9f:I~Jij);bf,t11¢Ra\lis:6§c()nAC:t!of.:?~.QF;R§,12(aJ(1): 

;t;:Jh~~ Penalty fot)nai<I!JgJ~Il!'e !)tatem:ent§]l> PtE:\'s(:rii:Jed in !he; 
@J;,s·:·crimin~rc::o<:~e;,1a .u:s.c.~ jQgr,; 

GENERAL PROVISIONS 

'9/r ~JJNTRACTWQRIS'!-IQIJRSANDSA(="EJX 
i&,TA(IIDA~P$ ACI; 

\'TIJe folldv.fihg c:l?IJ~~!l .. ilPPIYJl>~JiYFederal~aid ~oh~;;tr:Ycti9r\ 
~~ghtra;cr in an ~mollniii:l excess <!f$1 oo,ooo a!ld.sub]ect to the 
\PY!'lt!itiit?PJl>liisibrj$:.gfthe.G6htti'!Pt\IV9rkJ:Il>llt:S.i=ihd§?~efYj 
§Jlfrldara:s·Act:Thesecliji.lses sliaii .. I:Je.in:Serted.in adoitiontq 
\tttUtlausesT~QIJired I:>Y ?~LGER 5;!)(a) or 29 9f'"R 4,(),: Af>' 
;lJlf!t! ih t!:Jis P?r~gtaJ:lbi::tnetermsJ?borers ilr1cl me911i=ihics; 
slo&:IQSLe.watcfirn.en:aod;guaros: 

t1 .• 3!>VE~rtim~'i:'®:IJ.!f~m~rtts•J tf\!9 contra(:tor or.sQI:Jcqntn~ctl:)!\ 
tllntrai::tio9·to(a11YPat!'9f'ttie··contrai::tW9rk.wl]icl),.may·requirei 
(l>t!i!1~9Jv~;mJ:~rnJ:iloyme,ntof.labotets;§.r:megf1?nics"shall 
:tiii!J:nm··qr;·pmfl'!lttanyl:SQI::l"\;labore(Q'I'l:Tiecti?oii::\in'aby 
~otkiE.!eK?JttWI1i¢hJiJ:m:~tslieJs f:lrnPioyed.onsuc!:l worktQ 
~.J:ifkill:YL&'Zcess·qffc5.r!Y~li91Jt:S'iJ15Jfi::tiW9rkW€lt3kUJ:lless.!I\J'9!i 
;L§Wq~~IJA&mechanic r:eceives~orhpensatiQ.n at atate;h()~ l¢§s) 
!t~Ilr!i§J:!il.IJIDCI 9he:l1~!fti.IJlesJtie.bastcJa:t~79ti:>~Y.:t,or,:all:ll90rs' 
;w9t~~.!illU~;el<9es.s9U9rtY.:.n<ll.lt:SH!l.\!\li.'it:l.W:C>rK®e!<ii 

Jg..{Violl!tic:in;' nabiHtyJor[(inpl'\i(i wages; ljquiclatecl· 
((!arna9es:·•ln.theiJ:iYE!IJt:()U!I1Y.lli91eV91l:<!f tfi.t? .. ·<:laiJS:~,~~tfl>rth 
:it! paragrapl). { 1,) 9ftt1is .s$:l<:;ti9Diti1E! .\<QPttac:t()L~ng{I[IX< 
:!l]b(:ontrEli:;tJ?(resp()nsii:Jie.tl1¢tef6t!ltli.!II .. O:t;lJil'it>Je·.~CitJh~· 
,qnp~idw!lg!ls:tn ~dd.itiqh;;s)Jch¢6tltract<!(at\!:l)>'l.llit.of)tr~t:t9rl 
iJIJ\¥\II. l!E!li?9!$'l9.tli~.lJoii¢.t;J:$tat~~:··on··the~a~.§t9fW<!tK'dC>ne: 
tlJlii§E!f.C:c:ir:l!r~<:!•fo.t,th\!f:Pil'itticrorGJ?Iumblli:c:>r.:~.JE!rrit!>rY.,.t9:!l1!i::h' 
'@J~.!El<:t9rto:suctjjJertito[y) ,Jotliq(!igat~d •dfltiiil9E!'S:ii§tUc;ti1 
(liq@Jtl?ted (lar:p@es s.haiLIJ¢~con)i'!iJ!ed. Wi!h .. re§P:¢ct·ro~i'li::!t 
dtLtiJ"'(dua.l,la!JCjfei' Q.frnt;!c:!Jalll<:;.·i ritluding watcfi11Jeh l'ltl!;l 
;g·!1:a:td!l;,¢ttiRI9Ymt101\.1P!atjor1•.Qf.tliE!&Il!l)lie,;s:etfgl'tifil): 
ifJli\ra:Qr~R.!E1JJ:QDtii~§:~C::tii:>h,;Jr1~tt\~S:l!m:Pf'$1Q~fofg?f::ti' 
;t:a!¢ild<frii:ll!YPQ).Vt\iCI:(8\JCD.ir;i!itYittua,I'Was(equited or: 
ifJ¢tffiitf~i:!JiiWc>:tKirf¢x<::e.s§::<?.fth¢;§tiliil;!i!N;w9rKY.,eels.Pff<?tM 
tl:iolii's'Without payment:()lth¢ oiiei1im~1wage§.requite,ctf?Y:tn¢: 
•.tiC'I.lJS:E!:!let.f()rth•JnTI:',a;r,a,gt~'RbJF> offtl;ll§\S:¢c::tign:· 

~J.ttumW!I195f.\?:f'ill1hi!i.gfW!Jtl'Sl\.IUI.U!Mt!t!n~.ai&Jjiifi'i~9!ii.~;. 
·~JFJl!YV,ll;'ottl"\g':C:or)t!fC:tijjgage,i}¢yf;!lall !JpOn it!\ i:JWn actjC>IiJ 
011rftr!lD~WfiMrft~ql!e~t.9fi:l!i @ttii:Jr.i?~9 i!O:Pl~§ehtatiyE! .. 9f.tl1¢; 
•.!fl'IP:~r:!ment of Labory.ithhcild . .of: caUset(il)a\With!leld;JriJro: 
ft#LiYmon.eY.!l.·tJay§I:Jie:911 .• E@oiJtii:Of·worKp[ifciYm¢<;J,•t>Y:;the"l 
;q:o:ntr.?c:torpr .su,bc;qntractot ·ur}g~r any such c()ntrat<t or any 
~mme.c1e.n~1 ,contractV1/Itlt tfl~(§§me prifne ·con!tac:tot;i,eitany 
\Pt~&leta11Yi:.$s§Isted•~::.ontrai::t $:1JI:>le\<Ui:> ttle Cl:l.r:lt.t~C::tVVorK' 
flo]L~ll.l1ftEl?~JEitY..l~!~hclilr!i§ .• f:.ct;wtJi.ch;:!s··heJg"bYH!1e.'cl>CI,Iil~ 
ltlrl!J:l";'1l9Tift~.P,t:Q'tJst:i~fi•s.Ums:ij§:'riiaY·be•·de.tetmioe.<:JJc?t>e; 
1!1e.tl1!§$atY!:t9:~~WfY•·9oY!IJabilities()f such c:ontractor·or• 
{~fQ.t>,¢[~trastt\lrf.o])llriPaid wages l:lijd liquidate!idariiil9~s:;:~s• 
ft2ll);VI~&Ei:<:l lb.;W~i~ll:li.f~~,$¢\fQrtl:i Ir)' Paf99ri:IPI1.{4 ,) :c>.fJhi$, 
~ibtt<mJ 

'ff2§4!iC::t>ntr?\<!l'i;·;.Itie.¢ohtractorqt,s.lif2contract¢r .. siJ~II .. insert• 
i[t;l,;any !!l.ll:>.c:ohtr'~c:ts tl1~tc:la,!,J~e.!lse!f<>r:!fiinp~r~gtapty(1 .. }; 
··\ldl:()ilgh'(4:)··af·tlji§•s[gltcilf'.i=i'hcl;.?.l!l(),i(cl.?jj$¢'1"eqi)itlhgJf:\$'; 
SUI:JS:ontractors tO'i!iclud¢tlie$eCiaus~si.o•anYIBwer·tier: 
;$l!l?;¢ohtracts,Tf!E:\·Primec()nttat::tot511~JJJ)E!J!'lspon!l!Pie.fot· 
\Q:.RttJPii~oc;f:l',tiy;anysupc!>ntr}lctcir o(l<!wef. tiers.v!>tohtractoc• 
;lfllftl Jlje "clauJ>es ~et forth in P!if~9ri=I!Jil!l·• (1,) Jhrol.igh..(4, t<:>Ut!i.s. 
f~H~~!i()h; 
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g1~llh.t:lC:lkilolJJW:tltmr?ithl~~jfi:!ptl&:t?i\~d· notrnqre .th~rl.'~.\ 
~~O:r~ 

~l!JI:JJ;Jl!J1Y':pff¥%PJ~t1f«tf:lfffP'rbvlde the certification set out 
t!m!~~Jlh01X¢1;necessarily resul! in p~nial. of p~rtl¢ipatioiJ In thl::; 
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stliJmii:ment· ()r agency With Whicli this transaction originated. 
(ff!§Y£plirsu~:availai:JI¢ reiJl~i:!i!'l.~.·.inclqding sUspension ·and/gt 
ig]J;J:~(rnei)t' 

Q~ttlf!~l'lti&n;Regarding Debam1El!lt, Suspension, 
illl:~U9lli1JiJY~1U:IY()I(lil~ary J;1f(<lijsi6rHLow~rTi~t 
\Rilii!:iiJI~[mJ 

:1f'[!J~~:pt§spectivetower tier participant certifie§, .by 
{~u~OOi~li.§'f!l:ot tlli!l prgpC)sal, t!J~tn~itiJer itri()[Jts· principals i!l\ 
ipJ:¢§~JiitJDbarr:ecl;~q§p~r:tciE!i:li't>t9PCisedf()(del:latmi:3nt, 
ltl§9J~J\§'l:Ullmll9ll:lJii; .oplo!unt.arily ~)<clu(led f(ql)]paJ1i¢illgtii19il1 
;gQ\i.~t$:(:h\tlllff&:~¢Jt§h!l.bYatl}iF~<:feral.depw:tm¢i1t ()f ag¢ncy" 

~.ali&'tll.th!:!J~i'<5sr:l:eqtiv~r¢w:etuerpf!rticipaiitis;qnableto' 
~stttl!SUoial;i}i of toe statern:ents inthis'<:Eirtifi~tion, ~ui:;b' 
Iflt'Q§!r:l~qtl&;E!;partii:;ipant,slll'llf:l'ltta(;h l'lrtexpla)'lf!!iont()tl1i~ 
!p'(()pA:$;lill~ 

1)<1: CERJIFICATI.ORREGARQING·lJ~EOf CONTRACT 
ti£YI\IQS,fQR ""P~I3Y!JIIG; 

GJ:IJis ptoi.@i<:>ll Jsapp]icl'l.l:l!e .td<!ll. fe(lE!tal-?i<:fj;()n$trqgticil) 
t<;pntra:cts and:tq allrelat~d slil:)contracts whicrrexce.el'l 
'.$1 OO,QOO (4JEGER,2Q). 

tr ..• Jt\~prq~pif£.tl\i~particiP.Mt·certifies"•~:~v.·si911ing'anp.: 
~lltfriif:!ihg tl;li~;i;ilt!i<lfpropp[ijj!;tto theJ;iest C!fl:ii~ !)(,Me; 
~\viE:Jdg¢:l'lncf.f)~l.i~f.Jhi!Jf 

C!N:b:Etl~r~FfiPI'lWPtiatec;t fl.lnc1!>h~ve l)~et'r[<!iC:I9rwm be 
fQ;f}JJ;t;\fb~1;1:9ri·l:>~lJ;;ilftift!:IE:llir\d¢r§igi1('!CI, t()fj(ly;tle:t:SO:n.for. 
i\b.fltr$!191tr9·9t?tternr:>til19:tt5Jr:lfil.lenc~·.an••Pffi!:§lt:c!riEimPioye.~. ()f, 
\fih'ilf~:geJ<il age.ocyi aMe(lll)er.'ofGongress,;an.·omcer ol) 
{$J:iU5,Jl:lY.eeL()[GCili9I~~;cot;~ne:mployee::.()u!Mer:!Jbe.(ot 
\\\l'!{!!g(gssitt~<itin[C:!ior1 . ..Yit!fti:!E:J.awatding::Oll~tii'l.Ee:ct¢rar. 
·11Mttlt¢t, ttJ:e:rrl!!kifl9 of l:lr;IY.Fe.c;leral grant, the m?l<ilig ·orany 
ifetletl'lll.oafl;.:tneeot~rin9Ir:1tc:>9f.?ny':QoOpE!rilt!Ye:ii9t¢emeht, 
\~hi;J tl5alte!I§]Q.!1i QQiltinUatjofi,,.r.~lle.Wal, aifi~t1groe:nt. ot; 
1iii9'tllfl~'ID11:il1'\m·§11Y.. F":fic;tet?J t::.9r\traGt,fital1t,l9:?li,f9ri 
rt::Cil5P~ttitl'l:~m9.te~.mlo~; 

tt'!I\ILl:it\'Yrf@g§lRtb:§t~t!J§YiY!Fgg~I&JJ'l:lp'PtQPti.E!t.!:IQ:f~§llii 
Q\i6ti11taic:i §tWill ~lfi>~id •tq~hy persqrj fot'i11fli:ien¢ir\g or 
·~:meft1'Pti!l9 t() influerjce an officer or eJripfoye~!ot&tlY' Fe<fefii! 
'&9enQY,\aMemberofCpr\gress, !ln officerq£ell'lplpyee ot 
,~,t;Jngms~;pr:'ar\>Eimproy¢e"()f .l'l:Meml:lE!r .of§M9ri:i§!l IJi 
;Qohol'qtiprtwith .. this.fe"deral cor'\tra:¢t, grant,;loan, or 
~~~J?P.E!tl'll:tll<~a:gr?:ameiJt,JI'jetindetsign¢.cJ.§J:IaiJ,Q'<>nipJ~t~;ahd 
;§:QJ:l:tnllc..$I§I'i9!lti:!F9tff!'Ct:4E;:·piscl()siJre· F;()tllEto.RePCirt. 
'llil?t!J:>DI~.ir.J%§:!1:!ii'ltl:l~n~i;)NJ!~ltt§Jl:).§lr!!:Ptior\s;• 

;g~·~Tib!Si'¢:e(tlficaU()Ii ·is. a'!Tial¢ri:;il r~preselitationof fact Upoii; 
iWhl§h"f~ll?:Oce)i\1~§ t>l!li;e(j WhehthiS: tr?oS!:Jqtjor\Y.,.as rj1ade. or 
f(tit?tEl:i:l iijfq; $t:il:)i'i:i!S:siof'i"6f tlils certlficatiohis!l'Ptt@quisit¢; 
:f§!mDg; Q'lf'el)terir)g int()Jhis transl'(¢tior\j1J1p6§e.cJ· bY 31' 
(!ll§jQ~I32:1· AhY'Pers9b wh<:>JaJI!> JOfHe th¢J~cill1fed 
•:il!l'tim@tJ,Q.flt§,l;taU.be sybjejctJOI'ltiviJ pellJ'llty ()fnotless ti:Jah 
i$ildQ\QQQ:fi:nr,un:Rtimore !h?n $too.ooo tqr ~ac:ttsuct~faHyre;· 

~.!ATBI?:tolfJ:Xi\cli~l'£128t!ldi[~~agreespy.~!Jillrlitti.r\gjts 
tt:lf<lt9tiP'FQ'P:Q:$lb!I1J:lttffiJff[i:ttl!C.Il!a!a:t:sbl:il!,r~quir~. t.llat .. !l:le·· 
tli~94l;l9'§49t\ttll~';g~ttm~~Il9fFb$included ·111 ·~rt.rower tier, 
\ll]bC:l!.mt.mt~l!iVII1ltl.t!~~xll~'!ittl'$100,QQQand th~t ~usucn 
1r&l:PiP!mllJ~h$lt•c~]~a;[li:discloseaccordingly. 
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DIVISION 1 

(t\TIAQfiMi;f'IT110TE,MPLOYMEfiiTA~ml/lt\TE,RIAt;~; 
,PREEEREf'.ly~ FORAPPAl.:ACHJt\t'tDEVEJ.:.C>PMENl} 
H!GHWi~Y~~Y§!EIV! OR~APRAt;~<:;HIAN l,QC:;A1.:1Aq(!%~ 
tRC>AP::CC>NTRAqT~ 
ti!1i!lptovt~J9r).i~'appJigaote::t!:>J:t!l.f$P.~t~'~ai<;~':prQi~9l~f!J.t\<:J~!'lJ 
lfoi;l¢[:tlief\iJp?lacl:!iah .. 8e9i9oal.oevt:l19Piiiei:lt8~:;tl>f+'m:PP';; 

;~.;··oiJI:iti9Jn«flll:itf9tmi;i.lf¢e9Dhi$"¢obtt:a:Q!;;tn~;cofi.@cto!'l 
,yf)i;lEirta~.ib9:.t:c>Jl2.V@KWf1l£h.is{i;Jflte§§oiJai?IY.ffi?Y!?¢ •. done; 
ra~9ii1J;itE:LW9rJs;:$n!\1!.'9llle·ptf:ifeteO:¢e!19.tttia!iJiei;l;P.Eif§.Qn.s.Vi!l:t§l 
(regiJJi:irlycti:isi<;le i.i1J.hl31abo(are<fas:desigr!atE\i;l.oJ'itl:iePOL;'; 
wtteti3,il'lJtl§;gliotr~9tW2ti$Js~Mtt:@e!1,!?ttl1!f'§J!J:5tegit;?!i?i:<>rl!J.!il 
·APJ:iala~:;lii~li®i:!:ntie§.9U!Je'~ta.te.wnereir:ftl:i~r«on_tta.cJ:war~eJ$J 
§i!Uiit?i;l;~$X§!'lRtll 

?i~)fo tt!e:t:l?<t!'ltiUIJcil qQciJifiedifl~tsonsi:t@QI!!.f:IY tesiding Jll; 
ttol:!Ite4¥1iirmttavJJtJ!\!:il~% 

zQ-;,r:orcto~·re:asooaQren:~ei;lll.·l:itt!l~gp[ltrgc;!(~ftP:'~rtiPI9Y: 
f$up~l\tisCiry"'ot;:sP§¢i~lly~xli~f!¢t\cep P.ersoilri!'il.h¢®s~?r'f.Io\ 
t?l!s!Jt¢ .al':i~l'ltfiC!i~!Jr~x:e:~t.l1iM;onn!:l :ct:?!'l!ra~:;t;w<frl<ll 

!C::~ .. Et:lrltl~. o9!i9l:ltl9!1:9ftJJefC::9ilt(~gtQ:r<.to.oJt:etKemployffieott()l 
'Pt~.!>§!Jt.Qiifbrnier;~?roRIPYl:i§§tf!§!!l~;rl;l~l,lltQfJtl~Wfu].¢piJ$C::Iil@ 
ifi~r9i!iniU9~¢onttl:'\C::fitlt9viq~g.::tttattl:!~'\l:ll,JriJii~fi9f•i:\9nti!i$i(;l¢nt; 
:p:¢@1l:!§i=\rilpJoy~g !fJ:!g~t.Jl1!§:&tJPfiat?9faplf{!f.Ql~haiLb6J 
{i:tl<¢e¢:i;l.4QJ)¢rce:nc9tltl5~]9t!!!ItiJiro.I?J:1t9f.EJ:mJ:iJ.Q£'eeS"~EJ:riit!lmtil:!" 
ltlY~!tfi:ll£Ilrltr:a~otottJti!r¢2Ji!l:[£t:W<ltl<~~i:l5c<:lilR!ia~;pr:2\ftd~l:!llll 
(~!JI:lPatl'.!9f?PI:i{4Ytil'JI9~l' 

•?.£Tii~ ¢Potr?ct9r:Sii~J!·.til?t;~1~Joo:orcl.er:YIIi!h1ti~ •. fil1at~ 
·!=mJJioYI'•:Ienr$~iitr¢¢.1hcll¢§,tin91<a>·Joe;¢!.l:l.§§lfi¢1l!i9.h§J:>tt,ttJ!ll 
·taborEir$';;tn(j(;IJ~nics"Ji.!lci.:O!!n~.ttl.mpll)yi;l~!l1t~qoire(jito;pE!lifml'!11l 
th~c9ht~~c:t:w§fk~ '(bltli~llii:ltiiQ'!}fofJ~m'PI9Y.&!:i!iteCfQire«;J11® 
•til§91:\cl!:J:!l$ifit::l:\tion;·(c);J!JJ(Q.~t~:ijfi.W!JIQIJ1tiEtP~tli¢Jpl:\h.~ 
•estiro~t~!E$i:!:~l:l:~mP.I6y.fll:l§.WiiJ;;pe·r$t!Qit:¢cl;'~~riP..Kd)l§Q.YlQ:tl[~r; 
,pettitlt;lritiitJJ2fffi@oriri'!@itE:lg_J)yJhe·~~t.li\Ji'!iJ:;mJ:>t9Y.rnenP 
,§,~t\!iG'Eiit2:£9fD!JI~tetlii'!i9tt9t:c!~t.t9tml!:f!i~]Qi:>\f>(i:f.grDJJY!l>ii\ 
•Pl~~C"?«;~wm:rJ.I'l:~~nn~ J;fiiPJ9Yment$etvigeJow.r:mn9~Qrl§.Y; 
'!~l~nlioii,t~·:{tt;,f!Jlriii9Jhi'!J::.9tir§p:<>t!hiji9:91'1Ki!.C:t.Vi!()r:Kftl}~ 
\lf:l[o.t@ati()tl$9Jfrn1tt~P:I:>Y.c!h!?.i.C:<51)trl:l"C:!9r,:Jrf~bl~;;pfigi[!'l1J9§!:Q'!<l~t 
lis§iJiistantil:li.IY."mo:ctifii:idi\!IJe ![c!rtif5ip~nt:shsill:·tirQmptJYtf2lifY; 
Jl:!.~.,§tat¢"EmP19YID~!lt$:e:t:Vi.9~? 

t~i.AI:leC;oJitrB:t;l!lr.~J:lillf9Lvi'!JQIL.C:iifi.~id§r§tioJfti?.alr;.qY.'§lifi§.~; 
'i9Pil!iJ5Pni::·t!rit~:re:!~R~J:I·t<f,!Jiml1YJI:l~St~tEJ:J;mP!PYm~ril! 
l{:i~iYI¢¢: 'L01:e.¢9Dtt~919f•i$;'n!:>J[r~I!Iri'ld .t99t:i!nt;¢mPl9)1Jnf:lJ:\U§; 
(?r\YJ6b ~PPIJc?I!t§;'Wijo,· in:1I!$;ppil'lJ.Q.li; at~d:!9fC!Q91WM¥t!?i 
'lfeiilirmt!i.~,:<::lll.~~~!lc&tioii <:ifW9rKE§.Cruit§~~ 

:4;,JkWitfiiH3:>nef:~~~]( f6119W!n9Jl\~1P'~i:iiri9.iitJ'i"l911:c:t!Aj(ttif!Y! 
J!Ji;l .. ¢.Phtt~ctl:I.GWiUlito~s~§t¢E;mfll99!Ti~I\t;~etvi¢¢~;J!l~mf!I~! 
;J;mP19~rttell!~$.E!.rvl~:ia;l.!na!:ife:<t«;il!'lfer .. ~fiY Ci\.!!iJW.E!l:!Sit:!.Q: 
f~PPH9lilitst§;ttJ~ .. 9.9ntr~m9rE<i·r:.t~s:~.~tn?o1toe'oumb,¢tl 
((¢gQ§~Jed, ttt~;$t13I~f::r:r:!Pl9Yfl'lf:ltlf{?~ryi§~.Willfq!Y{['i!'<:fi~' 
'2¢rt!fiQ.~tet9ttie,c:1:>n!J~¢t.9ifiMIC:l:lttnifmg:\lna\i'al!~!:illLt}1f,l:lt 
!appliCants;J;suctr~c[i:\ifiC:afg~~tiall•t:>gm~:Idgap~ii<lf,tf)$, 
P9tr:tr1iRWt'sTR~ifiianent•·Pr9Ji¥Qf!!'~c()t<:fsit:;Qp(ln'IEl"C:Ei1titm.t1hl~ 
f<i?'rt!ficateitne:.::iif)ritractof'mi:lv~~m'Pioy.'fi¢fs95~::woti<t9Ji.o.Qt, 
\IJ()f!.l:rallyl"~siP.E'Htitli~l.ab·9t..~f~j:i:Jl:)fill..ribsitigl)§~f:9vere:S~,!iY4ttr@ 
(c¢rtifiC:<ile,.notwrttlst§rfdlii9 t!)EH5fovisiohs of}l.ibiflitagr~pJ:iJ.~fC» 
a!:ic.>.ve.J 

··~~ 11ne ptollisiohs:()f~3GFR 633~9~{§}1\l!l? . ..Y tm 
f6htractingc['igeiicyJ(j PfQIIide ·t~• cofilt~a!2t!t~fit!ID f(;!r,tt;it;1 
,!J§e of. riiiiJt:lt;;~r reS.i;>utCieJtl?terials. n?!!\leJm:.tn~'~PRIDK9tili:l.tl) 
:t~gj.Qft; 

GENERAL PROVISIONS 

:l3YJ!i:~"ffQfitr~ctor·$hl!.1.1,1h<:I1JcleJhe··prollisi<liis'•!:>f~1'lt!9J:lJ:·:li 
thrpugtr~:o.f tl}is,Attai:;lim:entA ifi eveiYl?llo:C::ontra.t;t:if~l'i.YiQ:t!§ 
\i;lf)li::h •. iS., i:itr¢~S.(lnc:~bJY,mliYbe, ci9J.l~ .. i3.s 9!FsiteWQt){) 
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DIVISION 1 GENERAL PROVISIONS 

[f o····· c6mi)ly 'Xiih, ~ecHofi II, ~1Nqiltiiscrin1.ffiatio*~;z":()f· !'Requir~dfcoiitr~~(tf<Htsrqn,s , EeCf~ral~Ai ci 
SQTIStfU~tiOll• {l;Oll'ffaCt~; H \ t~~qepaftin~nt i$ .. inclu4il}~t)n '·s~C,tiQl} 1,7-l.ll(hcJ~male)tl}1• minOrit)f 
~Wizatioii go;:tJs forfe~eriiJ:'aici cpJJStruytidn c6ntrayts atid·§ubqgntract§J11at~X-2~~cl $1Q,QQQ,; 

~lie·•n.ati9n,mcie.•g~~L~Pr.•t~fl:iai~:·u1iJiij.H2ii.I§,6:~gperceiit! 

1rM·gc{)~Is··:ror:)llifi{)ri1Y. il#li:zati9n!."[i4s··f~ttR~g··~'5Si$.~:Jlo73Ii~S:o)j·····ai~.·~~· '$E~Wn,JPc. the . .flili())Yihg 
t~ljl~:. 

;174 

(177 

13tire~a; c~. 
N"&fi;sMsAJicoURt:Ies:' 
·· ~A::~eiNorte; dA.Hiitfi~oldt; G~Tffn'iij 
~lllfFta.ll9lsco-qp.kl;:1tlcU-scm,:rose;,c;A,~ 
~MS~(b.g~nties·· , c/ .•..•• •• ..... 

tz1~9 s~l}~a~,;~t, .•.. .1£'fPi1t~ri)r; .~61 
CAJYLonter~y 

173.6o··sariF¥aq~!sc&7t)al<1aiici 
~ ...•. ~f~J~:·~:~Qc~¢g~ir~~G9~t~; .• ·.qN{N!~tin;'c~.\~4nr¥£~1t9!~({();9Ai~~ti 
74QOSanJo.se;CA 
"" · ·.·· CA s~Thta,c;I<,U"a,:,cA 
a4ss'simtaeru~'cx .. 
' ____ -, ______ ;;_- -·,_ . :! '··:: .• ,_ --_ ;-=-=~-:-:~,;:~'~::~-- - -' ~ ··: ''····'·' 

cKsanta Cru'i 
~500 ~a~ta l{os~ 
·· · cAsSlioma 
~7+.0 ,y~Il~Jf>~:F~irfieJ4~~Pi9~ 
, ..... H~N.apa;~~1~.~·1a']J,g 
iN<>n::§~§A;co.\lntie$~ ....... · .. ·. .·. . . . . 

CArLake;•~tA.Mendocino; CA San'Beiihci 
~{chnl1ento, q~: 
SM~A.'copnties: 
~:Q2Q sacr~}1l~P~<), cA. . ........ ;>o • . ...•.•.. 

C;f\',P,lac.et';'CA' ~acl:ament();· CA YQ!Q 
Noh~s:Ms.A couiltie~ ·· · ·· ·· · · 
...... CA Batte;;CA ·CQll,tsaTCA El DoiJtdo; CkGienn; CANevad1:1:; Gbl 

L-...• .:~_-.- --:-:_:'_---=-----.,-.· ··':'\'··· ,--~>;:i.·····.'. -- .. · _;···--- -------- ---- -'·········'····· ..... : ...... :- ...... : .. · .. -.. : ...... . 

Sierra; CA Sutter; CAYuba 
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DIVISION 1 GENERAL PROVISIONS 

For e'fich J~l~j;;dtifi11~5~~\Cii ~6rk,is p~rf9J1h~~ under• tl)e 06f:tras:t,•you,, an<r ~~2i1H8n:ffiat~rial7: 
stippli~r suli90:ntractorwitfi a sub~ontrf!Ct of~IO,OOO o:1]10fy,l11U~t COlriplete Fort1l FI-IWA)>,:I{~f~lU: 
{Appendix C.to 73 (::fR,g3.0),$1,l})mit th~.forqis by J\uglJ~t.lS; 

~~ril:tn x·r4J~i»ii 

f{)r,th~.Jt¢deratirajD.i1lg nrogratri!:.the' ntunber 9ftr~ipees. or ~.Pt>is::ntic~s is•1~ 

As~.v~).("or)r911~eql1~l ()Bp~ttu~r&. <l£fifll1.~tive~itidn'progra,m,>pr.oyrae ·anit1fJ~o6 • trai11irig i6de{relor 
lfull·j()liri:\~ylji~ft:.iii th:~·j!YP~§"9fttag~J>.9f]QQ.~llls~ifjga1i211.~Jn\ro;Iy~g. 

ifoilil~v~~J>rill:t.?ry.•r~~l?P'P~t~ilitY~fdrffi~~iffigtillsJfailiiftg{r~ci~ii~m~~!.l 

w 
~p 

' iitfa~Wirt~'CohiE~ct p'~rf~•<:f~terh1h1eTlio\\Yiiiati)r.#iih~~sbFhl:>hr:~nd¢eR'hl:eiiJF~cttMp.~<f li~ 

~asibie~ 2spetctfn,t ·.ofappfel\lices ·· 9t<frainee§·Jn.ea~1192iilpai19rr.mvst1J~in. tMif"Jff'x~ad9f 
ceship qr tt.aigitig~ 

DistH6tit~ ih~ ~tii1iiJ~r o~~~pprentrc~i6r·1gi~~esfall\<>~g.th~wdr~~b~sifl~~iionsl~¥~ ................... eb.-...•.... a .. -.r.·.· ...•. se· ... J.;·n·~···r ...... u?.:.•.·
1
•.!.·t·.·m·y.• .. :9e'·.·.un".r

1
•.•.;.· ..• • ~~~~'~kaiiil tli~;ilX&li!~pilityjQfj()ptn,~yi~efi:JnJlly Y.ati9~s-~l~'sifj_qa!i911S: ;whhi~•~ r~Ji§.¢' .~- _ ... 

~rea. 

i'H~<li~:~~ri!ng.i\ig!~;I§~~m:m 

_···•·~.-~.•~Nf!m~ef:<?Tai5'Pr~ilti~R<){!i~m~~§;'"~ill~¥1t~i#~s!.fqn .. ~~c~Jtr-li~~tTIQ~#S>~ 
~:: .. 'r~:-~:-:r;y&~!)l!!lfid~l'9gra1~to 1Je.:l!i~d1 
~;· · ::~ triYnltfm~!~ftJM. ~~te"'f0if~P.9lici~$iti~~ti~n 

pbt~~n tt~:,P~P~htli~n~'s 'M~~9~al,fot''i'ihi~f~ubftl!ifecl J~f<>rin~tip~ before, x9ws'sf~~' W;orl~'. J:.h~ 
p~p~rtl}i~p(Icre<iits. Y()~;~for~ ea~hyal5~r~~!~9e 9;r. frainee\yptr:~rnploy,·.Qn:fhyw()ik wbp is.;:.~i;tn·~nilyi 
~Ql'Q1I~4£>nb.esiJil1~s-eNC>!l!fdJp,!~~·.stnRI9Yx<lmc)gr~fuA 

f~~frlrim~rt ot>Jectiv¢;;pf'. ~e~t\?pl7!1,'i lrJ~iffi't~itnlin arid~ ~pgf:a~e. ritie~, !1p9}'•w~t~~n. t6war1 
joprn{}ym~!l;st~ms. M~k'~' ~srrxreffoxt t() e~J§£/Il l}Jjnority;.a!ldt~£n~~~ .. ·· .. rentt~~$;'61-'tfaf~,~e~, .. su(;h~a~ 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK). 

SECTION 1- TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 

2-3.2 

2-5.3.1 

TERMS AND DEFINITIONS. 

Normal Working Hours. To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30AM to 3:30PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

Self Performance. DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award. 

2. The self performance percentage requirement will be waived for contracts 
when a "B" License is required or allowed. 

General. To the City Supplement, ADD the following 

7. For products for which an AML is available, products listed in the AML 
shall be used. A submittal review will be conducted for products not 
identified on an AML on a case-by-case basis when: 

a) The product type or category is not in the AML. 

b) The AML does not list at least two available manufacturers of the 
product. 

c) The material or manufacturer listed in the AML is no longer 
available. Documentation to substantiate the product is no longer 
available or in production is required as part of the submittal. 
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2-7 

2-14.2 

2-14.3 

2-15 

4-1.3.2 

In the case of conducting a submittal review when required by the Plans or 
Special Provisions, or when requested by the Engineer, all submittals shall be 
accompanied by the City's submittal form. 

The Product Submittal Form is available for download at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SUBSURFACE DATA. ADD the following: 

4. In preparation of the Contract Documents, the designer has relied upon the 
following reports of explorations and tests of subsurface conditions at the 
Work Site: 

1. Refer to Task Order documents 

5. The report(s) listed above is(are) available for review by contacting the 
Contract Specialist or visiting: 

1. Refer to Task Order documents. 

Integration of the Work with Separate Contractors. To the City Supplement, 
ADD the following: 

The list of Separate Contractors includes: 

1. Refer to Task Order documents 

Coordination. To the City Supplement, ADD the following: 

Other adjacent City project(s) is( are) may be scheduled for construction for the same 
time period in the vicinity of a Task Order. The Work shall be coordinated with the 
adjacent project(s) as listed in the Task Order documents 

TECHNICAL STUDIES AND DATA. To the City Supplement, ADD the 
following: 

5. In preparation of the Contract Documents, the designer has relied upon the 
following reports of explorations and tests at the Work Site: 

1. Refer to Task Order documents. 

SECTION 4- CONTROL OF MATERIALS 

Inspection of Materials Not Locally Produced. ADD the following: 

The Engineer will perform inspection of out-of-town manufacturer for the items of 
Work specified here: 

a) Refer to the Task Order documents 
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4-1.3.4 

4-1.3.6 

ADD: 

Inspection Paid For By the Contractor. To the City Supplement, ADD the 
following: 

Refer to the Task Order documents 

Preapproved Materials. To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. 

4-1.3.7 Testing under the direction of the Engineer. When a bid item for Testing under the 
direction of the Engineer is provided, the Contractor must employ and pay for the 

---------- serViCes--Of-a--quaflfied--thiTd--party iridepenctent ____ fab-orafOiY-fo ___ per-fOfiil-the-requrre-a --- ---------- --
testing. The Contractor will be reimbursed for the cost of testing under this bid item. 

4-1.6 Trade Names or Equals. ADD the following: 

You must submit your list of proposed substitutions for "an equal" ("or equal") 
item(s) no later than 5 Working Days after issuing the Tasl{ Order Notice to 
Proceed and on the City's Product Submittal Form available at. 

http://www.sandiego.gov/publicworlcs/edocref/index.shtml 

SECTION 6- PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-2.1 Moratoriums. To the City Supplement, ADD the following: 

6-7.1 

7-3 

Do not work in the areas where there is currently a moratorium issued by the City. 
The areas subject to moratorium are listed in the RFP for JOC contract. 

General. To the City Supplement, ADD the following: 

5. For Water projects where shutdowns of 16 inch and larger pipes are required, 
there is a shutdown moratorium from May until October. Contractor shall 
plan and schedule work accordingly. No additional payment or working days 
will be granted for delays due to this moratorium. 

6. 30 Working days for full depth asphalt final mill and resurfacing work 
required per SDG-1 07. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 
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7-3.1 

7-3.2 

7-3.2.1 

Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or 
Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation. The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is not deemed limited to the insurance coverage required by this 
contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance. 

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 

Types of Insurance. 

Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured's contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either "insured vs. insured" claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work. 

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 
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7-3.2.2 

7-3.3 

7-3.3.1 

7-3.4 

7-3.5 

7-3.5.1 

7-3.5.1.1 

General Atmual Aggregate Limit 

Other than Products/Completed Operations 
Products/Completed Operations Aggregate Limit 
Personal Injury Limit 
Each Occurrence 

Commercial Automobile Liability Insurance. 

Limits of Liability 

$2,000,000 
$2,000,000 
$1,000,000 
$1,000,000 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 

... _ . ·- . amounLo_f _$.1,0_0Q,QOO __ QQlllPjn~d :;;ingliJ_Ji111iLP.YJ'JWCicl~l!t, cov_erjng b_ogily 
injury and property damage for owned, non-owned, and hired automobiles 
("Any Auto"). 

2. All costs of defense must be outside the limits of the policy. 

Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
"surplus lines" carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all ofthe 
requirements for policies of insurance provided by admitted carriers described herein. 

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

Policy Endorsements. 

Commercial General Liability Insurance. 

Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured. 
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7-3.5.1.2 

7-3.5.1.3 

7-3.5.2 

7-3.5.2.1 

7-3.6 

7-3.7 

7-3.8 

c) The additional insured coverage for projects for which the Engineer's Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer's Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 

Primary and Non-Contributory Coverage. The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it. 

Project General Aggregate Limit. 

The policy or policies must be endorsed to provide a Designated Construction Project 
General Aggregate Limit that will apply only to the Work. Only claims payments 
which arise from the Work must reduce the Designated Construction Project General 
Aggregate Limit. The Designated Construction Project General Aggregate Limit 
must be in addition to the aggregate limit provided for the products-completed 
operations hazard. 

Commercial Automobile Liability Insurance. 

Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

Deductibles and Self-Insured Retentions. You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

Reservation of Rights. The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

Notice of Changes to Insurance. You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 
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7-3.9 

7-3.10 

Excess Insurance. Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance). 

1. For contracts with required engineering services (e.g., Design-Build, preparation 
of engineered Traffic Control Plans (TCP), etc. by the Contractor) for all of your 
employees or Subcontractors who provide professional engineering services under 
this contract, you must keep or must require its Subcontractor keep in full force 
and effect, Professional Liability coverage with a limit of $1,000,000 per claim 
and $2,000,000 annual aggregate. 

2. You must ensure both that: (a) the policy retroactive date is on or before the date 
of commencement of the Project; and (b) the policy will be maintained in force for 
a period of 3 years after completion of the Project or termination of this contract 
whichever occurs last. You agree that for the time period specified above, there 
will be no changes or endorsements to the policy that affect the specified 
coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you must (a) certify this to the City in writing and (b) agree in 
writing to require the Subcontractor to procure Professional Liability coverage in 
accordance with the requirements set forth above. 

7-4 WORKERS' COMPENSATION INSURANCE. DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers' Compensation Insurance and Employers Liability Insurance. 

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers' Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section. 

2. Limits for this insurance must be not less than the following: 

Workers' Compensation Statutory Employers Liability 

Bodily Injury by Accident 
Bodily Injury by Disease 
Bodily Injury by Disease 

$1,000,000 each accident 
$1,000,000 each employee 
$1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker's compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
provisions before commencing the Work as required by § 1861 of the California 
Labor Code. 
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7-4.1.1 

7-5 

Waiver of Subrogation. 

The policy or policies must be endorsed to provide that the insurer will waive all 
rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the tenns of the policy 
or policies and which arise from work performed by the Named Insured for the City. 

PERMITS, FEES, AND NOTICES. To the City Supplement, ADD the following: 

The City will obtain, at no cost to the Contractor; the following permits: 

1. Refer to Task Order documents 

7-8.6 Water Pollution Control. ADD the following: 

7-10.2.2.3 

7-10.5.3 

7-15 

7-16 

ADD: 

7-16 

7-16.1 

1. Based on a preliminary assessment by the City, the Task Order maybe subject to 
WPCP. Refer to Task Order documents. 

Engineered Traffic Control Plans Provided by the Contractor. To the City 
Supplement, ADD the following: 

Engineered "D" size TCP are required for the following areas: 

1. Refer to Task Order documents 

Steel Plate Covers. Table 7-10.5.3(A), REVISE the plate thickness for 5'-3" trench 
width to read 1 W'. 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees. 

COMMUNITY LIAISON. To the City Supplement, DELETE in its entirety and 
SUSBTITUTE with the following: 

COMMUNITY OUTREACH. 

General. 

1. To ensure consistency with the City's community outreach plan for the 
project, the City will work with the Contractor to inform the public (which 
includes, but is not limited to, property owners, renters, homeowners, 
business owners, recreational users, and other community members and 
stakeholders) of construction impacts. Efforts by the Contractor to mitigate 
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construction impacts by communicating with the public require close 
coordination and cooperation with the City. 

2. The Contractor will perform the community outreach activities required 
throughout the Contract Time. 

3. The Contractor shall closely coordinate the Work with the businesses, 
institutions, residents and property owners impacted by the Project. Example 
duties of the Contractor include notification to the businesses, institutions 
and residents of the commencement of construction activities not less than 5 
days in advance, coordination of access for vehicular and pedestrian traffic to 
businesses, institutions and residences impacted by the Project, reporting of 
Contractor activities at all Project progress meetings scheduled by the 
Engineer, attendance to the Project Pre-construction Meeting, attendance at 2 
community meetings, response to community questions and complaints 
related to Contractor activities, and written documentation including logging 
in all inquiries and complaints received into the City's Public Contact Log 
located on the City's SDShare site: 

l11!R :/I sdshare/forums/ ecJ2fPITS/J;1icr/Lists/Pu b lic%20Contact%2 OLog/ AJlitems.asRx. 

4. The Contractor shall execute the Information Security Policy 
Acknowledgement Form - For Non-City Employees within 15 days of the 
award of the Contract if: 

a) The contact information for the Contractor is made available on any 
outreach materials or; 

b) The Contractor will be the primary point of contact to resolve project 
related inquiries and complaints. 

5. Electronic Communication. 

All inquiries and complaints will be logged in to the City's SDShare site 
within 24 hours of receipt of inquiries and complaints. 

Any updates or a resolution of inquiries, and complaints shall be documented 
in the City's SDShare site within24 hours. 

Copies of email communications shall be saved on to the City's SDShare site 
as individually as an Outlook Message Format(* .msg). 

All graphics, photos, and other electronic files associated with the inquiries 
and or complaints shall be saved into the individual record. 

6. When specified, present your Exclusive Community Liaison to the Engineer, 
in writing, within 15 days of the award of the Contract. 

Job Order Contract- (JOC) Sl5 Sitework for Capital Improvement Projects Only 
Attachment E - Supplementary Special Provisions 
Volume 1 of2 (Rev. Dec. 2014) 

180 I Page 



7-16.2 

7-16.3 

7-16.4 

Submittals. 

1. The Contractor shall submit to the Resident Engineer, for review and 
approval, all drafts of letters, notices, postcards, door hangers, signs, mailing 
lists, proposed addresses for hand-delivery, and any other notices and letters 
that are to be mailed and or distributed to the public. 

a. Prior to distributing or mailing, the Contractor shall submit final 
drafts of letters, notices, postcards, door hangers, signs, and any 
other notices and letters to the Resident Engineer for final review and 
approval. 

b. After distributing or mailing, the Contractor shall submit verification 
of delivery and any copies of returned notices to the Resident 
Engineer. 

2. The Contractor will use the City's SDShare site to identify and summarize 
communications (via phone, in person, and email) with the public the within 
24 hours of receipt, even if the Contractor's response to the individual is still 
incomplete. The Contractor will upload to the City's SDShare site copies of 
all written, electronic, and verbal communications and conversations with the 
public. 

Public Notice by Contractor. 

1. Furnish and distribute public notices in the form of door hangers using the 
City's format to all occupants and/or property owners along streets where 
Work is to be performed at least 5 days before starting the Work as directed 
by the Resident Engineer. 

2. For all Work on private property, contact each owner and occupant 
individually a minimum of 15 days prior to the Work. If the Work has been 
delayed, re-notify owners and occupants of the new Work schedule, as 
directed by the Resident Engineer. 

Quality Assurance. 

1. During the course of community outreach, the Contractor shall ensure the 
character of all persons that conduct community outreach (distributing door 
hangers, attending community meetings, interacting with the public, etc.), on 
behalf of the Contractor: 

a. Have the ability to speak and comprehend English and/or Spanish, as 
appropriate for the community or public they are informing, 

b. Possess and display easily verifiable and readable personal 
identification that identifies the person as an employee of the 
Contractor, 

c. Have the interpersonal skills to effectively, professionally, and 
tactfully represent the project, Contractor, and City to the public. 
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7-16.5 

7-16.6 

Communications with the Public. 

1. The Contractor shall provide updates on construction impacts to the Resident 
Engineer. The Contractor shall notify the Resident Engineer in advance 
about time-sensitive construction impacts and may be required to distribute 
construction impact notices to the public on short notice. 

2. The Contractor shall incorporate community outreach activities related to 
construction impacts in the baseline schedule and update the Resident 
Engineer with each week's submittal of the Three-Week Look Ahead 
Schedule . 

. 3. At the request of th~_ResidenLEngineer, the Contractor shall attend and 
participate in project briefings at community meetings. 

4. The Contractor shall coordinate with the Resident Engineer on all responses 
and actions taken to address public inquiries and complaints within 24-hours 
that they are received. 

Communications with Media. 

1. The City may allow members of the media access to its construction site(s) 
on a case-by-case basis only. 

2. Occasionally, members of the media may show up at construction sites, 
uninvited. Members of the media (including, but not limited to newspaper, 
magazine, radio, television, bloggers, and videographers) do not have the 
legal right to be in the construction site without the City's permission. 

3. In the event media representatives arrive near or on the construction site(s), 
the Contractor shall keep them off the site(s), in a courteous and professional 
manner, until a Public Information Officer is available to meet them at an 
approved location. 

4. The Contractor shall report all members of the media visits to the Resident 
Engineer as quickly as possible, so that the City's Public Information Officer 
can meet with the members of the media at the construction site(s). 

5. If the City allows members of the media to access a construction site, the 
Contractor shall allow the City to escort the media representatives while they 
are on the construction site and shall ensure their safety. 

6. The Contractor shall require media representatives to sign in and out of the 
Site Visitor Log and to use Personal Protective Equipment. 

7. The Contractor has a right to speak to members of the media about its 
company and its role on the project. All other questions shall be referred to 
the City. 
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7-16.7 

7-16.7.1 

7-16.8 

Exclusive Community Liaison Services. 

If directed to conduct Exclusive Community Liaison Services, the Contractor shall 
retain an Exclusive Community Liaison for the Project whose sole responsibilities 
will be as follows: 

1. Develop a contact list of community, tenants, property owners, and agencies 
with a stake in the project. 

2. Notify businesses, institutions, property owners, and residents of the 
commencement of construction activities and utility service interruptions not 
less than 5 days in advance. 

3. Coordinate access for vehicular and pedestrian traffic to businesses, 
institutions and residences impacted by the Project. 

4. Prepare and present of materials in coordination with the Resident Engineer 
(the City's standards and guidelines for the communication materials are 
available for review by Bidders by sending a request to the Contract 
Specialist). 

5. Respond to community questions and complaints related to Contractor 
activities. 

6. Write, edit, update, or produce brochures, pamphlets and news releases. 

7. Provide standard telephone inquiries and e-mail responses: 

a) Respond to telephone calls and e-mails from the public. 

b) Record calls and e-mails on the City's SDShare site. 

8. Report Exclusive Community Liaison activities at all progress meetings 
scheduled by the Resident Engineer. 

9. Attendance at pre-construction, community and stakeholders meetings. 

Exclusive Community Liaison Work Plan. The Work plan for the Exclusive 
Community Liaison shall address the items of Work specified in these specifications. 
Present your Exclusive Community Liaison and submit your exclusive community 
outreach plan (in writing) as specified on the RFP Task Order within 15 days of 
the Award of the Contract. 

Payment. The Payment for the community outreach and public notices is included 
in the various Bid items. The payment for exclusive community liaison is in the bid 
item for "Exclusive Community Liaison Services." 
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7-17 

7-20 

9-3.2.5 

ADD: 

NEWSLETTER. To the City Supplement, ADD the following: 

You must provide the following information: 

Refer to the JOC Task Order documents. 

ELECTRONIC COMMUNICATION. ADD the following: 

Virtual Project Manager will be used on this contract. 

SECTION 9 - MEASUREMENT AND PAYMENT 

- - ---

Withholding of Payment. To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, "PAYROLL RECORDS" and 2-16, 
"CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM." 

9-3.7 Compensation Adjustments for Price Index Fluctuations. This Contract is not 
subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

SECTION 203- BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement, 
CORRECT section numbering as follows: 

OLD TITLE 
SECTION 
NUMBER 

203-15 RUBBER POLYMER MODIFIED SLURRY 
(RPMS) 

203-15.1 General 

203-15.2 Materials 

203-15.3 Composition and Grading 

203-15.4 Mix Design 

ADD the following: 

RPMS shall be used on this contract. 
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212-1.2.4 

SECTION 212- LANDSCAPE AND IRRIGATION MATERIALS 

Organic Soil Amendment. ADD the following: 

Type 4 organic soil amendment (compost) shall be derived from Green Material 
(yard waste and/or food waste) that is com posted in accordance with California Code 
of Regulations, Title 14, Chapter 3 Article 7, 17868.3 (15-day Process to Further 
Reduce Pathogens and kill weed and other seeds). Incorporated into the soil, 
compost improves soil texture; increases both nutrient and water holding capacity; 
and reduces the need for commercial fertilizer. Where applicable, Organic Soil 
Amendment can qualify as a component of LEED certification. 

Type 4 organic soil amendment must come from a compost facility that tests its 
compost on a quarterly basis and meets the requirements listed in Table 212-1.2.4(B). 
Contractor shall provide a copy of the most recent quarterly test results, and a current 
representative sample of the compost to be used on the project, to the City, prior to 
approval and the compost being used. 

The City of San Diego's Miramar Greenery produces Type 4 organic soil amendment 
(compost) and complies with the U.S. Composting Council's Seal of Testing 
Assurance Program. The Miramar Greenery is located within the City's Miramar 
Landfill at State Hwy. 52 and Convoy St. in San Diego. 

http://www.sandiego.gov/environmental-services/miramar/greenery/ 

Table 212-1.2.4 (B) 

pH 6.0 - 8.0 04.11-A 1:5 Slurry 
pH 

Soluble salts 0- 10 dS/m (mmhos/cm) 04.10-A 1:5 Slurry 
Method 

Organic Matter 30-75% % dry weight basis 05.07-A Loss-on-
ignition Organic 
Matter Method 
(LOI) 

Stability .:::;8 mg C02/g OM/day 05.08-B carbon 
Dioxide Evolution 
Rate 

Maturity >80% average % of control 05.05-A 
emergence Gennination and 

vigor 
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ADD: 

212-3.2.2.3 

Pathogens 

Fecal coliform Pass 

Salmonella Pass 

Heavy Metal Pass 

Particle Size 2:90% 

Pass/Fail per U.S. 
EPA Class A standard, 
40CFR 503.32(a) 

Pass/Fail per U.S. 
EPA Class A standard, 
40CFR 503.32(a) 

Pass/Fail per U.S. 
EPA Class A standard, 
40CFR 503.13(a) 
Tables 1 and 3. 

% dry weight passing 
through 11mm 

07.01-B Fecal 
coliforms 

07.02 Salmonella 

04.06-Heavy Metals 
standards, and 
Hazardous 
Elements. 

02.02-B Sample 
Sieving for 
Aggregate Size 
Classification 

Trench Marker Tape. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

a) Trench marker tape shall be 6" wide and consist of a minimum 5.0 mil, five-ply 
100% virgin polyethylene which is acid, alkaline and corrosion resistant. 
Elongation properties and tensile strength of not less than 7,800 psi shall be in 
accordance with ASTM D882-80A. The trench marker tape for water lines shall 
have a minimuin 20 gauge solid aluminum foil core, adhered to a 2.55 mil 
polyethylene backing. 

b) Tape color and legend shall be placed beneath the top protective layer subject to 
the following: 

1. Blue with "Caution Potable Water Line Buried Below" for Water mainlines 
and over pipe sleeves. 

2. Purple with "Caution Recycled/Reclaimed Water Line Buried Below" for 
recycled water irrigation mainlines. 

3. Red with "Caution Electric Line Buried Below" for electrical lines servicing 
the irrigation system, including, but not limited to, 11 0/220v power to 
irrigation controllers and pumps, communication cables and irrigation direct 
burial control wires to remote control valves. 
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ADD: 

212-4 

212-4.1 

212-4.1.1 

212-4.1.2 

4. Green with "Caution Sewer Line Buried Below" for Sewer mainlines and 
over pipe sleeves. 

BIORETENTION SOIL MEDIA (BSM). 

General. Bioretention Soil Media (BSM) is a formulated planting soil which 
consists of 70% to 80% washed sand and 20% to 30% compost on a volume basis, 
and shall be mixed at the plant site prior to delivery. 

Sand for Bioretention Soil Media. The sand shall conform to ASTM C33 and a 
sieve analysis shall be performed in accordance with ASTM C 136 to demonstrate 
compliance with the gradation limits shown in Table 212-4.1.1 (A). The sand shall 
be thoroughly washed to remove fines, dust, and deleterious materials prior to 
delivery. 

Table 212-4.1.1 (A) Sand Gradation Limits 

Sieve Size Percent Passing 

3/8 inch 100 

No.4 60- 100 

No.10 40- 100 

No.40 15- 50 

No. 200 0-5 

Note: Coefficient of Uniformity (Cu 
equal to or greater than 4 

D60/D10) 

Compost. Compost shall be certified by the U.S. Composting Council's Seal of 
Testing Assurance Program or an approved equal. Compost shall comply with the 
following requirements: 

1. Organic Material Content shall be 35% to 75% by dry weight. 

2. Physical contaminants (manmade inert materials) shall not exceed 1% by 
dry weight 

3. pH shall be between 6.0 and 8.0 

4. Soluble Salt Concentration less than 10 dS/m (Method TMECC 4.10-A, 
USDA and U.S. Composting Council) 

5. Maturity (seed emergence and seedling vigor): greater than 80% relative to 
positive control (Method TMECC 5.05-A, USDA and U.S. Composting 
Council) 
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212-4.2 

6. Stability (Carbon Dioxide evolution rate): less than 8 mg C02-C per g OM 
per day (Method TMECC 5.08-B, USDA and U.S. Composting Council) 

7. Moisture: 40%-50% wet weight basis. 

8. Select Pathogens: Pass US EPA Class A standard, 40 CFR Section 
503.32(a). 

9. Trace Metals: Pass US EPA Class A standard, 40 CFR Section 503.13, 
Tables 1 and 3. 

10. Within gradation limits in Table 212-4.1.2 (ASTM D 422 sieve analysis or 
aeproved equi\'alent) 

Table 212-4.1.2 (A) Compost Gradation Limits 

Sieve Size Percent Passing (by 
weight) 

1 inch 99 to 100 

Yz inch 90 to 100 

1;4 inch 40 to 90 

No. 200 2 to 10 

Agricultural Suitability. The Contractor shall submit the source and location of 
BSM, a physical sample, and accompanying and current test results by a third party 
independent agronomic laboratory reflecting compliance with Contract Documents to 
the Engineer at least 30 Days prior to ordering materials. 

No planting shall begin until test results confirm the agricultural suitability of the 
BSM. The Contractor shall submit a written request for approval which shall be 
accompanied by written analysis results from a written report of a testing agency 
registered by the State for agricultural soil evaluation which indicates compliance 
which states that the tested material proposed source complies with these 
specifications. Third party independent laboratory tests shall be paid for by the 
Contractor. 

The BSM shall be suitable to sustain the growth of the plants specified and shall 
confonn to the following requirements: 

a) pH range: 6.0-7.8 

b) Salinity less than 3.0 millimho/cm (electrical conductivity) 

c) Sodium adsorption ration (SAR) less than 3.0 

d) Chloride less than 150 ppm 
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212-4.3 

212-4.4 

The test results shall show the following information: 

a) Date of Testing 

b) Project Name 

c) The Contractor's Name 

d) Source of Materials and Supplier's Name 

e) Estimate of Quantity Needed 

f) pH 

g) EC 

h) Elements: phosphorus, potassium, iron, manganese, zinc, copper, boron, 
calcium, magnesium, sodium, sulfur, molybdenum, nickel, aluminum, 
arsenic, barium, cadmium, chromium, cobalt, lead, lithium, mercury, 
selenium, silver, strontium, tin, and vanadium 

i) Soil adsorption ratio 

j) Carbon/nitrogen ratio 

k) Moisture content 

l) Organic Content 

m) An assessment of agricultural suitability based on test results 

n) Recommendations for adding amendments, chemical corrections, or both. 

BSM which requires amending to comply with these specifications shall be 
uniformly blended prior to importation. Third party independent laboratory test 
results reflecting compliance with above requirements shall be provided to the 
Engineer prior to the delivery of the BSM. 

Delivery, Storage and Handling. The Contractor shall not deliver or place soils in 
frozen, wet, or muddy conditions. 

The Contractor shall protect soils and mixes from absorbing excess water and from 
erosion at all times. The Contractor shall not store materials unprotected from large 
rainfall events. The Contractor shall not allow excess water to enter site prior to 
compaction. If water is introduced into the material after grading, the Contractor 
shall allow material to drain or aerate to optimum compaction moisture content. 

Quality Control and Acceptance. Close adherence to the material quality controls 
herein are necessary in order to assure sufficient permeability to infiltrate runoff at a 
minimum rate of 5 inches per hour during the life of the facility, and to support 
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300-1.4 

302-3 

302-3 

healthy vegetation. Amendments may be included to adjust agronomic properties. 
Acceptance of the material will be based on test results conducted no more than 120 
days prior to delivery of the blended BSM to the project site and certified to be 
representative. For projects installing more than 100 cubic yards of BSM, batch
specific tests of components and blended mix are required and locations of material 
batches shall be provided to the Engineer. 

SECTION 300- EARTHWORK 

Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following: 

2. Payment for existing' pavement removal· and disposal of up to 12'' thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal. 

SECTION 302- ROADWAY SURFACING 

PREPARATORY REPAIR WORK. To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

PREPARATORY REPAIR WORK. 

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., 
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. 

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2" for 
Residential streets, and a minimum depth of3" for all others to expose firm and 
unyielding pavement. The Contractor shall prepare subgrade as needed and 
install a minimum of 2" for residential streets, and a minimum of 3" for all 
others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer. 

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a depth 
10" below the finished grade (dig out). Compaction tests shall be made to 
ensure compliance with the specifications. The Engineer will determine when 
and where the test will occur. The City will pay for the soils testing required by 
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the Engineer, which meets the required compaction. The Contractor shall 
reimburse the City for the cost of retesting failing compaction tests. If 
additional. base material is required, the Contractor shall use Class 2 Aggregate 
Base in accordance with 200-2.2, "Crushed Aggregate Base." 

5. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, "Crushed Miscellaneous Aggregate Base." 

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 "Tack Coat." 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, "ASPHALT CONCRETE PAVEMENT." Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, "ASPHALT 
CONCRETE." 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice. The finished patch shall be level 
and smooth in compliance with 302-5.6.2 "Density and Smoothness." After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4" wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4' x 4' and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
"SUBGRADE PREPARATION." 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, "Crushed Aggregate 
Base." Recycled base material shall conform to Crushed Miscellaneous 
Base Material in accordance with 200-2.4, "Crushed Miscellaneous 
Base." 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer. 

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw. The areas shall be cleaned and tack coated in 
accordance with 302-5.4, "Tack Coat" before replacing the asphalt. The 
areas for scheduled repairs have been marked on the street. 
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302-3.1 

302-3.2 

Asphalt Patching. 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than Yz" per 302-5.6.2, 
"Density and Smoothness." These areas are generally smaller and more 
isolated than those areas in need of mill and pave. 

The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer. The Contractor shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

The Contractor shall identify and repair any areas that may require patching, 
priortoThe placemenfofsTui:!y seartor-sm6ot1i finished product. 

Asphalt overlay shall not be applied over deteriorated pavement. Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay. 

The Contractor shall remove distressed asphalt pavement either by saw cutting 
or milling, to expose firm and unyielding pavement; prepare sub grade (as 
needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, "Tack Coat". 

Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice. 

After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4" wide continuous band of SS-lH. 

Base repairs shall not exceed 20% RAP in content. 

Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor's failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 

2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor's aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
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302-5.1.1 

302-5.1.2 

302-5.2.1 

306-1 

areas shall be considered to take precedent over the area shown in an Appendix 
to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary. 

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair. 

4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of 
over excavation unless previously approved by the Engineer. 

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided. 

6. Payinent for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore. 

Damaged AC Pavement Replacement. To the City Supplement, DELETE in its 
entirety. 

Measurement and Payment. To the City Supplement, DELETE in its entirety. 

Measurement and Payment. To the City Supplement, item c), ADD the following: 

Imported Subgrade material shall be paid per bid item "Imported Backfill". 

SECTION 306- UNDERGROUND CONDUIT CONSTRUCTION 

OPEN TRENCH OPERATIONS. To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD TITLE NEW 
SECTION SECTION 
NUMBER NUMBER 

306-1.8 House Connection Sewer (Laterals) and 306-1.9 
Clean outs 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2 

306-1.7.2.1 Location 306-1.9.2.1 

306-1.7.2.2 Permits 306-1.9.2.2 

306-1.7.2.3 Submittals 306-1.9.2.3 

306-1.7.2.4 Trenchless Construction 306-1.9.2.4 

306-1.7.2.5 Payment 306-1.9.2.5 
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306-1.6 

ADD: 

308-2.5 

308-7 

308-7 

308-8 

OLD TITLE NEW 
SECTION SECTION 
NUMBER NUMBER 

306-1.7.3.6 Private Pump Installation 306-1.9.2.6 

306-1.7.3.7 Payment 306-1.9.2.7 

Basis of Payment for Open Trench Installations. ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill. The price shall include the 

- -removal-anddisposal-ofunsuitable-materials.--- ----- - -------.- -- ________ _ 

SECTION 308- LANDSCAPE AND IRRIGATION INSTALLATION 

Bioretention Soil Media. Bioretention Soil Media shall be thorough mixed prior to 
delivery using mechanical mixing. BSM shall be lightly tamped by hand and placed 
in loose lifts no greater than 6" to ensure proper compaction. Compaction within the 
BSM area will not exceed 75% standard proctor within the designed depth of the 
BSM. 

Machinery shall not be used in the bioretention facility to place the BSM. A 
conveyor or spray system shall be used for media placement in large facilities. 

GUARANTEE. To the City Supplement, DELETE in its entirety. 

PAYMENT. ADD the following: 

Work related to tree maintenance shall be included in the Bid items as follows: 

• Tree Trimming (EA) 

• Root Pruning (EA) 

• Root Barrier (EA) 

BSM shall be measured and paid per Cubic Yard installed. The installation of the 
pervious backfill material as specified in the Contract Documents and as directed by 
the Engineer shall be included in the payment. 

PAYMENT. To the City Supplement, DELETE in its entirety. 
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701-11 

SECTION 701- WATER POLLUTION CONTROL 

POST-CONSTRUCTION REQUIREMENTS. To the City Supplement, second 
paragraph, ADD the following: 

Comply with the following post-construction requirements: 

Refer to Task Order documents 

SECTION 703- ENCOUNTERING OR RELEASING HAZARDOUS SUBSTANCES 

703-20 PAYMENT. To the City Supplement, Item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Payment for waste management shall be included in the applicable Bid items 
as follows: 

a) Preparation of Hazardous Waste Management Plan and Reporting 
(LS). 

b) Monitoring, Testing, Sampling, Site Storage, and Handling of Soils 
Containing RCRA Hazardous Waste (TON). 

c) Loading, Transportation, and Disposal of soils containing RCRA 
Hazardous Waste (TON). 

d) Monitoring of Petroleum Contaminated Soil (HR). 

e) Testing, Sampling, Site Storage and Handling of Petroleum 
Contaminated Soil (TON). 

f) Loading, Transportation, and Disposal of Petroleum Contaminated Soil 
(TON). 

g) Monitoring, Testing, Sampling Site Storage and Handling of Soils 
Containing Non-RCRA Hazardous Waste (TON). 

h) Loading, Transportation, and Disposal of Soils Containing Non-RCRA 
Hazardous Waste (TON). 

i) Testing, Sampling, Site Storage, Handling, Transportation, and 
Disposal of Containerized RCRA Hazardous Waste (55 Gal DRUMS). 

j) Testing, Sampling, Site Storage, Handling, Transportation, and 
Disposal of Containerized Non-RCRA Hazardous Waste (55 Gal 
DRUMS). 

k) Testing, Sampling, Site Storage, Handling, Transportation and 
Recycling/Disposal of Universal Waste (EACH). 
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705-2.6.1 

705-2.6.3 

705-2.6.3 

ADD: 

707-1.1 

1) Testing, Sampling, Site Storage, Handling, Transportation and 
Recycling/Disposal ofRegulated Waste (TON). 

m) Testing, Sampling, Site Storage, Handling, Transportation, and 
Disposal of RCRA Hazardous Waste contamination from the treatment 
of contaminated ground water (GAL). 

n) Testing, Sampling, Site Storage, Handling, Transportation, and 
Disposal of Non-RCRA Hazardous Waste contamination from the 
treatment of contaminated ground water (GAL). 

General. Paragraph (3), CORRECT reference to Section 803 to read "Section 703." 

Community Health and Safety Pfaii~ To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

Community Health and Safety Plan. See 703-2, "Community Health and Safety 
Plan." 

SECTION 707 -RESOURCE DISCOVERIES 

Environmental Document. You must comply with all requirements of the 
environmental document as set forth in the RFP Task Order. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 

For JOC projects, Appendices will be included with each Task Order. 
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ATTACHMENT F 

JOB ORDER CONTRACT 
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1. UNIT PRICE BOOK (UPB): 

1.1. The UPB for the duration of this Job Order Contract (JOC) is comprised of the R.S. 
Means Cost Works online library i.e., www.meanscostworks.com or as developed by 
the City and incorporated into the Contract Documents. 

1.2. Task Order Proposals and reports shall be prepared and submitted as follows: 

1.2.1. When R.S. Means Cost Works library has been specified in the SSP: 

1.2.1.1. The Contractor shall subscribe to the R.S. Means Cost Works 
library and shall use the Cost Works estimating software to 
submit the Unit Detail Report and Unit Summary Report through 
the RS Means system. For bidding purposes, the contractor may 
access the online library on a limited basis by accessing the 
following website: www.meanscostworks.com. 

1.2.1.2. For Task Orders with Prevailing Wage requirements as indicated 
in the Task Order RFP, use RS Means Cost Works Standard 
Union Labor Rates in the Task Order Proposals and Task Order 
Modification Proposals. For Task Orders without Prevailing 
Wage requirements as indicated in the Task Order RFP, useRS 
Means Cost Works Open Shop Labor Rates in the Task Order 
Proposals and Task Order Modification Proposals. Use the RS 
means Cost Works pricing for the quarter that corresponds with 
the RFP issue date. Use the RS Means Cost Works San Diego 
pricing for all Task Order Proposals. UseRS Means Cost Works 
"Total O&P" price for all Pre-priced line items. Use the RS 
Means Cost Works English Measurement System of units and 
the 2010 Master Format for all Task Order Proposals. The 
"Total O&P" price will be multiplied by the appropriate 
Adjustment Factor (Normal Working Hour or Other than Normal 
Working Hour). 

1.2.1.3. Where possible, the Contractor shall use UPB line items that are 
inclusive of labor, material, and equipment. UPB line items that 
include dollar values for services, labor, material, and equipment 
are deemed to be inclusive of the services, labor, material and 
equipment required for completing the construction item. For 
each Task Order, the Contractor shall apply the appropriate labor 
rates, line items and quantities based on the scope of work 
required. 

1.2.2. When City provided UPB is specified in the SSP, the Contractor shall use 
the City provided form for bidding purposes. 

1.2.3. Prices in the UPB are firm for the entire term of the Contract including 
Change Orders executed after Contract expiration. RS Means Cost Works 
pricing data is updated quarterly. 
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2. BID PRICE SUBMITTAL: Each Bidder shall submit 2 Adjustment Factors on the Price 
Proposal Forms (Volume 2) which shall apply to Pre-priced and Non-prepriced work items as 
follows: 

2.1. 

1. Adjustment Factor #1 (AFl): The first Adjustment Factor will be applied to all work 
items that are constructed during Normal Working Hours (NWH). 

2. Adjustment Factor #2 (AF2): The second Adjustment Factor will be applied to all 
work items that are constructed during Other than Normal Working Hours (ONWH). 

The Adjustment Factors shall be specified to the fourth decimal place (e.g., 1.1234). 
Failure to express adjustment factors to the fourth decimal place will result in the Bid 
as b~ing non-responsive and ineligible ~r further consideration. 

2.2. The Bidder with the lowest Composite Adjustment Factor (CAF) that meets all of the 
bid requirements will be considered the Apparent Low Bidder. The Composite 
Adjustment Factor will be calculated using the following formula: 

CAF = (AFl X 0.80) + (AF2 X 0.20) 

2.3. The calculation used above is not a forecast of the portions of Normal Working Hour 
or Other than Normal Working Hour work that will be assigned to a JOC contract. 

2.4. The Bidder's Adjustment Factors shall include allowances for all costs associated 
with and incidental to either self-performed or subcontracted Work in accordance 
with 2-6, "WORK TO BE DONE." Examples of costs included in the Bidder's 
Adjustment Factors as follows: 

1. Overhead, profit, bond premiums, insurance, mobilization, the cost of doing 
business in and for the City Preparation of all required forms, reports, or 
documents. 

2. Preparation of all required forms, reports, or documents. 

3. Attendance at Site, Contract, or Project meetings for all staff whether Contractor, 
Subcontractor, Supplier, or truckers. 

4. Compliance with laws. 

5. Costs to prepare estimates, proposals, submittals, and Shop Drawings. 

6. Purchase and review of Unit Price Books, UPB software, or both, code books, 
The GREENBOOK, The WHITEBOOK, and any other codes or manuals 
referenced in the Contract Documents. 

7. Labor not directly related to construction such as foreman, superintendent, office 
staff, safety staff, estimation staff, and project management staff. 

8. Review Contract and Task Order documents, order materials prepare submittals, 
and prepare, negotiate, and finalize proposals. 
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9. Site visits to collect information, daily Site cleanup and protection. 

10. Public information or public interface. 

11. Other costs not directly related to installation or construction of a Task Order line 
item. 

2.5. No allowance or payment will be made later for any prices other than UPB or NPP 
Item unit prices. 

3. PRICE ADJUSTMENT: The Adjustment Factors shall be firm for 2 years (730 days) from 
the Contract A ward Date. In preparing a Task Order Proposal, the Contractor shall use the 
R.S. Means quarterly prices in effect on the date that the Task Order RFP is issued or the City 
provided UPB in the RFP. Once a particular Task Order has been approved and issued to the 
Contractor for performance there will not be any price adjustments considered for the 
completion of the Task Order. 

4. CONTRACT PROCEDURE AND TERMS: 

4.1. JOC Contracts are indefinite in quantity and scope at the time of bid. Task Orders 
will be assigned or issued as the need arises for the Work. The work items in the 
UPB with pre-established pricing are called Pre-Priced Items. Task Orders may also 
include Non-pre-priced Items that are not included in the UPB. The Contractor 
will be required to obtain at least 2 competitive quotes from outside sources for all 
Non-prepriced Items. 

4.2. If awarded, the City guarantees the Contractor a minimum value of total work 
(Minimum Contract Amount) worth $10,000 up to a potential maximum value of 
total work (Maximum Contract Amount) worth $4,500,000. The term of the Contract 
is 24 months or the expenditure of the $4,500,000 maximum contract amount, 
whichever comes first. Task Assignment: As the need for work arises, the City will 
assign Task Orders (Projects) by transmitting a Task Order Scope of Work, 
scheduling a Joint Scope Meeting at the site and issuing the Contractor a Request for 
Proposal (RFP) for the Task Order. Once a Task is assigned to a JOC Contract, the 
JOC Contractor will be required to submit a Task Order proposal and meet all 
deadlines and timelines established in the contract documents. 

4.3. Task Order Proposal: The Contractor shall then develop an estimate for the Task 
Order scope of work using appropriate PP and NPP Items, prepare a proposal, 
reports, or both in an electronic format as directed by the City, and submit the 
Proposal to the City Project Manager within 14 days or less as established in the RFP 
for the Task Order. Upon receipt of the Contractor's proposal, the City will evaluate 
the Proposal against the City's estimate of costs for the scope of work. If the 
Contractor's Proposal is deemed acceptable, the City may issue a Task Order by 
issuing NTP at the agreed-upon price. If the City does not accept the Proposal, the 
City and the Contractor may negotiate the proposal until an agreement is reached or 
the City issues the Task Order. 

4.4. Task Order Price: Task Order prices are calculated by selecting applicable 
construction items from the UPB and multiplying the prices for those construction 
items by the appropriate quantities and Adjustment Factors in affect as of the date of 
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the RFP. For construction items not included in the UPB, the JOC Contractor will 
obtain 2 competitive quotes for the installed price from outside vendors, suppliers or 
subcontractors and multiply the lowest quote by the appropriate Adjustment factors. 
The competitive quotes will include labor, material, equipment, and services to install 
stmiup and test the item. Competitive quotes are deemed to be valid for 6 months 
from the time they are received by the City. The City may obtain additional quotes 
from outside sources for comparison and may use those quotes as a basis for 
payment. The sum of the appropriate Pre-priced and Non-prepriced Construction 
Items multiplied by the appropriate quantities and applicable Adjustment Factor will 
establish a firm, fixed price for the Task Order. The Contractor will be required to 
apply the appropriate and actual construction line items and quantities required in the 
Task Order Scope of Work. 

- - -

4.5. Task Order Modifications: Line items and quantities for unforeseen conditions and 
changes in the work may be requested through a Task Order Modification only if it is 
determined during construction that the additional quantities are actually required to 
complete the Task Order. The City may issue Task Order Modifications for scope 
changes and to claim credit for items not actually installed, completed, or cancelled. 
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212-1.2.4 

SECTION 212- LANDSCAPE AND IRRIGATION MATERIALS 

Organic Soil Amendment. ADD the following: 

Type 4 organic soil amendment (compost) shall be derived from Green Material 
(yard waste and/or food waste) that is com posted in accordance with California Code 
of Regulations, Title 14, Chapter 3 Article 7, 17868.3 (15-day Process to Further 
Reduce Pathogens and kill weed and other seeds). Incorporated into the soil, 
compost improves soil texture; increases both nutrient and water holding capacity; 
and reduces the need for commercial fertilizer. Where applicable, Organic Soil 
Amendment can qualify as a component of LEED certification. 

Type 4 organic soil amendment must come from a compost facility that tests its 
compost on a quarterly basis and meets the requirements listed in Table 212-1.2.4(B). 
Contractor shall provide a copy of the most recent quarterly test results, and a current 
representative sample of the compost to be used on the project, to the City, prior to 
approval and the compost being used. 

The City of San Diego's Miramar Greenery produces Type 4 organic soil amendment 
(compost) and complies with the U.S. Composting Council's Seal of Testing 
Assurance Program. The Miramar Greenery is located within the City's Miramar 
Landfill at State Hwy. 52 and Convoy St. in San Diego. 

http://www.sandiego.gov/environmental-services/miramar/greenery/ 

Table 212-1.2.4 (B) 

pH 6.0 - 8.0 04.11-A 1:5 Slurry 
pH 

Soluble salts 0- 10 dS/m (mmhos/cm) 04.10-A 1:5 Slurry 
Method 

Organic Matter 30-75% % dry weight basis 05.07-A Loss-on-
ignition Organic 
Matter Method 
(LOI) 

Stability .:::;8 mg C02/g OM/day 05.08-B carbon 
Dioxide Evolution 
Rate 

Maturity >80% average % of control 05.05-A 
emergence Gennination and 

vigor 
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ADD: 

212-3.2.2.3 

Pathogens 

Fecal coliform Pass 

Salmonella Pass 

Heavy Metal Pass 

Particle Size 2:90% 

Pass/Fail per U.S. 
EPA Class A standard, 
40CFR 503.32(a) 

Pass/Fail per U.S. 
EPA Class A standard, 
40CFR 503.32(a) 

Pass/Fail per U.S. 
EPA Class A standard, 
40CFR 503.13(a) 
Tables 1 and 3. 

% dry weight passing 
through 11mm 

07.01-B Fecal 
coliforms 

07.02 Salmonella 

04.06-Heavy Metals 
standards, and 
Hazardous 
Elements. 

02.02-B Sample 
Sieving for 
Aggregate Size 
Classification 

Trench Marker Tape. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

a) Trench marker tape shall be 6" wide and consist of a minimum 5.0 mil, five-ply 
100% virgin polyethylene which is acid, alkaline and corrosion resistant. 
Elongation properties and tensile strength of not less than 7,800 psi shall be in 
accordance with ASTM D882-80A. The trench marker tape for water lines shall 
have a minimuin 20 gauge solid aluminum foil core, adhered to a 2.55 mil 
polyethylene backing. 

b) Tape color and legend shall be placed beneath the top protective layer subject to 
the following: 

1. Blue with "Caution Potable Water Line Buried Below" for Water mainlines 
and over pipe sleeves. 

2. Purple with "Caution Recycled/Reclaimed Water Line Buried Below" for 
recycled water irrigation mainlines. 

3. Red with "Caution Electric Line Buried Below" for electrical lines servicing 
the irrigation system, including, but not limited to, 11 0/220v power to 
irrigation controllers and pumps, communication cables and irrigation direct 
burial control wires to remote control valves. 
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ADD: 

212-4 

212-4.1 

212-4.1.1 

212-4.1.2 

4. Green with "Caution Sewer Line Buried Below" for Sewer mainlines and 
over pipe sleeves. 

BIORETENTION SOIL MEDIA (BSM). 

General. Bioretention Soil Media (BSM) is a formulated planting soil which 
consists of 70% to 80% washed sand and 20% to 30% compost on a volume basis, 
and shall be mixed at the plant site prior to delivery. 

Sand for Bioretention Soil Media. The sand shall conform to ASTM C33 and a 
sieve analysis shall be performed in accordance with ASTM C 136 to demonstrate 
compliance with the gradation limits shown in Table 212-4.1.1 (A). The sand shall 
be thoroughly washed to remove fines, dust, and deleterious materials prior to 
delivery. 

Table 212-4.1.1 (A) Sand Gradation Limits 

Sieve Size Percent Passing 

3/8 inch 100 

No.4 60- 100 

No.10 40- 100 

No.40 15- 50 

No. 200 0-5 

Note: Coefficient of Uniformity (Cu 
equal to or greater than 4 

D60/D10) 

Compost. Compost shall be certified by the U.S. Composting Council's Seal of 
Testing Assurance Program or an approved equal. Compost shall comply with the 
following requirements: 

1. Organic Material Content shall be 35% to 75% by dry weight. 

2. Physical contaminants (manmade inert materials) shall not exceed 1% by 
dry weight 

3. pH shall be between 6.0 and 8.0 

4. Soluble Salt Concentration less than 10 dS/m (Method TMECC 4.10-A, 
USDA and U.S. Composting Council) 

5. Maturity (seed emergence and seedling vigor): greater than 80% relative to 
positive control (Method TMECC 5.05-A, USDA and U.S. Composting 
Council) 
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212-4.2 

6. Stability (Carbon Dioxide evolution rate): less than 8 mg C02-C per g OM 
per day (Method TMECC 5.08-B, USDA and U.S. Composting Council) 

7. Moisture: 40%-50% wet weight basis. 

8. Select Pathogens: Pass US EPA Class A standard, 40 CFR Section 
503.32(a). 

9. Trace Metals: Pass US EPA Class A standard, 40 CFR Section 503.13, 
Tables 1 and 3. 

10. Within gradation limits in Table 212-4.1.2 (ASTM D 422 sieve analysis or 
aeproved equi\'alent) 

Table 212-4.1.2 (A) Compost Gradation Limits 

Sieve Size Percent Passing (by 
weight) 

1 inch 99 to 100 

Yz inch 90 to 100 

1;4 inch 40 to 90 

No. 200 2 to 10 

Agricultural Suitability. The Contractor shall submit the source and location of 
BSM, a physical sample, and accompanying and current test results by a third party 
independent agronomic laboratory reflecting compliance with Contract Documents to 
the Engineer at least 30 Days prior to ordering materials. 

No planting shall begin until test results confirm the agricultural suitability of the 
BSM. The Contractor shall submit a written request for approval which shall be 
accompanied by written analysis results from a written report of a testing agency 
registered by the State for agricultural soil evaluation which indicates compliance 
which states that the tested material proposed source complies with these 
specifications. Third party independent laboratory tests shall be paid for by the 
Contractor. 

The BSM shall be suitable to sustain the growth of the plants specified and shall 
confonn to the following requirements: 

a) pH range: 6.0-7.8 

b) Salinity less than 3.0 millimho/cm (electrical conductivity) 

c) Sodium adsorption ration (SAR) less than 3.0 

d) Chloride less than 150 ppm 
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212-4.3 

212-4.4 

The test results shall show the following information: 

a) Date of Testing 

b) Project Name 

c) The Contractor's Name 

d) Source of Materials and Supplier's Name 

e) Estimate of Quantity Needed 

f) pH 

g) EC 

h) Elements: phosphorus, potassium, iron, manganese, zinc, copper, boron, 
calcium, magnesium, sodium, sulfur, molybdenum, nickel, aluminum, 
arsenic, barium, cadmium, chromium, cobalt, lead, lithium, mercury, 
selenium, silver, strontium, tin, and vanadium 

i) Soil adsorption ratio 

j) Carbon/nitrogen ratio 

k) Moisture content 

l) Organic Content 

m) An assessment of agricultural suitability based on test results 

n) Recommendations for adding amendments, chemical corrections, or both. 

BSM which requires amending to comply with these specifications shall be 
uniformly blended prior to importation. Third party independent laboratory test 
results reflecting compliance with above requirements shall be provided to the 
Engineer prior to the delivery of the BSM. 

Delivery, Storage and Handling. The Contractor shall not deliver or place soils in 
frozen, wet, or muddy conditions. 

The Contractor shall protect soils and mixes from absorbing excess water and from 
erosion at all times. The Contractor shall not store materials unprotected from large 
rainfall events. The Contractor shall not allow excess water to enter site prior to 
compaction. If water is introduced into the material after grading, the Contractor 
shall allow material to drain or aerate to optimum compaction moisture content. 

Quality Control and Acceptance. Close adherence to the material quality controls 
herein are necessary in order to assure sufficient permeability to infiltrate runoff at a 
minimum rate of 5 inches per hour during the life of the facility, and to support 

Job Order Contract- (JOC) S15 Sitework for Capital Improvement Projects Only 
Attachment E - Supplementary Special Provisions 

1891 Page 

Volume 1 of2 (Rev. Dec. 2014) 



300-1.4 

302-3 

302-3 

healthy vegetation. Amendments may be included to adjust agronomic properties. 
Acceptance of the material will be based on test results conducted no more than 120 
days prior to delivery of the blended BSM to the project site and certified to be 
representative. For projects installing more than 100 cubic yards of BSM, batch
specific tests of components and blended mix are required and locations of material 
batches shall be provided to the Engineer. 

SECTION 300- EARTHWORK 

Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following: 

2. Payment for existing' pavement removal· and disposal of up to 12'' thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal. 

SECTION 302- ROADWAY SURFACING 

PREPARATORY REPAIR WORK. To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

PREPARATORY REPAIR WORK. 

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., 
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. 

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2" for 
Residential streets, and a minimum depth of3" for all others to expose firm and 
unyielding pavement. The Contractor shall prepare subgrade as needed and 
install a minimum of 2" for residential streets, and a minimum of 3" for all 
others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer. 

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a depth 
10" below the finished grade (dig out). Compaction tests shall be made to 
ensure compliance with the specifications. The Engineer will determine when 
and where the test will occur. The City will pay for the soils testing required by 
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the Engineer, which meets the required compaction. The Contractor shall 
reimburse the City for the cost of retesting failing compaction tests. If 
additional. base material is required, the Contractor shall use Class 2 Aggregate 
Base in accordance with 200-2.2, "Crushed Aggregate Base." 

5. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, "Crushed Miscellaneous Aggregate Base." 

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 "Tack Coat." 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, "ASPHALT CONCRETE PAVEMENT." Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, "ASPHALT 
CONCRETE." 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice. The finished patch shall be level 
and smooth in compliance with 302-5.6.2 "Density and Smoothness." After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4" wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4' x 4' and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
"SUBGRADE PREPARATION." 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, "Crushed Aggregate 
Base." Recycled base material shall conform to Crushed Miscellaneous 
Base Material in accordance with 200-2.4, "Crushed Miscellaneous 
Base." 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer. 

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw. The areas shall be cleaned and tack coated in 
accordance with 302-5.4, "Tack Coat" before replacing the asphalt. The 
areas for scheduled repairs have been marked on the street. 
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302-3.1 

302-3.2 

Asphalt Patching. 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than Yz" per 302-5.6.2, 
"Density and Smoothness." These areas are generally smaller and more 
isolated than those areas in need of mill and pave. 

The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer. The Contractor shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

The Contractor shall identify and repair any areas that may require patching, 
priortoThe placemenfofsTui:!y seartor-sm6ot1i finished product. 

Asphalt overlay shall not be applied over deteriorated pavement. Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay. 

The Contractor shall remove distressed asphalt pavement either by saw cutting 
or milling, to expose firm and unyielding pavement; prepare sub grade (as 
needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, "Tack Coat". 

Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice. 

After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4" wide continuous band of SS-lH. 

Base repairs shall not exceed 20% RAP in content. 

Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor's failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 

2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor's aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
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302-5.1.1 

302-5.1.2 

302-5.2.1 

306-1 

areas shall be considered to take precedent over the area shown in an Appendix 
to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary. 

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair. 

4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of 
over excavation unless previously approved by the Engineer. 

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided. 

6. Payinent for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore. 

Damaged AC Pavement Replacement. To the City Supplement, DELETE in its 
entirety. 

Measurement and Payment. To the City Supplement, DELETE in its entirety. 

Measurement and Payment. To the City Supplement, item c), ADD the following: 

Imported Subgrade material shall be paid per bid item "Imported Backfill". 

SECTION 306- UNDERGROUND CONDUIT CONSTRUCTION 

OPEN TRENCH OPERATIONS. To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD TITLE NEW 
SECTION SECTION 
NUMBER NUMBER 

306-1.8 House Connection Sewer (Laterals) and 306-1.9 
Clean outs 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2 

306-1.7.2.1 Location 306-1.9.2.1 

306-1.7.2.2 Permits 306-1.9.2.2 

306-1.7.2.3 Submittals 306-1.9.2.3 

306-1.7.2.4 Trenchless Construction 306-1.9.2.4 

306-1.7.2.5 Payment 306-1.9.2.5 
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306-1.6 

ADD: 

308-2.5 

308-7 

308-7 

308-8 

OLD TITLE NEW 
SECTION SECTION 
NUMBER NUMBER 

306-1.7.3.6 Private Pump Installation 306-1.9.2.6 

306-1.7.3.7 Payment 306-1.9.2.7 

Basis of Payment for Open Trench Installations. ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill. The price shall include the 

- -removal-anddisposal-ofunsuitable-materials.--- ----- - -------.- -- ________ _ 

SECTION 308- LANDSCAPE AND IRRIGATION INSTALLATION 

Bioretention Soil Media. Bioretention Soil Media shall be thorough mixed prior to 
delivery using mechanical mixing. BSM shall be lightly tamped by hand and placed 
in loose lifts no greater than 6" to ensure proper compaction. Compaction within the 
BSM area will not exceed 75% standard proctor within the designed depth of the 
BSM. 

Machinery shall not be used in the bioretention facility to place the BSM. A 
conveyor or spray system shall be used for media placement in large facilities. 

GUARANTEE. To the City Supplement, DELETE in its entirety. 

PAYMENT. ADD the following: 

Work related to tree maintenance shall be included in the Bid items as follows: 

• Tree Trimming (EA) 

• Root Pruning (EA) 

• Root Barrier (EA) 

BSM shall be measured and paid per Cubic Yard installed. The installation of the 
pervious backfill material as specified in the Contract Documents and as directed by 
the Engineer shall be included in the payment. 

PAYMENT. To the City Supplement, DELETE in its entirety. 
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701-11 

SECTION 701- WATER POLLUTION CONTROL 

POST-CONSTRUCTION REQUIREMENTS. To the City Supplement, second 
paragraph, ADD the following: 

Comply with the following post-construction requirements: 

Refer to Task Order documents 

SECTION 703- ENCOUNTERING OR RELEASING HAZARDOUS SUBSTANCES 

703-20 PAYMENT. To the City Supplement, Item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Payment for waste management shall be included in the applicable Bid items 
as follows: 

a) Preparation of Hazardous Waste Management Plan and Reporting 
(LS). 

b) Monitoring, Testing, Sampling, Site Storage, and Handling of Soils 
Containing RCRA Hazardous Waste (TON). 

c) Loading, Transportation, and Disposal of soils containing RCRA 
Hazardous Waste (TON). 

d) Monitoring of Petroleum Contaminated Soil (HR). 

e) Testing, Sampling, Site Storage and Handling of Petroleum 
Contaminated Soil (TON). 

f) Loading, Transportation, and Disposal of Petroleum Contaminated Soil 
(TON). 

g) Monitoring, Testing, Sampling Site Storage and Handling of Soils 
Containing Non-RCRA Hazardous Waste (TON). 

h) Loading, Transportation, and Disposal of Soils Containing Non-RCRA 
Hazardous Waste (TON). 

i) Testing, Sampling, Site Storage, Handling, Transportation, and 
Disposal of Containerized RCRA Hazardous Waste (55 Gal DRUMS). 

j) Testing, Sampling, Site Storage, Handling, Transportation, and 
Disposal of Containerized Non-RCRA Hazardous Waste (55 Gal 
DRUMS). 

k) Testing, Sampling, Site Storage, Handling, Transportation and 
Recycling/Disposal of Universal Waste (EACH). 
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705-2.6.1 

705-2.6.3 

705-2.6.3 

ADD: 

707-1.1 

1) Testing, Sampling, Site Storage, Handling, Transportation and 
Recycling/Disposal ofRegulated Waste (TON). 

m) Testing, Sampling, Site Storage, Handling, Transportation, and 
Disposal of RCRA Hazardous Waste contamination from the treatment 
of contaminated ground water (GAL). 

n) Testing, Sampling, Site Storage, Handling, Transportation, and 
Disposal of Non-RCRA Hazardous Waste contamination from the 
treatment of contaminated ground water (GAL). 

General. Paragraph (3), CORRECT reference to Section 803 to read "Section 703." 

Community Health and Safety Pfaii~ To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

Community Health and Safety Plan. See 703-2, "Community Health and Safety 
Plan." 

SECTION 707 -RESOURCE DISCOVERIES 

Environmental Document. You must comply with all requirements of the 
environmental document as set forth in the RFP Task Order. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 

For JOC projects, Appendices will be included with each Task Order. 
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ATTACHMENT F 

JOB ORDER CONTRACT 
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1. UNIT PRICE BOOK (UPB): 

1.1. The UPB for the duration of this Job Order Contract (JOC) is comprised of the R.S. 
Means Cost Works online library i.e., www.meanscostworks.com or as developed by 
the City and incorporated into the Contract Documents. 

1.2. Task Order Proposals and reports shall be prepared and submitted as follows: 

1.2.1. When R.S. Means Cost Works library has been specified in the SSP: 

1.2.1.1. The Contractor shall subscribe to the R.S. Means Cost Works 
library and shall use the Cost Works estimating software to 
submit the Unit Detail Report and Unit Summary Report through 
the RS Means system. For bidding purposes, the contractor may 
access the online library on a limited basis by accessing the 
following website: www.meanscostworks.com. 

1.2.1.2. For Task Orders with Prevailing Wage requirements as indicated 
in the Task Order RFP, use RS Means Cost Works Standard 
Union Labor Rates in the Task Order Proposals and Task Order 
Modification Proposals. For Task Orders without Prevailing 
Wage requirements as indicated in the Task Order RFP, useRS 
Means Cost Works Open Shop Labor Rates in the Task Order 
Proposals and Task Order Modification Proposals. Use the RS 
means Cost Works pricing for the quarter that corresponds with 
the RFP issue date. Use the RS Means Cost Works San Diego 
pricing for all Task Order Proposals. UseRS Means Cost Works 
"Total O&P" price for all Pre-priced line items. Use the RS 
Means Cost Works English Measurement System of units and 
the 2010 Master Format for all Task Order Proposals. The 
"Total O&P" price will be multiplied by the appropriate 
Adjustment Factor (Normal Working Hour or Other than Normal 
Working Hour). 

1.2.1.3. Where possible, the Contractor shall use UPB line items that are 
inclusive of labor, material, and equipment. UPB line items that 
include dollar values for services, labor, material, and equipment 
are deemed to be inclusive of the services, labor, material and 
equipment required for completing the construction item. For 
each Task Order, the Contractor shall apply the appropriate labor 
rates, line items and quantities based on the scope of work 
required. 

1.2.2. When City provided UPB is specified in the SSP, the Contractor shall use 
the City provided form for bidding purposes. 

1.2.3. Prices in the UPB are firm for the entire term of the Contract including 
Change Orders executed after Contract expiration. RS Means Cost Works 
pricing data is updated quarterly. 
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2. BID PRICE SUBMITTAL: Each Bidder shall submit 2 Adjustment Factors on the Price 
Proposal Forms (Volume 2) which shall apply to Pre-priced and Non-prepriced work items as 
follows: 

2.1. 

1. Adjustment Factor #1 (AFl): The first Adjustment Factor will be applied to all work 
items that are constructed during Normal Working Hours (NWH). 

2. Adjustment Factor #2 (AF2): The second Adjustment Factor will be applied to all 
work items that are constructed during Other than Normal Working Hours (ONWH). 

The Adjustment Factors shall be specified to the fourth decimal place (e.g., 1.1234). 
Failure to express adjustment factors to the fourth decimal place will result in the Bid 
as b~ing non-responsive and ineligible ~r further consideration. 

2.2. The Bidder with the lowest Composite Adjustment Factor (CAF) that meets all of the 
bid requirements will be considered the Apparent Low Bidder. The Composite 
Adjustment Factor will be calculated using the following formula: 

CAF = (AFl X 0.80) + (AF2 X 0.20) 

2.3. The calculation used above is not a forecast of the portions of Normal Working Hour 
or Other than Normal Working Hour work that will be assigned to a JOC contract. 

2.4. The Bidder's Adjustment Factors shall include allowances for all costs associated 
with and incidental to either self-performed or subcontracted Work in accordance 
with 2-6, "WORK TO BE DONE." Examples of costs included in the Bidder's 
Adjustment Factors as follows: 

1. Overhead, profit, bond premiums, insurance, mobilization, the cost of doing 
business in and for the City Preparation of all required forms, reports, or 
documents. 

2. Preparation of all required forms, reports, or documents. 

3. Attendance at Site, Contract, or Project meetings for all staff whether Contractor, 
Subcontractor, Supplier, or truckers. 

4. Compliance with laws. 

5. Costs to prepare estimates, proposals, submittals, and Shop Drawings. 

6. Purchase and review of Unit Price Books, UPB software, or both, code books, 
The GREENBOOK, The WHITEBOOK, and any other codes or manuals 
referenced in the Contract Documents. 

7. Labor not directly related to construction such as foreman, superintendent, office 
staff, safety staff, estimation staff, and project management staff. 

8. Review Contract and Task Order documents, order materials prepare submittals, 
and prepare, negotiate, and finalize proposals. 
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9. Site visits to collect information, daily Site cleanup and protection. 

10. Public information or public interface. 

11. Other costs not directly related to installation or construction of a Task Order line 
item. 

2.5. No allowance or payment will be made later for any prices other than UPB or NPP 
Item unit prices. 

3. PRICE ADJUSTMENT: The Adjustment Factors shall be firm for 2 years (730 days) from 
the Contract A ward Date. In preparing a Task Order Proposal, the Contractor shall use the 
R.S. Means quarterly prices in effect on the date that the Task Order RFP is issued or the City 
provided UPB in the RFP. Once a particular Task Order has been approved and issued to the 
Contractor for performance there will not be any price adjustments considered for the 
completion of the Task Order. 

4. CONTRACT PROCEDURE AND TERMS: 

4.1. JOC Contracts are indefinite in quantity and scope at the time of bid. Task Orders 
will be assigned or issued as the need arises for the Work. The work items in the 
UPB with pre-established pricing are called Pre-Priced Items. Task Orders may also 
include Non-pre-priced Items that are not included in the UPB. The Contractor 
will be required to obtain at least 2 competitive quotes from outside sources for all 
Non-prepriced Items. 

4.2. If awarded, the City guarantees the Contractor a minimum value of total work 
(Minimum Contract Amount) worth $10,000 up to a potential maximum value of 
total work (Maximum Contract Amount) worth $4,500,000. The term of the Contract 
is 24 months or the expenditure of the $4,500,000 maximum contract amount, 
whichever comes first. Task Assignment: As the need for work arises, the City will 
assign Task Orders (Projects) by transmitting a Task Order Scope of Work, 
scheduling a Joint Scope Meeting at the site and issuing the Contractor a Request for 
Proposal (RFP) for the Task Order. Once a Task is assigned to a JOC Contract, the 
JOC Contractor will be required to submit a Task Order proposal and meet all 
deadlines and timelines established in the contract documents. 

4.3. Task Order Proposal: The Contractor shall then develop an estimate for the Task 
Order scope of work using appropriate PP and NPP Items, prepare a proposal, 
reports, or both in an electronic format as directed by the City, and submit the 
Proposal to the City Project Manager within 14 days or less as established in the RFP 
for the Task Order. Upon receipt of the Contractor's proposal, the City will evaluate 
the Proposal against the City's estimate of costs for the scope of work. If the 
Contractor's Proposal is deemed acceptable, the City may issue a Task Order by 
issuing NTP at the agreed-upon price. If the City does not accept the Proposal, the 
City and the Contractor may negotiate the proposal until an agreement is reached or 
the City issues the Task Order. 

4.4. Task Order Price: Task Order prices are calculated by selecting applicable 
construction items from the UPB and multiplying the prices for those construction 
items by the appropriate quantities and Adjustment Factors in affect as of the date of 
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the RFP. For construction items not included in the UPB, the JOC Contractor will 
obtain 2 competitive quotes for the installed price from outside vendors, suppliers or 
subcontractors and multiply the lowest quote by the appropriate Adjustment factors. 
The competitive quotes will include labor, material, equipment, and services to install 
stmiup and test the item. Competitive quotes are deemed to be valid for 6 months 
from the time they are received by the City. The City may obtain additional quotes 
from outside sources for comparison and may use those quotes as a basis for 
payment. The sum of the appropriate Pre-priced and Non-prepriced Construction 
Items multiplied by the appropriate quantities and applicable Adjustment Factor will 
establish a firm, fixed price for the Task Order. The Contractor will be required to 
apply the appropriate and actual construction line items and quantities required in the 
Task Order Scope of Work. 

- - -

4.5. Task Order Modifications: Line items and quantities for unforeseen conditions and 
changes in the work may be requested through a Task Order Modification only if it is 
determined during construction that the additional quantities are actually required to 
complete the Task Order. The City may issue Task Order Modifications for scope 
changes and to claim credit for items not actually installed, completed, or cancelled. 
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VOJld. 

CONTRACTOR'SN~ltlM~!V\~!~6&!ego 
ADDRESS: _________________________ _ 
TELEPHONE NO.: FAX NO.: ___________ _ 
CITY CONTACT: Eleida Felix Yackel, Contract Specialist, Email: EFelixYackei@Sandiego.gov 

Phone No. (619) 533-3449. Fax No. (619) 533-3633 
P.Bowden/BDoringo/Lad 

CONTRACT 
DOCUMENTS 

FOR 

Job Order Contract - (JOC) Sl5 Sitework for Capital 
Improvement Projects Only 

VOLUME20F2 

BID NO.: __________ ~K;....;:-1;..:;:.5;....;:-1=3=22=--~JO;;:_:C=--=3---------

SAP NO. (WBS/IO/CC): _____ ---"1~1 0=0=0=32=2=-------------
CLIENT DEPARTMENT: _____ --=2=1'-"-1=-2 .;_;/ 2=1=1..;;;.,6 __________ _ 
COUNCIL DISTRICT: ______ ...:::C=IT;:;,_Y;:;_W..:...:..=ID=E:;.__ _________ _ 
PROJECT TYPE: ________ =IJ_,_/"""IK:;..::;,__. ___________ _ 

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

)> THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

)> PREVAILING WAGE RATES: STATE IZJ FEDERAL 0 
)> APPRENTICESHIP 

)> ADDITIONAL FUNDING SOURCE REQUIREMENTS AS SPECIFIED IN EACH RFP FOR JOC 
CONTRACT 

THIS BIDDING DOCUMENT TO BE SUBMITTED IN· ITS ENTIRETY 
REFER TO VOLUME 1 COVER PAGE FOR TIME, DATE, AND LOCATION 



'· i 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, pa1inership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid deposit01y, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) fUiiher warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

For the Caltrans funded contracts or Tasks, the Project shall be constructed in accordance with the 
Caltrans Special Provisions (including the payment of not less than the minimum wages set forth 
therein) and the Contract annexed hereto and in accordance with the Caltrans Standard Specifications 
dated May 2006, Standard Plans dated May 2006, Traffic Signal Control Equipment Specifications 
dated January, 1989, Labor Surcharge and Equipment Rental Rates in effect on the date the Work is 
accomplished, and General Prevailing Wage Rates of the State of California, Department of 
Transportation. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: N.A. 

(1) Name under which business is conducted __________________ . 

(3) Place ofBusiness (Street & Number;.-)""--------------------

(5) Telephone No."'------------- Facsimile No. 
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BIDDING DOCUMENTS 

(6) Email Address------------------------

IF A PARTNERSHIP, SIGN HERE: N.A. 

(1) Name under which business is conducted-------.,"------------

(2) Name of each member of partnership, indicate characte of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be m · e by a general partner) 

Full Name and Character of miner 

(4) Place ofBusi1 ss (Street & Number)-------------------

(5) City and te -----------------Zip Code _____ _ 

(6) Tele 1one No.------------ Facsimile No.----------

(7) Email Address--------------------------

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted Ramona Paving & Construction Corp. 

f officer authorized to sign for the corporation: 

Thomas Theaker 
(Printed Name) 

President 
(Title of Officer) 

(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of_C=al=ib:..:o;.::.n:::1:::ia=----------------
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BIDDING DOCUMENTS 

(4) Place of Business (Street & Number) -=1-=-3-=-03=---=0-=l::..;,iv-=e--=S-=t.'----------------

(5) City and State _R_ru_n_o_r_1a-'-,_C_A_. ___________ Zip Code -=9_2-=-0-=-65 ___ _ 

(6) Telephone No. ---'-7--=6-=-0--'-7--=8'-"8--'-2=--=8:_:4;,.,:_7 ______ Facsimile No. 760-789-9935 

(7) Email Address info@rrunonapaving.com 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION A, B, C-12, Haz ------------------------------------------------
LICENSE NO. --'7:._::9:.:::5=52=6"------ EXPIRES 05/31/2015 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): 

Email Address: info@ratnonapaving.com 

TillS PROPOSAL MUST BE NOTARIZED BELOW: 

penalty of perjury, that the representations made herein regarding my State 
number, sst' tcation and expiration date are true and correct. 

SUBSCRIBED AND SWORN TO BEFORE ME, THIS _9_th ___ DAy OF February? 2015. 

+---( ~~~4---
ANNETTE M. HATHAWAY 

~ Commission # 1953608 
~ 1 ~ Notary Public • California § 
'I ... San Diego County =: ';x; * 0 • vM! soeuxgL~~!~ 

- -- -. -· 
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BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECU:TED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 
State of California ) 

) ss. 

County of San Diego 

_________ T_h_m_n_a __ s_T_h_e_a_k_e_r ________ , being first duly sworn, deposes and 

says that he or she is ___ P_re_s_i_d_e1_1t __________ of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Title: President 

(SEAL) 

Job Order Contract- (JOC) S 15 Sitework for Capital Improvement Projects Only 
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BOND NO. _:...:.N/:..:..A.:.___.. ___ _ 
PREMIUM -t.:!N/f..l...:A:'----___ _ 
BiD bA IE~ N/ A 

-~"""----.----

Ramona Paving & Construction, Corp. 

(her~iiiafter call~d Pritn;ipru), asPrinqipal, ahd U.S. Specialty Insurance Company , a cotpor&tipt1, 

organized a11d exjsting under the laws oft1Ie state of Texas aud authorized to transact a general s~1rely busin~ss in the 

State of California 

(hereimuler cal~ed Surety),a_s Surety, ar¢ held and firinly bound tni~o_th_e_C_ity::..__o_f _s_a_n_D_ie_g::c_o ____ --'-------

(hereil'iafter tailed ()bli.gee) irt the pe"ilal sum of_T_e_n _______ J5ercent (~ __ 1 0 ______ %) of atiiotmt bid 

not to exceed_ Ten Percent of Bid Amount 

----------------------~Dollars($ 10% of Amount Bid ) 

for t'be pa)tjlie1lt Qhvhich tbe J>t·iMiJ)_(il aild the Surety l.li!1cl !h~mselVe§, iheir heirs, ex_ecutors, a.runi_n}stt~to~, succ~S~f\'>ts 

and assigns, johttly and several!~', titrnlyby these presents. 

'rH;E CONJ)lTIQN QF Tl-:IlS OBLIG.ATIQN I$ SUCH, that whereas Hi{! Ijtmc1pal ha$ subniitted or is ahQut tQ .S~1bmit n 

proposal to the Obligee on a contract for 4op0fder9ontract~ S15 Sit~\11/QfkfqrCapitallmpro\fernentProjects Only 

Project No. K-15-1322-JOC-3 

NOW, THEREFORE, ifthe said ccnitfacl be a:tvarded to the Principal and the PrinCipal shall, Wittim sttch time <iS fnay be 

$pecifled, e"qtet jnl(l iM pontractm \\titing, theQ ihJs QI;Jlil}atiW sh:~ll b§ void, If(he PrincciP~ ~haii fafl to 9o §(J, (~r::!l Uw 

undersigned shall pay the obHgee the damages which the obligee may suffer by reason of such failure up to and not 

exceeding the penal :;pmo.f[he b4nd. 

SIGNED. SEALED AND DATED tHIS _____ 20_th_ DAY Oi' January 2015 
--~-----------",----------

onstruction, Corp. 

Bart Stewart, Attorney.;jt:l.:f.act 



AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY 

BY THESE PRESENTS: That American Contractors Indemn_tty alifornia corporation, UnitedcStates.:":c:. 

corporatiot~lc~l~ivji)J~J~h!~~~. a Maryland corporation and U.S. Specialty Insur ~J!m 
these presents make, constitute and appoint: ~ -- - ~-'"~= 

Bart Stewart or Molly Cashman of Encinitas, California 

its true and lawful Attorney(s)-in-fact, each in their separate capacity if more than one is named above, with full power and authority 
her~by _conferre_djn its name, place and St£ild, cknowledge and deliver any and all bonds, recognizances, u,n!fe 

.:-col; otl!ef i~s.tr:iiOJ~!lts or contrac li-fe ~"ude riders, amendments, and consents of surety, -~"""iii 
-. ::~pen\!Itji'cl0.1s'!ipC~!cced :-----: *~nMillion****** · Dollars($ QJ!,) 

- ~2;Thls Powerc of'"Attorney shall exp ction on December 08, 2016. This Power of Attorney is gr Ti'tte 
authority ofthe following resolutions adopted by the Boards of Directors ofthe Companies: 

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full 
power and to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following 

given full power and authority for and in the name of and on 
agreements or inderruiity and other _conditional or obligatory 

estimates on engineering and construction: contracts, and any and or terminating·-
mereunm:r, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected 
by the Corporate Secretary. 

Be it Resolved, that the signature of any authorized officer and seal ofthe·Company heretofore or hereafter affixed to any power of nttorney or any certificate relating 
thereto by facsimil~;,,.!l_nd any power of attorney or certificate bearin - imile signature or facsimile seal shall be valid and binding upon the Company with 

--'ft'!~n~io~ ,-c= to which it is attach _ - · • 

-c_r~jq~Wil'(:,.='- ~ HEREOF, The '!~ - instrument to be ~igned and their corporate seals to 
~,,""~lotrrday ofDecember, 2012. 

AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY 

State of California 

Cou_n SS: ~ 

~~~rao _=JEt-_ _mber, 2012, a notary public, personally;appea~ed Daniel P. Agui ~~ 
~=5Arnerica'ffn)nTractors Indemnity 1J'lill es Surety Company and U.S. Specialty Insurance Compan prO'v 

on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that 
he executed the same in his authorized capacity, and that by his signature on the instrument the person(s), or the entity upon behalf of 
which the acted, executed the instrument. 

'.:: 

TY OF PERJURY under the law~ of the State of 
official seaL 

Signature \[\AM~·-"·-' 
' ~ ..) 

0. J, c1(.:aqpfe'i,~e,Jt$,§Jstant Secretary 

~~~ ~?}~}~~~pf~{{~'allc~0 i!1~~~~~n c 
· Att(irney are in full force and effect. 

(Seal) 

=-""s Indemnity Company, United Sta~~s Sl)rety Compan 
q~oregoing is a true and correct 'copy ofa Power of A 
rth~rmore, the resolutions of the Boiu'ds Of Directors, se 

In itness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Los Angeles, California this 
1;;J..0 

of · ,~ , 

Bond No. rJ. .... ~'--:'7-::-:-:--
AgencyNo. 10541 



Kan't Kopy• K1 
Security Paper 

• Hidden Pantograph 
till Color Match 
• Artificial Watermark 
• Anti-Copy Coin Rub 
o Erasure Protection 
'0 Security Features Box 
~ Microprint Protection 
• Acid Free 

Kan't Kopy• K1 
Security Paper 

• Hidden Pantograph 
6 Color Match 
"' Artificial Watermark 
• Anti-Copy Coin Rub 
e Erasure Protection 
.,. Security Features Box 
" Microprint Protection 
"' Acid Free 

Kan't Kopy• K1 
Security Paper 

• Hidden Pantograph 
• Color Match 
• Artificial Watermark 
• Anti-Copy Coin Rub 
o Erasure Protection 
• Security Features Box 
• Microprint Protection 
• Acid Free 

Kan't Kopy"' K1 
Security Paper 

• Hidden Pantograph 
• Color Match 
• Artificial Watermark 
• Anti-Copy Coin Rub 
... Erasure Protection 
o Security Features Box 
• MicroprTnt Protection 
• Acid Free 

'~ 



ALL- PURPOSE 
CERTIFICATE OF ACKNOWLEDGMENT 

A notary public or other officer completing this certificate verifies only the 
identity of the individual who signed the document to which this certificate 
is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California } 

County of San Diego } 

personally appeared _B_a_rt_S_t_e_w_a_rt _________________ _ 
who proved to me on the basis of satisfactory evidence to be the person(s) whose 
name(-s-)@Pare subscribed to the within instrument and acknowledged to me that 
~he/they executed the same in@l~r/their authorized capacity(ies), and that by 
~er/their signature(s) on the instrument the person(s), or the entity upon behalf of 
which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that 
the foregoing paragraph is true and correct. 

~~y hand and official seal. 
~-·-

(Title or description of attached document) 

(Title or description of attached document continued) 

Number of Pages __ Document Date ___ _ 

CAPACITY CLAIMED BY THE SIGNER 
0 Individual (s) 
0 Corporate Officer 

(Title) 
0 Partner(s) 
0 Attorney~in-Fact 

o Trustee(s) 

0 Other----------

20·15 Version www.NotaryCiasses.com 800-873-9865 

INSTRUCTIONS FOR COMPLETING THIS FORM 
This form complies with current California statutes regarding notary wording and, 
if needed, should be completed and attached to the document. Acknohvedgentsfi·om 
other states may be completed for documents being sent to that state so long as the 
wording does not require the Califomia notwy to violate Califomia notmy law. 

o State and County infonnation must be the State and County where the document 
signer(s) personally appeared before the notary public for acknowledgment. 

o Date of notarization must be the date that the signer(s) personally appeared which 
must also be the same date the acknowledgment is completed. 

o The notary public must print his or her name as it appears within his or her 
commission followed by a comma and then your title (notary public). 

o Print the name(s) of document signer(s) wh9 personally appear at the time of 
notarization. 

o Indicate the correct singular or plural fonns by crossing off incorrect fonns (i.e. 
oo/she/ihey, is /are) or circling the con·ect fonns. I'ailure to correctly indicate this 
infonnation may lead to rejection of document recording. 

o The notary seal impression must be clear and photographically reproducible. 
Impression must not cover text or lines. If seal impression smudges, re-seal if a 
sufficient area pennits, otherwise complete a different acknowledgment fonn. 

o Signature of the notary public must match the signature on file with the office of 
the county clerk. 

•!• Additional infonnation is not required but could help to ensure this 
acknowledgment is not misused or attached to a different document. 

•!• Indicate title or type of attached document, number of pages and date. 
•!• Indicate the capacity claimed by the signer. If the claimed capacity is a 

corporate officer, indicate the title (i.e. CEO, CFO, Secretary). 
• Securely attach this document to the signed document with a staple. 



BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As pmi of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

lXI The undersigned ce1iifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

Certified By Title President 

Date February 9, 2015 

USE ADDITIONAL FORMS AS NECESSARY 

Job Order Contract- (JOC) S 15 Sitework for Capital Improvement Projects Only 
Contractors Certification of Pending Actions 
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BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 

CITY OF SAN DIEGO 
EQUAL BENEFITS PROGRAM 

202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

COMPANY INFORMATION 
~~-~ - ------- -

Company Name: Ramona Paving & Construction Corp. Contact Name: She1yl Buggeln 

Company Address: 1303 Olive St. Ramona, CA. 92065 Contact Phone: 760-788-2847 
Contact Email: sbuggeln@ramonapaving.com 

CONTRACT INFORMATION 
Contract Title: JOB ORDER CONTRACT (JOC) Sl5 Sitework for CIPs only Start Date: tbd 
~---------------------------------------------------------------------------

Contract Number (if no number, state location): K-15-1322-JOC-3 End Date: 730 days after st rt 

SUMMARY OF EQUAL BENEFITS ORDINANCE REQUffiEMENTS 
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 

• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during open 
enrollment periods. 

• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 

• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
1vww.sandiego.gov!administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION -

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

IX] I affirm compliance with the EBO because my firm (contractor must select one reason): 

0 Provides equal benefits to spouses and domestic partners. 

li1l Provides no benet1ts to spouses or domestic partners. 

0 Has no employees. 

0 Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or 
expired. 

0 I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm 
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of 
the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make 
every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty ofpe1jury under laws of the State of California, I certify the above information is true and correct. I further certify that my 
firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the duration of the 
contract or pay a cash equivalent if authorized by the City. 

Job Order Contract- (JOC) S 15 Sitework for Capital Improvement Projects Only 
Equal Benefits Ordinance Certification of Compliance 
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BIDDING DOCUMENTS 

DEBARMENT AND SUSPENSION CERTIFICATION 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

The Bidder, under penalty of petjury, certifies that, except as noted below, he/she or any person 
associated therewith in the capacity of owner, partner, director, officer, manager: 

• Is not currently under suspension, debarment, voluntary exclusion, or determination of 
ineligibility by any Federal agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
Federal agency within the past 3 years; 

• does not have a proposed debarment pending; and 

• has not been indicated, convicted, or had a civil judgment rendered against it by a court of 
competent jurisdiction in any matter involving fraud or official misconduct within the past 3 
years. 

If there are any exceptions to this certification, insert the exceptions in the following space. 

\-" 
~·--------

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 
responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, 
and dates of action. 

NOTE: Providing false information may result in criminal prosecution or administrative 
sanctions. The above certification is part of the Proposal. Signing this Proposal 
on the signature portion thereof shall also constitute signature of this 
Certification. 

Job Order Contract- (JOC) S 15 Sitework for Capital Improvement Projects Only 
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BIDDING DOCUMENTS 

CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS 
CONTRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL OPPORTUNITY 

CLAUSE AND THE FILING OF REQUIRED REPORTS 

The Bidder Ramona Paving & Construction Corp. 

proposed Subcontractor Statewide Stripes, Inc. 

, hereby certifies that he has x , has not , participated in a previous contract or 
subcontract subject to the equal oppoliunity clause, as required by Executive Orders 10925, 11114, or 
11246, and that, where required, he has __x___, filed with the Joint Reporting Committee, the Director 
of the Office of Federal Contract Compliance, a Federal Government contracting or administering 
agency, or the former President's Committee on Equal Employment Opportunity, all reports due 
under the applicable filing requirements. 

Ramona Paving & Construction Corp. 
Company 

By Thomas Theaker 

President 
Title 

Date: 02/09/2015 

NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the 
Secretary of Labor (41 CPR 60-1.7(b) (1), and must be submitted by bidders and proposed 
Subcontractors only in connection with contracts and subcontracts which are subject to the equal 
opportunity clause as set forth in 41 CPR 601.5 (Generally only contracts or subcontracts of $10,000 
or under are exempt). 

Currently, Standard Form 100 (EE0-1) is the only report required by the Executive Orders or 
their implementing regulations. 

Proposed prime Contractors and Subcontractors who have participated in a previous contract or 
subcontract subject to the Executive Orders and have not filed the required reports should note that 41 
CPR 601.7(b)(l) prevents the award of contracts and subcontracts unless such Contractor submits a 
report covering the delinquent period or such other period specified by the Federal Highway 
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor. 
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BIDDING DOCUMENTS 

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

In accordance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of 
pe1jury, the following questionnaire: 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietmy interest 
in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing 
a federal, state, or local government project because of a violation of law or a safety regulation? 

YES __ NO '""""'X"---

If the answer is yes, explain the circumstances in the following space: 

PUBLIC CONTRACT SECTION 10232 STATEMENT 

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty 
of pe1jury, that no more than one (1) final unappealable finding of contempt of court by a federal 
court has been issued against the Contractor within the immediately preceding two (2) year period 
because of the Contractor's failure to comply with an order of a federal court which orders the 
Contractor to comply with an order of the National Labor Relations Board. 

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

In accordance with Public Contract Code Section 10285.1 (Chapter 3 76, Stats. 1985), the bidder, 
hereby declares under penalty of perjury under the laws of the State of California that the bidder has 
_, has not X , been convicted within the preceding three years of any offenses referred to in that 
section,including any charge offi·aud, bribe1y, collusion, consprracy, or any other act in violation of 
any state or federal antitmst law in connection with the bidding upon, award of, or performance of, 
any public works contract, as defined in Public contract Code Section 1101, with any public entity, as 
defined in Public Contract Code Section 1100, including the Regents of the University of California 
or the Trustees of the California State University. The term "bidder" is understood to include any 
partner, member, officer, director, responsible managing officer, or responsible managing employee 
thereof, as referred to in Section 1 0285.1. 

NOTE: THE BIDDER MUST PLACE A CHECK MARK AFTER "HAS" OR "HAS NOT" 

IN ONE OF THE BLANK SPACES PROVIDED. 

THE ABOVE STATEMENTS ARE PART OF THE PROPOSAL. SIGNING THIS PROPOSAL 
ON THE SIGNATURE PORTION THEREOF SHALL ALSO CONSTITUTE SIGNATURE OF 
THESE STATEMENTS. 

BIDDERS ARE CAUTIONED THAT MAKING A FALSE CERTIFICATION MAY SUBJECT 
THE CERTIFIER TO CRIMINAL PROSECUTION. 

By my signature on this Proposal I ce1iify, under penalty of perjury under the laws of the State of 
California, that the foregoing questionnaire and statements of Public Contract Code Sections 10162, 
10232 and 10285.1 are tme and correct and that the bidder has complied with the requirements of 
Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of 
the California Administrative Code). By my signature on this Proposal I further certify, under penalty 
of perjury under the laws of the State of California and the United States of America, that the Title 23 
United States Code, Section 112, Non-Collusion Affidavit," and the Title 49 Code of Federal 
Regulations, Part 29, "Debarment and Suspension Certification," are true and correct. 
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BIDDING DOCUMENTS 

NON-LOBBYING CERTIFICATION 

(FOR FEDERAL-AID CONTRACTS) 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his 
or her knowledge and belief, that: 

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any federal contract, the making of any federal grant, the making of any federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal 
amendment, or modification of any federal contract, grant, loan, or cooperative 
agreement. 

(2) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure 
of Lobbying Activities", in accordance with its instructions. 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to 
file the required cetiification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontractors, which 
exceed $100,000 and that all such subrecipients shall certifY and disclose accordingly. 

Job Order Contract- (JOC) S15 Sitework for Capital Improvement Projects Only 
Non-Lobby Certification 
Volume 2 of2 (Rev. Oct. 2014) 

121 Page 



BIDDING DOCUMENTS 

LOBBY PROHIBITION, CERTIFICATION AND DISCLOSURE 

In acknowledgment that funds received under this agreement have been provided pmsuant to a Federal grant, 
recipient hereby recognizes the prohibitions against lobbying the Federal government with any of these funds. 
Recipient agrees that it shall comply with the laws set forth at 31 U.S.C. § 1352 (1989) and 24 C.P.R. part 87, to wit: 

A. Conditions on use of funds 

Recipient shall not expend any funds received pursuant to this agreement to pay any person to influence an 
officer or employee of Federal agency, a member of Congress, an officer or employee of Congress, or an 
employee of a member of Congress in connection with any of the following Covered Federal actions: 

(1) The awarding of any federal contract 
(2) The making of any Federal grant 
(3) The making of any Federal Loan 
(4) The entering into of any cooperative agreement 
(5) The extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 

For purposes of defming the terms of this part of the agreement, the definitions set forth in 24 C.P.R. § 87.105 
are hereby adopted and incorporated herein by reference. 

B. ·Certification and Disclosure 

Each recipient at every tier under this agreement shall file a certification regarding lobbying, and a Disclosure 
Form-LLL, where required by 24 C.F.R. § 87.110. The certification form and Disclosure Form-LLL are 
attached to this agreement. 

C. Certifications must be filed: 

(1) By any person upon each submission that initiates agency consideration for an award 
of a Federal contract, grant, or cooperative agreement exceeding $100,000, or a Federal 
loan or loan guarantee exceeding $150,000. 

(2) Upon receipt by any person of a Federal contract, grant, or cooperative agreement 
exceeding $100,000, or upon receipt of a Federal loan or loan guarantee exceeding 
$150,000. 

(3) By any person who requests or receives from a person referred to in subsections 1 and 
2 of this paragraph: 
a. A subcontract exceeding $100,000 at any tier under a Federal contract; 
b. A subgrant, contract or subcontract exceeding $100,000 at any tier under a Federal grant; 
c. A contract or subcontract exceeding $100,000 at any tier under a Federal loan exceeding 

$150,000; 
d. A contract or subcontract exceeding $100,000 at any tier under a Federal cooperative 

agreement. 

D. Disclosure Forms-LLL must be filed in every instance when a person applies for, requests, or receives 
Federal appropriations exceeding $100,000 pursuant to a contract, subcontract, grant, subgrant, loan, or 
cooperative agreement when such person has paid or expects to pay any sum, in cash or in kind, to influence or 
attempt to influence any officer or employee of an agency, a member of Congress, an officer or employee of 
Congress, or an employee of a member of Congress. Further, Disclosure Form-LLL mustbe filed by recipients 
at any tier at the end of each calendar quarter in which there occurs any event that requires disclosme or 
materially affects information submitted in prior disclosures. Such events include: 

(1) 1. An increase of $25,000 in the amount paid or expected to be paid for influencing 
or attempting to influence a covered Federal action; 

(2) 2. A change in the person(s) influencing or attempting to influence a covered action; 
(3) 3. A change in the officer(s), employee(s), or member(s) contacted to influence a 

covered action. 

All disclosure Forms-LLL, but not certifications, shall be forwarded from tier to tier until received by the 
principal recipient, which in turn will file them with the appropriate Federal agency. 
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BIDDING DOCUMENTS 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING 
ACTNITIES 

This disclosure form shall be completed by the repmiing entity, whether subawardee or prime Federal recipient, 
at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 
3 I U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any 
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in cmmection with a 
covered Federal action. Use the SF-LLLA Continuation Sheet for additional information if the space on the 
form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer to 
the implementing guidance published by the Office of Management and Budget for additional information. 

1. Identity the type of covered Federal action for which lobbying activity is and/or has been secured to 
influence the outcome of a covered Federal action. 

2. IdentifY the status of the covered Federal action. 
3. Identity the appropriate classification of this report. If this is a follow up report caused by a material change 

to the infonnation previously reported, enter the year and qumier in which the change occurred. Enter the 
date of the last previously submitted report by this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, State and zip code ofthe reporting entity. Include Congressional District, if 
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a 
prime or subaward recipient. Identi-ty the tier of the subawardee, e.g., the first subawardee of the prime is the 
1st tier. Subawm·ds include but are not limited to subcontracts, sub grants and contract awards under grants. 

5. If the organization filing there port in item 4 checks "Subawardee," then enter the full name, address, city, 
State and zip code of the prime Federal recipient. Include Congressional District, ifknown. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one 
organizational level below agency name, if known. For example, Department of Transpmiation, United 
States Coast Guard. 

7. , Enter the Federal program name or description for the covered Federal action (item1). If known, enter the 
full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and 
loan commitments. 

8. Enter the most applopriate Federal identifYing number available for the Federal action identified in item 1 
(e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant mmouncement number; 
the contract, grant, or loan award number; the application/proposal control number assigned by the Federal 
agency). Include prefixes, e.g., "RFP-DE-90-00 1." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, 
enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, State and zip code of the lobbying entity engaged by the reporting 
entity identified in item 4 to influence the covered Federal action. 
(b) Enter the full names ofthe individual(s) perfonning services, and include full address if different from 
10 (a). Enter Last Name, First Name, and Middle Initial (MI). 

11. Enterthe amount of compensation paid or reasonably expected to be paid by the reporting entity (item4) to the 
lobbying entity (itemlO). Indicate whether the payment has been made (actual) or will be made (planned). 
Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or 
planned to be made. 

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind 
contribution, specizy the nature and value of the in-kind payment. 

13. Check the appropriate box( es ). Check all boxes that apply. If other, specizy nature. 
14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be 

expected to perform, and the date(s) of any services rendered. Include all preparatory and related activity, 
not just time spent in actual contact with Federal officials. Identi-ty the Federal official(s) or employee(s) 
contacted or the officer(s), employee(s), or Member(s) of Congress that were contacted, 

15. Check whether or not a SF-LLLA Continuation Sheet(s) is attached. 

16. The certizying official shall sign and date the fonn, print his/her name, title, and telephone number. 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of 
information unless it displays a valid OMB Control Number. The valid OMB control number for this 
information collection is OMB No. 0348-0046. Public reporting btu·den for this collection of information is 
estimated to average 30 minutes per response, including time for reviewing instructions, searching existing 
datasources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information. Send comments regarding the burden estimate or any other aspect of this collection ofinfonnation, 
including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction 
Project (0348-0046), Washington, DC 20503. 
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·~~()~· r~-·~~-------------=BI=D~D~IN~G~D~O~C~UM~E=N~T~S----------~~~~A_· __ __ 

DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB 
Complete this form to disclose lobbying activities pmsuant to 31 U.S.C. 1352 0348-0046 

{See reverse forJlublic burden disclosme) 

l.Type ofFederal Action: 2. Status of Federal Action: 3. Report Type: 

D a. Contract D a. bid/offer/application D a. initial finding 
a. Grant b. initial award b. material change 
b. Cooperative agreement c. post-award For Material Change Only 
c. Loan year __ quarter ___ 
d. Loan guarantee date of last report 
e. Loan insurance 

4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is a Subawardee, Enter Name 
D Prime D Subawardee and.Address of Prime: 

Tier , if known: 

Congressional District, if known: Congressional District, if known: 

6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Nwnber, if applicable: 

8. Federal Action Number, if known: 9. Award Amount, if known: 
$ 

10. a. Name and Address ofLobbying Entity b. Individuals Performing Services (including address if different 
(if individual, last name, first name, M) from No. lOa) 

(last name, first name, Ml): 

(attach Continuation Sheet(s) SF-LLL4, if necessary) 

11. Amount of Payment (check all that apply) 13. Type of Payment (check all that apply) 
$ D actual D planned D a. retainer 

D b. one-time lee 
D c. commission 

12. Form of Payment (check all that apply) D d. contingent fee 
D e. deferral 

D a, cash D f. other: specifY: 
D b. in-kind: specifY: nature 

Value 

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, Including officer(s), 
employee(s), or Member(s), contacted, for Payment indicated in item 11: 

(attach Continuation Sheet(s) SF-LLLA, !{necessary) Ll 
15. Continuation Sheet(s) SF-LLLA attached: D Yes ;iN.No \ 1 I ) 
16. Iufonnation reque>ted tl1rough this for misautl10rized by title 31 U.S.C. section Signatur~--~ 

.!--;::?' -----1352. TIJis disclosure of lobbying activities is a material representation offact 
Print Name: Tl1omas Theaker 

upon which reliru1ce was placed by tl1e tier above when tl1is trm1saction was made 

President or entered into. 1l1is disclosure is required pursuru1t to 31 U.S.C. 1352. 1l1is Title: 
infnnnation will be reported to tl1e Congress semi-rumually and will be available Telephone No.:760-788-2847 Date: 02/09/2015 
for public inspection. Any person who fails to file tl1e required disclosure shall be 
subject to a civil penalty of not le,;s tl1at $10,000 and not more tl1ru1 $100,000 for 
each such £1ilure. 

Federal Use Only: ·1 Authorized for Local Reproduction Standard 

. ' ' 
.. .· Form LLL (Rev. 7-07) 
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Reporting Entity 

BIDDING DOCUMENTS 

DISCLOSURE OF LOBBYING ACTIVITIES Approved by 

CONTINUATION SHEET 

_______________ Page __ of __ _ 
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BIDDING DOCUMENTS 

PRICE PROPOSAL FORMS 

SCHEDULE OF PRICES 

The Contractor shall perform all Work required, necessary, and proper for or incidental to completing 
the Work called for in each individual Task Order issued under this Job Order Contract using the Unit 
Price Book (UPB) with the following adjustment factors. 

The Bidder guarantees the Adjustment Factors for a period of 120 days (90 days for federally funded 
contracts and contracts valued at $500,000 or less) from the date of Bid opening to Award of the 
Contract. The duration of the Composite Adjustment Factor guarantee shall be extended by the 
number of days required for the City to obtain all items necessmy to fulfill all conditions precedent 
e.g., bond and insurance. 

I. Normal Working Hours Adjustment Factor: The Contractor shall perform any or all 
Prepriced and Non-Prepriced Work items called for in the Task Order Scope of Work during 
normal working hours in the quantities specified in the individual Task Orders assigned to this 
contract for the sum of the appropriate prices contained in the Unit Price Book (UPB) 
(Prepriced Items) and for the sum of the lowest prices obtained from the required number of 
competitive external quotes (Non-Prepriced Items) in which both Prepriced and Non-prepriced 
items are to be multiplied by the adjustment factor #1 of: 

.6950 

SpecifY to four ( 4) decimal places. 

point six- nine - five - zero 
Adjustment Factor #1 for normal working hours- in words. 

2. Other Than Normal Working Hours Adjustment Factor: The Contractor shall perfonn any 
or all Prepriced and Non-Prepriced functions called for in the Task Order Scope of Work 
during other than normal working hours in the quantities and line items specified in the 
individual Task Orders assigned to this Contract for the sum of the appropriate prices 
contained in the Unit Price Book (UPB) (Prepriced Items) and for sum of the lowest prices 
obtained from the required competitive external quotes (Non-Prepriced Items) in which both 
Prepriced and Non-prepriced Items are to be multiplied by the adjustment factor #2 of (may 
not be lower than the one stated above): 

.6950 
SpecifY to 4 decimal places. 

point six - nine - five - zero 
Adjustment Factor #2 for other than normal working hours- in words. 

Failure to submit adjustment factors for Items 1 and 2 above to four ( 4) decimal places shall result in 
the bid being deemed non-responsive and ineligible for further consideration. 

Composite Adjustment Factor Calculation: 
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BIDDING DOCUMENTS 

Enter below the adjustment factors listed above and perform the required calculations: 

Item Adjustment Factor Percentage Factor Partial Composite 
(4 Decimal Places) Adjustment Factor 

(4 Decimal Places) 

1 .69.50 80% .5560 

2 .6950 20% .1390 

Composite Adjustment Factor .6950 

(by Thomas Theaker) Bidder: Ramona Paving & Construction Corp. 

Title:_P~resi-+-~~--LJ_.,<----1'--------
Signature: ~Lit_.= 
The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be 
filled in on the Bid form. If an addendum or addenda has been issued by the City and not noted as 
being received by the Bidder, this proposal shall be rejected as being non-responsive. The following 
addenda have been received and are acknowledged in this bid: -'N::...:....:::o=n:..::e;__ __________ _ 

NOTES: 

A. Total Composite Adjustment Factor(s) are subject to tabulation/verification by the City. 

B. Adjustment Factors and notations shall be in ink or typewritten. All corrections (which have 
been initiated by the Bidder using erasures, strike out, line out, or "white-out") shall be typed or 
written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid 
proposal. 

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected 
as non-responsive and ineligible for further consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit Adjustment Factors 
where required shall render the Bid non-responsive and shall be c,!iuse for its rejection. 

E. Bids shall have Adjustment Factors, Bid Amounts, and Total Composite Adjustment Factors 
expressed to four ( 4) decimal places (tenths, hundredths, thousandths, and ten thousandths). 

F. All Bid Amounts and Total Composite Adjustment Factors will be subject to verification by the 
City. In the case of inconsistency or conflict between the product of the Adjustment Factor x 
Percentage Factor and the Bid Amount, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Bid Amounts with the Total 
Composite Adjustment Factor, the sum of the Bid Amounts shall govern. 

H. Adjustment Factors submitted that exceed four (4) decimal places shall be cause for deeming 
the bid non-responsive and ineligible for further consideration. 

I. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as 
being non-responsive. Alternative proposals will not be considered unless called for. 

Job Order Contract- (JOC) S 15 Sitework for Capital Improvement Projects Only 
Price Proposal Forms 
Volume 2 of2 (Rev. Oct. 2014) 

181 Page 



BIDDING DOCl!\U~NTS 

OMB C\l!ltrol No.: 
A ppfClvcd: 
Approval Fxpirc~;: 

~ ()t)().()()J [l 

08 13'2013 
OS".:i I :;n I:; 

Dismlvnntnged Businel.s Ent(•qJrisc ( DBE) Program 
DBE Suhe<mtractor .Performance Form 

This f(mn is intended to capture the DBE 1 ~ubcontl'<lrtor's .:. description (\f work to be performed and tlv.? price 
of'th<~ \1urk sul,mittcd to the prime contractor. An EPA Financial Assistance Agreement Rccipir.:nlmustn·qllirc 
its J)fillll' contractor h) hnve it:. DBF suhcontrac1nr~ comple!c thi<; fonn and include all t'Oillpktcd limlis in trw 
prime Cl1fllrnctor;, bid or proposal padwgc. 

r---:-----··------·-····"•"""·· ................... - .............................................. - ....... _, _____ -,-----;-------·----------------
Proje~:t Nullle 

JOC SlS Sitrwork 
ID No. (ifkr~;J) Point orc::;:_mtliCt ___ _ 

Mat:fut..,\' Gnbte 
~-----------.. ---·---.. -----------.. -----····-l---.. --.. -----------------·-------·----------==L+--f::l. '(,..,..--+\~-st= 

Email t\ddre!is 
~@statc\videstripes.com .,-r 

,. 0~•-•-""'""-"""'"-A•<O•""''""""'"'""'"""""-""'"""'""""-"' __ ... ,,. ·-· 

Prime Contractor Name Issuing/Funding Entity: 

Ramona Paving & Construction Corp. 
______ ........................ ~ ... ------ -~----------------------·-

·-c:;;;;;;~~ct~~·it;;il N~iuln7f Description of \\'urk'SubJniH~i to thl! Prhuc Cnuirn£:'t{)r Jn,·ol\"ing 
Cimstru>;>tion, S~rvlc~s. Ertuifllllt?llf ur Supplies 

TBD Signing, Striping, P;wemenl Marking 

!'riel' of Work 
Submitted In 
the 
Prinw 
CmHrnclur 
·-----~·---~···· 

TBD per task 
order 

1>nE c(·rlili(•d fi;::·=x ·u<n 
Othrr: 

SBA 
' __ ._ __ -----,- ----·-·· ·-------··----- ----·····----Meetslt•xccNls EPA ccrtifkatinn Sllmdards'! 

_YES : _NO ; ~:f._ Unknown 
. --~-- -- - •' "" ~- ---- --------- - -~-

' A [)HI· b a Di;;m!I;HII<l![.<:d. Minority. or Woman Busin~>!• Enterprise that lm> lu:en ~·crtilicd h) nn cntit) lh>m 11hkh El'.'\ !l<XCPI' 

ccrlllicatinn; <~> d~scrihcd in .. !{) lTU 33 20-l--3.1 2()5 or ccrtflkd 11;. FPA. l'l'r\ nccq* ccnilkarinu, fmm enlilit~!. thm mc~t ur ncccd I 1'.\ 
,·eruli~ati<lll wmdnnts :t' dcscrihcd in 4lllTR 3:1.201. 

' '1uiH:<>nii<K'tnr i.' Jdinc<l us a c·nmrany. finn. _i(lint Y~lllurc. t>r ittdi,idual 11hn cntc·rs inw nn ngrc·cnlclll 11ith u c<>nlmctor ''' prmidc 
>crl ic.;, pllt.'IHUll 10 nn IT:\ nwnnl nf fillllndnl asod:-t:mcc. 

rf'·\ FOil \I l•lfllki (IItlE Suhennfrlll'tllr l'erfonnan~~ F<>rlll) 

Job Order ( 'ont ract - ( .10( ') S I:> Sitcworh for Capital Improvement Pro_iecfs ( .lnly 
1·.1'1\ FORM 6100-:l- D[l[: Subcnntrachlr PerfillllHlnce Form 
Volllllll' .? uL! ( Re\·. ( kl. ::'.0 1--1) 

·-------·-~~---· 



OMB Control Nt>.: 
Appmwd: 
,!<,pproval E\pir.:;,: 

::?!NO.ftO_i(l 

08·1 ~ 201.' 
OR·' I 2015 

l)i~;adv:mtagcd Bnsim'ss Entrrprbr (DBE) Program rnn: 
Sul1contraetor Performnnec Form 

I c~:nify under p~.·mtlty ufpc~iw-:- that the l\)f'gl1ing ~tatenwnts arc trm~ and l·orrec!. Signing thi::: ]()I'm doe>- rwt 
signit>· a t:ommitmcnt to utilize the subcontractors abtwe. I am aware t~fthat in the c\·ent of<J r.:-placement of a 
:,uhcontractor. I will adhere to the replncerm~nt requirements set fbrth in 40 CFR Part 33 Section 33J02 (c). 

l'rinl 1\ame 

'T'homas Theaker 

President 02/09/15 

-·--·"-"" 

Print Narm~ 

~o~t r::>O-.t~ 
--~·-~--~·~._,.,~ -··---

nate 
~~-~-· 

;,2-{Jo/ ~~ 

·1 he puh!k rqwrling and n:cnrdl;eeping burd~ll ((lr 1his colk;,:tion of inlill'lmHion is (~Stinmted 10 m•et~lgc tim·,: (3 l how·~ per 

R'Spon~c. Sl.'nd l:fliTIIl!Cill~\ on the Ag.en..:y's n·;:,~d for this inli.Hmatinn. the tlCCUJ<lt') or the rroridcd hunkn ~~timalt>. ;;nd 

an) ~;11!!)-!t'~l.:d methods lhr minimizing n:spondc!ll burden. inclwJing thmugJt th~ l!Sl~ or autnn~tlhxi enlh;ction tedmiqut';; In 

ih.: Dirc<.:lOr. Cnllc..:lion Stmtcgics IJil iskm. P.S. Envir<mmcn1all'nikction 1\g~m~~- (21\2.2'1} 1200 Pcnnsyil ania A\''·· 1\W. 

\\'ushingwn. D.C. 20.!60. lnduck lhe orv1H comrnl numh~t· in any corrcspotHkm:c. Do not send the Ct)ll1pktd li:1nn tn this 

addr..::;s • 

.lob Order Cuntn1e1 - ( .IOC J ·''I:;, Silewnrk for Capital lmpron~rnenl Projecl~ On!) 
FP /\ H )RM (,I 00-J- DBE Subcontractor Perfonmmc'~ Fnrm 
Volume' of'2 (Rt'\'. (kl. .~014) 

20; PllgC 



1\ EA~ United States tt.'9lf Environmental Protection 
~,. Agency 

BIDDING DOCUMENTS 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Business Enterprise (DBE) Program Subcontractor 
Utilization Form 

This form is intended to capture the prime contractor's actual and/or anticipated use of identified certified DBE1 
subcontractors 2 and the estimate dollar amount of each subcontract. An EPA Financial Assistance Agreement Recipient 
must require its prime contractors to complete this form and include it in the bid or proposal package. Prime contractors 
should also maintain a copy of this form on file. 

Prime Contractor Name Project Name 

Ramona Paving & Construction Corp. JOC S15 Sitework for Capital Improvements 

Bid I Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

K-15-1322-JOC-3 Lisa Milne 

Address 

1303 Olive Street, Ramona, CA 92065 

Telephone No. Email Address 

760-788-2847 info@ramonapaving.com 

Issuing/Funding Entity: 

I have identified potential DBE 
I X YES I NO Certified subcontractors --

If yes, please complete the table below. If no, please explain: 

Subcontractor N arne/ Company Address I Phone I Email Est. Dollar Currently 
Company Name Amt DBE 

Certified? 
~tarewme ~tnpes IPO box 600710 S.D. CA. 92160 tbd ner task ves 
Appian UDBE SWPPP 5780 Olinda Rd El Sobrante CA. tbd per task yes 

Continue on back if needed 94803 

1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFG 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202. 

2 Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an 
EPA award of financial assistance. 

EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 
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ft EA~ United Stetas 
-.•.. Environmcntcl Protection 
~' Agency 

BIDDING DOCUMENTS 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

I certify under penalty of petjmy that the forgoing statements are true and correct. Signing this form does not signify a 
commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will 
adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c). 

/ ~ 

//~" Prime Cout;raetor Signature Print Name 

( i~C-h~~ Thomas Theaker 
I' Title Date 

President 02/09/15 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. 

Send comments on the Agency's need for this inf01mation, the accuracy of the provided burden estimates, and any suggested methods for 

minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies 

Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB 

control number in any correspondence. Do not send the completed form to this address. 

EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 

Job Order Contract- (JOC) S 15 Sitework for Capital Improvement Projects Only 
EPA FORM 6 I 00-4- DBE Subcontractor Utilization Form 
Volume 2 of2 (Rev. Oct. 2014) 

221 Page 




