

SR-163
Balboa Park
EA 265010
Phase 2 Transportation Enhancement (TE)

List of Project Features

Outside Historic District

- Finish slope paving under I-5 at the I-5/SR-163 Interchange – 5 Slopes
- Pave gore points – 2
- Rehabilitate Irrigation
- Rehabilitate Landscape
- Possible add rock cobble to grass area at the NW Quad
- Maintenance Vehicle Pullout – 1
- Fencing
- Prune Trees
- Rehabilitate Grassy Median

Inside Historic District

- Rehabilitate and Replace Irrigation
- Rehabilitate Landscape
- Rehabilitate Grassy Median
- Install at the edge of shoulder, a soil treatment that matches the existing soil in color and texture. Placement of the soil treatment will include under Steel Backed Timber Guardrail. Work will be within the median and the intention is to curtail weed growth.
- Maintenance Vehicle Pullouts - 2
- Maintenance Access Gates - 3
- Fencing
- Replace crib wall at the SB Entrance Ramp from Robinson Ave.
- Repair brow ditch on the east side of SR-163 between Robinson and the 10 Ave. entrance ramp.
- Prune Trees
- Uplighting of the Laurel Street Bridge – only if a maintenance agreement is made between Caltrans and the City of San Diego. If not, this element will be pulled from the project.