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CITY OF SAN DIEGO, CALIFORNIA

NOTICE INVITING BIDS

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works
Contracting Group at the location, time, and date shown on the cover of these specifications
for performing work on Otay 1% and 2™ Pipeline Abandonment - East of Highland
(Project).

2. SUMMARY OF WORK: The Work involves furnishing all labor, materials, equipment,
services, and other incidental works and appurtenances for the construction of the Project as
described in ATTACHMENT A.

3. BIDS ARFE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public
records subject to public disclosure. It is the responsibility of the respondent to clearly
identify any confidential, proprietary, trade secret or otherwise legally privileged information
contained within the Bid. General references to sections of the California Public Records Act
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly
establishes that the requested information is exempt from the disclosure requirements of the
PRA, the City shall be free to release the information when required in accordance with the
PRA, pursuant to any other applicable law, or by order of any court or government agency,
and the Contractor will hold the City harmless for release of this information.

4. EQUAL OPPORTUNITY CONTRACTING PROGRAM:

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 7.4%
2. ELBE participation 14.9%
3. Total mandatory patticipation 22.3%

4.2.  The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better
understand the Good Faith Effort requirements of this contract. See the City’s
document titled “SLBE Program, Instructions For Bidders Completing The Good
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/

4.3.  The Bid will be declared non-responsive if the Bidder fails the following mandatory
conditions:

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall
mandatory participation percentage identified in this document; OR.

4.3.2. Bidder’s submission of Good Faith Effort documentation demonstrating the
Bidder made a good faith effort to outreach to and inciude SI.BE-ELBE
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Subcontractors required in this document within 3 Working Days of the Bid
opening if the overall mandatory participation percentage is not met.

4.4,  For additional Equal Opportunity Contracting Program requirements, see
Attachment C.

PRE-BID MEETING:

5.1.  There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding
requirements, pre-qualification process, and Equal Opportunity Contracting Program
requirements and reporting procedures in the Public Works Contracting Group,
Conference Room at 1010 Second Avenue, 14™ Floor, San Diego, CA 92101 at
10:00 A.M., on January 23, 2014,

5.2.  All potential bidders are encouraged to attend.

5.3. To request a copy of the agenda on an alternative format, or to request a sign
language or oral interpreter for this meeting, call the Public Works Contracting
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to
ensure availability.

CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:
6.1.  Prior to the Award of the Contract or each Task Order, you and your Subcontractors
and Suppliers must register with the City’s web-based contract compliance website,

Prism®, located here:

https://pro.prismcompliance.com/default.aspx.

6.2. The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and
the Joint Venture license to the City within 10 Working Days after receiving the Contract
forms. See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.

PREVAILING WAGE RATES: Prevailing wage rates apply to this contract.

8.1. STATE REQUIREMENTS FOR CONTRACTS SUBJECT TO STATE
PREVAILING WAGE REQUIREMENTS,

8.1.1. In accordance with the provisions of California Labor Code Sections 1770,
et seq. as amended, the Director of the Department of Industrial Relations
has determined the general prevailing rate of per diem wages in accordance
with the standards set forth in such Sections for the locality in which the
Work is to be performed. Copies of the prevailing rate of per diem wages
may be found at http://www.dir.ca.gov/dlsr/statistics_research.htm]. The
Contractor shall post a copy of the above determination of the prevailing
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rate of per diem wages at each job site and shall make them available to
any interested party on request.

8.1.2. Pursuant to Sections 1720 et seq., and 1770 et seq., of the California Labor
Code the Contractor any Subcontractor shall pay not less than said
specified rates determined by the Director of the California Department of
Industrial Relations to all workmen employed by them in the execution of
the Work.

8.1.3.  The wage rates determined by the Director of Industrial Relations and
published in the Department of Transportation publication entitled,
"General Prevailing Wage Rates", refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, said published rate of wage shall be in effect for
the life of this contract. If the published wage rate refers to a
predetermined wage rate to become effective upon expiration of the
published wage rate and the predetermined wage rate is on file with the
Department of Industrial Relations, such predetermined wage rate shall
become effective on the date following the expiration date and shall apply
to this contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more
additional expiration dates with additional predetermined wage rates,
which expiration dates occur during the life of this contract, each
successive predetermined wage rate shall apply to this contract on the date
following the expiration date of the previous wage rate. If the last of such
predetermined wage rates expires during the life of this contract, such
wage rate shall apply to the balance of the contract.

8.1.4. The successful bidder intending to use a craft or classification not shown
on the prevailing rate determinations may be required to pay the rate of the
craft or classification most closely related to it.

9. INSURANCE REQUIREMENTS:

9.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP)
for the insurance requirements which must be met.

10. PREQUALIFICATION OF CONTRACTORS:

10.1. Contractors submitting Bid must be pre-qualified for the total amount proposed,
inclusive of all alternate items prior to the date of submittal. Bids from contractors
who have not been pre-qualified as applicable and Bids that exceed the maximum
dollar amount at which contractors are pre-qualified will be deemed non-responsive
and ineligible for award. Complete information and prequalification questionnaires
are available at:
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http://www.sandiego.gov/cip/bidopps/prequalification.shtml

10.2. The completed questionnaire, financial statement, and bond letter or a copy of the
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later
than 2 weeks prior to the bid opening to the Public Works Contracting Group,
Prequalification Program, 1010 Second Avenue, 14" Floor, San Diego, CA 92101.
For additional information or the answer to questions about the prequalification
program, contact David Stucky at 619-533-3474 or dstucky@sandiego.gov.

11. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be

completed in accordance with the following standards:
Standard Specifications for Public Works Construction
(“The GREENBOOK™) 2012 PITS070112-01
City of San Diego Standard Specifications for Public
Works Construction (“The WHITEBOOK”)* 2012 PITS070112-02
City of San Diego Standard Drawings* 2012 PITS070112-03
Caltrans Standard Specifications 2010 PITS070112-04
Caltrans Standard Plans 2010 PITS070112-05
California MUTCD 2012 PITS070112-06
City Standqrd Drawings - Updates Approved For Use Varies Varies
(when specified)*
Standard Federal Equal Employment Opportunity
Construction Contract Specifications and the Equal 1984 769023
Opportunity Clause Dated 09-11-84

NOTE: *Available online under Engineering Documents and References at:
http://www.sandiego.gov/publicworks/edocref/index.shtml

12. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all
questions submitted in writing, via letter, or FAX in the form of an addendum. No oral
comment shall be of any force or effect with respect to this solicitation. The changes to the
Contract Documents through addendum are made effective as though originally issued with
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this
purpose in the Bid.

13. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting
Bids at any time, and further reserves the right to reject submitted Bids, without giving any
reason for such action, at its sole discretion and without liability. Costs incurred by the
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon
the City to enter a contract.

14, CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit
Price provisions as set forth in the Bid Proposal Form(s), Volume 2.
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15. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-1.6, “Trade Names or Equals” in
The WHITEBOOK and as amended in the SSP.

16. AWARD PROCESS:

16.1. The Award of this contract is contingent upon the Contractor’s compliance with all
conditions precedent to Award.

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

16.3. This contract will be deemed executed, and effective, only upon the signing of the
Contract by the Mayor or designee of the City.

17. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The
GREENBOOK and as amended in the SSP which requires the Contractor to self perform the
amount therein stipulated. Failure to comply with these requirements may render the Bid
non-responsive and ineligible for award.

18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and
Specifications for this contract are also available for review in the office of the City Clerk or
Public Works Contracting Group.

19. SUBMISSION OF QUESTIONS:

19.1. The Director (or designee), of the Public Works Department is the officer responsible
for opening, examining, and evaluating the competitive Bids submitted to the City for
the acquisition, construction and completion of any public improvement except when
otherwise set forth in these documents. All questions related to this solicitation shall
be submitted to:

Public Works Contracting Group

1010 Second Avenue, 14™ Floor

San Diego, California, 92101

Attention: [Contract Specialist listed on the front cover hereof]

OR:
Email address of the Contract Specialist listed on the front cover hereof.

19.2. Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

19.3. Clarifications deemed by the City to be material shall be issued by Addenda and
uploaded to the City’s online bidding service.
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19.4. Only questions answered by formal written addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect. It is the Bidder's
responsibility to become informed of any Addenda that have been issued and to
include all such information in its Bid.

20, ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be
interested in more than one (1) Bid for the same work unless alternate Bids are called for, A
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who
submits more than one bid will result in the rejection of all bids submitted.

21, SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on
the City provided forms with the Notice Inviting Bids and Contract forms.

22. PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal
form attached to and forming a part of the specifications. The signature of each person
signing shall be in longhand.

22.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see
Volume 2) as their Bid per the schedule given under “Required Documents
Schedule,” (see Volume 1). Bidder is requested to retain for their reference other
portions of the Contract Documents that are not required to be submitted with the
Bid. The entire specifications for the bid package do not need to be submitted with
the bid.

22.2. The City may require any Bidder to furnish a statement of experience, financial
responsibility, technical ability, equipment, and references.

22.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of
the work and name of the Bidder and the appropriate State Contractors License
designation which the Bidder holds.

22.4, Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for
opening of Bids.

23. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY):

23.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build
contracts, and contracts subject to the Small and Local Business Program of
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with
either a cashier's check upon some responsible bank, or a check upon such bank
properly certified or an approved corporate surety bond payable to the City of San
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which
check or bond, and the monies represented thereby shall be held by the City as a

Otay 1st and 2nd Pipeline Abandonment - East of Highland 9 | Page

Notice Inviting Bids

Volume 1 of 2 (Rev. Nov. 2013)




23.2.

23.3.

guarantee that the Bidder, if awarded the contract, will in good faith enter into such
contract and furnish the required final bonds.

The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract
and give required final bonds, the money represented by a cashier's or certified check
shall remain the property of the City, and if the Bidder shall fail to execute this
contract, the Surety agrees that it will pay to the City damages which the City may
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the
Bid.

A Bid received without the specified bid security will be rejected as being non-
responsive,

24. AWARD OF CONTRACT OR REJECTION OF BIDS:

24.1.

24.2.

24.3.

24.4.

24.5,

24.6.

24.7.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete the entire Bid schedule (also referred to as “schedule of
prices” or Proposal form). Incomplete price schedules will be rejected as being non-
responsive.

The City reserves the right to reject any or all Bids, and to waive any informality or
technicality in Bids received and any requirements of these specifications as to
bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City from the Bidder within 3 Working Days,
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of
written notice which includes proof of honest, credible, clerical error of material
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was
observed in the preparation of the Bid.

A non-selected Bidder may protest award of the Contract to the selected Bidder by
submitting a written “Notice of Intent to Protest” including supporting documentation
which shall be received by Public Works Contracting Group no later than 10 days
after the City’s announcement of the selected Bidder or no later than 10 days from
the date that the City issues notice of designation of a Bidder as non-responsible in
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of
Contract Award.”

The City of San Diego will not discriminate with regard to race, religious creed,
color, national origin, ancestry, physical handicap, marital status, sex or age, in the
award of contracts.

Each Bid package properly executed as required by these specifications shall
constitute a firm offer, which may be accepted by the City within the time specified
in the Proposal.
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24.8.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on
the basis of any proposed alternates, additive items or options, at its discretion that
will be disclosed in the Volume 2 of 2.

25. BID RESULTS:

25.1.

25.2.

The Bid opening by the City shall constitute the public announcement of the
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently
deemed non-responsive or non-responsible, a public announcement will be posted in
the City’s web pagehttp://www.sandiego.gov/cip/index.shtml, with the name of the
newly designated Apparent Low Bidder.

To obtain Bid results, either attend Bid opening, review the results on the City’s web
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid
tabulation will be mailed to you upon verification of extensions. Bid results cannot
be given over the telephone.

26. THE CONTRACT:

26.1.

26.2.

26.3.

26.4.

26.5.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be
made in the form adopted by the City, which includes the provision that no claim or
suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the
party to whom the first award was made.

Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require
the Apparent Low Bidder to (i) submit information to determine the Bidder’s
responsibility and reliability, (ii) execute the Contract in form provided by the City,
and (iii) furnish good and approved bonds and insurance certificates specified by the
City within 14 Days, unless otherwise approved by the City, in writing after the
Bidder receives notification from the City, designating the Bidder as the Apparent
Low Bidder and formally requesting the above mentioned items.

The award of the Contract is contingent upon the satisfactory completion of the
above mentioned items and becomes effective upon the signing of the Contract by the
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or
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submit required documents and information, the City may award the Contract to the
next lowest responsible and reliable Bidder who shall fulfill every condition
precedent to award. A corporation designated as the Apparent Low Bidder shall
furnish evidence of its corporate existence and evidence that the officer signing the
Contract and bond for the corporation is duly authorized to do so.

27. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder
shall examine carefully the Project Site, the Plans and Specifications, other materials as
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Bidding Documents Proposal, Plans, and Specifications.

28. CITY STANDARD PROVISIONS: This contract is subject to the following standard
provisions, See The WHITEBOOK for details.

28.1.

28.2,

28.3.

28.4.

28.5.

28.6.

28.7.

The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a
Drug-Free Workplace.

The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.

The City of San Diego’s Labor Compliance Program and the State of California
Labor Code §§1771.5(b) and 1776.

Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code
concerning the employment of apprentices by contractors and subcontractors
performing public works contracts.

The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The
San Diego Municipal Code (SDMC).

The City’s Information Security Policy (ISP) as defined in the City’s Administrative
Regulation 90.63.

29. PRE-AWARD ACTIVITIES:

29.1.

29.2,

The selected contractor by the City to execute a contract for this Work shall provide
the information required within the time specified in “Required Documents,” of this
bid package. Failure to provide the information within the time specified may result
in the Bid being rejected as non-responsive.

If the Bid is rejected as non-responsive, the selected contractor by the City to execute
a contract for this Work shall forfeit the required Bid. The decision that the selected
contractor by the City to execute a contract for this Work is non-responsive for
failure to provide the information required within the time specified shall be at the
sole discretion of the City.
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30. REQUIRED DOCUMENT SCHEDULE:

30.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5)
for important information regarding grounds for debarment for failure to submit
required documentation.

30.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available
for download from the City’s web site at:
http://www.sandiego.gov/eoc/forms/index.shtml

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED
1. BID SUBMITTAL DATE/TIME ALL BIDDERS | Bid
2. BID SUBMITTAL DATE/TIME ALL BIDDERS | Bid Bond
3. BID SUBMITTAL DATE/TIME ALL BIDDERS | Non-collusion Affidavit to be Executed
By Bidder and Submitted with Bid under
23 USC 112 and PCC 7106
4. BID SUBMITTAL DATE/TIME ALL BIDDERS | Contractors Certification of Pending
Actions
5. BID SUBMITTAL DATE/TIME ALL BIDDERS | Equal Benefits Ordinance Certification of
Compliance
6. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AA35 - List of Subcontractors
7. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AA40 - Named Equipment/Material
Supplier List
8. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | SLBE Good Faith Efforts Documentation
BID OPENING WITH GOOD
FAITH EFFORT
DOCUMENTATION
9. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | Form AA60 — List of Work Made
BID OPENING WITH GOOD Available
FAITH EFFORT
DOCUMENTATION
10. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | Proof of Valid DBE-MBE-WBE-DVBE
BID OPENING WITH GOOD Certification Status e.g., Certs.
FAITH EFFORT
DOCUMENTATION
11, WITHIN 10 WORKING DAYS APPARENT Phased Funding Schedule Agreement
AFTER RECEIPT BY BIDDER LOW BIDDER (when required)
OF CONTRACT FORMS

Otay 1st and 2nd Pipeline Abandonment - East of Highland
Notice Inviting Bids
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED
12. WITHIN 10 WORKING DAYS APPARENT Pre-Award Schedule (Phased Funded
AFTER RECFIPT BY BIDDER LOW BIDDER | Contracts Only)
OF CONTRACT FORMS
13. WITHIN 10 WORKING DAYS APPARENT Names of the principal individual owners
AFTER RECEIPT BY BIDDER LOW BIDDER | of the Apparent Low Bidder
OF CONTRACT FORMS
14. WITHIN 10 WORKING DAYS APPARENT If the Contractor is a Joint Venture:
AFTER RECEIPT BY BIDDER LOW BIDDER )
OF CONTRACT FORMS e Joint Venture Agreement
' « Joint Venture License
15. WITHIN 10 WORKING DAYS APPARENT Form BB0S - Work Force Report
AFTER RECEIPT BY BIDDER LOW BIDDER
OF CONTRACT FORMS
16. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Agreement
AFTER RECEIPT BY BIDDER LOW BIDDER
OF CONTRACT FORMS
17. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Payment and
AFTER RECEIPT BY BIDDER LOW BIDDER Performance Bond
OF CONTRACT FORMS
18. WITHIN 10 WORKING DAYS | APPARENT Certificates of Insurance and
AFTER RECEIPT BY BIDDER LOW BIDDER | Endorsements
OF CONTRACT FORMS
19. WITHIN 10 WORKING DAYS APPARENT Contractor Certification - Drug-Free
AFTER RECEIPT BY BIDDER LOW BIDDER Workplace
OF CONTRACT FORMS
20. WITHIN 10 WORKING DAYS APPARENT Contractor Certification - American with
AFTER RECEIPT BY BIDDER LOW BIDDER Disabilities Act
OF CONTRACT FORMS
21. WITHIN 10 WORKING DAYS APPARENT Contractors Standards - Pledge of
AFTER RECEIPT BY BIDDER LOW BIDDER Compliance
OF CONTRACT FORMS

Otay 1st and 2nd Pipeline Abandonment - East of Highland

Notice Inviting Bids
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CONTRACT FORMS
AGREEMENT
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CONTRACT FORMS

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal
corporation, herein called "City", and __BURTECH PIPELINE INCORPORATED , herein
called "Contractor" for construction of Otay 1st and 2nd Pipeline Abandonment - East of
Highland; Bid No. K-14-5934-DBB-3; in the amount of FOUR MILLION ONE HUNDRED
THIRTY-FIVE THOUSAND ONE HUNDRED FORTY DOLLARS AND ZERO CENTS 00/100
($ 4,135,140.00), which is comprised of the Base Bid alone.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

L. The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special
Provisions (SSP).

(d) Phased Funding Schedule Agreement.
(e) That certain documents entitled Otay 1st and 2nd Pipeline Abandonment - East of

Highland, on file in the office of the Public Work Department as Document
0. S-11027, as well as all matters referenced therein.

2. The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner Otay 1st and 2nd Pipeline Abandonment - FEast of Highland, Bid Number
K-14-5934-DBB-3, San Diego, California,

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer,
agent, or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable

hereunder.
5. This contract is effective as of the date that the Mayor or designee signs the agreement.
Otay 1st and 2nd Pipeline Abandonment - East of Highland 16 | Page
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CONTRACT FORMS (continued)

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and
through its Mayor or designee, pursuant to Municipal Code §22.3102(a)(1) authorizing such
execution,

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY

Jan I. Goldsmith, City Attorney

By /é 2 Z '.)74%,-7%»

Albert P. Rechanly

Program Manager i
Public Works Contracting Group Print Name: /54"0 z)iéﬂ re. 7;7
) Deputy City Attorney
Date: 7}}2-7 / / Z/’ Date: %%36% y
CONTRACTOR

By /;/7/ /

Bucrecn e pi \ryf‘f«m £
Print Name:_Dovwvln ¢ A3 Buwrtecl,

Tites YeSdout o P FO

Date: '3“’? f| Z(?',{vﬂ

City of San Diego License No.: B )Fj C[ 522 0 0&’10(2/6

State Contractor’s License No.:__
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CONTRACT FORMS
ATTACHMENTS
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EXECUTED IN TRIPLICATE
BOND NO. 2175767
PREMIUM: $28,811.00

PREMIUM IS FOR CONTRACT TERM
AND I8 SUBJECT TO ADJUSTMENT
BASED ON FINAL GONTRACT PRICE

CONTRACT FORMS ATTACHMENTS
PERFORMANCE BOND AND LABOR AND MATERTALMEN’S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERYALMEN'S BOND:

BURTECH PIPELINE INCORPORATED » & corporation, as principal, and
NORTH AMERICAN SPECIALTY INSURANCE COMPANY . & corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successots and
assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of

FOUR MILLION ONE HUNDRED THIRTY-FIVE THOQUSAND ONE HUNDRED FORTY
DOLLARS AND £ERO CENTS 00/100  (§ 4,135,140.00), for the faithful performance of the

anpexed contract, and in the sum of FQUR MILLION ONE HUNDRED THIRTY-F
THOUSAND ONE HUNDRED FORTY DOLLARS AND ZERO CENTS 00/100 (3 4.135.140,00)
for the benefit of laborers and materialmen designated below.

Conditions:

If the Principal shall faithfully perform the armexed contract contract Otay lst and 2nd

Pipeline Abandonment - East of Highland, Bid Number X-14-5934-DBRB-3, San Diego, California
then the obligation herein with respect to a faithful performance shall be void; otherwise it shall

remain.in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the exscution of this contract, and shall pay all amounts due under the
California Unemployment Josurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The abligation herein with respect to laborers and materialmen shall inure to the benefit of all
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division §
of Title I of the Government Code of the State of Califomia or under the provisions of Section 3082
st seq. of the Civil Code of the State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby watves
notice of same,

Otay Ist and 2nd Pipeline Abandonment - East of Highland _ 19 | Page
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CONTRACT FORMS ATTACHMENTS (continued)
PERFORMANCE BOND AND LABOR AND MATERTALMEN’S BOND

The Surety shall pay reasonable attomey's fees should suit be brought to enforee the provisions of this

bond,

Dated MARCH 14, 2014

BURTECH PIPELINE, INCORPORATED
Principal

By..¥ O\/’7/// ‘
DOMINIC J. BU@%K”/PRESIDENT

Printed Name o®Perscy Signing for Principal

Approved as to Form and Legality

Jan L Galdsmith, City Attorney
NORTH AMERICAN
oy % SPECIALTY INSURANCE COMPANY

MARK D. IATAROLA, Attorney-in-fact

Approved: 6 HUTTON CENTRE DRIVE, SUITE 850
e .\ /k Local Address of Surety
/ /AN e SANTA ANA, CA 92707
Albert P. Rechany Local Address (City, State) of Surety

Program Manager
Public Works Contrgcting Group

714/550-7799
Local Telephone No, of Surety

PREMIUM IS FOR CONTRACT TERM ‘el 28,811,00
AND IS SUBJECT TO ADJUSTMENT Premium §_28,
BASED ON FINAL CONTRACT PRICE

Bond No.. 2175767
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

R R AR A R AR &

STATE OF CALIFORNIA
County of SAN DIEGO
On 3/14/2014 before me,

MICHELLE M. BASUIL, NOTARY PUBLIC )

Date

personally appearsd

Here Insert Name and Title of the Officer

MARK D. IATAROLA

Name(s) of Signer(s)

MICHELLE M. BASUIL
COMM. # 2034911 o
1l NOTARY PUBLIC « CALIFORNIAG
SAN DIEGO COUNTY &

My Commission Expires
August 24, 2017 ||

Place Notary Seal Above

OPTIONAL

who proved to me on the basis of satisfactory evidence to
be the person{s) whose namets) is/are subscribed to the
within instrument and acknowledged to me that he/shertiey
executed the same in his/bethhelr authorized capacityties),
and that by his/kerfthel signaturets) on the instrument the
person(s), or the entity upon behalf of which the person(s)
acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of
the State of California that the foregoing paragraph is true
and correct.

Witness my hand and official seal.

Signature %M([/( '1[‘ ﬁ &XZ-&ML,Q

Signature of Notary Public ~

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document,

Description of Attached Document

Title or Type of Document: PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND

Document Date: 3/14/2014

Number of Pages: 2

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: MARK D, IATAROLA

L1 Individual
[1 Corporate Officer - Title(s):

[1] Partner —- [] Limitad [] General
¥ Attorney in Fact

[ Guardian or Conservator Top of thumb here
[ Other:

Signer Is Representing:

RIGHT THUMBPRINT
OF SIGNER

Sigher's Name:
] Individual

[] Corporate Officer — Title(s):
[J Partner—— [ Limited [ General

[.] Attorney in Fact RIGHT THUMEPRINT
(1 Trustes _ OF SIGNER |
[] Guardian or Consetvator Top of thumb here
[] Other:

Signer Is Representing:

© 2007 N1t|onal Notary Assoclatlon 9350 De &oto Ave PO Box )40? . Chalsworth CA 913!3 240? WWW, NauonalNolary org ltem #3907 Reorder Call ToII Free 1 800 876-6827



I
NAS SURETY GROUP

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under
laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of
Schaumburg, Illinois, each does hereby make, constitute and appoint;

JOHN G. MALONEY, HELEN MALONEY, MICHELLE M, BASUIL,
GLENDA J, GARDNER, MARK D. IATAROLA and DEBORAH D, DAVIS

JOINTLY OR SEVERALLY

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings
abligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the

amount of FIFTY MILLION (§50,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of

Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held
on the 9 of May, 2012:

“RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President,
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them
hereby is authorized to attest to the execution of any such Power of Attomey and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached.”

QT
\\\\\\ ///// Wbk,
ety ey, SSSaioNaL 1,

F X SOP O G / . SR
S kY By — SRR R
EE { SEAL g -é Steven P, Anderson, Senjor Vice Presideni of Washington Internntional Insurance Company §:‘;‘ SEAL * '%%!
£ 1973 wiey § & Senior Viee President of North American Specialty Insurance Company g gf HER
%’%:",' , ‘&?"‘:ﬁ‘o§ % (,9'." ';5) E

RIS Ny S N e/

e 2 o oo AP
Ut By Ky A %%47 e

7 -4 N
LA

David M. Layman, Vice President of Washington International Insurance C
& Vice President of North American Specialty Insurance Company

pany

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this!Oth _day of December ,2012

North American Specialty Insurance Company
Washington International Insurance Company
State of Illinois .
County of Cook 58!
On this _10th day of _ December 2012 before me, a Notary Public personally appeared ___Steven P, Anderson , Senior Vice President of
Washington Intemational Insurance Company and Senior Vice President of North American Specialty Insurance Company and  David M. Layman ,
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company,

personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and
acknowledged said instrument to be the voluntary act and deed of their respective companies.

e Ao 0t

4
{Notary Public, State of lllinols  § Donna D. Sklens, Notary Public
My Commission Bxplres 10/06/20154

T W Sy

1, Jeftrey Goldberg . the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington
International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorey given by said North
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and aftixed the seals of the Companies this _14th day of ~MARCH 20 1‘}

Ty

Teffrey Goldberg, Vice President & Assistant Secretary of
Washington International I Company & Notth American Specialty Insurance Company




_CALIFORNIA ALL PURPOSE ACKNOWLEDGMENT

State of Calif ..
Countyo 2#)&“‘?3 |
on S /% /)¢ /§yiore me, Asthux P. Arquila,Notary Pubic

[Zt/% Here Insegy Name and Title of the Officer
et
personally appeared “/’ %6%\/

Name(s) of Signet(s)

re subscribed to the

who proved to me on the basis of satisfactory evidence to “
0 |

be the person(s) whose name(g

within instrument and ackn dged to me that
(heshelthey executed the s '@jer/their authorized
capacity(ies), and that @st/uhir/t eir signature(s) on the
_ instrument the person erthe entity upon behalf of
z o ,' AR"THUR’P ARQUILLA§ which the person(s) acted, executed the instrument.
ok

' Comiission No. 2051358 3 '
o HINOTARY BUBLIC CALIFORNIA-22 | certify under PENALTY OF PERJURY under the laws

SAN DIEGO COUNTY i

" Cothmission Expires danuary 7, 2018 of the State of California that the foregoing paragraph is

true and correct.
)
WITNESS my 17 W) )
Place Nolary Seal Ab: Sig'nature [ ‘ Signaturk rNt)/P bl‘? ‘
lace INolar ea ove ignatureé o jotar ubli

OPTIONAL

Though the information be/ow is not required by law, It may prove valuable to persons relying #j,@‘%mem
and could prevent fraudulent removal and reattachment of this form to another docdriént

Description of Attached Document )

Title or Type of Document:

Document Date: Number of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: Signer's Name:

3 Individual O Individual

T} Corporate Officer — Title(s): (G Corporate Officer — Title(s):

] — i Ha [ — 3 imi — g

= Partner - L Limited = General = Partner . T} Limited C General mem‘mumapmm'
3 Attorney in Fact i OFSIGN 1 Attorney in Fact NER 2345
A Trustee Top of thL_me ere [ Trustee Top of thurrb here
1 Guardian or Conservator 71 Guardian or Conservator

-1 Othen i Qther:

Signer Is Representing: . Signer Is Representing:

TR ERRA R TR R A AN T A ST U R V»/v%‘c«ut\;c&%%u MR RARARATARK
©2007 National Notary Association » 9350 De Soto Ave., R.O.Box 2402 + Chatsworth, CA 91313-2402 « wwra.NalionalNotary.org  lterm #5907  Reorder: Call Toll-Free 1-800-876-6827




CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

PROJECT TITLE: Otay 1st and 2nd Pipeline Abandonment - East of Highland

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free
Workplace", of the project specifications, and that;

(Name under which busmess is conducted)

has in place a drug-free workplace program that complies with said policy. I further certify that each
subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of subdivisions a) through ¢) of the policy as outlined.

Signed___ 7

Printed Name . OW\\M\ /bj/}f el

Title DM’[)JQ,QM,“’L ‘F’Cj/,,(ﬁ
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CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE
CERTIFICATION

PROJECT TITLE: Otay 1st and 2nd Pipeline Abandonment - East of Highland

[ hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,
“American With Disabilities Act”, of the project specifications, and that;

Tuwctect, ¥ pebine, Tincovp oy atec

B N N ]
(Name under which business is conducted)

has in place workplace program that complies with said policy. I further certify that each subcontract
agreement for this project contains language which indicates the subcontractor’s agreement to abide
by the provisions of the policy as outlined.

A Bitecl,

Printed Name :DO‘(Y\i Vb

Title M’ 1-MJ cl'&?ff.f‘\?(L - U /5 O
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

PROJECT TITLE: QOtay 1st and 2nd Pipeline Abandonment - East of Highland

[ declare under penalty of perjury that I am authorized to make this certification on behalf of

Bowcte by oe e Fhicov poyosas Contractor, that I am familiar with the
requirements of City of San Diego Municipal Eode § 22.3224 regarding Contractor Standards as
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the  project
specifications, and that Contractor has complied with those requirements.

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having
complied with City of San Diego Municipal Code § 22.3224,

Dated this JoH Day of Y‘I'{ (,n,_!‘(,?/‘\ , 20 ?"’,

Signed__« v/ W
Printed Name ZDO AN L ;Mfkl/x

Title ﬁ%&“«.\k t?)\ﬁ;fa/&;‘i" N (C.(]

Otay st and 2nd Pipeline Abandonment - East of Highland 23 | Page
Contractor Standards — Pledge of Compliance
Volume 1 of 2 (Rev, Nov. 2013)



AFFIDAVIT OF DISPOSAL

WHEREAS, on the DAY OF , __, the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

Otay 1st and 2nd Pipeline Abandonment - East of Highland
(Name of Project or Task)

as particularly described in said contract and identified as Bid No. K-14-5934-DBB-3; SAP No.
(WBS/IO/CC) §-11027 and WHEREAS, the specification of said contract requires the Contractor to
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus
materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all
surplus materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF ,
Contractor
by
ATTEST:
State of
County of
On this DAY OF .2 , before the undersigned, a Notary Public in
and for said County and State, duly commissioned and sworn, personally
appeared known to me to be the

Contractor named in the foregoing Release, and whose name is
subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public-in-and-forsaid County-and-State——---——— - ———--—- - =
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ATTACHMENTS
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ATTACHMENT A
SCOPE OF WORK
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SCOPE OF WORK

SCOPE OF WORK: The Work involves 1. 16 INCH PVC PIPELINE: The project will
upgrade and replace existing pipelines along Winona Avenue, Wightman Street., Altadena Ave.,
Euclid Avenue, Chollas Road, Redwood Street and 54th Street. 2. OTAY 1ST AND OTAY 2ND
ABANDONMENT: The two pipelines will be disconnected filled with a slurry mix and
abandoned in place. The abandonment will take place from the intersection of Wightman Street
and Highland Avenue, at the connection to the Thorn Street PL and continue south east to the
pipelines connection to the 54th Street PL on Easy Street. 3. 54" STREET 12 INCH AND 16
INCH PIPELINE ABANDONMENT: The existing pipeline that is being replaced that runs
along 54™ Street in the median will be disconnected and filled with a slurry mix and abandoned in
place. The abandonment will take place from the intersection of 54" and Redwood and continue
north to the connection point of the new pipeline past Chollas Station Road.

1.1.  The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and Plans numbered 36873-1-D through
36873-23-D and 36873-T01-D through 36873-T15-D, inclusive.

2. CONSTRUCTION COST: The City’s estimated construction cost for this contract is
$4,450,000.00.

3. LOCATION OF WORK: Sec the location map.

4, CONTRACT TIME: The Contract Time for completion of the Work shall be
200 Working Days.

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of

California Law, the Contractor shall possess valid appropriate license(s) at the time that the
Bid is submitted. Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing
required license(s) at the time of Bid.

5.1. The City has determined the following licensing classification for this contract:

e CLASSA
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ATTACHMENT B
PHASED FUNDING PROVISIONS
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PHASED FUNDING PROVISIONS

1. PHASED FUNDING:

1.1.

1.2

1.3.

1.4.

LS.

1.6.

For phased funded contracts, the City typically secures enough funds for the first 90 days
of the contract prior to award. Within 10 Working Days after Bid opening date the
Apparent Low Bidder must contact the Project Manager to discuss fund availability and
the duration of the first phase and submit the Pre-Award Schedule to the City for
approval and preparation of the first Phased Funding Schedule Agreement.

The Apparent Low Bidder will be required to provide a Pre-award Schedule in
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT OF
THE WORK?” and 9-3, “PAYMENT” prior to award of Contract.

If the Bid submitted by the Apparent Low Bidder is rejected by the City for any reason,
then within 5 Working Days after receiving notice, the next Apparent Low Bidder must
provide the Pre-Award Schedule. This process will continue until the City has selected
the Apparent Low Bidder or have decided to reject all Bids.

The first Phased Funding Schedule Agreement must show the fund availability for the
first phase. Within 22 Working Days from the date of the Bid Opening or notice to the
next Apparent Low Bidder (whichever occurs last) and once a Pre-Award Schedule is
accepted by the City, the City will present the first Phased Funding Schedule Agreement
to you when you are selected as the Apparent Low Bidder as defined in the City’s
Municipal Code, §22.3003.

At the City’s request, you must meet with the City’s project manager before execution of
the first Phased Funding Schedule Agreement to discuss his or her comments and
requests for revision to the Pre-Award Schedule.

Your failure to perform the following may result in the Bid being rejected as
non-responsive: :

1. meet with the City’s project manager, if requested to do so, to discuss and respond
to the City’s comments regarding the Pre-Award Schedule,

2. revise the Pre-Award Schedule as requested by the City within the specified 22
Working Days timeframe, or

3. execute the first Phased Funding Schedule Agreement within a day after receipt.
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Check one:

PHASED FUNDING SCHEDULE AGREEMENT

First Phased Funding Schedule Agreement

[0 Final Phased Funding Schedule Agreement

BID NUMBER:_K-14-5934-DBB-3

CONTRACT OR TASK TITLE: OTAY 1* and 2™ PL, ABANDONMENT — EAST OF HIGHLAND

CONTRACTOR:_BURTECH PIPELINE, INC,

Funding Phase Phase Not-to-Exceed
Phase Phase Description Start Finish Amount
Project Mobilization, Bond, BMPs, Begin
FY14 Pipeline Installation / Abandonment, NTP 8/14/2014 $ 600,000.00
Continue Pipeline Installation / Abandonment, j Project
FY15 | Curb Ramps, Street Resurfacing, Punchlist 8/1 5/2:!4, Completion $3,535,140.00

$ 4,135,140.00

Total
Notes:
) City Supplement 9-3.6, “PHASED FUNDING COMPENSATION” applies.
2 The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on BID
SCHEDULE 1 — PRICES.
3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the
CONTRACT and shall only be revised by a written modification to the CONTRACT.
OWNER: CITY OF SAN DIEGO CONTRACTOR: Burtech Plpehne Inc.

o B )

Project Manager

Name: Brian Vitelle

By:

Name: (ﬁ)/' ) ‘ﬂ/\\){/’;‘({&/p "\7:30

Department Name:_Public Works Dept/AEP Division — Title: CP\(Q/Q - F 0
Date: -?;/; 2/::/ /7/ Date: > | Mﬁﬂ

- END OF PHASE FUNDING SCHEDULE -
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ATTACHMENT C
EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and
SUBSTITUTE with the following:

D. CITY’S EQUAL OPPORTUNITY COMMITMENT.

1. Nondiscrimination in Contracting Ordinance.

L.

The Contractor, Subcontractors and Suppliers shall comply with
requirements of the City’s Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517.

The Contractor shall not discriminate on the basis of race, gender,
religion, national origin, ethnicity, sexual orientation, age, or
disability in the solicitation, selection, hiring, or treatment of
subcontractors, vendors, or suppliers. The Contractor shall provide
equal opportunity for subcontractors to participate in subcontracting
opportunities. The Contractor understands and agrees that violation
of this clause shall be considered a material breach of the contract
and may result in contract termination, debarment, or other
sanctions.

The Contractor shall include the foregoing clause in all contracts
between the Contractor and Subcontractors and Suppliers.

Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, the Bidder shall provide to the City a list of all instances
within the past 10 years where a complaint was filed or pending
against Bidder in a legal or administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors, vendors,
or suppliers, and a description of the status or resolution of that
complaint, including any remedial action taken.

Upon the City's request, the Contractor agrees to provide to the City,
within 60 days, a truthful and complete list of the names of all
Subcontractors and Suppliers that the Contractor has used in the past
5 years on any of its contracts that were undertaken within San
Diego County, including the total dollar amount paid by the
Contractor for each subcontract or supply contract.

The Contractor further agrees to fully cooperate in any investigation
conducted by the City pursuant to the City's Nondiscrimination in
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517.
The Contractor understands and agrees that violation of this clause
shall be considered a material breach of the Contract and may result
in remedies being ordered against the Contractor up to and including
contract termination, debarment and other sanctions for violation of
the provisions of the Nondiscrimination in Contracting Ordinance.
The Contractor further understands and agrees that the procedures,
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remedies and sanctions provided for in the Nondiscrimination in
Contracting Ordinance apply only to violations of the Ordinance.

EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

The Contractor, Subcontractors and Suppliers shall comply with the City’s
Equal Employment Opportunity Outreach Program, San Diego Municipal
Code §§22.2701 through 22.2707.

The Contractor shall not discriminate against any employee or applicant for
employment on any basis prohibited by law. Contractor shall provide
equal opportunity in all employment practices. Prime Contractor shall
ensure their subcontractors comply with this program. Nothing in this
section shall be interpreted to hold a prime contractor liable for any
discriminatory practice of its subcontractors.

The Contractor shall include the foregoing clause in all contracts between
the Contractor and Subcontractors and Suppliers.

If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BBO0S5), within 10 Working Days after receipt by
the Bidder of Contract forms to the City for approval as specified in the
Notice of Intent to Award letter from the City.

If a Work Force Report is submitted, and the City determines there are
under-representations when compared to County Labor Force Availability
data, the selected Bidder shall submit an Equal Employment Opportunity
Plan.

If the selected Bidder submits an Equal Employment Opportunity Plan, it
shall include the following assurances:

1. The Contractor shall maintain a working environment free of
discrimination, harassment, intimidation and coercion at all sites and
in all facilities at which the Contractor’s employees are assigned to
work.

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.

3. The Contractor disseminates and reviews its EEO Policy with all
employees at least once a year, posts the policy statement and EEO
posters on all company bulletin boards and job sites, and documents
every dissemination, review and posting with a written record to
identify the time, place, employees present, subject matter, and
disposition of meetings.

4, The Contractor reviews, at least annually, all supervisors’ adherence
to and performance under the EEO Policy and maintains written
documentation of these reviews.
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10.

11.

12.

13.

14.

15.

The Contractor discusses its EEO Policy Statement with
subcontractors with whom it anticipates doing business, includes the
EEO Policy Statement in its subcontracts, and provides such
documentation to the City upon request.

The Contractor documents and maintains a record of all bid
solicitations and outreach efforts to and from subcontractors,
contractor associations and other business associations.

The Contractor disseminates its EEO Policy externally through
various media, including the media of people of color and women, in
advertisements to recruit, maintains files documenting these efforts,
and provides copies of these advertisements to the City upon request.

The Contractor disseminates its EEO Policy to union and community
organizations.

The Contractor provides immediate written notification to the City
when any union referral process has impeded the Contractor’s efforts
to maintain its EEO Policy.

The Contractor maintains a current list of recruitment sources,
including those outreaching to people of color and women, and
provides written notification of employment opportunities to these
recruitment sources with a record of the organizations’ responses.

The Contractor maintains a current file of names, addresses and
phone numbers of each walk-in applicant, including people of color
and women, and referrals from unions, recruitment sources, or
community organizations with a description of the employment
action taken.

The Contractor encourages all present employees, including people
of color and women employees, to recruit others.

The Contractor maintains all employment selection process
information with records of all tests and other selection criteria.

The Contractor develops and maintains documentation for on-the-job
training opportunities, participates in training programs, or both for
all of its employees, including people of color and women, and
establishes apprenticeship, trainee, and upgrade programs relevant to
the Contractor’s employment needs.

The Contractor conducts, at least annually, an inventory and
evaluation of all employees for promotional opportunities and
encourages all employees to seek and prepare appropriately for such
opportunities.
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16. The Contractor ensures the company’s working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.
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ATTACHMENT D
INTENTIONALLY LEFT BLANK
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ATTACHMENT E
SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in

effect.
2) The City of San Diego Standard Specifications for Public Works Construction (The
WHITEBOOK).
SECTION 1 — TERMS, DEFINITIONS, ABBREVIATIONS,
UNITS OF MEASURE, AND SYMBOLS
1-2 TERMS AND DEFINITIONS.

Normal Working Hours. To the City Supplement, ADD the following:

The Normal Working Hours are 8:30 AM to 3:30 PM.

SECTION 2 - SCOPE AND CONTROL OF WORK

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

1.  You must perform, with your own organization, Contract work amounting to at
least 50% of the base bid alone or base bid and any additive or deductive
alternate(s) that together when added or deducted form the basis of award.

2. The self performance percentage requirement will be waived for contracts
when a “B” License is required or allowed.

2-5.3.2 Working Drawings. TABLE 2-5.3.2(A), ADD the following;:
Item | Section No. Title Subject
17 306-1.6 Water Valve Bypass for Mainlines 16 SDW-15 N

and Larger

*
Note: The distance dimensions shown between the bypass pipes and between bypass pipes
and the mainlines are subject to change to field conditions.
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2-5.3.3

2-7

4-1.34

4-1.6

6-2.1

Shop Drawings. ADD the following:
Water Main Abandonment Plan, Chollas Creek Pipe Removal Plan.

The Contractor shall submit a proposed Submittal Log, which includes a detailed
plan for removal, and Shop Drawing Log for review and comment by the Engineer.

SUBSURFACE DATA. ADD the following:

4,  In preparation of the Contract Documents, the designer has relied upon the
following reports of explorations and tests of subsurface conditions at the
Work Site:

1. Report of Geotechnical Evaluation dated November 30, 2012 by Allied
Geotechnical Engineers, Inc,

5.  The report(s) listed above is(are) available for review by contacting the
Contract Specialist or visiting:

fip:/ftp.sannet.gov/OUT/ECP/2-7%20SUBSURFACE%20DATA/

SECTION 4 - CONTROL OF MATERIALS

Inspection Paid For By the Contractor. To the City Supplement, ADD the
following;:

Contractor is required to provide all special inspections including welding
inspections and structural concrete.

Trade Names or Equals. ADD the following:

You must submit your list of proposed substitutions for “an equal” (“or equal™)
item(s) no less than 15 Working Days prior to Bid due date and on a City form
when provided by the City.

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK

Moratoriums. To the City Supplement, ADD the following:

Do not work in the areas where there is currently a moratorium issued by the City. In
addition, these areas are subject to the moratoriums listed below:

a)  In the proximity of the Ibarra Elementary School at any time school is not on
an extended break work shall not be permitted to begin until after school begins
in the morning and must end prior to school being dismissed in the afternoon.
It is the responsibility of the Contractor to be informed of school seasons and
class times and conduct its work accordingly. Any work on school campus
must occur when the school is on break. Contractor shall contact the school
and coordinate all work with the school.
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7-3

7-3.1

b)

d)

In the proximity of the Marshall Elementary School at any time school is not
on an extended break work shall not be permitted to begin until after school
begins in the morning and must end prior to school being dismissed in the
afternoon. It is the responsibility of the Contractor to be informed of school
seasons and class times and conduct its work accordingly. Any work on school
campus must occur when the school is on break. Contractor shall contact the
school and coordinate all work with the school.

In the proximity of the Waldorf School of San Diego at any time school is not
on an extended break work shall not be permitted to begin until after school
begins in the morning and must end prior to school being dismissed in the
afternoon. It is the responsibility of the Contractor to be informed of school
seasons and class times and conduct its work accordingly. The Waldorf School
of San Diego is available as a potential staging area during the month of
August, but the Contractor is responsible for negotiating the use of those
grounds directly with the school. Any work on school campus must occur
when the school is on break. Contractor shall contact the school and
coordinate all work with the school.

In the proximity of the Rosa Parks Elementary School at any time school is not
on an extended break work shall not be permitted to begin until after school
begins in the morning and must end prior to school being dismissed in the
afternoon. It is the responsibility of the Contractor to be informed of school
seasons and class times and conduct its work accordingly. Any work on school
campus must occur when the school is on break. Contractor shall contact the
school and coordinate all work with the school.

All water transmission pipelines have a summer moratorium in place. No
transmission pipeline shall be taken out of service between the months of June
through October.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR

LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the
following:

The insurance provisions herein must not be construed to limit your indemnity
obligations contained in the Contract.

Policies and Procedures.

1.

You must procure the insurance described below, at its sole cost and expense, to
provide coverage against claims for loss including injuries to persons or damage
to property, which may arise out of or in connection with the performance of the
Work by you, your agents, representatives, officers, employees or
Subcontractors.

Insurance coverage for property damage resulting from your operations is on a
replacement cost valuation. The market value will not be accepted.
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You must maintain this insurance for the duration of this contract and at all times
thereafter when you are correcting, removing, or replacing Work in accordance
with this contract. Your liabilities under the Contract, e.g., your indemnity
obligations, is not deemed limited to the insurance coverage required by this
contract.

Payment for insurance is included in the various items of Work as bid by you,
and except as specifically agreed to by the City in writing, you are not entitled to
any additional payment. Do not begin any work under this contract until you
have provided and the City has approved all required insurance.

Policies of insurance must provide that the City is entitled to 30 days (10 days for
cancellation due to non-payment of premium) prior written notice of cancellation
or non-renewal of the policy. Maintenance of specified insurance coverage is a
material element of the Contract. Your failure to maintain or renew coverage or
to provide evidence of renewal during the term of the Contract may be treated by
the City as a material breach of the Contract.

7-3.2 Types of Insurance.

7-3.2.1 Commercial General Liability Insurance.

L.

Commercial General Liability Insurance must be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

The policy must cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There must be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You must
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

All costs of defense must be outside the policy limits. Policy coverage must be
in liability limits of not less than the following: :

General Annual Aggregate Limit Limits of Liability
Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000
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7-3.2.2

7-3.3

7-3.3.1

7-3.4

7-3.5

7-3.5.1

7-3.5.1.1

Commercial Automobile Liability Insurance.

1. You must provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

2. All costs of defense must be outside the limits of the policy.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this contract as described herein must be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI”
by A.M. Best Company, that are authorized by the California Insurance
Commissioner to do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines™ carriers only if the carrier is authorized to do business in the State and
is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers must be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein.

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance. Each required document must be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein.

Policy Endorsements.
Commercial General Liability Insurance
Additional Insured.

a) You must provide at your expense policy endorsement written on the current
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04,
the policy must be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional insured.

¢) The additional insured coverage for projects for which the Engineer’s Estimate is
$1,000,000 or more must include liability arising out of: (a) Ongoing operations
performed by you or on your behalf, (b) your products, (c) your work, e.g., your
completed operations performed by you or on your behalf, or (d) premises
owned, leased, controlled, or used by you.
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7-3.5.1.2

7-3.5.1.3

7-3.5.2

7-3.5.2.1

7-3.6

7-3.7

7-3.8

7-3.9

d) The additional insured coverage for projects for which the Engineer’s Estimate is
less than $1,000,000 must include liability arising out of: (a) Ongoing operations
performed by you or on your behalf, (b) your products, or (¢) premises owned,
leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy must be endorsed to
provide that the coverage with respect to operations, including the completed
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and
representatives. Further, it must provide that any insurance maintained by the City
and its elected officials, officers, employees, agents and representatives must be in
excess of your insurance and must not contribute to it.

Project General Aggregate Limit.

The policy or policies must be endorsed to provide a Designated Construction Project
General Aggregate Limit that will apply only to the Work. Only claims payments
which arise from the Work must reduce the Designated Construction Project General
Aggregate Limit. The Designated Construction Project General Aggregate Limit
must be in addition to the aggregate limit provided for the products-completed
operations hazard,

Commercial Automobile Liability Insurance.

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form
or equivalent form providing coverage at least as broad, the policy must be endorsed
to include the City and its respective elected officials, officers, employees, agents,
and representatives as additional insured, with respect to liability arising out of
automobiles owned, leased, hired or borrowed by you or on your behalf. This
endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.

Deductibles and Self-Insured Retentions. You must pay for all deductibles and
self-insured retentions. You must disclose deductibles and self-insured retentions to
the City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review
your insurance coverage, limits, deductibles and self-insured retentions to determine
if they are acceptable to the City. The City will reimburse you, without overhead,
profit, or any other markup, for the cost of additional premium for any coverage-
requested by the Engineer but not required by this contract.

Notice of Changes to Insurance. You must notify the City 30 days prior to any
material change to the policies of insurance provided under this contract.

Excess Insurance. Policies providing excess coverage must follow the form of the
primary policy or policies e.g., all endorsements.
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7-4.1

7-4.1.1

7-5

ADD:

7-10.1.2

WORKERS’ COMPENSATION INSURANCE. DELETE in its entirety and
SUBSTITUTE with the following:

Workers’ Compensation Insurance and Employers Liability Insurance.

1. In accordance with the provisions of §3700 of the California Labor Code, you
must provide at your expense Workers’ Compensation Insurance and Employers
Liability Insurance to protect you against all claims under applicable state
workers compensation laws. The City, its elected officials, and employees will
not be responsible for any claims in law or equity occasioned by your failure to
comply with the requirements of this section.

2. Limits for this insurance must be not less than the following;:

Workers’ Compensation Statutory Employers Liability

Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

3. By signing and returning the Contract you certify that you are aware of the
provisions of §3700 of the Labor Code which require every employer to be
insured against liability for worker’s compensation or to undertake self-insurance
in accordance with the provisions of that code and you must comply with such
provisions before commencing the Work as required by §1861 of the California
Labor Code.

Waiver of Subrogation.

The policy or policies must be endorsed to provide that the insurer will waive all
rights of subrogation against the City, and its respective elected officials, officers,
employees, agents, and representatives for losses paid under the terms of the policy
or policies and which arise from work performed by the Named Insured for the City.

PERMITS, FEES, AND NOTICES. To the City Supplement, ADD the following:
The City will obtain, at no cost to the Contractor; the following permits:

a) None.

The Contractor shall obtain and pay for all other permits and fees required to

construct the project, including permits necessitated by its operations off-site unless
otherwise stated in the Contract Documents.

Limited Access Areas. The project has 3 specific areas where construction activities
will occur within easements on private property, where limited access is available.
These areas are subject to restricted entry control. The areas are defined as follows:;
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7-10.5.3

7-15

9-3.2.5

ADD:

9-3.7

201-1.2.3

a) Air/Vac valve located on property at approximately 1212 Lantana Drive.

b) Air/Vac valve located at Waldorf School Property at approximately
3547 Altadena Avenue.

¢) Easement of Otay 1 and 2 past Chollas Creek at approximately
5221 Chollas Parkway.

d) Contractor has limited access in the open space adjacent to Chollas Creek. No
lay down of equipment or materials is allowed within the open space. The
Contractor shall use a single direct route to access the creek from the street.

Steel Plate Covers. Table 7-10.5.3(A), REVISE the plate thickness for 5°-3” trench
width to read 1 34”.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City
Supplement, fourth paragraph, last sentence, DELETE in its entirety and
SUBSTITUTE with the following:

Your duty to indemnify and hold harmless does not include any claims or liability

arising from the established active or sole negligence, or willful misconduct of the
City, its officers, or employees.

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL
FIELD OFFICE FACILITIES. To the City Supplement, DELETE in its entirety.
SECTION 9 - MEASUREMENT AND PAYMENT

Withholding of Payment. To the City Supplement, item i), DELETE in its entirety
and SUBSTITUTE with the following;:

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16,

“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING
SYSTEM.”

Compensation Adjustments for Price Index Fluctuations. This Contract is not
subject to the provisions of The WHITEBOOK for Compensation Adjustments for
Price Index Fluctuations for the paving asphalt.

SECTION 201 - CONCRETE, MORTAR AND RELATED MATERIALS

Water. ADD the following:

Water temperature shall not exceed 80 degrees Fahrenheit.
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201-1.2.4

Chemical Admixtures. ADD the following:

Do not use calcium chloride or any admixture containing chloride other than
impurities from admixture ingredients. Admixtures may only be used when
specifically approved by the foaming agent supplier in writing and the Engineer.

)] Foaming Admixtures. Preformed foam shall be generated by combining
controller quantities of air, water and foaming agent under pressure. Foam
shall retain its stability until the cement sets to form a self-supporting matrix.
The concentration of foam agent shall be in accordance with the
manufacturer’s written recommendations.

The foaming agent shall comply with ASTM C869 when tested in
accordance with ASTM C796. The type and manufacturer shall be:

Mearl Geofoam Liquid Concentrate, manufactured by The Mearl
Corporation, or

Foam Liquid Concentrate, manufactured by Cellufoam Concrete systems, or
Accepted Equal.

The foam shall be generated using a system conforming to the following:

Provide a batch system consisting of a tank in which the foam liquid concentrate and
water are first mixed. This dilute solution shall be discharged from either a pressurized
tank or by means of a mechanical pump through a foam-making nozzle in which this
solution is blended with compressed air in fixed proportions.

The continuous generating system shall consist of a container, which continuously
draws the concentrate directly from its shipping container, automatically blends it with
water and compressed air in fixed proportions, and forms the stable micro-bubbled
foam.

Calibrate the foam refining column or nozzle for foam quality and discharge rate. The
foam nozzle shall be timer-controlled to repetitively discharge any pre-selected
quantities or to discharge continuously at a fixed rate.

Mixers and Pumps: The rates of mixing and pumping shall be properly adjusted and a
continuous flow of cellular concrete shall be obtained at the point of placement.

Mixing shall not exceed one hour after the addition of foam in order to reduce the
possibility of changes in unit weight, consistency, and separation.
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201-6.2 Materials. ADD the following:
Design the cellular concrete mix in accordance with the requirements of this section
and ACI 523.1.
201-6.5 Testing. DELETE in its entirety and SUBSTITUTE with the following;:
Obtain samples for testing as specified herein for the following circumstances:
Test the first batch mixed each day.
Test each batch (or load if transit mixed) of cellular concrete.
Test any change in mix design.
Test at the overflow upon completion of the pour.
Test ten extra sets taken at the Construction Manager direction.
CLSM shall be tested for plastic unit weight. The wet unit weight at the point of
placement shall be 55 pounds per cubic ft (pcf), plus-or-minus five (5) pcf. Unit
weight shall be determined in accordance with ASTM C138.
The CLSM shall be tested for unconfined compressive strength. The unconfined
compressive strength at 7 and 28 days shall be no less than 400 psi and 500 psi
respectively. Samples shall be acceptable if all production 28 day samples meet
minimum 28 day strength or if the average of all production 28 day samples meet
minimum 28 day strength and the weakest sample is within 10 percent of the
minimum 28 day strength. Casting and storage of samples and completion of testing
shall be determined and executed in accordance with ASTM C94 or C685 and
ASTM D4832.
Determine the total air content of each proposed cellular concrete mix in accordance
with ASTM C796. Wet density tests shall be made prior to the addition of the
foaming agent and at the point of placement.
The CLSM shall be tested on site prior to implementation for stump and flowability.
The slump shall be 6 inches (plus-or-minus 1 inch). Slump testing shall be
performed in accordance with ASTM C143,
SECTION 203 - BITUMINOUS MATERIALS
203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement,
ADD the following:
RPMS shall be used on this contract.
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SECTION 207 - PIPE

207-17.2.3 Pipe Manufacturer. To the City Supplement, DELETE in its entirety and

SUBSTITUTE with the following;:

PVC products as manufactured or distributed by J-M Manufacturing Company shall

not be used on the Contract for pressurized pipe.

207-27 FUSIBLE NON-PRESSURE POLYVINYLCHLORIDE PIPE. DELETE in its
entirety.
SECTION 300 - EARTHWORK
300-1.4 Payment. To the City Supplement, paragraph (2), DELETE in its entirety and

SUBSTITUTE with the following:

2, Payment for existing pavement removal and disposal of up to 12” thick,
within the excavation e.g., trench limits, shall be included in the Bid item for
installation of the mains or the Work item that requires pavement removal.

SECTION 302 - ROADWAY SURFACING
302-3 Preparatory Repair Work. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following;:
302-3 Preparatory Repair Work.
1. Prior to roadway resurfacing or the application of slurry, the Contractor shall
complete all necessary preparation and repair work to the road segment e.g.,
free trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump
removal, miscellaneous asphalt patching, removal of raised pavement markers,
removal of pavement markings, etc. and as specified in the Special Provisions,
2. Preparatory work shall include, but not be limited to, tree trimming, weed
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump
removal, miscellaneous asphalt patching, removal of raised pavement markers,
removal of pavement markings, etc.

3. The Contractor shall repair areas of distressed asphalt concrete pavement by

milling or removing damaged areas of pavement to a minimum depth of 2” for
Residential streets, and a minimum depth of 3” for all others to expose firm and
unyielding pavement. The Contractor shall prepare subgrade as needed and
install a minimum of 2” for residential streets, and a minimum of 3> for all
others, of compacted asphalt concrete pavement over compacted native
material as directed by the Engineer.

4. If, in order to achieve the minimum specified depth, the base material is

exposed, the material shall be compacted to 95% relative compaction to a depth
10” below the finished grade (dig out). Compaction tests shall be made to
ensure compliance with the specifications. The Engineer will determine when
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and where the test will occur. The City will pay for the soils testing required by
the Engineer, which meets the required compaction. The Contractor shall
reimburse the City for the cost of retesting failing compaction tests. If
additional base material is required, the Contractor shall use Class 2 Aggregate
Base in accordance with 200-2.2, “Crushed Aggregate Base.”

5. Recycled base material shall conform to Crushed Miscellaneous Base Material
in accordance with 200-2.4, “Crushed Miscellaneous Aggregate Base.”

6.  Prior to replacing asphalt, the area shall be cleaned by removing all loose and
damaged material, moisture, dirt, and other foreign matter and shall be tack
coated in accordance with 302-5.4 “Tack Coat.”

7. The Contractor shall install new asphalt within the repair area or for patches in
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.” Asphalt
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT
CONCRETE.”

8.  No preparatory asphalt work shall be done when the atmospheric temperature
is below 50 °F or during unsuitable weather.

9.  Following the asphalt placement, the Contractor shall roll the entire area of
new asphalt in both directions at least twice. The finished patch shall be level
and smooth in compliance with 302-5.6.2 “Density and Smoothness.” After
placement and compaction of the asphalt patch, the Contractor shall seal all
finished edges with a 4” wide continuous band of SS-1H.

10. The minimum dimension for each individual repair shall be 4’ x 4° and shall be
subject to the following conditions:

a)  Ifthe base material is exposed to achieve the required minimum removal
thickness, the base material shall be prepared conforming to 301-1,
“SUBGRADE PREPARATION.”

b)  When additional base material is required, then the contractor shall use
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate
Base.” Recycled base material shall conform to Crushed Miscellaneous
Base Material in accordance with 200-2.4, “Crushed Miscellaneous
Base.”

¢)  The Contractor may use grinding as a method for removal of deteriorated
pavement when the areas indicated for removal are large enough (a
minimum of the machine drum width) and when approved by the
Engineer.

d)  For both scheduled and unscheduled base repairs, failed areas may be
removed by milling or by excavation provided that the edges are cut
cleanly with a saw. The areas shall be cleaned and tack coated in
accordance with 302-5.4, “Tack Coat” before replacing the asphalt. The
areas for scheduled repairs have been marked on the street.
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302-3.1 Asphalt Patching,

L.

9.

Asphalt patching shall consist of patching potholes, gutter-line erosion, and
other low spots in the pavement that are deeper than %” per 302-5.6.2,
“Density and Smoothness.” These areas are generally smaller and more
isolated than those areas in need of mill and pave.

The areas requiring patching have been identified in the Contract Documents,
marked on the streets, or as directed by the Engineer. The Contractor shall
identify any new areas that may require patching prior to slurry work to ensure
the smoothness and quality of the finished product.

The Contractor shall identify and repair any areas that may require patching,
prior to the placement of slurry seal for smooth finished product.

Asphalt overlay shall not be applied over deteriorated pavement. Preparatory
asphalt work shall be completed and approved by the Engineer before
proceeding with asphalt overlay.

The Contractor shall remove distressed asphalt pavement either by saw cutting
or milling, to expose firm and unyielding pavement; prepare subgrade (as
needed); and install compacted asphalt concrete pavement over compacted
native material as directed by the Engineer.

Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, “Tack Coat”.

Following the asphalt placement, the Contractor shall roll the entire patch in
both directions covering the patch at least twice.

After placement and compaction of the asphalt patch, the Contractor shall seal
all finished edges with a 4” wide continuous band of SS-1H.

Base repairs shall not exceed 20% RAP in content.

302-3.2 Payment.

L.

Payment for replacement of existing pavement when required shall be included
in the unit bid price for Asphalt Pavement repair for the total area replaced and
no additional payment shall be made regardless of the number of replacements
completed. No payment shall be made for areas of over excavation or outside
trench areas in utility works unless previously approved by the Engineer. No
payment for pavement replacement will be made when the damage is due to the
Contractor’s failure to protect existing improvements. The Contractor shall
reimburse the City for the cost of retesting all failing compaction tests.

The areas and quantities shown on the road segments and in appendices are
given only for the Contractor’s aid in planning the Work and preparing Bids.
The Engineer will designate the limits to be removed and these designated
areas shall be considered to take precedent over the area shown in an Appendix
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302-5.1.1

302-5.1.2

302-5.2.1

306-1

to the Contract Documents. The quantities shown in the appendices are based

on a street assessment survey and may vary.

3. Atthe end of each day, the Contractor shall submit to the Engineer an itemized
list of the asphalt pavement repair work completed. The list shall include the

location of the work and the exact square footage of the repair.

4.  Preparatory repair work and tack coating will be paid at the Contract unit price
per ton for Asphalt Pavement Repair, No payment shall be made for areas of
over excavation unless previously approved by the Engineer,

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless

separate Bid item has been provided.

6.  Payment for miscellaneous asphalt patching shall be included in the Contract

unit price for slurry and no additional payment shall be made therefore.

Damaged AC Pavement Replacement. To the City Supplement, DELETE in its

entirety.

Measurement and Payment. To the City Supplement, DELETE in its entirety.

Measurement and Payment. To the City Supplement, item c), ADD the following:

Imported Subgrade material shall be paid per bid item “Imported Backfill”.

SECTION 306 — UNDERGROUND CONDUIT CONSTRUCTION

OPEN TRENCH OPERATIONS. To the City Supplement, CORRECT certain

section numbering as follows:

OLD NEW
SECTION TITLE SECTION
NUMBER NUMBER

306-1.8 House Connection Sewer (Laterals) and 306-1.9

Cleanouts
306-1.7.1 Payment 306-1.9.1
306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2
306-1.7.2.1 Location 306-1.9.2.1
306-1.7.2.2 Permits 306-1.9.2.2
306-1.7.2.3 Submittals 306-1.9.2.3
306-1.7.2.4 Trenchless Construction 306-1.9.2.4
306-1.7.2.5 Payment 306-1.9.2.5
306-1.7.3.6 Private Pump Installation 306-1.9.2.6
306-1.7.3.7 Payment 306-1.9.2.7
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306-1.1.1

306-1.6

306-1.8.3

306-5

306-5.1

General. ADD the following:

When installing pipelines within the City’s streets, for the following streets, the total
time allowed for the completion of Work may not exceed 10 Working Days per 500’
of pipeline installation:

1. 54" Street

For the coordination of the shutdown of transmission mains (16 inches and larger),
contact the City’s Senior Water Distribution Operations Supervisor Tatyana Fikhman
at tfikhman@sandiego.gov or at (619) 527-7465. For coordination of the shutdown
of distribution mains (less than 16 inches), contact the City’s Water Operations
District Manager Bernard Powell at bpowell@sandiego.gov or at (619) 527-3945.

Basis of Payment for Open Trench Installations. ADD the following:

Payment for imported backfill when the Contractor elects to import material from a
source outside the project limits and when authorized by the Engineer shall be
included in the Bid unit price for Imported Backfill. The price shall include the
removal and disposal of unsuitable materials.

Polyurethane Lining. To the City Supplement, item 5, DELETE in its entirety.

ABANDONMENT OF CONDUITS AND STRUCTURES. To the City
Supplement, ADD the following;:

Repair any damage to the carrier pipe caused by, or occurring during, the backfilling
operations or replace by a method acceptable to the Engineer.

Removal and Abandonment of Existing Water Facilities. To the City Supplement
ADD the following:

Abandonment of existing water mains 16-inches in diameter and larger require the
use of a controlled low strength material (CLSM) to stabilize the existing pipe and
prevent future collapses. Refer to Section 201-1 and 201-6.5 for requirements of
CLSM materials used for abandonment.

Except as dictated herein, the Contractor shall specify the means and methods for
completing the abandonment, including but not limited to how to access the pipe,
how to provide bulkheads or fill materials with which to confine the flow of the
CLSM, how to ensure complete filling of the pipe and all other processes necessary
to complete the abandonment operations. These procedures shall be submitted and
approved by the Engineer.

7)  Outage of the pipe shall occur a minimum of seven (7) days prior to
commencement of any other abandonment work. Outages shall be coordinated
with the City in accordance with Section 306-1.1.1. During such time
investigation of connections to the pipe being abandoned shall be made. Any
connection impacted by the abandonment shall have the service highlined,
while a LONG TERM SOLUTION is crafted. The Contractor shall implement
the LONG TERM SOLUTION for services lost by the abandonment.
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ADD:

306-5.1.2

8)  Break-ins to the pipe shall be at intervals of no more than 250 feet except for as
specified on the drawings, or as submitted on by the Contractor and approved
by the Engineer.

9)  Prior to commencement of CLSM placement the Contractor shall install a
concrete plug at the downstream end of the length of pipe to be filled. This
plug shall be at least five (5) linear feet in length, shall fill the area of the pipe,
shall consist of 3000 psi concrete conforming to Section 201-1 and shall be
allowed to cure a minimum of seven (7) days prior to placement of any CLSM
for abandonment. The contractor may use higher strength concrete and test at
3 days. If the concrete reaches 2,500 psi at the 3 day break, installation of the
CSLM may commence.

10) Maximum depth of each backlift shall not exceed the lesser of 75 percent of the
foam manufacturer’s recommended maximum depth before foam collapses or
36 inches.

11) Cellular concrete shall overflow from a high point vent until a minimum of
one/half cubic yard overflows,

12) The Contractor shall repair or replace-in-kind any damage done to striping,
pavement, curb, gutter and sidewalks or any other damage caused by the work
following completion of the abandonment.

13) The entire portions of the Otay 1% and 2™ crossing Altadena Avenue shall be
removed up to the face of curb on each side of Altadena Avenue.

Pipeline Dewatering. All water encountered in the trench and removed from the
conduit being abandoned shall be disposed by the Contractor in such a manner as will
not damage public or private property or create a nuisance or health nuisance. The
Contractor shall furnish, install, and operate pumps, pipes, appliances and equipment
of sufficient capability to keep excavations and conduits to be abandoned free from
water until the conduit has been abandoned and any accesses have been backfilled,
unless otherwise authorized by the Construction Manager.

Sufficient dewatering equipment shall be installed to pre-drain the conduits to be
abandoned. The system shall be shut down and removed from operations at least
seven (7) days prior to any abandonment activities as specified in 306-5.1.1.

As necessary, an adequate system shall be designed, installed and maintained to
lower and control the ground water to permit excavation, construction of structures,
and placement of fill materials to be performed under dry conditions. The system
shall include two piezometers at each structure and one piezometer at the midpoint of
each pipeline reach. The piezometers shall be properly installed to accurately reflect
the groundwater depth adjacent to the excavation.

Unless instructed otherwise, all water removed from conduits to be abandoned shall
be discharged into the Sanitary Sewer System. The Contractor shall consult with the
City to ensure any required permits or plans are obtained or created and approved
prior to dewatering operations. Contractor shall consult with the City to determine an
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306-5.3

306-22

ADD:

306-23

appropriate rate of discharge so as to not overburden the sanitary sewer pipelines
being used for disposal.

Payment. To the City Supplement, ADD the following:

Payment for the abandonment of water mains with CLSM as shown on the plans
shall be included in the Bid Item for Water Main Abandonment.

Pipe Fusion. DELETE in its entirety.

Pipe Wrappers for existing Steel Cylinder Rod Wrapped (SCRW) and
Reinforced Concrete Steel Cylinder (RCSC) Pipe.

Shut down the pipeline to take the pressure off of the line. Coordinate the shutdown
two weeks in advance of the shutdown in accordance with Section 306-1.1.1.

The steel cylinder pipe at Orange Avenue and Winona Avenue and 54™ Street and
Redwood Street require tapping to allow connection to the new C905 PVC DR 18
pipelines. Provide with pipe wrappers as shown on the details on the plans. Provide
pipe wrapper thickness of 1/4” steel minimum. Hold back the wrapper at the top and
bottom of the existing pipe to provide room to weld along the top and bottom.

Remove the cement mortar coating all around the pipe to ekpose the steel barrel. For
the SCRW pipe where there is reinforcing steel wrapped around the barrel expose the
steel an additional distance to expose three wraps. Weld not less than three of these
wraps at the quadrant points. Carefully cut the reinforcing to allow removal of the
reinforcing where the wrapper will be placed. Clean all the mortar coating from the
steel barrel so that the wrapper will sit flush against the barrel.”

Install the wrapper and use circumferential straps with come alongs to hold the
wrapper tight to the cleaned barrel. Weld the wrapper in place all around the edge of
the wrapper.

Skip weld the wrapper to prevent heat buildup from spalling the mortar coating on
the inside of the pipe. DO NOT dewater the pipe until the wrapper is welded in
place.

Tap the pipe.

Complete the other side using the same procedure. After the pipe is tapped and the
valve is installed the line may be placed back in service.”
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700-1.3

701-11

705-2.6.1

705-2.6.3

705-2.6.3

ADD:

707-1.1

SECTION 700 — EXTENDED REVEGETATION, MAINTENANCE,
AND MONITORING

Protection of Biological Resources.

5. Contractor shall not disturb the creek bed, surrounding slopes and habitat.
The section of the pipe being removed from the creek shall be removed using
a crane and truck with a direct route to the creek side, minimizing
disturbance to the grass. The cradles shall remain in the creek. Equipment
shall be staged in the street. Any existing debris shall be left in place in the
creek,

6. Access pits for abandonment shall be located in the street adjacent to the
creek and the Contractor shall work within the existing utility easement.

SECTION 701 - WATER POLLUTION CONTROL

Post-Construction Requirements. To the City Supplement, second paragraph,
ADD the following:

Comply with the following post-construction requirements:
e Inlet Markers
SECTION 705 - WATER DISCHARGES
General. Paragraph (3), CORRECT reference to Section 803 to read “Section 703.”

Community Health and Safety Plan. To the City Supplement, DELETE in its
entirety and SUBSTITUTE with the following;:

Community Health and Safety Plan. See 703-2, “Community Health and Safety
Plan.”

SECTION 707 - RESOURCE DISCOVERIES

Environmental Document. The City of San Diego Environmental Analysis Section
(EAS) of the Development Services Department has prepared Addendum to
Mitigated Negative Declaration No. 255100 for Otay 1st and 2nd Pipeline
Abandonment - East of Highland Avenue Project, as referenced in the Contract
Appendix. You must comply with all requirements of the Addendum to Mitigated
Declaration as set forth in the Contract Appendix A.

Compliance with the City’s environmental document is included in the various Bid
items, unless a bid item has been provided.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES
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APPENDIX A

Addendum to Mitigated Negative Declaration
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1 ﬂM‘é o

 ADDENDUM TO ,,
MITIGATED NEGATIVE DECLARATION No. 255100

TITMENTS DIVISION ( ‘ ]
(619) 446-5450 SCH No. 201 1091045

Project No. 305456 -

SUBJECT;  Otay 1* and 2" Pipeline Abandonment — East of Highland Avenue Project MAYORAL
APPROVAL to allow for the abandonment of approximately 13,630 feet (2.58 miles) of -
existing 30 inch and 36 inch Cast Iron Cement Lined (CICL), Reinforced Concrete Steel

- Cylinder(RESE) and-CementMortar-Lined-and-Coated-Steel-(CMLCS)-pipes.The- .
pipelines will be disconnected, filled with a slurry mix, and abandoned in place, The
abandonment will take place from the intersection of Wightman Street and Highland
Avenue, at the conhection to the Thorn Street Pipeline (PL) and continue southeast to the
pipeling’s connection to the 54™ Street PL on Easy Street. .An exposed section of pipe
currently suspended across Chollas Creek between Chollas Creek Parkway and Boyce
Lane will be removed and capped in place as part of the abandonment. In order to -
abandon these facilities, the transmission and distribution systems will need to be updated
to provide system redundancy. '

This project also includes the mstallauon of approxunately 8, 120 feet (L. 54 miles) of the
. Altadena/Chollas Pipeline replacmg the Otay Ist and 2 PLexisting 6 inch and 8 inch
© Asbestos Cemerit (AC) atid CT mains with'16 irich Polyvmyl Chlotide (PVC) pips. The
proposed water mains will be installed by conventional excavation (open trench)
methods.

The project is located in the City Heights and Eastern areas of the Mid-City Communities
* Plan area. All work will occur within the public right-of-way and would affect portions

of the following streets: Winona Avenue, Wightman Street, Altadenia Avenue, Buclid

Avenue, Chollas Road, Redwood Street and 54™ Street, Applicant: City of San Diego,

Public Works — Engineering & Capital Projects Department, Archltec’cural Engineering

“and Parks Division,

L . PROJECT DESCRIPTION:

The open trench method of construction would be employed to install the water pipelines
and appurtenances, Trench depths for the water line would vary from 5 to 10 feet deep,
depending on the topography of the area, The widths of the trenches would be '
approximately three to five feet wide, Other components of the project include
abandonment and potholing. Abandonment involves plugging both ends of the existing
pipe with concrete, through existing manholes, and would not disturb the surface or
subsurface. Potholing is employed to verify utlllty crossings. Related work will include
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replacement and installation of valves, water services, and fire hydrants. The construction
of curb ramps, the preservation of historical stamps and slurry seahng of streets affected
by work will be done in conjunction with the upgrade of water mains.

All work would occur within the public right-of-way (ROW) in developed streets except
for the removal of the Otay II pipeline currently suspended across.Chollas Creek. This
section of Chollas Creek has concrete lined banks allowing for access to the pipe without
disturbance to any vegetation. Access will be from an existing water maintenance path’
located, off of Boyce Lane. The pipe will be cut, capped, and removed from the top of the
baitk, No construction 'equipment will be used within channel of Chollas Creek.,

Active work hours would occur during the daytinie, Monday through Friday. The project
would comply with the requirements déseribed in the Standard Specifications for Public
Works Construction, and California Department of Transportation Manual of Fraffic

“- Controls for construction-and-Maintenanceork-Zones=A-traffic-control-plarcwotild-be- —
ptepared and implemented in accordance with the City of San Diego Standdrd Drawings
Manual of Traffic Control for Construction and Maintenance Work Zones.

I ENVIRONMBNTAL SETTING:

The project 'would be located in A the. pubhc rlght-of-way within developed streets except .
for the removal of the Otay 2nd pipeline currently suspended across Chollas Creek. This:
section of Chollas Creek is concrete lined channel and is within the City’s Multi-Habitat
Planning Area (MHPA). In order to-avoid any potential impacts to wetlands, the pipe-will
be removed from a maintained water easement above the concrete bank of the creek,
Oné section of the Altadena PL that will replace the Otay, 2" PL will also crogs Chollas -

" Creek aloh BUsld Avenue FOlIOWITE the SXISINE Walst TALT al1gnment Which'i§ 1ooated ’
on a built-up culvert road crossing of Chollas Creek iricluded in the MHPA. The plpehne
will be trenched within the roadway base above the culvert and - would not impact any -
vegetation within the MHPA. The following portions of streets and adjacent alleys would
be affected by the project: Winona Avenue, Wlégthnan Street, Altadena-Avenue, Buclid

" Avenue, Chollas Road, Redwood Street and 54 Street. All of these streets are located
withiri the Mld-Clty Communitiés Plan area, Cl‘cy Helghts and Easterr areas (F igure 1.

Il PROJECT BACKGROUND

A Citywide Pipelines Projects Mitigated Negative Declaration (MND) was prepared by
the City of San Diego’s Environmental Analysis Section (EAS) and was certified by City
Council on November 30, 2011 (resolution number 307122), The C1tyw1de Pipelines
Projects MIND provides for the inclusion of subsequent pipeline projects that are located
within the public right-of-way and wonld not result in any direct impacts to sensitive
biological resources. Pursuant to the City of San Diego’s Municipal Code Section
128.036(b) all addenda for environmental documents certified mote than 3 years before
the date of application shall be distributed for public review for 14 calendar days along
with the previously certified environmental document, This addendum has beén prepared
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within 3 years of certification of the original MND and is therefore not being distributed
for a 14 calendar day public review,

Historical Resources (Archaeology)

The Citywide Pipelines Projects MND No, 255100 analyzed historical resources in
relation to pipeline projects and determined that if, after a thorough review of the
archaeological data, no direct impacts were identified to known archaeological sites then
the project could addend the MND. A record search of the California Historic Resources
Information System (CHRIS) digital database was reviewed to-determine presence or
absence of potential resources within the project sites, No archaeological resources were
identified within the project areas. However, the project is located on the City’s Historic

' Sensitivity Map and would require archaeological monitoring. Compliance with the

M1t1gat10n, Monitoring and Reporting Program would reduce all potentml 1mpac‘cs to o

HIS“EOxICal Resovrces to-below algvel of CEQA Significance: ™~

Paleontological Resources

MND No. 255100 analyzed paleontological resources in reldtion to pipeline projects, -
which included mitigation to reduce jmpacts to paleontological resources to below a level

" of significance. The sensitive San Diego geologic formation underlies pottions of the
Otay 1% and 2™ Pipeline Abandonment — East of Highland Avenue. With respect to

" paleontological fossil resource potentlal the San Diego formation is assigned a high
sensitivity. Based ot the sensitivity of the affected formation and the proposed
excavation depths, construction of the project-could result in significant impacts to

. paleontological resources.. To.reduce this impactito below-4 level of significance,
excavation within previously undisturbed formations at a depth of 10 or more feet would
be monitored by a qualified paleontologist or paleontological monitor. Any significant
paleontological resources encountered would be recovered and curated in accordance
with the Mitigation Monitoring and Reporting Program (MMRP) detailed in Section V.

IV, DETERMINATION:

The City of San Diego p'r.evi’ously prepared a Mitigiclted Negative Declaration Nd. 255100 for the
project described in the attached MND and Initial Study.

Based upon a review of the current project, it has been determined that:

a. There are no new significant environmental impacts not considered in the previous MND;

.b. No substantial changes have oocuned with. respect to the circumstances under which the '
prOJect is undertaken; and :
c. ‘There is no new information of substantial importance to the project.

Therefore, in accordance with Section 15164 of the State CEQA Guldehnes, this addendum has
been prepar ed No public review of this addendum is required.
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V. MITIGATION, MONITORING AND REPORTING PROGRAM INCORPORATED
INTO THE PROJECT

PALEONTOLOGICAL RESOURC,@

I.  Prior to Permit Issuance or Bid Opening/Bid Award
A. Entitlements Plan Check-

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements.for Paleontological Monitoring have beén noted on the appropriate
construction docurhents.

B. Letters of Qualification have been submlued to ADD

1. Prior to Bid Award, the applicant shall submit a letter of verification to Mltlga‘uon

" MonitoTifgCoordinatiorr (VIVIE) ety e Prifcipal- Tavestigator (Ph for-
the project and the names of all persons involved in the paleontological
monitoring progtam, as defined in the City of San Diego Paleontology
Guidelines.

2. MMC will provide a letter to the apphcant conﬁrmmg the quahﬁcatxons of the PI

* and all persons invelved inthe paleontological monitoring of the project. '

'3, Prior to the start of work, the applicant shall obtain approval from MMC for any
- personnel changes associated with the monitoring program.

II,  Prior to Start of Construction
A. Verification of Records Search .
1. The PIshall provide verification to MMC that a s1te specxﬁc records search has

been ¢ompleted.” Verification Tncludes, but 15 Hot [imited to a copy of a
confirmation letter from San Diego Natura] History Museum, other institution or,
if the search-was in-house, a letter of verification from the PI stating that the
 search was completed.
2. The letter shall introduce any pertinent 111format10n concerning expectations and
probabﬂmes of discovery durmg trenching and/or g1ad1ng activities.

B. PI Shall Atlend Precon Meetmgs
1. Prior to beginning any work that requires monitoring, the Apphcant shall arrange

a Precon Meeting that shall include the P1, Construction Manager (CM) and/or

Grading Confractor, Resident Engineer (RE), Building Inspector (BI), if

appropriate, and MMC, The qualified paleontologist shall attend any

grading/excavation related Precon Meetings to make comments and/or
suggestions concerning the Paleontological Monitoring progtam with the

Constriiction Manager and/or Grading Contractor. '

a. Ifthe PIis unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate,
prior to the start of any work that requires monitoring.

2. Acknowledgement of Responsibility for Curation (CIP or Qther Public Projects)
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The applicant shall submit a letter to MMC acknowledging their responsibility for
the cost of curation associated with all phases of the paleontologlcal monitoring
program.
3. 'Identify Areas to be Monitored
a. Prior to the start of any work that requires monitoring, the PI shall submit
a Paleontological Monitoring Exhibit (PME) based on the appropriate
construction documents (reduced to 11x17) to MMC for approval identifying the
areas to be monitored including the delineation of grading/excavation limits. '
Monitoring shall begin at depths below 10 feet from existing grade or.as
determined by the PI in consultation with MMC., The determination shall be based
on site specific reoords search data which supports momtonng at depths less than
ten feet.
b. b. The PME shall be based on the results of a site specific recdrds search as
~well as mformatlon regardmg ex1st1ng known 3011 condl‘uons (natxve ox

SRS UV TOY) P
. ¢, ¢ MMC shall notify the PI that the PME has been approved
d. 4, 'When Monitoring Will Occur
" a. Priorfo the start of any work, the PI shall also submit a.construction schedule
to MMC through the RE indicating when and where monitoring will occur.

b. The PI may submit a detailed letter to MMC prior to the start of work or
during construction requesting a modification to the monitoring program. This
request shall be based on relevant information such as review of final -
construction documents which indicate conditions such as depth of excavation
and/or site graded to bedrock, presence or-absence of fossil resources, etc.,
which may reduce or increase the potential for resources to be present.

5. Approval of PME and Counstruction Schedule- - - o
" After approval of the PME by MMC, the PT’ shall subnnt to MMC written
authorization of the PME and Construction Schedule from the CM.

ML During Construction
A. Monitor Shall be Present During Gradmg/Excavamon/Trenchmg

1. The monitor shall be present full-time durinig grading/excavation/trenching
activities including, but not limited to mainline, laterals, jacking and receiving
pits, services and all other appurtenances associated with underground utilities as
identified on the PME that could result in impacts to formations with high and/or
moderate resource sensitivity, The Construction Manager is responsnble for
notifying the RE, PI, and MMC of changes to aiy construction activities such
as in the case of a potential safety concern within the area being monitored.
In certain circumstances OSHA safefy requirements may necessitate
modification of the PME,

2. The PImay submit a detailed letter to MMC during construction requesting a
maodification to the monitoring program when a field condition such astrenching
activities that do not encounter formational soils as previously assumed, and/or

. when unique/unusual fossils are encountered, which may reduce or increase the
potential for resources to be present.
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3 The monitor shall document field activity via the Consultant Site Visit Record
(CSVR). The CSVR’s shall be faxed by the CM to the RE the first day of
monitoring, the last day of monitoring, monthly (Notification of Monitoring
Completion), and in the case of ANY dlscovcmes The RE shall forward copies -
to MMC. -

B. Discovery Nonﬁcatlon Process
1. Inthe event of a discovery, the Paleontologwal Monitor shall direct the contractor
to temporarily divert trenching activities in the area of dlscovery and immediately

notify the RE or BI, as appropriate. .

2, The Monitor shall Imme)dmtely notify the P1 (unless Momtor is the PD) of the
discovery."
3. The PI shall immediately notify MMC by phone of the discovery, and shall also
submit written documentation to MMC W1ﬂun 24 hours by fax or ema;d Wlth
: photo§of the fesotresifi-eotitexs tHpossible:
C. Determination of Significance
1. The PI shall evaluate the significance of the resouroe

a.. The PI shall immediately notify MMC by phone to discuss s1gmﬁcanoe
determination and shall also submit a letter to MMC indicating whether
-additional mitigation is required. The determination of significance for fossil
discoveries shall be at the discretion of the PI,

b. Ifthe resource is significant, the PI shall submit a Paleontological Recovery
Program (PRP) and obtain written approval of the program from MMC, MC
and/or RE. PRP and any mitigation must be approved by MMC, RE and/or-
CM before ground disturbing activities in the area of dlscovery will be '
allowed to resume.. .

(137 Note: For plpehne trenchmg pr OJects only, the BT shal 11nplement the
Discovery Process for Pipeline Trenching proj eots identified below

~ - - under “D.”

¢, Ifresoutce isnot mgmﬁcant (e.g., small pieces of broken common shell -

fragments or other scattered common fossils) the PI shall notify the RE, or BI
as appropriate, that & non-significant discovery has been made. The

Paleontologist shall continue to monitor the area without notification to MMC

unless :] s1gn1ﬁcant resource is encountered.

d. The PI shall submit a letter to MMC indicating that fossil resotirees will be
collected, curated, and documiented in the Final Monitoring Report. The letter
shall also indicate that no further work is required.

(1). Note: For Plpelme Trenching Projects Only, If the fossil discovery is -

- limited in size, both in length and depth; the information value is limited
and there are no unique fossil features associated with the discovery

» area, then the discovery should be considered not significant.

(2). -Note, for Pipeline Trenching Projects Only: If significance can not be
determined, the Final Monitoring Report and Site Record shall identify
the discovery as Potentially Significant.

D. Discovery Process for Significant Resources - Pipeline Trenching Projects
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The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities including but not limited to
excavation for jacking pits, receiving pits, Iaterals and manholes to reduce impacts to
below a level of significance.
1. Procedures for documentation, curation and reportmg
a. One hundred percent of the fossil resources within the trench alignment and
width shall be documented in-situ photographically, drawn in plan view -
(trench and profiles of side walls), recovered from the trench and
photographed after cleaning, then analyzed and curated consistent with
Society of Invertebrate Paleontology Standards, The remainder of the deposit
within the limits of excavation (t1 ench walls) shall be left intact and so
documented.
b. The PI shiall prepare a Draft Monitoring Report and submit to MMC via the ‘
, RE as indicated in Section VI-A. :
N ---T~he PLslall b6 TesponsiBle Tor Tecording (on The appropriate TOTms for the San
' Diego Natural History Museum) the resource(s) encountered during the
Paleontological Monitoring Program in accordance with the City’s
" Paleontological Guidelines... The forms shall be submitted to the San Diego
Natural History Museum and included in the Final Monitoring Report.
d. The Final Monitoring Report shall include a recommondatlon for monitoring
of any l‘ui"ure work in the vicinity of the resource. :

IV.  Night and/or Weekend Work
A If mght and/or weekend work i¢ included in the contract 4
‘When night and/or weekend work is included in the contract package the extent
and timing shall be’ p1esented and.diseussed at-the precof-meeting. .
© 2. "The foliGwing procedures shall be followed
a. No Discoveties
In the event that no d1sooverles were encouniered during night and/or
weekend work, The PI shall record the information on the CSVR and submit
to MMC via the RE.via fax by 8AM on the next busmess day.
b. Discoveries '
All discoveries shall be processed and documented using the emstmg
“procedures detailed in Sections III - During Construcuon
¢. Potentially S1gmﬁcant Discoveries
© . If the PI determines that a poteitially 51gn1ﬁoant dlscovery has been made, the
procedures detailed under Section ITI - During Construction shall be followed.
d, The PI shall 1mmed1a1ely contact the RE and MMC, or by 8AM on the next
business day to.report and discuss the findings as indicated in Section I11I-B,
 unless other specific arrangerhents have been made.
B. If night and/or weekend work becomes necessary during the course of construction
1. The Construction Manager shall hotify the RE, or BI as appropnate a minimum
of 24 hours before the work is to begin.
2. TheRE, or B, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate.
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V.

Post Construction .
A. Preparation and Submittal of Draft Monitoring Report

L,

s

4.
5.

The PI shall submit two copies of the Draft Monitoring Report (even if negative),

prepared in accordance with the Paléontological Guidelines which deseribes the
results, analysis, and conclusions of all phases of the Paleontological Monitoring
Program (with appropriate graphics) to MMC via the RE for review and approval
within 90 days following the completion of monitoring,
a. For significant paleontological resources encourntered during monitoring, the .
_ Paleontological Recovery Program or Pipeline Trenching Discovery Process
shall be included in the Draft Monitoring Report.
b. Recording Sites with the San Diego Natural History Museum
The PI shall be responsible for recording (on the appropriate forms) any
significant or potentially significant fossil resources encountered during the
Paleontological Monitoring Program in accordance with the City’s
-~ Paleontological Guidelinss;-and submittal-of suchfotmsto the SarDisgo ™
. Natural History Museum with the Final Monitoring Report.
MMC shall return the Draft Monitoring Report to the PI via the RE for revision

.or, for preparation of the Final Report,

The PI shall submit revised Draft Momtormg Report to MMC via the RE for
approval.

MMC shall provide Wr1tten verification to the PI of the approved report

MMC shall notify the RE or B as appropnate of 1ece1pt oi‘ all Draft Monitoring
Report submittals and approvals

B. Handling of Fossil Remains

L.

The PI shall be responsible for ensurlng that all fossﬂ remams coIlected are
cléaned and catalogued

¢ Criralion of artifacts: Deed of i and Acceptance Verlﬁcatlon

L.

2,
3.
4.

2.

The PI shall be respon31b1e for ensuring that all fossil remains associated with the -

monitoring for this project are permanently curated with an approprlate
institution. .

The PI shall submit the Deed of Glft and catalo gue record(s) to the RE or B, as
appropnate for donor signature with & copy submitted to MMC.

The RE or B, as approprlate shall obtain signature on the Deed of Glft and shall
feturn to PI with copy submitted to MMC.

The PI shail include the Acceptance Verification from the curation institution in

the Final Monitoring Report submitted to the RE or BI and MMC.

- D. Final Monitoring Report(s)
L.

The PI shall submit two copies of the Final Monltormg Report to MMC (even if
negative), within 90 days after notification from MMC of the approved report.
The RE shall, in no case, issue the Notice of Completion until receiving a copy of
-the approved Final Monitoring Report from MMC which includes the Acceptance
- Verification from the curation 1nst1tution

HISTORICAL RESOURCES (ARCHAEOLOGY).

L

Prior to Permit Issuance or Bid Opening/Bid Award




A, Enmlements Plan Check
1. Prior to permit issuance or Bid Opening/Bid Award, Whlchever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Archaeological Monitoring and Native American monitoring
have been noted on the applicable constructior_l documents through the plan check
process. ‘
B. Letters of Qualification have been bubmlﬂed to ADD
1. Prior to Bid Award, the applicant shall 'submit & letter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for
the project and the names of all persons involved in the archaeological monitoring
- program, as defined in the City of San Diego Historical Resources Guidelines
(HRQG). If applicable, individuals involved in the archaeological monitoring
program must have completed the 40-hour HAZWOPER training with
certification documentation,

s s NIVIE W providea st to-thie applicant coutirming the qualifications of the"PT™

and all persons involved in the archacological monitoring of the project mieet the
qualifications established in the HRG.

3. Prior to the start of work, the applicant must obtain wmtten approval from MMC
for any personnel changes associated with the monitoring program.

1II. Prior to Start of Construction’
A. Verification of Records Search,

1. The PI shall provide verification to MMC that a site’ spec1ﬁc records search (1/4
mile radius) has been completed. ‘Verification includes, but is not limited to a
copy of a confirmation letter from South Coastal Infonnatlon Certer, or, if the

.. -search.was.in-house, aletter. of venheatlon from-the PI statmg that the search was -

" Tcompleted,”T

2. The letter shall introduce any pertment mformatlon conceining expectatmns and
probabilities of discovery duting trenching and/or grading activities.

3. ThePI may submit ; a detailed letter to MMC requestmg a reduction to the % mile
radivs, .

B. PI Shall Attend Precon Meetmgs
1. Priorto beginning any work that requires momtormg, the Applicant shall arrange
- aPrecon Meeting that shell include the PI, Native American consuliant/moriitor
(where Native American resoutces may be impagted), Construction Managet
(CM) and/or Grading Contractor, Resident Engineer (RE) Buildinig Inspector
(BD), if appropriate, and MMC, The qualified Archaeologist and Native American
Monitor shall attend any ‘grading/excavation related Precon Meetings to make '
comments and/or suggestions concerning the Archaeologwal Monitoring program
with the Construction Manager and/or Grading. Contractor,
‘a, Ifthe PTisunable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or B, if appropriate,
prior to the start of any work that requires inonitoring.

2, Aulmowledgement of Responsibility for Curation (CIP or Other Public Projects)
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~ The applicant shall submit a letter to MMC acknowledging their responsibility for
the cost of curation associated with all phases of the archaeological monitoring
program. ' -
3. Identify Areasto be Momtored '

‘@, Priorto the start of any work that requires monitoring, the PI shall submit an
Archacological Monitoring Exhibit (AME) (with verification that the AME
has been reviewed and approved by the Native American consultant/monitor
when Native American resources may be impacted) based on the appropriate
construction documents (reduced to 11x17) to MMC identifying the areas to
be monitored including the delineation of grading/excavation limits,

b. The AME shall be based on the results of a site specific records search as well
as information regarding the age of existing pipelines, laterals and associated
.appurtenances and/or any known soil conditions (native or formation).

c. MMC shall notify the PI that the AME has bcen approved

4, Wheth Monitoring WillFOceur— ' T -

a. Prior to the start of any work, 1he P1 shall also subrmt a constructlon schedule -
" to MMC through the RE indicating when aid where monitoring will oceur,

b. . The PI may submit a detailed letter to MMC prior to the start of work or
during construction requestirig a modification to the monitoring program, This
request shall be based on relevant information such as review. of final
c¢onstruction documents which indicate conditions such as age of existing pipe

111,

. authorlzauon of the AME and Construcuon Schedule from the CM.,

—-—to-be replaced; depth of excavation-and/or-site- graded-to-bedrock; et which: =~
" . may reduce or increase the potential for résources to be present..

5. Approval of AME and Construction Schedule :

- After approval of the AME by MMC, the PI shall submit to MMC written -

During COnstructnon
A. Monitor Shall be Present During Grad1ng/Excavat10n/Trenchmg

1. The Atchaeological Monitor shall be present full-tine during all sdil d1sturb1ng
and, gradlng/excavatlon/trenchmg activities which could result in' impacts to ‘
“archaeological resources as identified on the AME. The Construction Manager
is responsxble for notifying the RE, PI, ind MMC of changes to any
construction activities such as in the case of a potentlal safety concern within
the area being monitored. In certain circumstantes OSHA safety
requirements’ may neces51tate modification of the AME.

2. The Natlve American consultant/monitor shall determine the extent of their

presence during soil disturbing and grading/excavation/trenching activities based
on the AME and provide that infotmation to the PI and MMC. If prehistoric
resources are encountered during the Native American consultant/monitor’s
absence, work shall stop and the Discovery Nouﬁcatlon Process detailed in
Section III.B~C and IV.A-D shall commence,

3. The PI may submit a detailed letter to MMC during construction requestmg a

modification to the monitoring program when a field condition such as modern
disturbance post-dating the previous grading/trenching activities, presence of
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fossil formations, or when native soils are encountered that may reduce or
. increase the potential for resoutces to be present.

4, The archaeological and Native American consultant/monitor shall document field
activity via the Consultant Site Visit Record (CSVR). The CSVR’s shall be faxed
by the CM to the RE the first-day of monitoring, the last day of monitoring,
monthly (Notification of Monitoring Completion), and in the case of ANY
discoveries. The RE shall forward copies to MMC.

B. Discovery Notification Process

1. Inthe event of a discovery, the Archaeological Monitor shall direct the contractor
.o temporarily divert all soil disturbing activities, including but not limited to _
digging, trenching, excavating or grading activities in the area of discovery and in
the area reasonably suspected to overlay adjacent resources and immediately
notify the RE or BI, as appropriate,

2. The Monitor shall immediately notlfy the P (unless Monitor is the PI) of the

ROV ery.

3." The PI shall 1mmed1ately notify MMC by phone of the discovery, and shall also
submit written documentation to MMC within 24 hours by fax or email with
. photos. of tlie resource.in context, if possible. . .

4 No soil shall be exported off-site until a determingtion can be made regardmg the
significance of the resource spec1ﬁca11y if Native American resources are
encountered, . :

C. Determination of Significance -

1. The PI and Native American consultant/momtor where Native American
resources are discovered shall evaluate the significance of the resource. If Human
Remains are 111volved follow plotocol in Section IV below. |

and ‘shall als

: add1t10nal 1111t1gat10n is required.

b. If the resource is significant; the PI shiall submit an Archaeologmal Data
Recovery Program (ADRP) and obtain vritten approval of the program from

- MMC, CM and RE, ADRP and anhy m1t1gat10n must be approved by MMC,
RE and/or CM before ground disturbing activities in the area of discovery will
be allowed to resutne. Note: If a unigiie archacological site is also an
historical resouice as defined in CEQA Section 15064.5, thien the limits on
the amount(s) that a project applicant may be requlred 1o pay to cover
mitigation costs as indicated in CEQA Section 21083.2 shall not apply.
(1). Notfe: For pipeline trenching and other hncar projects in the public

Right~of- Way, the PI shall implement the Discovery Process for Pipeline
Trenchlng projects identified below under “D.” '

c. Ifthe resource is not significant, the PI shall submit a letter to MMC
indicating that artifacts will be collected, curated, and documented inl the Final
Monitoring Report, The letter shall also indicate that that no further work is
required,

(1). Note: For P1pehne Trenching and other linear projects in the public
Right-of-Way, if the deposit is limited in size, both in length and depth;
the information value is limited and is not associated with any other

11 |
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resource; and there are no unique features/artifacts associated with the
deposit, the discovery should be considered not significant.
(2). Note, for Pipeline Trenching and other linear projects in the public
Right-of-Way, if significance can not be determined, the Final
Monitoring Report and Site Record (DPR Form 523A/B) shall identify
the discovery as Potentially Significant.
D. Discovery Process for Significant Resources -  Pipeline Trenchmg and other Linear
Projects in the Public Right-of-Way
The following procedure constitutes adequate mitigation of a significant dlscovery
encountered during pipeline trenching activities or for other linear project types
within the Public Right-of-Way including but not limited to excavation for jacking
pits, receiving pits, laterals, and manholes to reduce impacts to below a level of
significance:
1. Procedures for documentation, curation and reporting

L e gy Onehundred-pereentof-theurtifacty withiirthe treticl 'ahgﬁmeﬁrmi‘width““;ﬁ R

shall be documented in-situ, to include photographic records, plan view of the
trench and profiles of side walls, recovered, photographed after cleaning and
analyzed and curated. The remainder-of the deposit wnhm the limits of
excavation (trench walls) shall be left intact.

b. The PI shall prepare a Draft Monitoring Report and sublmt to MMC via the
RE as indicated in Section VI-A.

¢. The PI shall be responsible for recording (on the approprlate State of
California Department of Park and Recreation forms-DPR 523 A/B) the
resource(s).encountered during the Archaeological Monitoring Program in
accordance with the City’s Historical Resources Guidelines. The DPR fotms
shall be submitted to the South Coastal Information Center for either a

d. The Final Monitoring Report shall include a recommendation for monitoring
of any future work in the v1cm1ty of the resource,

IV.  Discovery of Human Remains
If human remains are discovered, work shall halt in that area and no soil shall be exported
off-site until a determination can be made regarding the provenance of the human
remains; and the following procedures as set forth in CEQA Section 15064.5(g), the
- California Public Resoutces Code (Sec, 5097.98) and State Health and Safety Code (Sec.
7050.5) shall be undertaken:
A. Notification
1. Archaeological Monitor shall notify the RE or BI as appropriate, MMC, and the
PI, if the Monitor is not qualified as a PI. MMC will notify the appropriate Senior
" Planner in the Envitonmental Analysis Section (EAS) of the Development
Services Department to assist with the discovery notification process..
2. The PI shall notify the Medical Examiner after consultation with the RE, either in
person or via telephone.
B. Isolate discovery site
1. Work shall be directed away from the location of the dlscovery and any nearby
area reasonably suspected to overlay adjacent human rémains until a
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. determination can be made by the Medical Examiner in consultation with the PI

concerning the provenience of the remains.
The Medical Examiner, in consultation with the PI, will dctermme the need for a
field examination to determine.the provenience.

If a field examination is not warranted, the Medical Exammer will determine with
'input from the PI, if the remains are or are most likely to be of Native American

origin,

C. If Human Remains ART detelmmed to be Native Amerlcan

L,

The Medical Examiner will notify the Native American Heritage Comrmission
(NAHC) within 24 hours. By law, ONLY the Medical Examiner can make this
call.

NAHC will 1mmed1ately identify the person or persons determined to be the Most
Likely Descendent (MLD) and provide contact information,

The MLD will contact the PI within 24 hours or sooner after the Medical

e o pTO’Vid

Exaininer-has-completed-coordination; to-begintheconsultation procesy i

accordance with CEQA Section 15064.5(e), the California Public Resources and

Health & Safety Codes.

The MLD will have 48 hours to make recommendauons to the property owner or

representanve, for the treatment or disposition with proper dignity, of the human

remains and associated grave goods.

Disposition of Native American Human Remains will be determined betwecn the

MLD and the PI, and, if’ .

a. The NAHC is unable'to. identify the MLD, OR the MLD failed to make a

recommendahon within 48 hours after bemg notified by the Cornmission, OR;

b. The 1andowner or authonzed ‘representative rejects the recommendation of the

. MLD and agcordance, with PRC 5097.94. (k) by.the NAHC fails
Te{6-the Tafddwier, THEN

c. To proteot these sités, the landowner shall do one of more of the following: -

(1) Récord the site w1th the NAHC;

(2) Record an open space or conservation easement; or

(3) Record a document with the County.

+d. Uponthe discovery of multiple Native American hurnan remains during a

ground d1sturb1ng land development activity, the landowner may agree that
additional conferral with descendants is necessary to consider culturally
appropriate treatment of multiple Native American human remains. Culturally
appropriate treatment of such a discovery may be ascertained from review of
the site utilizing cultural and archaeological standards. Where the parties are
unable to agree on the appropriate treatment measures the human remains and
.items associated and buried with Native American human remains shall be
remterred with appropriate dignity, pursuant to Section 5.c., above.

D. If Human Remains are NOT Native American

L.

2.

The PI shall contact the Medical Examiner and notify them of the historic era
context of the burial.

The Medical Examiner will dete1m1ne the approprlate course of action with the PI

and City staff (PRC 5097.98).

13
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3. If the remains are of historic origin, they shall be appropriately removed and
conveyed to the San Diego Museum of Man for analysis. The decision for
internment of the human remains shall be made in consultation with MMC, EAS,
the applicant/landowner, any known descendant group, and the San Diego
Museum of Man,

V. nght and/or Weekend Work
A. Tfnight and/or weekend work is 1ncluded in the contract .
1. When night and/or weekend work is included in the contract package, the extent
and timing shall be presented and discussed at the préecon meeting.
.2. The following procedures shall be followed.
2 No Discoveries
In the event that no discoveries were encountered during night and/or
weekend work, the PI shall record the information on the CSVR and submit to
MMC via fax by 8AM of the next business day.

- b." Discoveries

" All discoveries shall be processed and documented using the existing
procedures detailed in Sections III - During Construction; and IV — Discovery
of Human Remains. Discovery of human remains shall always be treated asa
significant discovery. .

c. Potentially Significant stcovenes
If the PI determines that a potentmlly significant d1scovery has been made, the
procedures detailed under Section III - During Constructmn and TV-Discovery
of Human Remains shall be followed. '

d. The PI shall 1mmed1ate1y contact the RE and MMC or by 8AM of Ihe next
business day to report and disciss the findings as indicated i in Sectmn I11-B,
unless s other specific arrangements have been made, - x

" B.If n1ght ht and/or weekend work becomes necessary durmg the course of construction
1. The Construction Manhager shall notify the RE, or B, as appropnate a minimum,
of 24 hours before the work is to begin,
2. The RE, or B, as appropiiate, shall notify MMC 1111med1ately
C. All othe1 procedures described above shall apply, as appropriate.

VI.  Post Construction
A. Submittal of Draft Monitoring Report : '

1. The PI shall submit two copies of the Draft Momtormg Report (even if negative),
prepared in accordance with the Historical Resources Guidelines (Appéndix C/D)
which describes the results, analysis, and conclusions of all phases of the
Archaeological Monitoring Program (with appropriate graphics) to MMC via the
RE for review and approval within 90 days following the completion of
monitoring. It should be noted that if the P is unable to submit the Draft

" Monitoring Report within the allotted 90-day timeframe as a result of delays -
with analysis, special study results or other complex issues, a schedule shall
be submitted to MMC establishing agreed due dates and the provision for
submittal of monthly status reports until this measure can be met.

. 1P
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a. For significant archaeological resources encountered during monitoring; the

Archaeological Data Recovery Program or Pipeline Trenching Discovery
" Process shall be included in the Draft Monitoring Report.

b. Recording Sites with State of California Department of Parks and Remeaﬂon
The PI shall be responsible for recordmg (on the appropriate State of
California Department of Park and Recreation forms-DPR 523 A/B) any
significant or potentially significant resources encountered during the

* Archaeological Monitoring Program in accordance with the City’s Historical
Resources Guidelines, and submittal of such forms to the South Coastal
Information Center with the Final Monitoring Report.

MMC shall return the Draft Monitoring Repott to the PI via the RE for revision

.or, for preparation of the Final Report.

The PI shall submit revised Draft Momtormg Report to MMC via the RE for
approval, A

W

MIVIC shall prov1ae Written verification to tne Plofthe approved report.
MMC shall notify the' RE or BI, as appropriate, of receipt of all Draft Monitoring
Report submittals and approvals

B. Handling of Artifacts ... .. ..

1.

2.

The PI shall be responsible for ensunng that all cultural remains collected are
cleaned and catalogued

The PI shall be responsible for ensuring that all artifacts are analyzed to identify
function and chronelogy as they relate to the history of the area; that faunal
material is identified as to species; and that specialty studles are completed, as
appropriate. -

C Curation of artifacts: Accession Agleement and Acceptance Verification

l

4.

5.

1.

“survey,

ThcfPI shall be.tesponsible-for-ensuring that-all artifacts-associated: withthe -+
es mg‘anaf“ dataT recovery for this project are permanent]y curated w1th

an appropriate institution. This shall be completed in consultation with MMC and
the Native American representative, as applicable.

When applicable to the. situation, the PI shall include written verification from the
Native American consultant/monitor indicating that Native American resources
were treated in accordance with state law and/or applicable agreements. If the -
resoutces were reinterred, venﬁca‘uon shall be provided to show what protective
measures were taken to ensure no further disturbance occurs in accordance with
Section TV - Discovery of Human Remiains, Subsection C.

The PI shall subinit the Accéssion Agreement and catalogue record(s) to the RE

or B, as appropriate for donor signature with a copy submitted to MMC.

The RE or B, as appropriate shall obtain signature on the Accession Ageement
and shall return fo PI with copy submitted to MMC.,

The PI shall include the Acceptance Verification from the’ curation institution in

the Final Monitoring Report submltted to the RE or BI and MMC

~ D. Final Monitoring Report(s)

The PI shall submit one copy of the approved Flnal Monitoring Report to the RE
or BI as appropriate, and one copy to MMC (even if negative), within 90 days

~ after notification from MMC of the approved report.

15
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2. - The RE shall, in no case, issue the Notice of Completion until receiving a copy of
the approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curation institution.

The above Mltigatlon Momtormg and Reporting Program will require additional fees and/or
deposits to be collected prior to the issuance of building permits, certificates or o¢cupancy and/or
ﬁnal maps to ensure the successful completion of the monitoring program.

MW Sepfember 6,2013

Cathy W errowd, Interim Deputy Diector Date of Report
Development Services Department ' :

T Analys’t"""l\“/l'yra Herritanm

Aﬁachments
Figure 1: Vicinity Map for Otay ISt and 2™ Plpehne Abandomment — Bast of nghland Avenue
M1t1gated Negative Declaratmn #255100 ,

The Addendum to Mitigated Negative Declaratlon No. 305456 was not distributed for public
review pursuant to San Diego Municipal Code (SDMC) Chapter 6, Article 9, Paragraph 69.0211
(Addenda to Environmental Reports). The SDMC requires that addenda to environmental
documents certified more. than thiee years previously are to be distributed by Development
Services Department (DSD) for a fourteen calendar-day. public review period, along with the. .

“Tpréviously certified envitonmental documerit. Therefore, because the original Mitigated Negative
* Declaration was certified on November 30, 2011, which is within the thiree year timeline, no
~ additional public review'is réquired. The ﬁnal Addendum was distributed to the following groups
" and individuals for public disclosure in accordance with CEQA Sec‘aon 15 164

VI. DISTRIBUTION:
Copies or notice of this Addendﬁm were distributed to:

Clty of San Diego
Councilmember Cole, District 4
Councilmember Emerald, District 9
City Attorney (MS 56A)
Shannon Thomas (MS 93C)
Development Services Department -
Historical Resources Board (87)
Helene Deisher (MS 501)
Myra Herrmann (MS 501)

,I 6
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Public Works — Engineering & Capital Projects Department
Brian Vitelle (MS 908A)
Darren Genova (MS 908A)
Fire and Life Safety Services MS 603 (79)
*Library Dept.-Gov. Documents MS 17 (81)
City Heights Branch Library (81m)
Other ' .
Metropolitan Transit System (112)
San Diego Gas and Electric (114)
San Diego Unified School District (132)
" City Heights Area Planning Committee (287)
Eastern Area Communities Planning Committee (302)
John Stump (304)
Natural History Museum (166) -
———South-Coastal-Information- Center@Smer‘e’go“Stm"@"Uﬁrmity“(ZIO)

e NS AR

San Diego Historical Society (211)
Carmen Lucas (206)
~ Clint Linton (215b)
San Diego Archacological Center (212)
Save Our Heritage Orgamsauon (214)
Ron Christman (215)
Frank Brown (216)
Campo Band of Mission Indians (217)
San Diego County Archaeological Society (218)
Kumeyaay Cultural Heritage Preservation (223)

-Kumeyaay Cultural Repatriation Committee (225)..... S SR

istribution (NOTICE ONLY YK )

Copies of the addendum the final MND, the Mitigation Monitoiing and Reportmg Program, and
any technical appendices may be reviewed in the office of the Entitlements Division of the
Development Services Department, or purchased for the cost of reproduction,

17
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APPENDIX B

Fire Hydrant Meter Program
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1

To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7  Water Department Director

Reference

2.8  State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for
Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1

Otay 1st and 2nd Pipeline Abandonment - East of Highland

Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred
to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2  Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3  Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 2" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3 The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.

Otay 1st and 2nd Pipeline Abandonment - East of Highland 78 | Page

Appendix B - Fire Hydrant Meter Program
Volume 1 of 2 (Rev. Nov. 2013)




CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 30F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 40F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
11.  When a private meter malfunctions, the customer will be

notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

12.  The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

13.  The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

14.  Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4,5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and
Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

1. Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM) ‘
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. Construction and maintenance related activities (see Tab 2).
b. No customer inside or outside the boundaries of the City of San

Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

c. The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

d. Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

e. At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

f. No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

g. After the fees have been paid and an account has been created, the
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 60F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

477  Relocation of Existing Fire Hydrant Meters

a. The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

b. The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

c. Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8 Disconnection of Fire Hydrant Meter

a. After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

b. Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 70F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

C. Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

d. Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

€. Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1  Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 8OF 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

b) Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 . Water Department
SUBJECT EFFECTIVE DATE
| PAGE 90F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.
The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2  If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 100F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

8.5  If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Larry Gardner
Water Department Director

Tabs: 1. Fire Hydrant Meter Application

2. Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service
APPENDIX
Administering Division: ~ Customer Support Division
Subject Index: Construction Meters
Fire Hydrant

Fire Hydrant Meter Program

Meters, Floating or Vehicle Mounted
Mobile Meter

Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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Application for Fire (EXHIBIT .A) '

; {For Offlce Use Only)
Hydrant Meter — -
DATE BY
METER SHOP (619) 527-7449 —— :
. Appllcation Date Requested install Date:
Meter Information A
Fire Hydrant Location: (Attach Detailed Map//Thomas Bros. Map Locatlon or Constructlon drawing.) 1.8, 6.8, [CITY USE)
2

Specific Use of Watar:

Any Return to Sewer or Storm Draln, if so, explain:

Estimated Duration of Meter Use: Check Box if Reclalmed Water
Company Information

Company Name:

Mailing Address:

City: State: Zip: Phone: ( )

*Business license# ‘ *Contractor license#

A Copy of the Contractor’s license OR Business License is required at the time of meter issuance,

Name and Title of Billing Agent: Phone:{ )
{PERSON IN ACCOUNTS PAYABLE}

Site Contact Name and Title: _ Phone: { )
Responsible Party Name: | - Title:

Cal ID# Phone: { . )
Signature; ' Date:

Guarantees Paymant of all Charges Resulting from the Use of this Meter. Insures that employses.of this Organization understand the praper use of Flre Hydrant Meter |
T s e, Y e ey P S o S intt goo 18 st :

.,
4

| Fire Hydrant Meter Removal Request

Requested Removal Date:

Provide Current Meter Locatlon if Different from Above;

Signature: : Titles A Date:
Phone: ( ) Pager: ( )

City Meter 1 Private Meter
Contract Acct #: Deposit Amaount: S 936.00 Fees Amount: S 62.00
Meter Serial # Meter Size: 05 Meter Make and Style; 6‘7

. . Backflow

Backflow # : : Backflow Size: Make and Style:
Name: Signature: ) Date:
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.

Otay 1st and 2nd Pipeline Abandonment - East of Highland 88 | Page

Appendix B - Fire Hydrant Meter Program
Volume 1 of 2 (Rev. Nov. 2013)




Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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APPENDIX C

Materials Typically Accepted by Certificate of Compliance
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Materials Typically Accepted by Certificate of Compliance

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13, Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches
19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates

23, Paint (traffic striping)

24. Conductors

25. Painting of electrical equipment

26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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APPENDIX D

Sample City Invoice
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123

Contractor's Name:

Project Name: Contractor's Address:

SAP No. (WBS/10/CC):

City Purchase Order No. : Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractor's Fax #: Invoice Date:

RE Phone#:

1 |2 Parallel 4" PVC C900

$34 00

$46,920.00

Contact Name

Cerhﬁed Payroll

Itemsl-4

2 |48" Primary Steel Casing LF 500 $1,000.00] $500,000.00
2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59.360.00
4 |Construction and Rehab of PS 49 [LS 1] $150,000.00] $150,000.00
5 [Demo LS 1] $14,000.00 $14,000.00
6 |Install 6' High Chain Link Fence |LS 1 $5,600.00 $5,600.00
7 |General Site Restoration LS 1 $3,700.00 $3,700.00
8 |10" Gravity Sewer LF 10 $292.00 $2.920.00
9 |4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 |Bonds LS 1] $16,000.00 $16,000.00
. Eield Orders Al | 80,000/ {
11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 1S 7,500 $1.00 $7,500.00
113 Field Order 3 LS 10,000 $1.60 $10,000.00
114 Field Order 4 1S 6,500 $1.00 $6,500.00
$1,400.60 $1,400.00

$11,250.00

Item S-Deduct Bid Item 3

-$53.00

$6,360.06)

Item 1 Deduct Bid Ttem 3 v

Items 1-3 $95,000.00
Item 4 Deduct Bid Item 1 LF 380 -$340.00] {$12.924.06)
Item_S Encrease bld Item 9 $9,800.00

$78,400.00

£526,560.00)

Otay 1st and 2nd Pipeline Abandonment - East of Highland

Appendix D - Sample City Invoice
Volume 1 of 2 (Rev. Nov. 2013)

[ UO U

53 -500.00

Item 2 Deduct Bid Item 4 LS -1 45,000.00] (545,000.08)

1] -50,500.00] (850.500.06)

Total
. 1) ! This $. - Total Billed $0.00
A. Original Contract Amount Retention and/or Escrow Payment Schedule
B. Approved Change Order 1 Thru 3 Total Retention Required as of this billing
C. Total Authorized Amount (A+B) Previous Retention Withheld in PO or in Escrow
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow:
E. Less Total Retention (5% of D) Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention Contractor Signature and Date:
H. Remaining Authorized Amount | | | | !
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Location Map
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APPENDIX F

Hydrostatic Discharge Form
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APPENDIX

Hydrostatic Discharge Requirements Certification (pischarge Events < 500,000 gpa)

All discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. 2002-0020, General Permit for Discharges of Hydrostatic Test Water and Potable Water to Surface Water and
Storm Drains as referenced by (http:/fiwww.swrcb.ca.govitwqcb9/board_decisions/adopted_orders/2002/2002_0020.shtmi}, and as follows:

Discharged water has been dechlorinated to below 0.1 (mg/}) level; and effluent has been maintained between 6 and 9 (PH) based on:

is discharge within
acceptable limits?

Name of Personnel

Comment

e D;i;r;zrg:(gi\tf)& Discharge Time M?Zi’siﬁl’ggs (gifﬁrﬁ.?f IFE:) °°“d‘(’;‘r:2‘t3)795t5 *signature of personnel |  yes no
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:

Project Name:

*By signing, | certify that all of the statements and conditions for hydrostatic discharge events are correct.

Work Order No.(s):.

Have any thresholds have been exceeded? Per Order No. 2002-0020, would this be a reportable discharge and must be reported within 24 hours of the event? [Reportable discharge would include violation of maximum gallons per day, any upset which
exceeds any effluent limit]
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Sample Archaeology Invoice
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(FOR ARCHAEOLOGY ONLY)
Company Name

Address, telephone, fax

Date: Insert Date

To: Name of Resident Engineer
City of San Diego
Field Engineering Division
9485 Aero Drive
San Diego, CA 92123-1801

Project Name: Insert Project Name

SAP Number (WBS/10/CC): Insert SAP Number
Drawing Number: Insert Drawing Number
Invoice period: Insert Date to Insert Date

Work Completed: Bid item Number — Description of Bid Item — Quantity — Unit Price— Amount

Detailed summary of work completed under this bid item: Insert detailed description of Work
related to Archaeology Monitoring Bid item. See Note 1 below,

Summary of charges:

Description of Services Name Start Date | End Date Total | Hourly Amount
Hours Rate

Field Archaeologist Joe Smith 8/29/2011 | 9/2/2011 [ 40 $84 $3,360

Laboratory Assistant Jane Doe 8/29/2011 | 9/2/2011 | 2 $30 $60

Subtotal $3,420

Work Completed: Bid item Number — Description of Bid Item — Quantity — Unit Price— Amount

Detailed summary of work completed under this bid item: Insert detailed description of Work
related to Archaeology Curation/Discovery Bid item, See Note 2 below.

Summary of charges:

Where work
- . occurred End Total } Hourly
Description of Services (onsite vs Name | Start Date Date Hours | Rate Amount
offsite/lab)
Field Archaeologist ;On:i th 8/29/2011 | 9/2/2011 | 40 $84 $3,360
Laboratory Assistant Jane | g;9n011 | 9212011 | 2 $30 | $60
Subtotal $3.,420
Total this invoice: $
Total invoiced to date: $
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Note 1:

For monitoring related bid items or work please include summary of construction work that was monitored from Station to
Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries were
made.

Note 2:

For curation/discovery related bid items or work completed as part of a discovery and curation process, the PI must provide
a response to the following questions along with the invoice:

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the California
Register of Historical Resources (California Register).

a. Please briefly describe your application (consideration) of all four California Register criteria.

b. Ifthe resource is eligible under Criterion D, please define the important information that may be present.

¢.  Were specialized studies performed? How many personnel were required? How many Native American
monitors were present?

d.  What is the age of the resource?

e. Please define types of artifacts to be collected and curated, including quantity of boxes to be submitted
to the San Diego Archacological Center (SDAC). How many personnel were required? How many
Native American monitors were present?

2. Preliminary results of data recovery and a definition of the size of the representative sample.

a.  Were specialized studies performed? Please define types of artifacts to be collected and curated,
including quantity of boxes to be submitted to the SDAC. How many personnel were required? How
many Native American monitors were present?

3. What resources were discovered during monitoring?

4. What is the landform context and what is the integrity of the resources?

5. What additional studies are necessary?

6. Based on application of the California Register criteria, what is the significance of the resources?

a.  Ifthe resource is eligible for the California Register, can the resource be avoided by construction?

b. If not, what treatment (mitigation) measures ate proposed? Please define data to be recovered (if
necessary) and what material will be submitted to the SDAC for curation. Are any specialized studies

proposed?

(After the first invoice, not all the above information needs to be re-stated, just revise as applicable).
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City of San Diego

CONTRACTOR’S NAME:__ BURTECH PIPELINE INCORPORATED

ADDRESS: 102 SECOND STREET, ENCINITAS, CA 92024
TELEPHONE NO.:__ (760) 634-2822 FAX NO.:___ (760) 634-2415
CITY CONTACT: Eleida Felix Yackel, Contract Specialist. Email: EFelixYackel@sandiego.gov

Phone No. (619) 533-3449 - Fax No. (619) 533-3633
BVITELLE / AREYES /LS

CONTRACT
DOCUMENTS

FOR

OTAY 157 AND 2™ PIPELINE ABANDONMENT -
EAST OF HIGHLAND

VOLUME 2 OF 2

BID NO.: K-14-5934-DBB-3
SAP NO. (WBS/IO/CC): S-11027

CLIENT DEPARTMENT: 2013

COUNCIL DISTRICT;___ 4

PROJECT TYPE: . KB / KA

THIS CONTRACT IS SUBJECT TO. THE FOLLOWING:

» PHASED-FUNDING
» THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM.
» PREVAILING WAGE RATES: STATE {X] FEDERAL [_]
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Volume 2 - Bidding Documents

The following forms must be completed in their entirety and submitted with the Bid. Include the
form(s) even if the information does not apply. Where the information does not apply write in N/A.
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are
uncertain or have any questions about any required information, contact the City no later than 14 days
prior to Bid due date.
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BIDDING DOCUMENTS

PROPOSAL

Bidder’s General Information

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents
incorporated by reference in the Bidding Documents.

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE:

(1) Name under which business is conducted,

(2) Signature (Given and surname) of proprietor

(3) Place of Business (Street & Number)

(4) City and State Zip Code

(5) Telephone No. Facsimile No.

(6) Email Address

Otay' st and 2nd Pipéliﬁe. Abandonment - Eésf of Highland o - | 3 | Page
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BIDDING DOCUMENTS

IF A PARTNERSHIP, SIGN HERE:

(1) Name under which business is conducted

(2) Name of each member of partnership, indicate character of each partner, general or special
(limited): |

(3) Signature (Note: Signature must be made by a general partner)

Full Name and Character of partner

(4) Place of Business (Street & Number)

(5) City and State Zip Code

(6) Telephone No. Facsimile No.

(7) Email Address

IF A CORPORATION, SIGN HERE:

(1) Name under which business is conducted __ BURTECH PIPELINE INCORPORATED

(2) Signature, with official title of officer authorized to signgor the corporation:
/ /;?—/_7}% | |
(Signatuy / :
DOMINIZJ]. BURTFCH
(P ltelly'f
PRESIDENA & CEO

(Title 7{0fﬁcer)

(Impress Corporate Seal Here)

(3) Incorporated under the laws of the State of ___CALIFORNIA

(4) Place of Business (Street & Number) 102 SECOND STREET

(5) City and State ENCINITAS, CALIFORNIA Zip Code __ 92024
Otay 1st and 2nd Pipéline‘ Abandonment - East of Highiaﬁd ' - , v 4 | Page
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BIDDING DOCUMENTS

(6) Telephone No. (760) 634-2822 Facsimile No. (760) 634-2415

(7) Email Address buddy@burtechpipeline.com

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS:

In accordance with the “NOTICE INVITING BIDS”, the bidder holds a California State
Contractor's license for the following classification(s) to perform the work described in these
specifications:

LICENSE CLASSIFICATION CLASS A

LICENSE NO. ___718202 EXPIRES JANUARY 31,2016

This license classification must also be shown on the front of the bid envelope. Failure to show
license classification on the bid envelope may cause return of the bid unopened.

1Ax DENTIFICATION NUMBER (TIN): __ || T

Email Address: buddy@burtechpipeline.com

THIS PROPOSAL MUST BE NOTARIZED BELOW:

I certify, under penalty of perjury, that the representations made herein regarding my State
Contractor's license number, classification and expiration date are true and correct.

Signature__~ W Title PRESIDENT & CEO

SUBSCRIBED AND SWORN 7O BEFORE ME, THIS / é DAY OF /";Z/é/\ , za! 67 -

Notary Publigjin and for the’County of %’“—* /é{/—jf,) , State of %
[t/ F

& £ e ARTHUR P. ARQUILLA
(NOTARIAL SEAL) b B Commission No. 2051358 @
o 2§ NOTARY PUBLIC.CALIFORNIA @
% WNtein SAN DIEGO COUNTY
$ 3 Commission Expires danuary 7, 2018 i
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BIDDING DOCUMENTS

BID BOND

KNOW ALL MEN BY THESE PRESENTS,
BURTECH PIPELINE, INCORPORATED

NORTH AMERICAN SPECIALTY INSURANCE COMPANY as Surety, are

held and firmly bound unto The City of San Diego hereinafier called "OWNER," in the sum of 10%
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly by these presents,

That as Principal, and

WHEREAS, said Prindipal has submitted a Bid to said OWNER. to perf'orm the WORK required
under the bidding schedule(s) of the OWNER's Contract Documents entitled

'OTAY 1ST AND 2ND PIPELINE ABANDONMENT - EAST OF HIGHLAND, BID NO, K-14-5934-DBB-3

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time
and in the manner required in the "Notice Inviting Bids" euters into a written Agreement on the form
of agreement bound with said Contract Documents, furnishes the required certificates of insurance,
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in
such suit, including a reasonable attorney's fee to be fixed by the court, . '

SIGNED AND SEALED, this 28TH day of ____ JANUARY ,20 14
BURTECH PIPELINE. INCORPORATED ' NORTH AMERICAN éPECIALTY INSURANCE COMPANY
: (SEAL) (SEAL)
(Principal) (Surety)
yi 7 W By: /%«/ J. m

(Signature)
MARK D. [ATAROLA, ATTORNEY-IN-FACT

Otay 1st and 2nd Plpehne “Abandonment - Bast of I—Ilghlmd T [Page
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" CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

)

STATE OF CALIFORNIA |
County of SAN DIEGO
On 01/28/2014 hefore me,

GLENDA J. GARDNER, NOTARY PUBLIC ,

Date

personally appeared

Here Insert Name and Title of the Officer

MARK D. |JATAROLA

Name(s) of Signer(s)

OFFICIAL SEAL

; GLENDA J. GARDNER
3 o) NOTARY PUBLlC-CALIFOHNIA%
; COMM. NO. 2012620 =~

SAN DIEGO COUNTY
MY COMM. EXP. MARCH 16, 2017 §

Place Notary Seal Above

who proved to me on the basis of satisfactory evidence to
be the personts) whose name¢s) isfare subscribed to the
within instrument and acknowledged to me that he/
executed the same in his/kerfthelr authorized capacitydesy,
and that by his/kerthedr signaturets) on the instrument the
personésy, or the entity upon behalf of which the person(s)
acted, executed the instrument.

[ certify under PENALTY OF PERJURY under the laws of
the State of California that the foregoing paragraph is true
and correct.

Witness my hand and official seal.

Signature J,Z&\ //a 6 @/lm

Signature of Notary Public ¢~

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document,

Description of Attached Document

Title or Type of Document:

Document Date: Number of Pages:

Signer(s) Other Than Named Above:
Capacity(ies) Claimed by Signer(s)

Signer's Name: MARK D. IATAROLA
(] Individual

(] Corporate Officer — Title(s):
[J Partner — [ Limited [] General
v Attorney in Fact

Signer's Name:;
[J Individual
] Corporate Officer — Title(s);
[ Partner — [] Limited L] General
(] Atiorney in Fact

[J Trustee ; ] Trustee * SIGN
[J] Guardian or Conservator Top of thumb here [} Guardian or Conservator Top of thumb here
(] Other: (1 Other:

_Signer Is Representing: Signer |s Representing:

© 2007 Natlonal Notary Assoclation « 9350 De Soto Ave., P.O. Box 2402 « Chatsworth, CA 91313-2402 » www.NationalNotary,org Item #5807 Reorder: Gall Toll-Free 1-800-876-6827



NAS SURETY GROUP

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Inswrance Company, a corporation duly organized and existing under

laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of

Schaumburg, Illinois, each does hereby make, constitute and appoint:
JOHN G, MALONEY, HELEN MALONEY, MICHELLE M, BASUIL,

GLENDA J. GARDNER, MARK D. IATAROLA and DEBORAH D. DAVIS
JOINTLY OR SEVERALLY '

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the

amount of: FIFTY MILLION (850,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held

on the 9™ of May, 2012:

“RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President,
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached.”

Wil
o \\:\\\AUT ,/z// ", /‘/ “\\\\\\\gl;‘l’lunm,, ",
X %, SENTIONA "/
S, b - PN
55 sea 2 y FEET RS
g =H H SEAL 19 = Steven I, Anderson, Senior Vice President of Washington Internationat Insurance Company g*é?f SEAL % 2
= \‘.\.\%‘ 1973 lu ‘o3 & Senlor Viee President of North American Specialty lnsurance Company E S_)" iR E
Z COF Ebi iy B
s i‘m MpS! g & EX A o £
A I PR XK &S
Yon’s "‘\x & s T e ’@%ﬁ"&w‘o“"@?@
2 By f?-y SRS
i

David M, Layman, Vice Plesldent of Washington International Insurance Company
& Vice Prestdent of North American Speclaity Insurance Company

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington Intelmuonal Insurance Company have caused their
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this!0th  day of December ,2012

North American Specialty Insurance Company
Washington International Insurance Company

State of Illinois

County of Cook S8

, Senior Vice President of

On this 10th day of _ December 2012  before me, a Notary Public personally appeared __Steven P, Anderson
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman ,
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company,
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and
acknowledged said instrument to be the voluntary act and deed of their respective companies.
JFOFFICIAL SEALY /@ onna /O Abbno

§DONNAD, SKLENS 4
§Notary Public, State of llinois Donna D. Sklens, Notary Public

My Commission Explres 10/06/20159

e L R e e

I, Jeffrey Goldberg . the duly elected Assistant Secretary _of North American Specialty Insurance Company and Washington
International Insurance Company, do hereby certify that the above and foregeing is a true and correct copy of a Power of Attorney given by said North
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect,

IN WITNESS WHEREOF, 1 have set my hand and affixed the sea}s of the Companies this 28th day of JANUARY 20 14

2

Jeffrey Goldberg, Vice President & Assistant Secretary of
Washington International Insurauce Company & North American Specialty Insurance Company




CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of Cali/fiﬁih ,
County of /&b’bj?‘)

=4

on_ 2~ /f/; g before me, Arthur P. Arguilla, Notary Public

/S Dale . Hgre Insert Name and Tilie of the Officer
{/ >mm 1¢S ﬂt/«(?’%?/ N

personally appeared

Name(s) of Signer(s)

“ARTHUR P, ARQUILLA
Commission No, 2051358
OTARY PUBLIC-CALIFORNIA

/ SAN DIEGO COUNTY
“ Commission Expires January 7, 2018

0
wn
—

Mg T+
=z

Place Notary Seal Above

AAA

who proved to me on the basis of satisfactory evidence to
be the person(s) whose name(s)(fs/dre subscribed to the
within instrument and acknowledged to me that

@he/they executed thw i@_g/her/their authorized

capacity(ies), and that by his/fier/their signature(s) on the
instrument the person(s),”or the entity upon behalf of
which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph is
true and correct.

WITNESS nya/’ﬂd and OW seal.
Sig'nature L M;QL(;M

igpélure df Notary Public
.OPTIONAL v

Though the information below is not required by law, it may prove valuable to person{rglyﬂg»éi the document
and could prevent fraudulent removal and reattachment of this form to anoii8f document.

‘Description of Attached Document

Title or Type of Document:

Document Date:

Number of Pages:

Signer(s} Other Than Named Above:
Capacity(ies) Claimed by Signer(s)

Signer's Name:

Signer's Name:

2 Individual

1 Corporate Officer — Title(s):

_ Partner — 2 Limited 7~ General
1 Attorney in Fact

3 Trustee

7} Guardian or Conservator

1 Other:

Signer |s Representing:

Top of thumb here

2 Individual

[ Corporate Officer — Title(s):
s Partner — TJ Limited T2 General
1 Attorney in Fact

D Trustee

1 Guardian or Conservator

T Other:

Signer Is Representing:

TR AN A AP R R R S R e e R e T S S R R R R T SRR S R S T R L K TT R
©2007 National Notary Associalion » 9350 De Soto Ave., P.O Box 2402 ¢ Chalsworth, CA 91313-2402 » www.NationalNotary.org  Item #5907  Reorder: Call Toll-Free 1-800-876-6827




BIDDING DOCUMENTS

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND
PUBLIC CONTRACT CODE 7106

State of California )
) ss.
County of SAN DIEGO )
DOMINIC J. BURTECH , being first duly sworn, deposes and
says that he Xpebe is PRESIDENT & CEQ of the party making the foregoing

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his
or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive

Signed: ___« _,//2\/7///
e

Title: PRESIDENT & C

or sham bid.

ST, ARTHUR P. ARQUILLA §

’; Commission No.- 2051358 o

I NOTARY PUBLIC . CALIFORNIA 5
SAN DIEGO COUNTY

. s COmmtsswn Expires danuary 7, 2018
P § Subscribed and sworn %re me this day of =V M\ 207" /¥

Notar ubl c

Otay st and 2nd Pipe.line Abandonment - East of Highlahd . | 7 | Page
Non-collusion Affidavit
Volume 1 of 2 (Rev. Sept. 2013)




BIDDING DOCUMENTS

CONTRACTORS CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, vendors or suppliers, and a description of the status or
resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

X The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.

] The undersigned certifies that within the past 10 years the Bidder has been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
A description of the status or resolution of that complaint, including any remedial
action taken and the applicable dates is as follows:

Contractor Name: BURTECH PIPELINE INCORPORATED
Certified By DOMINIC J. BURTECH Title PRESIDENT & CEO
Name
7 “/}W Date oz/ig//"i
Si ure o

USE ADDITIOXAL FORMS AS NECESSARY

Oféy 1st and 2nd Pipeline Abandonment - Bast of Highland ' o 8| Pagé
Contractors Certification of Pending Actions
Volume 1 of 2 (Rev. Sept. 2013)




BIDDING DOCUMENTS

EQUAL BENEFITS ORDINANCE
CERTIFICATION OF COMPLIANCE;

For additional information, contact:
CITY OF SAN DIEGO
EQUAL BENEFITS PROGRAM
202 C Street, MS 9A, San Diego, CA 92101
Phone (619) 533-3948 Fax (619) 533-3220

s e . COMPANY INFORMATION T
Company Name: BURTECH PIPELINE INCORPORATED Contact Name DOMINIC BURTECH
Company Address: 102 Second Street, Encinitas, CA 92024 Contact Phone: (760) 634-2822

_Contact Email: buddy@burtechp1pel1ne cpm

Contract Title: Otay lst & 2nd P1pe11ne Abandonment East of h1gh1and Start Date; JUNE 2014
Contract Number (1f no numbe1 state location): K-14-5934-DBB-3 End Date MAY 20 1 5

i L VIARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS .
The Equal Beneﬁts Or dmance [EBO] requires the City to enter into contracts only with contractors who certlfy they will prov1de
and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply:

B Contractor shall offer equal benefits to employees with spouses and employees with domestic partners.

* Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts,
child care; travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit.

» Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner.
B Coniractor shall post notice of firm’s equal benefits policy in the workplace and notify employees at time of hire and during
open enrollment periods.
B Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements.
M Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract,

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at
Www. sandzego gov/admlmstl ation.

o o CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION
Please mdlcate your ﬁrm s compliance status with the EBO. The City may request supporting documentatlon

X] I affirm compliance with the EBO because my firm (contractor must gelect one reason).

X Provides equal benefits to spouses and domestic partners.
Ol Provides no benefits to spouses or domestic partners.

O Has no employee.
O Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or
expired.

OO o1 request the City’s approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my
firm made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify
employees of the availability of a cash equivalent for benefits available to spouses but not domestic partners and
to continue to make every reasonable effort to extend all available benefits to domestic partners.

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)]

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further certify
that my firm understands the requirements of the Equal Benefits Ordinance and will provide and maintajn equal benefits for the

duration of the contract or pay a cash equivalent if authorized by the City. /7
Dominic J. Burtech, President & CEO / é J‘_y
Name/Title of Signatory igiature /

_|Receipt Date: _EBOAnalyst: ~ ___0oApproved

;zbgf'z Iy

Date

rev 02/15/2011

Otay 15t and 2nd Pipeline‘Aban(imunent - East of Highlahd" o 7 v 9 | Page
Equal Benefits Ordinance Certification of Compliance
Volume 1 of 2 (Rev. Sept. 2013)




BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agfees to the construction of Otay 1% and 2" Pipeline Abandonment East of Highland, for the City of San Diego, in accordance with these contract
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts
valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number
of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance.

Ttem | Quantity | Unit | NAICS If ayment Description Unit Price Extension
BASE BID
1 1 LS 594126 2-4.1 Bonds (Payment and Performance) $ 40,000.-
2 i EA s41214 33221 | Certified Payroll $ oo~ | 3 160~
3 1 LS 238990 7-9.1.1 Video Recording of Pre-existing Conditions 3 2,500.—
4 1 LS 237310 7-10.2.6 Traffic Control $ 123,000 -
5 1 LS 237110 9-3.4.1 Mobilization $ 100,000 -~
6 1 AL 9-3.5 Field Orders — Type 11 $180,000.00
7 50 CY 237310 300-14 Additional Pavement Removal & Disposal $ &~ |$ 4,250.—
8 11 EA 237310 301-1.7 Adjust Existing Manhole Frame & Cover to Grade $ Goo.- | $ G, 600 -~
9 6 EA 237310 302-1.12 Traffic Detector Loop Replacement $ | Goo-— |9 3} Cop -~
10 2500 LF 237310 302-1.12 Cold Milling Asphalt Concrete Pavement $ £.50 3 Q) 250.-
11 2000 SF 237310 302-3.2 Asphalt Pavement Repair 3 Sop | lgoo.~
12 320 TON 237310 302-4.12.4 | Rubber Polymer Modified Slurry Type II and Striping $ Soo-- |$ o000 -~
13 5000 SF 237310 302-5.2.1 Pavement Restoration Adjacent to Trench h) Y.~ |'$ 70; o -~
14 520 TON 237310 302-5.9 1-1/2 Inch Asphalt Concrete Overlay and Striping $ [13.- AY 877@0 L
Otay 1st and 2nd Pipeline Abandonment - East of Highland 10 | Page

Proposal (BID)
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BIDDING DOCUMENTS

. . Payment .. . . .
Item Quan‘tlty Unit NAICS Reference Description Unit Price Extension
15 159 LB 237310 302-14.5 Crack Seal $ 0 R $ 5]]00 -
16 300 SF 237310 302-6.8 Concrete Pavement Replacement $ 12— |8 2000~
17 2100 SY 237310 302-74 Pavement Fabric $ 4 - $ & ,H00-—
18 900 SF 237310 303-5.9 Remove and Replace Existing Sidewalk $ 9- |$ 87 joog-~
19 80 LF 237310 303-5.9 Additional Curb and Gutter $ 45 - |3 3} -~
20 1 EA 237310 303-5.10.2 %ﬂl; Ramp Type A‘ w/Stainless Steel Detectable Warning $ 31S.- | $ 37 5.~
51 3 EA 37310 303-5.10.2 %;1:; Ramp Type B w/Stainless Steel Detectable Warning $ 3060~ |3 OI, 120.~
29 ) EA 937310 303-5.10.2 ”(f:ﬁi Ramp Type C2 w/ Stainless Steel Detectable Warning $ 2,1C.~ | $ (q)% S0~
23 4 EA 237310 303-5.10.2 Curb Ramp Case A w/Detectable Warning Tiles $ 3,060.- |$ 12 ; 240--
24 3 EA 237310 303-5.10.2 | Curb Ramp Type A w/Detectable Warning Tiles $ 2HUS- - |3 87 {4s. ~
25 2 EA 237310 303-5.10.2 Curb Ramp Type B w/Detectable Warning Tiles 3 a8~ $ £ 74(50 e
26 3 EA 237310 303-5.10.2 | Curb Ramp Type C1 w/Detectable Warning Tiles $ 27is.-|%  K4s. -
27 5 EA 237310 303-5.10.2 | Curb Ramp Type C2 w/Detectable Warning Tiles $ U577 % |3 , 518~
28 1 LS 237110 306-1.1.6 Trench Shoring $ Qo) avo-~
29 690 CY 237110 306-1.2.1.1 | Additional Bedding $ ] .- $ eq0.~
30 50 TON 237110 306-1.6 Imported Backfill $ fo.- |$ Soo.~
31 340 LF 237110 306-1.1.6 8-Inch PVC Water Main Class 235 $ 125~ | $ ?2, 560-~
32 90 LF 237110 306-1.1.6 12-Inch PVC Water Main Class 235 $ igo.~ | % i2, &0 -~
- Otay 1st and 2nd Pipeline Abandonment - East of Highland 11 | Page

Proposal (BID)
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BIDDING DOCUMENTS

item Qual;ﬁty Unit NAICS Ii);'}t;:::lllte Description Unit Price Extension
33 8960 LF 237110 306-1.6 16-Inch PYC Water Main Class 235 $ j40.— |3 {,254,400. -
34 1 EA 237110 306-1.6 6-Inch Fire Service Connection & Assembly $ Sovo-- |3 S,000-—
35 25 EA 237119 306-1.6 6-Inch Fire Hydrant Assembly & Marker $ @00~ $ 165,000~
36 12 EA 237110 306-1.6 8- Inch Gate Valve $ 200~ |9 ZL%](?UU./
37 .5 EA 237110 306-1.6 12-Inch Gate Valve $ 2000~ $ 1$,060D-~
38 41 EA 237110 306-1.6 16-Inch Butterfly Valve Class 250B $ 4,300~ $ 1g4,<00-—
39 1000 LF 237310 306-5.3 Water Main Abandonment (CLSM) $ 2]-— | % A,600
40 4800 LF 237110 306-5.3 Large Water Main Abandonment (CLSM) - 30-inch $ 265 |$ 27,200~
41 8900 LF 237110 306-5.3 Large Water Main Abandonment (CLSM) - 36-inch $ Qq_ ~ |3 25 & fon .~
42 159 EA 237110 306-14.1 1-Inch Water Service 3 37 {00.~ $ 4@2,@0@ -~
43 - 12 EA 237110 306-14.1 2-Inch Water Service $ 3’ loo.— | % 371 7200~
44 11 EA 237110 306-14.1 1-Inch Water Service Transfer $ 1,200~ $ 3 NI
45 4 EA 237110 306-14.1 2-Inch Water Service Transfer h) i;S0D0~ $ @,gu0.—
46 3 EA 237110 - 306-18 4-Inch Blowoff Valve Assembly $ 5,000 .~ $ 5;@()0 L~
47 7 EA 237110 ¥ 306-19 2-Inch Air & Vacuum Valve $ S700-- | % 29 .960.—
48 16 EA 23711 0 600-13.2.10 g;lrg:ngicc);%h 8-Inch Connections to the Existing System 5 % oo— |5 6 4’00&,
49 7 EA 237110 600-1.3.2.10 | 12-Inch Connections to the Existing System by Contractor 3 f,(,,oo./ b 3%2@0/
50 4‘ EA 237110 600-1.3.2.10 | 16-Inch Connections to the Existing System by Contractor 5 & ; Ssoo.- |¥ 26000~
51 16 EA 237110 600-1.3.2.10 | 6-Inch thfc;ugh 8-Inch Cut and Plug by Contractor h 4,000~ $ b, o0D -
Otay Ist and 2nd fipeline Abandonment -.East of Highland 12 | Page
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BIDDING DOCUMENTS

Item Quaﬁtity Unit 'NAICS lf:é T;Te Description Unit Price Extension
52 7 EA 237111 600-1.3.2.10 | 12-Inch Cut and Plug by Contractor 3 4,006 .~ $ Zgi 000-—
53 4 EA 237110 600-1.3.2.10 | 16-Inch Cut and Plug by Contractor $ 5) on.- |3 20,000 /
54 1 EA 237110 600-1.3.2.10 | 42-Inch Connections to the Existing System by Contractor | $ Z;g] och. $ 4g 000~
55 1 EA 237110 600-1.3.2.10 | 54-Inch Connections to the Existing System by Contractor | $ 50}(170 193 507@-m, s
56 1 LS 541330 701-13.9.5 | Water Pollution Control Program Development $ 5.~
57 1 LS 237990 701-13.9.5 | Water Pollution Control Program Implementation $ 4, 5100 el
58 5 DAYS 54133 707-1 Suspension of Work - Resources $ 20.- 1S |,9250.-
59 22Q0 LF 541330 707-2 Archeological and Native American Monitoring Program $ i2.- |$ 26,40D-—
60 1 AL 541330 707-4 é;igfizg)_g_i%?lp?? Native American Mitigation and $7.500.00
61 | 2200 LF 541330 707-3 Paleontological Monitoring Program $ 550 |$ T700.—
62 | 200 CY 541330 707-5 Paleontological Mitigation and Excavation $ 3€.— |8 7 ;000
63 5990 LF 237110 708-6 Handling and Disposal of Non-friable Asbestos Material $ 25~ |$ I|4g ;}gg./

ESTIMATED TOTAL BASE BID: | § 4}; 135, 140.4

N

TOTAL BID PRICE FOR BID (Items 1 through 63 1nclus1ve) amount written in words:

Four Milllonn One Hundred ﬂmr’m Frke Wmmnj One Hundred For%u Delloe ard Wo Conds

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or addenda has been
issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The following addenda have been

received and are acknowledged in this bid:

Ota“y lst. andznd P‘jpe]i‘ﬁe" Abandominent - East oleg b T e

Proposal (BID)

Volume 1 of 2 (Rev. Sept. 2013)
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BIDDING DOCUMENTS

The names of all persons interested in the foregoing proposal as principals are as follows:

DOMINIC J. BURTECH - PRESIDENT & CEO

JULIE J. BURTECH - EXEC. VP & SECRETARY

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state true name
of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last names in full.

Bidder: : ‘ BURTECH PIPELINE INCORPORATED

Title: _ DOMINIC J. BURTECH. PRESIDENT & CEQO

Business Address: 102 SECOND STREET, ENCINITAS, CA 92024

Place of Business: ENCINITAS. CA 92024

Place of Residence: ENCINIIAS, CA 92024

Signature: / /’é‘_‘//’%

s

Otay Ist = ond P‘ipelihe"ABéhdbnh'l.eﬁt;'EASt‘éf'I;i‘ighléﬁé e e e e e o 14| Page
Proposal (BID)
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BIDDING DOCUMENTS

NOTES:

A.  The City shall determine the low Bid based on the Base Bid alone

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out, or "white- ~
out™) shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further consideration.

D. Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price shall render the
Bid non-responsive and shall be cause for its rejection.

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two (2) decimal
places; the City will only use the first two digits after the decimal points without rounding up or down.

F. - All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of the Quantity x
Unit Price and the Extension, the product shall govern.

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall govern.

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals will not be
considered unless called for.

Otay Tt and 28d Pipeline Abandonment - Bastof Highland T e 15| Page
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or
improvement, in an amount in excess of 0.5% of the Contractor’'s total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone and SDVOSB Subcontractors that Bidders are seeking recognition towards
achieving any mandatory, voluntary, or both subcontracting participation percentages.

Name:_Btion £ Stvudh S 3

ress: 0 - St Artha; Neojine
éﬁg (l)lilofll pom;u} State: ___CR ) %m‘%mc%m ¢ Pafeo monrﬁoﬂﬂ? ‘ﬁ 1,375.00 5LBE mll’ B
Zip: qw(ﬂ-v Phone: {€9) T9-%21 & Pm%\amj
Name: i ".« L ‘ .
M ISR | oo | P bendend 9350000 | g | cny | -

Zip: 9319 Phone: (19 - RUD -~ 2998 QA{(]}’}

Name: udhuyea Sie Aﬂb g ‘
Address;__ 299 2.ioh” AW . Trafic | 2,850. ‘

City: Blhion_ ste (A (onelnrctor imﬁ; < oo P4 $ 4200 >kae olﬁ? -

zip:_920%0 Phone:_(719 - 4423243 '

® .. Asappropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
' Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone ~
Service-Disabled Veteran Owned Small Business SDVOSB \}\\\)
@ | . As appropriate, Bidder shall indicate if Subcontractor is certified by: . “g_{\
City of San Diego CITY State of California Department of Transportation CALTRANS » ’%\J
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabncates and installs a portion [type] of the work or
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards
achieving any mandatory, voluntary, or both subcontracting participation percentages.

Name:_ LSl Road markma\

Address:_P.0. BoxX 4L NP = —
fa essél & T Csns%mé’i@r %ﬂpluﬂ %7 2‘&,52';@ N} TLBE CIM
Zip: _‘?IML Phone: @A 442 TS

ame: S -? 1= U ;
Izddress "1%?—! eGabl @A&)M D(,S‘ﬁ @M / Tmﬁ; “ f {ans ¢ RS} 600 -0D SLBe CQTUB

Ci:_€] Caion Stale: A & Tnfc ~
Zip_92022°  Phone:_Col9- . 3CYY Contrachoe < lowto)
Name:_ Yid 28 FCKA’ o : .
Address: 4]50 MQFHH: blud. &m&%mdw 'P Ftwm%mmﬂwh $ P @50 w ELAE O{Ti? —
City: & State: (’/ﬁ 1
Zip:_4194} Phone:_(¢14 - 442.. 0850 Vidus
® - As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Smail Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification
Ota‘y‘ Ct and 2‘r1d'>15"i1-)ei-ine Abadenmans - ot ofH]ghland o e e | Page
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BIDDING DOCUMENTS

- LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or
improvement, in an amount in excess of 0.5% of the Contractor’s total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders’ own forces. The
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards
-achieving any mandatory, voluntary, or both subcontracting participation percentages.

Name: MCGm‘H’) CCY\SU,!%‘H\@

paess BO._bol 20302 Oesigur | WPCF 0Vt | %4000 | “ELse eiy ~
Zip: 9?/0’4 . Phone (¢19. 44

ame:__YPE (G .

gggr % A BETDE e | conducke | oRonps |qug0s0m | Eret ety -
Zip:. Phone:fgﬁé- Q:)L Gl & im&lﬂﬂj
Name:__5ea ﬁﬂh‘} Pﬂtvmﬂ ,’;\(/ Pavi w?
éi;%ss P-0. Box State. CA CWU%RA(:{’W W(inaflg ¢269,10%.63 SLBg C/ﬁw —
Zip: Phone:

§-1 Bage, Y)avmﬂ
@ .-~ Asappropriate; Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
_ Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
" Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
v Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of Sarn Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA

State of California CA {U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or
improvement, in an amount in excess of 6.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards
achieving any mandatory, voluntary, or both subcontracting participation percentages.

; £
adgareszy 522 Iipuedale Do %Mru) Sﬂlﬁhf\@?
lty' A ‘; %
Zip: _ML Phone:_{y19 zm L¥SY
Name:
Address:
City: State:
Zip: Phone:
Name:
Address:
City: State:
Zip: Phone:
) As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@  As appropriate, Bidder shall indicate if Subcontractor is certified by:
o City of San Diego CITY State of California Department of Transportation CALTRANS
- California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification
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BIDDING DOCUMENTS

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST |

The Bidder seekﬁng the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation

percentages shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the name, locations
(City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor

manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or
manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will
receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage,
Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60%
of the listed DOLLAR VALUE for purposcs of calculating the subcontractor participation percentages.

Name:
Address:
City: : State:
Zip: ___ Phone:
Name:
Address:
City: State:
Zip: Phone:
Name:
Address:
City: : State:
Zip: Phone:
@ As appfopriate, Bidder shall identify‘Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
.:Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
- Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
». . Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ " As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
i State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California ' CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

Form AA 40 —Named Equipment Material Supplier List
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Brian F. Smith and Associates, Inc.

Small Local Business Enterprise

(SLBE)

Gen@raz S ervices (NAICS: 712120, 238990, 239910, 541690)
Certification Number: 12BSo577

Effective Date: 08/30/2013

=

e

Expiration Date: 08/30/2015 He

iy Foster 111

Equal Opportunity Contracting
Program Manager
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THE CiTy oF SAN Dieco
July 13,2012

Southwest Traffic Signal Inc.
Vernor Cress and Nancy Cress
397 Raleigh Avenue

El Cajon, CA 92020

Subjects Small Local Business Enterprise Cerxtification
Dear Verhor and Nancey:

Congratulations!  We have reviewed your renewal application and you have been approved for
re-certification as a City of San Diego Small Local Business Enterprise (SLBE). Your
certification number is 10ST0035 and your classification is Construction, Please reference this
certification number when bidding on City projects.

For the City’s SLBE Program, your cettification is effective July 1, 2012. This certification
expires on July 1, 2014 at which time you will nced to reapply in accordance with the SLBT
guidelines,

Special Note:

To ensure the correct information is included in our database please go to
hitps://pro.prismeompliance.com select City of San Diego under jurisdiction, select go, type in
your company name, select go, select your company and review the information, If there is
inaccurate/missing information please e-mail pjordan@sandiego.gov.

I[f you have any questions please call 619-236-6297.

Thank you,

/0% {M/a@/ww

ra Fischle-Faull
Depal tment Director

Administration Department
Small Local Business Enterprise Program
202 C Street, 9" Floor, MS 9A ' 7=
MM “San Diego, CA 92101-4806 DR
BEVAIA Telenhone (619) 236-6297 Fax (619) 236-7344 .. @

02/18/9014 TUE 10:43 [TX/RX NO 74531 {41004



City of San Diego

rtifs

Luzaich Striping, Inc.

Emerging Local Business Enterprise (ELBE)
Specialty Construction waics: 237310
Certification Number: 11LS0275

Effective Date: 11/78/20712

VAT
Al F ot deFpec 16
Expiration Date: 11/19/2014 Debra Fischle-Faulk

Administration Department
Director



Robcar Corporation
'DBA Hudson Safe-T-Lite Rentals
Small Local Business Enterprise (SLBE)

SpeC£aliy C@FIS i?“uaﬁﬁn (NAICS: 561090, 423090, 332000, 330950, 237310)
Certification Number: 11RC0312 |

Effective Date: 01/18/2013

7
I

/

7 I/

¥

Expiration Date: o1 /18/2015 \“I%[[enw Foster I11
Administration Department
Interim Director




City of San Diego

cation
R.C. Hinman
DBA Video Fact Documentation Service

Emerging Local Business Enterprise (ELBE)
GQW@F@E S@?UETCQS (NAICS: 541022, 512110, 541921)
Certification Number: 11RCo404

Effective Date: 07/30/2013

N
b

{

s
#...M. e AT

Expiration Date: 07/30/2015 : Henw Foster I11
Equal Opportunity Contracting
Program Manager




THE CiTy oF SaN Dieco

December 21, 2012

McGrath Holdings

DBA McGrath Consulting
Michael W. McGrath

13080 Hwy 80 Business Route
El Cajon, CA 92921

Subject: Small Local Business Enterprise Certification

Dear Michael:

Congratulations! We have reviewed your renewal application and you have been approved for
re-certification as a City of San Diego Emerging Local Business Enterprise (ELBE). Your
certification number is 11MH0280 and your classification is General Services. Please reference
this certification number when bidding on City projects.- :

For the City’s SLBE Program, your certification is effective December 21, 2012, This
certification expires on December 21, 2014 at which time you will need to reapply in accordance
with the SLBE guidelines.

Special Note:
To ensure the correct information is included in our database please go to

hitps://pro.prismeompliance.com select City of San Diego under jurisdiction, select go, type in
your company name, select go, select your company and review the information. If there is
inaccurate/missing information please e-mail pjordan@sandiego, gov.

If you have any questions please call 619-533-3843.

Thank you,

Henry Foster 111
Interim Department Director

Administration Department
Small Local Business Enterprise Program
202 C Street, 9" Floor, MS 9A
San Diego, CA 92101-4806
Telephone (619} 533-3843 Fax (619) 236-7344

£




rtification
YBS Concrete, Inc.

Emerging Local Business Enterprise (ELBE)
Specialty Construction (NAIcs: 237310)
Certification Number: 11YB0319

Effective Date: 01/07/2013

,//f) o lre Lasel B

Expiration Date: 01/07/2015 Debra Fischle-Faulk
Administration Department
Director
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Seal Right Paving Co
Small Local Business Enterprise (SLBE)
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Cert

237310, 238990)

Specialty Construction waics

Certification Number: 11SR0260

07/12/2013

.
*

Effective Date

enry Foster I11

Equal Opportunity Contracting
Program Manager

07/12/2015

1fat10n Date

Exp
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He\n\fy‘ Foster 111

Equal Opportumity Coniracting

237310,238990)

Program Manager

ss Enterprise

11/14/2013
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cation
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Effective Patle

Cert

Ity Construction guics
Certification Number: 11GS0361
11/14/2015

cla

Small Local Business Enterprise (SLBE)

Spe
Hion Date

Ty

Small Local
Exp
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