
 

City of San Diego 
CONTRACTOR’S NAME: Southwest Pipeline and Trenchless Corp  
ADDRESS: 22118 S. Vermont Avenue, Torrance, CA 90502  
TELEPHONE NO.:  310-329-8717   E-Mail: Rbolger@swpipeline.com  
CITY CONTACT: Ron McMinn Jr.,Contract Specialist, Email: RMcMinn@sandiego.gov  

 Phone No. (619) 533-4618  
 R. Valadez / E. Dunn / R. Sigston  

BIDDING DOCUMENTS 
 

   

FOR 

TIERRASANTA IMPROV 2 
BID NO.:   K-24-2248-DBB-3  

SAP NO. (WBS/IO/CC):   B-23041  

CLIENT DEPARTMENT:   2000  

COUNCIL DISTRICT:   7  

PROJECT TYPE: JA  
THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING: 

 THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM 
 PREVAILING WAGE RATES: STATE  FEDERAL  
 APPRENTICESHIP 

BID DUE DATE: 

2:00 PM 
FEBRUARY 8, 2024 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps

http://www.sandiego.gov/cip/bidopps/index.shtml


 

 

ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer. 

    Seal: 
For City Engineer Date 
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(d)(2) for important information 
regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from 
the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS 

2. Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS 

3. Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS 

4. 
Debarment and Suspension Certification for 
Prime Contractors 

At Time of Bid  ALL BIDDERS 

5. 
Debarment and Suspension Certification for 
Subcontractors, Suppliers & Mfgrs 

At Time of Bid ALL BIDDERS 

6. Bid Bond (Original) By 5 PM 1 working day 
after bid opening 

ALL BIDDERS 

7. SLBE Good Faith Effort Documentation  
By 5 PM 3 working days 
after bid opening 

ALL BIDDERS 

8. Form AA60 – List of Work Made Available 

By 5 PM 3 working days 
after bid opening with 
Good Faith Effort (GFE) 
documentation 

ALL BIDDERS 

9. 
If the Contractor is a Joint Venture: 

 Joint Venture Agreement
 Joint Venture License

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 
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ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

10. 
Payment & Performance Bond; Certificates of 
Insurance & Endorsements; and Signed 
Contract Agreement Page 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

11. 
In-Use Off-Road Diesel Fueled Fleet 
Regulation (OFF-ROAD REGULATION) 
Compliance 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

12. Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire
Construction services for Tierrasanta Improv 2. For additional information refer to
Attachment A.

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and
may be bid by Contractors on the City’s approved Prequalified Contractors List.  For
information regarding the Contractors Prequalified list visit the City’s web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is
$1,750,000.

4. BID DUE DATE AND TIME ARE: FEBRUARY 8, 2024 at 2:00 PM.

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must
possess the following licensing classification: A or (C-34 and C-42)

7. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities.  For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 5.8% 

2. ELBE participation   9.5% 

3. Total mandatory participation 15.3% 

7.2. The current list of Certified SLBE/ELBE Firms to be used for outreach for this project 
is posted to the Documents tab on Planetbids. 

7.3. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

7.3.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

7.3.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable 
Document Format (PDF), demonstrating the Bidder made a good faith effort 
to conduct outreach to and include SLBE-ELBE Subcontractors as required in 
this solicitation by 5 PM 3 Working Days after the Bid opening if the overall 
mandatory participation percentage is not met. 
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All submittals in searchable PDF shall be submitted electronically within 
the prescribed time identified in the contract documents via PlanetBids 
by invitation to the point of contact named in the bid provided by the 
Contract Specialist to all bidders. 

8. PRE-BID MEETING:

8.1. ENCOURAGED ONLINE PRE-BID MEETING:

Prospective Bidders are encouraged to attend the Pre-Bid Meeting. 

The Pre-Bid Meeting will be held on Thursday, January 11, 2024, at 11:30 AM (PDT) at: 

Microsoft Teams meeting
Join on your computer, mobile app or room device 
Click here to join the meeting  
Meeting ID: 294 141 658 108  
Passcode: qe3APg  
Download Teams | Join on the web 
Or call in (audio only)  
+1 945-468-5511,,827084256#   United States, Dallas
Phone Conference ID: 827 084 256#
Find a local number | Reset PIN
Learn More | Meeting options

Please Note: You will need to join the meeting with a computer, tablet or smartphone 
with the Microsoft Teams in order to sign in via the Chat feature as attendance at the 
meeting will be evidenced by the Chat sign-in. The Chat feature will also be used for 
attendees to ask any questions. 

The purpose of the meeting is to discuss the scope of the Project, submittal 
requirements, and any Equal Opportunity Contracting Program requirements and 
reporting procedures. 

Upon entering the meeting, all attendees must use the chat feature to sign in with the 
following information: Name of firm, Attendee's name, Phone number and Email 
address. 

9. AWARD PROCESS:

9.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

9.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 
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9.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City Attorney’s 
Office. 

9.4. The low Bid will be determined by the Base Bid.  

9.5. Once the low Bid has been determined, the City may, at its sole discretion, award the 
contract for the Base Bid alone. 

10. SUBMISSION OF QUESTIONS: 

10.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  Any questions related to this 
solicitation shall be submitted to: 

RMcMinn@sandiego.gov   

10.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

10.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

10.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 
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 INSTRUCTIONS TO BIDDERS  

1. PREQUALIFICATION OF CONTRACTORS: 

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening.  

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000.  

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be 
eligible for award in this scenario, the Joint Venture itself or at least one of the 
Joint Venture entities must have been prequalified for the total amount 
proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 
or greater on a project with an engineer’s estimate of less than $30,000,000 
are not eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds in 
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder 
of a form of contract for execution. 

1.4. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  

1.5. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids. TM  
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps and are due by the date, and time shown on the cover 
of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more.  
Because of these security features, Contractors who disable their browsers’ cookies 
will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered.  The system will not accept a bid for which any required information 
is missing.  This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the “Bid Due Date and 
Time” are not available for review by anyone other than the submitter who has until 
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 
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2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.   It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Purchasing & 
Contracting Department, Public Works Division Contract Specialist listed on the cover 
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to 
ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT: 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment “A–
Scope of Work” for the City of San Diego, in accordance with the requirements set forth 
herein for the electronically submitted prices. The Bidder guarantees the Contract 
Price for a period of 120 days from the date of Bid opening. The duration of the 
Contract Price guarantee shall be extended by the number of days required for the 
City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
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shall be free to release the information when required in accordance with the PRA, pursuant 
to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer 

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 14 Calendar Days after receiving the Contract forms.   

7. INSURANCE REQUIREMENTS: 

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be completed 
in accordance with the following standards: 

Title Edition 
Document 

Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/ 

2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw 

2021 ECPI010122-03 

Citywide Computer Aided Design and Drafting (CADD) Standards 

https://www.sandiego.gov/ecp/edocref/drawings 2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard Specifications 
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-05 
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Title Edition 
Document 

Number 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-06 

California Manual on Uniform Traffic Control Devices 
Revision 7 (CA MUTCD Rev 7)  
https://dot.ca.gov/programs/safety-programs/camutcd 

2014 ECPD081023-07 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/ 

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  
No other responses to questions, oral or written shall be of any force or effect with respect to 
this solicitation. The changes to the Contract Documents through addenda are made effective 
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission. 

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 
contract. 

11. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 
opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 
fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the 
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
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shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award. The 
Bidder's attention is directed to the Special Provisions – Section 3-2, “Self-Performance”, 
which stipulates the percent of the Work to be performed with the Bidders' own 
forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, 
HUBZone, and SDVOSB Subcontractors for which Bidders are seeking recognition 
towards achieving any mandatory, voluntary (or both) subcontracting participation 
goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment, 
materials, or supplies obtained from third party Suppliers towards achieving any 
mandatory or voluntary (or both) subcontracting participation goals shall provide, at 
a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the 
DOLLAR VALUE of each supplier.  The Bidder will be credited up to 60% of the amount 
to be paid to the Suppliers for materials and supplies unless vendor manufactures or 
substantially alters materials and supplies, in which case, 100% will be credited.  The 
Bidder is to indicate within the description whether the listed firm is a supplier or 
manufacturer.  If no indication is provided, the listed firm will be credited at 60% of 
the listed dollar value for purposes of calculating the Subcontractor Participation 
Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For subcontractors 
or suppliers to be used on alternate items, bidder shall use the provided 
“Subcontractors For Alternates” form and shall indicate for each alternate 
subcontract whether it is an additive or deductive alternate; the subcontractor’s name, 
location, phone number, email address, CA license number, and DIR registration 
number; whether the subcontractor is a designer, constructor or supplier; the type of 
work the subcontractor will be performing; and the dollar value of the subcontract for 
that alternate item. Failure to comply with this requirement may result in the bid being 
rejected as nonresponsive and ineligible for award.   

13. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-6, “Trade Names” in The WHITEBOOK and 
as amended in the SSP. 

14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award. 
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14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Purchasing & Contracting 
Department, Public Works Division. 

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid 
Security shall be in one of the following forms: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 

19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 
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19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security. Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  By 5PM, 
1 working day after the bid opening date, all bidders must provide the City with the 
original bid security. 

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original by 5PM, 1 working day after the bid 
opening date shall cause the bid to be rejected and deemed non-responsive. 

Original Bid Bond shall be submitted to: 
Purchasing & Contracting Department, Public Works Division 
1200 3rd Ave., Suite 200, MS 56P 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  

20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 
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made on the eBidding system.  The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT:   

22.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be made 
in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made.  

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine 
carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive 
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evidence that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of work, the quantities of materials to be 
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified herein and in the Notice of Intent to Award.  
Failure to provide the information as specified may result in the Bid being rejected as 
non-responsive. 

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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ATTACHMENT A 

SCOPE OF WORK  
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SCOPE OF WORK  

1. SCOPE OF WORK: This project consists of the replacement of approximately 122 LF of existing 
8-inch PVC sewer main and the trenchless rehabilitation of approximately 7,608 LF (1.44 Miles) 
of existing 8-inch sewer mains, including the associated sewer laterals (Approximately 188) 
from the sewer main to the property line. Furthermore, this project will rehabilitate 
approximately 29 manholes, perform 14 point repairs, replace 2 existing manholes, install 6 
cleanouts, 1 manhole, and several sewer lateral cleanouts as necessary to complete the lateral 
lining work. Lastly, this project will be replacing 1 commercial concrete driveway, install 2 
Continental crosswalks, remove and replace 9 type E traffic signal loops, 5 modified type E 
loops and 1 type Q loop, install 2 type D curb ramps, and relocate 2 pedestrian push buttons. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Appendix I – Schematic Design Plans and As-
Builts Plans, inclusive. 

Refer to the As-Builts Plans provided in the following link: 

https://drive.google.com/drive/folders/1ShGNWrrdBbriK_ictBdWIAJibFQkXyAL?usp=drive_link 

2. LOCATION OF WORK:  The location of the Work is as follows: 

See Appendix E – Location Map. 

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 148 Working Days.  
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ATTACHMENT B 

RESERVED 

 

Tierrasanta Improv 2 
K-24-2248-DBB-3

24 | Page



 

 

ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM  

Tierrasanta Improv 2 
K-24-2248-DBB-3

25 | Page



 

 

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml   

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   
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c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 
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f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
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subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with 
a copy to the Engineer. 
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3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 
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vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
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Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment over 
30 Calendar Days may take place only for good cause and with the City’s prior 
written approval. Any violation of this provision by you or your Subcontractor shall 
subject you or your Subcontractor to the penalties, sanctions, and other remedies 
specified in §7108.5 of the Business and Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
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name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe.shtml 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
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capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 
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ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 
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iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,500,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2.. Contracts Valued over $1,000,000 and under $1,500,000 will also be 
considered Major Public Works Contracts and will include the mandatory 
subcontractor participation requirements described above and the following: 

a) 5% bid discount for SLBE‐ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  

c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  
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d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor 
Public Works Contracts and will be awarded through a competitive Bid process 
open only to City certified SLBE-ELBE firms. If there are no bidders or no 
responsible bidders, the Contract will be made available to all Bidders and will 
be subject to requirements listed in items 1 and 2 for Major Public Works 
Contracts above. 

4. Contracts valued at $500,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 
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4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 

Tierrasanta Improv 2 
K-24-2248-DBB-3

42 | Page



 

 

City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 
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I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe.shtml 
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ATTACHMENT D 

PREVAILING WAGE 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at  
858-627-3200. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive 
provided that any of the following apply: (1) the subcontractor is registered prior 
to bid opening; (2) within twenty-four hours after the bid opening, the 
subcontractor is registered and has paid the penalty registration fee specified in 
Labor Code section 1725.5; or (3) the subcontractor is replaced by another 
registered subcontractor pursuant to Public Contract Code section 4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered 
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and 
Contractor shall provide proof of registration for themselves and all listed 
subcontractors to the City at the time of bid or proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors.  The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  

1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 
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1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11. above. (Labor code section 
1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”:  

To item 47, “Holiday”, ADD the following: 

Holiday Observed On 

Juneteenth June 19 

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Normal Working Hours: Normal Working Hours shall be 7:30 AM to 3:30 PM, 
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits. 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to 
at least 50% of the Base Bid. 

3-8.4  Supporting Information. To the “WHITEBOOK”, ADD the following: 

4. You shall collect and submit rehabilitation data spreadsheets along with 
monthly invoices for the following rehabilitation Work (see Appendix G – 
Sample Sewer Mains, Laterals, and Manholes Data Template). 

a) Laterals 

b) Sewer Mains 

c) Manholes 
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3-12.8.3 Equipment. To the "WHITEBOOK", item 4, DELETE in its entirety and SUBSTITUTE with 
the following:  

4. The approved dewatering system shall include a suitably sized pipeline to 
transport extracted groundwater from the Work Site to the indicated point of 
discharge as applicable under the dewatering permit in force during the 
dewatering operations. The alignment of this pipeline shall be subject to the 
approval by the Engineer. Where the pipeline is allowed to cross roadways or 
parking areas, you shall be required to install a conduit below the traveled 
surface. The installation shall provide protection for the temporary pipeline 
and a smooth transition across the in accordance with Standard Drawing SDG-
107, “Pavement Restoration for Asphalt Concrete Surfaced Streets - Major 
Excavation" or a concrete trench cap in accordance with Standard Drawing 
SDG-108, "Pavement Restoration for Concrete Surfaced Streets and Alleys - 
Major Excavation” as included in Appendix J – Standard Drawings.  

3-15.3 Coordination. To the “WHITEBOOK”, ADD the following: 

2. Other adjacent City projects are scheduled for construction for the same time 
period in the vicinity of Tierrasanta Improv 2. See Appendix F – Adjacent 
Projects Map for the approximate location. Coordinate the Work with the 
adjacent projects as listed below: 

a) Pressure Reducing Stations Upgrades Phs1, Gabriel Torres,  
619-533-4630 

b) AC Water & Sewer Group 1056 (BL), Roberto Valadez, 619-533-7422 

c) AC Water & Sewer Group (W), Roberto Valadez, 619-533-7422 

d) AC Paving Group 1601, Ottone Amore, 619-527-8091 

e) Slurry Seal Group 2121, Aida Vance, 619-527-8074 

SECTION 4 - CONTROL OF MATERIALS 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the issuance of the Notice of Intent to 
Award and on the City’s Product Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 
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SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 
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2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, you 
shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with this requirement.  

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor Code 
section 3700, which requires every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance, and that you will 
comply with these provisions before commencing the Work. 
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5-4.2.4 Contractors Pollution Liability Insurance.   

1. You shall procure and maintain at your expense or require your 
Subcontractor, as described below, to procure and maintain Contractors 
Pollution Liability Insurance applicable to the Work being performed, with a 
limit no less than $2,000,000 per claim or occurrence and $4,000,000 
aggregate per policy period of one year. 

2. All costs of defense shall be outside the limits of the policy.  

3. You shall obtain written approval from the City for any insurance provided by 
your Subcontractor instead of you.  

4. For approval of a substitution of your Subcontractor’s insurance, you shall 
certify that all activities for which the Contractors Pollution Liability Insurance 
will provide coverage will be performed exclusively by the Subcontractor 
providing the insurance. The deductible shall not exceed $25,000 per claim 
unless the City has provided prior, written approval. 

5. Occurrence based policies shall be procured before the Work commences. 
Claims Made policies shall be procured before the Work commences, shall be 
maintained for the Contract Time, and shall include a 12-month extended 
Claims Discovery Period applicable to this contract or the existing policy or 
policies that shall continue to be maintained for 12 months after the 
completion of the Work without advancing the retroactive date.  

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 
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5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

i. Ongoing operations performed by you or on your behalf,   

ii. your products,   

iii. your work, e.g., your completed operations performed by you or on your 
behalf, or   

iv. premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 
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5-4.5.3 Contractors Pollution Liability Insurance Endorsements.  

5-4.5.3.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

a. Ongoing operations performed by you or on your behalf,   

b. your products,   

c. your work, e.g., your completed operations performed by you or on your 
behalf, or   

d. premises owned, leased, controlled, or used by you. 

5-4.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
maintained by the City and its elected officials, officers, employees, agents and 
representatives shall be in excess of your insurance and shall not contribute to it.  

5-4.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or 
policies shall provide that your insurance shall apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and shall provide cross-liability coverage. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 
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5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to 
any material change to the policies of insurance provided under this Contract. This 
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice materials in Appendix D – Sample City 
Invoice with Cash Flow Forecast and use the format shown. 

4. All construction work related to "Tierrasanta Improv 2 Sewer Replacement" 
shown on page 136 of the contract documents as part of  
Appendix I – Schematic Design Plans shall be completed last, including 
associated street resurfacing. Contractor should make arrangements through 
the Resident Engineer to coordinate activities in the areas with utility conflicts. 

6-3 TIME OF COMPLETION. To the “WHITEBOOK”, ADD the following:  

1. You shall complete the liner installation of all segments of sewer mains and 
the lateral reinstatements as verified by the Engineer within 82 Working Days 
from the date of NTP. Complete the remaining Work as part of this project, 
including lateral lining and post-lining CCTV video, within the remaining 
number of Working Days. 

6-3.1 General. To the "WHITEBOOK", item 3, subitem d, DELETE in its entirety and 
SUBSTITUTE with the following: 

d) 30 Calendar Days for full depth asphalt final mill and resurfacing work 
required per SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation" as included in Appendix J – Standard Drawings. 

ADD: 
6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for  
Tierrasanta Improv 2, Project No. B-23041.02.06, as referenced in the 
Contract Appendix. You shall comply with all requirements of the Notice of 
Exemption as set forth in Appendix A. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 
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6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the 
City that the liquidated damage amount described in the table below is the 
value of the damage caused by your failure to complete the Work within the 
allotted time. Such sum shall not be construed as a penalty and may be 
deducted from your payments if such delay occurs. 

Contract Value Liquidated Damages Daily 
Amount 

Less than $200,001 $1,000 

$200,001 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 

$1,000,001 to $2,000,000 $2,500 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 

$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,000 $7,000 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.2.2.1 Progress Payment for Pipelines. To the "WHITEBOOK", item 4, DELETE in its entirety 
and SUBSTITUTE with the following: 

4. In asphalt-surfaced streets, the City shall pay 15% for hydrostatic and bacterial 
testing, Wayneball and Mandrelling (where necessary), for water and sewer 
utility constructions respectively, and operational testing for storm drains, 
including the trench cap and cleanup. The City shall pay the remaining 5% after 
completing the asphalt wearing surface, Trench Capping per SDG-107 
“Pavement Restoration for Asphalt Concrete Surfaced Streets - Major 
Excavation" as included in Appendix J – Standard Drawings, and final 
cleanup. 
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7-3.9 Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9  

FIELD ORDER LIMITS 

Contract Price Maximum Each Field Order 
Work Amount 

Less than $1,000,001 $10,000 

$1,000,001 to $5,000,000 $20,000 

$5,000,001 to $10,000,000 $25,000 

$10,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $70,000 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.6 Preparatory Repair Work. To the “WHITEBOOK”, DELETE in their entirety and 
SUBSTITUTE with the following:  

1. Prior to the placement of any asphalt concrete or application of slurry, you 
shall complete all necessary preparation and repair Work and shall obtain 
approval by the Resident Engineer.  

2. No preparatory asphalt Work shall be done when the atmospheric 
temperature is below 50° F (10° C) or during unsuitable weather.  

3. Preparatory Work shall include tree trimming, weed spray, weed abatement, 
crack sealing, asphalt repair, cold milling, hump removal, lump removal, 
subgrade preparation and subgrade or base repair, removal of raised 
pavement markers, removal of pavement markings, location of public and 
private utilities and appurtenances, all Concrete works, and all other necessary 
works as specified in the Special Provisions and Contract Documents or as 
directed by the Engineer.  
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4. After the completion of the preparatory work, you shall install compacted 
asphalt concrete pavement according to the thickness specified in the Special 
Provisions and Contract Documents or a minimum of 2 inches (50.8 mm) for 
residential streets and a minimum of 3 inches (76.2 mm) for all other streets 
or as directed by the Engineer.  

5. You shall identify the location of all utilities vaults, valves, and other 
appurtenances not included in the project scope requiring relocation or 
adjustment to grade by other agencies/companies by marking the face of the 
curb closest to the utility appurtenance as follows:  

a. Offset distance of the appurtenance from the curb face 

b. The limits of the appurtenance or corners of the vault/box  

6. The quantities shown in the appendices are based on a street assessment 
survey and may vary. The Engineer will designate the limits to be removed and 
prepared and these designated areas shall be considered to take precedence 
over the areas shown in an Appendix to the Contract Documents.  

7. You shall repair areas of distressed asphalt concrete pavement by milling or 
removing damaged areas of pavement to a minimum depth of 2 inches (50.8 
mm) for residential streets and a minimum depth of 3 inches (76.2 mm) for all 
others except where specified otherwise in the Special Provisions and Contract 
Documents or as directed by the Engineer to expose firm and unyielding 
pavement as specified.  

8. If, in order to achieve the minimum specified depth, the base material or native 
subgrade is exposed, you shall notify the Engineer the material shall be 
compacted to 95% relative compaction.  

9. Compaction tests shall be made to ensure compliance with the specifications.  

10. The QCP shall establish location and timing of compaction testing and shall be 
subject to approval by the Engineer. You shall reimburse the City for the cost 
of retesting failing compaction tests conducted as part of the City of San Diego 
Quality Assurance testing.  

11. If additional base material is required, you shall use Class 2 Aggregate base in 
accordance with 200-2.9.1, “Class 2 Aggregate base (Scheduled, 5 Inch)" and 
“Class 2 Aggregate base (unscheduled, 5 Inch)” or as directed by the Engineer.  

12. Prior to placement of compacted asphalt concrete pavement, you shall 
prepare the subgrade as needed and install a minimum of 2 or 3 inches as 
specified in the contract documents and special provisions, of compacted 
asphalt concrete pavement over native material as directed by the Engineer. 
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13. Areas of damaged asphalt requiring base repair work including excavation, 
placement of asphalt concrete, asphalt concrete base, and class 2 aggregate 
base, have been identified in the appendices as “DO”, Dig Out, also called Base 
Repairs.  

14. The areas and quantities shown in the appendices are given only for the 
Contractor’s aid in planning the Work and preparing Bids. You shall identify 
any new areas that require repair prior to paving in order to construct a 
smooth and stable pavement surface. Upon approval by the engineer, the 
repair locations shall be incorporated into scope of work and shall not be 
considered extra work. You shall mark the pavement area as “DO” or as 
directed by the Engineer.  

15. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4, “Tack Coat”.  

16. When milling and/or grinding asphalt pavement for base repair and the 
contractor encounters level and unyielding PCC trench caps or appurtenance 
collars before reaching the minimum depth of 2 inches, then the You shall 
place enough asphalt concrete pavement to bring the surface to be level with 
the adjacent roadway. Asphalt Concrete Base shall be Type III-B3-PG 64-10 and 
Asphalt Concrete Pavement shall be Type III-C2-PG 64-10 as directed by the 
Engineer.  

17. You shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT”. Asphalt concrete 
shall be Type III-C2-PG 64-10 in compliance with 203-6.3.1 “General”.  

18. Recycled base material shall conform to Class 2 Aggregate Base material in 
accordance with 200-2.4, “Class 2 Aggregate Base (Scheduled, 5 Inch)” and 
“Class 2 Aggregate Base (Unscheduled, 5 Inch)”.  

19. Following the asphalt placement, you shall roll the entire area of new asphalt 
in both directions at least twice. The finished patch shall be level and smooth 
in compliance with 302-5.6.2, “Density and Smoothness”. After placement and 
compaction of the asphalt patch, you shall seal all finished edges with a 4 inch 
(101.6 mm) wide continuous band of SS-1H.  

20. Materials removed, regardless of removal method, shall be disposed of at a 
legal site.  

21. The minimum dimensions for each individual repair shall be 4 feet by 4 feet 
(1.2 m by 1.2 m) and shall be subject to the following conditions:  

a. If the base material is exposed, to achieve the required minimum 
removal thickness, the base material shall be prepared conforming to 
301-1, “SUBGRADE PREPARATION”.  
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b. Base repairs shall have a minimum depth of 10”.  

c. You shall repair the areas shown in the appendices of distressed 
asphalt concrete to remove damaged areas of pavement in 
accordance with 404-1, to expose firm and unyielding pavement, base, 
or native soils, regardless of materials encountered. Unyielding 
pavement will have no visible cracks and unyielding base, or native 
soils will be properly compacted, as determined by the Engineer. If 
cracks are visible, then pavement is not unyielding and shall require 
additional depth be removed as directed by the Engineer. The 
Contractor shall prepare subgrade as needed and install a maximum 
of 5" compacted asphalt concrete pavement over the compacted base 
material to be level with the adjacent roadway surface.  

d. When additional base material is required, then you shall use Class 2 
Aggregate Base in accordance with 200-2.4, “Class 2 Aggregate Base 
(Scheduled, 5 Inch)” and “Class 2 Aggregate Base (Unscheduled, 5 
Inch)”  or as directed by the Engineer.  

e. Recycled base material shall conform to Class 2 Aggregate base 
material in accordance with 200-2.4, “Class 2 Aggregate Base 
(Scheduled, 5 Inch)” and “Class 2 Aggregate Base (Unscheduled, 5 
Inch)”.   

f. You may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer.  

g. For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw. The areas shall be cleaned, and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt 
pavement. Please refer to Appendix J – Estimated Asphalt Construction 
Quantities.  

h. Base repair areas where failed pavement is removed either by cold 
milling or by excavation shall be restored to existing pavement grade 
with “Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2 
Aggregate Base (Unscheduled, 5 Inch)” at 5 inches, and 5 inches of 
“Asphalt Concrete Base” shall be placed atop the layer of “Class 2 
Aggregate Base (Scheduled, 5 Inch)” and “Class 2 Aggregate Base 
(Unscheduled, 5 Inch)” unless otherwise directed by the Engineer. 
These areas have been identified in the appendices as “DO”. The 
Crushed Miscellaneous Base shall be in accordance with 200-2.9, 
“Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2 Aggregate 
Base (Unscheduled, 5 Inch)” The asphalt concrete base shall be Type 
III-B3-PG 64-10 as specified in 203-6, “ASPHALT CONCRETE”. “General” 
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Preliminary quantities are identified in the Contract appendix but may 
need to be increased and approved by the Engineer at the time of 
construction. Base Repairs shall not exceed 15% RAP in content.  

i. Base repair with asphalt concrete base areas where failed pavement 
is removed either by cold milling or by excavation shall be restored to 
existing pavement grade with Asphalt Concrete Base at 8 inch 
(203.2mm) and a minimum of 2 or 3 inches of asphalt concrete shall 
be placed atop the layer of Asphalt Concrete Base unless otherwise 
directed by the Engineer. The asphalt concrete base shall be Type III-
B3-PG 64-10 as specified in 203-6, “ASPHALT CONCRETE.” The asphalt 
concrete shall be Type III-C2-PG 64-10 as specified in 203-6, “General.” 
Base Repairs shall not exceed 15% RAP in content. Base Repairs with 
Asphalt Concrete Base shall not be performed except where directed 
by the Engineer.  

j. A Base repair identified prior to initiation of the preparatory work shall 
be considered scheduled.  

k. A base repair is considered unscheduled when it is not identified in the 
appendices as “DO” prior to initiation of preparatory work or when you 
are directed by the Engineer to perform an unscheduled base repair 
for the proper placement of an asphalt overlay.  

l. At the end of each day the Contractor shall submit to the Engineer an 
itemized list of the asphalt pavement and base repair work completed. 
The list shall include but not be limited to the location of the work, the 
exact square footage of the repair, cubic yards of excavation, tons of 
asphalt concrete base placed, and tons of Class 2 Aggregate Base 
material placed or as directed by the Engineer.  

301-1.7 Payment. To the “WHITEBOOK”, DELETE in their entirety and SUBSTITUTE with the 
following:  

a. The demolition, removal, and disposal of various types of existing hardscape 
in parkway areas, such as colored concrete, bricks, flagstone in the parkway or 
right-of-way, shall be included under the lump sum Bid items or for the 
Contract Unit Prices for which hardscape removal is required. When required, 
hardscape in parkways shall be replaced with Class A Top Soil or as directed 
by the Engineer.  

b. The payment for the preparatory works shall be included in the lump sum Bid 
Items and Contract Unit Prices for which preparation works are performed, 
unless it is specified as a separate Bid Item.  

c. The areas and quantities shown in the appendices are given only for the 
Contractor’s aid in planning the Work and preparing Bids. The Engineer will 
designate the limits to be removed and prepared and these designated areas 
shall be considered to take precedence over the areas shown in an Appendix 
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to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary. No payment shall be made for 
areas of over excavation as determined by the Engineer.  

d. Asphalt pavement subgrade repair, and base repair dig-outs, shall be paid at 
the Contract unit price for “Excavate and Export (Scheduled, 10 Inch)” and 
“Excavation and Export (Unscheduled, 10 Inch)”, “Asphalt Concrete Base 
(Scheduled, 5 Inch)” and “Asphalt Concrete Base (Unscheduled, 5 Inch)”, “Class 
2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2 Aggregate Base 
(Unscheduled, 5 Inch)”. No Payment shall be made for areas of over excavation 
as determined by the Engineer.  

e. When Cold Milling is used as a method for excavation for subgrade or base 
repair for pavement, Cold Milling shall be included in the Contract Unit Price 
for “Excavate and Export (Scheduled, 10 Inch)” or “Excavation and Export 
(Unscheduled, 10 Inch)”.  

f. The payment for Excavation shall be paid at the Contract Unit Price for 
“Excavate and Export (Scheduled, 10 Inch)”  or “Excavation and Export 
(Unscheduled, 10 Inch)” for each bank cubic yard of material removed. Proof 
of proper disposal and/or recycling at a legal site for quantities excavated shall 
be required in advance of payment as directed by the Engineer and shall be 
subject to approval by the Engineer for payment. No additional payment shall 
be made for milling, grinding, saw cutting, hauling, disposal of concrete, 
pavement fabric, rubberized material, steel reinforcement, or any other 
material.  

g. No additional payment shall be made for milling, grinding, saw cutting, 
stockpiling, hauling, disposal of concrete, pavement fabric, rubberized 
material, steel reinforcement, or any other material.  

301-2.4 Measurement and Payment. To the “GREENBOOK”, ADD the following:  

1. Payment for Class 2 Aggregate base material installed shall be made at the 
Contract Unit Price for “Class 2 Aggregate Base (Scheduled, 5 Inch) and “Class 
2 Aggregate Base (Unscheduled,5 Inch) per ton and includes all necessary 
works such as hauling, placement, and compaction as directed by the 
Engineer. 

SECTION 302 – ROADWAY SURFACING 

302-5.2 Pavement Restoration Adjacent to Trench. To the "WHITEBOOK", DELETE in its 
entirety and SUBSTITUTE with the following: 

302-5.2 Pavement Restoration Adjacent to Trench Influence Zone 

 The Work for pavement restoration shall include the replacement of existing 
pavement outside of the trench influence zone in accordance with SECTION 302 – 
ROADWAY SURFACING and as shown on the Plans. 

1. Prior to the commencement of the Work, you shall meet with the Engineer and 
determine the limits of the pavement to be replaced.  
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2. Existing pavement shall be removed in accordance with SECTION 404 – COLD 
MILLING, and as shown on the Plans. 

3. Areas of damaged pavement requiring base repair Work shall be restored in 
accordance with Section 301-1.6 “Preparatory Repair Work”, and as shown on 
the Plans. 

302-5.2.1 Measurement and Payment.  To the "WHITEBOOK", item 1, DELETE in its entirety 
and SUBSTITUTE with the following: 

1. The payment for asphalt concrete pavement restoration outside of the trench 
influence zone shall be made on a tonnage basis in accordance with Section 
302-5.9 “Measurement and Payment”, and paid for under Bid Item “Asphalt 
Concrete Overlay (2 inch)”, unless separate Bid items have been provided. The 
following shall be included in the payment for “Asphalt Concrete Overlay  
(2 inch)": 

a) Saw-cutting existing edges. 

b) Applying tack coat. 

c) Placement, curing, and protection of new pavement. 

2. The payment for removal of existing asphalt concrete pavement shall be made 
on square foot basis in accordance with Section 404-12 “Payment”, and paid 
for under Bid Item “Cold Milling (2 inch)”.  

d) The payment for base repair Work shall be made in accordance with 
Section 301-1.7 “Payment”. 

302-6.1 General. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the 
following:  

3. The thickness of the new concrete pavement shall be in accordance with 
Standard Drawing SDG-108, "Pavement Restoration for Concrete Surfaced 
Streets and Alleys - Major Excavation" as included in Appendix J – Standard 
Drawings.   

SECTION 306 - OPEN TRENCH CONDUIT CONSTRUCTION 

306-1  GENERAL. To the “GREENBOOK”, ADD the following: 

1. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 
Drawings.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 
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c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation 

306-3.3.4 Payment. To the "WHITEBOOK", ADD the following:  

12. The payment for pavement restoration including influence area shall be 
included in the Bid items for the associated abandonment Work. 

306-15  PAYMENT. To the "GREENBOOK", ADD the following: 

1. Payment for pavement restoration, including influence area, shall be included 
in the associated Bid items pertinent to the Work.  

306-15.1 General. To the "WHITEBOOK", item 1, subitem n, DELETE in its entirety and 
SUBSTITUTE with the following:  

n) Permanent resurfacing. See 306-1 General for permanent pavement 
restoration requirements.  

306-15.6 Hydrants. To the "WHITEBOOK", ADD the following: 

5. Payment for pavement restoration, including influence area, shall be included 
in the associated Bid items pertinent to the Work.  

6. See 306-1 General for permanent resurfacing requirements.  

306-15.7 Buried Structures. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

306-15.7 Buried Structures. To the "GREENBOOK", sentence (3), DELETE in its entirety and 
SUBSTITUTE with the following: 

The Contract Unit Price shall include excavation, backfill, disposal of all excess 
excavation, constructing inverts, furnishing and installing castings, restoration of the 
street surface (See 306-1 General for permanent resurfacing requirements) and 
improvements including but not limited to sidewalk panel, and all other Work, 
excluding temporary resurfacing, necessary to construct the buried structure, 
complete in-place.  

306-15.8 Pipeline Appurtenances. To the "WHITEBOOK", ADD the following: 

10. Payment for pipeline appurtenances will be mate at the contract unit price for 
each appurtenance of the size including permanent resurfacing requirements. 
See 306-1 General for permanent resurfacing requirements. 
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306-16.6  Payment. To the “WHITEBOOK”, ADD the following: 

6. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid items pertinent to the 
Work.  

a) See 306-1 General for permanent resurfacing requirements.  

306-17.2  Payment. To the “WHITEBOOK”, ADD the following: 

12. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid items pertinent to the 
Work.  

13. See 306-1 General for permanent resurfacing requirements. 

SECTION 307 - JACKING AND TUNNELING 

307-1  JACKING OPERATIONS. To the “GREENBOOK”, ADD the following: 

1. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 
Drawings. Payment for pavement restoration, including influence area, shall 
be included in the associated Bid Items pertinent to the Work.  

f) SDG-105, “Pavement Restoration General Notes”  

g) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

h) SDG-108, “Pavement Restoration for Concrete Surfaced Streets 
and Alleys - Major Excavation" 

i) SDG-117, “Pavement Restoration for Asphalt Concrete Surface 
Streets - Minor Excavation" 

j) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

307-1.7 Payment. To the "WHITEBOOK”, ADD the following: 

2. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 
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Drawings. Payment for pavement restoration, including influence area, shall 
be included in the associated Bid items pertinent to the Work.  

3. See 307-1 JACKING OPERATIONS for permanent resurfacing requirements. 

SECTION 308 - MICROTUNNELING 

308-1  GENERAL. To the “GREENBOOK”, ADD the following: 

1. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 
Drawings. Payment for pavement restoration, including influence area, shall 
be included in the associated Bid Items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface  
Streets - Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

308-10  RESTORATION OF SURFACE IMPROVEMENTS. To the “GREENBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following: 

See Section 308 -1 General for permanent resurfacing requirements. 

308-12 PAYMENT. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The payment for microtunneling, including casing, carrier pipes, and surface 
improvement restoration, shall be included in the Bid item for “Sewer Main 
by Microtunneling with Steel Casing”. 

SECTION 315 - HORIZONTAL DIRECTIONAL DRILLING 

315-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

2. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 
Drawings. Payment for pavement restoration, including influence area, shall 
be included in the associated Bid Items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 
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c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

315-14 MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, ADD the following: 

3. See Section 315-1 GENERAL for permanent resurfacing requirements. 

SECTION 316 – PIPE BURSTING 

316-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

2. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 
Drawings. Payment for pavement restoration, including influence area, shall 
be included in the associated Bid Items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

316-9 MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, ADD the following: 

3. See Section 316-1 GENERAL for permanent resurfacing requirements. 

SECTION 317 – PIPE FUSION 

317-1 PIPE FUSION FOR SEWER MAINS. To the “WHITEBOOK”, ADD the following: 

1. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 
Drawings. Payment for pavement restoration, including influence area, shall 
be included in the associated Bid Items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

Tierrasanta Improv 2 
K-24-2248-DBB-3

70 | Page



 

 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

317-1.10 Payment. To the “WHITEBOOK”, ADD the following: 

3. See Section 317-1 PIPE FUSION FOR SEWER MAINS for permanent resurfacing 
requirements. 

317-2.12 Payment. To the “WHITEBOOK”, ADD the following: 

3. See Section 317-1 PIPE FUSION FOR SEWER MAINS for permanent resurfacing 
requirements. 

SECTION 400 – PROTECTION AND RESTORATION 

400-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

6. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 
Drawings. Payment for pavement restoration, including influence area, shall 
be included in the associated Bid Items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface  
Streets - Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

SECTION 401 – REMOVAL 

401-3.1  Concrete Pavement. To the "WHITEBOOK", ADD the following: 

4. See Section 400 -1 GENERAL for permanent resurfacing requirements. 

401-3.2  Concrete Curb, Walk, Gutters, Cross Gutters, Curb Ramps, Driveway, and Alley 
Intersections. To the "WHITEBOOK", ADD the following:  

7. See Section 400 -1 GENERAL for permanent resurfacing requirements. 
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SECTION 402 – UTILITIES 

402-1.1 General. To the "GREENBOOK", paragraph 5, DELETE in its entirety and SUBSTITUTE 
with the following:  

The Contractor shall complete excavation, backfill, and placement of temporary 
resurfacing on the same Day. Backfill shall conform to 306-12 Temporary 
resurfacing shall conform to 306-13.1. Permanent resurfacing shall be placed within 
10 Working Days unless otherwise specified in the Special Provisions or directed by 
the Engineer. See Section 400 -1 GENERAL for permanent resurfacing requirements. 

To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTUTUTE with the 
following: 

2. You shall fill all potholes on the same day of potholing if no trenching is to be 
performed within 10 Working Days of the excavation. Fully restore all potholes 
and any damaged surrounding areas to their original condition unless 
otherwise specified by the Engineer. Permanent resurfacing shall conform to 
SDG-123, “36-Inch and Smaller Pothole and Exploratory Excavation” as 
included in Appendix J – Standard Drawings. 

402-6  COOPERATION. To the “WHITEBOOK”, ADD the following: 

1. Notify SDG&E at least 15 Working Days prior to excavating within 10 feet of 
SDG&E Underground High Voltage Transmission Power Lines (69 KV and 
higher).  

402-8  PAYMENT. To the “WHITEBOOK”, ADD the following: 

6. Payment for pavement restoration, including influence area, shall be included 
in the associated Bid items pertinent to the Work. 

SECTION 404 – COLD MILLING 

404-1 GENERAL. To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with 
the following:  

1. Excessive asphalt concrete pavement adjacent to Type “G” and “H” curb and 
gutter lines and concrete cross gutters shall be milled in accordance with the 
City of San Diego Standard Drawing SDG-107, “Pavement Restoration for 
Asphalt Concrete Surfaced Streets - Major Excavation" as included in 
Appendix J – Standard Drawings or as shown on the Plans. 

SECTION 500 – PIPELINE REHABILITATION 

500-1  GENERAL. To the “WHITEBOOK”, ADD the following: 

5. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 

Tierrasanta Improv 2 
K-24-2248-DBB-3

72 | Page



 

 

Drawings. Payment for pavement restoration, including influence area, shall 
be included in the associated Bid Items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

500-4.7 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The point repair Work shall be measured and paid for in the Bid Item for each 
“Point Repair for Existing Sewer Main”. Measurement shall be made at the 
pipe and shall be based on the length of pipe repaired. You shall be paid for 1 
point repair for each repair 8 ft (2.43 m) or less in length. Any continuous point 
repair greater than 8 ft (2.43 m), shall be paid linearly proportioned to bid item 
“Point Repair for Existing Sewer Main”. This payment shall include all necessary 
labor, materials, and equipment to clean, repair, excavate, inspect the Point 
Repair, backfill and restore pavement. See 500-1 General for permanent 
pavement restoration requirements. 

SECTION 503 – SERVICE LATERAL REHABILITATION 

503-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

7. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings as included in Appendix J – Standard 
Drawings. Payment for pavement restoration, including influence area, shall 
be included in the associated Bid items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 
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503-6 PAYMENT. To the "WHITEBOOK" item 3, DELETE in its entirety and SUBSTITUTE with 
the following:  

3. The point repair Work for sewer laterals shall be in accordance with 500-4, 
“PIPELINE POINT REPAIR AND/OR REPLACEMENT” and shall be included in the 
Bid Item for each “Point Repair for Existing Sewer Lateral”. Measurement 
shall be made at the pipe and shall be based on the length of pipe repaired. 
You shall be paid for 1 point repair for each repair 8 ft (2.43 m) or less in length. 
Any continuous point repair greater than 8 ft (2.43 m), shall be paid linearly 
proportioned to bid item “Point Repair for Existing Sewer Main”. This payment 
shall include all necessary labor, materials, and equipment to clean, repair, 
excavate, inspect the Point Repair, backfill, pavement restoration (and 
influence area) including sidewalks, driveways and any other above ground 
improvements. 

SECTION 700 - MATERIALS 

700-1.3 (86-1.02B) Conduit. To the "WHITEBOOK", item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. When approved by the Engineer, conduit runs shown on the plans to be 
located behind curbs may be installed in the street, within 4 feet of and parallel 
to the curb, by narrow trenching. All pull boxes shall be located behind the 
curb or at locations shown on the plans. Narrow trenching shall be performed 
in accordance with the latest City Standards. Any changes in conduit location 
shall be approved in advance by the Engineer. All narrow trenching shall 
conform to the City of San Diego Standard Drawings SDG-117, “Pavement 
Restoration for Asphalt Concrete Surface Streets - Minor Excavation", SDG-
118, “Pavement Restoration for Concrete Surface Streets and Alleys - Minor 
Excavation” as included in Appendix J – Standard Drawings and be inspected 
prior to backfill. Trenches behind sidewalks shall be compacted using 
compaction tools to ensure no sinking of trench will occur. Trenches wider 
than 6 inch (15.2 cm) shall conform to the City of San Diego Standard Drawings 
SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced Streets - Major 
Excavation" as included in Appendix J – Standard Drawings, SDG-108, 
"Pavement Restoration for Concrete Surfaced Streets and Alleys - Major 
Excavation", and SDG–119, “Trench Types G, H & I Backfill for Dry Utility”. A 3-
inch (7.6 mm) bed of fine soil or sand shall be placed in the trench. 

SECTION 701 - CONSTRUCTION 

701-2 PAYMENT. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with 
the following:  

3. The payment for the trenching and pavement restoration, including influence 
areas, is included in the payment for the associated Work. 
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SECTION 901 – INSTALLATION AND CONNECTION 

901-1.1.2.3 High-lining Removed by the Contractor. To the "WHITEBOOK", item 2, DELETE in its 
entirety and SUBSTITUTE with the following: 

2. After removing all high-lining construction material and debris, you shall 
restore streets, curbs, gutters, sidewalks, fire hydrants, and other disturbed 
facilities in accordance with PART 4 - EXISTING IMPROVEMENTS. Street 
resurfacing shall be restored in accordance with the SDG-107, “Pavement 
Restoration for Asphalt Concrete Surfaced Streets - Major Excavation", SDG-
108, "Pavement Restoration for Concrete Surfaced Streets and Alleys - Major 
Excavation" as included in Appendix J – Standard Drawings.   

901-2.4 Pavement Restoration. To the "WHITEBOOK", item 2, DELETE in its entirety and 
SUBSTITUTE with the following:  

2. After the final connection is completed, you shall remove all temporary 
resurfacing, compact sub-grade and restore affected area with permanent 
resurfacing in accordance with the following City of San Diego Standard 
Drawings as included in Appendix J – Standard Drawings. Payment for 
pavement restoration, including influence area, shall be included in the 
associated Bid Items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface  
Streets - Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

901-2.5 Payment. To the "WHITEBOOK", item 1, subitem g, and item 3, DELETE in their entirety 
and SUBSTITUTE with the following: 

g) Pavement Restoration including influence area. 

3. Traffic Control, saw cutting the trench area, trench caps, and other spot repairs 
in the vicinity of the disturbed area at each restored connection shall be 
included in the square foot Bid Item for “Pavement Restoration for Final 
Connection”. Asphalt overlay Work shall be paid for under separate Bid items. 
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SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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NOTICE OF EXEMPTION 
 
(Check one or both) 
TO:     X    Recorder/County Clerk FROM: City of San Diego 
 P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 

1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
 San Diego, CA  92101-2400 San Diego, CA 92101 
    
           Office of Planning and Research 
  1400 Tenth Street, Room 121 
  Sacramento, CA  95814 
 
Project Name: Tierrasanta Improv 2                                                            Project No. / WBS No.:  B-23041.02.06     
 
Project Location-Specific: Work is proposed on the following streets and locations: Tambor Road between 
Tierrasanta Boulevard and Tambor Court; Pallon Way between Tambor Court and Tambor Road; Cartulina Road 
between Tambor Drive and Rueda Drive; along Tambor Court, Via Temprano, Siglo Court, Pallon Court, Retrato 
Court, Risa Court, Risa Circle; Sombra Court; and along Tierrasanta Boulevard by the intersection with 
Esplendente Boulevard. All proposed work occurs within the Tierrasanta Community Planning Area (Council 
District 7). 
 
Project Location-City/County:  San Diego/San Diego 
 
Description of nature and purpose of the Project: This project consists of the replacement via open trench of 
approximately 122 linear feet (0.02 miles) of existing 8-inch sewer main and trenchless rehabilitation of 
approximately 7,608 linear feet (1.44 miles) of existing 8-inch sewer mains, including 188 associated sewer 
laterals from the sewer main to the property line. This project will rehabilitate 30 manholes, 1 external and 8 
internal point repairs, installation of 6 cleanouts and 3 manholes, and several sewer laterals and cleanouts as 
necessary to complete the lateral lining work. A portion of the project located at Via Temprano’s cul-de-sac and 
along a portion of the eastern side of Pallon Way south of Tambor Court occurs adjacent to the City’s Multi-
Habitat Planning Area (MHPA) and will comply with MHPA Land Use Adjacency Guidelines as specified in Section 
1.4.3 of the Multiple Species Conservation Program’s (MSCP) Subarea Plan. 
 
Name of Public Agency Approving Project:  City of San Diego 
 
Name of Person or Agency Carrying Out Project: City of San Diego 
  Engineering and Capital Projects Department 
  Contact: Nicholas Ferracone  
  Email/Phone No.: nwferracone@sandiego.gov / (619) 533-4182 
       525 B Street, Suite 750 (MS 908A), San Diego, CA 92101 
Exempt Status:  (CHECK ONE) 
 (   ) Ministerial (Sec. 21080(b)(1); 15268); 
 (   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
 (   ) Emergency Project (Sec. 21080(b)(4); 15269 (b)(c)) 
 ( X ) Categorical Exemption:  Section 15301 Existing Facilities and 15302 Replacement or Reconstruction, 

15303 New Construction. 
 (   ) Statutory Exemptions:  
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Reasons why project is exempt: The City of San Diego conducted an environmental review which determined 
that the project meets the categorical exemption criteria set forth in CEQA State Guidelines, Section 15301 
(Existing Facilities) which consist of the rehabilitation of existing public utilities such as sewer mains, laterals, 
manholes and point repairs; Section 15302 (Replacement and Reconstruction) which consist of the replacement 
or reconstruction of existing public utilities such as sewer mains, laterals and manholes; Section15303 (New 
Construction) which allows for the construction of additional manholes and cleanouts for existing pipelines; and 
where the exceptions listed in Section 15300.2 would not apply. 

 
Lead Agency Contact Person: Nicholas Ferracone Telephone: (619) 533-4182 
 
If filed by applicant: 
 1. Attach certified document of exemption finding. 
  2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No 
 
It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 
 
 
 
    
Carrie Purcell, Deputy Director Date 
 
Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant     
 
 
 
 
 
 
  

8/30/23
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 2OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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PAGE 3OF 10 
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2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
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DEPARTMENT 
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FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
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October 15, 2002 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 

Tierrasanta Improv 2 
K-24-2248-DBB-3

86 | Page



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 6OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 9OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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WBS #: B18108

Date Submitted: 10/10/2018
NTP Date: 3/23/2018

Final Statement of WD Date: 5/23/2020
Contract #: K-XX-XXXX-XXX-X

Contract Amount: $5,617,000

Year January February March April May June July August September October November December
2018 15,000 25,000 52,000 52,000 100,000 10,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 100,000 100,000 1,000,000 1,000,000
2020 100,000 100,000 100,000 1,000,000 1,000,000
2021
2022
2023
2024
2025

Construction Cash Flow Forecast

 "Sewer and Water Group Job 965 (W)"

SAMPLE
 R

EFERENCE
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WBS NO: B23041
Date: 8/3/2023

COUNCIL DISTRICT: 7COMMUNITY NAME: Tierrasanta
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TIERRASANTA IMPROV 2
SENIOR ENGINEER
JAIME A.RAMOS
619-533-5103

PROJECT MANAGER
VALADEZ, ROBERTO
619-533-7422

PROJECT ENGINEER
JAZRAWI, GHAZI
619-533-4668

FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email: engineering@sandiego.gov

DESIGN LOCATION MAP

SENIOR ENGINEER
JAIME A.RAMOS
619-533-5103

PROJECT MANAGER
VALADEZ, ROBERTO
619-533-7422

PROJECT ENGINEER
JAZRAWI, GHAZI
619-533-4668

FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email: engineering@sandiego.gov

Legend

Sewer Main Rehab

Point Repair&Rehab

REHAB MH

NEW MH  Rehab Lateral

NEW Cleanout Sewer Main Replacement
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TIERRASANTA IMPROV 2  - Adjacent Projects

WBS NO: B23041

SENIOR ENGINEER
JAIME A.RAMOS
619-533-5103

PROJECT MANAGER
VALADEZ, ROBERTO
619-533-7422

PROJECT ENGINEER
JAZRAWI, GHAZI
619-533-4668

FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email: engineering@sandiego.gov

Date: 12/13/2023
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Slurry Seal Group 2121

Pressure Reducing Stations Upgrades Phs1

Tierrasanta Improv 2 (S)

AC Water & Sewer Group 1056 (W)

Legend

AC Water & Sewer Group 1056 (BL)

AC Water & Sewer Group 1056 (W)
Status: Construction
Contact:Valadez, Roberto
Start Const:11/1/2021
End Const: 1/18/2024

AC Water & Sewer Group 1056 (BL)
Status: Construction
Contact:Valadez, Roberto
Start Const:11/1/2021
End Const: 1/18/2024

Pressure Reducing Stations Upgrades Phs1
Status: Design
Contact: Gabriel Torres
Start Const:8/5/2024
End Const: 11/25/2025

SLURRY SEAL GROUP 2121
Status: Moratorium
Contact:Aida Vance
Start Const:4/21/2022
End Const: 4/21/2025

AC PAVING GROUP 1601
Status: Moratorium
Contact:Ottone Amore
Start Const:1/29/2019
End Const: 1/29/2024

AC Paving Group 1601
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APPENDIX G 

REHABILITATION DATA COLLECTION – SAMPLE SEWER MAINS, LATERALS,  AND 
MANHOLES SAMPLE DATA TEMPLATES 
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REHAB DATA COLLECTION ‐ SEWER MAINS

FSN REHAB DATE LENGTH INSIDE DIAM FUNCTIONAL DIAM LINING TYPE DESC LINING METHOD DESC REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR COMMENTS ACCEPTANCE DATE
65112 8/22/2006 312 8 7 PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE ‐ Leave this row in the table as it is. 8/22/2006

1 Of 1

5/23/2016
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REHAB DATA COLLECTION ‐ LATERALS

FSN REHAB DATE TOPHAT INSTALLED SIZE FUNCTIONAL DIAM LINING TYPE DESC LINING METHOD DESC REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR COMMENTS ACCEPTANCE DATE
5033085 8/22/2006 Y 6 5 PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE ‐ Leave this row in the table as it is. 8/22/2006

1 Of 1 5/23/2016
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REHAB DATA COLLECTION – MANHOLES 
 

MH FSN 
REHAB 
DATE LINING TYPE 

LINING 
MATERIAL 
VENDOR 

LINING 
SYSTEM 

REHAB 
CONTRACTOR 

RIM 
ELEVATION 

INVERT 
ELEVATION 

ACTUAL 
DEPTH 

(VF) COMMENTS 
ACCEPTANCE 

DATE 

70536 3/28/2007 POLYURETHANE ZEBRON ZEBRON 386 
ZEBRON 
CORPORATION 49.8 41.95 7 Leave this row as a sample. 3/28/2007 
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SAMPLE OF PUBLIC NOTICE 
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Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.  

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

PROJECT TITLE PROJECT TITLE 
Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

FOR SAMPLE REFERENCE ONLY
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II. WORK TO BE DONE & CONTRACTOR'S 
                  RESPONSIBILITIES
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WORK TO BE DONE 

THIS PROJECT CONSISTS OF THE REPLACEMENT OF APPROXIMATELY 122 LF OF EXISITNG 8-INCH PVC 
SEWER MAIN AND THE TRENCHLESS REHABILITATION OF APPROXIMATELY 7,608 LF (1.44 MILES) OF 
EXISTING 8-INCH SEWER MAINS, INCLUDING THE ASSOCIATED SEWER LATERALS (APPROXIMATELY 188) 
FROM THE SEWER MAIN TO THE PROPERTY LINE. FURTHERMORE, THIS PROJECT WILL REHABILITATE 
APPROXIMATELY 29 MANHOLES, PERFORM 14 POINT REPAIRS, REPLACE 2 EXISTING MANHOLES, INSTALL 6 
CLEANOUTS, 1 MANHOLE, AND SEVERAL SEWER LATERAL CLEANOUTS AS NECESSARY TO COMPLETE THE 
LATERAL LINING WORK. LASTLY, THIS PROJECT WILL BE REPLACING 1 COMMERCIAL CONCRETE DRIVEWAY, 
INSTALL 2 CONTINENTAL CROSSWALKS, REMOVE AND REPLACE 9 TYPE E TRAFFIC SIGNAL LOOPS, 5 
MODIFIED TYPE E LOOPS , 1 ONE TYPE Q LOOP, INSTALL 2 TYPE D CURB RAMPS, AND RELOCATE 2 
PEDESTRIAN PUSH BUTTONS.

CONTRACTOR’S RESPONSIBILITIES

1. PURSUANT TO SECTION 4216 OF THE GOVERNMENT CODE, AT LEAST 2 WORKING DAYS PRIOR
 TO EXCAVATION, YOU MUST CONTACT THE REGIONAL NOTIFICATION CENTER UNDERGROUND 
SERVICE ALERT OF SOUTHERN CALIFORNIA AND OBTAIN AN INQUIRY IDENTIFICATION NUMBER.

2. LOCATE AND RECONNECT ALL SEWER LATERALS. LOCATIONS AS SHOWN ON THE 
PLANS ARE APPROXIMATE ONLY. LATERAL RECORDS ARE AVAILABLE TO THE 
CONTRACTOR AT THE WATER DEPARTMENT, 2797 CAMINITO CHOLLAS. LOCATE THE 
IMPROVEMENTS THAT WILL BE AFFECTED BY LATERAL REPLACEMENTS.

3. THE LOCATIONS OF EXISTING BUILDINGS AS SHOWN ON THE PLAN ARE APPROXIMATE.

4. STORM DRAIN INLETS SHALL REMAIN FUNCTIONAL AT ALL TIMES DURING CONSTRUCTION.

5. UNLESS OTHERWISE NOTED AS PREVIOUSLY POTHOLED (PH), ELEVATIONS SHOWN ON THE PROFILE 
FOR EXISTING UTILITIES ARE BASED ON A SEARCH OF THE AVAILABLE RECORD INFORMATION ONLY 
AND ARE SOLELY FOR THE CONTRACTOR'S CONVENIENCE. THE CITY DOES NOT GUARANTEE THAT IT 
HAS REVIEWED ALL AVAILABLE DATA. THE CONTRACTOR SHALL POTHOLE ALL EXISTING UTILITIES 
EITHER SHOWN ON THE PLANS OR MARKED IN THE FIELD IN ACCORDANCE WITH THE 
SPECIFICATIONS SECTION 402-UTILITIES.

6. EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT 
REPRESENTATIVE OF ACTUAL LENGTH AND LOCATION OF CONFLICT AREAS. SEE PLAN VIEW.

7. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER 
METER OR LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE 
PROTECTED AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 

        8.   CONSTRUCTION STORM WATER PROTECTION NOTES.
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a. TOTAL SITE DISTURBANCE AREA - 0.005 (ACRES)
b. HYDROLOGIC UNIT/WATERSHED – SAN DIEGO/ SAN DIEGO RIVER
c. HYDROLOGIC SUBAREA NAME & NO. – MISSION SAN DIEGO : 907.11
d. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE

☐ MWPCP

☒ WPCP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-0001 
AS AMENDED BY R9-2015-0001 AND R9-2015-0100

☐ SWPPP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013- 
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-0014-
DWQ AND 2012-0006-DWQ 

TRADITIONAL: RISK LEVEL 1 ☐   2 ☐   3 ☐

LUP: RISK TYPE 1 ☐   2 ☐   3 ☐

e. CONSTUCTION SITE PRIORITY

☐ ASBS  ☐ HIGH  ☐ MEDIUM  ☒ LOW

f. PERMANENT STORM WATER BMP CATEGORY:

☐ PRIORITY DEVELOPMENT PROJECT

☐ STANDARD DEVELOPMENT PROJECT

☐ PDP EXEMPT

☒ NOT SUBJECT TO PERMANENT STORM WATER REQUIREMENTS
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 III. KEY MAP 
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3      PROJECT MANAGER       
     Valadez, Roberto

619-533-7422

                                            PROJECT ENGINEER
jazrawi, Ghazi
gjazrawi@sandiego.gov                                                                                        

SENIOR ENGINEER     
Jaime A.Ramos
619-533-5103

COUNCIL DISTRICT:  7COMMUNITY NAME: Tierrasanta SAP ID: B23041

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted by RAND MCNALLY 
& COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

®

Last updated by: KDao on 2/2/2023 at 1:26:57 PM
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 IV. SEWER LATERALS SPREADSHEET
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Sewer-Lateral.xls

 Tierrasanta Improv 2 (B23041) Sewer Lateral Spreadsheet 

Map Number Lateral Main_FSN Lateral_FSN Lateral_Size Field_Book_Page Address
1 1 42980 181620 4 J12S 4290 CARTULINA
1 2 42980 181729 4 J12S 4282 CARTULINA
1 3 42980 181744 4 J12S 4281 CARTULINA
1 4 42980 181850 4 J12S 4273 CARTULINA
1 5 42981 181967 4 J12S 4265 CARTULINA
1 6 42981 182187 4 J12S 4249 CARTULINA
1 7 42981 182191 4 J12S 4250 CARTULINA
1 8 42981 182264 4 J12S 4242 CARTULINA
1 9 42982 182303 4 J12S 4235 CARTULINA
1 10 42982 182374 4 J12S 4234 CARTULINA
1 11 49872 182403 4 K12S 4295 TAMBOR
1 12 49872 182404 4 K12S 4296 TAMBOR
1 13 49872 182453 4 K12S 4285 TAMBOR
1 14 49874 182458 4 K12S 4266 TAMBOR
1 15 42982 182459 4 J12S 4226 CARTULINA
1 16 49874 182529 4 K12S 4265 TAMBOR
1 17 49878 182564 4 K12S 4236 TAMBOR
1 18 42982 182584 4 J12S 4210 CARTULINA
1 19 49878 182697 4 K12S 4225 TAMBOR
1 20 42969 182704 4 J12S 4184 TAMBOR
1 21 42967 182721 4 J12S 10918 SIGLO
1 22 42967 182722 4 J12S 10915 SIGLO
1 23 42967 182738 4 J12S 10925 SIGLO
1 24 42968 182781 4 J12S 4185 TAMBOR
1 25 42969 182812 4 J12S 4195 TAMBOR
1 26 42968 182836 4 J12S 4175 TAMBOR
1 27 42967 182837 4 J12S 10935 SIGLO
1 28 49879 182909 4 J12S 11096 PALLON
1 29 42980 308174 4 J12S 4289 CARTULINA
1 30 42981 308318 4 J12S 4274 CARTULINA
1 31 42981 308403 4 J12S 4266 CARTULINA
1 32 42981 308456 4 J12S 4257 CARTULINA
1 33 42981 308461 4 J12S 4258 CARTULINA
1 34 49872 308707 4 K12S 4276 TAMBOR
1 35 42982 308714 4 J12S 4227 CARTULINA
1 36 49874 308747 4 K12S 4256 TAMBOR
1 37 49872 308748 4 K12S 4275 TAMBOR
1 38 42982 308753 4 J12S 4219 CARTULINA
1 39 42982 308770 4 J12S 4218 CARTULINA
1 40 49874 308774 4 K12S 4246 TAMBOR
1 41 49874 308786 4 K12S 4255 TAMBOR
1 42 42982 308793 4 J12S 4211 CARTULINA
1 43 49874 308820 4 K12S 4245 TAMBOR
1 44 49878 308827 4 K12S 4226 TAMBOR
1 45 42983 308837 4 J12S 4203 CARTULINA
1 46 42982 308846 4 J12S 4202 CARTULINA
1 47 49878 308847 4 K12S 4235 TAMBOR
1 48 49878 308865 4 K12S 4216 TAMBOR
1 49 42969 308912 4 J12S 4194 TAMBOR
1 50 42967 308925 4 J12S 10928 SIGLO
1 51 49878 308931 4 K12S 4215 TAMBOR
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Sewer-Lateral.xls

1 52 42967 308950 4 J12S 10938 SIGLO
1 53 49878 308979 4 K12S 4205 TAMBOR
1 54 42967 309029 4 J12S 10948 SIGLO
1 55 42968 309087 4 J12S 4165 TAMBOR
1 56 42968 309123 4 J12S 4155 TAMBOR
1 57 49879 309149 4 K12S 11086 PALLON
2 58 49869 182159 4 K12S 11198 VIA TEMPRANO
2 59 49869 182263 4 K12S 11184 VIA TEMPRANO
2 60 49871 182366 4 K12S 11172 VIA TEMPRANO
2 61 49871 182535 4 K12S 11149 VIA TEMPRANO
2 62 49876 182562 4 K12S 11114 VIA TEMPRANO
2 63 49871 182579 4 K12S 11127 VIA TEMPRANO
2 64 49876 182640 4 K12S 11115 VIA TEMPRANO
2 65 49876 182695 4 K12S 11097 VIA TEMPRANO
2 66 49876 182746 4 K12S 11085 VIA TEMPRANO
2 67 49876 182780 4 K12S 11060 VIA TEMPRANO
2 68 49877 182845 4 K12S 11048 VIA TEMPRANO
2 69 49877 182892 4 K12S 11026 VIA TEMPRANO
2 70 49877 182945 4 K12S 11014 VIA TEMPRANO
2 71 49877 182969 4 K12S 11002 VIA TEMPRANO
2 72 49877 183096 4 K12S 11007 VIA TEMPRANO
2 73 49871 308709 4 K12S 11160 VIA TEMPRANO
2 74 49871 308735 4 K12S 11148 VIA TEMPRANO
2 75 49871 308762 4 K12S 11126 VIA TEMPRANO
2 76 49876 308830 4 K12S 11098 VIA TEMPRANO
2 77 49876 308875 4 K12S 11084 VIA TEMPRANO
2 78 49876 308926 4 K12S 11072 VIA TEMPRANO
2 79 49876 308989 4 K12S 11077 VIA TEMPRANO
2 80 49876 309041 4 K12S 11065 VIA TEMPRANO
2 81 49877 309092 4 K12S 11049 VIA TEMPRANO
2 82 49877 309127 4 K12S 11027 VIA TEMPRANO
2 83 49877 309167 4 K12S 11015 VIA TEMPRANO
2 84 49869 49869 4 K12S 11197 VIA TEMPRANO
2 85 49869 49869 4 K12S 11185 VIA TEMPRANO
2 86 49869 49869 4 K12S 11177 VIA TEMPRANO
2 87 49870 49870 4 K12S 4515 TEMPRANO
2 88 49870 49870 4 K12S 4505 TEMPRANO
2 89 49870 49870 4 K12S 4510 TEMPRANO
2 90 49870 49870 4 K12S 4520 TEMPRANO
2 91 49870 49870 4 K12S 4530 TEMPRANO
3 92 42966 183062 4 J12S 4145 TAMBOR
3 93 42966 183130 4 J12S 4135 TAMBOR
3 94 42960 183174 4 J12S 4114 TAMBOR
3 95 42965 183259 4 J12S 4183 PALLON
3 96 42965 183260 4 J12S 4182 PALLON
3 97 42965 183261 4 J12S 4168 PALLON
3 98 42960 183274 4 J12S 4115 TAMBOR
3 99 42965 183306 4 J12S 4154 PALLON
3 100 42965 183319 4 J12S 4169 PALLON
3 101 42965 183356 4 J12S 4155 PALLON
3 102 42965 183430 4 J12S 4141 PALLON
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Sewer-Lateral.xls

3 103 42965 183464 4 J12S 4126 PALLON
3 104 42965 183499 4 J12S 4127 PALLON
3 105 42961 183516 4 J12S 10903 PALLON
3 106 42962 183536 4 J12S 4112 PALLON
3 107 42959 183561 4 J12S 4064 TAMBOR
3 108 42961 183623 4 J12S 10923 PALLON
3 109 42963 183664 4 J12S 10926 PALLON
3 110 42959 183703 4 J12S 4055 TAMBOR
3 111 42963 183731 4 J12S 10933 PALLON
3 112 42963 183759 4 J12S 10936 PALLON
3 113 42963 183834 4 J12S 10946 PALLON
3 114 42958 183873 4 J12S 10918 SOMBRA
3 115 42958 183878 4 J12S 10930 SOMBRA
3 116 42957 183880 4 J12S 4035 TAMBOR
3 117 42963 183897 4 J12S 10956 PALLON
3 118 42957 183907 4 J12S 4024 TAMBOR
3 119 42966 309125 4 J12S 4144 TAMBOR
3 120 42966 309183 4 J12S 4134 TAMBOR
3 121 42966 309217 4 J12S 4124 TAMBOR
3 122 42960 309272 4 J12S 4125 TAMBOR
3 123 42958 183945 4 J12S 10943 SOMBRA
3 124 42957 183973 4 J12S 4025 TAMBOR
3 125 42958 184007 4 J12S 10919 SOMBRA
3 126 42958 184026 4 J12S 10931 SOMBRA
3 127 42964 184034 4 J12S 4028 RISA
3 128 42957 184058 4 J12S 4004 TAMBOR
3 129 42957 184064 4 J12S 4005 TAMBOR
3 130 43083 184083 4 J13S 10986 PALLON
3 131 43083 184088 4 J13S 10963 PALLON
3 132 42964 184114 4 J13S 4016 RISA
3 133 42960 309312 4 J12S 4104 TAMBOR
3 134 42960 309364 4 J12S 4094 TAMBOR
3 135 42960 309373 4 J12S 4105 TAMBOR
3 136 42965 309395 4 J12S 4140 PALLON
3 137 42959 309428 4 J12S 4084 TAMBOR
3 138 42959 309481 4 J12S 4074 TAMBOR
3 139 43083 184170 4 J13S 10983 PALLON
3 140 42964 184175 4 J13S 4015 RISA
3 141 42964 184176 4 J13S 4027 RISA
3 142 42961 309538 4 J12S 10913 PALLON
3 143 42959 309572 4 J12S 4065 TAMBOR
3 144 42959 309588 4 J12S 4054 TAMBOR
3 145 42957 309658 4 J12S 4044 TAMBOR
3 146 42963 309690 4 J12S 10943 PALLON
3 147 42957 309716 4 J12S 4034 TAMBOR
3 148 43083 309833 4 J12S 10966 PALLON
3 149 42957 309839 4 J12S 4014 TAMBOR
3 150 42964 309842 4 J12S 4040 RISA
3 151 43083 309871 4 J12S 10976 PALLON
3 152 43083 309934 4 J13S 10973 PALLON
4 153 43081 310040 4 J13S 4084 RISA
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4 154 43081 310101 4 J13S 4064 RISA
4 155 43080 310204 4 J13S 4044 RISA
4 156 43080 310249 4 J13S 4034 RISA
4 157 43080 310304 4 J13S 4024 RISA
4 158 49880 183107 4 K12S 11076 PALLON
4 159 49882 183434 4 K12S 11047 PALLON
4 160 49882 183498 4 K12S 11036 PALLON
4 161 49882 183507 4 K12S 11037 PALLON
4 162 49881 183583 4 J12S 11004 RETRATO
4 163 49881 183587 4 J12S 11014 RETRATO
4 164 49882 183629 4 K12S 11026 PALLON
4 165 49881 183710 4 J12S 11013 RETRATO
4 166 49881 183758 4 J12S 11021 RETRATO
4 167 49881 183809 4 K12S 11029 RETRATO
4 168 49901 183832 4 K12S 11025 PALLON
4 169 49880 309283 4 K12S 11066 PALLON
4 170 49901 184044 4 K12S 11017 PALLON
4 171 49880 309333 4 K12S 11056 PALLON
4 172 49882 309399 4 K12S 11046 PALLON
4 173 49901 184152 4 K13S 11013 PALLON
4 174 43082 184191 4 K13S 11009 PALLON
4 175 43082 184257 4 J13S 11001 PALLON
4 176 49882 309564 4 K12S 11033 PALLON
4 177 49881 309591 4 J12S 11005 RETRATO
4 178 49882 309654 4 K12S 11029 PALLON
4 179 43080 184512 4 J13S 4077 RISA
4 180 43081 184550 4 J13S 4054 RISA
4 181 49881 309748 4 K12S 11037 RETRATO
4 182 49901 309805 4 K12S 11021 PALLON
4 183 43080 184621 4 J13S 4047 RISA
4 184 43080 184624 4 J13S 4037 RISA
4 185 43080 184651 4 J13S 4007 RISA
4 186 43082 309911 4 J13S 11006 PALLON
4 187 43082 309982 4 J13S 11005 PALLON
4 188 43080 184749 4 J13S 4004 RISA
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Sewer-Manhole.xls

 TierraSanta Improv 2 (B23041) Sewer Manhole Spreadsheet 

Map FSN MH_IE MH_Depth Manhole_Method Council_District Community Installed MH_ID Field_Book
Rehab Manhole

1 116514 406.31 10 Rehab 7 TIERRASANTA 1972-01-01 103 K12S
1 116515 379.63 10 Rehab 7 TIERRASANTA 1972-01-01 104 K12S
1 116516 361.53 7 Rehab 7 TIERRASANTA 1972-01-01 105 K12S
1 109824 310.6 10 Rehab 7 TIERRASANTA 1972-01-01 248 J12S
1 109825 334.32 10 Rehab 7 TIERRASANTA 1972-01-01 249 J12S
1 109826 348.07 12 Rehab 7 TIERRASANTA 1972-01-01 250 J12S
1 109838 423.48 8 Rehab 7 TIERRASANTA 1972-01-01 263 J12S
1 109839 381.9 8 Rehab 7 TIERRASANTA 1972-01-01 264 J12S
1 109840 339.48 9 Rehab 7 TIERRASANTA 1972-01-01 265 J12S
2 116509 510 8 Rehab 7 TIERRASANTA 1973-01-01 98 K12S
2 116510 488.84 12 Rehab 7 TIERRASANTA 1973-01-01 99 K12S
2 116512 464.22 10 Rehab 7 TIERRASANTA 1973-01-01 101 K12S
2 116522 451.47 10 Rehab 7 TIERRASANTA 1973-01-01 111 K12S
3 109812 230.5 10 Rehab 7 TIERRASANTA 1972-01-01 236 J12S
3 109813 243.94 10 Rehab 7 TIERRASANTA 1972-01-01 237 J12S
3 109815 261.31 14 Rehab 7 TIERRASANTA 1972-01-01 239 J12S
3 109816 270.83 9 Rehab 7 TIERRASANTA 1972-01-01 240 J12S
3 109818 283.17 7 Rehab 7 TIERRASANTA 1972-01-01 242 J12S
3 109820 272.07 9 Rehab 7 TIERRASANTA 1972-01-01 244 J12S
3 109821 297.3 8 Rehab 7 TIERRASANTA 1972-01-01 245 J12S
3 109822 288.28 12 Rehab 7 TIERRASANTA 1972-01-01 246 J12S
4 116517 362.95 7 Rehab 7 TIERRASANTA 1972-01-01 106 K12S
4 116518 351.44 7 Rehab 7 TIERRASANTA 1972-01-01 107 K12S
4 116519 321.96 8 Rehab 7 TIERRASANTA 1972-01-01 108 K12S
4 116544 302.8 7 Rehab 7 TIERRASANTA 1972-01-01 1 K13S
4 109819 326.61 6 Rehab 7 TIERRASANTA 1972-01-01 243 J12S
4 109932 287.38 6 Rehab 7 TIERRASANTA 1972-01-01 54 J13S
4 109933 286.88 8 Rehab 7 TIERRASANTA 1972-01-01 55 J13S
4 109934 284.81 13 Rehab 7 TIERRASANTA 1972-01-01 56 J13S

Install Cleanout
1 109823 321.7 8 Instal New MH 7 TIERRASANTA 247 J12S
1 109837 440.81 8 Install Cleanout 7 TIERRASANTA 262 J12S
1 116513 415 6 Install Cleanout 7 TIERRASANTA 102 K12S
2 116511 497.79 8 Install Cleanout 7 TIERRASANTA 100 K12S
2 116520 457.84 8 Install Cleanout 7 TIERRASANTA 109 K12S
3 109814 250.84 6 Install Cleanout 7 TIERRASANTA 238 J12S
3 109817 285 6 Install Cleanout 7 TIERRASANTA 241 J12S

Rehab Manhole 29
Install Cleanout 6
New MH 1
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Sewer-Main.xls

 TierraSanta Improv 2 B23041 Sewer Main SpreadSheet

Map# Street_Name FSN Size_inches Length_ft Material Action DS_MH_ID DS_MH_IE DS_MH_DEPTH US_MH/Plug_ID US_MH_IE US_MH_DEPTH Lateral Instal_Date Field_Book FLD_BK_GRID Council_District Community

1 SIGLO 42967 8 204 VC Rehab 248 310.6 10 247 321.7 7 7 1972-01-01 J12S 6 7 TIERRASANTA
1 TAMBOR 42968 8 282 VC Rehab 248 310.6 10 249 334.32 10 4 1972-01-01 J12S 6 7 TIERRASANTA
1 TAMBOR 42969 8 202 VC Rehab 249 334.32 10 250 348.07 12 3 1972-01-01 J12S 6 7 TIERRASANTA
1 CARTULINA 42980 8 150 VC Rehab 263 423.48 8 262 440.81 7 5 1972-01-01 J12S 6 7 TIERRASANTA
1 CARTULINA 42981 8 350 VC Rehab 264 381.9 8 263 423.48 8 8 1972-01-01 J12S 6 7 TIERRASANTA
1 CARTULINA 42982 8 350 VC Rehab 265 339.48 9 264 381.9 8 9 1972-01-01 J12S 6 7 TIERRASANTA
1 CARTULINA 42983 8 100 VC Rehab 249 334.32 10 265 339.48 9 1 1972-01-01 J12S 6 7 TIERRASANTA
1 TAMBOR 49872 8 98 VC Rehab 103 406.31 10 102 415 6 5 1972-01-01 K12S 4 7 TIERRASANTA
1 TAMBOR 49874 8 230 VC Rehab 104 379.63 10 103 406.31 10 6 1972-01-01 K12S 4 7 TIERRASANTA
1 TAMBOR 49878 8 330 VC Rehab 250 348.07 12 104 379.63 10 7 1972-01-01 K12S 4 7 TIERRASANTA
1 PALLON 49879 8 140 VC Rehab 250 348.07 12 105 361.53 7 2 1972-01-01 K12S 4 7 TIERRASANTA
2 VIA TEMPRANO 49869 8 173 VC Rehab 99 488.84 12 98 510 8 5 1973-01-01 K12S 4 7 TIERRASANTA
2 TEMPRANO 49870 8 126 VC Rehab 99 488.84 12 100 497.79 8 5 1973-01-01 K12S 4 7 TIERRASANTA
2 VIA TEMPRANO 49871 8 293 VC Rehab 101 464.22 10 99 488.84 12 6 1973-01-01 K12S 4 7 TIERRASANTA
2 VIA TEMPRANO 49876 8 339 VC Point Repair/Rehab 111 451.47 10 101 464.22 10 10 1973-01-01 K12S 4 7 TIERRASANTA
2 VIA TEMPRANO 49877 8 187 VC Rehab 111 451.47 10 109 457.84 8 8 1973-01-01 K12S 4 7 TIERRASANTA
3 TAMBOR 42957 8 243 VC Rehab 236 230.5 10 237 243.94 10 6 1972-01-01 J12S 6 7 TIERRASANTA
3 SOMBRA 42958 8 173 VC Point Repair/Rehab 237 243.94 10 238 250.84 6 5 1972-01-01 J12S 6 7 TIERRASANTA
3 TAMBOR 42959 8 312 VC Point Repair/Rehab 237 243.94 10 239 261.31 14 6 1972-01-01 J12S 6 7 TIERRASANTA
3 TAMBOR 42960 8 242 VC Rehab 239 261.31 14 246 288.28 12 6 1972-01-01 J12S 6 7 TIERRASANTA
3 PALLON 42961 8 252 VC Point Repair/Rehab 239 261.31 14 240 270.83 9 3 1972-01-01 J12S 6 7 TIERRASANTA
3 PALLON 42962 8 69 VC Rehab 240 270.83 9 244 272.07 9 1 1972-01-01 J12S 6 7 TIERRASANTA
3 PALLON 42963 8 278 VC Rehab 240 270.83 9 242 283.17 7 6 1972-01-01 J12S 6 7 TIERRASANTA
3 RISA 42964 8 114 VC Rehab 242 283.17 7 241 285 6 5 1972-01-01 J12S 6 7 TIERRASANTA
3 PALLON 42965 8 266 VC Rehab 244 272.07 9 245 297.3 8 10 1972-01-01 J12S 6 7 TIERRASANTA
3 TAMBOR 42966 8 200 VC Rehab 246 288.28 12 248 310.6 10 5 1972-01-01 J12S 6 7 TIERRASANTA
3 PALLON 43083 8 252 VC Point Repair/Rehab 242 283.17 7 56 284.81 13 6 1972-01-01 J13S 3 7 TIERRASANTA
3 TAMBOR 43086 8 103 VC Point Repair/Rehab 59 230 8 236 230.5 10 2 1972-01-01 J12S 6 7 TIERRASANTA
4 RISA 43080 8 125 VC Point Repair/Rehab 55 286.88 8 54 287.38 6 8 1972-01-01 J13S 3 7 TIERRASANTA
4 RISA 43081 8 247 VC Point Repair/Rehab 56 284.81 13 55 286.88 8 3 1972-01-01 J13S 3 7 TIERRASANTA
4 PALLON 43082 8 194 VC Rehab 56 284.81 13 1 302.8 7 4 1972-01-01 K13S 1 7 TIERRASANTA
4 PALLON 49880 8 198 VC Rehab 107 351.44 7 106 362.95 7 3 1972-01-01 K12S 4 7 TIERRASANTA
4 RETRATO 49881 8 247 VC Rehab 108 321.96 8 243 326.61 6 7 1972-01-01 J12S 6 7 TIERRASANTA
4 PALLON 49882 8 320 VC Rehab 108 321.96 8 107 351.44 7 7 1972-01-01 K12S 4 7 TIERRASANTA
4 PALLON 49901 8 219 VC Point Repair/Rehab 1 302.8 7 108 321.96 8 4 1972-01-01 K12S 4 7 TIERRASANTA
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EW

NO SCALE

EX STREET LIGHT

EX UTILITY POLE EX STREET SIGN

EX CURB RAMP

T

EX FIRE HYDRANT

PROPOSED CURB RAMPS PER STANDARD DRAWINGS:

SDG-115

SDG-141

SDG-140

SDG-139

SDG-137

SDG-136

SDG-135

SDG-134

SDG-133

SDG-132

SDG-131

SDG-130

EX STAMP/IMPRESSION PLACEMENT

PEDESTRIAN BARRICADE

PROTECTIVE RAILING AT CURB RAMPS

 CUT-THROUGH DETAILS

PEDESTRIAN ISLAND AND

CURB RAMP - TYPE D

CURB RAMP -ADDITIONAL DETAILS

CURB RAMP - TYPE C1 & C2

DUAL CURB RAMPS

CURB RAMP B

CURB RAMP A

GENERAL CURB RAMP NOTES 

DETECTABLE WARNING TILES

LEGEND

8 CURB RAMP NO's  
EX TREE

S
T

E
E

L

S
T

A
IN

L
E

S
S

 

O
T

H
E

R

TILES

WARNING 

DETECTABLE 

T
Y

P
E

C
A

S
E

RAMP

CURB

N
O

.
L

O
C

A
T

IO
N

INSTALL CURB RAMP TYPE D WITH DETECTABLE WARNING TILES PER SDG 137

INSTALL CURB RAMP TYPE D WITH DETECTABLE WARNING TILES PER SDG 137

C
U

R
B

 R
A

M
P

 L
O

C
A

T
IO

N

B
A

R
R

IC
A

D
E

 T
Y

P
E

EX BARRICADE

GENERAL CURB RAMP NOTES:

CONTRACTOR SHALL STAMP EACH CURB RAMP INSTALLED.

AND CURB RAMP, MATCH APPROVED COLOR PER COMMUNITY PLAN.

CONTRACTOR TO USE THE SAME EXISTING SIDEWALK CONCRETE COLOR ON THE SIDEWALK PANELS

PROTECT AND KEEP ALL HISTORIC STAMPS WITHIN CORNER SIDEWALKS.

AND/OR STREET IF THE COUNTER SLOPE EXCEEDS 5.0%

WITH THE EXCEPTION OF A TYPE C2 AND C1, ADJUST THE SLOPE OF THE MAIN RAMP 

COUNTER SLOPES (CURB RAMP SLOPE PLUS STREET SLOPE) WHEN ADDED CANNOT EXCEED 13% 

CURB RETURN AND ALONG THE IMMEDIATE SIDEWALK AREAS LEADING TO THE CURB RETURN.

CONTRACTOR SHALL REPLACE LIFTED, DAMAGED OR MISSING SIDEWALK PANELS WITHIN THE ENTIRE 

THE DESIGN OF THE CURB RAMP SHALL NOT AFFECT THE DRAINAGE PATTERN ON THE STREET.

TO BE TRIMMED TO CONFORM TO THE CURB RAMP CONFIGURATION.

CONTRACTOR MAY USE NON-STAINLESS MATERIAL PER CITY'S AML IF THE DWT HAS

THE DETECTABLE WARNING TILES SHALL BE PER THE CITY'S APPROVED MATERIALS LIST.

8.

7.

6.

5.

4.

3.

2.

1.

1 0F 1
MAP NO.

CURB RAMP
TIERRASANTA IMPROV 2  

MAPS FOR THE CONSTRUCTION OF 

B-23041
WBS #

TIERRASANTA IMPROV 2
CURB RAMP LOCATIONS

E
S
P
L
E
N
D
E
N
T
E
 
B
L
V

D
TIERRASANTA BLVD

2
1

X

X

OF TRAVEL PER M UTCD REQUIREMENTS.

ON NEW  STUB POLE FOR EACH DIRECTION 

PUSH BUTTONS W ITH A NEW  ASSEMBLY 

REPLACE EXISTING PEDESTRIAN 

D

D

OF TRAVEL PER M UTCD REQUIREMENTS.

ON NEW  STUB POLE FOR EACH DIRECTION 

PUSH BUTTONS W ITH A NEW  ASSEMBLY 

REPLACE EXISTING PEDESTRIAN 

INSTALL CONTINENTAL CROSSW ALK PER SDM 116

c

INSTALL CONTINENTAL CROSSW ALK PER SDM 116

c

REPLACE COM MERCIAL CONCRETE DRIVEW AY PER SDG 163

cREM OVE AND REPLACE TRAFFIC LOOPS( 4 M ODIFIED E, 6 TYPE E, AND ONE TYPE Q)

c

EXISTING CONTINENTAL CROSSW ALK

c

X

X

c

c
c

REM OVE AND REPLACE TRAFFIC LOOPS( 1 M ODIFIED E, AND 3 TYPE E)
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NO SCALE
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C
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W
A
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LOCATION OF EXISTING M-10

LOCATION OF EXISTING SURVEY MONUMENT

LEGEND

LOCATION OF FOUND EVIDENCE OF MONUMENT

MONUMENTATION / SURVEY NOTES

A COPY OF THE FILED DOCUMENT SHALL BE FURNISHED TO THE CITY OF SAN DIEGO SURVEY SECTION.

CORNER RECORD OR RECORD OF SURVEY, AS APPROPRIATE SHALL BE FILED WITH COUNTY SURVEYOR.

THE CITY OF SAN DIEGO SURVEY SECTION IS NOT NOTIFIED PRIOR TO CONSTRUCTION. THE FILING OF A

HORIZONTAL CONTROL AND VERTICAL CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION IF

CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING ANY

DIEGO FIELD SURVEY SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO

IF ANY HORIZONTAL OR VERTICAL CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN

SURVEY, AS APPROPRIATE, SHALL BE FILED WITH THE COUNTY SURVEYOR.

BUSINESS AND PROFESSIONS CODE OF THE STATE OF CALIFORNIA,  A CORNER RECORD OR RECORD OF

DISTURBED CONTROLLING SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE

MONUMENTS. WHEN SETTING SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE

THE CITY OF SAN DIEGO LAND SURVEYORS SHALL REPLACE SUCH MONUMENTS WITH APPROPRIATE

ONLY.

LOCATED BY SURVEY GRADE MEASUREMENTS, AND ARE SHOWN FOR INFORMATIONAL PURPOSES

THE PROPERTY LINES. NO BOUNDARY ANALYSIS WAS PERFORMED. THE SURVEY MONUMENTS HAVE BEEN

THIS MAP WAS CREATED FROM A PARCEL LAYER AND DOES NOT DEPICT THE ACTUAL LOCATION OF
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1 OF 1
MAP NO.

TIERRASANTA IMPROV 2  

PAVEMENT RESTORATION PLAN  

B-23041
WBS #

TIERRASANTA IMPROV 2
PAVEMENT RESTORATION PLAN

TIERRASANTA BLVD

E
S
P
L
E
N
D
E
N
T
E
 
B
L
V

D

C

NO. LOCATION 

6,149

APPROX. ADDT'L AREA (SF)

1

PAVING SCHEDULE NOTES

SEGMENT ID

STREET 

SS-026498

OCI

N/A
TIERRASANTA BLVD

BETWEEN SANTO RD AND ESPLENDENTE BL

AS SHOWN ON PLAN

RESTORATION REQUIRED 

ADDITIVE ALTERNATE 

(3-INCH) PER SDG-106

 TYPE B OVERLAY 

CLASSIFICATION

STREET 

MAJOR

1

C

TOTAL AREA OF ADDITIONAL FULL WIDTH COLD MILLING AND AC OVERLAY (2 INCH) 6,149 SF

(THIS SHEET)

LOCATION PER PAVING SCHEDULE NOTES
X

LEGEND

COLD MILLING AND AC OVERLAY (3 INCH)

APPROX. LIMITS OF ADDITIONAL FULL WIDTH 

APPROX. LIMITS OF EXCAVATION INFLUENCE AREA

5. REPLACE IN KIND EXISTING STRIPING & PAVEMENT MARKINGS, INCLUDING CURB MARKINGS, UNLESS OTHERWISE SPECIFIED.

-ASPHALT CONCRETE BASE (5-INCH)

-CLASS 2 AGGREGATE BASE (5-INCH)

-EXCAVATE AND EXPORT (10-INCH)

4. QUANTITIES ASSOCIATED WITH THE BASE REPAIRS ARE ITEMIZED AS:

3. ALL PREPARATORY WORK (I.E. MILL AND PAVES AND BASE REPAIRS) SHOWN ON THIS PLAN ARE APPROXIMATE.

2. EXCAVATION INFLUENCE AREA WIDTH TO BE MEASURED ON BOTH SIDES OF THE UTILITY TRENCH.

SDG-108, SDG-117, SDG-118, AND SDG-165.

AREA, BIKE LANE, AND THE AREA THROUGH THE CURB AND GUTTER PER STANDARD DRAWINGS SDG-105, SDG-107, 

1. PAYMENT FOR UTILITY INSTALLATION INCLUDES PAVEMENT RESTORATION OF EXCAVATION AREA THROUGH INFLUENCE 

GENERAL RESURFACING NOTES:

EXCAVATION INFLUENCE AREA WIDTH

STREET CLASSIFICATION WET UTILITIES

ARTERIAL STREETS

MAJOR STREETS

COLLECTOR STREETS

RESIDENTIAL STREETS

62 INCHES

71   INCHES

82 INCHES

74 INCHES

C

INFLUENCE AREA

PROTECT RAISED MEDIAN
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ORIGINAL R. AMEN 09/23

PAVEMENT RESTORATION GENERAL NOTES
SDG-105

VARIES
TRENCH W IDTH

EXISTING AC PAVEMENT

OLD CONCRETE PAVEMENT
EXISTING BASE OR 

46 INCHES74 INCHESRESIDENTIAL STREETS

43 INCHES82 INCHESCOLLECTOR STREETS

55 INCHES71 INCHESM AJOR STREETS

51 INCHES62 INCHESARTERIAL STREETS

DRY UTILITIESW ET UTILITIESSTREET CLASSIFICATION

    LESS IN DEPTH.

4. MINOR EXCAVATION MEANS AN EXCAVATION INVOLVING A TRENCH 6 INCHES OR LESS IN W IDTH AND 3 FEET OR 

    GREATER THAN 3 FEET IN DEPTH. 

3. M AJOR EXCAVATION MEANS AN EXCAVATION INVOLVING A TRENCH GREATER THAN 6 INCHES IN W IDTH OR

 

2. THE EXCAVATION INFLUENCE AREA EXTENDS AROUND THE PERIMETER OF THE EXCAVATION AS SHOW N IN TABLE 1.

    IN SECTION 62.1209 OF SAN DIEGO M UNICIPAL CODE.

    ENGINEER AND  EXTENDS AROUND THE PERIMETER OF THE EXCAVATION AS SET FORTH IN THE TABLE 62-12A 

1. EXCAVATION INFLUENCE AREA MEANS THE AREA THAT IS IMPACTED BY THE EXCAVATION AS DETERMINED BY THE

NOTES: 

ASPHALT OVERLAY

TABLE 1. EXCAVATION INFLUENCE AREA W IDTH

SEE NOTE 2 
W IDTH 
INFLUENCE AREA 
EXCAVATION 

SEE NOTE 2 
 AREA W IDTH 
INFLUENCE

EXCAVATION 

(SEE NOTE 3)
M AJOR EXCAVATION

REVISION BY APPROVED DATE

CITY OF SAN DIEGO - STANDARD DRAWING

DRAWING

NUMBER

STANDARDS COMMITTEE
RECOMMENDED BY THE CITY OF SAN DIEGO

COORDINATOR    R.C.E. 81047     DATE

SHEET 1 OF 2

VARIES
TRENCH W IDTH

EXISTING AC PAVEMENT

OLD CONCRETE PAVEMENT
EXISTING BASE OR 

ASPHALT OVERLAY

SEE NOTE 2 
W IDTH 
INFLUENCE AREA 
EXCAVATION 

SEE NOTE 2 
 AREA W IDTH 
INFLUENCE

EXCAVATION 

(SEE NOTE 4)
MINOR EXCAVATION

OF NEW  PAVEMENT
MINIM UM W IDTH 

DRAFT
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ORIGINAL R. AMEN 09/23

PAVEMENT RESTORATION GENERAL NOTES
SDG-105

REVISION BY APPROVED DATE

CITY OF SAN DIEGO - STANDARD DRAWING

DRAWING

NUMBER

STANDARDS COMMITTEE
RECOMMENDED BY THE CITY OF SAN DIEGO

COORDINATOR    R.C.E. 81047     DATE

SHEET 2 OF 2

    A REFERENCE FOR THE EXTENT OF THE LANE W IDTH TO CURB LINE OR POINT OF CURB RETURN (PCR). 

    UNM ARKED TRAVEL LANES, THE CENTERLINE OF THE STREET OR INTERSECTION W ILL BE CONSIDERED AS 

    W IDTH OF OF THE IMPACTED TRAVEL LANE(S) W HERE THE STREET DAM AGE FEE W ILL BE W AIVED. FOR 

7. FOR ALTERNATIVE COMPLIANCE,  PAVEMENT RESTORATION (MILL AND PAVE) M AY EXTEND TO THE FULL 

    REGARDLESS OF THE EXISTENCE OF OBSERVABLE FAILURE. 

    AREA  IS MEASURED FROM THE OUTER EDGE OF THE TRENCH CUT EXCAVATION AND M UST BE RESURFACED    

    AREA PER TABLE 1  SHALL BE PERFORMED AS DIRECTED BY THE ENGINEER. THE EXCAVATION INFLUENCE 

6. REPAIRS TO THE EXISTING PAVEMENT W ITH OBSERVABLE FAILURES W ITHIN THE EXCAVATION INFLUENCE 

    CONDITION AND TO ENSURE PUBLIC SAFETY. 

    SUB-BASE REPAIRS, DIG-OUTS, INLAYS, IS TO RESTORE THE SURFACE PAVEMENT TO ITS ORIGINAL 

    THE PURPOSE OF THE ADDITIONAL PAVEMENT REPAIRS, INCLUDING BUT NOT LIMITED TO BASE AND

DDITIONAL REPAIRS FOR M AJOR EXCAVATIONS AND MINOR EXCAVATIONS (FOR W ET AND DRY UTILITIES):5. A

NOTES (CONTINUED): 

DRAFT
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ORIGINAL

UPDATED

UPDATED

UPDATED

UPDATED

KA

BB

LS

JN

J.P. CASEY

J. NAGELVOORT

J. NAGELVOORT

J. NAGELVOORT

J. NAGELVOORT 11/17

02/ 16

1/ 14

4/ 13

1/24/89

SDG-107

PAVEMENT

EXISTING AC 

PAVEMENT

OLD CONCRETE 

EXISTING BASE OR 

BASE

CLASS II 

ASPHALT

FOR DEPTH OF 

EXISTING, SEE TABLE 

PLUS 1" BELOW  

EXISTING SURFACE 

FLUSH TO M ATCH 

3/4" TYPE III CLASS B3 

TYPE 1

TYPE 2

BASE 18" MIN

ASPHALT PLUS 

COMBINE 

PAVEMENT

CONCRETE 

OLD

BASE OR 

EXISTING 

PAVEMENT

EXISTING AC 

OF ASPHALT

SEE TABLE FOR DEPTH 

EXISTING SURFACE, 

FLUSH TO M ATCH 

3/4" TYPE III CLASS B3 

M AJOR EXCAVATION 

ASPHALT CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR 

CD J. NAGELVOORT 09/18REDRAFTED
DRAWING

NUMBER

    DATE 81047 COORDINATOR    R.C.E.

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

NOTE 2

M ATCH EXISTING PER 

RESURFACE FLUSH TO 

MILL AND PAVE 

ED 09/23R. AMENUPDATED

 EM ULSION

W ITH ASPHALTIC

TACK EDGES

 EM ULSION

 ASPHALTIC

 W ITH

TACK EDGES

STREETS

AND ARTERIAL 

3" MIN FOR M AJOR 

2" MIN

SHEET 1 OF 2

STREETS

AND ARTERIAL 

3" MIN FOR M AJOR 

2" MIN
 W IDTH

TRENCH

SEE NOTE 5

AREA

INFLUENCE 

SEE NOTE 5

AREA

INFLUENCE 

NOTE 2

M ATCH EXISTING PER 

RESURFACE FLUSH TO 

MILL AND PAVE 

W IDTH

TRENCH 

SEE NOTE 5

AREA

INFLUENCE 

SEE NOTE 5

AREA

INFLUENCE 

DRAFT
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COMBINED ASPHALT PLUS BASE 18" MIN.

EXISTING PLUS 1", MIN 4" TO M AX. 9".

ASPHALT THICKNESS TO EQUAL

3/4" TYPE III CLASS B3 PLUS CLASS II BASE

ASPHALT PLUS BASE

M AJOR 

LOCAL THROUGH 4 LANE COLLECTORS

ALLEYS

MIX DESIGN

TYPE 1 TYPE 2

12.0"

10.0"

8.0"

3/4" TYPE III CLASS B3

ASPHALT

TABLE 1

ORIGINAL

UPDATED

UPDATED

UPDATED

UPDATED

KA

BB

LS

JN

J.P. CASEY

J. NAGELVOORT

J. NAGELVOORT

J. NAGELVOORT

J. NAGELVOORT 11/17

02/ 16

1/ 14

4/ 13

1/24/89

SDG-107CD J. NAGELVOORT 09/18REDRAFTED
DRAWING

NUMBER

    DATE 81047 COORDINATOR    R.C.E.

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

ED 10/23R. AMENUPDATED

 .    APPROVES THE TRENCH REPAIR

    CONSTRUCTION,RECONSTRUCTION, OR ASPHALT OVERLAY W ITHIN 180 W ORKING DAYS AFTER THE ENGINEER 

. EXCAVATOR SHALL ASPHALT OVERLAY IN M ORATORIUM STREETS UNDER M ORATORIUM DUE TO NEW  6

    EXCAVATION INFLUENCE AREA. REPLACE IN KIND ANY EXISTING DELINEATORS.  

    BICYCLE SHALL BE ASPHALT OVERLAYED AND RESTRIPED FOR THE LENGTH OF THE TRENCH INCLUDING 

A. IF THE TRENCH OR EXCAVATION INFLUENCE AREA ENTERS A BICYCLE LANE, THE ENTIRE W IDTH OF THE 

    PERIMETER OF THE EXCAVATION PER TABLE 1 IN SDG-105.

5. ASPHALT OVERLAY THE ENTIRE LENGTH OF THE TRENCH INCLUDING THE INFLUENCE AREA AROUND THE 

    PLACED; A 1/8"- 1/4" W EARING SURFACING OF TYPE III CLASS F ASPHALT CONCRETE W ILL BE REQUIRED.

4. W HEN DIRECTED BY CITY ENGINEER OR SHOW N ON THE PLANS, CONCRETE PER SDG-108 (NOTE #5) M AY BE     

180 CALENDAR DAYS OF THE TRENCH CAP.     RESTORATION W ITHIN 

3. IF THE STREET IS NOT SUBJECT TO CURB TO CURB ASPHALT OVERLAY,  IT M UST COMPLETE FINAL STREET 

    AFTER INITIAL ASPHALT PLACEMENT. 

    MILLED AS SHOW N AND RESURFACED W ITH 1/2" TYPE III CLASS C2 ASPHALT NO LESS THAN 30 CALENDAR DAYS 

2. IN STREETS NOT RECIEVING A FULL W IDTH OVERLAY PRIOR TO ACCEPTANCE, ASPHALT TRENCH CAPS SHALL BE 

    (SDG-113). 

    RECONSTRUCTED W ITH THE PAVEMENT SECTION FOR THE STREET CLASSIFICATION PER SCHEDULE "J" 

1. ANY STREET TRENCH 7 FEET IN W IDTH OR GREATER AND LONGER THAN 100 FEET IN OVERALL LENGTH SHALL BE

SHEET 2 OF 2

NOTES:

M AJOR EXCAVATION 

ASPHALT CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR 
DRAFT
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SDG-108

ORIGINAL J.CASEY 01/89

UPDATED KA J. NAGELVOORT 01/ 12

UPDATED BB J. NAGELVOORT 01/ 14

UPDATED BB J. NAGELVOORT 03/ 15

CD J. NAGELVOORT 09/18

(SEE NOTES 5 & 6)

CONCRETE

560-C-3250

CUT PATCH

CONCRETE TRENCH 

EDGE OF GUTTER OR 

EXISTING JOINT, 

EXISTING CONCRETE PAVEMENT

SUBGRADE 95% RELATIVE COMPACTION

7.

6.

5.

4.

3.

2.

1. 

1
2
"

NOTES:

 

OF THE TRENCH W ORK W ITHIN A STREET SEGMENT. 

FINAL STREET RESTORATION SHALL BE COMPLETED W ITHIN 180 CALENDAR DAYS AFTER COMPLETION 

CHLORIDE, SHALL BE USED IN THE CONCRETE.

IN FOUR-LANE M AJOR OR GREATER STREETS, AN APPROVED SET ACCELERATING ADMIXTURE SUCH AS CALCIUM 

 

CONCRETE SPECIFIED BY ALTERNATE CLASS OR OTHERW ISE CONTAINING FLY ASH IS NOT ALLOW ED.

CONCRETE TREATED IN SAME M ANNER (W /CC) M AY BE OPENED TO TRAFFIC 24 HOURS AFTER IT IS PLACED. 

OR 650-CW -4000 (W /O CC) CONCRETE M AY BE OPENED TO TRAFFIC 3 DAYS AFTER IT IS PLACED. 650-CW -4000 

560-C-3250 CONCRETE TREATED W ITH A MINIM UM 2% CALCIUM CHLORIDE SOLUTION IN ACCORDANCE W ITH 201-1 

RESURFACED TO A THICKNESS OF 1" GREATER THAN REQUIRED BY NOTE 3 ABOVE.

STREET TRENCH SECTIONS 7'-0" IN W IDTH OR GREATER BUT LESS THAN 100'-0" IN OVERALL LENGTH SHALL BE 

PER SCHEDULE "J" (SDG-113). RECONSTRUCTED W ITH THE PAVEMENT SECTION FOR THE STREET CLASSIFICATION 

ANY STREET TRENCH 7'-0" IN W IDTH OR GREATER AND LONGER THAN 100'-0" IN LENGTH SHALL BE 

 

CLASSIFICATIONS.

LOCAL THROUGH FOUR LANE COLLECTOR STREETS AND 9" THICK FOR ALL M AJOR OR GREATER STREET 

UNLESS OTHERW ISE SPECIFIED, CONCRETE TRENCH COVER SHALL BE A MINIM UM OF 5 1/2" FOR ALLEYS, 7" FOR 

 

PRIOR TO PLACING CONCRETE, PAVEMENT EDGES SHALL BE TRIM MED TO NEAT HORIZONTAL AND VERTICAL LINES.

     PAVEMENT AS NEW  JOINTS CAN BE INSTALLED TO THE EXTENTS OF THE RIGHT-OF-W AY.

     REPLACE ENTIRE ALLEY APRON IF NO JOINT.  FOR NON-STANDARD ALLEY, INSTALL NEW  CONCRETE 

B.  IF TRENCH CUT IS IN ALLEY APRON, CONCRETE RESTORATION SHALL  BE TO THE NEAREST JOINT OR 

     PANEL.

     EXISTING TRENCH CUT PATCHES AND REPLACING IT W ITHIN THE NEW  PCC CONSTRUCTION FOR THE NEW  

     EDGE OF THE EXCAVATION, CONCRETE PAVEMENT RESTORATION SHALL INCLUDE REM OVING THE 

A. FOR CONCRETE PAVEMENT W ITH EXISTING TRENCH CUT PATCHES THAT ARE 4'-0" OR LESS FROM THE 

THE EDGE OF THE GUTTER. IF NO GUTTER IS PRESENT, EXTEND THE RESTORATION TO THE NEAREST CURB.

JOINT (FULL W IDTH OF CONCRETE PANEL, JOINT TO JOINT AROUND THE PERIMETER OF THE EXCAVATION) OR TO 

CONCRETE PAVEMENT RESTORATION SHALL EXTEND BEYOND THE EDGE OF THE TRENCH CUT TO THE NEAREST 

REDRAFTED M AJOR EXCAVATION

 SURFACED STREETS AND ALLEYS -

PAVEMENT RESTORATION FOR CONCRETE

09/23FMUPDATED R. AMEN

CUT PATCH

CONCRETE TRENCH 

EDGE OF GUTTER OR 

EXISTING JOINT, 

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

DRAFT
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ORIGINAL BAHMANIAN 04/86

UPDATED AA J. NAGELVOORT 02/ 16

UPDATED LS M. GIBSON 05/ 17

OR ARTERIAL STREETS)
(3" MIN FOR M AJOR 

2" MIN

PAVEMENT

EXISTING A.C.
1
8
"
 M

IN

REDRAFTED CD J. NAGELVOORT 09/18

CONCRETE PAVEMENT

EXISTING BASE OR OLD

3
6
"
 M

A
X

UPDATED LS 04/21J. NAGELVOORT

EM ULSION 

W ITH ASPHALTIC 

TACK ALL SIDES 
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3" MIN -
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 PER NOTES 3 AND 4

AC OVERLAY

MILL AND PAVE 4" MIN

PLANE 18" MIN

6
" 

M
IN

SEE NOTE 11

CONDUIT CROSSING 

PER SDM-105TAPE 

FOLDED W ARNING 

SEE NOTE 12

OPTION A

TO THE FINISH GRADE

BACKFILL 100-D-100 UP 

CEMENT SLURRY 

SEE ADDITIONAL NOTES ON SHEET 2

OPTION A - ONE  CONDUIT

MINOR EXCAVATION 

 CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR ASPHALT

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

UPDATED RC 10/23R. AMEN
SDG-117A

3.

 

 

2.

 

1.

 

NOTES (OPTION A):

ELECTRICAL CODE

OR EQUIVALENT HDPE PER NATIONAL 

CONDUIT SHALL BE SCH40 PVC 

4" CONDUIT M AXIM UM.

W IDTH

TRENCH 

SEE NOTE 14

INFLUENCE AREA 

SEE NOTE 14

INFLUENCE AREA 

DAYS AFTER PLACEMENT OF CEMENT SLURRY.

PLACEMENT OF ASPHALT CONCRETE.  PERM ANENT RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 

W HERE BALL DROP TEST CANNOT BE PERFORMED SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO 

DIAMETER OF 3 INCHES PRIOR TO PLACEMENT OF ASPHALT CONCRETE.  SLURRY PLACED IN NARROW  TRENCHES 

BALL DROP TEST PER ASTM D6024 SHALL BE PERFORMED ON SLURRY AND ACHIEVE A M AXIM UM INDENTATION 

CEMENT REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 (A) GRADING D.

ASH MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, HAVE A M AXIM UM SLUMP OF 4 INCHES. FLY 

PRIOR TO STARTING THE NEXT SEGMENT. 

500 LINEAR FEET PER SEGMENT. THE CONTRACTOR SHALL FULLY COMPLETE THE W ORK ON EACH SEGMENT 

C. THE CONTRACTOR SHALL PERFORM TRENCHING IN THE BICYCLE LANE IN ROAD SEGMENTS NOT TO EXCEED 

THE BICYCLE LANE AS A FINAL RESTORATION. 

(7) CALENDAR DAYS OF AFTER THE INITIAL EXCAVATION. AT NO TIME SHALL A PARALLEL CUT OR SEAM EXIST IN 

PAVE THE FULL W IDTH OF THE BICYCLE LANE TO THE FACE OF CURB (I.E. GRIND AND OVERLAY) W ITHIN SEVEN 

B. W HEN THE TRENCH AND/OR INFLUENCE AREA IS LOCATED W ITHIN THE BICYCLE LANE, THE CONTRACTOR M UST 

FOR BICYCLE TRAFFIC INCLUDING BICYCLE DETOURS, IF APPLICABLE. 

PRIOR TO START OF EXCAVATION IN A BICYCLE LANE. ENSURE ADEQUATE PROVISIONS HAVE BEEN INCLUDED 

A. THE CONTRACTOR SHALL CONTACT THE ENGINEER TO INSPECT AND APPROVE THE TRAFFIC CONTROL PLAN 

LEAST 36 INCHES CLEAR FROM ANY CITY UNDERGROUND FACILITIES.

NEW  TRENCH LOCATION SHALL BE 36 INCHES MINIM UM AND 72 INCHES M AXIM UM FROM LIP OF GUTTER, AND AT 

6" MIN 6" MIN
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OPTION A - ONE CONDUIT

MINOR EXCAVATION

CONCRETE SURFACED STREETS -

PAVEMENT RESTORATION FOR ASPHALT 

DRAWING

NUMBER
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BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
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SDG-117A

 

EXCAVATION INFLUENCE AREA. REPLACE IN KIND ANY EXISTING DELINEATORS. 

BICYCLE SHALL BE ASPHALT OVERLAYED AND RESTRIPED FOR THE LENGTH OF THE TRENCH INCLUDING 

A.  IF THE TRENCH OR EXCAVATION INFLUENCE AREA ENTERS A BICYCLE LANE, THE ENTIRE W IDTH OF THE     

PERIMETER OF THE EXCAVATION PER TABLE 1 IN SDG-105.

ASPHALT OVERLAY THE ENTIRE LENGTH OF THE TRENCH INCLUDING THE INFLUENCE AREA AROUND THE 

.ORDER 128 SHALL BE M AINTAINED

CLEARANCE SEPARATIONS BETW EEN DRY AND W ET UTILITIES PER CALIFORNIA PUBLIC UTILITY CODE GENERAL 

OF PAVEMENT SECTION, W HICHEVER IS GREATER.

TOP OF CONDUIT SHALL BE 18 INCHES MINIM UM FROM TOP OF PAVEMENT OR 6 INCHES MINIM UM FROM BOTTOM 

SLEEVE EXISTING CONDUITS AT CROSSING.

PARALLEL TO THE STREET BEFORE OPENING TO TRAFFIC. 

ALLOW  THREE HOURS MINIM UM FOR ONE SACK SLURRY TRENCH BACKFILL CURE TIME FOR TRENCHES 

USE SDG-117B AND FOR PLACEMENT OF THREE OR M ORE CONDUITS USE SDG-117C OR SDG-119.

SDG-117A SHALL BE USED FOR THE PLACEMENT OF ONE CONDUIT. FOR THE PLACEMENT OF TW O CONDUITS 

STREETS SEE SDG-108.

A PCC SURFACED STREET, FOR ASPHALT STREETS SEE SDG-107 (NOTE #3) AND FOR CONCRETE SURFACED 

W HEN PCC TRENCH RESURFACING IS DIRECTED BY CITY ENGINEER, SHOW N ON THE PLANS, OR REQUIRED FOR 

TRENCH W IDTH, W HICHEVER IS GREATER, AND RESURFACED W ITH 1/2 INCH TYPE III CLASS C2 ASPHALT.

 A MINIM UM OF 18 INCHES W IDE OR 12 INCHES W IDER THAN TRENCH SHALL BE MILLED TO A DEPTH OF 4 INCHES

ROCKW HEEL FOR EXCAVATION PROVIDED THAT A SM OOTH SURFACE IS PRODUCED.

CUTS SHALL BE STRAIGHT. EXISTING A.C. PAVEMENT W ILL NOT REQUIRE SAW  CUTTING W HEN USING 

CONDUIT AT 25 FOOT INTERVALS TO PREVENT CONDUIT FROM FLOATING.

VERTICALLY IN THE TRENCH DURING THE APPLICATION OF THE SLURRY. SPOT POUR ONE SACK SLURRY OVER 

RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THE CONDUIT DOES NOT SHIFT HORIZONTALLY OR FLOAT 

MINIM UM SPECIFIED SEPARATIONS M UST BE M AINTAINED UNTIL SLURRY HAS FULLY CURED. IT IS THE 

DURING PLACEMENT, CONCAVE SLURRY SURFACE W ITH A SHOVEL TO 1/2 INCH - 1 INCH DEPTH.

14.

13.

12.

11.

10.

9.

8.

7.
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5.
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SEE NOTE 11

CONDUIT CROSSING 

OPTION B

TO THE FINISH GRADE

BACKFILL 100-D-100 UP 

CEMENT SLURRY 

SEE ADDITIONAL NOTES ON SHEET 4

OPTION B - TW O CONDUITS

MINOR EXCAVATION

CONCRETE SURFACED STREETS -

PAVEMENT RESTORATION FOR ASPHALT 
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ELECTRICAL CODE

OR EQUIVALENT HDPE PER NATIONAL 

CONDUITS SHALL BE SCH40 PVC 

(2) 4" CONDUITS M AXIM UM.

PAVEMENT

EXISTING A.C.
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CONCRETE PAVEMENT

EXISTING BASE OR OLD
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1.

 

NOTES (OPTION B):

 EM ULSION 

W ITH ASPHALTIC 

SIDESTACK ALL 

OR ARTERIAL STREETS)
(3" MIN FOR M AJOR 

2" MIN

DAYS AFTER PLACEMENT OF CEMENT SLURRY.

PLACEMENT OF ASPHALT CONCRETE.  PERM ANENT RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 

W HERE BALL DROP TEST CANNOT BE PERFORMED SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO 

DIAMETER OF 3 INCHES PRIOR TO PLACEMENT OF ASPHALT CONCRETE.  SLURRY PLACED IN NARROW  TRENCHES 

BALL DROP TEST PER ASTM D6024 SHALL BE PERFORMED ON SLURRY AND ACHIEVE A M AXIM UM INDENTATION 

CEMENT REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 (A) GRADING D.

ASH MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, HAVE A M AXIM UM SLUMP OF 4 INCHES. FLY 

PRIOR TO STARTING THE NEXT SEGMENT. 

500 LINEAR FEET PER SEGMENT. THE CONTRACTOR SHALL FULLY COMPLETE THE W ORK ON EACH SEGMENT 

C. THE CONTRACTOR SHALL PERFORM TRENCHING IN THE BICYCLE LANE IN ROAD SEGMENTS NOT TO EXCEED 

THE BICYCLE LANE AS A FINAL RESTORATION. 

(7) CALENDAR DAYS OF AFTER THE INITIAL EXCAVATION. AT NO TIME SHALL A PARALLEL CUT OR SEAM EXIST IN 

PAVE THE FULL W IDTH OF THE BICYCLE LANE TO THE FACE OF CURB (I.E. GRIND AND OVERLAY) W ITHIN SEVEN 

B. W HEN THE TRENCH AND/OR INFLUENCE AREA IS LOCATED W ITHIN THE BICYCLE LANE, THE CONTRACTOR M UST 

FOR BICYCLE TRAFFIC INCLUDING BICYCLE DETOURS, IF APPLICABLE. 

PRIOR TO START OF EXCAVATION IN A BICYCLE LANE. ENSURE ADEQUATE PROVISIONS HAVE BEEN INCLUDED 

A. THE CONTRACTOR SHALL CONTACT THE ENGINEER TO INSPECT AND APPROVE THE TRAFFIC CONTROL PLAN 

LEAST 36 INCHES CLEAR FROM ANY CITY UNDERGROUND FACILITIES.

NEW  TRENCH LOCATION SHALL BE 36 INCHES MINIM UM AND 72 INCHES M AXIM UM FROM LIP OF GUTTER, AND AT 

 PER NOTES 3 AND 4

AC OVERLAY

MILL AND PAVE 4" MIN

PLANE 18" MIN

W IDTH

TRENCH 

SEE NOTE 14

INFLUENCE AREA 

SEE NOTE 14

INFLUENCE AREA 

6" MIN 6" MIN
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SDG-117B

 

EXCAVATION INFLUENCE AREA. REPLACE IN KIND ANY EXISTING DELINEATORS. 

BICYCLE SHALL BE ASPHALT OVERLAYED AND RESTRIPED FOR THE LENGTH OF THE TRENCH INCLUDING 

A.  IF THE TRENCH OR EXCAVATION INFLUENCE AREA ENTERS A BICYCLE LANE, THE ENTIRE W IDTH OF THE     

PERIMETER OF THE EXCAVATION PER TABLE 1 IN SDG-105.

ASPHALT OVERLAY THE ENTIRE LENGTH OF THE TRENCH INCLUDING THE INFLUENCE AREA AROUND THE 

.ORDER 128 SHALL BE M AINTAINED

CLEARANCE SEPARATIONS BETW EEN DRY AND W ET UTILITIES PER CALIFORNIA PUBLIC UTILITY CODE GENERAL 

OF PAVEMENT SECTION, W HICHEVER IS GREATER.

TOP OF CONDUIT SHALL BE 18 INCHES MINIM UM FROM TOP OF PAVEMENT OR 6 INCHES MINIM UM FROM BOTTOM 

SLEEVE EXISTING CONDUITS AT CROSSING.

PARALLEL TO THE STREET BEFORE OPENING TO TRAFFIC. 

ALLOW  THREE HOURS MINIM UM FOR ONE SACK SLURRY TRENCH BACKFILL CURE TIME FOR TRENCHES 

USE SDG-117B AND FOR PLACEMENT OF THREE OR M ORE CONDUITS USE SDG-117C OR SDG-119.

SDG-117A SHALL BE USED FOR THE PLACEMENT OF ONE CONDUIT. FOR THE PLACEMENT OF TW O CONDUITS 

STREETS SEE SDG-108.

FOR A PCC SURFACED STREET, FOR ASPHALT STREETS SEE SDG-107 (NOTE #3) AND FOR CONCRETE SURFACED 

W HEN PCC PAVEMENT RESTORATION IS DIRECTED BY CITY ENGINEER, SHOW N ON THE PLANS, OR REQUIRED 

THAN TRENCH W IDTH, W HICHEVER IS GREATER, AND RESURFACED W ITH 1/2 INCH TYPE III CLASS C2 ASPHALT.

TRENCH SHALL BE MILLED TO A DEPTH OF 4 INCHES AND A MINIM UM OF 18 INCHES W IDE OR 12 INCHES W IDER 

ROCKW HEEL FOR EXCAVATION PROVIDED THAT A SM OOTH SURFACE IS PRODUCED.

CUTS SHALL BE STRAIGHT. EXISTING A.C. PAVEMENT W ILL NOT REQUIRE SAW  CUTTING W HEN USING 

CONDUIT AT 25 FOOT INTERVALS TO PREVENT CONDUIT FROM FLOATING.

VERTICALLY IN THE TRENCH DURING THE APPLICATION OF THE SLURRY. SPOT POUR ONE SACK SLURRY OVER 

RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THE CONDUIT DOES NOT SHIFT HORIZONTALLY OR FLOAT 

MINIM UM SPECIFIED SEPARATIONS M UST BE M AINTAINED UNTIL SLURRY HAS FULLY CURED. IT IS THE 

DURING PLACEMENT, CONCAVE SLURRY SURFACE W ITH A SHOVEL TO 1/2 INCH - 1 INCH DEPTH.

14.
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TO THE FINISH GRADE

BACKFILL 100-D-100 UP 

CEMENT SLURRY 

1" MIN

3" MIN

1" MIN

6" M AX

4" M AX

1.5" MIN

SEE NOTE 11

CONDUIT CROSSING 

SPACER

CONDUIT 

OPTION C

OPTION C - THREE CONDUITS

MINOR EXCAVATION

CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR ASPHALT 

 

2.

 

1.

 

(OPTION C):NOTES 

DRAWING
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SDG-117C

OR EQUIVALENT HDPE PER NEC

CONDUITS SHALL BE SCH40 PVC 

(3) 2" CONDUITS M AXIM UM.

PAVEMENT

EXISTING A.C.

1
8
"
 M

IN

CONCRETE PAVEMENT

EXISTING BASE OR OLD

3
6
"
 M

A
X

SEE NOTE 12

6
" 

M
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 EM ULSION 

W ITH ASPHALTIC 

SIDESTACK ALL 

PER SDM-105TAPE 

FOLDED W ARNING 

REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 (A) GRADING D.

MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM CEMENT 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, HAVE A M AXIM UM SLUMP OF 4 INCHES. FLY ASH 

     PRIOR TO STARTING THE NEXT SEGMENT. 

     500 LINEAR FEET PER SEGMENT. THE CONTRACTOR SHALL FULLY COMPLETE THE W ORK ON EACH SEGMENT 

D. THE CONTRACTOR SHALL PERFORM TRENCHING IN THE BICYCLE LANE IN ROAD SEGMENTS NOT TO EXCEED 

     EXIST IN THE BICYCLE LANE AS A FINAL RESTORATION. 

     SEVEN (7) CALENDAR DAYS OF AFTER THE INITIAL EXCAVATION. AT NO TIME SHALL A PARALLEL CUT OR SEAM 

     M UST PAVE THE FULL W IDTH OF THE BICYCLE LANE TO THE FACE OF CURB (I.E. GRIND AND OVERLAY) W ITHIN 

B. W HEN THE TRENCH AND/OR INFLUENCE AREA IS LOCATED W ITHIN THE BICYCLE LANE, THE CONTRACTOR 

     FOR BICYCLE TRAFFIC INCLUDING BICYCLE DETOURS, IF APPLICABLE. 

     PRIOR TO START OF EXCAVATION IN A BICYCLE LANE. ENSURE ADEQUATE PROVISIONS HAVE BEEN INCLUDED 

A. THE CONTRACTOR SHALL CONTACT THE ENGINEER TO INSPECT AND APPROVE THE TRAFFIC CONTROL PLAN

LEAST 36 INCHES CLEAR FROM ANY CITY UNDERGROUND FACILITIES.

NEW  TRENCH LOCATION SHALL BE 36 INCHES MINIM UM AND 72 INCHES M AXIM UM FROM LIP OF GUTTER, AND AT 

OR ARTERIAL STREETS)
(3" MIN FOR M AJOR 

2" MIN

 PER NOTES 3 AND 4

AC OVERLAY

MILL AND PAVE 4" MIN

PLANE 18" MIN

W IDTH

TRENCH 

SEE NOTE 14

INFLUENCE AREA 

SEE NOTE 14

INFLUENCE AREA 

6" MIN 6" MIN
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CSDG-117OPTION C - THREE CONDUITS

MINOR EXCAVATION

CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR ASPHALT 

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
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EXCAVATION INFLUENCE AREA. REPLACE IN KIND ANY EXISTING DELINEATORS.

BICYCLE SHALL BE ASPHALT OVERLAYED AND RESTRIPED FOR THE LENGTH OF THE TRENCH INCLUDIN

IF THE TRENCH OR EXCAVATION INFLUENCE AREA ENTERS A BICYCLE LANE, THE ENTIRE W IDTH OF THE            A.    

PERIMETER OF THE EXCAVATION PER TABLE 1 IN SDG-105.

ASPHALT OVERLAY THE ENTIRE LENGTH OF THE TRENCH INCLUDING THE INFLUENCE AREA AROUND THE 

ORDER 128 SHALL BE M AINTAINED.

CLEARANCE SEPARATIONS BETW EEN DRY AND W ET UTILITIES PER CALIFORNIA PUBLIC UTILITY CODE GENERAL 

SPACERS SHALL BE PLACED EVERY 6 FEET ON CENTER ALONG THE ALIGNMENT OF THE CONDUIT.

CONDUIT PACKAGE.

TRENCH AND 1 INCH SEPARATIONS FROM THE SIDES OF THE TRENCH TO INSURE SLURRY ENCAPSULATION OF THE 

CONDUIT DUCT SPACERS SHALL BE USED TO M AINTAIN A 3 INCH MINIM UM SEPARATION FROM THE BOTTOM OF THE 

SECTION, W HICHEVER IS GREATER.

TOP OF CONDUIT SHALL BE 18" MINIM UM FROM TOP OF PAVEMENT OR 6" MINIM UM FROM BOTTOM OF PAVEMENT 

SLEEVE EXISTING CONDUITS AT CROSSING.

TO THE STREET BEFORE OPENING TO TRAFFIC. 

ALLOW  THREE HOURS MINIM UM FOR ONE SACK SLURRY TRENCH BACKFILL CURE TIME FOR TRENCHES PARALLEL 

.SDG-119 USE SDG-117C

FOR PLACEMENT OF ADDITIONAL CONDUITS THAT EXCEED THE M AXIM UM ALLOW ABLE TRENCH DIMENSIONS IN 

.SEE SDG-108STREETS 

 (NOTE #3) AND FOR CONCRETE SURFACED SEE SDG-107PCC SURFACED STREET, FOR ASPHALT STREETS 

W HEN PCC TRENCH RESURFACING IS DIRECTED BY CITY ENGINEER, SHOW N ON THE PLANS, OR REQUIRED FOR A 

THAN TRENCH W IDTH, W HICHEVER IS GREATER, AND RESURFACED W ITH 1/2 INCH TYPE III CLASS C2 ASPHALT.

TRENCH SHALL BE MILLED TO A DEPTH OF 4 INCHES AND A MINIM UM OF 18 INCHES W IDE OR 12 INCHES W IDER 

FOR EXCAVATION PROVIDED THAT A SM OOTH SURFACE IS PRODUCED.

CUTS SHALL BE STRAIGHT. EXISTING A.C. PAVEMENT W ILL NOT REQUIRE SAW  CUTTING W HEN USING ROCKW HEEL 

CONDUIT AT 25 FOOT INTERVALS TO PREVENT CONDUIT FROM FLOATING.

VERTICALLY IN THE TRENCH DURING THE APPLICATION OF THE SLURRY. SPOT POUR ONE SACK SLURRY OVER 

RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THE CONDUIT DOES NOT SHIFT HORIZONTALLY OR FLOAT 

MINIM UM SPECIFIED SEPARATIONS M UST BE M AINTAINED UNTIL SLURRY HAS FULLY CURED. IT IS THE 

DURING PLACEMENT, CONCAVE SLURRY SURFACE W ITH A SHOVEL TO 1/2 INCH - 1 INCH DEPTH.

DAYS AFTER PLACEMENT OF CEMENT SLURRY.

PLACEMENT OF ASPHALT CONCRETE.  PERM ANENT RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 

W HERE BALL DROP TEST CANNOT BE PERFORMED SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO 

DIAMETER OF 3 INCHES PRIOR TO PLACEMENT OF ASPHALT CONCRETE.  SLURRY PLACED IN NARROW  TRENCHES 

BALL DROP TEST PER ASTM D6024 SHALL BE PERFORMED ON SLURRY AND ACHIEVE A M AXIM UM INDENTATION 

16.

15.

14.

13.

12.

11.

10.
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8.
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6. 
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4.

3.
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SDG-118

ORIGINAL BAHMANIAN 04/86

08/ 13UPDATED KA J. NAGELVOORT

02/ 16UPDATED AB J. NAGELVOORT

REDRAFTED CD J. NAGELVOORT

MINOR EXCAVATION

 -ALLEYSSURFACED STREETS AND 

FOR CONCRETE PAVEMENT RESTORATION 

    TRENCH W ORK W ITHIN A STREET SEGMENT. 

8. FINAL STREET RESTORATION SHALL BE COMPLETED W ITHIN 180 CALENDAR DAYS AFTER COMPLETION OF 

    AS NEW  JOINT CAN BE INSTALLED TO THE EXTEND OF THE RIGHT-OF-W AY.  

    REPLACE ENTIRE ALLEY APRON IF NO JOINT. FOR NON-STANDARD ALLEY, INSTALL NEW  CONCRETE PAVEMENT 

B. IF THE TRENCH CUT IS IN ALLEY APRON, CONCRETE RESTORATION SHALL BE TO THE NEAREST JOINT OR 

    PROPOSED CONCRETE PANEL.

    SHALL INCLUDE THE EXISTING TRENCH CUT PATCHES, IF THOSE PATCHES ARE W ITHIN 4'-0" OF THE 

A. FOR CONCRETE PAVEMENT W ITH EXISTING TRENCH CUT PATCHES, CONCRETE PAVEMENT RESTORATION 

    JOINT (FULL W IDTH OF CONCRETE PANEL, JOINT TO JOINT AROUND THE PERIMETER OF THE EXCAVATION). 

7. CONCRETE PAVEMENT RESTORATION SHALL EXTEND BEYOND THE EDGE OF THE TRENCH CUT TO THE NEAREST 

.SEE SDG-1196. FOR DRY UTILITIES (ELECTRICAL, COM M UNICATION, GAS, ETC.) 

    RULE 33.4 CLEARANCES AND DEPTHS.

5. FOR ELECTRICAL SUPPLY CABLES, SEE CALIFORNIA PUBLIC UTILITY COM MISSION GENERAL ORDER NO. 128,

4. EXISTING CONCRETE PAVEMENT W ILL REQUIRE SAW  CUTTING.

    REQUIREMENTS.

FOR CONCRETE CLASS OPTIONS AND CURINGSEE NOTE #5 IN SDG-108     AND 7" THICK IN ALL OTHER STREETS.  

3. CONCRETE TRENCH COVER SHALL BE A MINIM UM OF 5 1/2" THICK IN ALLEY OR LOCAL RESIDENTIAL STREETS

    FOLLOW ING SLURRY BACKFILL

2. CONCRETE SHALL BE PLACED AND FINISHED IN ACCORDANCE W ITH 306-6.  CONCRETE M AY BE PLACED IM MEDIATELY

    OF 4 INCHES, AND M AY CONTAIN 30% M AXIM UM 3/8" ROCK.

1. CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, HAVE A M AXIM UM SLUMP
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SDG-123 TYPE A PAVEMENT REPAIR

EXPLORATORY EXCAVATION -

36" AND SM ALLER POTHOLE AND 

11/ 17CDORIGINAL

TO M ATCH EXISTING

RESURFACE FLUSH 

PAVEMENT

EXISTING A.C.

1" MIN.

POTHOLE

POTHOLE

EDGE OF 

6" MIN.

PAVEMENT

OLD CONCRETE 

OR

EXISTING BASE 

BACKFILL 

SLURRY 

CEMENT 

(IF ENCOUNTERED)

HIGHEST EXISTING UTILITY 

EM ULSION

W ITH ASPHALTIC 

TACK ALL SIDES 

6" MIN.

6" MIN

3'-0". M AX.

SHEET 1 OF 2

09/18CDUPDATED

9.

8.

7.

6.

5.

4.

3.

 

 

2.

 

1.

 

NOTES:

(SEE NOTE 3)

CLASS B3

3/ 4" TYPE III 

POTHOLE RESURFACING (SEE NOTE 3)

BASE (SEE NOTE 3)

ASPHALT PLUS 

COMBINED 

18" MIN FOR 

(SEE NOTE 3)

CLASS II BASE 

(SEE NOTE 4)

ENCOUNTERED 

UTILITY IS 

BEDDING IF 

SECTION

PLAN VIEW

J. NAGELVOORT

J. NAGELVOORT

SEE SHEET 2 FOR TYPE B - KEYHOLE METHOD.

BETW EEN CORES, EDGE TO EDGE.

PAVEMENT CORES SHALL NOT BE GREATER THAN 3'-0" IN DIAMETER, AND SHALL NOT BE SPACED CLOSER THAN 3 FEET 

DEPTH.

. SEE NOTE 3 FOR LIMITS AND SHALL BE APPROVED BY THE CITY. M ATERIAL FOR TEMPORARY RESURFACING CITY

IF APPROVED BY THE W ORK, IF POTHOLE OR EXPLORATORY EXCAVATION IS W ITHIN THE NEW  TRENCH LIMITS, AND 

TEMPORARY RESURFACING IS ALLOW ED IF CONSTRUCTION W ILL BE PERFORMED W ITHIN 60 DAYS AFTER POTHOLING 

W IDTH OF THE BIKE LANE SHALL BE RESURFACED, AT A MINIM UM LENGTH OF 6 FEET. 

POTHOLE OR EXPLORATORY EXCAVATION IN BIKE LANES SHALL BE APPROVED BY THE CITY. IF APPROVED, THE ENTIRE 

LARGER THAN 3'-0" ON ASPHALT CONCRETE SURFACED STREETS, SEE SDG-107 FOR RESURFACING. 

FOR RESURFACING. FOR POTHOLE AND EXPLORATORY EXCAVATION SEE SDG-108 FOR PCC SURFACED STREETS, 

C. DRY UTILITY: SE 50 SAND

B. SEW ER UTILITY: 3/ 8" M AXIM UM AGGREGATE

A. W ATER UTILITY: SE 50 SAND 

IF UTILITY IS ENCOUNTERED, AS LISTED BELOW , PLACE BEDDING A MINIM UM OF 6 INCHES ABOVE UTILITY.

INCHES MINIM UM TO 9 INCHES M AXIM UM). COMBINED ASPHALT PLUS BASE SHALL BE 18 INCHES MINIM UM.

EXPLORATORY EXCAVATION, AS SHOW N.  ASPHALT THICKNESS TO EQUAL EXISTING AC PAVEMENT PLUS 1 INCH (4 

ALL ASPHALT STREET RESURFACING SHALL EXTEND A MINIM UM OF 6 INCHES BEYOND EDGE OF POTHOLE OR 

RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 DAYS AFTER PLACEMENT OF CEMENT SLURRY.

SLURRY SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO PLACEMENT OF CLASS II BASE AND ASPHALT CONCRETE. 

.BACKFILL SHALL BE 100-D-100

REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 GRADING D. CEMENT SLURRY 

ASH MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM CEMENT 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, AND HAVE A M AXIM UM SLUMP OF 4 INCHES. FLY 
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BY APPROVED DATEREVISION

SDG-123 TYPE B KEYHOLE METHOD

EXCAVATION POTHOLE -

36" AND SM ALLER EXPLORATORY 

M ATERIAL

BONDING 

PAVEMENT

EXISTING A.C.

PAVEMENT

OLD CONCRETE 

OR

EXISTING BASE 

BACKFILL 

SLURRY 

CEMENT 

(IF ENCOUNTERED)

HIGHEST EXISTING UTILITY 
PILOT HOLE

DRILLED/ CORED 

3'-0" FT. M AX.

SHEET 2 OF 2

11/ 17CDORIGINAL

09/18CDUPDATED

GRAVEL

CRUSHED 1/ 2" 

COMPACTED 

1-1/ 2" TO 2" 

9.

8.

7.

6.

5.

4.

3.

2.

1.

NOTES:

PLAN VIEW

SECTION

(SEE NOTE 6)

ENCOUNTERED 

UTILITY IS 

BEDDING IF 

6" MIN

CORE (SEE NOTE 2)

PAVEMENT PLUG/ 

18"-36"

CORE (SEE NOTE 2)

PAVEMENT PLUG/ 

J. NAGELVOORT

J. NAGELVOORT

THAN 3 FEET BETW EEN CORES, EDGE TO EDGE.

PAVEMENT CORES SHALL NOT BE GREATER THAN 3'-0" INCHES IN DIAMETER, AND SHALL NOT BE SPACED CLOSER 

.SHALL BE APPROVED BY THE CITYPOTHOLE OR EXPLORATORY EXCAVATION IN BIKE LANES 

EXCAVATION LARGER THAN 3'-0" ON ASPHALT CONCRETE SURFACED STREETS, SEE SDG-107 FOR RESURFACING. 

FOR RESURFACING. FOR POTHOLE AND EXPLORATORY SEE SDG-108 FOR CONCRETE SURFACED STREETS, 

C. DRY UTILITY: SE 50 SAND

B. SEW ER UTILITY: 3/ 8" M AXIM UM AGGREGATE

A. W ATER UTILITY: SE 50 SAND

IF UTILITY IS ENCOUNTERED, AS LISTED BELOW , PLACE BEDDING A MINIM UM OF 6 INCHES ABOVE UTILITY.

SLURRY.

CONCRETE. RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 DAYS AFTER PLACEMENT OF CEMENT 

SLURRY SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO PLACEMENT OF CLASS II BASE AND ASPHALT 

SHALL BE 100-D-100. CEMENT SLURRY BACKFILL

CEMENT REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 GRADING D. 

FLY ASH MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, AND HAVE A M AXIM UM SLUMP OF 4 INCHES. 

.PER CITY APPROVED M ATERIALS LISTBONDING M ATERIAL SHALL BE AS SPECIFIED 

CORE/ PLUG W ITH ASPHALT AND CONCRETE BASE SHALL BE UTILIZED AND REINSTALLED IN GOOD CONDITION.

CUT, REM OVE, AND REINSTATE PAVEMENT CORE, FLUSH W ITH EXISTING PAVEMENT. THE REM OVED PAVEMENT 

DIRECTED BY CITY ENGINEER.

AS CRACKS W HICH M AY CAUSE IT TO BREAK AND SPALL. OTHERW ISE, TYPE "A" PER SHEET 1 SHALL BE USED 

PAVEMENT CORE TO BE REINSTATED SHALL BE A MINIM UM OF 4 INCHES THICK AND SHALL NOT CONTAIN JOINTS OR 
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SHEET 1 OF 4

SDG-165

GENERAL MICROTRENCH NOTES

05/ 17M. GIBSONHYORIGINAL

09/18CDREDRAFTED J. NAGELVOORT

RCUPDATED R. AMEN 10/22

SEE ADDITIONAL NOTES ON SHEET 2

PARALLEL TO THE STREET BEFORE OPENING TO TRAFFIC.

 ALLOW  A MINIM UM OF THREE HOURS FOR SLURRY TRENCH BACKFILL CURE TIME FOR TRENCHES SLURRY CURE TIME:

 CONTRACTOR SHALL USE A VIBRATOR TO ENSURE SLURRY FILL W ITHOUT VOIDS.SLURRY VOID REDUCTION:

OPEN THE STREET TO TRAFFIC PRIOR TO COMPLETING PAVING REQUIREMENTS FOR FINAL RESTORATION.

GRADE. THIS IS AN INTERIM CONDITION AND CONTRACTOR SHALL FOLLOW  CURING TIME REQUIREMENTS (PER NOTE 14) TO 

SHALLBECOMPLETELY BACKFILLED W ITH A CEMENT SAND SLURRY 2000 PSI MINIM UM AND 2% CALCIUM CHLORIDE TO FINISH 

 ALL MICROTRENCHES MICROTRENCH BACKFILL AND REQUIREMENTS TO OPEN THE STREET TO TRAFFIC:

 

THE MICROTRENCH. 

SHALL BE IDENTIFIED W ITH A CALLOUT ON THE PULLBOX / VAULT / JUNCTION BOX LID W ITH THE NAME OF THE OW NER OF 

EACH TRENCH PER SDM-105.  INSTALL FOLDED W ARNING / IDENTIFICATION TAPE W ARNING TAPE TRENCH IDENTIFICATION:

 2 INCH M AXIM UM CONDUIT SIZE SCH 40 PVC OR EQUIVALENT HDPE PER NATIONAL ELECTRICAL CODE.CONDUIT SIZE:

OR 4 INCHES FROM BOTTOM OF PAVEMENT SECTION TO INCLUDE ASPHALT, BASE AND CTB, W HICHEVER IS GREATER.

 THE TOP OF HIGHEST CONDUIT SHALL BE 12 INCHES MINIM UM FROM TOP OF PAVEMENT CONDUIT PLACEMENT IN TRENCH:

PARALLEL UTILITIES SIZE AND TRENCH W IDTH TO ENSURE PROPER SEPARATION. 

FROM ADJACENT MICROTRENCHES (EDGE TO EDGE). THIS M AY REQUIRE THE CONTRACTOR TO POTHOLE TO VERIFY 

 NO MICROTRENCHING SHALL BE LESS THAN 2 FEET MICROTRENCH ALIGNMENT OFFSET TO AN ADJACENT MICROTRENCH:

AN AS-BUILT CHANGE IF THE TRENCH EXCEEDS 2 ½ INCHES IN CONSTRUCTION.

 BY SDG-117SURFACE STREETS), W HICH REQUIRES A DIFFERENT BACKFILL M ATERIAL. THE CITY M AY CHANGETHE PERMIT TO 

 (NARROW  TRENCH RESURFACING FOR ASPHALT CONCRETE SDG-117W ITH W IDTH GREATER THAN 2 ½INCHES M UST FOLLOW  

 MICROTRENCH W IDTH SHALL BE A MINIM UM OF 1 INCH AND A M AXIM UM OF 2 ½INCHES. TRENCHES MICROTRENCH W IDTH:

RADII TRENCH CUTS SHALL HAVE NO M ORE THAN 3 CUTS. 

NEAT EDGES. SELECTION OF CUTTING W HEEL SHALL BE SUCH THAT IT MINIMIZES DAM AGE TO THE ADJACENT AC SURFACE. 

 CONTRACTOR SHALL M AKE ALL REASONABLE EFFORTS TO ACHIEVE STRAIGHT AND UNIFORM CUTS W ITH TRENCH CUTS:

 SDG-156.W ITH 

DAM AGE  TO CONCRETE CURB, GUTTER, SIDEW ALK, AND PAVEMENT SHALL BE REM OVED AND RESTORED IN ACCORDANCE 

BY PARALLEL OR PERPENDICULAR MICROTRENCHING ACTIVITIES SHALL BE RESTORED IN KIND AS APPROVED BY THE CITY. 

THAT EXISTING IMPROVEMENTS ARE NOT DISTURBED, SETTLED, OR DAM AGED. ANY DAM AGE TO EXISTING IMPROVEMENTS 

CONNECTION TO SERVICE LATERALS, JUNCTION BOXES, ETC. SHALL BE DONE SUCH DAM AGE TO EXISTING IMPROVEMENTS: 

KIND AS APPROVED BY THE  CITY.  

AND PERPENDICULAR TO SPEED BUMPS).  EXISTING  IMPROVEMENTS AND SPECIAL PAVEMENTS SHALL BE RESTORED IN 

DISCRETION, IN OR THROUGH EXISTING IMPROVEMENTS AND SPECIAL PAVEMENTS (SUCH AS  DECORATIVE ASPHALT PAVING, 

CROSSW ALK, ISLAND, MINI- ROUNDABOUT, OR SIMILAR ELEMENTS.  MICROTRENCHING M AY BE PERMITTED, AT THE  CITY’S 

GUTTER, CROSS GUTTER, BUS PAD, SIDEW ALK,  FLOATING CURB EXTENSION, BUS BULB, TRUCK PILLOW , RAISED 

MICROTRENCHING SHALL NOT BE  PERMITTED IN OR THROUGH EXISTING  CONCRETE PAVED STREETS, PARKW AYS, CURB, 

MICROTRENCHING PER SDG-165A AND / OR SDG-165B SHALL BE ON  ASPHALT STREETS ONLY. MICROTRENCHING USAGE: 

PERMIT. TO PREVENT CONDUITS FROM FLOATING, AND TO M AINTAIN REQUIRED DEPTH FOR TOP OF CONDUIT.

: CONTRACTOR M UST PROVIDE THEIR METHOD OF W EIGHING / ANCHORING DOW N CONDUITS IN THEIR CONDUIT ANCHORING

SUBMISSION W ITH A GEOSPATIAL ALIGNMENT PER DEVELOPMENT SERVICES DEPARTMENT FORM AT REQUIREMENTS. 

 ALL MICROTRENCH PERMITS REQUIRE A DEVELOPMENT SERVICES DEPARTMENT DIGITAL PERMITTING REQUIREMENTS:

DESIGN GUIDELINES, VARIANCES W ILL REQUIRE DEVIATION FROM STANDARDS. 

CLEARENCE SEPARATIONS BETW EEN DRY AND W ET UTILITIES SHALL BE M AINTAINED PER W ATER, SEW ER, AND DRAINAGE 

NOTES:

9.

8.

7.

6.

5.

4.

3.

2.

1. 

   

14.

13.

12.

11.

10.
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SDG-165

GENERAL MICROTRENCH NOTES

05/ 17M. GIBSONHYORIGINAL

09/18CDREDRAFTED J. NAGELVOORT

RCUPDATED R. AMEN 10/22

NOTES (CONTINUED):

.SDG-107 ASPHALT PER 

           TO THE FACE OF CURB AND PLACE 2 INCHES MIN OR 3 INCHES MIN (M AJOR OR ARTERIAL STREETS) THICKNESS OF

 THE CONTRACTOR SHALL RESTORE FULL W IDTH OF BIKE LANE       FINAL MICROTRENCH RESTORATION IN BIKE LANES:18.

 

           NOTE 14. RESTORATION TO THE TRENCH SHALL BE PER NOTE 15.  

           REQUIRES THAT  SLURRY BACKFILL BE COMPLETED BEFORE END OF APPROVED W ORKDAY W ITH CURING TIME PER 

           CLOSED AND APPROPRIATE TRAFFIC CONTROL PLAN AND SIGNAGE USED. MICROTRENCHING IN THE BIKE LANE 

           PLAN FOR  REVIEW  W ITH THE ENGINEER FOLLOW ING PRE-CONSTRUCTION MEETING. THE BIKE LANE SHALL BE FULLY 

 FOR THE W ORK IN THE BIKE LANE, CONTRACTOR SHALL PROVIDE A POTHOLING       MICROTRENCHING IN BIKE LANES:17.

           M AINTAIN INFLUENCE AREA INTEGRITY. 

 FOR FULL LIMITS OF THE PERMITTED ALIGNMENT TOSDG-107           FOLLOW  NOTE 15 FOR TRENCH RESTORATION AND 

           SEPARATED BY 2 FEET (EDGE TO EDGE)  FROM ANY ADJACENT MICROTRENCH THE MICROTRENCH RESTORATION SHALL 

 W HEN RESTORING A MICROTRENCH  FINAL MICROTRENCH RESTORATION W HEN ADJACENT TO ANOTHER MICROTRENCH:. 16

EDGES OF THE MILLED AREA W ITH ASPHALTIC EM ULSION.     

TABLE 1 IN SDG-105 TO A DEPTH OF 4 INCHES AND RESURFACE W ITH 1/2 INCH TYPE III CLASS C2 ASPHALT. TACK ALL 

BACKFILL AND EXISTING PAVEMENT A MINIM UM W IDTH OF 18 INCHES  INCLUDING THE EXCAVATION INFLUENCE AREA PER 

W ITHIN 7 DAYS OF PLACING THE SLURRY BACKFILL TO GRADE, MILL THE SLURRY .     FINAL MICROTRENCH RESTORATION: 15

           

UPDATED FM R. AMEN 09/23
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MICROTRENCH CONDUIT (MTC)

LEGEND ON PLANS:

05/ 17M. GIBSONHYORIGINAL

09/18CDREDRAFTED J. NAGELVOORT

SDG-165A
AT EDGE OF CURB AND GUTTER

MICROTRENCH FOR DRY UTILITIES 

M AX CONDUIT SIZE 2 INCH

EDUPDATED R. AMEN 10/22

SHEET 3 OF 4

MTC

EXISTING BASE,

SUBGRADE
EXISTING 

AND GUTTER
EXISTING CURB 

PAVEMENT
EXISTING A.C. 

NATIVE M ATERIAL
PCC OR CTB

PER SDM-105TAPE 
FOLDED W ARNING 

SLURRY BACKFILL

SDG- 165
NOTE 8

18"
PLANE

MIN

      26" M AX DEPTH
1 " TO 2-1/2 " M AX W IDTH

4" MIN.

S
D

G
-1

6
5

N
O

T
E

 1
0

1
2

"
 M

IN

NOTES:

3.     TRENCH LOCATION SHALL BE AT THE EDGE OF CURB.

2.     SHALL NOT BE APPLICABLE AT STREET INTERSECTIONS OR ALONG MEDIAN CURBS.

1.     APPLICABLE W HERE CONCRETE GUTTER IS VISIBLE OR EXPOSED.

PER NOTE 8 SDG-165
MICROTRENCHES
ADJACENT 
MINIM UM BETW EEN 
NOTE 8 2 FEET 

OTHER TRENCH
OR PER SDG-165B 

MICROTRENCH 

NOTE 15PER SDG-165 
MILL AND PAVE 4" MIN ASPHALT OVERLAY 

SDG-165SEE NOTE 12 

M AX CONDUIT SIZE 2 INCH

PER SDM-105 TAPE 
FOLDED W ARNING

UPDATED FM R. AMEN 09/23
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PAVEMENT

EXISTING A.C.

EM ULSION 

W ITH ASPHALTIC 

TACK ALL EDGES 

PLANE 18" MIN

BY APPROVED DATEREVISION

SDG-165B

ELECTRICAL CODE

OR EQUIVALENT HDPE PER NATIONAL 

CONDUIT SHALL BE SCH40 PVC 

2" CONDUIT M AXIM UM.

AW AY FROM EDGE OF CURB AND GUTTER

MICROTRENCH FOR DRY UTILITIES 

EXISTING BASE, PCC OR CTB

1
2
"
 M

IN

 2
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"
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AND 2% CC

2000 PSI MIN

PER SDM-105TAPE 

FOLDED W ARNING 

SHEET 4 OF 4
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NOTES:

SDG-165
SEE NOTE 9

2 1/2 " M AX W IDTH

1 " MIN TO

4
 "

 M
IN

SDG-165PER NOTE 15 

RESURFACE OVERLAY 

MILL AND PAVE 4", 

MIN

" 4
3

7 

MIN

" 4
3

7 

CROSSING UTILITY

3.    TRENCH SHALL BE AT LEAST 12 INCHES FROM ANY EXISTING CONCRETE STRUCTURE.

2.    TRENCH LOCATION SHALL BE AT LEAST 9 INCHES FROM LIP OF GUTTER.

1.    SHALL APPLY TO ALL MICROTRENCHING AT STREET INTERSECTIONS.

UPDATED FM R. AMEN 09/23
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ATTACHMENT F 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which 
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These 
amendments apply to any person, business, or government agency who owns or operates within 
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition 
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle 
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it 
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list 
of vehicles covered by these Off-Road Regulations.  

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or 
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not 
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the 
following requirements:  

(1) For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if
applicable, prior to entering into a new or renewed contract with that fleet and provide copies
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors.
City shall not enter into a contract with Contractor until all current Certificates of Reported
Compliance for the fleet to be used on this Project are provided by Contractor.

(2) The Certificates of Reported Compliance received by Contractor for this Project must be
retained by Contractor for three years after the Project's completion. Upon request by CARB,
these records must be provided to CARB within five business days of the request. Additionally,
upon request by City, these records must be produced to City within five business days of the
request.

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the
regulation that are operating on the “emergency operations” project are actually being
operated on the project for “emergency operations” only. These records, as described in more
detail below in section (B) must be retained by Contractor for three years after completion of
the Project and upon request from either CARB or the City, Contractor shall provide those
records to the requesting party within five business days. All other emergency contracts that
do not meet the definition of “emergency operations” must comply with the requirements
above and 13 CCR section 2449(i)(1) – (3).
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A.  “Emergency Operations” is defined as: 

1.   Any activity for a project conducted during emergency, life threatening 
situations, where a sudden, unexpected occurrence that poses a clear and 
imminent danger, requiring immediate action to prevent or mitigate the loss 
or impairment of life, health, property, or an essential public service; or in 
conjunction with any officially declared disaster or state of emergency, as 
declared by an authorized health officer, agricultural commissioner, fire 
protection officer, or other authorized health officer;  

2.   Any activity for a project conducted by essential service utilities to provide 
electricity, natural gas, telephone, water, or sewer during periods of service 
outages and emergency; or  

3.  Operations including repairing or preventing damage to roads, buildings, 
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other 
infrequent act of nature, or terrorism. Routine maintenance or construction to 
prevent public health risks does not constitute emergency operations under 
the Off-Road Regulations.  

B.   The records retained by Contractor for “emergency operations” projects must include: 

1.  A description of the emergency;  

2.  The address or a description of the specific location of the emergency;  

3. The dates on which the emergency operations were performed; and  

4.  An attestation by the fleet that the vehicles are operated on the Project for 
“emergency operations” only. 

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR 
section 2449(j). 

(1) Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of 
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n), 
from all fleets that have an ongoing contract with Contractor as of March 1 of that year. 
Contractors shall not write contracts to evade this requirement. 

 
(2) Contractor shall only allow fleets with valid Certificates of Reported Compliance on the 

Contractor's job sites. 
 
(3) If Contractor discovers that any fleet intending to operate vehicles subject to this regulation 

for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR 
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation 
on Contractor's job site, then Contractor must report the that to CARB at  
https://calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov, 
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle, 
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as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the 
information required to be disclosed to CARB when reporting non-compliance.  
 
(4) Upon request by CARB, Contractor must immediately disclose to CARB the name and 

contact information of each responsible party for all vehicles subject to this regulation 
operating at the job site or for Contractor. 

 
(5) Contractor shall prominently display signage for any project where vehicles subject to 

this Off-Road Regulation will operate for 8 calendar days or more. The signage must 
be posted by the eighth calendar day from which the first vehicle operates. The 
signage will be in lettering larger than size 14-point type and displayed in a 
conspicuous place where notices to employees are customarily posted at the job site 
or where there is employee foot traffic. If one of the above locations is also viewable 
by the public, it should be posted at that location. An exemption to this posting 
requirement is permitted if the operational time of a project is 7 calendar days or less. 
The signage must include the following language, verbatim: 

 
(A) Who does the In-Use Off-Road Regulation Apply to? 

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation) 
applies to all self-propelled off-road diesel vehicles 25 horsepower or greater 
and most two-engine vehicles (except on-road two-engine sweepers) owned 
or operated in California. This includes vehicles that are rented or leased 
(rental or leased fleets)." 

(B) "In-Use Off-Road Regulation Requirements 

Idling Limit: Vehicles cannot idle longer than five minutes. There are 
exceptions for vehicles that need to idle to perform work. 

Labeling: Vehicles must be labeled with a CARB assigned equipment 
identification number (EIN). The EIN shall be white on a red background, unless 
the vehicle is part of a captive attainment area fleet, in which case the EIN shall 
be white on a green background. 

The EIN shall be located in clear view on both sides of the outside of the 
vehicle." 
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ATTACHMENT G 

CONTRACT AGREEMENT  

  

CONSTRUCTION CONTRACT 

This Phase-Funded contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and    Southwest Pipeline and Trenchless Corp.   , herein called 
"Contractor" for construction of Tierrasanta Improv 2; Bid No. K-24-2248-DBB-3; in the total amount 
of __ Two Million One Hundred Sixty One Thousand Five Hundred Twenty One Dollars and Zero Cents 
($2,161,521.00). 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary 
Special Provisions (SSP). 

(d) That certain documents entitled Tierrasanta Improv 2, on file in the office of the 
Purchasing & Contracting Department as Document No. B-23041, as well as all matters 
referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Tierrasanta Improv 2, Bid Number K-24-2248-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances.  

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement and is 
approved by the City Attorney in accordance with San Diego Charter Section 40. 

 

 





 

 

CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the 
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid 
are true and correct. 
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BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”.  
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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CONTRACTOR CERTIFICATION 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 

I hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as well 
as Attachment F, CARB, and that Contractor shall comply with these requirements. 

I further certify that each of the Contractor’s listed subcontractors is familiar with these requirements and 
shall also comply.  
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CONTRACTOR CERTIFICATION 

  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Tierrasanta Improv 2  
(Project Title) 

as particularly described in said contract and identified as Bid No. K-24-2248-DBB-3; SAP No. (WBS) B-24031; and 
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and 
surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said 
contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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COMPANY LETTERHEAD 

CERTIFICATE OF COMPLIANCE 
  

Materials and Workmanship Compliance 

For Contract or Task  

I certify that the material listed below complies with the materials and workmanship requirements of 
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the 
contract listed above. 

I also certify that I am an official representative for  , the 
manufacturer of the material listed above.  Furthermore, I certify that where California test methods, 
physical or chemical test requirements are part of the specifications, that the manufacturer has 
performed the necessary quality control to substantiate this certification. 

Material Description: 

Manufacturer:   

Model:  

Serial Number (if applicable)  

Quantity to be supplied:  

Remarks:  

Signed by:   

Printed Name:  

Title:   

Company:   

Date:  
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City of San Diego 

Engineering & Capital Projects Department, CMFE Division 

NOTICE OF MATERIALS TO BE USED 

To:  Date:   , 20  
Resident Engineer 

You are hereby notified that the materials required for use under Contract No.   
for construction of   
 , 

in the City of San Diego, will be obtained from sources herein designated. 

 

CONTRACT ITEM NO. 

(Bid Item) 

 

KIND OF MATERIAL 

(Category) 

 

NAME AND ADDRESS WHERE 
MATERIAL CAN BE INSPECTED 

(At Source) 

   

   

   

   

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to 
delivery, in accordance with Section 4 – CONTROL OF MATERIALS of the WHITEBOOK, where it is 
practicable, and in accordance with your policy.  It is understood that source inspection does not 
relieve the Contractor of full responsibility for incorporating in the work, materials that comply in all 
respects with the contract plans and specifications, nor does it preclude subsequent rejection of 
materials found to be undesirable or unsuitable. 

Distribution: 

Supplier 

    
 Signature of Supplier  Address 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or 
in excess of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for 
each portion of the Work.  The Bidder's attention is directed to the Special Provisions – General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the 
Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED 

CHECK IF JOINT 
VENTURE 

PARTNERSHIP 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR 

SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE CERTIFIED 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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ELECTRONICALLY SUBMITTED FORMS 
 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR 
BID NON-RESPONSIVE.   

 

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR 

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, 
SUPPLIERS AND MANUFACTURERS  

 

Tierrasanta Improv 2 
K-24-2248-DBB-3

183 | Page









 

 

CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide 
to the City a list of all instances within the past 10 years where a complaint was filed or pending against the Bidder 
in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, 
vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action 
taken.   

CHECK ONE BOX ONLY. 

 The undersigned certifies that within the past 10 years the Bidder has NOT been the subject of 
a complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. 

 The undersigned certifies that within the past 10 years the Bidder has been the subject of a 
complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers.  A description of the 
status or resolution of that complaint, including any remedial action taken and the applicable 
dates is as follows: 

DATE OF 

CLAIM 
LOCATION DESCRIPTION OF CLAIM LITIGATION 

(Y/N) 
STATUS RESOLUTION/REMEDIAL 

ACTION TAKEN 
      

      

      

      

      

      

Contractor Name:  

Certified By   Title    
 Name 

 
  Date    

 Signature 

USE ADDITIONAL FORMS AS NECESSARY
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Mandatory Disclosure of Business Interests Form 
 

BIDDER/PROPOSER INFORMATION 

Legal Name DBA 

  
Street Address City State Zip 

  
Contact Person, Title Phone  Fax 
   

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed 
transaction (SDMC § 21.0103).  

* The precise nature of the interest includes: 
 the percentage ownership interest in a party to the transaction, 
 the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the 
 transaction, the value of any financial interest in the transaction, 
 any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any 
 philanthropic, scientific, artistic, or property interest in the transaction. 

** Directly or indirectly involved means pursuing the transaction by: 
 communicating or negotiating with City officers or employees, 
 submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City, 
 or directing or supervising the actions of persons engaged in the above activity. 

Name Title/Position 
  

City and State of Residence Employer (if different than Bidder/Proposer) 
  

Interest in the transaction 
 

 
Name Title/Position 

  

City and State of Residence Employer (if different than Bidder/Proposer) 
  

Interest in the transaction 
 

* Use Additional Pages if Necessary * 

Under penalty of perjury under the laws of the State of California, I certify that I am responsible for the completeness and accuracy 
of the responses contained herein, and that all information provided is true, full and complete to the best of my knowledge and 
belief. I agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, I learn that any 
portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to timely provide the 
Mayor or Designee with written notice is grounds for Contract termination. 

 

Print Name, Title Signature Date 

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an 
informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business 
Interests Form is submitted.  
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50%

Rob Bolger Secretary

Torrance, CA
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Justin Duchaineau 2/8/24



 

 

DEBARMENT AND SUSPENSION CERTIFICATION 
PRIME CONTRACTOR 

FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE 
 

EFFECT OF DEBARMENT OR SUSPENSION  
To promote integrity in the City’s contracting processes and to protect the public interest, the City shall only enter into 
contracts with responsible- bidders and contractors. In accordance with San Diego Municipal Code §22.0814 (a): Bidders 
and contractors who have been debarred or suspended are excluded from submitting bids, submitting responses to 
requests for proposal or qualifications, receiving contract awards, executing contracts, participating as a subcontractor, 
employee, agent or representative of another person contracting with the City. 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a 
list of Names of the Principal Individual owner(s). 

The names of all persons interested in the foregoing proposal as Principals are as follows: 

NAME  TITLE 
  
  
  
  

IMPORTANT NOTICE:   If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; 
if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested 
person is an individual, state first and last names in full.  

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in the 
capacity of owner, partner, director, officer, manager: 

 Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal, 
State or local agency; 

 has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local agency 
within the past 3 years; 

 does not have a proposed debarment pending; and 

 has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in 
any matter involving fraud or official misconduct within the past 3 years. 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 

Exceptions will be considered in determining bidder responsibility.  For any exception noted above, indicate below to whom it 
applies, initiating agency, and dates of action. 

Contractor Name:  

Certified By   Title    

                                         Name 

  Date    

                                         Signature 

NOTE: Providing false information may result in criminal prosecution or administrative sanctions.  
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Koji Kuwada Treasurer
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DEBARMENT AND SUSPENSION CERTIFICATION 
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS  

*TO BE COMPLETED BY BIDDER* 
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE 

 
Names of the Principal individual owner(s) 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a 
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.  

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:  

 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 

NAME  TITLE 
  
  
  
  

 
 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 

NAME  TITLE 
  
  
  
  

 
 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 

 
NAME  TITLE 

  
  
  
  

 
 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 

NAME  TITLE 
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DEBARMENT AND SUSPENSION CERTIFICATION 
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS  

*TO BE COMPLETED BY BIDDER* 
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE 

 
Names of the Principal individual owner(s) 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a 
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.  

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:  

 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 

NAME  TITLE 
  
  
  
  

 
 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 
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 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 
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Contractor Name:   

Certified By   Title    
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  Date    

Signature  
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