
City of San Diego 
CONTRACTOR’S NAME: 
ADDRESS: 
TELEPHONE NO.:  FAX NO.: 
CITY CONTACT: Rosa Riego, Senior Contract Specialist, Email: RRiego@sandiego.gov  

Phone No. (619) 533-3426 
S. Crespo / M. Antwan / B. Richardson

BIDDING DOCUMENTS 

FOR 

LAKE MURRAY IMPROVEMENTS 3 
BID NO.:   K-24-2255-DBB-3
SAP NO. (WBS):   B-22022
CLIENT DEPARTMENT:   2000
COUNCIL DISTRICT:   7
PROJECT TYPE: JA
THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING: 

 THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM
 PREVAILING WAGE RATES: STATE  FEDERAL 
 APPRENTICESHIP

THIS CONTRACT MAY BE SUBJECT TO THE FOLLOWING:

 PHASED-FUNDING

BID DUE DATE: 

2:00 PM 
FEBRUARY 22, 2024 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps

Southwest Pipeline and Trenchless Corp.
22118 S. Vermont Ave., Torrance, CA 90502

310-329-8717



ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 

 Seal: 
For City Engineer Date For City Engineer

12/26/2023
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND 
AWARDING 

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(d)(2) for important 
information regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download 
from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1. Bid Bond (PDF via PlanetBids) At Time of Bid 
ALL 
BIDDERS 

2. 
Contractors Certification of Pending 
Actions 

At Time of Bid 
ALL 
BIDDERS 

3. 
Mandatory Disclosure of Business 
Interests 

At Time of Bid 
ALL 
BIDDERS 

4. 
Debarment and Suspension Certification 
for Prime Contractors 

At Time of Bid  
ALL 
BIDDERS 

5. 
Debarment and Suspension Certification 
for Subcontractors, Suppliers & Mfgrs 

At Time of Bid 
ALL 
BIDDERS 

6. Bid Bond (Original) By 5PM 1 working day 
after bid opening 

ALL 
BIDDERS 

7. SLBE Good Faith Effort Documentation  
By 5 PM 3 working 
days after bid opening 

ALL 
BIDDERS 

8. Form AA60 – List of Work Made Available 

By 5 PM 3 working 
days after bid opening 
with Good Faith Effort 
(GFE) documentation 

ALL 
BIDDERS 

9. Phased Funding Schedule Agreement 
Within 10 working 
days of the Notice of 
Intent to Award 

AWARDED 
BIDDER 

10. 

If the Contractor is a Joint Venture: 

 Joint Venture Agreement
 Joint Venture License

Within 10 working 
days of receipt by 
bidder of contract 
forms 

AWARDED 
BIDDER 
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ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

11. 
Payment & Performance Bond: Certificates 
of Insurance & Endorsements 

Within 10 working 
days of receipt by 
bidder of contract 
forms and NOI 

AWARDED 
BIDDER 

12. 
In-Use Off-Road Diesel Fueled Fleet 
Regulation (OFF-ROAD REGULATION) 
Compliance  

Within 10 working 
days of receipt by 
bidder of contract 
forms and NOI  

AWARDED 
BIDDER 

13. Signed Contract Agreement Page 
Within 3 working days 
of receipt by bidder of 
Contract Agreement 

AWARDED 
BIDDER 

14. 
Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working 
days of receipt by 
bidder of contract 
forms 

AWARDED 
BIDDER 
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire
Construction services for Lake Murray Improvements 3. For additional information refer
to Attachment A.

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition
and may be bid by Contractors on the City’s approved Prequalified Contractors List.  For
information regarding the Contractors Prequalified list visit the City’s web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project
is $4,220,000.

4. BID DUE DATE AND TIME ARE: February 22, 2024 at 2:00 PM.

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must
possess the following licensing classification: A or C-34.

7. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation 
percentages apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities. 
For the purpose of achieving the mandatory subcontractor participation 
percentages, a recommended breakdown of the SLBE and ELBE subcontractor 
participation percentages based upon certified SLBE and ELBE firms has also been 
provided to achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 5.7% 

2. ELBE participation 9.6% 

3. Total mandatory participation  15.3% 

7.2. The current list of Certified SLBE/ELBE Firms to be used for outreach for this 
project is posted to the Documents tab on Planetbids. 

7.3. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

7.3.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

7.3.2. Submit Good Faith Effort (GFE) documentation, saved in searchable 
Portable Document Format (PDF), demonstrating the Bidder made a good 
faith effort to conduct outreach to and include SLBE-ELBE Subcontractors 
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as required in this solicitation by 5 PM 3 Working Days after the Bid opening 
if the overall mandatory participation percentage is not met. 

All submittals in searchable PDF shall be submitted electronically 
within the prescribed time identified in the contract documents via 
PlanetBids by invitation to the point of contact named in the bid 
provided by the Contract Specialist to all bidders. 

8. PRE-BID MEETING:

8.1. ONLINE PRE-BID MEETING:

Prospective Bidders are Encouraged to attend the Pre-Bid Meeting. 

The Pre-Bid Meeting will be held on Wednesday, January 24, 2024, at 11:00 AM (PDT) 
at: 

Microsoft Teams Meeting: 
Join on your computer, mobile app or room device. 
Click here to join the meeting  
Meeting ID: 299 996 075 737 
Passcode: oTxc7k 
Download Teams | Join on the web
Or call in (audio only)  
+1 # +1 945-468-5511, 597213578# United States, Los Angeles
Phone Conference ID: # 597 213 578#
Find a local number | Reset PIN
Learn More | Meeting options  
Please Note: You will need to join the meeting with a computer, tablet or 
smartphone with the Microsoft Teams in order to sign in via the Chat feature as 
attendance at the meeting will be evidenced by the Chat sign-in. The Chat feature 
will also be used for attendees to ask any questions.  

The purpose of the meeting is to discuss the scope of the Project, submittal 
requirements, and any Equal Opportunity Contracting Program requirements and 
reporting procedures. 

Upon entering the meeting, all attendees must use the chat feature to sign in with 
the following information: Name of firm, Attendee's name, Phone number and 
Email address.  

9. AWARD PROCESS:

9.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of 
Intent to Award.   

9.2. Upon acceptance of bids and determination of the apparent low bidder, the City 
will prepare the contract documents for execution within approximately 21 days of 
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the date of the bid opening.  The City will then award the contract upon receipt of 
properly signed Contract, bonds, and insurance documents. 

9.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City 
Attorney’s Office. 

9.4. The low Bid will be determined by the Base Bid. 

9.5. Once the low Bid has been determined, the City may, at its sole discretion, award 
the contract for the Base Bid alone. 

10. SUBMISSION OF QUESTIONS:

10.1. The Director (or Designee) of the Purchasing & Contracting Department is the 
officer responsible for opening, examining, and evaluating the competitive Bids 
submitted to the City for the acquisition, construction and completion of any public 
improvement except when otherwise set forth in these documents.  Any questions 
related to this solicitation shall be submitted to: 

RRiego@sandiego.gov  

10.2. Questions received less than 14 days prior to the date for opening of Bids may not 
be considered.  

10.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

10.4. Only questions answered by formal written addenda shall be binding.  Oral and 
other interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include 
all such information in its Bid. 

11. PHASED FUNDING: This contract may be subject to phased funding, for Conditions, see
Attachment B.
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INSTRUCTIONS TO BIDDERS 

1. PREQUALIFICATION OF CONTRACTORS:

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal.  Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified may be deemed non-
responsive and ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior 
to the bid opening. 

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects 
with an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting 
bids may be deemed responsive and eligible for award if the cumulative maximum 
bidding capacity of the individual Joint Venture entities is equal to or greater than 
the total amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000. 

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are 
not eligible for Cumulative Maximum Bidding Capacity prequalification.  To 
be eligible for award in this scenario, the Joint Venture itself or at least one 
of the Joint Venture entities must have been prequalified for the total 
amount proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of 
$30,000,000 or greater on a project with an engineer’s estimate of less than 
$30,000,000 are not eligible for Cumulative Maximum Bidding Capacity 
prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds 
in the name of the Joint Venture within 14 Calendar Days of receipt by the 
Bidder of a form of contract for execution. 

1.4. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  

1.5. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids. 
TM 
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps/ and are due by the date, and time shown on the 
cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every 
login instance including the time of login, and other information about the user's 
computer configuration such as the operating system, browser type, version, and 
more.  Because of these security features, Contractors who disable their browsers’ 
cookies will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required 
fields are entered.  The system will not accept a bid for which any required 
information is missing.  This includes all necessary pricing, subcontractor listing(s) 
and any other essential documentation and supporting materials and forms 
requested or contained in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 128-
256 bit security certificates issued from Verisign/Thawte which encrypts data being 
transferred from client to server. Bids submitted prior to the “Bid Due Date and Time” 
are not available for review by anyone other than the submitter who has until the “Bid 
Due Date and Time” to change, rescind or retrieve its proposal should it desire to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline 
is reached, no further submissions are accepted into the system.  Once the Bid Due 
Date and Time has lapsed, bidders, proposers, the general public, and City staff are 
able to immediately see the results online.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not 
be instantaneous.  Due to the speed and capabilities of the user’s internet 
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service provider (ISP), bandwidth, computer hardware and other variables, 
it may take time for the bidder’s submission to upload and be received by 
the City’s eBidding system.   It is the bidder’s sole responsibility to ensure 
their bids are received on time by the City’s eBidding system. The City of 
San Diego is not responsible for bids that do not arrive by the required date 
and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: 
To request a copy of this solicitation in an alternative format, contact the 
Purchasing & Contracting Department, Public Works Division Contract Specialist 
listed on the cover of this solicitation at least five (5) working days prior to the 
Bid/Proposal due date to ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT: 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) 
signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the 
plans and specifications, drawings, forms, affidavits and the solicitation 
documents), and that by submitting the eBid as its bid proposal, the bidder 
acknowledges, agrees to and is bound by the entire Contract Documents, including 
any addenda issued thereto, and incorporated by reference in the Contract 
Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty 
of perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment 
“A–Scope of Work” for the City of San Diego, in accordance with the requirements 
set forth herein for the electronically submitted prices. The Bidder guarantees the 
Contract Price for a period of 120 days from the date of Bid opening. The duration 
of the Contract Price guarantee shall be extended by the number of days required 
for the City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) 
will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of 
the PRA, the City shall be free to release the information when required in accordance with 
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the PRA, pursuant to any other applicable law, or by order of any court or government 
agency, and the Contractor will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time 
frame specified in the Notice of Intent to Award letter, the City reserves the right to 
rescind the Notice of Award / Intent to Award and to make the award to the next 
responsive and responsible bidder / proposer. 

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the 
Joint Venture license to the City within 14 Calendar Days after receiving the Contract forms.   

7. INSURANCE REQUIREMENTS: 

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition 
Document 

Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/ 

2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw 

2021 ECPI010122-03 

Citywide Computer Aided Design and Drafting (CADD) 
Standards https://www.sandiego.gov/ecp/edocref/drawings 

2018 PWPI010119-04 

https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-05 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-
and-standard-specifications 

2023 ECPD092023-06 
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Title Edition 
Document 

Number 

California Manual on Uniform Traffic Control Devices Revision 
7 (CA MUTCD Rev 7)  
https://dot.ca.gov/programs/safety-programs/camutcd 

2014 ECPD081023-07 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/ 

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an 
addendum.  No other responses to questions, oral or written shall be of any force or effect 
with respect to this solicitation. The changes to the Contract Documents through addenda 
are made effective as though originally issued with the Bid. The Bidders shall acknowledge 
the receipt of Addenda at the time of bid submission. 

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at 
any time, and further reserves the right to reject submitted Bids, without giving any reason 
for such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) 
as a result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility 
of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to 
enter a contract. 

11. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of 
Bid opening. The duration of the Contract Price guarantee may be extended, by mutual 
consent of the parties, by the number of days required for the City to obtain all items 
necessary to fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public 
Contract Code, the Bidder shall provide the NAME and ADDRESS of each 
Subcontractor who will perform work, labor, render services or who specially 
fabricates and installs a portion [type] of the work or improvement, in an amount 
in excess of 0.5% of the Contractor's total Bid. The Bidder shall also state within the 
description, whether the subcontractor is a CONSTRUCTOR, CONSULTANT or 
SUPPLIER.  The Bidder shall state the DIR REGISTRATION NUMBER for all 
subcontractors and shall further state within the description, the PORTION of the 
work which will be performed by each subcontractor under this Contract.  The 
Contractor shall list only one Subcontractor for each portion of the Work.  The 
DOLLAR VALUE of the total Bid to be performed shall be stated for all 
subcontractors listed.  Failure to comply with this requirement may result in the 
Bid being rejected as non-responsive and ineligible for award. The Bidder's 
attention is directed to the Special Provisions – Section 3-2, “Self-Performance”, which 
stipulates the percent of the Work to be performed with the Bidders' own forces. 
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The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, 
HUBZone, and SDVOSB Subcontractors for which Bidders are seeking recognition 
towards achieving any mandatory, voluntary (or both) subcontracting participation 
goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially 
fabricate and install a portion [type] of the work or improvement pursuant to the 
contract. 

12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment, 
materials, or supplies obtained from third party Suppliers towards achieving any 
mandatory or voluntary (or both) subcontracting participation goals shall provide, 
at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and 
the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 60% of the 
amount to be paid to the Suppliers for materials and supplies unless vendor 
manufactures or substantially alters materials and supplies, in which case, 100% 
will be credited.  The Bidder is to indicate within the description whether the listed 
firm is a supplier or manufacturer.  If no indication is provided, the listed firm will 
be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For 
subcontractors or suppliers to be used on alternate items, bidder shall use the 
provided “Subcontractors For Alternates” form and shall indicate for each 
alternate subcontract whether it is an additive or deductive alternate; the 
subcontractor’s name, location, phone number, email address, CA license number, 
and DIR registration number; whether the subcontractor is a designer, constructor 
or supplier; the type of work the subcontractor will be performing; and the dollar 
value of the subcontract for that alternate item. Failure to comply with this 
requirement may result in the bid being rejected as nonresponsive and ineligible 
for award.   

13. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-6, “Trade Names” in The WHITEBOOK 
and as amended in the SSP. 

14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award. 

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the 
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Contract approximately within 7 days of receipt of properly executed Contract, 
bonds, and insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard
Specifications for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not
less than the specified amount. Failure to comply with this requirement shall render the
bid non-responsive and ineligible for award.

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Purchasing &
Contracting Department, Public Works Division.

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for.  A person, firm or corporation who has submitted a
sub-proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result
in the rejection of all bids submitted.

18. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure
the appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit 
to the Contract Specialist upon request or as specified in the Contract Documents. Tax
Identification numbers for both the Bidder and the listed Subcontractors must be
submitted on the City provided forms within these documents.

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid
Security shall be in one of the following forms: a cashier's check, or a properly 
certified check upon some responsible bank; or an approved corporate surety 
bond payable to the City of San Diego for an amount of not less than 10% of the 
total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City 
as a guarantee that the Bidder, if awarded the contract, will in good faith enter into 
the contract and furnish the required final performance and payment bonds. 

19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract 
and provide the required final bonds, the money represented by the cashier's or 
certified check will remain the property of the City; and the Surety agrees that it will 
pay to the City the damages, not exceeding the sum of 10% of the amount of the 
Bid, that the City may suffer as a result of such failure. 

19.4. At the time of bid submission, bidders must upload and submit an electronic PDF 
copy of the aforementioned bid security. Whether in the form of a cashier's check, 
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a properly certified check or an approved corporate surety bond payable to the City 
of San Diego, the bid security must be uploaded to the City’s eBidding system.  By 
5PM, 1 working day after the bid opening date, all bidders must provide the City 
with the original bid security. 

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original by 5PM, 1 working day after the bid 
opening date shall cause the bid to be rejected and deemed non-responsive. 

Original Bid Bond shall be submitted to: 
Purchasing & Contracting Department, Public Works Division 
1200 3rd Ave., Suite 200, MS 56P 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this 

solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications 
as to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may 
be released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error 
of a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  

20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital 
status, sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall 
constitute a firm offer which may be accepted by the City within the time specified 
herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of the base bid and any proposed alternates or options as detailed herein. 

21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low 
bidder is subsequently deemed non-responsive or non-responsible, a notation of 
such will be made on the eBidding system.  The new ranking and apparent low 
bidder will be adjusted accordingly. 
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21.2. To obtain the bid results, view the results on the City’s web site, or request the 
results by U.S. mail and provide a self-addressed, stamped envelope.  If requesting 
by mail, be sure to reference the bid name and number. The bid tabulations will be 
mailed to you upon their completion.  The results will not be given over the 
telephone. 

22. THE CONTRACT:   

22.1. The Bidder to whom award is made shall execute a written contract with the City 
of San Diego and furnish good and approved bonds and insurance certificates 
specified by the City within 14 days after receipt by Bidder of a form of contract for 
execution unless an extension of time is granted to the Bidder in writing.   

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim 
or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be 
done in connection with this contract, nor shall any such officer, agent, or employee 
be liable hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith 
will be subject to forfeiture.  An award may be made to the next lowest responsible 
and reliable Bidder who shall fulfill every stipulation embraced herein as if it were 
the party to whom the first award was made.  

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by 
the City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the 
above-mentioned items and becomes effective upon the signing of the Contract by 
the Mayor or designee and approval as to form by the City Attorney’s Office.  If the 
Apparent Low Bidder does not execute the Contract or submit required documents 
and information, the City may award the Contract to the next lowest responsible 
and reliable Bidder who shall fulfill every condition precedent to award.  A 
corporation designated as the Apparent Low Bidder shall furnish evidence of its 
corporate existence and evidence that the officer signing the Contract and bond 
for the corporation is duly authorized to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall 
examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE 
DATA”, and the proposal forms (e.g., Bidding Documents). The submission of a Bid shall be 
conclusive evidence that the Bidder has investigated and is satisfied as to the conditions to 
be encountered, as to the character, quality, and scope of work, the quantities of materials 
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to be furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit 
the required documentation as specified herein and in the Notice of Intent to 
Award.  Failure to provide the information as specified may result in the Bid being 
rejected as non-responsive. 

25.2. The decision that bid is non-responsive for failure to provide the information 
required within the time specified shall be at the sole discretion of the City. 

Lake Murray Improvements 3 
K-24-2255-DBB-3 

18 | Page











ATTACHMENTS

Lake Murray Improvements 3 
K-24-2255-DBB-3

21 | Page



 

 

ATTACHMENT A 

SCOPE OF WORK  
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SCOPE OF WORK  

1. SCOPE OF WORK: Construction of Lake Murray Improvements 3 consists of the 
rehabilitation of approximately 26,100 LF existing Vitrified Clay (VC) Sewer Mains, 658 
Sewer Laterals and 118 manholes. Installation of 4 external and 5 internal point repairs. 
Installation of 24 New Sewer Cleanouts and 7 New Sewer manholes. Related work includes 
associated Sewer Laterals, manholes, and all other work in accordance with these 
specifications and drawings. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Appendix J, Plan Development for Lake 
Murray Improvements 3, and Appendix K, Standard Drawings (SPO), 
inclusive. 

2. LOCATION OF WORK:  The location of the Work is as follows: 

See Appendix E – Location Map.  

3. CONTRACT TIME: The Contract Time for completion of the Work, shall be 440 Working 
Days.  
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ATTACHMENT B 

PHASED FUNDING PROVISIONS 
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PHASED FUNDING PROVISIONS 

1. PRE-AWARD 

1.1. Within 10 Working Days of the Notice of Intent to Award, the Contractor must 
contact the Project Manager to discuss fund availability for each phase and shall 
also submit the following: 

1.1.1. Construction Cost Loaded Schedule in accordance with 6-1, 
“CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK” and 
7-3, “PAYMENT. 

1.2. Contractor’s failure to perform any of the following may result cancelling the award 
of the Contract: 

1.2.1. Meeting with the City’s Project Manager to discuss the Phased Funding 
Schedule. 

1.2.2. Agreeing to a Phased Funding Schedule within thirty days of meeting with 
the City’s Project Manager. 

2. POST-AWARD 

2.1. Do not start any construction activities for the next phase until the Notice to 
Proceed (NTP) has been issued by the City. The City will issue a separate NTP for 
each phase. 

2.2. The City may issue the NTP for a subsequent phase before the completion of the 
preceding phase. 
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PHASED FUNDING SCHEDULE AGREEMENT 

The particulars left blank below, such as the total number of phases and the amounts assigned to 

each phase, will be completed with funding specific information from the Pre-Award Schedule and 

Construction Cost Loaded Schedule submitted to and approved by the City.  

BID NUMBER: K-24-2255-DBB-3

CONTRACT OR TASK TITLE: Lake Murray Improv. 3 

CONTRACTOR: Southwest Pipeline and Trenchless Corp 

Funding 

Phase 

Phase Description Phase 

Start 

Phase 

Finish 

Not-to-

Exceed 

Amount 

1 

2 

Contract Total 

Notes: 

1) WHITEBOOK section 7-3.10, “Phased Funding Compensation” applies.

2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on BID SCHEDULE 1 - PRICES.

3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the CONTRACT and shall only be

revised by written modifications to the CONTRACT.
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CITY OF SAN DIEGO CONTRACTOR 

PRINT NAME: PRINT NAME: 

Construction Senior Engineer 

Signature: Title: 

Date: Signature: 

Date: 

PRINT NAME: 

Design Senior Engineer 

Signature: 

Date: 

Lake Murray Improvement 3 
K-24-2255-DBB-3

27 | Page

Alex Sleiman

5/14/2024

Rob Bolger

PM

5/14/24



 

 

ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM  
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction 
Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for 
download from the EOCP’s web site at:  
http://www.sandiego.gov/eoc/forms/index.shtml   

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, 
“Bidder” and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” 
and “Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do 
not exceed the amount set by the City Manager and that meets all 
other criteria set forth in regulations implementing Municipal Code 
Chapter 2, Article 2, Division 36. The City Manager shall review the 
threshold amount for EBEs on an annual basis and adjust as 
necessary to reflect changes in the marketplace.   

 

Lake Murray Improvements 3 
K-24-2255-DBB-3 

29 | Page



 

 

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   

c) Minority Business Enterprise (MBE) - A certified business that is 
at least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed 
and directed by one or more minorities owners. Minorities include 
the groups with the following ethnic origins: African, Asian Pacific, 
Asian Subcontinent, Hispanic, Native Alaskan, Native American, and 
Native Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in 
the case of a publicly owned business at least fifty-one percent 
(51%) of the stock is owned by one or more women; and (2) whose 
daily business operations are managed and directed by one or 
more women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business 
that is at least fifty-one percent (51%) owned by socially and 
economically disadvantaged individuals, or, in the case of a publicly 
owned business at least fifty-one percent (51%) of the stock is 
owned by one or more socially and economically disadvantaged 
individuals; and (2) whose daily business operations are managed 
and directed by one or more socially and economically 
disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified 
business that is at least fifty-one percent (51%) owned by one or 
more disabled veterans; and (2) business operations must be 
managed and controlled by one or more disabled veterans. 
Disabled Veteran is a veteran of the U.S. military, naval, or air 
service; the veteran must have a service-connected disability of at 
least 10% or more; and the veteran must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or 
Disabled Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do 
not exceed the amount set by the City Manager and that meets all 
other criteria set forth in regulations implementing Municipal Code 
Chapter 2, Article 2, Division 36. The City Manager shall review the 
threshold amount for SBEs on an annual basis and adjust as 
necessary to reflect changes in the marketplace. A business 
certified as a Micro Business (MB) or a Disabled Veteran Business 
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Enterprise (DVBE) by the State of California and that has provided 
proof of such certification to the City Manager shall be deemed to 
be an SBE.    

i) Small Local Business Enterprise (SLBE) - A Local Business 
Enterprise that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, 
sexual orientation, age, or disability in the solicitation, selection, 
hiring, or treatment of subcontractors, vendors, or suppliers. You 
shall provide equal opportunity for Subcontractors to participate in 
subcontracting opportunities. You understand and agree that the 
violation of this clause shall be considered a material breach of the 
Contract and may result in Contract termination, debarment, or 
other sanctions. 

You shall include the foregoing clause in all Contracts between you 
and your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within 
the past 10 years where a complaint was filed or pending against 
you in a legal or administrative proceeding alleging that you 
discriminated against your employees, Subcontractors, vendors, or 
suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San 
Diego County, including the total dollar amount paid by you for 
each Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted 
by the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be 
considered a material breach of the Contract and may result in 
remedies being ordered against you up to and including contract 
termination, debarment, and other sanctions for the violation of the 
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provisions of the Nondiscrimination in Contracting Ordinance. You 
further understand and agree that the procedures, remedies, and 
sanctions provided for in the Nondiscrimination in Contracting 
Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law. You shall provide equal 
opportunity in all employment practices. You shall ensure that your 
Subcontractors comply with this program. Nothing in this section shall be 
interpreted to hold you liable for any discriminatory practices of your 
Subcontractors. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if 
a Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all 
facilities at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site 
supervisors involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all 
employees at least once a year, post the policy statement and EEO 
posters on all company bulletin boards and job sites, and 
document every dissemination, review, and posting with a written 
record to identify the time, place, employees present, subject 
matter, and disposition of meetings. 
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d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors 
with whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation 
to the City upon request. 

f) You shall document and maintain a record of all Bid solicitations 
and outreach efforts to and from Subcontractors, contractor 
associations, and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon 
request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when 
any union referral process has impeded your efforts to maintain 
your EEO Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide 
written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  

l) You shall encourage all present employees, including people of 
color and women employees, to recruit others. 

m) You shall maintain all employment selection process information 
with records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job 
training opportunities, participate in training programs, or both for 
all of your employees, including people of color and women, and 
establish apprenticeship, trainee, and upgrade programs relevant 
to your employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of 
all employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such 
opportunities. 
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p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or 
single-user toilets and necessary changing facilities to assure 
privacy between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with 
you, your Subcontractors, or your Suppliers. You are encouraged to take 
positive steps to diversify and expand your Subcontractor solicitation base 
and to offer subcontracting opportunities to all eligible business firms 
including SLBEs, ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part 
of the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope 
of Work. In addition, an agreement shall be submitted and signed by all 
parties identifying the extent to which each joint venture partner shares in 
ownership, control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant 
to Section 1725.5 of the Labor Code, and the Subcontractor’s certification 
status with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 
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5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or
Task Order.

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.

1. Listed Subcontractors and Suppliers shall not be substituted without the
Express authorization of the City or its duly authorized agent.

2. Request for Subcontractor or Supplier substitution shall be made in writing
to Purchasing & Contracting Department, Public Works Division, Attention
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101
with a copy to the Engineer.

3. The request shall include a thorough explanation of the reason(s) for the
substitution, including dollar amounts and a letter from each substituted
Subcontractor or Supplier stating that they (the Subcontractors or
Suppliers) release all interest in working on the Project and written
confirmation from the new Subcontractor or Supplier stating that they
agree to work on the Project along with the dollar value of the Work to be
performed.

4. Written approval of the substitution request shall be received by you or
from the City or its authorized officer prior to any unlisted Subcontractor
or Supplier performing Work on the Project.

5. Substitution of Subcontractors and Suppliers without authorization shall
subject you to those penalties set forth in Public Contract Code §4110.

6. Requests for Supplier substitution shall be made in writing at least 10 Days
prior to the provision of materials, supplies, or services by the proposed
Supplier and shall include proof of written notice to the originally listed
Supplier of the proposed substitution.

7. A Contractor whose Bid is accepted shall not:

a) Substitute a person as Subcontractor or Supplier in place of the
Subcontractor or Supplier listed in the original bid, except that the
City, or it’s duly authorized officer, may consent to the substitution
of another person as a Subcontractor or Supplier in any of the
following situations:

i. When the Subcontractor or Supplier listed in the Bid, after
having a reasonable opportunity to do so, fails or refuses to
execute a written Contract for the scope of work specified
in the subcontractor’s bid and at the price specified in the
subcontractor’s bid, when that written contract, based
upon the general terms, conditions, plans, and
specifications for the project involved or the terms of the
subcontractor’s written bid, is presented to the
subcontractor by the prime contractor.
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ii. When the listed Subcontractor or Supplier becomes 
insolvent or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses 
to perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was 
listed as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 

vii. When the City, or it’s duly authorized officer, determines 
that the Work performed by the listed Subcontractor or that 
the materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial 
accordance with the Plans and specifications or that the 
Subcontractor or Supplier is substantially delaying or 
disrupting the progress of the Work. 

viii. When the listed Subcontractor is ineligible to work on a 
public works project pursuant to §§1777.1 or 1777.7 of the 
Labor Code. 

ix. When the City or its duly authorized agent determines that 
the listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow 
it to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or 
it’s duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes 
or deviations from the Contract, sublet or subcontract any portion 
of the Work, or contract for materials or supplies in excess of 0.5% 
of your total bid or $10,000, whichever is greater, as to which his or 
her original Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has 
been so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written 
objections are filed, the City shall give notice in writing of at least 5 Working 
Days to the listed Subcontractor or Supplier of a hearing by the City on your 
request for substitution. 
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I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise 
agreed to in writing, the respective amounts allowed you on account of the 
Work performed by the Subcontractors, to the extent of each 
Subcontractor’s interest therein. In cases of Subcontractor performance 
deficiencies, you shall make written notice of any withholding to the 
Subcontractor with a copy to the Contracts Specialist. Upon correction of 
the deficiency, you shall pay the Subcontractor the amount previously 
withheld within 14 Calendar Days after payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 
concerning prompt payment to Subcontractors shall subject the violating 
Contractor or Subcontractor to the penalties, sanctions, and other 
remedies of that section. This requirement shall not be construed to limit 
or impair any contractual, administrative, or judicial remedies otherwise 
available to you or your Subcontractor in the event of a dispute involving 
late payment or nonpayment by the Prime Contractor, deficient 
subcontract performance, or noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention 
from a Subcontractor within 30 Calendar Days after receiving payment for 
Work satisfactorily completed and accepted including incremental 
acceptances of portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s 
prior written approval. Any violation of this provision by you or your 
Subcontractor shall subject you or your Subcontractor to the penalties, 
sanctions, and other remedies specified in §7108.5 of the Business and 
Professions Code. 

4. These requirements shall not be construed to limit or impair any 
contractual, administrative, or judicial remedies otherwise available to you 
or your Subcontractor in the event of a dispute involving late payment or 
nonpayment by you, deficient subcontract performance, or noncompliance 
by a Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by 
any of the following certifying agencies: 
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a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s 
Department of General Services, Office of Small and Minority 
Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
name, telephone number including area code, and business address of 
each Subcontractor, Supplier, and joint venture partner, and the total 
amount actually paid to each firm. Project relevant records, regardless of 
tier, may be periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion 
and allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting 
by the 10th day of the subsequent month. Incomplete and/or 
delinquent reporting may cause payment delays, non-payment of 
invoices, or both. 

4. The records maintained under item 1, described above, shall be 
consolidated into a Final Summary Report, certified as correct by an 
authorized representative of the Contractor. The Final Summary Report 
shall include all subcontracting activities and be sent to the EOCP Program 
Manager prior to Acceptance. Failure to comply may result in assessment 
of liquidated damages or withholding of retention. The City will review and 
verify 100% of subcontract participation reported in the Final Summary 
Report prior to approval and release of final retention to you. In the event 
your Subcontractors are owed money for completed Work, the City may 
authorize payment to subcontractor via a joint check from the withheld 
retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED 
BY THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE 
CITY’S GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity 
development, and contract participation by SLBE and ELBE firms in City 
contracts. This policy is, in part, intended to further the City’s compelling 
interest to stimulate economic development through the support and 
empowerment of the local community, ensure that it is neither an active 
nor passive participant in marketplace discrimination, and promote equal 
opportunity for all segments of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be 
fully informed of this policy as set forth in these specifications. Mandatory 
or voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of 
the Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to 
be rejected as non-responsive unless the Bidder has demonstrated 
compliance with the affirmative steps as specified in the City’s document 
titled “Small Local Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS 
COMPLETING THE GOOD FAITH EFFORT SUBMITTAL” and has submitted 
documentation showing that all required positive efforts were made prior 
to the Bid submittal due date. The required Good Faith Effort (GFE) 
documentation shall be submitted to the Contract Specialist. The 
instructions for completing the good faith effort submittal can be found on 
the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 

Lake Murray Improvements 3 
K-24-2255-DBB-3 

39 | Page



 

 

B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these 
specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the 
execution of the Work and is carrying out its responsibilities by 
actually performing, managing, and supervising the Work involved. 
To perform a commercially useful function, the SLBE-ELBE shall also 
be responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying 
for the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the 
amount the SLBE-ELBE firm is to be paid under the contract is 
commensurate with the Work it is actually performing and the 
SLBE-ELBE credit claimed for its performance of the Work, and 
other relevant factors. Specifically, an SLBE-ELBE does not perform 
a commercially useful function if its role is limited to that of an extra 
participant in a transaction, contract, or project through which 
funds are passed in order to obtain the appearance of meaningful 
and useful SLBE-ELBE participation, when in similar transactions in 
which SLBE-ELBE firms do not participate, there is no such role 
performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the 
City’s SLBE Program, Instructions for Completing Good Faith Effort 
Submittal available from the City’s EOCP website or the Contract 
Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of 
a SLBE-ELBE firm shall be direct, independent, and by individuals 
only. Business firms that are owned by other businesses or by the 
principals or owners of other businesses that cannot themselves 
qualify under the SLBE-ELBE eligibility requirements shall not be 
eligible to participate in the Program. Moreover, the day-to-day 
management of the SLBE-ELBE firm shall be direct and 
independent of the influence of any other businesses that cannot 
themselves qualify under the SLBE-ELBE eligibility requirements.  
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e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
capital, efforts, skills, knowledge, or property. Joint ventures shall 
be established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place 
of Business and a Significant Employment Presence in San Diego 
County, California that has been in operation for 12 consecutive 
months and a valid business tax certificate. This definition is 
subsumed within the definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains 
a physical office and through which it obtains no less than 50% of 
its overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active 
participant in the City’s Mentor-Protégé Program and that has 
signed the required program participation agreement and has 
been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, 
only 1st tier SLBE–ELBE Subcontractors will be recognized as participants in 
the Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or 
both towards achieving any mandatory subcontracting 
participation level, the Bidder shall indicate on Form AA40 – Named 
Equipment/Material Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of 
the materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a 
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manufacturer is a firm that operates or maintains a factory 
or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under 
the Contract and of the general character described by the 
specifications. 

ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is 
a firm that owns, operates, or maintains a store, 
warehouse, or other establishment in which the materials, 
supplies, articles or equipment of the general character 
described by the specifications and required under the 
Contract are bought, kept in stock, and regularly sold or 
leased to the public in the usual course of business. To be 
a supplier, the firm shall be an established, regular business 
that engages, as its principal business and under its own 
name, in the purchase and sale or lease of the products in 
question.  A person may be a supplier in such bulk items as 
petroleum products, steel, cement, gravel, stone, or asphalt 
without owning, operating, or maintaining a place of 
business if the person both owns and operates distribution 
equipment for the products. Any supplementing of the 
suppliers’ own distribution equipment shall be by a long-
term lease agreement and shall not be on an ad hoc or 
contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in 
the procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or 
supplies required on a job site will be counted toward SLBE-
ELBE participation, provided the fees are reasonable and 
not excessive as compared with fees customarily allowed 
for similar services. No portion of the cost of the materials 
and supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking 
towards achieving any mandatory subcontracting participation 
level, the Bidder shall indicate it on Form AA35 – List of 
Subcontractors with the Bid. The following factors will be evaluated 
in determining the credit to be allowed toward the respective 
participation level: 

i. The SLBE-ELBE shall be responsible for the management 
and supervision of the entire trucking operation for which 
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it is getting credit on a particular Contract and there shall 
not be a contrived arrangement for the purpose of counting 
SLBE-ELBE participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully
licensed, insured, and operational truck used on the
Contract.

iii. The SLBE-ELBE receives credit for the total value of the
transportation services it provides on the Contract using
trucks it owns, insures, and operates using drivers it
employs.

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE
firm including an owner-operator who is certified as a SLBE-
ELBE. The SLBE-ELBE who leases trucks from another SLBE-
ELBE receives credit for the total value of the transportation
services the lessee SLBE-ELBE provides on the contract.

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE
firm, including an owner-operator. The SLBE-ELBE who
leases trucks from a non-SLBE-ELBE is entitled to credit for
the total value of transportation services provided by non-
SLBE-ELBE lessees not to exceed the value of transportation 
services provided by SLBE-ELBE owned trucks on the
contract. Additional participation by non-SLBE-ELBE lessees
receive credit only for the fee or commission it receives as
a result of the lease arrangement.

vi. A lease shall indicate that the SLBE-ELBE has exclusive use
of and control over the truck. This does not preclude the
leased truck from working for others during the term of the
lease with the consent of the SLBE-ELBE so long as the lease
gives the SLBE-ELBE absolute priority for use of the leased
truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

1. Contracts valued at $1,500,000 and above will be considered Major Public
Works Contracts and will include a mandatory Subcontractor participation
requirement for SLBE–ELBE firms.

a) The Bidder shall achieve the mandatory Subcontractor
participation requirement or demonstrate GFE.

b) The Bidders shall indicate the participation on Forms AA35 - List of
Subcontractors and AA40 - Named Equipment/Material Supplier
List as applicable regardless of the dollar value.

c) An SLBE-ELBE Bidder may count its own participation toward
achieving the mandatory goal as long as the SLBE-ELBE Bidder
performs 51% of the Contract Price.
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2. Contracts Valued over $1,000,000 and under $1,500,000 will also be 
considered Major Public Works Contracts and will include the mandatory 
subcontractor participation requirements described above and the 
following: 

a) 5% bid discount for SLBE‐ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  

c) Bid discounts shall not apply if the award will result in a total 
contract cost of $50,000 in excess of the apparent lowest Bid.  

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-
SLBE-ELBE Bidder, the SLBE-ELBE Bidder will be awarded the 
Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor 
Public Works Contracts and will be awarded through a competitive Bid 
process open only to City certified SLBE-ELBE firms. If there are no bidders 
or no responsible bidders, the Contract will be made available to all Bidders 
and will be subject to requirements listed in items 1 and 2 for Major Public 
Works Contracts above. 

4. Contracts valued at $500,000 and below will also be considered Minor 
Public Works Contracts and will be awarded through a competitive bid 
process open only to City certified ELBEs unless there are less than 2 firms 
available at which it will be awarded through a competitive process open 
only to the City certified SLBE-ELBE firms. If there are no bidders or no 
responsible bidders, the Contract will be made available to all Bidders and 
subject to requirements listed in items 1 and 2 for Major Public Works 
Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in 
Bid documents. A firm that is bidding or competing for City Contracts may 
partner with a certified SLBE or ELBE to compete for Contracts as a Joint 
Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible 
for a discount, a Joint Venture Agreement shall be approved by the City at 
the time of Bid submittal. The maximum allowable discount shall be 5%. 
The parties shall agree to enter in the relationship for the life of the 
projects. 
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3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners 
(if any). 

4. Each Joint Venture partner shall perform a Commercially Useful Function. 
An SLBE or ELBE that relies on the resources and personnel of a non-SLBE 
or ELBE firm will not be deemed to perform a Commercially Useful 
Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the 
discipline for which a proposal is being submitted. If a Joint Venture is 
bidding on a single trade project, at the time of bid submittal, each Joint 
Venture partner shall possess the requisite specialty license for that trade 
bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion 
with the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and 
equipment to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
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exceed 50% of the Contract Price, excluding the cost of 
manufactured items, in order to be eligible for a Joint Venture 
discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you 
shall achieve and maintain the SLBE-ELBE participation levels for which 
credit and preference points were earned. You shall maintain the SLBE-
ELBE percentages indicated at the Award of Contract and throughout the 
Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor 
preference points were earned. If participation levels will be reduced, 
approval shall be received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a 
designated SLBE-ELBE Subcontractor. Failure to do so shall constitute a 
material breach of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
City may declare you in default and will be considered grounds for 
debarment under Chapter 2, Article 2, Division 8, of the San Diego 
Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad 
base of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory 
reasons. The EOCP review is based on the federal “Six Good Faith Efforts” 
model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. 
The Six Good Faith Efforts, also known as affirmative steps, attract and 
utilize ELBE and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to 
the fullest extent practicable through outreach and recruitment 
activities.  

b) Make information of forthcoming opportunities available to SLBE-
ELBE firms and arrange time for Contracts and establish delivery 
schedules, where requirements permit, in a way that encourages 
and facilitates participation by SLBE-ELBE firms in the competitive 
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process. This includes posting solicitations for Bids or proposals to 
SLBE-ELBE firms for a minimum of 10 Working Days before the Bid 
or Proposal due date. 

c) Consider in the contracting process whether firms competing for 
large Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when 
a Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the 
SLBE-ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate 
GFEs were taken to meet the Contract Subcontractor participation 
percentages. See the City’s document titled “Small Local Business (SLBE) 
Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH 
EFFORT SUBMITTAL.” The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 

I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors 
will result in sanctions including assessment of penalty fines, termination 
of Contract, or debarment. This section does not replace applicable 
California Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company 
name, Contract amount or actual Work performed by Subcontractors, or 
any falsification or fraud on the part your submission of documentation 
and forms pursuant to this program, will result in sanctions against you 
including assessment of penalty fines, termination of the Contract, or 
debarment. Instances of falsification or fraud which are indicative of an 
attempt by you to avoid subcontracting with certain categories of 
Subcontractors on the basis of race, gender, gender expression, gender 
identity, religion, national origin, ethnicity, sexual orientation, age, or 
disability shall be referred to the Equal Opportunity Contracting Program’s 
Investigative Unit for possible violations of Article 2, Division 35 of the City 
Administrative Code, §§22.3501 et seq. (Nondiscrimination in Contracting). 
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K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe  
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ATTACHMENT D 

PREVAILING WAGE 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, 
but not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
shall ensure that all workers who perform work under this Contract are paid not 
less than the prevailing rate of per diem wages as determined by the Director of 
the California Department of Industrial Relations (DIR). This includes work 
performed during the design and preconstruction phases of construction 
including, but not limited to, inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and 
are available for inspection to any interested party on request. Copies of 
the prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor 
and its subcontractors shall post a copy of the prevailing rate of per diem 
wages determination at each job site and shall make them available to any 
interested party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be 
paid after the expiration date, then the published rate of wage shall be in 
effect for the life of this Contract. If the published wage rate refers to a 
predetermined wage rate to become effective upon expiration of the 
published wage rate and the predetermined wage rate is on file with the 
DIR, such predetermined wage rate shall become effective on the date 
following the expiration date and shall apply to this Contract in the same 
manner as if it had been published in said publication.  If the 
predetermined wage rate refers to one or more additional expiration dates 
with additional predetermined wage rates, which expiration dates occur 
during the life of this Contract, each successive predetermined wage rate 
shall apply to this Contract on the date following the expiration date of the 
previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of 
the Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This 
shall be in addition to any other applicable penalties allowed under Labor Code 
sections 1720 – 1861.  
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll 
records, verifying and certifying payroll records, and making them available for 
inspection. Contractor shall require its subcontractors to also comply with section 
1776. Contractor and its subcontractors shall submit weekly certified payroll 
records online via the City’s web-based Labor Compliance Program. Contractor is 
responsible for ensuring its subcontractors submit certified payroll records to the 
City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages 
of apprentices. Contractor is held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a 
week, unless all hours worked in excess of 8 hours per day are compensated at not 
less than 1½ times the basic rate of pay; and (ii) specify penalties to be imposed on 
contractors and subcontractors of $25 per worker per day for each day the worker 
works more than 8 hours per day and 40 hours per week in violation of California 
Labor Code sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a 
subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 
1810, 1813, 1815, 1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake 
self-insurance in accordance with the provisions of that code, and I will comply with 
such provisions before commencing the performance of the work of this Contract.” 

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments 
when payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For 
questions or assistance, please contact the City of San Diego’s Prevailing Wage Unit 
at 858-627-3200. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is 
subject to compliance monitoring and enforcement by the DIR.  A contractor or 
subcontractor shall not be qualified to bid on, be listed in a bid or proposal,  subject 
to the requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and 
qualified to perform public work pursuant to Labor Code section 1725.5  It is not a 
violation of this section for an unregistered contractor to submit a bid that is 
authorized by  Section 7029.1 of the Business and Professions code or by Section 
10164 or 20103.5 of the Public Contract Code, provided the contractor is registered 
to perform public work pursuant to Section 1725.5 at the time the contract is 
awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of 
any public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop 
order prohibiting the use of the unregistered contractors or unregistered 
subcontractor(s) on ALL public works until the unregistered contractor or 
unregistered subcontractor(s) is registered. Failure to observe a stop order is a 
misdemeanor. 

1.11. List of all Subcontractors.  The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this 
Contract prior to any work being performed; and the Contractor shall provide a 
complete list of all subcontractors with each invoice. Additionally, Contractor shall 
provide the City with a complete list of all subcontractors (regardless of tier) utilized 
on this contract within ten working days of the completion of the contract, along 
with their DIR registration numbers. The City shall withhold final payment to 
Construction Management Professional until at least thirty (30) days after this 
information is provided to the City.  
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1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11. above. (Labor code section 
1773.3). 
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ATTACHMENT E 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”:  

To item 47, “Holiday”, ADD the following: 

Holiday Observed On 

Juneteenth June 19 

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with 
the following: 

Normal Working Hours: Normal Working Hours shall be 7:30 AM to 3:30 PM, 
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits. 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. You shall perform, with your own organization, Contract Work amounting 
to at least 50% of the Base Bid. 

3-8.4  Supporting Information. To the “WHITEBOOK”, ADD the following: 

4. You shall collect and submit rehabilitation data spreadsheets along with 
monthly invoices for the following rehabilitation Work (see Appendix H – 
Rehabilitation Data Collection – Sample Sewer Mains, Laterals and 
Manholes   Data Templates). 
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a) Laterals 

b) Sewer Mains 

c) Manholes 

3-15.3 Coordination. To the “WHITEBOOK”, ADD the following: 

2. Other adjacent City projects are scheduled for construction for the same 
time period in the vicinity of Council District 7 within the Navajo community, 
North and South of Navajo Rd, West of SR-125 SB. See Appendix F – 
Adjacent Projects Map for the approximate location. Coordinate the Work 
with the adjacent projects as listed below: 

a) Cowles Mountain Bl: Whelan Dr to Coleshill Dr, San Carlos 
Interconnect Trans Pipeline (W) B-21109 (Construction: 04/2025 – 
08/2026), PM: Ramesis Bustamante.    

b) Cowles Mtn Bl: Lake Adlon Dr and Navajo Rd: Lake Murray Improv 
2 (W) B-19135 (Construction: 08/2023 - 07/2026), PM: Sabeen 
Cochinwala. 

c) Navajo Pump Station B-11023 (Construction: 07/2016 – 07/2023), 
PM: Dwayne Abbey. 

d) Warmwell Dr and Tuxford Dr Intersection: Accelerated Pipeline 
Rehab Ref Group 846 B-18185 (Construction: 01/2021– 08/2024), 
PM: Jamal Sherzai. 

e) Boulder Lake Av and Beaver Lake Dr Intersection, Mulvaney Dr 
between Turnbridge Wy and Southgate Dr, and Cowles Mtn Bl and 
Acuff Dr Intersection: Pipeline Rehabilitation AQ-1 B-17151 
(Construction: 11/2019 – 08/2024), PM:  Melissa Faber. 

f) Coleshill Dr: Cowles Mountain Bl to Ballinger Ave, Eagle Ridge PS 
Replacement B-23082 (Construction: 09/2027 - 01/2031), PM: 
Nader Naghavian.  

SECTION 4 - CONTROL OF MATERIALS 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the issuance of the Apparent Low 
Bidder and on the City’s Product Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 
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SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE.

1. The insurance provisions herein shall not be construed to limit your
indemnity and defense duties set forth in the Contract.

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and
expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection
with the performance of the Work by you, your agents, representatives,
officers, employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is
on a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance as required by this Contract and at all
times thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your duties under the Contract, including
your indemnity obligations, are not limited to the insurance coverage
required by this Contract.

4. If you maintain broader coverage or higher limits than the minimums
shown below, City requires and shall be entitled to the broader coverage
or the higher limits maintained by you. Any available insurance proceeds in
excess of the specified minimum limits of insurance and coverage shall be
available to City.

5. Your payment for insurance shall be included in the Contract Price you bid.
You are not entitled to any additional payment from the City to cover your
insurance, unless the City specifically agrees to payment in writing. Do not
begin any Work under this Contract or allow any Subcontractors to begin
work, until you have provided, and the City has approved, all required
insurance.

6. Policies of insurance shall provide that the City is entitled to 30 days
advance written notice of cancellation or non-renewal of the policy or 10
days advance written notice for cancellation due to non-payment of
premium. Maintenance of specified insurance coverage is a material
element of the Contract. Your failure to maintain or renew coverage and to
provide evidence of renewal during the term of the Contract may be
treated by the City as a material breach of the Contract.
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5-4.2 Types of Insurance.   

5-4.2.1 General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, 
bodily injury, property damage, and liability assumed under an insured’s 
contract (including the tort liability of another assumed in a business 
contract). 

3. There shall be no endorsement or modification limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. You 
shall maintain the same or equivalent insurance for at least 10 years 
following completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall 
be in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, 
you shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers’ compensation laws. The City, its elected officials, 
and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with this requirement.  
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2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor 
Code section 3700, which requires every employer to be insured against 
liability for workers’ compensation or to undertake self-insurance, and that 
you will comply with these provisions before commencing the Work. 

5-4.2.4 Contractors Pollution Liability Insurance.   

1. You shall procure and maintain at your expense or require your 
Subcontractor, as described below, to procure and maintain Contractors 
Pollution Liability Insurance applicable to the Work being performed, with 
a limit no less than $2,000,000 per claim or occurrence and $4,000,000 
aggregate per policy period of one year. 

2. All costs of defense shall be outside the limits of the policy.  

3. You shall obtain written approval from the City for any insurance provided 
by your Subcontractor instead of you.  

4. For approval of a substitution of your Subcontractor’s insurance, you shall 
certify that all activities for which the Contractors Pollution Liability 
Insurance will provide coverage will be performed exclusively by the 
Subcontractor providing the insurance. The deductible shall not exceed 
$25,000 per claim unless the City has provided prior, written approval. 

5. Occurrence based policies shall be procured before the Work commences. 
Claims Made policies shall be procured before the Work commences, shall 
be maintained for the Contract Time, and shall include a 12-month 
extended Claims Discovery Period applicable to this contract or the existing 
policy or policies that shall continue to be maintained for 12 months after 
the completion of the Work without advancing the retroactive date.  

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state 
of California and is included on the List of Approved Surplus Lines Insurers (LASLI 
list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of 
the requirements for policies of insurance provided by admitted carriers described 
in this Contract. 
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5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the 
right to require complete, certified copies of all required insurance policies, 
including endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California 
Insurance Code section 11580.04, and any applicable successor statutes limiting 
indemnification of public agencies that bind the City, the policy or policies shall be 
endorsed to include as an Additional Insured the City and its respective elected 
officials, officers, employees, agents, and representatives, with respect to liability 
arising out of:   

i. Ongoing operations performed by you or on your behalf,   

ii. your products,   

iii. your work, e.g., your completed operations performed by you or on your 
behalf, or   

iv. premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or 
self-insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it shall provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives shall be in 
excess of your insurance and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work shall reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit shall be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that 
the insurer will waive all rights of subrogation against the City and its respective 
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elected officials, officers, employees, agents, and representatives for losses paid 
under the terms of the policy or policies and which arise from Work performed by 
the Named Insured for the City. 

5-4.5.3 Contractors Pollution Liability Insurance Endorsements. 

5-4.5.3.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California 
Insurance Code section 11580.04, and any applicable successor statutes limiting 
indemnification of public agencies that bind the City, the policy or policies shall be 
endorsed to include as an Additional Insured the City and its respective elected 
officials, officers, employees, agents, and representatives, with respect to liability 
arising out of:   

a. Ongoing operations performed by you or on your behalf,

b. your products,

c. your work, e.g., your completed operations performed by you or on your
behalf, or

d. premises owned, leased, controlled, or used by you.

5-4.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be 
endorsed to provide that the insurance afforded by the Contractors Pollution 
Liability Insurance policy or policies is primary to any insurance or self-insurance of 
the City and its elected officials, officers, employees, agents and representatives 
with respect to operations including the completed operations of the Named 
Insured. Any insurance maintained by the City and its elected officials, officers, 
employees, agents and representatives shall be in excess of your insurance and 
shall not contribute to it.  

5-4.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or 
policies shall provide that your insurance shall apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of 
the insurer's liability and shall provide cross-liability coverage. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof 
of ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed 
to provide, that the self-insured retention may be satisfied by either the named 
insured or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles, and self-insured retentions to 

Lake Murray Improvements 3 
K-24-2255-DBB-3

61 | Page



 

 

determine if they are acceptable to the City. The City will reimburse you, without 
overhead, profit, or any other markup, for the cost of additional premium for any 
coverage requested by the Engineer, but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior 
to any material change to the policies of insurance provided under this Contract. 
This written notice is in addition to the requirements of paragraph 6 of Section 5-
4.1. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including all endorsements. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice materials in Appendix D – Sample City 
Invoice with Cash Flow Forecast and use the format shown. 

6-2.1 Moratoriums. To the “WHITEBOOK”, ADD the following: 

4.   Do not Work in the areas where there is currently a moratorium issued by 
the City. The areas subject to moratorium are listed below: 

a) San Carlos Interconnect Trans Pipeline (Construction: 4/2025 – 
8/2026) To avoid conflict with the paving moratorium: 
Construction of exterior point repair at (Cowles Mountain Bl: 
Whelan Dr to Coleshill Dr) should be completed before 4/2025.  

b) AC Paving Group 1601: (Bardonia St; Whelan Dr to Tommy Dr) 
Construction of cleanout shall be completed after 4/3/2024 to 
avoid conflict with paving moratorium. 

6-3 TIME OF COMPLETION. To the “WHITEBOOK”, ADD the following:  

1. You shall complete the liner installation of all segments of sewer mains and 
the lateral reinstatements as verified by the Engineer within 440 Working 
Days from the date of NTP. Complete the remaining Work as part of this 
project, including lateral lining and post-lining CCTV video, within the 
remaining number of Working Days. 

6-3.1 General. To the "WHITEBOOK", item 3, subitem d, DELETE in its entirety and 
SUBSTITUTE with the following: 

d) 30 Calendar Days for full depth asphalt final mill and resurfacing work 
required per SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation" as included in Appendix K – Standard Drawings 
(SPO). 
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ADD: 

6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Lake 
Murray Improvements 3, Project No. B-22022.02.06, as referenced in the 
Contract Appendix. You shall comply with all requirements of the Notice 
of Exemption as set forth in Appendix A. 

2. Compliance with the City’s environmental document shall be included in 
the Contract Price, unless separate bid items have been provided. 

6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the City 
that the liquidated damage amount described in the table below is the value of 
the damage caused by your failure to complete the Work within the allotted 
time. Such sum shall not be construed as a penalty and may be deducted from 
your payments if such delay occurs. 

Contract Value Liquidated Damages Daily 
Amount 

Less than $200,001 $1,000 

$200,001 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 

$1,000,001 to $2,000,000 $2,500 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 

$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,000 $7,000 
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SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.9 Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the 
“Field Orders” Bid Item, the City shall pay those Field Orders as shown 
below: 

TABLE 7-3.9  

FIELD ORDER LIMITS 

Contract Price Maximum Each Field Order 
Work Amount 

Less than $1,000,001 $10,000 

$1,000,001 to $5,000,000 $20,000 

$5,000,001 to $10,000,000 $25,000 

$10,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $70,000 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 306 - OPEN TRENCH CONDUIT CONSTRUCTION 

306-1  GENERAL.  To the “GREENBOOK”, ADD the following: 

1. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City 
of San Diego Standard Drawings as included in Appendix K – Standard 
Drawings (SPO).  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets – Major Excavation” 
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c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface 
Streets - Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

306-3.3.4 Payment. To the "WHITEBOOK", ADD the following:  

12. The payment for pavement restoration including influence area shall be 
included in the Bid items for the associated abandonment Work. 

306-15  PAYMENT. To the "GREENBOOK", ADD the following: 

1. Payment for pavement restoration, including influence area, shall be 
included in the associated Bid items pertinent to the Work.  

306-15.1 General. To the "WHITEBOOK", item 1, subitem n, DELETE in its entirety and 
SUBSTITUTE with the following:  

n) Permanent resurfacing. See 306-1 General for permanent pavement 
restoration requirements. 

306-15.8 Pipeline Appurtenances. To the "WHITEBOOK", ADD the following: 

10. Payment for pipeline appurtenances will be mate at the contract unit price 
for each appurtenance of the size including permanent resurfacing 
requirements. See 306-1 General for permanent resurfacing 
requirements. 

306-16.6  Payment. To the “WHITEBOOK”, ADD the following: 

6. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City 
of San Diego Standard Drawings. Payment for pavement restoration, 
including influence area, shall be included in the associated Bid items 
pertinent to the Work.  

a) See 306-1 General for permanent resurfacing requirements.  

306-17.2  Payment. To the “WHITEBOOK”, ADD the following: 

12. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City 
of San Diego Standard Drawings. Payment for pavement restoration, 
including influence area, shall be included in the associated Bid items 
pertinent to the Work.  

13. See 306-1 General for permanent resurfacing requirements. 
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SECTION 400 – PROTECTION AND RESTORATION 

400-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

6. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City 
of San Diego Standard Drawings as included in Appendix K – Standard 
Drawings (SPO). Payment for pavement restoration, including influence 
area, shall be included in the associated Bid Items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface 
Streets - Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

SECTION 401 - REMOVAL  

401-3.1  Concrete Pavement. To the "WHITEBOOK", ADD the following: 

4. See Section 400-1 GENERAL for permanent resurfacing requirements. 

401-3.2  Concrete Curb, Walk, Gutters, Cross Gutters, Curb Ramps, Driveway, and Alley 
Intersections. To the "WHITEBOOK", ADD the following:  

7. See Section 400-1 GENERAL for permanent resurfacing requirements. 

SECTION 402 – UTILITIES 

402-1.1 General. To the "GREENBOOK", paragraph 5, DELETE in its entirety and SUBSTITUTE 
with the following:  

The Contractor shall complete excavation, backfill, and placement of temporary 
resurfacing on the same Day. Backfill shall conform to 306-12. Temporary 
resurfacing shall conform to 306-13.1. Permanent resurfacing shall be placed within 
10 Working Days unless otherwise specified in the Special Provisions or directed by 
the Engineer. See Section 400-1 GENERAL for permanent resurfacing requirements. 

To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE with the 
following: 

2. You shall fill all potholes on the same day of potholing if no trenching is to 
be performed within 10 Working Days of the excavation. Fully restore all 
potholes and any damaged surrounding areas to their original condition 
unless otherwise specified by the Engineer. Permanent resurfacing shall 
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conform to SDG-123, “36-Inch and Smaller Pothole and Exploratory 
Excavation” as included in Appendix K – Standard Drawings (SPO). 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

 g) Refer to Appendix G - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

402-8  PAYMENT. To the “WHITEBOOK”, ADD the following: 

6. Payment for pavement restoration, including influence area, shall be 
included in the associated Bid items pertinent to the Work. 

SECTION 500 – PIPELINE REHABILITATION 

500-1  GENERAL. To the “WHITEBOOK”, ADD the following: 

5. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City 
of San Diego Standard Drawings as included in Appendix K – Standard 
Drawings (SPO). Payment for pavement restoration, including influence 
area, shall be included in the associated Bid Items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface 
Streets - Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

500-2.1 Initial Submittals. To the “WHITEBOOK”, item 1, ADD the following: 

Items shall be submitted in accordance with the required documents schedule. 

500-4.7 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The point repair Work shall be measured and paid for in the Bid Item for 
each “Point Repair for Existing Sewer Main”. Measurement shall be made 
at the pipe and shall be based on the length of pipe repaired. You shall be 
paid for 1 point repair for each repair 8 ft (2.43 m) or less in length. Any 
continuous point repair greater than 8 ft (2.43 m), shall be paid linearly 
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proportioned to bid item “Point Repair for Existing Sewer Main”. This 
payment shall include all necessary labor, materials, and equipment to 
clean, repair, excavate, inspect the Point Repair, backfill and restore 
pavement. See 500-1 General for permanent pavement restoration 
requirements. 

SECTION 503 – SERVICE LATERAL REHABILITATION 

503-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

7. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City 
of San Diego Standard Drawings as included in Appendix K – Standard 
Drawings (SPO). Payment for pavement restoration, including influence 
area, shall be included in the associated Bid items pertinent to the Work.  

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface 
Streets - Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

503-6 PAYMENT. To the "WHITEBOOK" item 3, DELETE in its entirety and SUBSTITUTE 
with the following:  

3. The point repair Work for sewer laterals shall be in accordance with 500-4, 
“PIPELINE POINT REPAIR AND/OR REPLACEMENT” and shall be included 
in the Bid Item for each “Point Repair for Existing Sewer Lateral”. 
Measurement shall be made at the pipe and shall be based on the length 
of pipe repaired. You shall be paid for 1 point repair for each repair 8 ft 
(2.43 m) or less in length. Any continuous point repair greater than 8 ft (2.43 
m), shall be paid linearly proportioned to bid item “Point Repair for Existing 
Sewer Main”. This payment shall include all necessary labor, materials, and 
equipment to clean, repair, excavate, inspect the Point Repair, backfill, 
pavement restoration (and influence area) including sidewalks, driveways 
and any other above ground improvements. 

SECTION 701 - CONSTRUCTION 

701-2 PAYMENT. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE 
with the following:  

3. The payment for the trenching and pavement restoration, including 
influence areas, is included in the payment for the associated Work. 
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SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

NOTICE OF EXEMPTION 
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Revised August 2020 

NOTICE OF EXEMPTION 
 
(Check one or both) 

TO:     X    Recorder/County Clerk FROM: City of San Diego 
 P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 

1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
 San Diego, CA  92101-2400 San Diego, CA 92101 
    
           Office of Planning and Research 
  1400 Tenth Street, Room 121 
  Sacramento, CA  95814 
 
 
Project Name: Lake Murray Improvements 3                                               WBS No.:  B-22022.02.06     
 
Project Location-Specific:  The project is located along portions of the following streets within the Navajo 
Community Planning Area (Council District 7): Acuff Dr., Cowles Mountain Blvd., Barker Dr., Barker Wy., Regner 
Rd., Coleshill Dr., Boulder Lake Ave., Ballinger Ave., Renkrib Ave., Harwell Dr., Gain Dr., Jackie Dr., Highwood Dr., 
Bobhird Dr., Frazier Dr., Mewall Dr., Idyllwild Ln., Mulvaney Dr., Turnbridge Wy., Southgate Dr., Joeve Ct., 
Highsmith Ln., Whiteport Ln., Willa Wy., Bardonia St., Hudson Dr., Tommy Dr., Verlane Dr., Renown Dr., Bantam 
Lake Ave., Bantam Lake Cir., San Carlos Dr., Boon Lake Ave., Beaver Lake Dr., Lake Badin Ave., June Lake Dr., Lake 
Kathleen Ave., and Lake Cayuga Dr. 
 
Project Location-City/County:  San Diego/San Diego 
 
Description of nature and purpose of the Project:  The project involves rehabilitation of approximately 25,820 
linear feet of sewer main, including point repairs, rehabilitation of sewer manholes and laterals, installation of 
new manholes, cleanouts, laterals, curb ramps, and street resurfacing.  All work would occur within the City’s 
developed public right-of-way. 
 
A portion of the project (sewer main rehabilitation on Barker Way between Boulder Lake Avenue and Coleshill 
Drive) occurs adjacent to the City’s Multi-Habitat Planning Area (MHPA) and will be required to comply with the 
MHPA Land Use Adjacency Guidelines as specified in Section 1.4.3 of the Multiple Species Conservation 
Program’s (MSCP) Subarea Plan. 
 
Name of Public Agency Approving Project:  City of San Diego 
 
Name of Person or Agency Carrying Out Project: City of San Diego 
  Engineering and Capital Projects Department 
  Contact: Juan Baligad  
  Email/Phone No.: JBaligad@sandiego.gov / (619) 533-5473 
       525 B Street, Suite 750 (MS 908A), San Diego, CA 92101 
Exempt Status:   
 (   ) Ministerial (Sec. 21080(b)(1); 15268); 
 (   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
 (   ) Emergency Project (Sec. 21080(b)(4); 15269 (b)(c)) 
 ( X) Categorical Exemption:  15301(Existing Facilities), 15303 (New Construction or Conversion of Small  
              Structures), 15304 (Minor Alteration to Land) 
 (   ) Statutory Exemptions:  
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Revised August 2020 

Reasons why project is exempt:  The City of San Diego conducted an environmental review which determined 
that the project meets the categorical exemption criteria set forth in CEQA State Guidelines, Section 15301 
(Existing Facilities) which allows for operation, repair, maintenance activities, minor alterations to existing public 
facilities involving negligible or no expansion of use, such as the rehabilitation of existing sewer mains, including 
point repairs and rehabilitation of manholes and laterals; Section 15303 (New Construction or Conversion of 
Small Structures), which allows for the construction and location of limited numbers of new, small structures, 
such as installation of new manholes, cleanouts, laterals, and curb ramps; Section 15304 (Minor Alteration to 
Land), which allows for minor public alterations in the condition of land which do not involve removal of healthy, 
mature, scenic trees except for forestry of agricultural purposes, such as trenching for the installation of new 
manholes, cleanouts, and laterals where the surface is restored; and where the exceptions listed in Section 
15300.2 would not apply. 

Lead Agency Contact Person: Juan Baligad Telephone: (619) 533-5473 

If filed by applicant: 
1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 

James Arnhart, Program Manager Date 

Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant 

June 1, 2023
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APPENDIX B 

FIRE HYDRANT METER PROGRAM 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 2OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 3OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 4OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 

Lake Murray Improvements 3 
K-24-2255-DBB-3 

80 | Page



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 7OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

for removal of the meter. 

c. Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop.  Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

d. Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance.  These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

e. Outstanding balances due may be deducted from deposits and any
balances refunded to the customer.  Any outstanding balances will
be turned over to the City Treasurer for collection.  Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for 
consideration. 

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters
will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:   

a) Vehicle Mounted Meters:  Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop.  The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16-inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip 
joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No. 
Resident Engineer (RE):  Contractor's fax #:  Invoice Date: 
RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date  Amount 
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining

1 1.00 -$   $0.00 $0.00 0.00 $0.00 -$
2 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
3 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
4 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
7 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
8 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 -$   $0.00 $0.00 0.00% $0.00 -$
7 -$   $0.00 $0.00 0.00% $0.00 -$
8 -$   $0.00 $0.00 0.00% $0.00 -$
9 -$   $0.00 $0.00 0.00% $0.00 -$
10 -$   $0.00 $0.00 0.00% $0.00 -$
11 -$   $0.00 $0.00 0.00% $0.00 -$
12 -$   $0.00 $0.00 0.00% $0.00 -$
13 -$   $0.00 $0.00 0.00% $0.00 -$
14 -$   $0.00 $0.00 0.00% $0.00 -$
15 -$   $0.00 $0.00 0.00% $0.00 -$
16 -$   $0.00 $0.00 0.00% $0.00 -$
17 -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
CHANGE ORDER No.  -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
-$   $0.00 $0.00 $0.00 -$

-$ $0.00 $0.00 Total Billed $0.00 Total Amount Remaining
            SUMMARY -$  
A. Original Contract Amount $0.00            Retention and/or Escrow Payment Schedule

B. Approved Change Order #00 Thru #00 $0.00 Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00 Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00

1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

Trigger Asset

Total Auhtorized Amount (Original)
 Total Authorized Amount (including approved Change Order)

		Construction	Engineer												Date

		Resident	Engineer Date

I	certify	that	the	materials	have	been	received	by	me,	or	services	
have	been	rendered,	in	the	quality	and	quantity	specified	per	the		
approved	contracted	amounts,	and	is			approved	for	payment

SAMPLE 
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WBS #: B18108

Date Submitted: 10/10/2018
NTP Date: 3/23/2018

Final Statement of WD Date: 5/23/2020
Contract #: K-XX-XXXX-XXX-X

Contract Amount: $5,617,000

Year January February March April May June July August September October November December
2018 15,000 25,000 52,000 52,000 100,000 10,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 100,000 100,000 1,000,000 1,000,000
2020 100,000 100,000 100,000 1,000,000 1,000,000
2021
2022
2023
2024
2025

Construction Cash Flow Forecast

 "Sewer and Water Group Job 965 (W)"

SAMPLE
 R

EFERENCE
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LOCATION MAP 
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SANTIAGO CRESPO
619-533-3627
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LAMYA BARAYA
619-533-4434

FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email: engineering@sandiego.gov

Date: 6/13/2023
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ADJACENT PROJECT MAP 
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WBS NO: B22022 (S)

LAKE MURRAY IMPROV 3
SENIOR ENGINEER
ALEX SLEIMAN
619-533-7588

PROJECT MANAGER
SANTIAGO CRESPO
619-533-3627

PROJECT ENGINEER
LAMYA BARAYA
619-533-4434

FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email: engineering@sandiego.gov

COUNCIL DISTRICT: 7COMMUNITY NAME: NAVAJO 
Date: 5/30/2023
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APPENDIX G 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are strategically 
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for 
transmission to the Department Control Computer. If you come across any of these devices on street lights 
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban, 
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with 
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact 
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any 
costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The 
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering 
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257. 

Network Device 

Rev. 9.11.2023
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APPENDIX H 

REHABILITATION DATA COLLECTION – SAMPLE SEWER MAINS, LATERALS, AND 
MANHOLES DATA TEMPLATES

Lake Murray Improvements 3 
K-24-2255-DBB-3

104 | Page



REHAB DATA COLLECTION ‐ SEWER MAINS

FSN REHAB DATE LENGTH INSIDE DIAM FUNCTIONAL DIAM LINING TYPE DESC LINING METHOD DESC REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR COMMENTS ACCEPTANCE DATE
65112 8/22/2006 312 8 7 PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE ‐ Leave this row in the table as it is. 8/22/2006

1 Of 1

5/23/2016
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REHAB DATA COLLECTION ‐ LATERALS

FSN REHAB DATE TOPHAT INSTALLED SIZE FUNCTIONAL DIAM LINING TYPE DESC LINING METHOD DESC REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR COMMENTS ACCEPTANCE DATE
5033085 8/22/2006 Y 6 5 PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE ‐ Leave this row in the table as it is. 8/22/2006

1 Of 1 5/23/2016
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REHAB DATA COLLECTION – MANHOLES 

MH FSN 
REHAB 
DATE LINING TYPE 

LINING 
MATERIAL 
VENDOR 

LINING 
SYSTEM 

REHAB 
CONTRACTOR 

RIM 
ELEVATION 

INVERT 
ELEVATION 

ACTUAL 
DEPTH 

(VF) COMMENTS 
ACCEPTANCE 

DATE 

70536 3/28/2007 POLYURETHANE ZEBRON ZEBRON 386 
ZEBRON 
CORPORATION 49.8 41.95 7 Leave this row as a sample. 3/28/2007 
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APPENDIX I 

SAMPLE OF PUBLIC NOTICE 
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Work on your street will begin within one week to 
replace the existing water mains servicing your 
community. 

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

PROJECT TITLE PROJECT TITLE 
Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

FOR SAMPLE REFERENCE ONLY
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APPENDIX J 

PLAN DEVELOPMENT FOR LAKE MURRAY IMPROVEMENTS  3
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PAGE NO. DESCRIPTION 

2 S
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9

18 33

34 40
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CONTRACTOR’S NOTES 

 

 

 PERMANENT STORM WATER BMP CATEGORY

PRIORITY DEVELOPMENT PROJECT
STANDARD DEVELOPMENT PROJECT
PDP EXEMPT
NOT SUBJECT TO PERMANENT STORM WATER REQUIREMENTS
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PROJECT ENGINEER
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FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email: engineering@sandiego.gov

Date: 6/13/2023
COUNCIL DISTRICT: 7
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Pipeline Rehabilitation AQ-1 Appendix J - Site Maps
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Map Sheet 
Number

Street Name PIPE FSN Length 
(Feet)

Size   
(Inch)

Material Action DS MH ID DS MH RIM DS MH IE DS MH 
Depth

US MH ID US MH 
RIM

US MH IE US MH 
Depth

Lateral Thomas Bro Council 
District

Community Field Book

Idyllwild Ln P1 66233 30 8 VC Rehab 17 753.00 744.99 8.01 N1 753.00 745.29 7.71 6 1251A3 7 Navajo O13S

Idyllwild Ln P2 66234 200 8 VC Rehab 16 750.99 742.99 8.00 17 753.00 744.99 8.01 8 1251A3 7 Navajo O13S

Idyllwild Ln P3 66235 230 8 VC 14 749 741 8.00 16 751 743 8 5 1251A3 7 Navajo O13S

Joeve Ct P4 66252 82 8 VC Rehab 42 753.62 745.62 8.00 N2 760.00 746.44 13.56 7 1251A3 7 Navajo O13S

Joeve Ct P5 66253 170 8 VC Rehab 46 752.43 744.43 8.00 42 753.62 745.62 8.00 4 1251A3 7 Navajo O13S

South Gate Dr P6 66254 233 8 VC Rehab 48 743.82 735.82 8.00 46 752.43 744.43 8.00 3 1251A3 7 Navajo O13S

South Gate Dr P7 66250 350 10 VC Rehab 33 739.23 711.23 28.00 45 752.63 712.63 40.00 0 1251A3 7 Navajo O13S

Highsmith Ln P8 66248 231 10 VC Rehab 34 738.31 710.31 28.00 33 739.23 711.23 28.00 0 1251A4 7 Navajo O13S

Highsmith Ln P9 66247 143 10 VC Rehab 147 737.79 709.79 28.00 34 738.31 710.31 28.00 1 1251A4 7 Navajo O13S, N13S

South Gate Dr P10 66251 200 8 VC Rehab 35 748.00 733.02 14.98 N3 758.00 743.02 14.98 6 1251A3 7 Navajo O13S

South Gate Dr P11 66249 136 8 VC Rehab 31 739.12 731.12 8.00 35 748.00 733.02 14.98 6 1251A4 7 Navajo O13S

Highsmith Ln P12 66245 157 8 VC Rehab 30 738.18 730.18 8.00 31 739.12 731.12 8.00 4 1251A4 7 Navajo O13S

Highsmith Ln _ 66246 43 8 VC Rehab 34 738.31 710.31 28.00 30 738.18 730.18 8.00 2 1251A5 8 Navajo O13S

Mulvaney Dr P13 65173 50 8 VC Rehab 150 770.00 761.00 9.00 N4 775.00 761.20 13.80 2 1251A3 7 Navajo N13S

Mulvaney Dr P14 65172 80 8 VC Rehab 150 770.00 761.00 9.00 N5 780.00 766.20 13.80 2 1251A3 7 Navajo N13S

Turnbridge Wy P15 65171 348 8 VC Rehab 148 745.33 736.33 9.00 150 770.00 761.00 9.00 9 1251A3 7 Navajo N13S

Turnbridge Wy P16 65170 108 8 VC Rehab 146 737.01 729.01 8.00 148 745.33 736.33 9.00 4 1251A4 7 Navajo N13S

Turnbridge Wy P17 66311 290 8 VC Rehab 1 738 721 17.00 146 737 729 8 5 1251A4 7 Navajo N13S, O14S

Whiteport Ln P18 66266 50 8 VC Rehab 4 730.99 721.99 9.00 N6 732.00 724.49 7.51 5 1251A4 7 Navajo O14S

Whiteport Ln P19 66265 300 8 VC Rehab 1 737.79 720.79 17.00 4 730.99 721.99 9.00 7 1251A4 7 Navajo O14S

Turnbridge Wy P20 66264 136 8 VC Rehab 2 723.38 714.4 9.00 1 737.79 720.79 17.00 0 1251A4 7 Navajo O14S

Frazier Dr P26 65183 200 8 VC Rehab 210 797.93 789.9 8.00 N8 805.00 791.38 13.62 7 1250J3 7 Navajo N13S

Bobhird Dr P27 65184 125 8 VC Rehab 210 797.93 789.9 8.00 N9 805.00 797.68 7.32 5 1250J3 7 Navajo N13S

Bobhird Dr P28 65160 288 8 VC Rehab 135 787.00 779.00 8.00 210 797.93 789.9 8.00 6 1250J3 7 Navajo N13S

Regner Rd P29 65187 200 8 VC Rehab 174 810.28 803.28 7.00 N10 810.00 804.00 6.00 4 1250J3 7 Navajo N13S

Regner Rd P30 65188 152 8 VC Rehab 172 805.68 792.68 13.00 174 810.28 803.28 7.00 2 1250J3 7 Navajo N13S

Regner Rd P31 65185 224 8 VC Rehab 120 791.08 785.08 6.00 172 805.68 792.68 13.00 4 1250J3 7 Navajo N13S

Regner Rd P32 65147 350 8 VC Rehab 121 767.63 761.63 6.00 120 791.08 785.08 6.00 8 1250J3 7 Navajo N13S

Harwell Dr P33 65111 100 8 VC Rehab 86 793.94 786.94 7.00 N11 805.00 791.34 13.66 3 1250J3 7 Navajo N13S

Harwell Dr P34 65110 250 8 VC Rehab 85 782.94 775.94 7.00 86 793.94 786.94 7.00 8 1250J3 7 Navajo N13S

Gain Dr P35 65114 200 8 VC Rehab 90 804.48 798.48 6.00 N12 812.08 804.08 8.00 8 1250J3 7 Navajo N13S

Gain Dr P36 65115 93 8 VC Rehab 91 801.86 795.86 6.00 90 804.48 798.48 6.00 3 1250J3 7 Navajo N13S

Jackie Dr P37 65186 160 8 VC Rehab 119 798.55 792.6 6.00 N13 805.00 797.35 7.65 6 1250J3 7 Navajo N13S

Jackie Dr P38 65118 176 8 VC Rehab 93 794.27 787.27 7.00 119 798.55 792.6 6.00 5 1250J3 7 Navajo N13S

Renown Dr P21 65406 200 8 VC Rehab 176 730.05 724.05 6.00 177 745.65 739.65 6.00 7 1250J4 7 Navajo N14S

Renown Dr P22 65405 166 8 VC Rehab 166 719.32 713.32 6.00 176 730.05 724.05 6.00 5 1250J4 7 Navajo N14S

Verlane Dr P23 65391 70 8 VC Rehab 163 719.90 714.90 5.00 N7 722.00 715.60 6.40 4 1250J4 7 Navajo N14S

Verlane Dr P24 65392 200 8 VC Rehab 164 720.00 711.70 8.30 163 720 714.90 5.00 6 1250J4 7 Navajo N14S

Renown Dr P25 65393 256 8 VC Rehab 153 701.44 694.44 7.00 165 716.54 709.54 7.00 0 1250J4 7 Navajo N14S

Hudson Dr P39 65341 300 8 VC Rehab 115 714.51 707.51 7.00 114 722.91 715.91 7.00 10 1250J4 7 Navajo N14S
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Hudson Dr P40 65347 281 8 VC Rehab 119 703.62 697.62 6.00 118 709.29 702.29 7.00 8 1250J4 7 Navajo N14S

Hudson Dr P41 65348 264 8 VC Rehab 120 698.91 691.91 7.00 119 703.62 697.62 6.00 8 1250J4 7 Navajo N14S

Hudson Dr P42 65287 264 8 VC Rehab 61 696.01 689.01 7.00 120 698.91 691.91 7.00 4 1250J4 7 Navajo N14S

Bardonia St P43 65288 158 8 VC 61 696.01 689.01 7 N14 702.00 696.27 5.73 2 1250H4 7 Navajo N14S

Bardonia St P44 65286 258 8 VC Rehab 60 692.91 685.91 7.00 61 696.01 689.01 7.00 3 1250H4 7 Navajo N14S

Barker Wy P54 65098 350 8 VC Rehab 207 749.83 742.83 7.00 68 765.00 759.03 5.97 10 1250J3 7 Navajo N13S

Barker Wy P55 65220 300 8 VC Rehab 208 755.00 740.99 14.01 207 749.83 742.83 7.00 6 1250H3 7 Navajo N13S

Barker Wy P56 65219 350 8 VC Rehab 209 750.00 731.50 18.50 208 755.00 740.99 14.01 7 1250H3 7 Navajo N13S

Barker Wy P57 65218 320 8 VC Rehab 191 712.50 701.48 11.02 209 750.00 731.50 18.50 6 1250H3 7 Navajo N13S

Barker Wy P58 65205 166 8 VC Rehab 190 705.81 698.74 7.07 191 712.50 701.48 11.02 2 1250H3 7 Navajo N13S

Coleshill Dr P62 65099 169 8 VC Rehab 80 739.58 732.58 7.00 N18 747.00 739.34 7.66 0 1250H3 7 Navajo N13S

Cowles Mountain Bl P63 65100 265 8 VC Point Repair / Rehab 206 730.57 723.57 7 80 739.58 732.58 7.00 8 1250J3 7 Navajo N13S

Cowles Mountain Bl P64 65217 265 8 VC Rehab 205 720.56 714.56 6.00 206 730.57 723.57 7.00 8 1250J3 7 Navajo N13S

Cowles Mountain Bl P65 65207 265 8 VC Rehab 192 709.84 701.84 8.00 205 720.56 714.56 6.00 8 1250H3 7 Navajo N13S

Ballinger Av P70 65105 291 8 VC Rehab 82 736.47 730.47 6.00 81 747.66 740.66 7.00 7 1250J3 7 Navajo N13S

Coleshill Dr P71 65107 155 8 VC Rehab 82 736.47 730.47 6.00 N19 740.00 732.95 7.05 3 1250J3 7 Navajo N13S

Ballinger Av P72 65106 300 8 VC Rehab 98 724.17 718.17 6.00 82 736.47 730.47 6.00 8 1250J3 7 Navajo N13S

Ballinger Av P73 65128 300 8 VC Rehab 204 712.77 706.77 6.00 98 724.17 718.17 6.00 10 1250J3 7 Navajo N13S

Coleshill Dr P78 65124 95 8 VC Rehab 97 740.93 734.93 6.00 N20 745.81 739.81 6.00 4 1250J3 7 Navajo N13S

Renkrib Av P79 65125 350 8 VC Rehab 99 730.73 723.73 7.00 97 740.93 734.93 6.00 9 1250J3 7 Navajo N13S

Barker Wy P59 65203 113 8 VC Rehab 189 712.20 704.20 8.00 188 712.08 705.97 6.11 6 1250H3 7 Navajo N13S

Barker Wy P60 65204 350 8 VC Rehab 190 705.81 698.74 7.07 189 712.20 704.20 8.00 12 1250H4 7 Navajo N13S

Boulder Lake Av P61 65206 309 8 VC Rehab 193 702.50 695.19 7.31 190 705.81 698.74 7.07 0 1250H3 7 Navajo N13S

Cowles Mountain Bl P66 65208 266 8 VC Rehab 193 702.50 695.19 7.31 192 709.84 701.84 8.00 7 1250H3 7 Navajo N13S

Cowles Mountain Bl P67 65210 260 8 VC Rehab 194 693.87 686.87 7.00 193 702.50 695.19 7.31 5 1250H4 7 Navajo N13S

Cowles Mountain Bl P68 65211 255 8 VC Point Repair / Rehab 195 686.35 679.35 7.00 194 693.87 686.87 7.00 8 1250H4 7 Navajo N13S

Cowles Mountain Bl P69 65317 255 8 VC Point Repair / Rehab 75 675.07 665.07 10.00 195 686.35 679.35 7.00 8 1250H4 7 Navajo N13S, N14S

Ballinger Av P74 65216 300 8 VC Rehab 203 701.77 694.77 7.00 204 712.77 706.77 6.00 10 1250H3 7 Navajo N13S

Ballinger Av P75 65215 161 8 VC Rehab 198 698.55 691.55 7.00 203 701.77 694.77 7.00 4 1250H4 7 Navajo N13S

Ballinger Av P76 65212 350 8 VC Rehab 196 691.55 684.55 7.00 198 698.55 691.55 7.00 8 1250H4 7 Navajo N13S

Ballinger Av P77 65310 350 8 VC 77 684.85 676.85 8.00 196 691.55 684.55 7.00 11 1250H4 7 Navajo N13S, N14S

Renkrib Av P80 65126 350 8 VC Rehab 100 719.43 712.53 6.90 99 730.73 723.73 7.00 12 1250J3 7 Navajo N13S

Renkrib Av P81 65213 100 8 VC Rehab 201 710.52 704.52 6.00 202 711.52 705.52 6.00 2 1250H4 7 Navajo N13S

Barker Wy P53 65053 350 8 VC Rehab 68 765.00 759.03 5.97 21 777.50 770.23 7.27 7 1250J3 7 Navajo N13S

Barker Wy P52 65052 50 8 VC Rehab 21 777.50 770.23 7.27 N17 780.00 771.83 8.17 1 1250J3 7 Navajo N13S

Barker Wy P45 65051 258 8 VC Rehab 15 776.00 768.00 8.00 N15 780.00 775 5.00 5 1250J3 7 Navajo N13S

Barker Dr P46 65050 200 8 VC Rehab 15 776.00 768.00 8.00 N16 785.00 777 8.00 6 1250J3 7 Navajo N13S

Barker Wy P47 65049 250 8 VC Rehab 15 776.00 768.00 8.00 14 767.20 761.20 6.00 8 1250J3 7 Navajo N13S

Barker Wy P48 65048 234 8 VC Rehab 14 767.20 761.20 6.00 13 763.85 754.85 9.00 8 1250J3 7 Navajo N13S

Acuff Dr P49 65047 58 8 VC Rehab 13 763.85 754.85 9.00 12 762.81 753.81 9.00 2 1250J3 7 Navajo N13S

Acuff Dr P50 65046 85 8 VC Rehab 12 762.81 753.81 9.00 11 759.30 752.30 7.00 2 1250J3 7 Navajo N13S

Acuff Dr P51 65045 155 8 VC Rehab 11 759.30 752.30 7.00 9 752.46 745.46 7.00 0 1250J3 7 Navajo N13S
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Ballinger Av P82 65312 325 8 VC Rehab 70 665.65 658.65 7.00 76 674.85 667.85 7.00 11 1250H4 7 Navajo N14S

Ballinger Av P83 65313 304 8 VC Rehab 71 656.52 649.52 7.00 70 665.65 658.65 7.00 9 1250H4 7 Navajo N14S

Ballinger Av P84 65319 119 8 VC Rehab 48 652.73 645.73 7.00 71 656.52 649.52 7.00 4 1250H4 7 Navajo N14S

Willa Wy P85 65277 96 8 VC Rehab 48 652.73 645.73 7.00 N21 653.00 646.69 6.31 3 1250H4 7 Navajo N14S

Ballinger Av P86 65276 255 8 VC Rehab 53 644.05 636.05 8.00 48 652.73 645.73 7.00 4 1250H4 7 Navajo N14S

Bantam Lake Av P87 65274 200 8 VC Rehab 55 675.92 668.92 7.00 N22 681.00 673.92 7.08 9 1250H4 7 Navajo N14S

Bantam Lake Av P88 65273 134 8 VC Rehab 54 667.56 659.56 8.00 55 675.92 668.92 7.00 3 1250H4 7 Navajo N14S

Bantam Lake Cr P89 65272 226 8 VC Rehab 40 653.88 646.88 7.00 54 667.56 659.56 8.00 6 1250H4 7 Navajo N14S

Bantam Lake Cr P90 65271 94 8 VC Rehab 39 652.50 646.50 6.00 40 653.88 646.88 7.00 3 1250H4 7 Navajo N14S

Bantam Lake Cr _ 65270 237 8 VC Rehab 38 659.55 645.55 14.00 39 652.50 646.50 6.00 5 1250H4 7 Navajo N14S

Bantam Lake Cr P91 65519 243 8 VC Rehab 310 666.45 659.45 7.00 377 677.73 665.73 12.00 8 1250H5 7 Navajo N14S

Bantam Lake Cr P92 65269 90 8 VC Rehab 38 659.55 645.55 14.00 310 666.45 659.45 7.00 2 1250H5 7 Navajo N14S

Bantam Lake Av P93 65578 35 8 VC Rehab 376 684.18 677.18 7.00 N23 683.00 677.32 5.68 3 1250H5 7 Navajo N14S

Bantam Lake Av P94 65579 119 8 VC Rehab 375 682.99 675.99 7.00 376 684.18 677.18 7.00 1 1250H5 7 Navajo N14S

San Carlos Dr P95 65580 80 8 VC Rehab 375 682.99 675.99 7.00 N24 683.00 676.31 6.69 2 1250H5 7 Navajo N14S

San Carlos Dr P96 65577 283 8 VC Rehab 311 662.74 656.74 6.00 375 682.99 675.99 7.00 8 1250H5 7 Navajo N14S

San Carlos Dr P97 65520 350 8 VC Rehab 307 628.24 618.24 10.00 311 662.74 656.74 6.00 8 1250H5 7 Navajo N14S

Boon Lake Av P98 65521 70 8 VC Rehab 308 630.88 623.88 7.00 N25 632.00 624.16 7.84 2 1250H5 7 Navajo N14S

Boon Lake Av P99 65522 113 8 VC Rehab 307 628.24 618.24 10.00 308 630.88 623.88 7.00 1 1250H5 7 Navajo N14S

San Carlos Dr P100 65512 157 10 VC 306 615.60 609.60 6.00 307 628.24 618.24 10.00 4 1250H5 7 Navajo N14S

Beaver Lake Dr P101 65575 125 8 VC Rehab 373 661.72 655.72 6.00 N26 664.00 658.22 5.78 6 1250H5 7 Navajo N14S

Beaver Lake Dr P102 65576 138 8 VC Point Repair / Rehab 374 653.72 646.72 7.00 373 661.72 655.72 6.00 4 1250H5 7 Navajo N14S

Beaver Lake Dr P103 65523 270 8 VC Rehab 312 627.65 615.65 12.00 374 653.72 646.72 7.00 8 1250H5 7 Navajo N14S

San Carlos Dr P104 65581 170 8 VC Rehab 381 680.12 674.12 6.00 N27 683.00 675.82 7.18 3 1250H5 7 Navajo N14S

Lake Badin Av P105 65582 273 8 VC Rehab 370 668.03 659.03 9.00 381 680.12 674.12 6.00 0 1250H5 7 Navajo N14S

Beaver Lake Dr P106 65574 100 8 VC Rehab 370 668.03 659.03 9.00 N28 666.00 659.43 6.57 4 1250H5 7 Navajo N14S

Beaver Lake Dr P107 65573 293 8 VC Rehab 369 663.86 657.86 6.00 370 668.03 659.03 9.00 8 1250H5 7 Navajo N14S

Beaver Lake Dr P108 65572 300 8 VC Rehab 368 659.66 653.66 6.00 370 668.03 659.03 9.00 9 1250H5 7 Navajo N14S

Beaver Lake Dr P109 65571 300 8 VC Rehab 367 657.66 650.66 7.00 368 659.66 653.66 6.00 9 1250H5 7 Navajo N14S

Beaver Lake Dr P110 65586 345 8 VC Rehab 201 663.28 649.28 14.00 367 657.66 650.66 7.00 10 1250J5 7 Navajo N14S

San Carlos Dr P111 65583 100 8 VC Rehab 383 678.72 672.72 6.00 N29 680.00 673.72 6.28 3 1250H5 7 Navajo N14S

San Carlos Dr P112 65584 350 8 VC Point Repair / Rehab 384 675.22 669.22 6.00 383 678.72 672.72 6.00 7 1250H5 7 Navajo N14S

San Carlos Dr P113 65585 350 8 VC 385 672.72 665.72 7.00 384 675.22 669.22 6.00 6 1250H5 7 Navajo N14S

June Lake Dr P114 65535 190 8 VC

Rehab

323 672.42 665.42 7.00 N30 674.00 668.27 5.73 5 1250H5 7 Navajo N14S

June Lake Dr P115 65534 260 8 VC Rehab 322 668.52 661.52 7.00 323 672.42 665.42 7.00 8 1250H5 7 Navajo N14S

June Lake Dr P116 65533 250 8 VC Rehab 321 663.77 657.77 6.00 322 668.52 661.52 7.00 8 1250H5 7 Navajo N14S

June Lake Dr P117 65562 336 8 VC Rehab 359 659.40 653.40 6.00 321 663.77 657.77 6.00 11 1250H5 7 Navajo N14S

June Lake Dr P118 65563 150 8 VC Rehab 360 630.55 618.55 12.00 359 659.40 653.40 6.00 3 1250H5 7 Navajo N14S

June Lake Dr P119 65564 231 8 VC 362 630.55 618.55 12.00 360 630.55 618.55 12.00 4 1250H5 7 Navajo N14S

Lake Badin Av P120 65560 190 8 VC Rehab 358 651.01 644.01 7.00 N31 663.00 656.31 6.69 3 1250H5 7 Navajo N14S

Lake Badin Av P121 65561 300 8 VC Rehab 363 639.61 619.61 20.00 358 651.01 644.01 7.00 3 1250H5 7 Navajo N14S
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Map Sheet 
Number

Thomas 
Brothers

Street Name MH ID MH IE MH Depth Manhole Method
Council 
District

Community Field Book FSN RIM ELEV

1.1 1251A3 Idyllwild Ln 17 744.99 8.01 Rehab 7 Navajo O13S 132630 753.00

1.1 1251A3 Idyllwild Ln 16 742.99 8 Rehab 7 Navajo O13S 132629 750.99

1.1 1251A3 Mewall Dr 14 740.69 8 Rehab 7 Navajo O13S 132627 748.69

1.2 1251A3 Joeve Ct 42 745.62 8 Rehab 7 Navajo O13S 132647 753.62

1.2 1251A3 South Gate Dr 46 744.43 8 Rehab 7 Navajo O13S 132650 752.43

1.2 1251A3 Mulvaney Dr 48 735.82 8 Rehab 7 Navajo O13S 132652 743.82

1.2 1251A4 South Gate Dr 35 733.02 14.98 Rehab 7 Navajo O13S 132645 748.00

1.2 1251A4 South Gate Dr 31 739.12 8 Rehab 7 Navajo O13S 132642 747.12

1.2 1251A4 South Gate Dr 30 738.18 8 Rehab 7 Navajo O13S 132641 746.18

1.2 1251A3 South Gate Dr 45 712.63 40 Rehab 7 Navajo O13S 132649 752.63

1.2 1251A4 South Gate Dr 33 711.23 28 Rehab 7 Navajo O13S 132643 739.23

1.2 1251A4 South Gate Dr 34 710.31 28 Rehab 7 Navajo O13S 132644 738.31

1.2 1251A4 Turnbridge Wy 147 709.79 28 Rehab 7 Navajo N13S 131561 737.79

1.2 1251A3 Mulvaney Dr 150 761 9 Rehab 7 Navajo N13S 131564 770.00

1.2 1251A4 Turnbridge Wy 148 736.33 9 Rehab 7 Navajo N13S 131562 745.33

1.2 1251A4 Turnbridge Wy 146 729.01 8 Rehab 7 Navajo N13S 131560 737.01

1.2 1251A4 Turnbridge Wy 172 714.94 22 Rehab 7 Navajo N14S 131787 736.94

1.2 1251A4 Whiteport Ln 4 721.99 9 Rehab 7 Navajo O14S 132661 730.99

1.2 1251A4 Turnbridge Wy 1 720.79 17 Rehab 7 Navajo O14S 132658 737.79

1.2 1251A4 Turnbridge Wy 2 714.38 9 Rehab 7 Navajo O14S 132659 723.38

2.0 1250J3 Harwell Dr 86 786.94 7 Rehab 7 Navajo N13S 131503 793.94

2.0 1250J3 Harwell Dr 85 775.94 7 Rehab 7 Navajo N13S 131502 782.94

2.0 1250J3 Gain Dr 90 798.48 6 Rehab 7 Navajo N13S 131507 804.48

2.0 1250J3 Gain Dr 91 795.86 6 Rehab 7 Navajo N13S 131508 801.86

2.0 1250J3 Jackie Dr 119 792.55 6 Rehab 7 Navajo N13S 131534 798.55

2.0 1250J3 Jackie Dr 93 787.27 7 Rehab 7 Navajo N13S 131510 794.27

2.0 1250J3 Regner Rd 174 803.28 7 Rehab 7 Navajo N13S 131587 810.28

2.0 1250J3 Regner Rd 172 792.68 13 Rehab 7 Navajo N13S 131585 805.68

2.0 1250J3 Regner Rd 120 785.08 6 Rehab 7 Navajo N13S 131535 791.08

2.0 1250J3 Regner Rd 121 761.63 6 Rehab 7 Navajo N13S 131536 767.63

2.0 1250J3 Bobhird Dr 210 789.93 8 Rehab 7 Navajo N13S 131621 797.93

2.0 1250J3 Bobhird Dr 135 779 8 Rehab 7 Navajo N13S 131550 787.00

3.1 1250J4 Renown Dr 177 739.65 6 Rehab 7 Navajo N14S 131792 745.65

3.1 1250J4 Renown Dr 176 724.05 6 Rehab 7 Navajo N14S 131791 730.05

3.1 1250J4 Renown Dr 166 713.32 6 Rehab 7 Navajo N14S 131781 719.32

3.1 1250J4 Renown Dr 165 709.54 7 Rehab 7 Navajo N14S 131780 716.54

3.1 1251A4 Renown Dr 153 694.44 7 Rehab 7 Navajo N14S 131768 701.44

3.1 1250J4 Verlane Dr 163 714.9 5 Rehab 7 Navajo N14S 131778 719.90

3.1 1250J4 Verlane Dr 164 711.7 8.3 Rehab 7 Navajo N14S 131779 720.00

3.2 1250H4 Bardonia St 60 685.91 7 Rehab 7 Navajo N14S 131676 692.91

3.2 1250H4 Bardonia St 61 689.01 7 Rehab 7 Navajo N14S 131677 696.01

3.2 1250J4 Hudson Dr 120 691.91 7 Rehab 7 Navajo N14S 131736 698.91

3.2 1250J4 Hudson Dr 119 697.62 6 Rehab 7 Navajo N14S 131735 703.62

3.2 1250J4 Hudson Dr 118 702.29 7 Rehab 7 Navajo N14S 131734 709.29

3.2 1250J4 Hudson Dr 115 707.51 7 Rehab 7 Navajo N14S 131731 714.51

3.2 1250J4 Hudson Dr 114 715.91 7 Rehab 7 Navajo N14S 131730 722.91

4.0 1250H3 Barker Wy 191 701.48 11.02 Rehab 7 Navajo N13S 131603 712.50

4.0 1250H3 Barker Wy 209 731.5 18.5 Rehab 7 Navajo N13S 131620 750.00

4.0 1250H3 Barker Wy 208 740.99 14.01 Rehab 7 Navajo N13S 131619 755.00

4.0 1250H3 Barker Wy 207 742.83 7 Rehab 7 Navajo N13S 131618 749.83

4.0 1250J3 Barker Wy 68 759.03 5.97 Rehab 7 Navajo N13S 131486 765.00

4.0 1250H3 Cowles Mountain Blvd 192 701.84 8 Rehab 7 Navajo N13S 131604 709.84

4.0 1250H3 Cowles Mountain Blvd 205 714.56 6 Rehab 7 Navajo N13S 131616 720.56

4.0 1250H3 Cowles Mountain Blvd 206 723.57 7 Rehab 7 Navajo N13S 131617 730.57

4.0 1250J3 Cowles Mountain Blvd 80 732.58 7 Rehab 7 Navajo N13S 131497 739.58
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4.0 1250J3 Ballinger Av 98 718.17 6 Rehab 7 Navajo N13S 131515 724.17

4.0 1250J3 Ballinger Av 82 730.47 6 Rehab 7 Navajo N13S 131499 736.47

4.0 1250J3 Ballinger Av 81 740.66 7 Rehab 7 Navajo N13S 131498 747.66

4.0 1250J3 Renkrib Av 97 734.93 6 Rehab 7 Navajo N13S 131514 740.93

5.0 1250H4 Barker Wy 188 705.97 6.11 Rehab 7 Navajo N13S 131600 712.08

5.0 1250H4 Barker Wy 189 704.2 8 Rehab 7 Navajo N13S 131601 712.20

5.0 1250H3 Barker Wy 190 698.74 7.07 Rehab 7 Navajo N13S 131602 705.81

5.0 1250H4 Cowles Mountain Blvd 75 665.07 10 Rehab 7 Navajo N14S 131691 675.07

5.0 1250H4 Cowles Mountain Blvd 194 686.87 7 Rehab 7 Navajo N13S 131606 693.87

5.0 1250H4 Cowles Mountain Blvd 193 695.19 7.31 Rehab 7 Navajo N13S 131605 702.50

5.0 1250H3 Cowles Mountain Blvd 192 701.84 8 Rehab 7 Navajo N13S 131604 709.84

5.0 1250H4 Ballinger Av 77 876.85 8 Rehab 7 Navajo N14S 131693 884.85

5.0 1250H4 Ballinger Av 196 684.55 7 Rehab 7 Navajo N13S 131608 691.55

5.0 1250H4 Ballinger Av 198 691.55 7 Rehab 7 Navajo N13S 131610 698.55

5.0 1250H4 Ballinger Av 203 694.77 7 Rehab 7 Navajo N13S 131614 701.77

5.0 1250H3 Ballinger Av 204 706.77 6 Rehab 7 Navajo N13S 131615 712.77

5.0 1250H4 Renkrib Av 201 704.52 6 Rehab 7 Navajo N13S 131612 710.52

5.0 1250H4 Renkrib Av 202 705.52 6 Rehab 7 Navajo N13S 131613 711.52

5.0 1250J4 Renkrib Av 100 712.53 6.9 Rehab 7 Navajo N13S 131517 719.43

5.0 1250J3 Renkrib Av 99 723.73 7 Rehab 7 Navajo N13S 131516 730.73

6.1 1250J3 Barker Wy 21 770.23 7.27 Rehab 7 Navajo N13S 131447 777.50

6.1 1250J3 Barker Wy 15 768 8 Rehab 7 Navajo N13S 131443 776.00

6.1 1250J3 Barker Wy 14 761.2 6 Rehab 7 Navajo N13S 131442 767.20

6.1 1250J3 Barker Wy 13 754.85 9 Rehab 7 Navajo N13S 131441 763.85

6.1 1250J3 Acuff Dr 12 753.81 9 Rehab 7 Navajo N13S 131440 762.81

6.1 1250J3 Acuff Dr 11 752.3 7 Rehab 7 Navajo N13S 131439 759.30

6.1 1250J3 Acuff Dr 9 745.46 7 Rehab 7 Navajo N13S 131437 752.46

6.2 1250H4 Ballinger Av 53 636.05 8 Rehab 7 Navajo N14S 131669 644.05

6.2 1250H4 Ballinger Av 48 645.73 7 Rehab 7 Navajo N14S 131664 652.73

6.2 1250H4 Ballinger Av 71 649.52 7 Rehab 7 Navajo N14S 131687 656.52

6.2 1250H4 Ballinger Av 70 658.65 7 Rehab 7 Navajo N14S 131686 665.65

6.2 1250H4 Ballinger Av 76 667.85 7 Rehab 7 Navajo N14S 131692 674.85

7.0 1250H4 Bantam Lake Cr 39 646.5 6 Rehab 7 Navajo N14S 131655 652.50

7.0 1250H4 Bantam Lake Cr 40 646.88 7 Rehab 7 Navajo N14S 131656 653.88

7.0 1250H4 Bantam Lake Cr 54 659.56 8 Rehab 7 Navajo N14S 131670 667.56

7.0 1250H4 Bantam Lake Av 55 668.92 7 Rehab 7 Navajo N14S 131671 675.92

7.0 1250H4 Bantam Lake Cr 38 645.55 14 Rehab 7 Navajo N14S 131654 659.55

7.0 1250H5 Bantam Lake Cr 310 659.45 7 Rehab 7 Navajo N14S 131920 666.45

7.0 1250H5 Bantam Lake Cr 377 665.73 12 Rehab 7 Navajo N14S 131986 677.73

7.0 1250H5 San Carlos Dr 306 609.6 6 Rehab 7 Navajo N14S 131916 615.60

7.0 1250H5 San Carlos Dr 307 618.24 10 Rehab 7 Navajo N14S 131917 628.24

7.0 1250H5 Boon Lake Av 308 623.88 7 Rehab 7 Navajo N14S 131918 630.88

7.0 1250H5 San Carlos Dr 311 656.74 6 Rehab 7 Navajo N14S 131921 662.74

7.0 1250H5 San Carlos Dr 375 675.99 7 Rehab 7 Navajo N14S 131984 682.99

7.0 1250H5 Bantam Lake Av 376 677.18 7 Rehab 7 Navajo N14S 131985 684.18

7.0 1250H5 San Carlos Dr 381 674.12 6 Rehab 7 Navajo N14S 131990 680.12

7.0 1250H5 San Carlos Dr 383 672.72 6 Rehab 7 Navajo N14S 131992 678.72

7.0 1250J5 San Carlos Dr 385 665.72 7 Rehab 7 Navajo N14S 131994 672.72

7.0 1250H5 Beaver Lake Dr 312 615.65 12 Rehab 7 Navajo N14S 131922 627.65

7.0 1250H5 Beaver Lake Dr 374 646.72 7 Rehab 7 Navajo N14S 131983 653.72

7.0 1250H5 Beaver Lake Dr 370 659.03 9 Rehab 7 Navajo N14S 131979 668.03

7.0 1250H5 Beaver Lake Dr 369 657.86 6 Rehab 7 Navajo N14S 131978 663.86

7.0 1250H5 Beaver Lake Dr 368 653.66 6 Rehab 7 Navajo N14S 131977 659.66

7.0 1250J5 Beaver Lake Dr 367 650.66 7 Rehab 7 Navajo N14S 131976 657.66

Rehabilitation Manhole
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7.0 1250J5 Beaver Lake Dr 201 649.28 14 Rehab 7 Navajo N14S 131816 663.28

8.0 1250H5 June Lake Dr 323 665.42 7 Rehab 7 Navajo N14S 131933 672.42

8.0 1250H5 June Lake Dr 322 661.52 7 Rehab 7 Navajo N14S 313932 668.52
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8.0 1250H5 June Lake Dr 321 657.77 6 Rehab 7 Navajo N14S 131931 663.77

8.0 1250H5 June Lake Dr 359 653.4 6 Rehab 7 Navajo N14S 131968 659.40

8.0 1250H5 Lake Kathleen Av 360 640.05 7 Rehab 7 Navajo N14S 131969 647.05

8.0 1250H5 Lake Kathleen Av 362 618.55 12 Rehab 7 Navajo N14S 131971 630.55

8.0 1250H5 Lake Badin Av 358 644.01 7 Rehab 7 Navajo N14S 131967 651.01

8.0 1250H5 Lake Badin Av 363 619.61 20 Rehab 7 Navajo N14S 131972 639.61

Map Sheet 
Number

Thomas 
Brothers

Street Name MH ID MH IE MH Depth Manhole Method
Council 
District

Community Field Book FSN RIM ELEV

1.1 1251A3 Idyllwild Ln N1 / 18 745.29 7.71 Add Cleanout 7 Navajo O13S 132631 753.00

1.2 1251A3 Joeve Ct N2 / 43 764.44 13.56 Add Cleanout 7 Navajo O13S 132648 778.00

1.2 1251A3 Mulvaney Dr N4 / 151 761.2 13.8 Add Cleanout 7 Navajo N13S 131565 775.00

1.2 1251A3 Mulvaney Dr N5 / 142 766.2 13.8 Add Cleanout 7 Navajo N13S 131563 780.00

1.2 1251A4 Whiteport Ln N6 / 5 724.49 7.51 Add Cleanout 7 Navajo O14S 132662 732.00

2.0 1250J3 Harwell Dr N11 / 75 791.34 13.66 Add Cleanout 7 Navajo N13S 131493 805.00

2.0 1250J3 Jackie Dr N13 / 173 797.35 7.65 Add Cleanout 7 Navajo N13S 131586 805.00

2.0 1250J3 Bobhird Dr N9 / 170 797.68 7.32 Add Cleanout 7 Navajo N13S 5546371 805.00

3.1 1250J4 Verlane Dr N7 / 161 715.6 6.4 Add Cleanout 7 Navajo N14S 131777 722.00

3.2 1250H4 Bardonia St N14 / 62 696.27 5.73 Add Cleanout 7 Navajo N14S 131678 702.00

4.0 1250H3 Coleshill Dr N18 / 79 739.34 7.66 Add Cleanout 7 Navajo N13S 131496 747.00

4.0 1250J3 Coleshill Dr N19 / 83 732.95 7.05 Add Cleanout 7 Navajo N13S 131500 740.00

4.0 1250J3 Coleshill Dr N20 / 96 739.81 6 Add Cleanout 7 Navajo N13S 131513 745.81

6.1 1250J3 Barker Wy N17 / 20 771.83 8.13 Add Cleanout 7 Navajo N13S 131446 779.96

6.2 1250H4 Willa Wy N21 / 47 646.69 6.31 Add Cleanout 7 Navajo N14S 131663 653.00

7.0 1250H5 Boon Lake Av N25 / 309 624.16 7.84 Add Cleanout 7 Navajo N14S 131919 632.00

7.0 1250H5 Bantam Lake Av N23 / 378 677.32 5.68 Add Cleanout 7 Navajo N14S 131987 683.00

7.0 1250H5 San Carlos Dr N24 / 379 676.31 6.69 Add Cleanout 7 Navajo N14S 131988 683.00

7.0 1250H5 San Carlos Dr N27 / 380 675.82 7.18 Add Cleanout 7 Navajo N14S 131989 683.00

7.0 1250H5 San Carlos Dr N29 / 382 673.72 6.28 Add Cleanout 7 Navajo N14S 131991 680.00

7.0 1250H5 Beaver Lake Dr N26 / 372 658.22 5.78 Add Cleanout 7 Navajo N14S 131981 664.00

7.0 1250H5 Beaver Lake Dr N28 / 371 659.43 6.57 Add Cleanout 7 Navajo N14S 131980 666.00

8.0 1250H5 June Lake Dr N30 / 324 668.27 5.73 Add Cleanout 7 Navajo N14S 131934 674.00

8.0 1250H5 Lake Badin Av N31 / 357 656.31 6.69 Add Cleanout 7 Navajo N14S 131966 663.00

Map Sheet 
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Thomas 
Brothers
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Community Field Book FSN RIM ELEV

1.2 1251A3 South Gate Dr N3 / 36 743.02 14.98 New Manhole 7 Navajo O13S 132646 758.00

2.0 1250J3 Gain Dr N12 / 89 804.08 8 New Manhole 7 Navajo N13S 131506 812.08

2.0 1250J3 Regner Rd N10 / 88 804.08 5.92 New Manhole 7 Navajo N13S 131505 810.00

2.0 1250J3 Frazier Dr N8 / 169 791.38 13.62 New Manhole 7 Navajo N13S 5546352 805.00

6.1 1250J3 Barker Wy N15 / 19 775 5 New Manhole 7 Navajo N13S 131445 780.00

6.1 1250J3 Barker Dr N16 / 16 777 8 New Manhole 7 Navajo N13S 131444 785.00

7.0 1250H4 Bantam Lake Av N22 / 56 673.92 7.08 New Manhole 7 Navajo N14S 131672 681.00

Install Cleanout

Install New Manhole

Rehabilitation Manhole

Install Cleanout

Install New Manhole

Rehabilitation Manhole Rehabilitation Manhole (Total = 118)

Install Cleanout (Total = 24)

Install New Manhole (Total = 7)
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Book
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1 188354 4 O13S 8976 Idyllwild Ln 1251A3

2 188353 4 O13S 8986 Idyllwild Ln 1251A3

3 188352 4 O13S 8996 Idyllwild Ln 1251A3

4 188351 4 O13S 8985 Idyllwild Ln 1251A3

5 188350 4 O13S 8977 Idyllwild Ln 1251A3

6 312894 4 O13S 8969 Idyllwild Ln 1251A3

7 188405 4 O13S 8962 Idyllwild Ln 1251A3

8 312966 4 O13S 8961 Idyllwild Ln 1251A3

9 188527 4 O13S 8948 Idyllwild Ln 1251A3

10 188585 4 O13S 8953 Idyllwild Ln 1251A3

11 188633 4 O13S 8934 Idyllwild Ln 1251A3

12 313086 4 O13S 8945 Idyllwild Ln 1251A3

13 188776 4 O13S 8937 Idyllwild Ln 1251A3

14 188823 4 O13S 8929 Idyllwild Ln 1251A3

15 188881 4 O13S 8921 Idyllwild Ln 1251A3

16 313152 4 O13S 8920 Idyllwild Ln 1251A3

17 188909 4 O13S 8913 Idyllwild Ln 1251A3

18 313187 4 O13S 8906 Idyllwild Ln 1251A3

19 188958 4 O13S 8905 Idyllwild Ln 1251A3

20 314403 4 O13S 8775 Joeve Ct 1251A3

21 190604 4 O13S 8765 Joeve Ct 1251A3

22 190563 4 O13S 8755 Joeve Ct 1251A3

23 190411 4 O13S 8744 Joeve Ct 1251A3

24 190354 4 O13S 8754 Joeve Ct 1251A3

25 190342 4 O13S 8764 Joeve Ct 1251A3

26 190302 4 O13S 8774 Joeve Ct 1251A3

27 314341 4 O13S 8785 Joeve Ct 1251A3

28 190262 4 O13S 8784 Joeve Ct 1251A3

29 314321 4 O13S 8795 Joeve Ct 1251A3

30 190212 4 O13S 8794 Joeve Ct 1251A3

31 190224 4 O13S 6969 South Gate Dr 1251A3

32 190074 4 O13S 6977 South Gate Dr 1251A3

33 314010 4 O13S 6987 South Gate Dr 1251A3

34 375051 4 O13S 6959 South Gate Dr 1251A3

35 279996 4 O13S 6951 South Gate Dr 1251A3

36 279998 4 O13S 6941 South Gate Dr 1251A3

37 190596 4 O13S 6946 South Gate Dr 1251A3

38 280001 4 O13S 6933 South Gate Dr 1251A3

39 190704 4 O13S 6936 South Gate Dr 1251A4

40 375058 4 O13S 6925 South Gate Dr 1251A4

41 190825 4 O13S 6926 South Gate Dr 1251A4

42 280013 4 O13S 6917 South Gate Dr 1251A4

43 190965 4 O13S 6916 South Gate Dr 1251A4

44 280018 4 O13S 6909 South Gate Dr 1251A4

45 314943 4 O13S 6901 South Gate Dr 1251A4

46 314984 4 O13S 8885 Highsmith Ln 1251A4

47 191211 4 O13S 8865 Highsmith Ln 1251A4

48 375062 4 O13S 8854 Highsmith Ln 1251A4

49 314968 4 O13S 8845 Highsmith Ln 1251A4

50 375064 4 O13S 6901 South Gate Dr 1251A4

51 191213 4 O13S 6901 South Gate Dr 1251A4

66247 52 314999 4 O13S 8805 Highsmith Ln 1251A4

53 190186 4 N13S 8704 Mulvaney Dr 1251A3

54 190144 4 N13S 8712 Mulvaney Dr 1251A3

55 190326 4 N13S 8690 Mulvaney Dr 1251A3

56 314223 4 N13S 8698 Mulvaney Dr 1251A3

57 314281 4 N13S 6995 Turnbridge Way 1251A3

58 314385 4 N13S 6948 Turnbridge Way 1251A3

59 190482 4 N13S 6985 Turnbridge Way 1251A3

60 314455 4 N13S 6942 Turnbridge Way 1251A3

61 314459 4 N13S 6975 Turnbridge Way 1251A3

62 314566 4 N13S 6936 Turnbridge Way 1251A4

63 314670 4 N13S 6930 Turnbridge Way 1251A4

64 314577 4 N13S 6965 Turnbridge Way 1251A4

65 314658 4 N13S 6955 Turnbridge Way 1251A4

66 314728 4 N13S 6945 Turnbridge Way 1251A4

67 190947 4 N13S 6926 Turnbridge Way 1251A4

68 191038 4 N13S 6922 Turnbridge Way 1251A4

69 191026 4 O13S 6935 Turnbridge Way 1251A4

70 375066 4 O13S 6916 Turnbridge Way 1251A4

71 280020 4 O13S 6912 Turnbridge Way 1251A4

72 280021 4 O13S 6908 Turnbridge Way 1251A4

73 191482 4 O13S 6915 Turnbridge Way 1251A4

74 315200 4 O13S 6905 Turnbridge Way 1251A4

75 191903 4 O14S 8805 Whiteport Ln 1251A4

76 315297 4 O14S 8814 Whiteport Ln 1251A4

77 191889 4 O14S 8815 Whiteport Ln 1251A4

78 191874 4 O14S 8825 Whiteport Ln 1251A4

79 315281 4 O14S 8824 Whiteport Ln 1251A4

80 191858 4 O14S 8835 Whiteport Ln 1251A4

81 191655 4 O13S 8834 Whiteport Ln 1251A4

82 315216 4 O13S 8844 Whiteport Ln 1251A4

83 315217 4 O13S 8854 Whiteport Ln 1251A4

84 191646 4 O14S 8865 Whiteport Ln 1251A4

85 191836 4 O14S 8855 Whiteport Ln 1251A4

86 315413 4 O14S 8845 Whiteport Ln 1251A4

87 189275 4 N13S 8622 Frazier Dr 1250J3

88 313497 4 N13S 8636 Frazier Dr 1250J3

89 189217 4 N13S 8644 Frazier Dr 1250J3

90 189216 4 N13S 8650 Frazier Dr 1250J3

91 189263 4 N13S 8849 Frazier Dr 1250J3

92 313581 4 N13S 8635 Frazier Dr 1250J3

93 313638 4 N13S 8621 Frazier Dr 1250J3

66252

66254

66251

66245

66249

65171

65170

66311

66265

66266

65183

Lake Murray Improv 3 (B-22022) _ Sewer Lateral Spreadsheet

66235

66234

66246

1

65173

65172

66233

2

66253
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1

66233

94 189304 4 N13S 7072 Bobhird Dr 1250J3

95 189246 4 N13S 7071 Bobhird Dr 1250J3

96 189426 4 N13S 7066 Bobhird Dr 1250J3

97 313569 4 N13S 7063 Bobhird Dr 1250J3

98 313715 4 N13S 7060 Bobhird Dr 1250J3

99 189630 4 N13S 7054 Bobhird Dr 1250J3

100 189638 4 N13S 7051 Bobhird Dr 1250J3

101 313874 4 N13S 7048 Bobhird Dr 1250J3

102 189712 4 N13S 7043 Bobhird Dr 1250J3

103 189918 4 N13S 8614 Bobhird Dr 1250J3

104 189855 4 N13S 7035 Bobhird Dr 1250J3

105 188788 4 N13S 7121 Regner Rd 1250J3

106 188845 4 N13S 7111 Regner Rd 1250J3

107 188957 4 N13S 7101 Regner Rd 1250J3

108 189038 4 N13S 7075 Regner Rd 1250J3

109 189126 4 N13S 7065 Regner Rd 1250J3

110 189196 4 N13S 7055 Regner Rd 1250J3

111 189417 4 N13S 7049 Regner Rd 1250J3

112 189551 4 N13S 7043 Regner Rd 1250J3

113 313809 4 N13S 7040 Regner Rd 1250J3

114 189672 4 N13S 7037 Regner Rd 1250J3

115 313896 4 N13S 7034 Regner Rd 1250J3

116 189756 4 N13S 7031 Regner Rd 1250J3

117 189908 4 N13S 7028 Regner Rd 1250J3

118 189869 4 N13S 7025 Regner Rd 1250J3

119 314041 4 N13S 7022 Regner Rd 1250J3

120 189970 4 N13S 7019 Regner Rd 1250J3

121 190117 4 N13S 7016 Regner Rd 1250J3

122 314194 4 N13S 7006 Regner Rd 1250J3

123 188714 4 N13S 8595 Harwell Dr 1250J3

124 188770 4 N13S 8587 Harwell Dr 1250J3

125 313100 4 N13S 8584 Harwell Dr 1250J3

126 188842 4 N13S 8579 Harwell Dr 1250J3

127 188738 4 N13S 8576 Harwell Dr 1250J3

128 188917 4 N13S 8571 Harwell Dr 1250J3

129 313193 4 N13S 8568 Harwell Dr 1250J3

130 188988 4 N13S 8563 Harwell Dr 1250J3

131 313246 4 N13S 8560 Harwell Dr 1250J3

132 313360 4 N13S 8551 Harwell Dr 1250J3

133 188968 4 N13S 8552 Harwell Dr 1250J3

134 189023 4 N13S 7086 Gain Dr 1250J3

135 189103 4 N13S 7087 Gain Dr 1250J3

136 313361 4 N13S 7078 Gain Dr 1250J3

137 313449 4 N13S 7079 Gain Dr 1250J3

138 313485 4 N13S 7071 Gain Dr 1250J3

139 189104 4 N13S 7070 Gain Dr 1250J3

140 313447 4 N13S 7062 Gain Dr 1250J3

141 189270 4 N13S 7063 Gain Dr 1250J3

142 313500 4 N13S 7054 Gain Dr 1250J3

143 189344 4 N13S 7047 Gain Dr 1250J3

144 313555 4 N13S 7046 Gain Dr 1250J3

145 189409 4 N13S 8570 Jackie Dr 1250J3

146 189531 4 N13S 8569 Jackie Dr 1250J3

147 189604 4 N13S 8561 Jackie Dr 1250J3

148 313670 4 N13S 8562 Jackie Dr 1250J3

149 313723 4 N13S 8556 Jackie Dr 1250J3

150 189693 4 N13S 8553 Jackie Dr 1250J3

151 313763 4 N13S 8548 Jackie Dr 1250J3

152 189748 4 N13S 8545 Jackie Dr 1250J3

153 313819 4 N13S 8542 Jackie Dr 1250J3

154 313877 4 N13S 8536 Jackie Dr 1250J3

155 189854 4 N13S 8537 Jackie Dr 1250J3

156 193490 4 N14S 8612 Renown Dr 1250J4

157 316648 4 N14S 8615 Renown Dr 1250J4

158 316495 4 N14S 8620 Renown Dr 1250J4

159 316622 4 N14S 8623 Renown Dr 1250J4

160 193436 4 N14S 8628 Renown Dr 1250J4

161 193621 4 N14S 8631 Renown Dr 1250J4

162 193407 4 N14S 8636 Renown Dr 1250J4

163 316452 4 N14S 8644 Renown Dr 1250J4

164 193501 4 N14S 8652 Renown Dr 1250J4

165 316633 4 N14S 8641 Renown Dr 1250J4

166 316696 4 N14S 8659 Renown Dr 1250J4

167 316580 4 N14S 8660 Renown Dr 1250J4

168 194157 4 N14S 8604 Verlane Dr 1250J4

169 194356 4 N14S 8605 Verlane Dr 1250J4

170 317032 4 N14S 8614 Verlane Dr 1250J4

171 194324 4 N14S 8615 Verlane Dr 1250J4

172 194131 4 N14S 8624 Verlane Dr 1250J4

173 317132 4 N14S 8625 Verlane Dr 1250J4

174 194107 4 N14S 8634 Verlane Dr 1250J4

175 194275 4 N14S 8635 Verlane Dr 1250J4

176 194080 4 N14S 8650 Verlane Dr 1250J4

177 317095 4 N14S 8645 Verlane Dr 1250J4

178 193691 4 N14S 8447 Hudson Dr 1250J4

179 316547 4 N14S 8446 Hudson Dr 1250J4

180 316709 4 N14S 8433 Hudson Dr 1250J4

181 316617 4 N14S 8432 Hudson Dr 1250J4

182 316765 4 N14S 8419 Hudson Dr 1250J4

183 193723 4 N14S 8418 Hudson Dr 1250J4

184 316823 4 N14S 8405 Hudson Dr 1250J4

185 193826 4 N14S 8404 Hudson Dr 1250J4

186 316881 4 N14S 8395 Hudson Dr 1250J4

187 193888 4 N14S 8386 Hudson Dr 1250J4

188 194183 4 N14S 8341 Hudson Dr 1250J4

189 194012 4 N14S 8340 Hudson Dr 1250J4

65406

2

65184

3

65341

65405

65391

65392

65147

65115

65347

65111

65110

65114

65186

65118

65160

65187

65188

65185
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1

66233

190 194172 4 N14S 8329 Hudson Dr 1250J4

191 194004 4 N14S 8328 Hudson Dr 1250J4

192 317043 4 N14S 8317 Hudson Dr 1250J4

193 194000 4 N14S 8316 Hudson Dr 1250J4

194 317036 4 N14S 8303 Hudson Dr 1250J4

195 316898 4 N14S 8304 Hudson Dr 1250J4

196 194136 4 N14S 8287 Hudson Dr 1250J4

197 316879 4 N14S 8288 Hudson Dr 1250J4

198 194126 4 N14S 8275 Hudson Dr 1250J4

199 316872 4 N14S 8276 Hudson Dr 1250J4

200 194119 4 N14S 8265 Hudson Dr 1250J4

201 193966 4 N14S 8264 Hudson Dr 1250J4

202 316861 4 N14S 8252 Hudson Dr 1250J4

203 194117 4 N14S 8251 Hudson Dr 1250J4

204 194106 4 N14S 8241 Hudson Dr 1250J4

205 316853 4 N14S 8240 Hudson Dr 1250J4

206 316844 4 N14S 8226 Hudson Dr 1250J4

207 316959 4 N14S 8225 Hudson Dr 1250J4

208 193638 4 N14S 6655 Bardonia St 1250H4

209 193807 4 N14S 6645 Bardonia St 1250H4

210 194069 4 N14S 6627 Bardonia St 1250H4

211 194188 4 N14S 6615 Bardonia St 1250H4

212 194327 4 N14S 6603 Bardonia St 1250H4

213 312723 4 N14S 7171 Barker Way 1250J3

214 312769 4 N14S 7161 Barker Way 1250J3

215 188308 4 N14S 7151 Barker Way 1250J3

216 188241 4 N14S 7160 Barker Way 1250J3

217 312878 4 N14S 7141 Barker Way 1250J3

218 188313 4 N14S 7150 Barker Way 1250J3

219 312944 4 N14S 7131 Barker Way 1250J3

220 312905 4 N13S 7140 Barker Way 1250H3

221 188516 4 N13S 7121 Barker Way 1250H3

222 188460 4 N13S 7130 Barker Way 1250H3

223 188584 4 N13S 7111 Barker Way 1250H3

224 188533 4 N13S 7120 Barker Way 1250H3

225 188590 4 N13S 7110 Barker Way 1250H3

226 313105 4 N13S 7091 Barker Way 1250H3

227 188782 4 N13S 7081 Barker Way 1250H3

228 313218 4 N13S 7071 Barker Way 1250H3

229 313266 4 N13S 7061 Barker Way 1250H3

230 313329 4 N13S 7051 Barker Way 1250H3

231 313373 4 N13S 7041 Barker Way 1250H3

232 313430 4 N13S 7031 Barker Way 1250H3

233 313469 4 N13S 7021 Barker Way 1250H3

234 189273 4 N13S 7011 Barker Way 1250H3

235 189362 4 N13S 6991 Barker Way 1250H3

236 313646 4 N13S 6981 Barker Way 1250H3

237 313708 4 N13S 6971 Barker Way 1250H3

238 189618 4 N13S 6961 Barker Way 1250H3

239 313823 4 N13S 6951 Barker Way 1250H3

240 189768 4 N13S 6941 Barker Way 1250H3

241 313948 4 N13S 6931 Barker Way 1250H3

242 189976 4 N13S 6921 Barker Way 1250H3

243 190049 4 N13S 6911 Barker Way 1250H3

244 189074 4 N13S 7077 Cowles Mtn Bl 1250J3

245 188995 4 N13S 7078 Cowles Mtn Bl 1250H3

246 313381 4 N13S 7068 Cowles Mtn Bl 1250H3

247 313457 4 N13S 7067 Cowles Mtn Bl 1250J3

248 313521 4 N13S 7057 Cowles Mtn Bl 1250J3

249 189166 4 N13S 7058 Cowles Mtn Bl 1250H3

250 313576 4 N13S 7047 Cowles Mtn Bl 1250H3

251 189227 4 N13S 7048 Cowles Mtn Bl 1250H3

252 189326 4 N13S 7038 Cowles Mtn Bl 1250H3

253 189469 4 N13S 7037 Cowles Mtn Bl 1250H3

254 189564 4 N13S 7027 Cowles Mtn Bl 1250H3

255 189445 4 N13S 7028 Cowles Mtn Bl 1250H3

256 313706 4 N13S 7018 Cowles Mtn Bl 1250H3

257 189658 4 N13S 7017 Cowles Mtn Bl 1250H3

258 313762 4 N13S 7008 Cowles Mtn Bl 1250H3

259 189755 4 N13S 7007 Cowles Mtn Bl 1250H3

260 313837 4 N13S 6976 Cowles Mtn Bl 1250H3

261 189834 4 N13S 6975 Cowles Mtn Bl 1250H3

262 189928 4 N13S 6965 Cowles Mtn Bl 1250H3

263 313912 4 N13S 6966 Cowles Mtn Bl 1250H3

264 313956 4 N13S 6956 Cowles Mtn Bl 1250H3

265 190009 4 N13S 6955 Cowles Mtn Bl 1250H3

266 190104 4 N13S 6945 Cowles Mtn Bl 1250H3

267 314028 4 N13S 6946 Cowles Mtn Bl 1250H3

268 313264 4 N13S 7119 Ballinger Ave 1250J3

269 188877 4 N13S 7116 Ballinger Ave 1250J3

270 313328 4 N13S 7109 Ballinger Ave 1250J3

271 313287 4 N13S 7106 Ballinger Ave 1250J3

272 189079 4 N13S 7077 Ballinger Ave 1250J3

273 189047 4 N13S 7074 Ballinger Ave 1250J3

274 313432 4 N13S 7064 Ballinger Ave 1250J3

275 189410 4 N13S 7047 Coleshill Dr 1250J3

276 313592 4 N13S 7055 Coleshill Dr 1250J3

277 189297 4 N13S 7063 Coleshill Dr 1250J3

278 189394 4 N13S 7049 Ballinger Ave 1250J3

279 313541 4 N13S 7048 Ballinger Ave 1250J3

280 313695 4 N13S 7041 Ballinger Ave 1250J3

281 189396 4 N13S 7040 Ballinger Ave 1250J3

282 313750 4 N13S 7033 Ballinger Ave 1250J3

283 189496 4 N13S 7032 Ballinger Ave 1250J3

284 313808 4 N13S 7025 Ballinger Ave 1250J3

285 313749 4 N13S 7024 Ballinger Ave 1250J3

4

65207

65105

65107

65287

65288

3

65348

65218

65205

65100

65217

65106

65098

65220

65219

65347

65286

29
Lake Murray Improvements 3 
K-24-2255-DBB-3

139 | Page



Map 

Sheet 

Number

FSN Of

Sewer main
Lateral NO. Lateral FSN

Lateral Size 

(Inch)

Field 

Book
Street NO. Street Name Thomas Bro

1

66233

286 189692 4 N13S 7016 Ballinger Ave 1250J3

287 313889 4 N13S 7017 Ballinger Ave 1250J3

288 189875 4 N13S 7008 Ballinger Ave 1250J3

289 189793 4 N13S 7009 Ballinger Ave 1250H3

290 189859 4 N13S 6994 Ballinger Ave 1250H3

291 314011 4 N13S 6991 Ballinger Ave 1250J3

292 314072 4 N13S 6981 Ballinger Ave 1250J3

293 189954 4 N13S 6984 Ballinger Ave 1250H3

294 190039 4 N13S 6974 Ballinger Ave 1250H3

295 314143 4 N13S 6971 Ballinger Ave 1250H3

296 189818 4 N13S 7067 Coleshill Dr 1250J3

297 189669 4 N13S 7023 Coleshill Dr 1250J3

298 313758 4 N13S 7031 Coleshill Dr 1250J3

299 189560 4 N13S 7039 Coleshill Dr 1250J3

300 313764 4 N13S 7066 Renkrib Ave 1250J3

301 189722 4 N13S 7054 Renkrib Ave 1250J3

302 189833 4 N13S 7055 Renkrib Ave 1250J3

303 313958 4 N13S 7043 Renkrib Ave 1250J3

304 189815 4 N13S 7042 Renkrib Ave 1250J3

305 189993 4 N13S 7031 Renkrib Ave 1250J3

306 313963 4 N13S 7030 Renkrib Ave 1250J3

307 314089 4 N13S 7019 Renkrib Ave 1250J3

308 314058 4 N13S 7018 Renkrib Ave 1250J3

309 190919 4 N13S 6820 Barker Way 1250H4

310 190953 4 N13S 6807 Barker Way 1250H4

311 190912 4 N13S 6817 Barker Way 1250H4

312 190840 4 N13S 6827 Barker Way 1250H4

313 314551 4 N13S 6830 Barker Way 1250H4

314 190752 4 N13S 6837 Barker Way 1250H4

315 314463 4 N13S 6840 Barker Way 1250H4

316 190681 4 N13S 6847 Barker Way 1250H4

317 314410 4 N13S 6850 Barker Way 1250H4

318 190583 4 N13S 6857 Barker Way 1250H4

319 190493 4 N13S 6867 Barker Way 1250H4

320 314327 4 N13S 6860 Barker Way 1250H3

321 314266 4 N13S 6870 Barker Way 1250H3

322 190418 4 N13S 6877 Barker Way 1250H4

323 314287 4 N13S 6887 Barker Way 1250H4

324 190246 4 N13S 6880 Barker Way 1250H3

325 190164 4 N13S 6890 Barker Way 1250H3

326 190261 4 N13S 6897 Barker Way 1250H3

327 314085 4 N13S 6936 Cowles Mtn Bl 1250H3

328 190201 4 N13S 6935 Cowles Mtn Bl 1250H3

329 190289 4 N13S 6925 Cowles Mtn Bl 1250H3

330 314170 4 N13S 6926 Cowles Mtn Bl 1250H3

331 190388 4 N13S 6915 Cowles Mtn Bl 1250H4

332 314221 4 N13S 6916 Cowles Mtn Bl 1250H3

333 190360 4 N13S 6906 Cowles Mtn Bl 1250H3

334 190537 4 N13S 6884 Cowles Mtn Bl 1250H4

335 314537 4 N13S 6876 Cowles Mtn Bl 1250H4

336 314695 4 N13S 6875 Cowles Mtn Bl 1250H4

337 314644 4 N13S 6868 Cowles Mtn Bl 1250H4

338 190978 4 N13S 6867 Cowles Mtn Bl 1250H4

339 314730 4 N13S 6860 Cowles Mtn Bl 1250H4

340 191053 4 N13S 6859 Cowles Mtn Bl 1250H4

341 314769 4 N13S 6852 Cowles Mtn Bl 1250H4

342 191148 4 N13S 6851 Cowles Mtn Bl 1250H4

343 314854 4 N13S 6844 Cowles Mtn Bl 1250H4

344 191269 4 N13S 6843 Cowles Mtn Bl 1250H4

345 314951 4 N13S 6836 Cowles Mtn Bl 1250H4

346 191351 4 N13S 6835 Cowles Mtn Bl 1250H4

347 191445 4 N13S 6827 Cowles Mtn Bl 1250H4

348 315044 4 N13S 6828 Cowles Mtn Bl 1250H4

349 315092 4 N13S 6820 Cowles Mtn Bl 1250H4

350 191537 4 N13S 6819 Cowles Mtn Bl 1250H4

351 191509 4 N13S 6812 Cowles Mtn Bl 1250H4

352 315267 4 N14S 6811 Cowles Mtn Bl 1250H4

353 315228 4 N13S 6804 Cowles Mtn Bl 1250H4

354 191750 4 N14S 6803 Cowles Mtn Bl 1250H4

355 314209 4 N13S 6961 Ballinger Ave 1250H3

356 190143 4 N13S 6964 Ballinger Ave 1250H3

357 314200 4 N13S 6954 Ballinger Ave 1250H3

358 314274 4 N13S 6951 Ballinger Ave 1250H3

359 190420 4 N13S 6941 Ballinger Ave 1250H4

360 190338 4 N13S 6944 Ballinger Ave 1250H3

361 190421 4 N13S 6934 Ballinger Ave 1250H4

362 314429 4 N13S 6931 Ballinger Ave 1250H4

363 190626 4 N13S 6921 Ballinger Ave 1250H4

364 314435 4 N13S 6924 Ballinger Ave 1250H4

365 190603 4 N13S 6914 Ballinger Ave 1250H4

366 314584 4 N13S 6911 Ballinger Ave 1250H4

367 190815 4 N13S 6901 Ballinger Ave 1250H4

368 190741 4 N13S 6904 Ballinger Ave 1250H4

369 190954 4 N13S 6902 Ballinger Ave 1250H4

370 191197 4 N13S 6881 Ballinger Ave 1250H4

371 314859 4 N13S 6882 Ballinger Ave 1250H4

372 315028 4 N13S 6871 Ballinger Ave 1250H4

373 314959 4 N13S 6872 Ballinger Ave 1250H4

374 315032 4 N13S 6862 Ballinger Ave 1250H4

375 191419 4 N13S 6859 Ballinger Ave 1250H4

376 191489 4 N13S 6849 Ballinger Ave 1250H4

377 315104 4 N13S 6952 Ballinger Ave 1250H4

378 315159 4 N13S 6844 Ballinger Ave 1250H4

379 191630 4 N14S 6841 Ballinger Ave 1250H4

380 191575 4 N13S 6836 Ballinger Ave 1250H4

381 315301 4 N14S 6833 Ballinger Ave 1250H4

4

5

65310

65215

65124

65203

65204

65208

65212

65317

65216

65210

65211

65128

65125
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382 191705 4 N14S 6828 Ballinger Ave 1250H4

383 315382 4 N14S 6825 Ballinger Ave 1250H4

384 315442 4 N14S 6817 Ballinger Ave 1250H4

385 315377 4 N14S 6820 Ballinger Ave 1250H4

386 315516 4 N14S 6809 Ballinger Ave 1250H4

387 315458 4 N14S 6812 Ballinger Ave 1250H4

388 190087 4 N13S 7006 Renkrib Ave 1250J3

389 190205 4 N13S 7007 Renkrib Ave 1250J3

390 190181 4 N13S 6992 Renkrib Ave 1250J3

391 314235 4 N13S 6991 Renkrib Ave 1250J3

392 190277 4 N13S 6982 Renkrib Ave 1250J3

393 314316 4 N13S 6981 Renkrib Ave 1250J3

394 190472 4 N13S 6971 Renkrib Ave 1250J4

395 190403 4 N13S 6972 Renkrib Ave 1250J3

396 190468 4 N13S 6962 Renkrib Ave 1250J3

397 314472 4 N13S 6961 Renkrib Ave 1250J4

398 314532 4 N13S 6951 Renkrib Ave 1250J4

399 190576 4 N13S 6952 Renkrib Ave 1250J4

400 314963 4 N13S 6901 Renkrib Ave 1250H4

401 191113 4 N13S 6902 Renkrib Ave 1250H4

402 312195 4 N13S 7311 Barker Way 1250J3

403 312109 4 N13S 7329 Barker Way 1250J3

404 312055 4 N13S 7347 Barker Way 1250J3

405 311998 4 N13S 7363 Barker Way 1250J3

406 187084 4 N13S 7381 Barker Way 1250J3

407 311666 4 N13S 8406 Barker Dr 1250J3

408 186905 4 N13S 8405 Barker Dr 1250J3

409 311710 4 N13S 8416 Barker Dr 1250J3

410 186975 4 N13S 8415 Barker Dr 1250J3

411 311876 4 N13S 8425 Barker Dr 1250J3

412 186889 4 N13S 8426 Barker Dr 1250J3

413 311855 4 N13S 7397 Barker Way 1250J3

414 311771 4 N13S 7407 Barker Way 1250J3

415 311703 4 N13S 7415 Barker Way 1250J3

416 311611 4 N13S 7416 Barker Way 1250J3

417 186715 4 N13S 7423 Barker Way 1250J3

418 311538 4 N13S 7424 Barker Way 1250J3

419 186653 4 N13S 7431 Barker Way 1250J3

420 311518 4 N13S 7432 Barker Way 1250J3

421 311515 4 N13S 7439 Barker Way 1250J3

422 311439 4 N13S 7440 Barker Way 1250J3

423 186441 4 N13S 7447 Barker Way 1250J3

424 311365 4 N13S 7448 Barker Way 1250J3

425 186361 4 N13S 7455 Barker Way 1250J3

426 186361 4 N13S 7456 Barker Way 1250J3

427 186225 4 N13S 7463 Barker Way 1250J3

428 186111 4 N13S 7464 Barker Way 1250J3

429 186110 4 N13S 7472 Acuff Dr 1250J3

430 311211 4 N13S 8408 Acuff Dr 1250J3

431 311219 4 N13S 8416 Acuff Dr 1250J3

432 311242 4 N13S 8424 Acuff Dr 1250J3

65052 433 312321 4 N13S 7271 Barker Way 1250J3

434 187706 4 N13S 7261 Barker Way 1250J3

435 187763 4 N13S 7251 Barker Way 1250J3

436 187824 4 N13S 7241 Barker Way 1250J3

437 187884 4 N13S 7231 Barker Way 1250J3

438 187964 4 N13S 7221 Barker Way 1250J3

439 188026 4 N13S 7211 Barker Way 1250J3

440 188104 4 N13S 7181 Barker Way 1250J3

441 192750 4 N14S 6757 Ballinger Ave 1250H4

442 316028 4 N14S 6747 Ballinger Ave 1250H4

443 192740 4 N14S 6748 Ballinger Ave 1250H4

444 316025 4 N14S 6738 Ballinger Ave 1250H4

445 192991 4 N14S 6737 Ballinger Ave 1250H4

446 193078 4 N14S 6727 Ballinger Ave 1250H4

447 192977 4 N14S 6728 Ballinger Ave 1250H4

448 316180 4 N14S 6718 Ballinger Ave 1250H4

449 316270 4 N14S 6717 Ballinger Ave 1250H4

450 193165 4 N14S 6708 Ballinger Ave 1250H4

451 193265 4 N14S 6707 Ballinger Ave 1250H4

452 316401 4 N14S 6683 Ballinger Ave 1250H4

453 316330 4 N14S 6684 Ballinger Ave 1250H4

454 193337 4 N14S 6676 Ballinger Ave 1250H4

455 193460 4 N14S 6675 Ballinger Ave 1250H4

456 316579 4 N14S 6667 Ballinger Ave 1250H4

457 316493 4 N14S 6668 Ballinger Ave 1250H4

458 193583 4 N14S 6660 Ballinger Ave 1250H4

459 316661 4 N14S 6659 Ballinger Ave 1250H4

460 193681 4 N14S 6652 Ballinger Ave 1250H4

461 193834 4 N14S 6651 Ballinger Ave 1250H4

462 316726 4 N14S 6648 Ballinger Ave 1250H4

463 316815 4 N14S 6640 Ballinger Ave 1250H4

464 193979 4 N14S 6643 Ballinger Ave 1250H4

465 194185 4 N14S 7963 Willa Way 1250H4

466 194006 4 N14S 7950 Willa Way 1250H4

467 194008 4 N14S 7964 Willa Way 1250H4

468 194130 4 N14S 6623 Ballinger Ave 1250H4

469 317040 4 N14S 6624 Ballinger Ave 1250H4

470 317117 4 N14S 6615 Ballinger Ave 1250H4

471 194421 4 N14S 6607 Ballinger Ave 1250H4

472 195861 4 N14S 6531 Bantam Lake Ave 1250H4

473 318290 4 N14S 6542 Bantam Lake Ave 1250H4

474 195808 4 N14S 6541 Bantam Lake Ave 1250H4

475 195713 4 N14S 6551 Bantam Lake Ave 1250H4

476 195688 4 N14S 6554 Bantam Lake Ave 1250H4

477 195588 4 N14S 6561 Bantam Lake Ave 1250H4

65310

5

65213

65051

65126

6

7 65274

65046

65053

65312

65313

65319

65277

65276

65050

65049

65048

65047
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478 318112 4 N14S 6554 Bantam Lake Ave 1250H4

479 318050 4 N14S 6571 Bantam Lake Ave 1250H4

480 195481 4 N14S 6572 Bantam Lake Ave 1250H4

481 195405 4 N14S 6581 Bantam Lake Ave 1250H4

482 195293 4 N14S 6591 Bantam Lake Ave 1250H4

483 195249 4 N14S 6598 Bantam Lake Cr 1250H4

484 195232 4 N14S 6592 Bantam Lake Cr 1250H4

485 195403 4 N14S 6589 Bantam Lake Cr 1250H4

486 317865 4 N14S 6586 Bantam Lake Cr 1250H4

487 195410 4 N14S 6583 Bantam Lake Cr 1250H4

488 317876 4 N14S 6580 Bantam Lake Cr 1250H4

489 195275 4 N14S 6574 Bantam Lake Cr 1250H4

490 317895 4 N14S 6568 Bantam Lake Cr 1250H4

491 318002 4 N14S 6565 Bantam Lake Cr 1250H4

492 195376 4 N14S 6562 Bantam Lake Cr 1250H4

493 	195467 4 N14S 6556 Bantam Lake Cr 1250H5

494 	318086 4 N14S 6555 Bantam Lake Cr 1250H4

495 195561 4 N14S 6552 Bantam Lake Cr 1250H4

496 	318181 4 N14S 6549 Bantam Lake Cr 1250H5

497 195660 4 N14S 6548 Bantam Lake Cr 1250H5

498 196063 4 N14S 6508 Bantam Lake Cr 1250H5

499 196063 4 N14S 6507 Bantam Lake Cr 1250H4

500 318397 4 N14S 6513 Bantam Lake Cr 1250H4

501 318501 4 N14S 6512 Bantam Lake Cr 1250H5

502 318513 4 N14S 6516 Bantam Lake Cr 1250H5

503 195934 4 N14S 6517 Bantam Lake Cr 1250H4

504 196113 4 N14S 6520 Bantam Lake Cr 1250H5

505 318522 4 N14S 6526 Bantam Lake Cr 1250H5

506 196012 4 N14S 6532 Bantam Lake Cr 1250H5

507 195838 4 N14S 6529 Bantam Lake Cr 1250H4

508 196074 4 N14S 6521 Bantam Lake Ave 1250H5

509 196077 4 N14S 6504 Bantam Lake Ave 1250H5

510 318531 4 N14S 6511 Bantam Lake Ave 1250H5

65579 511 318685 4 N14S 6501 Bantam Lake Ave 1250H5

512 196644 4 N14S 8027 San Carlos Dr 1250H5

513 196632 4 N14S 8015 San Carlos Dr 1250H5

514 196625 4 N14S 8003 San Carlos Dr 1250H5

515 318772 4 N14S 7994 San Carlos Dr 1250H5

516 196413 4 N14S 7984 San Carlos Dr 1250H5

517 318895 4 N14S 7983 San Carlos Dr 1250H5

518 318906 4 N14S 7973 San Carlos Dr 1250H5

519 196439 4 N14S 7974 San Carlos Dr 1250H5

520 196463 4 N14S 7964 San Carlos Dr 1250H5

521 196672 4 N14S 7963 San Carlos Dr 1250H5

522 318937 4 N14S 7955 San Carlos Dr 1250H5

523 196496 4 N14S 7956 San Carlos Dr 1250H5

524 318945 4 N14S 7947 San Carlos Dr 1250H5

525 196534 4 N14S 7948 San Carlos Dr 1250H5

526 196723 4 N14S 7939 San Carlos Dr 1250H5

527 196552 4 N14S 7940 San Carlos Dr 1250H5

528 196743 4 N14S 7933 San Carlos Dr 1250H5

529 318987 4 N14S 7927 San Carlos Dr 1250H5

530 196185 4 N14S 6538 Boon Lake Ave 1250H5

531 196184 4 N14S 6531 Boon Lake Ave 1250H5

65522 532 196398 4 N14S 7930 San Carlos Dr 1250H5

533 319032 4 N14S 7914 San Carlos Dr 1250H5

534 196799 4 N14S 7914 San Carlos Dr 1250H5

535 196777 4 N14S 7914 San Carlos Dr 1250H5

536 318891 4 N14S 7914 San Carlos Dr 1250H5

537 197061 4 N14S 8062 Beaver Lake Dr 1250H5

538 197202 4 N14S 8061 Beaver Lake Dr 1250H5

539 197050 4 N14S 8052 Beaver Lake Dr 1250H5

540 197197 4 N14S 8051 Beaver Lake Dr 1250H5

541 197194 4 N14S 8041 Beaver Lake Dr 1250H5

542 197046 4 N14S 8042 Beaver Lake Dr 1250H5

543 197052 4 N14S 8032 Beaver Lake Dr 1250H5

544 197195 4 N14S 8031 Beaver Lake Dr 1250H5

545 319175 4 N14S 8022 Beaver Lake Dr 1250H5

546 319316 4 N14S 8021 Beaver Lake Dr 1250H5

547 197078 4 N14S 8012 Beaver Lake Dr 1250H5

548 319329 4 N14S 8011 Beaver Lake Dr 1250H5

549 197094 4 N14S 8002 Beaver Lake Dr 1250H5

550 197233 4 N14S 8001 Beaver Lake Dr 1250H5

551 319203 4 N14S 7982 Beaver Lake Dr 1250H5

552 197249 4 N14S 7981 Beaver Lake Dr 1250H5

553 197261 4 N14S 7971 Beaver Lake Dr 1250H5

554 197124 4 N14S 7972 Beaver Lake Dr 1250H5

555 196652 4 N14S 8039 San Carlos Dr 1250H5

556 318917 4 N14S 8051 San Carlos Dr 1250H5

557 196671 4 N14S 8063 San Carlos Dr 1250H5

558 197214 4 N14S 8071 Beaver Lake Dr 1250H5

559 197076 4 N14S 8072 Beaver Lake Dr 1250H5

560 197081 4 N14S 8082 Beaver Lake Dr 1250H5

561 197218 4 N14S 8081 Beaver Lake Dr 1250H5

562 319198 4 N14S 8102 Beaver Lake Dr 1250H5

563 197240 4 N14S 8101 Beaver Lake Dr 1250H5

564 319201 4 N14S 8112 Beaver Lake Dr 1250H5

565 319348 4 N14S 8111 Beaver Lake Dr 1250H5

566 319208 4 N14S 8122 Beaver Lake Dr 1250H5

567 197256 4 N14S 8121 Beaver Lake Dr 1250H5

568 319363 4 N14S 8131 Beaver Lake Dr 1250H5

569 197121 4 N14S 8132 Beaver Lake Dr 1250H5

570 319240 4 N14S 8142 Beaver Lake Dr 1250H5

571 319369 4 N14S 8141 Beaver Lake Dr 1250H5

572 197137 4 N14S 8152 Beaver Lake Dr 1250H5

573 319373 4 N14S 8151 Beaver Lake Dr 1250H5

65519

65273

65274

7

65572

65580

65577

65272

65574

65573

65520

65521

65575

65576

65523

65269

65578

65271

65581

65270

65512
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574 319257 4 N14S 8162 Beaver Lake Dr 1250H5

575 197296 4 N14S 8161 Beaver Lake Dr 1250H5

576 197307 4 N14S 8171 Beaver Lake Dr 1250H5

577 319269 4 N14S 8172 Beaver Lake Dr 1250H5

578 319274 4 N14S 8182 Beaver Lake Dr 1250H5

579 197326 4 N14S 8181 Beaver Lake Dr 1250H5

580 319286 4 N14S 8202 Beaver Lake Dr 1250H5

581 197335 4 N14S 8201 Beaver Lake Dr 1250H5

582 319289 4 N14S 8212 Beaver Lake Dr 1250H5

583 197336 4 N14S 8211 Beaver Lake Dr 1250H5

584 197188 4 N14S 8222 Beaver Lake Dr 1250H5

585 197351 4 N14S 8221 Beaver Lake Dr 1250H5

586 319305 4 N14S 8232 Beaver Lake Dr 1250H5

587 319432 4 N14S 8231 Beaver Lake Dr 1250H5

588 197373 4 N14S 8241 Beaver Lake Dr 1250J5

589 319311 4 N14S 8242 Beaver Lake Dr 1250J5

590 197205 4 N14S 8252 Beaver Lake Dr 1250J5

591 197364 4 N14S 8251 Beaver Lake Dr 1250J5

592 197387 4 N14S 8261 Beaver Lake Dr 1250J5

593 319323 4 N14S 8262 Beaver Lake Dr 1250J5

594 319327 4 N14S 8272 Beaver Lake Dr 1250J5

595 197397 4 N14S 8271 Beaver Lake Dr 1250J5

596 319453 4 N14S 8281 Beaver Lake Dr 1250J5

597 197226 4 N14S 8282 Beaver Lake Dr 1250J5

598 196684 4 N14S 8103 San Carlos Dr 1250H5

599 318943 4 N14S 8113 San Carlos Dr 1250H5

600 318833 6 N14S 8204 San Carlos Dr 1250H5

601 196705 4 N14S 8123 San Carlos Dr 1250H5

602 318959 4 N14S 8133 San Carlos Dr 1250H5

603 196732 4 N14S 8143 San Carlos Dr 1250H5

604 318971 4 N14S 8153 San Carlos Dr 1250H5

605 196749 4 N14S 8163 San Carlos Dr 1250H5

606 318859 6 N14S 8204 San Carlos Dr 1250H5

607 196760 4 N14S 8173 San Carlos Dr 1250H5

608 196764 4 N14S 8183 San Carlos Dr 1250H5

609 196776 4 N14S 8203 San Carlos Dr 1250H5

610 318873 6 N14S 8204 San Carlos Dr 1250H5

611 196783 4 N14S 8213 San Carlos Dr 1250H5

612 196797 4 N14S 8223 San Carlos Dr 1250H5

613 196807 4 N14S 8233 San Carlos Dr 1250H5

614 320193 4 N14S 7902 June Lake Dr 1250H5

615 198480 4 N14S 7912 June Lake Dr 1250H5

616 198659 4 N14S 7913 June Lake Dr 1250H5

617 198522 4 N14S 7920 June Lake Dr 1250H5

618 320397 4 N14S 7921 June Lake Dr 1250H5

619 320281 4 N14S 7928 June Lake Dr 1250H5

620 320421 4 N14S 7929 June Lake Dr 1250H5

621 320287 4 N14S 7936 June Lake Dr 1250H5

622 320434 4 N14S 7935 June Lake Dr 1250H5

623 198572 4 N14S 7944 June Lake Dr 1250H5

624 320435 4 N14S 7943 June Lake Dr 1250H5

625 320289 4 N14S 7952 June Lake Dr 1250H5

626 320437 4 N14S 7951 June Lake Dr 1250H5

627 198580 4 N14S 7960 June Lake Dr 1250H5

628 198783 4 N14S 7959 June Lake Dr 1250H5

629 198584 4 N14S 7968 June Lake Dr 1250H5

630 198791 4 N14S 7967 June Lake Dr 1250H5

631 320293 4 N14S 7976 June Lake Dr 1250H5

632 198797 4 N14S 7975 June Lake Dr 1250H5

633 198588 4 N14S 7984 June Lake Dr 1250H5

634 320453 4 N14S 7983 June Lake Dr 1250H5

635 198597 4 N14S 7992 June Lake Dr 1250H5

636 320455 4 N14S 7991 June Lake Dr 1250H5

637 320313 4 N14S 8002 June Lake Dr 1250H5

638 198811 4 N14S 8005 June Lake Dr 1250H5

639 320326 4 N14S 8022 June Lake Dr 1250H5

640 198819 4 N14S 8025 June Lake Dr 1250H5

641 320334 4 N14S 8042 June Lake Dr 1250H5

642 198824 4 N14S 8045 June Lake Dr 1250H5

643 320347 4 N14S 8062 June Lake Dr 1250H5

644 198832 4 N14S 8065 June Lake Dr 1250H5

645 198861 4 N14S 8085 June Lake Dr 1250H5

646 198677 4 N14S 6405 Lake Kathleen Ave 1250H5

647 320237 4 N14S 6419 Lake Kathleen Ave 1250H5

648 198353 4 N14S 6433 Lake Kathleen Ave 1250H5

649 198201 4 N14S 6436 Lake Kathleen Ave 1250H5

650 319979 4 N14S 6447 Lake Kathleen Ave 1250H5

651 198054 4 N14S 6452 Lake Kathleen Ave 1250H5

652 319839 4 N14S 6468 Lake Kathleen Ave 1250H5

653 320494 4 N14S 6412 Lake Badin Ave 1250H5

654 320414 4 N14S 6422 Lake Badin Ave 1250H5

655 320304 4 N14S - Lake Badin Ave 1250H5

656 198512 4 N14S 6432 Lake Badin Ave 1250H5

657 198390 4 N14S 6442 Lake Badin Ave 1250H5

658 198151 4 N14S 6452 Lake Badin Ave 1250H5

65572

7

65586

65562

65563

65564

65560

65561

8

65571

65583

65585

65535

65534

65533

65584

65584
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RENKRIB AVE 

EEIEG 

MONUMENT A TION / SURVEY NOTES 

THIS MAP WAS CREATED FROM A PARCEL LAYER AND DOES NOT DEPICT THE ACTUAL LOCATION OF 
THE PROPERTY LINES. NO BOUNDARY ANALYSIS WAS PERFORMED. THE SURVEY MONUMENTS HAVE BEEN 
LOCATED BY SURVEY GRADE MEASUREMENTS. AND ARE SHOWN FOR INFORMATIONAL PURPOSES ONLY. 

THE CITY OF SAN DIEGO LAND SURVEYORS SHALL REPLACE SUCH MONUMENTS WITH APPROPRIATE 
MONUMENTS. WHEN SETTING SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE DISTURBED 
CONTROLLING SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6 730.2 AND 8771 OF THE BUSINESS AND 
PROFESSIONS CODE OF THE STATE OF CALIFORNIA, A CORNER RECORD OR RECORD OF SURVEY, AS 
APPROPRIATE. SHALL BE FILED WITH THE COUNTY SURVEYOR. 

IF ANY HORIZONTAL OR VERTICAL CONTROL IS TO BE DISTURBED OR DESTROYED. THE CITY OF 
DIEGO FIELD SURVEY SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO 
CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING ANY 
HORIZONTAL CONTROL AND VERTICAL CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION IF 
CITY OF SAN DIEGO SURVEY SECTION IS NOT NOTIFIED PRIOR TO CONSTRUCTION. THE FILING OF A 
CORNER RECORD OR RECORD OF SURVEY, AS APPROPRIATE SHALL BE FILED WITH COUNTY SURVEYOR. A 
COPY OF THE FILED DOCUMENT SHALL BE FURNISHED TO THE CITY OF SAN DIEGO SURVEY SECTION. 
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ORIGINAL R. AMEN 09/23

PAVEMENT RESTORATION GENERAL NOTES
SDG-105

VARIES
TRENCH W IDTH

EXISTING AC PAVEMENT

OLD CONCRETE PAVEMENT
EXISTING BASE OR 

46 INCHES74 INCHESRESIDENTIAL STREETS

43 INCHES82 INCHESCOLLECTOR STREETS

55 INCHES71 INCHESM AJOR STREETS

51 INCHES62 INCHESARTERIAL STREETS

DRY UTILITIESW ET UTILITIESSTREET CLASSIFICATION

    LESS IN DEPTH.

4. MINOR EXCAVATION MEANS AN EXCAVATION INVOLVING A TRENCH 6 INCHES OR LESS IN W IDTH AND 3 FEET OR 

    GREATER THAN 3 FEET IN DEPTH. 

3. M AJOR EXCAVATION MEANS AN EXCAVATION INVOLVING A TRENCH GREATER THAN 6 INCHES IN W IDTH OR

 

2. THE EXCAVATION INFLUENCE AREA EXTENDS AROUND THE PERIMETER OF THE EXCAVATION AS SHOW N IN TABLE 1.

    IN SECTION 62.1209 OF SAN DIEGO M UNICIPAL CODE.

    ENGINEER AND  EXTENDS AROUND THE PERIMETER OF THE EXCAVATION AS SET FORTH IN THE TABLE 62-12A 

1. EXCAVATION INFLUENCE AREA MEANS THE AREA THAT IS IMPACTED BY THE EXCAVATION AS DETERMINED BY THE

NOTES: 

ASPHALT OVERLAY

TABLE 1. EXCAVATION INFLUENCE AREA W IDTH

SEE NOTE 2 
W IDTH 
INFLUENCE AREA 
EXCAVATION 

SEE NOTE 2 
 AREA W IDTH 
INFLUENCE

EXCAVATION 

(SEE NOTE 3)
M AJOR EXCAVATION

REVISION BY APPROVED DATE

CITY OF SAN DIEGO - STANDARD DRAWING

DRAWING

NUMBER

STANDARDS COMMITTEE
RECOMMENDED BY THE CITY OF SAN DIEGO

COORDINATOR    R.C.E. 81047     DATE

SHEET 1 OF 2

VARIES
TRENCH W IDTH

EXISTING AC PAVEMENT

OLD CONCRETE PAVEMENT
EXISTING BASE OR 

ASPHALT OVERLAY

SEE NOTE 2 
W IDTH 
INFLUENCE AREA 
EXCAVATION 

SEE NOTE 2 
 AREA W IDTH 
INFLUENCE

EXCAVATION 

(SEE NOTE 4)
MINOR EXCAVATION

OF NEW  PAVEMENT
MINIM UM W IDTH 

DRAFT
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ORIGINAL R. AMEN 09/23

PAVEMENT RESTORATION GENERAL NOTES
SDG-105

REVISION BY APPROVED DATE

CITY OF SAN DIEGO - STANDARD DRAWING

DRAWING

NUMBER

STANDARDS COMMITTEE
RECOMMENDED BY THE CITY OF SAN DIEGO

COORDINATOR    R.C.E. 81047     DATE

SHEET 2 OF 2

    A REFERENCE FOR THE EXTENT OF THE LANE W IDTH TO CURB LINE OR POINT OF CURB RETURN (PCR). 

    UNM ARKED TRAVEL LANES, THE CENTERLINE OF THE STREET OR INTERSECTION W ILL BE CONSIDERED AS 

    W IDTH OF OF THE IMPACTED TRAVEL LANE(S) W HERE THE STREET DAM AGE FEE W ILL BE W AIVED. FOR 

7. FOR ALTERNATIVE COMPLIANCE,  PAVEMENT RESTORATION (MILL AND PAVE) M AY EXTEND TO THE FULL 

    REGARDLESS OF THE EXISTENCE OF OBSERVABLE FAILURE. 

    AREA  IS MEASURED FROM THE OUTER EDGE OF THE TRENCH CUT EXCAVATION AND M UST BE RESURFACED    

    AREA PER TABLE 1  SHALL BE PERFORMED AS DIRECTED BY THE ENGINEER. THE EXCAVATION INFLUENCE 

6. REPAIRS TO THE EXISTING PAVEMENT W ITH OBSERVABLE FAILURES W ITHIN THE EXCAVATION INFLUENCE 

    CONDITION AND TO ENSURE PUBLIC SAFETY. 

    SUB-BASE REPAIRS, DIG-OUTS, INLAYS, IS TO RESTORE THE SURFACE PAVEMENT TO ITS ORIGINAL 

    THE PURPOSE OF THE ADDITIONAL PAVEMENT REPAIRS, INCLUDING BUT NOT LIMITED TO BASE AND

DDITIONAL REPAIRS FOR M AJOR EXCAVATIONS AND MINOR EXCAVATIONS (FOR W ET AND DRY UTILITIES):5. A

NOTES (CONTINUED): 
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ORIGINAL

UPDATED

UPDATED

UPDATED

UPDATED

KA

BB

LS

JN

J.P. CASEY

J. NAGELVOORT

J. NAGELVOORT

J. NAGELVOORT

J. NAGELVOORT 11/17

02/ 16

1/ 14

4/ 13

1/24/89

SDG-107

PAVEMENT

EXISTING AC 

PAVEMENT

OLD CONCRETE 

EXISTING BASE OR 

BASE

CLASS II 

ASPHALT

FOR DEPTH OF 

EXISTING, SEE TABLE 

PLUS 1" BELOW  

EXISTING SURFACE 

FLUSH TO M ATCH 

3/4" TYPE III CLASS B3 

TYPE 1

TYPE 2

BASE 18" MIN

ASPHALT PLUS 

COMBINE 

PAVEMENT

CONCRETE 

OLD

BASE OR 

EXISTING 

PAVEMENT

EXISTING AC 

OF ASPHALT

SEE TABLE FOR DEPTH 

EXISTING SURFACE, 

FLUSH TO M ATCH 

3/4" TYPE III CLASS B3 

M AJOR EXCAVATION 

ASPHALT CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR 

CD J. NAGELVOORT 09/18REDRAFTED
DRAWING

NUMBER

    DATE 81047 COORDINATOR    R.C.E.

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

NOTE 2

M ATCH EXISTING PER 

RESURFACE FLUSH TO 

MILL AND PAVE 

ED 09/23R. AMENUPDATED

 EM ULSION

W ITH ASPHALTIC

TACK EDGES

 EM ULSION

 ASPHALTIC

 W ITH

TACK EDGES

STREETS

AND ARTERIAL 

3" MIN FOR M AJOR 

2" MIN

SHEET 1 OF 2

STREETS

AND ARTERIAL 

3" MIN FOR M AJOR 

2" MIN
 W IDTH

TRENCH

SEE NOTE 5

AREA

INFLUENCE 

SEE NOTE 5

AREA

INFLUENCE 

NOTE 2

M ATCH EXISTING PER 

RESURFACE FLUSH TO 

MILL AND PAVE 

W IDTH

TRENCH 

SEE NOTE 5

AREA

INFLUENCE 

SEE NOTE 5

AREA

INFLUENCE 

DRAFT
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COMBINED ASPHALT PLUS BASE 18" MIN.

EXISTING PLUS 1", MIN 4" TO M AX. 9".

ASPHALT THICKNESS TO EQUAL

3/4" TYPE III CLASS B3 PLUS CLASS II BASE

ASPHALT PLUS BASE

M AJOR 

LOCAL THROUGH 4 LANE COLLECTORS

ALLEYS

MIX DESIGN

TYPE 1 TYPE 2

12.0"

10.0"

8.0"

3/4" TYPE III CLASS B3

ASPHALT

TABLE 1

ORIGINAL

UPDATED

UPDATED

UPDATED

UPDATED

KA

BB

LS

JN

J.P. CASEY

J. NAGELVOORT

J. NAGELVOORT

J. NAGELVOORT

J. NAGELVOORT 11/17

02/ 16

1/ 14

4/ 13

1/24/89

SDG-107CD J. NAGELVOORT 09/18REDRAFTED
DRAWING

NUMBER

    DATE 81047 COORDINATOR    R.C.E.

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

ED 10/23R. AMENUPDATED

 .    APPROVES THE TRENCH REPAIR

    CONSTRUCTION,RECONSTRUCTION, OR ASPHALT OVERLAY W ITHIN 180 W ORKING DAYS AFTER THE ENGINEER 

. EXCAVATOR SHALL ASPHALT OVERLAY IN M ORATORIUM STREETS UNDER M ORATORIUM DUE TO NEW  6

    EXCAVATION INFLUENCE AREA. REPLACE IN KIND ANY EXISTING DELINEATORS.  

    BICYCLE SHALL BE ASPHALT OVERLAYED AND RESTRIPED FOR THE LENGTH OF THE TRENCH INCLUDING 

A. IF THE TRENCH OR EXCAVATION INFLUENCE AREA ENTERS A BICYCLE LANE, THE ENTIRE W IDTH OF THE 

    PERIMETER OF THE EXCAVATION PER TABLE 1 IN SDG-105.

5. ASPHALT OVERLAY THE ENTIRE LENGTH OF THE TRENCH INCLUDING THE INFLUENCE AREA AROUND THE 

    PLACED; A 1/8"- 1/4" W EARING SURFACING OF TYPE III CLASS F ASPHALT CONCRETE W ILL BE REQUIRED.

4. W HEN DIRECTED BY CITY ENGINEER OR SHOW N ON THE PLANS, CONCRETE PER SDG-108 (NOTE #5) M AY BE     

180 CALENDAR DAYS OF THE TRENCH CAP.     RESTORATION W ITHIN 

3. IF THE STREET IS NOT SUBJECT TO CURB TO CURB ASPHALT OVERLAY,  IT M UST COMPLETE FINAL STREET 

    AFTER INITIAL ASPHALT PLACEMENT. 

    MILLED AS SHOW N AND RESURFACED W ITH 1/2" TYPE III CLASS C2 ASPHALT NO LESS THAN 30 CALENDAR DAYS 

2. IN STREETS NOT RECIEVING A FULL W IDTH OVERLAY PRIOR TO ACCEPTANCE, ASPHALT TRENCH CAPS SHALL BE 

    (SDG-113). 

    RECONSTRUCTED W ITH THE PAVEMENT SECTION FOR THE STREET CLASSIFICATION PER SCHEDULE "J" 

1. ANY STREET TRENCH 7 FEET IN W IDTH OR GREATER AND LONGER THAN 100 FEET IN OVERALL LENGTH SHALL BE

SHEET 2 OF 2

NOTES:

M AJOR EXCAVATION 

ASPHALT CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR 
DRAFT
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SDG-108

ORIGINAL J.CASEY 01/89

UPDATED KA J. NAGELVOORT 01/ 12

UPDATED BB J. NAGELVOORT 01/ 14

UPDATED BB J. NAGELVOORT 03/ 15

CD J. NAGELVOORT 09/18

(SEE NOTES 5 & 6)

CONCRETE

560-C-3250

CUT PATCH

CONCRETE TRENCH 

EDGE OF GUTTER OR 

EXISTING JOINT, 

EXISTING CONCRETE PAVEMENT

SUBGRADE 95% RELATIVE COMPACTION

7.

6.

5.

4.

3.

2.

1. 

1
2
"

NOTES:

 

OF THE TRENCH W ORK W ITHIN A STREET SEGMENT. 

FINAL STREET RESTORATION SHALL BE COMPLETED W ITHIN 180 CALENDAR DAYS AFTER COMPLETION 

CHLORIDE, SHALL BE USED IN THE CONCRETE.

IN FOUR-LANE M AJOR OR GREATER STREETS, AN APPROVED SET ACCELERATING ADMIXTURE SUCH AS CALCIUM 

 

CONCRETE SPECIFIED BY ALTERNATE CLASS OR OTHERW ISE CONTAINING FLY ASH IS NOT ALLOW ED.

CONCRETE TREATED IN SAME M ANNER (W /CC) M AY BE OPENED TO TRAFFIC 24 HOURS AFTER IT IS PLACED. 

OR 650-CW -4000 (W /O CC) CONCRETE M AY BE OPENED TO TRAFFIC 3 DAYS AFTER IT IS PLACED. 650-CW -4000 

560-C-3250 CONCRETE TREATED W ITH A MINIM UM 2% CALCIUM CHLORIDE SOLUTION IN ACCORDANCE W ITH 201-1 

RESURFACED TO A THICKNESS OF 1" GREATER THAN REQUIRED BY NOTE 3 ABOVE.

STREET TRENCH SECTIONS 7'-0" IN W IDTH OR GREATER BUT LESS THAN 100'-0" IN OVERALL LENGTH SHALL BE 

PER SCHEDULE "J" (SDG-113). RECONSTRUCTED W ITH THE PAVEMENT SECTION FOR THE STREET CLASSIFICATION 

ANY STREET TRENCH 7'-0" IN W IDTH OR GREATER AND LONGER THAN 100'-0" IN LENGTH SHALL BE 

 

CLASSIFICATIONS.

LOCAL THROUGH FOUR LANE COLLECTOR STREETS AND 9" THICK FOR ALL M AJOR OR GREATER STREET 

UNLESS OTHERW ISE SPECIFIED, CONCRETE TRENCH COVER SHALL BE A MINIM UM OF 5 1/2" FOR ALLEYS, 7" FOR 

 

PRIOR TO PLACING CONCRETE, PAVEMENT EDGES SHALL BE TRIM MED TO NEAT HORIZONTAL AND VERTICAL LINES.

     PAVEMENT AS NEW  JOINTS CAN BE INSTALLED TO THE EXTENTS OF THE RIGHT-OF-W AY.

     REPLACE ENTIRE ALLEY APRON IF NO JOINT.  FOR NON-STANDARD ALLEY, INSTALL NEW  CONCRETE 

B.  IF TRENCH CUT IS IN ALLEY APRON, CONCRETE RESTORATION SHALL  BE TO THE NEAREST JOINT OR 

     PANEL.

     EXISTING TRENCH CUT PATCHES AND REPLACING IT W ITHIN THE NEW  PCC CONSTRUCTION FOR THE NEW  

     EDGE OF THE EXCAVATION, CONCRETE PAVEMENT RESTORATION SHALL INCLUDE REM OVING THE 

A. FOR CONCRETE PAVEMENT W ITH EXISTING TRENCH CUT PATCHES THAT ARE 4'-0" OR LESS FROM THE 

THE EDGE OF THE GUTTER. IF NO GUTTER IS PRESENT, EXTEND THE RESTORATION TO THE NEAREST CURB.

JOINT (FULL W IDTH OF CONCRETE PANEL, JOINT TO JOINT AROUND THE PERIMETER OF THE EXCAVATION) OR TO 

CONCRETE PAVEMENT RESTORATION SHALL EXTEND BEYOND THE EDGE OF THE TRENCH CUT TO THE NEAREST 

REDRAFTED M AJOR EXCAVATION

 SURFACED STREETS AND ALLEYS -

PAVEMENT RESTORATION FOR CONCRETE

09/23FMUPDATED R. AMEN

CUT PATCH

CONCRETE TRENCH 

EDGE OF GUTTER OR 

EXISTING JOINT, 

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 
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ORIGINAL BAHMANIAN 04/86

UPDATED AA J. NAGELVOORT 02/ 16

UPDATED LS M. GIBSON 05/ 17

OR ARTERIAL STREETS)
(3" MIN FOR M AJOR 

2" MIN

PAVEMENT

EXISTING A.C.
1
8
"
 M

IN

REDRAFTED CD J. NAGELVOORT 09/18

CONCRETE PAVEMENT

EXISTING BASE OR OLD

3
6
"
 M

A
X

UPDATED LS 04/21J. NAGELVOORT

EM ULSION 

W ITH ASPHALTIC 

TACK ALL SIDES 

1" MIN1" MIN

6" M AX

3" MIN -

SHEET 1 OF 6

 PER NOTES 3 AND 4

AC OVERLAY

MILL AND PAVE 4" MIN

PLANE 18" MIN

6
" 

M
IN

SEE NOTE 11

CONDUIT CROSSING 

PER SDM-105TAPE 

FOLDED W ARNING 

SEE NOTE 12

OPTION A

TO THE FINISH GRADE

BACKFILL 100-D-100 UP 

CEMENT SLURRY 

SEE ADDITIONAL NOTES ON SHEET 2

OPTION A - ONE  CONDUIT

MINOR EXCAVATION 

 CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR ASPHALT

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

UPDATED RC 10/23R. AMEN
SDG-117A

3.

 

 

2.

 

1.

 

NOTES (OPTION A):

ELECTRICAL CODE

OR EQUIVALENT HDPE PER NATIONAL 

CONDUIT SHALL BE SCH40 PVC 

4" CONDUIT M AXIM UM.

W IDTH

TRENCH 

SEE NOTE 14

INFLUENCE AREA 

SEE NOTE 14

INFLUENCE AREA 

DAYS AFTER PLACEMENT OF CEMENT SLURRY.

PLACEMENT OF ASPHALT CONCRETE.  PERM ANENT RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 

W HERE BALL DROP TEST CANNOT BE PERFORMED SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO 

DIAMETER OF 3 INCHES PRIOR TO PLACEMENT OF ASPHALT CONCRETE.  SLURRY PLACED IN NARROW  TRENCHES 

BALL DROP TEST PER ASTM D6024 SHALL BE PERFORMED ON SLURRY AND ACHIEVE A M AXIM UM INDENTATION 

CEMENT REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 (A) GRADING D.

ASH MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, HAVE A M AXIM UM SLUMP OF 4 INCHES. FLY 

PRIOR TO STARTING THE NEXT SEGMENT. 

500 LINEAR FEET PER SEGMENT. THE CONTRACTOR SHALL FULLY COMPLETE THE W ORK ON EACH SEGMENT 

C. THE CONTRACTOR SHALL PERFORM TRENCHING IN THE BICYCLE LANE IN ROAD SEGMENTS NOT TO EXCEED 

THE BICYCLE LANE AS A FINAL RESTORATION. 

(7) CALENDAR DAYS OF AFTER THE INITIAL EXCAVATION. AT NO TIME SHALL A PARALLEL CUT OR SEAM EXIST IN 

PAVE THE FULL W IDTH OF THE BICYCLE LANE TO THE FACE OF CURB (I.E. GRIND AND OVERLAY) W ITHIN SEVEN 

B. W HEN THE TRENCH AND/OR INFLUENCE AREA IS LOCATED W ITHIN THE BICYCLE LANE, THE CONTRACTOR M UST 

FOR BICYCLE TRAFFIC INCLUDING BICYCLE DETOURS, IF APPLICABLE. 

PRIOR TO START OF EXCAVATION IN A BICYCLE LANE. ENSURE ADEQUATE PROVISIONS HAVE BEEN INCLUDED 

A. THE CONTRACTOR SHALL CONTACT THE ENGINEER TO INSPECT AND APPROVE THE TRAFFIC CONTROL PLAN 

LEAST 36 INCHES CLEAR FROM ANY CITY UNDERGROUND FACILITIES.

NEW  TRENCH LOCATION SHALL BE 36 INCHES MINIM UM AND 72 INCHES M AXIM UM FROM LIP OF GUTTER, AND AT 

6" MIN 6" MIN

DRAFT

Lake Murray Improvements 3 K-24-2255-DBB-3 174 | Page



 

ORIGINAL BAHMANIAN 04/86

UPDATED AA J. NAGELVOORT 02/ 16

UPDATED LS M. GIBSON 05/ 17

REDRAFTED CD J. NAGELVOORT 09/18

UPDATED LS 04/21J. NAGELVOORT

SHEET 2 OF 6

OPTION A - ONE CONDUIT

MINOR EXCAVATION

CONCRETE SURFACED STREETS -

PAVEMENT RESTORATION FOR ASPHALT 

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

SDG-117A

 

EXCAVATION INFLUENCE AREA. REPLACE IN KIND ANY EXISTING DELINEATORS. 

BICYCLE SHALL BE ASPHALT OVERLAYED AND RESTRIPED FOR THE LENGTH OF THE TRENCH INCLUDING 

A.  IF THE TRENCH OR EXCAVATION INFLUENCE AREA ENTERS A BICYCLE LANE, THE ENTIRE W IDTH OF THE     

PERIMETER OF THE EXCAVATION PER TABLE 1 IN SDG-105.

ASPHALT OVERLAY THE ENTIRE LENGTH OF THE TRENCH INCLUDING THE INFLUENCE AREA AROUND THE 

.ORDER 128 SHALL BE M AINTAINED

CLEARANCE SEPARATIONS BETW EEN DRY AND W ET UTILITIES PER CALIFORNIA PUBLIC UTILITY CODE GENERAL 

OF PAVEMENT SECTION, W HICHEVER IS GREATER.

TOP OF CONDUIT SHALL BE 18 INCHES MINIM UM FROM TOP OF PAVEMENT OR 6 INCHES MINIM UM FROM BOTTOM 

SLEEVE EXISTING CONDUITS AT CROSSING.

PARALLEL TO THE STREET BEFORE OPENING TO TRAFFIC. 

ALLOW  THREE HOURS MINIM UM FOR ONE SACK SLURRY TRENCH BACKFILL CURE TIME FOR TRENCHES 

USE SDG-117B AND FOR PLACEMENT OF THREE OR M ORE CONDUITS USE SDG-117C OR SDG-119.

SDG-117A SHALL BE USED FOR THE PLACEMENT OF ONE CONDUIT. FOR THE PLACEMENT OF TW O CONDUITS 

STREETS SEE SDG-108.

A PCC SURFACED STREET, FOR ASPHALT STREETS SEE SDG-107 (NOTE #3) AND FOR CONCRETE SURFACED 

W HEN PCC TRENCH RESURFACING IS DIRECTED BY CITY ENGINEER, SHOW N ON THE PLANS, OR REQUIRED FOR 

TRENCH W IDTH, W HICHEVER IS GREATER, AND RESURFACED W ITH 1/2 INCH TYPE III CLASS C2 ASPHALT.

 A MINIM UM OF 18 INCHES W IDE OR 12 INCHES W IDER THAN TRENCH SHALL BE MILLED TO A DEPTH OF 4 INCHES

ROCKW HEEL FOR EXCAVATION PROVIDED THAT A SM OOTH SURFACE IS PRODUCED.

CUTS SHALL BE STRAIGHT. EXISTING A.C. PAVEMENT W ILL NOT REQUIRE SAW  CUTTING W HEN USING 

CONDUIT AT 25 FOOT INTERVALS TO PREVENT CONDUIT FROM FLOATING.

VERTICALLY IN THE TRENCH DURING THE APPLICATION OF THE SLURRY. SPOT POUR ONE SACK SLURRY OVER 

RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THE CONDUIT DOES NOT SHIFT HORIZONTALLY OR FLOAT 

MINIM UM SPECIFIED SEPARATIONS M UST BE M AINTAINED UNTIL SLURRY HAS FULLY CURED. IT IS THE 

DURING PLACEMENT, CONCAVE SLURRY SURFACE W ITH A SHOVEL TO 1/2 INCH - 1 INCH DEPTH.

14.

13.

12.

11.

10.

9.

8.

7.

6. 

5.

4. 

NOTES (CONTINUED FOR OPTION A):

R. AMEN 10/23RCUPDATED
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ORIGINAL BAHMANIAN 04/86

UPDATED AA J. NAGELVOORT 02/ 16

UPDATED LS M. GIBSON 05/ 17

REDRAFTED CD J. NAGELVOORT 09/18

UPDATED LS 04/21J. NAGELVOORT

1" MIN1" MIN

6" M AX

3" MIN -

SHEET 3 OF 6

BSDG-117

SEE NOTE 11

CONDUIT CROSSING 

OPTION B

TO THE FINISH GRADE

BACKFILL 100-D-100 UP 

CEMENT SLURRY 

SEE ADDITIONAL NOTES ON SHEET 4

OPTION B - TW O CONDUITS

MINOR EXCAVATION

CONCRETE SURFACED STREETS -

PAVEMENT RESTORATION FOR ASPHALT 

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

ELECTRICAL CODE

OR EQUIVALENT HDPE PER NATIONAL 

CONDUITS SHALL BE SCH40 PVC 

(2) 4" CONDUITS M AXIM UM.

PAVEMENT

EXISTING A.C.

1
8
"
 M

IN

CONCRETE PAVEMENT

EXISTING BASE OR OLD

3
6
"
 M

A
X

SEE NOTE 12

6
" 

M
IN

 

3.

 

 

2.

 

1.

 

NOTES (OPTION B):

 EM ULSION 

W ITH ASPHALTIC 

SIDESTACK ALL 

OR ARTERIAL STREETS)
(3" MIN FOR M AJOR 

2" MIN

DAYS AFTER PLACEMENT OF CEMENT SLURRY.

PLACEMENT OF ASPHALT CONCRETE.  PERM ANENT RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 

W HERE BALL DROP TEST CANNOT BE PERFORMED SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO 

DIAMETER OF 3 INCHES PRIOR TO PLACEMENT OF ASPHALT CONCRETE.  SLURRY PLACED IN NARROW  TRENCHES 

BALL DROP TEST PER ASTM D6024 SHALL BE PERFORMED ON SLURRY AND ACHIEVE A M AXIM UM INDENTATION 

CEMENT REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 (A) GRADING D.

ASH MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, HAVE A M AXIM UM SLUMP OF 4 INCHES. FLY 

PRIOR TO STARTING THE NEXT SEGMENT. 

500 LINEAR FEET PER SEGMENT. THE CONTRACTOR SHALL FULLY COMPLETE THE W ORK ON EACH SEGMENT 

C. THE CONTRACTOR SHALL PERFORM TRENCHING IN THE BICYCLE LANE IN ROAD SEGMENTS NOT TO EXCEED 

THE BICYCLE LANE AS A FINAL RESTORATION. 

(7) CALENDAR DAYS OF AFTER THE INITIAL EXCAVATION. AT NO TIME SHALL A PARALLEL CUT OR SEAM EXIST IN 

PAVE THE FULL W IDTH OF THE BICYCLE LANE TO THE FACE OF CURB (I.E. GRIND AND OVERLAY) W ITHIN SEVEN 

B. W HEN THE TRENCH AND/OR INFLUENCE AREA IS LOCATED W ITHIN THE BICYCLE LANE, THE CONTRACTOR M UST 

FOR BICYCLE TRAFFIC INCLUDING BICYCLE DETOURS, IF APPLICABLE. 

PRIOR TO START OF EXCAVATION IN A BICYCLE LANE. ENSURE ADEQUATE PROVISIONS HAVE BEEN INCLUDED 

A. THE CONTRACTOR SHALL CONTACT THE ENGINEER TO INSPECT AND APPROVE THE TRAFFIC CONTROL PLAN 

LEAST 36 INCHES CLEAR FROM ANY CITY UNDERGROUND FACILITIES.

NEW  TRENCH LOCATION SHALL BE 36 INCHES MINIM UM AND 72 INCHES M AXIM UM FROM LIP OF GUTTER, AND AT 

 PER NOTES 3 AND 4

AC OVERLAY

MILL AND PAVE 4" MIN

PLANE 18" MIN

W IDTH

TRENCH 

SEE NOTE 14

INFLUENCE AREA 

SEE NOTE 14

INFLUENCE AREA 

6" MIN 6" MIN

R. AMEN 10/23RCUPDATED
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OPTION B - TW O CONDUITS

MINOR EXCAVATION

CONCRETE SURFACE STREETS - 

PAVEMENT RESTORATION FOR ASPHALT 

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

SDG-117B

 

EXCAVATION INFLUENCE AREA. REPLACE IN KIND ANY EXISTING DELINEATORS. 

BICYCLE SHALL BE ASPHALT OVERLAYED AND RESTRIPED FOR THE LENGTH OF THE TRENCH INCLUDING 

A.  IF THE TRENCH OR EXCAVATION INFLUENCE AREA ENTERS A BICYCLE LANE, THE ENTIRE W IDTH OF THE     

PERIMETER OF THE EXCAVATION PER TABLE 1 IN SDG-105.

ASPHALT OVERLAY THE ENTIRE LENGTH OF THE TRENCH INCLUDING THE INFLUENCE AREA AROUND THE 

.ORDER 128 SHALL BE M AINTAINED

CLEARANCE SEPARATIONS BETW EEN DRY AND W ET UTILITIES PER CALIFORNIA PUBLIC UTILITY CODE GENERAL 

OF PAVEMENT SECTION, W HICHEVER IS GREATER.

TOP OF CONDUIT SHALL BE 18 INCHES MINIM UM FROM TOP OF PAVEMENT OR 6 INCHES MINIM UM FROM BOTTOM 

SLEEVE EXISTING CONDUITS AT CROSSING.

PARALLEL TO THE STREET BEFORE OPENING TO TRAFFIC. 

ALLOW  THREE HOURS MINIM UM FOR ONE SACK SLURRY TRENCH BACKFILL CURE TIME FOR TRENCHES 

USE SDG-117B AND FOR PLACEMENT OF THREE OR M ORE CONDUITS USE SDG-117C OR SDG-119.

SDG-117A SHALL BE USED FOR THE PLACEMENT OF ONE CONDUIT. FOR THE PLACEMENT OF TW O CONDUITS 

STREETS SEE SDG-108.

FOR A PCC SURFACED STREET, FOR ASPHALT STREETS SEE SDG-107 (NOTE #3) AND FOR CONCRETE SURFACED 

W HEN PCC PAVEMENT RESTORATION IS DIRECTED BY CITY ENGINEER, SHOW N ON THE PLANS, OR REQUIRED 

THAN TRENCH W IDTH, W HICHEVER IS GREATER, AND RESURFACED W ITH 1/2 INCH TYPE III CLASS C2 ASPHALT.

TRENCH SHALL BE MILLED TO A DEPTH OF 4 INCHES AND A MINIM UM OF 18 INCHES W IDE OR 12 INCHES W IDER 

ROCKW HEEL FOR EXCAVATION PROVIDED THAT A SM OOTH SURFACE IS PRODUCED.

CUTS SHALL BE STRAIGHT. EXISTING A.C. PAVEMENT W ILL NOT REQUIRE SAW  CUTTING W HEN USING 

CONDUIT AT 25 FOOT INTERVALS TO PREVENT CONDUIT FROM FLOATING.

VERTICALLY IN THE TRENCH DURING THE APPLICATION OF THE SLURRY. SPOT POUR ONE SACK SLURRY OVER 

RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THE CONDUIT DOES NOT SHIFT HORIZONTALLY OR FLOAT 

MINIM UM SPECIFIED SEPARATIONS M UST BE M AINTAINED UNTIL SLURRY HAS FULLY CURED. IT IS THE 

DURING PLACEMENT, CONCAVE SLURRY SURFACE W ITH A SHOVEL TO 1/2 INCH - 1 INCH DEPTH.

14.

13.

12.

11.

10.

9.

8.

7.

6. 

5.

4. 

NOTES (CONTINUED FOR OPTION B):
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SHEET 5 OF 6SEE ADDITIONAL NOTES ON SHEET 6

TO THE FINISH GRADE

BACKFILL 100-D-100 UP 

CEMENT SLURRY 

1" MIN

3" MIN

1" MIN

6" M AX

4" M AX

1.5" MIN

SEE NOTE 11

CONDUIT CROSSING 

SPACER

CONDUIT 

OPTION C

OPTION C - THREE CONDUITS

MINOR EXCAVATION

CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR ASPHALT 

 

2.

 

1.

 

(OPTION C):NOTES 

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
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SDG-117C

OR EQUIVALENT HDPE PER NEC

CONDUITS SHALL BE SCH40 PVC 

(3) 2" CONDUITS M AXIM UM.

PAVEMENT

EXISTING A.C.

1
8
"
 M

IN

CONCRETE PAVEMENT

EXISTING BASE OR OLD

3
6
"
 M

A
X

SEE NOTE 12

6
" 

M
IN

 EM ULSION 

W ITH ASPHALTIC 

SIDESTACK ALL 

PER SDM-105TAPE 

FOLDED W ARNING 

REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 (A) GRADING D.

MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM CEMENT 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, HAVE A M AXIM UM SLUMP OF 4 INCHES. FLY ASH 

     PRIOR TO STARTING THE NEXT SEGMENT. 

     500 LINEAR FEET PER SEGMENT. THE CONTRACTOR SHALL FULLY COMPLETE THE W ORK ON EACH SEGMENT 

D. THE CONTRACTOR SHALL PERFORM TRENCHING IN THE BICYCLE LANE IN ROAD SEGMENTS NOT TO EXCEED 

     EXIST IN THE BICYCLE LANE AS A FINAL RESTORATION. 

     SEVEN (7) CALENDAR DAYS OF AFTER THE INITIAL EXCAVATION. AT NO TIME SHALL A PARALLEL CUT OR SEAM 

     M UST PAVE THE FULL W IDTH OF THE BICYCLE LANE TO THE FACE OF CURB (I.E. GRIND AND OVERLAY) W ITHIN 

B. W HEN THE TRENCH AND/OR INFLUENCE AREA IS LOCATED W ITHIN THE BICYCLE LANE, THE CONTRACTOR 

     FOR BICYCLE TRAFFIC INCLUDING BICYCLE DETOURS, IF APPLICABLE. 

     PRIOR TO START OF EXCAVATION IN A BICYCLE LANE. ENSURE ADEQUATE PROVISIONS HAVE BEEN INCLUDED 

A. THE CONTRACTOR SHALL CONTACT THE ENGINEER TO INSPECT AND APPROVE THE TRAFFIC CONTROL PLAN

LEAST 36 INCHES CLEAR FROM ANY CITY UNDERGROUND FACILITIES.

NEW  TRENCH LOCATION SHALL BE 36 INCHES MINIM UM AND 72 INCHES M AXIM UM FROM LIP OF GUTTER, AND AT 

OR ARTERIAL STREETS)
(3" MIN FOR M AJOR 

2" MIN

 PER NOTES 3 AND 4

AC OVERLAY

MILL AND PAVE 4" MIN

PLANE 18" MIN

W IDTH

TRENCH 

SEE NOTE 14

INFLUENCE AREA 

SEE NOTE 14

INFLUENCE AREA 

6" MIN 6" MIN
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SHEET 6 OF 6

 

CSDG-117OPTION C - THREE CONDUITS

MINOR EXCAVATION

CONCRETE SURFACED STREETS - 

PAVEMENT RESTORATION FOR ASPHALT 

DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

EXCAVATION INFLUENCE AREA. REPLACE IN KIND ANY EXISTING DELINEATORS.

BICYCLE SHALL BE ASPHALT OVERLAYED AND RESTRIPED FOR THE LENGTH OF THE TRENCH INCLUDIN

IF THE TRENCH OR EXCAVATION INFLUENCE AREA ENTERS A BICYCLE LANE, THE ENTIRE W IDTH OF THE            A.    

PERIMETER OF THE EXCAVATION PER TABLE 1 IN SDG-105.

ASPHALT OVERLAY THE ENTIRE LENGTH OF THE TRENCH INCLUDING THE INFLUENCE AREA AROUND THE 

ORDER 128 SHALL BE M AINTAINED.

CLEARANCE SEPARATIONS BETW EEN DRY AND W ET UTILITIES PER CALIFORNIA PUBLIC UTILITY CODE GENERAL 

SPACERS SHALL BE PLACED EVERY 6 FEET ON CENTER ALONG THE ALIGNMENT OF THE CONDUIT.

CONDUIT PACKAGE.

TRENCH AND 1 INCH SEPARATIONS FROM THE SIDES OF THE TRENCH TO INSURE SLURRY ENCAPSULATION OF THE 

CONDUIT DUCT SPACERS SHALL BE USED TO M AINTAIN A 3 INCH MINIM UM SEPARATION FROM THE BOTTOM OF THE 

SECTION, W HICHEVER IS GREATER.

TOP OF CONDUIT SHALL BE 18" MINIM UM FROM TOP OF PAVEMENT OR 6" MINIM UM FROM BOTTOM OF PAVEMENT 

SLEEVE EXISTING CONDUITS AT CROSSING.

TO THE STREET BEFORE OPENING TO TRAFFIC. 

ALLOW  THREE HOURS MINIM UM FOR ONE SACK SLURRY TRENCH BACKFILL CURE TIME FOR TRENCHES PARALLEL 

.SDG-119 USE SDG-117C

FOR PLACEMENT OF ADDITIONAL CONDUITS THAT EXCEED THE M AXIM UM ALLOW ABLE TRENCH DIMENSIONS IN 

.SEE SDG-108STREETS 

 (NOTE #3) AND FOR CONCRETE SURFACED SEE SDG-107PCC SURFACED STREET, FOR ASPHALT STREETS 

W HEN PCC TRENCH RESURFACING IS DIRECTED BY CITY ENGINEER, SHOW N ON THE PLANS, OR REQUIRED FOR A 

THAN TRENCH W IDTH, W HICHEVER IS GREATER, AND RESURFACED W ITH 1/2 INCH TYPE III CLASS C2 ASPHALT.

TRENCH SHALL BE MILLED TO A DEPTH OF 4 INCHES AND A MINIM UM OF 18 INCHES W IDE OR 12 INCHES W IDER 

FOR EXCAVATION PROVIDED THAT A SM OOTH SURFACE IS PRODUCED.

CUTS SHALL BE STRAIGHT. EXISTING A.C. PAVEMENT W ILL NOT REQUIRE SAW  CUTTING W HEN USING ROCKW HEEL 

CONDUIT AT 25 FOOT INTERVALS TO PREVENT CONDUIT FROM FLOATING.

VERTICALLY IN THE TRENCH DURING THE APPLICATION OF THE SLURRY. SPOT POUR ONE SACK SLURRY OVER 

RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THE CONDUIT DOES NOT SHIFT HORIZONTALLY OR FLOAT 

MINIM UM SPECIFIED SEPARATIONS M UST BE M AINTAINED UNTIL SLURRY HAS FULLY CURED. IT IS THE 

DURING PLACEMENT, CONCAVE SLURRY SURFACE W ITH A SHOVEL TO 1/2 INCH - 1 INCH DEPTH.

DAYS AFTER PLACEMENT OF CEMENT SLURRY.

PLACEMENT OF ASPHALT CONCRETE.  PERM ANENT RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 

W HERE BALL DROP TEST CANNOT BE PERFORMED SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO 

DIAMETER OF 3 INCHES PRIOR TO PLACEMENT OF ASPHALT CONCRETE.  SLURRY PLACED IN NARROW  TRENCHES 

BALL DROP TEST PER ASTM D6024 SHALL BE PERFORMED ON SLURRY AND ACHIEVE A M AXIM UM INDENTATION 

16.

15.

14.

13.

12.

11.

10.

9.

8.

7.

6. 

5.

4.

3.
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SDG-118

ORIGINAL BAHMANIAN 04/86

08/ 13UPDATED KA J. NAGELVOORT

02/ 16UPDATED AB J. NAGELVOORT

REDRAFTED CD J. NAGELVOORT

MINOR EXCAVATION

 -ALLEYSSURFACED STREETS AND 

FOR CONCRETE PAVEMENT RESTORATION 

    TRENCH W ORK W ITHIN A STREET SEGMENT. 

8. FINAL STREET RESTORATION SHALL BE COMPLETED W ITHIN 180 CALENDAR DAYS AFTER COMPLETION OF 

    AS NEW  JOINT CAN BE INSTALLED TO THE EXTEND OF THE RIGHT-OF-W AY.  

    REPLACE ENTIRE ALLEY APRON IF NO JOINT. FOR NON-STANDARD ALLEY, INSTALL NEW  CONCRETE PAVEMENT 

B. IF THE TRENCH CUT IS IN ALLEY APRON, CONCRETE RESTORATION SHALL BE TO THE NEAREST JOINT OR 

    PROPOSED CONCRETE PANEL.

    SHALL INCLUDE THE EXISTING TRENCH CUT PATCHES, IF THOSE PATCHES ARE W ITHIN 4'-0" OF THE 

A. FOR CONCRETE PAVEMENT W ITH EXISTING TRENCH CUT PATCHES, CONCRETE PAVEMENT RESTORATION 

    JOINT (FULL W IDTH OF CONCRETE PANEL, JOINT TO JOINT AROUND THE PERIMETER OF THE EXCAVATION). 

7. CONCRETE PAVEMENT RESTORATION SHALL EXTEND BEYOND THE EDGE OF THE TRENCH CUT TO THE NEAREST 

.SEE SDG-1196. FOR DRY UTILITIES (ELECTRICAL, COM M UNICATION, GAS, ETC.) 

    RULE 33.4 CLEARANCES AND DEPTHS.

5. FOR ELECTRICAL SUPPLY CABLES, SEE CALIFORNIA PUBLIC UTILITY COM MISSION GENERAL ORDER NO. 128,

4. EXISTING CONCRETE PAVEMENT W ILL REQUIRE SAW  CUTTING.

    REQUIREMENTS.

FOR CONCRETE CLASS OPTIONS AND CURINGSEE NOTE #5 IN SDG-108     AND 7" THICK IN ALL OTHER STREETS.  

3. CONCRETE TRENCH COVER SHALL BE A MINIM UM OF 5 1/2" THICK IN ALLEY OR LOCAL RESIDENTIAL STREETS

    FOLLOW ING SLURRY BACKFILL

2. CONCRETE SHALL BE PLACED AND FINISHED IN ACCORDANCE W ITH 306-6.  CONCRETE M AY BE PLACED IM MEDIATELY

    OF 4 INCHES, AND M AY CONTAIN 30% M AXIM UM 3/8" ROCK.

1. CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, HAVE A M AXIM UM SLUMP
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1" MIN - 6" M AX

560-C-3250

CONCRETE

PAVEMENT
EXISTING CONCRETE

CONCRETE PAVEMENT
EXISTING BASE OR OLD

BACKFILL 100-D-100
CEMENT SLURRY 

TRENCH CUT PATCH

OR OUTER EDGE OF CONCRETE 

EXISTING JOINT, EDGE OF GUTTER 
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SDG-123 TYPE A PAVEMENT REPAIR

EXPLORATORY EXCAVATION -

36" AND SM ALLER POTHOLE AND 

11/ 17CDORIGINAL

TO M ATCH EXISTING

RESURFACE FLUSH 

PAVEMENT

EXISTING A.C.

1" MIN.

POTHOLE

POTHOLE

EDGE OF 

6" MIN.

PAVEMENT

OLD CONCRETE 

OR

EXISTING BASE 

BACKFILL 

SLURRY 

CEMENT 

(IF ENCOUNTERED)

HIGHEST EXISTING UTILITY 

EM ULSION

W ITH ASPHALTIC 

TACK ALL SIDES 

6" MIN.

6" MIN

3'-0". M AX.

SHEET 1 OF 2

09/18CDUPDATED

9.

8.

7.

6.

5.

4.

3.

 

 

2.

 

1.

 

NOTES:

(SEE NOTE 3)

CLASS B3

3/ 4" TYPE III 

POTHOLE RESURFACING (SEE NOTE 3)

BASE (SEE NOTE 3)

ASPHALT PLUS 

COMBINED 

18" MIN FOR 

(SEE NOTE 3)

CLASS II BASE 

(SEE NOTE 4)

ENCOUNTERED 

UTILITY IS 

BEDDING IF 

SECTION

PLAN VIEW

J. NAGELVOORT

J. NAGELVOORT

SEE SHEET 2 FOR TYPE B - KEYHOLE METHOD.

BETW EEN CORES, EDGE TO EDGE.

PAVEMENT CORES SHALL NOT BE GREATER THAN 3'-0" IN DIAMETER, AND SHALL NOT BE SPACED CLOSER THAN 3 FEET 

DEPTH.

. SEE NOTE 3 FOR LIMITS AND SHALL BE APPROVED BY THE CITY. M ATERIAL FOR TEMPORARY RESURFACING CITY

IF APPROVED BY THE W ORK, IF POTHOLE OR EXPLORATORY EXCAVATION IS W ITHIN THE NEW  TRENCH LIMITS, AND 

TEMPORARY RESURFACING IS ALLOW ED IF CONSTRUCTION W ILL BE PERFORMED W ITHIN 60 DAYS AFTER POTHOLING 

W IDTH OF THE BIKE LANE SHALL BE RESURFACED, AT A MINIM UM LENGTH OF 6 FEET. 

POTHOLE OR EXPLORATORY EXCAVATION IN BIKE LANES SHALL BE APPROVED BY THE CITY. IF APPROVED, THE ENTIRE 

LARGER THAN 3'-0" ON ASPHALT CONCRETE SURFACED STREETS, SEE SDG-107 FOR RESURFACING. 

FOR RESURFACING. FOR POTHOLE AND EXPLORATORY EXCAVATION SEE SDG-108 FOR PCC SURFACED STREETS, 

C. DRY UTILITY: SE 50 SAND

B. SEW ER UTILITY: 3/ 8" M AXIM UM AGGREGATE

A. W ATER UTILITY: SE 50 SAND 

IF UTILITY IS ENCOUNTERED, AS LISTED BELOW , PLACE BEDDING A MINIM UM OF 6 INCHES ABOVE UTILITY.

INCHES MINIM UM TO 9 INCHES M AXIM UM). COMBINED ASPHALT PLUS BASE SHALL BE 18 INCHES MINIM UM.

EXPLORATORY EXCAVATION, AS SHOW N.  ASPHALT THICKNESS TO EQUAL EXISTING AC PAVEMENT PLUS 1 INCH (4 

ALL ASPHALT STREET RESURFACING SHALL EXTEND A MINIM UM OF 6 INCHES BEYOND EDGE OF POTHOLE OR 

RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 DAYS AFTER PLACEMENT OF CEMENT SLURRY.

SLURRY SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO PLACEMENT OF CLASS II BASE AND ASPHALT CONCRETE. 

.BACKFILL SHALL BE 100-D-100

REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 GRADING D. CEMENT SLURRY 

ASH MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM CEMENT 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, AND HAVE A M AXIM UM SLUMP OF 4 INCHES. FLY 

UPDATED FM R. AMEN 09/23
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BY APPROVED DATEREVISION

SDG-123 TYPE B KEYHOLE METHOD

EXCAVATION POTHOLE -

36" AND SM ALLER EXPLORATORY 

M ATERIAL

BONDING 

PAVEMENT

EXISTING A.C.

PAVEMENT

OLD CONCRETE 

OR

EXISTING BASE 

BACKFILL 

SLURRY 

CEMENT 

(IF ENCOUNTERED)

HIGHEST EXISTING UTILITY 
PILOT HOLE

DRILLED/ CORED 

3'-0" FT. M AX.

SHEET 2 OF 2

11/ 17CDORIGINAL

09/18CDUPDATED

GRAVEL

CRUSHED 1/ 2" 

COMPACTED 

1-1/ 2" TO 2" 

9.

8.

7.

6.

5.

4.

3.

2.

1.

NOTES:

PLAN VIEW

SECTION

(SEE NOTE 6)

ENCOUNTERED 

UTILITY IS 

BEDDING IF 

6" MIN

CORE (SEE NOTE 2)

PAVEMENT PLUG/ 

18"-36"

CORE (SEE NOTE 2)

PAVEMENT PLUG/ 

J. NAGELVOORT

J. NAGELVOORT

THAN 3 FEET BETW EEN CORES, EDGE TO EDGE.

PAVEMENT CORES SHALL NOT BE GREATER THAN 3'-0" INCHES IN DIAMETER, AND SHALL NOT BE SPACED CLOSER 

.SHALL BE APPROVED BY THE CITYPOTHOLE OR EXPLORATORY EXCAVATION IN BIKE LANES 

EXCAVATION LARGER THAN 3'-0" ON ASPHALT CONCRETE SURFACED STREETS, SEE SDG-107 FOR RESURFACING. 

FOR RESURFACING. FOR POTHOLE AND EXPLORATORY SEE SDG-108 FOR CONCRETE SURFACED STREETS, 

C. DRY UTILITY: SE 50 SAND

B. SEW ER UTILITY: 3/ 8" M AXIM UM AGGREGATE

A. W ATER UTILITY: SE 50 SAND

IF UTILITY IS ENCOUNTERED, AS LISTED BELOW , PLACE BEDDING A MINIM UM OF 6 INCHES ABOVE UTILITY.

SLURRY.

CONCRETE. RESURFACING SHALL BE COMPLETED IN NO M ORE THAN 7 DAYS AFTER PLACEMENT OF CEMENT 

SLURRY SHALL BE CURED A MINIM UM OF 48 HOURS PRIOR TO PLACEMENT OF CLASS II BASE AND ASPHALT 

SHALL BE 100-D-100. CEMENT SLURRY BACKFILL

CEMENT REQUIREMENTS. SLURRY COMBINED GRADING SHALL MEET REQUIREMENTS OF 201-1.3.2 GRADING D. 

FLY ASH MEETING THE REQUIREMENTS OF 201-1.2.5.3 M AY BE ADDED (NOT AS A SUBSTITUTE) TO THE MINIM UM 

CEMENT SLURRY BACKFILL SHALL BE THOROUGHLY CONSOLIDATED, AND HAVE A M AXIM UM SLUMP OF 4 INCHES. 

.PER CITY APPROVED M ATERIALS LISTBONDING M ATERIAL SHALL BE AS SPECIFIED 

CORE/ PLUG W ITH ASPHALT AND CONCRETE BASE SHALL BE UTILIZED AND REINSTALLED IN GOOD CONDITION.

CUT, REM OVE, AND REINSTATE PAVEMENT CORE, FLUSH W ITH EXISTING PAVEMENT. THE REM OVED PAVEMENT 

DIRECTED BY CITY ENGINEER.

AS CRACKS W HICH M AY CAUSE IT TO BREAK AND SPALL. OTHERW ISE, TYPE "A" PER SHEET 1 SHALL BE USED 

PAVEMENT CORE TO BE REINSTATED SHALL BE A MINIM UM OF 4 INCHES THICK AND SHALL NOT CONTAIN JOINTS OR 

UPDATED FM R. AMEN 09/23
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SHEET 1 OF 4

SDG-165

GENERAL MICROTRENCH NOTES

05/ 17M. GIBSONHYORIGINAL

09/18CDREDRAFTED J. NAGELVOORT

RCUPDATED R. AMEN 10/22

SEE ADDITIONAL NOTES ON SHEET 2

PARALLEL TO THE STREET BEFORE OPENING TO TRAFFIC.

 ALLOW  A MINIM UM OF THREE HOURS FOR SLURRY TRENCH BACKFILL CURE TIME FOR TRENCHES SLURRY CURE TIME:

 CONTRACTOR SHALL USE A VIBRATOR TO ENSURE SLURRY FILL W ITHOUT VOIDS.SLURRY VOID REDUCTION:

OPEN THE STREET TO TRAFFIC PRIOR TO COMPLETING PAVING REQUIREMENTS FOR FINAL RESTORATION.

GRADE. THIS IS AN INTERIM CONDITION AND CONTRACTOR SHALL FOLLOW  CURING TIME REQUIREMENTS (PER NOTE 14) TO 

SHALLBECOMPLETELY BACKFILLED W ITH A CEMENT SAND SLURRY 2000 PSI MINIM UM AND 2% CALCIUM CHLORIDE TO FINISH 

 ALL MICROTRENCHES MICROTRENCH BACKFILL AND REQUIREMENTS TO OPEN THE STREET TO TRAFFIC:

 

THE MICROTRENCH. 

SHALL BE IDENTIFIED W ITH A CALLOUT ON THE PULLBOX / VAULT / JUNCTION BOX LID W ITH THE NAME OF THE OW NER OF 

EACH TRENCH PER SDM-105.  INSTALL FOLDED W ARNING / IDENTIFICATION TAPE W ARNING TAPE TRENCH IDENTIFICATION:

 2 INCH M AXIM UM CONDUIT SIZE SCH 40 PVC OR EQUIVALENT HDPE PER NATIONAL ELECTRICAL CODE.CONDUIT SIZE:

OR 4 INCHES FROM BOTTOM OF PAVEMENT SECTION TO INCLUDE ASPHALT, BASE AND CTB, W HICHEVER IS GREATER.

 THE TOP OF HIGHEST CONDUIT SHALL BE 12 INCHES MINIM UM FROM TOP OF PAVEMENT CONDUIT PLACEMENT IN TRENCH:

PARALLEL UTILITIES SIZE AND TRENCH W IDTH TO ENSURE PROPER SEPARATION. 

FROM ADJACENT MICROTRENCHES (EDGE TO EDGE). THIS M AY REQUIRE THE CONTRACTOR TO POTHOLE TO VERIFY 

 NO MICROTRENCHING SHALL BE LESS THAN 2 FEET MICROTRENCH ALIGNMENT OFFSET TO AN ADJACENT MICROTRENCH:

AN AS-BUILT CHANGE IF THE TRENCH EXCEEDS 2 ½ INCHES IN CONSTRUCTION.

 BY SDG-117SURFACE STREETS), W HICH REQUIRES A DIFFERENT BACKFILL M ATERIAL. THE CITY M AY CHANGETHE PERMIT TO 

 (NARROW  TRENCH RESURFACING FOR ASPHALT CONCRETE SDG-117W ITH W IDTH GREATER THAN 2 ½INCHES M UST FOLLOW  

 MICROTRENCH W IDTH SHALL BE A MINIM UM OF 1 INCH AND A M AXIM UM OF 2 ½INCHES. TRENCHES MICROTRENCH W IDTH:

RADII TRENCH CUTS SHALL HAVE NO M ORE THAN 3 CUTS. 

NEAT EDGES. SELECTION OF CUTTING W HEEL SHALL BE SUCH THAT IT MINIMIZES DAM AGE TO THE ADJACENT AC SURFACE. 

 CONTRACTOR SHALL M AKE ALL REASONABLE EFFORTS TO ACHIEVE STRAIGHT AND UNIFORM CUTS W ITH TRENCH CUTS:

 SDG-156.W ITH 

DAM AGE  TO CONCRETE CURB, GUTTER, SIDEW ALK, AND PAVEMENT SHALL BE REM OVED AND RESTORED IN ACCORDANCE 

BY PARALLEL OR PERPENDICULAR MICROTRENCHING ACTIVITIES SHALL BE RESTORED IN KIND AS APPROVED BY THE CITY. 

THAT EXISTING IMPROVEMENTS ARE NOT DISTURBED, SETTLED, OR DAM AGED. ANY DAM AGE TO EXISTING IMPROVEMENTS 

CONNECTION TO SERVICE LATERALS, JUNCTION BOXES, ETC. SHALL BE DONE SUCH DAM AGE TO EXISTING IMPROVEMENTS: 

KIND AS APPROVED BY THE  CITY.  

AND PERPENDICULAR TO SPEED BUMPS).  EXISTING  IMPROVEMENTS AND SPECIAL PAVEMENTS SHALL BE RESTORED IN 

DISCRETION, IN OR THROUGH EXISTING IMPROVEMENTS AND SPECIAL PAVEMENTS (SUCH AS  DECORATIVE ASPHALT PAVING, 

CROSSW ALK, ISLAND, MINI- ROUNDABOUT, OR SIMILAR ELEMENTS.  MICROTRENCHING M AY BE PERMITTED, AT THE  CITY’S 

GUTTER, CROSS GUTTER, BUS PAD, SIDEW ALK,  FLOATING CURB EXTENSION, BUS BULB, TRUCK PILLOW , RAISED 

MICROTRENCHING SHALL NOT BE  PERMITTED IN OR THROUGH EXISTING  CONCRETE PAVED STREETS, PARKW AYS, CURB, 

MICROTRENCHING PER SDG-165A AND / OR SDG-165B SHALL BE ON  ASPHALT STREETS ONLY. MICROTRENCHING USAGE: 

PERMIT. TO PREVENT CONDUITS FROM FLOATING, AND TO M AINTAIN REQUIRED DEPTH FOR TOP OF CONDUIT.

: CONTRACTOR M UST PROVIDE THEIR METHOD OF W EIGHING / ANCHORING DOW N CONDUITS IN THEIR CONDUIT ANCHORING

SUBMISSION W ITH A GEOSPATIAL ALIGNMENT PER DEVELOPMENT SERVICES DEPARTMENT FORM AT REQUIREMENTS. 

 ALL MICROTRENCH PERMITS REQUIRE A DEVELOPMENT SERVICES DEPARTMENT DIGITAL PERMITTING REQUIREMENTS:

DESIGN GUIDELINES, VARIANCES W ILL REQUIRE DEVIATION FROM STANDARDS. 

CLEARENCE SEPARATIONS BETW EEN DRY AND W ET UTILITIES SHALL BE M AINTAINED PER W ATER, SEW ER, AND DRAINAGE 

NOTES:

9.

8.

7.

6.

5.

4.

3.

2.

1. 
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SHEET 2 OF 4

SDG-165

GENERAL MICROTRENCH NOTES

05/ 17M. GIBSONHYORIGINAL

09/18CDREDRAFTED J. NAGELVOORT

RCUPDATED R. AMEN 10/22

NOTES (CONTINUED):

.SDG-107 ASPHALT PER 

           TO THE FACE OF CURB AND PLACE 2 INCHES MIN OR 3 INCHES MIN (M AJOR OR ARTERIAL STREETS) THICKNESS OF

 THE CONTRACTOR SHALL RESTORE FULL W IDTH OF BIKE LANE       FINAL MICROTRENCH RESTORATION IN BIKE LANES:18.

 

           NOTE 14. RESTORATION TO THE TRENCH SHALL BE PER NOTE 15.  

           REQUIRES THAT  SLURRY BACKFILL BE COMPLETED BEFORE END OF APPROVED W ORKDAY W ITH CURING TIME PER 

           CLOSED AND APPROPRIATE TRAFFIC CONTROL PLAN AND SIGNAGE USED. MICROTRENCHING IN THE BIKE LANE 

           PLAN FOR  REVIEW  W ITH THE ENGINEER FOLLOW ING PRE-CONSTRUCTION MEETING. THE BIKE LANE SHALL BE FULLY 

 FOR THE W ORK IN THE BIKE LANE, CONTRACTOR SHALL PROVIDE A POTHOLING       MICROTRENCHING IN BIKE LANES:17.

           M AINTAIN INFLUENCE AREA INTEGRITY. 

 FOR FULL LIMITS OF THE PERMITTED ALIGNMENT TOSDG-107           FOLLOW  NOTE 15 FOR TRENCH RESTORATION AND 

           SEPARATED BY 2 FEET (EDGE TO EDGE)  FROM ANY ADJACENT MICROTRENCH THE MICROTRENCH RESTORATION SHALL 

 W HEN RESTORING A MICROTRENCH  FINAL MICROTRENCH RESTORATION W HEN ADJACENT TO ANOTHER MICROTRENCH:. 16

EDGES OF THE MILLED AREA W ITH ASPHALTIC EM ULSION.     

TABLE 1 IN SDG-105 TO A DEPTH OF 4 INCHES AND RESURFACE W ITH 1/2 INCH TYPE III CLASS C2 ASPHALT. TACK ALL 

BACKFILL AND EXISTING PAVEMENT A MINIM UM W IDTH OF 18 INCHES  INCLUDING THE EXCAVATION INFLUENCE AREA PER 

W ITHIN 7 DAYS OF PLACING THE SLURRY BACKFILL TO GRADE, MILL THE SLURRY .     FINAL MICROTRENCH RESTORATION: 15

           

UPDATED FM R. AMEN 09/23

DRAFT
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DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

MICROTRENCH CONDUIT (MTC)

LEGEND ON PLANS:

05/ 17M. GIBSONHYORIGINAL

09/18CDREDRAFTED J. NAGELVOORT

SDG-165A
AT EDGE OF CURB AND GUTTER

MICROTRENCH FOR DRY UTILITIES 

M AX CONDUIT SIZE 2 INCH

EDUPDATED R. AMEN 10/22

SHEET 3 OF 4

MTC

EXISTING BASE,

SUBGRADE
EXISTING 

AND GUTTER
EXISTING CURB 

PAVEMENT
EXISTING A.C. 

NATIVE M ATERIAL
PCC OR CTB

PER SDM-105TAPE 
FOLDED W ARNING 

SLURRY BACKFILL

SDG- 165
NOTE 8

18"
PLANE

MIN

      26" M AX DEPTH
1 " TO 2-1/2 " M AX W IDTH

4" MIN.

S
D

G
-1
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N
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T
E

 1
0

1
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"
 M

IN

NOTES:

3.     TRENCH LOCATION SHALL BE AT THE EDGE OF CURB.

2.     SHALL NOT BE APPLICABLE AT STREET INTERSECTIONS OR ALONG MEDIAN CURBS.

1.     APPLICABLE W HERE CONCRETE GUTTER IS VISIBLE OR EXPOSED.

PER NOTE 8 SDG-165
MICROTRENCHES
ADJACENT 
MINIM UM BETW EEN 
NOTE 8 2 FEET 

OTHER TRENCH
OR PER SDG-165B 

MICROTRENCH 

NOTE 15PER SDG-165 
MILL AND PAVE 4" MIN ASPHALT OVERLAY 

SDG-165SEE NOTE 12 

M AX CONDUIT SIZE 2 INCH

PER SDM-105 TAPE 
FOLDED W ARNING

UPDATED FM R. AMEN 09/23

AREA (SEE NOTE 14)

THE EXCAVATION INFLUENCE

ARTERIAL STREETS)

(3" MIN FOR M AJOR OR 

MILL AND PAVE 2" MIN 

DRAFT
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DRAWING

NUMBER

COORDINATOR    R.C.E. 81047     DATE

BY APPROVED DATEREVISION

CITY OF SAN DIEGO - STANDARD DRAWING OF SAN DIEGO STANDARDS COMMITTEE
RECOMMENDED BY THE CITY 

 

PAVEMENT

EXISTING A.C.

EM ULSION 

W ITH ASPHALTIC 

TACK ALL EDGES 

PLANE 18" MIN

BY APPROVED DATEREVISION

SDG-165B

ELECTRICAL CODE

OR EQUIVALENT HDPE PER NATIONAL 

CONDUIT SHALL BE SCH40 PVC 

2" CONDUIT M AXIM UM.

AW AY FROM EDGE OF CURB AND GUTTER

MICROTRENCH FOR DRY UTILITIES 

EXISTING BASE, PCC OR CTB

1
2
"
 M

IN

 2
6

"
 M

A
X

AND 2% CC

2000 PSI MIN

PER SDM-105TAPE 

FOLDED W ARNING 

SHEET 4 OF 4

05/ 17M. GIBSONHYORIGINAL

09/18CDREDRAFTED J. NAGELVOORT

RCUPDATED R. AMEN 10/22

NOTES:

SDG-165
SEE NOTE 9

2 1/2 " M AX W IDTH

1 " MIN TO

4
 "

 M
IN

SDG-165PER NOTE 15 

RESURFACE OVERLAY 

MILL AND PAVE 4", 

MIN

" 4
3

7 

MIN

" 4
3

7 

CROSSING UTILITY

3.    TRENCH SHALL BE AT LEAST 12 INCHES FROM ANY EXISTING CONCRETE STRUCTURE.

2.    TRENCH LOCATION SHALL BE AT LEAST 9 INCHES FROM LIP OF GUTTER.

1.    SHALL APPLY TO ALL MICROTRENCHING AT STREET INTERSECTIONS.

UPDATED FM R. AMEN 09/23

SEE NOTE 15

AREA 

INFLUENCE 

EXACAVATION 

INFLUENCE AREA

EDGE OF 

OR ARTERIAL STREETS)

(3" MIN FOR M AJOR 

2" MIN
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ATTACHMENT F 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) 
COMPLIANCE (CARB) 
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ATTACHMENT F 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) 
COMPLIANCE (CARB) 

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations 
which can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. 
These amendments apply to any person, business, or government agency who owns or operates 
within California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-
ignition engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the 
vehicle cannot be registered and driven safely on-road or was not designed to be driven on-road, 
even if it has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for 
the full list of vehicles covered by these Off-Road Regulations.  

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor 
or public works awarding body, as applicable, shall enter into a contract with a fleet for which it 
does not have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, 
if applicable, prior to entering into a new or renewed contract with that fleet. Contractor shall 
comply with the following requirements:  

(1) For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor
must obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if
applicable, prior to entering into a new or renewed contract with that fleet and provide
copies of such Certificates of Reported Compliance to the City within 10 days of issuance
of the Notice of Intent to Award letter. Contractor shall enter into a contract with a fleet for
which it does not have a valid Certificates of Reported Compliance for the fleet and its listed
subcontractors. City shall not enter into a contract with Contractor until all current
Certificates of Reported Compliance for the fleet to be used on this Project are provided by
Contractor.

(2) The Certificates of Reported Compliance received by Contractor for this Project must be
retained by Contractor for three years after the Project's completion. Upon request by
CARB, these records must be provided to CARB within five business days of the request.
Additionally, upon request by City, these records must be produced to City within five
business days of the request.

(3) For emergency contracts that meet the definition of “emergency operations” as defined in
13 CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR
section 2449(i)(1)-(3) and sections (1) and (2) above, but must still retain records verifying
vehicles subject to the regulation that are operating on the “emergency operations” project
are actually being operated on the project for “emergency operations” only. These records,
as described in more detail below in section (B) must be retained by Contractor for three
years after completion of the Project and upon request from either CARB or the City,
Contractor shall provide those records to the requesting party within five business days.
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All other emergency contracts that do not meet the definition of “emergency operations” 
must comply with the requirements above and 13 CCR section 2449(i)(1) – (3). 

A. “Emergency Operations” is defined as:

1. Any activity for a project conducted during emergency, life threatening
situations, where a sudden, unexpected occurrence that poses a clear and
imminent danger, requiring immediate action to prevent or mitigate the
loss or impairment of life, health, property, or an essential public service;
or in conjunction with any officially declared disaster or state of emergency,
as declared by an authorized health officer, agricultural commissioner, fire
protection officer, or other authorized health officer;

2. Any activity for a project conducted by essential service utilities to provide
electricity, natural gas, telephone, water, or sewer during periods of service
outages and emergency; or

3. Operations including repairing or preventing damage to roads, buildings,
terrain, and infrastructure as a result of an earthquake, flood, storm, fire,
other infrequent act of nature, or terrorism. Routine maintenance or
construction to prevent public health risks does not constitute emergency
operations under the Off-Road Regulations.

B. The records retained by Contractor for “emergency operations” projects must
include:

1. A description of the emergency;

2. The address or a description of the specific location of the emergency;

3. The dates on which the emergency operations were performed; and

4. An attestation by the fleet that the vehicles are operated on the Project for
“emergency operations” only.

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR 
section 2449(j). 

(1) Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of
Reported Compliance for the current compliance year, as defined in 13 CCR section
2449(n), from all fleets that have an ongoing contract with Contractor as of March 1 of that
year. Contractors shall not write contracts to evade this requirement.

(2) Contractor shall only allow fleets with valid Certificates of Reported Compliance on the
Contractor's job sites.

(3) If Contractor discovers that any fleet intending to operate vehicles subject to this regulation
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13
CCR section 2449(n), or if Contractor observes any noncompliant vehicles subject to the
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regulation on Contractor's job site, then Contractor must report the that to CARB at  
https://calepacomplaints.secure.force.com/complaints/Complaint, or email
dieselcomplaints@arb.ca.gov, for each fleet without a valid Certificate of Reported 
Compliance or each noncompliant vehicle, as applicable, within five business days of such 
discovery. See 13 CCR 2449(n) for the information required to be disclosed to CARB when 
reporting non-compliance.  

(4) Upon request by CARB, Contractor must immediately disclose to CARB the name
and contact information of each responsible party for all vehicles subject to this
regulation operating at the job site or for Contractor.

(5) Contractor shall prominently display signage for any project where vehicles subject
to this Off-Road Regulation will operate for 8 calendar days or more. The signage
must be posted by the eighth calendar day from which the first vehicle operates.
The signage will be in lettering larger than size 14-point type and displayed in a
conspicuous place where notices to employees are customarily posted at the job
site or where there is employee foot traffic. If one of the above locations is also
viewable by the public, it should be posted at that location. An exemption to this
posting requirement is permitted if the operational time of a project is 7 calendar
days or less. The signage must include the following language, verbatim:

(A) Who does the In-Use Off-Road Regulation Apply to?

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation)
applies to all self-propelled off-road diesel vehicles 25 horsepower or
greater and most two-engine vehicles (except on-road two-engine
sweepers) owned or operated in California. This includes vehicles that are
rented or leased (rental or leased fleets)."

(B) "In-Use Off-Road Regulation Requirements

Idling Limit: Vehicles cannot idle longer than five minutes. There are
exceptions for vehicles that need to idle to perform work.

Labeling: Vehicles must be labeled with a CARB assigned equipment
identification number (EIN). The EIN shall be white on a red background,
unless the vehicle is part of a captive attainment area fleet, in which case
the EIN shall be white on a green background.

The EIN shall be located in clear view on both sides of the outside of the
vehicle."
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ATTACHMENT G 

CONTRACT AGREEMENT
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CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under 
the laws of the State of California, that the certifications, forms and affidavits submitted as part of 
this bid are true and correct. 

Lake Murray Improvements 3 
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BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes 
to furnish to the City of San Diego, complete at the prices stated herein, the items or services 
hereinafter mentioned.  The undersigned further warrants that this bid is not made in the interest 
of, or on behalf of, any undisclosed person, partnership, company, association, organization, or 
corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or 
indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly 
or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a 
sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly 
or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price 
of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or 
of that of any other bidder, or to secure any advantage against the public body awarding the 
contract of anyone interested in the proposed contract; that all statements contained in the bid 
are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price 
or any breakdown thereof, or the contents thereof, or divulged information or data relative 
thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, 
organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham 
bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and 
understands the entire Contract Documents (plans and specifications) and the Bidding Documents 
therefore, and that by submitting said Bidding Documents as its bid proposal, bidder(s) 
acknowledges and is bound by the entire Contract Documents, including any addenda issued 
thereto, as such Contract Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 
23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party 

making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed 

person, partnership, company, association, organization, or corporation; that the bid is genuine 

and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any 

other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, 

connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall 

refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 

agreement, communication, or conference with anyone to fix the bid price of the bidder or any 

other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 

bidder, or to secure any advantage against the public body awarding the contract of anyone 

interested in the proposed contract; that all statements contained in the bid are true; and further, 

that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 

thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will 

not pay, any fee to any corporation, partnership, company association, organization, bid 

depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-
17 regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free 
Workplace", of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities 
Act”.  of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of 
City of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 
22.3004. 
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CONTRACTOR CERTIFICATION 

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance 
with the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal 
Code (SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an 
exception listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the 
workplace or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et 
seq., throughout the duration of this Contract.  
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CONTRACTOR CERTIFICATION 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) 
COMPLIANCE 

I hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as 

well as Attachment F, CARB, and that Contractor shall comply with these requirements. 

I further certify that each of the Contractor’s listed subcontractors is familiar with these requirements 

and shall also comply.  
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CONTRACTOR CERTIFICATION 

PRODUCT ENDORSEMENT 

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of 
City of San Diego Administrative Regulation 95.65, concerning product endorsement. Any 
advertisement identifying or referring to the City as the user of a product or service requires the 
prior written approval of the City. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2   the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

Lake Murray Improvements 3 
(Project Title) 

as particularly described in said contract and identified as Bid No. K-24-2255-DBB-3; SAP No. (WBS) B-22022; 
and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, 
and surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said 
contract has been completed and all surplus materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of County of

On this   DAY OF , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared   
known to me to be the    Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount 
of or in excess of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one 
Subcontractor for each portion of the Work.  The Bidder's attention is directed to the Special Provisions – General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to 
be performed with the Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are 
seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

SUBCONTRA
CTOR 

LICENSE 
NUMBER 

TYPE 
OF 

WORK 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, 
DVBE, OBE, 

ELBE, SLBE, SDB, 
WoSB, 

HUBZone, OR 
SDVOSB 

WHERE 
CERTIFIED

 

CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

Name: 
Address: 
City: 
State: 
Zip: 
Phone: 
Email: 

Name: 
Address: 
City: 
State: 
Zip: 
Phone: 
Email: 

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE 
NUMBER OF VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE 
OF MATERIAL 
OR SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, 
DVBE, OBE, 

ELBE, SLBE, SDB, 
WoSB, 

HUBZone, OR 
SDVOSB 

WHERE 
CERTIFIED 

Name: 
Address: 
City: 
State: 
Zip: 
Phone: 
Email: 

Name: 
Address: 
City: 
State: 
Zip: 
Phone: 
Email: 

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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ELECTRONICALLY SUBMITTED FORMS 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM 
YOUR BID NON-RESPONSIVE.   

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

The following forms are to be completed by the bidder and submitted (uploaded) electronically 
with the bid in PlanetBids. 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith
(Bid Security) for further instructions

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS,
SUPPLIERS AND MANUFACTURERS

Lake Murray Improvements 3 
K-24-2255-DBB-3
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CONTRACTOR�S CERTIFICATION OF PENDING ACTIONS 

DATE OF 

CLAIM 
LOCATION DESCRIPTION OF CLAIM LITIGATION 

(Y/N) 
STATUS RESOLUTION/REMEDIAL 

ACTION TAKEN 

USE ADDITIONAL FORMS AS NECESSARY

Lake Murray Improvements 3 
K-24-2255-DBB-3
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x

Southwest Pipeline and Trenchless Corp.

Justin Duchaineau     President

2/22/24





DEBARMENT AND SUSPENSION CERTIFICATION 
PRIME CONTRACTOR 

FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE 

EFFECT OF DEBARMENT OR SUSPENSION 

 
Bidders ontractors debarred suspended

contract contracts
subcontractor person  

NAME  TITLE 

IMPORTANT NOTICE

NOTE

Justin Duchaineau     President

Southwest Pipeline and Trenchlees Corp.

Justin Duchaineau President

2/22/24

Rob Bolger      Secretary
Koji Kuwada     Treasurer



DEBARMENT AND SUSPENSION CERTIFICATION 
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS  

*TO BE COMPLETED BY BIDDER* 
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE 

 
 

subcontractor supplier, manufacturer

NAME  TITLE 

NAME  TITLE 

NAME  TITLE 

NAME  TITLE 

*USE ADDITIONAL FORMS AS NECESSARY**

Southwest Pipeline and Trenchless Corp.

Justin Duchaineau President

2/22/24

x

Easy Flow- Adam Wilson     Owner

x

Piperin- Craig Barry    Owner

x

Techno Coatings- Alan Pott   Owner
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