
 
 
 
 
 

THE CITY OF SAN DIEGO 
 

M  E  M  O  R  A  N  D  U  M 
 
 
 
DATE: November 4, 2024  
 
TO: Honorable Council President Elo-Rivera and Members of the City Council 
 
FROM:  Rania Amen, Acting Deputy Chief Operating Officer 
 
SUBJECT: Sole Source Agreement for Pump Station B Storm Drain Rehab Emergency 
________________________________________________________ 
 
Pursuant to San Diego Municipal Code (SDMC) §22.3108 (a) (1), “Exceptions to 
Advertisement and Competitive Award of Public Works Contracts,” I am hereby notifying you 
of the sole source selection and forthcoming emergency contract for construction and 
infrastructure repair of the subject project. 
 
In response to urgent infrastructure needs, operational crews reported concerns about a 
potential sinkhole forming near Pump Station B, located on Pacific Highway south of 
Witherby Street in the Midway-Pacific Highway community within Council District 2. On 
January 22, 2024, staff observed water bubbling at the surface through the concrete, as well 
as subsidence in the concrete and soil along the southern discharge pipe alignment of the 
pump station. The operations crew determined that this water was directly correlated to the 
adjacent pump station being under load during storms. 
 
The storm drain system, located within the City of San Diego right-of-way, includes 
approximately 180 feet of pressurized line traversing southeast, 150 feet of pressurized line 
traversing northwest, and 110 feet of gravity line crossing Pacific Highway. The 12-inch 
storm drain RCP lines are suffering from significant cracks and pipe separations. The failed 
system has resulted in multiple voids forming along the heavily trafficked Pacific Highway 
and Witherby Street. Currently, there are approximately 24 known areas of concern, ranging 
from minor cracks in the pipes to large voids forming beneath Pacific Highway. 
 
This pump station is vital for protecting adjacent roadways and properties during storm 
events. Furthermore, the observed failures are located within the Pacific Highway right-of-
way and near a MCRD entry gate. Worsening conditions may pose significant risks to life and 
safety. Therefore, addressing the storm drain system failure is critical to preventing further 
infrastructure damage in the vicinity and mitigating hazards to the public. 
 
Given the complexity and urgency of the repairs, it has been determined that the necessary 
repairs are beyond City staff's capabilities. Consequently, this project has been officially 
designated as an emergency, warranting the approval of a sole-source contract. 
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Honorable Council President Elo-Rivera and Members of the City Council 
November 4, 2024 

The selected contractor Cass Arrieta, and the estimated cost of the project is $2,000,000 plus 
City costs and contingency for unforeseen conditions. The final award amount will be 
presented to Council upon ratification request of the emergency contract. Capital 
Improvement Project (CIP) change orders valued at $500,000 or more or Operations & 
Maintenance (O&M) change orders valued at $200,000 or more for construction will be 
presented to Council for approval, per SDMC §22.3018. 
 
Included with this memorandum is the Declaration of Emergency from the City Engineer, 
certifying that the subject project meets the criteria of an emergency as defined in SDMC 
§22.3108 (Enclosure 1).  
 
The Director of Purchasing & Contracting has reviewed the Declaration of Emergency, 
supporting documentation, and the Request for Sole Source Certification (Enclosure 2) and 
certifies the request to sole source is in accordance with SDMC §22.3016(a).  
 
If there are technical questions regarding this project, please contact Elif Cetin, Acting Director 
and Assistant City Engineer at (619) 533-3794 or ECetin@sandiego.gov. For contractual 
questions, please contact Claudia C. Abarca, Director, at (619) 236-5921 or 
CAbarca@sandiego.gov.  
 
 
 
 
Rania Amen 
Acting Deputy Chief Operating Officer 
 
 
Enclosures: 1. Memorandum from Rania Amen to Claudia C. Abarca, dated  

April 17, 2024  
2. Sole Source Certification Approval  

 
cc: Honorable Mayor Todd Gloria  

Honorable City Attorney Mara Elliott 
Paola Avila, Chief of Staff, Office of the Mayor 
Eric K. Dargan, Chief Operating Officer 
Charles Modica, Independent Budget Analyst 
Matthew Vespi, Chief Financial Officer 
Colin Stowell, Chief, Fire-Rescue Department 
David Nisleit, Chief, Police Department 
Kristina Peralta, Deputy Chief Operating Officer 
Kris McFadden, Deputy Chief Operating Officer 
Casey Smith, Deputy Chief Operating Officer 
Christiana Gauger, Chief Compliance Officer  
Randy Wilde, Senior Policy Advisor, Office of the Mayor 
Claudia C. Abarca, Director, Purchasing & Contracting  
Elif Cetin, Acting Director, Engineering & Capital Projects  
Rolando Charvel, Director & City Comptroller, Department of Finance 
Angela Colton, Director, Risk Management Department  
Todd Snyder, Director, Stormwater Department 
Myrna Dayton, Assistant Director, Engineering & Capital Projects 
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Honorable Council President Elo-Rivera and Members of the City Council 
November 4, 2024 

Luis Schaar, Assistant Director, Engineering & Capital Projects  
Berric Doringo, Deputy Director, Purchasing & Contracting  
George Ghossain, Deputy Director, Engineering & Capital Projects  
Sumer Hasenin, Deputy Director, Stormwater Department 
Eddie Salinas, Deputy Director, Stormwater Department 
Jillian Haynes, Assistant Deputy Director, Stormwater Department 
Amanda Parra, Assistant Deputy Director, Stormwater Department 
Hengameh Maher, Program Manager, Stormwater Department 
Jong Choi, Senior Civil Engineer, Engineering & Capital Projects  
Sanaz Sarafraz, Senior Civil Engineer, Stormwater Department 
Stephen Samara, Principal Contract Specialist, Purchasing & Contracting  
Junmin Pan, Associate Engineer-Civil, Engineering & Capital Projects  



THE CITY OF SAN DIEGO 

M  E  M  O  R  A  N  D  U  M 

DATE: August 20, 2024 

TO: Claudia C. Abarca, Director, Purchasing & Contracting Department 

FROM: Luis Schaar, Acting Director and Assistant City Engineer, Engineering & 
Capital Projects Department 

SUBJECT: Sole Source Agreement for Pump Station B Storm Drain Rehab Emergency 
_______________________________________________________ 

This memorandum is to certify the declaration of an emergency in order to make urgent 
repairs to two failing 12-inch reinforced concrete pipe (RCP) pressurized discharge lines 
from Pump Station B and a 12-inch RCP storm drain line that crosses Pacific Highway in the 
Midway-Pacific Highway Community of Council District 2. 

Estimated Amount: $2,000,000 (Not-to Exceed) 

Contractor: CASS ARRIETA

Estimated Contract Completion: December 31, 2025 

Recommended Action: Approve Sole Source Request 

Pursuant to SDMC §22.3108 (a), " Exceptions to Advertisement and Competitive Award of 
Engineering & Capital Projects Contracts”, this is to certify that a sole source agreement with 
the contractor named above is necessary and that strict compliance with a competitive 
process would be unavailing or would not produce an advantage, and soliciting bids or 
proposals would be undesirable, impractical or impossible for the following reasons:  

JUSTIFICATION: 

Site visits confirmed a failing storm drain system that includes approximately 180 feet of a 
pressurized line that traverses southeast from Pump Station B, 150 feet of a pressurized line 
that traverses northwest from Pump Station B, and 110 feet of a gravity line that traverses 
southwest crossing Pacific Highway. The failed system resulted in multiple voids forming 
along the heavily trafficked Pacific Highway and Witherby Street. There are approximately 24 
known areas with varying levels of concern that range between cracks found in the pipes to 
large voids being formed underneath Pacific Highway.  

The observed failures are located within the Pacific Highway right-of-way and a MCRD entry 
gate. Continued growth of these cracks will directly impact Pacific Highway. Therefore, the 
storm drain system failure needs to be quickly addressed to prevent further infrastructure 
damage within the vicinity and to address hazards. 

Enclosure 1
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Claudia C. Abarca 
August 20, 2024 

This necessary repair is beyond the capabilities of City staff; therefore, it is requested a sole 
source contract be approved. 

AGREEMENT VALUE & DURATION: 

Unless a modification to the agreement and this sole-source request is issued, the total fee 
for these services shall not exceed the amount noted above. The term of the agreement will 
be in effect from date of the agreement execution and shall not exceed the contract 
completion date noted above. 

Luis Schaar 
Acting Director and Assistant City Engineer, Engineering & Capital Projects 

Attachment:  1. Memorandum from Todd Snyder, to Luis Schaar dated July 1, 2024. 

cc: Todd Snyder, Director, Stormwater Department 
Berric Doringo, Deputy Director, Purchasing and Contracting Department 
George Ghossain, Deputy Director, Engineering & Capital Projects Department 
Eddie Salinas, Deputy Director, Stormwater Department  
Amanda Parra, Assistant Deputy Director, Stormwater Department  
Sanaz Sarafraz, Senior Civil Engineer, Stormwater Department 
Jong Choi, Senior Civil Engineer, Engineering & Capital Projects Department 
Stephen Samara, Principal Contract Specialist, Purchasing and Contracting 
Department 
Junmin Pan, Associate Civil Engineer, Engineering & Capital Projects Department 



THE CITY OF SAN DIEGO 

M  E  M  O  R  A  N  D  U  M 

DATE: July 1, 2024 

TO: Luis Schaar, Interim Director and City Engineer, Engineering and Capital 
Projects Department 

FROM: Todd Snyder, Director, Stormwater Department 

SUBJECT: Emergency Replacement of Failing Pressurized 12-inch RCP Discharge Lines 
from Pump Station B at Pacific Highway and Witherby Street 

____________________________________________________________________________ 

This memorandum is being sent to request expedited Public Works contracting to make urgent 
repairs to two failing 12-inch reinforced concrete pipe (RCP) pressurized discharge lines from 
Pump Station B and a 12-inch RCP storm drain line that crosses Pacific Highway. These lines 
are damaged and, as a result, are creating voids on and around Pacific Highway, the Gate 4 
Entrance to the Marine Corps Recruit Depot (MCRD) base, and the Pacific Highway and 
Witherby Street MTS bus stop in the Midway-Pacific Highway Community of Council District 
2.  

The storm drain system, located within City of San Diego right-of-way, includes 
approximately 180 feet of a pressurized line that traverses southeast, 150 feet of a pressurized 
line that traverses northwest, and 110 feet of a gravity line that traverses southwest crossing 
Pacific Highway.  

The 12-inch storm drain RCP lines suffer from significant cracks and pipe separations. The 
failed system resulted in multiple voids forming along the heavily trafficked Pacific Highway 
and Witherby Street. There are approximately 24 known areas with varying levels of concern 
that range between cracks found in the pipes to large voids being formed underneath Pacific 
Highway. 

This pump station is vital to protecting adjacent roadways and properties during storm events. 
In addition, the observed failures are located within the Pacific Highway right-of-way and a 
MCRD entry gate. Worsening of these failures may pose significant risk to life and safety. As a 
result, the storm drain system failure needs to be addressed to prevent further infrastructure 
damage within the vicinity and to mitigate hazards to the public. 

Please refer to the engineer’s assessment for a more detailed overview. 

Attachment 1 
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Luis Schaar, Interim Director, Engineering and Capital Projects Department 
July 1, 2024 

Based on preliminary observations, the required repairs are beyond the capabilities of the 
Stormwater Department; therefore, we request expedited Public Works contracting to make 
urgent repairs to the storm drain system. Staff from the Stormwater Department are ready to 
assist the Engineering & Capital Projects Department with the necessary contract actions. 

Should you have any questions, please contact Senior Civil Engineer Michael Phillips at 
(619) 527-7555.

Todd Snyder 
Director 
Stormwater Department 

TS/mp 

Attachment:  06-14-2024 Pump Station B Engineering Assessment 

cc:   Rania Amen, Interim Deputy Chief Operating Officer 
Kris McFadden, Deputy Chief Operating Officer 
Matt Yagyagan, Deputy Director of Policy, Office of the Mayor 
Michaela Valk, Director of Community Engagement, Office of the Mayor 
Randy Wilde, Policy Advisor Office of the Mayor 
Angela Colton, Director, Risk Management Department  
Rolando Charvel, Director & City Comptroller, Department of Finance 
Jyothi Pantulu, Assistant Director, Department of Finance 
Michael Pelayo, Financial Operations Manager, Department of Finance 
Myrna Dayton, Assistant Director, Engineering and Capital Projects Department 
George Ghossain, Deputy Director, Engineering and Capital Projects Department 
Jong Choi, Senior Civil Engineer, Engineering and Capital Projects Department 
Sumer Hasenin, Deputy Director, Stormwater Department 
Eddie Salinas, Deputy Director, Stormwater Department 
Jillian Haynes, Assistant Deputy Director, Stormwater Department 
Hengameh Maher, Program Manager, Stormwater Department 
Sara Dastgheibi, Senior Civil Engineer, Stormwater Department 
Michael Phillips, Senior Civil Engineer, Stormwater Department 
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Engineering Assessment – Pump Station B 

June 14, 2024 

 
On January 22, 2024, operational crews reported concerns about a potential sinkhole forming near 
Pump Station B, located on Pacific Highway, south of Witherby Street in the Midway-Pacific Highway 
community within Council District 2. They observed water bubbling at the surface through the 
concrete and subsidence of the concrete and soil along the southern discharge pipe alignment of the 
pump station. The operations crews observed that this water was directly correlated to the adjacent 
pump station being under load during storms, confirming that this was storm water coming through 
the force main below. See photos taken Jan 22, 2024 on sheets 6 and 7 for more details.  
 
The storm drain near this discharge consists of two systems. The first system is approximately 180 
feet of 12-inch pressurized Reinforced Concrete Pipe (RCP) located within City of San Diego right-of-
way. This system begins at Pump Station B, traverses southeast, discharges into a junction structure, 
and then discharges into a gravity conveyance system that continues to flow southeast along Pacific 
Highway towards another Stormwater Pump Station (Station L). The second system consists of 
approximately 150 feet of 12-inch pressurized Cast Iron (CI) Pipe. The second system begins at Pump 
Station B, traverses northwest, discharges into a junction structure, and then discharges into a gravity 
conveyance system that continues to flow northwest along Pacific Highway. See “Site Map” on sheet 
3 for a full overview.  
 
Stormwater Department Engineers visited the site on June 12, 2024 and televised the southern 
discharge pipe. Voids, cracks, joint offsets and severe pipe damages caused by a conduit installation 
project were observed. Precise measurements of the voids were unable to be taken due to limited 
access. Where possible, the damaged areas were marked above ground. The most concerning 
voids/damage were observed directly underneath the MTS bus stop and eastbound offramps into the 
Marine Corps Recruit Depot (MCRD) and Witherby Street.  See photos from the televising, markings 
and exhibits summarizing findings on sheet 4 and sheets 8 through 13 for more details.  
 
The first system is located under a heavily trafficked road, with large commercial vehicles directly 
above including public transportation vehicles. Additional failure at this site will impact Pacific 
Highway, the MTS bus stop, Witherby Street, and the northern entrance gate of the MCRD.  
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Stormwater Department Engineers re-visited the site on June 13, 2024, to assess the secondary 
discharge line northwest of the Pump Station to observe if similar damages existed in that system as 
well.  
 
The televising crew collected footage of the northern discharge pipe and found additional voids, 
cracks, and joint offsets to the pipe. The locations of the damages were concentrated along the 
Pacific Highway bridge crossing Witherby Street and immediately adjacent to the north side of the 
pump station. See photos from the televising, markings and exhibits summarizing findings on sheet 4 
and sheets 14 through 16 for more details. 
 
The second system has similar concerns to the first because it is also located under and adjacent to a 
heavily trafficked road. However, the unique challenge at this site is that the force main is encased in 
the deck of an older bridge crossing. Additional failure at this site will impact the eastbound bridge 
over Witherby Street on Pacific Highway and an entrance gate of the MCRD.  
 
Lastly, 110 feet of 12-inch RCP crossing Pacific Highway that discharges to the same junction structure 
north of Pump Station B was also televised and assessed. The condition of the crossing pipe was 
observed to be comparable to the condition of the two discharge pipes of the Pump Station. This 
section of pipe showed voids, cracks, and joint offsets. The most severe crack and void in the pipe 
was located approximately 50 feet from the structure which is located on the north side of the center 
lane adjacent to the median. See photos from the televising, markings and exhibits summarizing 
findings on sheet 5 and sheets 17 through 19 for more details. 
 
Again, this last system is located under a heavily trafficked road, with large commercial vehicles 
directly above applying load to this pipe. Continued growth of these cracks will directly impact Pacific 
Highway.  
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Site Map 
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Damages Along Southern Pressurized RCP Exhibit

Damages Along Northern Pressurized RCP Exhibit 
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Damages Along 12-inch RCP that Crosses Pacific Highway 
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Jan 22, 2024 – Stormwater discharging through driveway on SB Pacific Highway during a rain event. 
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Jan 22, 2024 – Concrete cracking, soil subsidence and water pooling at entrance of Pump Station B 
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June 12, 2024 – Markings of approximate locations of failures identified during televising on Pacific 
Highway facing NB. 
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June 12, 2024 – Markings of approximate locations of failures identified during televising on Pacific 
Highway facing SB 
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June 12, 2024 – MTS Bus photographed stopping directly over identified failure marking. 
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June 12, 2024 – Southern Discharge damaged top of pipe 
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June 12, 2024 – Southern Discharge damage to pipe wall due to conduit trench 
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June 12, 2024 – Southern Discharge void observed though crack and pipe separation 
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June 13, 2024 – Markings of approximate locations of failures identified during televising on Pacific 
Highway along discharge north of pump station 
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June 13, 2024 – Northern Discharge pipe separation due to tree roots 

 

June 13, 2024 – Northern Discharge severe separation of pipe  
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June 13, 2024 – Northern Discharge void developing at bottom of pipe at RCP to DI transition. 

 

June 13, 2024 – Northern Discharge void developing at bottom of pipe at 90 degree DI turn.  
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June 1, 2024 – Approximate location of severe cracking in pipe crossing Pacific Hwy 
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June 13, 2024 – Pacific Highway Crossing pipe separation due to tree roots 

 

June 13, 2024 – Pacific Highway Crossing severe separation of pipe 
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June 13, 2024 – Pacific Highway Crossing Crack in Pipe 
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Plan View of Southern Discharge – Dwg 15900-05-D 
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Plan View of Northern Discharge – Dwg 15900-14-D  
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Plan and Profile View of Pacific Highway Crossing – Dwg 2201-B 



P&C Public Works Sole Source Certification Form July 2021 
Page 1 of 2 

Purchasing & Contracting Department 
Public Works Division  

REQUEST FOR SOLE SOURCE CERTIFICATION

Section 1 - General Information 

Project Type:    Public Works Construction    Professional Consultant (A&E) 

Project Name: 

Name of Requestor:   Title:  Phone:  

Signature of Requestor:  Date: 

City Project Manager:   Phone:  

Section 2 - Contract Information 

Selected Contractor/Consultant:  

Contact Name:   Title: 

Phone:   Email: 

Amount of Contract (Not-to-Exceed): 

Anticipated Start Date:  

Amount of Time to Complete Work:   Working Days (Construction)  Months (A&E) 

Section 3 – Justification 

This request meets at least one of the following criteria (check all that apply) confirming why strict 
compliance with a competitive process would be unavailing or would not produce an advantage, and 
why soliciting bids or proposals would therefore be undesirable, impractical, or impossible  
(SDMC §22.3016 (a)). A detailed memo from a Deputy Director (or higher) of the Department 
making the request must accompany the sole source certification submittal.  

Beyond Staff Scope of work is urgent in nature and beyond the capabilities of City 
Capabilities: staff. Approval from Human Resources (HR) will be needed prior to the 

award of a contract.  

Emergency: It has been determined that the nature of this work is of utmost urgency 
because the public interest or necessity demands the immediate 
expenditure of public money to safeguard life, health, or property due to 
extraordinary fire, flood, storm, epidemic or other disaster. (Must comply 
with SDMC §22.3108 and will require ratification at City Council. Detailed 
memo from City Engineer must also be included).  

Limited Competition:  Attempts were made to find at least one other source to no avail. 
Supporting documentation required to be attached herein.  

Enclosure 2



P&C Public Works Sole Source Certification Form July 2021 
Page 2 of 2 

Limited Availability City received a grant or loan where not enough time for a formal 
of Time procurement is available or other project time restrictions exist.

One-of-a-kind: The request requires a special skill, ability, or expertise linked to the 
current project that cannot be provided by another contractor or 
consultant.  

Other: Other compelling reasons not covered here but included in justification 
memo.  

Purchasing & Contracting Review

Based on review of this request, the Public Works Division of Purchasing & Contracting recommends the 
following:  

Recommend Approve Request. Information contained within this request and accompanying 
memo from Department meet the requirements outlined in SDMC §22.3016 (a).  

If the NTE amount or estimated completion date, as listed in Section 2, needs to be increased, a 
revision to sole source request must be submitted and approved by the Director of Purchasing & 
Contracting Department. 

Recommend Deny Request. After reviewing the information provided, I cannot recommend the 
approval of this request. The reason(s) this request is denied is:  

Signature of Reviewer     Deputy Director, Public Works Division      Date 

------------------------------------------------------------------------------------------------------------------------------------------------------- 

Purchasing & Contracting, Director Certification 

I certify that strict compliance with a competitive process would be unavailing or would not produce an 
advantage, and that soliciting bids or proposals would therefore be undesirable, impractical or 
impossible. My decision is based on the information provided in this form and accompanying 
memorandum.  

Sole source request is hereby approved.  
Emergency sole source request is hereby approved. Memo from City Engineer included. 
Sole source request is hereby denied. Information provided in memorandum did not meet the 
requirements to justify request.  

Claudia C. Abarca, Director  Date 

Berric Doringo 10/15/2024

November 4, 2024



 

 

City of San Diego 

CONTRACTOR’S NAME: Cass Construction, Inc. dba Cass Arrieta  

ADDRESS: P.O. Box 309, El Cajon, CA 92022-0309  

TELEPHONE NO.: (619) 590-0929   FAX NO./EMAIL: bbirney@cassarrieta.com   
CITY CONTACT:    Rosa Riego, Senior Contract Specialist, Email: RRiego@sandiego.gov   

  Phone No. (619) 533-3426      
J. Pan / M. Antwan / Y. Kawai 

CONTRACT 
DOCUMENTS  

FOR  

EMERGENCY CONSTRUCTION SERVICES FOR: 
PUMP STATION B STORM DRAIN REHAB EMERGENCY 
 
RFQ NO.:   K-22-1985-RFQ-3  

BID NO.:   K-25-2357-EMR-3  

SAP NO. (WBS/IO/CC):   B-25024  

CLIENT DEPARTMENT:   2114  

COUNCIL DISTRICT:   2  

PROJECT TYPE: CA  



 

 

ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 

    Seal: 
For City Engineer Date 
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CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK:  

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of constructing this emergency 
project at the direction of the City Engineer.   

1.2. The Work consists of repair and reconstruction of Pump Station B Storm Drain Rehab 
Emergency. Repairs will include but are not limited to repairs to two failing 12-inch 
reinforced concrete pipe (RCP) pressurized discharge lines from Pump Station B and 
a 12-inch RCP storm drain line that crosses Pacific Highway in the Midway-Pacific 
Highway Community of Council District 2. Following the completion of work, all areas 
impacted by the emergency will be restored to their pre-impact condition. 

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the 
provisions set forth in 7-3.7, “Agreed Prices” of The GREENBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 2-8, “EXTRA WORK” of The 
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special 
Provisions. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in are outlined in paragraph 7.9. of these 
“General Instructions.” 

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx.  

2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 

Pump Station B Storm Drain Rehab Emergency 
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3. EQUAL OPPORTUNITY:  For the City’s Equal Opportunity Program requirements, see Equal 
Opportunity Contracting Program included in this document and Exhibit K - Forms. 
 

4. CONTRACT TIME:  The Work shall be completed within 356 Working Days from the date of 
issuance of the Notice to Proceed. 

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $1,750,000.00.  The 
Contractor shall not perform Work that exceeds the Engineer’s Estimate excluding Allowances 
without prior written notice from the City that sufficient additional funding has been secured. 

6. LICENSE REQUIREMENT:  To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification: A 

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

7.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined wage 
rate to become effective upon expiration of the published wage rate and the 
predetermined wage rate is on file with the DIR, such predetermined wage rate shall 
become effective on the date following the expiration date and shall apply to this 
Contract in the same manner as if it had been published in said publication.  If the 
predetermined wage rate refers to one or more additional expiration dates 
with additional predetermined wage rates, which expiration dates occur 
during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous 
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wage rate. If the last of such predetermined wage rates expires during the life 
of this Contract, such wage rate shall apply to the balance of the Contract. 

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online via 
the City’s web-based Labor Compliance Program. Contractor is responsible for ensuring 
its subcontractors submit certified payroll records to the City.  

7.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

7.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections 1810 through 1815.   

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract.”  
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7.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City 
or other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
PWDPrevailingWage@sandiego.gov. 

7.9. Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR.  A contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid or proposal,  subject to the requirements of 
section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, unless currently registered and qualified to perform public work pursuant 
to Labor Code section 1725.5. It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by  Section 7029.1 of the Business and 
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded.  

7.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request.a-2 

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code sections 
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting 
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public 
works until the unregistered contractor or unregistered subcontractor(s) is registered. 
Failure to observe a stop order is a misdemeanor. 

7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
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within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City. 

7.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1. Registration. The Contractor will not be required to register with the DIR 
for small projects. (Labor Code section 1771.1 

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but 
will not be required to be submitted online with the DIR directly. The 
Contractor will need to keep those records for at least three years 
following the completion of the Contract. (Labor Code section 1771.4). 

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting  the list of all 
subcontractors that is required in section 7.11. above. (Labor code section 
1773.3). 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The GREENBOOK”) 
http://www.greenbookspecs.org/  

2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)* https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw 

2021 ECPI010122-03 

Citywide Computer Aided Design and Drafting (CADD) Standards  
https://www.sandiego.gov/ecp/edocref/drawings  

2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications –  
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-standard-
specifications 

2023 ECPD092023-05 

CALTRANS Standard Plans 
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-standard-
specifications 

2023 ECPD092023-06 

California Manual on Uniform Traffic Control Devices Revision 8  
(CA MUTCD Rev 8)  

https://dot.ca.gov/programs/safety-programs/camutcd  
2014 ECPD032324-07 
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Title Edition 
Document 

Number 

NOTE: *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/ 

*Electronic updates to the Standard Drawings may also be found in the link above 

9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections within 5-4, “INSURANCE” of the Supplementary Special Provisions 
(SSP) for the insurance requirements which must be met. 

10. SUBCONTRACTOR INFORMATION: 

10.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall state 
the DIR REGISTRATION NUMBER for all subcontractors and shall further state within 
the description, the PORTION of the work which will be performed by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each portion of 
the Work.  The DOLLAR VALUE of the total Bid to be performed shall be stated for all 
subcontractors listed. Failure to comply with this requirement may result in the Bid being 
rejected as non-responsive and ineligible for award. The Bidder's attention is directed to 
the Special Provisions - Section 3-2, “SELF-PERFORMANCE”, which stipulates the percent of 
the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors 
for which Bidders are seeking recognition towards achieving any mandatory, voluntary 
(or both) subcontracting participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 
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10.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “Trade Names” in The WHITEBOOK and as 
amended in the SSP. 

12. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” which requires the 
Contractor to perform not less than the amount therein stipulated with its own forces.  Failure 
to comply with these requirements shall render the Bid non-responsive and ineligible for 
award. 

13. PLANS AND SPECIFICATIONS:  When provided by the City, questions about the meaning or 
intent of the Contract Documents relating to the scope of Work and technical nature shall be 
directed to the City’s Project Manager prior to commencement of work. Interpretations or 
clarifications considered necessary by the City in response to such questions will be issued in 
writing.  Oral and other interpretations or clarifications will be without legal effect.  Any 
questions related to this proposal shall be addressed to the Purchasing & Contracting 
Department, Public Works Division, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101, 
Telephone No. (619) 533-3450. 

14. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

15. PROPOSAL FORMS:  The signature of each person signing may be in longhand or in electronic 
format as specified by the City. The Contractor shall furnish evidence of its corporate existence 
and evidence that the officer signing the Contract and bond for the corporation is duly 
authorized to do so. 

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 

16. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel this request for proposal at any 
time, and further reserves the right to reject submitted proposals, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Contractor as a result 
of preparing its proposal shall be the sole responsibility of the Contractor. 
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17. AWARD OF CONTRACT OR REJECTION OF PROPSALS: 

17.1. This contract may be awarded to a contractor selected from the City’s as-needed 
emergency contractors list or may be awarded to another contractor in case the list of 
available emergency contractors list is exhausted.  

17.2. The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such rejection 
is in the best interests of the City. 

18. THE CONTRACT:  The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 1-7.2, 
“CONTRACT BONDS,” 5-4.2, “GENERAL LIABILITY INSURANCE,” and 5-4.2.3, “WORKERS’ 
COMPENSATION INSURANCE” within 3 Working Days after receipt by the Contractor of a form 
of contract for execution unless an extension of time is granted to the Contractor in writing.  
Bonds shall be in amount of the Contract Price for the Work included in the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision that 
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may 
be annulled.  An award may be made to the next contractor on the shortlist or in the case the 
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source 
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the 
first award was made. 

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Contractor shall 
examine carefully the Project Site, the Plans and Specifications, other materials as described 
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms.  The signing of the Contract shall be conclusive evidence that the Contractor 
has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Contract Documents. 

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.   

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776.   
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20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC).  

20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

21. WRITTEN AUTHORIZATION: Prior to performing any Professional Services in connection with 
the Project, the Contractor shall obtain from the City a written authorization to proceed. 
Further, throughout the term of this Contract, the Contractor shall immediately advise the City 
in writing of any anticipated change in the scope of services Section 1 - Description of Work, 
or Time Schedule Section 4 – Contract Time, and shall obtain the City's written consent to 
the change prior to making any changes. In no event shall the City’s consent be construed to 
relieve the Contractor from its duty to render all Professional Services in accordance with 
applicable laws and accepted industry standards. 
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AGREEMENT 
FOR 

EMERGENCY CONSTRUCTION SERVICES  
BETWEEN 

THE CITY OF SAN DIEGO 
AND 

CASS CONSTRUCTION, INC. DBA CASS ARRIETA 

This Emergency Construction Services Agreement (Agreement) is made and entered between THE 
CITY OF SAN DIEGO, herein called “City” and CASS CONSTRUCTION, INC. DBA CASS ARRIETA herein 
called "Contractor", for the purpose of performing emergency construction services for PUMP 
STATION B STORM DRAIN REHAB EMERGENCY, Bid No. K-25-2357-EMR-3, in the amount of One 
Million Seven Hundred Fifty Thousand Dollars and Zero Cents ($1,750,000.00) at the direction of 
the City Engineer. The City and the Contractor are referred to herein as the “Parties.” 

RECITALS 

A. The City desires to construct the emergency project identified in Section 1, Description of
Work.

B. The City desires to contract with a single entity for Emergency Construction Services, as set
forth in this agreement.

C. The City had previously issued a Request for Qualifications (RFQ), via RFQ K-22-1985-RFQ-3,
for on-call emergency construction services.

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for
these services from which the City established a pre-qualified list of the most highly qualified
contractors to perform emergency construction services as directed by the City.

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into
this agreement.

F. The City has selected the Contractor from the City’s list of on-call contractors to perform, either 
directly or with Subcontracts hereinafter defined, the design, engineering, and construction
services set forth in this agreement and the Contract Documents.

G. The Contractor is ready, willing, and able to perform the emergency construction services
required as specified in the Scope of Work and Services section of this agreement and in
accordance with the terms and conditions of this agreement and under the direction of the
Engineer.

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows: 

AGREEMENT 

A. The above referenced recitals are true and correct and are incorporated into this agreement
by this reference.

B. Exhibits referenced in this agreement are incorporated into the Agreement by this reference.
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C. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

E. This agreement incorporates the Standard Specifications for Public Works Construction (The
2021 GREENBOOK), including those amendments set forth in the City of San Diego
Supplement (The 2021 WHITEBOOK).  All changes, additions, or both are stated herein and all
other provisions remain unchanged.

F. The Contractor shall comply with City’s Equal Opportunity Contracting Program Requirements
set forth in the Contract Documents. See Equal Opportunity Contracting Program included in
this document), .

G. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax
Certificate for the work contemplated shall secure the appropriate certificate from the City
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed.

H. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance attesting
under penalty of perjury that they complied with the requirements of this section.  The
Contractor shall include in each subcontract agreement, language which requires
Subcontractors to abide by the provisions of City Municipal Code §22.3004.

I. The Contractor's attention is directed to the provisions of the State of California Labor Code
§1776 (Stats. 1978, Ch. 1249).  The Contractor shall be responsible for the compliance with
these provisions by Subcontractors.

J. This contract is effective as of the date the City issued the Contractor a written notice to
proceed (NTP), or the date of the last signatory below, whichever occurred first.

K. The Contractor shall complete the work to be performed under this agreement and shall achieve
Acceptance within the allowed number of Working Days from the NTP as specified in the Notice
of Award, unless authorized otherwise by the Engineer.  Time is of essence for the completion of
the Work and the Project has critical milestones to be met as listed in the Notice of Award.

L. Prior to NTP or as required by the City, the Contractor shall:

1. File surety bonds with the City to be approved by the City in the amounts and for the
purposes noted in the Notice Inviting Bids and

2. Obtain the required insurance in accordance with 5-4.2, "GENERAL LIABILITY
INSURANCE" and any additional insurance as may be specified in the Supplemental
Special Provisions.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml   

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   
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c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    

i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   
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D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 
You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 
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You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 

f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 
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h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone numbers 
of each walk-in applicant, including people of color and women, and 
referrals from unions, recruitment sources, or community organizations 
with a description of the employment action taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 
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3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with 
a copy to the Engineer. 

3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 
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4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 

vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 
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viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 
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J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s 
prior written approval. Any violation of this provision by you or your 
Subcontractor shall subject you or your Subcontractor to the penalties, 
sanctions, and other remedies specified in §7108.5 of the Business and 
Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 
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3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  
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f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 

ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
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materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 
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iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,500,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be 
considered Major Public Works Contracts and will include the mandatory 
subcontractor participation requirements described above and the following:  

a) 5% bid discount for SLBE-ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  
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c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor 
Public Works Contracts and will be awarded through a competitive Bid process 
open only to City certified SLBE-ELBE firms. If there are no bidders or no 
responsible bidders, the Contract will be made available to all Bidders and will 
be subject to requirements listed in items 1 and 2 for Major Public Works 
Contracts above. 

4. Contracts valued at $500,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 
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4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
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City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 
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I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe 
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE  

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 
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CONTRACTOR CERTIFICATION 
  

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 

I hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as 
well as Exhibit S, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance 
(CARB), and that Contractor shall comply with these requirements. 

I further certify that each of the Contractor’s listed subcontractors is familiar with these requirements 
and shall also comply.  
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EXHIBIT F 

PRODUCT ENDORSEMENT  
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CONTRACTOR CERTIFICATION 
  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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EXHIBIT G 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  ,  , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

 PUMP STATION B STORM DRAIN REHAB EMERGENCY  
(Name of Project or Task) 

as particularly described in said contract and identified as Bid No. K-25-2357-EMR-3; SAP No. (WBS) B-25024; and 
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, 
debris, and surplus materials resulting from this project have been disposed of in a legal manner"; 
and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 

by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in 
the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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EXHIBIT H 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 
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EXHIBIT I 

CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 
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EXHIBIT J 

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 
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EXHIBIT K 

FORMS 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF MATERIAL 
OR SUPPLIES 

(MUST BE FILLED OUT) 

SUPPLIER 
(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HUBZone, OR 
SDVOSB 

WHERE 
CERTIFIED 

Name:  

Address:   

City:  State:  

Zip:  Phone:  

Email:  

     

Name:  

Address:   

City:  State:  

Zip:  Phone:  

Email:  

     

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form AA40 – Named Equipment/Material Supplier List 
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EXHIBIT L 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2) The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

1. General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”:  

To item 47, “Holiday”, ADD the following: 

Holiday Observed On 

Juneteenth June 19 

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Normal Working Hours: Normal Working Hours shall be 7:00 AM to 3:30 PM, 
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits. 

2-8 EXTRA WORK. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE 
with the following: 

2. Compensation for “Time-and-Material” emergency Contracts: 

a. Standardize labor rates for emergency projects shall be paid at 
California State prevailing wage rates plus 50% total markup. 

i. The 50% total markup shall include all profit, overhead, fringe 
benefits, and any other labor surcharge. 

ii. Hourly rate for Foreman shall be determined from California 
State prevailing wage rate for Operator Group 8 plus $10/hr.  

iii. Hourly rate for Superintendent shall be determined by adding 
15% to the Foreman’s hourly rate. 

iv. Hourly rate for Project Manager shall be determined by 
adding 15% to the Superintendent hourly rate. 
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v. Subcontractor specialty work that has been identified as an 
overwhelming majority of the contract value and approved by 
the City, at the City’s sole discretion, prior to commencement 
of said work shall be allowed a 10% markup by the prime 
contractor. 

b. The contractor shall submit summary of work associated with the 
invoiced hours for the Project Manager for Resident Engineer’s 
verification of work done off site.  

c. Trucks associated with transporting tools and equipment, such as 
foreman and superintendent, shall be compensated per Caltrans 
Equipment Rental Rates.  

i. Cost associated with any vehicle for transportation of 
personnel shall not be compensated. 

SECTION 3 – CONTROL OF THE WORK 

3-7.6.1 Use of Computer Aided Drafting and Design. To the “WHITEBOOK”, Item 1, DELETE 
in its entirety and SUBSTITUTE the following: 

1. Use Bentley Connect ORD Version 10.12 for the preparation of Plans and As-
Built drawings in accordance with the City’s CADD Standards.  

3-12.8.3 Equipment. To the "WHITEBOOK", item 4, DELETE in its entirety and SUBSTITUTE with 
the following:  

4. The approved dewatering system shall include a suitably sized pipeline to 
transport extracted groundwater from the Work Site to the indicated point of 
discharge as applicable under the dewatering permit in force during the 
dewatering operations. The alignment of this pipeline shall be subject to the 
approval by the Engineer. Where the pipeline is allowed to cross roadways or 
parking areas, you shall be required to install a conduit below the traveled 
surface. The installation shall provide protection for the temporary pipeline 
and a smooth transition across the traveled Surface in accordance with 
Standard Drawing SDG-107, “Pavement Restoration for Asphalt Concrete 
Surfaced Streets - Major Excavation" or a concrete trench cap in accordance 
with Standard Drawing SDG-108, "Pavement Restoration for Concrete 
Surfaced Streets and Alleys - Major Excavation". 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 
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5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 
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3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, you 
shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with this requirement.  

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor Code 
section 3700, which requires every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance, and that you will 
comply with these provisions before commencing the Work.. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
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that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements.

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf,

2. your products,

3. your work, e.g., your completed operations performed by you on your behalf,
or

4. premises owned, leased, controlled, or used by you.

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
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General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to 
any material change to the policies of insurance provided under this Contract. This 
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 

5-10.2.1  Public Notice by Contractor. To the "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following: 

5-10.2.1  Public Notice by Contractor. 

1. Post Project Identification Signs in accordance with 3-11.2, “Project 
Identification Signs”. 

2. No less than 5 and no more than 10 Working Days in advance of Project 
construction activities and utility service interruptions, you shall notify all 
critical facilities, businesses, institutions, property owners, residents, or any 
other impacted stakeholders within a minimum 300-foot (90 m) radius of the 
Project i.e., work area and any other affected areas as shown on the 
“Notification of Planned Water Shutdown” when you perform the Work. 

3. The notification process must be repeated for delays and long pauses in 
construction activities. Verbal and written notifications, such as door hangers, 

Pump Station B Storm Drain Rehab Emergency 
K-25-2357-EMR-3

68 | Page



 

 

shall be sent to critical facilities (including but not limited to police stations, fire 
stations, hospitals, and schools). A copy of written notifications sent to any 
critical facility shall also be sent to the Engineer.   

4. You shall keep records of the people contacted, along with the dates of 
notification, and shall provide the record e.g., time-stamped pictures of the 
notices, to the Engineer upon request. You shall identify all other critical 
facilities that need to be notified.  

5. Verbal and written notifications shall also include specific impacts from the 
construction of the City facilities, e.g., fire hydrants, air vacuum and blow-off 
devices, pedestrian ramps, and sidewalks, e.g., the loss of parking, access, and 
impact to private property, e.g., landscaping.  

6. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets and all 
critical facilities such as police stations, fire stations, hospitals, and schools.  

7. Where Work is to be performed at least 5 and at most 10 Working Days before 
starting construction, survey activities, or impacting the community as 
approved by the Engineer.  

8. Within 5 Working Days of the completion or pausing of your construction 
activities where Work was performed, you shall distribute public notices in the 
form of door hangers, which outline the anticipated dates of Asphalt 
Resurfacing, Slurry Seal, Sidewalk, or Curb Ramp Work. Upon resuming 
construction activities, you shall redistribute door hangers described in 
section a) above.  

9. “No Parking” signs shall be placed 72 hours before the scheduled construction 
activities and must include the name and phone number of the Contractor. 
The Contractor shall document the placement of the signs with time-stamped 
pictures.  

10. Leave the door hanger notices on or at the front door of each dwelling and 
apartment unit and at each commercial building tenant abutting each street 
block segment.  

11. Where the front doors of apartment units are inaccessible or occupants are 
unavailable, distribute the door hanger notices to the apartment manager or 
security officer and leave your contact information, such as business cards. 

12. Provide time-stamped pictures of the notices to the Engineer. 

13. Door Hanger Material: You shall use Blanks/USA brand, Item Number 
DHJ5B6WH, 1¼ inch (31.8 mm) Holes (removed), 2-up Jumbo Door Hanger in 
Bristol White, or approved equal. 

14. Door hangers shall include the funding source if project is funded in part by 
State Gas Tax Revenue (SB1).  

15. Mailed Notice Material: You shall use Cougar by Domtar, Item Number 2834, 
or approved equal.  
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16. For all Work on private property, contact each owner and occupant individually
a minimum of 15 Working Days before the Work. If the Work has been delayed, 
re-notify owners and occupants of the new Work schedule, as directed by the
Engineer.

17. A sample of public notices will be included in the Contract.

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice materials in Exhibit Q – Sample City Invoice
and use the format shown.

6-3.1 General. To the "WHITEBOOK", item 3, subitem d, DELETE in its entirety and 
SUBSTITUTE with the following: 

d) 30 Calendar Days for full depth asphalt final mill and resurfacing work
required per SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation".

ADD: 
6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for PUMP
STATION B STORM DRAIN REHABILITATION EMERGENCY, Project No.
B-25024.02.06, as referenced in the Contract Exhibit. You shall comply with all
requirements of the Notice of Exemption as set forth in Exhibit M.

2. Compliance with the City’s environmental document shall be included in the
Contract Price, unless separate bid items have been provided.

6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the City
that the liquidated damage amount described in the table below is the value of the 
damage caused by your failure to complete the Work within the allotted time. Such 
sum shall not be construed as a penalty and may be deducted from your payments
if such delay occurs. 

Contract Value Liquidated Damages Daily 
Amount 

Less than $200,001 $1,000 

$200,001 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 
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Contract Value Liquidated Damages Daily 
Amount 

$1,000,001 to $2,000,000 $2,500 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 

$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,000 $7,000 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.2.2.1 Progress Payment for Pipelines. To the "WHITEBOOK", item 4, DELETE in its entirety 
and SUBSTITUTE with the following: 

4. In asphalt-surfaced streets, the City shall pay 15% for hydrostatic and bacterial 
testing, Wayneball and Mandrelling (where necessary), for water and sewer 
utility constructions respectively, and operational testing for storm drains, 
including the trench cap and cleanup. The City shall pay the remaining 5% after 
completing the asphalt wearing surface, Trench Capping per SDG-107 
“Pavement Restoration for Asphalt Concrete Surfaced Streets - Major 
Excavation", and final cleanup. 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 203 - BITUMINOUS MATERIALS 

203-6.1  General. To the “WHITEBOOK” and "GREENBOOK", DELETE in its entirety and 
SUBSTITUTE with the following:  

203-6.1  General. Asphalt concrete shall be the product of mixing mineral aggregate and 
reclaimed asphalt pavement (RAP) with asphalt binder at a central mixing plant.   

When specified in the Special Provisions, asphalt concrete may be produced using a 
warm mix asphalt (WMA) technology.   

Unless otherwise specified in the Special Provisions or shown on the Plans, asphalt 
concrete mixtures shall conform to 203-6.4. 

 If the asphalt concrete mixture contains more than 15% RAP, refer to Caltrans 
Standard Specifications Section 39, “Asphalt Concrete” for “Materials” and 
“Construction” requirements only unless specified otherwise in these (1) 
Supplementary Special Provisions, (2) The WHITEBOOK, and (3) The GREENBOOK in 
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that order of precedence. Replace all references to actions by the “Department” with 
actions by the “City.” 

203-6.2.1  Asphalt Binder. To the "GREENBOOK", ADD the following: 

Unless otherwise specified, for mixtures containing 15 percent or less RAP, the 
performance grade of the virgin asphalt binder shall be the grade specified in the 
Special Provisions with the upper and lower temperature classification of Performance 
Grade (PG) 64-10.  

For mixtures containing greater than 15 percent and not exceeding 25 percent RAP, 
the performance grade of the virgin binder shall be the grade specified in the Special 
Provisions with the upper and lower temperature classification of PG 58-16.  

For mixtures containing greater than 25 percent RAP, the performance grade of the 
asphalt binder shall be determined based on viscosity and blending charts developed 
in accordance with AASHTO M323.   

203-6.2.2  Rock Products for Asphalt Concrete Mixtures. To the "GREENBOOK", ADD the 
following: 

Aggregates must be clean and free from deleterious substances.  The aggregates for 
a leveling course must comply with the gradation specifications for Type A HMA in 
Caltrans Standard Specification Section 39-2.02B. 

203-6.2.3  Rock Products for Type III Asphalt Concrete Mixtures. To the "GREENBOOK", ADD 
the following: 

Aggregate gradation must be determined before the addition of asphalt binder and 
must include supplemental fine aggregates. Test for aggregate gradation under 
AASHTO T 27. Do not wash the coarse aggregate. Wash the fine aggregate only. Use a 
mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for each 
coarse and fine aggregate portion.  Choose a TV within the TV limits shown in the 
tables titled "Aggregate Gradations." Gradations are based on nominal maximum 
aggregate size. 

203-6.2.5.1  General. To the "GREENBOOK", ADD the following: 

RAP shall be defined as asphalt concrete pavement that has been processed to a 
maximum of 1 inch (25 mm) in size and is free of contaminants. RAP may be 
substituted for part of the virgin aggregate in a quantity up to the lowest level allowed 
in the Caltrans Standard Specifications by dry weight of the combined aggregates. 

Unless otherwise specified, RAP may be substituted for part of the virgin aggregate at 
or above the level allowed in the Caltrans Standard Specifications; currently, 25 
percent by dry weight of the combined aggregates. 
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203-6.2.5.2  RAP Stockpiles. To the "GREENBOOK", ADD the following:  

Fractionated RAP stockpiles shall be isolated from other materials. Fractionated RAP 
shall be stored in conical or longitudinal stockpiles. Fractionated RAP shall not be 
agglomerated or be allowed to congeal.     

203-6.2.5.3  Fractionation.  To the "GREENBOOK". DELETE in its entirety and SUBSTITUTE with the 
following:  

203-6.2.5.3  Fractionation. Fractionation is the processing of RAP into 2 or more sizes.  For RAP 
substitution of 15 percent or less, fractionation is not required.  For RAP substitution 
greater than 15 percent, RAP shall be fractionated into 2 sizes conforming to the 
requirements shown in Table 203-6.2.5.3.  The RAP stockpile fractionation gradation 
shall conform to the requirements shown in Table 203-6.2.5.3. 

Table 203-6.2.5.3 
Size Test Method Requirement 

Coarse (% passing the 1-inch sieve) California Test 202a 100 

Fine (% passing the 3/8-inch sieve) California Test 202a 98-100 

a Maximum mechanical shaking time is 10 minutes. 

If RAP is from multiple sources, the RAP shall be thoroughly and completely blended 
before fractionating.  

The coarse fractionated stockpile, the fine fractionated stockpile, or a combination of 
the coarse and fine fractionated stockpile may be used. 

203-6.2.5.4  Testing.  To the "GREENBOOK", ADD the following:  

The mix design RAP stockpile shall be sampled and tested in accordance with 
California Test 384. The average shall be reported on the mix design submittal. When 
the mix design RAP stockpile is augmented, RAP used to augment the stockpile shall 
be sampled at a minimum frequency of 1 sample per 500 tons in accordance with 
California Test 384 before augmenting. Each sample shall be tested to determine the 
uncorrected binder content in accordance with AASHTO T 308. The same ignition oven 
shall determine the uncorrected asphalt binder content reported on the mix design 
submittal. 

The augmented RAP sample, when tested under AASHTO T 209, shall be within ± 0.06 
of the average maximum specific gravity reported on the mix design submittal. 

For startup of a project: 

1. Less than 5,000 tons of a QC test from another City approved submittal from 
the same plant within the last 90 days may be submitted for review. 

2. For greater than 5,000 tons the following QC test must be completed and 
submitted to the Engineer: 
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Quality Characteristic Test Method 

Asphalt binder content AASHTO T 308, Method A 

HMA moisture content AASHTO T 329 

Combined Aggregate Gradation  California Test 384 

Combined Aggregate Sand equivalent California Test 217 or ASTM D2419 

Combined Aggregate Moisture 
content 

AASHTO T 255 

Air voids content AASHTO T 269 

Voids in mineral aggregate MS-2 Asphalt mixture volumetrics 

Dust proportion MS-2 Asphalt mixture volumetrics 

Hveem Stability MS-2 and OBC CT 367 

Hamburg wheel track AASHTO T 324 (modified) 

Gyration Compaction AASHTO T 312 

During production, RAP QC testing shall be sampled twice daily and the 
following additional tests shall be performed with the minimum frequency:  

Quality 
Characteristic 

Test Method Minimum Frequency 

Asphalt binder 
content 

AASHTO T 308, Method A 1 per day with a 
minimum of 500 tons 

Aggregate Gradation – 
combined with RAP 

California Test 384 1 per day with a 
minimum of 100 tons 

Aggregate Sand 
equivalency 

California Test 217 or ASTM 
D2419 

1 per day with a 
minimum of 100 tons 

Aggregate Moisture 
content 

AASHTO T 255 1 per day with a 
minimum of 100 tons 

Hveem Stability MS-2 and OBC CT 367 1 per day with a 
minimum of 100 tons 

Hamburg wheel track AASHTO T 324 (modified) 1 per 5,000 tons or 1 per 
project, whichever is 
greater 

Nuclear gauge density California Test 375 1 per 50 tons 
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203-6.2.5.5  Quality. To the "GREENBOOK", ADD the following:  

For RAP content higher than 15% in HMA, refer to Sections 39-2.01, “General”; 39-2.02, 
“Type A Hot Mix Asphalt,” and 39-2.03, “Rubberized Hot Mix Asphalt--Gap Graded,” of 
the Caltrans Standard Specifications in effect at the time of Bid for the quality 
assurance requirements.  Under this process, the contractor performs quality control 
testing, and the City performs acceptance testing and inspection. The acceptance 
decision is based on the City’s test results only.  

RAP shall conform to the requirements shown in Table 203-6.2.5.5: 

Table 203-6.2.5.5 

Quality Characteristic Test method Requirement 

Uncorrected Binder Content (% within 
the average value reported)a 

AASHTO T 308 ± 2.00 

Specific gravity (within the average value 
reported) 

AASHTO T 209 ± 0.06 

Combined Aggregates Sand Equivalent 
(min) 

California Test 217 
or ASTM D2419 

50 

a Average uncorrected binder content of 3 ignition oven tests performed. 
a Average maximum specific gravity reported on the JMF. 

203-6.3.1  General. To the "GREENBOOK" and "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following:  

203-6.3.1  General.  

1. The Contractor shall submit in accordance with 3-8.4, a JMF that summarizes 
each asphalt concrete mix design for each class and grade of asphalt concrete 
required to construct the Work. Supporting information for the warm mix 
asphalt (WMA) technology and/or recycling agent, if included in a mixture, shall 
also be submitted e.g., C2 PG 58-16 (½ inch) (12.5 mm) and B3 PG 58-16 (¾ 
inch) (19 mm) asphalt concrete.  

2. Asphalt concrete for JMF and Mix Designs shall be Type III and shall not exceed 
the allowable RAP level.  

3. The JMF shall identify the source and the individual grading of each material 
used to produce the mix design (including the percentage and individual 
gradation of any manufactured or natural sands), the combined gradation,  
the optimum binder content   (OBC),  void content,   reclaimed asphalt 
pavement  (RAP) percentage, RAP gradation, RAP binder content, stability 
value, plant identification, mix number, WMA technology, and the source and 
performance grade of the paving asphalt. Upon request, the mix design test 
data represented by the JMF shall be immediately made available to the 
Engineer. 
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4. When greater than 25 percent RAP is to be included in a mixture, a mix design 
shall be submitted on Caltrans Forms CEM-3511 and CEM-3512 or another 
format as approved by the Engineer. The submittal shall include supporting 
information showing the viscosity of the individual binders (both the virgin 
paving asphalt grade and that of the binder recovered from the RAP); and the 
amount of recycling agent, if any, and the blended final viscosity in accordance 
with AASHTO M323.   

5. For all mixtures, the asphalt binder content shall be defined as the total 
bituminous material present in the mix consisting of the blend of virgin paving 
asphalt, residual paving asphalt from RAP, and recycling agent. 

6. Refer to Caltrans Standard Specifications, 39-2.01A(3)(b), “Job Mix Formula” for 
additional requirements for modifications, renewal, authorization, and quality 
control plan.  

7. A new mix design shall be prepared and a new JMF submitted if: 

a) the combined aggregate gradation is not within ± 3 percentage points 
of the gradation shown on the referenced mix design on any sieve, 

b) the source of any aggregate is changed, 

c) the performance grade of paving asphalt is changed, 

d) the average binder content in a new fractionated RAP stockpile varies 
by more than ± 2.00 percent from the average RAP binder content 
reported on the JMF,    

e) the average maximum specific gravity in a new fractionated RAP 
stockpile varies by more than ± 0.060 from the average maximum 
specific gravity value reported on the JMF. 

8. AASHTO T 324 (Modified) is AASHTO T 324 (Standard Method of Test for 
Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures) with the 
following parameters: 

a) Target air voids must equal 7.0 ± 1.0 percent. 

b) Specimen height must be 60 ± 1 mm. 

c) Number of test specimens must be 4 to run 2 tests. 

d) Do not average the 2 test results. 

e) Test specimen must be a 150 mm gyratory compacted specimen. 

f) Test temperature must be set at: 

1. 113 ± 2 degrees F for PG 58 for use of 25% RAP 
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2. 22 ± 2 degrees F for PG 64 for use of 15% RAP 

3. Measurements for impression must be taken at 
every 100 passes along the total length of the 
sample. 

g) Inflection point is the number of wheel passes at the 
intersection of the creep slope and the stripping slope at 
maximum rut depth. 

h) Testing shut off must be set at 25,000 passes. 

i) Submersion time for samples must not exceed 4 hours. 

9. Take samples under California Test 125. 

ADD:  
203-6.3.3  Asphalt Binder Replacement. Asphalt binder replacement shall be defined as the 

asphalt binder from RAP expressed as a percent of the total asphalt binder in the 
mixture.    The asphalt binder replacement shall be calculated as a percentage of the 
approved JMF target asphalt binder content. The maximum asphalt binder 
replacement for mixtures containing RAP shall be 25 percent of the optimum binder 
content (OBC) for surface courses and 40 percent for leveling and base courses.   

For Type A HMA with a binder replacement percent less than or equal to 25 percent 
of your specified OBC, you may request that the performance-graded asphalt binder 
grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

Once the City has approved a mix design, the asphalt binder content shall be within 
0.5% of the identified target binder contents for each mix design submitted.  

Each approved asphalt plant and location shall perform an annual verification process 
with the City. 

ADD:  
203-6.4.5  Miscellaneous Areas and Dikes. For miscellaneous areas and dikes: 

1. Choose the aggregate gradation from: 

a) 1/2-inch Type A HMA aggregate gradation. 

b) Dike mix aggregate gradation. 

2. Choose asphalt binder Grade PG 58-16 or 64-10. 

3. Minimum asphalt binder content must be: 

a) 5.70 percent for 1/2-inch Type A HMA aggregate gradation. 
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b) 6.00 percent for dike mix aggregate gradation. 

If you request and the Engineer authorizes, you may reduce the minimum asphalt 
binder content.  Aggregate gradation for dike mix must be within the TV limits for the 
specified sieve size as shown below: 

Sieve size Target value limit Allowable tolerance 
1/2" 100 -- 
3/8" --- 95 - 100 

No. 4 73–77 TV ± 10 
No. 8 58–63 TV ± 10 

No. 30 29–34 TV ± 10 
No. 200  0 - 14 

For HMA used in miscellaneous areas and dikes, sections 203-6.3.1 do not apply. 

203-6.7  Production. To the "GREENBOOK", ADD the following: 

1. Before production, the HMA plant must have a current qualification under the 
City’s Material Plant Quality Program for each mix design. 

203-6.7.1  General. To the "GREENBOOK", ADD the following: 

During production, the hot- or cold-feed proportion controls for virgin aggregate and 
RAP may be adjusted.  For RAP substitution of 15 percent or less, RAP must be within 
± 5 of the RAP percentage shown in the approved JMF fo1m without exceeding 15 
percent. For RAP substitution of greater than 15 percent, RAP must be within ± 5 of 
the RAP percentage shown in the approved JMF form without exceeding 25 percent.  

Do not start HMA production before verification and authorization of JMF.  The HMA 
plant must have a current qualification under the City’s Material Plant Quality 
Program. Weighing and metering devices used to produce HMA modified with 
additives must comply with the City's MPQP. If a loss-in-weight meter is used for dry 
HMA additive, the meter must have an automatic and integral material delivery control 
system for the refill cycle. 

Calibrate the loss-in-weight meter by: 

1. Including at least 1 complete system refill cycle during each calibration test run 

2. Operating the device in a normal run mode for 10 minutes immediately before 
starting the calibration process 

3. Isolating the scale system within the loss-in-weight feeder from surrounding 
vibration 

4. Checking the scale system within the loss-in-weight feeder for accuracy before 
and after the calibration process and daily during mix production 
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5. Using a minimum 15 minute or minimum 250 lb. test run size for a dry 
ingredient delivery rate of less than 1 ton per hour 

6. Complying with the limits of City’s Conveyor Scale Testing  

Proportion aggregate by hot or cold-feed control. The aggregate temperature must 
not be more than 375 degrees F when mixed with the asphalt binder. Asphalt binder 
temperature must be from 275 to 375 degrees F when mixed with aggregate. Mix HMA 
ingredients into a homogeneous mixture of coated aggregates.  

HMA must be produced at the temperatures shown in the following table: 

HMA compaction Temperature (°F) 
HMA 
Density based Method s; 325 

305–325 

If you stop production for longer than 30 days, a production start-up evaluation is 
required. 

SECTION 207 – GRAVITY PIPE 

207-17.2.1  Identification Marks. To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE 
with the following:  

207-17.2.1  Identification Marks. Polywrap shall not be used as pipe color identification for 
plastic pipe. All pipe, fittings, and couplings shall be clearly marked at intervals not to 
exceed 5 feet as follows:  

a. Color: Green (for wastewater applications).  

b. Nominal pipe diameter.  

c. PVC cell classification.  

d. Company, plant, shift, ASTM, SDR, and date designation.  

e. Service designation or legend.  

f. For fittings and couplings, the SDR designation is not required.  

SECTION 209 – PRESSURE PIPE 

209-1.1.1 General. To the “GREENBOOK”, ADD the following: 
 

2. PVC products, specifically type C900 and C905, as manufactured or distributed 
by J-M Manufacturing Company or JM Eagle shall not be used on the Contract 
for pressurized pipe. 

3. Refer to AWWA C900-16 for all references to AWWA C905. 
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209-7.2  Requirements. To the "GREENBOOK", Table 209-7.2, DELETE in its entirety and 
SUBSTITUTE with the following:  

TABLE 209-7.2 

  
Function  Type  Materials/Method  

Pipe Contents 
Identification  

Pipe Color (Plastic 
Pipe or Polywrap1)  

Blue for Potable Water. 
Purple for Recycled Water.  
Green for Sewage.  

AND  
Stenciling  Stenciling marked on pipe in contrasting color to background color of pipe 

stating: "POTABLE WATER",  
"CAUTION RECYCLED WATER - DO NOT DRINK" or "CAUTION SEWER" as  
appropriate.  
5/8" (16 mm) high letters.  
Repeated at 1 foot (300 mm) intervals.  

OR  
Identification Tape  Polyethylene tape 6” (150 mm) wide and 4 mils (100 μm) minimum thickness 

with 2” (50 mm) high letters stating:  
"POTABLE WATER", "CAUTION RECYCLED WATER - DO NOT DRINK" or "CAUTION 
SEWER" as appropriate.  
For pipe > 12” (300 mm) diameter, use 12” (300 mm) wide tape.  
Color - Blue With white letters for potable water,  
Purple With white letters for recycled water,  
Green with white letters for sewage.  
Attached to top of pipe with adhesive tape.  

Pipe Warning and 
Locating  

Warning and 
Locating Tape  

Polyethylene tape 6” (150 mm) Wide and 4 mils (100 μm) minimum thickness 
with 2"(50 mm) high letters stating:  
"CAUTION:  WATERLINE BURIED BELOW",  "CAUTION RECLAIMED WATERLINE  
BURIED BELOW - DO NOT DRINK", or "CAUTION:  SEWER BURIED BELOW" as 
appropriate.  
For pipe > 12” (300 mm) diameter, use 12” (300 mm) wide tape.  
Color - blue with black or white letters for potable water,  
Purple With black or white letters for recycled water,  
Green with black or white letters for sewage.  
Place in pipe trench 18" (450 mm) above pipe.  
Tape shall contain metallic strip that can be registered by magnetic field 
locating device.  

OR  
Locating 

Wire  
In lieu of installing metallic warning tape; non-metallic warning tape 18" (450 
mm) above pipe and 10-gauge copper wire attached to top of pipe and 
accessibly terminated may be used.  

1Polywrap shall not be used as pipe color identification for plastic pipe.  

SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.6 Preparatory Repair Work. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Prior to the placement of any asphalt concrete or application of slurry, you 
shall complete all necessary preparation and repair Work and shall obtain 
approval by the Resident Engineer. 
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2. No preparatory asphalt Work shall be done when the atmospheric 
temperature is below 50° F (10° C) or during unsuitable weather. 

3. Preparatory Work shall include tree trimming, weed spray, weed abatement, 
crack sealing, asphalt repair, cold milling, hump removal, lump removal, 
subgrade preparation and subgrade or base repair, removal of raised 
pavement markers, removal of pavement markings, location of public and 
private utilities and appurtenances, all Concrete works, and all other necessary 
works as specified in the Special Provisions and Contract Documents or as 
directed by the Engineer. 

4. After the completion of the preparatory work, you shall install compacted 
asphalt concrete pavement according to the thickness specified in the Special 
Provisions and Contract Documents or a minimum of 2 inches (50.8 mm) for 
residential streets and a minimum of 3 inches (76.2 mm) for all other streets 
or as directed by the Engineer. 

5. You shall identify the location of all utilities vaults, valves, and other 
appurtenances not included in the project scope requiring relocation or 
adjustment to grade by other agencies/companies by marking the face of the 
curb closest to the utility appurtenance as follows:  

1. Offset distance of the appurtenance from the curb face 

2. The limits of the appurtenance or corners of the vault/box  

6. The quantities shown in the Contract Documents are based on a street 
assessment survey and may vary. The Engineer will designate the limits to be 
removed and prepared and these designated areas shall be considered to take 
precedence over the areas shown in  an Exhibit to the Contract Documents.  

7. You shall repair areas of distressed asphalt concrete pavement by milling or 
removing damaged areas of pavement to a minimum depth of 2 inches (50.8 
mm) for residential streets and a minimum depth of 3 inches (76.2 mm) for all 
others except where specified otherwise in the Special Provisions and Contract 
Documents or as directed by the Engineer to expose firm and unyielding 
pavement as specified.  

8. If, in order to achieve the minimum specified depth, the base material or native 
subgrade is exposed, you shall notify the Engineer the material shall be 
compacted to 95% relative compaction.  

9. Compaction tests shall be made to ensure compliance with the specifications.  

10. The QCP shall establish location and timing of compaction testing and shall be 
subject to approval by the Engineer. You shall reimburse the City for the cost 
of retesting failing compaction tests conducted as part of the City of San Diego 
Quality Assurance testing. 

11. If additional base material is required, you shall use Class 2 aggregate base in 
accordance with 200-2.9.1, “Class 2 Aggregate Base (Scheduled, 5 Inch)" and 
“Class 2 Aggregate Base (Unscheduled, 5 Inch)” or as directed by the Engineer.  
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12. Prior to placement of compacted asphalt concrete pavement, you shall 
prepare the subgrade as needed and install a minimum of 2 or 3 inches as 
specified in the contract documents and special provisions, of compacted 
asphalt concrete pavement over native material as directed by the Engineer. 

13. Areas of damaged asphalt requiring base repair work including excavation, 
placement of asphalt concrete, asphalt concrete base, and Class 2 aggregate 
base, have been identified in the Contract Documents as “DO”, Dig Out, also 
called Base Repairs. 

14. When applicable, the areas and quantities shown in the Contract Documents  
are given only for the Contractor’s aid in planning the Work and preparing Bids. 
You shall identify any new areas that require repair prior to paving in order to 
construct a smooth and stable pavement surface. Upon approval by the 
engineer, the repair locations shall be incorporated into scope of work and 
shall not be considered extra work. You shall mark the pavement area as “DO” 
or as directed by the Engineer.  

15. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4, “Tack Coat”.  

16. When milling and/or grinding asphalt pavement for base repair and the 
contractor encounters level and unyielding PCC trench caps or appurtenance 
collars before reaching the minimum depth of 2 inches, then the You shall 
place enough asphalt concrete pavement to bring the surface to be level with 
the adjacent roadway. Asphalt Concrete Base shall be Type III-B3-PG 64-10 and 
Asphalt Concrete Pavement shall be Type III-C2-PG 64-10 as directed by the 
Engineer.  

17. You shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT”. Asphalt concrete 
shall be Type III-C2-PG 64-10 in compliance with 203-6.3.1, “General”.  

18. Recycled base material shall conform to Class 2 aggregate Base material in 
accordance with 200-2.4, “Class 2 Aggregate Base (Scheduled, 5 Inch)” and 
“Class 2 Aggregate Base (Unscheduled, 5 Inch)”.  

19. Following the asphalt placement, you shall roll the entire area of new asphalt 
in both directions at least twice. The finished patch shall be level and smooth 
in compliance with 302-5.6.2, “Density and Smoothness”. After placement and 
compaction of the asphalt patch, you shall seal all finished edges with a 4 inch 
(101.6 mm) wide continuous band of SS-1H.  

20. Materials removed, regardless of removal method, shall be disposed of at a 
legal site.  

21. The minimum dimensions for each individual repair shall be 4 feet by 4 feet 
(1.2 m by 1.2 m) and shall be subject to the following conditions:  

a. If the base material is exposed, to achieve the required minimum 
removal thickness, the base material shall be prepared conforming to 
301-1, “SUBGRADE PREPARATION”.  
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b. Base repairs shall have a minimum depth of 10”.  

c. You shall repair the areas shown in the Contract Documents of 
distressed asphalt concrete to remove damaged areas of pavement in 
accordance with 404-1, to expose firm and unyielding pavement, base, 
or native soils, regardless of materials encountered. Unyielding pavement 
will have no visible cracks and unyielding base, or native soils will be 
properly compacted, as determined by the Engineer. If cracks are visible, 
then pavement is not unyielding and shall require additional depth be 
removed as directed by the Engineer. The Contractor shall prepare 
subgrade as needed and install a maximum of 5" compacted asphalt 
concrete pavement over the compacted base material to be level with the 
adjacent roadway surface.  

d. When additional base material is required, then you shall use Class 
 2 aggregate base in accordance with 200-2.4, “Class 2 Aggregate Base 
(Scheduled, 5 Inch)” and “Class 2 Aggregate Base (Unscheduled, 5 Inch)” 
or as directed by the Engineer. 

e. Recycled base material shall conform to Class 2 aggregate base material 
in accordance with 200-2.4, “Class 2 Aggregate Base (Scheduled, 5 Inch)” 
and “Class 2 Aggregate Base (Unscheduled, 5 Inch)”. 

f. You may use grinding as a method for removal of deteriorated pavement 
when the areas indicated for removal are large enough (a minimum of 
the machine drum width) and when approved by the Engineer.  

g. For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw. The areas shall be cleaned, and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt 
pavement. Please refer to the Contract Documents.  

h. Base repair areas where failed pavement is removed either by cold 
milling or by excavation shall be restored to existing pavement grade 
with “Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2 
Aggregate Base (Unscheduled, 5 Inch)” at 5 inches, and 5 inches of 
“Asphalt Concrete Base” shall be placed atop the layer of “Class 2 
Aggregate Base (Scheduled, 5 Inch)” and “Class 2 Aggregate Base 
(Unscheduled, 5 Inch)” unless otherwise directed by the Engineer. 
These areas have been identified in the Contract Documents as “DO”. 
The Crushed Miscellaneous Base shall be in accordance with 200-2.9, 
“Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2 Aggregate 
Base (Unscheduled, 5 Inch)” The “asphalt concrete base” shall be Type 
III-B3-PG 64-10 as specified in 203-6, “ASPHALT CONCRETE”. “General” 
Preliminary quantities are identified in the Contract Exhibit Documents 
but may need to be increased and approved by the Engineer at the 
time of construction. Base Repairs shall not exceed 215% RAP in 
content.  
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i. Base repair with asphalt concrete base areas where failed pavement 
is removed either by cold milling or by excavation shall be restored to 
existing pavement grade with Asphalt Concrete Base at 8 inch 
(203.2mm) and a minimum of 2 or 3 inches of asphalt concrete shall 
be placed atop the layer of Asphalt Concrete Base unless otherwise 
directed by the Engineer. The asphalt concrete base shall be Type III-
B3-PG 64-10 as specified in 203-6, “ASPHALT CONCRETE.” The asphalt 
concrete shall be Type III-C2-PG 64-10 as specified in 203-6, “General”. 
Base Repairs shall not exceed 2515% RAP in content. Base Repairs with 
Asphalt Concrete Base shall not be performed except where directed 
by the Engineer.  

j. A Base repair identified prior to initiation of the preparatory work shall 
be considered scheduled.  

k. A base repair is considered unscheduled when it is not identified in the 
Contract Documents as “DO” prior to initiation of preparatory work or 
when you are directed by the Engineer to perform an unscheduled 
base repair for the proper placement of an asphalt overlay.  

l. At the end of each day the Contractor shall submit to the Engineer an 
itemized list of the asphalt pavement and base repair work completed. 
The list shall include but not be limited to the location of the work, the 
exact square footage of the repair, cubic yards of excavation, tons of 
asphalt concrete base placed, and tons of Class 2 aggregate base 
material placed or as directed by the Engineer.  

301-1.7 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. The demolition, removal, and disposal of various types of existing hardscape 
in parkway areas, such as colored concrete, bricks, flagstone in the parkway or 
right-of-way, shall be included under the lump sum Bid items or for the 
Contract Unit Prices for which hardscape removal is required. When required, 
hardscape in parkways shall be replaced with Class A Top Soil or as directed 
by the Engineer.  

2. The payment for the preparatory works shall be included in the lump sum Bid 
Items and Contract Unit Prices for which preparation works are performed, 
unless it is specified as a separate Bid Item.  

3. The areas and quantities shown in the Contract Documents are given only for 
the Contractor’s aid in planning the Work and preparing Bids. The Engineer 
will designate the limits to be removed and prepared and these designated 
areas shall be considered to take precedence over the areas shown in an 
Exhibit to the Contract Documents. The quantities shown in the Contract 
Documents are based on a street assessment survey and may vary. No 
payment shall be made for areas of over excavation as determined by the 
Engineer.  

Pump Station B Storm Drain Rehab Emergency 
K-25-2357-EMR-3

84 | Page



 

 

4. Asphalt pavement subgrade repair, and base repair dig-outs, shall be paid at the 
Contract unit price for “Excavate and Export (Scheduled, 10 Inch)” and 
“Excavate and Export (Unscheduled, 10 Inch)”, “Asphalt Concrete Base 
(Scheduled, 5 Inch)” and “Asphalt Concrete Base (Unscheduled, 5 Inch)”, 
“Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2 Aggregate Base 
(Unscheduled, 5 Inch)”, if applicable. No Payment shall be made for areas of over 
excavation as determined by the Engineer. 

5. When Cold Milling is used as a method for excavation for subgrade or base 
repair for pavement, Cold Milling shall be included in the Contract Unit Price 
for “Excavate and Export (Scheduled, 10 Inch)” or “Excavate and Export 
(Unscheduled, 10 Inch)”, if applicable.  

6. The payment for Excavation shall be paid at the Contract Unit Price for 
“Excavate and Export (Scheduled, 10 Inch)” or “Excavate and Export 
(Unscheduled, 10 Inch)”, if applicable, for each bank cubic yard of material 
removed. Proof of proper disposal and/or recycling at a legal site for quantities 
excavated shall be required in advance of payment as directed by the Engineer 
and shall be subject to approval by the Engineer for payment. No additional 
payment shall be made for milling, grinding, saw cutting, hauling, disposal of 
concrete, pavement fabric, rubberized material, steel reinforcement, or any other 
material.  

7. No additional payment shall be made for milling, grinding, saw cutting, 
stockpiling, hauling, disposal of concrete, pavement fabric, rubberized 
material, steel reinforcement, or any other material.  

301-2.4 Measurement and Payment. To the “GREENBOOK”, ADD the following:  

1. Payment for Class 2 aggregate base material installed shall be made at the 
Contract Unit Price for “Class 2 Aggregate Base (Scheduled, 5 Inch)” and 
“Class 2 Aggregate Base (Unscheduled, 5 Inch) per ton, if applicable, and 
includes all necessary works such as hauling, placement, and compaction as 
directed by the Engineer. 

SECTION 302 – ROADWAY SURFACING 

302-5.2 Pavement Restoration Adjacent to Trench. To the "WHITEBOOK", DELETE in its 
entirety and SUBSTITUTE with the following: 

302-5.2 Pavement Restoration Adjacent to Trench Influence Zone. 

1. The Work for pavement restoration shall include the replacement of existing 
pavement outside of the trench influence zone in accordance with SECTION 
302 – ROADWAY SURFACING, and as shown on the Plans. 

2. Prior to the commencement of the Work, you shall meet with the Engineer and 
determine the limits of the pavement to be replaced.  
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3. Existing pavement shall be removed in accordance with SECTION 404 – COLD 
MILLING, and as shown on the Plans. 

4. Areas of damaged pavement requiring base repair Work shall be restored in 
accordance with Section 301-1.6, “Preparatory Repair Work”, and as shown on 
the Plans. 

302-5.2.1 Measurement and Payment. To the "WHITEBOOK", item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The payment for asphalt concrete pavement restoration outside of the 
trench influence zone shall be made on a tonnage basis in accordance with 
Section 302-5.9, “Measurement and Payment”, and paid for under Bid Item 
“Asphalt Concrete Overlay (2 Inch)”, if applicable,  unless separate Bid items 
have been provided. The following shall be included in the payment for 
“Asphalt Concrete Overlay (2 Inch)": 

a) Saw-cutting existing edges. 

b) Applying tack coat. 

c) Placement, curing, and protection of new pavement. 

2. The payment for removal of existing asphalt concrete pavement shall be made 
on square foot basis in accordance with Section 404-12, “Payment”, and paid 
for under Bid Item “Cold Milling (2 Inch)”, if applicable. 

3. The payment for base repair Work shall be made in accordance with Section 
301-1.7, “Payment”.  

302-5.4  Tack Coat. To the "WHITEBOOK", ADD the following: 

3.  Prior to applying the tack coat, submit calculations for the minimum spray rate 
required to achieve the minimum residual rate. 

 

302-6.1 General. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the 
following:   

3. The thickness of the new concrete pavement shall be in accordance with 
Standard Drawing SDG-108, "Pavement Restoration for Concrete Surfaced 
Streets and Alleys - Major Excavation". 

SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 

303-5.10.1 Installation. To the “WHITEBOOK”, ADD the following: 

8. Where it is infeasible for a curb ramp run to intersect the street grade at the 
maximum allowable slope, a slope steeper than 8.33% may be used to limit 
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the ramp run length to 15 ft. The 15-foot measurement excludes landings and 
shall measure the inside back edge of a sidewalk radius.   

303-5.10.2 Payment. To the “WHITEBOOK”, item 1 and item 2, DELETE in their entirety and 
SUBSTITUTE with the following:  

1. The payment for each curb ramp shall include:   

a. Ramp runs & transition areas (up to 15 ft),  

b. Landings,  

c. DWTs,  

d. Demolition and disposal,   

e. Forming,   

f. Relocating or raising items in conflict to grade,  

g. Protecting and preserving existing survey monuments and improvements,  

h. Restoring pavement.  

2. Additional concrete sidewalk and curb quantities beyond 15 feet (4.6 m), 
measured from the inside back edge of the sidewalk radius where it intersects 
with the landing, shall be included in the Bid items for “Additional Sidewalk” 
and “Additional Curb”, if applicable. 

SECTION 306 – OPEN TRENCH CONDUIT CONSTRUCTION 

306-1  GENERAL.  To the “GREENBOOK”, ADD the following: 

1. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. 

a) SDG-105, “Pavement Restoration General Notes” 

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

306-3.3.4 Payment. To the "WHITEBOOK", ADD the following: 

12. The payment for pavement restoration including influence area shall be 
included in the Bid items for the associated abandonment Work. 
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306-15  PAYMENT. To the "GREENBOOK", ADD the following: 

1. Payment for pavement restoration, including influence area, shall be included 
in the associated Bid items pertinent to the Work. 

306-15.1 General. To the "WHITEBOOK", item 1, subitem n, DELETE in its entirety and 
SUBSTITUTE with the following:  

n) Permanent resurfacing. See 306-1 GENERAL for permanent pavement 
restoration requirements.  

306-15.7 Buried Structures. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

306-15.7 Buried Structures. To the "GREENBOOK", sentence (3), DELETE in its entirety and 
SUBSTITUTE with the following: 

The Contract Unit Price shall include excavation, backfill, disposal of all excess 
excavation, constructing inverts, furnishing and installing castings, restoration of the 
street surface (See 306-1 GENERAL for permanent resurfacing requirements) and 
improvements including but not limited to sidewalk panel, and all other Work, 
excluding temporary resurfacing, necessary to construct the buried structure, 
complete in-place. 

306-15.8 Pipeline Appurtenances. To the "WHITEBOOK", ADD the following: 

10. Payment for pipeline appurtenances will be mate at the contract unit price for 
each appurtenance of the size including permanent resurfacing requirements. 
See 306-1 GENERAL for permanent resurfacing requirements. 

306-16.6  Payment. To the “WHITEBOOK”, ADD the following: 

6. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of San 
Diego Standard Drawings. Payment for pavement restoration, including influence 
area, shall be included in the associated Bid items pertinent to the Work. 

a) See 306-1 GENERAL for permanent resurfacing requirements. 

306-17.2  Payment. To the “WHITEBOOK”, ADD the following: 

12. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid items pertinent to the 
Work. 

13. See 306-1 GENERAL for permanent resurfacing requirements. 
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SECTION 307 - JACKING AND TUNNELING 

307-1  JACKING OPERATIONS. To the “GREENBOOK”, ADD the following: 

1. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City 
of San Diego Standard Drawings. Payment for pavement restoration, 
including influence area, shall be included in the associated Bid Items 
pertinent to the Work. 

a) SDG-105, “Pavement Restoration General Notes” 

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets 
and Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface 
Streets - Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

307-1.7 Payment. To the "WHITEBOOK”, ADD the following: 

2. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid items pertinent to the 
Work. 

3. See 307-1 JACKING OPERATIONS for permanent resurfacing requirements. 

SECTION 308 - MICROTUNNELING 

308-1  GENERAL. To the “GREENBOOK”, ADD the following: 

1. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid Items pertinent to the 
Work. 

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 
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d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

308-10  RESTORATION OF SURFACE IMPROVEMENTS. To the “GREENBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following: 

See Section 308-1 GENERAL for permanent resurfacing requirements. 

308-12 PAYMENT. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The payment for microtunneling, including casing, carrier pipes, and surface 
improvement restoration, shall be included in the Bid item for “Sewer Main 
by Microtunneling with Steel Casing”, if applicable. 

SECTION 315 - HORIZONTAL DIRECTIONAL DRILLING 

315-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

2. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of San 
Diego Standard Drawings. Payment for pavement restoration, including influence 
area, shall be included in the associated Bid Items pertinent to the Work. 

a) SDG-105, “Pavement Restoration General Notes” 

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

315-14 MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, ADD the following: 

3. See Section 315-1 GENERAL for permanent resurfacing requirements. 

SECTION 316 – PIPE BURSTING 

316-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

2. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of San 
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Diego Standard Drawings. Payment for pavement restoration, including influence 
area, shall be included in the associated Bid Items pertinent to the Work. 

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

316-9 MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, ADD the following: 

3. See Section 316-1 GENERAL for permanent resurfacing requirements. 

SECTION 400 – PROTECTION AND RESTORATION 

400-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

6. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid Items pertinent to the Work. 

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

SECTION 401 – REMOVAL 

401-3.1  Concrete Pavement. To the "WHITEBOOK", ADD the following: 

4. See Section 400-1 GENERAL for permanent resurfacing requirements. 
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401-3.2  Concrete Curb, Walk, Gutters, Cross Gutters, Curb Ramps, Driveway, and Alley 
Intersections. To the "WHITEBOOK", ADD the following:  

6. See Section 400-1 GENERAL for permanent resurfacing requirements. 

SECTION 402 – UTILITIES 

402-1.1 General. To the "GREENBOOK", paragraph 5, DELETE in its entirety and SUBSTITUTE 
with the following:  

The Contractor shall complete excavation, backfill, and placement of temporary 
resurfacing on the same Day. Backfill shall conform to 306-12 Temporary resurfacing 
shall conform to 306-13.1. Permanent resurfacing shall be placed within 10 Working 
Days unless otherwise specified in the Special Provisions or directed by the Engineer. 
See Section 400-1 GENERAL for permanent resurfacing requirements. 

To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTUTUTE with the 
following: 

2. You shall fill all potholes on the same day of potholing if no trenching is to be 
performed within 10 Working Days of the excavation. Fully restore all potholes 
and any damaged surrounding areas to their original condition unless 
otherwise specified by the Engineer. Permanent resurfacing shall conform to 
SDG-123, “36-Inch and Smaller Pothole and Exploratory Excavation”. 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Exhibit P - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

402-6  COOPERATION. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. Notify SDG&E at least 10 Working Days prior to excavating within 10 feet of 
SDG&E Underground High Voltage Transmission Power Lines (69 KV and 
higher).  

402-8  PAYMENT. To the “WHITEBOOK”, ADD the following: 

6. Payment for pavement restoration, including influence area, shall be included 
in the associated Bid items pertinent to the Work. 

SECTION 404 – COLD MILLING 

404-1 GENERAL. To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with 
the following:  

1. Excessive asphalt concrete pavement adjacent to Type “G” and “H” curb and 
gutter lines and concrete cross gutters shall be milled in accordance with the 
City of San Diego Standard Drawing SDG-107, “Pavement Restoration for 
Asphalt Concrete Surfaced Streets - Major Excavation", or as shown on the Plans. 
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SECTION 701 - CONSTRUCTION 

701-2 PAYMENT. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with 
the following:  

3. The payment for the trenching and pavement restoration, including influence 
areas, is included in the payment for the associated Work. 

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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EXHIBIT M 

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION 
 
(Check one or both) 
TO:         Recorder/County Clerk FROM: City of San Diego 
 P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 

1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
 San Diego, CA  92101-2400 San Diego, CA 92101 
    
           Office of Planning and Research 
  1400 Tenth Street, Room 121 
  Sacramento, CA  95814 
 
 
Project Name:  Pump Station B Storm Drain Rehabilitation Emergency                                        
 
WBS No.:  B-25024.02.06 
 
Project Location-Specific:  The project is located within the developed City right-of-way along the 4100 and 
4200 blocks of Pacific Highway within the Midway–Pacific Highway Community Planning Area (Council District 2). 
 
Project Location-City/County:  San Diego/San Diego 
 
Description of nature and purpose of the Project:  A recent inspection of storm water infrastructure within 
the developed City right-of-way along the 4100 and 4200 blocks of Pacific Highway revealed the formation of a 
sinkhole near Pump Station B. The sinkhole was caused by a failed 12-inch diameter reinforced concrete pipe 
(RCP). The sinkhole has undermined the right-of-way along Pacific Highway, the adjoining sidewalk, and the 
Metropolitan Transit System (MTS) bus stop above the RCP storm drain. 
 
The project will conduct point repairs, replace in-place, and rehabilitate approximately 180 linear feet (LF) of  
12-inch diameter pressurized RCP located southeast of Pump Station B and parallel to Pacific Highway. The 
project will also rehabilitate 260 LF of 12-inch diameter pressurized RCP located northwest of Pump Station B 
and parallel to and traversing Pacific Highway. The project will also repair the sinkhole and any sections of 
sidewalk and roadway impacted by the project. Failure to repair the storm drain infrastructure increases the 
likelihood of flooding, erosion, and potential impacts on public and private property. The proposed work is the 
minimum necessary to ensure adequate operational capacity of the storm drain and public health and safety. 
Following the completion of work, all areas impacted by the emergency will be restored to their pre-impact 
condition.  
 
Name of Public Agency Approving Project:  City of San Diego 
 
Name of Person or Agency Carrying Out Project: City of San Diego Engineering & Capital Projects 
 Contact: Eriberto J. Valdez, Jr., Senior Planner  
 Phone/E-mail: 619-533-5191 / EJValdez@sandiego.gov      
 525 B Street, San Diego, CA 92101 
 
Exempt Status:  (CHECK ONE) 
 (   ) Ministerial (Sec. 21080(b)(1); 15268); 
 (   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
 (X) Emergency Project: CEQA Statute Sections 21080(b)(2) and (4) and CEQA Guidelines Sections 15269(b) 

and (c) (Emergency Projects) 
 (   ) Categorical Exemption:   
 (   ) Statutory Exemptions:  
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Reasons why project is exempt:  The City of San Diego conducted an environmental review that determined 
the project meets the definition of an “Emergency” as defined in CEQA Guidelines Section 15359 (Emergency) as 
the project involves a sudden, unexpected occurrence, involving a clear and imminent danger, demanding 
immediate action to prevent or mitigate loss of, or damage to, life, health, property, or essential public services. 
This emergency repair is required in order to protect public health, safety and property, and is supported by the 
expert opinion of the City Engineer. Thus, this emergency activity is statutorily exempt from CEQA pursuant to 
CEQA Statute Section 21080(b)(2) and CEQA Guidelines Section 15269(b) (Emergency Projects) which exempts 
emergency repairs to publicly or privately owned service facilities necessary to maintain service essential to 
public health, safety or welfare. This activity is also statutorily exempt from CEQA pursuant to CEQA Statute 
Section 21080(b)(4) and CEQA Guidelines Section 15269(c) (Emergency Projects) which exempts specific actions 
necessary to prevent or mitigate an emergency. 
 
Lead Agency Contact Person: Eriberto J. Valdez Jr. Telephone: 619-533-5191 
 
If filed by applicant: 
 1. Attach certified document of exemption finding. 
  2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No 
 
It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 
 
 
    September 6, 2024  
Carrie Purcell, Deputy Director Date 
 
 
Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant     
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EXHIBIT N 

LOCATION MAP 
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EXHIBIT O 

CONTRACTOR’S NOTES 
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CONTRACTOR’S NOTES 
1. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO DETERMINE 

IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN. 

2. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, 
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING,  

3. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 
CONSTRUCTION. 

4. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER AND WATER 
MAINS CANNOT BE MAINTAINED. 

5. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER 
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED. 

6. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN. 

7. IF ADDITIVE ALTERNATE “A” IS AWARDED, CONTRACTOR SHALL FURNISH MATERIALS, INSTALL, 
MAINTAIN AND DISMANTLE HIGH-LINE PER SPECIFICATION SECTION 901-1.1.2. 

8. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES 
AFTER FINAL CONNECTION. 

9. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND 
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE 
BETWEEN CROSSINGS IS 1-FOOT OR LESS. 

10. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING 

11. EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT 
EXACT. 

12. FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER), 
CONTACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (619)-527-
7438.  FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 
INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT MANAGER AT (619)-527-7438. 

13. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL CONTROL 
BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A LICENSED LAND 
SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND SURVEYING IN THE STATE 
OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR PRESERVE ALL HISTORICAL OR 
CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, DEMOLITION OR SURFACE IMPROVEMENTS. 
IF DESTROYED, A LICENSED LAND SURVEYOR SHALL REPLACE SUCH MONUMENT(S) WITH 
APPROPRIATE MONUMENTS. WHEN SETTING SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT 
OF THE DISTURBED CONTROLLING SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 
8771 OF THE BUSINESS AND PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD 
OR RECORD OF SURVEY, AS APPROPRIATE, SHALL BE FILED WITH THE COUNTY SURVEYOR. IF ANY 
VERTICAL CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY 
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL CONTROL 
BENCHMARKS DESTROYED BY THE CONSTRUCTION. 
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14. CONSTRUCTION STORM WATER PROTECTION NOTES 

a. TOTAL SITE DISTURBANCE AREA: _0.11__(ACRES)  

 HYDROLOGIC UNIT/WATERSHED: Pueblo San Diego/San Diego Bay WMA_ 

 HYDROLOGIC SUBAREA NAME & NO:  Lindbergh & 908.21 

b. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 

☐ MINOR WPCP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-0001 AS 
AMENDED BY R9-2015-0001 AND R9-2015-0100 

 ☒  WPCP  

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-0001 AS 
AMENDED BY R9-2015-0001 AND R9-2015-0100 

☐ SWPPP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM SEWER SYSTEM (MS 4) PERMIT NO. R9-
2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT (CGP) ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-0014-DWQ 
AND 2012-0006-DWQ. 

TRADITIONAL: RISK LEVEL 1☐  2☐  3☐ 

LUP: RISK TYPE 1☐  2☐  3☐ 

c. ☐ CONSTUCTION SITE PRIORITY 

☐ ASBS  ☐ HIGH  ☐ MEDIUM  ☒  LOW 

15. PERMANENT STORM WATER BMP CATEGORY: 
☐ PRIORITY DEVELOPMENT PROJECT  
☐ STANDARD DEVELOPMENT PROJECT  
☐ PDP EXEMPT  
☒ NOT SUBJECT TO PERMANENT STORM WATER REQUIREMENTS 

16. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER 
OR LOCATIED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED 
AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 
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EXHIBIT P 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are strategically 
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for 
transmission to the Department Control Computer. If you come across any of these devices on street lights 
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban, 
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with 
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact 
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any 
costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The 
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering 
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257. 

Network Device 

Rev. 9.11.2023
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SAMPLE CITY INVOICE 
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No. 
Resident Engineer (RE):  Contractor's fax #:  Invoice Date: 
RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date  Amount 
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining

1 1.00 -$   $0.00 $0.00 0.00 $0.00 -$
2 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
3 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
4 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
7 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
8 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 -$   $0.00 $0.00 0.00% $0.00 -$
7 -$   $0.00 $0.00 0.00% $0.00 -$
8 -$   $0.00 $0.00 0.00% $0.00 -$
9 -$   $0.00 $0.00 0.00% $0.00 -$
10 -$   $0.00 $0.00 0.00% $0.00 -$
11 -$   $0.00 $0.00 0.00% $0.00 -$
12 -$   $0.00 $0.00 0.00% $0.00 -$
13 -$   $0.00 $0.00 0.00% $0.00 -$
14 -$   $0.00 $0.00 0.00% $0.00 -$
15 -$   $0.00 $0.00 0.00% $0.00 -$
16 -$   $0.00 $0.00 0.00% $0.00 -$
17 -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
CHANGE ORDER No.  -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
-$   $0.00 $0.00 $0.00 -$

-$ $0.00 $0.00 Total Billed $0.00 Total Amount Remaining
            SUMMARY -$  
A. Original Contract Amount $0.00            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 $0.00 Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00 Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00

1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

Trigger Asset

Total Auhtorized Amount (Original)
 Total Authorized Amount (including approved Change Order)

		Construction	Engineer												Date

		Resident	Engineer Date

I	certify	that	the	materials	have	been	received	by	me,	or	services	
have	been	rendered,	in	the	quality	and	quantity	specified	per	the		
approved	contracted	amounts,	and	is			approved	for	payment

SAMPLE 
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SCOPE OF WORK 
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SCOPE OF WORK 
 
 
1. SCOPE OF WORK: The Work consists of repair and reconstruction of Pump Station B Storm 

Drain Rehab Emergency. Repairs will include but are not limited to repairs to two failing 12-
inch reinforced concrete pipe (RCP) pressurized discharge lines from Pump Station B and a 
12-inch RCP storm drain line that crosses Pacific Highway in the Midway-Pacific Highway 
Community of Council District 2. Following the completion of work, all areas impacted by the 
emergency will be restored to their pre-impact condition. 

   
1.1. Project Close-Out & As-Builts: The Contractor will provide as-built plans, 

supporting documents, and project files to the City as requested. 
 
2. ESTIMATED CONSTRUCTION COST: The construction cost for this project is Not-to-exceed: 
 $1,750,000.00. 
 
3. LOCATION OF WORK: The location of the Work is as follows:  

Pump Station B. Located on Pacific Highway, south of Witherby Street, San Diego, CA 92110, 
see Exhibit N – Location Map  

 
4. CONTRACT TIME: The Work shall be completed within 356 Working Days from the date of 

issuance of the Notice to Proceed.  
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EXHIBIT S 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 
(CARB)  
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EXHIBIT S 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 
(CARB) 

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which 
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These 
amendments apply to any person, business, or government agency who owns or operates within 
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition 
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle 
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it 
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list 
of vehicles covered by these Off-Road Regulations.  

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or 
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not 
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the 
following requirements:  

(1)  For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must 
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR 
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if 
applicable, prior to entering into a new or renewed contract with that fleet and provide copies 
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice 
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does 
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors. 
City shall not enter into a contract with Contractor until all current Certificates of Reported 
Compliance for the fleet to be used on this Project are provided by Contractor.  

(2) The Certificates of Reported Compliance received by Contractor for this Project must be 
retained by Contractor for three years after the Project's completion. Upon request by CARB, 
these records must be provided to CARB within five business days of the request. Additionally, 
upon request by City, these records must be produced to City within five business days of the 
request.  

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13 
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the 
regulation that are operating on the “emergency operations” project are actually being 
operated on the project for “emergency operations” only. These records, as described in more 
detail below in section (B) must be retained by Contractor for three years after completion of 
the Project and upon request from either CARB or the City, Contractor shall provide those 
records to the requesting party within five business days. All other emergency contracts that 
do not meet the definition of “emergency operations” must comply with the requirements 
above and 13 CCR section 2449(i)(1) – (3).  
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A.  “Emergency Operations” is defined as: 

1.   Any activity for a project conducted during emergency, life threatening 
situations, where a sudden, unexpected occurrence that poses a clear and 
imminent danger, requiring immediate action to prevent or mitigate the loss 
or impairment of life, health, property, or an essential public service; or in 
conjunction with any officially declared disaster or state of emergency, as 
declared by an authorized health officer, agricultural commissioner, fire 
protection officer, or other authorized health officer;  

2.   Any activity for a project conducted by essential service utilities to provide 
electricity, natural gas, telephone, water, or sewer during periods of service 
outages and emergency; or  

3.  Operations including repairing or preventing damage to roads, buildings, 
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other 
infrequent act of nature, or terrorism. Routine maintenance or construction to 
prevent public health risks does not constitute emergency operations under 
the Off-Road Regulations.  

B.   The records retained by Contractor for “emergency operations” projects must include: 

1.  A description of the emergency;  

2.  The address or a description of the specific location of the emergency;  

3. The dates on which the emergency operations were performed; and  

4.  An attestation by the fleet that the vehicles are operated on the Project for 
“emergency operations” only. 

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR 
section 2449(j). 

(1) Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of 
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n), 
from all fleets that have an ongoing contract with Contractor as of March 1 of that year. 
Contractors shall not write contracts to evade this requirement. 

(2) Contractor shall only allow fleets with valid Certificates of Reported Compliance on the 
Contractor's job sites. 

(3) If Contractor discovers that any fleet intending to operate vehicles subject to this regulation 
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR 
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation 
on Contractor's job site, then Contractor must report the that to CARB at  
https://calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov, 
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle, 
as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the 
information required to be disclosed to CARB when reporting non-compliance.  
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(4) Upon request by CARB, Contractor must immediately disclose to CARB the name and contact 
information of each responsible party for all vehicles subject to this regulation operating at 
the job site or for Contractor. 

(5) Contractor shall prominently display signage for any project where vehicles subject to this Off-
Road Regulation will operate for 8 calendar days or more. The signage must be posted by the 
eighth calendar day from which the first vehicle operates. The signage will be in lettering larger 
than size 14-point type and displayed in a conspicuous place where notices to employees are 
customarily posted at the job site or where there is employee foot traffic. If one of the above 
locations is also viewable by the public, it should be posted at that location. An exemption to 
this posting requirement is permitted if the operational time of a project is 7 calendar days or 
less. The signage must include the following language, verbatim: 

(A) Who does the In-Use Off-Road Regulation Apply to? 

 The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation) applies to 
all self-propelled off-road diesel vehicles 25 horsepower or greater and most two-
engine vehicles (except on-road two-engine sweepers) owned or operated in 
California. This includes vehicles that are rented or leased (rental or leased fleets)." 

(B) "In-Use Off-Road Regulation Requirements 

 Idling Limit: Vehicles cannot idle longer than five minutes. There are exceptions for 
vehicles that need to idle to perform work. 

 Labeling: Vehicles must be labeled with a CARB assigned equipment identification 
number (EIN). The EIN shall be white on a red background, unless the vehicle is part 
of a captive attainment area fleet, in which case the EIN shall be white on a green 
background. 

 The EIN shall be located in clear view on both sides of the outside of the vehicle." 
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SUBCONTRACTOR LISTING (OTHER THAN FIRST TIER) 

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR).  The Bidder is to list below the name, address, license 
number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement 
pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).  

Prime Contractor Name:__________________________________________________ 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR OR 
DESIGNER 

DIR REGISTRATION 
NUMBER 

SUBCONTRACTOR LICENSE 
NUMBER 

TYPE OF  

WORK 

Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

 
Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

 
** USE ADDITIONAL FORMS AS NECESSARY ** 

Cass Construction, Inc. dba Cass Arrieta




