City of San Diego

CONTRACTOR'S NAME: Eagle Paving LLC

ADDRESS: 13915 Danielson St. #201, Poway, CA 92064

TELEPHONE NO.:619-608-5676 FAX NO.:

CITY CONTACT:_Brittany Friedenreich, Senior Contract Specialist, Email: BFriedenreic@sandiego.gov

Phone No. (619) 533-3104

C.Y.Chan/E.Dunn/ L. I. Russell

BIDDING DOCUMENTS

FOR

AC OVERLAY GROUP 2402B

BID NO.: K-25-2352-DBB-3
SAP NO. (WBS/I0/CC): B-24012

CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: 2,6

PROJECT TYPE: ID

THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING:

» THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM
> PREVAILING WAGE RATES: STATE [X] FEDERAL [_|
> APPRENTICESHIP

BID DUE DATE:

2:00 PM
OCTOBER 15, 2024

CITY OF SAN DIEGO'’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/




ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

09/09/2024 Seal:
For City Engineer Date
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING

The Bidder's attention is directed to the City's Municipal Code §22.0807(d)(2) for importantinformation
regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from
the City's web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS
2. Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS
3. Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS
" ngarment and Suspension Certification for At Time of Bid ALL BIDDERS
Prime Contractors
5 Debarment and Suspgnsmn Certification for At Time of Bid ALL BIDDERS
Subcontractors, Suppliers & Mfgrs
6. Bid Bond (Original) By SPM 1 Work|ng day ALL BIDDERS
after bid opening
7. | SLBE Good Faith Effort Documentation BySPM3workingdays | | gippers
after bid opening
By 5PM 3 working days
. . after bid opening with
8. Form AA60 - List of Work Made Available Good Faith Effort (GFE) ALL BIDDERS
documentation
If the Contractor is a Joint Venture: ithi i
5 Within .1 0 Worklng days AWARDED
' e Joint Venture Agreement of receipt by bidder of BIDDER
e Joint Venture License contract forms
Payment & Performance Bond; Certificates of | Within 10 working days
. , . AWARDED
10. Insurance & Endorsements; and Signed | of receipt by bidder of
BIDDER
Contract Agreement Page contract forms and NOI
In-Use Off-Road Diesel Fueled Fleet Within 10 working days AWARDED
11. | Regulation (OFF-ROAD REGULATION) of receipt by bidder of
. BIDDER
Compliance contract forms and NOI
AC Overlay Group 2402B 4 | Page
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12 Listing of “Other Than First Tier” Within .1 0 Worlflng days AWARDED
: of receipt by bidder of
Subcontractors BIDDER
contract forms
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NOTICE INVITING BIDS

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire
Construction services for AC Overlay Group 2402B. For additional information refer to
Attachment A.

2, FULL AND OPEN COMPETITION: This solicitation is subject to full and open competition and

may be bid by Contractors on the City's approved Prequalified Contractors List. For
information regarding the Contractors Prequalified list visit the City's web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is
$2,920,000.00.

4. BID DUE DATE AND TIME ARE: October 15, 2024 at 2:00 PM.

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must

possess the following licensing classification: A

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 7.8%
2. ELBE participation 7.3%
3. Total mandatory participation 15.1%

7.2.  The current list of Certified SLBE/ELBE Firms to be used for outreach for this project
is posted to the Documents tab on PlanetBids.

7.3. The Bid may be declared non-responsive if the Bidder fails to meet the following
requirements:

7.3.1. Include SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

7.3.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable
Document Format (PDF), demonstrating the Bidder made a good faith effort
to conduct outreach to and include SLBE-ELBE Subcontractors as required in
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this solicitation by 5PM 3 Working Days after the Bid opening if the overall
mandatory participation percentage is not met.

All submittals in searchable PDF shall be submitted electronically within
the prescribed time identified in the contract documents via PlanetBids
by invitation to the point of contact named in the bid provided by the
Contract Specialist to all bidders.

8. NON-MANDATORY PRE-BID MEETING:

8.1.

ONLINE PRE-BID MEETING:
Prospective Bidders are Encouraged to attend the Pre-Bid Meeting.

The Pre-Bid Meeting will be held on Thursday, September 19, 2024, at 10:00 AM (PDT)
at:

Microsoft Teams Meeting:

Join on your computer, mobile app or room device
Join the meeting now

Meeting ID: 285 918 777 930

Passcode: ZVJfgK

Download Teams | Join on the web

Or call in (audio only)

+1945-468-5511,936822370# United States, Los Angeles
Phone Conference ID: # 936 822 370#

Find a local number | Reset PIN

Learn More | Meeting options

Please Note: You will need to join the meeting with a computer, tablet or smartphone
with the Microsoft Teams in order to sign in via the Chat feature as attendance at the
meeting will be evidenced by the Chat sign-in. The Chat feature will also be used for
attendees to ask any questions.

The purpose of the meeting is to discuss the scope of the Project, submittal
requirements, and any Equal Opportunity Contracting Program requirements and
reporting procedures.

Upon entering the meeting, all attendees must use the chat feature to sign in with the
following information: Name of firm, Attendee's name, Phone number and Email address.

9. AWARD PROCESS:

9.1.

9.2.

The Award of this contract is contingent upon the Contractor's compliance with all
conditions of Award as stated within these documents and within the Notice of Intent
to Award.

Upon acceptance of bids and determination of the apparent low bidder, the City will
prepare the contract documents for execution within approximately 21 days of the
date of the bid opening. The City will then award the contract upon receipt of properly
signed Contract, bonds, and insurance documents.
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https://teams.microsoft.com/l/meetup-join/19%3ameeting_ODJlZGQ1MDYtYWIxYS00YmE0LTg0OWItZDU3ZmI0OWIwZTc1%40thread.v2/0?context=%7b%22Tid%22%3a%22ab26ceb7-278f-4dcb-8df6-4e2363556459%22%2c%22Oid%22%3a%2221900f25-8e1e-407d-b4d4-942e3a59ec97%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+19454685511,,936822370
https://dialin.teams.microsoft.com/67310406-9fc0-49fb-a885-57cc2f23b004?id=674872768
https://dialin.teams.microsoft.com/usp/pstnconferencing
https://aka.ms/JoinTeamsMeeting
https://teams.microsoft.com/meetingOptions/?organizerId=6193ea57-9e50-4977-a5ac-7fdfbe621f5f&tenantId=ab26ceb7-278f-4dcb-8df6-4e2363556459&threadId=19_meeting_ZDc4YmY4ZGEtYjI3ZC00ZDZmLWJiNzUtNjAxNTA3NzU2NDM4@thread.v2&messageId=0&language=en-US

9.3. This contract will be deemed executed and effective only upon the signing of the Contract
by the Mayor or his designee and approval as to form by the City Attorney’s Office.

9.4. The low Bid will be determined by the Base Bid.

9.5.  Once the low Bid has been determined, the City may, at its sole discretion, award the
contract for the Base Bid alone.

10. SUBMISSION OF QUESTIONS:

10.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer
responsible for opening, examining, and evaluating the competitive Bids submitted to
the City for the acquisition, construction and completion of any public improvement
except when otherwise set forth in these documents. Any questions related to this
solicitation shall be submitted to:

Brittany Friedenreich at Bfriedenreic@sandiego.gov

10.2. Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

10.3. Questions or clarifications deemed by the City to be material shall be answered via
issuance of an addendum and posted to the City's online bidding service.

10.4. Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder's
responsibility to be informed of any addenda that have been issued and to include all
such information in its Bid.
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS:

1.1.  Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors who
have not been pre-qualified as applicable and Bids that exceed the maximum dollar
amount at which contractors are pre-qualified may be deemed non-responsive and
ineligible for award.

1.2. The completed application must be submitted online no later than 2 weeks prior to
the bid opening.

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity: For projects with
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may
be deemed responsive and eligible for award if the cumulative maximum bidding
capacity of the individual Joint Venture entities is equal to or greater than the total
amount proposed.

1.3.1. Each of the entities of the Joint Venture must have been previously
prequalified at a minimum of $15,000,000.

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not
eligible for Cumulative Maximum Bidding Capacity prequalification. To be
eligible for award in this scenario, the Joint Venture itself or at least one of the
Joint Venture entities must have been prequalified for the total amount
proposed.

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000
or greater on a project with an engineer's estimate of less than $30,000,000
are not eligible for Cumulative Maximum Bidding Capacity prequalification.

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide
evidence of its corporate existence and furnish good and approved bonds in
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder
of a form of contract for execution.

1.4. Complete information and links to the on-line prequalification application are
available at:

http://www.sandiego.gov/cip/bidopps/prequalification

1.5. Due to the City's responsibility to protect the confidentiality of the contractors’
information, City staff will not be able to provide information regarding contractors’
prequalification status over the telephone. Contractors may access real-time
information about their prequalification status via their vendor profile on PlanetBids. ™
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:
http://www.sandiego.gov/cip/bidopps/ and are due by the date, and time shown on the cover

of this solicitation.

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a
system-assigned Digital ID in order to submit and electronic bid.

The City's bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information
was submitted. In addition, the City's bidding system will keep a history of every login
instance including the time of login, and other information about the user's computer
configuration such as the operating system, browser type, version, and more.
Because of these security features, Contractors who disable their browsers' cookies
will not be able to log in and use the City's bidding system.

The City's electronic bidding system is responsible for bid tabulations. Upon the
bidder's or proposer’s entry of their bid, the system will ensure that all required fields
are entered. The system will not accept a bid for which any required information
is missing. This includes all necessary pricing, subcontractor listing(s) and any other
essential documentation and supporting materials and forms requested or contained
in these solicitation documents.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's
bidding system via hypertext transfer protocol secure (https) mechanism using SSL
128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time" are not available for review by anyone other than the submitter who has until
the “Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire
to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline is
reached, no further submissions are accepted into the system. Once the Bid Due Date
and Time has lapsed, bidders, proposers, the general public, and City staff are able to
immediately see the results on line. City staff may then begin reviewing the
submissions for responsiveness, EOCP compliance and other issues. The City may
require any Bidder to furnish statement of experience, financial responsibility,
technical ability, equipment, and references.

RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the
Work. Conditional Bids may be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.

BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time.

2.7.1. Important Note: Submission of the electronic bid into the system may not be
instantaneous. Due to the speed and capabilities of the user’s internet service
provider (ISP), bandwidth, computer hardware and other variables, it may take

AC Overlay Group 2402B 10 | Page

K-25-2352-DBB-3



time for the bidder's submission to upload and be received by the City's
eBidding system. Itis the bidder’'s sole responsibility to ensure their bids are
received on time by the City's eBidding system. The City of San Diego is not
responsible for bids that do not arrive by the required date and time.

2.8.  ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To
request a copy of this solicitation in an alternative format, contact the Purchasing &
Contracting Department, Public Works Division Contract Specialist listed on the cover
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to
ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT:

3.1.  The bidder, by submitting its electronic bid, acknowledges that doing so carries the
same force and full legal effect as a paper submission with a longhand (wet) signature.

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the plans
and specifications, drawings, forms, affidavits and the solicitation documents), and
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to
and is bound by the entire Contract Documents, including any addenda issued
thereto, and incorporated by reference in the Contract Documents.

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this bid are true and correct.

3.4. The Bidder agrees to the construction of the project as described in Attachment “A-
Scope of Work” for the City of San Diego, in accordance with the requirements set forth
herein for the electronically submitted prices. The Bidder guarantees the Contract
Price for a period of 120 days from the date of Bid opening. The duration of the
Contract Price guarantee shall be extended by the number of days required for the
City to obtain all items necessary to fulfill all conditions precedent.

4, BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid. General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City
shall be free to release the information when required in accordance with the PRA, pursuant
to any other applicable law, or by order of any court or government agency, and the Contractor
will hold the City harmless for release of this information.

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City's web-based vendor registration and bid
management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg
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5.2. The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:
7.1. Al certificates of insurance and endorsements required by the contract are to be

provided upon issuance of the City’s Notice of Intent to Award letter.

7.2. Refer to sections 5-4, “INSURANCE" of the Supplementary Special Provisions (SSP) for
the insurance requirements which must be met.

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be completed
in accordance with the following standards:

Document

Title Edition
Number

Standard Specifications for Public Works Construction (“The

2021 ECPI010122-01
GREENBOOK") http://www.greenbookspecs.org/

City of San Diego Standard Specifications for Public Works
Construction (“The WHITEBOOK")* 2021 ECPI010122-02
https://www.sandiego.gov/ecp/edocref/greenbook

City of San Diego Standard Drawings*

2021 ECPI010122-03
https://www.sandiego.gov/ecp/edocref/standarddraw

Citywide Computer Aided Design and Drafting (CADD) Standards

https://www.sandiego.gov/ecp/edocref/drawings 2018 PWPI010115-04

California Department of Transportation (CALTRANS) Standard Specifications
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and- 2023 ECPD092023-05
standard-specifications

CALTRANS Standard Plans
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and- 2023 ECPD092023-06
standard-specifications

California Manual on Uniform Traffic Control Devices

Revision 8 (CA MUTCD Rev 8) 2014 ECPD032324-07
https://dot.ca.gov/programs/safety-programs/camutcd
NOTE: *Available online under Engineering Documents and References at:

https://www.sandiego.gov/ecp/edocref/
*Electronic updates to the Standard Drawings may also be found in the link above

9. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all
questions submitted in writing via the City's eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
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this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda
at the time of bid submission.

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract.

11. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein. The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

12. SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state
within the description, the PORTION of the work which will be performed by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor
for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed
shall be stated for all subcontractors listed. Failure to comply with this requirement
may result in the Bid being rejected as non-responsive and ineligible for award. The
Bidder's attention is directed to the Special Provisions - Section 3-2, “Self-Performance”,
which stipulates the percent of the Work to be performed with the Bidders' own
forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB,
HUBZone, and SDVOSB Subcontractors for which Bidders are seeking recognition
towards achieving any mandatory, voluntary (or both) subcontracting participation
goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
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regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment,
materials, or supplies obtained from third party Suppliers towards achieving any
mandatory or voluntary (or both) subcontracting participation goals shall provide, at
a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the
DOLLAR VALUE of each supplier. The Bidder will be credited up to 60% of the amount
to be paid to the Suppliers for materials and supplies unless vendor manufactures or
substantially alters materials and supplies, in which case, 100% will be credited. The
Bidder is to indicate within the description whether the listed firm is a supplier or
manufacturer. If no indication is provided, the listed firm will be credited at 60% of
the listed dollar value for purposes of calculating the Subcontractor Participation
Percentage.

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For subcontractors
or suppliers to be used on alternate items, bidder shall use the provided
“Subcontractors For Alternates” form and shall indicate for each alternate
subcontract whether it is an additive or deductive alternate; the subcontractor’s name,
location, phone number, email address, CA license number, and DIR registration
number; whether the subcontractor is a designer, constructor or supplier; the type of
work the subcontractor will be performing; and the dollar value of the subcontract for
that alternate item. Failure to comply with this requirement may result in the bid being
rejected as nonresponsive and ineligible for award.

13. SUBMITTAL OF “OR EQUAL" ITEMS: See Section 4-6, “Trade Names" in The WHITEBOOK and
as amended in the SSP.

14. AWARD:

14.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions precedent to Award.

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

14.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

15. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE" in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the specified
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.
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16.

17.

18.

19.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Purchasing & Contracting
Department, Public Works Division.

ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for. A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified
check upon some responsible bank; or an approved corporate surety bond payable to
the City of San Diego for an amount of not less than 10% of the total bid amount.

19.2. This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds.

19.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and
provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to the
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the
City may suffer as a result of such failure.

19.4. Atthe time of bid submission, bidders must upload and submit an electronic PDF copy
of the aforementioned bid security. Whether in the form of a cashier's check, a
properly certified check or an approved corporate surety bond payable to the City of
San Diego, the bid security must be uploaded to the City's eBidding system. By 5PM,
1 working day after the bid opening date, all bidders must provide the City with the
original bid security.

19.5. Failure to submit the electronic version of the bid security at the time of bid
submission AND failure to provide the original by 5PM, 1 working day after the bid
opening date shall cause the bid to be rejected and deemed non-responsive.
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Original Bid Bond shall be submitted to:

Purchasing & Contracting Department, Public Works Division

1200 3rd Ave., Suite 200, MS 56P

San Diego, California, 92101

To the Attention of the Contract Specialist on the Front Page of this solicitation.

20. AWARD OF CONTRACT OR REJECTION OF BIDS:
20.1. This contract may be awarded to the lowest responsible and reliable Bidder.

20.2. Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted.

20.3. The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications as
to bidding procedure.

20.4. Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error of
a material nature, free from fraud or fraudulent intent; and of evidence that
reasonable care was observed in the preparation of the Bid.

20.5. A bidder who is not selected for contract award may protest the award of a contract
to another bidder by submitting a written protest in accordance with the San Diego
Municipal Code.

20.6. The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital status,
sex or age.

20.7. Each Bid package properly signed as required by these specifications shall constitute
a firm offer which may be accepted by the City within the time specified herein.

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the
basis of the base bid and any proposed alternates or options as detailed herein.

21. BID RESULTS:

21.1. The availability of the bids on the City's eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low bidder
is subsequently deemed non-responsive or non-responsible, a notation of such will be
made on the eBidding system. The new ranking and apparent low bidder will be
adjusted accordingly.

21.2. To obtain the bid results, view the results on the City's web site, or request the results
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail,
be sure to reference the bid name and number. The bid tabulations will be mailed to
you upon their completion. The results will not be given over the telephone.
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22,

23.

THE CONTRACT:

22.1.

22.2.

22.3.

22.4.

22.5.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be made
in the form adopted by the City, which includes the provision that no claim or suit
whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party
to whom the first award was made.

Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require the
Apparent Low Bidder to (i) submit information to determine the Bidder's responsibility
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish
good and approved bonds and insurance certificates specified by the City within 14
Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, designating the Bidder as the Apparent Low Bidder and
formally requesting the above mentioned items.

The award of the Contractis contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor
or designee and approval as to form by the City Attorney's Office. If the Apparent Low
Bidder does not execute the Contract or submit required documents and information,
the City may award the Contract to the next lowest responsible and reliable Bidder
who shall fulfill every condition precedent to award. A corporation designated as the
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence
that the officer signing the Contract and bond for the corporation is duly authorized
to do so.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive
evidence that the Bidder has investigated and is satisfied as to the conditions to be
encountered, as to the character, quality, and scope of work, the quantities of materials to be
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and
Specifications.
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24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

24.1.

24.2.

24.3.
24.4.

24.5.

24.6.

24.7.

The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.

The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

The City of San Diego Muni7cipal Code 822.3004 for Contractor Standards.

The City of San Diego's Labor Compliance Program and the State of California Labor
Code 881771.5(b) and 1776.

Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning
the employment of apprentices by contractors and subcontractors performing public
works contracts.

The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San
Diego Municipal Code (SDMCQ).

The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

25. PRE-AWARD ACTIVITIES:

25.1.

25.2.

The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified herein and in the Notice of Intent to Award.
Failure to provide the information as specified may result in the Bid being rejected as
non-responsive.

The decision that bid is non-responsive for failure to provide the information required
within the time specified shall be at the sole discretion of the City.
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Bond No. TIC107036

PERFORMANCE BOND, LABOR AND MATERIALMEN’S BOND
FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

Eagle Paving LLC , a corporation, as principal, and

Trisura Insurance Company a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and
assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of Two

Million Seven Hundred Forty Thousand Dollars ($2,740,000) for the faithful performance of the

annexed contract, and in the sum of Two Million Seven Hundred Forty Thousand Dollars

($2,740,000) for the benefit of laborers and materialmen designated below.

Conditions:

If the Principal shall faithfully perform the annexed contract with the City of San Diego,
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it
shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants,
(fiiy public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same.

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the
provisions of this bond.

The Surety expressly agrees that the City of San Diego may reject any contractor or
subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default
by the Principal.

The Surety shall not utilize the Principal in completing the improvements and work specified
in the Agreement in the event the City terminates the Principal for default.
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ATTACHMENTS
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ATTACHMENT A

SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: The project scope shall include paving approximately 2.67 miles of existing
AC. The project would also include the following improvements: curb ramps, cross gutter, curb
and gutter replacement, sidewalks, utility adjustments including sewer manholes, storm
drains, water valves, survey monuments, outside utility valves, etc. along the 2.67 miles.
Community Planning area: Clairemont Mesa and University. Council District: 2 and 6.

1.1.  The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and the following Appendices, inclusive.

o Appendix F - Resurfacing Limits Map Books
) Appendix G - Estimated Asphalt Concrete Quantities
) Appendix H - Concrete Scope Sheet
. Appendix | - Arborist Table
2. LOCATION OF WORK: The location of the Work is as follows:

See Appendix F - Resurfacing Limits Map Book

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 120 Working Days.
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ATTACHMENT B

RESERVED
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ATTACHMENT C

EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION A - GENERAL REQUIREMENTS

A. INTRODUCTION.

1. This document sets forth the following specifications:
a) The City's general EOCP requirements for all Construction Contracts.
b) Special Provisions for Contracts subject to SLBE and ELBE

requirements only.

2. Additional requirements may apply for state or federally funded projects.

3. These requirements shall be included as Contract provisions for all
Subcontracts.

4, The City specified forms, instructions, and guides are available for download

from the EOCP's web site at: http://www.sandiego.gov/eoc/forms/index.shtml

B. GENERAL.

1. The City of San Diego promotes equal employment and subcontracting
opportunities.

2. The City is committed to ensuring that taxpayer dollars spent on public
Contracts are not paid to businesses that practice discrimination in
employment or subcontracting.

3. The City encourages all companies seeking to do business with the City to
share this commitment.
C. DEFINITIONS.
1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder”

and “Proposer”, “Subcontractor” and “Subconsultant’, “Contractor” and
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and
“Dealers”, and “Suppliers” and “Manufacturers” may have been used
interchangeably.

2. The following definitions apply:

a) Emerging Business Enterprise (EBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for EBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace.

b) Emerging Local Business Enterprise (ELBE) - A Local Business
Enterprise that is also an Emerging Business Enterprise.
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e)

g)

Minority Business Enterprise (MBE) - A certified business that is at
least fifty-one percent (51%) owned by one or more minority
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority
individuals; and (2) whose daily business operations are managed and
directed by one or more minorities owners. Minorities include the
groups with the following ethnic origins: African, Asian Pacific, Asian
Subcontinent, Hispanic, Native Alaskan, Native American, and Native
Hawaiian.

Women Business Enterprise (WBE) - A certified business that is at
least fifty-one percent (51%) owned by a woman or women, or, in the
case of a publicly owned business at least fifty-one percent (51%) of
the stock is owned by one or more women; and (2) whose daily
business operations are managed and directed by one or more
women owners.

Disadvantaged Business Enterprise (DBE) - a certified business that
is at least fifty-one percent (51%) owned by socially and economically
disadvantaged individuals, or, in the case of a publicly owned business
at least fifty-one percent (51%) of the stock is owned by one or more
socially and economically disadvantaged individuals; and (2) whose
daily business operations are managed and directed by one or more
socially and economically disadvantaged owners.

Disabled Veteran Business Enterprise (DVBE) - A certified business
that is at least fifty-one percent (51%) owned by one or more disabled
veterans; and (2) business operations must be managed and
controlled by one or more disabled veterans. Disabled Veteran is a
veteran of the U.S. military, naval, or air service; the veteran must have
a service-connected disability of at least 10% or more; and the veteran
must reside in California.

Other Business Enterprise (OBE) - Any business which does not
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled
Veteran Business Enterprise.

Small Business Enterprise (SBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for SBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace. A business certified as a Micro Business
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of
California and that has provided proof of such certification to the City
Manager shall be deemed to be an SBE.
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D)

Small Local Business Enterprise (SLBE) - A Local Business Enterprise
that is also a Small Business Enterprise.

D. CITY'S EQUAL OPPORTUNITY COMMITMENT.

1.
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Nondiscrimination in Contracting Ordinance.

a)

9

d)

You, your Subcontractors, and Suppliers shall comply with the
requirements of the City's Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code 8822.3501 through 22.3517.

You shall not discriminate on the basis of race, gender, gender
expression, gender identity, religion, national origin, ethnicity, sexual
orientation, age, or disability in the solicitation, selection, hiring, or
treatment of subcontractors, vendors, or suppliers. You shall provide
equal opportunity for Subcontractors to participate in subcontracting
opportunities. You understand and agree that the violation of this
clause shall be considered a material breach of the Contract and may
result in Contract termination, debarment, or other sanctions.

You shallinclude the foregoing clause in all Contracts between you and
your Subcontractors and Suppliers.

Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, you shall provide to the City a list of all instances within the
past 10 years where a complaint was filed or pending against you in a
legal or administrative proceeding alleging that you discriminated
against your employees, Subcontractors, vendors, or suppliers, and a
description of the status or resolution of that complaint, including any
remedial action taken.

Upon the City's request, You agree to provide to the City, within 60
Calendar Days, a truthful and complete list of the names of all
Subcontractors and Suppliers that you have used in the past 5 years
on any of your Contracts that were undertaken within the San Diego
County, including the total dollar amount paid by you for each
Subcontract or supply Contract.

You further agree to fully cooperate in any investigation conducted by
the City pursuant to the City's Nondiscrimination in Contracting
Ordinance, Municipal Code 8822.3501 through 22.3517. You
understand and agree that violation of this clause shall be considered a
material breach of the Contract and may result in remedies being ordered
against you up to and including contract termination, debarment, and
other sanctions for the violation of the provisions of the
Nondiscrimination in Contracting Ordinance. You further understand and
agree that the procedures, remedies, and sanctions provided for in the
Nondiscrimination in Contracting Ordinance apply only to violations of
the Ordinance.
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. You, your Subcontractors, and Suppliers shall comply with the City’'s Equal
Employment Opportunity Outreach Program, San Diego Municipal Code
8822.2701 through 22.2707.

You shall not discriminate against any employee or applicant for employment
on any basis prohibited by law. You shall provide equal opportunity in all
employment practices. You shall ensure that your Subcontractors comply with
this program. Nothing in this section shall be interpreted to hold you liable for
any discriminatory practices of your Subcontractors.

You shall include the foregoing clause in all Contracts between you and your
Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BB05) within 10 Working Days after receipt by the
Bidder to the City for approval as specified in the Notice of Intent to Award
letter.

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a
Work Force Report is submitted and if the City determines that there are
under-representations when compared to County Labor Force Availability
data.

4, If the selected Bidder submits an Equal Employment Opportunity Plan, it shall
include the following assurances:

a) You shall maintain a working environment free of discrimination,
harassment, intimidation, and coercion at all Sites and in all facilities
at which your employees are assigned to Work.

b) You shall review your EEO Policy annually with all on-Site supervisors
involved in employment decisions.

) You shall disseminate and review your EEO Policy with all employees
at least once a year, post the policy statement and EEO posters on all
company bulletin boards and job sites, and document every
dissemination, review, and posting with a written record to identify the
time, place, employees present, subject matter, and disposition of
meetings.

d) You shall review, at least annually, all supervisors’ adherence to and
performance wunder the EEO Policy and maintain written
documentation of these reviews.

e) You shall discuss your EEO Policy Statement with Subcontractors with
whom you anticipate doing business, including the EEO Policy
Statement in your Subcontracts, and provide such documentation to
the City upon request.
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g)

h)

)

n)

0)

P)

You shall document and maintain a record of all Bid solicitations and
outreach efforts to and from Subcontractors, contractor associations,
and other business associations.

You shall disseminate your EEO Policy externally through various
media, including the media of people of color and women, in
advertisements to recruit. Maintain files documenting these efforts
and provide copies of these advertisements to the City upon request.

You shall disseminate your EEO Policy to union and community
organizations.

You shall provide immediate written notification to the City when any
union referral process has impeded your efforts to maintain your EEO
Policy.

You shall maintain a current list of recruitment sources, including
those outreaching to people of color and women, and provide written
notification of employment opportunities to these recruitment
sources with a record of the organizations’ responses.

You shall maintain a current file of names, addresses and phone
numbers of each walk-in applicant, including people of color and
women, and referrals from unions, recruitment sources, or
community organizations with a description of the employment action
taken.

You shall encourage all present employees, including people of color
and women employees, to recruit others.

You shall maintain all employment selection process information with
records of all tests and other selection criteria.

You shall develop and maintain documentation for on-the-job training
opportunities, participate in training programs, or both for all of your
employees, including people of color and women, and establish
apprenticeship, trainee, and upgrade programs relevant to your
employment needs.

You shall conduct, at least annually, an inventory and evaluation of all
employees for promotional opportunities and encourage all
employees to seek and prepare appropriately for such opportunities.

You shall ensure that the company's working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.

F. SUBCONTRACTING.

1. The City encourages all eligible business enterprises to participate in City
contracts as a Contractor, Subcontractor, and joint venture partner with you,
your Subcontractors, or your Suppliers. You are encouraged to take positive
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steps to diversify and expand your Subcontractor solicitation base and to offer
subcontracting opportunities to all eligible business firms including SLBEs,
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs.

2. For Subcontractor participation level requirements, see the Contract
Documents where applicable.

3. For the purposes of achieving the mandatory Subcontractor participation
percentages, City percentage calculations will not account for the following:

a) “Field Orders” and “City Contingency” Bid items.
b) Alternate Bid items.
) Allowance Bid items designated as “EOC Type II".
4, Allowance Bid items designated as “EOC Type |” will be considered as part of

the Base Bid and will be included in the percentage calculation.

5. Each joint venture partner shall be responsible for a clearly defined Scope of
Work. In addition, an agreement shall be submitted and signed by all parties
identifying the extent to which each joint venture partner shares in ownership,
control, management, risk, and profits of the joint venture.

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS.

1. You shall comply with the Subletting and Subcontracting Fair Practices Act,
Public Contract Code 884100 through 4113, inclusive.

2. You shall list all Subcontractors who will receive more than 0.5% of the total
Bid amount or $10,000, whichever is greater on the form provided in the
Contract Documents (Subcontractors list).

3. The Subcontractors list shall include the Subcontractor's name, telephone
number including area code, physical address, Scope of Work, the dollar
amount of the proposed Subcontract, the California contractor license
number, the Public Works contractor registration number issued pursuant to
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status
with the name of the certifying agency.

4, The listed Subcontractor shall be appropriately licensed pursuant to
Contractor License Laws.
5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task
Order.
H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.
1. Listed Subcontractors and Suppliers shall not be substituted without the

Express authorization of the City or its duly authorized agent.
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Request for Subcontractor or Supplier substitution shall be made in writing to
Purchasing & Contracting Department, Public Works Division, Attention
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with
a copy to the Engineer.

The request shall include a thorough explanation of the reason(s) for the
substitution, including dollar amounts and a letter from each substituted
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers)
release all interest in working on the Project and written confirmation from
the new Subcontractor or Supplier stating that they agree to work on the
Project along with the dollar value of the Work to be performed.

Written approval of the substitution request shall be received by you or from
the City or its authorized officer prior to any unlisted Subcontractor or Supplier
performing Work on the Project.

Substitution of Subcontractors and Suppliers without authorization shall
subject you to those penalties set forth in Public Contract Code 84110.

Requests for Supplier substitution shall be made in writing at least 10 Days
prior to the provision of materials, supplies, or services by the proposed
Supplier and shall include proof of written notice to the originally listed
Supplier of the proposed substitution.

A Contractor whose Bid is accepted shall not:

a) Substitute a person as Subcontractor or Supplier in place of the
Subcontractor or Supplier listed in the original bid, except that the City,
or it's duly authorized officer, may consent to the substitution of
another person as a Subcontractor or Supplier in any of the following
situations:

i. When the Subcontractor or Supplier listed in the Bid, after
having a reasonable opportunity to do so, fails or refuses to
execute a written Contract for the scope of work specified in
the subcontractor's bid and at the price specified in the
subcontractor's bid, when that written contract, based upon
the general terms, conditions, plans, and specifications for the
project involved or the terms of the subcontractor’s written
bid, is presented to the subcontractor by the prime contractor.

ii. When the listed Subcontractor or Supplier becomes insolvent
or the subject of an order for relief in bankruptcy.

iii. When the listed Subcontractor or Supplier fails or refuses to
perform his or her subcontract.

iv. When the listed Subcontractor fails or refuses to meet bond
requirements as set forth in Public Contract Code §4108.

V. When you demonstrate to the City or it's duly authorized
officer, subject to the provisions set forth in Public Contract
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Code 84107.5, that the name of the Subcontractor was listed
as the result of an inadvertent clerical error.

Vi. When the listed Subcontractor is not licensed pursuant to
Contractor License Law.

Vil. When the City, or it's duly authorized officer, determines that
the Work performed by the listed Subcontractor or that the
materials or supplies provided by the listed Supplier are
substantially unsatisfactory and not in substantial accordance
with the Plans and specifications or that the Subcontractor or
Supplier is substantially delaying or disrupting the progress of

the Work.

viii. When the listed Subcontractor is ineligible to work on a public
works project pursuant to 881777.1 or 1777.7 of the Labor
Code.

iX. When the City or its duly authorized agent determines that the

listed Subcontractor is not a responsible contractor.

b) Permit a Contract to be voluntarily assigned or transferred or allow it
to be performed by anyone other than the original Subcontractor,
Supplier listed in the original Bid without the consent of the City, orit's
duly authorized officer.

) Other than in the performance of “Change Orders" causing changes or
deviations from the Contract, sublet or subcontract any portion of the
Work, or contract for materials or supplies in excess of 0.5% of your
total bid or $10,000, whichever is greater, as to which his or her original
Bid did not designate a Subcontractor or Supplier.

Following receipt of notice from you of the proposed substitution of a
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been
so notified shall have 5 Working Days within which to submit written
objections to the substitution to the Contract Specialist with a copy to the
Engineer. Failure to file these written objections shall constitute the listed
Subcontractor or Supplier's consent to the substitution. If written objections
are filed, the City shall give notice in writing of at least 5 Working Days to the
listed Subcontractor or Supplier of a hearing by the City on your request for
substitution.

. PROMPT PAYMENT.
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You or your Subcontractors shall pay to any subcontractor, not later than 7
Calendar Days of receipt of each progress payment, unless otherwise agreed
to in writing, the respective amounts allowed you on account of the Work
performed by the Subcontractors, to the extent of each Subcontractor's
interest therein. In cases of Subcontractor performance deficiencies, you shall
make written notice of any withholding to the Subcontractor with a copy to the
Contracts Specialist. Upon correction of the deficiency, you shall pay the
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Subcontractor the amount previously withheld within 14 Calendar Days after
payment by the City.

2. Any violation of California Business and Professions Code, §7108.5 concerning
prompt payment to Subcontractors shall subject the violating Contractor or
Subcontractor to the penalties, sanctions, and other remedies of that section.
This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by the Prime Contractor, deficient subcontract performance, or
noncompliance by a Subcontractor.

J PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.

1. The City will hold retention from you and will make prompt and regular
incremental acceptances of portions, as determined by the Engineer, of the
Work and pay retention to you based on these acceptances.

2. You or your Subcontractors shall return all monies withheld in retention from
a Subcontractor within 30 Calendar Days after receiving payment for Work
satisfactorily completed and accepted including incremental acceptances of
portions of the Work by the City.

3. Federal law (49CFR26.29) requires that any delay or postponement of payment over
30 Calendar Days may take place only for good cause and with the City's prior
written approval. Any violation of this provision by you or your Subcontractor shall
subject you or your Subcontractor to the penalties, sanctions, and other remedies
specified in 87108.5 of the Business and Professions Code.

4, These requirements shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by you, deficient subcontract performance, or noncompliance by a

Subcontractor.
K. CERTIFICATION.
1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any

of the following certifying agencies:

a) Current certification by the State of California Department of
Transportation (CALTRANS) as DBE, SMBE, or SWBE.
b) Current MBE, WBE, or DVBE certification from the California Public

Utilities Commission.

) DVBE certification is received from the State of California’'s Department
of General Services, Office of Small and Minority Business.

d) Current certification by the City of Los Angles as DBE, WBE, or MBE.
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e) Subcontractors’ valid proof of certification status (copies of MBE,
WBE, DBE, or DVBE certifications) shall be submitted as required.

L. CONTRACT RECORDS AND REPORTS.
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You shall maintain records of all subcontracts and invoices from your
Subcontractors and Suppliers for work on this project. Records shall show
name, telephone number including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the total amount
actually paid to each firm. Project relevant records, regardless of tier, may be
periodically reviewed by the City.

You shall retain all records, books, papers, and documents pertinent to the
Contract for a period of not less than 5 years after Notice of Completion and
allow access to said records by the City's authorized representatives.

You shall submit the following reports using the City's web-based contract
compliance (Prism® portal):

a. Monthly Payment. You shall submit Monthly Payment Reporting by
the 10t day of the subsequent month. Incomplete and/or delinquent
reporting may cause payment delays, non-payment of invoices, or
both.

The records maintained under item 1, described above, shall be consolidated
into a Final Summary Report, certified as correct by an authorized
representative of the Contractor. The Final Summary Report shall include all
subcontracting activities and be sent to the EOCP Program Manager prior to
Acceptance. Failure to comply may result in assessment of liquidated damages
or withholding of retention. The City will review and verify 100% of subcontract
participation reported in the Final Summary Report prior to approval and
release of final retention to you. In the event your Subcontractors are owed
money for completed Work, the City may authorize payment to subcontractor
via a joint check from the withheld retention.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY'S
GENERAL EOCP REQUIREMENTS.

A. GENERAL.

1. It is the City's policy to encourage greater availability, capacity development,
and contract participation by SLBE and ELBE firms in City contracts. This policy
is, in part, intended to further the City's compelling interest to stimulate
economic development through the support and empowerment of the local
community, ensure that it is neither an active nor passive participant in
marketplace discrimination, and promote equal opportunity for all segments
of the contracting community.

2. The City is committed to maximizing subcontracting opportunities for all
qualified and available firms.

3. This policy applies to City-funded construction contracts. Bidders shall be fully
informed of this policy as set forth in these specifications. Mandatory or
voluntary subcontracting percentages, Bid Discounts, and restricted
competitions are specified in the Contract Documents.

4, You shall make subcontracting opportunities available to a broad base of
qualified Subcontractors and shall achieve the minimum SLBE-ELBE
Subcontractor participation identified for your project.

5. Failure to subcontract the specified minimum (mandatory) percentages of the
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be
rejected as non-responsive unless the Bidder has demonstrated compliance
with the affirmative steps as specified in the City’s document titled “Small Local
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE
GOOD FAITH EFFORT SUBMITTAL"” and has submitted documentation showing
that all required positive efforts were made prior to the Bid submittal due date.
The required Good Faith Effort (GFE) documentation shall be submitted to the
Contract Specialist. The instructions for completing the good faith effort
submittal can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

6. The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/sibe

7. These requirements may be waived, at the City's sole discretion, on projects
deemed inappropriate for subcontracting participation.
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B. DEFINITIONS.

1. The following definitions shall be used in conjunction with these specifications:

a) Bid Discount - Additional inducements or enhancements in the
bidding process that are designed to increase the chances for the
selection of SLBE firms in competition with other firms.

b) Commercially Useful Function - An SLBE-ELBE performs a
commercially useful function when it is responsible for the execution
of the Work and is carrying out its responsibilities by actually
performing, managing, and supervising the Work involved. To perform
a commercially useful function, the SLBE-ELBE shall also be
responsible, with respect to materials and supplies used on the
Contract, for negotiating price, determining quantity and quality,
ordering the material, and installing (where applicable) and paying for
the material itself.

To determine whether an SLBE-ELBE is performing a commercially
useful function, an evaluation will be performed of the amount of
Work subcontracted, normal industry practices, whether the amount
the SLBE-ELBE firm is to be paid under the contract is commensurate
with the Work it is actually performing and the SLBE-ELBE credit
claimed for its performance of the Work, and other relevant factors.
Specifically, an SLBE-ELBE does not perform a commercially useful
function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in
order to obtain the appearance of meaningful and useful SLBE-ELBE
participation, when in similar transactions in which SLBE-ELBE firms do
not participate, there is no such role performed.

) Good Faith Efforts (GFE) - Documentation of the Bidder's intent to
comply with SLBE Program goals and procedures included in the City's
SLBE Program, Instructions for Completing Good Faith Effort Submittal
available from the City's EOCP website or the Contract Specialist.

d) Independently Owned, Managed, and Operated - Ownership of a
SLBE-ELBE firm shall be direct, independent, and by individuals only.
Business firms that are owned by other businesses or by the principals
or owners of other businesses that cannot themselves qualify under
the SLBE-ELBE eligibility requirements shall not be eligible to
participate in the Program. Moreover, the day-to-day management of
the SLBE-ELBE firm shall be direct and independent of the influence of
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.

e) Joint Venture - An association of two or more persons or business
entities that is formed for the single purpose of carrying out a single
defined business enterprise for which purpose they combine their

AC Overlay Group 2402B 37 | Page
K-25-2352-DBB-3



g)

)

capital, efforts, skills, knowledge, or property. Joint ventures shall be
established by written agreement to qualify for this program.

Local Business Enterprise (“LBE") - A firm having a Principal Place of
Business and a Significant Employment Presence in San Diego County,
California that has been in operation for 12 consecutive months and a
valid business tax certificate. This definition is subsumed within the
definition of Small Local Business Enterprise.

Minor Construction Program - A program developed for bidding
exclusively among SLBE-ELBE Construction firms.

Principal Place of Business - A location wherein a firm maintains a
physical office and through which it obtains no less than 50% of its
overall customers or sales dollars.

Protégé - A firm that has been approved and is an active participant
in the City's Mentor-Protégé Program and that has signed the required
program participation agreement and has been assigned a mentor.

Significant Employee Presence - No less than 25% of a firm’s total
number of employees are domiciled in San Diego County.

C. SUBCONTRACTOR PARTICIPATION.

1. For the purpose of satisfying subcontracting participation requirements, only
1t tier SLBE-ELBE Subcontractors will be recognized as participants in the
Contract according to the following criteria:

a)

b)

9
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For credit to be allowed toward a respective participation level, all
listed SLBE-ELBE firms shall have been certified by the Bid due date.

The Subcontractor shall perform a commercially useful function for
credit to be allowed toward subcontractor participation levels. The
Subcontractor shall be required by you to be responsible for the
execution of a distinct element of the Work and shall carry out its
responsibility by actually performing and supervising its own
workforce.

If the Bidder is seeking the recognition of materials, supplies, or both
towards achieving any mandatory subcontracting participation level,
the Bidder shall indicate on Form AA40 - Named Equipment/Material
Supplier List with the Bid the following:

i. If the materials or supplies are obtained from a SLBE-ELBE
manufacturer, the Bidder will receive 100% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation, a manufacturer
is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies,
articles, or equipment required under the Contract and of the
general character described by the specifications.
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If the materials or supplies are obtained from a SLBE-ELBE
supplier, the Bidder will receive 60% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation a Supplier is a
firm that owns, operates, or maintains a store, warehouse, or
other establishment in which the materials, supplies, articles
or equipment of the general character described by the
specifications and required under the Contract are bought,
kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a supplier, the firm shall be an
established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or
lease of the products in question. A person may be a supplier
in such bulk items as petroleum products, steel, cement,
gravel, stone, or asphalt without owning, operating, or
maintaining a place of business if the person both owns and
operates distribution equipment for the products. Any
supplementing of the suppliers’ own distribution equipment
shall be by a long-term lease agreement and shall not be on an
ad hoc or contract-by-contract basis.

If the materials or supplies are obtained from a SLBE-ELBE,
which is neither a manufacturer nor a supplier, the entire
amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, fees or
transportation charges for the delivery of materials or supplies
required on a job site will be counted toward SLBE-ELBE
participation, provided the fees are reasonable and not
excessive as compared with fees customarily allowed for
similar services. No portion of the cost of the materials and
supplies themselves will be counted toward SLBE-ELBE
participation.

If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards
achieving any mandatory subcontracting participation level, the
Bidder shall indicate it on Form AA35 - List of Subcontractors with the
Bid. The following factors will be evaluated in determining the credit to
be allowed toward the respective participation level:

The SLBE-ELBE shall be responsible for the management and
supervision of the entire trucking operation for which it is
getting credit on a particular Contract and there shall not be a
contrived arrangement for the purpose of counting SLBE-ELBE
participation.

The SLBE-ELBE shall itself own and operate at least 1 fully
licensed, insured, and operational truck used on the Contract.
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iii. The SLBE-ELBE receives credit for the total value of the
transportation services it provides on the Contract using trucks
it owns, insures, and operates using drivers it employs.

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm
including an owner-operator who is certified as a SLBE-ELBE.
The SLBE-ELBE who leases trucks from another SLBE-ELBE
receives credit for the total value of the transportation services
the lessee SLBE-ELBE provides on the contract.

V. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE
firm, including an owner-operator. The SLBE-ELBE who leases
trucks from a non-SLBE-ELBE is entitled to credit for the total
value of transportation services provided by non-SLBE-ELBE
lessees not to exceed the value of transportation services
provided by SLBE-ELBE owned trucks on the contract.
Additional participation by non-SLBE-ELBE lessees receive
credit only for the fee or commission it receives as a result of
the lease arrangement.

Vi. A lease shall indicate that the SLBE-ELBE has exclusive use of
and control over the truck. This does not preclude the leased
truck from working for others during the term of the lease with
the consent of the SLBE-ELBE so long as the lease gives the
SLBE-ELBE absolute priority for use of the leased truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

1. Contracts valued at $1,500,000 and above will be considered Major Public
Works Contracts and will include a mandatory Subcontractor participation
requirement for SLBE-ELBE firms.

a) The Bidder shall achieve the mandatory Subcontractor participation
requirement or demonstrate GFE.

b) The Bidders shall indicate the participation on Forms AA35 - List of
Subcontractors and AA40 - Named Equipment/Material Supplier List
as applicable regardless of the dollar value.

C) An SLBE-ELBE Bidder may count its own participation toward achieving
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of
the Contract Price.

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be
considered Major Public Works Contracts and will include the mandatory
subcontractor participation requirements described above and the following:

a) 5% bid discount for SLBE-ELBE firms.

b) Non-certified Contractor will receive 5% bid discount if they achieve
the specified mandatory Subcontracting participations.
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) Bid discounts shall not apply if the award will result in a total contract
cost of $50,000 in excess of the apparent lowest Bid.

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor
Public Works Contracts and will be awarded through a competitive Bid process
open only to City certified SLBE-ELBE firms. If there are no bidders or no
responsible bidders, the Contract will be made available to all Bidders and will
be subject to requirements listed in items 1 and 2 for Major Public Works
Contracts above.

4, Contracts valued at $500,000 and below will also be considered Minor Public
Works Contracts and will be awarded through a competitive bid process open
only to City certified ELBEs unless there are less than 2 firms available at which
it will be awarded through a competitive process open only to the City certified
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the
Contract will be made available to all Bidders and subject to requirements
listed in items 1 and 2 for Major Public Works Contracts above.

E. JOINT VENTURES.

1. The City may allow for Joint Venture bid discounts on some Contracts.
Contracts that allow for Joint Venture bid discounts will be designated in Bid
documents. A firm that is bidding or competing for City Contracts may partner
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.

2. A Joint Venture shall be between two entities with the same discipline or
license as required by the City. Joint ventures will receive bid discounts
depending on the SLBE or ELBE percentage of participation. To be eligible for
a discount, aJoint Venture Agreement shall be approved by the City at the time
of Bid submittal. The maximum allowable discount shall be 5%. The parties
shall agree to enter in the relationship for the life of the projects.

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the
Joint Venture applications are available upon request to the Contract
Specialist. Each agreement or management plan shall include the following:

a) Detailed explanation of the financial contribution for each partner.
b) List of personnel and equipment used by each partner.
) Detailed breakdown of the responsibilities of each partner.
d) Explanation of how the profits and losses will be distributed.
e) Description of the bonding capacity of each partner.
f) Management or incentive fees available for any one of the partners (if
any).
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4, Each Joint Venture partner shall perform a Commercially Useful Function. An
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE
firm will not be deemed to perform a Commercially Useful Function.

5. Each Joint Venture partner shall possess licenses appropriate for the discipline
for which a proposal is being submitted. If a Joint Venture is bidding on a single
trade project, at the time of bid submittal, each Joint Venture partner shall
possess the requisite specialty license for that trade bid.

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be
performed. This Work shall be of the similar type of Work the SLBE or ELBE
partner performs in the normal course of its business. The Joint Venture
Participation Form shall specify the Bid items to be performed by each
individual Joint Venture partner. Lump sum Joint Venture participation shall
not be acceptable.

7. Responsibilities of the SLBE or ELBE Joint Venture Partner:

a) The SLBE or ELBE partner shall share in the control, management
responsibilities, risks and profits of the Joint Venture in proportion with
the level of participation in the project.

b) The SLBE or ELBE partner shall perform Work that is commensurate
with its experience.

) The SLBE or ELBE partner shall use its own employees and equipment
to perform its portion of the Work.

d) The Joint Venture as a whole shall perform Bid items that equal or
exceed 50% of the Contract Price, excluding the cost of manufactured
items, in order to be eligible for a Joint Venture discount.

F. MAINTAINING PARTICIPATION LEVELS.

1. Credit and preference points are earned based on the level of participation
proposed prior to the award of the Contract. Once the Project begins you shall
achieve and maintain the SLBE-ELBE participation levels for which credit and
preference points were earned. You shall maintain the SLBE-ELBE percentages
indicated at the Award of Contract and throughout the Contract Time.

2. If the City modifies the original Scope of Work, you shall make reasonable
efforts to maintain the SLBE-ELBE participation for which creditor preference
points were earned. If participation levels will be reduced, approval shall be
received from the City prior to making changes.

3. You shall notify and obtain written approval from the City in advance of any
reduction in subcontract scope, termination, or substitution for a designated
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach
of the Contract.

4. If you fail to maintain the SLBE-ELBE participation listed at the time the
Contract is awarded and have not received prior approval from the City, the

AC Overlay Group 2402B 42 | Page
K-25-2352-DBB-3



City may declare you in default and will be considered grounds for debarment
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION.

1. Documentation of your subcontracting efforts will be reviewed by EOCP to
verify that you made subcontracting opportunities available to a broad base
of qualified Subcontractors, negotiated in good faith with interested
Subcontractors, and did not reject any bid for unlawful discriminatory reasons.
The EOCP review is based on the federal “Six Good Faith Efforts” model.

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have
had the opportunity to compete for the City's Public Works procurements. The
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE
and SLBE firms:

a) Ensure ELBE firms are made aware of contracting opportunities to the
fullest extent practicable through outreach and recruitment activities.

b) Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for Contracts and establish delivery schedules,
where requirements permit, in a way that encourages and facilitates
participation by SLBE-ELBE firms in the competitive process. This
includes posting solicitations for Bids or proposals to SLBE-ELBE firms
for a minimum of 10 Working Days before the Bid or Proposal due
date.

) Consider in the contracting process whether firms competing for large
Contracts could subcontract with SLBE-ELBE firms.

d) Encourage contracting with a consortium of ELBE-SLBE firms when a
Contract is too large for one of these firms to handle individually.

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory.

f) If you award subcontracts, require your Subcontractors to take the
steps listed above.

H. GOOD FAITH EFFORT DOCUMENTATION.

1. If the specified SLBE-ELBE Subcontractor participation percentages are not
met, you shall submit information necessary to establish that adequate GFEs
were taken to meet the Contract Subcontractor participation percentages. See
the City's document titled “Small Local Business (SLBE) Program,
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT
SUBMITTAL.” The instructions for completing the good faith effort submittal
can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf
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. SUBCONTRACTOR SUBSTITUTION.

1. Evidence of fraud or discrimination in the substitution of Subcontractors will
result in sanctions including assessment of penalty fines, termination of
Contract, or debarment. This section does not replace applicable California
Public Contract Code.

J FALSIFICATION OF SUB-AGREEMENT AND FRAUD.

1. Falsification or misrepresentation of a sub-agreement as to company name,
Contract amount or actual Work performed by Subcontractors, or any
falsification or fraud on the part your submission of documentation and forms
pursuant to this program, will result in sanctions against you including
assessment of penalty fines, termination of the Contract, or debarment.
Instances of falsification or fraud which are indicative of an attempt by you to
avoid subcontracting with certain categories of Subcontractors on the basis of
race, gender, gender expression, gender identity, religion, national origin,
ethnicity, sexual orientation, age, or disability shall be referred to the Equal
Opportunity Contracting Program'’s Investigative Unit for possible violations of
Article 2, Division 35 of the City Administrative Code, 8822.3501 et seq.
(Nondiscrimination in Contracting).

K. RESOURCES.

1. The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/sibe
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ATTACHMENT D

PREVAILING WAGE
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PREVAILING WAGE

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined
wage rate to become effective upon expiration of the published wage rate and
the predetermined wage rate is on file with the DIR, such predetermined wage
rate shall become effective on the date following the expiration date and shall
apply to this Contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more additional
expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive predetermined
wage rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance of the
Contract.

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online
via the City's web-based Labor Compliance Program. Contractor is responsible for
ensuring its subcontractors submit certified payroll records to the City.

1.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

1.5.  Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this Contract.”

1.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego's Prevailing Wage Unit at
PWDPrevailingWage@sandiego.gov.
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1.9. Contractor and Subcontractor Registration Requirements. This project is
subject to compliance monitoring and enforcement by the DIR. A contractor or
subcontractor shall not be qualified to bid on, be listed in a bid or proposal,
subject to the requirements of section 4104 of the Public Contract Code, or
engage in the performance of any contract for public work, unless currently
registered and qualified to perform public work pursuant to Labor Code section
1725.5 Itis not a violation of this section for an unregistered contractor to submit
a bid that is authorized by Section 7029.1 of the Business and Professions code
or by Section 10164 or 20103.5 of the Public Contract Code, provided the
contractor is registered to perform public work pursuant to Section 1725.5 at the
time the contract is awarded.

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not
registered pursuant to Labor Code section 1725.5 in response to a
solicitation shall not be grounds for filing a bid protest or grounds for
considering the bid non-responsive provided that any of the following
apply: (1) the subcontractor is registered prior to bid opening; (2) within
twenty-four hours after the bid opening, the subcontractor is registered
and has paid the penalty registration fee specified in Labor Code section
1725.5; or (3) the subcontractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that
he or she has verified that all subcontractors used on this public work
project are registered with the DIR in compliance with Labor Code
sections 1771.1 and 1725.5, and Contractor shall provide proof of
registration for themselves and all listed subcontractors to the City at the
time of bid or proposal due date or upon request.

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of
any public work contract without having been registered in violation of Labor
Code sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a
stop order prohibiting the use of the unregistered contractors or unregistered
subcontractor(s) on ALL public works until the unregistered contractor or
unregistered subcontractor(s) is registered. Failure to observe a stop order is a
misdemeanor.

1.11. List of all Subcontractors. The Contractor shall provide the list of
subcontractors (regardless of tier), along with their DIR registration numbers,
utilized on this Contract prior to any work being performed; and the Contractor
shall provide a complete list of all subcontractors with each invoice. Additionally,
Contractor shall provide the City with a complete list of all subcontractors
(regardless of tier) utilized on this contract within ten working days of the
completion of the contract, along with their DIR registration numbers. The City
shall withhold final payment to Construction Management Professional until at
least thirty (30) days after this information is provided to the City.

1.12. Exemptions for Small Projects. There are limited exemptions for installation,
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alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

1.12.1. Registration. The Contractor will not be required to register with the DIR for
small projects. (Labor Code section 1771.1).

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but will
not be required to be submitted online with the DIR directly. The Contractor
will need to keep those records for at least three years following the
completion of the Contract. (Labor Code section 1771.4).

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 1.11. above. (Labor code section
1773.3).
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ATTACHMENT E

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK").

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), including the following:

a)

General Provisions (A) for all Construction Contracts.

SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND

1-2

2-7

2-7.1

SYMBOLS
TERMS AND DEFINITIONS. To the “WHITEBOOK":

To item 47, “Holiday”, ADD the following;:

Holiday Observed On

Juneteenth June 19

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the
following:

Normal Working Hours: Normal Working Hours shall be 8:30 AM to 3:30 PM,
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are
excluded. Unless otherwise specified on the Traffic Control Permits.

SECTION 2 - SCOPE OF THE WORK
CHANGES INITIATED BY THE AGENCY.

General. To the “WHITEBOOK?”, DELETE in its entirety and SUBSTITUTE with the
following:

1. The project consists of several street segments throughout the City of San
Diego as shown in Appendix F - Resurfacing Limits Map Books. The
Engineer may substitute specific street segments for asphalt overlay or slurry
seal due to roadway conditions, utility or construction conflicts or urgent
community needs. The Engineer will provide notice of the change in writing.
The Engineer may substitute street segments with other street segments
within the same geographical areas as shown in Appendix G - Estimated
Asphalt Concrete Quantities, with no additional mobilization costs. The
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Engineer will adjust the locations provided in the Contract Documents as
needed.

The Engineer may identify locations to be done ahead of the Contractor’s
schedule with a 30-day written notification so that curb ramps could be done
ahead of the paving at no cost to the City.

The Bid quantities in the Appendices are estimates based on a street
assessment survey. The Bid quantities are for estimating purposes only and
will likely vary due to continued deterioration of the streets, such as streets
quantified as having no cubic yards of Excavation for digout repair, may in fact
need a digout repair (see 301-1.6).

The Engineer may identify the paving work to be completed ahead of the curb
ramps in certain locations earlier than the time shown on the Schedule with a
30-day written notification. See Section 301-1.7 (9) for compensation.

SECTION 3 - CONTROL OF THE WORK

3-2 SELF-PERFORMANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE
with the following:

1.

You shall perform, with your own organization, Contract Work amounting to
at least 50% of the Base Bid.

3-8.7 Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK", ADD the following:

7.

10.

11.
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The establishment and implementation of a Quality Control Plan (QCP), as
defined in the standard specifications, shall be required for this Contract.

The QCP shall include a sample Daily Quality Control Inspection report. See
example in Appendix J - Contractor’'s Daily Quality Control Inspection
Report.

Additions and Alterations to the Contractor's Quality Control Plan may be
requested at the discretion of the Engineer. The request for Additions and
Alterations to the Contractor's Quality Control Plan will be made to the
Contractor in writing by the Engineer. Submission of Additions and Alterations
to The Contractor's Quality Control Plan shall be submitted within 5 working
days from the date the request for Additions and Alterations is made by the
Engineer.

Additions and Alterations to the Contractor's Quality Control Plan shall be
subject to approval by the Engineer.

The Contractor shall ensure that all Items of Work, regardless of their inclusion
in or omission from the Contractors Quality Control Plan, conform to the
Contract Documents.
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12. The Contractor's Quality Control Plan shall be subject to approval by the
Engineer.

13. Payment for the Contractor's Quality Control Plan and all testing associated
with it shall be included in the Contract Price.

14. No Additional Payment shall be made for Additions and Alterations to the
Contractor's Quality Control Plan.

3-8.7.7 Payment. To the “WHITEBOOK", Item 1, DELETE in its entirety and SUBSTITUTE with
the following:

1. The payment for preparation, submittal, implementation, testing and
maintenance of the Quality Control Plan in accordance with the Contract
Documents shall be included in the Contract Price.

3-9 TECHNICAL STUDIES AND SUBSURFACE DATA. To the “WHITEBOOK", ADD the
following:
5. In preparation of the Contract Documents, the designer has relied upon the

following reports of explorations and tests at the Work Site:

a) Pavement Coring Report dated June 5, 2024.
6. The reports listed above refer to Appendix M - Pavement Coring Report.
3-121 General. To the “"WHITEBOOK”, ADD the following:
3. You shall sweep all paved areas within the Work site and all paved haul routes

as specified below:

a) Every Friday on a weekly basis.
b) 1 Working Day prior to each rain event.

) As directed by the Engineer.

If these requirements would require you to sweep on a Holiday or Weekend,
then you shall sweep the next available Working Day prior to that Holiday or
Weekend.

ADD:
3-13.1.3 Intermediate Project Walk-through and Punchlist Procedure.

1. When you consider that the Work and Services are complete for a Project Area,
notify the Engineer in writing that the Project Area is complete and request
that you and the Engineer perform a Walk-through for the generation of an
Area Punchlist. You shall notify the Engineer at least 7 Working Days in
advance of the Walk-through.

2. The Engineer will first determine if the Project Area is ready for an
Intermediate Project Walk-through by verifying whether you have completed
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all items as required by 3-13.1.1, “Requirements Before Requesting a Walk-
through” for the Project Area.

3. The Engineer shall facilitate the Intermediate Project Walk-through.

4, You shall make Plans, specifications, and technical data, such as submittals
and equipment manuals, test results, documentation of completed work
available to the Engineer. You will not be present during the Asset Managing
Department Walkthrough unless directed by the Engineer.

5. The Engineer will provide you with a Punchlist within an estimated 30 Working
Days after the date of the Intermediate Project Walk-through and submit it to
you. The City shall not provide a preliminary Project Area Punchlist.

6. The Engineer may require more than 30 Working Days to complete a punch
list for the Intermediate Project Walk-through. No additional time or
compensation will be provided for the generation of the punchlist for the
intermediate project walk-through.

7. If the Engineer finds that the Project Area is not substantially complete as
defined herein, the Engineer will terminate the Intermediate Project
Walkthrough and notify you in writing.

8. If, at any time during the Engineer’s evaluation of the corrective Work required
by the Project Area Punchlist, the Engineer discovers that additional corrective
Work is required, the Engineer may include that corrective Work in the Project
Area Punchlist. You shall remain solely responsible for the Project Site until the
Project is completely operational, all Punchlist items, including Project Area
Punchlist items have been corrected, and all operation and maintenance
manuals have been accepted by the City.

9. The Engineer shall meet with you when all Project Area Punchlist items are
corrected. You shall work diligently to complete all punchlist items within 30
working days after the Engineer provides the Punchlist. If you take longer than
30 Working Days to complete the corrective Work for a Project Area, the
Project Area shall be subject to re-evaluation. No additional time or
compensation will be provided for the completion of the
punchlist/remediation request from the Asset Managing Department.

10. When a comment from the walkthrough is Disputed, you shall submit in
writing justification for the dispute within 15 days of receiving the punchlist.

3-13.2 Acceptance. To the “WHITEBOOK", ADD the following:
6. The project will not be accepted in phases.
AC Overlay Group 2402B 54 | Page

K-25-2352-DBB-3



3-13.3 Warranty. To the “WHITEBOOK", DELETE Item 1 in its entirety and SUBSTITUTE with

the following;:

1. You shall warranty and repair all defective materials and workmanship for a
period of 1 year. This call back warranty period shall start on the date the Work
was accepted by the City.

3-15.3 Coordination. To the “WHITEBOOK", ADD the following:

2. Other adjacent City projects are scheduled for construction for the same time
period in the vicinity of University. See Appendix E - Adjacent Projects Maps
for the approximate location. Coordinate the Work with the adjacent projects
as listed below:

a) Pipeline Rehab AF-1 Project Manager is Amy Mills, Phone No.
619-533-5164.

b) Slurry Seal 2025, Project Manager is Dylan Kachi, Phone No.
619-533-5164.

3. Other adjacent City projects are scheduled for construction for the same time

period in the vicinity of Clairemont Mesa. See Appendix E - Adjacent Projects
Maps for the approximate location. Coordinate the Work with the adjacent
projects as listed below:

a)

b)

0

d)

g)

h)

)
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Slurry Seal 2322, Project Manager is Dylan Kachi, Phone No.
619-527-7466.

AC Overlay Group 2301, Project Manager is Jose Lopez, Phone No.
619-533-7461.

Slurry Seal 2423, Project Manager is Ottone Amore, Phone No.
619-527-8091.

AC Overlay Group 1702, Project Manager is Ottone Amore, Phone No.
619-527-8091.

Clairemont Mesa East Improv 2 Project Manager is Pedro Melo-
Rodriguez, Phone No. 619-533-7461.

Slurry Seal 2121, Project Manager is Aida Vance, Phone No.
619-527-8074.

Slurry Seal 2221, Project Manager is Corrin Allred, Phone No.
619-527-7515.

Asphalt Overlay Group 2302, Project Manager is Jose Lopez, Phone No.
619-533-7461.

Citywide Referral Rehab 1, Project Manager is Roberto Valadez, Phone
No. 619-533-7422.

Clairemont Mesa East Imp 1, Project Manager is Roberto Valadez,
Phone No. 619-533-7422.
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SECTION 4 - CONTROL OF MATERIALS
4-6 TRADE NAMES. To the “WHITEBOOK", ADD the following:

11. You shall submit your list of proposed substitutions for an “equal” item no less
than 15 Working Days prior to Bid due date and on the City's Product
Submittal Form available at:

https://www.sandiego.gov/ecp/edocref/

SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES

5-4 INSURANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

5-4 INSURANCE.
1. The insurance provisions herein shall not be construed to limit your indemnity

and defense duties set forth in the Contract.

5-4.1 Policies and Procedures.

1. You shall procure the insurance described below, at your sole cost and
expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection with
the performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance as required by this Contract and at all times
thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your duties under the Contract, including your
indemnity obligations, are not limited to the insurance coverage required by
this Contract.

4, If you maintain broader coverage or higher limits than the minimums shown
below, City requires and shall be entitled to the broader coverage or the higher
limits maintained by you. Any available insurance proceeds in excess of the
specified minimum limits of insurance and coverage shall be available to City.

5. Your payment for insurance shall be included in the Contract Price you bid.
You are not entitled to any additional payment from the City to cover your
insurance, unless the City specifically agrees to payment in writing. Do not
begin any Work under this Contract or allow any Subcontractors to begin work,
until you have provided, and the City has approved, all required insurance.
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6. Policies of insurance shall provide that the City is entitled to 30 days advance
written notice of cancellation or non-renewal of the policy or 10 days advance
written notice for cancellation due to non-payment of premium. Maintenance
of specified insurance coverage is a material element of the Contract. Your
failure to maintain or renew coverage and to provide evidence of renewal
during the term of the Contract may be treated by the City as a material breach
of the Contract.

5-4.2 Types of Insurance.
5-4.2.1 General Liability Insurance.
1. Commercial General Liability Insurance shall be written on the current version

of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

3. There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

4, All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:
General Annual Aggregate Limit Limits of Liability
Other than Products/Completed Operations $10,000,000
Products/Completed Operations Aggregate Limit ~ $10,000,000
Personal Injury Limit $5,000,000
Each Occurrence $5,000,000

5-4.2.2 Commercial Automobile Liability Insurance.
1. You shall provide a policy or policies of Commercial Automobile Liability

Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles

(“Any Auto”).
2. All costs of defense shall be outside the limits of the policy.
5-4.2.3 Workers' Compensation Insurance and Employers Liability Insurance.
1. In accordance with the provisions of California Labor Code section 3700, you

shall provide, at your expense, Workers’ Compensation Insurance and
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Employers Liability Insurance to protect you against all claims under applicable
state workers' compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.

Statutory Limits shall be provided for Workers' Compensation Insurance as
required by the state of California, and Employer's Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

By signing and returning the Contract, you certify that you are aware of the
provisions of California’s Workers' Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers’ compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work.

5-4.2.4 Contractors Pollution Liability Insurance.

1.

You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain Contractors
Pollution Liability Insurance applicable to the Work being performed, with a
limit no less than $2,000,000 per claim or occurrence and $4,000,000
aggregate per policy period of one year.

All costs of defense shall be outside the limits of the policy.

You shall obtain written approval from the City for any insurance provided by
your Subcontractor instead of you.

For approval of a substitution of your Subcontractor’s insurance, you shall
certify that all activities for which the Contractors Pollution Liability Insurance
will provide coverage will be performed exclusively by the Subcontractor
providing the insurance. The deductible shall not exceed $25,000 per claim
unless the City has provided prior, written approval.

Occurrence based policies shall be procured before the Work commences.
Claims Made policies shall be procured before the Work commences, shall be
maintained for the Contract Time, and shall include a 12-month extended
Claims Discovery Period applicable to this contract or the existing policy or
policies that shall continue to be maintained for 12 months after the
completion of the Work without advancing the retroactive date.

5-4.2.5 Contractors Hazardous Transporters Pollution Liability Insurance.

1.
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You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain Contractors
Hazardous Transporters Pollution Liability Insurance, including contractual
liability coverage to cover liability arising out of transportation of hazardous or
toxic, materials, substances, or any other pollutants by you or any
Subcontractor in an amount no less than $2,000,000 limit per occurrence and
$4,000,000 aggregate per policy period of one year.
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2. All costs of defense shall be outside the limits of the policy.

3. You shall obtain written approval from the City from any insurance provided
by a Subcontractor instead of you.

4, To obtain City approval of a Subcontractor’'s insurance coverage in lieu of the
Contractor's insurance, the Contractor shall certify that all activities under the
Contractor's Hazardous Transporters Pollution Liability Insurance will be
performed exclusively by the Subcontractor providing the insurance. The
deductible shall not exceed $25,000 per claim without prior approval of the
City.

5. Occurrence based policies shall be procured before the Work commences.
Claims Made policies shall be procured before the Work commences, shall be
maintained for the duration of this contract, and shall include a 12-month
extended Claims Discovery Period applicable to this Contract or the existing
policy or policies that shall continue to be maintained for 12 months after the
completion of the Work under this Contract without advancing the retroactive

date.

5-4.2.8 Architects and Engineers Professional Insurance (Errors and Omissions
Insurance).

1. For Contracts with required engineering services, including Design-Build and

preparation of engineered Traffic Control Plans (TCP) by you, you shall keep or
require all of your employees and Subcontractors, who provide professional
engineering services under Contract, to provide to the City proof of
Professional Liability coverage with a limit of no less than $1,000,000 per claim
and $2,000,000 aggregate per policy period of one year.

2. You shall ensure the following:

a) The policy retroactive date is on or before the date of commencement
of the Project.

b) The policy will be maintained in force for a period of three years after
completion of the Project or termination of the Contract, whichever
occurs last. You agree that, for the time period specified above, there
will be no changes or endorsements to the policy that affect the
specified coverage.

3. If professional engineering services are to be provided solely by the
Subcontractor, you shall:

1 Certify this to the City in writing, and
2 Agree in writing to require the Subcontractor to procure Professional

Liability coverage in accordance with the requirements set forth here.

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract shall be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI by A.M. Best Company,
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5-4.3.1

5-4.4

5-4.5
5-4.5.1
5-4.5.1.1

5-4.5.1.2

5-4.5.1.3

that are authorized by the California Insurance Commissioner to do business in the
state of California, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the state of
California and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described in this
Contract.

Evidence of Insurance. You shall furnish the City with original Certificates of
Insurance, including all required amendatory endorsements (or copies of the
applicable policy language effecting coverage required by this clause), prior to your
commencement of Work under this Contract. In addition, The City reserves the right
to require complete, certified copies of all required insurance policies, including
endorsements, required by these specifications, at any time.

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

1. Ongoing operations performed by you or on your behalf,
2. your products,

3. your work, e.g., your completed operations performed by you on your behalf,
or

4. premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.
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5-4.5.2

5-4.5.2.1

5-4.5.3

5-4.5.3.1

5-4.5.3.2

5-4.5.3.3

5-4.5.4

5-4.5.4.1

Workers' Compensation Insurance and Employers Liability Insurance.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

Contractors Pollution Liability Insurance Endorsements.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of;

1. Ongoing operations performed by you or on your behalf,
2. your products,

3. your work, e.g., your completed operations performed by you on your behalf,
or
4, premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

Severability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies shall provide that your insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and shall provide cross-liability coverage.

Contractors Hazardous Transporters Pollution Liability Insurance
Endorsements.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of;

1. Ongoing operations performed by you or on your behalf,
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5-4.5.4.2

5-4.5.4.3

5-4.6

5-4.7

5-4.8

5-4.9

5-10.2.1

5-10.2.1

2. your products,

3. your work, e.g., your completed operations performed by you on your behalf,
or

4, premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

Severability of Interest. For Contractors Hazardous Transporters Pollution Liability
Insurance, the policy or policies shall provide that your insurance shall apply
separately to each insured against whom claim is made or suit is brought, except with
respect to the limits of the insurer's liability, and shall provide cross-liability coverage.

Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The
City may require you to purchase coverage with a lower retention or provide proof of
ability to pay losses and related investigations, claim administration, and defense
expenses within the retention. The policy language shall provide, or be endorsed to
provide, that the self-insured retention may be satisfied by either the named insured
or City.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles, and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer, but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to
any material change to the policies of insurance provided under this Contract. This
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies, including, all endorsements.

Public Notice by Contractor. To the "WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

Public Notice by Contractor.

1. Post Project Identification Signs in accordance with 3-11.2, “Project
Identification Signs".

2. No less than 5 and no more than 10 Working Days in advance of Project
construction activities and utility service interruptions, you shall notify all
critical facilities, businesses, institutions, property owners, residents, or any
other impacted stakeholders within a minimum 300-foot (90 m) radius of the
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10.

11.

12.

13.

Project i.e.,, work area and any other affected areas as shown on the
“Notification of Planned Water Shutdown” when you perform the Work.

The notification process must be repeated for delays and long pauses in
construction activities. Verbal and written notifications, such as door hangers,
shall be sent to critical facilities (including but not limited to police stations, fire
stations, hospitals, and schools). A copy of written notifications sent to any
critical facility shall also be sent to the Engineer.

You shall keep records of the people contacted, along with the dates of
notification, and shall provide the record e.g., time-stamped pictures of the
notices, to the Engineer upon request. You shall identify all other critical
facilities that need to be notified.

Verbal and written notifications shall also include specific impacts from the
construction of the City facilities, e.g., fire hydrants, air vacuum and blow-off
devices, pedestrian ramps, and sidewalks, e.g., the loss of parking, access, and
impact to private property, e.g., landscaping.

Furnish and distribute public notices in the form of door hangers using the
City's format to all occupants and/or property owners along streets and all
critical facilities such as police stations, fire stations, hospitals, and schools.

Where Work is to be performed at least 5 and at most 10 Working Days before
starting construction, survey activities, or impacting the community as
approved by the Engineer.

Within 5 Working Days of the completion or pausing of your construction
activities where Work was performed, you shall distribute public notices in the
form of door hangers, which outline the anticipated dates of Asphalt
Resurfacing, Slurry Seal, Sidewalk, or Curb Ramp Work. Upon resuming
construction activities, you shall redistribute door hangers.

“No Parking” signs shall be placed 72 hours before the scheduled construction
activities and must include the name and phone number of the Contractor.
The Contractor shall document the placement of the signs with time-stamped
pictures.

Leave the door hanger notices on or at the front door of each dwelling and
apartment unit and at each commercial building tenant abutting each street
block segment.

Where the front doors of apartment units are inaccessible or occupants are
unavailable, distribute the door hanger notices to the apartment manager or
security officer and leave your contact information, such as business cards.

Provide time-stamped pictures of the notices to the Engineer.
Door Hanger Material: You shall use Blanks/USA brand, Item Number

DH)5B6WH, 1% inch (31.8 mm) Holes (removed), 2-up Jumbo Door Hanger in
Bristol White, or approved equal.
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14, Door hangers shall include the funding source if project is funded in part by
State Gas Tax Revenue (SB1).

15. Mailed Notice Material: You shall use Cougar by Domtar, Item Number 2834,
or approved equal.

16. For all Work on private property, contact each owner and occupant individually
aminimum of 15 Working Days before the Work. If the Work has been delayed,
re-notify owners and occupants of the new Work schedule, as directed by the

Engineer.
17. A sample of public notices will be included in the Contract.
5-10.3 Exclusive Community Liaison Services. To the “WHITEBOOK", ADD the following:
2. You shall retain an Exclusive Community Liaison for the Project that shall

implement Work in accordance with the specifications described in 5-10.2
“Community Outreach Services” and 5-10.3 “Exclusive Community Liaison
Services”.

ADD:
5-10.3.2 Weekly Updates Recipients.

1. Submit a weekly correspondence with updates, traffic control issues and
locations, lane closures, and any other pertinent information (with additional
contact names given during award process) to the following recipients:

Janice Jaro, Senior Engineer, jjaro@sandiego.gov
Carlos Novoa, Project Engineer, cnovoa@sandiego.gov
Resident Engineer, TBA

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

6-1.1 Construction Schedule. To the “WHITEBOOK”, Item 1, subitem h), DELETE in its
entirety and SUBSTITUTE with the following:

h) Your Schedule shall include a minimum of 52 Working Days between
Substantial Completion and Acceptance. 7 Working Days are reserved for the
Engineer to schedule and conduct a Walk-through inspection and 15 Working
Days are reserved for the generation of the Punchlist. You shall Work diligently
to complete all Punchlist items within 30 Working Days after the Engineer
provides the Punchlist.

To the “WHITEBOOK", ADD the following:

3. The Schedule shall clearly identify the Substantial Completion as a critical
milestone activity.

4. Contracts with Paving Activities:

a. The Schedule shall show a breakdown of Work into Phases. The phases
shall include work within geographically common areas designated as
Project Areas. The schedule shall show the division of the Work into
Project Areas and show paving activities by phase in each Project Area.
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6-1.1.2
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For linear projects, project areas and paving phases shall not exceed
one mile.

The Engineer may identify the Work in certain locations to be
scheduled earlier than the time shown in the Schedule with a 30-day
written notification to ensure curb ramps are constructed ahead of the
paving at no cost to the City.

The Schedule shall include and identify for each Project Area the
Substantial Completion date.

You shall work diligently to complete Punchlist items within 30
Working Days after the Engineer provides the Punchlist. No additional
Working Days shall be added to the Contract Time for the completion
of the intermediate project area inspection.

For paving only contracts, paving shall commence no later than 30
days after the Notice to Proceed.

Using a City approved format and on a weekly basis, provide a 3-week
look-ahead paving schedule that identifies street segments to be
resurfaced. The information to be provided includes but may not be
limited to:

) Project Title

. Street Name

. Street ID #

o From Intersection
) To Intersection

) Length

o Completion Date
. Council District #

The Engineer may identify the paving work to be completed ahead of
the curb ramps in certain locations earlier than the time shown on the
Schedule with a 30-day written notification. See Section 301-1.7 (9) for
compensation.

Refer to the Sample City Invoice materials in Appendix D - Sample City
Invoice and use the format shown.

Contracts More Than $500,000 In Value. To the “WHITEBOOK", item 4, subitem d),
DELETE in its entirety and SUBSTITUTE with the following:

Construction activities including submittal review, operation checks, plant
establishment period, final Walk-through, Punchlist generation, and
completion of Punchlist items.
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6-1.3.1 Payment. To the “"WHITEBOOK", ADD the following:

2. The payment for any work outside normal working hours, including weekend
work and night work, shall be included in the Contract Price.
ADD:
6-6.1.1 Environmental Document.
1. The City of San Diego has prepared a Notice of Exemption for AC Overlay
Group 2402B, (AC Overlay Group 2402 (Council Districts 2, 6, and 7)) Project
No. B-24012.02.06, as referenced in the Contract Appendix. You shall comply
with all requirements of the Notice of Exemption as set forth in Appendix A.
2. Compliance with the City's environmental document shall be included in the
Contract Price, unless separate bid items have been provided.
6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK", item 2, DELETE in its entirety and

SUBSTITUTE with the following:

2. The execution of the Contract shall constitute agreement between you and the City
that the liquidated damage amount described in the table below is the value of the
damage caused by your failure to complete the Work within the allotted time. Such
sum shall not be construed as a penalty and may be deducted from your payments

if such delay occurs.

Contract Value

Liquidated Damages Daily

Amount
Less than $200,001 $1,000
$200,001 to $500,000 $1,500
$500,001 to $1,000,000 $2,000
$1,000,001 to $2,000,000 $2,500
$2,000,001 to $5,000,000 $3,000
$5,000,001 to $10,000,000 $5,500
$10,000,001 to $20,000,000 $6,500
Greater Than $20,000,000 $7,000

AC Overlay Group 2402B
K-25-2352-DBB-3
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SECTION 7 - MEASUREMENT AND PAYMENT

7-3.2.1 Application for Progress Payment. To the “WHITEBOOK", item 3, DELETE in its entirety
and SUBSITUTE with the following:"

3. The City shall not pay progress or partial payments until you submit to the
Engineer the calculations for the Oil Price Index Fluctuations in accordance
with Section 7-3.11. It is solely your responsibility to prepare and submit this
calculation on a monthly basis.

7-3.5.1 General. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1. Unit Bid prices shall not be subject to adjustment regardless of quantity used
for the following Bid items:

a) “Excavation for Base Repair (Unscheduled)”

b) “Crushed Miscellaneous Base (Unscheduled)”

) “Cold Mill Type B Full Width AC Pavement (2 Inch)”

d) “Traffic Signal Loop and Appurtenance Replacement (Type E)”
e) “Asphalt Concrete (2 Inch) with Aramid Fiber”

f) “Asphalt Concrete (2 Inch)”

g) “New Pedestrian Push Button”

h) “Traffic Signal Loop and Appurtenance (Type Q)"

i) “Traffic Signal Loop and Appurtenance (Type E Modified)"”
j) “Unclassified Excavation and Export”

K) “Class 2 Aggregate Base”

2. Upon discovery and prior to the Work, you shall notify the Resident Engineer
if there is a change in Bid item quantity that increases the total Contract Price
by 5% or $100,000 or more, whichever is less.

7-3.8 Eliminated Items. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with

the following:

1.

AC Overlay Group 2402B
K-25-2352-DBB-3

Should any Bid Items, except Bid Items listed in item 2 of this section, be
eliminated in its entirety, payment will be made to the Contractor for its actual
costs incurred in connection with the eliminated item prior to notification in
writing from the Engineer so stating its elimination.

If eliminated in their entirety, no payment will be made for actual costs
incurred in connection with the following eliminated items:

a) “Traffic Signal Loop and Appurtenance Replacement (Type E)”
b) “New Pedestrian Push Button”
c) “New Pedestrian Push Button Post”
d) “Asphalt Restoration (Concrete Flatwork)”
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7-3.9

7-3.11

203-6.1

203-6.1

AC Overlay Group 2402B
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4,

If material conforming to the Contract Documents is ordered for use in the
eliminated items prior to the date of notification of elimination by the
Engineer, and if the order for that material cannot be canceled, payment will
be made to you for the actual cost of the material. In this case, the material
shall become the property of the City and payment will be made to you for
actual costs for any further handling. If the material is returnable, the material
shall be returned, and payment will be made to you for actual cost of charges
made by the supplier for handling and returning the material.

Actual costs, as used herein, shall be computed on the basis of Extra Work.

Field Orders. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1.

If the cumulative total of Field Order items of Work does not exceed the “Field
Orders" Bid Item, the City shall pay those Field Orders as shown below:

TABLE 7-3.9
FIELD ORDER LIMITS

Contract Price Maximum Each Field Order
Work Amount
Less than $1,000,001 $10,000
$1,000,001 to $5,000,000 $20,000
$5,000,001 to $10,000,000 $25,000
$10,000,001 to $30,000,000 $40,000
Greater than $30,000,000 $70,000

Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”,
ADD the following:

5.

This Contract is subject to the provisions of The “WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.
Calculations for the Qil Price Index must be provided on a monthly basis and
included with each submission of a progress payment.

SECTION 203 - BITUMINOUS MATERIALS

General. To the “WHITEBOOK” and "GREENBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

General. Asphalt concrete shall be the product of mixing mineral aggregate and
reclaimed asphalt pavement (RAP) with asphalt binder at a central mixing plant.

68 | Page



When specified in the Special Provisions, asphalt concrete may be produced using a
warm mix asphalt (WMA) technology.

Unless otherwise specified in the Special Provisions or shown on the Plans, asphalt
concrete mixtures shall conform to 203-6.4.

If the asphalt concrete mixture contains more than 15% RAP, refer to Caltrans
Standard Specifications Section 39, “Asphalt Concrete” for “Materials” and
“Construction” requirements only unless specified otherwise in these (1)
Supplementary Special Provisions, (2) The WHITEBOOK, and (3) The GREENBOOK in
that order of precedence. Replace all references to actions by the “Department” with
actions by the “City.”

203-6.2.1 Asphalt Binder. To the "GREENBOOK", ADD the following:

Unless otherwise specified, for mixtures containing 15 percent or less RAP, the
performance grade of the virgin asphalt binder shall be the grade specified in the
Special Provisions with the upper and lower temperature classification of Performance
Grade (PG) 64-10.

For mixtures containing greater than 15 percent and not exceeding 25 percent RAP,
the performance grade of the virgin binder shall be the grade specified in the Special
Provisions with the upper and lower temperature classification of PG 58-16.

For mixtures containing greater than 25 percent RAP, the performance grade of the
asphalt binder shall be determined based on viscosity and blending charts developed
in accordance with AASHTO M323.

203-6.2.2 Rock Products for Asphalt Concrete Mixtures. To the "GREENBOOK", ADD the
following:

Aggregates must be clean and free from deleterious substances. The aggregates for
a leveling course must comply with the gradation specifications for Type A HMA in
Caltrans Standard Specification Section 39-2.02B.

203-6.2.3 Rock Products for Type Il Asphalt Concrete Mixtures. To the "GREENBOOK", ADD
the following:

Aggregate gradation must be determined before the addition of asphalt binder and
must include supplemental fine aggregates. Test for aggregate gradation under
AASHTO T 27. Do not wash the coarse aggregate. Wash the fine aggregate only. Use a
mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for each
coarse and fine aggregate portion. Choose a TV within the TV limits shown in the
tables titled "Aggregate Gradations." Gradations are based on nominal maximum
aggregate size.

203-6.2.5.1 General. To the "GREENBOOK", ADD the following:

RAP shall be defined as asphalt concrete pavement that has been processed to a
maximum of 1 inch (25 mm) in size and is free of contaminants. RAP may be
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203-6.2.5.2

203-6.2.5.3

203-6.2.5.3

203-6.2.5.4

substituted for part of the virgin aggregate in a quantity up to the lowest level allowed
in the Caltrans Standard Specifications by dry weight of the combined aggregates.

Unless otherwise specified, RAP may be substituted for part of the virgin aggregate at
or above the level allowed in the Caltrans Standard Specifications; currently, 25
percent by dry weight of the combined aggregates.

RAP Stockpiles. To the "GREENBOOK", ADD the following:

Fractionated RAP stockpiles shall be isolated from other materials. Fractionated RAP
shall be stored in conical or longitudinal stockpiles. Fractionated RAP shall not be
agglomerated or be allowed to congeal.

Fractionation. To the "GREENBOOK". DELETE in its entirety and SUBSTITUTE with the
following:

Fractionation. Fractionation is the processing of RAP into 2 or more sizes. For RAP
substitution of 15 percent or less, fractionation is not required. For RAP substitution
greater than 15 percent, RAP shall be fractionated into 2 sizes conforming to the
requirements shown in Table 203-6.2.5.3. The RAP stockpile fractionation gradation
shall conform to the requirements shown in Table 203-6.2.5.3.

Table 203-6.2.5.3

Size Test Method Requirement
Coarse (% passing the 1-inch sieve) California Test 2022 100

Fine (% passing the 3/8-inch sieve) California Test 2022 98-100

aMaximum mechanical shaking time is 10 minutes.

If RAP is from multiple sources, the RAP shall be thoroughly and completely blended
before fractionating.

The coarse fractionated stockpile, the fine fractionated stockpile, or a combination of
the coarse and fine fractionated stockpile may be used.

Testing. To the "GREEN BOOK", ADD the following:

The mix design RAP stockpile shall be sampled and tested in accordance with
California Test 384. The average shall be reported on the mix design submittal. When
the mix design RAP stockpile is augmented, RAP used to augment the stockpile shall
be sampled at a minimum frequency of 1 sample per 500 tons in accordance with
California Test 384 before augmenting. Each sample shall be tested to determine the
uncorrected binder content in accordance with AASHTO T 308. The same ignition oven
shall determine the uncorrected asphalt binder content reported on the mix design
submittal.

The augmented RAP sample, when tested under AASHTO T 209, shall be within + 0.06
of the average maximum specific gravity reported on the mix design submittal.
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For startup of a project:

1.

Less than 5,000 tons of a QC test from another City approved submittal from
the same plant within the last 90 days may be submitted for review.

For greater than 5,000 tons the following QC test must be completed and

submitted to the Engineer:

Quality Characteristic

Test Method

Asphalt binder content

AASHTO T 308, Method A

HMA moisture content

AASHTO T 329

Combined Aggregate Gradation

California Test 384

Combined Aggregate Sand equivalent

California Test 217 or ASTM D2419

Combined Aggregate Moisture
content

AASHTO T 255

Air voids content

AASHTO T 269

Voids in mineral aggregate

MS-2 Asphalt mixture volumetrics

Dust proportion

MS-2 Asphalt mixture volumetrics

Hveem Stability

MS-2 and OBC CT 367

Hamburg wheel track

AASHTO T 324 (modified)

Gyration Compaction

AASHTO T 312

During production, RAP QC testing shall be sampled twice daily and the
following additional tests shall be performed with the minimum frequency:

Quality Test Method Minimum Frequency
Characteristic
Asphalt binder | AASHTO T 308, Method A 1 per day with a
content minimum of 500 tons
Aggregate Gradation - | California Test 384 1 per day with a
combined with RAP minimum of 100 tons
Aggregate Sand | California Test 217 or ASTM | 1 per day with a
equivalency D2419 minimum of 100 tons
Aggregate Moisture | AASHTO T 255 1 per day with a
content minimum of 100 tons
Hveem Stability MS-2 and OBC CT 367 1 per day with a

minimum of 100 tons

Hamburg wheel track

AASHTO T 324 (modified)

1 per 5,000 tons or 1 per
project, whichever is
greater

Nuclear gauge density

California Test 375

1 per 50 tons

AC Overlay Group 2402B
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203-6.2.5.5 Quality. To the "GREENBOOK", ADD the following:

For RAP content higher than 15% in HMA, refer to Sections 39-2.01, “General”; 39-2.02,
“Type A Hot Mix Asphalt,” and 39-2.03, “Rubberized Hot Mix Asphalt--Gap Graded,” of
the Caltrans Standard Specifications in effect at the time of Bid for the quality
assurance requirements. Under this process, the contractor performs quality control
testing, and the City performs acceptance testing and inspection. The acceptance
decision is based on the City's test results only.

RAP shall conform to the requirements shown in Table 203-6.2.5.5:

Table 203-6.2.5.5

Quality Characteristic Test method Requirement
. O i

Uncorrected Binder Content (% within AASHTOT308 £2.00
the average value reported)?
Specific gravity (within the average value AASHTO T 209 £0.06
reported)
Combined Aggregates Sand Equivalent California Test 217 50
(min) or ASTM D2419

a Average uncorrected binder content of 3 ignition oven tests performed.

@ Average maximum specific gravity reported on the JMF.

203-6.3.1 General. To the "GREENBOOK" and "WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

203-6.3.1 General.
1. The Contractor shall submit in accordance with 3-8.4 a JMF that summarizes

each asphalt concrete mix design for each class and grade of asphalt concrete
required to construct the Work. Supporting information for the warm mix
asphalt (WMA) technology and/or recycling agent, ifincluded in a mixture, shall
also be submitted e.g.,, C2 PG 58-16 (%2 inch) (12.5 mm) and B3 PG 58-16
(34 inch) (19 mm) asphalt concrete.

2. Asphalt concrete for JMF and Mix Designs shall be Type Ill and shall not exceed
the allowable RAP level.

3. The JMF shall identify the source and the individual grading of each material
used to produce the mix design (including the percentage and individual
gradation of any manufactured or natural sands), the combined gradation,
the optimum binder content (OBC), void content, reclaimed asphalt pavement
(RAP) percentage, RAP gradation, RAP binder content, stability value, plant
identification, mix number, WMA technology, and the source and performance
grade of the paving asphalt. Upon request, the mix design test data
represented by the JMF shall be immediately made available to the Engineer.
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4, When greater than 25 percent RAP is to be included in a mixture, a mix design
shall be submitted on Caltrans Forms CEM-3511 and CEM-3512 or another
format as approved by the Engineer. The submittal shall include supporting
information showing the viscosity of the individual binders (both the virgin
paving asphalt grade and that of the binder recovered from the RAP); and the
amount of recycling agent, if any, and the blended final viscosity in accordance
with AASHTO M323.

5. For all mixtures, the asphalt binder content shall be defined as the total
bituminous material present in the mix consisting of the blend of virgin paving
asphalt, residual paving asphalt from RAP, and recycling agent.

6. Refer to Caltrans Standard Specifications, 39-2.01A(3)(b), “Job Mix Formula” for
additional requirements for modifications, renewal, authorization, and quality
control plan.

7. A new mix design shall be prepared and a new JMF submitted if:

a) the combined aggregate gradation is not within + 3 percentage points
of the gradation shown on the referenced mix design on any sieve,

b) the source of any aggregate is changed,

) the performance grade of paving asphalt is changed,

d) the average binder content in a new fractionated RAP stockpile varies

by more than + 2.00 percent from the average RAP binder content
reported on the JMF,

e) the average maximum specific gravity in a new fractionated RAP
stockpile varies by more than = 0.060 from the average maximum
specific gravity value reported on the JMF.

8. AASHTO T 324 (Modified) is AASHTO T 324 (Standard Method of Test for
Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures) with the
following parameters:

a) Target air voids must equal 7.0 + 1.0 percent.
b) Specimen height must be 60 £ 1 mm.
Q) Number of test specimens must be 4 to run 2 tests.
d) Do not average the 2 test results.
e) Test specimen must be a 150 mm gyratory compacted specimen.
f) Test temperature must be set at:
1. 113 £ 2 degrees F for PG 58 for use of 25% RAP.
2. 22 + 2 degrees F for PG 64 for use of 15% RAP.
3. Measurements for impression must be taken at every 100

passes along the total length of the sample.
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g) Inflection point is the number of wheel passes at the intersection of
the creep slope and the stripping slope at maximum rut depth.

h) Testing shut off must be set at 25,000 passes.

i) Submersion time for samples must not exceed 4 hours.
9. Take samples under California Test 125.
ADD:
203-6.3.3 Asphalt Binder Replacement. Asphalt binder replacement shall be defined as the
asphalt binder from RAP expressed as a percent of the total asphalt binder in the
mixture. The asphalt binder replacement shall be calculated as a percentage of the
approved JMF target asphalt binder content. The maximum asphalt binder
replacement for mixtures containing RAP shall be 25 percent of the optimum binder
content (OBC) for surface courses and 40 percent for leveling and base courses.
For Type A HMA with a binder replacement percent less than or equal to 25 percent
of your specified OBC, you may request that the performance-graded asphalt binder
grade with upper and lower temperature classifications be reduced by 6 degrees C
from the specified grade.
Once the City has approved a mix design, the asphalt binder content shall be within
0.5% of the identified target binder contents for each mix design submitted.
Each approved asphalt plant and location shall perform an annual verification process
with the City.
ADD:
203-6.4.5 Miscellaneous Areas and Dikes. For miscellaneous areas and dikes:
1. Choose the aggregate gradation from:
a) 1/2-inch Type A HMA aggregate gradation.
b) Dike mix aggregate gradation.
2. Choose asphalt binder Grade PG 58-16 or 64-10.
3. Minimum asphalt binder content must be:
a) 5.70 percent for 1/2-inch Type A HMA aggregate gradation.
b) 6.00 percent for dike mix aggregate gradation.
If you request and the Engineer authorizes, you may reduce the minimum asphalt
binder content. Aggregate gradation for dike mix must be within the TV limits for the
specified sieve size as shown below:
Sieve size Target value limit Allowable tolerance
1/2" 100 --
3/8" 95-100
No. 4 73-77 TV+10
No. 8 58-63 TV+10
No. 30 29-34 TV+10
No. 200 0-14
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203-6.7

203-6.7.1

For HMA used in miscellaneous areas and dikes, sections 203-6.3.1 do not apply.
Production. To the "GREENBOOK", ADD the following;:

1. Before production, the HMA plant must have a current qualification under the
City's Material Plant Quality Program for each mix design.

General. To the "GREENBOOK", ADD the following:

During production, the hot- or cold-feed proportion controls for virgin aggregate and
RAP may be adjusted. For RAP substitution of 15 percent or less, RAP must be within
+ 5 of the RAP percentage shown in the approved JMF fo1m without exceeding 15
percent. For RAP substitution of greater than 15 percent, RAP must be within + 5 of
the RAP percentage shown in the approved JMF form without exceeding 25 percent.

Do not start HMA production before verification and authorization of JMF. The HMA
plant must have a current qualification under the City's Material Plant Quality
Program. Weighing and metering devices used to produce HMA modified with
additives must comply with the City's MPQP. If a loss-in-weight meter is used for dry
HMA additive, the meter must have an automatic and integral material delivery control
system for the refill cycle.

Calibrate the loss-in-weight meter by:

1. Including at least 1 complete system refill cycle during each calibration test
run.

2. Operating the device in a normal run mode for 10 minutes immediately before
starting the calibration process.

3. Isolating the scale system within the loss-in-weight feeder from surrounding
vibration.

4. Checking the scale system within the loss-in-weight feeder for accuracy before
and after the calibration process and daily during mix production.

5. Using a minimum 15 minute or minimum 250 Ib. test run size for a dry
ingredient delivery rate of less than 1 ton per hour.

6. Complying with the limits of City's Conveyor Scale Testing.

Proportion aggregate by hot or cold-feed control. The aggregate temperature must
not be more than 375 degrees F when mixed with the asphalt binder. Asphalt binder
temperature must be from 275 to 375 degrees F when mixed with aggregate. Mix HMA
ingredients into a homogeneous mixture of coated aggregates.

HMA must be produced at the temperatures shown in the following table:

HMA compaction Temperature (°F)

HMA
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HMA compaction Temperature (°F)

Density based Method s; 325

305-325

If you stop production for longer than 30 days, a production start-up evaluation is
required.

SECTION 300 - EARTHWORK

300-2.8 Measurements. To the “GREENBOOK", item ¢, DELETE in its entirety and SUBSTITUTE
with the following:

) Excavating unsuitable material as specified in the Contract Documents and as
directed by the Engineer.

300-2.9 Payment. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1. The payment for unclassified excavation and export shall be included under
the lump sum Bid items or for the Contract Unit Prices except where a bid item
is provided.

2. The payment for excavating and stockpiling shall be included under the lump
sum Bid items or for the Contract Unit Prices. Removing such selected material
from the stockpile and placing it in its final position shall be included under
the lump sum Bid items or for the Contract Unit Prices. The Contractor may
stockpile material; however, no separate payment will be made for excavating
material from an optional stockpile and placing it in its final position.

3. No separate payment will be made for excavating topsoil temporarily
stockpiled along the top of slopes and placing itin its final position on the slope
for erosion control planting work, whether or not required by the Contract
Documents or by the Engineer.

SECTION 301 - SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE
MATERIALS

301-1.6 Preparatory Repair Work. To the “WHITEBOOK”, DELETE in its entirety and
SUBSTITUTE with the following:

1. Prior to the placement of any asphalt concrete or application of slurry, you
shall complete all necessary preparation and repair Work and shall obtain
approval by the Resident Engineer.

2. No preparatory asphalt Work shall be done when the atmospheric
temperature is below 50° F (10° C) or during unsuitable weather.

3. Preparatory Work shall include tree trimming, weed spray, weed abatement,
crack sealing, asphalt repair, cold milling, hump removal, lump removal,
subgrade preparation and subgrade or base repair, removal of raised
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10.

11.

12.

13.

pavement markers, removal of pavement markings, location of public and
private utilities and appurtenances, all Concrete works, and all other necessary
works as specified in the Special Provisions and Contract Documents or as
directed by the Engineer.

After the completion of the preparatory work, you shall install compacted
asphalt concrete pavement according to the thickness specified in the Special
Provisions and Contract Documents or a minimum of 2 inches (50.8 mm) for
residential streets and a minimum of 3 inches (76.2 mm) for all other streets
or as directed by the Engineer.

You shall identify the location of all utilities vaults, valves, and other
appurtenances not included in the project scope requiring relocation or
adjustment to grade by other agencies/companies by marking the face of the
curb closest to the utility appurtenance as follows:

1. Offset distance of the appurtenance from the curb face.
2. The limits of the appurtenance or corners of the vault/box.

The quantities shown in the Contract Documents are based on a street
assessment survey and may vary. The Engineer will designate the limits to be
removed and prepared and these designated areas shall be considered to take
precedence over the areas shown in the Contract Documents.

You shall repair areas of distressed asphalt concrete pavement by milling or
removing damaged areas of pavement to a minimum depth of 2 inches (50.8
mm) for residential streets and a minimum depth of 3 inches (76.2 mm) for all
others except where specified otherwise in the Special Provisions and Contract
Documents or as directed by the Engineer to expose firm and unyielding
pavement as specified.

If, in order to achieve the minimum specified depth, the base material or native
subgrade is exposed, you shall notify the Engineer the material shall be
compacted to 95% relative compaction.

Compaction tests shall be made to ensure compliance with the specifications.

The QCP shall establish location and timing of compaction testing and shall be
subject to approval by the Engineer. You shall reimburse the City for the cost
of retesting failing compaction tests conducted as part of the City of San Diego
Quality Assurance testing.

If additional base material is required, you shall use Crushed Miscellaneous
Base in accordance with 200-2.9.1, “Crushed Miscellaneous Base" and
“Crushed Miscellaneous Base (Unscheduled)” or as directed by the Engineer.

Prior to placement of compacted asphalt concrete pavement, you shall
prepare the subgrade as needed and install a minimum of 2 or 3 inches as
specified in the contract documents and special provisions, of compacted
asphalt concrete pavement over native material as directed by the Engineer.

Areas of damaged asphalt requiring base repair work including excavation,
placement of asphalt concrete, asphalt concrete base, and Crushed
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14.

15.

16.

17.

18.

19.

20.

21.
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Miscellaneous Base, have been identified in the Contract Documents as “DQO",
Dig Out, also called Base Repairs.

When applicable, the areas and quantities shown in the Contract Documents
are given only for the Contractor’s aid in planning the Work and preparing Bids.
You shall identify any new areas that require repair prior to paving in order to
construct a smooth and stable pavement surface. Upon approval by the
engineer, the repair locations shall be incorporated into scope of work.

Prior to replacing asphalt, the area shall be cleaned by removing all loose and
damaged material, moisture, dirt, and other foreign matter and shall be tack
coated in accordance with 302-5.4, “Tack Coat”.

When milling and/or grinding asphalt pavement for base repair and the
contractor encounters level and unyielding PCC trench caps or appurtenance
collars before reaching the minimum depth of 2 inches, then the You shall
place enough asphalt concrete pavement to bring the surface to be level with
the adjacent roadway. Asphalt Concrete Base shall be Type 111-B3-PG 64-10 and
Asphalt Concrete Pavement shall be Type 11I-C2-PG 64-10 as directed by the
Engineer.

You shall install new asphalt within the repair area or for patches in
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT". Asphalt concrete
shall be Type I1l-C2-PG 64-10 in compliance with 203-6.3.1, “General”.

Recycled base material shall conform to Crushed Miscellaneous Base material
in accordance with 200-2.4, “Crushed Miscellaneous Base” and “Crushed
Miscellaneous Base (Unscheduled)”.

Following the asphalt placement, you shall roll the entire area of new asphalt
in both directions at least twice. The finished patch shall be level and smooth
in compliance with 302-5.6.2, “Density and Smoothness”. After placement and
compaction of the asphalt patch, you shall seal all finished edges with a 4 inch
(101.6 mm) wide continuous band of SS-1H.

Materials removed, regardless of removal method, shall be disposed of at a
legal site.

The minimum dimensions for each individual repair shall be 4 feet by 4 feet
(1.2 m by 1.2 m) and shall be subject to the following conditions:

a. If the base material is exposed, to achieve the required minimum
removal thickness, the base material shall be prepared conforming to
301-1, “SUBGRADE PREPARATION".

b. Base repairs shall have a minimum depth of 10" after grinding to the
specified depth as shown in “Appendix G - Estimated Asphalt
Quantities”.

C. You shall repair the areas shown in the Contract Documents of

distressed asphalt concrete to remove damaged areas of pavement in
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accordance with 404-1, to expose firm and unyielding pavement, base,
or native soils, regardless of materials encountered. Unyielding pavement
will have no visible cracks and unyielding base, or native soils will be
properly compacted, as determined by the Engineer. If cracks are visible,
then pavement is not unyielding and shall require additional depth be
removed as directed by the Engineer. The Contractor shall prepare
subgrade as needed and install a maximum of 5" compacted asphalt
concrete pavement over the compacted base material to be level with the
adjacent roadway surface.

d. When additional base material is required, then you shall use Crushed
Miscellaneous Base in accordance with 200-2.4, “Crushed Miscellaneous
Base” and “Crushed Miscellaneous Base (Unscheduled)” or as directed by
the Engineer.

e. Recycled base material shall conform to Crushed Miscellaneous Base
material in accordance with 200-2.4, “Crushed Miscellaneous Base” and
“Crushed Miscellaneous Base (Unscheduled)"”.

f. You may use grinding as a method for removal of deteriorated pavement
when the areas indicated for removal are large enough (a minimum of
the machine drum width) and when approved by the Engineer.

g. For both scheduled and unscheduled base repairs, failed areas may be
removed by milling or by excavation provided that the edges are cut
cleanly with a saw. The areas shall be cleaned, and tack coated in
accordance with 302-5.4, “Tack Coat” before replacing the asphalt
pavement. Please refer to Appendix G - Estimated Asphalt Concrete
Quantities.

h. Base repair areas where failed pavement is removed either by cold
milling or by excavation shall be restored to existing pavement grade
with “Crushed Miscellaneous Base” and “Crushed Miscellaneous Base
(Unscheduled)” at 5 inches, and 5 inches of “Asphalt Concrete Base”
shall be placed atop the layer of “Crushed Miscellaneous Base” and
“Crushed Miscellaneous Base (Unscheduled)’ unless otherwise
directed by the Engineer. These areas have been identified in the
Contract Documents as “DO". The Crushed Miscellaneous Base shall
be in accordance with 200-2.9, “Crushed Miscellaneous Base” and
“Crushed Miscellaneous Base (Unscheduled)’ The “Asphalt Concrete
Base” shall be Type IlI-B3-PG 64-10 as specified in 203-6, “ASPHALT
CONCRETE". “General” Preliminary quantities are identified in the
Contract Documents but may need to be increased and approved by
the Engineer at the time of construction. Base Repairs shall not exceed
25% RAP in content.

i. A Base repair identified prior to initiation of the preparatory work shall
be considered scheduled.

j. A base repair is considered unscheduled when it is not identified in the
Contract Documents as “DO" prior to initiation of preparatory work or
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when you are directed by the Engineer to perform an unscheduled
base repair for the proper placement of an asphalt overlay.

k. At the end of each day the Contractor shall submit to the Engineer an
itemized list of the asphalt pavement and base repair work completed.
The list shall include but not be limited to the location of the work, the
exact square footage of the repair, cubic yards of excavation, tons of
asphalt concrete base placed, and tons of Crushed Miscellaneous Base
material placed or as directed by the Engineer.

301-1.7 Payment. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1.

AC Overlay Group 2402B
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The demolition, removal, and disposal of various types of existing hardscape
in parkway areas, such as colored concrete, bricks, flagstone in the parkway or
right-of-way, shall be included under the lump sum Bid items or for the
Contract Unit Prices for which hardscape removal is required. When required,
hardscape in parkways shall be replaced with Class A Topsoil or as directed by
the Engineer.

The payment for the preparatory works shall be included in the lump sum Bid
Items and Contract Unit Prices for which preparation works are performed,
unless it is specified as a separate Bid Item.

The areas and quantities shown in the Contract Documents are given only for
the Contractor’s aid in planning the Work and preparing Bids. The Engineer
will designate the limits to be removed and prepared and these designated
areas shall be considered to take precedence over the areas shown in the
Contract Documents. The quantities shown in the Contract Documents are
based on a street assessment survey and may vary. No payment shall be made
for areas of over excavation as determined by the Engineer.

Asphalt pavement subgrade repair, and base repair dig-outs, shall be paid at the
Contract unit price for “Excavation for Base Repair” or “Excavation for Base
Repair (Unscheduled)’, “Asphalt Concrete Base”, “Asphalt Concrete Base,
(Unscheduled)”, “Crushed Miscellaneous Base” and “Crushed Miscellaneous
Base (Unscheduled)’. No Payment shall be made for areas of over excavation as
determined by the Engineer.

When Cold Milling is used as a method for excavation for subgrade or base repair
for pavement, Cold Milling shall be included in the Contract Unit Price for
“Excavation for Base Repair” or “Excavation for Base Repair (Unscheduled)”.

The payment for Excavation shall be paid at the Contract Unit Price for
“Excavation for Base Repair” or “Excavation for Base Repair (Unscheduled)’
for each bank cubic yard of material removed. Proof of proper disposal and/or
recycling at a legal site for quantities excavated shall be required in advance of
payment as directed by the Engineer and shall be subject to approval by the
Engineer for payment. No additional payment shall be made for milling, grinding,
saw cutting, hauling, disposal of concrete, pavement fabric, rubberized material,
steel reinforcement, or any other material.
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7. Miscellaneous asphalt patching and tack coat for areas outside of the limits of
resurfacing shall be included in the unit price for Bid Item “Asphalt Pavement
Repair’ and no additional payment shall be made therefore regardless of number
and location of patches.

8. No additional payment shall be made for milling, grinding, saw cutting, stockpiling,
hauling, disposal of concrete, pavement fabric, rubberized material, steel
reinforcement, or any other material.

9. The payment for pavement restoration as a result of concrete flat work
construction after paving work is completed, when requested by the City in
accordance with Section 6-1.1, “Construction Schedule”, shall include all material,
labor, mobilization, cold milling, asphalt concrete, slot trench restoration, asphalt
repair and other pertinent costs and shall be included in the unit price for bid item
“Asphalt Pavement Restoration (Concrete Flatwork).” No additional
compensation will be allowed.

301-2.4 Measurement and Payment. To the “GREENBOOK", ADD the following:
i. Payment for Crushed Miscellaneous Base material installed shall be made at the
Contract Unit Price for “Crushed Miscellaneous Base” per ton and includes all
necessary works such as hauling, placement, and compaction as directed by the
Engineer.
SECTION 302 - ROADWAY SURFACING
302-5.4 Tack Coat. To the "WHITEBOOK", ADD the following:
3. Prior to applying the tack coat, submit calculations for the minimum spray rate
required to achieve the minimum residual rate.
302-5.5 Distribution and Spreading. To the “WHITEBOOK,” ADD the following:
18. The resurfacing Asphalt Concrete Overlay shall be in accordance to SDG-106
Sheet 1 Cold Milling & Asphalt Concrete Overlay - Type A (6' Edge Cold Mill) or
SDG-106 Sheet 2 Cold Milling & Asphalt Concrete Overlay - Type B (Full Width
Cold Mill) as specified in the Contract Documents and as specified by the
Engineer.
302-5.9 Measurement and Payment. To the "WHITEBOOK", ADD the following:
2. Asphalt concrete pavement will be paid for the contract unit price for Asphalt
Concrete (2 Inch) with Aramid Fiber and Asphalt Concrete (3 Inch) with
Aramid Fiber per Ton of asphalt placed. Pavement requiring additional Cold
Milling and Asphalt Concrete for transition between masonry work and
existing asphalt beyond the limits of the slot trench or pavement resurfacing
shall be measured in square feet of the area for Asphalt Pavement Repair as
directed by the Engineer.
302-6.8 Payment. To the “GREENBOOK", ADD the following:
Payment for all necessary preparation works as specified in the contract documents
and all related work such as labor, monument preservation and restoration,
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demolition, root pruning, forming, grading, construction materials, finishing, hauling
and disposal, site maintenance, subgrade preparation, base material is included in all
concrete work for each bid item listed in this section.

Payment for temporary repairs, such as slot patches, or other repairs as approved by
the Engineer shall be included in the concrete bid items for which the temporary repair
is required.

Subgrade preparation, including 6 inches in depth beyond the specified thickness for
the item for which the subgrade is prepared, shall be include in the contract unit price
for the concrete work for which the excavation is required.

Payment for subgrade repair and base repair dig-outs, shall be included in the Bid Item
for “Unclassified Excavation and Export" and "Class Il Aggregate Base”, “Asphalt
Concrete Base”. No Payment shall be made for areas of over excavation as
determined by the Engineer.

When subgrade preparation is required, Payment for excavation of material
encountered beyond the Subgrade preparation thickness included in the bid item and
shall be made at the contract unit bid price for “Unclassified Excavation and Export”
as approved by the Engineer.

No additional payment shall be made for milling, grinding, saw cutting, hauling,
disposal of concrete, pavement fabric, rubberized material, steel reinforcement, or
any other material.

No additional payment shall be made for asphalt removal, or additional preparatory
work required within the limits of the bus pad installation as determined by the
Engineer.

The quantities shown in the appendices are based on a street assessment survey and
may vary. No payment shall be made for areas of over excavation.

SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION

303-5.1.1 General. To the “"WHITEBOOK", ADD the following:

8. All, curb and gutters, sidewalks, driveways, bus pads, alley aprons, and curb
ramps shall be constructed in accordance with the applicable City of San Diego
Standard Drawings.

9. A smooth asphalt transition shall be provided at locations where new curb
ramps, cross gutters, curb & gutters, driveways, and/or alley aprons have been
installed and as directed by the Engineer.

10. For curb ramp construction, the gutter shall be formed and slot trench cut per
SDG-116 complete along the lip of gutter to allow the gutter to be formed.

11. When disturbed, damaged or worn concrete pull boxes and concrete meter
boxes within the limits of work shall be replaced as directed by the Engineer.
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12. Any concrete work requiring asphalt repair that is outside of the resurfacing
limits shall be repaired as required by Section 301-1.6.

13. Limits of work have been identified in Appendix F - Resurfacing Limits Map Book.

14, Additional locations may be added as directed by the Engineer.

15. Where landscaping and/or hardscape is removed from the parkway areas
adjacent to the construction site, the contractor shall be responsible for filling
with clean compacted Class A Topsoil to grade.

16. Prior to milling or hammering PCC, the edges adjacent to any pavement or
hardscape shall be saw cut.

17. Hardscape such as bricks may be removed, set aside, and reinstalled in a
manner satisfactory to the Engineer.

18. Damages due to failure to protect existing improvements to adjacent
improvements shall be repaired at your expense as directed by the Engineer.

19. Material removed, regardless of removal method, shall be disposed of at a
legal site.

20. Coordination for relocation of utilities and appurtenances shall be required as
part of the preparatory work as directed by the Engineer.

21. When a Curb Ramp requires replacement, you shall evaluate and relocate
existing Pedestrian Push Buttons, replace or install new Pedestrian Push
Buttons, or install new Pedestrian Push Button Post and new Pedestrian Push
Button according to the applicable governing standards as directed by the
Engineer.

22. The placement of pedestrian push buttons and push button posts shall be
determined in advance of installation a new curb ramp or sidewalk.

303-5.9 Measurement and Payment. To the “WHITEBOOK", DELETE in its entirety and

SUBSTITUTE with the following:

1.
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The areas and quantities shown in the appendices are given only for the
Contractor's aid in planning the Work and preparing Bids. The Engineer will
designate the limits to be removed and prepared and these designated areas
shall be considered to take precedence over the areas shown in an Appendix to
the Contract Documents. The quantities shown in the appendices are based on a
street assessment survey and may vary. No payment shall be made for areas
of over excavation as determined by the Engineer.

At the end of each day the Contractor shall submit to the Engineer an itemized
list of the concrete and base repair work completed. The list shall include
but not be limited to the location of the work, the exact square footage of the
repair, cubic yards of excavation, and tons of crushed miscellaneous base
material placed or as directed by the Engineer.
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10.

11.

12.

13.

The payment for preparatory repair concrete works shall be included under
the lump sum Bid items or for the Contract Unit Prices except where a bid item
is provided.

Payment for the demolition, removal, and replacement of concrete sidewalk
shall be made at the Contract Unit Bid Price of “"Remove and Replace Existing
Sidewalk” per square foot of sidewalk placed.

Payment for the demolition, removal, and reconstruction of raised median
nose shall be made at the Contract Unit Bid Price of “Remove and
Reconstruct Raised Median Nose" per square foot of median nose.

At locations where the width of the walk is being reduced, the payment for
removing the existing walk shall be included in the Contract Unit Bid Price for
“Remove and Replace Existing Sidewalk".

Payment for the demolition, removal, and replacement of concrete cross
gutters shall be made at the Contract Unit Bid Price for “Cross Gutter” per
square foot of concrete placed.

The payment for completely removing and replacing concrete spandrel of a
cross gutter associated with curb ramp installations, in accordance with SDG-
131-General Curb Ramp Notes, and as identified in the appendices, shall be
included in the payment for curb ramps. No additional costs shall be incurred
when Separate Bid Items for cross gutters has been provided.

The payment for completely removing and replacing the existing concrete
alley apron associated with curb ramp installations, in accordance with SDG-
131-General Curb Ramp Notes, and as identified in the appendices, shall be
included in the payment for the Curb Ramp installation. No additional costs
shall be incurred when separate bid items for alley aprons has been provided.

Payment for all necessary preparation works as specified in the contract
documents and all related work such as labor, monument preservation and
restoration, demolition, root pruning, forming, grading, construction
materials, finishing, hauling and disposal, site maintenance, subgrade
preparation, base material, and clean fill dirt is included in all concrete work
for each bid item listed in this section.

No additional payment shall be made for milling, grinding, saw cutting,
hauling, disposal of concrete, pavement fabric, rubberized material, steel
reinforcement, or any other material.

Payment for temporary repairs, such as slot patches, or other repairs as
approved by the Engineer shall be included in the concrete bid items for which
the temporary repair is required.

Subgrade preparation, including 6 inches in depth beyond the specified
thickness for the item for which the subgrade is prepared, shall be included in
the contract unit price for the concrete work for which the excavation is
required.
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14,

15.

16.

17.

All equipment, materials, and labor required to install a functional push button
when required to relocate Pedestrian Push Buttons, replace or install new
Pedestrian Push Buttons, or install new Pedestrian Push Button Post and new
Pedestrian Push Button shall be included in the Contract Unit Bid Price for
“New Pedestrian Push Button Post”, or “New Pedestrian Push Button”,
respectively.

When subgrade preparation is required, Payment for excavation of material
encountered beyond the subgrade preparation thickness shall be included in
the bid item “Unclassified Excavation and Export” as approved by the
Engineer. Payment for the subgrade material placed beyond the thickness
shall be included in the bid item “Class Il Aggregate Base”.

The payment for Excavation and Export of the unsuitable material for
subgrade repair for the concrete masonry bid items shall be paid at the
Contract Price for “Unclassified Excavation and Export” for each bank cubic
yard of material removed as approved by the Engineer. This item includes but
is not limited to labor, materials, equipment, hauling, disposing, and all
preparatory work associated with the removal and disposal of the unsuitable
material.

The payment for the subgrade repair material shall be paid at the Contract
Unit Price for “Class Il Base” for each ton of material placed as approved by the
Engineer. This item includes but is not limited to labor, material, equipment,
hauling, compacting, and all preparatory work associated with the placement
of the subgrade material.

303-5.10.1 Installation. To the “WHITEBOOK", ADD the following:

8.

Where it is infeasible for a curb ramp run to intersect the street grade at the
maximum allowable slope, a slope steeper than 8.33% may be used to limit
the ramp run length to 15 ft. The 15-foot measurement excludes landings and
shall measure the inside back edge of a sidewalk radius.

303-5.10.2 Payment. To the “WHITEBOOK", item 1, DELETE in their entirety and SUBSTITUTE with
the following:

1.
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The payment for each curb ramp shall include:

Ramp runs & transition areas (up to 15 ft)
Landings

DWTs

Demolition and disposal

Forming

Do N T o

Relocating or raising items (i.e. utility boxes, meter boxes, pull boxes,
et.) in conflict to grade

g. Protecting and preserving existing survey monuments and
improvements

85 | Page



h. Slot Trench Restoration
i Gutter Form
j Slot cut
k. Colored Concrete
l. All labor, material, equipment, and all preparatory work required to
install the curb ramp
To the “WHITEBOOK", ADD the following:

6. Payment for the demolition, removal, and installation of concrete curb ramps
shall be made at the Contract Unit Bid Price of “Curb Ramp (Type A) With
Stainless Steel Detectable Warning Tiles “Curb Ramp (Type B) With
Stainless Steel Detectable Warning Tiles”, “Curb Ramp (Type C1) With
Stainless Steel Detectable Warning Tiles”, “Curb Ramp (Type C2) With
Stainless Steel Detectable Warning Tiles".

SECTION 314 - TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS
314-1 GENERAL. To the “"GREENBOOK”, ADD the following:

All crosswalks required for this contract shall be in conformance with Standard

Drawing SDM-116 for Continental Crosswalks. The Contractor shall install all traffic

striping, pavement markings, pavement markers and devices in accordance with the

current standards regardless of existing conditions. Installation may also include
striping modifications as identified in the Contract Documents. All striping
modifications shall be coordinated with the engineer.

314-4.3.7 Payment. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1. The payment for the removal and replacement of existing traffic striping,
pavement markings, curb painting, and pavement markers, thermoplastics,
pavement devices, and the installation of new striping, pavement markers,
thermoplastics, pavement devices shall be included in the Lump Sum Bid item
for “Removal and Replacement of Existing Paint Striping.”

SECTION 401 - REMOVAL
401-5.1 Trees, Stumps, Roots, and Other Landscape. To the “WHITEBOOK”", item 3, DELETE
in its entirety and SUBSTITUTE with the following:

3. Where holes or depressions resulting from the removal of trees, stumps,
shrubs, or palms occur, you shall supply standard clean topsoil to backfill and
firmly compact the holes or depressions to finish grade and shall make a
smooth transition to the adjacent ground or pavement level as applicable. The
cavities shall be backfilled the same day following the removal, unless
otherwise directed by the Engineer. The topsoil shall be Class A. Backfill under
paved areas shall comply with the specifications for paving.
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401-7 Payment. To the “WHITEBOOK", items 4, 5 and 6, DELETE in their entirety and
SUBSTITUTE with the following:

4, The demolition, removal, and disposal of various types of existing hardscape
in parkway areas, such as colored concrete, bricks, flagstone in the parkway or
right-of-way, shall be included in the Contract Price. When required, hardscape
in parkways shall be replaced with Class A topsoil or as directed by the
Engineer.

5. The payment for removal, disposal of tree roots shall be included under the
lump sum bid items or for the Contract Unit Price for which the tree root
removal and disposal is required as directed by the Engineer.

6. Work related to tree removal and disposal for trees of trunk diameter less than
twenty-four inches shall be by the Contract Bid Unit Price for “Tree Removal
and Disposal (24-Inch Trunk Diameter)”’ depending on the size of the tree
trunk, Cutting, excavation, tree removal and disposal, tree disposal, backfill,
and placement of topsoil shall be included in the unit bid price.

SECTION 402 - UTILITIES
402-2 PROTECTION. To the “WHITEBOOK”, item 2, ADD the following:

g) Refer to Appendix L - Advanced Metering Infrastructure (AMI) Device
Protection for more information on the protection of AMI devices.

402-6 COOPERATION. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1. Notify SDG&E at least 15 Working Days prior to excavating within 10 feet of
SDG&E Underground High Voltage Transmission Power Lines (69 KV and
higher).

SECTION 403 - MANHOLE, SURVEY MONUMENT, AND GATE VALVE FRAMES AND COVERS
ADJUSTMENT AND RECONSTRUCTION

403-5 MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, ADD the following:

4, The payment for reconstructing the Survey Monument pipe box, monument
casing, frame, ring, covers, extensions, grout, brick support, sand base, and
any other material required to reconstruct the survey monument precast
concrete pipe box shall be included in the contract bid unit price for
“Reconstruct Survey Monument Box.”
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404-1

404-9

404-12

SECTION 404 - COLD MILLING
GENERAL. To the “WHITEBOOK", item 2, DELETE in its entirety.

To The “WHITEBOOK”, item 5, DELETE in its entirety and SUBSTITUTE with the
following:

5. The Contractor shall cold mill the existing street pavement as shown in the
appendices identified in the contract documents, and/or as directed by the
Engineer. The depth to be cold milled is specified Appendix G - Estimated
Asphalt Concrete Quantities, unless otherwise instructed by the Engineer,
and shall correspond to the depth of the asphalt to be paved. Limits of work
have been identified in the appendices. Cold milled locations shall be paved
within 3 days unless directed by the Engineer. Cold milled locations shall be
paved within 3 days unless directed by the Engineer.

To the “WHITEBOOK", ADD the following:

8. The Cold Milling shall be in accordance to SDG-106 Sheet 1 Cold Milling &
Asphalt Concrete Overlay - Type A (6' Edge Cold Mill) or SDG-106 Sheet 2 Cold
Milling & Asphalt Concrete Overlay - Type B (Full Width Cold Mill) as specified
in the Contract Documents and as specified by the Engineer.

9. The Cold Milling type has been specified on Appendix G - Estimated Asphalt
Concrete Quantities, and as specified in the contract documents, unless
otherwise instructed by the engineer.

10. Edges of milled areas shall be cut cleanly. The outside edges of the milled
pavement may have a radius of transition on the sides parallel to the cutting
drum.

11. The presence of roots, pavement fabric, rubberized material, or steel
reinforcement within the depth to be cold milled have not been noted or
marked out in the field.

12. All milling shall be performed in such a manner as to improve drainage,
eliminate ponding, and re-establish gravity flow across intersections.

TRAFFIC SIGNAL LOOP DETECTORS. To the "WHITEBOOK", ADD the following:

6. All damaged traffic detector loops and/or other detection systems located
within or adjacent to the limits of work shall be replaced after resurfacing and
striping. “Q” loops may be required at bike lanes. “E Modified” loops are
required at stop bars. You shall install as many loops as necessary to meet
current standards. Loops may be installed in asphalt, concrete or any other
material that may be encountered during the installation.

PAYMENT. To the “WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with
the following:

1. The payment for installation of traffic detector loops shall be included in the bid
item “Traffic Signal Loop and Appurtenance Replacement (Type E Modified)”
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and “Traffic Signal Loop and Appurtenance (Type Q)" for each loop installed or
each conduit and stub out. No additional payment shall be made for loop,
detector type. No additional payment shall be made for milling, grinding, saw
cutting, hauling, disposal, of concrete, asphalt concrete, pavement fabric, and
any other material that may be encountered during the installation.

To the “WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the following:

3. The payment for cold milling asphalt concrete, including hauling and disposal
of milled material, milling of roots, tree trimming, grinding, saw cutting
concrete, saw cutting asphalt concrete, shall be included in the Contract Price
unless Bid items, as applicable, have been provided as follows:

BID DESCRIPTION UNIT

Cold Mill Type B Full Width AC Pavement (2 Inch) SF

Cold Mill Type B Full Width AC Pavement (3 Inch) SF

Cold Mill Type A 6 FT Edge AC Pavement (2 Inch) SF

Cold Mill Type A 6 FT Edge AC Pavement (3 Inch) SF

Cold Mill Header Cuts LF

4, The correction of irregularities in the pavement surface including humps,
lumps, and other pavement irregularities as specified in the Supplemental
Provisions and the Contract Documents, or as directed by the Engineer shall
be included in the lump sum bid items and the Contract Price.

5. No additional payment shall be made for milling, grinding, saw cutting, hauling,
disposal of concrete, pavement fabric, rubberized material, steel reinforcement,
or any other material that may be encountered during cold milling.

SECTION 701 - CONSTRUCTION
701-2 PAYMENT. To the “WHITEBOOK", item 5, ADD the following:

u) Payment for installation of New Pedestrian Push Button will be paid at the
Contract Unit Bid Price for “New Pedestrian Push Button". This includes all
material, labor, and work required to install new pedestrian push buttons. You
shall be responsible for the placement of the “New Pedestrian Push Button”
in compliance with the applicable governing standards. All excavation, hauling
and disposal of materials required to install New Pedestrian Push Button will
be included in the contract price.

V) Payment for Pedestrian Push button post will be paid at the Contract Unit Bid
Price for "New Pedestrian Push Button Post". You shall be responsible for
the placement of the new or relocated Push button post in compliance with
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the governing standards. This includes all material, labor, and work required
to relocate and install Push button post. All excavation, hauling and disposal
of materials required to relocate and install pedestrian push button posts will
be included in contract price.

SECTION 801 - INSTALLATION

801-2.2.1 General. To the “WHITEBOOK" item 4, DELETE in its entirety and SUBSTITUTE the
following:

4, The topsoil shall be Class A and shall be 15 inches (381 mm) thick.

801-4.1 General. To the "WHITEBOOK?", Item 2, DELETE in their entirety and SUBSTITUTE with
the following:

2. All plants shall be reviewed and approved by the Engineer prior to planting,
including plants previously approved at the nursery. Contractor shall be
responsible for the condition of all plants planted until the final acceptance by
the Engineer.

801-7.3 Root Pruning for Sidewalk Replacement. To the “WHITEBOOK", item 2, DELETE in its
entirety and SUBSTITUTE with the following:

2. Roots more than 2 inches (50.8 mm) in diameter shall be preapproved for
removal by the Engineer based upon a report from a certified arborist. Roots
shall be cut at the nearest node to encourage roots to grow away from the
walk. Root cutting shall not impact the trunk flare. Roots shall be cleanly cut
from the new walk edge. Backfill excavated areas with Class A topsoil or as
directed by the Engineer to existing grade and compact sufficiently to not
settle when walked upon.

801-8 MEASUREMENT. To the “WHITEBOOK?”, DELETE in its entirety and SUBSTITUTE with
the following:

1. Landscaping and irrigation Work shall be measured as specified in the
Contract Documents and as shown in the Bid.

2. Tree Root Barrier installation and Crown Reduction shall be measured by the
tree trimming, root pruning, and root barrier performed and installed for each
tree in association with root barrier installations as specified in the Contract
Documents or as directed by the Engineer.

3. Tree maintenance works required as part of preparatory works shall be
included under the lump sum Bid items or for the Contract Unit Prices.

801-9 PAYMENT. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:

1. The payment for Tree Root Pruning and Crown Reduction, installation works
associated with installations shall be included in the Contract Unit Price for
“Root Pruning and Crown Reduction” for each tree.

2. When used, Decomposed Granite (DG) shall be included under the lump sum Bid
items or for the Contract Unit Prices unless a separate Bid item has been provided.
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3. When used, Class A Topsoil shall be included under the lump sum Bid items or for
the Contract Unit Prices shown in the Bid unless a separate Bid item has been
provided.

4. The demolition, removal, and disposal of various types of existing hardscape in
parkway areas, such as colored concrete, bricks, flagstone in the parkway or right-
of-way, shall be included in the Contract Price. When required, hardscape in
parkways shall be replaced with Class A Topsoil or as directed by the Engineer.

5. Payment for the Tree Root Pruning and Crown Reduction, including the certified
arborist evaluation, excavation, weed removal, preparation, root pruning,
backfilling, topsoil, and other specified in the Contract Document such as in
section 801-7 shall be included under “Root Pruning and Crown Reduction"
Bid Item for each.

6. Payment for tree trimming is included in the Contract Unit Bid Price for which
the trimming is required, and no additional payment shall be made.

7. Work related to tree removal and disposal for trees of trunk diameter less than
twenty-four inches shall be by the Contract Bid Unit Price for “Tree Removal
and Disposal (24-Inch Trunk Diameter)” depending on the size of the tree
trunk, Cutting, excavation, tree removal and disposal, tree disposal, backfill,
and placement of topsoil shall be included in the unit bid price.

SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)9

1001-1 GENERAL. To the “"WHITEBOOK", ADD the following:
8. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
1001-1.11 Post-Construction Requirements. To the “WHITEBOOK", Item 1, DELETE in its
entirety and SUBSTITUTE with the following:
1. You shall comply with the post-construction storm water requirements
identified in the Contract Documents.
ADD:
1001-1.11.1 Payment
1. The payment for Post-Construction Requirements as defined in Section 1001-
1.11 “Post-Construction Requirements” shall be included in the Bid Item for
“WPCP Implementation.”
1001-4.2 Payment. To the “WHITEBOOK", Item 3, subsection h, DELETE in its entirety and
SUBSTITUTE with the following:
h. Post-Construction Requirement such as Inlet Markers.
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES
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APPENDIX A

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION

(Check one or both)

TO: Recorder/County Clerk FROM: City of San Diego
P.O. Box 1750, MS A-33 Engineering & Capital Projects Department
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A
San Diego, CA 92101-2400 San Diego, CA 92101

Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

Project Name: AC Overlay Group 2402 (Council Districts 2, 6, and 7)
Project No. / WBS No.: B-24012.02.06

Project Location-Specific: The project is located within the City right of way along portions of the following
streets: Gullstrand Street between Florey Street and Governor Drive; Tula Court from the end of the cul-de-sac to
Gullstrand Street; Crisp Way between Crisp Court and Diane Avenue; Lehrer Drive between Baxter Street and
Diane Avenue; Appleton Street between Baxter Street and Amnest Street; Allenhurst Place from the end of the
cul-de-sac to Triana Street; Bowden Avenue between Lyric Lane and Limerick Way; Limerick Way between
Limerick Avenue and Bowden Avenue; Chateau Drive between Mount Abernathy Avenue and Charing Street;
Clayford Street between Chelford Street and Charing Street; Boxford Drive between Charger Boulevard and
Berwick Drive; Mount Castle between Mount Harris Drive and Mount Everest Boulevard; Mount Elbrus Drive
between Mount Foster Avenue and Mount Davis Avenue; Mount Blanca Drive between Mount Blackburn Avenue
and Mount Everest Boulevard; Mount Albertine Avenue between Mount Albertine Court and Mount Adelbert
Drive; Mount Aguilar Drive between Mount Abraham Avenue and Mount Ainsworth Avenue; Salizar Court from
the end of the cul-de-sac to Mount Albertine Avenue; Petit Street between Broadlawn Street and Hathaway
Street; Anastasia Street between Petit Street and Amoroso Street; Cosmo Street between Anastasia Street and
Ardmore Drive; Ardmore Court from the end of the cul-de-sac to Ardmore Drive; Ardmore Drive between Cosmo
Street and Anastasia Street and Frontage Road between Aero Drive and Aero Court.

The project is located within the Clairemont Mesa, University, and Kearny Mesa Community Planning Areas
(Council Districts 2, 6, and 7).

Project Location-City/County: San Diego/San Diego

Description of nature and purpose of the Project: The project will resurface approximately 3.04 miles of
existing roadways with asphalt concrete (AC) pavement and make roadway subgrade repairs where needed. The
project will replace curb ramps, cross gutters, curb and gutter, and traffic loop detectors; adjust manhole and
gate valve covers; prune tree roots and install root barriers and restripe roadways.

Name of Public Agency Approving Project: City of San Diego

Name of Person or Agency Carrying Out Project: City of San Diego
Engineering and Capital Projects Department
Contact: Eriberto J. Valdez, Jr., Senior Planner
Email/Phone No.: EJValdez@sandiego.gov / (619) 533-5191
525 B Street, Suite 750 (MS 908A), San Diego, CA 92101

Revised August 2020
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Exempt Status:
() Ministerial (Sec. 21080(b)(1); 15268);
( ) Declared Emergency (Sec. 21080(b)(3); 15269(a));
() Emergency Project (Sec. 21080(b)(4); 15269 (b)(c))
(X) Categorical Exemption: Section 15301 (Existing Facilities); 15302 (Replacement or Reconstruction);
15303 (New Construction or Conversion of Small Structures)
() Statutory Exemptions:

Reasons why project is exempt: The City of San Diego conducted an environmental review which determined
that the project meets the categorical exemption criteria set forth in CEQA State Guidelines, Section 15301
(Existing Facilities), which allows for the repair, maintenance and minor alteration of existing streets, manholes,
gate valve covers, and trees; Section 15302 (Replacement or Reconstruction), which allows for the replacement
of existing street surfaces, curb ramps, and curbs and gutters, and traffic loop detectors; Section 15303 (New
Construction or Conversion of Small Structures) which allows for the installation of root barrier; and where the
exceptions listed in Section 15300.2 would not apply.

Lead Agency Contact Person: Eriberto J. Valdez, Jr., Senior Planner Telephone: (619) 533-5191
If filed by applicant:
1. Attach certified document of exemption finding.

2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA.

June 28, 2024
James Arnhart, Program Manager Date
Check One:
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR:
( ) Signed by Applicant
Revised August 2020
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and

charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for

Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred

to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 }4" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3 The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 30F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

0. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 40F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4.5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

I.
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Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. Construction and maintenance related activities (see Tab 2).
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No customer inside or outside the boundaries of the City of San
Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

After the fees have been paid and an account has been created, the
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 60F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7 Relocation of Existing Fire Hydrant Meters

a.

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8  Disconnection of Fire Hydrant Meter

a.
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After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 70F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 8OF 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
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b)

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2 If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.

AC Overlay Group 2402B 105 | Page
K-25-2352-DBB-3




CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 100F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

8.5 If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2 Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX
Administering Division:  Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicie Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches

19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates

23. Paint (traffic striping)

24. Conductors

25. Painting of electrical equipment
26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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APPENDIX D

SAMPLE CITY INVOICE

AC Overlay Group 2402B 112 | Page
K-25-2352-DBB-3



City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.
City Purchase Order No.
Resident Engineer (RE):

Contractor's Name:
Contractor's Address:

Contractor's Phone #:
Contractor's fax #:

Invoice No.
Invoice Date:

RE Phone#: Fax#: Contact Name: Billing Period: ( To )
Trigger Asset Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date Amqu_nt
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining
1 1.00 $ - $0.00 $0.00 0.00 $0.00] $ -
2 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
3 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
4 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
5 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
6 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
7 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
5 $ $0.00 0.00% $0.00] $ -
6 $ $0.00 0.00% $0.00] $ -
7 $ $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
9 $ $0.00 0.00% $0.00] $ -
10 $ $0.00 0.00% $0.00] $ -
11 $0.00 0.00% $0.00] $ -
12 $ $0.00 $0.00 0.00% $0.00] $ -
13 $ $0.00 $0.00 0.00% $0.00] $ -
14 $ $0.00 $0.00 0.00% $0.00] $ -
15 $ $0.00 $0.00 0.00% $0.00] $ -
16 $ - $0.00 $0.00 0.00% $0.00] $ -
17 $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00| $ -
CHANGE ORDER No. $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00] $ -
Total Auhtorized Amount (Original) $ - $0.00 $0.00 $0.00] $ -
Total Authorized Amount (including approved Change Order)| $ - $0.00 $0.00 Total Billed $0.00] Total Amount Remaining
SUMMARY $ N
A. Original Contract Amount $0.00|f Icertify that the materials have been received by me, or services Retention and/or Escrow Payment Schedule
have been rendered, in the quality and quantity specified per the . . —
B. Approved Change Order #00 Thru #00 $0.00 approved contracted amounts, and is approved for payment | 10tal Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00 Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00| Resident Engineer Date Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00| Construction Engineer Date
1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:
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APPENDIX E

ADJACENT PROJECTS MAPS
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SENIOR ENGINEER
JANICE JARO
619-533-3851

AC OVERLAY GROUP 2402

PROJECT MANAGER  PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT

CHUN YU CHAN CARLOS NOVOA Call: (619) 533-4207

619-533-7416 619-533-6647 Email: engineering@sandiego.gov

Pipeline Rehabilitation AF1
Status: Construction
Contact: Mills, Amy

Const Start: 2/11/2016
Const End: 8/30/2024

Legend

V] AC2402 Paving Limits B14125,Pipeline Rehabilitation AF1

COMMUNITY NAME: UNIVERSITY COUNCIL DISTRICT: 6

Date: 8/12/2024
AC Overlay Group 2402B

K-25-2352-DBB-3

WBS NO: B24012
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AC OVERLAY GROUP 2402
SENIOR ENGINEER ~ PROJECT MANAGER ~ PROJECT ENGINEER
JANICE JARO CHUN YU CHAN CARLOS NOVOA Call: (619) 533-4207

619-533-3851 619-533-7416 619-533-6647

FOR QUESTIONS ABOUT THIS PROJECT

Email: engineering@sandiego.gov
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AC2402 Paving Limits
B23130,AC Overlay Group 2301

I Proposed Cross Gutter Replacement

COMMUNITY NAME: CLAIREMONT MESA

Date: 8/12/2024
AC Overlay Group 2402B

COUNCIL DISTRICT: 2

K-25-2352-DBB-3

WBS NO: B24012
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AC OVERLAY GROUP 2402

SENIOR ENGINEER
JANICE JARO
619-533-3851

PROJECT MANAGER PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJECT
CHUN YU CHAN CARLOS NOVOA Call: (619) 533-4207
619-533-7416 619-533-6647 Email: engineering@sandiego.gov
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7] AC2402 Paving Limits
B23130,AC Overlay Group 2301

B23131,AC Overlay Group 2302

COMMUNITY NAME: CLAIREMONT MESA

Date: 8/12/2024

AC Overlay Group 2402B

COUNCIL DISTRICT: 2

K-25-2352-DBB-3

WBS NO: B24012
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AC OVERLAY GROUP 2402

SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJECT
JANICE JARO CHUN YU CHAN CARLOS NOVOA Call: (619) 533-4207
619-533-3851 619-533-7416 619-533-6647 Email: engineering@sandiego.gov
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7] AC2402 Paving Limits
COMMUNITY NAME: CLAIREMONT MESA COUNCIL DISTRICT: 2 WBS NO: B24012

Date: 8/12/2024
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FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov

PROJECT ENGINEER
CARLOS NOVOA
619-533-6647

AC OVERLAY GROUP 2402

PROJECT MANAGER

CHUN YU CHAN
619-533-7416

SENIOR ENGINEER

JANICE JARO
619-533-3851

N
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Legend
AC2402 Paving Limits

Il Proposed Cross Gutter Replacement

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGIS. This map is copyrighted by RAND MCNALLY
& COMPANY®O. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

WBS NO: B24012

COUNCIL DISTRICT: 2

COMMUNITY NAME: CLAIREMONT MESA

Date: 8/12/2024
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AC OVERLAY GROUP 2402

SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJECT
JANICE JARO CHUN YU CHAN CARLOS NOVOA Call: (619) 533-4207
619-533-3851 619-533-7416 619-533-6647 Email: engineering@sandiego.gov
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7] AC2402 Paving Limits . .
B Proposed Cross Gutter Replacement !
COMMUNITY NAME: CLAIREMONT MESA COUNCIL DISTRICT: 2 WBS NO: B24012

Date: 8/12/2024
AC Overlay Group 2402B K-25-2352-DBB-3
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AC OVERLAY GROUP 2402
SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJECT
JANICE JARO CHUN YU CHAN CARLOS NOVOA Call: (619) 533-4207
619-533-3851 619-533-7416 619-533-6647 Email: engineering@sandiego.gov
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(/] AC2402 Paving Limits ) %
B23131,AC Overlay Group 2302 ¢

COMMUNITY NAME: CLAIREMONT MESA COUNCIL DISTRICT: 2 WBS NO: B24012

Date: 8/12/2024
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AC OVERLAY GROUP 2402

SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJECT
JANICE JARO CHUN YU CHAN CARLOS NOVOA Call: (619) 533-4207
619-533-3851 619-533-7416 619-533-6647 Email: engineering@sandiego.gov
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COMMUNITY NAME: CLAIREMONT MESA COUNCIL DISTRICT: 2 WBS NO: B24012

Date: 8/12/2024
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AC OVERLAY GROUP 2402
SENIOR ENGINEER ~ PROJECT MANAGER  PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT
JANICE JARO CHUN YU CHAN CARLOS NOVOA Call: (619) 533-4207
619-533-3851 619-533-7416 619-533-6647 Email: engineering@sandiego.gov
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Loops

" Type E (EA) |Type E Mod [Type Q Bike Replace Survey
2023 PCI Proposed AC 2" AC Overlay with A MH Remove and Replac
LEB(e » . . . d Street d Street d Repair p 2" Edge Mill 2" Cold Mill L Y 2" ACOverlay | Total Base (EA) (EA) Adjust GV to izt Cross Gutter e _° s CLAEES Header Cuts Monument
SAPID Street Name Cross Street 1 |Cross Street 2 Score Street Classification Geographic Area Council District N " Thickness Aramid Fibers 5 to Grade Existing Curb & Gutter| Notes
Length (FT) Width (FT) Miles N (SF) (SF) (Ton) Repair (SF) Grade (EA) (SF) (LF) concrete
(inches) (Ton) (EA) (LF)
encasement (EA)
. Residential .
SS-002158-PV1 Allenhurst Pl Triana St End 45.48 ul De Sac Clairemont Mesa 2 347 30 0.066 2.00 10,410 121.45 1069 1 1 20 60
S$S-002413-PV1 Anastasia St Cosmo St Amoroso St 48.88 Residential Local Street | Clairemont Mesa 2 256 30 0.048 2.00 3,068.04 35.79 1066 3 1 210 56
$S-002414-PV1 Anastasia St Petit St Cosmo St 34.04 Residential Local Street | Clairemont Mesa 2 402 36 0.076 2.00 4,822.68 56.26 1736 1 28
S$S-002556-PV1 Appleton St Baxter St Cadet St 35.76 Residential Local Street | Clairemont Mesa 2 248 30 0.047 2.00 7,443 87 352 1 1 146
. Res Residential Local .
SS-002557-PV1 Appleton St Cadet St Diane Av 40.8 Street Clairemont Mesa 2 614 30 0.116 2.00 18,429 215 1940 2 1 180 33 0
S$S-002558-PV1 Appleton St Diane Av Amnest St 34.94 Residential Local Street | Clairemont Mesa 2 249 30 0.047 2.00 7,476 87 876 30 SDGE Valve
SS-002662-PV1 Ardmore Ct Ardmore Dr End 47.28 Residential Cul De Sac Clairemont Mesa 2 87 30 0.016 2.00 2,598 30.31 515 2 0
SS-002663-PV1 Ardmore Dr Ardmore Ct Cosmo St 42.6 Residential Local Street | Clairemont Mesa 2 153 30 0.029 2.00 1,839.60 21.46 908 1 14 0
S$S-002664-PV1 Ardmore Dr Anastasia St Ardmore Ct 32.18 Residential Local Street | Clairemont Mesa 2 601 30 0.114 2.00 7,217.64 84.21 1626 3 2 0
S$S-004720-PV1 Bowden Av Lyric Ln Limerick Wy 46.42 Residential Local Street | Clairemont Mesa 2 260 36 0.049 2.00 9,376 109.38 196 2 0
S$S-004729-PV1 Boxford Dr Bamburgh PI Berwick Dr 40.86 Residential Local Street | Clairemont Mesa 2 213 36 0.040 2.00 7,653 89.29 647 1 0 1 Gas cap
SS-004730-PV1 Boxford Dr Charger Bl Bamburgh PI 53.95 Residential Local Street | Clairemont Mesa 2 696 36 0.132 2.00 25,044 292.18 376 1 2 0 1
SS-006998-PV1 Chateau Dr Mt Abernathy Av| Charing St 46.46 Residential Local Street | Clairemont Mesa 2 1092 33 0.207 2.00 36,042 420.49 264 3 3 380 86 1 Gas cap.
S$S-007357-PV1 Clayford St Charing St Chelford St 40.36 Residential Local Street | Clairemont Mesa 2 538 30 0.102 2.00 6,454.80 75.31 0 2 2 106 2 Gas caps
5S-008049-PV1 Cosmo St Ardmore Dr Anastasia St 50.92 Residential Local Street | Clairemont Mesa 2 339 30 0.064 2.00 4,067.88 47.46 236 1 28
SS-008262-PV1 Crisp Wy Cloud Wy Diane Av 3154 Residential Local Street | Clairemont Mesa 2 320 36 0.061 2.00 3,844.20 44.85 304 1 2 360 92 1 Gas cap.
SS-008263-PV1 Crisp Wy Crisp Ct Cloud Wy 41.22 Residential Local Street | Clairemont Mesa 2 256 36 0.049 2.00 9,225 107.63 0 3 2 32 1 Gas cap.
S$S-012836-PV1 Gullstrand St Werner St Florey St 41.84 Residential Local Street University 6 229 40 0.043 2.00 9,161 107 156 62
S$S-012837-PV1 Gullstrand St Tula Ct Werner St 43.18 Residential Local Street University 6 313 40 0.059 2.00 12,500 146 2135 2 3 0
S$S-012838-PV1 Gullstrand St Robbins St Tula Ct 42.75 Residential Local Street University 6 558 40 0.106 2.00 22,300 260 1660 3 4 0 1 Gas cap
Electrical cap - SDGE (Concrete trench
$5-012839-PV1 Gullstrand St Governor Dr Robbins St 37.74 | Residential Local Street University 6 1021 40 0.193 2.00 40,826 476 2215 6 2 1 2 90 P 12“)(
Res Residential Local Speed Hump of wheel cut out at 4717,
$S-016266-PV1 Lehrer Dr Baxter St Diane Av 42.18 Clairemont Mesa 2 924 36 0.175 2.00 33,273 388 4376 1 3 0 P P
Street 4749 and 4773
SS-016427-PV1 Limerick Wy Bowden Av Limerick Av 41.39 Residential Local Street | Clairemont Mesa 2 583 36 0.110 2.00 20,987 244.85 724 3 1 0
S$S-019187-PV1 Mt Aguilar Dr Mt Abraham Av | Mt Ainsworth Av|  42.51 Cl 2 Lane Sub-Collector | Clairemont Mesa 2 256 40 0.048 2.00 10,241 119.48 453 76
S$S-019201-PV1 Mt Albertine Av | Mt Adelbert Dr | Mt Albertine Ct 48.6 Residential Local Street | Clairemont Mesa 2 200 40 0.038 2.00 7,982 93 1217 76
S$S-019286-PV1 Mt Blanca Dr Mt Blackburn Av| Mt Everest Bl 45.8 Residential Local Street | Clairemont Mesa 2 260 36 0.049 2.00 9,362 109.22 2022 4 290 86
SS-019308-PV1 Mt Castle Av Mt Etna Dr Mt Harris Dr 42.72 Residential Local Street | Clairemont Mesa 2 810 36 0.153 2.00 9,722.16 113.43 434 34
R . . Speed humps at 4240 Mt Castle Av, 4323
S$S-019309-PV1 Mt Castle Av Mt Casas Dr Mt Etna Dr 45.12 Residential Local Street | Clairemont Mesa 2 962 36 0.182 2.00 11,541.84 134.65 1263 4 1 135 58
Mt Castle Av, 4354 Mt Castle Av.
S$S-019328-PV1 Mt Elbrus Dr Mt Foster Av Mt Davis Av 48.62 Residential Local Street | Clairemont Mesa 2 259 36 0.049 2.00 3,112.32 36.31 1373 1 14 164
. Cl 2 Lane Collector With .
S$S-021714-PV1 Petit St Broadlawn St Hathaway St 41 Clairemont Mesa 2 345 40 0.065 2.00 13,790 160.89 885 72
2 Way Left Turn
S$S-023916-PV1 Salizar Ct Begin Mt Albertine Av 44.7 Residential Local Street | Clairemont Mesa 2 350 30 0.066 2.00 10,490 122.38 1989 0
S$S-026902-PV1 Tula Ct Gullstrand St End 3.11 Residential Cul De Sac University 6 335 30 0.063 2.00 4,022.76 46.93 3988 1 2 0
Totals 2.67 59,713.92 324,610.17 1,859.56 2,624.22 37,001.00 6.00 2.00 1.00 45.00 35.00 1,562.00 216.00 1,382.00 1.00
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CONCRETE SCOPE SHEET
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CONCRETE SCOPE SHEET
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1 Gullstrand St / Florey St NWC N/A 10 N?rth corner_ re_presented 2 ’.\‘WC‘ Nc?t 10645-2-D
triggered. Existing curb ramp is compliant.
NEC c2 10 X X Protect fence. 10645-2-D
SWC N/A 10 X 10523-11-D
SEC c2 10 X X X 10523-11-D
Use C1 detail for 15 foot rule at T-intersection.
Gullstrand St / Werner St NWC Cc1 10 X Trim trees to provide 84" min vertical 10645-3-D
clearance.
NEC Cc2 10 X X X 10645-3-D
SWC N/A 10 Driveway preventing ramp install 10523-10-D
SEC Cc2 10 X X Use C2 detail for 15 foot rule. 10523-10-D
Gullstrand St / Tula Ct nwe | 10 X Use C1 detailfor 15 foot rule at 13-ftat T 17380-2-D
intersection.
Use C2 detail for 15 foot rule. Running slope
across ramp run to be cut in half. (Existing slope
NEC @ 10 X X X is approx 10%. Therefore, provi_de arunning 17380-2-D
slope of 5% across the top landing and ramp
run.) Adjust pullbox to grade. Relocate stop
sign.
SWC N/A 10 Driveway preventing ramp install 10523-10-D
Use C2 detail for 15 foot rule. Running slope
across ramp run to be cut in half. (Existing slope
SEC Cc2 10 X X X is approx 10%. Therefore, provide a running 10523-10-D
slope of 5% across the top landing and ramp
run.)
Gullstrand St / Robbins St NWC A 10 X X Relocate limit line. 13700-3-D
NEC Cc2 10 X 13700-3-D
Coordinate with Homeowner to remove
vegetation. Relocate limit line and stop sign.
Swc A 10 X X . R . 10523-9-D
Provide 4' min clear path of vegetation along
sidewalk.
SEC C2 10 X Relocate stop bar and stop sign. 10523-9-D
Gullstrand St / Governor Dr NWC EX 10 Relocate PPB Fo bottom landing. Existing curb
ramp to remain.
NEC EX 10 Existing curb ramp to remain.
SWC N/A 10 Not triggered. Existing curb ramp is compliant. 10452-9-D
SEC N/A 10 Not triggered. Existing curb ramp is compliant. 10452-9-D
2 Crisp Wy / Crisp Ct NWC A 10 X X 11291-4-D
NEC A 10 X X 11291-4-D
SWC C2 10 X Adjust sewer cleanout to grade. 11291-4-D
SEC N/A 10 Driveway preventing ramp install 11291-4-D
Crisp Wy / Cloud Wy NWC A 10 X Relocate yield limit line. 11291-3-D
NEC A 10 X 11291-3-D
swe N/A 10 !)riveway and streetlight pole preventing ramp 11291-3-D
install
SEC N/A 10 Driveway preventing ramp install 11291-3-D
Crisp Wy / Diane Av NWC @ 10 X X North corner represented as NWC. Adjust 10986-2-D
sewer cleanout to grade.
NEC Cc2 10 X Existing utility pole to be in ramp flare. 10986-2-D
SWC A 10 X X Relocate limit line. Install retaining curb. 10986-2-D
SEC Cc2 10 X Existing utility pole to be in ramp flare. 10986-2-D
Lehrer Dr / Baxter St NWC | DualA 10 X X Relocate stop bar and stop sign. Realign x-walk 11866-0-L
marking.
Relocate stop bar and stop sign and street
name sign. Protect fence. Realign x-walk
NEC Dual A 10 X X . R . 11866-0-L
marking. Ensure 84" min sign clearance is met
for stop sign plus additional signs.
Relocate stop limit line. Protect wall. Realign x-
walk marking. Ensure no curb in front of
Swc Dual A 10 X X . - . 11866-0-L
walkway. Provide retaining curb in front of wall
if necessary.
SEC Dual A 10 X X Relocate stop limit line. Realign x-walk marking. 11866-0-L
Fill hole in sidewalk with concrete.
Relocate limit line and (2) signs. Realign x-walk
Lehrer Dr / Diane Av NWC Dual A 10 X X X marking. Protect ex utility vault. Install 12080-0-L
retaining curb.
NEC Dual A 10 X X(2) X Reloc_atelimit line and sign. Realign x-walk 12080-0-L
marking.
swe Dual A 10 X X X Protlect fence. Reloc?te limit line aer'stop sign. 12080-0-L
Realign x-walk marking. Install retaining curb.
SEC Dual A 10 X X X Relocate limit line. Realign x-walk marking. 12080-0-L
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CONCRETE SCOPE SHEET
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Appleton St / Baxter St NWC N/A 10 Not triggered. 11867-0-L
NEC A 10 X Protect fence. 11867-0-L
SWC N/A 10 Not triggered. 11867-0-L
SEC EX 10 Existing curb ramp is compliant. 11867-0-L
Appleton St / Cadet St NWC B 10 X 12081-0-L
NEC B 10 X 12081-0-L
SWC A 10 X X(2) 12081-0-L
SEC A 10 X X(2) X 12081-0-L
Appleton St / Diane Ave NWC A 10 X X(2) X 12387-0-L
NEC N/A 10 12387-0-L
SWC A 10 X X Protect wall. Relocate stop limit line. 12387-0-L
SEC N/A 10 12387-0-L
3 Allenhurst Pl / Triana St NWC EX 10 Not triggered. Existing curb ramps compliant. 7975-0-D
NEC EX 10 Not triggered. Existing curb ramps compliant. 7975-0-D
SWC EX 10 Not triggered. Existing curb ramps compliant. 7975-0-D
SEC EX 10 Not triggered. Existing curb ramps compliant. 7975-0-D
Limerick Wy / Limerick Av NWC B 15 X 10703-3-D
NEC B 15 X 10703-3-D
SWC EX 15N/10W Existing curb ramp is compliant. 10703-3-D
SEC EX 155/10W Existing curb ramp is compliant. 10703-3-D
Limerick Wy / Bowden Av NWC A 10 X 10703-3-D
NEC B 10 X Protect ex tree. Install 2 flares. Adjust sewer 10703-3-D
cleanout to grade.
SWC A 10 X X 10703-3-D
SEC B 10 X X Prqtect guywire. Install single flare on s/s. 10703-3-D
Adjust water meter to grade.
Bowden Av / Lyric Ln NWC N/A 10 Not triggered. Existing curb ramps compliant. 9862-3-D
NEC EX 10 Existing curb ramp is compliant. 9862-3-D
SWC N/A 10 Not triggered. Existing curb ramps compliant. 9862-3-D
SEC EX 10 Existing curb ramp is compliant. 9862-3-D
4 Mt Castle Aveéal\s/I:SE;t:rest Bivd / Mt NWC N/A 15N/10W Not triggered. Existing curb ramps compliant. 4169-0-D
NEC EX 15N/10E Existing curb ramp is compliant. 4169-0-D
SwcC N/A 155/10W Not triggered. Existing curb ramps compliant. 4169-0-D
SEC EX 155/10E Existing curb ramp is compliant. 4169-0-D
Mt Harris Dr / Mt Everest Blvd NWC N/A Driveway in conflict.
NEC N/A Driveway in conflict.
SWC EX Existing curb ramp is compliant.
SEC EX Existing curb ramp is compliant.
Mt Castle Ave / Mt Etha Dr NWC EX 10N/15W Existing curb ramps compliant. 4167/4168 D
NEC EX 10N/15E Existing curb ramps compliant. 4167/4168 D
Sswc EX 10S/15W Existing curb ramp is compliant. 4167/4168 D
SEC EX 10S/15E Existing curb ramp is compliant. 4167/4168 D

AC Overlay Group 2402B

K-25-2352-DBB-3

140 | Page




CONCRETE SCOPE SHEET

] g 5
> ~
5 2 : calf | 2Eés
I . HAR LT
3 - s s| 3| 2 E|E} a5 8 <
Map Book |Intersection 3 = 2 & 2| £8&82 £ 85 5]c As-Built DWG
Mt Elbrus Dr / Mt Davis Av NWC A 10 X 5149-0-D
NEC N/A 10 N(?t triggered. Conflict with utilities and 5149-0-D
driveway.
SwcC A 10 X X Relocate limit line. 5149-0-D
SEC N/A 10 Not triggered. 5149-0-D
Mt Elbrus Dr / Mt Foster Av NWC N/A 10 Conflict with driveway. 5150-0-D
NEC B 10 X Ensure level landing in front of private walkway 5150-0-0
SWC A 10 X X 5150-0-D
SEC A 10 X 5150-0-D
5 Mt Blanca Dr / Mt Blackburn Av NWC 10 X En}sure level landing in front of entire width of 6121-0-D
A private walkway
NEC A 10 X X 6121-0-D
SWC A 10 X 6121-0-D
SEC A 10 X X Protect wall 6121-0-D
Mt Blanca Dr / Mt Everest Blvd NWC A 15N/10W X Relocate limit line. 4262-0-D
NEC A 15N/10E X X Not triggered. Highly recommend. 4262-0-D
SWC A 155/10W X 4262-0-D
SEC A 15S/10E X X Not triggered. Highly recommend. 4262-0-D
6 Clayford St / Chelford St NwC EX 10 North corner reprefented as NWC. Existing 9764-5-D
curb ramp is compliant.
NEC N/A 10 Existing driveway in conflict. 9764-5-D
SWC EX 10 Existing curb ramp is compliant. 9764-5-D
SEC EX 10 Existing curb ramp is compliant. 9764-5-D
Clayford / Charing St / Chateau Dr | NWC EX 10 Existing curb ramp is compliant. 9765-5-D
NEC A 10 X X Relocate stop limit line. 9765-5-D
SWC EX 10 Existing curb ramp is compliant. 9765-5-D
SEC EX 10 Existing curb ramp is compliant. 9765-5-D
Alley along Chateau Dr (btw Charing
& Mt Abernathy) EX Existing curb ramp is compliant.
EX Existing curb ramp is compliant.
Chateau Dr / Mt. Abernathy Av NWC EX 10 Not triggered. Existing curb ramp is compliant. 9740-5-D*
NEC EX 10 Existing curb ramp is compliant. 9740-5-D*
SWC EX 10 Not triggered. Existing curb ramps compliant. 9740-5-D*
Existing curb ramp is compliant. Trim south leg .
SEC EX 10 median back to be outside x-walk marking. 9740-5-D
7 Mt Aguilar Dr / Mt Abraham Av NWC EX 10 Existing curb ramp is compliant. 7027-0-D
NEC EX 10 Existing curb ramp is compliant. 7027-0-D
SWC EX 10 Existing curb ramp is compliant. 7027-0-D
SEC EX 10 Existing curb ramp is compliant. 7027-0-D
Mt Aguilar Dr / Mt Ainsworth Av NWC EX 10 Existing curb ramp is compliant. 7027-0-D
NEC EX 10 Existing curb ramp is compliant. 7027-0-D
SWC EX 10 Existing curb ramp is compliant. 7027-0-D
SEC EX 10 Existing curb ramp is compliant. 7027-0-D
Mt Albertine Av / Mt Albertine Ct NWC N/A 10 Not triggered. 9234-0-D
NEC EX 10 Not triggered. Existing curb ramps compliant. 9234-0-D
SWC EX 10 Not triggered. Existing curb ramps compliant. 9234-0-D
SEC EX 10 Not triggered. Existing curb ramps compliant. 9234-0-D
Mt Albertine Av / Mt Adelbert Dr NwWC EX 10 N?rth corner repreéents NV.VC' Not triggered. 9235-0-D
Existing curb ramp is compliant.
NEC N/A 10 Not triggered. 9235-0-D
SWC EX 10 Not triggered. Existing curb ramps compliant. 9235-0-D
SEC EX 10 Not triggered. Existing curb ramps compliant. 9235-0-D
8 Boxford Dr / Charger Blvd NWC B X
NEC EX Existing curb ramp is compliant.
SWC B X
SEC EX Existing curb ramp is compliant.
Boxford Dr / Bamburgh PI NWC A X X
NEC A X X
SWC B X
SEC B X Ensure 4' min clearance from dwy wing to curb
ramp flare
Boxford Dr / Berwick Dr NWC A X X
NEC c2 X
SWC A X X
SEC B X
9 Petit St / Broadlawn St NWC N/A 10 Not triggered. Conflict with driveway. 12375-2-D
NEC c2 10 X 12375-2-D
SWC EX 10 Not triggered. Existing curb ramp is compliant. 12375-2-D
SEC EX 10 Existing curb ramp is compliant. 12375-2-D
Petit St / Hathaway Av NWC EX 10 Not triggered. Existing curb ramp is compliant. 12375-3-D
NEC EX 10 Not triggered. Existing curb ramp is compliant. 12375-3-D
SWC N/A 10 Not triggered. 12375-3-D
SEC EX 10 Not triggered. Existing curb ramp is compliant. 12375-3-D
Anastasia St / Petit St NWC EX 10 Existing curb ramp is compliant. 7362-0-D
NEC B 10 X X Adjust water meter. 7362-0-D
SWC EX 10 Not triggered. Existing curb ramps compliant. 7362-0-D
SEC N/A 10 Not triggered. 7362-0-D
Anastasia St / Cosmo St NWC EX 10 Not triggered. Existing curb ramp is compliant. 7362-0-D
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NEC EX 10 Not triggered. Existing curb ramp is compliant. 7362-0-D
SWC EX 10 Not triggered. Existing curb ramp is compliant. 7362-0-D
SEC EX 10 7362-0-D
Anastasia St / Amoroso St NwWC c2 10 X X Ensure level landing in front of private walkway 7369-0-D
NEC B 10 X X 7369-0-D
SWC C2 10 X 7369-0-D
SEC N/A 10 7369-0-D
Ardmore Dr / Ardmore Ct NWC A 10 X X 7364-0-D
NEC N/A 10 Conflict with driveway. 7364-0-D
SWC A 10 X X 7364-0-D
SEC B 10 X 7364-0-D
Ardmore Dr / Anastasia St NWC N/A 10 6592-0-D
NEC A 10 X X 6592-0-D
SWC N/A 10 Conflict with driveway. 6592-0-D
SEC A 10 X X 6592-0-D
10 Salizar Ct / Mt Albertine Av NWC EX Existing curb ramp is compliant.
NEC EX Not triggered. Existing curb ramp is compliant.
SWC EX Existing curb ramp is compliant.
SEC EX Not triggered. Existing curb ramp to remain.
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ARBORIST TABLE
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Arborist Table

SAP ID Street Name Cross Street 1 Cross Street 2 Council Address Location Item Unit Quantity |Task Comment
District Description
Selective root prune (1)
SS-002158-PV1| Allenhurst PI Triana St End 4737 Allenhurst PI EA Notify arborist of any
roots 2" or larger
Selective root prune (1)
SS-002557-PV1| Appleton St Cadet St Diane Av 4726 Appleton St EA Notify arborist of any

roots 2" or larger

AC Overlay Group 2402B
K-25-2352-DBB-3

144 | Page




Arborist Table

SAP ID Street Name Cross Street 1 Cross Street 2 Council Address Location Item Unit Quantity |Task Comment
District Description
Selective root prune (1)
SS-019309-PV1| Mt Castle Av Mt Casas Dr Mt Etna Dr 4256 Mt Castle Av EA Notify arborist of any
roots 2" or larger
Selective root prune (1)
SS-019309-PV1| Mt Castle Av Mt Casas Dr Mt Etna Dr 4303 Mt Castle Av EA Notify arborist of any

roots 2" or larger
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Arborist Table

SAP ID Street Name Cross Street 1 Cross Street 2 Council Address Location Item Unit Quantity |Task Comment
District Description
Selective root prune (1)
SS-019309-PV1| Mt Castle Av Mt Casas Dr Mt Etna Dr 4323 Mt Castle Av EA Notify arborist of any

roots 2" or larger
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CONTRACTOR'S DAILY QUALITY CONTROL INSPECTION REPORT
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Appendix ]

City of San Diego
Asphalt Concrete Overlay
Contractor’s Daily Quality Control Inspection Report

Project Title: Date:
Locations: 1.
2.
3.
Asphalt Mix Specification: Attached Supplier:
Dig out Locations: 1.
2.
3.

Tack Coat Application Rate @ Locations:
1.

2.

3.

Asphalt Temperature at Placement @ Locations:

L

2.

3.

Asphalt Depth @Locations:

1.

2.

3.

Compaction Test Result @Locations:

1.

2.

3.

AC Overlay Group 2402B
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Location and nature of defects:
1.
2.
3.

Remedial and Corrective Actions taken or proposed for Engineer’s approval:
1.
2.
3.

Date's City Laboratory representative was present:
1.
2.
3.

Verified the following: Initials:

1. Proper Storage of Materials & Equipment

2. Proper Operation of EqQuipment
3. Adherence to Plans and Specs
4. Review of QC Tests
5. Safety Inspection
Deviations from QCP (see attached)
Quality Control Plan Administrator’s Signature: Date Signed:
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Rubber Polymer Modified Slurry
Contractor’s Daily Quality Control Inspection Report

City of San Diego

Date:

Project Title:

Ambient Temperature (Start of Work):

Environmental Considerations:

Time:

Locations (Address Range/CrossStreets):

1.

2.

3.

Approved Mix Design:

Material Suppliers:

RPMS Type(s):

Slurry Machine #'s:

Estimated Cure Time (Break) of Slurry:

Pre-Mix (Per 100 Counts)

Gate Setting/Emulsion %:

Aggregate Weight:

Cement % (by weight of aggregate):

Crumb Rubber % (by volume of cement):

Machine Inspection

Leaks:

Sprayers:

Emulsion Filter:

Carbon Black:

Spreader Box Inspection

Cleanliness:

Augers:

Rubbers:

Fabric:

Runners:

AC Overlay Group 2402B
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City of San Diego
Rubber Polymer Modified Slurry
Contractor’s Daily Quality Control Inspection Report

Project Conditions

Crack Fill:

Asphalt Deficiencies:

Cleanliness:

Impediments/Other:

Communication to Client/ ResidentEngineer

Crack Fill:

Asphalt Deficiencies:

Cleanliness:

Impediments/Other:
Test Lab

Tech: Time on Site:

Wet Track Abrasion:

Consistency Test:

Extraction Test:

Water Content:

Spread Rate:

Notes
QCP Administrator Signature: Date Signed:

Page 2 of 2
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SAMPLE OF PUBLIC NOTICE
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FOR SAMPLE

PROJECT TITLE

Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

 Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

o Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

REFERENCE ONLY

PROJECT TITLE

& This information is available in alternative formats upon request.
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Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

» Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

» Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

& This information is available inalternative formats upon requese.
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APPENDIX L

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021
Whitebook.

AMI technology allows water meters to be read electronically rather than through direct
visual inspection by PUD field staff. This will assist PUD staff and customers in managing
unusual consumption patterns which could indicate leaks or meter tampering on a customer's

property.
Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1

Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned
to its original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged
AMI devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

Photo 6 below is an example of disturbance that shall be avoided:

Photo 6
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are strategically
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for
transmission to the Department Control Computer. If you come across any of these devices on street lights
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban,
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any
costs of disruption of this network.
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Photo 8

Network Device

Photo 9

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257.

Rev. 9.11.2023
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APPENDIX M

PAVEMENT CORING REPORT
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Janice Jaro, Senior Civil Engineer, Transportation & Utilities Engineering

Randy Encinas, Associate Engineer—Civil, Construction Engineering Support

DATE: June 5, 2024
TO:

Division (TUE)
FROM:
SUBJECT:

CITY OF SAN DIEGO
MEMORANDUM

Request for Pavement Coring, AC 2402B (B-24012)

Per your email requesting coring of the existing street pavement to determine the type and
thickness of the pavement for the subject project dated April 30, 2024. Our results are as follow:

Core PAVEMENT Base
4 LOCATION AC PCC FABRIC Depth/Type SE R-Value
DEPTH pth/Typ
1 Gullstrand St. approx 350' S/O Ay 11/2" N/A
Florey St.
2 7816 Gullstrand St 4" Class Il
3 6880 Gullstrand St 4" Class Il
4 Gullstrand St 382 N/O Robbins 4 Class II
5 6750 Gullstrand St 4" Class Il
Gullstrand St approx 350" S/O "
6 Robbins St 3 Class Il
7 Gullstrand St 15' N of 4 Class 11
Governor
" 2"CTB + 6"
8 4816 Tula Ct 2 Class I 21 54
9 4795 Crisp Way 4" Class Il
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Core PAVEMENT Base

M LOCATION AC PCC FABRIC Depth/Type SE R-Value
DEPTH
10 4841 Crisp Way 2" Class Il
11 4709 Lehrer St 6" 14" Class Il
12 4789 Lehrer St 49 1%” Class Il
13 4710 Appleton St 4" Class Il
14 4783 Appleton St 4" Class Il
15 4812 Appleton St 3" Class Il
16 4750 Allenhurst PI 4" Class Il
17 4704 Allenhurst PI 4" Class Il
18 Bowden St 50\'NNa¥V of Limerick 4 Class I
19 4593 Limerick Way 4" Class Il
20 4523 Limerick Way 4" Class Il
21 5848 Chateau Dr. 3% Class Il
22 5969 Chateau Dr. 4" CTB
23 4304 Clayford St. 3" CTB
24 4385 Clayford St. 3" CTB
25 4972 Mount Elbrus Dr. 3" Class Il
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Core PAVEMENT Base
M LOCATION AC PCC FABRIC Depth/Type SE R-Value
DEPTH

26 4462 Mount Castle Ave 3" Class Il

27 4408 Mount Castle Ave 3" Class Il

28 4351 Mount Castle Ave 3% Class Il

29 4239 Mount Castle Ave 3" Class Il

s0 | N s ornoc |

31 4055 Mount Aguilar Dr. 5 %" Class Il

32 4055 Mount Albertine Ave 5" No Base 12 8
33 6426 Salizar St 4" Class Il

34 6487 Salizar St 4" Class Il

35 7029 Petit St 4" Class Il

36 4040 Anastasia St. 3 Class 11

37 4081 Anastasia St. 4" Class Il

38 4048 Cosmo St. 3" Class Il

39 3986 Ardmore Dr 3 Class Il

40 3960 Ardmore Dr 3" Class Il

41 3909 Ardmore Dr 2% Class Il
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Core

PAVEMENT

Base

LOCATION AC PCC FABRIC SE R-Value
# DEPTH Depth/Type
42 7051 Ardmore Ct. 45" Class Il
43 Brinell St logdS/O Engineer 41 117 Class 11
44 4625 Brinell St 4" Class Il
45 8401 Aero Rd 2" 14" Class Il
46 8355 Aero Rd 6" Class Il
a7 5466 Complex St 3% Class Il
Complex St approx 50' N/O "
48 Clairemont Mesa Blvd 3 Class Il
49 Chesapeak; ul?;iﬁpé)(;ox 60' E/O 31 Class 11
Chesapeake Dr approx 50' W/O "
50 Roscoe Ct 4 Class Il
51 9404 Roscoe Ct 3" Class Il
52 6831 Boxford Dr 3" Class Il
53 6969 Boxford Dr 3w” Class Il

Should you have any further questions or need additional assistance, please feel free to contact
me at (858) 627-3289.

Randy Encinas

Cc: File
Rimon Zaky

AC Overlay Group 2402B
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ATTACHMENT F

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION)
COMPLIANCE (CARB)
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ATTACHMENT F

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These
amendments apply to any person, business, or government agency who owns or operates within
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list
of vehicles covered by these Off-Road Regulations.

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable,
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the
following requirements:

(1) For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if
applicable, prior to entering into a new or renewed contract with that fleet and provide copies
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors.
City shall not enter into a contract with Contractor until all current Certificates of Reported
Compliance for the fleet to be used on this Project are provided by Contractor.

(2) The Certificates of Reported Compliance received by Contractor for this Project must be
retained by Contractor for three years after the Project's completion. Upon request by CARB,
these records must be provided to CARB within five business days of the request. Additionally,
upon request by City, these records must be produced to City within five business days of the
request.

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the
regulation that are operating on the “emergency operations” project are actually being
operated on the project for “emergency operations” only. These records, as described in more
detail below in section (B) must be retained by Contractor for three years after completion of
the Project and upon request from either CARB or the City, Contractor shall provide those
records to the requesting party within five business days. All other emergency contracts that
do not meet the definition of “emergency operations” must comply with the requirements
above and 13 CCR section 2449(i)(1) - (3).
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A. “Emergency Operations” is defined as:

1. Any activity for a project conducted during emergency, life threatening
situations, where a sudden, unexpected occurrence that poses a clear and
imminent danger, requiring immediate action to prevent or mitigate the loss
or impairment of life, health, property, or an essential public service; or in
conjunction with any officially declared disaster or state of emergency, as
declared by an authorized health officer, agricultural commissioner, fire
protection officer, or other authorized health officer;

2. Any activity for a project conducted by essential service utilities to provide
electricity, natural gas, telephone, water, or sewer during periods of service
outages and emergency; or

3. Operations including_repairing or preventing damage to roads, buildings,
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other
infrequent act of nature, or terrorism. Routine maintenance or construction to
prevent public health risks does not constitute emergency operations under
the Off-Road Regulations.

B. The records retained by Contractor for “emergency operations” projects must include:
1. A description of the emergency;
2. The address or a description of the specific location of the emergency;
3. The dates on which the emergency operations were performed; and
4, An attestation by the fleet that the vehicles are operated on the Project for

“emergency operations” only.

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR
section 2449(j).

(M Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n),
from all fleets that have an ongoing contract with Contractor as of March 1 of that year.
Contractors shall not write contracts to evade this requirement.

(2) Contractor shall only allow fleets with valid Certificates of Reported Compliance on the
Contractor's job sites.

(3) If Contractor discovers that any fleet intending to operate vehicles subject to this regulation
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation
on Contractor's job site, then Contractor must report the that to CARB at
https.//calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov,
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle,
as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the
information required to be disclosed to CARB when reporting non-compliance.
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(4) Upon request by CARB, Contractor must immediately disclose to CARB the name and
contact information of each responsible party for all vehicles subject to this regulation
operating at the job site or for Contractor.

(5) Contractor shall prominently display signage for any project where vehicles subject to
this Off-Road Regulation will operate for 8 calendar days or more. The signage must
be posted by the eighth calendar day from which the first vehicle operates. The
signage will be in lettering larger than size 14-point type and displayed in a
conspicuous place where notices to employees are customarily posted at the job site
or where there is employee foot traffic. If one of the above locations is also viewable
by the public, it should be posted at that location. An exemption to this posting
requirement is permitted if the operational time of a project is 7 calendar days or less.
The signage must include the following language, verbatim:

(A) Who does the In-Use Off-Road Regulation Apply to?

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation)
applies to all self-propelled off-road diesel vehicles 25 horsepower or greater
and most two-engine vehicles (except on-road two-engine sweepers) owned
or operated in California. This includes vehicles that are rented or leased
(rental or leased fleets)."

(B) "In-Use Off-Road Regulation Requirements

Idling Limit: Vehicles cannot idle longer than five minutes. There are
exceptions for vehicles that need to idle to perform work.

Labeling: Vehicles must be labeled with a CARB assigned equipment
identification number (EIN). The EIN shall be white on a red background, unless
the vehicle is part of a captive attainment area fleet, in which case the EIN shall
be white on a green background.

The EIN shall be located in clear view on both sides of the outside of the
vehicle."
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ATTACHMENT G

CONTRACT AGREEMENT
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ATTACHMENT G
CONTRACT AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation,
herein called "City", and Eagle Paving LLC, herein called "Contractor" for construction of AC Overlay
Group 2402B; Bid No. K-25-2352-DBB-3; in the total amount of Two Million Seven Hundred Forty
Thousand Dollars ($2,740,000), which is comprised of the Base Bid.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1. The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

(0) Reference Standards listed in the Instruction to Bidders and the
Supplementary Special Provisions (SSP).

(d) That certain documents entitled AC Overlay Group 2402B, on file in the office of
the Purchasing & Contracting Department as Document No. B-24012, as well as all
matters referenced therein.

2. The Contractor shall perform and be bound by all the terms and conditions of this
contract and in strict conformity therewith shall perform and complete in a good and
workmanlike manner AC Overlay Group 2402B, Bid Number K-25-2352-DBB-3, San Diego,
California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times
and in the manner and with such additions or deductions as are provided for in this
contract, and the Contractor shall accept such payment in full satisfaction of all claims
incident to such performances.

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in connection
with this contract, nor shall any such officer, agent, or employee be liable hereunder.

5. This contract is effective as of the date that the Mayor or designee signs the agreement and
is approved by the City Attorney in accordance with San Diego Charter Section 40.
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CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid
are true and correct.
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BIDDER’'S GENERAL INFORMATION

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate

a collusive or sham bid.
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act".
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code 8 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code 8 22.4300 regarding Equal Benefits Ordinance.
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CONTRACTOR CERTIFICATION

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception
listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written
subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace
or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq.,
throughout the duration of this Contract.
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CONTRACTOR CERTIFICATION

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE

| hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as well
as Attachment F, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance
(CARB), and that Contractor shall comply with these requirements.

| further certify that each of the Contractor’s listed subcontractors is familiar with these requirements and
shall also comply.
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CONTRACTOR CERTIFICATION

PRODUCT ENDORSEMENT

| declare under penalty of perjury that | acknowledge and agree to comply with the provisions of City
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement
identifying or referring to the City as the user of a product or service requires the prior written
approval of the City.
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , 2 the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

AC Overlay Group 2402B
(Project Title)

as particularly described in said contract and identified as Bid No. K-25-2352-DBB-3; SAP No. (WBS) B-24012; and
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and
surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said
contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in
said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

By:

Contractor

ATTEST:

State of County of

On this DAY OF .2 , before the undersigned, a Notary Public in and for said
County and State, duly commissioned and sworn, personally appeared
known to me to be the Contractor named in the foregoing Release, and
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State
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LIST OF SUBCONTRACTORS

*%* PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name,
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or
in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for
each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the
Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards
achieving any mandatory, voluntary, or both subcontracting participation percentages.

MBE, WBE, DBE, DVBE,
NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR | SUBCONTRACTOR | TYPE OF DOLLAORFVALUE OBE, ELBE, SLBE, SDB, WHERE CH:EICE::LJ:EINT
OF SUBCONTRACTOR OR DESIGNER LICENSE NUMBER WORK WoSB, HUBZone, OR CERTIFIED®@
SUBCONTRACT PARTNERSHIP
SDVOSB®

Name:

Address:

City:

State:

Zip:

Phone:

Email:

Name:

Address:

City:

State:

Zip:

Phone:

Email:

@ As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
Form AA35 List of Subcontractors

AC Overlay Group 2402B
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

*%% PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION

MBE, WBE, DBE, DVBE,
DOLLAR VALUE OF | SUPPLIER | MANUFACTURER
NAME, ADDRESS AND TELEPHONE NUMBER OF MATERIALS OR MATERIAL OR OBE, ELBE, SLBE, SDB, WHERE CERTIFIED®
VENDOR/SUPPLIER SUPPLIES SUPPLIES (Yes/No) (Yes/No) WoSB, HUBZone, OR
SDVOSB®
Name:
Address:
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:
Email:
@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego cITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CAD0GS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
Form AA40 - Named Equipment/Material Supplier List
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ELECTRONICALLY SUBMITTED FORMS

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR
BID NON-RESPONSIVE.

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS

The following forms are to be completed by the bidder and submitted (uploaded) electronically with
the bid in PlanetBids.

A. BID BOND - See Instructions to Bidders, Bidders Guarantee of Good Faith
(Bid Security) for further instructions

B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS,
SUPPLIERS AND MANUFACTURERS
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City of San Diego

CITY CONTACT:_Brittany Friedenreich, Senior Contract Specialist, Email: BFriedenreic@sandiego.gov
Phone No. (619) 533-3104

ADDENDUM A

FOR

AC OVERLAY GROUP 24028

BID NO.: K-25-2352-DBB-3
SAP NO. (WBS/IO/CC): B-24012

CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: 2,6

PROJECT TYPE: ID

BID DUE DATE:

2:00 PM
OCTOBER 15, 2024

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml

September 24, 2024 ADDENDUM A Page 1 of 7
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ENGINEER OF WORK

The Engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

09/24/2024
Seal:
For City Engineer Date
September 24, 2024 ADDENDUM A Page 2 of 7
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A. CHANGES TO CONTRACT DOCUMENTS
The following changes to the Contract Documents are hereby made effective
as though originally issued with the bid package. Bidders are reminded that
all previous requirements to this solicitation remain in full force and effect.

B. ATTACHMENTS

1. To Attachment E, Supplementary Special Provisions, ADD TECHNICALS,
pages 4 through 7 of this Addendum.

Rania Amen, Director
Engineering & Capital Projects Department

Dated: September 24, 2024
San Diego, California

RA/ED/lir
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TECHNICALS
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ARAMID FIBER REINFORCEMENT FOR HMA

Description.

Furnish all materials, equipment, labor, and incidentals for mixing aramid fiber into HMA per this
specification. Aramid fibers must be treated to prevent them from becoming airborne during the mixing
process, and the treatment must become soluble in the asphalt binder. Treated aramid fiber shall
be continuously fed and mixed into HMA per dosage and mixing requirements of this specification. A
certified QA/QC mixing technician shall perform continuous feeding of the treated aramid fibers into
the asphalt during plant mixing operations for all of the Fiber Reinforced HMA quantities required for
the project, and a P.E. stamped certification report must be submitted upon project completion.

Definitions.

a. “HMA” is hot mix asphalt, without aramid fiber.

b. “Fiber Reinforced HMA” is hot mix asphalt including aramid fibers.

c. “Aramid fiber” is pure aramid fiber meeting the material properties of this specification, without
additive materials.

d. “Treatment” is the binder material used to facilitate the proper amount of the aramid fiber into
the HMA so that the aramid fiber does not become airborne.

e. “Dosage rate” is the minimum weight of treated aramid per ton of asphalt that is to be
continuously fed into HMA.

f.  “Continuous feeding” is metering and delivering in a constant stream-like manner the dosage rate
of treated aramid into the HMA during the asphalt mixing process at the plant.

g. “Manufacturer” is the company that produces the aramid fiber from raw materials.

h. “Supplier” is the company that offers an aramid product.

Materials.
Meet the following Aramid and Treatment material properties.

Aramid Properties Measure

Material Para-Aramid Fiber (50-52% by weight), fiber
ratio subject to approval by Engineer.

Form Filament Yarn

Tensile Strength > 2.758 (GPa)

Elongation at Break <4.4 (%)

Modulus > 95 (GPa)

Specific Gravity 1.44-1.45 (g/cm?)

Decomposition Temperature > 800 (°F)

Treatment Properties Measure

Treatment Type Sasobit® Wax (48-50% by weight), or

approved equal. Treatment and Treatment to
Fiber ratio subject to approval by Engineer.

Treatment Melting Temperature

> 175 (°F), treatment subject to approval by
Engineer.

Short Cut Aramid Fiber Bundles

Measure

Length

1.5 +/-0.05 (inch)

Appearance/Handling

Free Flowing Coated Fiber Bundles (visual)

September 24, 2024
AC Overlay Group 2402B

Page 5 of 7




Submittals.
Provide the following from the product supplier at least two weeks prior to asphalt production.

1. Identify the mixing plant and type (Batch or Continuous Drum).

2. Material data sheet for the treated aramid fiber describing aramid fiber and treatment
properties, including the type, weight, and flash point of treatment material.

3. A certified QA/QC mixing plan including procedures for continuously feeding the aramid fiber

into the asphalt. The fiber supplier must approve the QA/QC mixing plan and provide
certification of the QA/QC mixing technician at the asphalt mixing plant who is responsible
for continuous feeding of the fiber into the HMA. The continuous feeding can be
accomplished by using either manual machine or automated machine equipment for the
entire fiber mixing process.

Job Mix Formula.
When treated aramid fiber is required as a mixture ingredient, modification to the job mix formula is not
required.

Storage Requirements.
Store treated aramid product in a dry environment and do not allow it to be in contact with moisture.

Dosage & Mixing Requirements.

The aramid dosage rate is 2.1 ounces (+/- 5%) per ton of HMA. This does not include the treatment
weight. For uniform disbursement, treated aramid shall be metered and continuously fed in a
constant stream-like manner. It shall be mixed with the heated aggregates before injection of the
liquid asphalt during the asphalt mixing process at the Batch or Continuous Drum Plant per below.

1. Batch Plant
Feed treated aramid with automated dosing machine operated by a certified QA/QC mixing
technician, directly into the weigh hopper. HMA batch dry mix times will need to be 20 seconds
minimum to ensure proper aramid distribution. Metering shall be based on batch size (tons) and dosage
rate (oz/ton). Feeding shall occur in a constant stream-like manner as the heated aggregate is
added to the weigh hopper. If necessary, increase the mixing time with heated aggregates to ensure
the aramid fibers are uniformly distributed.

2. Continuous Drum Plant
Feed treated aramid with automated dosing machine operated by a certified QA/QC mixing
technician directly into the mixing drum through the RAP Collar. Standard project HMA asphalt
production rates apply. Metering shall be calibrated by the automated dosing machine based on
the asphalt production rate (tons/hr), and the dosage rate (0z/ton). Feeding shall occurina
constant stream-like manner through the RAP Collar.

Inspection.
Visual inspection shall be performed during the mixing process to verify uniform distribution of aramid
fiber.

Fiber Reinforced HMA Placement.
All construction, mixture and density requirements of the asphalt as detailed in the Standard
Specifications shall apply.

September 24, 2024 Page 6 of 7
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Acceptance.
Acceptance of the reinforced HMA will include the following factors:

1. The owner/specifier shall receive from the contractor a Professional Engineer stamped QA/QC
report which certifies that the metering and continuous feeding was performed per the Dosage
rate and all other requirements of this specification by a certified technician, and that visual
inspection was performed during the mixing process to certify that no clumping of aramid fiber
or treatment product occurred.

2. All other construction, mixture and density requirements of the asphalt as detailed in the
Standard Specifications shall apply.

MEASUREMENT AND PAYMENT

The contract unit price for "Asphalt Concrete with Aramid Fiber" shall include full compensation for
furnishing all material, labor, tools, equipment, QA/QC mixing and reporting, and incidentals for doing
all the work involved in metering and feeding the treated aramid fiber, and placement and
compaction of the Fiber Reinforced HMA.
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City of San Diego

CITY CONTACT:_Brittany Friedenreich, Senior Contract Specialist, Email: BFriedenreic@sandiego.gov
Phone No. (619) 533-3104

ADDENDUM B

FOR

AC OVERLAY GROUP 24028

BID NO.: K-25-2352-DBB-3
SAP NO. (WBS/IO/CC): B-24012

CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: 2,6

PROJECT TYPE: ID

BID DUE DATE:

2:00 PM
OCTOBER 15, 2024

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml
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ENGINEER OF WORK

The Engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

10/03/2024 Seal:
For City Engineer Date
October 4, 2024 ADDENDUM B Page 2 of 6
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CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective
as though originally issued with the bid package. Bidders are reminded that
all previous requirements to this solicitation remain in full force and effect.

BIDDER's QUESTIONS

Q1. Appendix G, Estimated Asphalt Concrete Quantities. The asphalt
tonnage calculated for streets with 2" edge mill is understated. The
tonnage is only calculated for the edge milled surface. Where is the
tonnage for the rest of the street segment.

A1. Estimated Asphalt Concrete Quantities has been updated reflecting the
correct tonnage.

NOTICE INVITING BIDS

1. To Section 3, ESTIMATED CONSTRUCTION COST, page 6, DELETE in its
entirety and SUBSTITUTE with the following:

3. ESTIMATED CONSTRUCTION COST: The City's estimated
construction cost for this project is $3,080,000.00.

ATTACHMENTS

1. To Attachment E, Appendix G, Estimated Asphalt Concrete
Quantities, pages 136 through 137, DELETE in their entirety and
SUBSTITUTE with pages 5 through 6 of this Addendum.

ADDITIONAL CHANGES

1. The following are additional changes to the Line Items in the PlanetBids
Tab:

For clarity where applicable, ADDITIONS, if any, have been Underlined
and DELETIONS, if any, have been Stricken-out.

. Item oL . Payment
Section Code Description UoM | Quantity Reference
- 3862
Main Bid 237310 | Asphalt Concrete Overlay TON 302-5.9
2325
October 4, 2024 ADDENDUM B Page 3 of 6

AC Overlay Group 2402B




Rania Amen, Director
Engineering & Capital Projects Department

Dated: October 4, 2024
San Diego, California

RA/ED/lir
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APPENDIX G

ESTIMATED ASPHALT CONCRETE QUANTITIES
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Loops
" Type E (EA) |Type E Mod [Type Q Bike " Replace Survey
2023 PCI Proposed AC 2" AC Overlay with Adjust MH Remove and Replace
" . . . Street Street Repair p 2" Edge Mill 2" Cold Mill . Y 2" ACOverlay | Total Base (EA) (EA) Adjust GV to J Cross Gutter|_ p Header Cuts Monument
SAP ID Street Name Cross Street 1 |Cross Street 2 Score Street Classification Geographic Area Council District N ~ Thickness Aramid Fibers 5 to Grade Existing Curb & Gutter| Notes
Length (FT) Width (FT) Miles ) (SF) (SF) (Ton) Repair (SF) Grade (EA) (SF) (LF) concrete
(inches) (Ton) (EA) (LF)
encasement (EA)
. Residential .
SS-002158-PV1 Allenhurst PI Triana St End 45.48 CulDes. Clairemont Mesa 2 347 30 0.066 2.00 10,410 121.45 1069 1 1 20 60
ul De Sac
S$S-002413-PV1 Anastasia St Cosmo St Amoroso St 48.88 Residential Local Street | Clairemont Mesa 2 256 30 0.048 2.00 3,068.04 89.48 1066 3 1 210 56
SS-002414-PV1 Anastasia St Petit St Cosmo St 34.04 Residential Local Street | Clairemont Mesa 2 402 36 0.076 2.00 4,822.68 168.79 1736 1 28
S$S-002556-PV1 Appleton St Baxter St Cadet St 35.76 Residential Local Street | Clairemont Mesa 2 248 30 0.047 2.00 7,443 87 352 1 1 146
. Res Residential Local .
S$S-002557-PV1 Appleton St Cadet St Diane Av 40.8 Street Clairemont Mesa 2 614 30 0.116 2.00 18,429 215 1940 2 1 180 33 0
ree
SS-002558-PV1 Appleton St Diane Av Amnest St 34.94 Residential Local Street | Clairemont Mesa 2 249 30 0.047 2.00 7,476 87 876 30 SDGE Valve
SS-002662-PV1 Ardmore Ct Ardmore Dr End 47.28 Residential Cul De Sac Clairemont Mesa 2 87 30 0.016 2.00 2,598 30.31 515 2 0
S$S-002663-PV1 Ardmore Dr Ardmore Ct Cosmo St 42.6 Residential Local Street | Clairemont Mesa 2 153 30 0.029 2.00 1,839.60 53.66 908 1 14 0
SS-002664-PV1 Ardmore Dr Anastasia St Ardmore Ct 32.18 Residential Local Street | Clairemont Mesa 2 601 30 0.114 2.00 7,217.64 210.51 1626 3 2 0
S$S-004720-PV1 Bowden Av Lyric Ln Limerick Wy 46.42 Residential Local Street | Clairemont Mesa 2 260 36 0.049 2.00 9,376 109.38 196 2 0
S$S-004729-PV1 Boxford Dr Bamburgh PI Berwick Dr 40.86 Residential Local Street | Clairemont Mesa 2 213 36 0.040 2.00 7,653 89.29 647 1 0 1 Gas cap
SS-004730-PV1 Boxford Dr Charger Bl Bamburgh PI 53.95 Residential Local Street | Clairemont Mesa 2 696 36 0.132 2.00 25,044 292.18 376 1 2 0 1
SS-006998-PV1 Chateau Dr Mt Abernathy Av| Charing St 46.46 Residential Local Street | Clairemont Mesa 2 1092 33 0.207 2.00 36,042 420.49 264 3 3 380 86 1 Gas cap.
S$S-007357-PV1 Clayford St Charing St Chelford St 40.36 Residential Local Street | Clairemont Mesa 2 538 30 0.102 2.00 6,454.80 188.27 0 2 2 106 2 Gas caps
SS-008049-PV1 Cosmo St Ardmore Dr Anastasia St 50.92 Residential Local Street | Clairemont Mesa 2 339 30 0.064 2.00 4,067.88 118.65 236 1 28
S$S-008262-PV1 Crisp Wy Cloud Wy Diane Av 31.54 Residential Local Street | Clairemont Mesa 2 320 36 0.061 2.00 3,844.20 134.55 304 1 2 360 92 1 Gas cap.
S$S-008263-PV1 Crisp Wy Crisp Ct Cloud Wy 41.22 Residential Local Street |  Clairemont Mesa 2 256 36 0.049 2.00 9,225 107.63 0 3 2 32 1 Gas cap.
SS-012836-PV1 Gullstrand St Werner St Florey St 41.84 Residential Local Street University 6 229 40 0.043 2.00 9,161 107 156 62
S$S-012837-PV1 Gullstrand St Tula Ct Werner St 43.18 Residential Local Street University 6 313 40 0.059 2.00 12,500 146 2135 2 3 0
S$S-012838-PV1 Gullstrand St Robbins St Tula Ct 42.75 Residential Local Street University 6 558 40 0.106 2.00 22,300 260 1660 3 4 0 1 Gas cap
. . . B 3 Electrical cap - SDGE (Concrete trench
SS-012839-PV1 Gullstrand St Governor Dr Robbins St 37.74 Residential Local Street University 6 1021 40 0.193 2.00 40,826 476 2215 6 2 1 2 90 12%)
. Res Residential Local . Speed Hump of wheel cut out at 4717,
SS-016266-PV1 Lehrer Dr Baxter St Diane Av 42.18 Clairemont Mesa 2 924 36 0.175 2.00 33,273 388 4376 1 3 0
Street 4749 and 4773
SS-016427-PV1 Limerick Wy Bowden Av Limerick Av 41.39 Residential Local Street | Clairemont Mesa 2 583 36 0.110 2.00 20,987 244.85 724 3 1 0
S$S-019187-PV1 Mt Aguilar Dr Mt Abraham Av | Mt Ainsworth Av|  42.51 Cl 2 Lane Sub-Collector | Clairemont Mesa 2 256 40 0.048 2.00 10,241 119.48 453 76
S$S-019201-PV1 Mt Albertine Av | Mt Adelbert Dr | Mt Albertine Ct 48.6 Residential Local Street | Clairemont Mesa 2 200 40 0.038 2.00 7,982 93 1217 76
S$S-019286-PV1 Mt Blanca Dr Mt Blackburn Av| Mt Everest Bl 45.8 Residential Local Street | Clairemont Mesa 2 260 36 0.049 2.00 9,362 109.22 2022 4 290 86
SS-019308-PV1 Mt Castle Av Mt Etna Dr Mt Harris Dr 42.72 Residential Local Street | Clairemont Mesa 2 810 36 0.153 2.00 9,722.16 340.28 434 34
R . . Speed humps at 4240 Mt Castle Av, 4323
S$S-019309-PV1 Mt Castle Av Mt Casas Dr Mt Etna Dr 45.12 Residential Local Street | Clairemont Mesa 2 962 36 0.182 2.00 11,541.84 403.96 1263 4 1 135 58
Mt Castle Av, 4354 Mt Castle Av.
S$S-019328-PV1 Mt Elbrus Dr Mt Foster Av Mt Davis Av 48.62 Residential Local Street | Clairemont Mesa 2 259 36 0.049 2.00 3,112.32 108.93 1373 1 14 164
. Cl 2 Lane Collector With .
S$S-021714-PV1 Petit St Broadlawn St Hathaway St 41 Clairemont Mesa 2 345 40 0.065 2.00 13,790 160.89 885 72
2 Way Left Turn
S$S-023916-PV1 Salizar Ct Begin Mt Albertine Av 44.7 Residential Local Street | Clairemont Mesa 2 350 30 0.066 2.00 10,490 122.38 1989 0
S$S-026902-PV1 Tula Ct Gullstrand St End 3.11 Residential Cul De Sac University 6 335 30 0.063 2.00 4,022.76 117.33 3988 1 2 0
Totals 2.67 59,713.92 324,610.17 1,859.56 3,861.97 37,001.00 6.00 2.00 1.00 45.00 35.00 1,562.00 216.00 1,382.00 1.00
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City of San Diego

CITY CONTACT:_Brittany Friedenreich, Senior Contract Specialist, Email: BFriedenreic@sandiego.gov
Phone No. (619) 533-3104

ADDENDUM C

FOR

AC OVERLAY GROUP 24028

BID NO.: K-25-2352-DBB-3
SAP NO. (WBS/IO/CC): B-24012

CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: 2,6

PROJECT TYPE: ID

BID DUE DATE:

2:00 PM
OCTOBER 15, 2024

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml
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CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective
as though originally issued with the bid package. Bidders are reminded that
all previous requirements to this solicitation remain in full force and effect.

B. ADDITIONAL CHANGES

1.

The following are additional changes to the Line Items in the PlanetBids

Tab:

For clarity where applicable, ADDITIONS, if any, have been Underlined
and DELETIONS, if any, have been Stricken-out:

. Item A . Payment
Section Code Description UoM Quantity Reference
MainBid | 237310 | Asphalt Pavement Repair SF 301-1.7

3246101666
- Excavation for Base Repair 457
Main Bid 237310 (Unscheduled) cYy ' 301-1.7
o 3862
MainBid | 237310 | Asphalt Concrete Overlay cY 302-5.9
2625
— Cold Mill Type A 6 Ft Edge AC 59714
Main Bid 237310 Pavement (2 Inch) SF . 404-12
- Cold Mill Type B Full Width AC 324610
Rania Amen, Director
Engineering & Capital Projects Department
Dated: October 9, 2024
San Diego, California
RA/ED/lir
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City of San Diego

CITY CONTACT:_Brittany Friedenreich, Senior, Contract Specialist, Email: BFriedenreic@sandiego.gov
Phone No. (619) 533-3104

ADDENDUM D

FOR

AC OVERLAY GROUP 24028

BID NO.: K-25-2352-DBB-3
SAP NO. (WBS/IO/CC): B-24012

CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: 2,6

PROJECT TYPE: ID

BID DUE DATE:

2:00 PM
OCTOBER 15, 2024

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml
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A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective
as though originally issued with the bid package. Bidders are reminded that
all previous requirements to this solicitation remain in full force and effect.

B. ADDITIONAL CHANGES

1.

The following are additional changes to the Line Items in the PlanetBids
Tab:

For clarity where applicable, ADDITIONS, if any, have been Underlined
and DELETIONS, if any, have been Stricken-out:

. Item A . Payment
Section Code Description UoM Quantity Reference
- TON

Main Bid 237310 Asphalt Concrete Overlay oy 3862 302-5.9
Rania Amen, Director
Engineering & Capital Projects Department
Dated: October 10, 2024

San Diego, California

RA/ED/lir
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