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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(d)(2) for important information 
regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from 
the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS 

2. Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS 

3. Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS 

4. 
Debarment and Suspension Certification for 
Prime Contractors 

At Time of Bid  ALL BIDDERS 

5. 
Debarment and Suspension Certification for 
Subcontractors, Suppliers & Mfgrs 

At Time of Bid ALL BIDDERS 

6. Bid Bond (Original) 
By 5PM 1 working day 
after bid opening 

ALL BIDDERS 

7. SLBE Good Faith Effort Documentation  
By 5 PM 3 working days 
after bid opening 

ALL BIDDERS 

8. Form AA60 – List of Work Made Available 

By 5 PM 3 working days 
after bid opening with 
Good Faith Effort (GFE) 
documentation 

ALL BIDDERS 

9. 

If the Contractor is a Joint Venture: 

 Joint Venture Agreement

 Joint Venture License

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

10. 
Payment & Performance Bond; Certificates of 
Insurance & Endorsements; and Signed 
Contract Agreement Page 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

11. 
In-Use Off-Road Diesel Fueled Fleet 
Regulation (OFF-ROAD REGULATION) 
Compliance 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

12. 
Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire 
Construction services for SLURRY SEAL GROUP 2426. For additional information refer to 
Attachment A. 

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and 
may be bid by Contractors on the City’s approved Prequalified Contractors List.  For 
information regarding the Contractors Prequalified list visit the City’s web site: 
http://www.sandiego.gov. 

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is 
$3,680,000.00. 

4. BID DUE DATE AND TIME ARE: OCTOBER 16, 2024 at 2:00 PM. 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D.  

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must 
possess the following licensing classifications: A or C-12 or C-32 

7. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages 
apply to this contract. 

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation   7.9% 

2. ELBE participation   7.2% 

3. Total mandatory participation 15.1% 

7.2. The current list of Certified SLBE/ELBE Firms to be used for outreach for this project 
is posted to the Documents tab on Planetbids. 

7.3. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

7.3.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

7.3.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable 
Document Format (PDF), demonstrating the Bidder made a good faith effort 
to conduct outreach to and include SLBE-ELBE Subcontractors as required in 
this solicitation by 5 PM 3 Working Days after the Bid opening if the overall 
mandatory participation percentage is not met. 
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All submittals in searchable PDF shall be submitted electronically within 
the prescribed time identified in the contract documents via PlanetBids 
by invitation to the point of contact named in the bid provided by the 
Contract Specialist to all bidders. 

8. NON-MANDATORY PRE-BID MEETING:  

8.1. ONLINE PRE-BID MEETING: 

Prospective Bidders are Encouraged to attend the Pre-Bid Meeting. 

The Pre-Bid Meeting will be held on Wednesday, September 25, 2024, at 10:00 AM (PDT) 
at: 

Microsoft Teams Meeting: 
Join on your computer, mobile app or room device 
Click here to join the meeting 
Meeting ID: 242 337 352 26 
Passcode: cYaP34 
Download Teams | Join on the web  
Or call in (audio only)   
+1 945-468-5511,,941021846#  United States, Los Angeles 
Phone Conference ID: 941 021 846# 
Find a local number | Reset PIN 
Learn More | Meeting options 

Please Note: You will need to join the meeting with a computer, tablet or smartphone 
with the Microsoft Teams in order to sign in via the Chat feature as attendance at the 
meeting will be evidenced by the Chat sign-in. The Chat feature will also be used for 
attendees to ask any questions.  

The purpose of the meeting is to discuss the scope of the Project, submittal 
requirements, and any Equal Opportunity Contracting Program requirements and 
reporting procedures. 

Upon entering the meeting, all attendees must use the chat feature to sign in with the 
following information: Name of firm, Attendee's name, Phone number and Email 
address.  

9. AWARD PROCESS: 

9.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

9.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 
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9.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City Attorney’s 
Office. 

9.4. The low Bid will be determined by the Base Bid. 

9.5. Once the low Bid has been determined, the City may, at its sole discretion, award the 
contract for the Base Bid. 

10. SUBMISSION OF QUESTIONS:

10.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  Any questions related to this 
solicitation shall be submitted to: 

Juan E. Espindola at JEEspindola@sandiego.gov 

10.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

10.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

10.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 
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 INSTRUCTIONS TO BIDDERS  

1. PREQUALIFICATION OF CONTRACTORS: 

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening.  

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000.  

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be 
eligible for award in this scenario, the Joint Venture itself or at least one of the 
Joint Venture entities must have been prequalified for the total amount 
proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 
or greater on a project with an engineer’s estimate of less than $30,000,000 
are not eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds in 
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder 
of a form of contract for execution. 

1.4. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  

1.5. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids. TM  

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps and are due by the date, and time shown on the cover 
of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 
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2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more.  
Because of these security features, Contractors who disable their browsers’ cookies 
will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered.  The system will not accept a bid for which any required information 
is missing.  This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the “Bid Due Date and 
Time” are not available for review by anyone other than the submitter who has until 
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.   It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Purchasing & 
Contracting Department, Public Works Division Contract Specialist listed on the cover 
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to 
ensure availability. 
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3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT: 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment “A–
Scope of Work” for the City of San Diego, in accordance with the requirements set forth 
herein for the electronically submitted prices. The Bidder guarantees the Contract 
Price for a period of 120 days from the date of Bid opening. The duration of the 
Contract Price guarantee shall be extended by the number of days required for the 
City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
shall be free to release the information when required in accordance with the PRA, pursuant 
to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer 

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 14 Calendar Days after receiving the Contract forms.   
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7. INSURANCE REQUIREMENTS: 

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be completed 
in accordance with the following standards: 

Title Edition 
Document 

Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/ 

2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw 

2021 ECPI010122-03 

Citywide Computer Aided Design and Drafting (CADD) Standards 

https://www.sandiego.gov/ecp/edocref/drawings 2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard Specifications 
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-05 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-06 

California Manual on Uniform Traffic Control Devices 
Revision 8 (CA MUTCD Rev 8)  
https://dot.ca.gov/programs/safety-programs/camutcd 

2014 ECPD032324-07 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/ 

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  
No other responses to questions, oral or written shall be of any force or effect with respect to 
this solicitation. The changes to the Contract Documents through addenda are made effective 
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission. 

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 
contract. 
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11. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 
opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 
fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the 
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award. The 
Bidder's attention is directed to the Special Provisions – Section 3-2, “Self-Performance”, 
which stipulates the percent of the Work to be performed with the Bidders' own 
forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, 
HUBZone, and SDVOSB Subcontractors for which Bidders are seeking recognition 
towards achieving any mandatory, voluntary (or both) subcontracting participation 
goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment, 
materials, or supplies obtained from third party Suppliers towards achieving any 
mandatory or voluntary (or both) subcontracting participation goals shall provide, at a 
minimum, the NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the DOLLAR 
VALUE of each supplier.  The Bidder will be credited up to 60% of the amount to be paid 
to the Suppliers for materials and supplies unless vendor manufactures or substantially 
alters materials and supplies, in which case, 100% will be credited.  The Bidder is to 
indicate within the description whether the listed firm is a supplier or manufacturer.  If no 
indication is provided, the listed firm will be credited at 60% of the listed dollar value for 
purposes of calculating the Subcontractor Participation Percentage.  
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12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For subcontractors 
or suppliers to be used on alternate items, bidder shall use the provided 
“Subcontractors For Alternates” form and shall indicate for each alternate 
subcontract whether it is an additive or deductive alternate; the subcontractor’s name, 
location, phone number, email address, CA license number, and DIR registration 
number; whether the subcontractor is a designer, constructor or supplier; the type of 
work the subcontractor will be performing; and the dollar value of the subcontract for 
that alternate item. Failure to comply with this requirement may result in the bid being 
rejected as nonresponsive and ineligible for award.   

13. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-6, “Trade Names” in The WHITEBOOK and 
as amended in the SSP. 

14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award. 

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Purchasing & Contracting 
Department, Public Works Division. 

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 
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19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid 
Security shall be in one of the following forms: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 

19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 

19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security. Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  By 5PM, 
1 working day after the bid opening date, all bidders must provide the City with the 
original bid security. 

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original by 5PM, 1 working day after the bid 
opening date shall cause the bid to be rejected and deemed non-responsive. 

Original Bid Bond shall be submitted to: 
Purchasing & Contracting Department, Public Works Division 
1200 3rd Ave., Suite 200, MS 56P 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 
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20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  

20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder. In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 
made on the eBidding system. The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail, be 
sure to reference the bid name and number. The bid tabulations will be mailed to you 
upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT:   

22.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be made 
in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made.  
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22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by 
the City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the 
above-mentioned items and becomes effective upon the signing of the Contract by 
the Mayor or designee and approval as to form by the City Attorney’s Office.  If the 
Apparent Low Bidder does not execute the Contract or submit required documents 
and information, the City may award the Contract to the next lowest responsible 
and reliable Bidder who shall fulfill every condition precedent to award.  A 
corporation designated as the Apparent Low Bidder shall furnish evidence of its 
corporate existence and evidence that the officer signing the Contract and bond 
for the corporation is duly authorized to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine 
carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive 
evidence that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of work, the quantities of materials to be 
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  
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25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified herein and in the Notice of Intent to Award.  
Failure to provide the information as specified may result in the Bid being rejected as 
non-responsive. 

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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ATTACHMENT A 

SCOPE OF WORK  
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SCOPE OF WORK  

1. SCOPE OF WORK: Slurry Seal Group 2426 involves furnishing all labor, materials, equipment,
services, and construction related to surface seal work on existing paved roadways in various
areas throughout the City of San Diego. The work includes: placement of rubber polymer
modified slurry seal (RPMS) or placement of polymer modified rejuvenating emulsion (PMRE)
for scrub seal and/or cape seal on 25.7 lane miles, crack sealing, removal of humps &
pavement irregularities, asphalt mill and pave, and digouts, pavement base repairs, milling
and disposal of pavement fabric, development of a QA/QC plan that includes inspection and
testing for asphalt and surface seal work, replacing traffic signal detection loops and stub outs, 
adjusting existing City manhole frames and covers to grade, raising appurtenances to grade
(water, sewer), raising survey monuments to grade, reconstructing survey monument boxes,
street and sidewalk sweeping, removal and replacement of existing thermoplastic striping and 
markings/legends, implementation of new striping plans, traffic control drawings & permits,
weed abatement, storm drain inlet protection, installation of inlet markings, sediment control,
and possible night and weekend work. All work would occur within the public right-of-way
(paved streets) or previously disturbed non-sensitive areas only, and outside of the City's
Multiple Habitat Planning Area (MHPA). No sensitive vegetation would be impacted or
removed. Storm Water Best Management Practices (BMPs) for erosion control preventing
discharge, as well as Traffic Control Plan (TCP) would be implemented throughout
construction.

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Striping & Signage Improvements plans, and 
Appendix M and Appendix K, included below, inclusive. 

https://drive.google.com/drive/folders/1RtI97loCyqZqzIJ7-lRyHVWVNTJhlATM?usp=sharing 

1) Avenida Magnifica Striping & Signage Improvement plans
(0101308-1-D through 0101308-4-D).

2) Black Mountain Rd Striping, Signage & Electrical Improvement
plans (0101309-1-D through 0101309-8-D).

3) Clairemont Mesa Blvd Striping, Signage & Electrical Improvement
plans (0101310-1-D through 0101310-7-D).

1.1.1.1. Appendix M – Street List 

1.1.1.2. Appendix K – List of Proposed Work 

2. LOCATION OF WORK:  The location of the Work is as follows:

See Appendix E – Overall Location Map and Appendix F – Resurfacing Limits Maps

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 90 Working Days.
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ATTACHMENT B 

RESERVED 
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM  
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml   

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   
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c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 

Slurry Seal 2426 
K-25-2299-DBB-3

28 | Page



 

f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
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subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with 
a copy to the Engineer. 
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3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 
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vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
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Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment over 
30 Calendar Days may take place only for good cause and with the City’s prior 
written approval. Any violation of this provision by you or your Subcontractor shall 
subject you or your Subcontractor to the penalties, sanctions, and other remedies 
specified in §7108.5 of the Business and Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
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name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe.shtml 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
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capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 
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ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 
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iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,500,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be 
considered Major Public Works Contracts and will include the mandatory 
subcontractor participation requirements described above and the following: 

a) 5% bid discount for SLBE‐ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  

c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  
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d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor 
Public Works Contracts and will be awarded through a competitive Bid process 
open only to City certified SLBE-ELBE firms. If there are no bidders or no 
responsible bidders, the Contract will be made available to all Bidders and will 
be subject to requirements listed in items 1 and 2 for Major Public Works 
Contracts above. 

4. Contracts valued at $500,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 
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4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
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City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 
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I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe.shtml 
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ATTACHMENT D 

PREVAILING WAGE 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
PWDPrevailingWage@sandiego.gov. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive 
provided that any of the following apply: (1) the subcontractor is registered prior 
to bid opening; (2) within twenty-four hours after the bid opening, the 
subcontractor is registered and has paid the penalty registration fee specified in 
Labor Code section 1725.5; or (3) the subcontractor is replaced by another 
registered subcontractor pursuant to Public Contract Code section 4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered 
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and 
Contractor shall provide proof of registration for themselves and all listed 
subcontractors to the City at the time of bid or proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors.  The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  

1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 
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1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11. above. (Labor code section 
1773.3). 
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ATTACHMENT E 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”:  

To item 47, “Holiday”, ADD the following: 

Holiday Observed On 

Juneteenth June 19 

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Normal Working Hours: Normal Working Hours shall be 8:30 AM to 3:30 PM, 
Monday through Friday inclusive Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits.  

Night Working Hours: Night Working Hours shall be 9:00 PM to 5:00 AM, Sunday 
through Thursday inclusive Saturdays, Sundays, and City Holidays are excluded on 
the Traffic Control Permits. Night Work shall be included in the contract price. 

 ADD the following: 

111.  Surface Seal - a preventative maintenance application which may include one 
or more of the following: fog seal, slurry seal, microsurfacing, chip seal, scrub 
seal, and/or cape seal. 

SECTION 2 – SCOPE OF THE WORK 

 2-7  CHANGES INITIATED BY THE AGENCY. 

2-7.1 General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The Engineer may substitute specific sites for asphalt overlay or surface seal 
due to utility or construction conflicts or urgent community needs. The 
Engineer will adjust the location provided in the Contract Documents as 
needed.  
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2. The location list provided in the Contract Documents will be adjusted by the 
City as needed to match the Bid Quantities at no additional cost to the City. 

3. The Bid quantities are for estimating purposes only and will vary due to 
continued deterioration of the streets, such as streets quantified as having no 
tons of AC required, may in fact need AC repair (see 301-1.6). 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to 
at least 30% of the Base Bid. 

3-7.6.1 Use of Computer Aided Drafting and Design. To the “WHITEBOOK”, Item 1, DELETE 
in its entirety and SUBSTITUTE with the following: 

1. Use AutoCAD for the preparation of Plans and As-Built drawings in accordance 
with the City’s CADD Standards 

3-8.7  Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK”, item 1, DELETE in its 
entirety and SUBSTITUTE with the following: 

1. You shall establish, implement, and maintain an effective Quality Control Plan 
(QCP) to perform quality control inspection and testing for all items of paving, 
slurry seal, scrub seal, and/or cape seal work required by the Contract 
Documents, including those performed by subcontractors and material 
suppliers. 

To the “WHITEBOOK”, ADD the following: 

7. The establishment and implementation of a Quality Control Plan (QCP), as 
defined in the standard specifications, shall be required for this Contract. See 
example in Appendix G – Contractor’s Daily Quality Control Inspection 
Report. 

8. The Contractor’s Quality Control Plan shall be subject to approval by the 
Engineer. 

9. Additions and Alterations to the Contractor’s Quality Control Plan may be 
requested at the direction of the Engineer. The request for Additions and 
Alterations to the Contractor’s Quality Control Plan will be made to the 
Contractor in writing by the Engineer. Submission of Additions and Alterations 
to the Contractor’s Quality Control Plan Shall be submitted within 5 business 
days from the date the requests for Additions and Alterations is made by the 
Engineer.  

10. Additions and Alterations to the Contractor’s Quality Control Plan shall be 
subject to approval by the Engineer.  

11. The Contractor shall ensure that all items of Work, regardless of their inclusion 
in or omission from the Contractor’s Quality Control Plan, conform to the 
Contract Document. 

Slurry Seal 2426 
K-25-2299-DBB-3

51 | Page



 

12. Payments for the Contractor’s Quality Control Plan and all testing associated 
with it shall be included in the Contract Price.  

13. No additional Payment shall be made for additions and Alterations to the 
Contractor’s Quality Control Plan. 

3-12.1  General. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE with the 
following: 

2. You shall provide a PM-10 certified self-loading motorized street sweeper 
equipped with a functional water spray system for this project. 

To the “WHITEBOOK”, ADD the following: 

3. You shall sweep all paved areas within   the Work site and all paved haul routes 
as specified below: 

a) Prior to Surface Seal Application 

b) As directed by the Engineer 

If these requirements would require you to sweep on a Holiday or Weekend, 
then you shall sweep the next available Working Day prior to that Holiday or 
Weekend. 

3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, ADD the following: 

10. When a comment from the Punchlist is disputed, you shall submit in writing 
justification for the dispute writing 15 days of receiving Punchlist. 

3-13.3  Warranty. To the “WHITEBOOK”, ADD the following: 

9.  Should any area of the Surface Seal prove defective or fail to perform properly 
as defined herein, within one (1) year after the date on which all construction 
operations are completed, the Contractor will be required to perform repair 
work at its own expense to the satisfaction of the Engineer. 

 The following performance and repair criteria will apply: 

 Any single area of surface seal greater than four (4) square feet that fails to 
meet the performance criteria due to raveling, bleeding or flushing, or 
delaminating as defined herein will be considered defective and shall be 
repaired at the Contractor’s expense to the satisfaction of the Engineer. 

a) Raveling – the wearing away (loss of aggregate) of the surface seal 
surface, including areas affected by longitudinal and transverse 
streaking. 

b) Bleeding or Flushing – the upward movement of asphalt that creates a 
film of asphaltic emulsion on the surface of the finished road surface. 

c) Delaminating – the loss of the bond between the surface seal and the 
existing asphalt concrete pavement surface. 
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SECTION 4 – CONTROL OF MATERIALS 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the issuance of the Notice of Intent to 
Award and on the City’s Product Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

Slurry Seal 2426 
K-25-2299-DBB-3

53 | Page



5-4.2 Types of Insurance. 

5-4.2.1 General Liability Insurance. 

1. Commercial General Liability Insurance shall be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

3. There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

4. All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000 

5-4.2.2 Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

2. All costs of defense shall be outside the limits of the policy.

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, you
shall provide, at your expense, Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.
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2. Statutory Limits shall be provided for Workers’ Compensation Insurance as
required by the state of California, and Employer’s Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

3. By signing and returning the Contract, you certify that you are aware of the
provisions of California’s Workers’ Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers’ compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work.

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements.

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of: 

1. Ongoing operations performed by you or on your behalf,

2. your products,

3. your work, e.g., your completed operations performed by you or on your
behalf, or

4. premises owned, leased, controlled, or used by you.
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5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to 
any material change to the policies of insurance provided under this Contract. This 
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.   

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including all endorsements. 

5-10 COMMUNITY OUTREACH. 

5-10.2.1 Public Notice by Contractor. To the “WHITEBOOK”, items 2 and 3, DELETE in their 
entirety and SUBSTITUTE the following:  

2. No less than 5 Working Days in advance of Project construction activities, you 
shall notify all critical facilities, businesses, institutions, property owners, 
residents, or other impacted stakeholders with a minimum 300-foot radius of 
the project. Verbal and written notifications shall be sent to critical facilities 
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(including but not limited to police stations, fire stations, hospitals, post offices, 
schools, and operational facilities). A copy of written notifications sent to any 
critical facility shall be sent to the Resident Engineer. You shall keep records of 
the people contacted along with the dates of notifications and shall provide 
the record to the Engineer upon request. 

3. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets: 

a) You shall distribute Advanced Construction Notice as shown in 
Appendix J – Advanced Construction Notice and Appendix N - Cape 
Seal Flyer where work is to be performed at least 5 Working Days 
before starting construction or survey activities or impacting the 
community as approved by the Resident Engineer. 

b) You shall distribute notices in the form of door hangers, which outlines 
the anticipated dates of the surface seal as shown in Appendix H -  
Sample of Public Notice (SB1 FUNDED ONLY), at least 72 hours in 
advance of the Scheduled resurfacing as approved by the Engineer. 

To the “WHITEBOOK”, ADD the following: 

9. Door hangers shall include the funding source if project is funded in part by 
State Gas Tax Revenue (SB1). See Appendix H - Sample of Public Notice (SB1 
FUNDED ONLY). 

10. You shall coordinate with schools within a minimum 300-foot radius of the 
Project construction activities. You shall notify school staff of any planned 
street closures and/or detours that may impact regular school operations 
(pick-ups, drops offs, events, etc.) 

No work shall be scheduled in the vicinity of a school during the first week of 
school or graduation days.  

11. You shall coordinate with apartment complexes and/or condominiums within 
a minimum 300-foot radius of the project construction activities. You shall 
notify property management of any planned street closure and/or detours 
that may impact residents.  

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice materials in Appendix D – Sample City 
Invoice  and use the format shown. 

6-1.3 Work Outside Normal Working Hours. To the “WHITEBOOK”, ADD the following: 

4. The following locations may require Night Work: 

a) Black Mountain Rd 

b) Clairemont Mesa Blvd 

c) Eastgate Mall 

d) Lusk Blvd 
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e) Pearl St 

f) Scranton Rd 

g) Soledad Mountain Rd 

6-1.3.1 Payment. To the “WHITEBOOK”, ADD the following: 

2. The payment for any work outside normal working hours, including weekend 
work and night work, shall be done at no additional cost to the City.  

3. Payment for any work outside normal working hours, including weekend work 
and night work, shall be included in the Contract Price.  

6-1.6  Pre-construction Meeting. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Within 10 Working Days from the LNTP the Engineer shall schedule a 
mandatory Pre-construction meeting with you. The agenda shall include items 
such as NTP, design services and submittal and review process, critical 
elements of the Work schedule, submittal schedule, cost breakdown of major 
lump sum items, payment requests and processing, environmental and 
community concerns, coordination with the involved utility firms, the level of 
record project documents required, and emergency telephone numbers for 
all representatives involved in the course of construction. 

6-2.1    Moratoriums. To the “WHITEBOOK”, ADD the following: 

4. Do not Work in the areas where there is currently a moratorium issued by the 
City. The areas subject to moratorium are listed below: 

a) Summer Beach Moratorium: May 27, 2024 to Sep 2, 2024 

 1. Pearl St. from Eads Ave. to Fay Ave. 

 2. Gresham St. from Felspar St. to Thomas Ave. 

 3.  Soledad Mountain Rd from Garnet Ave. to Felspar St. 

6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Authorize the 
Award and Execution of Two New Slurry Seal Contracts for Slurry Seal 
Groups 2425 and 2426 to be Funded by the Remaining Fiscal Year 2024 
(FY24) Road Maintenance and Rehabilitation Account (RMRA) Funds for 
Slurry Seal Group 2426, Project No. N/A, as referenced in the Contract 
Appendix. You shall comply with all requirements of the Notice of Exemption 
as set forth in Appendix A.   

2. Compliance with the City’s environmental document shall be included in the 
Contract Price unless separate bid items have been provided. 
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6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the 
City that the liquidated damage amount described in the table below is the 
value of the damage caused by your failure to complete the Work within the 
allotted time. Such sum shall not be construed as a penalty and may be 
deducted from your payments if such delay occurs. 

Contract Value Liquidated Damages Daily Amount 

Less than $200,001 $1,000 

$200,001 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 

$1,000,001 to $2,000,000 $2,500 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 

$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,000 $7,000 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-2.1 Schedule of Values (SOV). To the “WHITEBOOK”, item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. You shall submit an SOV for the lump sum Bid Items below to the Engineer for 
review and approval at the Pre-construction meeting: 

a) Remove, Replace & Install Traffic Striping, Markers, Markings & 
Devices. 

b) Traffic Control and Working Drawings. 

7-3.5.1 General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. Unit Bid Prices shall not be subject to adjustment regardless of quantity used 
for the following Bid Items: 

a) “Asphalt Pavement Repair” 

b) “Crack Seal” 

c) “Crushed Miscelleneous Base” 
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d) “Asphalt Concrete with Pavement Fabric Material” 

e) “Raise Appurtenance to Grade (Water, Sewer)” 

f) “Adjust Existing Manhole Frame and Cover to Grade” 

g) “Adjust Existing Survey Monument to Grade” 

h) “Reconstruct Survey Monument Box” 

   i) “Traffic Detector Loop Replacement or Conduit Stub Installed” 

j) “Removal of Humps, Lumps, and Pavement Irregularities” 

k) “Edge Grind AC Pavement (<2)” 

7-3.8 Eliminated Items. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. Should any Bid items, except Bid Items listed in item 2 of this section, be 
eliminated in its entirety, payment will be made to the Contractor for its 
actual costs incurred in connection with the eliminated item prior to 
notification in writing from the Engineer so stating its elimination.  

2. If eliminated in their entirety, no payment will be made for actual costs 
incurred in connection with the following eliminated items: 

a) “Raise Appurtenance to Grade (Water, Sewer)” 

b) “Adjust Existing Manhole Frame and Cover to Grade” 

c) “Survey Monument Lids” 

d) “Reconstruct Survey Monument Box” 

e) “Adjust Existing Survey Monument to Grade” 

f) “Crushed Miscellaneous Base” 

g) “Traffic Detector Loop Replacement or Conduit Stub Installed” 

h) “Detector Lead-In Cable” 

   i) “Removal of Humps, Lumps, and Pavement Irregularities” 

j) “Micro-Mill AC Pavement (<1)” 

k) “Asphalt Concrete with Pavement Fabric Material”  

l) “Crack Seal” 

m) “Edge Grind AC Pavement (<2)” 
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3. If material conforming to the Plans and Specifications is ordered for use in 
the eliminated items prior to the date of notification of elimination by the 
Engineer, and if the order for that material cannot be canceled, payment will 
be made to you for the actual cost of the material. In this case, the material 
shall become the property of the City and payment will be made to you for 
actual costs for any further handling. If the material is returnable, the 
material shall be returned, and payment will be made to you for actual cost 
of charges made by the supplier for handling and returning the material. 

7-3.9 Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9 
FIELD ORDER LIMITS 

Contract Price Maximum Each Field Order Work Amount 

Less than $1,000,001 $10,000 

$1,000,001 to $5,000,000 $20,000 

$5,000,001 to $10,000,000 $25,000 

$10,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $70,000 

7-3.11 Compensation Adjustments for Price Index Fluctuations.  To the “WHITEBOOK”, 
item 2, DELETE in its entirety and SUBSTITUTE with the following: 

2. The compensation for paving asphalt shall be increased or decreased for 
paving asphalt price fluctuations in accordance with 9-1.07 “Payment 
Adjustments for Price Index Fluctuations” in the Caltrans Standard 
Specifications.  

To the “WHITEBOOK”, ADD the following: 

5. This Contract is subject to the provisions of the “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 
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SECTION 200 – ROCK MATERIALS 

ADD: 
200-1.2.2.4  Screenings for Polymer Modified Rejuvenating Emulsion (PMRE). Screenings for 

use as cover aggregate over polymer modified rejuvenating emulsion for scrub seal 
applications shall conform to the gradation requirements shown in Table 200-1.2.2.4. 

Table 200-1.2.2.4 

Sieve Size 

Percentage Passing Sieve 

Medium  
3/8” x No. 6 

Medium Fine  
5/16” x No.8 

Fine  
1/4" x No.10 

3/4” - - - 

1/2"  100 - - 

3/8” 85-100 100 100 

No. 4 0-15 0-50 60-85 

No. 8 0-5 0-15 0-25 

No. 16 - 0-5 0-5 

No. 30 - 0-3 0-3 

No. 200 0-2 0-2 0-2 

  The ratio of length to width of screenings shall not be greater than 2:1 

SECTION 203 - BITUMINOUS MATERIALS 

ADD: 
203-3.4.7 Polymer Modified Rejuvenating Emulsion (PMRE).  

203-3.4.7.1 General. PMRE shall be cationic and shall consist of asphalt, latex polymer modifier 
and a rejuvenating agent. 
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PMRE shall conform to the requirements shown in Table 203-3.4.7.          

Table 203-3.4.7 

Test on Emulsion Test Method Specification 

Viscosity @ 122°F (SFS) AASHTO T59 50-350 

pH ASTM E70 2.5-5.0 

Sieve, w%, max. AASHTO D244 0.1 

Residue, w%, min. AASHTO T59 65 

Oil distillate, w% (177°C) ASTM D244 0.5 

Storage Stability, 24 Hr, 25°C, max AASHTO T59 1.0 

Test on Residue Recovered by 
Evaporation (AASHTO T59) 

  

Viscosity @ 140°F, (P), max. ASTM D2171 (c,d) 5000 

Penetration @ 39.2°F, min. ASTM D5 40 to 70 

Elastic Recovery %, min. 
AASHTO T59, 

T301(a,b) 
60 

203-3.4.7.2 Rejuvenating Agent. The rejuvenating agent shall conform to Table 203-3.4.7.2.  

Table 203-3.4.7.2 

Test on Rejuvenating Agent Test Method Requirements 

Viscosity, 140°F, CST ASTM D2170 50-175 

Flash Point, °F, COC ASTM D92 380 Min 

Saturate, % by weight ASTM D2007 30 Max 

Asphaltenes, % by weight ASTM D2007 1.0 Max 

Test on Rejuvenating Agent 
RTFOT Residue 

  

Weight Change, % ASTM D2872 6.5  
Viscosity Ratio ASTM D2170 3.0  

a. Exception to AASHTO T59: Bring the temperature on the lower thermometer slowly to 350° F plus 
or minus 10°F. Maintain at this temperature for 20 minutes. Complete total distillation in 60 plus 
or minus 5 minutes from the first application of heat. 

b. Elastic Recovery @ 10°C (50° F): Hourglass sides, pull 20 cm, hold 5 minutes then cut, let sit for 1 
hour. 

c. If it is suspected that a sample may contain solid material, strain the melted sample into the 
container through a No. 500 (300-μm) sieve conforming to Specification E 11.” 

d. Use an AI-200 glass capillary tube to run the test. If the viscosity is 4000 or above, use an AI 400 
instead. 
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203-3.4.7.3 Certificate of Compliance. A Certificate of Compliance conforming to SECTION 4-5 
CERTIFICATE OF COMPLIANCE of the GREENBOOK shall accompany each shipment of 
PMRE to the Work site and be submitted to the Engineer prior to application. In 
addition to the requirements of SECTION 4-5 CERTIFICATE OF COMPLIANCE of the 
GREENBOOK, the certificate shall show the shipment number, type of material, 
density, refinery, consignee, destination, quantity, Project title, purchase order 
number, and date of shipment.  

 PMRE shipped without a Certificate of Compliance will not be allowed to be used. 

203-6.1  General. To the “WHITEBOOK” and "GREENBOOK", DELETE in its entirety and 
SUBSTITUTE with the following:  

203-6.1  General. Asphalt concrete shall be the product of mixing mineral aggregate and 
reclaimed asphalt pavement (RAP) with asphalt binder at a central mixing plant.   

When specified in the Special Provisions, asphalt concrete may be produced using a 
warm mix asphalt (WMA) technology.   

Unless otherwise specified in the Special Provisions or shown on the Plans, asphalt 
concrete mixtures shall conform to 203-6.4. 

 If the asphalt concrete mixture contains more than 15% RAP, refer to Caltrans 
Standard Specifications Section 39, “Asphalt Concrete” for “Materials” and 
“Construction” requirements only unless specified otherwise in these (1) 
Supplementary Special Provisions, (2) The WHITEBOOK, and (3) The GREENBOOK in 
that order of precedence. Replace all references to actions by the “Department” with 
actions by the “City.” 

203-6.2.1  Asphalt Binder. To the "GREENBOOK", ADD the following: 

Unless otherwise specified, for mixtures containing 15 percent or less RAP, the 
performance grade of the virgin asphalt binder shall be the grade specified in the 
Special Provisions with the upper and lower temperature classification of Performance 
Grade (PG) 64-10.  

For mixtures containing greater than 15 percent and not exceeding 25 percent RAP, 
the performance grade of the virgin binder shall be the grade specified in the Special 
Provisions with the upper and lower temperature classification of PG 58-16.  

For mixtures containing greater than 25 percent RAP, the performance grade of the 
asphalt binder shall be determined based on viscosity and blending charts developed 
in accordance with AASHTO M323.   

203-6.2.2  Rock Products for Asphalt Concrete Mixtures. To the "GREENBOOK", ADD the 
following: 

Aggregates must be clean and free from deleterious substances.  The aggregates for 
a leveling course must comply with the gradation specifications for Type A HMA in 
Caltrans Standard Specification Section 39-2.02B. 
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203-6.2.3 Rock Products for Type III Asphalt Concrete Mixtures. To the "GREENBOOK", ADD 
the following: 

Aggregate gradation must be determined before the addition of asphalt binder and 
must include supplemental fine aggregates. Test for aggregate gradation under 
AASHTO T 27. Do not wash the coarse aggregate. Wash the fine aggregate only. Use a 
mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for each 
coarse and fine aggregate portion.  Choose a TV within the TV limits shown in the 
tables titled "Aggregate Gradations." Gradations are based on nominal maximum 
aggregate size. 

203-6.2.5.1 General. To the "GREENBOOK", ADD the following: 

RAP shall be defined as asphalt concrete pavement that has been processed to a 
maximum of 1 inch (25 mm) in size and is free of contaminants. RAP may be 
substituted for part of the virgin aggregate in a quantity up to the lowest level allowed 
in the Caltrans Standard Specifications by dry weight of the combined aggregates. 

Unless otherwise specified, RAP may be substituted for part of the virgin aggregate at 
or above the level allowed in the Caltrans Standard Specifications; currently, 25 
percent by dry weight of the combined aggregates. 

203-6.2.5.2 RAP Stockpiles. To the "GREENBOOK", ADD the following:  

Fractionated RAP stockpiles shall be isolated from other materials. Fractionated RAP 
shall be stored in conical or longitudinal stockpiles. Fractionated RAP shall not be 
agglomerated or be allowed to congeal.     

203-6.2.5.3 Fractionation.  To the "GREENBOOK". DELETE in its entirety and SUBSTITUTE with the 
following:  

203-6.2.5.3 Fractionation. Fractionation is the processing of RAP into 2 or more sizes.  For RAP 
substitution of 15 percent or less, fractionation is not required.  For RAP substitution 
greater than 15 percent, RAP shall be fractionated into 2 sizes conforming to the 
requirements shown in Table 203-6.2.5.3.  The RAP stockpile fractionation gradation 
shall conform to the requirements shown in Table 203-6.2.5.3. 

Table 203-6.2.5.3 

Size Test Method Requirement 

Coarse (% passing the 1-inch sieve) California Test 202a 100 

Fine (% passing the 3/8-inch sieve) California Test 202a 98-100

a Maximum mechanical shaking time is 10 minutes. 

If RAP is from multiple sources, the RAP shall be thoroughly and completely blended 
before fractionating.  

The coarse fractionated stockpile, the fine fractionated stockpile, or a combination of 
the coarse and fine fractionated stockpile may be used. 
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203-6.2.5.4  Testing.  To the "GREENBOOK", ADD the following:  

The mix design RAP stockpile shall be sampled and tested in accordance with California 
Test 384. The average shall be reported on the mix design submittal. When the mix design 
RAP stockpile is augmented, RAP used to augment the stockpile shall be sampled at a 
minimum frequency of 1 sample per 500 tons in accordance with California Test 384 
before augmenting. Each sample shall be tested to determine the uncorrected binder 
content in accordance with AASHTO T 308. The same ignition oven shall determine the 
uncorrected asphalt binder content reported on the mix design submittal. 

The augmented RAP sample, when tested under AASHTO T 209, shall be within ± 0.06 
of the average maximum specific gravity reported on the mix design submittal. 

For startup of a project: 

1. Less than 5,000 tons of a QC test from another City approved submittal from 
the same plant within the last 90 days may be submitted for review. 

2. For greater than 5,000 tons the following QC test must be completed and 
submitted to the Engineer: 

Quality Characteristic Test Method 
Asphalt binder content AASHTO T 308, Method A 
HMA moisture content AASHTO T 329 
Combined Aggregate Gradation  California Test 384 
Combined Aggregate Sand equivalent California Test 217 or ASTM D2419 
Combined Aggregate Moisture 
content 

AASHTO T 255 

Air voids content AASHTO T 269 
Voids in mineral aggregate MS-2 Asphalt mixture volumetrics 
Dust proportion MS-2 Asphalt mixture volumetrics 
Hveem Stability MS-2 and OBC CT 367 
Hamburg wheel track AASHTO T 324 (modified) 
Gyration Compaction AASHTO T 312 

During production, RAP QC testing shall be sampled twice daily and the following 
additional tests shall be performed with the minimum frequency:  

Quality 
Characteristic 

Test Method Minimum Frequency 

Asphalt binder content AASHTO T 308, Method A 1 per day with a minimum 
of 500 tons 

Aggregate Gradation – 
combined with RAP 

California Test 384 1 per day with a minimum 
of 100 tons 

Aggregate Sand 
equivalency 

California Test 217 or 
ASTM D2419 

1 per day with a minimum 
of 100 tons 
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Quality 
Characteristic 

Test Method Minimum Frequency 

Aggregate Moisture 
content 

AASHTO T 255 1 per day with a minimum 
of 100 tons 

Hveem Stability MS-2 and OBC CT 367 1 per day with a minimum 
of 100 tons 

Hamburg wheel track AASHTO T 324 
(modified) 

1 per 5,000 tons or 1 per 
project, whichever is greater 

Nuclear gauge density California Test 375 1 per 50 tons 

203-6.2.5.5  Quality. To the "GREENBOOK", ADD the following:  

For RAP content higher than 15% in HMA, refer to Sections 39-2.01, “General”; 39-2.02, 
“Type A Hot Mix Asphalt,” and 39-2.03, “Rubberized Hot Mix Asphalt--Gap Graded,” of 
the Caltrans Standard Specifications in effect at the time of Bid for the quality 
assurance requirements.  Under this process, the contractor performs quality control 
testing, and the City performs acceptance testing and inspection. The acceptance 
decision is based on the City’s test results only.  

RAP shall conform to the requirements shown in Table 203-6.2.5.5: 

Table 203-6.2.5.5 

Quality Characteristic Test method Requirement 

Uncorrected Binder Content (% within 
the average value reported)a 

AASHTO T 308 ± 2.00 

Specific gravity (within the average value 
reported) 

AASHTO T 209 ± 0.06 

Combined Aggregates Sand Equivalent 
(min) 

California Test 217 
or ASTM D2419 

50 

a Average uncorrected binder content of 3 ignition oven tests performed. 
a Average maximum specific gravity reported on the JMF. 

203-6.3.1  General. To the "GREENBOOK" and "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following:  

203-6.3.1  General.  

1. The Contractor shall submit in accordance with 3-8.4 a JMF that summarizes 
each asphalt concrete mix design for each class and grade of asphalt concrete 
required to construct the Work. Supporting information for the warm mix 
asphalt (WMA) technology and/or recycling agent, if included in a mixture, shall 
also be submitted e.g., C2 PG 58-16 (½ inch) (12.5 mm) and B3 PG 58-16 (¾ 
inch) (19 mm) asphalt concrete.  

2. Asphalt concrete for JMF and Mix Designs shall be Type III and shall not exceed 
the allowable RAP level.  
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3. The JMF shall identify the source and the individual grading of each material 
used to produce the mix design (including the percentage and individual 
gradation of any manufactured or natural sands), the combined gradation,  
the optimum binder content   (OBC),  void content,   reclaimed asphalt 
pavement  (RAP) percentage, RAP gradation, RAP binder content, stability 
value, plant identification, mix number, WMA technology, and the source and 
performance grade of the paving asphalt. Upon request, the mix design test 
data represented by the JMF shall be immediately made available to the 
Engineer. 

4. When greater than 25 percent RAP is to be included in a mixture, a mix design 
shall be submitted on Caltrans Forms CEM-3511 and CEM-3512 or another 
format as approved by the Engineer. The submittal shall include supporting 
information showing the viscosity of the individual binders (both the virgin 
paving asphalt grade and that of the binder recovered from the RAP); and the 
amount of recycling agent, if any, and the blended final viscosity in accordance 
with AASHTO M323.   

5. For all mixtures, the asphalt binder content shall be defined as the total 
bituminous material present in the mix consisting of the blend of virgin paving 
asphalt, residual paving asphalt from RAP, and recycling agent. 

6. Refer to Caltrans Standard Specifications, 39-2.01A(3)(b), “Job Mix Formula” for 
additional requirements for modifications, renewal, authorization, and quality 
control plan.  

7. A new mix design shall be prepared and a new JMF submitted if: 

a) the combined aggregate gradation is not within ± 3 percentage points 
of the gradation shown on the referenced mix design on any sieve, 

b) the source of any aggregate is changed, 

c) the performance grade of paving asphalt is changed, 

d) the average binder content in a new fractionated RAP stockpile varies 
by more than ± 2.00 percent from the average RAP binder content 
reported on the JMF,    

e) the average maximum specific gravity in a new fractionated RAP 
stockpile varies by more than ± 0.060 from the average maximum 
specific gravity value reported on the JMF. 

8. AASHTO T 324 (Modified) is AASHTO T 324 (Standard Method of Test for 
Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures) with the 
following parameters: 

a) Target air voids must equal 7.0 ± 1.0 percent. 

b) Specimen height must be 60 ± 1 mm. 

c) Number of test specimens must be 4 to run 2 tests. 

d) Do not average the 2 test results. 
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e) Test specimen must be a 150 mm gyratory compacted specimen.

f) Test temperature must be set at:

1. 113 ± 2 degrees F for PG 58 for use of 25% RAP

2. 122 ± 2 degrees F for PG 64 for use of 15% RAP

3. Measurements for impression must be taken at every 100 passes
along the total length of the sample. 

g) Inflection point is the number of wheel passes at the intersection of
the creep slope and the stripping slope at maximum rut depth.

h) Testing shut off must be set at 25,000 passes.

i) Submersion time for samples must not exceed 4 hours.

9. Take samples under California Test 125.

ADD:  
203-6.3.3 Asphalt Binder Replacement. Asphalt binder replacement shall be defined as the 

asphalt binder from RAP expressed as a percent of the total asphalt binder in the 
mixture.    The asphalt binder replacement shall be calculated as a percentage of the 
approved JMF target asphalt binder content. The maximum asphalt binder 
replacement for mixtures containing RAP shall be 25 percent of the optimum binder 
content (OBC) for surface courses and 40 percent for leveling and base courses.  

For Type A HMA with a binder replacement percent less than or equal to 25 percent 
of your specified OBC, you may request that the performance-graded asphalt binder 
grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

Once the City has approved a mix design, the asphalt binder content shall be within 
0.5% of the identified target binder contents for each mix design submitted.  

Each approved asphalt plant and location shall perform an annual verification process 
with the City. 

ADD:  
203-6.4.5 Miscellaneous Areas and Dikes. For miscellaneous areas and dikes: 

1. Choose the aggregate gradation from:

a) 1/2-inch Type A HMA aggregate gradation.

b) Dike mix aggregate gradation.

2. Choose asphalt binder Grade PG 58-16 or 64-10.

3. Minimum asphalt binder content must be:

a) 5.70 percent for 1/2-inch Type A HMA aggregate gradation.

b) 6.00 percent for dike mix aggregate gradation.
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If you request and the Engineer authorizes, you may reduce the minimum asphalt 
binder content.  Aggregate gradation for dike mix must be within the TV limits for the 
specified sieve size as shown below: 

Sieve size Target value limit Allowable tolerance 

1/2" 100 --

3/8" --- 95 - 100

No. 4 73–77 TV ± 10 

No. 8 58–63 TV ± 10 

No. 30 29–34 TV ± 10 

No. 200 0 - 14 
For HMA used in miscellaneous areas and dikes, sections 203-6.3.1 do not apply. 

203-6.7 Production. To the "GREENBOOK", ADD the following: 

1. Before production, the HMA plant must have a current qualification under the
City’s Material Plant Quality Program for each mix design.

203-6.7.1 General. To the "GREENBOOK", ADD the following: 

During production, the hot- or cold-feed proportion controls for virgin aggregate and 
RAP may be adjusted.  For RAP substitution of 15 percent or less, RAP must be within 
± 5 of the RAP percentage shown in the approved JMF fo1m without exceeding 15 
percent. For RAP substitution of greater than 15 percent, RAP must be within ± 5 of 
the RAP percentage shown in the approved JMF form without exceeding 25 percent.  

Do not start HMA production before verification and authorization of JMF.  The HMA 
plant must have a current qualification under the City’s Material Plant Quality 
Program. Weighing and metering devices used to produce HMA modified with 
additives must comply with the City's MPQP. If a loss-in-weight meter is used for dry 
HMA additive, the meter must have an automatic and integral material delivery control 
system for the refill cycle. 

Calibrate the loss-in-weight meter by: 

1. Including at least 1 complete system refill cycle during each calibration test run

2. Operating the device in a normal run mode for 10 minutes immediately before
starting the calibration process

3. Isolating the scale system within the loss-in-weight feeder from surrounding
vibration

4. Checking the scale system within the loss-in-weight feeder for accuracy before
and after the calibration process and daily during mix production

5. Using a minimum 15 minute or minimum 250 lb. test run size for a dry
ingredient delivery rate of less than 1 ton per hour

6. Complying with the limits of City’s Conveyor Scale Testing
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Proportion aggregate by hot or cold-feed control. The aggregate temperature must 
not be more than 375 degrees F when mixed with the asphalt binder. Asphalt binder 
temperature must be from 275 to 375 degrees F when mixed with aggregate. Mix HMA 
ingredients into a homogeneous mixture of coated aggregates.  

HMA must be produced at the temperatures shown in the following table: 

HMA compaction Temperature (°F) 

Density based Method Not to exceed 325 
 

If you stop production for longer than 30 days, a production start-up evaluation is 
required. 

SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.6  Preparatory Repair Work. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Prior to the application of the surface seal, the Contractor shall complete all 
necessary preparation and repair work to the road segment as specified in the 
Special Provisions and Contract Documents or as directed by the Engineer. 

2. No preparatory asphalt work shall be done when the atmospheric 
temperature is below 50 °F or during unsuitable weather. 

3. Prior to the application of the surface seal, the Contractor shall reference all 
utility and manhole covers and survey monuments with a sufficient number 
of points to locate each facility after sealing the street. The reference marks 
shall be removed to the satisfaction of the Engineer when no longer needed.  

4. Manhole covers, utility vaults and the surfaces of other utility facilities, survey 
monuments and benchmarks, shall be covered using a material approved by 
the Engineer. The cover material and application procedure shall not result in 
adherence of the surface seal nor in stripping of the surface seal from the 
adjacent roadway pavement. All utility, manhole, and survey monument 
covers will need to be removed prior to leaving the work site at the end of the 
day. Temporary covers shall be re-applied prior to each subsequent surface 
seal application.   

5. Preparatory Work shall include tree trimming, weed abatement, weed 
spraying, crack sealing, asphalt repair, cold milling, subgrade preparation, 
base repair, edge grind, removal of humps and pavement irregularities, 
removal of raised pavement markers, removal of pavement markings, 
identifying location of public and private utilities and appurtenances, all 
concrete work, and any other work and as specified in the Special Provisions 
and Contract Documents or as directed by the Engineer. 
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6. Preparatory crack sealing for slurry seal shall occur after the completion of
asphalt pavement repair, base repair, and edge grind operations. At the end
of each day the Contractor shall submit to the Engineer an itemized list of crack 
seal work completed. The list shall include the location of the work and the
exact quantity of pounds of crack seal placed.  Crack seal shall not be required
for streets scheduled to be scrub sealed or cape sealed  as specified in the
Contract Documents.

7. Existing City manhole frames and covers, appurtenances (water and sewer),
and survey monuments to be raised or reconstructed shall be adjusted after
the placement of the surface seal or as directed by the Engineer. Relocation or
adjustment to grade by other agencies/companies shall be identified by
marking the face of the curb closest to the utility appurtenance as follows:

1. Offset distance of the appurtenance from the curb face

2. The limits of the appurtenance or corners of the vault/box

8. Most areas of damaged asphalt requiring Asphalt Pavement Repair have been
marked out in the field as “MP” or “DO” (mill & pave or dig-out). Mill & Paves
shall have a minimum depth of 2”, and dig-outs, also called base repairs, shall
have a minimum depth of 10”. Some areas may be marked out in the field as
“MP4” and shall have a minimum mill & pave depth of 4”.

9. The minimum repair area shall be 4 feet by 4 feet regardless of mark out.

10. Edges of milled areas shall be cut cleanly.

11. Material removed, regardless of removal method, shall be disposed of at a
legal site.

12. You shall repair marked out areas of distressed asphalt concrete pavement by,
milling, grinding, or saw cutting to remove damaged areas of pavement in
accordance with 404-1, “General”, to expose firm and unyielding pavement,
base or native. Unyielding pavement will have no visible cracks and unyielding
base or native will be properly compacted, as determined by the Engineer. If
cracks are visible, then pavement is not unyielding and shall require additional
depth be removed. The Contractor shall prepare subgrade as needed and
install a maximum of 5” compacted asphalt concrete pavement over
compacted base material to be level with adjacent roadway surface.

13. If, in order to achieve the minimum specified depth, the base material is
exposed, then the existing base material, as well as additional base material
shall be compacted to 95% relative compaction to a depth 5” below the
finished grade (dig-out).

14. The QCP shall establish location and timing of compaction testing and shall be
subject to approval by the Engineer. You shall reimburse the City for the cost
of retesting failing compaction tests conducted as part of the City of San Diego
Quality Assurance testing.
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15. Base repairs shall have a minimum depth of 10”.

16. Compaction tests shall be made to ensure compliance with the specifications. 
The Engineer will determine when and where the test will occur. If additional 
base material is required, the Contractor shall use Crushed Miscellaneous 
Base in accordance with 200-2.4, “Crushed Miscellaneous Base”. If the base 
material is exposed, to achieve the required minimum removal thickness, the 
base material shall be prepared conforming to 301-1, “SUBGRADE 
PREPARATION”.

17. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, “Crushed Miscellaneous Base.”

18. Base repairs shall comply with 203-6, “Asphalt Concrete.”

19. You may use grinding as a method for removal of deteriorated pavement 
when the areas indicated for removal are large enough (a minimum of the 
machine drum width) and when approved by the Engineer.

20. For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut cleanly 
with a saw. The areas shall be cleaned, and tack coated in accordance with
302-5.4, “Tack Coat” before replacing the asphalt pavement. Please refer to the 
Contract Documents .

21. Base repair areas where failed pavement is removed either by cold milling or by 
excavation shall be restored to existing pavement grade with “Crushed 
Miscellaneous Base” at 5 inches, and 5 inches of Asphalt Concrete shall be placed 
atop the layer of “Crushed Miscellaneous Base” unless otherwise directed by the 
Engineer. These areas have been identified in the Contract Documents as 
“DO”. The Crushed Miscellaneous Base shall be in accordance with 200-2.4, 
“Crushed Miscellaneous Base.”

22. Preliminary quantities are identified in the Contract Documents but may need 
to be increased and approved by the Engineer at the time of construction. 
Base Repairs shall not exceed 25% RAP in content.

23. When applicable, the areas and quantities shown in the Contract 
Documents are given only for the Contractor’s aid in planning the Work and 
preparing Bids. You shall identify any new areas that require repair prior to 
paving in order to construct a smooth and stable pavement surface. Upon 
approval by the engineer, the repair locations shall be incorporated into scope 
of work and shall not be considered extra work. You shall mark the pavement 
area as “DO” or as directed by the Engineer.

24. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4, “Tack Coat.”
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25. When milling and/or grinding asphalt pavement and the Contractor 
encounters solid, level unyielding PCC trench caps or appurtenance collars 
before reaching a minimum depth of 2”, then the Contractor shall place 
enough asphalt concrete pavement to bring the surface to be level with the 
adjacent roadway. 

26. The Contractor shall install new asphalt within the repair area or for patches 
in accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.” Asphalt concrete 
shall be III-B3-PG 64-10 (3/4”) and III-C2-PG 64-10 (1/2”) in compliance with 
203-6, “ASPHALT CONCRETE.” 

27. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice. The finished patch shall be level 
and smooth in compliance with the 302-5.6.2, “Density and Smoothness.” After 
placement and compaction of the asphalt patch, you shall seal all finished 
edges with a 4 inch (101.6 mm) wide continuous band of SS-1H. 

28. At the end of each day the Contractor shall submit to the Engineer an itemized 
list of asphalt pavement and base repair work completed. The list shall include 
the location of the work, the exact square footage of the repair, tons of asphalt 
placed, and tons of base material placed. 

29. When micro-mill is specified in the Contract Documents, streets shall be micro-
milled after the asphalt pavement repairs, base repairs, and edge-grinding 
have been completed. 

30. The quantities shown in the appendices are based on a street assessment 
survey and may vary. The Engineer will designate the limits to be removed and 
prepared and these designated areas shall be considered to take precedence 
over the areas shown in an Appendix to the Contract Documents.  

301-1.6.1  Asphalt Patching. To the “WHITEBOOK”, items 1, 2, and 5, DELETE in their entirety 
and SUBSTITUTE with the following: 

1. Miscellaneous asphalt patching shall consist of patching potholes and skin 
patching other low spots in the pavement that are deeper than ¼” per  
302-5.6.2, “Density and Smoothness.” These areas are generally smaller and 
more isolated than those areas in need of mill and pave. 

2. The areas requiring patching have not been identified in the Contract 
Documents, nor in the field. The Contractor and/or Engineer shall identify 
areas that may require patching prior to slurry work to ensure the smoothness 
and quality of the finished product. 

5. You shall remove distressed asphalt pavement either by saw cutting or milling 
to expose firm and unyielding pavement, prepare subgrade (as needed), and 
install compacted asphalt concrete pavement over prepared subgrade per 
301-1, “Subgrade Preparation.” 
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301-1.7  Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the following: 

1. The payment for the preparatory works shall be included in the Contract Unit 
Bid Item for which preparation works are performed unless it is specified as a 
separate Bid Item. 

2. The areas and quantities in the Contract Documents are given only for the 
Contractor’s aid in planning the Work and preparing Bids. The Engineer will 
designate the limits to be removed and prepared and these designated areas 
shall be considered to take precedence over the areas shown in the Contract 
Documents. The quantities shown in the Contract Documents are based on a 
street assessment survey and may vary. No payment shall be made for areas 
of over excavation as determined by the Engineer. 

3. Asphalt pavement repair, including both mill & paves and base repair dig-outs, 
required for both mill & paves and base repair dig-outs, shall be paid at the 
Contract unit price per ton for “Asphalt Pavement Repair”. No Payment shall 
be made for areas of over excavation as determined by the Engineer. 

4. The payment for preparatory repair asphalt works shall be paid at the Contract 
Unit Price for “Asphalt Pavement Repair” for each ton placed and includes 
milling, grinding, hauling, disposal or saw cutting of existing pavement, tree 
trimming, tack coating, compaction, and all other necessary work related to 
asphalt pavement installation. 

No additional payment shall be made for milling, grinding, or saw cutting concrete, 
pavement fabric, rubberized material, steel reinforcement, or any other material. 

5. Miscellaneous asphalt patching and tack coat shall be included in the unit price 
for Bid Item “Asphalt Pavement Repair” and no additional payment shall be 
made therefore regardless of number and location of patches. 

301-2.4  Measurement and Payment. To the “GREENBOOK”, ADD the following:  

i. The payment for base repair dig-outs shall be paid at the Contract Unit Price 
for “Crushed Miscellaneous Base”, for each ton placed and includes milling, 
grinding, excavating, hauling, disposal, or saw cutting of existing pavement, 
and all other necessary work related to asphalt base repair. 

SECTION 302 – ROADWAY RESURFACING 

302-2 CHIP SEAL. 

302-2.2.1 Emulsified Asphalt. To the “GREENBOOK”, ADD the following: 

 Emulsified asphalt for scrub seal applications shall be a polymer modified rejuvenating 
emulsion (PMRE) conforming to 203-3.4.7. 
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302-2.2.3 Screenings. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

The size of screenings used shall be medium fine 5/16” x No. 8 and conform to the 
requirements shown in Table 200-1.2.2.2 unless otherwise specified.  

The contractor shall ensure that the selected bituminous material is compatible with 
the aggregate to be used. This may require conducting electrostatic testing of 
aggregate source before chip design to ensure that the binder selected is compatible 
with the potential sources of aggregate. 

302-2.3.6 Sweepers. To the “GREENBOOK”, ADD the following: 

Brooms shall not be steel-tined brooms on emulsion chip seals. Sweepers shall be 
capable of removing loose screenings adjacent to barriers that prevent aggregate 
from being swept off the roadway, including curbs, gutters, dikes, berms, and railings. 

302-2.4 Roadway Surface Preparation. To the “GREENBOOK”, ADD the following: 

Remove any extraneous material affecting adhesion of the chip seal with the existing 
surface and drying. 

ADD: 
302-2.4.1 Testing. Testing shall conform to the requirements of 203-3.4.5. 

302-2.6.1 General. To the “GREENBOOK”, ADD the following: 

Schedule the operations so that chip seals are placed on both lanes of the travel way 
each work shift. At the end of the work shift, the end of the chip seals on both lanes 
must generally match. 

302-2.6.2 Polymer Modified Emulsified Asphalt. To the ”GREENBOOK”, ADD the following:  

The initial application rate for each road shall be 0.30 gal/sq yd and any adjustments 
to this rate shall be determined by the Contractor and will be subject to approval by 
the Engineer. 

Do not apply polymer modified asphaltic emulsions when weather forecasts predict 
the ambient air temperature will fall below 39 degrees F within 24 hours after 
application. 

Emulsion shall not be applied a greater distance than can be immediately covered by 
screenings, and, in no case, shall the distributor truck advance more than 200’ ahead 
of the screening spreader. 

302-2.6.4.1 General. To the “GREENBOOK”, ADD the following: 

Do not allow vehicles to drive on asphaltic emulsion or asphalt binder before 
spreading aggregate. Operate the spreader at speeds slow enough to prevent 
aggregate from rolling over after dropping. 

If the spreader is not moving, aggregate must not drop. If you stop spreading and 
aggregate drops, remove the excess aggregate before resuming activities.  
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302-2.6.4.2 Spreading on Polymer Modified Emulsified Asphalt. To the “GREENBOOK”, ADD 
the following: 

You may stockpile aggregate for the polymer modified emulsified asphalt chip seals if you 
prevent contamination. Aggregate must have a damp surface at spreading. If water visibly 
separates from the aggregate, do not spread. You may re-dampen aggregate in the 
delivery vehicle. Operating the chip spreader at speeds which cause the chips to roll over 
after striking the bituminous covered surface will not be permitted. 

 Spread aggregate before the polymer modified emulsified asphalt sets or breaks. 

 Do not spread aggregate more than 500 feet ahead of the completed initial rolling. 

302-2.7 Finishing. 

302-2.7.1 General. To the “GREENBOOK”, ADD the following: 

d)  Remove temporary covers from appurtenances and utility covers prior to 
leaving the worksite at the end of the day. 

302-2.8 Flush Coat. 

302-2.8.1 General. To the “GREENBOOK”, paragraph 1, DELETE in its entirety and SUBSTITUTE 
with the following: 

Flush coat shall consist of the application of an emulsified asphalt fog seal to the 
surface of the chip seal. Flush coat application shall begin immediately after initial 
sweeping and removal of excess screenings and prior to opening the lane to 
uncontrolled (not controlled with pilot cars) traffic. 

Flush coat shall not be applied when a chip seal is applied as part of a cape seal 
treatment. 

302-2.11 Payment. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

The payment for chip seals will be made at the Contract Unit Price for “PME Chip Seal” 
per square foot for each combination of size of screenings and grade of emulsified 
asphalt or modified paving asphalt used in the Work. The basis of the payment shall 
be as specified in the Bid. 

  Unless otherwise specified, the Contract Unit Price shall include: 

a) public notification, 

b) surface preparation, 

c) materials, 

d) application and spreading, 

e) finishing, 

f) sweeping,  

g) disposal, and  

h) maintenance of the completed chip seal 
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302-4.12.2 Application. To the “WHITEBOOK”, item 1, subsection c, DELETE in its entirety and 
SUBSTITUTE with the following: 

c) RPMS shall only be placed when the ambient temperature is at least 50° F and
rising. Do not place slurry seal if rain is imminent or the ambient temperature
is expected to be below 32° within 24 hours after placement.

d) The weather and temperature requirements listed in subsection c shall
supersede those listed in section 37-3.01 C(5)(b) of the Caltrans Standard
Specifications.

To the “WHITEBOOK”, item 2, subsection b, ADD the following: 

iii. Where multiple layers of RPMS are specified, the first layer, regardless of Type,
shall be placed 1’ from concrete gutters.

302-4.12.4 Measurement and Payment. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following:  

1. RPMS shall be paid on the square footage of RPMS applied. The measurement
of RPMS applied shall be calculated by dividing the weight obtained from
Certified Weighmaster Certificates by the spread rate for the type specified.
You shall present Weighmaster Certificates for unused material remaining at
the completion of the Work at no cost to the City. The payment shall be
determined by deducting the amount of unused material from the total
amount of material delivered.

2. The payment for RPMS shall be the total square footage used on the project
calculated using the method described and shall be paid under the following:

BID DESCRIPTION UNIT 

Rubber Polymer Modified Slurry (RPMS) Type I SF 

Rubber Polymer Modified Slurry (RPMS) Type II SF 

Rubber Polymer Modified Slurry (RPMS) Type III SF 

3. The Bid items for RPMS shall include full compensation for the specified
surface preparation not included in other Bid items and shall include the work
necessary to construct the RPMS as specified on the Plans. Sweeping,
removals, and furnishing the aggregate required for the mix design shall also
be included in this Bid item.

4. The payment for sampling and testing of RPMS shall be included in the 3 bid
items of the Rubber Polymer Modified Slurry listed in the table of item 2.
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ADD: 
302-4.12.5  Field Sampling and Testing. 

1. The contractor shall be responsible for sampling and testing of the RPMS mix. 

2. During the performance of the work, the Contractor shall provide at least 2 
field samples, from separate loads, of mixed slurry seal per mixer per day. 

3. WTAT specimens shall be cast and struck off within 60 seconds of obtaining 
the sample. WTAT specimens shall not be transported until the slurry seal has 
set as defined by ASTM D3910. 

4. RPMS field samples shall be tested to conform to the requirements below and 
Table 302-4.9.1 of the “GREENBOOK”.  

TEST FREQUENCY OF TESTING  

Wet Track Abrasion Test Minimum 2 per day per type per mixer 

Consistency Test Minimum 1 per day per type per mixer 

Extraction Test Minimum 1 per day per type per mixer 

Water Content Minimum 1 per day per type per mixer 

302-5.4  Tack Coat. To the "WHITEBOOK", ADD the following: 

3.  Prior to applying the tack coat, submit calculations for the minimum spray rate 
required to achieve the minimum residual rate. 

302-15.1  General. To the “WHITEBOOK”, item 1, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. All cracks in asphalt 1/8 inch or wider but no greater than 1 inch wide shall be 
sealed prior to the application of slurry. You shall seal only transverse, 
longitudinal, block, or reflective cracks. You shall not seal alligator (fatigue) 
cracked areas or cracks in PCC. 

ADD: 
302-16 SCRUB SEAL. 

302-16.1 General. Scrub seal shall consist of furnishing all labor, materials, tools, equipment, 
transportation, and incidentals necessary for scrub seal resurfacing. 

 A scrub seal consists of applying a seal coat using a polymer modified rejuvenating 
asphaltic emulsion (PMRE), scrubbing the emulsion to fill cracks and voids in the 
pavement, applying and rolling screenings, and applying a flush coat. 
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The contractor shall prepare a submittal detailing the scrub seal order of operations 
including but not limited to the following: weed abatement, asphalt pavement repairs 
and/or base repairs, edge grinding, micro-milling when specified, application of the 
PMRE and scrubbing the applied emulsion with a scrub broom as specified, application 
of screenings, brooming the screenings with a secondary broom when specified, 
rolling the screenings, and application of a flush coat. 

Flush coat shall not be applied when a scrub seal is applied as part of a cape seal 
treatment. 

302-16.2 Materials. 

302-16.2.1 Chip Seal. Chip seal shall conform to 302-2. 

302-16.2.1.1 Emulsified Asphalt. Emulsified asphalt for the flush coat shall conform to 302-2.2.1

302-16.2.1.2 Modified Paving Asphalt. Modified paving asphalt shall conform to 302-2.2.2.

302-16.2.1.3 Screenings. The size of screenings used shall be medium fine 5/16” x No. 8 and

302-16.3

302-16.4

conform to 200-1.2.2.2 unless otherwise specified.  

The screening gradation for a PMRE scrub seal must comply with the requirements of 
200-1.2.2.2.

The contractor shall ensure that the selected bituminous material is compatible with 
the aggregate to be used. This may require conducting electrostatic testing of 
aggregate source before chip design to ensure that the binder selected is compatible 
with the potential sources of aggregate. 

Equipment. Equipment shall conform to 302-2.3 with the addition of a scrub 
broom (See Appendix L - Scrub Broom Diagram). The scrub broom shall be a 
broom sled of angled nylon-bristled street brooms. The broom sled shall be 
attached to and pulled by the distributor truck. The broom sled must be 
equipped with the means to mechanically raise and lower the scrub broom off 
and onto the road surface at designated points of completion and start up. It 
shall be towable in an elevated position to the next area of construction. The 
weight of the broom assembly shall be such that it does not squeegee the emulsion 
sealer off the roadway surface. Sandbags may be used to ensure contact is 
maintained. 

Roadway Surface Preparation. Roadway surface preparation shall conform 
to 302-2.4.

Prior to the Scrub Seal operation on city streets, the Contractor shall remove any and 
all vegetation within the limits of the scrub seal by applying an approved herbicide. 

The herbicide shall be applied at least 10 days prior to the chip seal operation, or as 
directed by the manufacturer of the approved herbicide. Herbicides shall be 
submitted by the contractor for approval by the Agency and shall be certified for use 
in the State of California for the specific use intended. The application of the 
herbicide shall be performed in accordance with all applicable regulations. Any and 
all fines or clean-up costs for unlawful misuse or discarding of herbicides shall 
be the sole responsibility of the Contractor. Mixtures and spread rates for the 
herbicides shall be determined by the manufacturer’s specifications. Washing 
down of equipment or discarding of herbicides shall not enter the catch basins or 
positive drainage facilities. 
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Prior to the Scrub Seal operation, the Contractor shall remove all existing 
thermoplastic striping, thermoplastic legends and raised pavement markers within 
the scrub seal limits. When removing the raised pavement markers, the Contractor 
shall remove excessive adhesive left on pavement caused from the removal of raised 
pavement markers. Removal shall be done to the satisfaction of the Engineer. 

Prior to the Scrub Seal operation, all personnel covers, drain inlet covers, monument 
covers, and all other utility covers shall be protected from the Contractor’s scrub seal 
operations by applying a sheet of plastic, cut to fit, or placing a plastic bag over the 
exposed facilities or other methods approved by the Engineer. All traces of plastic, 
residual emulsion and chips shall be removed from all personnel covers, drain inlet 
covers, monument covers, and all other utility covers as quickly as possible, after the 
application of the scrub seal and the final coat prior to the final acceptance of the 
project. 

Immediately prior to the Scrub Seal operations, the Contractor shall thoroughly clean 
the surface to receive scrub seal. The Contractor shall sweep the entire surface with 
power brooms to the satisfaction of the Engineer.  

All cracks 1” in width or less shall be blown out with compressed air immediately prior 
to applying the PMRE so that it is allowed to penetrate and fill these cracks. 

Contractor shall identify locations where cracks are found to be in excess of 1” and 
shall bring them to the attention of the Engineer. 

The Contractor shall furnish a computer generated schedule for the work, listing the 
dates on which individual streets or locations are to be closed to traffic for surfacing. 
The schedule shall detail the dates each street is to be scrub sealed, and when the 
final flush coat layer shall be applied. The Contractor shall adhere diligently to the work 
schedule in the prosecution of the work. 

302-16.5 Temporary Traffic Control. Temporary traffic control to conform to 302-2.5. 

302-16.6 Application and Spreading.  Chip seal and flush coat shall be applied to the specified 
roadways where Scrub Seal is identified. Application and spreading shall conform to 
302-2.6 and the following: 

 PMRE shall not be applied: 

a) when the atmospheric temperature is below 50°F or above 105°F 

b) until sufficient screenings are on hand to immediately cover the PMRE, 

c) more than 500 feet ahead of the completed initial rolling 

In no case, shall the distributor truck advance more than 200 feet ahead of the 
screening spreader. 
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The contractor shall schedule PMRE application such that the PMRE breaks (turns from 
brown to black) before 

a) the atmospheric temperature falls below 50°F, 

b) the pavement temperature falls below 50°F, and  

c) the time the lane is to be opened to traffic 

PMRE must be heated to a temperature above 130°F but not exceed 180°F at the time 
of application. 

The initial application rate shall be 0.32 gallon per square yard. The contractor may 
propose a different initial rate. If so requested by the Engineer, the Contractor shall 
apply PMRE to 100-foot test strips to assist in determination. The initial rate of 
application, and any adjustments thereto during application, shall be subject to 
approval by the Engineer. 

 Immediately following application, PMRE shall be scrubbed into the existing pavement 
surface with a scrub broom. Scrubbing shall fill cracks and voids, force the PMRE into 
the existing pavement surface, and distribute the PMRE uniformly over the roadway 
cross section. 

 Screenings shall be spread immediately after application and brooming of PMRE. 
Spreading of screenings shall conform to 302-2.6.4. The spread rate for screenings 
shall be between 16 to 25 lbs per square yard. The exact rate will be determined by 
the contractor. The rate shall be adjusted up or down as necessary to provide 
complete and uniform coverage over the PMRE and ensure that no bleeding occurs 
during rolling. The initial rate, and any adjustments thereto during spreading, shall be 
subject to approval by the Engineer. 

 Finishing including initial and final rolling, sweeping, and application of a flush coat 
shall conform to 302-2.7. 

 The Contractor shall exercise care to prevent spillage of resurfacing material on 
concrete surfaces. All surfaces not designated to be resurfaced shall be cleaned 
immediately before resurfacing any more streets. All streets are to be resurfaced from 
edge of pavement to edge of pavement and no overlap on concrete shall be permitted. 

302-16.7 Finishing. Finishing shall conform to 302-2.7. The Contractor shall assume full liability 
and pay all costs associated with any claims made for cracked/broken windshields, 
damage to paint, etc. on roads scheduled for scrub seal at no cost to the City. 

302-16.8 Flush Coat. Flush coat shall conform to 302-2.8.  

 Flush coat shall not be applied on roads receiving a cape seal. 

302-16.9 Maintenance.  Maintenance shall conform to 302-2.9. 

302-16.10 Measurement. Scrub seal will be measured by the square foot. The quantity of Scrub 
Seal to be paid will be determined by measuring the total area where Scrub Seal was 
placed. No payment will be made for materials not used or material placed outside of 
the limits specified in these contract documents unless directed by the Engineer. 
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 Application rates of PMRE and screening will be verified utilizing calibration 
information from the distributor and spreader trucks used. 

302-16.11 Payment. The payment for scrub seal will be made at the Contract Unit Price for 
“Polymer Modified Rejuvenating Emulsion (PMRE) Scrub Seal” per square foot and 
shall include full compensation for furnishing all labor, materials, equipment and 
incidentals for the following items: 

a) public notification 

b) surface preparation, 

c) materials, including the rejuvenating emulsion, screenings, and flush coat 

d) application and spreading, 

e) finishing 

f) sweeping,  

g) disposal, and  

h) maintenance of the completed scrub seal 

ADD: 
302-17 CAPE SEAL. 

302-17.1 General. Cape seal shall consist of furnishing all labor, materials, tools, equipment, 
transportation, and incidentals necessary for constructing cape seal resurfacing. 

 Cape seal resurfacing includes an initial scrub seal conforming to 302-16 followed by 
Type II slurry seal surfacing conforming to 302-4. 

 When specified, an additional Type I slurry seal shall be applied over bike lanes 
conforming to 302-4. 

302-17.2 Materials. 

302-17.2.1 Scrub Seal. Scrub seal shall conform to 302-16. 

302-17.2.1.1 Emulsified Asphalt. Emulsified Asphalt shall conform to 203-3.4.7. 

302-17.2.1.2 Modified Paving Asphalt. Modified paving asphalt shall conform to 302-2.2.2. 

302-17.2.1.3 Screenings. Screenings shall be medium fine 5/16” x No. 8 and conform to 200-1.2.2.2. 

302-17.2.2 Slurry Seal Surfacing.  Slurry seal surfacing methods shall be Type II and conform to 
302-4.12 and 203-5.6. 

302-17.3 Equipment. Equipment shall conform to 302-16.3 and 302-4.5. 

302-17.4 Roadway Surface Preparation. Roadway surface preparation shall conform to  
302-16.4. 

302-17.5 Temporary Traffic Control. Temporary traffic control shall conform to 302-2.5 and 
302-4.7. 
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302-17.6 Application and Spreading. Scrub seal and Type II RPMS slurry seal shall be applied 
to the specified roadways where Cape Seal is identified. An additional Type I RPMS 
slurry seal layer shall be applied within bike lane limits as specified in the Contract 
Documents. 

 Allow at least three calendar days but no more than seven calendar days for cure time 
on the scrub seal prior to applying slurry seal surfacing. 

 The Contractor shall exercise care to prevent spillage of resurfacing material on 
concrete surfaces. All surfaces not designated to be resurfaced shall be cleaned 
immediately before resurfacing any more streets. All streets are to be resurfaced from 
edge of pavement to edge of pavement and no overlap on concrete shall be permitted. 

302-17.7 Finishing. Finishing shall conform to the Standard Specifications and these Special 
Provisions. 

 The Contractor shall assume full liability and pay all costs associated with any claims 
made for cracked/broken windshields, damage to paint, etc. on roads scheduled for 
cape seal at no cost to the City. 

302-17.9 Maintenance.  Maintenance shall conform to the Standard Specifications and these 
Special Provisions. 

302-17.10 Measurement. Cape Seal will be measured by the square foot. The quantity of Cape 
Seal to be paid will be determined by measuring the total area where Cape Seal was 
placed. No payment will be made for materials not used or material placed outside of 
the limits specified in these contract documents unless directed by the Engineer. 

 Application rates of PMRE and screening will be verified utilizing calibration 
information from the distributor and spreader trucks used. 

302-17.11 Payment. The payment for cape seal will be made at the Contract Unit Price for “Cape 
Seal (PMRE Scrub Seal with Type II Slurry)” per square foot and shall include full 
compensation for furnishing all labor, materials, equipment, and incidentals for the 
following items:  

a) public notification 

b) surface preparation 

c) materials, including the rejuvenating emulsion, screenings, and Type II RPMS 
Slurry Seal 

d) application and spreading 

e) finishing 

f) sweeping 

g) disposal and 

h) maintenance of the completed scrub seal 

The payment for Type I slurry to be placed in bike lanes shall be made at the Contract 
Unit Price for “Rubber Polymer Modified Slurry (RPMS) Type I” per square foot. 
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SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS 

314-1  GENERAL. To the “GREENBOOK”, ADD the following: 

All crosswalks required for this contract shall be in conformance with Standard 
Drawing SDM-116 for Continental Crosswalks. 

The Contractor shall install all traffic striping, pavement markings, pavement markers 
and devices within 15 calendar days, and no less than 7 calendar days after the last 
coat of slurry has been applied in accordance with current standards regardless of the 
existing conditions and installation will include the proposed striping modifications as 
identified in the Contract Document. All striping modifications shall be coordinated by 
the Engineer. 

Any traffic signage installation as required by the striping plans shall be installed 
concurrently or prior to the striping installation. 

If any striping is removed in the vicinity of a school, the contractor shall re-install all 
striping prior to the first day of school. 

Pedestrian crosswalks, limit lines, pavement arrows, pavement legends, diagonal 
markings, chevron markings and all bikeway markings shall be installed utilizing 125 
mil thickness thermoplastic marking material. All markings noted as green should be 
skid/slip resistant and comply with the Federal Highway Administration’s Interim 
Approval for Optional Use of Green Colored Pavement for Bike Lanes (IA-14). 

314-2.3  Payment. To the “GREENBOOK”, DELETE in its entirety 

314-3.3  Payment. To the “GREENBOOK”, DELETE in its entirety 

314-4.3.7  Payment. To the “GREENBOOK”, DELETE in its entirety 

314-4.4.6  Payment. To the “GREENBOOK”, DELETE in its entirety. 

314-5.7  Payment. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. All work, materials, labor, costs, and time associated with removing traffic striping, 
pavement markings and thermoplastics, removal of pavement markers and 
devices, installing painted traffic striping and markings, installing thermoplastics, 
installing continental crosswalks, replacement of existing channelizers, replacement 
and installation of new pavement markers and devices shall be included in the lump 
sum bid item for “Remove, Replace & Install Traffic Striping, Markers, Markings 
and Devices” regardless of amount installed. 

This Bid Item also includes payment for the removal of existing traffic striping, 
pavement markings, and pavement markers for streets requiring striping 
modifications as indicated below: 

a) “Avenida Magnifica Striping & Signage Impovement” 

b) “Black Mountain Rd Striping, Signage & Electrical Improvement” 

c) “Clairemont Mesa Blvd Striping, Signage & Electrical Improvement” 
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2. All work, material, labor, costs, and time associated with installing painted 
traffic striping and markings, installing thermoplastics, installing continental 
crosswalks, removing and installing traffic signage, installing pavement 
markers and devices, installing channelizers, and installing other markings in 
accordance with the Striping Plans in the following link: 

https://drive.google.com/drive/folders/1RtI97loCyqZqzIJ7‐lRyHVWVNTJhlATM?usp=sharing 

Payment shall be included in the lump sum Bid items for each striping 
modification. 

a) “Avenida Magnifica Striping & Signage Impovement” 

b) “Black Mountain Rd Striping, Signage & Electrical Improvement” 

c) “Clairemont Mesa Blvd Striping, Signage & Electrical Improvement” 

SECTION 403 – MANHOLE, SURVEY MONUMENT, AND GATE VALVE FRAMES AND COVERS 
ADJUSTMENT AND RECONSTRUCTION 

403-3  MANHOLES AND GATE VALVES IN ASPHALT CONCRETE PAVEMENT. To the 
“WHITEBOOK”, item 1, DELETE in its entirety and SUBSTITUTE with the following: 

1. Manhole, sewer, and water valve covers shall be raised to be level with the 
surrounding pavement surface when such appurtenance are a minimum of 
one inch (1”) below the final surface elevation after the slurry seal has been 
placed. Engineer to approve location prior to raising. 

Appurtenance extending more than one inch (1”) above the road surface shall 
be marked out as mill & pave and asphalt ramped to smooth transition. 

To the “WHITEBOOK”, ADD the following: 

9. Manhole, sewer, and water valve covers shall be raised after the placement of 
the surface seal. 

403-4  SURVEY MONUMENTS. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. The casing and cover for survey monuments shall be adjusted to the new 
grade using riser rings, when such appurtenances are 1.5” to 3.75” below the 
final surface elevation, in accordance with Standard Drawing M-10B, “Street 
Survey Monument Overlay Adjustment” and Standard Drawing M-10C, “Street 
Survey Monument Notes”. 

2. The Survey Monument Precast Concrete Pipe Box must be reconstructed in 
accordance with Standard Drawing M-10B for survey monuments that are 
greater than 0.5” and less than 1.5” below the final surface elevation or if the 
lid has been damaged. 
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3. The Survey Monument Precast Concrete Pipe Box must be reconstructed in 
accordance with Standard Drawings M-10A and Standard Drawings M-10B for 
survey monuments that are greater than 3.75” below the final surface 
elevation. 

4. Survey monuments shall be adjusted or reconstructed after the placement of 
the surface seal. 

403-5  MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The payment for Raising Appurtenances to Grade, including sewer and water 
valve covers, all casings, extensions, concrete collars, and any necessary items 
to complete the work shall be made at the Bid unit “Raise Appurtenance to 
Grade (Water, Sewer)” for each appurtenance raised. 

2. The payment for adjusting existing survey monument, including casing, frame, 
ring, covers, extensions, grout, brick support, sand base and any other 
material to grade shall be included in the Contract Bid Unit Price for “Adjust 
Existing Survey Monument to Grade” for each survey monument raised. 

3. The payment for reconstructing the Survey Monument Precast Concrete Pipe 
Box, monument casing, frame, ring, covers, extensions, grout, brick support, 
sand base, and any other material required to reconstruct the survey 
monument precast concrete pipe box shall be included in the Contract Bid 
Unit Price for “Reconstruct Survey Monument Box” for each the Survey 
Monument Precast Concrete Pipe box reconstructed. 

4. The payment for raising sewer and storm drain Manholes to grade, including 
casings, rings, extensions, concrete collars, asphalt, and any other materials, 
shall be made at the Bid unit price for “Adjust Existing Manhole Frame and 
Cover to Grade” for each manhole adjusted. 

5. The payment for replacing Survey Monument Lids shall be made at the Bid 
unit price “Survey Monument Lids” for each lid replacement. 

SECTION 404 – COLD MILLING 

404-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Edges of milled areas shall be cut cleanly. The outside edges of the milled 
pavement may have a radius transition on the sides parallel to the cutting 
drum.  

9.  The presence of roots, pavement fabric, concrete, rubberized material or steel 
reinforcement within the depth to be cold milled have not been noted, marked 
out in the field, or quantified.  
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10. All milling shall be performed in such manner as to improve drainage, 
eliminate ponding, and re-establish gravity flow across intersections.  

11. Material removed, regardless of removal method, shall be disposed of at a 
legal site. 

12.  Areas where excess asphalt resulting from successive overlay and or surface 
treatment, should be milled 6 foot wide, tapering from the lower edge at the 
edge of gutter to existing pavement surface. 

Where specified in the contract documents and as specified by the Engineer, 
edge grind shall be tapered, 6 feet wide, along the edge of the street and along 
raised medians with gutters.  

The edge grind shall remove variable depth from 0” to 2” of asphalt concrete 
to bring the milled surface flush with the lip of the gutter. Additional edge cold 
milling may be required at various locations as determined by the Engineer. 

404-6 COLD MILLING OF COMPOSITE PAVEMENTS. To the “WHITEBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following: 

1. The areas and depths of composite pavement to be cold milled, sawn, or cut 
have not been identified in the field nor the Contract Documents.  

2. Any pavement fabric encountered within the depth to be cold milled shall be 
disposed of at an approved facility within the jurisdiction of work.  

404-6.1 Cold Milling Of Asphalt Concrete With Pavement Fabric Material. To the 
“WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the following: 

1. The area of pavement containing pavement fabric has not been measured out 
in the field, quantified, or identified in the Contract Documents.  

2. Any pavement fabric encountered within the depth to be cold milled shall be 
disposed of at an approved facility within the jurisdiction of work.  

404-9 TRAFFIC SIGNAL LOOP DETECTORS. To the “WHITEBOOK”, ADD the following:  

6. All damaged traffic detector loop and/or other detection systems located within or 
adjacent to the limits of work shall be replaced after resurfacing and striping. “Q” 
loops may be required at bike lanes. “E Modified” loops are required at stop bars. 
You shall install as many loops as necessary to meet current standards.  

Loops may be installed in asphalt, concrete or any other material that may be 
encountered during installation. 

7. The contractor shall provide the City with 3 Working Day written notice for 
evaluation of the loop layout. 
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404-12 PAYMENT. To the “WHITEBOOK”, item 1 and item 4, DELETE in their entirety and 
SUBSTITUTE with the following: 

1. The payment for installation of traffic detector loops and conduits shall be 
included in the bid item “Traffic Detector Loop Replacement or Conduit 
Stub Installed” for each loop or conduit installed. No additional payment shall 
be made for loop, detector, or conduit type.  

No additional payment shall be made for milling, grinding, or saw cutting 
concrete, asphalt pavement fabric, and any other material that may be 
encountered during the installation.  

4. The payment for cold milling of the existing pavement shall be included in the 
contract bid unit price for which the milling is required “Asphalt Pavement 
Repair”, and/or “Crushed Miscellaneous Base”, including hauling and disposal of 
milled material.  

No additional payment shall be made for root pruning, milling, grinding, 
hauling, disposal or saw cutting concrete, and any other material that may be 
encountered during the installation.  

No additional payment shall be made for the milling and grinding of pavement 
fabric.  

To the “WHITEBOOK”, ADD the following: 

5. The payment for the hauling and disposal of asphalt pavement and fabric shall 
be included in the bid item “Asphalt Concrete with Pavement Fabric 
Material” per ton.  

Payment for milling, grinding, or saw cutting asphalt pavement fabric shall be 
made included in the contract bid unit price for which the milling is required 
“Asphalt Pavement Repair”, and/or “Crushed Miscellaneous Base”. 

6. The payment for edge grinding asphalt concrete, including hauling and 
disposal of milled material, shall be included in the Contract Price for “Edge 
Grind AC Pavement (<2)” per LF. 

SECTION 405 – MICRO-MILLING 

405-1 GENERAL. To the “GREENBOOK”, ADD the following: 

Areas identified in the contract documents shall be micro-milled after the asphalt 
pavement repairs, base repairs, and/or edge grinding are completed. 

405-4 WORK SITE MAINTENANCE. To the “GREENBOOK”, ADD the following: 

A self-loading motorized street sweeper equipped with both brooms and a vacuum 
system, and a functional water spray system shall immediately follow the milling 
machine. Sweeping shall continue until loose millings have been completely removed 
and as requested by the Engineer. The Contractor shall maintain the micro-milled 
surface until the surface treatment is applied. 
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405-7 PAYMENT. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Payment for micro-milling will be made at the unit price per square foot for 
 “Micro-Mill AC Pavement (<1)”. 

SECTION 601 – TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION AND MAINTENANCE WORK ZONES 

601-3.5.1 General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours 
before enforcement. Temporary “No Parking” and “No Stopping” signs shall be 
installed and removed as specified in the WHITEBOOK. Signs shall indicate 
specific days, dates, and times of restriction. If violations occur, call Police 
Dispatch 619-531-2000 to enforce the Tow-Away notice.  

601-7 PAYMENT. To the “WHITEBOOK”, item 1, item 2, and item 4, DELETE in their entirety 
and SUBSTITUTE with the following: 

1. The payment for traffic control Working Drawings, permits, traffic control 
Work including any traffic control devices that may be required by the City, 
shall be included in Lump Sum Bid Item for “Traffic Control and Working 
Drawings.” 

4. No separate or additional payment shall be made for the following: operation 
maintenance, repair, or replacement of Temporary Traffic (TTC) zone devices; 
all traffic control devices, required signs, notices, and detours; Working 
Drawings, Traffic Control Plans; Labor; and Traffic Control for asphalt 
pavement repair, surface seal, striping, loop installation, raising 
appurtenances (manholes, monuments, valves), or any other material relating 
to traffic control work.  

SECTION 700 – DETECTORS 

700-5.1 Vehicle Detectors. To the “WHITEBOOK”, ADD the following: 

7. Detector lead-in cables shall be installed where new Type ‘Q’ Detector loops 
are specified per the provided striping plans.  

SECTION 701 – CONSTRUCTION 

701-2 PAYMENT. To the “WHITEBOOK”, item 5, ADD the following: 

u) The payment for furnishing and installing detector lead-in cable connecting 
new or existing traffic signal loops to controller shall be included in the Bid 
item “Detector Lead-in Cable” per LF installed.   
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SECTION 801 – INSTALLATION 

801-7.1 Tree Trimming. To the “WHITEBOOK”, item 1, DELETE in its entirety and SUBSTITUTE 
with the following:  

1. Trees shall be trimmed per ANSI A300 Standards for Tree Care Operations so
as to provide adequate clearance for construction equipment during asphalt
preparatory work and/or surface seal operations. Tree trimming shall include:

Removal of low branches overhanging residential, collector, or major streets
to a height above street grade of 14 feet (4.3 m) unless directed otherwise.

a) The Contractor shall complete all tree trimming work prior any asphalt
preparatory work and/or surface seal operation.

b) A tree trimming schedule shall be provided to the Engineer for approval.

801-9 PAYMENT. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE with 
the following: 

2. The payment for tree trimming shall be included in the Contract Price.

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.

1001-1.11 Post-Construction Requirements. To the “WHITEBOOK”, item 2, DELETE in its 
entirety and SUBSTITUTE with the following: 

2. You shall mark every storm drain inlet within the project boundaries with
stenciled inlet markings or imbedded concrete stamps. You shall use stenciled
inlet markings on existing inlets and concrete stamps on new inlets. On curb
inlets, the concrete stamp or stenciled inlet markings shall be placed on the
top of the curb at the inlet roof. On catch basins, the concrete stamp shall be
imprinted next to the inlet grate.

To the “WHITEBOOK”, ADD the following: 

5. You shall remove any damaged decal-disk inlet markers.

6. You shall comply with the following post-construction requirements: Storm
Drain Inlet Markings.

7. The stencil shall be approximately 3’ x 7-1/4” in size.

8. White and blue waterborne traffic paint shall be used for the inlet markings.
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9. You shall apply a white base with stenciled blue lettering.

10. You shall allow sufficient time for the base to dry prior to applying the lettering. 

11. A copy of the stencil shall be provided at the pre-construction meeting.

1001-4.2 Payment. To the “WHITEBOOK”, ADD the following: 

4. All work, materials, labor, costs, and time associated with installing stenciled inlet
marking shall be paid at the unit bid price “Post-construction Requirements –
Inlet Markings” for each stenciled marking installed.

5. The unit bid price for “Post-construction Requirements – Inlet Markings”
shall include the cost of removal of any decal-disk inlet markers.
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APPENDIX A 

NOTICE OF EXEMPTION 
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NOTICE OF EXEMPTION 
 

 
(Check one or both) 
TO:   X Recorder/County Clerk FROM:    City of San Diego 
 P.O. Box 1750, MS A-33 City Planning Department 
 1600 Pacific Hwy, Room 260 202 C Street, Floor 5, MS 413 
 San Diego, CA 92101-2422 San Diego, CA 92101 
 
   X Office of Planning and Research  
 1400 Tenth Street, Room 121 

Sacramento, CA 95814 
 

PROJECT TITLE: Authorize the Award and Execution of Two New Slurry Seal Contracts for Slurry Seal Groups 
2425 and 2426 to be Funded by the Remaining Fiscal Year 2024 (FY24) Road Maintenance and Rehabilitation 
Account (RMRA) Funds 
 
PROJECT LOCATION-SPECIFIC: Citywide (see Exhibits A and B) 
 
PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego 
 
DESCRIPTION OF NATURE AND PURPOSE OF THE PROJECT: City Council approval of the award and 
execution of two new slurry seal contracts for Slurry Seal Group 2425 and Slurry Seal Group 2426, which will 
be funded by the remaining FY24 RMRA funds. In FY24, the Transportation Department issued four slurry seal 
projects funded by FY24 RMRA funds. Due to project bids coming in lower than anticipated, remaining RMRA 
and Transnet funds are available to issue two additional slurry seal contracts for Slurry Seal Group 2425 and 
Slurry Seal Group 2426 in FY24. Slurry Seal Groups 2425 and 2426 will include both scrub seal and slurry seal 
treatments. Scrub seal treatments will involve the use of brooms to guide asphalt emulsion into pavement 
distresses to ensure sealing of the road, followed by the placement of crushed rock and a flush coat. Slurry 
seal treatments will involve the application of sand, emulsion, and water in a thin layer up to 3/8-inch thick on 
the street. Minor surface repairs will be completed by the pavement specialists prior to the application of the 
slurry, scrub, or cape seal. Additionally, any failed areas of the pavement will be removed and repaired prior 
to the seal application. High-visibility crosswalk striping will also be installed after the application of scrub seal 
or slurry seal to improve pedestrian crossings. 
 
With the addition of these two projects (Slurry Seal Groups 2425 and 2426), the Resurfacing Program plans to 
slurry/scrub seal approximately 22 miles in addition to the 97 miles that are on the previously approved slurry 
seal projects (see Exhibit B for locations). Slurry Seal Groups 2425 and 2426 will also include the construction 
of new and the improvement of existing bike lanes totaling approximately 1.93 miles(see Exhibit A for 
locations and specifications). Streets selected for Slurry Seal Group 2425 and Slurry Seal Group 2426 are 
located in all nine Council Districts. However, to avoid any construction conflicts or changed road conditions, 
the final list of streets may be modified.  
 
NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego 
 
NAME OF PERSON OR AGENCY CARRYING OUT PROJECT: Joshua Lahmann, Senior Civil Engineer, City of 
San Diego Transportation Department, 2781 Caminito Chollas, MS 44, San Diego CA 92105 
 
EXEMPT STATUS: 
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(  ) MINISTERIAL 
(  ) DECLARED EMERGENCY 
(  ) EMERGENCY PROJECT 
(X) CATEGORICAL EXEMPTION: CEQA Guidelines Section 15301(c) (Existing Facilities)  
(  )  STATUTORY EXEMPTIONS 
 
REASONS WHY PROJECT IS EXEMPT: This activity is categorically exempt from CEQA pursuant to CEQA 
Guidelines Section 15301(c) (Existing Facilities) which exempts the operation, repair, maintenance, permitting, 
leasing, licensing, or minor alteration of existing public or private structures, facilities, mechanical equipment, 
or topographical features, involving negligible or no expansion of existing or former use, including existing 
highways and streets, sidewalks, gutters, bicycle and pedestrian trails, and similar facilities (this includes road 
grading for the purpose of public safety), and other alterations such as the addition of bicycle facilities, 
including but not limited to bicycle parking, bicycle-share facilities and bicycle lanes, transit improvements 
such as bus lanes, pedestrian crossings, street trees, and other similar alterations that do not create 
automobile lanes. The exceptions listed in CEQA Guidelines Section 15300.2 would not apply in that no 
cumulative impacts were identified, no significant effects on the environment were identified, the project is 
not adjacent to a scenic highway, no historical resources would be affected by the action, and the project was 
not identified on a list of hazardous waste sites pursuant to Section 65962.5 of the Government Code. 
 
Additionally, the proposed new bike lanes and modifications to existing bike lanes were reviewed for 
consistency with and are adequately addressed in the Final Program Environmental Impact Report (PEIR) for 
the Bicycle Master Plan Update (Project No. 290781 and SCH No. 2012061075) which was certified by City 
Council Resolution No. R-308596 on December 26, 2013. The implementation of these bikeway improvements 
is a subsequent discretionary action within the scope of the development program analyzed in the PEIR and 
is not considered to be a separate project for the purposes of CEQA review pursuant to CEQA Guidelines 
Sections 15378(c) and 15060(c)(3). Pursuant to Public Resources Code Section 21166 and CEQA Guidelines 
Section 15162 there is no change in circumstance, additional information, or project changes to warrant 
additional environmental review for this action. 
 
LEAD AGENCY CONTACT PERSON: Tara Ash-Reynolds, Associate Planner. City of San Diego City Planning 
Department, 202 C Street, Floor 5, MS 413, San Diego, CA 92101. Telephone: (619) 533-6492. E-mail: 
TAshReynolds@sandiego.gov.   
  
IF FILED BY APPLICANT: 

1. ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING. 
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT? 

( X ) YES (  ) NO 
 
IT IS HEREBY CERTIFIED THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY TO BE 
EXEMPT FROM CEQA. 
 
 
_______________________________________________________________ 02/13/2024   
Elena Pascual, Senior Planner, City Planning Department DATE 
 
CHECK ONE: 
(X) SIGNED BY LEAD AGENCY DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR:  
( ) SIGNED BY APPLICANT 
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Exhibit A Proposed Bike lanes and Modifications to Existing Bike lanes 

Project Street Name Cross Street 1 Cross Street 2 Improvement Type 

S2426 BLACK MOUNTAIN RD CARMEL MOUNTAIN RD OVIEDO ST 60% New/40% Upgrading Existing 

S2426 AVENIDA MAGNIFICA LAKE GROVE CT MAYWIND CT 100% New 

S2426 CLAIREMONT MESA BL MORAGA AVE LUNA AVE 100% Upgrading Existing 

S2426 BOULDER LAKE AVE JACKSON DR LAKE ALADON DR 100% New 
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Slurry Seal Group 2426 ‐ Street List

Work Order Pavement ID Street Name Cross Street 1 Cross Street 2 Functional Classification Council District Community Planning Area

S2426 SS‐005544‐PV1 CALLE GUAYMAS CALLE VERA CRUZ CASTEJON DR Residential 1 LA JOLLA

S2426 SS‐006454‐PV1 CARMEL PARK DR DEL MAR GLEN CARMEL GROVE RD Major 1 CARMEL VALLEY

S2426 SS‐012705‐PV1 GRESHAM ST GARNET AV FELSPAR ST Residential 1 PACIFIC BEACH

S2426 SS‐012708‐PV1 GRESHAM ST THOMAS AV GRAND AV Residential 1 PACIFIC BEACH

S2426 SS‐015590‐PV1 LA JOLLA SCENIC S DR SOLEDAD MTN RD KING ARTHUR CT Prime 1 LA JOLLA

S2426 SS‐015596‐PV1 LA JOLLA SCENIC S DR CITADEL CR RUTGERS RD Prime 1 LA JOLLA

S2426 SS‐017326‐PV1 MANGO DR CAROUSEL LN BOCA RATON ST Major 1 TORREY PINES

S2426 SS‐021520‐PV1 PEARL ST BISHOPS LN FAY AV Major 1 LA JOLLA

S2426 SS‐021521‐PV1 PEARL ST EADS AV BISHOPS LN Major 1 LA JOLLA

S2426 SS‐025187‐PV1 SOLEDAD MTN RD GARNET AV FELSPAR ST Major 1 PACIFIC BEACH

S2426 SS‐027755‐PV1 VIA FRESA CARDENO DR END Residential 1 LA JOLLA

S2426 SS‐002565‐PV1 APPLETON ST CAYWOOD ST OVID PL Prime 2 CLAIREMONT MESA

S2426 SS‐002960‐PV1 ASHTON ST FRANKFORT ST GALVESTON ST Residential 2 CLAIREMONT MESA

S2426 SS‐003426‐PV1 BALBOA TR MONAIR DR END Residential 2 CLAIREMONT MESA

S2426 SS‐003427‐PV1 BALBOA TR BALBOA AV MONAIR DR Residential 2 CLAIREMONT MESA

S2426 SS‐007296‐PV1 CLAIREMONT MESA BL LUNA AV MORAGA AV Major 2 CLAIREMONT MESA

S2426 SS‐009206‐PV1 DIANE AV CLAIREMONT MESA BL CONRAD AV Residential 2 CLAIREMONT MESA

S2426 SS‐010423‐PV1 ERIE ST ASHTON ST NAPIER ST Residential 2 CLAIREMONT MESA

S2426 SS‐014242‐PV1 IROQUOIS AV NATCHEZ AV JUMANO AV Residential 2 CLAIREMONT MESA

S2426 SS‐016992‐PV1 LUNA AV EPINETTE AV FARGO AV Residential 2 CLAIREMONT MESA

S2426 SS‐019313‐PV1 MT CRESTI DR MT ST HELENS DR DIANE AV Residential 2 CLAIREMONT MESA

S2426 SS‐019314‐PV1 MT CULEBRA AV MT DURBAN DR MT DAVIS AV Residential 2 CLAIREMONT MESA

S2426 SS‐019334‐PV1 MT EVEREST BL MT HAY DR MT HARRIS DR Residential 2 CLAIREMONT MESA

S2426 SS‐019441‐PV1 MT ST HELENS DR MT CRESTI DR MT ST HELENS CT Residential 2 CLAIREMONT MESA

S2426 SS‐019442‐PV1 MT ST HELENS DR BEGIN MT CRESTI DR Residential 2 CLAIREMONT MESA

S2426 SS‐021247‐PV1 PARK WEST AV PARK WEST LN END Residential 2 CLAIREMONT MESA

S2426 SS‐026574‐PV1 TOLOWA ST TOCH ST ROLFE RD Residential 2 CLAIREMONT MESA

S2426 SS‐002436‐PV1 ANDORRA WY DEL DIABLO WY MADRIGAL ST Prime 5 RANCHO PENASQUITOS

S2426 SS‐003198‐PV1 AVNDA MAGNIFICA LAKE GROVE CT MAYWIND CT Prime 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐003623‐PV1 BARRYWOOD WY KINGSPINE AV END Residential 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐004335‐PV1 BLACK MTN RD DEFREITAS AV OVIEDO ST Prime 5 RANCHO PENASQUITOS

S2426 SS‐004336‐PV1 BLACK MTN RD CARMEL MTN RD DEFREITAS AV Prime 5 RANCHO PENASQUITOS

S2426 SS‐004552‐PV1 BONJON LN BEGIN FRANK DANIELS WY Residential 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐005613‐PV1 CALLE SAUCILLO AVNDA ALCACHOFA AVNDA RORRAS Residential 5 RANCHO BERNARDO

S2426 SS‐005614‐PV1 CALLE SAUCILLO AVNDA RORRAS PASEO LUCIDO Residential 5 RANCHO BERNARDO

S2426 SS‐005657‐PV1 CALMA CT MANRESA CT END Residential 5 RANCHO BERNARDO

S2426 SS‐006590‐PV1 CASERO CT BEGIN CASERO PL Residential 5 RANCHO BERNARDO

S2426 SS‐008059‐PV1 COTORRO RD VERANO DR COTORRO WY Residential 5 RANCHO BERNARDO

S2426 SS‐008060‐PV1 COTORRO WY COTORRO RD VERANO DR Residential 5 RANCHO BERNARDO

S2426 SS‐008061‐PV1 COTORRO WY VERANO DR END Residential 5 RANCHO BERNARDO

S2426 SS‐009420‐PV1 DOVE TAIL TR MIDBLUFF AV END Residential 5 SABRE SPRINGS

S2426 SS‐010968‐PV1 FELICE DR SENDA RD HORADO RD Residential 5 RANCHO BERNARDO

S2426 SS‐013140‐PV1 HARVEST DANCE WY TOLTEC CT AUTILLO WY Residential 5 RANCHO BERNARDO

S2426 SS‐013613‐PV1 HISPANO DR HORADO RD CALLADO RD Residential 5 RANCHO BERNARDO

S2426 SS‐013614‐PV1 HISPANO DR LOMICA DR HORADO RD Residential 5 RANCHO BERNARDO

S2426 SS‐014236‐PV1 IRONWOOD RD CORRIDOR ST DICHONDRA CT Prime 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐014237‐PV1 IRONWOOD RD BOURBON CT CORRIDOR ST Prime 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐016705‐PV1 LOFTY TL DR EARTHSTAR CT CLOUDCREST DR Major 5 RANCHO BERNARDO

S2426 SS‐017037‐PV1 LYNNE ANNE LN RASMUSSEN WY END Residential 5 RANCHO PENASQUITOS

S2426 SS‐019735‐PV1 NAWA ST NAWA CT ALMAZON ST Residential 5 RANCHO PENASQUITOS

S2426 SS‐021396‐PV1 PASEO DEL VERANO PLAZA FIEL PLAZA ANIMADO Major 5 RANCHO BERNARDO

S2426 SS‐021397‐PV1 PASEO DEL VERANO PLAZA ANIMADO PLAZA MARIA Major 5 RANCHO BERNARDO

S2426 SS‐021454‐PV1 PASEO MONTANOSO AVNDA DE LOS LOBOS CTE MONTANOSO Residential 5 RANCHO BERNARDO

S2426 SS‐021476‐PV1 PATINA CT BEGIN FRANK DANIELS WY Residential 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐021914‐PV1 PLAZA ANIMADO PASEO DEL VERANO END Residential 5 RANCHO BERNARDO

S2426 SS‐021943‐PV1 PLAZA GUILLERMO PASEO DEL VERANO END Residential 5 RANCHO BERNARDO

S2426 SS‐021947‐PV1 PLAZA MENTA BEGIN CAM VUELO Residential 5 RANCHO BERNARDO

S2426 SS‐022184‐PV1 POMERADO RD BERNARDO TRAILS DR MIRASOL DR Major 5 RANCHO BERNARDO

S2426 SS‐022834‐PV1 RED CEDAR DR RANCH VIEW DR GRAYFOX DR Prime 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐022837‐PV1 RED CEDAR DR GRAYFOX DR AVIARY DR Prime 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐022841‐PV1 RED CEDAR DR JERABACK DR GUMBARK PL Prime 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐022842‐PV1 RED CEDAR DR AVIARY DR JERABACK DR Prime 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐023252‐PV1 RIOS RD ALONDRA DR CITY BOUNDARY Residential 5 RANCHO BERNARDO

S2426 SS‐023722‐PV1 RUE DU NUAGE RUE DES AMIS END Residential 5 SCRIPPS MIRAMAR RANCH

S2426 SS‐024442‐PV1 SAWTOOTH RD BLACK HILLS WY SAWTOOTH CT Residential 5 RANCHO PENASQUITOS

S2426 SS‐025972‐PV1 SUSITA ST SUSITA CT AMALIA ST Residential 5 RANCHO PENASQUITOS

S2426 SS‐027492‐PV1 VERANO CT BEGIN VERANO DR Residential 5 RANCHO BERNARDO

S2426 SS‐027495‐PV1 VERANO DR VERANO CT COTORRO WY Residential 5 RANCHO BERNARDO

S2426 SS‐027496‐PV1 VERANO DR COTORRO RD VERANO CT Residential 5 RANCHO BERNARDO

S2426 SS‐001828‐PV1 ADRIATIC PL SEAWIND CV AQUA MANSA RD Residential 6 MIRA MESA

S2426 SS‐002331‐PV1 AMANTHA AV FLANDERS DR CALICO ST Residential 6 MIRA MESA

S2426 SS‐002479‐PV1 ANGETON DR ANGETON CT DANCY RD Residential 6 MIRA MESA

S2426 SS‐002568‐PV1 APRIL CT CAMTO ARAYA GENESEE AV Residential 6 UNIVERSITY

S2426 SS‐030129‐PV1 AQUARIUS DR ACRUX DR SPICA DR Prime 6 MIRA MESA

S2426 SS‐030130‐PV1 AQUARIUS DR SPICA DR AQUARIUS PL Prime 6 MIRA MESA

S2426 SS‐030131‐PV1 AQUARIUS DR AQUARIUS PL WESTONHILL DR Prime 6 MIRA MESA

S2426 SS‐006169‐PV1 CANYON BREEZE RD CROWS NEST LN SUNNY MEADOW ST Residential 6 MIRA MESA

S2426 SS‐009806‐PV1 EASTGATE ML TOWNE CENTRE DR JUDICIAL DR Major 6 UNIVERSITY

S2426 SS‐011169‐PV1 FLANDERS DR BAYWOOD AV BROOKHURST AV Residential 6 MIRA MESA

S2426 SS‐011170‐PV1 FLANDERS DR BROOKHURST AV CAMTO GLENELLEN Residential 6 MIRA MESA

S2426 SS‐011989‐PV1 GEMINI AV LYRA CT PEGASUS AV Residential 6 MIRA MESA

S2426 SS‐014891‐PV1 KAMWOOD ST KAMWOOD CT FLANDERS DR Residential 6 MIRA MESA

S2426 SS‐015110‐PV1 KENSETT PL PEGASUS AV END Residential 6 MIRA MESA

S2426 SS‐017017‐PV1 LUSK BL MIRA MESA BL MOREHOUSE DR Collector 6 MIRA MESA

S2426 SS‐018036‐PV1 MENKAR RD BETELGEUSE WY REVELSTOKE WY Major 6 MIRA MESA

S2426 SS‐019812‐PV1 NEW SALEM ST NEW SALEM PT NEW SALEM TR Residential 6 MIRA MESA
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S2426 SS‐024503‐PV1 SCRANTON RD MOREHOUSE DR MIRA SORRENTO PL Major 6 MIRA MESA

S2426 SS‐024504‐PV1 SCRANTON RD MIRA MESA BL MOREHOUSE DR Major 6 MIRA MESA

S2426 SS‐026752‐PV1 TRADE ST KENAMAR DR TRADE PL Collector 6 MIRA MESA

S2426 SS‐026956‐PV1 TUSCANY LN CHINON CR END Residential 6 MIRA MESA

S2426 SS‐028622‐PV1 WESTONHILL DR BELFAST CR FRIANT ST Collector 6 MIRA MESA

S2426 SS‐028623‐PV1 WESTONHILL DR PAGODA WY BELFAST CR Collector 6 MIRA MESA

S2426 SS‐028624‐PV1 WESTONHILL DR GOLD COAST DR PAGODA WY Collector 6 MIRA MESA

S2426 SS‐028625‐PV1 WESTONHILL DR COVINA CR GOLD COAST DR Collector 6 MIRA MESA

S2426 SS‐002608‐PV1 ARBOLES ST ELDERGARDENS ST WENRICH DR Residential 7 NAVAJO

S2426 SS‐003569‐PV1 BARDONIA ST WHELAN DR RENKRIB AV Residential 7 NAVAJO

S2426 SS‐004661‐PV1 BOULDER LAKE AV LAKE ARTEMUS AV LAKE ADLON DR Prime 7 NAVAJO

S2426 SS‐004662‐PV1 BOULDER LAKE AV LAKE ASHWOOD AV LAKE ARTEMUS AV Prime 7 NAVAJO

S2426 SS‐004663‐PV1 BOULDER LAKE AV LAKE ANDRITA AV LAKE ASHWOOD AV Prime 7 NAVAJO

S2426 SS‐004664‐PV1 BOULDER LAKE AV JACKSON DR LAKE ANDRITA AV Prime 7 NAVAJO

S2426 SS‐007301‐PV1 CLAIREMONT MESA BL LA CUENTA DR MARIGOT PL Major 7 TIERRASANTA

S2426 SS‐010149‐PV1 ELDRIDGE ST ELDRIDGE CT GREENBRIER AV Residential 7 NAVAJO

S2426 SS‐012253‐PV1 GLENROY ST PRINCESS VIEW DR BRUNSWICK AV Residential 7 NAVAJO

S2426 SS‐012399‐PV1 GOLFCREST PL GOLFCREST DR END Residential 7 NAVAJO

S2426 SS‐015768‐PV1 LAKE ANDRITA AV LAKE BADIN AV BADGER LAKE AV Residential 7 NAVAJO

S2426 SS‐015769‐PV1 LAKE ANDRITA AV BADGER LAKE AV BUDLONG LAKE AV Residential 7 NAVAJO

S2426 SS‐015770‐PV1 LAKE ANDRITA AV BUDLONG LAKE AV BALSAM LAKE AV Residential 7 NAVAJO

S2426 SS‐015771‐PV1 LAKE ANDRITA AV BALSAM LAKE AV BOULDER LAKE AV Residential 7 NAVAJO

S2426 SS‐015779‐PV1 LAKE ANGELA DR LAKE APOPKA PL SOUTH LAKE CT Residential 7 NAVAJO

S2426 SS‐015792‐PV1 LAKE ARIANA AV LAKE ATLIN AV LAKE ANGELA DR Residential 7 NAVAJO

S2426 SS‐015800‐PV1 LAKE ARTEMUS AV BOULDER LAKE AV LAKE MURRAY (NW FTG) BL Residential 7 NAVAJO

S2426 SS‐015809‐PV1 LAKE ASHWOOD AV BOULDER LAKE AV LAKE MURRAY (NW FTG) BL Residential 7 NAVAJO

S2426 SS‐015870‐PV1 LAKE MURRAY (SE FTG) BL BLUE LAKE DR JACKSON DR Residential 7 NAVAJO

S2426 SS‐018348‐PV1 MINERAL DR WHELAN DR RENKRIB AV Residential 7 NAVAJO

S2426 SS‐022993‐PV1 REGIS AV LINFIELD AV DEL CERRO BL Residential 7 NAVAJO

S2426 SS‐026966‐PV1 TUXEDO RD BESTWOOD CT AQUEDUCT CT Residential 7 NAVAJO

S2426 SS‐026969‐PV1 TUXEDO RD RONDEL CT ROWENA ST Residential 7 NAVAJO

S2426 SS‐026970‐PV1 TUXEDO RD AQUEDUCT CT RONDEL CT Residential 7 NAVAJO

S2426 SS‐028670‐PV1 WHELAN DR RENKRIB AV BARDONIA ST Residential 7 NAVAJO

S2426 SS‐028671‐PV1 WHELAN DR BARDONIA ST MINERAL DR Residential 7 NAVAJO

S2426 SS‐028672‐PV1 WHELAN DR MINERAL DR BOULDER LAKE AV Residential 7 NAVAJO
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No. 
Resident Engineer (RE):  Contractor's fax #:  Invoice Date: 
RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date  Amount 
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining

1 1.00 -$   $0.00 $0.00 0.00 $0.00 -$
2 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
3 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
4 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
7 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
8 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 -$   $0.00 $0.00 0.00% $0.00 -$
7 -$   $0.00 $0.00 0.00% $0.00 -$
8 -$   $0.00 $0.00 0.00% $0.00 -$
9 -$   $0.00 $0.00 0.00% $0.00 -$
10 -$   $0.00 $0.00 0.00% $0.00 -$
11 -$   $0.00 $0.00 0.00% $0.00 -$
12 -$   $0.00 $0.00 0.00% $0.00 -$
13 -$   $0.00 $0.00 0.00% $0.00 -$
14 -$   $0.00 $0.00 0.00% $0.00 -$
15 -$   $0.00 $0.00 0.00% $0.00 -$
16 -$   $0.00 $0.00 0.00% $0.00 -$
17 -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
CHANGE ORDER No.  -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
-$   $0.00 $0.00 $0.00 -$

-$ $0.00 $0.00 Total Billed $0.00 Total Amount Remaining
            SUMMARY -$  
A. Original Contract Amount $0.00            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 $0.00 Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00 Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00

1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

Trigger Asset

Total Auhtorized Amount (Original)
 Total Authorized Amount (including approved Change Order)

		Construction	Engineer												Date

		Resident	Engineer Date

I	certify	that	the	materials	have	been	received	by	me,	or	services	
have	been	rendered,	in	the	quality	and	quantity	specified	per	the		
approved	contracted	amounts,	and	is			approved	for	payment

SAMPLE 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed.
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed.
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 

 
Slurry Seal 2426 

 
 

K-25-2299-DBB-3

 
 

145 | Page



SENIOR ENGINEER  PROJECT MANAGER    PROJECT ENGINEER   RESIDENT ENGINEER
Joshua Lahmann       Aida Vance                 Tim Fontimayor         Nahome Mekonnen
619-527-7509 619-527-8074 619-527-7538 619-527-8076

.

C
A

R
R

IN
G

T
O

N
 D

R

M
A

T
S

O
N

W
Y

DARDEN

R
D

BO
LIN

ST

D
A

N
C

Y
R

D

DANCY

PL

P
R

E
S

LE
Y

S
T

AN
GETO

N
D

R

FLANDERS DR

DARDEN CT
KEOKI CT

C
H

E
V

IO
T

 C
T

A
N

G
E

T
O

N

C
T

KAMWOOD ST

ADERM
AN

AV

BANNISTER

LN

K
E

O
K

I 
S

T

MATSON
PL

D
A

R
W

E
L

L
C

T

K
A

M
W

O
O

D
C

T

MIRA MESA BL

B
A

N
N

IS
T

E
R

W
Y

K
A

M
W

O
O

D
 P

L

C
LA

U
S

E
R

S
T

T
IL

T
O

N
S

T

P
E

N
R

O
D

LN

S2426 Resurfacing Limits - Slurry

S2426 Resurfacing Limits - Cape

Caltrans District 11 ROW

Law Enforcement Facility

Fire Station

Library

Hospital

Schools

Protected Trees

D
at

e 
E

xp
or

te
d:

 8
/2

8
/2

0
24

 1
:1

0
 P

M

IO: 21005619
COMMUNITY NAME: MIRA MESA

COUNCIL DISTRICT: 6

TH
IS M

AP/D
ATA IS PR

O
VID

ED
 W

ITH
O

U
T W

AR
R
AN

TY O
F AN

Y KIN
D

, EITH
ER

 EXPR
ESSED

 O
R
 IM

PLIED
, IN

CLU
D

IN
G

 BU
T N

O
T LIM

ITED
 TO

, TH
E IM

PLIED
 W

AR
R
AN

TIES O
F M

ER
CH

AN
TABILITY AN

D
 FITN

ESS FO
R
 A PARTICU

LAR
PU

R
PO

SE.
Copyright SanG

IS 2015 - All R
ights Reserved. Full text of this legal notice can be found at: http://w

w
w

.sangis.org/Legal_N
otice.htm

NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed.
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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NOT TO SCALE

Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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Slurry Seal Group 2426

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under a
separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed. 
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APPENDIX G 

CONTRACTOR’S DAILY QUALITY CONTROL INSPECTION REPORT 
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Appendix G 

City of San Diego 
Asphalt Concrete Overlay 

Contractor’s Daily Quality Control Inspection Report 

Project Title: Date: 

Locations: 1.

2.

3.

Asphalt Mix Specification: Attached  Supplier: 

Dig out Locations: 1. 

2.

3.

Tack Coat Application Rate @ Locations: 

1.

2.

3.

Asphalt Temperature at Placement @ Locations: 

1.

2.

3.

Asphalt Depth @Locations: 

1.

2.

3.

Compaction Test Result @Locations: 

1.

2.

3.
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Location and nature of defects: 

1.

2.

3.

Remedial and Corrective Actions taken or proposed for Engineer’s approval: 

1.

2.

3.

Date’s City Laboratory representative was present: 

1.

2.

3.

Verified the following: Initials: 

1. Proper Storage of Materials & Equipment ______ 

2. Proper Operation of Equipment ______ 

3. Adherence to Plans and Specs ______ 

4. Review of QC Tests ______ 

5. Safety Inspection ______ 

Deviations from QCP_______ (see attached) 

Quality Control Plan Administrator’s Signature: Date Signed: 

________________________________________________ _________________ 
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Page 1 of 2 

City of San Diego 
Rubber Polymer Modified Slurry 

Contractor’s Daily Quality Control Inspection Report 

Project Title: Date: 

Ambient Temperature (Start of Work): Time: 

Environmental Considerations:  

Locations (Address Range/Cross Streets): 

1.  

2.  

3.  

Approved Mix Design: 

Material Suppliers: 

RPMS Type(s): 

Slurry Machine #’s: 

Estimated Cure Time (Break) of Slurry: 

Pre-Mix (Per 100 Counts) 

Gate Setting/Emulsion %:   

Aggregate Weight:   

Cement % (by weight of aggregate):   

Crumb Rubber % (by volume of cement): 

Machine Inspection 

Leaks:  

Sprayers:  

Emulsion Filter: 

Carbon Black:   

Spreader Box Inspection 

Cleanliness:  

Augers:  

Rubbers:  

Fabric:  

Runners:  
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Page 2 of 2 

City of San Diego 
Rubber Polymer Modified Slurry 

Contractor’s Daily Quality Control Inspection Report 

Project Conditions 

Crack Fill:   

Asphalt Deficiencies:  

Cleanliness:  

Impediments/Other:  

Communication to Client/ Resident Engineer 

Crack Fill:   

Asphalt Deficiencies:  

Cleanliness:  

Impediments/Other:  

Test Lab 

Tech: Time on Site:

Wet Track Abrasion: 

Consistency Test:   

Extraction Test:   

Water Content:   

Spread Rate:   

Notes 

QCP Administrator Signature: Date Signed: 
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City of San Diego 
PMRE Scrub Seal 

Contractor’s Daily Quality Control Inspection Report 
 
Project Title: _________________________________________________________   Date: ___________ 

Ambient Temperature (Start of Work): ____________________________________  Time: ____________ 

Pavement Temperature (Start of Work): ___________________________________  Time: ___________ 

Locations (Address Range/Cross Streets):  

1. ______________________________________________________________________________ 
 

2. ______________________________________________________________________________ 

Approved Mix Design: __________________________________________________________________ 

Surface Preparation: 

1. Weed Spray: ___________________________________________________________________ 
 

2. Cracks Blown Out: _______________________________________________________________ 
 

3. Asphalt Deficiencies: _____________________________________________________________ 
 

Scrub Broom Inspection:   

Hydraulic Lift (yes/no):____________________ Nylon Bristles (yes/no): ____________________ 

Asphalt Distributor Inspection: 

Emulsion:   Spread Rate ______________________    Temperature ________________________ 

Sprayers: ______________________________________________________________________ 

Aggregate/Chip Spreader Inspection:   

Spread Rate _______________________________   Coverage ____________________________ 

Rollers inspection: 

# of pneumatic rollers on site ____________________________    # of passes _______________ 

Pads (yes/no): __________________  water application system (yes/no): ___________________ 

Cleanliness: ____________________________________________________________________ 

Sweeper Inspection:  

# of sweepers on site __________________________  # of passes_________________________ 
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City of San Diego 
PMRE Scrub Seal 

Contractor’s Daily Quality Control Inspection Report 

Test Lab: 

Tech: _______________________________________________ Time on Site: _____________________ 

Rock Sieve Analysis: ____________________________________________________________________ 

Location and nature of any defects: 

1. ___________________________________________________________________________
2. ___________________________________________________________________________
3. ___________________________________________________________________________

Remedial and Corrective Actions taken for Engineer’s approval: 

1. ___________________________________________________________________________
2. ___________________________________________________________________________
3. ___________________________________________________________________________

Notes: 

_____________________________________________________________________________________
_____________________________________________________________________________________
_____________________________________________________________________________________ 

QCP Administrator Signature:            Date Signed:  

__________________________________      ____________________________________ 
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APPENDIX H 

SAMPLE OF PUBLIC NOTICE (SB1 FUNDED ONLY)
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PROJECT TITLE 

Street Resurfacing 
As part of the Capital Improvements Program 
(CIP) project, funded in part by State Gas Tax 
revenue (SB1), in your community, street 
resurfacing has been scheduled for the 
following date and locations:

Thursday, Aug. 31 at 7 p.m.  
to Friday, Sept. 1 at 5 a.m. 

The work will take place: 
 Sassafras Street/India Street
 Sassafras Street/Kettner Boulevard

How your neighborhood may be impacted: 
 No parking signs will be posted at least 72

hours before work begins. Vehicles in violation
of signs will be towed.

 Temporary road closures, traffic rerouting,
parking and access restrictions will be in effect
during the work hours.

 Access to driveways will not be available when
resurfacing is taking place at your driveway.
Please allot extra time for ingress/egress from
driveways and direct all questions about
driveway access to the foreman on site.

 Trash service schedule will not be impacted.
Please place trash cans in normal pickup area.

City of San Diego contractor contact 
information:

PROJECT TITLE 

Street Resurfacing 
As part of the Capital Improvements Program 
(CIP) project, funded in part by State Gas Tax 
revenue (SB1), in your community, street 
resurfacing has been scheduled for the 
following date and locations:

Thursday, Aug. 31 at 7 p.m.  
to Friday, Sept. 1 at 5 a.m. 

The work will take place: 
 Sassafras Street/India Street
 Sassafras Street/Kettner Boulevard

How your neighborhood may be impacted: 
 No parking signs will be posted at least 72

hours before work begins. Vehicles in violation
of signs will be towed.

 Temporary road closures, traffic rerouting,
parking and access restrictions will be in effect
during the work hours.

 Access to driveways will not be available when
resurfacing is taking place at your driveway.
Please allot extra time for ingress/egress from
driveways and direct all questions about
driveway access to the foreman on site.

 Trash service schedule will not be impacted.
Please place trash cans in normal pickup area.

City of San Diego contractor contact 
information:
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APPENDIX I 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are strategically 
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for 
transmission to the Department Control Computer. If you come across any of these devices on street lights 
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban, 
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with 
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact 
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any 
costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The 
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering 
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257. 

Network Device 

Rev. 9.11.2023
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APPENDIX J 

ADVANCED CONSTRUCTION NOTICE 
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1 

ASPHALT REPAIR, CRACK SEAL, AND SURFACE SEAL  

Construction Notice  
The City of San Diego has contracted with [INSERT CONTRACTOR NAME] to perform maintenance on 
certain streets in your neighborhood. Over the next two to three months, [INSERT CONTRACTOR 
NAME] will complete preventive maintenance to fill pavement cracks and add a surface seal coating 
to help preserve asphalt streets near your address.  Please accept our apology for any inconveniences 
this work may cause. Your patience and cooperation will help to get this work completed safely and 
with minimal interruption of your daily activities.  

Work will be performed between the hours of 8:30 AM and 3:30 PM. The general order of work will 
include: 

1. “No Parking” signs set out 72 hours in advance of the work.
2. Asphalt repairs, crack seal, weed abatement, and street sweeping
3. Placement of surface seal; typically 7-14 days following the asphalt repairs.  Occasionally, two

coats of surface seal are applied on two different days.

How will I be affected? 

Before 7 a.m. on the day of the surface seal work, residential streets may be completely closed to all 
vehicles. That makes it important to plan ahead for parking on a street nearby or for leaving home 
before 7 a.m. that day.   It is also important to help keep the street dry before the work begins. Please 
turn off any sprinklers or other irrigation systems the night before. 

When possible, some streets will be surface sealed in stages to allow for limited access while the work 
is underway.  It is important to obey the traffic control and “No Parking” warnings and to stay off the 
surface seal until the street is reopened for traffic – normally by 5 p.m. the same day. 
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2 
 

What can I expect once the work is completed? 
 
Surface seals have a light brown color when they are first applied to the street. They change color to 
black after a few hours of exposure to sunlight and heat. That change is important and helps confirm 
that the newly sealed street is ready for vehicle traffic.  Again, it is important to protect new surface seal 
work by staying off the street until traffic control and parking restrictions are removed by work crews. 
 
Surface seals can appear rough-at-the-edges when first applied and may even show some tire tracks 
or minor gouges once vehicles are allowed back on to the recently sealed streets. These marks will 
disappear as more traffic travels across the street and as the sealant continues to dry over time. 
 
Please note: Surface seals are used to protect streets in generally good condition from further 
deterioration and do not return streets to “as new” condition. Surface seals help to extend a street’s 
life by three to seven years. Complete replacements are limited to those streets that are in fair to poor 
condition. 
  
What about trash pickup on the day of the work?  
 
If the day of the planned surface seal work falls on the same day as your trash collection, please bring 
your trash bins out early.  Work crews will coordinate with the trash hauler to ensure your trash is 
collected prior to street closure for that day.  
  
What about regular street sweeping?  
 
Regular street sweeping will be suspended during the surface seal work to allow the new coating to 
properly set. The entire street sweeping route will be suspended allowing you to park on nearby 
streets normally affected by “no-parking” restrictions associated with those routes. 
 
When will street striping and markings be restored? 
 
Any striping or markings covered over by the surface seal effort will be restored within a few weeks 
following the work. Some temporary markers or signs may be installed to help with traffic control until 
the striping is restored. 
 
Contact Information: 
 
For any questions related to the surface seal work planned in your neighborhood, please contact the 
Project Manager at [INSERT CONTRACTOR NAME] - [INSERT CONTRACTOR PHONE NUMBER]. You 
may also submit questions or requests for additional services via the City’s Get It Done system at 
https://www.sandiego.gov/get-it-done.  
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Work Order Segment ID Pavement ID Street Name Cross Street 1 Cross Street 2 Council District Trash Day Community Planning Area Functional Classification
Survey 

Length (LF)

Survey 

Width (LF)

Survey Area 

(SF)

Crack 

Seal 

(LBS)

Cape Seal (SF)
Slurry Seal 

Type I (SF)

Slurry Seal 

Type II (SF)

Slurry Seal 

Type III (SF)

Base 

Repair 

Area (SF)

Base 

Repair 

(TONS)

Mill / 

Pave 

Area (SF)

Mill / 

Pave 

(TONS)

6' Edge Grind 

(LF)

Hump 

Removal 

(LF)

Inlet 

Marking

(EA)

Inlet 

Protection 

(EA)

Adjust 

Survey 

Monument 

(EA)

Reconstruct 

Survey 

Monument 

(EA)

Water 

Valve 

(EA)

Sewer 

Manhole 

(EA)

Traffic 

Loops 

(EA)

Traffic 

Loops 

Location

DLC

(LF)
ADT Treatment Type Task Comments

S2426 SS‐002331 SS‐002331‐PV1 AMANTHA AV FLANDERS DR CALICO ST 6 Tuesday MIRA MESA Residential 222 36 7,903 7,903 192 2.5 444 1 2500 Cape Seal

S2426 SS‐002436 SS‐002436‐PV1 ANDORRA WY DEL DIABLO WY MADRIGAL ST 5 Tuesday RANCHO PENASQUITOS Prime 996 37 35,974 35,974 2 2 1 10000 Cape Seal

S2426 SS‐002479 SS‐002479‐PV1 ANGETON DR ANGETON CT DANCY RD 6 Tuesday MIRA MESA Residential 262 35 9,122 82.1 9,122 9,122 907 12.0 524 2500 Slurry Seal Type I/II

S2426 SS‐002565 SS‐002565‐PV1 APPLETON ST CAYWOOD ST OVID PL 2 Wednesday CLAIREMONT MESA Prime 276 39 10,613 10,613 700 9.2 552 3 2 16000 Cape Seal Near School

S2426 SS‐030129 SS‐030129‐PV1 AQUARIUS DR ACRUX DR SPICA DR 6 Tuesday MIRA MESA Prime 235 38 8,761 8,761 108 1.4 470 5249 Cape Seal

S2426 SS‐030130 SS‐030130‐PV1 AQUARIUS DR SPICA DR AQUARIUS PL 6 Tuesday MIRA MESA Prime 279 38 10,377 10,377 558 5249 Cape Seal

S2426 SS‐030131 SS‐030131‐PV1 AQUARIUS DR AQUARIUS PL WESTONHILL DR 6 Tuesday MIRA MESA Prime 747 38 28,051 28,051 300 4.0 1494 2 5249 Cape Seal Near School

S2426 SS‐002608 SS‐002608‐PV1 ARBOLES ST ELDERGARDENS ST WENRICH DR 7 Friday NAVAJO Residential 1318 32 41,041 41,041 204 6.4 389 11.6 2 1 4 2500 Cape Seal

S2426 SS‐002960 SS‐002960‐PV1 ASHTON ST FRANKFORT ST GALVESTON ST 2 Wednesday CLAIREMONT MESA Residential 340 38 12,889 12,889 640 8.4 680 2500 Cape Seal

S2426 SS‐003198 SS‐003198‐PV1 AVNDA MAGNIFICA LAKE GROVE CT MAYWIND CT 5 Tuesday SCRIPPS MIRAMAR RANCH Prime 1089 38 40,560 40,560 28,314 25 0.3 2178 2 6 1 2500
Cape Seal w/ Type I 

Slurry over Bike Lanes
Striping modification. Near School

S2426 SS‐003426 SS‐003426‐PV1 BALBOA TR MONAIR DR END 2 CLAIREMONT MESA Residential 404 33 13,108 118.0 13,108 13,108 248 3.3 1 1 2500 Slurry Seal Type I/II

S2426 SS‐003427 SS‐003427‐PV1 BALBOA TR BALBOA AV MONAIR DR 2 CLAIREMONT MESA Residential 113 33 3,762 33.9 3,762 3,762 2500 Slurry Seal Type I/II

S2426 SS‐003569 SS‐003569‐PV1 BARDONIA ST WHELAN DR RENKRIB AV 7 Friday NAVAJO Residential 624 34 20,660 20,660 16 0.2 1248 2500 Cape Seal

S2426 SS‐003623 SS‐003623‐PV1 BARRYWOOD WY KINGSPINE AV END 5 Tuesday SCRIPPS MIRAMAR RANCH Residential 853 35 29,598 29,598 1 2 2500 Cape Seal

S2426 SS‐004335 SS‐004335‐PV1 BLACK MTN RD DEFREITAS AV OVIEDO ST 5 RANCHO PENASQUITOS Prime 1436 61 86,654 86,654 37,336 681 9.0 13
10 @ Oviedo St, 2 ADV NB, 1 

bike
450 37710

Cape Seal w/ Type I 

Slurry over Bike Lanes
Striping modification

S2426 SS‐004336 SS‐004336‐PV1 BLACK MTN RD CARMEL MTN RD DEFREITAS AV 5 RANCHO PENASQUITOS Prime 558 72 40,052 40,052 14,508 30 0.4 1 1 1 15
12 @ Carmel Mtn Rd, 2 ADV 

SB, 1 bike
18000

Cape Seal w/ Type I 

Slurry over Bike Lanes
Striping modification

S2426 SS‐004552 SS‐004552‐PV1 BONJON LN BEGIN FRANK DANIELS WY 5 Tuesday SCRIPPS MIRAMAR RANCH Residential 1016 34 34,488 34,488 160 2.1 2032 2 2500 Cape Seal

S2426 SS‐005544 SS‐005544‐PV1 CALLE GUAYMAS CALLE VERA CRUZ CASTEJON DR 1 Monday LA JOLLA Residential 340 34 11,285 101.6 11,285 11,285 140 1.8 680 2500 Slurry Seal Type I/II

S2426 SS‐005543 SS‐005543‐PV1 CALLE GUAYMAS CASTEJON DR CARDENO DR 1 Monday LA JOLLA Residential 235 34 7,784 70.1 7,784 7,784 120 1.6 470 1 2500 Slurry Seal Type I/II

S2426 SS‐005613 SS‐005613‐PV1 CALLE SAUCILLO AVNDA ALCACHOFA AVNDA RORRAS 5 Tuesday RANCHO BERNARDO Residential 426 67 28,558 28,558 16 0.2 1 1 2500 Cape Seal Near School

S2426 SS‐005614 SS‐005614‐PV1 CALLE SAUCILLO AVNDA RORRAS PASEO LUCIDO 5 Tuesday RANCHO BERNARDO Residential 147 64 9,348 9,348 2520 33.3 1 3 2500 Cape Seal Near School

S2426 SS‐005643 SS‐005643‐PV1 CALLE VERA CRUZ CALLE GUAYMAS END 1 Monday LA JOLLA Residential 1200 35 41,498 373.5 41,498 41,498 2088 27.6 2400 2 2 1 1 2500 Slurry Seal Type I/II

S2426 SS‐005657 SS‐005657‐PV1 CALMA CT MANRESA CT END 5 Tuesday RANCHO BERNARDO Residential 366 33 12,095 12,095 48 0.6 1 2500 Cape Seal

S2426 SS‐006169 SS‐006169‐PV1 CANYON BREEZE RD CROWS NEST LN SUNNY MEADOW ST 6 Tuesday MIRA MESA Residential 276 34 9,191 82.7 9,191 9,191 1577 20.8164 2500 Slurry Seal Type I/II

S2426 SS‐006170 SS‐006170‐PV1 CANYON BREEZE RD BEGIN CROWS NEST LN 6 Tuesday MIRA MESA Residential 137 44 6,004 54.0 6,004 6,004 144 1.9008 2500 Slurry Seal Type I/II

S2426 SS‐006454 SS‐006454‐PV1 CARMEL PARK DR DEL MAR GLEN CARMEL GROVE RD 1 Monday CARMEL VALLEY Major 251 37 9,232 9,232 502 4 2500 Cape Seal Near School

S2426 SS‐006590 SS‐006590‐PV1 CASERO CT BEGIN CASERO PL 5 Tuesday RANCHO BERNARDO Residential 441 31 13,596 122.4 13,596 13,596 882 1 2500 Slurry Seal Type I/II

S2426 SS‐006648 SS‐006648‐PV1 CASTEJON DR CALLE GUAYMAS MURCIA CT 1 Monday LA JOLLA Residential 1493 34 49,358 444.2 49,358 49,358 656 8.7 2986 1 2 2 2500 Slurry Seal Type I/II

S2426 SS‐007240 SS‐007240‐PV1 CITADEL CR BEGIN LA JOLLA SCENIC S DR 1 Monday LA JOLLA Residential 291 42 12,004 108.0 12,004 12,004 136 1.8 582 1 2500 Slurry Seal Type I/II

S2426 SS‐007296 SS‐007296‐PV1 CLAIREMONT MESA BL LUNA AV MORAGA AV 2 Wednesday CLAIREMONT MESA Major 1327 80 105,695 951.3 34,502 105,695 105,695 440 13.9 11438 164.8 2 22

8 VEH @ Moraga Av, 2 ADV 

SB, 1 bike, 8 VEH @ Luna Av, 

2 ADV NB, 1 bike

16330

Slurry Seal Type II/III 

with Type I over Bike 

Lane

Striping modification

S2426 SS‐007301 SS‐007301‐PV1 CLAIREMONT MESA BL LA CUENTA DR MARIGOT PL 7 Friday TIERRASANTA Major 490 67 32,568 32,568 12,740 1784 23.5 1 9400
Cape Seal w/ Type I 

Slurry over Bike Lanes
Near School

S2426 SS‐008059 SS‐008059‐PV1 COTORRO RD VERANO DR COTORRO WY 5 Tuesday RANCHO BERNARDO Residential 873 33 28,800 28,800 647 8.5 1746 1 2 1 2500 Cape Seal

S2426 SS‐008060 SS‐008060‐PV1 COTORRO WY COTORRO RD VERANO DR 5 Tuesday RANCHO BERNARDO Residential 620 34 20,620 20,620 604 8.0 1240 1 2500 Cape Seal

S2426 SS‐008061 SS‐008061‐PV1 COTORRO WY VERANO DR END 5 Tuesday RANCHO BERNARDO Residential 100 50 4,919 4,919 796 10.5 200 2500 Cape Seal

S2426 SS‐009206 SS‐009206‐PV1 DIANE AV CLAIREMONT MESA BL CONRAD AV 2 Wednesday CLAIREMONT MESA Residential 498 38 18,624 18,624 210 2.8 6410 Cape Seal

S2426 SS‐009420 SS‐009420‐PV1 DOVE TAIL TR MIDBLUFF AV END 5 Tuesday SABRE SPRINGS Residential 274 34 9,200 9,200 548 2500 Cape Seal

S2426 SS‐009806 SS‐009806‐PV1 EASTGATE ML TOWNE CENTRE DR JUDICIAL DR 6 UNIVERSITY Major 617 63 38,452 38,452 16,042 180 5.7 132 7.4 1234 2 2 21

9 @ Judicial Dr, 2 ADV (EB), 

8 @ Towne Centre Dr (WB), 

2 ADV

17000
Cape Seal w/ Type I 

Slurry over Bike Lanes

S2426 SS‐010149 SS‐010149‐PV1 ELDRIDGE ST ELDRIDGE CT GREENBRIER AV 7 Friday NAVAJO Residential 388 34 12,851 12,851 776 2500 Cape Seal

S2426 SS‐010423 SS‐010423‐PV1 ERIE ST ASHTON ST NAPIER ST 2 Wednesday CLAIREMONT MESA Residential 961 36 33,776 304.0 33,776 33,776 560 7.4 2500 Slurry Seal Type I/II

S2426 SS‐010968 SS‐010968‐PV1 FELICE DR SENDA RD HORADO RD 5 Tuesday RANCHO BERNARDO Residential 165 33 5,392 5,392 20 0.3 2 2500 Cape Seal

S2426 SS‐011169 SS‐011169‐PV1 FLANDERS DR BAYWOOD AV BROOKHURST AV 6 Tuesday MIRA MESA Residential 297 38 11,033 11,033 204 6.4 560 13.8 1 1 1 2500 Cape Seal

S2426 SS‐011170 SS‐011170‐PV1 FLANDERS DR BROOKHURST AV CAMTO GLENELLEN 6 Tuesday MIRA MESA Residential 296 38 10,957 10,957 1048 13.8 2 2500 Cape Seal Near School

S2426 SS‐011989 SS‐011989‐PV1 GEMINI AV LYRA CT PEGASUS AV 6 Tuesday MIRA MESA Residential 307 38 11,371 11,371 68 0.9 2 2 1 2 2500 Cape Seal

S2426 SS‐012253 SS‐012253‐PV1 GLENROY ST PRINCESS VIEW DR BRUNSWICK AV 7 Friday NAVAJO Residential 329 38 12,273 12,273 1228 16.2 2 5 5 @ Princess View Dr VEH 2500 Cape Seal Near School

S2426 SS‐012399 SS‐012399‐PV1 GOLFCREST PL GOLFCREST DR END 7 NAVAJO Residential 589 39 22,891 22,891 125 1.7 1 2500 Cape Seal

S2426 SS‐012705 SS‐012705‐PV1 GRESHAM ST GARNET AV FELSPAR ST 1 Monday PACIFIC BEACH Residential 277 39 10,767 96.9 10,767 10,767 2113 27.9 18 2500 Slurry Seal Type I/II Near School

S2426 SS‐012708 SS‐012708‐PV1 GRESHAM ST THOMAS AV GRAND AV 1 Monday PACIFIC BEACH Residential 312 41 12,595 12,595 4182 55.2 624 2500 Cape Seal

S2426 SS‐012707 SS‐012707‐PV1 GRESHAM ST GRAND AV HORNBLEND ST 1 Monday PACIFIC BEACH Residential 307 39 11,677 11,677 1752 23.1 614 2500 Cape Seal

S2426 SS‐012706 SS‐012706‐PV1 GRESHAM ST HORNBLEND ST GARNET AV 1 Monday PACIFIC BEACH Residential 291 39 11,208 11,208 1032 13.6 582 2500 Cape Seal

S2426 SS‐013139 SS‐013139‐PV1 HARVEST DANCE WY AUTILLO WY POBLADO RD 5 Tuesday RANCHO BERNARDO Residential 182 33 5,992 5,992 364 1 1 2500 Cape Seal

S2426 SS‐013140 SS‐013140‐PV1 HARVEST DANCE WY TOLTEC CT AUTILLO WY 5 Tuesday RANCHO BERNARDO Residential 178 34 5,897 5,897 356 1 2500 Cape Seal

S2426 SS‐013134 SS‐013134‐PV1 HARVEST DANCE WY BEGIN SUN WALK CT 5 Tuesday RANCHO BERNARDO Residential 134 44 5,774 5,774 268 2 2500 Cape Seal

S2426 SS‐013135 SS‐013135‐PV1 HARVEST DANCE WY SUN WALK CT CARRANZA DR 5 Tuesday RANCHO BERNARDO Residential 111 33 3,650 3,650 222 2 1 1 2500 Cape Seal

S2426 SS‐013136 SS‐013136‐PV1 HARVEST DANCE WY CARRANZA DR KACHINA CT 5 Tuesday RANCHO BERNARDO Residential 177 34 5,971 5,971 354 1 2500 Cape Seal

S2426 SS‐013137 SS‐013137‐PV1 HARVEST DANCE WY KACHINA CT PENNACOOK CT 5 Tuesday RANCHO BERNARDO Residential 106 33 3,396 3,396 212 1 1 2500 Cape Seal

S2426 SS‐013138 SS‐013138‐PV1 HARVEST DANCE WY PENNACOOK CT TOLTEC CT 5 Tuesday RANCHO BERNARDO Residential 91 34 3,014 3,014 182 1 2500 Cape Seal

S2426 SS‐013613 SS‐013613‐PV1 HISPANO DR HORADO RD CALLADO RD 5 Tuesday RANCHO BERNARDO Residential 189 38 7,014 7,014 400 5.3 378 1 2500 Cape Seal

S2426 SS‐013614 SS‐013614‐PV1 HISPANO DR LOMICA DR HORADO RD 5 Tuesday RANCHO BERNARDO Residential 218 37 8,075 8,075 192 2.5 436 2500 Cape Seal

S2426 SS‐014236 SS‐014236‐PV1 IRONWOOD RD CORRIDOR ST DICHONDRA CT 5 Tuesday SCRIPPS MIRAMAR RANCH Prime 317 37 11,670 105.0 11,670 11,670 16000 Slurry Seal Type I/II

S2426 SS‐014237 SS‐014237‐PV1 IRONWOOD RD BOURBON CT CORRIDOR ST 5 Tuesday SCRIPPS MIRAMAR RANCH Prime 215 38 8,005 72.0 8,005 8,005 16000 Slurry Seal Type I/II

S2426 SS‐014242 SS‐014242‐PV1 IROQUOIS AV NATCHEZ AV JUMANO AV 2 Wednesday CLAIREMONT MESA Residential 226 35 7,747 7,747 300 4.0 452 2500 Cape Seal

S2426 SS‐014855 SS‐014855‐PV1 KACHINA CT HARVEST DANCE WY END 5 Tuesday RANCHO BERNARDO Residential 278 34 9,386 9,386 2500 Cape Seal

S2426 SS‐014891 SS‐014891‐PV1 KAMWOOD ST KAMWOOD CT FLANDERS DR 6 Tuesday MIRA MESA Residential 599 29 17,092 17,092 256 3.4 1198 3 2500 Cape Seal

S2426 SS‐015110 SS‐015110‐PV1 KENSETT PL PEGASUS AV END 6 Tuesday MIRA MESA Residential 126 40 4,992 4,992 654 20.6 20.6 2500 Cape Seal

S2426 SS‐015590 SS‐015590‐PV1 LA JOLLA SCENIC S DR SOLEDAD MTN RD KING ARTHUR CT 1 Monday LA JOLLA Prime 487 79 38,364 345.3 38,364 38,364 516 6.8 974 7
6 @ Soledad Mtn Rd, 1 ADV 

SB
16000 Slurry Seal Type II/III Near School

S2426 SS‐015596 SS‐015596‐PV1 LA JOLLA SCENIC S DR CITADEL CR RUTGERS RD 1 Monday LA JOLLA Prime 328 39 12,541 112.9 12,541 12,541 480 6.3 656 16000 Slurry Seal Type I/II

S2426 SS‐015597 SS‐015597‐PV1 LA JOLLA SCENIC S DR LA JOLLA MESA DR CITADEL CR 1 Monday LA JOLLA Prime 274 41 11,178 100.6 11,178 11,178 192 2.5 548 16000 Slurry Seal Type I/II

S2426 SS‐015768 SS‐015768‐PV1 LAKE ANDRITA AV LAKE BADIN AV BADGER LAKE AV 7 Friday NAVAJO Residential 321 35 10,975 10,975 722 9.5 642 2 2500 Cape Seal

S2426 SS‐015769 SS‐015769‐PV1 LAKE ANDRITA AV BADGER LAKE AV BUDLONG LAKE AV 7 Friday NAVAJO Residential 305 34 10,088 10,088 1260 16.6 610 2 1 2500 Cape Seal

S2426 SS‐015770 SS‐015770‐PV1 LAKE ANDRITA AV BUDLONG LAKE AV BALSAM LAKE AV 7 Friday NAVAJO Residential 277 33 9,120 9,120 599 7.9 554 1 2500 Cape Seal

S2426 SS‐015771 SS‐015771‐PV1 LAKE ANDRITA AV BALSAM LAKE AV BOULDER LAKE AV 7 Friday NAVAJO Residential 198 34 6,697 6,697 184 2.4 396 2500 Cape Seal

S2426 SS‐015779 SS‐015779‐PV1 LAKE ANGELA DR LAKE APOPKA PL SOUTH LAKE CT 7 Friday NAVAJO Residential 260 37 9,456 9,456 412 13.0 232 16.0 520 2500 Cape Seal

S2426 SS‐015780 SS‐015780‐PV1 LAKE ANGELA DR SOUTH LAKE CT EAST LAKE DR 7 Friday NAVAJO Residential 150 42 6,177 6,177 928 12.2 300 1 1 2500 Cape Seal

S2426 SS‐015792 SS‐015792‐PV1 LAKE ARIANA AV LAKE ATLIN AV LAKE ANGELA DR 7 Friday NAVAJO Residential 653 33 21,449 21,449 360 11.3 11.3 1 2500 Cape Seal

S2426 SS‐015800 SS‐015800‐PV1 LAKE ARTEMUS AV BOULDER LAKE AV LAKE MURRAY (NW FTG) BL 7 Friday NAVAJO Residential 625 35 21,400 21,400 48 0.6 1 1 2500 Cape Seal

S2426 SS‐015809 SS‐015809‐PV1 LAKE ASHWOOD AV BOULDER LAKE AV LAKE MURRAY (NW FTG) BL 7 Friday NAVAJO Residential 530 35 18,242 18,242 48 0.6 1 2500 Cape Seal

S2426 SS‐015870 SS‐015870‐PV1 LAKE MURRAY (SE FTG) BL BLUE LAKE DR JACKSON DR 7 Friday NAVAJO Residential 532 29 14,956 14,956 1976 26.1 2500 Cape Seal

S2426 SS‐016705 SS‐016705‐PV1 LOFTY TL DR EARTHSTAR CT CLOUDCREST DR 5 Tuesday RANCHO BERNARDO Major 797 38 30,087 30,087 966 30.4 2961 69.5 2 2500 Cape Seal

S2426 SS‐016992 SS‐016992‐PV1 LUNA AV EPINETTE AV FARGO AV 2 Wednesday CLAIREMONT MESA Residential 327 38 12,238 12,238 548 7.2 2500 Cape Seal

S2426 SS‐016993 SS‐016993‐PV1 LUNA AV FARGO AV GALLATIN WY 2 Wednesday CLAIREMONT MESA Residential 613 37 22,557 22,557 121 1.6 2500 Cape Seal

S2426 SS‐016994 SS‐016994‐PV1 LUNA AV GALLATIN WY NAUGATUCK AV 2 Wednesday CLAIREMONT MESA Residential 227 37 8,344 8,344 2500 Cape Seal

S2426 SS‐016996 SS‐016996‐PV1 LUNA AV NAUGATUCK AV HIDALGO AV 2 Wednesday CLAIREMONT MESA Residential 792 37 29,197 29,197 5265 69.5 2 2500 Cape Seal Near School

S2426 SS‐017017 SS‐017017‐PV1 LUSK BL MIRA MESA BL MOREHOUSE DR 6 MIRA MESA Collector 789 68 53,307 53,307 140 1.8 1578 2 2 23
8 @ Morehouse Dr, 1 bike, 2 

ADV NB, 12 @ Mira Mesa Bl
10790 Cape Seal

S2426 SS‐017037 SS‐017037‐PV1 LYNNE ANNE LN RASMUSSEN WY END 5 Tuesday RANCHO PENASQUITOS Residential 92 27 2,479 2,479 2500 Cape Seal

S2426 SS‐017326 SS‐017326‐PV1 MANGO DR CAROUSEL LN BOCA RATON ST 1 Monday TORREY PINES Major 785 38 29,163 29,163 180 2.4 2 17000 Cape Seal

S2426 SS‐018036 SS‐018036‐PV1 MENKAR RD BETELGEUSE WY REVELSTOKE WY 6 Tuesday MIRA MESA Major 219 38 8,106 8,106 10000 Cape Seal

S2426 SS‐018348 SS‐018348‐PV1 MINERAL DR WHELAN DR RENKRIB AV 7 Friday NAVAJO Residential 855 34 28,266 28,266 32 0.4 1710 2500 Cape Seal

S2426 SS‐019313 SS‐019313‐PV1 MT CRESTI DR MT ST HELENS DR DIANE AV 2 Wednesday CLAIREMONT MESA Residential 241 36 8,640 8,640 160 2.1 1 2 2500 Cape Seal

S2426 SS‐019314 SS‐019314‐PV1 MT CULEBRA AV MT DURBAN DR MT DAVIS AV 2 Wednesday CLAIREMONT MESA Residential 523 34 17,718 17,718 170 5.4 5.4 1046 2 3 1 2500 Cape Seal Near School

S2426 SS‐019334 SS‐019334‐PV1 MT EVEREST BL MT HAY DR MT HARRIS DR 2 Wednesday CLAIREMONT MESA Residential 243 34 8,046 8,046 442 5.8 3302 Cape Seal

S2426 SS‐019441 SS‐019441‐PV1 MT ST HELENS DR MT CRESTI DR MT ST HELENS CT 2 Wednesday CLAIREMONT MESA Residential 170 33 5,465 5,465 626 8.3 2500 Cape Seal

S2426 SS‐019442 SS‐019442‐PV1 MT ST HELENS DR BEGIN MT CRESTI DR 2 Wednesday CLAIREMONT MESA Residential 304 38 11,545 11,545 224 7.1 7.1 1 1 2 2500 Cape Seal

S2426 SS‐019502 SS‐019502‐PV1 MURCIA CT BEGIN CASTEJON DR 1 Monday LA JOLLA Residential 210 39 8,096 72.9 8,096 8,096 468 6.2 420 1 1 2 2500 Slurry Seal Type I/II

S2426 SS‐019735 SS‐019735‐PV1 NAWA ST NAWA CT ALMAZON ST 5 Tuesday RANCHO PENASQUITOS Residential 207 33 6,774 6,774 24 0.3 2500 Cape Seal

S2426 SS‐019812 SS‐019812‐PV1 NEW SALEM ST NEW SALEM PT NEW SALEM TR 6 Tuesday MIRA MESA Residential 278 37 10,140 10,140 1362 18.0 7100 Cape Seal

S2426 SS‐021247 SS‐021247‐PV1 PARK WEST AV PARK WEST LN END 2 Wednesday CLAIREMONT MESA Residential 338 34 11,181 11,181 793 10.5 1 1 2500 Cape Seal

S2426 SS‐021396 SS‐021396‐PV1 PASEO DEL VERANO PLAZA FIEL PLAZA ANIMADO 5 Tuesday RANCHO BERNARDO Major 192 61 11,634 11,634 1 17000 Cape Seal

S2426 SS‐021397 SS‐021397‐PV1 PASEO DEL VERANO PLAZA ANIMADO PLAZA MARIA 5 Tuesday RANCHO BERNARDO Major 183 61 11,197 11,197 16 0.2 1 1 1 17000 Cape Seal

S2426 SS‐021454 SS‐021454‐PV1 PASEO MONTANOSO AVNDA DE LOS LOBOS CTE MONTANOSO 5 Tuesday RANCHO BERNARDO Residential 1599 37 58,754 58,754 140 4.4 874 15.9 2 3 3 1 2500 Cape Seal

S2426 SS‐021476 SS‐021476‐PV1 PATINA CT BEGIN FRANK DANIELS WY 5 Tuesday SCRIPPS MIRAMAR RANCH Residential 560 29 18,566 18,566 1 2500 Cape Seal

S2426 SS‐021520 SS‐021520‐PV1 PEARL ST BISHOPS LN FAY AV 1 Monday LA JOLLA Major 165 49 8,030 72.3 8,030 8,030 396 5.2 17000 Slurry Seal Type II/III

S2426 SS‐021521 SS‐021521‐PV1 PEARL ST EADS AV BISHOPS LN 1 Monday LA JOLLA Major 166 46 7,474 67.3 7,474 7,474 462 6.1 17000 Slurry Seal Type II/III

S2426 SS‐021593 SS‐021593‐PV1 PENNACOOK CT HARVEST DANCE WY END 5 Tuesday RANCHO BERNARDO Residential 449 32 14,158 14,158 898 2500 Cape Seal

S2426 SS‐021914 SS‐021914‐PV1 PLAZA ANIMADO PASEO DEL VERANO END 5 Tuesday RANCHO BERNARDO Residential 408 38 15,489 15,489 36 1.1 1.1 1 2500 Cape Seal

S2426 SS‐021943 SS‐021943‐PV1 PLAZA GUILLERMO PASEO DEL VERANO END 5 Tuesday RANCHO BERNARDO Residential 363 38 13,737 13,737 1 2500 Cape Seal

S2426 SS‐021947 SS‐021947‐PV1 PLAZA MENTA BEGIN CAM VUELO 5 Tuesday RANCHO BERNARDO Residential 197 35 6,941 62.5 6,941 6,941 282 3.7 394 1 1 2500 Slurry Seal Type I/II

S2426 SS‐022184 SS‐022184‐PV1 POMERADO RD BERNARDO TRAILS DR MIRASOL DR 5 Tuesday RANCHO BERNARDO Major 870 68 58,807 529.3 22,620 58,807 58,807 1583 49.9 1385 68.1 3 11
8 @ Mirasol Dr, 1 bike, 2 

ADV NB
8900

Slurry Seal Type II/III 

with Type I over Bike 

Lane

S2426 SS‐022834 SS‐022834‐PV1 RED CEDAR DR RANCH VIEW DR GRAYFOX DR 5 Tuesday SCRIPPS MIRAMAR RANCH Prime 565 38 20,945 188.5 20,945 20,945 50 1.6 1757 24.8 1130 2 1 2 3600 Slurry Seal Type I/II Near School and Fire Station

S2426 SS‐022837 SS‐022837‐PV1 RED CEDAR DR GRAYFOX DR AVIARY DR 5 Tuesday SCRIPPS MIRAMAR RANCH Prime 237 38 8,831 79.5 8,831 8,831 538 7.1 474 16000 Slurry Seal Type I/II

S2426 SS‐022841 SS‐022841‐PV1 RED CEDAR DR JERABACK DR GUMBARK PL 5 Tuesday SCRIPPS MIRAMAR RANCH Prime 276 37 10,017 90.2 10,017 10,017 320 4.224 552 16000 Slurry Seal Type I/II

S2426 SS‐022842 SS‐022842‐PV1 RED CEDAR DR AVIARY DR JERABACK DR 5 Tuesday SCRIPPS MIRAMAR RANCH Prime 521 38 19,322 173.9 19,322 19,322 16 0.2 1042 4 2020 Slurry Seal Type I/II

S2426 SS‐022993 SS‐022993‐PV1 REGIS AV LINFIELD AV DEL CERRO BL 7 Friday NAVAJO Residential 702 34 23,404 23,404 1404 1 2 2500 Cape Seal

S2426 SS‐023722 SS‐023722‐PV1 RUE DU NUAGE RUE DES AMIS END 5 Tuesday SCRIPPS MIRAMAR RANCH Residential 171 38 6,366 6,366 213 2.8 342 2500 Cape Seal

S2426 SS‐024442 SS‐024442‐PV1 SAWTOOTH RD BLACK HILLS WY SAWTOOTH CT 5 Tuesday RANCHO PENASQUITOS Residential 240 35 8,378 8,378 492 6.5 2500 Cape Seal

S2426 SS‐024503 SS‐024503‐PV1 SCRANTON RD MOREHOUSE DR MIRA SORRENTO PL 6 MIRA MESA Major 885 42 36,288 36,288 23,010 1770 1 1 3 1 22

10 @ Morehouse Dr, 3 ADV 

SB, 6 @ Mira Sorrento Pl, 1 

bike, 2 ADV NB

10050
Cape Seal w/ Type I 

Slurry over Bike Lanes
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Work Order Segment ID Pavement ID Street Name Cross Street 1 Cross Street 2 Council District Trash Day Community Planning Area Functional Classification
Survey 

Length (LF)

Survey 

Width (LF)

Survey Area 

(SF)

Crack 

Seal 

(LBS)

Cape Seal (SF)
Slurry Seal 

Type I (SF)

Slurry Seal 

Type II (SF)

Slurry Seal 

Type III (SF)

Base 

Repair 

Area (SF)

Base 

Repair 

(TONS)

Mill / 

Pave 

Area (SF)

Mill / 

Pave 

(TONS)

6' Edge Grind 

(LF)

Hump 

Removal 

(LF)

Inlet 

Marking

(EA)

Inlet 

Protection 

(EA)

Adjust 

Survey 

Monument 

(EA)

Reconstruct 

Survey 

Monument 

(EA)

Water 

Valve 

(EA)

Sewer 

Manhole 

(EA)

Traffic 

Loops 

(EA)

Traffic 

Loops 

Location

DLC

(LF)
ADT Treatment Type Task Comments

S2426 SS‐024504 SS‐024504‐PV1 SCRANTON RD MIRA MESA BL MOREHOUSE DR 6 MIRA MESA Major 301 78 23,231 23,231 48 0.6 602 2 2 1 29
14 @ Mira Mesa Bl, 3 ADV 

SB, 12 @ Morehouse Dr
24380 Cape Seal

S2426 SS‐025187 SS‐025187‐PV1 SOLEDAD MTN RD GARNET AV FELSPAR ST 1 PACIFIC BEACH Major 345 76 26,023 234.2 8,970 26,023 26,023 364 4.8 690 2 2 10
6 @ Garnet Av, 1 bike, 3 

ADV SB
17300

Slurry Seal Type II/III 

with Type I over Bike 

Lane

S2426 SS‐025805 SS‐025805‐PV1 SUN WALK CT HARVEST DANCE WY END 5 RANCHO BERNARDO Residential 548 32 17,012 17,012 816 10.8 1096 2500 Cape Seal

S2426 SS‐025972 SS‐025972‐PV1 SUSITA ST SUSITA CT AMALIA ST 5 Tuesday RANCHO PENASQUITOS Residential 394 34 13,026 13,026 196 2.6 2500 Cape Seal

S2426 SS‐026574 SS‐026574‐PV1 TOLOWA ST TOCH ST ROLFE RD 2 Wednesday CLAIREMONT MESA Residential 649 34 21,767 21,767 1298 2500 Cape Seal

S2426 SS‐026576 SS‐026576‐PV1 TOLTECT CT HARVEST DANCE WY END 5 Tuesday RANCHO BERNARDO Residential 931 33 30,382 30,382 1862 1 1 2500 Cape Seal

S2426 SS‐026752 SS‐026752‐PV1 TRADE ST KENAMAR DR TRADE PL 6 MIRA MESA Collector 699 46 31,875 31,875 168 2.2 2 1 1 2500 Cape Seal

S2426 SS‐026956 SS‐026956‐PV1 TUSCANY LN CHINON CR END 6 Tuesday MIRA MESA Residential 167 38 6,336 6,336 2500 Cape Seal

S2426 SS‐026966 SS‐026966‐PV1 TUXEDO RD BESTWOOD CT AQUEDUCT CT 7 Friday NAVAJO Residential 272 38 10,068 10,068 172 2.3 1 2500 Cape Seal

S2426 SS‐026969 SS‐026969‐PV1 TUXEDO RD RONDEL CT ROWENA ST 7 Friday NAVAJO Residential 1153 34 38,082 38,082 3064 40.4 1 2500 Cape Seal

S2426 SS‐026970 SS‐026970‐PV1 TUXEDO RD AQUEDUCT CT RONDEL CT 7 Friday NAVAJO Residential 435 37 15,913 15,913 444 14.0 236 17.1 2 1 2500 Cape Seal

S2426 SS‐027492 SS‐027492‐PV1 VERANO CT BEGIN VERANO DR 5 Tuesday RANCHO BERNARDO Residential 326 34 11,012 11,012 942 12.4 652 2500 Cape Seal

S2426 SS‐027495 SS‐027495‐PV1 VERANO DR VERANO CT COTORRO WY 5 Tuesday RANCHO BERNARDO Residential 247 35 8,667 8,667 192 2.5 494 2500 Cape Seal

S2426 SS‐027496 SS‐027496‐PV1 VERANO DR COTORRO RD VERANO CT 5 Tuesday RANCHO BERNARDO Residential 648 33 21,010 21,010 2456 32.4 1296 2500 Cape Seal

S2426 SS‐027755 SS‐027755‐PV1 VIA FRESA CARDENO DR END 1 Monday LA JOLLA Residential 477 28 13,342 13,342 954 2500 Cape Seal

S2426 SS‐028622 SS‐028622‐PV1 WESTONHILL DR BELFAST CR FRIANT ST 6 Tuesday MIRA MESA Collector 232 38 8,756 8,756 246 7.7 116 9.3 3895 Cape Seal

S2426 SS‐028623 SS‐028623‐PV1 WESTONHILL DR PAGODA WY BELFAST CR 6 Tuesday MIRA MESA Collector 292 37 10,788 10,788 262 3.5 2 3895 Cape Seal

S2426 SS‐028625 SS‐028625‐PV1 WESTONHILL DR COVINA CR GOLD COAST DR 6 Tuesday MIRA MESA Collector 219 39 8,348 8,348 40 0.5 1 3895 Cape Seal

S2426 SS‐028670 SS‐028670‐PV1 WHELAN DR RENKRIB AV BARDONIA ST 7 Friday NAVAJO Residential 613 34 20,421 20,421 1226 2500 Cape Seal

S2426 SS‐028671 SS‐028671‐PV1 WHELAN DR BARDONIA ST MINERAL DR 7 Friday NAVAJO Residential 236 34 7,851 7,851 472 1 1 2500 Cape Seal

S2426 SS‐028672 SS‐028672‐PV1 WHELAN DR MINERAL DR BOULDER LAKE AV 7 Friday NAVAJO Residential 242 34 8,054 8,054 484 2500 Cape Seal
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Work Order Pavement ID Street Cross Street 1 Cross Street 2 CD Trash Day Community Planning Area Functional Classification

S2426 SS-002331-PV1 AMANTHA AV FLANDERS DR CALICO ST 6 Tuesday MIRA MESA Residential
S2426 SS-002436-PV1 ANDORRA WY DEL DIABLO WY MADRIGAL ST 5 Tuesday RANCHO PENASQUITOS Prime
S2426 SS-002479-PV1 ANGETON DR ANGETON CT DANCY RD 6 Tuesday MIRA MESA Residential
S2426 SS-002565-PV1 APPLETON ST CAYWOOD ST OVID PL 2 Wednesday CLAIREMONT MESA Prime
S2426 SS-030129-PV1 AQUARIUS DR ACRUX DR SPICA DR 6 Tuesday MIRA MESA Prime
S2426 SS-030130-PV1 AQUARIUS DR SPICA DR AQUARIUS PL 6 Tuesday MIRA MESA Prime
S2426 SS-030131-PV1 AQUARIUS DR AQUARIUS PL WESTONHILL DR 6 Tuesday MIRA MESA Prime
S2426 SS-002608-PV1 ARBOLES ST ELDERGARDENS ST WENRICH DR 7 Friday NAVAJO Residential
S2426 SS-002960-PV1 ASHTON ST FRANKFORT ST GALVESTON ST 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-003198-PV1 AVNDA MAGNIFICA LAKE GROVE CT MAYWIND CT 5 Tuesday SCRIPPS MIRAMAR RANCH Prime
S2426 SS-003426-PV1 BALBOA TR MONAIR DR END 2 CLAIREMONT MESA Residential
S2426 SS-003427-PV1 BALBOA TR BALBOA AV MONAIR DR 2 CLAIREMONT MESA Residential
S2426 SS-003569-PV1 BARDONIA ST WHELAN DR RENKRIB AV 7 Friday NAVAJO Residential
S2426 SS-003623-PV1 BARRYWOOD WY KINGSPINE AV END 5 Tuesday SCRIPPS MIRAMAR RANCH Residential
S2426 SS-004335-PV1 BLACK MTN RD DEFREITAS AV OVIEDO ST 5 RANCHO PENASQUITOS Prime
S2426 SS-004336-PV1 BLACK MTN RD CARMEL MTN RD DEFREITAS AV 5 RANCHO PENASQUITOS Prime
S2426 SS-004552-PV1 BONJON LN BEGIN FRANK DANIELS WY 5 Tuesday SCRIPPS MIRAMAR RANCH Residential
S2426 SS-005544-PV1 CALLE GUAYMAS CALLE VERA CRUZ CASTEJON DR 1 Monday LA JOLLA Residential
S2426 SS-005543-PV1 CALLE GUAYMAS CASTEJON DR CARDENO DR 1 Monday LA JOLLA Residential
S2426 SS-005613-PV1 CALLE SAUCILLO AVNDA ALCACHOFA AVNDA RORRAS 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-005614-PV1 CALLE SAUCILLO AVNDA RORRAS PASEO LUCIDO 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-005643-PV1 CALLE VERA CRUZ CALLE GUAYMAS END 1 Monday LA JOLLA Residential
S2426 SS-005657-PV1 CALMA CT MANRESA CT END 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-006169-PV1 CANYON BREEZE RD CROWS NEST LN SUNNY MEADOW ST 6 Tuesday MIRA MESA Residential
S2426 SS-006170-PV1 CANYON BREEZE RD BEGIN CROWS NEST LN 6 Tuesday MIRA MESA Residential
S2426 SS-006454-PV1 CARMEL PARK DR DEL MAR GLEN CARMEL GROVE RD 1 Monday CARMEL VALLEY Major
S2426 SS-006590-PV1 CASERO CT BEGIN CASERO PL 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-006648-PV1 CASTEJON DR CALLE GUAYMAS MURCIA CT 1 Monday LA JOLLA Residential
S2426 SS-007240-PV1 CITADEL CR BEGIN LA JOLLA SCENIC S DR 1 Monday LA JOLLA Residential
S2426 SS-007296-PV1 CLAIREMONT MESA BL LUNA AV MORAGA AV 2 Wednesday CLAIREMONT MESA Major
S2426 SS-007301-PV1 CLAIREMONT MESA BL LA CUENTA DR MARIGOT PL 7 Friday TIERRASANTA Major
S2426 SS-008059-PV1 COTORRO RD VERANO DR COTORRO WY 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-008060-PV1 COTORRO WY COTORRO RD VERANO DR 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-008061-PV1 COTORRO WY VERANO DR END 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-009206-PV1 DIANE AV CLAIREMONT MESA BL CONRAD AV 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-009420-PV1 DOVE TAIL TR MIDBLUFF AV END 5 Tuesday SABRE SPRINGS Residential
S2426 SS-009806-PV1 EASTGATE ML TOWNE CENTRE DR JUDICIAL DR 6 UNIVERSITY Major
S2426 SS-010149-PV1 ELDRIDGE ST ELDRIDGE CT GREENBRIER AV 7 Friday NAVAJO Residential
S2426 SS-010423-PV1 ERIE ST ASHTON ST NAPIER ST 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-010968-PV1 FELICE DR SENDA RD HORADO RD 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-011169-PV1 FLANDERS DR BAYWOOD AV BROOKHURST AV 6 Tuesday MIRA MESA Residential
S2426 SS-011170-PV1 FLANDERS DR BROOKHURST AV CAMTO GLENELLEN 6 Tuesday MIRA MESA Residential
S2426 SS-011989-PV1 GEMINI AV LYRA CT PEGASUS AV 6 Tuesday MIRA MESA Residential
S2426 SS-012253-PV1 GLENROY ST PRINCESS VIEW DR BRUNSWICK AV 7 Friday NAVAJO Residential
S2426 SS-012399-PV1 GOLFCREST PL GOLFCREST DR END 7 NAVAJO Residential
S2426 SS-012705-PV1 GRESHAM ST GARNET AV FELSPAR ST 1 Monday PACIFIC BEACH Residential
S2426 SS-012708-PV1 GRESHAM ST THOMAS AV GRAND AV 1 Monday PACIFIC BEACH Residential
S2426 SS-012707-PV1 GRESHAM ST GRAND AV HORNBLEND ST 1 Monday PACIFIC BEACH Residential
S2426 SS-012706-PV1 GRESHAM ST HORNBLEND ST GARNET AV 1 Monday PACIFIC BEACH Residential
S2426 SS-013139-PV1 HARVEST DANCE WY AUTILLO WY POBLADO RD 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-013140-PV1 HARVEST DANCE WY TOLTEC CT AUTILLO WY 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-013138-PV1 HARVEST DANCE WY PENNACOOK CT TOLTEC CT 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-013137-PV1 HARVEST DANCE WY KACHINA CT PENNACOOK CT 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-013136-PV1 HARVEST DANCE WY CARRANZA DR KACHINA CT 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-013135-PV1 HARVEST DANCE WY SUN WALK CT CARRANZA DR 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-013134-PV1 HARVEST DANCE WY BEGIN SUN WALK CT 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-013613-PV1 HISPANO DR HORADO RD CALLADO RD 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-013614-PV1 HISPANO DR LOMICA DR HORADO RD 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-014236-PV1 IRONWOOD RD CORRIDOR ST DICHONDRA CT 5 Tuesday SCRIPPS MIRAMAR RANCH Prime
S2426 SS-014237-PV1 IRONWOOD RD BOURBON CT CORRIDOR ST 5 Tuesday SCRIPPS MIRAMAR RANCH Prime
S2426 SS-014242-PV1 IROQUOIS AV NATCHEZ AV JUMANO AV 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-014855-PV1 KACHINA CT HARVEST DANCE WY END 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-014891-PV1 KAMWOOD ST KAMWOOD CT FLANDERS DR 6 Tuesday MIRA MESA Residential
S2426 SS-015110-PV1 KENSETT PL PEGASUS AV END 6 Tuesday MIRA MESA Residential
S2426 SS-015590-PV1 LA JOLLA SCENIC S DR SOLEDAD MTN RD KING ARTHUR CT 1 Monday LA JOLLA Prime
S2426 SS-015596-PV1 LA JOLLA SCENIC S DR CITADEL CR RUTGERS RD 1 Monday LA JOLLA Prime
S2426 SS-015597-PV1 LA JOLLA SCENIC S DR LA JOLLA MESA DR CITADEL CR 1 Monday LA JOLLA Prime
S2426 SS-015768-PV1 LAKE ANDRITA AV LAKE BADIN AV BADGER LAKE AV 7 Friday NAVAJO Residential
S2426 SS-015769-PV1 LAKE ANDRITA AV BADGER LAKE AV BUDLONG LAKE AV 7 Friday NAVAJO Residential
S2426 SS-015770-PV1 LAKE ANDRITA AV BUDLONG LAKE AV BALSAM LAKE AV 7 Friday NAVAJO Residential
S2426 SS-015771-PV1 LAKE ANDRITA AV BALSAM LAKE AV BOULDER LAKE AV 7 Friday NAVAJO Residential
S2426 SS-015779-PV1 LAKE ANGELA DR LAKE APOPKA PL SOUTH LAKE CT 7 Friday NAVAJO Residential
S2426 SS-015780-PV1 LAKE ANGELA DR SOUTH LAKE CT EAST LAKE DR 7 Friday NAVAJO Residential
S2426 SS-015792-PV1 LAKE ARIANA AV LAKE ATLIN AV LAKE ANGELA DR 7 Friday NAVAJO Residential
S2426 SS-015800-PV1 LAKE ARTEMUS AV BOULDER LAKE AV LAKE MURRAY (NW FTG) BL 7 Friday NAVAJO Residential
S2426 SS-015809-PV1 LAKE ASHWOOD AV BOULDER LAKE AV LAKE MURRAY (NW FTG) BL 7 Friday NAVAJO Residential
S2426 SS-015870-PV1 LAKE MURRAY (SE FTG) BL BLUE LAKE DR JACKSON DR 7 Friday NAVAJO Residential
S2426 SS-016705-PV1 LOFTY TL DR EARTHSTAR CT CLOUDCREST DR 5 Tuesday RANCHO BERNARDO Major
S2426 SS-016992-PV1 LUNA AV EPINETTE AV FARGO AV 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-016993-PV1 LUNA AV FARGO AV GALLATIN WY 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-016994-PV1 LUNA AV GALLATIN WY NAUGATUCK AV 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-016996-PV1 LUNA AV NAUGATUCK AV HIDALGO AV 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-017017-PV1 LUSK BL MIRA MESA BL MOREHOUSE DR 6 MIRA MESA Collector
S2426 SS-017037-PV1 LYNNE ANNE LN RASMUSSEN WY END 5 Tuesday RANCHO PENASQUITOS Residential
S2426 SS-017326-PV1 MANGO DR CAROUSEL LN BOCA RATON ST 1 Monday TORREY PINES Major
S2426 SS-018036-PV1 MENKAR RD BETELGEUSE WY REVELSTOKE WY 6 Tuesday MIRA MESA Major
S2426 SS-018348-PV1 MINERAL DR WHELAN DR RENKRIB AV 7 Friday NAVAJO Residential
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S2426 SS-019313-PV1 MT CRESTI DR MT ST HELENS DR DIANE AV 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-019314-PV1 MT CULEBRA AV MT DURBAN DR MT DAVIS AV 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-019334-PV1 MT EVEREST BL MT HAY DR MT HARRIS DR 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-019441-PV1 MT ST HELENS DR MT CRESTI DR MT ST HELENS CT 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-019442-PV1 MT ST HELENS DR BEGIN MT CRESTI DR 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-019502-PV1 MURCIA CT BEGIN CASTEJON DR 1 Monday LA JOLLA Residential
S2426 SS-019735-PV1 NAWA ST NAWA CT ALMAZON ST 5 Tuesday RANCHO PENASQUITOS Residential
S2426 SS-019812-PV1 NEW SALEM ST NEW SALEM PT NEW SALEM TR 6 Tuesday MIRA MESA Residential
S2426 SS-021247-PV1 PARK WEST AV PARK WEST LN END 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-021396-PV1 PASEO DEL VERANO PLAZA FIEL PLAZA ANIMADO 5 Tuesday RANCHO BERNARDO Major
S2426 SS-021397-PV1 PASEO DEL VERANO PLAZA ANIMADO PLAZA MARIA 5 Tuesday RANCHO BERNARDO Major
S2426 SS-021454-PV1 PASEO MONTANOSO AVNDA DE LOS LOBOS CTE MONTANOSO 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-021476-PV1 PATINA CT BEGIN FRANK DANIELS WY 5 Tuesday SCRIPPS MIRAMAR RANCH Residential
S2426 SS-021520-PV1 PEARL ST BISHOPS LN FAY AV 1 Monday LA JOLLA Major
S2426 SS-021521-PV1 PEARL ST EADS AV BISHOPS LN 1 Monday LA JOLLA Major
S2426 SS-021593-PV1 PENNACOOK CT HARVEST DANCE WY END 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-021914-PV1 PLAZA ANIMADO PASEO DEL VERANO END 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-021943-PV1 PLAZA GUILLERMO PASEO DEL VERANO END 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-021947-PV1 PLAZA MENTA BEGIN CAM VUELO 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-022184-PV1 POMERADO RD BERNARDO TRAILS DR MIRASOL DR 5 Tuesday RANCHO BERNARDO Major
S2426 SS-022834-PV1 RED CEDAR DR RANCH VIEW DR GRAYFOX DR 5 Tuesday SCRIPPS MIRAMAR RANCH Prime
S2426 SS-022837-PV1 RED CEDAR DR GRAYFOX DR AVIARY DR 5 Tuesday SCRIPPS MIRAMAR RANCH Prime
S2426 SS-022841-PV1 RED CEDAR DR JERABACK DR GUMBARK PL 5 Tuesday SCRIPPS MIRAMAR RANCH Prime
S2426 SS-022842-PV1 RED CEDAR DR AVIARY DR JERABACK DR 5 Tuesday SCRIPPS MIRAMAR RANCH Prime
S2426 SS-022993-PV1 REGIS AV LINFIELD AV DEL CERRO BL 7 Friday NAVAJO Residential
S2426 SS-023722-PV1 RUE DU NUAGE RUE DES AMIS END 5 Tuesday SCRIPPS MIRAMAR RANCH Residential
S2426 SS-024442-PV1 SAWTOOTH RD BLACK HILLS WY SAWTOOTH CT 5 Tuesday RANCHO PENASQUITOS Residential
S2426 SS-024503-PV1 SCRANTON RD MOREHOUSE DR MIRA SORRENTO PL 6 MIRA MESA Major
S2426 SS-024504-PV1 SCRANTON RD MIRA MESA BL MOREHOUSE DR 6 MIRA MESA Major
S2426 SS-025187-PV1 SOLEDAD MTN RD GARNET AV FELSPAR ST 1 PACIFIC BEACH Major
S2426 SS-025805-PV1 SUN WALK CT HARVEST DANCE WY END 5 RANCHO BERNARDO Residential
S2426 SS-025972-PV1 SUSITA ST SUSITA CT AMALIA ST 5 Tuesday RANCHO PENASQUITOS Residential
S2426 SS-026574-PV1 TOLOWA ST TOCH ST ROLFE RD 2 Wednesday CLAIREMONT MESA Residential
S2426 SS-026576-PV1 TOLTEC CT HARVEST DANCE WY END 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-026752-PV1 TRADE ST KENAMAR DR TRADE PL 6 MIRA MESA Collector
S2426 SS-026956-PV1 TUSCANY LN CHINON CR END 6 Tuesday MIRA MESA Residential
S2426 SS-026966-PV1 TUXEDO RD BESTWOOD CT AQUEDUCT CT 7 Friday NAVAJO Residential
S2426 SS-026969-PV1 TUXEDO RD RONDEL CT ROWENA ST 7 Friday NAVAJO Residential
S2426 SS-026970-PV1 TUXEDO RD AQUEDUCT CT RONDEL CT 7 Friday NAVAJO Residential
S2426 SS-027492-PV1 VERANO CT BEGIN VERANO DR 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-027495-PV1 VERANO DR VERANO CT COTORRO WY 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-027496-PV1 VERANO DR COTORRO RD VERANO CT 5 Tuesday RANCHO BERNARDO Residential
S2426 SS-027755-PV1 VIA FRESA CARDENO DR END 1 Monday LA JOLLA Residential
S2426 SS-028622-PV1 WESTONHILL DR BELFAST CR FRIANT ST 6 Tuesday MIRA MESA Collector
S2426 SS-028623-PV1 WESTONHILL DR PAGODA WY BELFAST CR 6 Tuesday MIRA MESA Collector
S2426 SS-028625-PV1 WESTONHILL DR COVINA CR GOLD COAST DR 6 Tuesday MIRA MESA Collector
S2426 SS-028670-PV1 WHELAN DR RENKRIB AV BARDONIA ST 7 Friday NAVAJO Residential
S2426 SS-028671-PV1 WHELAN DR BARDONIA ST MINERAL DR 7 Friday NAVAJO Residential
S2426 SS-028672-PV1 WHELAN DR MINERAL DR BOULDER LAKE AV 7 Friday NAVAJO Residential

SLURRY SEAL GROUP 2426 
IO: 21005619 
STREET LIST

06/24/24 
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Completion of crushed rock layer  
prior to slurry seal application

Slurry seal is applied after the crushed 
rock layer has cured for 3 days

PAVEMENT TREATMENT
CAPE SEAL 

Please be courteous and respectful of the crews working to improve your street’s condition.

Description: 

The City of San Diego will be applying a pavement 
treatment called cape seal to your street, which 
you may not have seen in the past. This treatment 
type will look different than previous treatments 
applied to your street. This cape seal treatment 
will involve application of asphalt emulsion followed 
by a layer of crushed rock. The crushed rock and 
emulsion must cure for 3 days before a slurry seal 
is applied. During this 3-day period, the street will 
have loose crushed rock on the pavement until the 
final slurry seal application is complete. We ask that 
you drive carefully on the surface during this time. 

Benefits: 

This treatment type is a cost-effective method of 
extending the life of your road. It seals moderate 
cracks, seals against moisture, and extends the life 
of the road for many years. This treatment will also 
minimize potholes and repairs needed to your road. 
Previously, a much more expensive treatment would 
have been required to obtain this result.

How You Can Help: 

The street will be closed to all traffic during the application. No Parking signs will be 
posted 72 hours in advance of construction. Please remove and park your vehicles 
on an adjacent street prior to and during construction, otherwise it will be towed with 
SDPD approval. During the 3-day curing period, drive slowly on the new surface as 
there may be loose rock.
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ATTACHMENT F 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE (CARB)  
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ATTACHMENT F 
 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 
(CARB) 

 

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which 
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These 
amendments apply to any person, business, or government agency who owns or operates within 
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition 
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle 
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it 
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list 
of vehicles covered by these Off-Road Regulations.  

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or 
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not 
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the 
following requirements:  

(1)  For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must 
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR section 
2449(n), for the fleet selected for this Contract and their listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet and provide copies of such 
Certificates of Reported Compliance to the City within 10 days of issuance of the Notice of 
Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does not 
have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors. 
City shall not enter into a contract with Contractor until all current Certificates of Reported 
Compliance for the fleet to be used on this Project are provided by Contractor.  

(2) The Certificates of Reported Compliance received by Contractor for this Project must be 
retained by Contractor for three years after the Project's completion. Upon request by CARB, 
these records must be provided to CARB within five business days of the request. Additionally, 
upon request by City, these records must be produced to City within five business days of the 
request.  

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13 
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the 
regulation that are operating on the “emergency operations” project are actually being 
operated on the project for “emergency operations” only. These records, as described in more 
detail below in section (B) must be retained by Contractor for three years after completion of 
the Project and upon request from either CARB or the City, Contractor shall provide those 
records to the requesting party within five business days. All other emergency contracts that 

Slurry Seal 2426 
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do not meet the definition of “emergency operations” must comply with the requirements 
above and 13 CCR section 2449(i)(1) – (3).   

A.  Emergency Operations” is defined as: 

1.   Any activity for a project conducted during emergency, life threatening 
situations, where a sudden, unexpected occurrence that poses a clear and 
imminent danger, requiring immediate action to prevent or mitigate the loss 
or impairment of life, health, property, or an essential public service; or in 
conjunction with any officially declared disaster or state of emergency, as 
declared by an authorized health officer, agricultural commissioner, fire 
protection officer, or other authorized health officer;  

2.   Any activity for a project conducted by essential service utilities to provide 
electricity, natural gas, telephone, water, or sewer during periods of service 
outages and emergency; or  

3.  Operations including repairing or preventing damage to roads, buildings, 
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other 
infrequent act of nature, or terrorism. Routine maintenance or construction to 
prevent public health risks does not constitute emergency operations under 
the Off-Road Regulations.  

B.   The records retained by Contractor for “emergency operations” projects must include: 

1.  A description of the emergency;  

2.  The address or a description of the specific location of the emergency;  

3. The dates on which the emergency operations were performed; and  

4.  An attestation by the fleet that the vehicles are operated on the Project for 
“emergency operations” only. 

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR 
section 2449(j). 

(1) Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of 
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n), 
from all fleets that have an ongoing contract with Contractor as of March 1 of that year. 
Contractors shall not write contracts to evade this requirement. 

 
(2) Contractor shall only allow fleets with valid Certificates of Reported Compliance on the 

Contractor's job sites. 
 
(3) If Contractor discovers that any fleet intending to operate vehicles subject to this regulation 

for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR 
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation 
on Contractor's job site, then Contractor must report the that  to CARB at 
https://calepacomplaints.secure.force.com/complaints/Complaint, or email 
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dieselcomplaints@arb.ca.gov, for each fleet without a valid Certificate of Reported Compliance 
or each noncompliant vehicle, as applicable, within five business days of such discovery. See 
13 CCR 2449(n) for the information required to be disclosed to CARB when reporting non-
compliance.  

 
(4) Upon request by CARB, Contractor must immediately disclose to CARB the name and contact 

information of each responsible party for all vehicles subject to this regulation operating at 
the job site or for Contractor. 

 
(5) Contractor shall prominently display signage for any project where vehicles subject to this Off-

Road Regulation will operate for 8 calendar days or more. The signage must be posted by the 
eighth calendar day from which the first vehicle operates. The signage will be in lettering larger 
than size 14-point type and displayed in a conspicuous place where notices to employees are 
customarily posted at the job site or where there is employee foot traffic. If one of the above 
locations is also viewable by the public, it should be posted at that location. An exemption to 
this posting requirement is permitted if the operational time of a project is 7 calendar days or 
less. The signage must include the following language, verbatim: 

(A)  "Who does the In-Use Off-Road Regulation Apply to? 

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation) applies to 
all self-propelled off-road diesel vehicles 25 horsepower or greater and most two-
engine vehicles (except on-road two-engine sweepers) owned or operated in 
California. This includes vehicles that are rented or leased (rental or leased fleets)." 

(B)  "In-Use Off-Road Regulation Requirements 

Idling Limit: Vehicles cannot idle longer than five minutes. There are exceptions for 
vehicles that need to idle to perform work. 

Labeling: Vehicles must be labeled with a CARB assigned equipment identification 
number (EIN). The EIN shall be white on a red background, unless the vehicle is part 
of a captive attainment area fleet, in which case the EIN shall be white on a green 
background. 

The EIN shall be located in clear view on both sides of the outside of the vehicle." 
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ATTACHMENT G 

CONTRACT AGREEMENT
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CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the 
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid 
are true and correct. 
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BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 

Slurry Seal 2426 
K-25-2299-DBB-3

220 | Page



 

CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”.  
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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CONTRACTOR CERTIFICATION 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 

I hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as 
well as Attachment F, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) 
Compliance (CARB), and that Contractor shall comply with these requirements. 

I further certify that each of the Contractor’s listed subcontractors is familiar with these requirements 
and shall also comply. 
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CONTRACTOR CERTIFICATION 

  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 SLURRY SEAL GROUP 2426  
(Project Title ) 

as particularly described in said contract and identified as Bid No. K-25-2299-DBB-3; SAP No. (IO) 21005619 and 
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and 
surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said 
contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 

Slurry Seal 2426 
K-25-2299-DBB-3

228 | Page



 

COMPANY LETTERHEAD 

CERTIFICATE OF COMPLIANCE 
  

Materials and Workmanship Compliance 

For Contract or Task  

I certify that the material listed below complies with the materials and workmanship requirements of 
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the 
contract listed above. 

I also certify that I am an official representative for  , the 
manufacturer of the material listed above.  Furthermore, I certify that where California test methods, 
physical or chemical test requirements are part of the specifications, that the manufacturer has 
performed the necessary quality control to substantiate this certification. 

Material Description: 

Manufacturer:   

Model:  

Serial Number (if applicable)  

Quantity to be supplied:  

Remarks:  

Signed by:   

Printed Name:  

Title:   

Company:   

Date:  
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City of San Diego 

Engineering & Capital Projects Department, CMFE Division 

NOTICE OF MATERIALS TO BE USED 

To:  Date:   , 20  
Resident Engineer 

You are hereby notified that the materials required for use under Contract No.   
for construction of   
 , 

in the City of San Diego, will be obtained from sources herein designated. 

 

CONTRACT ITEM NO. 

(Bid Item) 

 

KIND OF MATERIAL 

(Category) 

 

NAME AND ADDRESS WHERE 
MATERIAL CAN BE INSPECTED 

(At Source) 

   

   

   

   

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to 
delivery, in accordance with Section 4 – CONTROL OF MATERIALS of the WHITEBOOK, where it is 
practicable, and in accordance with your policy.  It is understood that source inspection does not 
relieve the Contractor of full responsibility for incorporating in the work, materials that comply in all 
respects with the contract plans and specifications, nor does it preclude subsequent rejection of 
materials found to be undesirable or unsuitable. 

Distribution: 

Supplier 

    
 Signature of Supplier  Address 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or 
in excess of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for 
each portion of the Work.  The Bidder's attention is directed to the Special Provisions – General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the 
Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED 

CHECK IF JOINT 
VENTURE 

PARTNERSHIP 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR 

SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE CERTIFIED 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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ELECTRONICALLY SUBMITTED FORMS 
 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR 
BID NON-RESPONSIVE.   

 

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR 

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, 
SUPPLIERS AND MANUFACTURERS  
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Sales Mgr.United Rock Products Corporation - (Aggregate) - Alma

Regional Sales ManagerWestern Emulsions, Inc. - Matt Conarroe
PresidentCDG Materials, Inc. - David O'Beck (Aggregate)
VPSuperior Ready Mix Concrete LP - Chris Brouwer
Sales ManagerChandler Aggregate/Coachella Valley(Corona)(Aggregate) Jerri Gilmor

President 3 Sixty Innovation Inc. - Mike Muhsin
President Payco Specialties Inc - Rebecca Llewellyn
President Tesoro Constractors inc.- luis Barajas 
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City of San Diego 
CITY CONTACT: Juan E. Espindola, Senior Contract Specialist, Email: JEEspindola@sandiego.gov  

 Phone No. (619) 533-4491  

ADDENDUM A 

 

FOR 

SLURRY SEAL GROUP 2426 

BID NO.:   K-25-2299-DBB-3  
SAP NO. (WBS/IO/CC):   21005619  
CLIENT DEPARTMENT:   2116  
COUNCIL DISTRICT:   1, 2, 5, 6, 7  
PROJECT TYPE: ID  
  

BID DUE DATE: 

2:00 PM 
OCTOBER 16, 2024 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps/



ENGINEER OF WORK 

The Engineering Specifications and Special Provisions contained herein have been prepared by or 

under the direction of the following Registered Engineer: 

For City Engineer 

October 1, 2024 

Slurry Seal Group 2426 

Date 

ADDENDUM A 

Seal: 

Page 2 of 3 



 

October 1, 2024 ADDENDUM A  Page 3 of 3 
Slurry Seal Group 2426 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective 
as though originally issued with the bid package.  Bidders are reminded that 
all previous requirements to this solicitation remain in full force and effect. 

B. ADDITIONAL CHANGES 

1. The following are additional changes to the Line Items in the PlanetBids 
Tab: 

For clarity where applicable, ADDITIONS, if any, have been Underlined 
and DELETIONS, if any, have been Stricken out. 

Section 
Item 
Code 

Description UoM Quantity 
Payment 

Reference 

Main 
Bid 

237310 
Rubber Polymer 
Modified Slurry 
(RPMS) Type I 

SF 
536843.16 
536843 

302-4.12.4 
302-17.11 

Main 
Bid 

237310 
Rubber Polymer 
Modified Slurry 
(RPMS) Type II 

SF 
583194.58 
583195 

302-4.12.4 

Main 
Bid 

237310 
Rubber Polymer 
Modified Slurry 
(RPMS) Type III 

SF 
244393.38 
244393 

302-4.12.4 

 
 
Rania Amen, Director  
Engineering & Capital Projects Department 

Dated: October 1, 2024  
San Diego, California 

RA/LA/ker 
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