THE CITY OF SAN DIEGO

MEMORANDUM

DATE: April 15, 2025

TO: Honorable Council President Joe LaCava and Members of the City Council

FROM: Alia Khouri, Deputy Chief Operating Officer, Office of the Mayor

SUBJECT: Sole Source Agreement for the Pump Station H Force Main Emergency
Replacement

Pursuant to San Diego Municipal Code (SDMC) §22.3108 (a) (1), “Exceptions to
Advertisement and Competitive Award of Public Works Contracts,” I am hereby notifying you
of the sole source selection and forthcoming emergency contract for construction and
infrastructure repair of the subject project.

In December 2024, City Stormwater staff performed operational testing at Stormwater Pump
Station H, located in the Midway/North Bay community in Council District 2. During testing,
the 18-inch concrete-lined iron force main exploded, resulting in the closure of the pump
station.

Stormwater Pump Station H is essential for protecting adjacent properties and businesses in
the Sports Arena/Midway area from flooding during storm events. A 2018 hydrologic and
hydraulic analysis estimated that the pump station, at full capacity, can only handle a
1.5-year storm event before being overwhelmed. The City requires stormwater pump stations
to be capable of managing a 100-year storm, a significantly more severe event.

The undersized and nonoperational pump station now poses a significant risk to public
safety, particularly during the rainy season. Therefore, the failure of this pump station must
be addressed immediately to prevent further infrastructure damage and mitigate potential
hazards to the public before the next large rain event.

Given the scope and urgency of the required repairs, the necessary work exceeds the
capabilities of City staff. As a result, this project has been designated as an emergency, and a
sole source contract has been approved to expedite the necessary repairs.

The selected contractor is Orion Construction Corporation, and the estimated cost of the
project is $150,000 plus City costs and contingency for unforeseen conditions. The final
award amount will be presented to Council upon ratification request of the emergency
contract. Capital Improvement Project (CIP) change orders valued at $500,000 or more or
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Operations & Maintenance (O&M) change orders valued at $200,000 or more for
construction will be presented to Council for approval, per SDMC §22.3018.

Included with this memorandum is the Declaration of Emergency from the City Engineer,
certifying that the subject project meets the criteria of an emergency as defined in SDMC
§22.3108 (Enclosure 1).

The Director of Purchasing & Contracting has reviewed the Declaration of Emergency,
supporting documentation, and the Request for Sole Source Certification (Enclosure 2) and
certifies the request to sole source is in accordance with SDMC §22.3016(a).

If there are technical questions regarding this project, please contact Rania Amen, City
Engineer at (619) 533-6667 or RaniaAmen @sandiego.gov. For contractual questions, please
contact Claudia C. Abarca, Director, at (619) 236-5921 or CAbarca@sandiego.gov.

7 / g
p / // 7

Alia Khouri
Deputy Chief Operating Officer, Office of the Mayor

Enclosures: 1. Memorandum from Rania Amen to Claudia C. Abarca, dated February 12, 2025
2. Sole Source Certification Approval

cc:  Honorable Mayor Todd Gloria
Honorable City Attorney Heather Ferbert
Paola Avila, Chief of Staff, Office of the Mayor
Charles Modica, Independent Budget Analyst
Matthew Vespi, Chief Financial Officer, Office of the Mayor
Scott Wahl, Chief, Police Department
Robert Logan, Chief, Fire-Rescue Department
Kris McFadden, Deputy Chief Operating Officer, Office of the Mayor
Kristina Peralta, Deputy Chief Operating Officer, Office of the Mayor
Casey Smith, Deputy Chief Operating Officer, Office of the Mayor
Christiana Gauger, Chief Compliance Officer
Matt Yagyagan, Director of Policy, Office of the Mayor
Claudia C. Abarca, Director, Purchasing & Contracting
Rania Amen, Director and City Engineer, Engineering & Capital Projects
Rolando Charvel, Director & City Comptroller, Department of Finance
Angela Colton, Director, Risk Management Department
Todd Snyder, Director, Stormwater Department
Elif Cetin, Assistant Director, Engineering & Capital Projects
Myrna Dayton, Assistant Director, Engineering & Capital Projects
Luis Schaar, Assistant Director, Engineering & Capital Projects
Berric Doringo, Deputy Director, Purchasing & Contracting
George Ghossain, Deputy Director, Engineering & Capital Projects
Chris Gascon, Assistant Deputy Director, Engineering & Capital Projects
Jong Choi, Senior Civil Engineer, Engineering & Capital Projects
Michael Philips, Senior Civil Engineer, Stormwater Department
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Stephen Samara, Principal Contract Specialist, Purchasing & Contracting
Jeff Cramoline, Associate Engineer-Civil, Engineering & Capital Projects
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THE CITY OF SAN DIEGO

MEMORANDUM

DATE: February 12, 2025

TO: Claudia C. Abarca, Director, Purchasing & Contracting Department

FROM: Rania Amen, Director & City Engineer, Engineering & Capital Projects
Department

SUBJECT: Sole Source Agreement for the Pump Station H Force Main Emergency
Replacement

This memorandum is to certify the declaration of an emergency in order to replace a failed
18-inch concrete lined iron discharge force main within storm water Pump Station H.

Estimated Amount: $150,000 (Not-to Exceed)
Contractor: Orion Construction Corporation
Estimated Contract Completion: December 31, 2025

Recommended Action: Approve Sole Source Request

Pursuant to SDMC §22.3108 (a), " Exceptions to Advertisement and Competitive Award of
Engineering & Capital Projects Contracts”, this is to certify that a sole source agreement with
the contractor named above is necessary and that strict compliance with a competitive
process would be unavailing or would not produce an advantage, and soliciting bids or
proposals would be undesirable, impractical or impossible for the following reasons:

JUSTIFICATION:

Pump Station H conveys storm water from a 426 acre watershed, and protects adjacent
properties and businesses in the Sports Arena/Midway area from flooding during storm
events. In December 2024, a small hole was observed in one of the 18-inch discharge force
mains within Pump Station H. When the pump was turned on, the pipe violently exploded
and was immediately taken out of service. The failure resulted in an opening in the pipe
roughly 14-inches long by 9-inches wide.

Hydraulic analysis revealed that at full capacity the pump station is already undersized. With
the addition of this force main failure the station is currently experiencing a 15% reduction
in capacity. The severely undersized station losing any capacity during the rainy season
poses a significant risk to life and safety of the adjacent community. As a result, the
approximately 12 feet of 18-inch force main must be replaced immediately to prevent
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infrastructure damage within the vicinity and to mitigate hazards to the public before the
next large rain event.

The necessary work to replace the failed force main is beyond the capabilities of City staff;
therefore it is requested a sole source contract be approved.

AGREEMENT VALUE & DURATION:

Unless a modification to the agreement and this sole-source request is issued, the total fee
for these services shall not exceed the amount noted above. The term of the agreement will
be in effect from date of the agreement execution and shall not exceed the contract
completion date noted above.

Rania Amen
Director & City Engineer, Engineering & Capital Projects

Attachments: Enclosure 1. Memorandum from Todd Snyder, to Elif Cetin dated
January 9, 2025.

cc: Todd Snyder, Director, Stormwater Department
George Ghossain, Deputy Director, Engineering and Capital Projects Department
Berric Doringo, Deputy Director, Purchasing and Contracting Department
Chris Gascon, Assistant Deputy Director, Engineering & Capital Projects Department
Stephen Samara, Principal Contract Specialist, Purchasing and Contracting
Michael Phillips, Senior Civil Engineer, Stormwater Department
Jong Choi, Senior Civil Engineer, Engineering & Capital Projects Department
Jeff Cramoline, Associate Civil Engineer, Engineering & Capital Projects Department



THE CITY OF SAN DIEGO

MEMORANDUM

DATE: January 9, 2025

TO: Elif Cetin, Interim Director, Engineering and Capital Projects
Department

FROM: Todd Snyder, Director, Stormwater Department

SUBJECT: Emergency Replacement of Failed 18-inch Force Main in Pump Station H
North of Midway and Interstate 8.

This memorandum is being sent to request expedited Public Works contracting to make urgent
repairs to a failed 18-inch concrete lined iron discharge force main that failed inside of
Stormwater Pump Station H. Due to significant damages, the 40-horsepower pump that
discharges into this force main had to be taken out of commission and no longer provides
flooding protection to the Midway-Pacific Highway Community of Council District 2.

The failed storm drain system, located within the Pump Station H facility footprint, includes
approximately 12-feet of a monolithic pressurized line that conveys the water from the wet
well, through the pump, and out to the discharge point 80 feet to the north of the station. The
18-inch pipe could no longer take the pressure and exploded during routine maintenance,
leaving a 10-inch by 15-inch hole in the top of the force main and rendering the pump
completely inoperable.

This pump station is vital to protecting adjacent properties and businesses in the Sports
Arena/Midway area during storm events. Per a hydrologic and hydraulic analysis produced in
2018 by Michael Baker International, it is estimated that this station at full capacity can only
handle the 1.5-year storm before being overwhelmed, which is extremely undersized
compared to the city standard 100-year storm capacity. At full capacity the station is pumping
approximately 77,000 Gallons Per Minute. With this force main failure, and another one of our
90 HP pumps currently being repaired by a vendor, the station is currently experiencing a 15%
reduction in capacity. The severely undersized station losing any capacity during the rainy
season poses a significant risk to life and safety of the adjacent community. As a result, the
force main failure needs to be addressed to prevent infrastructure damage within the vicinity
and to mitigate hazards to the public before the next big rain.

Please refer to the engineer’s assessment for photos of the damage and further explanation.



Based on preliminary observations, the required repairs are beyond the capabilities of the
Stormwater Department; therefore, we request expedited Public Works contracting to make
urgent repairs to the storm drain system. Staff from the Stormwater Department are ready to
assist the Engineering & Capital Projects Department with the necessary contract actions.

Should you have any questions, please contact Senior Civil Engineer Michael Phillips at (619)
527-7555.

Told Sy L
Todd Snyder

Director
Stormwater Department

TS/mp

Attachment: 2024-12-04 - Pump Station H Engineering Assessment

cc: Alia Khouri, Deputy Chief Operating Officer
Kris McFadden, Deputy Chief Operating Officer
Rania Amen, Acting Deputy Chief Operating Officer and City Engineer
Matt Yagyagan, Deputy Director of Policy, Office of the Mayor
Michaela Valk, Director of Community Engagement, Office of the Mayor
Randy Wilde, Policy Advisor Office of the Mayor
Angela Colton, Director, Risk Management Department
Rolando Charvel, Director & City Comptroller, Department of Finance
Jyothi Pantulu, Assistant Director, Department of Finance
Michael Pelayo, Financial Operations Manager, Department of Finance
Luis Schaar, Assistant Director, Engineering and Capital Projects Department
Myrna Dayton, Assistant Director, Engineering and Capital Projects Department
George Ghossain, Deputy Director, Engineering and Capital Projects Department
Jong Choi, Senior Civil Engineer, Engineering and Capital Projects Department
Sumer Hasenin, Deputy Director, Stormwater Department
Eddie Salinas, Deputy Director, Stormwater Department
Amanda Parra, Assistant Deputy Director, Stormwater Department
Hengameh Maher, Program Manager, Stormwater Department
Sara Dastgheibi, Senior Civil Engineer, Stormwater Department
Michael Phillips, Senior Civil Engineer, Stormwater Department



Engineering Assessment — Pump Station H

December 4, 2024

On October 22, 2024, operational crews reported concerns about a small leak in the 18-inch force
main of one of the station’s 40-horsepower pumps. Engineering staff went to the site and
documented the location of the leak and took videos of the leak in process. The pump was still
functioning and there were no issues, so the condition was documented but no actions were
determined to be needed at the time. See photos taken Oct 22, 2024 on sheet 3 for more details.

On December 4, 2024, operational crews observed that a small hole had opened in the same 18-inch
force main and requested engineering staff to come back to observe. When the pump was turned on
to observe the behavior of the holeunder load, the pipe violently exploded shooting parts of the pipe
and water all over the station’s wet well. See photos taken Dec 4, 2024 on sheets 4 and 5 for more
details.

The pump was immediately taken out of commission & was placed in lock-out tag-out condition until
further notice. Engineering staff performed an entry into the wet well to assess the extents of the
damages. The pipe was determined to be a concrete lined steel material approximately three
quarters of an inch thick in the area of failure. The failure occurred in an area where the steel exterior
had rusted to a point of being paper thin, structurally compromised and incapable of holding in the
pressure of the water within. The pipe failure is approximately 14-inches long by 9-inches wide and
occurred at the angle point in the 18-inch pipe. The entire force main segment from the wet well wall
exit flange to the pump flange is approximately 158-inches long or just over 13 feet. See additional
photos taken during the engineering inspection on sheets 6 through 14 and the 1956 as-builts of the
station on sheets 15 and 16 for more details.

This force main is likely the original material from the 1950s construction of the station, and it is
recommended that the entire force main segment be fully replaced from flange to flange to prevent
additional failures that may occur after the installation of a patch fix. Hydraulically the station can
only handle approximately a 1.5 year storm before being overwhelmed, so the station is already
severely undersized from the city standard. It is estimated with the 90-horsepower pump being
repaired by a vendor and this 40-horsepower pump recently failing that the station has lost an
additional 15% of its overall capacity. This failure occurred during the middle of the rainy season,
although we have had a relatively dry season so far, it is imperative to repair this failure before the
first big rain of the season to prevent possible flooding of the 426 acre watershed that drains to Pump
Station H.



Pump Station H




October 22, 2024 — Initial observation of stormwater leaking from 18-inch force main upstream of the
40-horsepower pump. Pump still operational.



December 4, 2024 — Pipe failure during pump start up.
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December 4, 2024 — Aftermath of pipe failure shown from above immediately after failure.



December 4, 2024 — Pipe failure as viewed from the catwalk below.



December 4, 2024 — Dimensions of pipe failure.



December 4, 2024 — View of entire force main segment.
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— Length of force main from wall flange to bend.

December 4, 2024



December 4, 2024 — Length of force main from pump flange to bend.
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Pump discharge flange

4, 2024
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December 4, 2024 — Pipe exterior and interior condition.
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December 4, 2024 — Pipe wall thickness and inside diameter.
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December 4, 2024 — Wall discharge flange
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Enclosure 2

The City of

SAN DIEGO)

Purchasing & Contracting Department
Public Works Division

REQUEST FOR SOLE SOURCE CERTIFICATION

Section 1 - General Information

Project Type: M Public Works Construction [l Professional Consultant (A&E)
Project Name: Pump Station H Force Main Emergency Replacement

Name of Requestor: George Ghossain 1. Deputy Director 619-533-4397

Phone:
George Ghossain o 250 13 1055130800 pate: 2/13/2025

Signhature of Requestor:
City Project Manager: Jeff Cramoline Phone; 619-533-3156

Section 2 - Contract Information
Selected Contractor/Consultant: Orion Construction Corporatlon

Contact Name: Jason Danks Title: Vice President

Phone: 760-597-9660 Email- Jason.danks@orionconstruction.com

Amount of Contract (Not-to-Exceed): $150,000.00

Anticipated Start Date: 1727125

Amount of Time to Complete Work: 234 m Working Days (Construction) [J Months (A&E)

Section 3 - Justification

This request meets at least one of the following criteria (check all that apply) confirming why strict
compliance with a competitive process would be unavailing or would not produce an advantage, and
why soliciting bids or proposals would therefore be undesirable, impractical, or impossible

(SDMC 822.3016 (a)). A detailed memo from a Deputy Director (or higher) of the Department
making the request must accompany the sole source certification submittal.

0 Beyond Staff Scope of work is urgent in nature and beyond the capabilities of City
Capabilities: staff. Approval from Human Resources (HR) will be needed prior to the
award of a contract.

Emergency: It has been determined that the nature of this work is of utmost urgency
because the public interest or necessity demands the immediate
expenditure of public money to safeguard life, health, or property due to

extraordinary fire, flood, storm, epidemic or other disaster. (Must comply
with SDMC §22.3108 and will require ratification at City Council. Detailed
memo from City Engineer must also be included).

[0 Limited Competition: Attempts were made to find at least one other source to no avail.
Supporting documentation required to be attached herein.

P&C Public Works Sole Source Certification Form July 2021
Page 1 0f 2



O Limited Availability City received a grant or loan where not enough time for a formal

of Time procurement is available or other project time restrictions exist.

O  One-of-a-kind: The request requires a special skill, ability, or expertise linked to the
current project that cannot be provided by another contractor or
consultant.

O  Other: Other compelling reasons not covered here but included in justification
memo.

Purchasing & Contracting Review

Based on review of this request, the Public Works Division of Purchasing & Contracting recommends the
following:

&( Recommend Approve Request. Information contained within this request and accompanying
memo from Department meet the requirements outlined in SDMC §22.3016 (a).

If the NTE amount or estimated completion date, as listed in Section 2, needs to be increased, a

revision to sole source request must be submitted and approved by the Director of Purchasing &
Contracting Department.

[0 Recommend Deny Request. After reviewing the information provided, | cannot recommend the
approval of this request. The reason(s) this request is denied is:
“’5{@»««» (‘W ﬂwf Berric Doringo 2/28/2025

Signature of Reviewer Deputy Director, Public Works Division Date

Purchasing & Contracting, Director Certification

| certify that strict compliance with a competitive process would be unavailing or would not produce an
advantage, and that soliciting bids or proposals would therefore be undesirable, impractical or
impossible. My decision is based on the information provided in this form and accompanying
memorandum.

[0  Sole source requestis hereby approved.

K  Emergency sole source request is hereby approved. Memo from City Engineer included.

[0 Solesource request is hereby denied. Information provided in memorandum did not meet the
requirements to justify request.

~ )
( ’/\\C’/”/?f{( AN—

March 13, 2025
CIauf:iia C. Abarca, Director Date

P&C Public Works Sole Source Certification Form

July 2021
Page 2 of 2



City of San Diego

CONTRACTOR’S NAME: Orion Construction Corporation
ADDRESS: 2185 La Mirada Dr., Vista, CA 92081
TELEPHONE NO.: 760-597-9660 FAX NO.: 760-597-9661

CITY CONTACT:__Ron McMinn, Contract Specialist, Email: RMcMinn@sandiego.gov

Phone No. (619) 533-4618
J. Cramoline / L. Arikat / K.E. Ranshaw

CONTRACT
DOCUMENTS

FOR

EMERGENCY CONSTRUCTION SERVICES FOR:
PUMP STATION H FORCE MAIN EMERGENCY REPLACEMENT

RFQ NO.: K-22-1985-RFQ-3
BID NO.: K-25-2409-EMR-1
SAP NO. (WBS/10/CC): B-25086

CLIENT DEPARTMENT: 2114

COUNCIL DISTRICT: 2

PROJECT TYPE: Ccb




ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

7L

For City Engineer Date

3/18/25

Seal:

Pump Station H Force Main Emergency Replacement 2 | Page
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CITY OF SAN DIEGO, CALIFORNIA

GENERAL

1. DESCRIPTION OF WORK:

1.1.  The Work involves furnishing all labor, materials, equipment, services, and other
incidental works and appurtenances for the purpose of constructing this emergency
project at the direction of the City Engineer.

1.2. The Work consists of repair and reconstruction of Pump Station H Force Main
Emergency Replacement. For detailed Scope of Work refer to Exhibit R.

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the
provisions set forth in 7-3.7 , “Agreed Prices” of The GREENBOOK.

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and
services that shall be paid for in accordance with 2-8, “EXTRA WORK" of The
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special

Provisions.
2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:
2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply

with the following registration requirements:

2.1.1.  This project is subject to compliance monitoring and enforcement by the
California Department of Industrial Relations (DIR). Contractor and
Subcontractor Registration Requirements for compliance with those
requirements are outlined in paragraph 7.9 of these “General Instructions.”

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor
and its Subcontractors and Suppliers must register with Prism®, the City's
web-based contract compliance portal at:

https://pro.prismcompliance.com/default.aspx.

2.1.3.  The City may not award the contract until registration of all subcontractors
and suppliers is complete. In the event this requirement is not met within
the time frame specified in the Notice of Intent to Award letter, the City
reserves the right to rescind the Notice of Award / Intent to Award and to
make the award to the next responsive and responsible bidder / proposer.

3. EQUAL OPPORTUNITY: For the City's Equal Opportunity Program requirements, see Equal
Opportunity Contracting Program included in this document and Exhibit K - Forms.

4. CONTRACT TIME: The Work shall be completed within 132 Working Days from the date of
issuance of the Notice to Proceed.

5. CONTRACT PRICE: The Engineer’'s Estimate of the Contract Price is $150,000.00. The

Contractor shall not perform Work that exceeds the Engineer's Estimate excluding
Allowances without prior written notice from the City that sufficient additional funding has
been secured.

Pump Station H Force Main Emergency Replacement 4 | Page
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6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must
possess the following licensing classification: A

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

7.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined wage
rate to become effective upon expiration of the published wage rate and the
predetermined wage rate is on file with the DIR, such predetermined wage rate shall
become effective on the date following the expiration date and shall apply to this
Contract in the same manner as if it had been published in said publication. If the
predetermined wage rate refers to one or more additional expiration dates
with additional predetermined wage rates, which expiration dates occur
during the life of this Contract, each successive predetermined wage rate shall
apply to this Contract on the date following the expiration date of the previous
wage rate. If the last of such predetermined wage rates expires during the life
of this Contract, such wage rate shall apply to the balance of the Contract.

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.
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7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online via
the City's web-based Labor Compliance Program. Contractor is responsible for ensuring
its subcontractors submit certified payroll records to the City.

7.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

7.5. Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections 1810 through 1815.

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer to
be insured against liability for workers' compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.”

7.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City
or other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego's Prevailing Wage Unit at
PWDPrevailingWage@sandiego.gov.
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7.9. Contractor and Subcontractor Registration Requirements. This project is subject to
compliance monitoring and enforcement by the DIR. A contractor or subcontractor shall
not be qualified to bid on, be listed in a bid or proposal, subject to the requirements of
section 4104 of the Public Contract Code, or engage in the performance of any contract
for public work, unless currently registered and qualified to perform public work pursuant
to Labor Code section 1725.5. It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business and
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided
the contractor is registered to perform public work pursuant to Section 1725.5 at the time
the contract is awarded.

7.9.1. AContractor'sinadvertenterrorin listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is
registered prior to bid opening; (2) within twenty-four hours after the bid
opening, the subcontractor is registered and has paid the penalty registration
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced
by another registered subcontractor pursuant to Public Contract Code section
4107.

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or
she has verified that all subcontractors used on this public work project are
registered with the DIR in compliance with Labor Code sections 1771.1 and
1725.5, and Contractor shall provide proof of registration for themselves and
all listed subcontractors to the City at the time of bid or proposal due date or
upon request.

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any
public work contract without having been registered in violation of Labor Code sections
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public
works until the unregistered contractor or unregistered subcontractor(s) is registered.
Failure to observe a stop order is a misdemeanor.

7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors
(regardless of tier), along with their DIR registration numbers, utilized on this Contract
prior to any work being performed; and the Contractor shall provide a complete list of
all subcontractors with each invoice. Additionally, Contractor shall provide the City
with a complete list of all subcontractors (regardless of tier) utilized on this contract
within ten working days of the completion of the contract, along with DIR registration
numbers. The City shall withhold final payment to Construction Management
Professional until at least thirty (30) days after this information is provided to the City.
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7.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

7.12.1. Registration. The Contractor will not be required to register with the DIR
for small projects. (Labor Code section 1771.1

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but
will not be required to be submitted online with the DIR directly. The
Contractor will need to keep those records for at least three years
following the completion of the Contract. (Labor Code section 1771.4).

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 7.11. above. (Labor code section
1773.3).

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be

completed in accordance with the following standards:

Document

Titl Editi
itle dition Number

Standard Specifications for Public Works Construction (“The GREENBOOK")
http://www.greenbookspecs.org/

2021 ECPI010122-01

City of San Diego Standard Specifications for Public Works Construction
(“The WHITEBOOK")* https://www.sandiego.gov/ecp/edocref/greenbook

2021 ECPI010122-02

City of San Diego Standard Drawings*
https://www.sandiego.gov/ecp/edocref/standarddraw

2021 ECPI0O10122-03

Citywide Computer Aided Design and Drafting (CADD) Standards
https://www.sandiego.gov/ecp/edocref/drawings

2018 PWPI010119-04

California Department of Transportation (CALTRANS) Standard

Specifications -
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-standard-
specifications

2023

ECPD092023-05

CALTRANS Standard Plans
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-standard-
specifications

2023

ECPD092023-06

California Manual on Uniform Traffic Control Devices Revision 8
(CAMUTCD Rev 8)

https://dot.ca.gov/programs/safety-programs/camutcd

2014

ECPD032324-07

NOTE: *Available online under Engineering Documents and References at:
https://www.sandiego.gov/ecp/edocref/

*Electronic updates to the Standard Drawings may also be found in the link above
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9. INSURANCE REQUIREMENTS:

9.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City's Notice of Intent to Award letter.

9.2. Refer to sections within 5-4, “INSURANCE" of the Supplementary Special Provisions
(SSP) for the insurance requirements which must be met.

10. SUBCONTRACTOR INFORMATION:

10.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor isa CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall state
the DIR REGISTRATION NUMBER for all subcontractors and shall further state within
the description, the PORTION of the work which will be performed by each subcontractor
under this Contract. The Contractor shall list only one Subcontractor for each portion of
the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all
subcontractors listed. Failure to comply with this requirement may result in the Bid being
rejected as non-responsive and ineligible for award. The Bidder's attention is directed to
the Special Provisions - Section 3-2, “SELF-PERFORMANCE", which stipulates the percent of
the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE,
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors
for which Bidders are seeking recognition towards achieving any mandatory, voluntary
(or both) subcontracting participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

10.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of
equipment, materials, or supplies obtained from third party Suppliers towards
achieving any mandatory or voluntary (or both) subcontracting participation goals
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION
NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited up to
60% of the amount to be paid to the Suppliers for materials and supplies unless
vendor manufactures or substantially alters materials and supplies, in which case,
100% will be credited. The Bidder is to indicate within the description whether the
listed firm is a supplier or manufacturer. If no indication is provided, the listed firm
will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage.
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11.

12.

13.

14.

15.

16.

17.

SUBMITTAL OF “OR EQUAL" ITEMS: See 4-6, “Trade Names” in The WHITEBOOK.

SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to The GREENBOOK, Section
3-2, “SELF-PERFORMANCE" which requires the Contractor to perform not less than the amount
therein stipulated with its own forces. Failure to comply with these requirements shall render
the Bid non-responsive and ineligible for award.

PLANS AND SPECIFICATIONS: When provided by the City, questions about the meaning or
intent of the Contract Documents relating to the scope of Work and technical nature shall be
directed to the City's Project Manager prior to commencement of work. Interpretations or
clarifications considered necessary by the City in response to such questions will be issued in
writing. Oral and other interpretations or clarifications will be without legal effect. Any
questions related to this proposal shall be addressed to the Purchasing & Contracting
Department, Public Works Division, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101,
Telephone No. (619) 533-3450.

SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before
the Contract can be executed.

PROPOSAL FORMS: The signature of each person signing may be in longhand or in electronic
format as specified by the City. The Contractor shall furnish evidence of its corporate existence
and evidence that the officer signing the Contract and bond for the corporation is duly
authorized to do so.

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this contract are true and correct.

CITY'S RIGHTS RESERVED: The City reserves the right to cancel this request for proposal at any
time, and further reserves the right to reject submitted proposals, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Contractor as a result
of preparing its proposal shall be the sole responsibility of the Contractor.

AWARD OF CONTRACT OR REJECTION OF PROPSALS:

17.1. This contract may be awarded to a contractor selected from the City’s as-needed
emergency contractors list or may be awarded to another contractor in case the list of
available emergency contractors list is exhausted.

17.2. The City reserves the right to reject the proposal from the emergency list- selected
contractor and request a proposal from the next contractor on the list when such
rejection is in the best interest of the City.
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18. THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego
and furnish good and approved bonds and insurance documents specified in 1-7.2,
“CONTRACT BONDS,” 5-4.2, “GENERAL LIABILITY INSURANCE,” and 5-4.2.3, “WORKERS'
COMPENSATION INSURANCE" within 3 Working Days after receipt by the Contractor of a form
of contract for execution unless an extension of time is granted to the Contractor in writing.
Bonds shall be in amount of the Contract Price for the Work included in the Bid.

The Contract shall be made in the form adopted by the City, which includes the provision that
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder. If the Contractor fails to enter into the contract as herein provided, the award may
be annulled. An award may be made to the next contractor on the shortlist or in the case the
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the
first award was made.

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Contractor shall
examine carefully the Project Site, the Plans and Specifications, other materials as described
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms. The signing of the Contract shall be conclusive evidence that the Contractor
has investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Contract Documents.

20. CITY STANDARD PROVISIONS. This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free
Workplace.

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the
Americans with Disabilities Act.

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.

20.4. The City of San Diego's Labor Compliance Program and the State of California Labor Code
881771.5(b) and 1776.

20.5. Sections 1777.5,1777.6, and 1777.7 of the State of California Labor Code concerning the
employment of apprentices by contractors and subcontractors performing public works
contracts.

20.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego
Municipal Code (SDMC).

20.7. The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.
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21. WRITTEN AUTHORIZATION: Prior to performing any Professional Services in connection with
the Project, the Contractor shall obtain from the City a written authorization to proceed.
Further, throughout the term of this Contract, the Contractor shall immediately advise the City
in writing of any anticipated change in the scope of services Section 1 - Description of Work,
or Time Schedule Section 4 - Contract Time, and shall obtain the City's written consent to
the change prior to making any changes. In no event shall the City's consent be construed to
relieve the Contractor from its duty to render all Professional Services in accordance with
applicable laws and accepted industry standards.
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AGREEMENT
FOR
EMERGENCY CONSTRUCTION SERVICES
BETWEEN
THE CITY OF SAN DIEGO
AND
ORION CONSTRUCTION CORPORATION

This Emergency Construction Services Agreement (Agreement) is made and entered between THE CITY
OF SAN DIEGO, herein called “City” and ORION CONSTRUCTION CORPORATION herein called
"Contractor", for the purpose of performing emergency construction services for PUMP STATION H
FORCE MAIN EMERGENCY REPLACEMENT, Bid No. K-25-2409-EMR-1, in the amount of One Hundred
And Fifty Thousand Dollars And Zero CENTS ($150,000.00) at the direction of the City Engineer. The City
and the Contractor are referred to herein as the “Parties.”

RECITALS
A. The City desires to construct the emergency project identified in Section 1, Description of
Work.
B. The City desires to contract with a single entity for Emergency Construction Services, as set
forth in this agreement.
C. The City had previously issued a Request for Qualifications (RFQ), via RFQ K-22-1985-RFQ-3,

for on-call emergency construction services.

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (S0OQ) for
these services from which the City established a pre-qualified list of the most highly qualified
contractors to perform emergency construction services as directed by the City.

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into
this agreement.

F. The City has selected the Contractor from the City's list of on-call contractors to perform, either
directly or with Subcontracts hereinafter defined, the design, engineering, and construction
services set forth in this agreement and the Contract Documents.

G. The Contractor is ready, willing, and able to perform the emergency construction services
required as specified in the Scope of Work and Services section of this agreement and in
accordance with the terms and conditions of this agreement and under the direction of the
Engineer.

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged,
the Parties hereby set forth their mutual covenants and understandings as follows:
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AGREEMENT

A. The above referenced recitals are true and correct and are incorporated into this agreement
by this reference.

B. Exhibits referenced in this agreement are incorporated into the Agreement by this reference.

C. For such performances, the City shall pay to Contractor the amounts set forth at the times and

in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

E. This agreement incorporates the Standard Specifications for Public Works Construction (The
2021 GREENBOOK), including those amendments set forth in the City of San Diego
Supplement (The 2021 WHITEBOOK). All changes, additions, or both are stated herein and all
other provisions remain unchanged.

F. The Contractor shall comply with City's Equal Opportunity Contracting Program Requirements
set forth in the Contract Documents. See Equal Opportunity Contracting Program included in
this document.

G. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax
Certificate for the work contemplated shall secure the appropriate certificate from the City
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed.

H. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance attesting
under penalty of perjury that they complied with the requirements of this section. The
Contractor shall include in each subcontract agreement, language which requires
Subcontractors to abide by the provisions of City Municipal Code §22.3004.

l. The Contractor's attention is directed to the provisions of the State of California Labor Code
81776 (Stats. 1978, Ch. 1249). The Contractor shall be responsible for the compliance with
these provisions by Subcontractors.

J. This contract is effective as of the date the City issued the Contractor a written notice to
proceed (NTP), or the date of the last signatory below, whichever occurred first.

K. The Contractor shall complete the work to be performed under this agreement and shall achieve
Acceptance within the allowed number of Working Days from the NTP as specified in the Notice
of Award, unless authorized otherwise by the Engineer. Time is of essence for the completion of
the Work and the Project has critical milestones to be met as listed in the Notice of Award.
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Prior to NTP or as required by the City, the Contractor shall:

1. File surety bonds with the City to be approved by the City in the amounts and for the
purposes noted in the “GENERAL" section and

2. Obtain the required insurance in accordance with 5-4.2, "GENERAL LIABILITY
INSURANCE" and any additional insurance as may be specified in the Supplemental
Special Provisions.
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IN WITNESS WHEREOF, this Agreement is executed by the City of San Diego, acting by and through
its Mayor or designee, pursuant to the emergency contract provisions of City Charter §94 authorizing

such execution, and by the Contractor.

comm%%
A

B

Y 7

Print Name: Mark Dowsing

Title: President

Date: Vl [7/? (@’O

City of San Diego License No.:

B1992002970

State Contractor's License No. w___

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER:

THE CITY OF SAN DIEGO

) )
By: _/:l /7/;( ‘N”ﬁﬂ Ccp

Stephen Samara

Print Name:

Principal Contract Specialist
Purchasing & Contracting Department

Date: 5/7/2025

Pump Station H Force Main Emergency Replacement
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APPROVED AS TO FORM
eather Fetbert, City Attorney

By: ﬂ
Y ( Y
Print Name: QM p S e

City Attorney

2oy

Date: ‘j, 7[
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

Orion Construction Corporation , a corporation, as principal, and

Western Surety Company , a corporation authorized to do
business in the State of California, as Surety, hereby obligate themselves, their successors and assigns,

jointly and severally, to The City of San Diego a municipal corporation in the sum of _One Hundred

Fifty Thousand Dollars and Zero Cents {$150,000.00) for the faithful performance of the
annexed contract, and in the sum ofOne Hundred Fifty Thousand Dollars and Zero Cents ($150,000.00)

for the benefit of laborers and materialmen designated below.

Conditions:

If the Principal shall faithfully perform the annexed contract with the City of San Diego,
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it
shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants,
(iii) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same.

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the
provisions of this bond.

The Surety expressly agrees that the City of San Diego may reject any contractor or
subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default
by the Principal.

The Surety shall not utilize the Principal in completing the improvements and work specified
in the Agreement in the event the City terminates the Principal for default.
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PERFORMANCE BOND, LABOR AND MATERIALMEN’S BOND (continued)

THE CITY OF SAN DIEGO APPROVED AS TO FORM

Heatﬁclmﬁﬁy
;t ; /K« ﬁ?ﬂ -ty

Stephen Samara Print Name; 21"1 ﬂ'{/ /l//,UC(A

Principal Contract Specialist eputy Cﬁy Attorney

Purchasing & Contracting Department / /
Date: 5 7{ Z‘D e S

Print Name:

Date: 5/7/12025
Orion Construction Corporation Western Surety Company
CONTRACTOR . SURETY
s" .:' """" 2,
By: / By: sl 5‘%’0?9094). 4'
= Attorngy-In-Fact é_g’»f’ =f=
o EAVES
Print Name: Mark Dowsing, President Print Name: Lawrence F. McMahon o ,’,’,ngﬁ;ﬂ;\«‘(‘
N 1] Date: April 18, 2025
1455 Frazee Road, Suite 300, San Diego, CA 92108
Local Address of Surety
(619) 682-3510
Local Phone Number of Surety
$1,500.00*
Premium
30237287
Bond Number
*SUBJECT TO ADJUSTMENT BASED ON FINAL CONTRACT PRICE
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed
the document, to which this certificate is attached, and not the truthfulness, accuracy or validity of that document.

STATE OF CALIFORNIA }
County of San Diego
On APR 1 82025 before me, John Flores JR. . Notary Public,
Date Insert Name of Notary exactly as it appears on the official seal
personally appeared Lawrence F. McMahon
Name(s) of Signer(s)

¥ @5an JOHN FLORES JR..

R0 COMM. # 2476426 S
15 NOTARY PUBLIC - CALIFORNIA O
SACRAMENTO COUNTY O

1 0w’ COMM, EXPIRES DEC. 14, 2027‘*!

Place Notary Seal Above

OPTIONAL

who proved to me on the basis of satisfactory evidence to
be the person(s) whose name(s) is/are subscribed to the
within instrument and acknowledged to me that he/she/they
executed the same in his/her/their authorized capacity(ies),
and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s)
acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of
the State of California that the foregoing paragraph is true
and correct.

Witness my hand and official s
Signature _

Signature of\Notary Public \_)

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of the form to another document.

Description of Attached Document

Title or Type of Document:

Document Date:

Number of Pages:
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Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is & duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakotz, and that it does by virtue of the signature and seal herein affixed hereby make,

constitute and appoint

Lawrence F Mc Mahon, Sarah Myers, Janice Martin, Christopher J Conte, Lilia De Loera,
Individually

of San Diego, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds,

undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said
Attomey, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attomney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by
the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto
affixed on this 16th day of July, 2021.

s WESTERN SURETY COMPANY

SARE
€3

aul T. Bruflat, Vice President

State of South Dakota s
County of Minnehaha

On this 16th day of July, 2021, before me personally came Paul T. Bruflat, to me known, who, being by me duly swom, did depose and say: that he
rosides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed

the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant
to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be
the act and deed of said corporation.

My commission expires M. BENT H

ND':',ABV PUBLIC g
March 2, 2026 St | /‘ }j 2
e ket et AL L LU LD S

= M. Bent, Notary Public

T a4

CERTIFICATE

1, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force,
and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof T have hereunto subscribed my name

and affixed the seal of the said corporation this 180 day of April 2025
Pl WESTERN SURETY COMPANY
> ‘?‘“’"4,‘.:&,

L. Nelson, Assistant Secretary
Form F4280-7-2012

Go to www.cnasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.




Authorizing By-Law
ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders
of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attomey, or other obligations of the corporation shall be executed in the
corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other
officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may
appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The
corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation.
The signature of any such officer and the corporate seal may be printed by facsimile.



EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION A - GENERAL REQUIREMENTS

A. INTRODUCTION.

1. This document sets forth the following specifications:
a) The City's general EOCP requirements for all Construction Contracts.
b) Special Provisions for Contracts subject to SLBE and ELBE

requirements only.

2. Additional requirements may apply for state or federally funded projects.

3. These requirements shall be included as Contract provisions for all
Subcontracts.

4, The City specified forms, instructions, and guides are available for download

from the EOCP's web site at: http://www.sandiego.gov/eoc/forms/index.shtml

B. GENERAL.

1. The City of San Diego promotes equal employment and subcontracting
opportunities.

2. The City is committed to ensuring that taxpayer dollars spent on public
Contracts are not paid to businesses that practice discrimination in
employment or subcontracting.

3. The City encourages all companies seeking to do business with the City to
share this commitment.
C. DEFINITIONS.
1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder”

and “Proposer”, “Subcontractor” and “Subconsultant’, “Contractor” and
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and
“Dealers”, and “Suppliers” and “Manufacturers” may have been used
interchangeably.

2. The following definitions apply:

a) Emerging Business Enterprise (EBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for EBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace.

b) Emerging Local Business Enterprise (ELBE) - A Local Business
Enterprise that is also an Emerging Business Enterprise.
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9

d)

e)

g)

Minority Business Enterprise (MBE) - A certified business that is at
least fifty-one percent (51%) owned by one or more minority
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority
individuals; and (2) whose daily business operations are managed and
directed by one or more minorities owners. Minorities include the
groups with the following ethnic origins: African, Asian Pacific, Asian
Subcontinent, Hispanic, Native Alaskan, Native American, and Native
Hawaiian.

Women Business Enterprise (WBE) - A certified business that is at
least fifty-one percent (51%) owned by a woman or women, or, in the
case of a publicly owned business at least fifty-one percent (51%) of
the stock is owned by one or more women; and (2) whose daily
business operations are managed and directed by one or more
women owners.

Disadvantaged Business Enterprise (DBE) - a certified business that
is at least fifty-one percent (51%) owned by socially and economically
disadvantaged individuals, or, in the case of a publicly owned business
at least fifty-one percent (51%) of the stock is owned by one or more
socially and economically disadvantaged individuals; and (2) whose
daily business operations are managed and directed by one or more
socially and economically disadvantaged owners.

Disabled Veteran Business Enterprise (DVBE) - A certified business
that is at least fifty-one percent (51%) owned by one or more disabled
veterans; and (2) business operations must be managed and
controlled by one or more disabled veterans. Disabled Veteran is a
veteran of the U.S. military, naval, or air service; the veteran must have
a service-connected disability of at least 10% or more; and the veteran
must reside in California.

Other Business Enterprise (OBE) - Any business which does not
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled
Veteran Business Enterprise.

Small Business Enterprise (SBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for SBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace. A business certified as a Micro Business
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of
California and that has provided proof of such certification to the City
Manager shall be deemed to be an SBE.

Small Local Business Enterprise (SLBE) - A Local Business Enterprise
that is also a Small Business Enterprise.
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D. CITY'S EQUAL OPPORTUNITY COMMITMENT.

1. Nondiscrimination in Contracting Ordinance.

a) You, your Subcontractors, and Suppliers shall comply with the
requirements of the City's Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code 8822.3501 through 22.3517.

You shall not discriminate on the basis of race, gender, gender
expression, gender identity, religion, national origin, ethnicity, sexual
orientation, age, or disability in the solicitation, selection, hiring, or
treatment of subcontractors, vendors, or suppliers. You shall provide
equal opportunity for Subcontractors to participate in subcontracting
opportunities. You understand and agree that the violation of this
clause shall be considered a material breach of the Contract and may
result in Contract termination, debarment, or other sanctions.

You shallinclude the foregoing clause in all Contracts between you and
your Subcontractors and Suppliers.

b) Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, you shall provide to the City a list of all instances within the
past 10 years where a complaint was filed or pending against you in a
legal or administrative proceeding alleging that you discriminated
against your employees, Subcontractors, vendors, or suppliers, and a
description of the status or resolution of that complaint, including any
remedial action taken.

) Upon the City's request, You agree to provide to the City, within 60
Calendar Days, a truthful and complete list of the names of all
Subcontractors and Suppliers that you have used in the past 5 years
on any of your Contracts that were undertaken within the San Diego
County, including the total dollar amount paid by you for each
Subcontract or supply Contract.

d) You further agree to fully cooperate in any investigation conducted by
the City pursuant to the City's Nondiscrimination in Contracting
Ordinance, Municipal Code 8822.3501 through 22.3517. You
understand and agree that violation of this clause shall be considered a
material breach of the Contract and may result in remedies being ordered
against you up to and including contract termination, debarment, and
other sanctions for the violation of the provisions of the
Nondiscrimination in Contracting Ordinance. You further understand and
agree that the procedures, remedies, and sanctions provided for in the
Nondiscrimination in Contracting Ordinance apply only to violations of
the Ordinance.

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. You, your Subcontractors, and Suppliers shall comply with the City’'s Equal
Employment Opportunity Outreach Program, San Diego Municipal Code
§8§22.2701 through 22.2707.
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You shall not discriminate against any employee or applicant for employment
on any basis prohibited by law. You shall provide equal opportunity in all
employment practices. You shall ensure that your Subcontractors comply with
this program. Nothing in this section shall be interpreted to hold you liable for
any discriminatory practices of your Subcontractors.

You shall include the foregoing clause in all Contracts between you and your
Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BBO05) within 10 Working Days after receipt by the
Bidder to the City for approval as specified in the Notice of Intent to Award
letter.

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a
Work Force Report is submitted and if the City determines that there are
under-representations when compared to County Labor Force Availability
data.

4, If the selected Bidder submits an Equal Employment Opportunity Plan, it shall
include the following assurances:

a) You shall maintain a working environment free of discrimination,
harassment, intimidation, and coercion at all Sites and in all facilities
at which your employees are assigned to Work.

b) You shall review your EEO Policy annually with all on-Site supervisors
involved in employment decisions.

) You shall disseminate and review your EEO Policy with all employees
at least once a year, post the policy statement and EEO posters on all
company bulletin boards and job sites, and document every
dissemination, review, and posting with a written record to identify the
time, place, employees present, subject matter, and disposition of
meetings.

d) You shall review, at least annually, all supervisors’ adherence to and
performance under the EEO Policy and maintain written
documentation of these reviews.

e) You shall discuss your EEO Policy Statement with Subcontractors with
whom you anticipate doing business, including the EEO Policy
Statement in your Subcontracts, and provide such documentation to
the City upon request.

f) You shall document and maintain a record of all Bid solicitations and
outreach efforts to and from Subcontractors, contractor associations,
and other business associations.

g) You shall disseminate your EEO Policy externally through various
media, including the media of people of color and women, in
advertisements to recruit. Maintain files documenting these efforts
and provide copies of these advertisements to the City upon request.
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h)

0)

P)

You shall disseminate your EEO Policy to union and community
organizations.

You shall provide immediate written notification to the City when any
union referral process has impeded your efforts to maintain your EEO
Policy.

You shall maintain a current list of recruitment sources, including
those outreaching to people of color and women, and provide written
notification of employment opportunities to these recruitment
sources with a record of the organizations’ responses.

You shall maintain a current file of names, addresses and phone numbers
of each walk-in applicant, including people of color and women, and
referrals from unions, recruitment sources, or community organizations
with a description of the employment action taken.

You shall encourage all present employees, including people of color
and women employees, to recruit others.

You shall maintain all employment selection process information with
records of all tests and other selection criteria.

You shall develop and maintain documentation for on-the-job training
opportunities, participate in training programs, or both for all of your
employees, including people of color and women, and establish
apprenticeship, trainee, and upgrade programs relevant to your
employment needs.

You shall conduct, at least annually, an inventory and evaluation of all
employees for promotional opportunities and encourage all
employees to seek and prepare appropriately for such opportunities.

You shall ensure that the company's working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.

SUBCONTRACTING.

1. The City encourages all eligible business enterprises to participate in City
contracts as a Contractor, Subcontractor, and joint venture partner with you,
your Subcontractors, or your Suppliers. You are encouraged to take positive
steps to diversify and expand your Subcontractor solicitation base and to offer
subcontracting opportunities to all eligible business firms including SLBEs,
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs.

2. For Subcontractor participation level requirements, see the Contract
Documents where applicable.
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3. For the purposes of achieving the mandatory Subcontractor participation
percentages, City percentage calculations will not account for the following;:

a) “Field Orders” and “City Contingency” Bid items.
b) Alternate Bid items.
) Allowance Bid items designated as “EOC Type II".
4, Allowance Bid items designated as “EOC Type I” will be considered as part of

the Base Bid and will be included in the percentage calculation.

5. Each joint venture partner shall be responsible for a clearly defined Scope of
Work. In addition, an agreement shall be submitted and signed by all parties
identifying the extent to which each joint venture partner shares in ownership,
control, management, risk, and profits of the joint venture.

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS.

1. You shall comply with the Subletting and Subcontracting Fair Practices Act,
Public Contract Code 884100 through 4113, inclusive.

2. You shall list all Subcontractors who will receive more than 0.5% of the total
Bid amount or $10,000, whichever is greater on the form provided in the
Contract Documents (Subcontractors list).

3. The Subcontractors list shall include the Subcontractor's name, telephone
number including area code, physical address, Scope of Work, the dollar
amount of the proposed Subcontract, the California contractor license
number, the Public Works contractor registration number issued pursuant to
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status
with the name of the certifying agency.

4, The listed Subcontractor shall be appropriately licensed pursuant to
Contractor License Laws.

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task
Order.
H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.
1. Listed Subcontractors and Suppliers shall not be substituted without the

Express authorization of the City or its duly authorized agent.

2. Request for Subcontractor or Supplier substitution shall be made in writing to
Purchasing & Contracting Department, Public Works Division, Attention
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with
a copy to the Engineer.

3. The request shall include a thorough explanation of the reason(s) for the
substitution, including dollar amounts and a letter from each substituted
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers)
release all interest in working on the Project and written confirmation from
the new Subcontractor or Supplier stating that they agree to work on the
Project along with the dollar value of the Work to be performed.
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4, Written approval of the substitution request shall be received by you or from
the City or its authorized officer prior to any unlisted Subcontractor or Supplier
performing Work on the Project.

5. Substitution of Subcontractors and Suppliers without authorization shall
subject you to those penalties set forth in Public Contract Code §4110.

6. Requests for Supplier substitution shall be made in writing at least 10 Days
prior to the provision of materials, supplies, or services by the proposed
Supplier and shall include proof of written notice to the originally listed
Supplier of the proposed substitution.

7. A Contractor whose Bid is accepted shall not:

a) Substitute a person as Subcontractor or Supplier in place of the
Subcontractor or Supplier listed in the original bid, except that the City,
or it's duly authorized officer, may consent to the substitution of
another person as a Subcontractor or Supplier in any of the following
situations:

Vi.

Vil.

When the Subcontractor or Supplier listed in the Bid, after
having a reasonable opportunity to do so, fails or refuses to
execute a written Contract for the scope of work specified in
the subcontractor's bid and at the price specified in the
subcontractor's bid, when that written contract, based upon
the general terms, conditions, plans, and specifications for the
project involved or the terms of the subcontractor's written
bid, is presented to the subcontractor by the prime contractor.

When the listed Subcontractor or Supplier becomes insolvent
or the subject of an order for relief in bankruptcy.

When the listed Subcontractor or Supplier fails or refuses to
perform his or her subcontract.

When the listed Subcontractor fails or refuses to meet bond
requirements as set forth in Public Contract Code 84108.

When you demonstrate to the City or it's duly authorized
officer, subject to the provisions set forth in Public Contract
Code 84107.5, that the name of the Subcontractor was listed
as the result of an inadvertent clerical error.

When the listed Subcontractor is not licensed pursuant to
Contractor License Law.

When the City, or it's duly authorized officer, determines that
the Work performed by the listed Subcontractor or that the
materials or supplies provided by the listed Supplier are
substantially unsatisfactory and not in substantial accordance
with the Plans and specifications or that the Subcontractor or
Supplier is substantially delaying or disrupting the progress of
the Work.
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viii. When the listed Subcontractor is ineligible to work on a public
works project pursuant to 881777.1 or 1777.7 of the Labor
Code.

iX. When the City or its duly authorized agent determines that the
listed Subcontractor is not a responsible contractor.

b) Permit a Contract to be voluntarily assigned or transferred or allow it
to be performed by anyone other than the original Subcontractor,
Supplier listed in the original Bid without the consent of the City, orit's
duly authorized officer.

) Other than in the performance of “Change Orders" causing changes or
deviations from the Contract, sublet or subcontract any portion of the
Work, or contract for materials or supplies in excess of 0.5% of your
total bid or $10,000, whichever is greater, as to which his or her original
Bid did not designate a Subcontractor or Supplier.

8. Following receipt of notice from you of the proposed substitution of a
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been
so notified shall have 5 Working Days within which to submit written
objections to the substitution to the Contract Specialist with a copy to the
Engineer. Failure to file these written objections shall constitute the listed
Subcontractor or Supplier's consent to the substitution. If written objections
are filed, the City shall give notice in writing of at least 5 Working Days to the
listed Subcontractor or Supplier of a hearing by the City on your request for
substitution.

. PROMPT PAYMENT.

1. You or your Subcontractors shall pay to any subcontractor, not later than 7
Calendar Days of receipt of each progress payment, unless otherwise agreed
to in writing, the respective amounts allowed you on account of the Work
performed by the Subcontractors, to the extent of each Subcontractor's
interest therein. In cases of Subcontractor performance deficiencies, you shall
make written notice of any withholding to the Subcontractor with a copy to the
Contracts Specialist. Upon correction of the deficiency, you shall pay the
Subcontractor the amount previously withheld within 14 Calendar Days after
payment by the City.

2. Any violation of California Business and Professions Code, §7108.5 concerning
prompt payment to Subcontractors shall subject the violating Contractor or
Subcontractor to the penalties, sanctions, and other remedies of that section.
This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by the Prime Contractor, deficient subcontract performance, or
noncompliance by a Subcontractor.
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J PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.

1. The City will hold retention from you and will make prompt and regular
incremental acceptances of portions, as determined by the Engineer, of the
Work and pay retention to you based on these acceptances.

2. You or your Subcontractors shall return all monies withheld in retention from
a Subcontractor within 30 Calendar Days after receiving payment for Work
satisfactorily completed and accepted including incremental acceptances of
portions of the Work by the City.

3. Federal law (49CFR26.29) requires that any delay or postponement of payment
over 30 Calendar Days may take place only for good cause and with the City's
prior written approval. Any violation of this provision by you or your
Subcontractor shall subject you or your Subcontractor to the penalties,
sanctions, and other remedies specified in §7108.5 of the Business and
Professions Code.

4, These requirements shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by you, deficient subcontract performance, or noncompliance by a

Subcontractor.
K. CERTIFICATION.
1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any

of the following certifying agencies:

a) Current certification by the State of California Department of
Transportation (CALTRANS) as DBE, SMBE, or SWBE.

b) Current MBE, WBE, or DVBE certification from the California Public
Utilities Commission.

Q) DVBE certification is received from the State of California’s Department
of General Services, Office of Small and Minority Business.

d) Current certification by the City of Los Angles as DBE, WBE, or MBE.

e) Subcontractors’ valid proof of certification status (copies of MBE,
WBE, DBE, or DVBE certifications) shall be submitted as required.

L. CONTRACT RECORDS AND REPORTS.

1. You shall maintain records of all subcontracts and invoices from your
Subcontractors and Suppliers for work on this project. Records shall show
name, telephone number including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the total amount
actually paid to each firm. Project relevant records, regardless of tier, may be
periodically reviewed by the City.

2. You shall retain all records, books, papers, and documents pertinent to the
Contract for a period of not less than 5 years after Notice of Completion and
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allow access to said records by the City's authorized representatives.

You shall submit the following reports using the City's web-based contract
compliance (Prism® portal):

a. Monthly Payment. You shall submit Monthly Payment Reporting by
the 10™ day of the subsequent month. Incomplete and/or delinquent
reporting may cause payment delays, non-payment of invoices, or
both.

The records maintained under item 1, described above, shall be consolidated
into a Final Summary Report, certified as correct by an authorized
representative of the Contractor. The Final Summary Report shall include all
subcontracting activities and be sent to the EOCP Program Manager prior to
Acceptance. Failure to comply may result in assessment of liquidated damages
or withholding of retention. The City will review and verify 100% of subcontract
participation reported in the Final Summary Report prior to approval and
release of final retention to you. In the event your Subcontractors are owed
money for completed Work, the City may authorize payment to subcontractor
via a joint check from the withheld retention.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY'S
GENERAL EOCP REQUIREMENTS.

A. GENERAL.

1.

It is the City's policy to encourage greater availability, capacity development,
and contract participation by SLBE and ELBE firms in City contracts. This policy
is, in part, intended to further the City’'s compelling interest to stimulate
economic development through the support and empowerment of the local
community, ensure that it is neither an active nor passive participant in
marketplace discrimination, and promote equal opportunity for all segments
of the contracting community.

The City is committed to maximizing subcontracting opportunities for all
qualified and available firms.

This policy applies to City-funded construction contracts. Bidders shall be fully
informed of this policy as set forth in these specifications. Mandatory or
voluntary subcontracting percentages, Bid Discounts, and restricted
competitions are specified in the Contract Documents.

You shall make subcontracting opportunities available to a broad base of
qualified Subcontractors and shall achieve the minimum SLBE-ELBE
Subcontractor participation identified for your project.

Failure to subcontract the specified minimum (mandatory) percentages of the
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be
rejected as non-responsive unless the Bidder has demonstrated compliance
with the affirmative steps as specified in the City's document titled “Small Local
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE
GOOD FAITH EFFORT SUBMITTAL" and has submitted documentation showing
that all required positive efforts were made prior to the Bid submittal due date.
The required Good Faith Effort (GFE) documentation shall be submitted to the
Contract Specialist. The instructions for completing the good faith effort
submittal can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/sibe

These requirements may be waived, at the City's sole discretion, on projects
deemed inappropriate for subcontracting participation.
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B. DEFINITIONS.

1. The following definitions shall be used in conjunction with these specifications:

a) Bid Discount - Additional inducements or enhancements in the
bidding process that are designed to increase the chances for the
selection of SLBE firms in competition with other firms.

b) Commercially Useful Function - An SLBE-ELBE performs a
commercially useful function when it is responsible for the execution
of the Work and is carrying out its responsibilities by actually
performing, managing, and supervising the Work involved. To perform
a commercially useful function, the SLBE-ELBE shall also be
responsible, with respect to materials and supplies used on the
Contract, for negotiating price, determining quantity and quality,
ordering the material, and installing (where applicable) and paying for
the material itself.

To determine whether an SLBE-ELBE is performing a commercially
useful function, an evaluation will be performed of the amount of
Work subcontracted, normal industry practices, whether the amount
the SLBE-ELBE firm is to be paid under the contract is commensurate
with the Work it is actually performing and the SLBE-ELBE credit
claimed for its performance of the Work, and other relevant factors.
Specifically, an SLBE-ELBE does not perform a commercially useful
function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in
order to obtain the appearance of meaningful and useful SLBE-ELBE
participation, when in similar transactions in which SLBE-ELBE firms do
not participate, there is no such role performed.

) Good Faith Efforts (GFE) - Documentation of the Bidder's intent to
comply with SLBE Program goals and procedures included in the City's
SLBE Program, Instructions for Completing Good Faith Effort Submittal
available from the City's EOCP website or the Contract Specialist.

d) Independently Owned, Managed, and Operated - Ownership of a
SLBE-ELBE firm shall be direct, independent, and by individuals only.
Business firms that are owned by other businesses or by the principals
or owners of other businesses that cannot themselves qualify under
the SLBE-ELBE eligibility requirements shall not be eligible to
participate in the Program. Moreover, the day-to-day management of
the SLBE-ELBE firm shall be direct and independent of the influence of
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.

e) Joint Venture - An association of two or more persons or business
entities that is formed for the single purpose of carrying out a single
defined business enterprise for which purpose they combine their
capital, efforts, skills, knowledge, or property. Joint ventures shall be
established by written agreement to qualify for this program.
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f) Local Business Enterprise (“LBE") - A firm having a Principal Place of
Business and a Significant Employment Presence in San Diego County,
California that has been in operation for 12 consecutive months and a
valid business tax certificate. This definition is subsumed within the
definition of Small Local Business Enterprise.

g) Minor Construction Program - A program developed for bidding
exclusively among SLBE-ELBE Construction firms.

h) Principal Place of Business - A |location wherein a firm maintains a
physical office and through which it obtains no less than 50% of its
overall customers or sales dollars.

i) Protégé - A firm that has been approved and is an active participant
in the City's Mentor-Protégé Program and that has signed the required
program participation agreement and has been assigned a mentor.

j) Significant Employee Presence - No less than 25% of a firm’s total
number of employees are domiciled in San Diego County.

C. SUBCONTRACTOR PARTICIPATION.

1. For the purpose of satisfying subcontracting participation requirements, only
1t tier SLBE-ELBE Subcontractors will be recognized as participants in the
Contract according to the following criteria:

a) For credit to be allowed toward a respective participation level, all
listed SLBE-ELBE firms shall have been certified by the Bid due date.

b) The Subcontractor shall perform a commercially useful function for
credit to be allowed toward subcontractor participation levels. The
Subcontractor shall be required by you to be responsible for the
execution of a distinct element of the Work and shall carry out its
responsibility by actually performing and supervising its own
workforce.

) If the Bidder is seeking the recognition of materials, supplies, or both
towards achieving any mandatory subcontracting participation level,
the Bidder shall indicate on Form AA40 - Named Equipment/Material
Supplier List with the Bid the following:

i. If the materials or supplies are obtained from a SLBE-ELBE
manufacturer, the Bidder will receive 100% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation, a manufacturer
is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies,
articles, or equipment required under the Contract and of the
general character described by the specifications.

ii. If the materials or supplies are obtained from a SLBE-ELBE
supplier, the Bidder will receive 60% of the cost of the
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materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation a Supplier is a
firm that owns, operates, or maintains a store, warehouse, or
other establishment in which the materials, supplies, articles
or equipment of the general character described by the
specifications and required under the Contract are bought,
kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a supplier, the firm shall be an
established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or
lease of the products in question. A person may be a supplier
in such bulk items as petroleum products, steel, cement,
gravel, stone, or asphalt without owning, operating, or
maintaining a place of business if the person both owns and
operates distribution equipment for the products. Any
supplementing of the suppliers’ own distribution equipment
shall be by a long-term lease agreement and shall not be on an
ad hoc or contract-by-contract basis.

If the materials or supplies are obtained from a SLBE-ELBE,
which is neither a manufacturer nor a supplier, the entire
amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, fees or
transportation charges for the delivery of materials or supplies
required on a job site will be counted toward SLBE-ELBE
participation, provided the fees are reasonable and not
excessive as compared with fees customarily allowed for
similar services. No portion of the cost of the materials and
supplies themselves will be counted toward SLBE-ELBE
participation.

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards
achieving any mandatory subcontracting participation level, the
Bidder shall indicate it on Form AA35 - List of Subcontractors with the
Bid. The following factors will be evaluated in determining the credit to

be allowed toward the respective participation level:
i The SLBE-ELBE shall be responsible for the management and
supervision of the entire trucking operation for which it is
getting credit on a particular Contract and there shall not be a
contrived arrangement for the purpose of counting SLBE-ELBE

participation.

ii. The SLBE-ELBE shall itself own and operate at least 1 fully
licensed, insured, and operational truck used on the Contract.
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iii. The SLBE-ELBE receives credit for the total value of the
transportation services it provides on the Contract using trucks
it owns, insures, and operates using drivers it employs.

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm
including an owner-operator who is certified as a SLBE-ELBE.
The SLBE-ELBE who leases trucks from another SLBE-ELBE
receives credit for the total value of the transportation services
the lessee SLBE-ELBE provides on the contract.

V. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE
firm, including an owner-operator. The SLBE-ELBE who leases
trucks from a non-SLBE-ELBE is entitled to credit for the total
value of transportation services provided by non-SLBE-ELBE
lessees not to exceed the value of transportation services
provided by SLBE-ELBE owned trucks on the contract.
Additional participation by non-SLBE-ELBE lessees receive
credit only for the fee or commission it receives as a result of
the lease arrangement.

Vi. A lease shall indicate that the SLBE-ELBE has exclusive use of
and control over the truck. This does not preclude the leased
truck from working for others during the term of the lease with
the consent of the SLBE-ELBE so long as the lease gives the
SLBE-ELBE absolute priority for use of the leased truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

1. Contracts valued at $1,500,000 and above will be considered Major Public
Works Contracts and will include a mandatory Subcontractor participation
requirement for SLBE-ELBE firms.

a) The Bidder shall achieve the mandatory Subcontractor participation
requirement or demonstrate GFE.

b) The Bidders shall indicate the participation on Forms AA35 - List of
Subcontractors and AA40 - Named Equipment/Material Supplier List
as applicable regardless of the dollar value.

C) An SLBE-ELBE Bidder may count its own participation toward achieving
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of
the Contract Price.

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be
considered Major Public Works Contracts and will include the mandatory
subcontractor participation requirements described above and the following:

a) 5% bid discount for SLBE-ELBE firms.

b) Non-certified Contractor will receive 5% bid discount if they achieve
the specified mandatory Subcontracting participations.
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) Bid discounts shall not apply if the award will result in a total contract
cost of $50,000 in excess of the apparent lowest Bid.

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.

Contracts valued over $500,000 up to $1,000,000 will be considered Minor
Public Works Contracts and will be awarded through a competitive Bid process
open only to City certified SLBE-ELBE firms. If there are no bidders or no
responsible bidders, the Contract will be made available to all Bidders and will
be subject to requirements listed in items 1 and 2 for Major Public Works
Contracts above.

Contracts valued at $500,000 and below will also be considered Minor Public
Works Contracts and will be awarded through a competitive bid process open
only to City certified ELBEs unless there are less than 2 firms available at which
it will be awarded through a competitive process open only to the City certified
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the
Contract will be made available to all Bidders and subject to requirements
listed in items 1 and 2 for Major Public Works Contracts above.

JOINT VENTURES.

1.

The City may allow for Joint Venture bid discounts on some Contracts.
Contracts that allow for Joint Venture bid discounts will be designated in Bid
documents. A firm that is bidding or competing for City Contracts may partner
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.

A Joint Venture shall be between two entities with the same discipline or
license as required by the City. Joint ventures will receive bid discounts
depending on the SLBE or ELBE percentage of participation. To be eligible for
adiscount, aJoint Venture Agreement shall be approved by the City at the time
of Bid submittal. The maximum allowable discount shall be 5%. The parties
shall agree to enter in the relationship for the life of the projects.

Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the
Joint Venture applications are available upon request to the Contract
Specialist. Each agreement or management plan shall include the following:

a) Detailed explanation of the financial contribution for each partner.
b) List of personnel and equipment used by each partner.

) Detailed breakdown of the responsibilities of each partner.

d) Explanation of how the profits and losses will be distributed.

e) Description of the bonding capacity of each partner.

f) Management or incentive fees available for any one of the partners (if
any).
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4, Each Joint Venture partner shall perform a Commercially Useful Function. An
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE
firm will not be deemed to perform a Commercially Useful Function.

5. Each Joint Venture partner shall possess licenses appropriate for the discipline
for which a proposal is being submitted. If a Joint Venture is bidding on a single
trade project, at the time of bid submittal, each Joint Venture partner shall
possess the requisite specialty license for that trade bid.

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be
performed. This Work shall be of the similar type of Work the SLBE or ELBE
partner performs in the normal course of its business. The Joint Venture
Participation Form shall specify the Bid items to be performed by each
individual Joint Venture partner. Lump sum Joint Venture participation shall
not be acceptable.

7. Responsibilities of the SLBE or ELBE Joint Venture Partner:

a) The SLBE or ELBE partner shall share in the control, management
responsibilities, risks and profits of the Joint Venture in proportion with
the level of participation in the project.

b) The SLBE or ELBE partner shall perform Work that is commensurate
with its experience.

) The SLBE or ELBE partner shall use its own employees and equipment
to perform its portion of the Work.

d) The Joint Venture as a whole shall perform Bid items that equal or
exceed 50% of the Contract Price, excluding the cost of manufactured
items, in order to be eligible for a Joint Venture discount.

F. MAINTAINING PARTICIPATION LEVELS.

1. Credit and preference points are earned based on the level of participation
proposed prior to the award of the Contract. Once the Project begins you shall
achieve and maintain the SLBE-ELBE participation levels for which credit and
preference points were earned. You shall maintain the SLBE-ELBE percentages
indicated at the Award of Contract and throughout the Contract Time.

2. If the City modifies the original Scope of Work, you shall make reasonable
efforts to maintain the SLBE-ELBE participation for which creditor preference
points were earned. If participation levels will be reduced, approval shall be
received from the City prior to making changes.

3. You shall notify and obtain written approval from the City in advance of any
reduction in subcontract scope, termination, or substitution for a designated
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach
of the Contract.

4, If you fail to maintain the SLBE-ELBE participation listed at the time the
Contract is awarded and have not received prior approval from the City, the
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City may declare you in default and will be considered grounds for debarment
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.

SUBCONTRACTING EFFORTS REVIEW AND EVALUATION.

1.

Documentation of your subcontracting efforts will be reviewed by EOCP to
verify that you made subcontracting opportunities available to a broad base
of qualified Subcontractors, negotiated in good faith with interested
Subcontractors, and did not reject any bid for unlawful discriminatory reasons.
The EOCP review is based on the federal “Six Good Faith Efforts” model.

The GFEs are required methods to ensure that all ELBE and SLBE firms have
had the opportunity to compete for the City's Public Works procurements. The
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE
and SLBE firms:

a) Ensure ELBE firms are made aware of contracting opportunities to the
fullest extent practicable through outreach and recruitment activities.

b) Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for Contracts and establish delivery schedules,
where requirements permit, in a way that encourages and facilitates
participation by SLBE-ELBE firms in the competitive process. This
includes posting solicitations for Bids or proposals to SLBE-ELBE firms
for a minimum of 10 Working Days before the Bid or Proposal due
date.

) Consider in the contracting process whether firms competing for large
Contracts could subcontract with SLBE-ELBE firms.

d) Encourage contracting with a consortium of ELBE-SLBE firms when a
Contract is too large for one of these firms to handle individually.

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory.

f) If you award subcontracts, require your Subcontractors to take the
steps listed above.

GOOD FAITH EFFORT DOCUMENTATION.

If the specified SLBE-ELBE Subcontractor participation percentages are not
met, you shall submit information necessary to establish that adequate GFEs
were taken to meet the Contract Subcontractor participation percentages. See
the City's document titled “Small Local Business (SLBE) Program,
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT
SUBMITTAL.” The instructions for completing the good faith effort submittal
can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf
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SUBCONTRACTOR SUBSTITUTION.

Evidence of fraud or discrimination in the substitution of Subcontractors will
result in sanctions including assessment of penalty fines, termination of
Contract, or debarment. This section does not replace applicable California
Public Contract Code.

FALSIFICATION OF SUB-AGREEMENT AND FRAUD.

Falsification or misrepresentation of a sub-agreement as to company name,
Contract amount or actual Work performed by Subcontractors, or any
falsification or fraud on the part your submission of documentation and forms
pursuant to this program, will result in sanctions against you including
assessment of penalty fines, termination of the Contract, or debarment.
Instances of falsification or fraud which are indicative of an attempt by you to
avoid subcontracting with certain categories of Subcontractors on the basis of
race, gender, gender expression, gender identity, religion, national origin,
ethnicity, sexual orientation, age, or disability shall be referred to the Equal
Opportunity Contracting Program'’s Investigative Unit for possible violations of
Article 2, Division 35 of the City Administrative Code, 8822.3501 et seq.
(Nondiscrimination in Contracting).

RESOURCES.

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/slbe

Pump Station H Force Main Emergency Replacement 37 | Page

K-25-2409-EMR-1



EXHIBIT A

DRUG-FREE WORKPLACE CERTIFICATION
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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EXHIBIT B

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”,
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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EXHIBIT C

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code 8 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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EXHIBIT D

EQUAL BENEFITS ORDINANCE CERTIFICATION
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION)
COMPLIANCE
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CONTRACTOR CERTIFICATION

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE

| hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as
well as Exhibit S, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance
(CARB), and that Contractor shall comply with these requirements.

| further certify that each of the Contractor’s listed subcontractors is familiar with these requirements
and shall also comply.
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EXHIBIT F

PRODUCT ENDORSEMENT
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CONTRACTOR CERTIFICATION

PRODUCT ENDORSEMENT

| declare under penalty of perjury that | acknowledge and agree to comply with the provisions of City
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement
identifying or referring to the City as the user of a product or service requires the prior written
approval of the City.
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EXHIBIT G

AFFIDAVIT OF DISPOSAL
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , , the undersigned entered
into and executed a contract with the City of San Diego, a municipal corporation, for:

Pump Station H Force Main Emergency Replacement
(Name of Project)

as particularly described in said contract and identified as Bid No. K-25-2409-EMR-1; SAP No. (WBS) B-25086;
and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush,
trash, debris, and surplus materials resulting from this project have been disposed of in a legal
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus
materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF
Contractor

by
ATTEST:
State of
County of
On this DAY OF .2 , before the undersigned, a Notary Public in
and for said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor named in

the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said
Contractor executed the said Release.

Notary Public in and for said County and State
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EXHIBIT H

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to putin a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate
a collusive or sham bid.

Pump Station H Force Main Emergency Replacement 53 | Page
K-25-2409-EMR-1



EXHIBIT |

CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

Pump Station H Force Main Emergency Replacement 54 | Page
K-25-2409-EMR-1



CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, vendors or suppliers, and a description of the status or
resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

%

[]

The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.

The undersigned certifies that within the past 10 years the Bidder has been the subject
of a complaint or pending action in a legal administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors, vendors or suppliers. A
description of the status or resolution of that complaint, including any remedial action
taken and the applicable dates is as follows:

DATE OF
CLAIM

LOCATION DESCRIPTION OF CLAIM | LITIGATION | STATUS RESOLUTION/REMEDIAL
(Y/N) ACTION TAKEN

Contractor Name:

Orion Construction Corporation

CertifiedBy ~_Mark Dowsing Title  President
M‘me
. Date I/{/¢Q/Z6
Signature
USE ADDITIONAL FORMS AS NECESSARY
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EXHIBIT )

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM
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Mandatory Disclosure of Business Interests Form

BIDDER/PROPOSER INFORMATION

Legal Name DBA
Qrion Construction Corporation
Street Address | City State [ Zip
2185 La Mirada Drive Vista California 92081
Contact Person, Title Phone Fax
Mark Dowsing, President 760-587-9660 760-597-8661

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this
proposed transaction (SDMC § 21.0103).

* The precise nature of the interest includes:

»  the percentage ownership interest in a party to the transaction,

«  the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the
« transaction, the value of any financial interest in the transaction,

«  any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any
» philanthropic, scientific, artistic, or property interest in the transaction.

** Directly or indirectly involved means pursuing the transaction by:

« communicating or negotiating with City officers or employees,

«  submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City,
«  ordirecting or supervising the acticns of persons engaged in the above activity.

Name Title/Position
Richard Dowsing Chief Executive Officer
City and State of Residence Employer (if different than Bidder/Proposer)
Encinitas, CA
Interest in the transaction
100%
Name Title/Position
City and State of Residence Employer (if different than Bidder/Proposer)

Interest in the transaction

* Use Additional Pages if Necessary *

Under penalty of perjury under the laws of the State of California, | certify that | am responsible for the completeness and
accuracy of the responses contained herein, and that all information provided is true, full and complete to the best of my
knowledge and belief. | agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time,
| learn that any portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to

timely provide the Mayor or Designee with written notice is ndsfor, tract termination.
Mark Dowsing, President tfeq /2 5

Print Name, Title ‘V/ 4 Signature Date

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case
of an informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of
Business Interests Form is submitted.
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EXHIBIT K

FORMS

Pump Station H Force Main Emergency Replacement 58 | Page
K-25-2409-EMR-1



L-HINT-6072-G2-M

abed | 65 uswaoe|day Aouabiaw] ulely 92104 H uolels dwing
$103128.11U02GNS 40 1517 - GEVYY W0
‘U011E2113492 Jo jooud paunbas ayy Jwigns o3 sjiej 4appid ays Ji safejusdiad uonedpiied Sunoesyuoagns Aue A1 J0U [|IM JBppPIg AYL
vas uonensiulupy ssauisng ||ews 'S L®] EIUIOJI[ED JO :E)S
v saje8uy so7 o LD $50QYD $221AJ3S |2J3UED Jo Juswiiedaq seluloyl|ed jo ajels
2NdD UOISSILLILLICD SAIIINN 21gNd Blulojed
SNYHLIVD uonenodsuel] Jo juawiedag eluloyed Jo 31els ALID 08a1g ues jo A
:Ag palnuad sl 1012e0U0dqns 4l 31e21pUl |BYs Jappig ‘1eldoldde sy ®
a50Aads SSaUISNG ||BWS PaUMQ UBIRI3A Pa|gesig-a0IAas
Bu0Z4dNH ssauisng auozganH 9S0M SS3UISNY ||EWS PAUMQ-UBLLUOA
aas ssauisng padejueapes|q ||ews 1975 3s1id.23u3 ssauisng |BJ07 |[BWS pPalila)
1g13 asiidiaug ssauisng [e207 Ui3iaWw] payia) 3180 asudiaiug ssauisng JaY10
3gad asuidizug ssaulIsng UBIAIRA Pa|gesiq palie) 39a asudiaiug ssauisng pasejueapesia painiad
39M asudiaIul ssaulsng UBLWOM PRUILS) Jgn as1idJaiul ssauisng Auoul payinied
{3873 pue 3g1s ‘390 10) 1d32x3) UDAEIYNIBI JO Jooud pijeA B BPNIU [|BYS PUB SUIMO||D) BU) JO 3UO SE 1013e.NU0dgNS AJNUzp! |[eyYs Jappig ‘31elidoidde sy o}
lewy
'auoyd diz
121815
Ao
'SSaUPPY
[awen
A
\ jlewy
auoyd diz
21815
1]
'SSa.1ppyY
aweN
©asoAas
dIHSHINLYYd ;
POINA | s | - mun.;w“”_ummuu,_m oo | wom | wsawnnsnadn | oeia | ¥anoIsza 0 HOLOVHINODENS 40 ¥ITNNN
1ol J9IHM e e AVTIO0 40 3dAL HOLOVHLINODENS diia HOLINYISNOD INOHJITIL ANV S53¥aav INVN
41 423H) ‘3gd ‘3gM ‘38N

'sagejuaniad uonednnied Sumenuoagns yiog 1o ‘Aejunjoa ‘Aoiepue Aue Suiaaiyde spiemo) uopiudodad Suees
3.1 513pPIg 3U1 LDIYM o) SIODEAU0IANS GSOAAS PUR ‘BUoZanH ‘@SOM '8AS ‘380 ‘38M ‘38 '38AQ 380 ‘3873 ‘3875 12 15)| 05[e 61 S| IapPIg BUYL 'SS240) UMO SJI3PPIF SYI YIM pawiopad
3q 01 340p 24 Jo a8eyuanuad auyt sareindns YIum L IINVINIOLHId-4T13S. ‘Z-€ Udeideled [[e1auaD - SUOISIACId |enads auy 01 pa1IRJIp SIUCHUINE SJ8ppPIg 3yl 40M 3 Jo uoniod yaes Joj
J01IBNUOIGNS BUO AUC 51| 01 S J01DBIUOD 3L | BAIsuodsal-uou se papalal Suisq pig sy U1 ynsau Aew JuaLuauinbau siy Lpm Ajduuod o3 ainjied g 3101 S,10D1IU0D 41O %S0 JO S530%3 Ul 10
10 JUNOWIE U Ul JUsLUIaA0IdLLI 10 YoM a3 Jo [adA] uojuod e ||e1sul pue s1eduqey A|(e1nads 10 SIS J9pUJ “Joge| »1om Liopad ([ oYM JDIDEILOICNS LDED JO JSGLLINU SSUSDI| pUe sSalppe
‘SUWIEU U} MOJBJ 151 01 51 ISPRIF 34} (DDd) 8P0D 1E.AUOD JONd BILICH[ED 3L JO ‘00 LI UONIBS ‘10 S301138Id Jied Sundenuoxgns pue Suma|gns, 3L 4o sjuawaainbal ay) yim sauepiodde u|

SHOLOVHLNODENS 40 LSI1




L-HINT-60¥2-S2-M
abed | 09 juawaoe|day Aouabiaw3 uleyy 82104 H uoelg dwng

1517 4311ddns jeualepyauawdinbl pawep - Opyy W04

‘uolieaiad Jo jooad pasinbaa ayl wgns o3 sjiey 1appig syl Ji sadejuadnsad uonedpiied Supsesjuodgns Aue aaj234 Jou |jIMm J3pPIg 3YL

vas UORENSIUILIPY SSBUISNE |[BWS SN vD ejuioyi|ed Jo a1es
al sa98uy s07 40 A sHoavD SIIIAIBS |BI3UID) JO JudWIeda( S,BIULOJI[ED JO 3IBIS
oNndd UDISSIWILWIOD SaNIIN 21qNd elulojied
SNYHLIVD uopepodsuel] jo Juawiiedaq eiuloyied Jo Aleis ALID 08ai1q ues jo £1)
AQ payuad sl Jalddns/iopuap 4l 21edipul (jeys Jappig ‘s1eidoidde sy @
a50AAds SS3UISNG [|EWS PBUMQ UBISIDA P3|geSIg-adinIas
3U0ZgNH ssauisng auozgnH gS0M SSBUISNY ||BWS PauMQ-UBLLUOA
qas ssaulsng padejuenapesiq ||ews 31g1s asl4duaiug ssauisng |B207 ||ewS paLinia)
39713 asidiziug ssauisng |eao SuiSiawg payiue) 380 asudiaiug ssauisng Jauylo
39AQ asudiziug ssaulsng uelalaA pa|gesiqg paniua)d 3gq asidiaiug ssauisng pagejueapesiq pauiua)
39M as11dIa1u7 ssauIsNg UBWOA PILILIRD 3gin asudiaug ssauisng Auouly payinia)
(3973 pue 3g7S ‘390 404 1da0X3) uoedIISD JO Jooud piea e 3pn|dul [|eysS pue Suimo|jo) 3yl Jo auo se 1aiddnsaopuaa Ainuapl ||eys Jappig 's1eudoidde sy @

‘lew3

‘Buoyd :diz

31815 STo)

'SS2IPPY

awe

’ N

_ ‘lews

:auoyd .diz

21es T}

1SS2UpPY

JBweN

@©aS0Aas (oN/saA)
@a3idILyad .nwwgwumwmuh_._m (on/san) ano Mh..__“.__ﬂ_wmhmasg $3I1ddNs Y31TddNS/AHOANIA
JYIHM 1813 *390 “39AQ YIUNLOVANNYIN ¥37ddNs qVINILVIN 40 INTVA ¥Y1104 O STIVINALVIN 40 39NN INOH43 131 ANV SS3¥AAY INYN
‘380 ‘3aM ‘38N

1517 ¥317ddNS TVIHALYIN/ININGINDI AINYN



DEBARMENT AND SUSPENSION CERTIFICATION
EFFECT OF DEBARMENT OR SUSPENSION
To promote integrity in the City’s contracting processes and to protect the public interest, the City shall only enter into
contracts with responsible bidders and contractors. In accordance with San Diego Municipal Code §22.0814 (a). Bidders
and contractors who have been debarred or suspended are excluded from submitting bids, submitting responses to
requests for proposal or gualifications, receiving contract awards, executing contracts, participating as a subcontractor,
employee, agent or representative of another person contracting with the City.

As part of its bid or proposal {Non-Price Proposal in the case of Design-Build contracts), the Bidder shali provide to the City a
list of Names of the Principal Individual owner(s)

The names of all persons interested in the foregoing proposal as Principals are as follows:

NAME TITLE
Richard Dowsing Chief Executive Officer
Mark Dowsing President
Nicole Dowsing Chief Financial Officer

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof;
if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested
person is an individual, state first and last names in full.

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in the
capacity of owner, partner, director, officer, manager:

« Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal,
State or local agency;

«  hasnot been suspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local agency
within the past 3 years;

« does not have a proposed debarment pending; and

« has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in
any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it
applies, initiating agency, and dates of action.

Contractor Name:Qrion Construction Corporation

Certified By Mark Dowsing Title President

Date q[zf [ﬁ

Signature

NOTE: Providing false information may resultin criminal prosecution or administrative sanctions,
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Names of the Principal individual owner(s)
FOR SUBCONTRACTORS/SUPPLIERS/MANUFACTURERS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers,

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

] SUBCONTRACTOR O SUPPLIER O MANUFACTURER
NAME TITLE

] SUBCONTRACTOR O SUPPLIER [l MANUFACTURER
NAME TITLE

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

] SUBCONTRACTOR ] SUPPLIER [l MANUFACTURER
NAME TITLE

contractor Name: Qrion Construction Corporation

Certified By Mark Dowsing Tile President
7 5 me

e ] Date 4/7‘?/%/
_&: Signature

*USE ADDITIONAL FORMS AS NECESSARY*
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EXHIBIT L

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1) The 2021 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK").

2) The 2021 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The "WHITEBOOK"), including the following:

1. General Provisions (A) for all Construction Contracts.

SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND
SYMBOLS

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK":

To item 47, “Holiday”, ADD the following:

Holiday Observed On

Juneteenth June 19

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the
following:

Normal Working Hours: Normal Working Hours shall be 7:30 AM to 3:30 PM,
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are
excluded. Unless otherwise specified on the Traffic Control Permits.

SECTION 2 - SCOPE OF THE WORK

2-8 EXTRA WORK. To the “WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE
with the following:
2. Compensation for “Time-and-Material” emergency Contracts:
a. Standardize labor rates for emergency projects shall be paid at

California State prevailing wage rates plus 50% total markup.

i. The 50% total markup shall include all profit, overhead, fringe
benefits, and any other labor surcharge.

ii. Hourly rate for Foreman shall be determined from California
State prevailing wage rate for Operator Group 8 plus $10/hr.

iii. Hourly rate for Superintendent shall be determined by adding
159% to the Foreman'’s hourly rate.
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iv. Hourly rate for Project Manager shall be determined by adding
15% to the Superintendent hourly rate.

V. Subcontractor specialty work that has been identified as an
overwhelming majority of the contract value and approved by
the City, at the City's sole discretion, prior to commencement
of said work shall be allowed a 10% markup by the prime
contractor.

b. The contractor shall submit summary of work associated with the
invoiced hours for the Project Manager for Resident Engineer’s
verification of work done off site.

C. Trucks associated with transporting tools and equipment, such as
foreman and superintendent, shall be compensated per Caltrans
Equipment Rental Rates.

i. Cost associated with any vehicle for transportation of
personnel shall not be compensated.

SECTION 3 - CONTROL OF THE WORK

3-7.6.1 Use of Computer Aided Drafting and Design. To the "WHITEBOOK", Item 1, DELETE
in its entirety and SUBSTITUTE the following:

1. Use Bentley Connect ORD Version 10.12 format with the ability to convert to
AutoCAD for the preparation of Plans and As-Built drawings in accordance with
the City's CADD Standards.

SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES
5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:
5-4 INSURANCE.

1. The insurance provisions herein shall not be construed to limit your indemnity

and defense duties set forth in the Contract.
5-4.1 Policies and Procedures.

1. You shall procure the insurance described below, at your sole cost and
expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection with
the performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.
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5-4.2

5-4.2.1

Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

You shall maintain this insurance as required by this Contract and at all times
thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your duties under the Contract, including your
indemnity obligations, are not limited to the insurance coverage required by
this Contract.

If you maintain broader coverage or higher limits than the minimums shown
below, City requires and shall be entitled to the broader coverage or the higher
limits maintained by you. Any available insurance proceeds in excess of the
specified minimum limits of insurance and coverage shall be available to City.

Your payment for insurance shall be included in the Contract Price you bid.
You are not entitled to any additional payment from the City to cover your
insurance, unless the City specifically agrees to payment in writing. Do not
begin any Work under this Contract or allow any Subcontractors to begin work,
until you have provided, and the City has approved, all required insurance.

Policies of insurance shall provide that the City is entitled to 30 days advance
written notice of cancellation or non-renewal of the policy or 10 days advance
written notice for cancellation due to non-payment of premium. Maintenance
of specified insurance coverage is a material element of the Contract. Your
failure to maintain or renew coverage and to provide evidence of renewal
during the term of the Contract may be treated by the City as a material breach
of the Contract.

Types of Insurance.

General Liability Insurance.

1.

Commercial General Liability Insurance shall be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.
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5-4.2.2

5-4.2.3

5-4.3

All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit ~ $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

Commercial Automobile Liability Insurance.

1.

2.

You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

All costs of defense shall be outside the limits of the policy.

Workers' Compensation Insurance and Employers Liability Insurance.

1.

In accordance with the provisions of California Labor Code section 3700, you
shall provide, at your expense, Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers' compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.

Statutory Limits shall be provided for Workers’ Compensation Insurance as
required by the state of California, and Employer's Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

By signing and returning the Contract, you certify that you are aware of the
provisions of California's Workers’ Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers’ compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract shall be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI" by A.M. Best Company,
that are authorized by the California Insurance Commissioner to do business in the
state of California, and that have been approved by the City.
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5-4.3.1

5-4.4

5-4.5

5-4.5.1

5-4.5.1.1

5-4.5.1.2

5-4.5.1.3

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the state of
California and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described in this
Contract.

Evidence of Insurance. You shall furnish the City with original Certificates of
Insurance, including all required amendatory endorsements (or copies of the
applicable policy language effecting coverage required by this clause), prior to your
commencement of Work under this Contract. In addition, The City reserves the right
to require complete, certified copies of all required insurance policies, including
endorsements, required by these specifications, at any time.

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of;

1. Ongoing operations performed by you or on your behalf,
2. your products,

3. your work, e.g., your completed operations performed by you on your behalf,
or
4, premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.
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5-4.5.2

5-4.5.2.1

5-4.6

5-4.7

5-4.8

5-4.9

6-1.1

ADD:
6-6.1.1

Workers' Compensation Insurance and Employers Liability Insurance.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The
City may require you to purchase coverage with a lower retention or provide proof of
ability to pay losses and related investigations, claim administration, and defense
expenses within the retention. The policy language shall provide, or be endorsed to
provide, that the self-insured retention may be satisfied by either the named insured
or City.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles, and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer, but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to
any material change to the policies of insurance provided under this Contract. This
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies, including, all endorsements.

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

Construction Schedule. To the “WHITEBOOK”, ADD the following;:

3. Refer to the Sample City Invoice in Exhibit O - Sample City Invoice and use
the format shown.

Environmental Document.

1. The City of San Diego has prepared a Notice of Exemption for Pump Station
H Force Main Emergency Replacement, Project No. B-25086.02.06, as
referenced in the Contract Exhibit. You shall comply with all requirements of
the Notice of Exemption as set forth in Exhibit M.

2. Compliance with the City's environmental document shall be included in the
Contract Price, unless separate bid items have been provided.
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6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK", item 2, DELETE in its entirety and
SUBSTITUTE with the following:

2. The execution of the Contract shall constitute agreement between you and the City
that the liquidated damage amount described in the table below is the value of the
damage caused by your failure to complete the Work within the allotted time. Such
sum shall not be construed as a penalty and may be deducted from your payments
if such delay occurs.

Contract Value Liquidated Damages Daily
Amount

Less than $200,001 $1,000
$200,001 to $500,000 $1,500
$500,001 to $1,000,000 $2,000
$1,000,001 to $2,000,000 $2,500
$2,000,001 to $5,000,000 $3,000
$5,000,001 to $10,000,000 $5,500
$10,000,001 to $20,000,000 $6,500
Greater Than $20,000,000 $7,000

SECTION 402 - UTILITIES
402-2 PROTECTION. To the “WHITEBOOK”, item 2, ADD the following:

g) Refer to Exhibit Q - Advanced Metering Infrastructure (AMI) Device
Protection for more information on the protection of AMI devices.

SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 GENERAL. To the “WHITEBOOK", ADD the following:
8. Based on a preliminary assessment by the City, this Contract is subject to
Minor WPCP.
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EXHIBIT M

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION

TO: __ Recorder/County Clerk FROM: City of San Diego
P.O. Box 1750, MS A-33 Engineering & Capital Projects Department
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A
San Diego, CA 92101-2400 San Diego, CA 92101

Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

Project Name: Pump Station H Force Main Emergency Replacement
WBS No.: B-25086.02.06

Project Location-Specific: The project is located between Interstate 8 and the San Diego River Bikeway,
approximately 1,800 feet east of West Mission Bay Drive within the Midway-Pacific Highway Community Planning
Area (Council District 2).

Project Location-City/County: San Diego/San Diego

Description of nature and purpose of the Project: A recent inspection of stormwater infrastructure at Pump
Station H revealed the failure of an 18-inch diameter force main. The project will replace approximately 13 linear
feet (LF) of the failed, 18-inch diameter concrete-lined force main with a new, 18-inch diameter steel force main
that will be lined with a fusion-bonded epoxy coating to prevent pipe corrosion.

All permanent repairs will be made within the interior of the pump station structure. Failure to repair the storm
drain infrastructure increases the likelihood of flooding and impacts on private property and the public right-of-
way. The proposed work is the minimum necessary to ensure adequate operational capacity of the storm drain
and public health and safety.

Name of Public Agency Approving Project: City of San Diego

Name of Person or Agency Carrying Out Project: City of San Diego Engineering & Capital Projects
Contact: Eriberto J. Valdez Jr., Senior Planner
Phone/E-mail: (619) 533-5191 / EJValdez@sandiego.gov
525 B Street, San Diego, CA 92101

Exempt Status: (CHECK ONE)
( ) Ministerial (Sec. 21080(b)(1); 15268);
( ) Declared Emergency (Sec. 21080(b)(3); 15269(a));
(X) Emergency Project: CEQA Statute Sections 21080(b)(2) and (4) and CEQA Guidelines Sections 15269(b)
and (c) (Emergency Projects)
() Categorical Exemption: State type and section number [insert title]
() Statutory Exemptions: State section number

Reasons why project is exempt: The City of San Diego conducted an environmental review that determined
the project meets the definition of an “Emergency” as defined in CEQA Guidelines Section 15359 (Emergency) as
the project involves a sudden, unexpected occurrence, involving a clear and imminent danger, demanding
immediate action to prevent or mitigate loss of, or damage to, life, health, property, or essential public services.
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This emergency repair is required in order to protect public health, safety and property, and is supported by the
expert opinion of the City Engineer. Thus, this emergency activity is statutorily exempt from CEQA pursuant to
CEQA Statute Section 21080(b)(2) and CEQA Guidelines Section 15269(b) (Emergency Projects) which exempts
emergency repairs to publicly or privately owned service facilities necessary to maintain service essential to
public health, safety or welfare. This activity is also statutorily exempt from CEQA pursuant to CEQA Statute
Section 21080(b)(4) and CEQA Guidelines Section 15269(c) (Emergency Projects) which exempts specific actions
necessary to prevent or mitigate an emergency.

Lead Agency Contact Person: Eriberto J. Valdez, Jr. Telephone: (619) 533-5191
If filed by applicant:
1. Attach certified document of exemption finding.

2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA.

W @CV//% March 13, 2025

Carrie Purcell, Deputy Director Date
Check One:
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR:

( ) Signed by Applicant
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EXHIBIT N

LOCATION MAP
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EXHIBIT O

SAMPLE CITY INVOICE
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.
City Purchase Order No.
Resident Engineer (RE):

Contractor's Name:
Contractor's Address:

Contractor's Phone #:
Contractor's fax #:

Invoice No.
Invoice Date:

RE Phone#: Fax#: Contact Name: Billing Period: ( To )
Trigger Asset Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date Amqu_nt
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining
1 1.00 $ - $0.00 $0.00 0.00 $0.00] $ -
2 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
3 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
4 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
5 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
6 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
7 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
5 $ $0.00 0.00% $0.00] $ -
6 $ $0.00 0.00% $0.00] $ -
7 $ $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
9 $ $0.00 0.00% $0.00] $ -
10 $ $0.00 0.00% $0.00] $ -
11 $0.00 0.00% $0.00] $ -
12 $ $0.00 $0.00 0.00% $0.00] $ -
13 $ $0.00 $0.00 0.00% $0.00] $ -
14 $ $0.00 $0.00 0.00% $0.00] $ -
15 $ $0.00 $0.00 0.00% $0.00] $ -
16 $ - $0.00 $0.00 0.00% $0.00] $ -
17 $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00| $ -
CHANGE ORDER No. $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00] $ -
Total Auhtorized Amount (Original) $ - $0.00 $0.00 $0.00] $ -
Total Authorized Amount (including approved Change Order)| $ - $0.00 $0.00 Total Billed $0.00] Total Amount Remaining
SUMMARY $ N
A. Original Contract Amount $0.00|f Icertify that the materials have been received by me, or services Retention and/or Escrow Payment Schedule
have been rendered, in the quality and quantity specified per the . . —
B. Approved Change Order #00 Thru #00 $0.00 approved contracted amounts, and is approved for payment | 10tal Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00 Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00| Resident Engineer Date Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00| Construction Engineer Date
1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:
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EXHIBIT P

CONTRACTOR’'S NOTES

Pump Station H Force Main Emergency Replacement 78 | Page
K-25-2409-EMR-1



10.
11.
12.

13.

CONTRACTOR’S NOTES

CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO DETERMINE
IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN.

CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, ETC.
EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH- LINING.

STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING
CONSTRUCTION.

CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT
VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER
AND WATER MAINS CANNOT BE MAINTAINED.

CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED.

CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN.

IF ADDITIVE ALTERNATE “A” IS AWARDED, CONTRACTOR SHALL FURNISH MATERIALS, INSTALL,
MAINTAIN AND DISMANTLE HIGH-LINE PER SPECIFICATION SECTION 901-1.1.2.

CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES
AFTER FINAL CONNECTION.

CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE
BETWEEN CROSSINGS IS 1-FOOT OR LESS.

POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING.
EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARENOT EXACT.

FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER),
CONTACT THE CITY'S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (619) 527-7438.
FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 INCHES), CONTACT
THE CITYSWATER OPERATIONS DISTRICT MANAGERAT (619) 527-7438.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL
CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A LICENSED
LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND SURVEYING IN
THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR PRESERVE ALL HISTORICAL
OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, DEMOLITION OR SURFACE
IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR SHALL REPLACE SUCH MONUMENT(S)
WITH APPROPRIATE MONUMENTS. WHEN SETTING SURVEY MONUMENTS USED FOR RE-
ESTABLISHMENT OF THE DISTURBED CONTROLLING SURVEY MONUMENTS AS REQUIRED BY
SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND PROFESSIONS CODE OF THE STATE OF
CALIFORNIA. A CORNER RECORD OR RECORD OF SURVEY, AS APPROPRIATE, SHALL BE FILED WITH
THE COUNTY SURVEYOR. IF ANY VERTICAL CONTROL IS TO BE DISTURBED OR DESTROYED, THE
CITY OF SAN DIEGO FIELD SURVEY SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS
PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF
REPLACING AND VERTICAL CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION.
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14. CONSTRUCTION STORM WATER PROTECTION NOTES:

a. TOTAL SITE DISTURBANCE AREA: _ 0 (ACRES)
b. HYDROLOGIC UNIT/WATERSHED: San Diego / San Diego River WMA
C. HYDROLOGIC SUBAREA NAME & NO: Mission San Diego /
907.11
d. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE

XIMINOR WPCP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100

O WPCP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100

O SWPPP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM SEWER SYSTEM (MS 4) PERMIT NO. R9-
2013- 0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION
GENERAL PERMIT (CGP) ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-0014-
DWQ AND 2012- 0006-DWQ.

TRADITIONAL: RISKLEVEL1 O 20O 30O

LUP:RISKTYPE 10 20 30O

e. CONSTUCTION SITE PRIORITY
OASBS 0O HIGH 0O MEDIUM [XLOW
15. PERMANENT STORM WATER BMP CATEGORY:

O PRIORITY DEVELOPMENT PROJECT

O STANDARD DEVELOPMENT PROJECT

O PDP EXEMPT

NOT SUBJECT TO PERMANENT STORM WATER REQUIREMENTS

16. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER
OR LOCATIED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED
AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.
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EXHIBIT Q

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION

Pump Station H Force Main Emergency Replacement 81| Page
K-25-2409-EMR-1



Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021
Whitebook.

AMI technology allows water meters to be read electronically rather than through direct
visual inspection by PUD field staff. This will assist PUD staff and customers in managing
unusual consumption patterns which could indicate leaks or meter tampering on a customer's

property.
Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4

NICOR RF Friendly
lid.

1" clearance : ;
Excess wire coiled

and secured

2 " rebar Pit cleaned, gravel in
place
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned
to its original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged
AMI devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

ERT or Transmitter

Photo 6 below is an example of disturbance that shall be avoided:

The
antenna

was drilled

into the lid

and now it BN

is
removed
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Fiberglass Rod

| The ERT has
\|been
|disconnected

!from the

Water Meter

| The endpoint is taken off the

rod which is the original
installation location
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are strategically
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for
transmission to the Department Control Computer. If you come across any of these devices on street lights
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban,
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any
costs of disruption of this network.
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Photo 8

Network Device

Photo 9

For assistance
rumlc urarrrs With this AMI device:
- City of San Diego
Public Utilities Department

Water Emergency Repairs
{619)515-3525

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257.

Rev. 9.11.2023
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EXHIBIT R

SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: The Work consists of but is not limited to replacement of approximately
155 inches of 18-inch concrete lined steel pipe force main. New force main will consist of
steel pipe, lined with bonded epoxy coating.

1.1. Project Close Out & As-Builts: Contractor to provide as-built exhibit, supporting
documents, and project files to the City as requested.

1.2. Deliverables: The deliverables for this task as-built drawings and other documents
final consultant documents shall be delivered four weeks after projectcompletion.

2, ESTIMATED CONSTRUCTION COST: The construction cost for this project is not-to-exceed:
$150,000.00.
3. LOCATION OF WORK: The location of the Work is as follows:

Pump Station H, north of Interstate 8 at the West Mission Bay Drive off ramp.
See Exhibit N - Location Map

4. CONTRACT TIME: The Contract Time for completion of the Work shall be completed within
132 Working Days from the date of issuance of the Notice to Proceed.
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EXHIBIT S

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION)
COMPLIANCE (CARB)
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EXHIBIT S

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE
(CARB)

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These
amendments apply to any person, business, or government agency who owns or operates within
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list
of vehicles covered by these Off-Road Regulations.

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable,
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the
following requirements:

(M For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if
applicable, prior to entering into a new or renewed contract with that fleet and provide copies
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors.
City shall not enter into a contract with Contractor until all current Certificates of Reported
Compliance for the fleet to be used on this Project are provided by Contractor.

(2) The Certificates of Reported Compliance received by Contractor for this Project must be
retained by Contractor for three years after the Project's completion. Upon request by CARB,
these records must be provided to CARB within five business days of the request. Additionally,
upon request by City, these records must be produced to City within five business days of the
request.

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the
regulation that are operating on the “emergency operations” project are actually being
operated on the project for “emergency operations” only. These records, as described in more
detail below in section (B) must be retained by Contractor for three years after completion of
the Project and upon request from either CARB or the City, Contractor shall provide those
records to the requesting party within five business days. All other emergency contracts that
do not meet the definition of “emergency operations” must comply with the requirements
above and 13 CCR section 2449(i)(1) - (3).
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A. “Emergency Operations” is defined as:

1. Any activity for a project conducted during emergency, life threatening
situations, where a sudden, unexpected occurrence that poses a clear and
imminent danger, requiring immediate action to prevent or mitigate the loss
or impairment of life, health, property, or an essential public service; or in
conjunction with any officially declared disaster or state of emergency, as
declared by an authorized health officer, agricultural commissioner, fire
protection officer, or other authorized health officer;

2. Any activity for a project conducted by essential service utilities to provide
electricity, natural gas, telephone, water, or sewer during periods of service
outages and emergency; or

3. Operations including_repairing or preventing damage to roads, buildings,
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other
infrequent act of nature, or terrorism. Routine maintenance or construction to
prevent public health risks does not constitute emergency operations under
the Off-Road Regulations.

B. The records retained by Contractor for “emergency operations” projects must include:
1. A description of the emergency;
2. The address or a description of the specific location of the emergency;
3. The dates on which the emergency operations were performed; and
4, An attestation by the fleet that the vehicles are operated on the Project for

“emergency operations” only.

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR
section 2449(j).

(1

3)

Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n),
from all fleets that have an ongoing contract with Contractor as of March 1 of that year.
Contractors shall not write contracts to evade this requirement.

Contractor shall only allow fleets with valid Certificates of Reported Compliance on the
Contractor's job sites.

If Contractor discovers that any fleet intending to operate vehicles subject to this regulation
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation
on Contractor's job site, then Contractor must report the that to CARB at
https.//calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov,
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle,
as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the
information required to be disclosed to CARB when reporting non-compliance.
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(4)

(5)

Upon request by CARB, Contractor must immediately disclose to CARB the name and contact
information of each responsible party for all vehicles subject to this regulation operating at
the job site or for Contractor.

Contractor shall prominently display signage for any project where vehicles subject to this Off-
Road Regulation will operate for 8 calendar days or more. The signage must be posted by the
eighth calendar day from which the first vehicle operates. The signage will be in lettering larger
than size 14-point type and displayed in a conspicuous place where notices to employees are
customarily posted at the job site or where there is employee foot traffic. If one of the above
locations is also viewable by the public, it should be posted at that location. An exemption to
this posting requirement is permitted if the operational time of a project is 7 calendar days or
less. The signage must include the following language, verbatim:

(A) Who does the In-Use Off-Road Regulation Apply to?

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation) applies to
all self-propelled off-road diesel vehicles 25 horsepower or greater and most two-
engine vehicles (except on-road two-engine sweepers) owned or operated in
California. This includes vehicles that are rented or leased (rental or leased fleets)."

(B) "In-Use Off-Road Regulation Requirements

Idling Limit: Vehicles cannot idle longer than five minutes. There are exceptions for
vehicles that need to idle to perform work.

Labeling: Vehicles must be labeled with a CARB assigned equipment identification
number (EIN). The EIN shall be white on a red background, unless the vehicle is part
of a captive attainment area fleet, in which case the EIN shall be white on a green
background.

The EIN shall be located in clear view on both sides of the outside of the vehicle."
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