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CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK:  

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and constructing 
this emergency project at the direction of the City Engineer.   

1.2. The Work consists of repair and reconstruction of DULZURA CONDUIT EAST OF SR-94 
AND NORTH OF BARRETT LAKE ROAD EMERGENCY REPAIR. Repairs will include 
Emergency repair to approximately 40‐ft of the Dulzura Conduit located east of SR‐94 
and north of Barrett Lake Road. 

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the 
provisions set forth in 7-3.7, “Agreed Prices” of The GREENBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 2-8, “EXTRA WORK” of The 
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special 
Provisions. 

1.5. The Design-Builder agrees to provide the required services for the terms and 
conditions noted in this contract and its exhibits.  The agreement and other terms and 
conditions are included in this Design-Build Contract, The GREENBOOK, The 
WHITEBOOK, and the Supplementary Special Provisions (SSP).   

1.6. Any architectural firms, engineering firms, specialty consultants, or individuals 
retained by the City to assist in drafting the Project’s preliminary design may not be 
eligible to participate in the competition with any Design-Build Entity. It is the 
responsibility of the Design-Build entity to obtain the required legal advice necessary 
to resolve such matters. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in paragraph 7.9. of these “General Instructions.” 

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx.  
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2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 

3. EQUAL OPPORTUNITY:  For the City’s Equal Opportunity Program requirements, see Equal 
Opportunity Contracting Program included in this document and Exhibit K - Forms. 

3.1. The Design-Builders are encouraged to take positive steps to diversify and expand 
their subcontractor solicitation base and to offer contracting opportunities to all 
eligible certified Subcontractors in accordance with the City’s EOCP requirements 
included in the Contract Documents.  

3.2. Design-Builder’s Work Force   

3.2.1. The Design-Builders shall submit with its Proposal a Work Force Report (EOC 
Form BB05) and prior to award of contract, the successful Design-Builder 
shall submit to the City’s EOCP office an updated Work Force Report or an 
Equal Employment Opportunity (EEO) Plan.   

3.2.2. If under representations are noted in the Work Force Report when compared 
to County Labor Force Availability data, the Design-Builder shall submit an 
Equal Opportunity Plan.  Any Equal Employment Opportunity Plan submitted 
shall include the elements as outlined in the EOCP Requirements included in 
The WHITEBOOK. 

3.2.3. The specified Equal Opportunity Contracting Program (EOCP) forms are 
available for download from the City’s web site at:   

http://www.sandiego.gov/eoc/forms   

4. CONTRACT TIME:  The Work shall be completed within 299 Working Days from the date of 
issuance of the Notice to Proceed. Design shall be completed concurrent with construction. 

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $500,000.00.  The 
Contractor shall not perform Work that exceeds the Engineer’s Estimate excluding 
Allowances without prior written notice from the City that sufficient additional funding has 
been secured. 

6. LICENSE REQUIREMENT:  To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification: A 

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
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Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

7.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined wage 
rate to become effective upon expiration of the published wage rate and the 
predetermined wage rate is on file with the DIR, such predetermined wage rate shall 
become effective on the date following the expiration date and shall apply to this 
Contract in the same manner as if it had been published in said publication.  If the 
predetermined wage rate refers to one or more additional expiration dates 
with additional predetermined wage rates, which expiration dates occur 
during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous 
wage rate. If the last of such predetermined wage rates expires during the life 
of this Contract, such wage rate shall apply to the balance of the Contract. 

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online via 
the City’s web-based Labor Compliance Program. Contractor is responsible for ensuring 
its subcontractors submit certified payroll records to the City.  
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7.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

7.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract.”  

7.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City 
or other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
PWDPrevailingWage@sandiego.gov. 

7.9. Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR.  A contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid or proposal,  subject to the requirements of 
section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, unless currently registered and qualified to perform public work pursuant 
to Labor Code section 1725.5  It is not a violation of this section for an unregistered 
8contractor to submit a bid that is authorized by  Section 7029.1 of the Business and 
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded.  
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7.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code 
section 4107. 

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code sections 
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting 
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public 
works until the unregistered contractor or unregistered subcontractor(s) is registered. 
Failure to observe a stop order is a misdemeanor. 

7.11. List of All Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of all 
subcontractors with each invoice. Additionally, Contractor shall provide the City with a 
complete list of all subcontractors (regardless of tier) utilized on this contract within ten 
working days of the completion of the contract, along with their DIR registration numbers. 
The City shall withhold final payment to Construction Management Professional until at 
least thirty (30) days after this information is provided to the City. 

7.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1 

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 
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7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 7.11. above. (Labor code section 
1773.3). 

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/   2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/ecp/edocref/greenbook  

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw  2021 ECPI010122-03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings  2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-05 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-06 

California Manual on Uniform Traffic Control Devices Revision 8  
(CA MUTCD Rev 8)  
https://dot.ca.gov/programs/safety-programs/camutcd 

2014 ECPD032324-07 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/  

*Electronic updates to the Standard Drawings may also be found in the link above 

9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections within 5-4, “INSURANCE” of the Supplementary Special Provisions 
(SSP) for the insurance requirements which must be met. 

10. SUBCONTRACTOR INFORMATION: 

10.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the 
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
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Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall state 
the DIR REGISTRATION NUMBER for all subcontractors and shall further state within 
the description, the PORTION of the work which will be performed by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each portion of 
the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all 
subcontractors listed. Failure to comply with this requirement may result in the Bid being 
rejected as non-responsive and ineligible for award. The Bidder's attention is directed 
to the Special Provisions - Section 3-2, “SELF-PERFOMANCE”, which stipulates the 
percent of the Work to be performed with the Bidders' own forces. The Bidder shall 
list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors for which Bidders are seeking recognition towards achieving any 
mandatory, voluntary (or both) subcontracting participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR). The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

10.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited. The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “TRADE NAMES” in The WHITEBOOK. 

12. SUBCONTRACT LIMITATIONS:  The Bidder's attention is directed to The GREENBOOK, Section 
3-2, “SELF-PERFORMANCE” which requires the Contractor to perform not less than the amount 
therein stipulated with its own forces.  Failure to comply with these requirements shall render 
the Bid non-responsive and ineligible for award. 
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13. PLANS AND SPECIFICATIONS: When provided by the City, questions about the meaning or intent 
of the Contract Documents relating to the scope of Work and technical nature shall be directed 
to the City’s Project Manager prior to commencement of work. Interpretations or clarifications 
considered necessary by the City in response to such questions will be issued in writing. Oral 
and other interpretations or clarifications will be without legal effect. Any questions related to 
this proposal shall be addressed to the Purchasing & Contracting Department, Public Works 
Division, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101, Telephone No. (619) 533-3450. 

14. SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

15. PROPOSAL FORMS: The signature of each person signing may be in longhand or in electronic 
format as specified by the City. The Contractor shall furnish evidence of its corporate existence 
and evidence that the officer signing the Contract and bond for the corporation is duly 
authorized to do so. 

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 

16. CITY'S RIGHTS RESERVED: The City reserves the right to cancel this request for proposal at any 
time, and further reserves the right to reject submitted proposals, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Contractor as a result 
of preparing its proposal shall be the sole responsibility of the Contractor. 

17. AWARD OF CONTRACT OR REJECTION OF PROPOSALS: 

17.1. This contract may be awarded to a contractor selected from the City’s as-needed 
emergency contractors list or may be awarded to another contractor in case the list of 
available emergency contractors list is exhausted.  

17.2. The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such rejection 
is in the best interests of the City. 

18. THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 1-7.2, “Contract 
Bonds” and 5-4, “INSURANCE” within 3 Working Days after receipt by the Contractor of a form 
of contract for execution unless an extension of time is granted to the Contractor in writing.  
Bonds shall be in amount of the Contract Price for the Work included in the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision that 
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may 
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be annulled.  An award may be made to the next contractor on the shortlist or in the case the 
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source 
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the 
first award was made. 

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Contractor shall 
examine carefully the Project Site, the Plans and Specifications, other materials as described 
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms.  The signing of the Contract shall be conclusive evidence that the Contractor 
has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Contract Documents. 

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.   

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776.   

20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC).  

20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

21. DESIGN SUBMITTALS: The City’s review of the Design-Builder’s Design Submittals shall not 
relieve the Design-Builder from its responsibilities under the Contract, or be deemed to be an 
acceptance or waiver by City of any deviation from, or of the Design-Builder’s failure to comply 
with, any provision or requirement of the Contract Documents, unless such deviation or 
failure has been identified as such in writing in the document submitted for acceptance by the 
Design-Builder and accepted by City.  Where approval or acceptance by City is required, it is 
understood to be general approval only, and does not relieve the Design-Builder of 
responsibility for complying with all applicable laws and good professional practices as the 
Design-Builder shall be the Engineer of Record. 
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22. WRITTEN AUTHORIZATION: Prior to performing any Professional Services in connection with 
the Project, the Contractor shall obtain from the City a written authorization to proceed. 
Further, throughout the term of this Contract, the Contractor shall immediately advise the City 
in writing of any anticipated change in the scope of services Section 1 - Description of Work, 
or Time Schedule Section 4 – Contract Time, and shall obtain the City's written consent to 
the change prior to making any changes. In no event shall the City’s consent be construed to 
relieve the Contractor from its duty to render all Professional Services in accordance with 
applicable laws and accepted industry standards. 
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AGREEMENT 
FOR 

EMERGENCY DESIGN AND CONSTRUCTION SERVICES 
BETWEEN 

THE CITY OF SAN DIEGO 
AND 

TC CONSTRUCTION COMPANY 
  
This Emergency Design and Construction Services Agreement (Agreement) is made and entered 
between THE CITY OF SAN DIEGO, herein called “City” and TC CONSTRUCTION COMPANY herein 
called "Contractor", for the purpose of designing (when required) and performing emergency 
construction services for DULZURA CONDUIT EAST OF SR-94 AND NORTH OF BARRETT LAKE ROAD 
EMERGENCY REPAIR, Bid No. K-26-2440-EMR-2, in the amount of Five Hundred Thousand Dollars 
and Zero Cents _($500,000.00) at the direction of the City Engineer. The City and the Contractor are 
referred to herein as the “Parties.” 

RECITALS 

A. The City desires to construct the emergency project identified in Section 1, Description of Work. 

B. The City desires to contract with a single entity for Emergency Construction Services, as set 
forth in this agreement. 

C. The City had previously issued a Request for Qualifications (RFQ), via RFQ K-22-1985-RFQ-3, 
for on-call emergency construction services.   

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for 
these services from which the City established a pre-qualified list of the most highly qualified 
contractors to perform emergency construction services as directed by the City. 

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into 
this agreement. 

F. The City has selected the Contractor from the City’s list of on-call contractors to perform, either 
directly or with Subcontracts hereinafter defined, the design, engineering, and construction 
services set forth in this agreement and the Contract Documents. 

G. The Contractor is ready, willing, and able to perform the emergency design and construction dservices 
required as specified in the Scope of Work and Services section of this agreement and in accordance 
with the terms and conditions of this agreement and under the direction of the Engineer. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows: 
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AGREEMENT 

A. The above referenced recitals are true and correct and are incorporated into this agreement 
by this reference. 

B. Exhibits referenced in this agreement are incorporated into the Agreement by this reference. 

C. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  

E. This agreement incorporates the Standard Specifications for Public Works Construction (The 
2021 GREENBOOK), including those amendments set forth in the City of San Diego 
Supplement (The 2021 WHITEBOOK).  All changes, additions, or both are stated herein and all 
other provisions remain unchanged. 

F. The Contractor shall comply with City’s Equal Opportunity Contracting Program Requirements 
set forth in the Contract Documents.  See Equal Opportunity Contracting Program included in 
this document. 

G. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax 
Certificate for the work contemplated shall secure the appropriate certificate from the City 
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed. 

H. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance attesting 
under penalty of perjury that they complied with the requirements of this section.  The 
Contractor shall include in each subcontract agreement, language which requires 
Subcontractors to abide by the provisions of City Municipal Code §22.3004. 

I. The Contractor's attention is directed to the provisions of the State of California Labor Code 
§1776 (Stats. 1978, Ch. 1249).  The Contractor shall be responsible for the compliance with 
these provisions by Subcontractors. 

J. This contract is effective as of the date the City issued the Contractor a written notice to 
proceed (NTP), or the date of the last signatory below, whichever occurred first.  

K. The Contractor shall complete the work to be performed under this agreement and shall achieve 
Acceptance within the allowed number of Working Days from the NTP as specified in the Notice 
of Award, unless authorized otherwise by the Engineer.  Time is of essence for the completion of 
the Work and the Project has critical milestones to be met as listed in the Notice of Award. 

L. During the final design process (if any), if the Contractor modifies the Project such that a revision 
of the environmental document is required, the Contractor shall be responsible for all work 
required for implementing a revision, including preparation of revised documentation and 
coordination with City staff. Work shall not proceed on the project until the environmental 
requirements are met to the satisfaction of the City. There shall be no additional time allowed in 
the contract for processing and approval of revised permit documents.  
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M. Prior to NTP or as required by the City, the Contractor shall: 

1.  File surety bonds with the City to be approved by the City in the amounts and for the 
purposes noted in the  General section and 

2. Obtain the required insurance in accordance with 5-4, "INSURANCE" and any 
additional insurance as may be specified in the Supplemental Special Provisions. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 

SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms. 

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   
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b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   

c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 
You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
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Statement in your Subcontracts, and provide such documentation to 
the City upon request. 

f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 
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F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 
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H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with 
a copy to the Engineer. 

3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 
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v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 

vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
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Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s 
prior written approval. Any violation of this provision by you or your 
Subcontractor shall subject you or your Subcontractor to the penalties, 
sanctions, and other remedies specified in §7108.5 of the Business and 
Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 
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L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  
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f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 

ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
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firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 

iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
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receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,500,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be 
considered Major Public Works Contracts and will include the mandatory 
subcontractor participation requirements described above and the following:  

a) 5% bid discount for SLBE-ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  

c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  
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3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor 
Public Works Contracts and will be awarded through a competitive Bid process 
open only to City certified SLBE-ELBE firms. If there are no bidders or no 
responsible bidders, the Contract will be made available to all Bidders and will 
be subject to requirements listed in items 1 and 2 for Major Public Works 
Contracts above. 

4. Contracts valued at $500,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 

4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
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trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 

Dulzura Conduit East of SR-94 and North of Barrett Lake Road Emergency Repair 
K-26-2440-EMR-2

 
36 | Page



 

 

Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 

I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 
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J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe 
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE  

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE (CARB) 
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CONTRACTOR CERTIFICATION 
  

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 

I hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as 
well as Exhibit S In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance 
(CARB), and that Contractor shall comply with these requirements. 

I further certify that each of the Contractor’s listed subcontractors is familiar with these requirements 
and shall also comply.  
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EXHIBIT F 

PRODUCT ENDORSEMENT 
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CONTRACTOR CERTIFICATION 
  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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EXHIBIT G 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  ,  , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

  DULZURA CONDUIT EAST OF SR-94 AND NORTH OF BARRETT LAKE ROAD EMERGENCY REPAIR  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-26-2440-EMR-2; SAP No. (IO) 21005942; and 
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, 
debris, and surplus materials resulting from this project have been disposed of in a legal manner"; 
and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 

by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in 
the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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EXHIBIT H 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 
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EXHIBIT I 

CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 
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SUBCONTRACTOR LISTING (OTHER THAN FIRST TIER)

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR).  The Bidder is to list below the name, address, license 
number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement 
pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).  

Prime Contractor Name:__________________________________________________

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR OR 
DESIGNER 

DIR REGISTRATION 
NUMBER

SUBCONTRACTOR LICENSE 
NUMBER 

TYPE OF 

WORK 

Name:_________________________________ 
Address: ______________________________
City:  
State:
Zip:  
Phone:
Email:   

 

 
Name:_________________________________
Address: ______________________________
City:  
State:
Zip:
Phone:
Email: 

Name:_________________________________
Address: ______________________________
City:
State:
Zip:
Phone:
Email: 
Name:_________________________________
Address: ______________________________
City:
State:
Zip:
Phone:
Email: 

** USE ADDITIONAL FORMS AS NECESSARY **









 

 

EXHIBIT L 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

b) General Provisions (B) for Design-Build and Multiple Award Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”: 

 To Item 47, “Holiday”, ADD the following: 

Holiday Observed On 

Juneteenth June 19 

To Item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Normal Working Hours: Normal Working Hours shall be 7:00 AM to 3:00 PM, 
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits. 

SECTION 2 - SCOPE OF THE WORK 

2-8 EXTRA WORK. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE with the 
following: 

2. Compensation for “Time-and-Material” emergency Contracts: 

a. Standardize labor rates for emergency projects shall be paid at California 
State prevailing wage rates plus 50% total markup. 

i. The 50% total markup shall include all profit, overhead, fringe benefits, 
and any other labor surcharge. 
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ii. Hourly rate for Foreman shall be determined from California State 
prevailing wage rate for Operator Group 8 plus $10/hr.  

iii. Hourly rate for Superintendent shall be determined by adding 15% to 
the Foreman’s hourly rate. 

iv. Hourly rate for Project Manager shall be determined by adding 15% to 
the Superintendent hourly rate. 

v. Subcontractor specialty work that has been identified as an 
overwhelming majority of the contract value and approved by the City, at 
the City’s sole discretion, prior to commencement of said work shall be 
allowed a 10% markup by the prime contractor. 

b. The contractor shall submit summary of work associated with the invoiced 
hours for the Project Manager for Resident Engineer’s verification of work 
done off site.  

c. Trucks associated with transporting tools and equipment, such as foreman 
and superintendent,  shall be compensated per Caltrans Equipment Rental 
Rates.  

i. Cost associated with any vehicle for transportation of personnel shall not 
be compensated.  

SECTION 3 – CONTROL OF THE WORK 

3-4 AUTHORITY OF THE BOARD AND THE ENGINEER. To the “WHITEBOOK”, ADD the 
following: 

4. See Exhibit T, Sample Contractor Performance Evaluation (CPE) Form.   

3-7.6.1 Use of Computer Aided Drafting and Design. To the “WHITEBOOK”, Item 1, DELETE 
in its entirety and SUBSTITUTE the following: 

1. Use AutoCAD for the preparation of Plans and As-Built drawings in accordance 
with the City’s CADD Standards.  

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
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the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

5-4.2 Types of Insurance. 

5-4.2.1 General Liability Insurance. 

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  
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4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2  Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance. 

1. In accordance with the provisions of California Labor Code section 3700, you 
shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with this requirement.  

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor Code 
section 3700, which requires every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance, and that you will 
comply with these provisions before commencing the Work.. 

5-4.2.8 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services, including Design-Build and 
preparation of engineered Traffic Control Plans (TCP) by you, you shall keep or 
require all of your employees and Subcontractors, who provide professional 
engineering services under Contract, to provide to the City proof of 
Professional Liability coverage with a limit of no less than $3,000,000 per claim 
and $3,000,000 aggregate per policy period of one year. 

2. You shall ensure the following: 
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a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of three years after 
completion of the Project or termination of the Contract, whichever 
occurs last. You agree that, for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing, and  

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth here. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured. To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf,   
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2. your products, 

3. your work, e.g., your completed operations performed by you on your behalf, 
or 

4. premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to any 
material change to the policies of insurance provided under this Contract. This written notice 
is in addition to the requirements of paragraph 6 of Section 5-4.1. 
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5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 

5-10.2.1 Public Notice by Contractor. To the "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following: 

5-10.2.1 Public Notice by Contractor. 

1. Post Project Identification Signs in accordance with 3-11.2, “Project 
Identification Signs”. 

2. No less than 5 and no more than 10 Working Days in advance of Project 
construction activities and utility service interruptions, you shall notify all 
critical facilities, businesses, institutions, property owners, residents, or any 
other impacted stakeholders within a minimum 300-foot (90 m) radius of the 
Project i.e., work area and any other affected areas as shown on the 
“Notification of Planned Water Shutdown” when you perform the Work. 

3. The notification process must be repeated for delays and long pauses in 
construction activities. Verbal and written notifications, such as door hangers, 
shall be sent to critical facilities (including but not limited to police stations, fire 
stations, hospitals, and schools). A copy of written notifications sent to any 
critical facility shall also be sent to the Engineer.   

4. You shall keep records of the people contacted, along with the dates of 
notification, and shall provide the record e.g., time-stamped pictures of the 
notices, to the Engineer upon request. You shall identify all other critical 
facilities that need to be notified.  

5. Verbal and written notifications shall also include specific impacts from the 
construction of the City facilities, e.g., fire hydrants, air vacuum and blow-off 
devices, pedestrian ramps, and sidewalks, e.g., the loss of parking, access, and 
impact to private property, e.g., landscaping.  

6. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets and all 
critical facilities such as police stations, fire stations, hospitals, and schools.  

7. Where Work is to be performed at least 5 and at most 10 Working Days before 
starting construction, survey activities, or impacting the community as 
approved by the Engineer.  

8. Within 5 Working Days of the completion or pausing of your construction 
activities where Work was performed, you shall distribute public notices in the 
form of door hangers, which outline the anticipated dates of Asphalt 
Resurfacing, Slurry Seal, Sidewalk, or Curb Ramp Work. Upon resuming 
construction activities, you shall redistribute door hangers. 

9. “No Parking” signs shall be placed 72 hours before the scheduled construction 
activities and must include the name and phone number of the Contractor. 
The Contractor shall document the placement of the signs with time-stamped 
pictures.  
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10. Leave the door hanger notices on or at the front door of each dwelling and
apartment unit and at each commercial building tenant abutting each street
block segment.

11. Where the front doors of apartment units are inaccessible or occupants are
unavailable, distribute the door hanger notices to the apartment manager or
security officer and leave your contact information, such as business cards.

12. Provide time-stamped pictures of the notices to the Engineer.

13. Door Hanger Material: You shall use Blanks/USA brand, Item Number
DHJ5B6WH, 1¼ inch (31.8 mm) Holes (removed), 2-up Jumbo Door Hanger in
Bristol White, or approved equal.

14. Door hangers shall include the funding source if project is funded in part by
State Gas Tax Revenue (SB1).

15. Mailed Notice Material: You shall use Cougar by Domtar, Item Number 2834,
or approved equal.

16. For all Work on private property, contact each owner and occupant individually
a minimum of 15 Working Days before the Work. If the Work has been delayed, 
re-notify owners and occupants of the new Work schedule, as directed by the
Engineer.

17. A sample of public notices will be included in the Contract.

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD  the following: 

3. Refer to the Sample City Invoice in Exhibit Q – Sample City Invoice and use
the format shown.

ADD: 
6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Excemption for Dulzura
Conduit Emegency Repair Station 228, Project No. 21005942, as referenced
in the Contract Exhibit. You shall comply with all requirements of the Notice
of Exception as set forth in Exhibit M.

2. Compliance with the City’s environmental document shall be included in the
Contract Price, unless separate bid items have been provided.
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6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the City 
that the liquidated damage amount described in the table below is the value of the 
damage caused by your failure to complete the Work within the allotted time. Such 
sum shall not be construed as a penalty and may be deducted from your payments 
if such delay occurs. 

Contract Value Liquidated Damages Daily 
Amount 

Less than $200,001 $1,000 

$200,001 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 

$1,000,001 to $2,000,000 $2,500 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 

$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,000 $7,000 

 
7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 

ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 402 – UTILITIES 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Exhibit P - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

402-6  COOPERATION. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. Notify SDG&E at least 10 Working Days prior to excavating within 10 feet of 
SDG&E Underground High Voltage Transmission Power Lines (69 KV and 
higher). 
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SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 

 

_______________________________________________________________________________________________________
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EXHIBIT M 

NOTICE OF EXEMPTION 
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NOTICE OF EXEMPTION 
(Check one or both) 
TO:     X  Recorder/County Clerk FROM: City of San Diego 

P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
San Diego, CA  92101-2400 San Diego, CA 92101 

Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA  95814 

Project Name:  Dulzura Conduit Emergency Repair Station 228 

Internal Order No.:  21005942 

Project Location-Specific:  The proposed project is located on a hillslope approximately four miles south of Barrett 
Reservoir within the Dulzura Conduit water transmission system. 

Project Location-City/County:  Jamul-Dulzura Community Planning Area / Unincorporated San Diego County 

Description of nature and purpose of the Project: An inspection of a concrete-lined water transmission 
system revealed a point failure approximately four miles south of Barrett Reservoir. The failure resulted in an 
approximately 32-foot-long void within the concrete-lined conduit and adjacent slope failure. The project would 
repair the damaged section of the conduit and construct a reinforced shotcrete retaining wall, footing, and apron 
on the downslope side of the repaired section.  

Name of Public Agency Approving Project:  City of San Diego 

Name of Person or Agency Carrying Out Project: City of San Diego Engineering & Capital Projects 
Contact: Eriberto J. Valdez, Jr., Senior Planner  
Phone/E-mail: (619) 533-5191 / EJValdez@sandiego.gov 
525 B Street, San Diego, CA 92101 

Exempt Status: (CHECK ONE) 
(   ) Ministerial (Sec. 21080(b)(1); 15268); 
(   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
(X) Emergency Project: CEQA Statute Sections 21080(b)(2) and (4) and CEQA Guidelines Sections 15269(b)

and (c) (Emergency Projects)
(   ) Categorical Exemption: 
(   ) Statutory Exemptions: 

Reasons why project is exempt:  The City of San Diego conducted an environmental review that determined 
the project meets the definition of an “Emergency” as defined in CEQA Guidelines Section 15359 (Emergency) as 
the project involves a sudden, unexpected occurrence involving a clear and imminent danger, demanding 
immediate action to prevent or mitigate the loss of, or damage to, life, health, property, or essential public 
services. This emergency repair is required in order to protect public health, safety and property, and is 
supported by the expert opinion of the City Engineer. Thus, this emergency activity is statutorily exempt from 
CEQA pursuant to CEQA Statute Section 21080(b)(2) and CEQA Guidelines Section 15269(b) (Emergency Projects), 
which exempts emergency repairs to publicly or privately owned service facilities necessary to maintain service 
essential to public health, safety or welfare. This activity is also statutorily exempt from CEQA pursuant to CEQA 
Statute Section 21080(b)(4) and CEQA Guidelines Section 15269(c) (Emergency Projects), which exempts specific 
actions necessary to prevent or mitigate an emergency. 
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Lead Agency Contact Person: Eriberto J. Valdez, Jr. Telephone: (619) 533-5191 
 
If filed by applicant: 
 1. Attach certified document of exemption finding. 
  2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No 
 
It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 
 
 
 
    September 17, 2025  
Carrie Purcell, Deputy Director Date 
 
Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant     
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EXHIBIT N 

LOCATION MAP 
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Engineering & 
SD� Capital Projects 

DULZURA CONDUIT EAST OF SR- AND NORTH OF BARRET LAKE ROAD EMERGENCY REPAIR 

D 

Legend 
• Area of  Work

SENIOR ENGINEER 

JONG CHOI 

619-533-5493

COMMUNITY NAME: OUTSIDE CITY LIMITS 

Date: 8/27/2025 

PROJECT MANAGER 

MANUEL GONZALES 

619-533-3471

COUNCIL DISTRICT: N/A 

FOR QUESTIONS ABOUT THIS PROJECT 

Call: (619) 533-4207 

Email: engineering@sandiego.gov 

s=IGIS 
IO: 21005942 
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EXHIBIT O 

CONTRACTOR’S NOTES 
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CONTRACTOR’S NOTES 

1. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO DETERMINE 
IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN. 

2. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, 
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING,  

3. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 
CONSTRUCTION. 

4. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER AND WATER 
MAINS CANNOT BE MAINTAINED. 

5. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER 
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED. 

6. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN. 

7. IF ADDITIVE ALTERNATE “A” IS AWARDED, CONTRACTOR SHALL FURNISH MATERIALS, INSTALL, 
MAINTAIN AND DISMANTLE HIGH-LINE PER SPECIFICATION SECTION 901-1.1.2. 

8. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES 
AFTER FINAL CONNECTION. 

9. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND 
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE 
BETWEEN CROSSINGS IS 1-FOOT OR LESS. 

10. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING 

11. EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT EXACT. 

12. FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER), 
CONTACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (619)-527-
7438. FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 
INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT MANAGER AT (619)-527-7438. 

13. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL CONTROL 
BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A LICENSED LAND 
SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND SURVEYING IN THE STATE 
OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR PRESERVE ALL HISTORICAL OR 
CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, DEMOLITION OR SURFACE IMPROVEMENTS. 
IF DESTROYED, A LICENSED LAND SURVEYOR SHALL REPLACE SUCH MONUMENT(S) WITH 
APPROPRIATE MONUMENTS. WHEN SETTING SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT 
OF THE DISTURBED CONTROLLING SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 
8771 OF THE BUSINESS AND PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD 
OR RECORD OF SURVEY, AS APPROPRIATE, SHALL BE FILED WITH THE COUNTY SURVEYOR. IF ANY 
VERTICAL CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY 
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL CONTROL 
BENCHMARKS DESTROYED BY THE CONSTRUCTION. 
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14. CONSTRUCTION STORM WATER PROTECTION NOTES: 

a. TOTAL SITE DISTURBANCE AREA: .01(ACRES) 

HYDROLOGIC UNIT/WATERSHED:  Tijuana/Tijuana River  

HYDROLOGIC SUBAREA NAME & NO:  Barrett / 911.23 

b. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 

 MINOR WPCP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 

 WPCP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 

 SWPPP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM SEWER SYSTEM (MS 4) PERMIT NO. R9- 
2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT (CGP) ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-0014-DWQ 
AND 2012-0006-DWQ. 

TRADITIONAL: RISK LEVEL 1   2  3   
LUP: RISK TYPE  1   2   3  

c. CONSTUCTION SITE PRIORITY 

 ASBS  HIGH  MEDIUM   LOW 

15. PERMANENT STORM WATER BMP CATEGORY: 

  PRIORITY DEVELOPMENT PROJECT 

  STANDARD DEVELOPMENT PROJECT 

  PDP EXEMPT 

  NOT SUBJECT TO PERMANENT STORM WATER REQUIREMENTS 

16. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER OR 
LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED AT ALL 
TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 
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EXHIBIT P 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are strategically 
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for 
transmission to the Department Control Computer. If you come across any of these devices on street lights 
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban, 
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with 
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact 
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any 
costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The 
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering 
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257. 

Network Device 

Rev. 9.11.2023
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EXHIBIT Q 

SAMPLE CITY INVOICE
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No. 
Resident Engineer (RE):  Contractor's fax #:  Invoice Date: 
RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date  Amount 
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining

1 1.00 -$   $0.00 $0.00 0.00 $0.00 -$
2 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
3 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
4 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
7 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
8 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 -$   $0.00 $0.00 0.00% $0.00 -$
7 -$   $0.00 $0.00 0.00% $0.00 -$
8 -$   $0.00 $0.00 0.00% $0.00 -$
9 -$   $0.00 $0.00 0.00% $0.00 -$
10 -$   $0.00 $0.00 0.00% $0.00 -$
11 -$   $0.00 $0.00 0.00% $0.00 -$
12 -$   $0.00 $0.00 0.00% $0.00 -$
13 -$   $0.00 $0.00 0.00% $0.00 -$
14 -$   $0.00 $0.00 0.00% $0.00 -$
15 -$   $0.00 $0.00 0.00% $0.00 -$
16 -$   $0.00 $0.00 0.00% $0.00 -$
17 -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
CHANGE ORDER No.  -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
-$   $0.00 $0.00 $0.00 -$

-$ $0.00 $0.00 Total Billed $0.00 Total Amount Remaining
            SUMMARY -$  
A. Original Contract Amount $0.00            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 $0.00 Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00 Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00

1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

Trigger Asset

Total Auhtorized Amount (Original)
 Total Authorized Amount (including approved Change Order)

		Construction	Engineer												Date

		Resident	Engineer Date

I	certify	that	the	materials	have	been	received	by	me,	or	services	
have	been	rendered,	in	the	quality	and	quantity	specified	per	the		
approved	contracted	amounts,	and	is			approved	for	payment

SAMPLE 
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SCOPE OF WORK 
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 SCOPE OF WORK 

 
1. SCOPE OF WORK: The Work consists of but is not limited to the emergency repair of a failed 

section of the Dulzura Conduit located east of SR-94 and north of Barrett Lake Road. The 
failure point is a concrete flume approximately 40 feet in length.  

 
2. Michael Baker International to be retained as Engineer of Record to perform civil design 

services 
 

2.1. Project Close Out & As-Builts: Consultant to provide as-built plans, supporting 
documents, and project files to the City as requested. 

 
2.2. Deliverables: The deliverables for this task as-built drawings and other documents 

final consultant documents shall be delivered four weeks after project completion. 
 
3. ESTIMATED CONSTRUCTION COST: The construction cost for this project is Not-to-exceed: 

$500,000.00. 
 
4. LOCATION OF WORK: The location of the Work is as follows:  

The project site is located  east of SR 94 and north of Barrett Lake Road in the unincorporated 
community of  Dulzura, CA 91917.  
 
See Exhibit N – Location Map.  

 
5. CONTRACT TIME: The Contract Time for completion of the Work shall be completed within 

299  Working Days from the date of issuance of the Notice to Proceed. Design can be 
completed concurrent with construction.  
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EXHIBIT S 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) 
COMPLIANCE (CARB)  
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EXHIBIT S 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 
(CARB) 

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which 
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These 
amendments apply to any person, business, or government agency who owns or operates within 
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition 
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle 
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it 
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list 
of vehicles covered by these Off-Road Regulations.  

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or 
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not 
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the 
following requirements:  

(1)  For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must 
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR 
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if 
applicable, prior to entering into a new or renewed contract with that fleet and provide copies 
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice 
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does 
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors. 
City shall not enter into a contract with Contractor until all current Certificates of Reported 
Compliance for the fleet to be used on this Project are provided by Contractor.  

(2) The Certificates of Reported Compliance received by Contractor for this Project must be 
retained by Contractor for three years after the Project's completion. Upon request by CARB, 
these records must be provided to CARB within five business days of the request. Additionally, 
upon request by City, these records must be produced to City within five business days of the 
request.  

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13 
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the 
regulation that are operating on the “emergency operations” project are actually being 
operated on the project for “emergency operations” only. These records, as described in more 
detail below in section (B) must be retained by Contractor for three years after completion of 
the Project and upon request from either CARB or the City, Contractor shall provide those 
records to the requesting party within five business days. All other emergency contracts that 
do not meet the definition of “emergency operations” must comply with the requirements 
above and 13 CCR section 2449(i)(1) – (3).  
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A.  “Emergency Operations” is defined as: 

1.   Any activity for a project conducted during emergency, life threatening 
situations, where a sudden, unexpected occurrence that poses a clear and 
imminent danger, requiring immediate action to prevent or mitigate the loss 
or impairment of life, health, property, or an essential public service; or in 
conjunction with any officially declared disaster or state of emergency, as 
declared by an authorized health officer, agricultural commissioner, fire 
protection officer, or other authorized health officer;  

2.   Any activity for a project conducted by essential service utilities to provide 
electricity, natural gas, telephone, water, or sewer during periods of service 
outages and emergency; or  

3.  Operations including repairing or preventing damage to roads, buildings, 
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other 
infrequent act of nature, or terrorism. Routine maintenance or construction to 
prevent public health risks does not constitute emergency operations under 
the Off-Road Regulations.  

B.   The records retained by Contractor for “emergency operations” projects must include: 

1.  A description of the emergency;  

2.  The address or a description of the specific location of the emergency;  

3. The dates on which the emergency operations were performed; and  

4.  An attestation by the fleet that the vehicles are operated on the Project for 
“emergency operations” only. 

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR 
section 2449(j). 

(1) Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of 
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n), 
from all fleets that have an ongoing contract with Contractor as of March 1 of that year. 
Contractors shall not write contracts to evade this requirement. 

(2) Contractor shall only allow fleets with valid Certificates of Reported Compliance on the 
Contractor's job sites. 

(3) If Contractor discovers that any fleet intending to operate vehicles subject to this regulation 
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR 
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation 
on Contractor's job site, then Contractor must report the that to CARB at  
https://calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov, 
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle, 
as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the 
information required to be disclosed to CARB when reporting non-compliance.  
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(4) Upon request by CARB, Contractor must immediately disclose to CARB the name and contact 
information of each responsible party for all vehicles subject to this regulation operating at 
the job site or for Contractor. 

(5) Contractor shall prominently display signage for any project where vehicles subject to this Off-
Road Regulation will operate for 8 calendar days or more. The signage must be posted by the 
eighth calendar day from which the first vehicle operates. The signage will be in lettering larger 
than size 14-point type and displayed in a conspicuous place where notices to employees are 
customarily posted at the job site or where there is employee foot traffic. If one of the above 
locations is also viewable by the public, it should be posted at that location. An exemption to 
this posting requirement is permitted if the operational time of a project is 7 calendar days or 
less. The signage must include the following language, verbatim: 

(A) Who does the In-Use Off-Road Regulation Apply to? 

 The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation) applies to 
all self-propelled off-road diesel vehicles 25 horsepower or greater and most two-
engine vehicles (except on-road two-engine sweepers) owned or operated in 
California. This includes vehicles that are rented or leased (rental or leased fleets)." 

(B) "In-Use Off-Road Regulation Requirements 

 Idling Limit: Vehicles cannot idle longer than five minutes. There are exceptions for 
vehicles that need to idle to perform work. 

 Labeling: Vehicles must be labeled with a CARB assigned equipment identification 
number (EIN). The EIN shall be white on a red background, unless the vehicle is part 
of a captive attainment area fleet, in which case the EIN shall be white on a green 
background. 

 The EIN shall be located in clear view on both sides of the outside of the vehicle."
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EXHIBIT T 

SAMPLE CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM 
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Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

CITY OF SAN DIEGO 

CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM 

Date: 

INTERIM EVALUATION:  at      % of a     Working Day  Calendar Day 

FINAL EVALUATION: Submitted at completion of a  Working Day  Calendar Day 

TITLE OF CONTRACT: Title of Contract 

   CONTRACT AMOUNT (ORIGINAL/FINAL)  / 

   FIRM NAME: Contractor Firm Name 

   FIRM ADDRESS:    

   CONTRACTOR REPRESENTATIVE’S NAME:   

   CONTRACTOR SUPERINTENDENT’S NAME:  

   CONTRACTOR FOREMAN’S NAME:   

   WBS #:         BID #:  

   TYPE OF WORK (CHECK ALL THAT APPLY): 

    TREATMENT PLANT  PUMP STATION   SEWER MAIN  STORM DRAIN 

 WATER MAIN      FLOOD CONTROL  ENVTL. MITIGATION  BRIDGE 

 STREETS/HIGHWAYS  TRAFFIC SIGNAL  STREET LIGHTS  PARK 

 BUILDING [specify]  PIPING SYSTEM  OTHER (SPECIFY) 

CPE are one of the tools the City uses to determine if a contractor has the quality, fitness, and capacity to perform proposed work 

satisfactorily and is, therefore, a responsible contractor. See San Diego Municipal Code sections 22.3003 and 22.3004. This 

evaluation represents the observations and conclusions of the City of San Diego, prepared by City staff in the course of their official 

duties. The Contractor may agree with or dispute the contents and conclusions of this evaluation. Anyone not affiliated with the 

City of San Diego should conduct his/her investigation to confirm or dispel the conclusions expressed herein.  

Notes: 

- The Contractor will be allowed (60) calendar days after notice of the final performance evaluation pursuant to SDMC

22.0806 to protest this evaluation in writing; otherwise, the City will deem the evaluation accepted by the Contractor.

- Refer to the end of the form for definitions used in this evaluation.

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 2 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

1. Contract Administration

The Contractor’s overall rating for Section 1 is (check one): 
 Outstanding  Above Satisfactory   Satisfactory  Needs Improvement  Unsatisfactory 

2. Compliance with Contract Documents

The Contractor’s overall rating for Section 2 is (check one): 
 Outstanding  Above Satisfactory   Satisfactory  Needs Improvement  Unsatisfactory 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 3 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

3. Construction Workmanship

The Contractor’s overall rating for Section 3 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory  Needs Improvement  Unsatisfactory 

4. Safety

The Contractor’s overall rating for Section 4 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory  Needs Improvement  Unsatisfactory 

SAMPLE

Emergency Design and Construction Services for Dulzura Conduit East of SR-94 and North of Barrett Lake Road Emergency Repair 
K-26-2440-EMR-2

108 | Page



Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 4 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

5. Storm Water / BMP Compliance

The Contractor’s overall rating for Section 5 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory  Needs Improvement  Unsatisfactory 

6. Cooperation, Professionalism, Communication & Public Outreach

The Contractor’s overall rating for Section 6 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory  Needs Improvement  Unsatisfactory 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 5 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

7. Subcontracting Performance and Management

The Contractor’s overall rating for Section 7 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory   Needs Improvement  Unsatisfactory 

OVERALL EVALUATION 

THE OVERALL EVALUATION IS DERIVED FROM THE HOLISTIC REVIEW OF THE SEVEN FACTORS 

ABOVE. 

The Contractor’s overall rating (check one): 
 Outstanding  Above Satisfactory  Satisfactory   Needs Improvement  Unsatisfactory 

OVERALL SUMMARY: 
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RESIDENT ENGINEER SUPERVISOR 

By: 

(signature / date) (signature / date) 

(print name) (print name) 

Section Head’s Initial Asst. Deputy Director’s Initials 

ADD:  

      Date: 

cc: 
• Contractor

• Program Coordinator, Engineering & Capital Projects/Contracting Group, Pre-qualification Program

• Director, Purchasing & Contracting

• Deputy Director, Purchasing & Contracting

• eFile CityHub/SDShare
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Definitions: 

1. Performance Areas - These include the Contractor’s record of conforming to the requirements and standards of Contract

Administration, Compliance with Contract Documents, Construction Workmanship, Safety, Stormwater Best Management Practices,

Cooperation, Professionalism, Communication and Public Outreach, and Subcontracting Performance and Management. 

Here are definitions for the specified terms within the context of contractor performance areas: 

• Contract Administration: Managing all aspects of a construction contract to ensure compliance with its terms and

conditions. This includes handling project documentation, managing changes or modifications, e.g., requests for changes,

processing payments, monitoring timelines, requests for information, submittals, resolving disputes, and ensuring all

parties fulfill their contractual obligations.

• Compliance with Contract Documents: Adherence to the plans, specifications, and other legally binding documents that

outline the scope of work, quality standards, and technical requirements. This involves ensuring all construction activities 

align with approved designs, materials, and regulations specified in the contract.

• Construction Workmanship: The quality and standard of the physical work performed on the project. It reflects the

Contractor’s ability to deliver durable, precise, and code-compliant construction through skilled labor and proper

techniques specified in the contract.

• Safety: Implementing and maintaining measures to protect workers, site visitors, and the public from hazards. This

includes compliance with Occupational Safety and Health Administration standards, site-specific safety plans, and

accident prevention strategies throughout the project lifecycle.

• Stormwater Best Management Practices (BMPs): Techniques and measures used to control and reduce the impact of

stormwater runoff during and after construction. This includes erosion control, sediment barriers, proper waste

management, and other strategies to minimize pollution and protect water quality in compliance with environmental

regulations.

• Cooperation: The Contractor’s ability to work collaboratively and effectively with the City, subcontractors, government

agencies, and other stakeholders. This involves being responsive and adaptable and maintaining a solution-oriented

approach to project challenges.

• Professionalism: Demonstrating ethical conduct, integrity, and respect in all aspects of the Contractor’s work. It includes

maintaining a positive work environment, adhering to industry standards, and fostering trust through reliable and

responsible business practices.

• Communication and Public Outreach: Providing clear, timely, and accurate information to stakeholders and the public as

specified in the Contract Documents. This involves regular project updates, responding to concerns, and maintaining

transparency to build positive community relations and ensure all parties remain informed.

• Subcontracting Performance and Management: The contractor’s ability to select, oversee, and coordinate Subcontractors

to ensure their work meets quality standards, deadlines, and compliance requirements. Effective management includes

monitoring performance, enforcing contractual terms, and resolving issues to maintain project continuity.

The above criteria are not equally weighted. For example, though the Contractor may receive an outstanding rating for 

Contract Administration, Cooperation, Professionalism and/or Communication, the frequent lapses in safety on the job site 

or disregard for stormwater compliance resulting in serious injury or damages on site justify the Contractor receiving an 

overall unsatisfactory rating. Therefore, in the context of the Contractor performance ratings, the definitions can be adjusted 

to focus more on the quality of the Work, timeliness, and adherence to safety standards than other areas. 

2. Performance Rating - See below for a breakdown of the Contractor’s performance rating definitions. These definitions

provide a set of expectations across multiple areas of the Contractor’s performance, ensuring the Contractor is evaluated

holistically on various critical aspects of contract execution.

a) Outstanding:

• Contract Administration: Consistently submits all required documentation on time and maintains proper

documentation. Fully adheres to the contract’s terms and proactively resolves any issues.

• Compliance with Contract Documents: Demonstrates full understanding of and strict adherence to Contract

Documents. Any changes or deviations are well-communicated and documented.

• Construction Workmanship: The quality of the Work consistently exceeds expectations, with few to no defects,

attention to detail, and thorough craftsmanship.
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• Safety: Safety is a top priority, with zero safety incidents, proactive safety training, and implementing additional

safety measures beyond required.

• Storm Water Best Management Practices: Consistently implements and exceeds all environmental guidelines

for stormwater management and addresses issues before they arise.

• Cooperation: Fully cooperative with all stakeholders, including the client, Subcontractors, and suppliers, with a

strong emphasis on team collaboration and problem-solving.

• Professionalism: Maintains the highest standards of conduct, integrity, and respect in all dealings with

stakeholders and regulatory agencies.

• Communication and Public Outreach: Regularly updates stakeholders, responds promptly to concerns, and

engages with the public in a respectful and transparent manner. Issues are resolved proactively.

• Subcontracting Performance and Management: Subcontractors are managed effectively, adhering to contract

terms and producing high-quality work. Coordination between Subcontractors is seamless.

b) Above Satisfactory:

• Contract Administration: Completes necessary documentation with minimal errors and on time. Any issues or

changes are addressed promptly.

• Compliance with Contract Documents: Follows Contract Documents well, with only minor discrepancies or

deviations that are communicated and resolved.

• Construction Workmanship: Work quality is generally excellent, with a few minor issues or areas for

improvement that are promptly corrected.

• Safety: Strong safety record, with minor issues addressed quickly. Safety practices generally meet or exceed

expectations.

• Stormwater Best Management Practices: Stormwater management practices are followed effectively, with few

issues. Implements best practices and corrects problems when they arise.

• Cooperation: Works well with all parties, addressing issues with minimal conflict. Collaboration is generally

smooth. 

• Professionalism: Maintains a professional demeanor, resolving conflicts appropriately, and adhering to industry

standards. 

• Communication and Public Outreach: Communication is proactive and responsive, with timely updates to 

stakeholders and the public. Public outreach is effective but could be more frequent.

• Subcontracting Performance and Management: Subcontractors are effectively managed, but minor

coordination issues may arise. Work is generally on time and meets the standards.

c) Satisfactory:

• Contract Administration: Documentation is completed as required, with occasional delays or missing

information. Issues are resolved, but reminders may be required.

• Compliance with Contract Documents: Generally, complies with contract documents, with occasional deviations 

addressed upon discovery but may result in delays or minor issues.

• Construction Workmanship: Meets the minimum expected quality, with some defects or areas that could be

improved. Issues are typically addressed once raised.

• Safety: Safety protocols are followed, though there may be occasional minor incidents or near-misses. The

overall safety record is acceptable but not exemplary.

• Stormwater Best Management Practices: Meets basic requirements for stormwater management but may not

always go above and beyond to exceed environmental standards.

• Cooperation: Cooperation with others is generally acceptable but may not be proactive. Occasionally requires

intervention to resolve conflicts or issues.
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• Professionalism: Conducts business professionally, though there may be occasional lapses in communication

or judgment.

• Communication and Public Outreach: Provides regular updates but may not always engage proactively with

stakeholders or the public. Responses are typically timely but occasionally delayed.

• Subcontracting Performance and Management: Subcontractors are managed adequately, though there may be

some delays or quality issues. Coordination could be improved.

d) Needs Improvement:

• Contract Administration: Frequently submits documentation late or incomplete. Requires frequent reminders

to stay on track with contract requirements.

• Compliance with Contract Documents: Regularly deviates from contract documents or fails to follow

specifications. Changes or deviations are not always communicated effectively.

• Construction Workmanship: Work quality does not consistently meet the minimum standards. There are

frequent defects or the need for rework.

• Safety: Safety violations occur, or safety protocols are inconsistently followed. There are notable safety incidents

or risks that need to be addressed.

• Stormwater Best Management Practices: Fails to comply consistently with stormwater management practices,

leading to potential environmental concerns or violations.

• Cooperation: Struggles to cooperate with others, leading to frequent conflicts, delays, or miscommunications.

• Professionalism: Displays unprofessional behavior, including poor communication, lack of respect for other

stakeholders, or failure to resolve conflicts properly.

• Communication and Public Outreach: Communication is often reactive rather than proactive, failing to inform

stakeholders or the public promptly or transparently.

• Subcontracting Performance and Management: Subcontractors are not properly managed, leading to frequent

delays, quality issues, or resource mismanagement.

e) Unsatisfactory:

• Contract Administration: Consistently fails to submit required documentation, and there are significant

discrepancies or ongoing issues with contract compliance.

• Compliance with Contract Documents: Major deviations from contract documents are frequent and

unaddressed. The Contractor fails to follow essential specifications or standards.

• Construction Workmanship: The quality of the Work is consistently poor, with widespread defects and the need

for significant rework. It is below industry standards.

• Safety: Serious safety violations or significant incidents affecting worker safety or project progress. Safety

regulations are often ignored or not implemented.

• Stormwater Best Management Practices: Failure to implement or adhere to environmental best practices leads

to violations or significant environmental impacts.

• Cooperation: Exhibits a lack of cooperation, leading to frequent conflicts with stakeholders, delays, and

disruptions in project progress.

• Professionalism: Consistently unprofessional behavior, lack of integrity, failure to meet basic expectations for

respect and conduct.

• Communication and Public Outreach: Poor or nonexistent communication, leaving stakeholders or the public 

uninformed. Issues are ignored or not addressed on time.

• Subcontracting Performance and Management: Subcontractors are poorly managed, leading to significant

delays, quality issues, or violations of contract terms. Coordination and oversight are lacking.
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