City of San Diego

CONTRACTOR'S NAME: Eagle Paving LLC

ADDRESS: 13915 Danielson St., 3201, Poway, CA 92064
TELEPHONE NO.:(858) 486-6400 FAX NO.:
CITY CONTACT:_Brittany Friedenreich, Senior Contract Specialist, Email: BFriedenreic@sandiego.gov

Phone No. (619) 533-3104
A. Mansour / M. Jirjis Nakasha / N. Alkuree

BIDDING DOCUMENTS

FOR

AC OVERLAY GROUP 2514

BID NO.: K-26-2404-DBB-3
SAP NO. (WBS/I0/CC): B-25052

CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: 2,7

PROJECT TYPE: ID

THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING:

» PROJECT LABOR AGREEMENT

> THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM
> PREVAILING WAGE RATES: STATE |X| FEDERAL |:|

> APPRENTICESHIP

THIS CONTRACT MAY BE SUBJECT TO THE FOLLOWING:
» PHASED-FUNDING

BID DUE DATE:

2:00 PM
NOVEMBER 25, 2025

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/




ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

10/14/2025 Seal-
1) For City Engineer Date
2) For City Engineer Date
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING

The Bidder's attention is directed to the City's Municipal Code §22.0807(d)(2) for importantinformation
regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from
the City's web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS
2. | Contractor's Certification of Pending Actions At Time of Bid ALL BIDDERS
3. | Subcontractors For Alternates At Time of Bid ALL BIDDERS
4. | Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS
5. ngarment and Suspension Certification for At Time of Bid ALL BIDDERS
Prime Contractors
6. Debarment and Suspgnsmn Certification for At Time of Bid ALL BIDDERS
Subcontractors, Suppliers & Mfgrs
7 Bid Bond (Original) By SPM 1 Work.mg day ALL BIDDERS
after bid opening
8. | SLBE Good Faith Effort Documentation By SPM 3 worlfmg days ALL BIDDERS
after bid opening
By 5PM 3 working days
. . after bid opening with
9. Form AA60 - List of Work Made Available Good Faith Effort (GFE) ALL BIDDERS
documentation
Phased Funding Schedule Agreement (when Within 10 yvorklng days AWARDED
10. . of the Notice of Intent to
required) BIDDER
Award
If the Contractor is a Joint Venture: ithi i
Within .1 0 Worlflng days AWARDED
1. e Joint Venture Agreement of receipt by bidder of BIDDER
e Joint Venture License contract forms
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ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
12. | Payment & Performance Bond, Certificates of Within .1 0 Worlflng days AWARDED
: of receipt by bidder of
Insurance & Endorsements BIDDER
contract forms and NOI
In-Use Off-Road Diesel Fueled Fleet Within 10 working days AWARDED
13. | Regulation (OFF-ROAD REGULATION) of receipt by bidder of
: BIDDER
Compliance contract forms and NOI
Within 3 working days of
14. | Signed Contract Agreement Page receipt by bidder of AWARDED
BIDDER
Contract Agreement
Listing of “Other Than First Tier” Within .1 0 worlfmg days AWARDED
15. of receipt by bidder of
Subcontractors BIDDER
contract forms
PLA Forms ithi i
Within .1 0 worlfmg days AWARDED
16. o Letter of Assent of receipt by bidder of BIDDER
e  Job Coordinator Designation Form | NOI
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NOTICE INVITING BIDS

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire
Construction services for AC Overlay Group 2514. For additional information refer to
Attachment A.

2, FULL AND OPEN COMPETITION: This solicitation is subject to full and open competition and

may be bid by Contractors on the City's approved Prequalified Contractors List. For
information regarding the Contractors Prequalified list visit the City's web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is
$5,300,000.00.

4. BID DUE DATE AND TIME ARE: November 25, 2025 at 2:00 PM.

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must

possess the following licensing classification: A
7. PROJECT LABOR AGREEMENT:

7.1.  This work is covered by a Citywide Project Labor Agreement (PLA) entered into by the
City of San Diego, the San Diego Building and Construction Trades Council and
signatory Craft Unions, included herein as Attachment H.

This work will provide many opportunities for local residents and local small business
enterprises to participate. It is the City's policy that contractors will cooperate with all
efforts of the City, the Project Labor Coordinator, the Jobs Coordinator, and other
organizations retained by the City to encourage and assist in the participation of Local,
Targeted and/or Veteran workers.

7.2. LETTER OF ASSENT. The Contractor and all subcontractors agree to be bound by the
PLA by submitting a Letter of Assent (PLA Attachment B) to the City's Project Labor
Coordinator. The Contractor shall submit its Letter of Assent as a condition of award
and all subcontractors shall submit their Letter of Assent before commencing any
Work on the Project.

7.3. PRE-JOB CONFERENCE. Each contractor, regardless of tier, is required to conduct a
pre-job conference with the Unions not later than ten (10) calendar days prior to
commencing work.

The Prime Contractor is responsible for facilitating and scheduling their own pre-job
conferences and for facilitating, scheduling, and ensuring that all its subcontractors
conduct a pre-job conference.
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7.4.

JOBS COORDINATOR. The Contractor will be required to hire a Jobs Coordinator, an
independent third-party individual, entity or employee with whom the Prime
Contractor enters into a contract or employs to assist the Contractor with achieving
and exceeding the Local Worker goals set forth in the PLA, Article 4, Section 4.5, to
assist with fulfilling the Work Opportunities Program as set forth in Article 22, and to
assist with Helmets to Hardhats participation as set forth in Article 23.

Each subcontractor, regardless of tier, shall utilize the Jobs Coordinator retained by
the Prime Contractor, pursuant to the PLA, Article 22 Section 22.2 (f). The Contractor
shall submit a Jobs Coordinator Designation Form as a condition of award.

8. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract.

8.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:
1. SLBE participation 9.8%
2. ELBE participation 5.3%
3. Total mandatory participation 15.1%
8.2.  The current list of Certified SLBE/ELBE Firms to be used for outreach for this project
is posted to the Documents tab on PlanetBids.
8.3. The Bid may be declared non-responsive if the Bidder fails to meet the following
requirements:
8.3.1. Attending the Pre-Bid Meeting.
8.3.2. Include SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR
8.3.3. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable
Document Format (PDF), demonstrating the Bidder made a good faith effort
to conduct outreach to and include SLBE-ELBE Subcontractors as required in
this solicitation by 5PM 3 Working Days after the Bid opening if the overall
mandatory participation percentage is not met.
All submittals in searchable PDF shall be submitted electronically within
the prescribed time identified in the contract documents via PlanetBids
by invitation to the point of contact named in the bid provided by the
Contract Specialist to all bidders.
AC Overlay Groups 2514 7 | Page

K-26-2404-DBB-3



9. PRE-BID MEETING:

9.1.

ONLINE PRE-BID MEETING:

Prospective Bidders are Required to attend the Pre-Bid Meeting. Failure to attend the
Mandatory Pre-Bid Meeting may result in the Design Builder's Bid being deemed
non-responsive.

The Pre-Bid Meeting will be held on Wednesday, November 5, 2025, at 10:00 AM (PST) at:

Microsoft Teams need help?

Join the meeting now

Meeting ID: 292 403 426 023 3

Passcode: uC2Ko7UB

Dial in by phone

+1945-468-5511,,934307891# United States, Dallas
Find a local number

Phone conference ID: 934 307 891#

For organizers: Meeting options | Reset dial-in PIN

Please Note: You will need to join the meeting with a computer, tablet or smartphone
with the Microsoft Teams in order to sign in via the Chat feature as attendance at the
meeting will be evidenced by the Chat sign-in. The Chat feature will also be used for
attendees to ask any questions.

The purpose of the meeting is to discuss the scope of the Project, submittal
requirements, and any Equal Opportunity Contracting Program requirements and
reporting procedures.

Upon entering the meeting, all attendees must use the chat feature to sign in with the
following information: Name of firm, Attendee's name, Phone number and Email
address.

Bidders will not be admitted after the specified start time of the mandatory
Pre-Bid Meeting

10. AWARD PROCESS:

10.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions of Award as stated within these documents and within the Notice of Intent
to Award.

10.2. Upon acceptance of bids and determination of the apparent low bidder, the City will
prepare the contract documents for execution within approximately 21 days of the
date of the bid opening. The City will then award the contract upon receipt of properly
signed Contract, bonds, and insurance documents.

10.3. This contract will be deemed executed and effective only upon the signing of the Contract
by the Mayor or his designee and approval as to form by the City Attorney’s Office.

10.4. The low Bid will be determined by the Base Bid, plus all the Alternates.

10.5. Once the low Bid has been determined, the City may, at its sole discretion, award the
contract for the Base Bid alone or for the Base Bid plus one or more Alternates.
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https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NmUwMTQ5Y2EtZmYzNS00ZDI5LWFmZmQtYzJkZjUzOTFkZDE2%40thread.v2/0?context=%7b%22Tid%22%3a%22ab26ceb7-278f-4dcb-8df6-4e2363556459%22%2c%22Oid%22%3a%2221900f25-8e1e-407d-b4d4-942e3a59ec97%22%7d
tel:+19454685511,,934307891
https://dialin.teams.microsoft.com/67310406-9fc0-49fb-a885-57cc2f23b004?id=934307891
https://teams.microsoft.com/meetingOptions/?organizerId=21900f25-8e1e-407d-b4d4-942e3a59ec97&tenantId=ab26ceb7-278f-4dcb-8df6-4e2363556459&threadId=19_meeting_NmUwMTQ5Y2EtZmYzNS00ZDI5LWFmZmQtYzJkZjUzOTFkZDE2@thread.v2&messageId=0&language=en-US
https://dialin.teams.microsoft.com/usp/pstnconferencing
https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NmUwMTQ5Y2EtZmYzNS00ZDI5LWFmZmQtYzJkZjUzOTFkZDE2%40thread.v2/0?context=%7b%22Tid%22%3a%22ab26ceb7-278f-4dcb-8df6-4e2363556459%22%2c%22Oid%22%3a%2221900f25-8e1e-407d-b4d4-942e3a59ec97%22%7d
https://dialin.teams.microsoft.com/67310406-9fc0-49fb-a885-57cc2f23b004?id=934307891
https://teams.microsoft.com/meetingOptions/?organizerId=21900f25-8e1e-407d-b4d4-942e3a59ec97&tenantId=ab26ceb7-278f-4dcb-8df6-4e2363556459&threadId=19_meeting_NmUwMTQ5Y2EtZmYzNS00ZDI5LWFmZmQtYzJkZjUzOTFkZDE2@thread.v2&messageId=0&language=en-US
https://dialin.teams.microsoft.com/usp/pstnconferencing

1. SUBMISSION OF QUESTIONS:

11.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer
responsible for opening, examining, and evaluating the competitive Bids submitted to
the City for the acquisition, construction and completion of any public improvement
except when otherwise set forth in these documents. Any questions related to this
solicitation shall be submitted to:

Brittany Friedenreich, Senior Contract Specialist, at BFriedenreic@sandiego.gov

11.2. Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

11.3. Questions or clarifications deemed by the City to be material shall be answered via
issuance of an addendum and posted to the City’s online bidding service.

11.4. Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder's
responsibility to be informed of any addenda that have been issued and to include all
such information in its Bid.

12. PHASED FUNDING: This contract may be subject to phased funding, for Conditions, see
Attachment B.

13. ADDITIVE/DEDUCTIVE ALTERNATES:

13.1. The additive/deductive alternates have been established to allow the City to compare
the cost of specific portions of the Work with the Project’s budget and enable the City
to make a decision whether to incorporate these portions prior to award. The award
will be established as described in the Bid. The City reserves the right to award the
Contract for the Base Bid only or for the Base Bid plus one or more Alternates.
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS:

1.1.  Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors who
have not been pre-qualified as applicable and Bids that exceed the maximum dollar
amount at which contractors are pre-qualified may be deemed non-responsive and
ineligible for award.

1.2. If the applicant is a subsidiary of a parent company, the applicant may provide the
consolidated audited financial statement of the parent company; provided, however,
that the applicant submits a statement signed by a duly authorized representative of
the parent company confirming that the parent company will guarantee the
performance of any contract awarded to the applicant. The City may also require the
parent company to execute a separate agreement with the City to guarantee the
subsidiary's performance prior to executing any contract with the subsidiary.

1.3. The completed application must be submitted online no later than 2 weeks prior to
the bid opening.

1.4. Joint Venture Bidders Cumulative Maximum Bidding Capacity: For projects with
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may
be deemed responsive and eligible for award if the cumulative maximum bidding
capacity of the individual Joint Venture entities is equal to or greater than the total
amount proposed.

1.4.1. Each of the entities of the Joint Venture must have been previously
prequalified at a minimum of $15,000,000.

1.4.2. Bids submitted with a total amount proposed of less than $30,000,000 are not
eligible for Cumulative Maximum Bidding Capacity prequalification. To be
eligible for award in this scenario, the Joint Venture itself or at least one of the
Joint Venture entities must have been prequalified for the total amount
proposed.

1.4.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000
or greater on a project with an engineer's estimate of less than $30,000,000
are not eligible for Cumulative Maximum Bidding Capacity prequalification.

1.4.4. The Joint Venture designated as the Apparent Low Bidder shall provide
evidence of its corporate existence and furnish good and approved bonds in
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder
of a form of contract for execution.

1.5. Complete information and links to the on-line prequalification application are
available at:

http://www.sandiego.gov/cip/bidopps/prequalification
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1.6. Due to the City's responsibility to protect the confidentiality of the contractors’
information, City staff will not be able to provide information regarding contractors’
prequalification status over the telephone. Contractors may access real-time
information about their prequalification status via their vendor profile on PlanetBids. ™

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic

format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:
http://www.sandiego.gov/cip/bidopps/ and are due by the date, and time shown on the cover

of this solicitation.

2.1.

2.2.

2.3.

2.4.

2.5.

BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a
system-assigned Digital ID in order to submit an electronic bid.

The City's bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information
was submitted. In addition, the City's bidding system will keep a history of every login
instance including the time of login, and other information about the user's computer
configuration such as the operating system, browser type, version, and more.
Because of these security features, Contractors who disable their browsers’' cookies
will not be able to log in and use the City's bidding system.

The City's electronic bidding system is responsible for bid tabulations. Upon the
bidder's or proposer’s entry of their bid, the system will ensure that all required fields
are entered. The system will not accept a bid for which any required information
is missing. This includes all necessary pricing, subcontractor listing(s) and any other
essential documentation and supporting materials and forms requested or contained
in these solicitation documents.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's
bidding system via hypertext transfer protocol secure (https) mechanism using SSL
128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time" are not available for review by anyone other than the submitter who has until
the “Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire
to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline is
reached, no further submissions are accepted into the system. Once the Bid Due Date
and Time has lapsed, bidders, proposers, the general public, and City staff are able to
immediately see the results on line. City staff may then begin reviewing the
submissions for responsiveness, EOCP compliance and other issues. The City may
require any Bidder to furnish statement of experience, financial responsibility,
technical ability, equipment, and references.
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2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the
Work. Conditional Bids may be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time.

2.7.1. Important Note: Submission of the electronic bid into the system may not be
instantaneous. Due to the speed and capabilities of the user’s internet service
provider (ISP), bandwidth, computer hardware and other variables, it may take
time for the bidder's submission to upload and be received by the City's
eBidding system. Itis the bidder's sole responsibility to ensure their bids are
received on time by the City's eBidding system. The City of San Diego is not
responsible for bids that do not arrive by the required date and time.

2.8.  ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To
request a copy of this solicitation in an alternative format, contact the Purchasing &
Contracting Department, Public Works Division Contract Specialist listed on the cover
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to
ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT:

3.1.  The bidder, by submitting its electronic bid, acknowledges that doing so carries the
same force and full legal effect as a paper submission with a longhand (wet) signature.

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the plans
and specifications, drawings, forms, affidavits and the solicitation documents), and
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to
and is bound by the entire Contract Documents, including any addenda issued
thereto, and incorporated by reference in the Contract Documents.

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this bid are true and correct.

3.4. The Bidder agrees to the construction of the project as described in
“Attachment A - Scope of Work” for the City of San Diego, in accordance with the
requirements set forth herein for the electronically submitted prices. The Bidder
guarantees the Contract Price for a period of 120 days from the date of Bid opening.
The duration of the Contract Price guarantee shall be extended by the number of days
required for the City to obtain all items necessary to fulfill all conditions precedent.

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid. General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City
shall be free to release the information when required in accordance with the PRA, pursuant
to any other applicable law, or by order of any court or government agency, and the Contractor
will hold the City harmless for release of this information.
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5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City's web-based vendor registration and bid
management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg

5.2. The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

7.1. Al certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City's Notice of Intent to Award letter.

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for
the insurance requirements which must be met.

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be completed
in accordance with the following standards:

Document

Title Edition
Number

Standard Specifications for Public Works Construction (“The

2021 ECPI010122-01
GREENBOOK") http://www.greenbookspecs.org/

City of San Diego Standard Specifications for Public Works
Construction (“The WHITEBOOK")* 2021 ECPI010122-02
https://www.sandiego.gov/ecp/edocref/greenbook

City of San Diego Standard Drawings*

2021 ECPI010122-03
https://www.sandiego.gov/ecp/edocref/standarddraw

Citywide Computer Aided Design and Drafting (CADD) Standards

https://www.sandiego.gov/ecp/edocref/drawings 2018 PWPI010119-04

California Department of Transportation (CALTRANS) Standard Specifications
https.//dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and- 2023 ECPD092023-05
standard-specifications

CALTRANS Standard Plans
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and- 2023 ECPD092023-06
standard-specifications
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Document
Title Edition
Number
California Manual on Uniform Traffic Control Devices
Revision 9 (CA MUTCD Rev 9) 2014 ECPD080725-07
https://dot.ca.gov/programs/safety-programs/camutcd
NOTE: *Available online under Engineering Documents and References at:
https://www.sandiego.gov/ecp/edocref/
*Electronic updates to the Standard Drawings may also be found in the link above
o. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all

questions submitted in writing via the City's eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda
at the time of bid submission.

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract.

1. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein. The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

12. SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state
within the description, the PORTION of the work which will be performed by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor
for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed
shall be stated for all subcontractors listed. Failure to comply with this requirement
may result in the Bid being rejected as non-responsive and ineligible for award. The
Bidder's attention is directed to the Special Provisions - Section 3-2, “Self-Performance”,
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which stipulates the percent of the Work to be performed with the Bidders' own forces.
The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and
SDVOSB Subcontractors for which Bidders are seeking recognition towards achieving any
mandatory, voluntary (or both) subcontracting participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment,
materials, or supplies obtained from third party Suppliers towards achieving any mandatory
or voluntary (or both) subcontracting participation goals shall provide, at a minimum, the
NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the DOLLAR VALUE of each
supplier. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers
for materials and supplies unless vendor manufactures or substantially alters materials and
supplies, in which case, 100% will be credited. The Bidder is to indicate within the description
whether the listed firm is a supplier or manufacturer. If no indication is provided, the listed
firm will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage.

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For subcontractors
or suppliers to be used on alternate items, bidder shall use the provided
“Subcontractors For Alternates” form and shall indicate for each alternate
subcontract whether it is an additive or deductive alternate; the subcontractor’'s name,
location, phone number, email address, CA license number, and DIR registration
number; whether the subcontractor is a designer, constructor or supplier; the type of
work the subcontractor will be performing; and the dollar value of the subcontract for
that alternate item. Failure to comply with this requirement may result in the bid being
rejected as nonresponsive and ineligible for award.

13. SUBMITTAL OF “OR EQUAL" ITEMS: See Section 4-6, “Trade Names" in The WHITEBOOK and
as amended in the SSP.

14. AWARD:

14.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions precedent to Award.

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.
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15.

16.

17.

18.

19.

14.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE" in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the specified
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Purchasing & Contracting
Department, Public Works Division.

ONLY ONE BID PER CONTRACTOR SHALL BE ACCEPTED: No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for. A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified
check upon some responsible bank; or an approved corporate surety bond payable to
the City of San Diego for an amount of not less than 10% of the total bid amount.

19.2. This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds.

19.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and
provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to the
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the
City may suffer as a result of such failure.
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19.4.

19.5.

At the time of bid submission, bidders must upload and submit an electronic PDF copy
of the aforementioned bid security. Whether in the form of a cashier's check, a
properly certified check or an approved corporate surety bond payable to the City of
San Diego, the bid security must be uploaded to the City's eBidding system. By 5PM,
1 working day after the bid opening date, all bidders must provide the City with the
original bid security.

Failure to submit the electronic version of the bid security at the time of bid
submission AND failure to provide the original by 5PM, 1 working day after the bid
opening date shall cause the bid to be rejected and deemed non-responsive.

Original Bid Bond shall be submitted to:

Purchasing & Contracting Department, Public Works Division

1200 3rd Ave., Suite 200, MS 56P

San Diego, California, 92101

To the Attention of the Contract Specialist on the Front Page of this solicitation.

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

20.1.

20.2.

20.3.

20.4.

20.5.

20.6.

20.7.

20.8.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted.

The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications as
to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error of
a material nature, free from fraud or fraudulent intent; and of evidence that
reasonable care was observed in the preparation of the Bid.

A bidder who is not selected for contract award may protest the award of a contract
to another bidder by submitting a written protest in accordance with the San Diego
Municipal Code.

The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital status,
sex or age.

Each Bid package properly signed as required by these specifications shall constitute
a firm offer which may be accepted by the City within the time specified herein.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on the
basis of the base bid and any proposed alternates or options as detailed herein.
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21. BID RESULTS:

21.1. The availability of the bids on the City's eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low bidder
is subsequently deemed non-responsive or non-responsible, a notation of such will be
made on the eBidding system. The new ranking and apparent low bidder will be
adjusted accordingly.

21.2. To obtain the bid results, view the results on the City's web site, or request the results
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail,
be sure to reference the bid name and number. The bid tabulations will be mailed to
you upon their completion. The results will not be given over the telephone.

22. THE CONTRACT:

22.1. The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be made
in the form adopted by the City, which includes the provision that no claim or suit
whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party
to whom the first award was made.

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require the
Apparent Low Bidder to (i) submit information to determine the Bidder's responsibility
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish
good and approved bonds and insurance certificates specified by the City within 14
Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, designating the Bidder as the Apparent Low Bidder and
formally requesting the above mentioned items.

22.5. Theaward of the Contractis contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor
or designee and approval as to form by the City Attorney's Office. If the Apparent Low
Bidder does not execute the Contract or submit required documents and information,
the City may award the Contract to the next lowest responsible and reliable Bidder
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who shall fulfill every condition precedent to award. A corporation designated as the
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence
that the officer signing the Contract and bond for the corporation is duly authorized

to do so.

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive
evidence that the Bidder has investigated and is satisfied as to the conditions to be
encountered, as to the character, quality, and scope of work, the quantities of materials to be
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and
Specifications.

24, CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.

24.4. The City of San Diego's Labor Compliance Program and the State of California Labor
Code §1776.

24.5. Sections 1777.5,1777.6, and 1777.7 of the State of California Labor Code concerning
the employment of apprentices by contractors and subcontractors performing public
works contracts.

24.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San
Diego Municipal Code (SDMC).

24.7. The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

25. PRE-AWARD ACTIVITIES:

25.1. The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified herein and in the Notice of Intent to Award.
Failure to provide the information as specified may result in the Bid being rejected as
non-responsive.

25.2. The decision that bid is non-responsive for failure to provide the information required
within the time specified shall be at the sole discretion of the City.
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND
FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

Eagle Paving, LLC , a corporation, as principal, and

Trisura Insurance Company , a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and
assigns, jointly and severally, to The City of San Diego a municlpal corporation in the sum of Four

Million Seven Hundred Ninety Nine Thousand Nine Hundred Ninety Nine Dollars and Zero

Cents ($4,799,999.00) for the faithful performance of the annexed contract, and in the sum of Four

Million Seven Hundred Ninety Nine Thousand Nine Hundred Ninety Nine Dollars and Zero

Cents ($4,799,999.00) for the benefit of laborers and materialmen designated below,

Conditions:

If the Principal shall faithfully perform the annexed contract with the City of San Diego,
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it
shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materiaimen shall inure to the benefit of
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants,
(iii) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same.

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the
provisions of this bond.

The Surety expressly agrees that the City of San Diego may reject any contractor or
subcontractor which may be proposed by Surety in fulfiliment of its obligations in the event of default
by the Principal.

The Surety shall not utilize the Principal in completing the improvements and work specified
in the Agreement in the event the City terminates the Principal for default.
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ATTACHMENTS
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ATTACHMENT A

SCOPE OF WORK

AC Overlay Groups 2514 23 | Page
K-26-2404-DBB-3



SCOPE OF WORK

1. SCOPE OF WORK: The project scope shall include paving approximately 5.5 miles of existing
AC. The project would also include the following improvements: curb ramps, cross gutter, curb
and gutter replacement, sidewalks, loops, utility adjustments including sewer manholes,
water valves, survey monuments, outside utility valves, etc. along the 5.5 miles. Community
Planning Areas: Clairemont Mesa, Kearny Mesa, Linda Vista, Ocean Beach, Peninsula. Council
Districts: 2, 7.

1.1.  The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids, Appendix G - Overall Map, Appendix H - Paving
Limits Maps, Appendix ] - Estimated Asphalt Construction Quantities,
Appendix R - Project Constraints Maps, and (AC2514) Ulric Street Striping,
Signage & Electrical Improvement Plans numbered 0102107-01-D through
0102107-08-D, inclusive.

2. LOCATION OF WORK: The location of the Work is as follows:
See Appendix E - Location Maps

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 130 Working Days.

AC Overlay Groups 2514 24 | Page
K-26-2404-DBB-3



ATTACHMENT B

PHASED FUNDING PROVISIONS
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PHASED FUNDING PROVISIONS

1. PRE-AWARD

1.1.  Within 10 Working Days of the Notice of Intent to Award, the Contractor must contact
the Project Manager to discuss fund availability for each phase and shall also submit
the following:

1.1.1. Construction Cost Loaded Schedule in accordance with 6-1, “CONSTRUCTION
SCHEDULE AND COMMENCEMENT OF THE WORK"” and 7-3, “PAYMENT".

1.2.  Contractor’s failure to perform any of the following may result cancelling the award of
the Contract:

1.2.1. Meeting with the City’s Project Manager to discuss the Phased Funding
Schedule.

1.2.2. Agreeingto a Phased Funding Schedule within thirty days of meeting with the
City's Project Manager.

2. POST-AWARD

2.1. Do not start any construction activities for the next phase until the Notice to Proceed
(NTP) has been issued by the City. The City will issue a separate NTP for each phase.

2.2. The City may issue the NTP for a subsequent phase before the completion of the
preceding phase.

AC Overlay Groups 2514 26 | Page
K-26-2404-DBB-3



PHASED FUNDING SCHEDULE AGREEMENT

The particulars left blank below, such as the total number of phases and the amounts assigned to
each phase, will be completed with funding specific information from the Pre-Award Schedule and

Construction Cost Loaded Schedule submitted to and approved by the City.

BID NUMBER: K-26-2404-DBB-3
CONTRACT OR TASK TITLE; AC Overlay Group 2514
CONTRACTOR;: Eagle Paving, LLC

Funding Phase Description Phase Phase Not-to-
Phase Start Finish Exceed
Amount
1 Construction includes cold mill, asphalt
overlay, instaltation of curb ramps, curb &
gutter replacement, sidewalks, bike lanes, NTP NOC $4,799,999
loops, utlity adjustments including sewer
manholes, water valves, survey
monurments, outside utility valves, etc,
2 $
3 $
Contract Total | $4,799,999
Notes:

1) WHITEBOOK section 7-3.10, “Phased Funding Compensation” applies.

2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on BID SCHEDULE 1 - PRICES,
3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated Into the CONTRACT and shall only be revised
by written modifications to the CONTRACT.
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ATTACHMENT C

EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION A - GENERAL REQUIREMENTS

A. INTRODUCTION.

1. This document sets forth the following specifications:
a) The City's general EOCP requirements for all Construction Contracts.
b) Special Provisions for Contracts subject to SLBE and ELBE

requirements only.

2. Additional requirements may apply for state or federally funded projects.

3. These requirements shall be included as Contract provisions for all
Subcontracts.

4, The City specified forms, instructions, and guides are available for download

from the EOCP's web site at: http://www.sandiego.gov/eoc/forms/

B. GENERAL.

1. The City of San Diego promotes equal employment and subcontracting
opportunities.

2. The City is committed to ensuring that taxpayer dollars spent on public
Contracts are not paid to businesses that practice discrimination in
employment or subcontracting.

3. The City encourages all companies seeking to do business with the City to
share this commitment.
C. DEFINITIONS.
1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” and

“Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and “Consultant”,
“Contractor” and “Prime Contractor”, “Consultant” and “Professional Service
Provider”, “Suppliers” and “Vendors", “Suppliers” and “Dealers”, and “Suppliers”
and “Manufacturers” may have been used interchangeably.

2. The following definitions apply:

a) Emerging Business Enterprise (EBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for EBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace.

b) Emerging Local Business Enterprise (ELBE) - A Local Business
Enterprise that is also an Emerging Business Enterprise.

AC Overlay Groups 2514 30 | Page
K-26-2404-DBB-3



AC Overlay Groups 2514
K-26-2404-DBB-3

9

e)

g)

Minority Business Enterprise (MBE) - A certified business that is at
least fifty-one percent (51%) owned by one or more minority
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority
individuals; and (2) whose daily business operations are managed and
directed by one or more minorities owners. Minorities include the
groups with the following ethnic origins: African, Asian Pacific, Asian
Subcontinent, Hispanic, Native Alaskan, Native American, and Native
Hawaiian.

Women Business Enterprise (WBE) - A certified business that is at
least fifty-one percent (51%) owned by a woman or women, or, in the
case of a publicly owned business at least fifty-one percent (51%) of
the stock is owned by one or more women; and (2) whose daily
business operations are managed and directed by one or more
women owners.

Disadvantaged Business Enterprise (DBE) - a certified business that
is at least fifty-one percent (51%) owned by socially and economically
disadvantaged individuals, or, in the case of a publicly owned business
at least fifty-one percent (51%) of the stock is owned by one or more
socially and economically disadvantaged individuals; and (2) whose
daily business operations are managed and directed by one or more
socially and economically disadvantaged owners.

Disabled Veteran Business Enterprise (DVBE) - A certified business
that is at least fifty-one percent (51%) owned by one or more disabled
veterans; and (2) business operations must be managed and
controlled by one or more disabled veterans. Disabled Veteran is a
veteran of the U.S. military, naval, or air service; the veteran must have
a service-connected disability of at least 10% or more; and the veteran
must reside in California.

Other Business Enterprise (OBE) - Any business which does not
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled
Veteran Business Enterprise.

Small Business Enterprise (SBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for SBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace. A business certified as a Micro Business
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of
California and that has provided proof of such certification to the City
Manager shall be deemed to be an SBE.
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D)

Small Local Business Enterprise (SLBE) - A Local Business Enterprise
that is also a Small Business Enterprise.

D. CITY'S EQUAL OPPORTUNITY COMMITMENT.

1.
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Nondiscrimination in Contracting Ordinance.

a)

9

d)

You, your Subcontractors, and Suppliers shall comply with the
requirements of the City's Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code 8822.3501 through 22.3517.

You shall not discriminate on the basis of race, gender, gender
expression, gender identity, religion, national origin, ethnicity, sexual
orientation, age, or disability in the solicitation, selection, hiring, or
treatment of subcontractors, vendors, or suppliers. You shall provide
equal opportunity for Subcontractors to participate in subcontracting
opportunities. You understand and agree that the violation of this
clause shall be considered a material breach of the Contract and may
result in Contract termination, debarment, or other sanctions.

You shallinclude the foregoing clause in all Contracts between you and
your Subcontractors and Suppliers.

Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, you shall provide to the City a list of all instances within the
past 10 years where a complaint was filed or pending against you in a
legal or administrative proceeding alleging that you discriminated
against your employees, Subcontractors, vendors, or suppliers, and a
description of the status or resolution of that complaint, including any
remedial action taken.

Upon the City's request, You agree to provide to the City, within 60
Calendar Days, a truthful and complete list of the names of all
Subcontractors and Suppliers that you have used in the past 5 years
on any of your Contracts that were undertaken within the San Diego
County, including the total dollar amount paid by you for each
Subcontract or supply Contract.

You further agree to fully cooperate in any investigation conducted by
the City pursuant to the City's Nondiscrimination in Contracting
Ordinance, Municipal Code 8822.3501 through 22.3517. You
understand and agree that violation of this clause shall be considered a
material breach of the Contract and may result in remedies being ordered
against you up to and including contract termination, debarment, and
other sanctions for the violation of the provisions of the
Nondiscrimination in Contracting Ordinance. You further understand and
agree that the procedures, remedies, and sanctions provided for in the
Nondiscrimination in Contracting Ordinance apply only to violations of
the Ordinance.
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. You, your Subcontractors, and Suppliers shall comply with the City’'s Equal
Employment Opportunity Outreach Program, San Diego Municipal Code
8822.2701 through 22.2707.

You shall not discriminate against any employee or applicant for employment
on any basis prohibited by law. You shall provide equal opportunity in all
employment practices. You shall ensure that your Subcontractors comply with
this program. Nothing in this section shall be interpreted to hold you liable for
any discriminatory practices of your Subcontractors.

You shall include the foregoing clause in all Contracts between you and your
Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BB05) within 10 Working Days after receipt by the
Bidder to the City for approval as specified in the Notice of Intent to Award
letter.

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a
Work Force Report is submitted and if the City determines that there are
under-representations when compared to County Labor Force Availability
data.

4, If the selected Bidder submits an Equal Employment Opportunity Plan, it shall
include the following assurances:

a) You shall maintain a working environment free of discrimination,
harassment, intimidation, and coercion at all Sites and in all facilities
at which your employees are assigned to Work.

b) You shall review your EEO Policy annually with all on-Site supervisors
involved in employment decisions.

) You shall disseminate and review your EEO Policy with all employees
at least once a year, post the policy statement and EEO posters on all
company bulletin boards and job sites, and document every
dissemination, review, and posting with a written record to identify the
time, place, employees present, subject matter, and disposition of
meetings.

d) You shall review, at least annually, all supervisors’ adherence to and
performance wunder the EEO Policy and maintain written
documentation of these reviews.

e) You shall discuss your EEO Policy Statement with Subcontractors with
whom you anticipate doing business, including the EEO Policy
Statement in your Subcontracts, and provide such documentation to
the City upon request.
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You shall document and maintain a record of all Bid solicitations and
outreach efforts to and from Subcontractors, contractor associations,
and other business associations.

You shall disseminate your EEO Policy externally through various
media, including the media of people of color and women, in
advertisements to recruit. Maintain files documenting these efforts
and provide copies of these advertisements to the City upon request.

You shall disseminate your EEO Policy to union and community
organizations.

You shall provide immediate written notification to the City when any
union referral process has impeded your efforts to maintain your EEO
Policy.

You shall maintain a current list of recruitment sources, including
those outreaching to people of color and women, and provide written
notification of employment opportunities to these recruitment
sources with a record of the organizations’ responses.

You shall maintain a current file of names, addresses and phone
numbers of each walk-in applicant, including people of color and
women, and referrals from wunions, recruitment sources, or
community organizations with a description of the employment action
taken.

You shall encourage all present employees, including people of color
and women employees, to recruit others.

You shall maintain all employment selection process information with
records of all tests and other selection criteria.

You shall develop and maintain documentation for on-the-job training
opportunities, participate in training programs, or both for all of your
employees, including people of color and women, and establish
apprenticeship, trainee, and upgrade programs relevant to your
employment needs.

You shall conduct, at least annually, an inventory and evaluation of all
employees for promotional opportunities and encourage all
employees to seek and prepare appropriately for such opportunities.

You shall ensure that the company's working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.

34 | Page



F. SUBCONTRACTING.

1. The City encourages all eligible business enterprises to participate in City
contracts as a Contractor, Subcontractor, and joint venture partner with you,
your Subcontractors, or your Suppliers. You are encouraged to take positive
steps to diversify and expand your Subcontractor solicitation base and to offer
subcontracting opportunities to all eligible business firms including SLBEs,
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs.

2. For Subcontractor participation level requirements, see the Contract
Documents where applicable.

3. For the purposes of achieving the mandatory Subcontractor participation
percentages, City percentage calculations will not account for the following:
a) “Field Orders” and “City Contingency” Bid items.
b) Alternate Bid items.
) Allowance Bid items designated as “EOC Type II".

4. Allowance Bid items designated as “EOC Type |” will be considered as part of

the Base Bid and will be included in the percentage calculation.

5. Each joint venture partner shall be responsible for a clearly defined Scope of
Work. In addition, an agreement shall be submitted and signed by all parties
identifying the extent to which each joint venture partner shares in ownership,
control, management, risk, and profits of the joint venture.

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS.

1. You shall comply with the Subletting and Subcontracting Fair Practices Act,
Public Contract Code 884100 through 4113, inclusive.

2. You shall list all Subcontractors who will receive more than 0.5% of the total
Bid amount or $10,000, whichever is greater on the form provided in the
Contract Documents (Subcontractors list).

3. The Subcontractors list shall include the Subcontractor's name, telephone
number including area code, physical address, Scope of Work, the dollar
amount of the proposed Subcontract, the California contractor license
number, the Public Works contractor registration number issued pursuant to
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status
with the name of the certifying agency.

4, The listed Subcontractor shall be appropriately licensed pursuant to
Contractor License Laws.
5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task
Order.
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H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.

1. Listed Subcontractors and Suppliers shall not be substituted without the
Express authorization of the City or its duly authorized agent.

2. Request for Subcontractor or Supplier substitution shall be made in writing to
Purchasing & Contracting Department, Public Works Division, Attention
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with
a copy to the Engineer.

3. The request shall include a thorough explanation of the reason(s) for the
substitution, including dollar amounts and a letter from each substituted
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers)
release all interest in working on the Project and written confirmation from
the new Subcontractor or Supplier stating that they agree to work on the
Project along with the dollar value of the Work to be performed.

4, Written approval of the substitution request shall be received by you or from
the City or its authorized officer prior to any unlisted Subcontractor or Supplier
performing Work on the Project.

5. Substitution of Subcontractors and Suppliers without authorization shall
subject you to those penalties set forth in Public Contract Code §4110.

6. Requests for Supplier substitution shall be made in writing at least 10 Days
prior to the provision of materials, supplies, or services by the proposed
Supplier and shall include proof of written notice to the originally listed
Supplier of the proposed substitution.

7. A Contractor whose Bid is accepted shall not:

a) Substitute a person as Subcontractor or Supplier in place of the
Subcontractor or Supplier listed in the original bid, except that the City,
or it's duly authorized officer, may consent to the substitution of
another person as a Subcontractor or Supplier in any of the following
situations:

i. When the Subcontractor or Supplier listed in the Bid, after
having a reasonable opportunity to do so, fails or refuses to
execute a written Contract for the scope of work specified in
the subcontractor's bid and at the price specified in the
subcontractor's bid, when that written contract, based upon
the general terms, conditions, plans, and specifications for the
project involved or the terms of the subcontractor’'s written
bid, is presented to the subcontractor by the prime contractor.

ii. When the listed Subcontractor or Supplier becomes insolvent
or the subject of an order for relief in bankruptcy.

iii. When the listed Subcontractor or Supplier fails or refuses to
perform his or her subcontract.
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Vi.

Vii.

viii.

When the listed Subcontractor fails or refuses to meet bond
requirements as set forth in Public Contract Code §4108.

When you demonstrate to the City or it's duly authorized
officer, subject to the provisions set forth in Public Contract
Code 84107.5, that the name of the Subcontractor was listed
as the result of an inadvertent clerical error.

When the listed Subcontractor is not licensed pursuant to
Contractor License Law.

When the City, or it's duly authorized officer, determines that
the Work performed by the listed Subcontractor or that the
materials or supplies provided by the listed Supplier are
substantially unsatisfactory and not in substantial accordance
with the Plans and specifications or that the Subcontractor or
Supplier is substantially delaying or disrupting the progress of
the Work.

When the listed Subcontractor is ineligible to work on a public
works project pursuant to 881777.1 or 1777.7 of the Labor
Code.

When the City or its duly authorized agent determines that the
listed Subcontractor is not a responsible contractor.

Permit a Contract to be voluntarily assigned or transferred or allow it
to be performed by anyone other than the original Subcontractor,
Supplier listed in the original Bid without the consent of the City, orit's
duly authorized officer.

Other than in the performance of “Change Orders" causing changes or
deviations from the Contract, sublet or subcontract any portion of the
Work, or contract for materials or supplies in excess of 0.5% of your
total bid or $10,000, whichever is greater, as to which his or her original
Bid did not designate a Subcontractor or Supplier.

Following receipt of notice from you of the proposed substitution of a
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been
so notified shall have 5 Working Days within which to submit written
objections to the substitution to the Contract Specialist with a copy to the
Engineer. Failure to file these written objections shall constitute the listed
Subcontractor or Supplier's consent to the substitution. If written objections
are filed, the City shall give notice in writing of at least 5 Working Days to the
listed Subcontractor or Supplier of a hearing by the City on your request for

substitution.
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. PROMPT PAYMENT.

1. You or your Subcontractors shall pay to any subcontractor, not later than 7
Calendar Days of receipt of each progress payment, unless otherwise agreed
to in writing, the respective amounts allowed you on account of the Work
performed by the Subcontractors, to the extent of each Subcontractor's
interest therein. In cases of Subcontractor performance deficiencies, you shall
make written notice of any withholding to the Subcontractor with a copy to the
Contracts Specialist. Upon correction of the deficiency, you shall pay the
Subcontractor the amount previously withheld within 14 Calendar Days after
payment by the City.

2. Any violation of California Business and Professions Code, 87108.5 concerning
prompt payment to Subcontractors shall subject the violating Contractor or
Subcontractor to the penalties, sanctions, and other remedies of that section.
This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by the Prime Contractor, deficient subcontract performance, or
noncompliance by a Subcontractor.

J PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.

1. The City will hold retention from you and will make prompt and regular
incremental acceptances of portions, as determined by the Engineer, of the
Work and pay retention to you based on these acceptances.

2. You or your Subcontractors shall return all monies withheld in retention from
a Subcontractor within 30 Calendar Days after receiving payment for Work
satisfactorily completed and accepted including incremental acceptances of
portions of the Work by the City.

3. Federal law (49CFR26.29) requires that any delay or postponement of payment over
30 Calendar Days may take place only for good cause and with the City's prior
written approval. Any violation of this provision by you or your Subcontractor shall
subject you or your Subcontractor to the penalties, sanctions, and other remedies
specified in 87108.5 of the Business and Professions Code.

4, These requirements shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by you, deficient subcontract performance, or noncompliance by a

Subcontractor.
K. CERTIFICATION.
1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any

of the following certifying agencies:

a) Current certification by the State of California Department of
Transportation (CALTRANS) as DBE, SMBE, or SWBE.
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b) Current MBE, WBE, or DVBE certification from the California Public
Utilities Commission.

) DVBE certification is received from the State of California’s Department
of General Services, Office of Small and Minority Business.

d) Current certification by the City of Los Angles as DBE, WBE, or MBE.

e) Subcontractors’ valid proof of certification status (copies of MBE,
WBE, DBE, or DVBE certifications) shall be submitted as required.

L. CONTRACT RECORDS AND REPORTS.

1. You shall maintain records of all subcontracts and invoices from your
Subcontractors and Suppliers for work on this project. Records shall show
name, telephone number including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the total amount
actually paid to each firm. Project relevant records, regardless of tier, may be
periodically reviewed by the City.

2. You shall retain all records, books, papers, and documents pertinent to the
Contract for a period of not less than 5 years after Notice of Completion and
allow access to said records by the City's authorized representatives.

3. You shall submit the following reports using the City's web-based contract
compliance (Prism® portal):

a. Monthly Payment. You shall submit Monthly Payment Reporting by
the 10" day of the subsequent month. Incomplete and/or delinquent
reporting may cause payment delays, non-payment of invoices, or
both.

4, The records maintained under item 1, described above, shall be consolidated
into a Final Summary Report, certified as correct by an authorized
representative of the Contractor. The Final Summary Report shall include all
subcontracting activities and be sent to the EOCP Program Manager and Office
of Labor Standards & Enforcement (OLSE) Prevailing Wage Unit prior to
Acceptance. Failure to comply may result in assessment of liquidated damages
or withholding of retention. The City will review and verify 100% of subcontract
participation reported in the Final Summary Report prior to approval and
release of final retention to you. In the event your Subcontractors are owed
money for completed Work, the City may authorize payment to subcontractor
via a joint check from the withheld retention.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY'S
GENERAL EOCP REQUIREMENTS.

A. GENERAL.

1. It is the City's policy to encourage greater availability, capacity development,
and contract participation by SLBE and ELBE firms in City contracts. This policy
is, in part, intended to further the City's compelling interest to stimulate
economic development through the support and empowerment of the local
community, ensure that it is neither an active nor passive participant in
marketplace discrimination, and promote equal opportunity for all segments
of the contracting community.

2. The City is committed to maximizing subcontracting opportunities for all
qualified and available firms.

3. This policy applies to City-funded construction contracts. Bidders shall be fully
informed of this policy as set forth in these specifications. Mandatory or
voluntary subcontracting percentages, Bid Discounts, and restricted
competitions are specified in the Contract Documents.

4, You shall make subcontracting opportunities available to a broad base of
qualified Subcontractors and shall achieve the minimum SLBE-ELBE
Subcontractor participation identified for your project.

5. Failure to subcontract the specified minimum (mandatory) percentages of the
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be
rejected as non-responsive unless the Bidder has demonstrated compliance
with the affirmative steps as specified in the City’s document titled “Small Local
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE
GOOD FAITH EFFORT SUBMITTAL"” and has submitted documentation showing
that all required positive efforts were made prior to the Bid submittal due date.
The required Good Faith Effort (GFE) documentation shall be submitted to the
Contract Specialist. The instructions for completing the good faith effort
submittal can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

6. The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/sibe

7. These requirements may be waived, at the City's sole discretion, on projects
deemed inappropriate for subcontracting participation.
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B. DEFINITIONS.
1. The following definitions shall be used in conjunction with these specifications:

a) Bid Discount - Additional inducements or enhancements in the
bidding process that are designed to increase the chances for the
selection of SLBE firms in competition with other firms.

b) Commercially Useful Function - An SLBE-ELBE performs a
commercially useful function when it is responsible for the execution
of the Work and is carrying out its responsibilities by actually
performing, managing, and supervising the Work involved. To perform
a commercially useful function, the SLBE-ELBE shall also be
responsible, with respect to materials and supplies used on the
Contract, for negotiating price, determining quantity and quality,
ordering the material, and installing (where applicable) and paying for
the material itself.

To determine whether an SLBE-ELBE is performing a commercially
useful function, an evaluation will be performed of the amount of
Work subcontracted, normal industry practices, whether the amount
the SLBE-ELBE firm is to be paid under the contract is commensurate
with the Work it is actually performing and the SLBE-ELBE credit
claimed for its performance of the Work, and other relevant factors.
Specifically, an SLBE-ELBE does not perform a commercially useful
function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in
order to obtain the appearance of meaningful and useful SLBE-ELBE
participation, when in similar transactions in which SLBE-ELBE firms do
not participate, there is no such role performed.

) Good Faith Efforts (GFE) - Documentation of the Bidder's intent to
comply with SLBE Program goals and procedures included in the City's
SLBE Program, Instructions for Completing Good Faith Effort Submittal
available from the City's EOCP website or the Contract Specialist.

d) Independently Owned, Managed, and Operated - Ownership of a
SLBE-ELBE firm shall be direct, independent, and by individuals only.
Business firms that are owned by other businesses or by the principals
or owners of other businesses that cannot themselves qualify under
the SLBE-ELBE eligibility requirements shall not be eligible to
participate in the Program. Moreover, the day-to-day management of
the SLBE-ELBE firm shall be direct and independent of the influence of
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.

e) Joint Venture - An association of two or more persons or business
entities that is formed for the single purpose of carrying out a single
defined business enterprise for which purpose they combine their
capital, efforts, skills, knowledge, or property. Joint ventures shall be
established by written agreement to qualify for this program.
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f) Local Business Enterprise (“LBE") - A firm having a Principal Place of
Business and a Significant Employment Presence in San Diego County,
California that has been in operation for 12 consecutive months and a
valid business tax certificate. This definition is subsumed within the
definition of Small Local Business Enterprise.

g) Minor Construction Program - A program developed for bidding
exclusively among SLBE-ELBE Construction firms.

h) Principal Place of Business - A |location wherein a firm maintains a
physical office and through which it obtains no less than 50% of its
overall customers or sales dollars.

i) Protégé - A firm that has been approved and is an active participant
in the City's Mentor-Protégé Program and that has signed the required
program participation agreement and has been assigned a mentor.

j) Significant Employee Presence - No less than 25% of a firm’s total
number of employees are domiciled in San Diego County.
C. SUBCONTRACTOR PARTICIPATION.
1. For the purpose of satisfying subcontracting participation requirements, only

1t tier SLBE-ELBE Subcontractors will be recognized as participants in the
Contract according to the following criteria:

a) For credit to be allowed toward a respective participation level, all
listed SLBE-ELBE firms shall have been certified by the Bid due date.

b) The Subcontractor shall perform a commercially useful function for
credit to be allowed toward subcontractor participation levels. The
Subcontractor shall be required by you to be responsible for the
execution of a distinct element of the Work and shall carry out its
responsibility by actually performing and supervising its own
workforce.

) If the Bidder is seeking the recognition of materials, supplies, or both
towards achieving any mandatory subcontracting participation level,
the Bidder shall indicate on Form AA40 - Named Equipment/Material
Supplier List with the Bid the following:

i. If the materials or supplies are obtained from a SLBE-ELBE
manufacturer, the Bidder will receive 100% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation, a manufacturer
is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies,
articles, or equipment required under the Contract and of the
general character described by the specifications.

ii. If the materials or supplies are obtained from a SLBE-ELBE
supplier, the Bidder will receive 60% of the cost of the
materials or supplies toward SLBE participation. For the
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purposes of counting SLBE-ELBE participation a Supplier is a
firm that owns, operates, or maintains a store, warehouse, or
other establishment in which the materials, supplies, articles
or equipment of the general character described by the
specifications and required under the Contract are bought,
kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a supplier, the firm shall be an
established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or
lease of the products in question. A person may be a supplier
in such bulk items as petroleum products, steel, cement,
gravel, stone, or asphalt without owning, operating, or
maintaining a place of business if the person both owns and
operates distribution equipment for the products. Any
supplementing of the suppliers’ own distribution equipment
shall be by a long-term lease agreement and shall not be on an
ad hoc or contract-by-contract basis.

If the materials or supplies are obtained from a SLBE-ELBE,
which is neither a manufacturer nor a supplier, the entire
amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, fees or
transportation charges for the delivery of materials or supplies
required on a job site will be counted toward SLBE-ELBE
participation, provided the fees are reasonable and not
excessive as compared with fees customarily allowed for
similar services. No portion of the cost of the materials and
supplies themselves will be counted toward SLBE-ELBE
participation.

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards
achieving any mandatory subcontracting participation level, the
Bidder shall indicate it on Form AA35 - List of Subcontractors with the
Bid. The following factors will be evaluated in determining the credit to
be allowed toward the respective participation level:
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The SLBE-ELBE shall be responsible for the management and
supervision of the entire trucking operation for which it is
getting credit on a particular Contract and there shall not be a
contrived arrangement for the purpose of counting SLBE-ELBE
participation.

The SLBE-ELBE shall itself own and operate at least 1 fully
licensed, insured, and operational truck used on the Contract.

The SLBE-ELBE receives credit for the total value of the
transportation services it provides on the Contract using trucks
it owns, insures, and operates using drivers it employs.
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iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm
including an owner-operator who is certified as a SLBE-ELBE.
The SLBE-ELBE who leases trucks from another SLBE-ELBE
receives credit for the total value of the transportation services
the lessee SLBE-ELBE provides on the contract.

V. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE
firm, including an owner-operator. The SLBE-ELBE who leases
trucks from a non-SLBE-ELBE is entitled to credit for the total
value of transportation services provided by non-SLBE-ELBE
lessees not to exceed the value of transportation services
provided by SLBE-ELBE owned trucks on the contract.
Additional participation by non-SLBE-ELBE lessees receive
credit only for the fee or commission it receives as a result of
the lease arrangement.

Vi. A lease shall indicate that the SLBE-ELBE has exclusive use of
and control over the truck. This does not preclude the leased
truck from working for others during the term of the lease with
the consent of the SLBE-ELBE so long as the lease gives the
SLBE-ELBE absolute priority for use of the leased truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

1. Contracts valued at $1,500,000 and above will be considered Major Public
Works Contracts and will include a mandatory Subcontractor participation
requirement for SLBE-ELBE firms.

a) The Bidder shall achieve the mandatory Subcontractor participation
requirement or demonstrate GFE.

b) The Bidders shall indicate the participation on Forms AA35 - List of
Subcontractors and AA40 - Named Equipment/Material Supplier List
as applicable regardless of the dollar value.

) An SLBE-ELBE Bidder may count its own participation toward achieving
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of
the Contract Price.

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be
considered Major Public Works Contracts and will include the mandatory
subcontractor participation requirements described above and the following:

a) 5% bid discount for SLBE-ELBE firms.

b) Non-certified Contractor will receive 5% bid discount if they achieve
the specified mandatory Subcontracting participations.

) Bid discounts shall not apply if the award will result in a total contract
cost of $50,000 in excess of the apparent lowest Bid.

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-

ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.
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e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor
Public Works Contracts and will be awarded through a competitive Bid process
open only to City certified SLBE-ELBE firms. If there are no bidders or no
responsible bidders, the Contract will be made available to all Bidders and will
be subject to requirements listed in items 1 and 2 for Major Public Works
Contracts above.

4, Contracts valued at $500,000 and below will also be considered Minor Public
Works Contracts and will be awarded through a competitive bid process open
only to City certified ELBEs unless there are less than 2 firms available at which
it will be awarded through a competitive process open only to the City certified
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the
Contract will be made available to all Bidders and subject to requirements
listed in items 1 and 2 for Major Public Works Contracts above.

E. JOINT VENTURES.

1. The City may allow for Joint Venture bid discounts on some Contracts.
Contracts that allow for Joint Venture bid discounts will be designated in Bid
documents. A firm that is bidding or competing for City Contracts may partner
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.

2. A Joint Venture shall be between two entities with the same discipline or
license as required by the City. Joint ventures will receive bid discounts
depending on the SLBE or ELBE percentage of participation. To be eligible for
a discount, aJoint Venture Agreement shall be approved by the City at the time
of Bid submittal. The maximum allowable discount shall be 5%. The parties
shall agree to enter in the relationship for the life of the projects.

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the
Joint Venture applications are available upon request to the Contract
Specialist. Each agreement or management plan shall include the following:

a) Detailed explanation of the financial contribution for each partner.
b) List of personnel and equipment used by each partner.
) Detailed breakdown of the responsibilities of each partner.
d) Explanation of how the profits and losses will be distributed.
e) Description of the bonding capacity of each partner.
f) Management or incentive fees available for any one of the partners (if
any).
4, Each Joint Venture partner shall perform a Commercially Useful Function. An

SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE
firm will not be deemed to perform a Commercially Useful Function.
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5. Each Joint Venture partner shall possess licenses appropriate for the discipline
for which a proposal is being submitted. If a Joint Venture is bidding on a single
trade project, at the time of bid submittal, each Joint Venture partner shall
possess the requisite specialty license for that trade bid.

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be
performed. This Work shall be of the similar type of Work the SLBE or ELBE
partner performs in the normal course of its business. The Joint Venture
Participation Form shall specify the Bid items to be performed by each
individual Joint Venture partner. Lump sum Joint Venture participation shall
not be acceptable.

7. Responsibilities of the SLBE or ELBE Joint Venture Partner:

a) The SLBE or ELBE partner shall share in the control, management
responsibilities, risks and profits of the Joint Venture in proportion with
the level of participation in the project.

b) The SLBE or ELBE partner shall perform Work that is commensurate
with its experience.

C) The SLBE or ELBE partner shall use its own employees and equipment
to perform its portion of the Work.

d) The Joint Venture as a whole shall perform Bid items that equal or
exceed 50% of the Contract Price, excluding the cost of manufactured
items, in order to be eligible for a Joint Venture discount.

F. MAINTAINING PARTICIPATION LEVELS.

1. Credit and preference points are earned based on the level of participation
proposed prior to the award of the Contract. Once the Project begins you shall
achieve and maintain the SLBE-ELBE participation levels for which credit and
preference points were earned. You shall maintain the SLBE-ELBE percentages
indicated at the Award of Contract and throughout the Contract Time.

2. If the City modifies the original Scope of Work, you shall make reasonable
efforts to maintain the SLBE-ELBE participation for which creditor preference
points were earned. If participation levels will be reduced, approval shall be
received from the City prior to making changes.

3. You shall notify and obtain written approval from the City in advance of any
reduction in subcontract scope, termination, or substitution for a designated
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach
of the Contract.

4, If you fail to maintain the SLBE-ELBE participation listed at the time the
Contract is awarded and have not received prior approval from the City, the
City may declare you in default and will be considered grounds for debarment
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.
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G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION.

1. Documentation of your subcontracting efforts will be reviewed by EOCP to
verify that you made subcontracting opportunities available to a broad base
of qualified Subcontractors, negotiated in good faith with interested
Subcontractors, and did not reject any bid for unlawful discriminatory reasons.
The EOCP review is based on the federal “Six Good Faith Efforts” model.

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have
had the opportunity to compete for the City's Public Works procurements. The
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE
and SLBE firms:

a) Ensure ELBE firms are made aware of contracting opportunities to the
fullest extent practicable through outreach and recruitment activities.

b) Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for Contracts and establish delivery schedules,
where requirements permit, in a way that encourages and facilitates
participation by SLBE-ELBE firms in the competitive process. This
includes posting solicitations for Bids or proposals to SLBE-ELBE firms
for a minimum of 10 Working Days before the Bid or Proposal due

date.

) Consider in the contracting process whether firms competing for large
Contracts could subcontract with SLBE-ELBE firms.

d) Encourage contracting with a consortium of ELBE-SLBE firms when a
Contract is too large for one of these firms to handle individually.

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory.

f) If you award subcontracts, require your Subcontractors to take the
steps listed above.

H. GOOD FAITH EFFORT DOCUMENTATION.
1. If the specified SLBE-ELBE Subcontractor participation percentages are not

met, you shall submit information necessary to establish that adequate GFEs
were taken to meet the Contract Subcontractor participation percentages. See
the City's document titled “Small Local Business (SLBE) Program,
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT
SUBMITTAL.” The instructions for completing the good faith effort submittal
can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf
l. SUBCONTRACTOR SUBSTITUTION.

1. Evidence of fraud or discrimination in the substitution of Subcontractors will
result in sanctions including assessment of penalty fines, termination of
Contract, or debarment. This section does not replace applicable California
Public Contract Code.
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1.

FALSIFICATION OF SUB-AGREEMENT AND FRAUD.

Falsification or misrepresentation of a sub-agreement as to company name,
Contract amount or actual Work performed by Subcontractors, or any
falsification or fraud on the part your submission of documentation and forms
pursuant to this program, will result in sanctions against you including
assessment of penalty fines, termination of the Contract, or debarment.
Instances of falsification or fraud which are indicative of an attempt by you to
avoid subcontracting with certain categories of Subcontractors on the basis of
race, gender, gender expression, gender identity, religion, national origin,
ethnicity, sexual orientation, age, or disability shall be referred to the Equal
Opportunity Contracting Program'’s Investigative Unit for possible violations of
Article 2, Division 35 of the City Administrative Code, 8822.3501 et seq.
(Nondiscrimination in Contracting).

K. RESOURCES.

1.

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/sibe
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ATTACHMENT D

PREVAILING WAGE
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PREVAILING WAGE

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined
wage rate to become effective upon expiration of the published wage rate and
the predetermined wage rate is on file with the DIR, such predetermined wage
rate shall become effective on the date following the expiration date and shall
apply to this Contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more additional
expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive predetermined
wage rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance of the
Contract.

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online
via the City's web-based Labor Compliance Program. Contractor is responsible for
ensuring its subcontractors submit certified payroll records to the City.

1.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

1.5.  Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this Contract.”

1.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego's Prevailing Wage Unit at
PWDPrevailingWage@sandiego.gov.
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1.9. Contractor and Subcontractor Registration Requirements. This project is
subject to compliance monitoring and enforcement by the DIR. A contractor or
subcontractor shall not be qualified to bid on, be listed in a bid or proposal,
subject to the requirements of section 4104 of the Public Contract Code, or
engage in the performance of any contract for public work, unless currently
registered and qualified to perform public work pursuant to Labor Code section
1725.5 Itis not a violation of this section for an unregistered contractor to submit
a bid that is authorized by Section 7029.1 of the Business and Professions code
or by Section 10164 or 20103.5 of the Public Contract Code, provided the
contractor is registered to perform public work pursuant to Section 1725.5 at the
time the contract is awarded.

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not
registered pursuant to Labor Code section 1725.5 in response to a
solicitation shall not be grounds for filing a bid protest or grounds for
considering the bid non-responsive provided that any of the following
apply: (1) the subcontractor is registered prior to bid opening; (2) within
twenty-four hours after the bid opening, the subcontractor is registered
and has paid the penalty registration fee specified in Labor Code section
1725.5; or (3) the subcontractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that
he or she has verified that all subcontractors used on this public work
project are registered with the DIR in compliance with Labor Code
sections 1771.1 and 1725.5, and Contractor shall provide proof of
registration for themselves and all listed subcontractors to the City at the
time of bid or proposal due date or upon request.

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of
any public work contract without having been registered in violation of Labor
Code sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a
stop order prohibiting the use of the unregistered contractors or unregistered
subcontractor(s) on ALL public works until the unregistered contractor or
unregistered subcontractor(s) is registered. Failure to observe a stop order is a
misdemeanor.

1.11. List of all Subcontractors. The Contractor shall provide the list of
subcontractors (regardless of tier), along with their DIR registration numbers,
utilized on this Contract prior to any work being performed; and the Contractor
shall provide a complete list of all subcontractors with each invoice. Additionally,
Contractor shall provide the City with a complete list of all subcontractors
(regardless of tier) utilized on this contract within ten working days of the
completion of the contract, along with their DIR registration numbers. The City
shall withhold final payment to Construction Management Professional until at
least thirty (30) days after this information is provided to the City.
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1.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

1.12.1. Registration. The Contractor will not be required to register with the DIR for
small projects. (Labor Code section 1771.1).

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but will
not be required to be submitted online with the DIR directly. The Contractor
will need to keep those records for at least three years following the
completion of the Contract. (Labor Code section 1771.4).

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 1.11. above. (Labor code section
1773.3).
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ATTACHMENT E

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK?").

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), including the following:

a) General Provisions (A) for all Construction Contracts.

SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND
SYMBOLS

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK":

To item 47, “Holiday”, ADD the following;:

Holiday Observed On

Juneteenth June 19

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the
following:

Normal Working Hours: Normal Working Hours shall be 8:30 AM to 3:30 PM,
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are
excluded. Unless otherwise specified on the Traffic Control Permits.

Working Night (Night Work): Night Work shall be 9:00 PM to 5:00 AM, Sunday
through Thursday, Inclusive.

SECTION 2 - SCOPE OF THE WORK

2-7 CHANGES INITIATED BY THE AGENCY.

2-7.1 General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:
1. The project consists of several street segments throughout the City of San

Diego as shown in Appendix E - Location Maps. The Engineer may substitute
specific street segments for asphalt overlay or slurry seal due to roadway
conditions, utility or construction conflicts or urgent community needs. The
Engineer will provide notice of the change in writing. The Engineer may
substitute street segments with other street segments within the same
geographical areas as shown in Appendix ] - Estimated Asphalt
Construction Quantities, with no additional mobilization costs. The Engineer
will adjust the locations provided in the Contract Documents as needed.
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2. The Engineer may identify locations to be done ahead of the Contractor’'s
schedule with a 30-day written notification so that curb ramps could be done
ahead of the paving at no cost to the City.

3. The Bid quantities in the Appendices are estimates based on a street
assessment survey. The Bid quantities are for estimating purposes only and
will likely vary due to continued deterioration of the streets, such as streets
quantified as having no cubic yards of Excavation for digout repair, may in fact
need a digout repair (see 301-1.6).

4, The Engineer may identify the paving work to be completed ahead of the curb
ramps in certain locations earlier than the time shown on the Schedule with a
30-day written notification. See Section 301-1.7 (9) for compensation.

SECTION 3 - CONTROL OF THE WORK

3-2 SELF-PERFORMANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE
with the following;:

1. You shall perform, with your own organization, Contract Work amounting to
at least 50% of the Base Bid.

34 AUTHORITY OF THE BOARD AND THE ENGINEER. To the “WHITEBOOK”, ADD the
following:
4, See Appendix S - Sample Contractor Performance Evaluation (CPE) Form.
3-7.6.1 Use of Computer Aided Drafting and Design. To the "WHITEBOOK”, Item 1, DELETE

in its entirety and SUBSTITUTE the following:

1. Use AutoCAD for the preparation of Plans and As-Built drawings in accordance
with the City's CADD Standards.

3-8.7 Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK", ADD the following:
7. The establishment and implementation of a Quality Control Plan (QCP), as
defined in the standard specifications, shall be required for this Contract.
8. The QCP shall include a sample Daily Quality Control Inspection report. See
example in Appendix | - Contractor’'s Daily Quality Control Inspection
Report.
9. Additions and Alterations to the Contractor’s Quality Control Plan may be

requested at the discretion of the Engineer. The request for Additions and
Alterations to the Contractor's Quality Control Plan will be made to the
Contractor in writing by the Engineer. Submission of Additions and Alterations
to The Contractor's Quality Control Plan shall be submitted within 5 working
days from the date the request for Additions and Alterations is made by the
Engineer.

10. Additions and Alterations to the Contractor's Quality Control Plan shall be
subject to approval by the Engineer.
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11. The Contractor shall ensure that all Items of Work, regardless of their inclusion
in or omission from the Contractors Quality Control Plan, conform to the
Contract Documents.

12. The Contractor's Quality Control Plan shall be subject to approval by the
Engineer.

13. Payment for the Contractor’'s Quality Control Plan and all testing associated
with it shall be included in the Contract Price.

14, No Additional Payment shall be made for Additions and Alterations to the
Contractor’s Quality Control Plan.

3-8.7.7 Payment. To the “WHITEBOOK", Item 1, DELETE in its entirety and SUBSTITUTE with
the following:

1. The payment for preparation, submittal, implementation, testing and
maintenance of the Quality Control Plan in accordance with the Contract
Documents shall be included in the Contract Price.

3-9 TECHNICAL STUDIES AND SUBSURFACE DATA. To the “WHITEBOOK”, ADD the
following:

5. In preparation of the Contract Documents, the designer has relied upon the
following reports of explorations and tests at the Work Site:

a) Pavement Coring Report dated November 29, 2024
For the report listed above refer to Appendix P - Pavement Coring Report
3-121 General. To the “WHITEBOOK”, ADD the following:
3. You shall sweep all paved areas within the Work site and all paved haul routes
as specified below:
a) Every Friday on a weekly basis.
b) 1 Working Day prior to each rain event.
) As directed by the Engineer.
If these requirements would require you to sweep on a Holiday or Weekend,
then you shall sweep the next available Working Day prior to that Holiday or
Weekend.
3-13.1.1 Requirements Before Requesting Substantial Completion. To the “WHITEBOOK”,

ADD the following:

2. Complete Intermediate Project Walk-through and Punchlist procedure for all
project areas as defined in the project schedule and approved by the Engineer.

ADD:
3-13.1.3 Intermediate Project Walk-through and Punchlist Procedure.

1. When you consider that the Work and Services are complete for a Project Area,
notify the Engineer in writing that the Project Area is complete and request
that you and the Engineer perform a Walk-through for the generation of an
Area Punchlist. You shall notify the Engineer at least 7 Working Days in
advance of the Walk-through.
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2. The Engineer will first determine if the Project Area is ready for an
Intermediate Project Walk-through by verifying whether you have completed
all items as required by 3-13.1.1, “Requirements Before Requesting a Walk-
through” for the Project Area.

3. The Engineer shall facilitate the Intermediate Project Walk-through.

4, You shall make Plans, specifications, and technical data, such as submittals
and equipment manuals, test results, documentation of completed work
available to the Engineer. You will not be present during the Asset Managing
Department Walkthrough unless directed by the Engineer.

5. The Engineer will provide you with a Punchlist within an estimated 30 Working
Days after the date of the Intermediate Project Walk-through and submit it to
you. The City shall not provide a preliminary Project Area Punchlist.

6. The Engineer may require more than 30 Working Days to complete a punch
list for the Intermediate Project Walk-through. No additional time or
compensation will be provided for the generation of the punchlist for the
intermediate project walk-through.

7. If the Engineer finds that the Project Area is not substantially complete as
defined herein, the Engineer will terminate the Intermediate Project
Walkthrough and notify you in writing.

8. If, at any time during the Engineer’s evaluation of the corrective Work required
by the Project Area Punchlist, the Engineer discovers that additional corrective
Work is required, the Engineer may include that corrective Work in the Project
Area Punchlist. You shall remain solely responsible for the Project Site until the
Project is completely operational, all Punchlist items, including Project Area
Punchlist items have been corrected, and all operation and maintenance
manuals have been accepted by the City.

9. The Engineer shall meet with you when all Project Area Punchlist items are
corrected. You shall work diligently to complete all punchlist items within 30
working days after the Engineer provides the Punchlist. If you take longer than
30 Working Days to complete the corrective Work for a Project Area, the
Project Area shall be subject to re-evaluation. No additional time or
compensation will be provided for the completion of the
punchlist/remediation request from the Asset Managing Department.

10. When a comment from the walkthrough is Disputed, you shall submit in
writing justification for the dispute within 15 days of receiving the punchlist.
3-13.2 Acceptance. To the “WHITEBOOK", ADD the following:
6. The project will not be accepted in phases.
3-13.3 Warranty. To the “WHITEBOOK", DELETE Item 1 in its entirety and SUBSTITUTE with

the following:

1. You shall warranty and repair all defective materials and workmanship for a
period of 1 year. This call back warranty period shall start on the date the Work
was accepted by the City.
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3-15.3 Coordination. To the “WHITEBOOK”, ADD the following:

2. Other adjacent City projects are scheduled for construction for the same time
period in the vicinity of Clairemont Mesa, Linda Vista, and Peninsula. See
Appendix F - Project Coordination Maps for the approximate location.
Coordinate the Work with the adjacent projects as listed below:

a) Miton St @ Morena Blvd, S16027 Morena Pipeline, Project Manager is
Doran Aivati, Phone No. 858-614-4513.

b) Napier St @ Eriest St, B19024 Bay Park Improv 1, Project Manager is
Regan Owen, Phone No. 619-533-5205.

) Burgener Blvd @ Milton St, B22135 Milton St Burgener Blvd Curb Ext,
Project Manager is Chun Yu Chan, Phone No. 619-533-7416.

d) Burgener Blvd @ Lister St & Milton St, B24011 AC Overlay Group 2401,
Construction Manager is Sonia Salugo, Phone No. 619-323-6908.

e) Linda Vista Rd, B22107 Morena Pipeline, Project Manager is Doran
Aivati, Phone No. 858-614-4513.

f) Atlast St, B20034 Clairemont Mesa East Improv 4, Project Manager is
Nazie Mansury, Phone No. 619-533-3754.

g) Ulric St @ David St, B24053 Linda Vista Improv 1, Project Manager is
Roberto VejarParra, Phone No. 619-533-5402.

h) Ulric St @ Fashion Hills Blvd, S00851 SR163/Friars Road, Construction
Manager David Nuno, Phone No. 858-463-8341.

i) Jarvis St @ Scott St, B22092 Roseville/Fleet Ridge Improv 1, Project
Manager is Mehrnaz Zare Afifi, Phone No. 619-533-4656.
j) Whitey St, BO0373 Sewer and AC Water Group 763 (P), Construction

Manager Sal Younan, Phone no. 858-495-7987.
SECTION 4 - CONTROL OF MATERIALS
4-6 TRADE NAMES. To the “WHITEBOOK", ADD the following:

|II

11. You shall submit your list of proposed substitutions for an “equal” item no
later than 5 Working Days after the issuance of the Notice of Intent to
Award and on the City’s Product Submittal Form available at:

https://www.sandiego.gov/ecp/edocref/
SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES

5-3.3 Payroll Records. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with
the following:

1. You and your Subcontractors shall submit weekly certified payrolls, including
a Statement of Compliance signed under penalty of perjury, reflecting the
wages of all employees engaged in the Work, utilizing the City's designated
web-based contract and labor compliance software.
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2. You and your Subcontractors shall submit the following Labor Compliance
required documents to the OLSE;

a) City of San Diego Labor Compliance Authorized Signatory Form;
b) City of San Diego List of Trades and Crafts;

) Labor Compliance Checklist;

d) Fringe Benefit Statement;

e) DAS 140 Form & Transmittal Confirmation;

f) DAS 142 & Transmittal Confirmation;

g) State & Federal Apprentice Certifications;

h) Payroll Confirmations (as requested per CCR 16432); and

i) Other Deduction Forms (letter or documentation relating to
nonstandard deductions);

3. You and your Subcontractors shall submit the following PLA and Labor
Compliance required documents utilizing the City's designated web-based
contract and labor compliance software program:

a) Letter of Assent (PLA Attachment B);
b) Workforce Dispatch Request Form;

c) Contractor Core Workforce Form [if required];

d) Monthly Proof of Fringe Benefit Payments to Union Trust;

e) Certified Payroll Report (Performance Report with Statement of
Compliance, Non-Performance Reports);

f) Jobs Coordinator Designation Form; and

g) For all dispatched workers, identify the following: race, ethnicity,

gender, permanent residence zip code, construction project hours
worked, apprenticeship program affiliation, trade classification, and
union affiliation.

5-4 INSURANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
5-4 INSURANCE.
1. The insurance provisions herein shall not be construed to limit your indemnity
and defense duties set forth in the Contract.
5-4.1 Policies and Procedures.
1. You shall procure the insurance described below, at your sole cost and

expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection with
the performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.
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You shall maintain this insurance as required by this Contract and at all times
thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your duties under the Contract, including your
indemnity obligations, are not limited to the insurance coverage required by
this Contract.

If you maintain broader coverage or higher limits than the minimums shown
below, City requires and shall be entitled to the broader coverage or the higher
limits maintained by you. Any available insurance proceeds in excess of the
specified minimum limits of insurance and coverage shall be available to City.

Your payment for insurance shall be included in the Contract Price you bid.
You are not entitled to any additional payment from the City to cover your
insurance, unless the City specifically agrees to payment in writing. Do not
begin any Work under this Contract or allow any Subcontractors to begin work,
until you have provided, and the City has approved, all required insurance.

Policies of insurance shall provide that the City is entitled to 30 days advance
written notice of cancellation or non-renewal of the policy or 10 days advance
written notice for cancellation due to non-payment of premium. Maintenance
of specified insurance coverage is a material element of the Contract. Your
failure to maintain or renew coverage and to provide evidence of renewal
during the term of the Contract may be treated by the City as a material breach
of the Contract.

5-4.2 Types of Insurance.

5-4.2.1 General Liability Insurance.

1.
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Commercial General Liability Insurance shall be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability
Other than Products/Completed Operations $10,000,000
Products/Completed Operations Aggregate Limit ~ $10,000,000
Personal Injury Limit $5,000,000

Each Occurrence $5,000,000
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5-4.2.2 Commercial Automobile Liability Insurance.

1. You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles

(“Any Auto”).
2. All costs of defense shall be outside the limits of the policy.
5-4.2.3 Workers' Compensation Insurance and Employers Liability Insurance.
1. In accordance with the provisions of California Labor Code section 3700, you

shall provide, at your expense, Workers' Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers' compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as
required by the state of California, and Employer's Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

3. By signing and returning the Contract, you certify that you are aware of the
provisions of California's Workers' Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers’ compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work..

5-4.2.4 Contractors Pollution Liability Insurance.

1. You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain Contractors
Pollution Liability Insurance applicable to the Work being performed, with a
limit no less than $2,000,000 per claim or occurrence and $4,000,000
aggregate per policy period of one year.

2. All costs of defense shall be outside the limits of the policy.

You shall obtain written approval from the City for any insurance provided by
your Subcontractor instead of you.

4, For approval of a substitution of your Subcontractor’s insurance, you shall
certify that all activities for which the Contractors Pollution Liability Insurance
will provide coverage will be performed exclusively by the Subcontractor
providing the insurance. The deductible shall not exceed $25,000 per claim
unless the City has provided prior, written approval.

5. Occurrence based policies shall be procured before the Work commences.
Claims Made policies shall be procured before the Work commences, shall be
maintained for the Contract Time, and shall include a 12-month extended
Claims Discovery Period applicable to this contract or the existing policy or
policies that shall continue to be maintained for 12 months after the
completion of the Work without advancing the retroactive date.
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5-4.2.5 Contractors Hazardous Transporters Pollution Liability Insurance.

1.

You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain Contractors
Hazardous Transporters Pollution Liability Insurance, including contractual
liability coverage to cover liability arising out of transportation of hazardous or
toxic, materials, substances, or any other pollutants by you or any
Subcontractor in an amount no less than $2,000,000 limit per occurrence and
$4,000,000 aggregate per policy period of one year.

All costs of defense shall be outside the limits of the policy.

You shall obtain written approval from the City from any insurance provided
by a Subcontractor instead of you.

To obtain City approval of a Subcontractor's insurance coverage in lieu of the
Contractor’s insurance, the Contractor shall certify that all activities under the
Contractor's Hazardous Transporters Pollution Liability Insurance will be
performed exclusively by the Subcontractor providing the insurance. The
deductible shall not exceed $25,000 per claim without prior approval of the
City.

Occurrence based policies shall be procured before the Work commences.
Claims Made policies shall be procured before the Work commences, shall be
maintained for the duration of this contract, and shall include a 12-month
extended Claims Discovery Period applicable to this Contract or the existing
policy or policies that shall continue to be maintained for 12 months after the
completion of the Work under this Contract without advancing the retroactive
date.

5-4.2.8 Architects and Engineers Professional Insurance (Errors and Omissions
Insurance).

1.

AC Overlay Groups 2514
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For Contracts with required engineering services, including Design-Build and
preparation of engineered Traffic Control Plans (TCP) by you, you shall keep or
require all of your employees and Subcontractors, who provide professional
engineering services under Contract, to provide to the City proof of
Professional Liability coverage with a limit of no less than $1,000,000 per claim
and $2,000,000 aggregate per policy period of one year.

You shall ensure the following:

a) The policy retroactive date is on or before the date of commencement
of the Project.

b) The policy will be maintained in force for a period of three years after
completion of the Project or termination of the Contract, whichever
occurs last. You agree that, for the time period specified above, there
will be no changes or endorsements to the policy that affect the
specified coverage.

If professional engineering services are to be provided solely by the
Subcontractor, you shall:

1 Certify this to the City in writing, and
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5-4.3

5-4.3.1

5-4.4

5-4.5
5-4.5.1
5-4.5.1.1

5-4.5.1.2

2 Agree in writing to require the Subcontractor to procure Professional
Liability coverage in accordance with the requirements set forth here.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract shall be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI" by A.M. Best Company,
that are authorized by the California Insurance Commissioner to do business in the
state of California, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the state of
California and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described in this
Contract.

Evidence of Insurance. You shall furnish the City with original Certificates of
Insurance, including all required amendatory endorsements (or copies of the
applicable policy language effecting coverage required by this clause), prior to your
commencement of Work under this Contract. In addition, The City reserves the right
to require complete, certified copies of all required insurance policies, including
endorsements, required by these specifications, at any time.

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

1. Ongoing operations performed by you or on your behalf,
2. your products,

3. your work, e.g., your completed operations performed by you on your behalf,
or

4, premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.
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5-4.5.1.3

5-4.5.2

5-4.5.2.1

5-4.5.3

5-4.5.3.1

5-4.5.3.2

5-4.5.3.3

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Workers’' Compensation Insurance and Employers Liability Insurance.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

Contractors Pollution Liability Insurance Endorsements.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

1. Ongoing operations performed by you or on your behalf,
2. your products,

3. your work, e.g., your completed operations performed by you on your behalf,
or

4, premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

Severability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies shall provide that your insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and shall provide cross-liability coverage.
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5-4.5.4 Contractors Hazardous Transporters Pollution Liability Insurance
Endorsements.

5-4.5.4.1 Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

1. Ongoing operations performed by you or on your behalf,
2. your products,
3. your work, e.g., your completed operations performed by you on your behalf,
or
4, premises owned, leased, controlled, or used by you.
5-4.5.4.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed

to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

5-4.5.4.3 Severability of Interest. For Contractors Hazardous Transporters Pollution Liability
Insurance, the policy or policies shall provide that your insurance shall apply
separately to each insured against whom claim is made or suit is brought, except with
respect to the limits of the insurer's liability, and shall provide cross-liability coverage.

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The
City may require you to purchase coverage with a lower retention or provide proof of
ability to pay losses and related investigations, claim administration, and defense
expenses within the retention. The policy language shall provide, or be endorsed to
provide, that the self-insured retention may be satisfied by either the named insured
or City.

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles, and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer, but not required by this Contract.

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to
any material change to the policies of insurance provided under this Contract. This
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies, including, all endorsements.
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5-10.2.1 Public Notice by Contractor. To the "WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following;:

5-10.2.1 Public Notice by Contractor.

1.

AC Overlay Groups 2514
K-26-2404-DBB-3

Post Project Identification Signs in accordance with 3-11.2, “Project
Identification Signs".

No less than 5 and no more than 10 Working Days in advance of Project
construction activities and utility service interruptions, you shall notify all
critical facilities, businesses, institutions, property owners, residents, or any
other impacted stakeholders within a minimum 300-foot (90 m) radius of the
Project i.e.,, work area and any other affected areas as shown on the
“Notification of Planned Water Shutdown” when you perform the Work.

The notification process must be repeated for delays and long pauses in
construction activities. Verbal and written notifications, such as door hangers,
shall be sent to critical facilities (including but not limited to police stations, fire
stations, hospitals, and schools). A copy of written notifications sent to any
critical facility shall also be sent to the Engineer.

You shall keep records of the people contacted, along with the dates of
notification, and shall provide the record e.g., time-stamped pictures of the
notices, to the Engineer upon request. You shall identify all other critical
facilities that need to be notified.

Verbal and written notifications shall also include specific impacts from the
construction of the City facilities, e.g., fire hydrants, air vacuum and blow-off
devices, pedestrian ramps, and sidewalks, e.g., the loss of parking, access, and
impact to private property, e.g., landscaping.

Furnish and distribute public notices in the form of door hangers using the
City's format to all occupants and/or property owners along streets and all
critical facilities such as police stations, fire stations, hospitals, and schools.

Where Work is to be performed at least 5 and at most 10 Working Days before
starting construction, survey activities, or impacting the community as
approved by the Engineer.

Within 5 Working Days of the completion or pausing of your construction
activities where Work was performed, you shall distribute public notices in the
form of door hangers, which outline the anticipated dates of Asphalt
Resurfacing, Slurry Seal, Sidewalk, or Curb Ramp Work. Upon resuming
construction activities, you shall redistribute door hangers.

“No Parking” signs shall be placed 72 hours before the scheduled construction
activities and must include the name and phone number of the Contractor.
The Contractor shall document the placement of the signs with time-stamped
pictures.
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10.

11.

12.
13.

14,

15.

16.

17.

Leave the door hanger notices on or at the front door of each dwelling and
apartment unit and at each commercial building tenant abutting each street
block segment.

Where the front doors of apartment units are inaccessible or occupants are
unavailable, distribute the door hanger notices to the apartment manager or
security officer and leave your contact information, such as business cards.

Provide time-stamped pictures of the notices to the Engineer.

Door Hanger Material: You shall use Blanks/USA brand, Item Number
DH)5B6WH, 1% inch (31.8 mm) Holes (removed), 2-up Jumbo Door Hanger in
Bristol White, or approved equal.

Door hangers shall include the funding source if project is funded in part by
State Gas Tax Revenue (SB1).

Mailed Notice Material: You shall use Cougar by Domtar, Item Number 2834,
or approved equal.

For all Work on private property, contact each owner and occupant individually
a minimum of 15 Working Days before the Work. If the Work has been delayed,
re-notify owners and occupants of the new Work schedule, as directed by the
Engineer.

A sample of public notices will be included in the Contract.

5-10.3 Exclusive Community Liaison Services. To the “WHITEBOOK", ADD the following:

2.

ADD:

You shall retain an Exclusive Community Liaison for the Project that shall
implement Work in accordance with the specifications described in 5-10.2
“Community Outreach Services” and 5-10.3 “Exclusive Community Liaison
Services”.

5-10.3.2 Weekly Updates Recipients.

1.

Submit a weekly correspondence with updates, traffic control issues and
locations, lane closures, and any other pertinent information (with additional
contact names given during award process) to the following recipients:

Janice Jaro, Senior Engineer, JJaro@sandiego.gov

Amanda Mansour, Project Manager, AMansour@sandiego.gov

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

6-1.1 Construction Schedule. To the “WHITEBOOK”, Item 1, subitem h), DELETE in its
entirety and SUBSTITUTE with the following:

h)

AC Overlay Groups 2514
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Your Schedule shall include a minimum of 52 Working Days between
Substantial Completion and Acceptance. 7 Working Days are reserved for the
Engineer to schedule and conduct a Walk-through inspection and 15 Working
Days are reserved for the generation of the Punchlist. You shall Work diligently
to complete all Punchlist items within 30 Working Days after the Engineer
provides the Punchlist.
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To the “WHITEBOOK", ADD the following:

3. The Schedule shall clearly identify the Substantial Completion as a critical
milestone activity.

4. Contracts with Paving Activities:
a. The Schedule shall show a breakdown of Work into Phases. The phases

shall include work within geographically common areas designated as
Project Areas. The schedule shall show the division of the Work into
Project Areas and show paving activities by phase in each Project Area.

b. For linear projects, project areas and paving phases shall not exceed
one mile.
C. The Engineer may identify the Work in certain locations to be

scheduled earlier than the time shown in the Schedule with a 30-day
written notification to ensure curb ramps are constructed ahead of the
paving at no cost to the City.

d. The Schedule shall include and identify for each Project Area the
Substantial Completion date.

e. You shall work diligently to complete Punchlist items within 30
Working Days after the Engineer provides the Punchlist. No additional
Working Days shall be added to the Contract Time for the completion
of the intermediate project area inspection.

f. For paving only contracts, paving shall commence no later than 30
days after the Notice to Proceed.

g. Using a City approved format and on a weekly basis, provide a 3-week
look-ahead paving schedule that identifies street segments to be
resurfaced. The information to be provided includes but may not be

limited to:
) Project Title
J Street Name
o Street ID #
) From Intersection
o To Intersection
) Length
o Completion Date
) Council District #
h. The Engineer may identify the paving work to be completed ahead of

the curb ramps in certain locations earlier than the time shown on the
Schedule with a 30-day written notification. See Section 301-1.7 (9) for
compensation.
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5. Refer to the Sample City Invoice in Appendix D - Sample City Invoice and
use the format shown.

6-1.1.2 Contracts More Than $500,000 In Value. To the “WHITEBOOK”", item 4, subitem d),

DELETE in its entirety and SUBSTITUTE with the following:

d) Construction activities including submittal review, operation checks, plant
establishment period, final Walk-through, Punchlist generation, and
completion of Punchlist items.

6-1.3 Work Outside Normal Working Hours. To the “WHITEBOOK", ADD the following:

4, The Locations requiring night work are:

a. Canon Street
b. Linda Vista Rd
C. Ulric St
d. Morena Blvd
6-1.3.1 Payment. To the “WHITEBOOK", ADD the following:

2. The payment for any work outside normal working hours, including weekend

work and night work, shall be included in the Contract Price.
6-2.1 Moratoriums. To the “WHITEBOOK", ADD the following:

4, Do not Work in the areas where there is currently a moratorium issued by the
City. The areas subject to moratorium - See Appendix Q - Pavement
Moratorium Maps

6-3.1 General. To the "WHITEBOOK", item 3, subitem d, DELETE in its entirety and

SUBSTITUTE with the following:

d) 30 Calendar Days for full depth asphalt final mill and resurfacing work
required per SDG-107 , “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation".

ADD:
6-6.1.1 Environmental Document.

1. The City of San Diego has prepared a Notice of Exemption for AC Overlay
Group 2514, Project No. B-25052.02.06, as referenced in the Contract
Appendix. You shall comply with all requirements of the Notice of Exemption
as set forth in Appendix A .

2. Compliance with the City's environmental document shall be included in the
Contract Price.
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6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK", item 2, DELETE in its entirety and
SUBSTITUTE with the following:

2. The execution of the Contract shall constitute agreement between you and the City
that the liquidated damage amount described in the table below is the value of the
damage caused by your failure to complete the Work within the allotted time. Such
sum shall not be construed as a penalty and may be deducted from your payments
if such delay occurs.

Contract Value Liquidated Damages Daily
Amount

Less than $200,001 $1,000
$200,001 to $500,000 $1,500
$500,001 to $1,000,000 $2,000
$1,000,001 to $2,000,000 $2,500
$2,000,001 to $5,000,000 $3,000
$5,000,001 to $10,000,000 $5,500
$10,000,001 to $20,000,000 $6,500
Greater Than $20,000,000 $7,000

SECTION 7 - MEASUREMENT AND PAYMENT
7-3.2.1 Application for Progress Payment. To the “WHITEBOOK", ADD the following:

6. The City shall not pay progress or partial payments until you submit to the
Engineer the calculations for the Oil Price Index Fluctuations in accordance
with Section 7-3.11. It is solely your responsibility to prepare and submit this
calculation on a monthly basis.

7-3.2.21 Progress Payment for Pipelines. To the "WHITEBOOK", item 4, DELETE in its entirety
and SUBSTITUTE with the following:

4, In asphalt-surfaced streets, the City shall pay 15% for hydrostatic and bacterial
testing, Wayneball and Mandrelling (where necessary), for water and sewer
utility constructions respectively, and operational testing for storm drains,
including the trench cap and cleanup. The City shall pay the remaining 5% after
completing the asphalt wearing surface, Trench Capping per SDG-107
“Pavement Restoration for Asphalt Concrete Surfaced Streets - Major
Excavation", and final cleanup.
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7-3.8 Eliminated Items. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with
the following;:

1. Should any Bid Items, except Bid Items listed in item 2 of this section, be
eliminated in its entirety, payment will be made to the Contractor for its actual
costs incurred in connection with the eliminated item prior to notification in
writing from the Engineer so stating its elimination.

2. If eliminated in their entirety, no payment will be made for actual costs
incurred in connection with the following eliminated items:

a) “Asphalt Pavement Restoration (Concrete Flatwork)”
7-3.9 Field Orders. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1. If the cumulative total of Field Order items of Work does not exceed the “Field
Orders” Bid Item, the City shall pay those Field Orders as shown below:

TABLE 7-3.9
FIELD ORDER LIMITS
Contract Price Maximum Each Field Order
Work Amount

Less than $1,000,001 $10,000

$1,000,001 to $5,000,000 $20,000

$5,000,001 to $10,000,000 $25,000
$10,000,001 to $30,000,000 $40,000
Greater than $30,000,000 $70,000

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK",

ADD the following:

5. This Contract is subject to the provisions of The “WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.

SECTION 203 - BITUMINOUS MATERIALS
203-6.1 General. To the “WHITEBOOK” and "GREENBOOK", DELETE in its entirety and

SUBSTITUTE with the following:

203-6.1 General. Asphalt concrete shall be the product of mixing mineral aggregate and
reclaimed asphalt pavement (RAP) with asphalt binder at a central mixing plant.

When specified in the Special Provisions, asphalt concrete may be produced using a

warm mix asphalt (WMA) technology.
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203-6.2.1

203-6.2.2

203-6.2.3

203-6.2.5.1

Unless otherwise specified in the Special Provisions or shown on the Plans, asphalt
concrete mixtures shall conform to 203-6.4.

If the asphalt concrete mixture contains more than 15% RAP, refer to Caltrans
Standard Specifications Section 39, “Asphalt Concrete” for “Materials” and
“Construction” requirements only unless specified otherwise in these (1)
Supplementary Special Provisions, (2) The WHITEBOOK, and (3) The GREENBOOK in
that order of precedence. Replace all references to actions by the “Department” with
actions by the “City.”

Asphalt Binder. To the "GREENBOOK", ADD the following:

Unless otherwise specified, for mixtures containing 15 percent or less RAP, the
performance grade of the virgin asphalt binder shall be the grade specified in the
Special Provisions with the upper and lower temperature classification of Performance
Grade (PG) 64-10.

For mixtures containing greater than 15 percent and not exceeding 25 percent RAP,
the performance grade of the virgin binder shall be the grade specified in the Special
Provisions with the upper and lower temperature classification of PG 58-16.

For mixtures containing greater than 25 percent RAP, the performance grade of the
asphalt binder shall be determined based on viscosity and blending charts developed
in accordance with AASHTO M323.

Rock Products for Asphalt Concrete Mixtures. To the "GREENBOOK", ADD the
following:

Aggregates must be clean and free from deleterious substances. The aggregates for
a leveling course must comply with the gradation specifications for Type A HMA in
Caltrans Standard Specification Section 39-2.02B.

Rock Products for Type IlIl Asphalt Concrete Mixtures. To the "GREENBOOK", ADD
the following:

Aggregate gradation must be determined before the addition of asphalt binder and
must include supplemental fine aggregates. Test for aggregate gradation under
AASHTO T 27. Do not wash the coarse aggregate. Wash the fine aggregate only. Use a
mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for each
coarse and fine aggregate portion. Choose a TV within the TV limits shown in the
tables titled "Aggregate Gradations." Gradations are based on nominal maximum
aggregate size.

General. To the "GREENBOOK", ADD the following:

RAP shall be defined as asphalt concrete pavement that has been processed to a
maximum of 1 inch (25 mm) in size and is free of contaminants. RAP may be
substituted for part of the virgin aggregate in a quantity up to the lowest level allowed
in the Caltrans Standard Specifications by dry weight of the combined aggregates.

Unless otherwise specified, RAP may be substituted for part of the virgin aggregate at
or above the level allowed in the Caltrans Standard Specifications; currently, 25
percent by dry weight of the combined aggregates.
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203-6.2.5.2

203-6.2.5.3

203-6.2.5.3

203-6.2.5.4

RAP Stockpiles. To the "GREENBOOK", ADD the following:

Fractionated RAP stockpiles shall be isolated from other materials. Fractionated RAP
shall be stored in conical or longitudinal stockpiles. Fractionated RAP shall not be
agglomerated or be allowed to congeal.

Fractionation. To the "GREENBOOK". DELETE in its entirety and SUBSTITUTE with the
following:

Fractionation. Fractionation is the processing of RAP into 2 or more sizes. For RAP
substitution of 15 percent or less, fractionation is not required. For RAP substitution
greater than 15 percent, RAP shall be fractionated into 2 sizes conforming to the
requirements shown in Table 203-6.2.5.3. The RAP stockpile fractionation gradation
shall conform to the requirements shown in Table 203-6.2.5.3.

Table 203-6.2.5.3

Size Test Method Requirement
Coarse (% passing the 1-inch sieve) California Test 2022 100

Fine (% passing the 3/8-inch sieve) California Test 2022 98-100

aMaximum mechanical shaking time is 10 minutes.

If RAP is from multiple sources, the RAP shall be thoroughly and completely blended
before fractionating.

The coarse fractionated stockpile, the fine fractionated stockpile, or a combination of
the coarse and fine fractionated stockpile may be used.

Testing. To the "GREENBOOK", ADD the following:

The mix design RAP stockpile shall be sampled and tested in accordance with
California Test 384. The average shall be reported on the mix design submittal. When
the mix design RAP stockpile is augmented, RAP used to augment the stockpile shall
be sampled at a minimum frequency of 1 sample per 500 tons in accordance with
California Test 384 before augmenting. Each sample shall be tested to determine the
uncorrected binder content in accordance with AASHTO T 308. The same ignition oven
shall determine the uncorrected asphalt binder content reported on the mix design
submittal.

The augmented RAP sample, when tested under AASHTO T 209, shall be within + 0.06
of the average maximum specific gravity reported on the mix design submittal.

For startup of a project:

1. Less than 5,000 tons of a QC test from another City approved submittal from
the same plant within the last 90 days may be submitted for review.
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203-6.2.5.5

For greater than 5,000 tons the following QC test must be completed and

submitted to the Engineer:

Quality Characteristic

Test Method

Asphalt binder content

AASHTO T 308, Method A

HMA moisture content

AASHTO T 329

Combined Aggregate Gradation

California Test 384

Combined Aggregate Sand equivalent

California Test 217 or ASTM D2419

Combined Aggregate Moisture
content

AASHTO T 255

Air voids content

AASHTO T 269

Voids in mineral aggregate

MS-2 Asphalt mixture volumetrics

Dust proportion

MS-2 Asphalt mixture volumetrics

Hveem Stability

MS-2 and OBC CT 367

Hamburg wheel track

AASHTO T 324 (modified)

Gyration Compaction

AASHTO T 312

During production, RAP QC testing shall be sampled twice daily and the
following additional tests shall be performed with the minimum frequency:

Quality Test Method Minimum Frequency
Characteristic
Asphalt binder | AASHTO T 308, Method A 1 per day with a
content minimum of 500 tons
Aggregate Gradation - | California Test 384 1 per day with a
combined with RAP minimum of 100 tons
Aggregate Sand | California Test 217 or ASTM | 1 per day with a
equivalency D2419 minimum of 100 tons
Aggregate Moisture | AASHTO T 255 1 per day with a
content minimum of 100 tons

Hveem Stability

MS-2 and OBC CT 367

1 per day with a
minimum of 100 tons

Hamburg wheel track

AASHTO T 324 (modified)

1 per 5,000 tons or 1 per
project, whichever is
greater

Nuclear gauge density

California Test 375

1 per 50 tons

Quality. To the "GREENBOOK", ADD the following:

For RAP content higher than 15% in HMA, refer to Sections 39-2.01, “General”; 39-2.02,
“Type A Hot Mix Asphalt,” and 39-2.03, “Rubberized Hot Mix Asphalt--Gap Graded,” of
the Caltrans Standard Specifications in effect at the time of Bid for the quality
assurance requirements. Under this process, the contractor performs quality control
testing, and the City performs acceptance testing and inspection. The acceptance

decision is based on the City's
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RAP shall conform to the requirements shown in Table 203-6.2.5.5:

Table 203-6.2.5.5

Quality Characteristic Test method Requirement
. O i

Uncorrected Binder Content (% within AASHTOT308 £2.00
the average value reported)?
Specific gravity (within the average value AASHTO T 209 £0.06
reported)
Combined Aggregates Sand Equivalent California Test 217 50
(min) or ASTM D2419

a Average uncorrected binder content of 3 ignition oven tests performed.

@ Average maximum specific gravity reported on the JMF.

203-6.3.1 General. To the "GREENBOOK" and "WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

203-6.3.1 General.
1. The Contractor shall submit in accordance with 3-8.4 a JMF that summarizes

each asphalt concrete mix design for each class and grade of asphalt concrete
required to construct the Work. Supporting information for the warm mix
asphalt (WMA) technology and/or recycling agent, ifincluded in a mixture, shall
also be submitted e.g., C2 PG 58-16 (%2 inch) (12.5 mm) and B3 PG 58-16 (3
inch) (19 mm) asphalt concrete.

2. Asphalt concrete for JMF and Mix Designs shall be Type Il and shall not exceed
the allowable RAP level.

3. The JMF shall identify the source and the individual grading of each material
used to produce the mix design (including the percentage and individual
gradation of any manufactured or natural sands), the combined gradation,
the optimum binder content (OBC), void content, reclaimed asphalt
pavement (RAP) percentage, RAP gradation, RAP binder content, stability
value, plant identification, mix number, WMA technology, and the source and
performance grade of the paving asphalt. Upon request, the mix design test
data represented by the JMF shall be immediately made available to the
Engineer.

4, When greater than 25 percent RAP is to be included in a mixture, a mix design
shall be submitted on Caltrans Forms CEM-3511 and CEM-3512 or another
format as approved by the Engineer. The submittal shall include supporting
information showing the viscosity of the individual binders (both the virgin
paving asphalt grade and that of the binder recovered from the RAP); and the
amount of recycling agent, if any, and the blended final viscosity in accordance
with AASHTO M323.
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5. For all mixtures, the asphalt binder content shall be defined as the total
bituminous material present in the mix consisting of the blend of virgin paving
asphalt, residual paving asphalt from RAP, and recycling agent.

6. Refer to Caltrans Standard Specifications, 39-2.01A(3)(b), “Job Mix Formula” for
additional requirements for modifications, renewal, authorization, and quality
control plan.

7. A new mix design shall be prepared and a new JMF submitted if:

a) the combined aggregate gradation is not within + 3 percentage points
of the gradation shown on the referenced mix design on any sieve,

b) the source of any aggregate is changed,

) the performance grade of paving asphalt is changed,

d) the average binder content in a new fractionated RAP stockpile varies

by more than + 2.00 percent from the average RAP binder content
reported on the JMF,

e) the average maximum specific gravity in a new fractionated RAP
stockpile varies by more than = 0.060 from the average maximum
specific gravity value reported on the JMF.

8. AASHTO T 324 (Modified) is AASHTO T 324 (Standard Method of Test for
Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures) with the
following parameters:

a) Target air voids must equal 7.0 + 1.0 percent.
b) Specimen height must be 60 £ 1 mm.
c) Number of test specimens must be 4 to run 2 tests.
d) Do not average the 2 test results.
e) Test specimen must be a 150 mm gyratory compacted specimen.
f) Test temperature must be set at:
1. 113 £ 2 degrees F for PG 58 for use of 25% RAP
2. 122 + 2 degrees F for PG 64 for use of 15% RAP
3. Measurements for impression must be taken at
every 100 passes along the total length of the
sample.
g) Inflection point is the number of wheel passes at the

intersection of the creep slope and the stripping slope at
maximum rut depth.

h) Testing shut off must be set at 25,000 passes.
i) Submersion time for samples must not exceed 4 hours.

9. Take samples under California Test 125.
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ADD:

203-6.3.3 Asphalt Binder Replacement. Asphalt binder replacement shall be defined as the
asphalt binder from RAP expressed as a percent of the total asphalt binder in the
mixture. The asphalt binder replacement shall be calculated as a percentage of the
approved JMF target asphalt binder content. The maximum asphalt binder
replacement for mixtures containing RAP shall be 25 percent of the optimum binder
content (OBC) for surface courses and 40 percent for leveling and base courses.

For Type A HMA with a binder replacement percent less than or equal to 25 percent
of your specified OBC, you may request that the performance-graded asphalt binder
grade with upper and lower temperature classifications be reduced by 6 degrees C
from the specified grade.

Once the City has approved a mix design, the asphalt binder content shall be within
0.5% of the identified target binder contents for each mix design submitted.

Each approved asphalt plant and location shall perform an annual verification process

with the City.
ADD:
203-6.4.5 Miscellaneous Areas and Dikes. For miscellaneous areas and dikes:
1. Choose the aggregate gradation from:
a) 1/2-inch Type A HMA aggregate gradation.
b) Dike mix aggregate gradation.
2. Choose asphalt binder Grade PG 58-16 or 64-10.
3. Minimum asphalt binder content must be:
a) 5.70 percent for 1/2-inch Type A HMA aggregate gradation.
b) 6.00 percent for dike mix aggregate gradation.
If you request and the Engineer authorizes, you may reduce the minimum asphalt
binder content. Aggregate gradation for dike mix must be within the TV limits for the
specified sieve size as shown below:
Sieve size Target value limit Allowable tolerance
1/2" 100 --
3/8" 95-100
No. 4 73-77 TV+10
No. 8 58-63 TV 10
No. 30 29-34 TV +10
No. 200 0-14
For HMA used in miscellaneous areas and dikes, sections 203-6.3.1 do not apply.
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203-6.7 Production. To the "GREENBOOK", ADD the following:

1. Before production, the HMA plant must have a current qualification under the
City's Material Plant Quality Program for each mix design.

203-6.7.1 General. To the "GREENBOOK", ADD the following:

During production, the hot- or cold-feed proportion controls for virgin aggregate and
RAP may be adjusted. For RAP substitution of 15 percent or less, RAP must be within
+ 5 of the RAP percentage shown in the approved JMF form without exceeding 15
percent. For RAP substitution of greater than 15 percent, RAP must be within £ 5 of
the RAP percentage shown in the approved JMF form without exceeding 25 percent.

Do not start HMA production before verification and authorization of JMF. The HMA
plant must have a current qualification under the City's Material Plant Quality
Program. Weighing and metering devices used to produce HMA modified with
additives must comply with the City's MPQP. If a loss-in-weight meter is used for dry
HMA additive, the meter must have an automatic and integral material delivery control
system for the refill cycle.

Calibrate the loss-in-weight meter by:

1. Including at least 1 complete system refill cycle during each calibration test run

2. Operating the device in a normal run mode for 10 minutes immediately before
starting the calibration process

3. Isolating the scale system within the loss-in-weight feeder from surrounding
vibration

4, Checking the scale system within the loss-in-weight feeder for accuracy before

and after the calibration process and daily during mix production

5. Using a minimum 15 minute or minimum 250 Ib. test run size for a dry
ingredient delivery rate of less than 1 ton per hour

6. Complying with the limits of City’s Conveyor Scale Testing

Proportion aggregate by hot or cold-feed control. The aggregate temperature must
not be more than 375 degrees F when mixed with the asphalt binder. Asphalt binder
temperature must be from 275 to 375 degrees F when mixed with aggregate. Mix HMA
ingredients into a homogeneous mixture of coated aggregates.

HMA must be produced at the temperatures shown in the following table:

HMA compaction Temperature (°F)

Density based Method Not to exceed 325

If you stop production for longer than 30 days, a production start-up evaluation is
required.
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SECTION 300 - EARTHWORK

300-2.8 Measurements. To the “GREENBOOK", item ¢, DELETE in its entirety and SUBSTITUTE
with the following:

) Excavating unsuitable material as specified in the Contract Documents and as
directed by the Engineer.

300-2.9 Payment. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
1. The payment for Unclassified Excavation and Export shall be included under

the Lump Sum Bid items or for the Contract Unit Prices except where a bid
item is provided.

2. The payment for Excavating And Stockpiling shall be included under the Lump
Sum Bid items or for the Contract Unit Prices. Removing such selected material
from the stockpile and placing it in its final position shall be included under
the lump sum Bid items or for the Contract Unit Prices. The Contractor may
stockpile material; however, no separate payment will be made for excavating
material from an optional stockpile and placing it in its final position.

3. No separate payment will be made for excavating topsoil temporarily
stockpiled along the top of slopes and placing itin its final position on the slope
for erosion control planting work, whether or not required by the Contract
Documents or by the Engineer.

SECTION 301 - SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE
MATERIALS

301-1.6 Preparatory Repair Work. To the “WHITEBOOK”, DELETE in its entirety and
SUBSTITUTE with the following:

1. Prior to the placement of any asphalt concrete or application of slurry, you
shall complete all necessary preparation and repair Work and shall obtain
approval by the Resident Engineer.

2. No preparatory asphalt Work shall be done when the atmospheric
temperature is below 50° F (10° C) or during unsuitable weather.

3. Preparatory Work shall include tree trimming, weed spray, weed abatement,
crack sealing, asphalt repair, cold milling, hump removal, lump removal,
subgrade preparation and subgrade or base repair, removal of raised
pavement markers, removal of pavement markings, location of public and
private utilities and appurtenances, all Concrete works, and all other necessary
works as specified in the Special Provisions and Contract Documents or as
directed by the Engineer.

4, After the completion of the preparatory work, you shall install compacted
asphalt concrete pavement according to the thickness specified in the Special
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10.

11.

12.

13.

14.

Provisions and Contract Documents or a minimum of 2 inches (50.8 mm) for
residential streets and a minimum of 3 inches (76.2 mm) for all other streets
or as directed by the Engineer.

You shall identify the location of all utilities vaults, valves, and other
appurtenances not included in the project scope requiring relocation or
adjustment to grade by other agencies/companies by marking the face of the
curb closest to the utility appurtenance as follows:

1. Offset distance of the appurtenance from the curb face
2. The limits of the appurtenance or corners of the vault/box

The quantities shown in the Contract Documents are based on a street
assessment survey and may vary. The Engineer will designate the limits to be
removed and prepared and these designated areas shall be considered to take
precedence over the areas shown in the Contract Documents.

You shall repair areas of distressed asphalt concrete pavement by milling or
removing damaged areas of pavement to a minimum depth of 2 inches (50.8
mm) for residential streets and a minimum depth of 3 inches (76.2 mm) for all
others except where specified otherwise in the Special Provisions and Contract
Documents or as directed by the Engineer to expose firm and unyielding
pavement as specified.

If, in order to achieve the minimum specified depth, the base material or native
subgrade is exposed, you shall notify the Engineer the material shall be
compacted to 95% relative compaction.

Compaction tests shall be made to ensure compliance with the specifications.

The QCP shall establish location and timing of compaction testing and shall be
subject to approval by the Engineer. You shall reimburse the City for the cost
of retesting failing compaction tests conducted as part of the City of San Diego
Quality Assurance testing.

If additional base material is required, you shall use Crushed Miscellaneous
Base in accordance with 200-2.9.1 “Crushed Miscellaneous Base" and
“Crushed Miscellaneous Base (Unscheduled)’ or as directed by the
Engineer.

Prior to placement of compacted asphalt concrete pavement, you shall
prepare the subgrade as needed and install a minimum of 2 or 3 inches as
specified in the contract documents and special provisions, of compacted
asphalt concrete pavement over native material as directed by the Engineer.

Areas of damaged asphalt requiring base repair work including excavation,
placement of Asphalt Concrete, Asphalt Concrete Base and Crushed
Miscellaneous Base have been identified in the Contract Documents as “DO”,
Dig Out, also called Base Repairs.

When applicable, the areas and quantities shown in the Contract Documents
are given only for the Contractor’s aid in planning the Work and preparing Bids.
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15.

16.

17.

18.

19.

20.

21.
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You shall identify any new areas that require repair prior to paving in order to
construct a smooth and stable pavement surface. Upon approval by the
engineer, the repair locations shall be incorporated into scope of work and
shall not be considered extra work. You shall mark the pavement area as “DO”
or as directed by the Engineer.

Prior to replacing asphalt, the area shall be cleaned by removing all loose and
damaged material, moisture, dirt, and other foreign matter and shall be tack
coated in accordance with 302-5.4, “Tack Coat”.

When milling and/or grinding asphalt pavement for base repair and the
contractor encounters level and unyielding PCC trench caps or appurtenance
collars before reaching the minimum depth of 2 inches, then the You shall
place enough asphalt concrete pavement to bring the surface to be level with
the adjacent roadway. Asphalt Concrete Base shall be Type I1I-B3-PG 64-10 and
Asphalt Concrete Pavement shall be Type I1I-C2-PG 64-10 as directed by the
Engineer.

You shall install new asphalt within the repair area or for patches in
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT". Asphalt concrete
shall be Type IlI-C2-PG 64-10 in compliance with 203-6.3.1, “General”.

Recycled base material shall conform to crushed miscellaneous base material
in accordance with 200-2.4, “Crushed Miscellaneous Base” and “Crushed
Miscellaneous Base (Unscheduled)”.

Following the asphalt placement, you shall roll the entire area of new asphalt
in both directions at least twice. The finished patch shall be level and smooth
in compliance with 302-5.6.2, “Density and Smoothness”. After placement and
compaction of the asphalt patch, you shall seal all finished edges with a 4 inch
(101.6 mm) wide continuous band of SS-1H.

Materials removed, regardless of removal method, shall be disposed of at a
legal site.

The minimum dimensions for each individual repair shall be 4 feet by 4 feet
(1.2 m by 1.2 m) and shall be subject to the following conditions:

a. If the base material is exposed, to achieve the required minimum
removal thickness, the base material shall be prepared conforming to
301-1, “SUBGRADE PREPARATION".

b. Base repairs shall have a minimum depth of 10".
C. You shall repair the areas shown in the Contract Documents of
distressed asphalt concrete to remove damaged areas of pavement in

accordance with 404-1, to expose firm and unyielding pavement, base,
or native soils, regardless of materials encountered. Unyielding pavement
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will have no visible cracks and unyielding base, or native soils will be
properly compacted, as determined by the Engineer. If cracks are visible,
then pavement is not unyielding and shall require additional depth be
removed as directed by the Engineer. The Contractor shall prepare
subgrade as needed and install a maximum of 5" compacted asphalt
concrete pavement over the compacted base material to be level with the
adjacent roadway surface.

d. When additional base material is required, then you shall use Crushed
Miscellaneous Base in accordance with 200-2.4, “Crushed Miscellaneous
Base” and “Crushed Miscellaneous Base (Unscheduled)” or as directed
by the Engineer.

e. Recycled base material shall conform to Crushed Miscellaneous Base
material in accordance with 200-2.4, “Crushed miscellaneous Base” and
“Crushed Miscellaneous Base (Unscheduled)”.

f. You may use grinding as a method for removal of deteriorated pavement
when the areas indicated for removal are large enough (a minimum of
the machine drum width) and when approved by the Engineer.

g. For both scheduled and unscheduled base repairs, failed areas may be
removed by milling or by excavation provided that the edges are cut
cleanly with a saw. The areas shall be cleaned, and tack coated in
accordance with 302-5.4, “Tack Coat” before replacing the asphalt
pavement. Please refer to the Contract Documents.

h. Base Repair areas where failed pavement is removed either by cold
milling or by excavation shall be restored to existing pavement grade with
“Crushed Miscellaneous Base” and “Crushed Miscellaneous Base
(Unscheduled)” at 5 inches, and 5 inches of “Asphalt Concrete Base”
shall be placed atop the layer of “Crushed Miscellaneous Base” and
“Crushed Miscellaneous Base (Unscheduled) unless otherwise directed
by the Engineer. These areas have been identified in the field as “DO". The
Crushed Miscellaneous Base shall be in accordance with 200-2.4,
“Crushed Miscellaneous Base” and “Crushed Miscellaneous Base
(Unscheduled). The asphalt concrete base shall be Type I-B3-PG 64-10
as specified in 203-6, “ASPHALT CONCRETE". “General” Preliminary
quantities are identified within each Task Order but may need to be
increased and approved by the Engineer at the time of construction. Base
Repairs shall not exceed 25% RAP in content.

i. A Base repair identified prior to initiation of the preparatory work shall
be considered scheduled.

j. A base repair is considered unscheduled when it is not identified in the
Contract Documents as “DO" prior to initiation of preparatory work or
when you are directed by the Engineer to perform an unscheduled
base repair for the proper placement of an asphalt overlay.
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k. At the end of each day the Contractor shall submit to the Engineer an
itemized list of the asphalt pavement and base repair work completed.
The list shall include but not be limited to the location of the work, the
exact square footage of the repair, cubic yards of excavation, tons of
asphalt concrete base placed, and tons of Crushed Miscellaneous Base
material placed or as directed by the Engineer.

301-1.6.1 Asphalt Patching. To the “"WHITEBOOK", DELETE in its entirety and SUBSTITUTE with
the following:

1.

Asphalt patching shall consist of patching potholes, gutter-line erosions, and
other low spots in the pavement that are deeper than % inch (12.7 mm) in
accordance with 302-5.6.2, “Density and Smoothness".

The areas requiring patching have been identified in the Contract Documents,
marked on the streets, or as directed by the Engineer. You shall identify and
repair any new areas that may require patching prior to slurry seal Work upon
Engineer’s approval for a smooth and finished product.

Asphalt overlay shall not be applied over deteriorating pavement. Preparatory
asphalt Work shall be completed and approved by the Engineer before
proceeding with asphalt overlay.

You shall remove distressed asphalt pavement either by saw cutting or milling
to expose firm and unyielding pavement. If subgrade repair is needed see 301-
1.6 “Preparatory Repair Work”, as directed by the Engineer.

Prior to replacing asphalt, the area shall be cleaned and tack coated in
accordance with 302-5.4, “Tack Coat” both steps shall be performed the same
day as the paving occurs.

Following the asphalt placement, you shall roll the entire patch in both
directions and shall cover the patch at least twice.

After placement and compaction of the asphalt patch, you shall seal all
finished edges with a 4 inch (101.6 mm) wide continuous band of SS-1H.

301-1.7 Payment. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1.
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The demolition, removal, and disposal of various types of existing hardscape
in parkway areas, such as colored concrete, bricks, flagstone in the parkway or
right-of-way, shall be included under the lump sum Bid items or for the
Contract Unit Prices for which hardscape removal is required. When required,
hardscape in parkways shall be replaced with Class A Top Soil or as directed
by the Engineer.

The payment for the preparatory works shall be included in the Lump Sum Bid
Items and Contract Unit Prices for which preparation works are performed,
unless it is specified as a separate Bid Item.

The areas and quantities shown for each Task Order are given only for the
Contractor’s aid in planning the Work and preparing Bids. The Engineer will
designate the limits to be removed and prepared and these designated areas
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shall be considered to take precedence over the areas shown within each Task
Order to the Contract Documents. The quantities shown within each Task
Order are based on a street assessment survey and may vary. No payment
shall be made for areas of over excavation as determined by the Engineer.

4, Asphalt pavement subgrade repair, and base repair dig-outs, shall be paid at
the Contract unit price for “Excavation for Base Repair”’ or “Excavation for
Base Repair (Unscheduled)’, “Asphalt Concrete Base” or “Asphalt Concrete
Base (Unscheduled)’, “Crushed Miscellaneous Base” or “Crushed
Miscellaneous Base (Unscheduled)’. No Payment shall be made for areas of
over excavation as determined by the Engineer. No additional payment shall be
made for unscheduled Asphalt Concrete Base that resulted from the over
excavation.

5. When Cold Milling is used as a method for excavation for subgrade or base
repair for pavement, Cold Milling shall be included in the Contract Unit Price for
“Excavation for Base Repair’ or “Excavation for Base Repair
(Unscheduled)”.

6. The payment for excavation shall be paid at the Contract Unit Price for
“Excavation for Base Repair” or “Excavation for Base Repair (Unscheduled)’
for each bank cubic yard of material removed. Proof of proper disposal and/or
recycling at a legal site for quantities excavated shall be required in advance of
payment as directed by the Engineer and shall be subject to approval by the
Engineer for payment. No additional payment shall be made for milling,
grinding, saw cutting, hauling, disposal of concrete, rubberized material, steel
reinforcement, or any other material.

7. Miscellaneous asphalt patching and tack coat for areas outside of the limits of
resurfacing shall be included in the unit price for Bid Item “Asphalt Pavement
Repair’ and no additional payment shall be made therefore regardless of
number and location of patches.

8. The payment for pavement restoration as a result of concrete flat construction
after paving work is completed, when requested by the City, shall include all
material, labor, mobilization, cold milling, asphalt concrete, slot trench
restoration, asphalt repair and other pertinent costs and shall be included in
the unit price for bid item “Asphalt Pavement Restoration (Concrete
Flatwork).” No additional compensation will be allowed.

301-24 Measurement and Payment. To the “GREENBOOK", ADD the following:

Payment for Crushed Miscellaneous Base material installed shall be made at the
Contract Unit Price for “Crushed Miscellaneous Base” and “Crushed Miscellaneous
Base (Unscheduled)” per ton and includes all necessary works such as hauling,
placement, and compaction as directed by the Engineer.

SECTION 302 - ROADWAY SURFACING
302-5.4 Tack Coat. To the "WHITEBOOK", ADD the following:

3. Prior to applying the tack coat, submit calculations for the minimum spray rate
required to achieve the minimum residual rate.
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302-5.9 Measurement and Payment. To the "WHITEBOOK", ADD the following:

2.

Asphalt concrete pavement will be paid at the contract unit price for “Asphalt
Concrete (2 inch) with Aramid Fiber” and “Asphalt Concrete (3 inch) with
Aramid Fiber” per Ton of asphalt placed.

Pavement requiring additional Cold Milling and Asphalt Concrete for transition
between new masonry work, existing asphalt beyond the limits of pavement
resurfacing or slot patch restoration for curb ramps installed after paving shall
be measured in square feet of area for “Asphalt Pavement Repair”’ as
directed by the Engineer.

302-6.1 General. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the
following:

3.

The thickness of the new concrete pavement shall be in accordance with
Standard Drawing SDG-108, "Pavement Restoration for Concrete Surfaced
Streets and Alleys - Major Excavation".

302-6.8 Measurement and Payment. To the “"GREENBOOK", ADD the following:

1.
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Payment for all necessary preparation works as specified in the contract
documents and all related work such as labor, monument preservation and
restoration, demolition, root pruning, forming, grading, construction
materials, finishing, hauling and disposal, site maintenance, subgrade
preparation, base material is included in all concrete work for each bid item
listed in this section.

Payment for temporary repairs, such as slot patches, or other repairs as
approved by the Engineer shall be included in the concrete bid items for which
the temporary repair is required.

Subgrade preparation, including 6 inches in depth beyond the specified
thickness for the item for which the subgrade is prepared, shall be include in
the contract unit price for the concrete work for which the excavation is
required.

Payment for subgrade repair and base repair dig-outs, shall be included in the
Bid Item for “Unclassified Excavation and Export" and "Class Il Base”, “Asphalt
Concrete Base” and “Asphalt Concrete Base (Unscheduled)”. No Payment
shall be made for areas of over excavation as determined by the Engineer.

When subgrade preparation is required, Payment for excavation of material
encountered beyond the Subgrade preparation thickness included in the bid
item and shall be made at the contract unit bid price for “Unclassified
Excavation and Export” as approved by the Engineer.

When subgrade preparation is required, payment for import of material
beyond the subgrade preparation thickness (see 302-6.8 item 3) shall be made
at the contract unit bid price for “Crushed Miscellaneous Base” and "Crushed
Miscellaneous Base (Unscheduled)" and as approved by the Engineer.
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7. No additional payment shall be made for milling, grinding, saw cutting,
hauling, disposal of concrete, rubberized material, steel reinforcement, or any
other material.

8. No additional payment shall be made for asphalt removal, or additional
preparatory work required within the limits of the bus pad installation as
determined by the Engineer.

9. The quantities shown in the contract documents are based on a street
assessment survey and may vary. No payment shall be made for areas of over
excavation.

SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION
303-5.1.1 General. To the “WHITEBOOK”, ADD the following:

8. All, curb and gutters, sidewalks, driveways, bus pads, alley aprons, and curb
ramps shall be constructed in accordance with the applicable City of San Diego
Standard Drawings.

9. A smooth asphalt transition shall be provided at locations where new curb
ramps, cross gutters, curb & gutters, driveways, and/or alley aprons have been
installed and as directed by the Engineer.

10. For curb ramp construction, the gutter shall be formed and slot trench cut per
SDG-116 complete along the lip of gutter to allow the gutter to be formed.
When disturbed, damaged or worn concrete pull boxes and concrete meter
boxes within the limits of work shall be replaced as directed by the Engineer.

11. When disturbed, damaged or worn concrete pull boxes and concrete meter
boxes within the limits of work shall be replaced as directed by the Engineer.

12. Any concrete work requiring asphalt repair that is outside of the resurfacing
limits shall be repaired as required by Section 301-1.6.

13. Limits of work have been identified in the appendices.

14. Additional locations may be added as directed by the Engineer.

15. Where landscaping and/or hardscape is removed from the parkway areas
adjacent to the construction site, the contractor shall be responsible for filling
with clean compacted Class A Topsoil to grade.

16. Prior to milling or hammering PCC, the edges adjacent to any pavement or
hardscape shall be saw cut.

17. Hardscape such as bricks may be removed, set aside, and reinstalled in a
manner satisfactory to the Engineer.

18. Damages due to failure to protect existing improvements to adjacent
improvements shall be repaired at your expense as directed by the Engineer.

19. Material removed, regardless of removal method, shall be disposed of at a
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20.

21.

22.

Coordination for relocation of utilities and appurtenances shall be required as
part of the preparatory work as directed by the Engineer.

When a Curb Ramp requires replacement, you shall evaluate and relocate
existing Pedestrian Push Buttons, replace or install new Pedestrian Push
Buttons, or install new Pedestrian Push Button Post and new Pedestrian Push
Button according to the applicable governing standards as directed by the
Engineer.

The placement of pedestrian push buttons and push button posts shall be
determined in advance of installation a new curb ramp or sidewalk.

Measurement and Payment, To the “WHITEBOOK”, DELETE in its entirety and
SUBSTITUTE with the following:

1.

The areas and quantities included in the contract documents are given only for the
Contractor's aid in planning the Work and preparing Bids. The Engineer will
designate the limits to be removed and prepared and these designated areas shall
be considered to take precedence over the areas shown within each Task Order to
the Contract Documents. The quantities to be included in each Task Orders are
based on a street assessment survey and may vary. No payment shall be made for
areas of over excavation as determined by the Engineer.

At the end of each day the Contractor shall submit to the Engineer an itemized list
of the concrete and base repair work completed. The list shall include but not be
limited to the location of the work, the exact square footage of the repair, cubic
yards of excavation, and tons of crushed miscellaneous base material placed or as
directed by the Engineer.

The payment for preparatory repair concrete works shall be included under the
lump sum Bid items or for the Contract Unit Prices except where a bid item is
provided.

Payment for the demolition, removal, and construction of the raised median nose
shall be made at the Contract Unit Bid Price for “Remove and Reconstruct Raised
Median Nose” per square footage installed. No additional payment will be made for
removing and replacing other median types, unless otherwise directed by the
engineer.

Payment for the demolition, removal, and construction of concrete curb and gutter
shall be made at the Contract Unit Bid Price for “Existing Curb and Gutter
Removal and Replacement (6-Inch Curb, Type G)’ per linear foot installed. No
additional payment will be made for removing and replacing other curb types,
unless otherwise directed by the engineer.

Payment for the demolition, removal, and construction of concrete curb and gutter
shall be made at the Contract Unit Bid Price for “Existing Curb Removal and
Replacement” per linear foot installed. No additional payment will be made for
removing and replacing other curb types, unless otherwise directed by the
engineer.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

Payment for the demolition, removal, and replacement of concrete sidewalk shall be
made at the Contract Unit Bid Price of “Remove and Replace Existing Sidewalk" per
square foot of sidewalk placed.

Payment for the demolition, removal, and replacement of residential concrete
driveways shall be made at the Contract Unit Bid Price for “Commercial Concrete
Driveway" per square foot of concrete placed.

The payment for the concrete driveway includes the curb and gutter for the width
of the driveway and is measured from the edge of the gutter.

Payment for the removal and relocation of existing Contractor Date Stamps and
Impressions shall be made at the Contract Unit Bid Price of “Historical and
Contractor Date Stamps and Impressions” for each stamp and/or Impression
removed and relocated.

Payment for the demolition, removal, and replacement of concrete cross gutters
shall be made at the Contract Unit Bid Price for “Cross Gutter”’ per square foot of
concrete placed.

The payment for completely removing and replacing concrete spandrel of a cross
gutter associated with curb ramp installations, in accordance with SDG-131-General
Curb Ramp Notes, and as identified in the contract documens, shall be included in
the payment for curb ramps. No additional costs shall be incurred when Separate
Bid Items for cross gutters has been provided.

Payment for demolition, removal and installation of concrete alley aprons and
concrete alley panels shall be made at the Contract Bid Unit Price per square foot
of “Alley Apron”.

The payment for completely removing and replacing the existing concrete alley
apron associated with curb ramp installations, in accordance with SDG-131-General
Curb Ramp Notes, and as in the contract documents, shall be included in the
payment for the Curb Ramp installation. No additional costs shall be incurred when
separate bid items for alley aprons has been provided.

Payment for all necessary preparation works as specified in the contract documents
and all related work such as labor, monument preservation and restoration,
demolition, root pruning, forming, grading, construction materials, finishing, hauling
and disposal, site maintenance, subgrade preparation, base material, Class A top soil,
and clean fill dirtis included in all concrete work for each bid item listed in this section.

No additional payment shall be made for milling, grinding, saw cutting,
hauling, disposal of concrete, rubberized material, steel reinforcement, or any
other material.

Payment for subgrade repair for the concrete masonry bid items, shall be included
in the Bid Item for “Unclassified Excavation and Export”’ and “Class Il Base” No
Payment shall be made for areas of over excavation as determined by the Engineer.

Payment for temporary repairs, such as slot patches, or other repairs as approved
by the Engineer shall be included in the concrete bid items for which the temporary
repair is required.
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19.

20.

21.

22.

23.

Subgrade preparation, including 6 inches in depth beyond the specified thickness
for the item for which the subgrade is prepared, shall be included in the shall be
included in the contract unit price for the concrete work for which the excavation is
required.

When subgrade preparation is required, Payment for excavation of material
encountered beyond the subgrade preparation thickness shall be included in the
bid item “Unclassified Excavation and Export” as approved by the Engineer.
Payment for the subgrade material placed beyond the thickness shall be included
in the bid item “Class Il Base.”

The payment for the subgrade repair material shall be paid at the Contract
Unit Price for “Class Il Base" for each cubic yard of material placed as approved
by the Engineer. This item includes but is not limited to labor, material,
equipment, hauling, compacting, and all preparatory work associated with the
placement of the subgrade material.

The payment for Excavation and Export of the unsuitable material for
subgrade repair for the concrete masonry bid items shall be paid at the
Contract Price for “Unclassified Excavation and Export” for each cubic yard
of material removed as approved by the Engineer. This item includes but is not
limited to labor, materials, equipment, hauling, disposing, and all preparatory
work associated with the removal and disposal of the unsuitable material.

The pavement of removing an existing curb ramp and replacing it with
sidewalk, curb and gutter shall be included in the lump sum Bid item for
“Remove Existing Curb Ramp & Replace With Sidewalk”

SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION

303-5.10.1 Installation. To the “WHITEBOOK", ADD the following:

8.

Where it is infeasible for a curb ramp run to intersect the street grade at the
maximum allowable slope, a slope steeper than 8.33% may be used to limit
the ramp run length to 15 ft. The 15-foot measurement excludes landings and
shall measure the inside back edge of a sidewalk radius.

303-5.10.2 Payment. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1.
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The payment for each curb ramp shall include ramp runs and transition areas
(up to 15 feet), landings for two curb ramps, Detectable Warning Tiles (DWTSs),
Demolition and disposal of the area required to install two curb ramps,
forming for two curb ramps, relocating or adjusting items in conflict to grade,
or raising items in conflict to grade, protecting and preserving existing survey
monuments and improvements, slot trench restoration, Curb and gutter
between the dual curb ramps, Export of any unsuitable materials encountered
during excavation,gutter form, slot cut, colored concrete and all labor, material
equipment, and all preparatory work required to install the curb ramp.
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2. Additional concrete sidewalk and curb quantities beyond 15 feet (4.6 m),
measured from the inside back edge of the sidewalk radius where it intersects
with the landing, shall be included in the Bid items for “Additional Sidewalk”
and “Additional Curb”.

3. The payment for each modified curb ramp shall include transition areas,
landings, DWTs, demolition and disposal, forming, relocating or raising items
in conflict to grade, protecting and preserving existing survey monuments and
improvements, and restoring pavement.

4, The payment for completely removing and replacing the existing concrete
spandrel or to install a new concrete spandrel of a cross gutter associated with
curb ramp installations, in accordance with SDG-131 - General Curb Ramp
Notes, as identified on the Plans, shall be included in the payment for the curb
ramp. No additional payment shall be made when separate Bid items for cross
gutters has been provided.

5. The payment for completely removing and replacing the existing concrete
alley apron associated with curb ramp installations, in accordance with
SDG131 - General Curb Ramp Notes, as identified on the Plans, shall be
included in the payment for the Curb Ramp installation. No additional
payment shall be made when separate Bid items for alley aprons has been
provided.

6. Payment for the demolition, removal, and installation of concrete curb ramps
shall be made at the Contract Unit Bid Price of “Curb Ramp (Type A) With
Stainless Steel Detectable Warning Tiles “Curb Ramp (Type B) With
Stainless Steel Detectable Warning Tiles”, “Curb Ramp (Type C1) With
Stainless Steel Detectable Warning Tiles”, “Curb Ramp (Type C2) With
Stainless Steel Detectable Warning Tiles”, “Curb Ramp (Type D) With
Stainless Steel Detectable Warning Tiles”, “Curb Ramp (Type Wide A) With
Stainless Steel Detectable Warning Tiles” and “Curb Ramp (Type Wide C2)
With Stainless Steel Detectable Warning Tiles”

7. Payment for the demolition, removal, and construction for the concrete path
cut-through as shown in SDG 139, shall be included in the lump sum Bid item
for “5' Min Concrete Path to Connect At-Grade Cut-Through (at
Macaulay/Mendota) per SDG 139". No additional payment will be made,
unless otherwise directed by the engineer.

SECTION 314 - TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS

3141 GENERAL. To the “GREENBOOK", ADD the following:

All crosswalks required for this contract shall be in conformance with Standard
Drawing SDM-116 for Continental Crosswalks.

The Contractor shall install all traffic striping, pavement markings, pavement markers
and devices in accordance with the current standards regardless of existing
conditions. Installation may also include striping modifications as identified in the
Contract Documents. All striping modifications shall be coordinated with the engineer.
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314-4.3.7 Payment. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1. The payment for the removal and replacement of existing traffic striping,
pavement markings, curb painting, and pavement markers, thermoplastics ,
pavement devices, and the installation of new striping, pavement markers,
thermoplastics, pavement devices shall be included in the Lump Sum Bid item
for “Removal and Replacement of Existing Paint Striping.” This bid item
excludes the removal and replacement of existing and installation of traffic
striping modifications as shown on the following plans:

a. (AC2514) Ulric Street Striping, Signage & Electrical Improvements Plans
numbers 0102107-01-D through 0102107-08-D

1. The payment for the removal and replacement of existing traffic striping,
pavement markings, curb painting, and pavement markers, thermoplastics,
continental crosswalks, pavement devices, and the installation of new striping,
pavement markers, thermoplastics, continental crosswalks, pavement devices
for Ulric Street as shown on the (AC2514) Ulric Street Striping, Signage &
Electrical Improvement Plans numbered 0102107-01-D through 0102107-08-
D shall be included in the lump sum Bid item for “Removal and Replacement
of Existing Paint Striping (Ulric Street).”

2. The payment for the removal and replacement of existing scooter coral
painting shall be included in the contract bid unit price for “Scooter Coral
Painting.”

3. The payment for the striping, markings, and signage of an accessible parking

per drawing number SDM-117 shall be included in the Contract Unit Bid Item
Price for “ADA Parking (Striping, Marking, Sign).”

SECTION 401 - REMOVAL

401-3.1 Concrete Pavement. To the "WHITEBOOK", ADD the following:

4, See Section 400-1 GENERAL for permanent resurfacing requirements.
401-3.2 Concrete Curb, Walk, Gutters, Cross Gutters, Curb Ramps, Driveway, and Alley

Intersections. To the "WHITEBOOK", ADD the following:

6. See Section 400-1 GENERAL for permanent resurfacing requirements.
401-5.1 Trees, Stumps, Roots, and Other Landscape. To the “WHITEBOOK”, item 3, DELETE

in its entirety and SUBSTITUTE with the following:

3. Where holes or depressions resulting from the removal of trees, stumps,
shrubs, or palms occur, you shall supply standard clean top soil to backfill and
firmly compact the holes or depressions to finish grade and shall make a
smooth transition to the adjacent ground or pavment level as applicable. The
cavities shall be backfilled the same day following the removal, unless
otherwise directed by the Engineer. The topsoil shall be Class A.
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401-7 Payment. To the “WHITEBOOK", items 4, 5 and 6, DELETE in their entirety and
SUBSTITUTE with the following:

4, The demolition, removal, and disposal of various types of existing hardscape
in parkway areas, such as colored concrete, bricks, flagstone in the parkway or
right-of-way, shall be included in the Contract Price. When required, hardscape
in parkways shall be replaced with Class A top soil or as directed by the
Engineer.

5. The payment for removal, disposal of tree roots shall be included under the
lump sum bid items or for the Contract Unit Price for which the tree root
removal and disposal is required as directed by the Engineer.

6. Work related to tree removal and disposal for trees of trunk diameter less than
twenty-four inches shall be by the Contract Bid Unit Price for “Tree Removal
and Disposal (24-Inch Trunk Diameter)” depending on the size of the tree
trunk, Cutting, excavation, tree removal and disposal, tree disposal, backfill,
and placement of topsoil shall be included in the unit bid price.

SECTION 402 - UTILITIES
402-2 PROTECTION. To the “WHITEBOOK", item 2, ADD the following:

g) Refer to Appendix O - Advanced Metering Infrastructure (AMI) Device
Protection for more information on the protection of AMI devices.

SECTION 403 - MANHOLE, SURVEY MONUMENT, AND GATE VALVE FRAMES AND COVERS
ADJUSTMENT AND RECONSTRUCTION

403-5 MEASUREMENT AND PAYMENT. To the “WHITEBOOK", DELETE in its entirety and ADD
the following:

1. The payment for adjusting each sewer clean-out and cover to grade,
preparation of subgrade, removal and replacement of DG and other
improvements, and any other material required to complete the Work shall be
included in the contract bid unit price for “Adjust Existing Sewer Clean Out
Frame and Cover to Grade.”

2. The payment for adjusting each gate valve frame and cover to grade,
preparation of subgrade, removal and replacement of DG and other
improvements, and any other material required to complete the Work shall be
included in the contract bid unit price for “Adjust Existing Gate Valve Frame
and Cover to Grade.”

3. The payment for adjusting each sewer manhole and cover to grade,
preparation of subgrade, removal and replacement of DG and other
improvements, and any other material required to complete the Work shall be
included in the contract bid unit price for “Adjust Existing Sewer Manhole
and Cover to Grade.”
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4, The payment for adjusting each survey monument to grade, preparation of
subgrade, removal and replacement of DG and other improvements, and any
other material required to complete the Work shall be included in the contract
bid unit price for “Adjust Existing Survey Monument to Grade.”

SECTION 404 - COLD MILLING

404-1 GENERAL. To the "WHITEBOOK", items 1 and 5, DELETE in their entirety and
SUBSTITUTE with the following:

1. Excessive asphalt concrete pavement adjacent to Type “G" and “H" curb and
gutter lines and concrete cross gutters shall be milled in accordance with the
City of San Diego Standard Drawing SDG-107, “Pavement Restoration for
Asphalt Concrete Surfaced Streets - Major Excavation", or as shown on the

Plans.

5. The Contractor shall cold mill the existing street pavement as shown in the
appendices identified in the contract documents, and/or as directed by the
Engineer.

a. The depth to be cold milled is specified Appendix ] - Estimated
Asphalt Construction Quantities, unless otherwise instructed by the
Engineer, and shall correspond to the depth of the asphalt to be paved.
Limits of work have been identified in the appendices. Cold milled
locations shall be paved within 3 days unless directed by the Engineer.

b. Cold milled locations shall be paved within 3 days unless directed by the

Engineer.
To the “WHITEBOOK", ADD the following:

8. The Cold Milling shall be in accordance to SDG-106 Sheet 1 Cold Milling &
Asphalt Concrete Overlay - Type A (6’ Edge Cold Mill) or SDG-106 Sheet 2 Cold
Milling & Asphalt Concrete Overlay - Type B (Full Width Cold Mill) as specified
in the Contract Documents and as specified by the Engineer.

9. The Cold Milling type has been specified on Appendix ] - Estimated Asphalt
Construction Quantities, and as specified in the contract documents, unless
otherwise instructed by the engineer.

10. Edges of milled areas shall be cut cleanly. The outside edges of the milled
pavement may have a radius of transition on the sides parallel to the cutting
drum.

11. The presence of roots, pavement fabric, rubberized material, or steel

reinforcement within the depth to be cold milled have not been noted or
marked out in the field.

12. All milling shall be performed in such a manner as to improve drainage,
eliminate ponding, and re-establish gravity flow across intersections.
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404-9 TRAFFIC SIGNAL LOOP DETECTORS. To the “"WHITEBOOK", ADD the following:

6. All damaged traffic detector loops and/or other detection systems located
within or adjacent to the limits of work shall be replaced after resurfacing and
striping. “Q” loops may be required at bike lanes. “E Modified” loops are
required at stop bars. You shall install as many loops as necessary to meet
current standards.

Loops may be installed in asphalt, concrete or any other material that may be
encountered during the installation.

404-12 PAYMENT. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
1. The payment for installation of traffic detector loops shall be included in the bid

item “Traffic Signal Loop and Appurtenance Replacement (Type E)” for each
loop installed or each conduit and stub out. No additional payment shall be made
for loop, detector type. No additional payment shall be made for milling,
grinding, saw cutting, hauling, disposal, of concrete, asphalt concrete, and any
other material that may be encountered during the installation.

2. The payment for cold milling asphalt concrete, including hauling and disposal
of milled material, milling of roots, tree trimming, grinding, saw cutting
concrete, saw cutting asphalt concrete, shall be included in the Contract Price
unless Bid items, as applicable, have been provided as follows:

BID DESCRIPTION UNIT
Cold Mill Type B Full Width AC Pavement (2") SF
Cold Mill Type B Full Width AC Pavement (3") SF
3. The correction of irregularities in the pavement surface including humps,

lumps, and other pavement irregularities as specified in the Contract
Documents, or as directed by the Engineer shall be included in the lump sum
bid items and the Contract Price.

4. No additional payment shall be made for milling, grinding, saw cutting, hauling,
disposal of concrete, rubberized material, steel reinforcement, or any other
material that may be encountered during cold milling.

5. The payment for, transporting, hauling and disposing of any pavement fabric
material shall be included in the square foot Bid Item for "Cold Mill (2") and
Disposal of Pavement Fabric". Prior to paving over the milled areas, the
Contractor must notify the Engineer when pavement fabric material is
encountered and shall provide all tickets and documentation for the disposal
of the material.
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6. The payment for the removal and installation of Speed Humps shall be
included in the linear foot Contract Bid Item for “Remove and Replace Speed
Hump”. No additional payment shall be made for milling, grinding, saw
cutting, hauling, disposal of concrete, rubberized material, steel
reinforcement, or any other material, unless specified by the Engineer.

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTIONAND MAINTENANCE WORK

ZONES
601-2.1.2 Engineered Traffic Control Plans (TCP). To the “WHITEBOOK”, ADD the following:
5. Engineered TCP (2 foot x 3 foot size) shall be required for the following areas:

a) Canon St
b) Linda Vista Rd
) Ulric St
d) Morena Blvd
SECTION 701 - CONSTRUCTION

701-2 PAYMENT. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with
the following:

3. The payment for the trenching and pavement restoration, including influence
areas, is included in the payment for the associated Work.

To the “WHITEBOOK?", item 5, ADD the following:

u) Payment for installation of New Pedestrian Push Button will be paid at the
Contract Unit Bid Price for “New Pedestrian Push Button".

This includes all material, labor, and work required to install new pedestrian
push buttons. You shall be responsible for the placement of the “New
Pedestrian Push Button” in compliance with the applicable governing
standards.

All excavation, hauling and disposal of materials required to install New
Pedestrian Push Button will be included in the contract price.

V) Payment for Pedestrian Push button post will be paid at the Contract Unit Bid
Price for "New Pedestrian Push Button Post". You shall be responsible for
the placement of the new or relocated Push button post in compliance with
the governing standards.
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This includes all material, labor, and work required to relocate and install Push
button post. All excavation, hauling and disposal of materials required to
relocate and install pedestrian push button posts will be included in contract
price.

w) The payment for installing signs on existing post per plan shall be included in
the Contract Unit bid price for “Install Traffic Sign on Existing Post”

y) The payment for the removal of existing traffic sign shall be included in the
Contract Unit Bid Price for “Remove Existing Traffic Sign”.

2) The payment for the installation of pole and pole foundation, mounting
hardware, the sign, and posts and all work, labor materials associated per the
standard detail shall be included in the Contract Unit Bid Price for "Install
Traffic Sign on New Post per Caltrans Standard Drawing RS5".

aa) The payment for the installation of pole and pole foundation, mounting
hardware, the sign, and posts and all work, labor materials associated per the
standard detail shall be included in the Contract Unit Bid Price for “Install
Traffic Sign on New Post per SDM 104".

(o) The payment for relocating and replacing the existing post with existing traffic
sign shall be included in the following Bid Item. “Relocate and Replace
Existing Post with Existing Sign”

SECTION 801 - INSTALLATION
801-2.2.1 General. To the “WHITEBOOK" item 4, DELETE in its entirety and SUBSTITUTE the
following:

4, The topsoil shall be Class A and shall be 15 inches (381 mm) thick.

801-4.1 General. To the "WHITEBOOK?", Item 2, DELETE in their entirety and SUBSTITUTE with
the following:

2. All plants shall be reviewed and approved by the Engineer prior to planting,
including plants previously approved at the nursery. Contractor shall be
responsible for the condition of all plants planted until the final acceptance by
the Engineer.

801-7.3 Root Pruning for Sidewalk Replacement. To the “WHITEBOOK", item 2, DELETE in its

entirety and SUBSTITUTE with the following:

2.
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Roots more than 2 inches (50.8 mm) in diameter shall be preapproved for
removal by the Engineer based upon a report from a certified arborist. Roots
shall be cut at the nearest node to encourage roots to grow away from the
walk. Root cutting shall not impact the trunk flare. Roots shall be cleanly cut
from the new walk edge. Backfill excavated areas with Class A topsoil or as
directed by the Engineer to existing grade and compact sufficiently to not
settle when walked upon.
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801-8 MEASUREMENT. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with
the following;:

1.

Landscaping and irrigation Work shall be measured as specified in the
Contract Documents and as shown in the Bid.

Tree Root Barrier installation and Crown Reduction shall be measured by the
tree trimming, root pruning, and root barrier performed and installed for each
tree in association with root barrier installations as specified in the Contract
Documents or as directed by the Engineer.

Tree maintenance works required as part of preparatory works shall be
included under the lump sum Bid Items or for the Contract Unit Prices.

801-9 PAYMENT. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1.

The payment for Tree Root Pruning, Crown Reduction, and Root Barrier
installation works associated with root barrier installations shall be included
in the Contract Unit Price for “Root Pruning and Crown Reduction” and
“Root Barrier” for each tree.

When used, Decomposed Granite (DG) shall be included under the lump sum Bid
items or for the Contract Unit Prices unless a separate Bid item has been provided.

When used, Class A Top Soil shall be included under the lump sum Bid items or
for the Contract Unit Prices shown in the Bid unless a separate Bid item has been
provided.

The demolition, removal, and disposal of various types of existing hardscape in
parkway areas, such as colored concrete, bricks, flagstone in the parkway or right-
of-way, shall be included in the Contract Price. When required, hardscape in
parkways shall be replaced with Class A Top Soil or as directed by the Engineer.

Payment for the Tree Root Pruning and Crown Reduction, including the certified
arborist evaluation, excavation, weed removal, preparation, root pruning,
backfilling, topsoil, and other specified in the Contract Document such as in
section 801-7 shall be included under “Root Pruning and Crown Reduction"
Bid Item for each.

Payment for tree trimming is included in the Contract Unit Bid Price for which
the trimming is required, and no additional payment shall be made.

SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 GENERAL. To the “"WHITEBOOK", ADD the following:

8.
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Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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1001-1.11 Post-Construction Requirements. To the “WHITEBOOK", Item 1, DELETE in its
entirety and SUBSTITUTE with the following:

1. You shall comply with the post-construction storm water requirements
identified in the Contract Documents.
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TECHNICALS
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BEGIN — ARAMID FIBER REINFORCEMENT FOR HMA & WMA

Description.

Furnish all materials, equipment, labor, and incidentals for mixing aramid fiber into HMA or WMA per this
specification. Aramid fibers must be treated to prevent them from becoming airborne during the mixing
process, and the treatment must become soluble in the asphalt binder. Treated aramid fiber shall be
continuously fed and mixed into HMA or WMA per dosage and mixing requirements of this specification.
A certified QA/QC mixing technician shall perform continuous feeding of the treated aramid fibers into
the asphalt during plant mixing operations for all of the Fiber Reinforced HMA/WMA quantities required
for the project, and a P.E. stamped certification report must be submitted upon project completion.

Definitions.
a. “HMA” is hot mix asphalt, without aramid fiber.
b. “Fiber Reinforced HMA” is hot mix asphalt including aramid fibers.
c. “WMA” is warm mix asphalt, without aramid fiber.
d. “Fiber Reinforced WMA” is warm mix asphalt including aramid fibers.
e. “Aramid fiber” is pure aramid fiber meeting the material properties of this specification, without
additive materials.
f. “Treatment” is the binder material used to facilitate the proper amount of the aramid fiber into
the HMA or WMA so that the aramid fiber does not become airborne.
g. “Dosage rate” is the minimum weight of treated aramid per ton of asphalt that is to be
continuously fed into HMA/WMA.
h. “Continuous feeding” is metering and delivering in a constant stream-like manner the dosage rate
of treated aramid into the HMA/WMA during the asphalt mixing process at the plant.
i. “Manufacturer” is the company that produces the aramid fiber from raw materials.
j. “Supplier” is the company that offers an aramid product.
Materials.

Meet the following Aramid and Treatment material properties.

Aramid Properties

Measure

Material Para-Aramid Fiber (50-52% by weight)
Form Filament Yarn

Tensile Strength >2.758 (GPa)

Elongation at Break <4.4 (%)

Modulus > 95 (GPa)

Specific Gravity 1.44-1.45 (g/cm?3)

Decomposition Temperature > 800 (°F)

Treatment Properties Measure

Treatment Type

Sasobit® Wax (48-50% by weight)

Treatment Melting Temperature

> 175 (°F)

Short Cut Aramid Fiber Bundles

Measure

Length

1.5 +/-0.05 (inch)

Appearance/Handling

Free Flowing Coated Fiber Bundles (visual)
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Submittals.
Provide the following from the product supplier at least two weeks prior to asphalt production.

1. Identify the mixing plant and type (Batch or Continuous Drum).

2. Material data sheet for the treated aramid fiber describing aramid fiber and treatment
properties, including the type, weight, and flash point of treatment material.

3. A certified QA/QC mixing plan including procedures for continuously feeding the aramid fiber

into the asphalt. The fiber supplier must approve the QA/QC mixing plan and provide
certification of the QA/QC mixing technician at the asphalt mixing plant who is responsible
for continuous feeding of the fiber into the HMA or WMA. The continuous feeding can be
accomplished by using either manual machine or automated machine equipment for the
entire fiber mixing process.

Job Mix Formula.
When treated aramid fiber is required as a mixture ingredient, modification to the job mix formula is not
required.

Storage Requirements.
Store treated aramid product in a dry environment and do not allow it to be in contact with moisture.

Dosage & Mixing Requirements.

The aramid dosage rate is 4.2 ounces (+/- 5%) per ton of HMA/WMA. This does not include the treatment
weight. For uniform disbursement, treated aramid shall be metered and continuously fed in a constant
stream-like manner. It shall be mixed with the heated aggregates before injection of the liquid asphalt
during the asphalt mixing process at the Batch or Continuous Drum Plant per below.

1. Batch Plant
Feed treated aramid with automated dosing machine operated by a certified QA/QC mixing technician,
directly into the weigh hopper. HMA/WMA batch dry mix times will need to be 20 seconds minimum to
ensure proper aramid distribution. Metering shall be based on batch size (tons) and dosage rate (oz/ton).
Feeding shall occur in a constant stream-like manner as the heated aggregate is added to the weigh
hopper. If necessary, increase the mixing time with heated aggregates to ensure the aramid fibers are
uniformly distributed.

2. Continuous Drum Plant
Feed treated aramid with automated dosing machine operated by a certified QA/QC mixing technician
directly into the mixing drum through the RAP Collar. Standard project HMA/WMA asphalt production
rates apply. Metering shall be calibrated by the automated dosing machine based on the asphalt
production rate (tons/hr), and the dosage rate (oz/ton). Feeding shall occur in a constant stream-like
manner through the RAP Collar.

Inspection.
Visual inspection shall be performed during the mixing process to verify uniform distribution of aramid
fiber.

Fiber Reinforced HMA/WMA Placement.
All construction, mixture and density requirements of the asphalt as detailed in the Standard
Specifications shall apply.
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Acceptance.
Acceptance of the reinforced HMA/WMA will include the following factors:

1. The owner/specifier shall receive from the contractor a Professional Engineer stamped QA/QC
report which certifies that the metering and continuous feeding was performed per the Dosage
rate and all other requirements of this specification by a certified technician, and that visual
inspection was performed during the mixing process to certify that no clumping of aramid fiber
or treatment product occurred.

2. All other construction, mixture and density requirements of the asphalt as detailed in the
Standard Specifications shall apply.

Basis of Payment.

Each ton of Fiber Reinforced HMA/WMA placed according to this specification will be measured and paid
for at the contract unit bid price per ton and shall include full compensation for furnishing all material
labor, tools, equipment, QA/QC mixing and reporting, and incidentals for doing all the work involved in
metering and feeding the treated aramid fiber, and placement and compaction of the Fiber Reinforced
HMA/WMA.

Pay Item.
Fiber Reinforced HMA or WMA TONS S/TON
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES
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APPENDIX A

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION

(Check one or both)

TO: Recorder/County Clerk FROM: City of San Diego
P.O. Box 1750, MS A-33 Engineering & Capital Projects Department
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A
San Diego, CA 92101-2400 San Diego, CA 92101

Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

Project Name: AC Overlay Group 2514
WBS No.: B-25052.02.06

Project Location-Specific: Ute Drive between Vista de la Bahia and Modoc Street; Serbian Place; Cobridge Way;
I[roquois Avenue between Iroquois Way and Natchez Avenue; Iroquois Way; Kaibab Court; Milton Street between
Morena Boulevard and Galveston Street; Frankfort Street between Milton Street and Gardena Avenue; Napier
Street between Erie Street and Frankfort Street; Tonopah Avenue between Lieta Street and Morenci Street;
Burgener Boulevard between Lister Street and Milton Street; Savannah Street between Dorcas Street and
Buenos Avenue; Linda Vista Road between Morena Boulevard and Metro Street; Keston Court; Beagle Street
between Bevis Street and Atlas Street; Stalmer Street between Atlas Street and Angelucci Street; Atlas Street
between Belden Street and Cullen Street; Armstrong Street between Armstrong Place and Mesa College Drive;
Ashford Street between Baltic Street and Cullen Street; Cullen Street between Ashford Street and Atlas Street;
Atlas Street between Baltic Street and Cullen Street; Linda Vista Frontage Road; Ulric Street between Osler Street
and Eastman Street; Daniel Avenue between Linda Vista Road and Daniel Court; Ulrich between David Street
and Fashion Hills Boulevard; Adair Street between Devonshire Drive and Ebers Street; Leon Street between
Froude Street and Guizot Street; Macaulay Street between Chatsworth Boulevard and Capistrano Street; Jarvis
Street between Rosecrans Street and Shafter Street; Savoy Street between Point Loma Avenue and La Paloma
Street; and Cafion Street between Uliman Street and Jennings Street.

The project is located within Clairemont Mesa, Linda Vista, Ocean Beach, and Peninsula Community Planning
Areas (Council Districts 2 and 7).

Project Location-City/County: San Diego / San Diego

Description of nature and purpose of the Project: The project will overlay approximately 5.5 miles of existing
roadways with asphalt concrete pavement and roadway subgrade repairs where needed, and replace and
install curb ramps, cross gutters, curb and gutter, alley aprons, road humps, sidewalks, and traffic loop
detectors. The project will also adjust manholes and gate valve covers, prune tree roots, install root barriers,
and replace and/or install new traffic striping and markings/legends.

Segments of the project located at Stalmer Street, Beagle Street, Ashford Street, Ulric Street, Linda Vista Road,
Cafion Street, and Savoy Street will install bicycle facilities per the City's Bicycle Master Plan. These facilities will
include pavement marking, flexible delineators, and signage and may result in the removal of existing on-street
parking.
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Name of Public Agency Approving Project: City of San Diego

Name of Person or Agency Carrying Out Project: City of San Diego
Engineering and Capital Projects Department
Contact: Scott Vurbeff, Senior Planner
Email/Phone: SVurbeff@sandiego.gov / (619) 533-3130
525 B Street, Suite 750 (MS 908A), San Diego, CA 92101
Exempt Status:
() Ministerial (Sec. 21080(b)(1); 15268);
( ) Declared Emergency (Sec. 21080(b)(3); 15269(a));
() Emergency Project (Sec. 21080(b)(4); 15269 (b)(c))
(X) Categorical Exemption: 15301 (Existing Facilities); 15302 (Replacement and Reconstruction);
15303 (New Construction); and 15304 (Minor Alterations to Land).
() Statutory Exemptions:

Reasons why project is exempt: The City of San Diego conducted an environmental review which determined that
the project meets the categorical exemption criteria set forth in CEQA State Guidelines, Sections 15301 (Existing
Facilities) which consist of the repair, maintenance of existing public structures such as existing roadways, curb
ramps, cross gutters, curb and gutters and sidewalks; 15302 (Replacement and Construction) which consist of the
replacement or reconstruction of existing street surface (pavement resurface), curb ramps, cross gutters, curb and
gutter, sidewalks, and replacing traffic striping/markings; Section 15303 (New Construction) which allows for the
construction of a limited number of new small structures or facilities such as new curb ramps, cross gutters and curb
& gutters; Section 15304 (Minor Land Alteration to Land) which allows for minor public alterations in the condition of
land which does not involve the removal of healthy, mature, scenic trees, such as the creation of bicycle lanes on
existing right-of-way, pavement marking and flexible delineators; and where the exceptions listed in Section 15300.2
would not apply.

Lead Agency Contact Person: Scott Vurbeff, Senior Planner Telephone: (619) 533-3130
If filed by applicant:

1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA.

2/20/25
Carrie Purcell, Deputy Director Date
Check One:
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR:
( ) Signed by Applicant
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and

charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for

Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred

to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 }4" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3 The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 30F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

0. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 40F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4.5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

I.
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Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. Construction and maintenance related activities (see Tab 2).
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No customer inside or outside the boundaries of the City of San
Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

After the fees have been paid and an account has been created, the
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meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7 Relocation of Existing Fire Hydrant Meters

a.

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8  Disconnection of Fire Hydrant Meter

a.

AC Overlay Groups 2514
K-26-2404-DBB-3

After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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b)

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2 If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2 Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX
Administering Division:  Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicie Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches

19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates

23. Paint (traffic striping)

24. Conductors

25. Painting of electrical equipment
26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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APPENDIX D

SAMPLE CITY INVOICE
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.
City Purchase Order No.
Resident Engineer (RE):

Contractor's Name:
Contractor's Address:

Contractor's Phone #:
Contractor's fax #:

Invoice No.
Invoice Date:

RE Phone#: Fax#: Contact Name: Billing Period: ( To )
Trigger Asset Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date Amqu_nt
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining
1 1.00 $ - $0.00 $0.00 0.00 $0.00] $ -
2 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
3 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
4 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
5 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
6 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
7 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
5 $ $0.00 0.00% $0.00] $ -
6 $ $0.00 0.00% $0.00] $ -
7 $ $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
9 $ $0.00 0.00% $0.00] $ -
10 $ $0.00 0.00% $0.00] $ -
11 $0.00 0.00% $0.00] $ -
12 $ $0.00 $0.00 0.00% $0.00] $ -
13 $ $0.00 $0.00 0.00% $0.00] $ -
14 $ $0.00 $0.00 0.00% $0.00] $ -
15 $ $0.00 $0.00 0.00% $0.00] $ -
16 $ - $0.00 $0.00 0.00% $0.00] $ -
17 $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00| $ -
CHANGE ORDER No. $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00] $ -
Total Auhtorized Amount (Original) $ - $0.00 $0.00 $0.00] $ -
Total Authorized Amount (including approved Change Order)| $ - $0.00 $0.00 Total Billed $0.00] Total Amount Remaining
SUMMARY $ N
A. Original Contract Amount $0.00|f Icertify that the materials have been received by me, or services Retention and/or Escrow Payment Schedule
have been rendered, in the quality and quantity specified per the . . —
B. Approved Change Order #00 Thru #00 $0.00 approved contracted amounts, and is approved for payment | 10tal Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00 Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00| Resident Engineer Date Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00| Construction Engineer Date
1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:
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APPENDIX E

LOCATION MAPS
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. Engineering &
SDY capital Projects

ASPHALT OVERLAY 2514
LOCATION MAP 1

SENIOR ENGINEER  PROJECT MANAGER PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT

JANICE JARO AMANDA MANSOUR  RENEE CARO Call: (619) 533-4207
619-533-4123 Email: engineering@sandiego.gov
Legend
e AC Overlay 2514
COMMUNITY NAME: CLAIREMONT MESA  COUNCIL DISTRICT: 2 WBS NO: B25052

Date: 10/2/2025
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. Engineering &
SDY capital Projects

ASPHALT OVERLAY 2514
LOCATION MAP 2

SENIOR ENGINEER PROJECT MANAGER  PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJECT

JANICE JARO AMANDA MANSOUR  RENEE CARO Call: (619) 533-4207
619-533-4123 Email: engineering@sandiego.gov
Legend
e AC Overlay 2514
COMMUNITY NAME: CLAIREMONT MESA  COUNCIL DISTRICT: 2 WBS NO: B25052

Date: 10/2/2025
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. Engineering &
SDY capital Projects

ASPHALT OVERLAY 2514
LOCATION MAP 3

SENIOR ENGINEER PROJECT MANAGER

FOR QUESTIONS ABOUT THIS PROJECT

JANICE JARO AMANDA MANSOUR Call: (619) 533-4207
Email: engineering@sandiego.gov
Legend
e AC Overlay 2514
COMMUNITY NAME: CLAIREMONT MESA, COUNCIL DISTRICT: 2 WBS NO: B25052
MISSION BAY PARK
Date: 10/2/2025
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. Engineering &
SDY capital Projects

ASPHALT OVERLAY 2514
LOCATION MAP 4

SENIOR ENGINEER  PROJECT MANAGER PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT

JANICE JARO AMANDA MANSOUR  RENEE CARO Call: (619) 533-4207
619-533-4123 Email: engineering@sandiego.gov
Legend
e AC Overlay 2514
COMMUNITY NAME: CLAIREMONT MESA  COUNCIL DISTRICT: 2 WBS NO: B25052

Date: 10/2/2025
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. Engineering &
SDY capital Projects

ASPHALT OVERLAY 2514
LOCATION MAP 5

SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT
JANICE JARO AMANDA MANSOUR RAFAEL SANCHEZ Call: (619) 533-4207
Email: engineering@sandiego.gov

Legend

e AC Overlay 2514 AC2514 Bike Lane Bundling

COMMUNITY NAME: LINDA VISTA COUNCIL DISTRICT: 7 WBS NO: B25052

Date: 10/2/2025
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. Engineering &
SDY capital Projects

ASPHALT OVERLAY 2514
LOCATION MAP 6

SENIOR ENGINEER  PROJECT MANAGER PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT

JANICE JARO AMANDA MANSOUR  RENEE CARO Call: (619) 533-4207
619-533-4123 Email: engineering@sandiego.gov
Legend
e AC Overlay 2514 AC2514 Bike Lane Bundling
COMMUNITY NAME: CLAIREMONT MESA  COUNCIL DISTRICT: 2 WBS NO: B25052

Date: 10/2/2025
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. Engineering &
SDY capital Projects

ASPHALT OVERLAY 2514
LOCATION MAP 7

SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER ~ FOR QUESTIONS ABOUT THIS PROJECT
JANICE JARO AMANDA MANSOUR RAFAEL SANCHEZ Call: (619) 533-4207

Email: engineering@sandiego.gov

Legend

e AC Overlay 2514 AC2514 Bike Lane Bundling
COMMUNITY NAME: CLAIREMONT MESA, COUNCIL DISTRICT: 2, 7 WBS NO: B25052
LINDA VISTA

Date: 10/2/2025
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. Engineering &
SDY capital Projects

ASPHALT OVERLAY 2514
LOCATION MAP 8

SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT
JANICE JARO AMANDA MANSOUR RAFAEL SANCHEZ Call: (619) 533-4207
Email: engineering@sandiego.gov

Legend

e AC Overlay 2514 AC2514 Bike Lane Bundling

COMMUNITY NAME: LINDA VISTA COUNCIL DISTRICT: 7 WBS NO: B25052

Date: 10/2/2025
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. Engineering &
SDY capital Projects

ASPHALT OVERLAY 2514
LOCATION MAP 9

SENIOR ENGINEER  PROJECT MANAGER PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT

JANICE JARO AMANDA MANSOUR  RENEE CARO Call: (619) 533-4207
619-533-4123 Email: engineering@sandiego.gov
Legend
e AC Overlay 2514 AC2514 Bike Lane Bundling
COMMUNITY NAME: LINDA VISTA COUNCIL DISTRICT: 7 WBS NO: B25052

Date: 10/2/2025
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APPENDIX F

PROJECT COORDINATION MAPS
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APPENDIX G

OVERALL MAP
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COMMUNITY NAME: CLAIREMONT MES. WBS NO: B25052
LINDA VISTA, PENINSULA

Date: 10/7/2025
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APPENDIX H

PAVING LIMITS MAPS
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APPENDIX |

CONTRACTOR'S DAILY QUALITY CONTROL INSPECTION REPORT
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Appendix |

City of San Diego
Asphalt Concrete Overlay
Contractor’s Daily Quality Control Inspection Report

Project Title: Date:
Locations: 1.
2.
3.
Asphalt Mix Specification: Attached Supplier:
Dig out Locations: 1.
2.
3.

Tack Coat Application Rate @ Locations:
1.

2.

3.

Asphalt Temperature at Placement @ Locations:

L

2.

3.

Asphalt Depth @Locations:

1.

2.

3.

Compaction Test Result @Locations:

1.

2.

3.

AC Overlay Groups 2514
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Location and nature of defects:
1.
2.
3.

Remedial and Corrective Actions taken or proposed for Engineer’s approval:
1.
2.
3.

Date's City Laboratory representative was present:
1.
2.
3.

Verified the following: Initials:

1. Proper Storage of Materials & Equipment

2. Proper Operation of EqQuipment
3. Adherence to Plans and Specs
4. Review of QC Tests
5. Safety Inspection
Deviations from QCP (see attached)
Quality Control Plan Administrator’s Signature: Date Signed:
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APPENDIX)

ESTIMATED ASPHALT CONSTRUCTION QUANTITIES
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N 2" Cold Mill with pavement ) 2"ACOverlay | 2" AC Overlay with 3" AC Overlay 37AC Overlay with | Total Base Repair| P> T Adjust GV to | Adjust MH to | Adjust Survey Monument | Adjust SDGE Sidewalk C&G Replacement | Cross Gutter speed  |Scooter Coral| Adjust meter
SSID Street Name Cross Street 1 Cross Street 2 @ Length Width Estimated Miles Estimated Repair Miles | ADT |Lanes 2" Cold Mills (SF) Fabrc (51) 3" Cold Mills (SF) Tons) Avamid Hbers (TONS) Tons) Avamid Flbers (TONS) ) T\y/rphe\E orade (tA) | Grade (£A) 0 Grade (£A) Vault (EA) Continental Crossing (5F) | ("0 o) " ) Root Damage (EA) Hurp (EA) A o gradle Comments
S5-001704-PV1 ADAIR ST EBERS ST DEVONSHIRE DR 2 245.204 36 0.09288 0.04644 2500 2 8,827 106 50 1 2 1
55-002771-PV1 ARMSTRONG ST MESA COLLEGE DR ARMSTRONG PL 2 615.7033 65 0.233221 0.233221 2500 2 40,021 480 8 6 5 440 1]
10,280 123 Refer to Tree
Root Damage
55-002920-PV1 ASHFORD ST ASHFORD PL BALTIC ST 2 257 40 0.097348 0.048674 2500 2 1 12 2 List
55-002921-PV1 ASHFORD ST CULLEN ST ARMSTRONG PL 2 401 40 0.151894 0.075947 2500 2 16,040 192 132 2 6 2
55-002924-PV1 ASHFORD ST ARMSTRONG PL ASHFORD PL 2 285 40 0.107955 0.053977 2500 2 11,400 137 272 1 1]
55-002985-PV1 ATLAS ST BEAGLE ST BELDEN ST 2 1054.1373 36 0.399294 0.199647 2500 2 37,949 455 2409 1] 3
31,792 382 Refer to Tree
Root Damage
55-002987-PV1 ATLAS ST CULLEN ST BALTIC ST 2 883.1109 36 0.334512 0.167256 2500 2 5 3 1] 3 List
SS-003791-PV1 BEAGLE ST BEVIS ST ATLAS ST 2 268.0912 40 0.10155 0.050775 2500 2 10,724 129 4 3
55-005145-PV1 BURGENER BL JULY ST LISTER ST 2 807.6494 40 0.305928 0.152964 16000 2 32306 582 498 11 7 1
55-005146-PV1 BURGENER BL MILTON ST JULY ST 2 67.6759 40 0.025635 0.012817 16000 2 2707 49 1960
55-005144-PV1 BURGENER BL LISTER ST LISTER ST 2 222.2424 40 0.084183 0.042091 16000 2 8890 160
SS-006139-PV1 CANON ST ULLMAN ST TALBOT ST 2 1093.1404 40 0.414068 0.207034 16000 2 43726 787 1] 2
55-006144-PV1 CANON ST SOUTHERNWOOD WY CATALINA BL 2 387.474 30 0.14677 0.073385 16000 2 11624 209 320 2]
55-007475-PV1 COBRIDGE WY LLOYD ST END 2 134.4177 30 0.050916 0.025458 2500 2 4,033 48 1
SS-008428-PV1 CULLEN ST ASHFORD ST ATLAS ST 2 460 36 0.174242 0.087121 2500 2 16,560 199 1] 1
SS-008688-PV1 DANIEL AV KORINK AV DANIEL CT 7 288.6687 40 0.109344 0.054672 2500 2 11,547 139 1] 3 450 1]
55-011427-PV1 FRANKFORT ST NAPIER ST MILTON ST 2 429.5778 40 0.162719 0.081359 2500 2 17,183 206 3 1
55-011428-PV1 FRANKFORT ST ORTEN ST NAPIER ST 2 436.6472 40 0.165397 0.082698 2500 2 17,466 210 320 3 2 1]
55-011429-PV1 FRANKFORT ST GARDENA AV ASHTON ST 2 601.8681 40 0.22798 0.11399 2500 2 24,075 289 40 3 2 500
55-011434-PV1 FRANKFORT ST ASHTON ST ORTEN ST 2 678.9698 40 0.257186 0.128593 2500 2 27,159 326 3 2 500
55-014243-PV1 IROQUOIS AV KAIBAB CT NATCHEZ AV 2 956.2612 36 0.36222 0.18111 2500 2 34,425 413 3 2
55-014244-PV1 IROQUOIS AV IROQUOIS WY KAIBAB CT 2 408.3431 36 0.154675 0.077338 2500 2 14,700 176 3 2
55-014248-PV1 IROQUOIS WY BEGIN IROQUOIS AV 2 219.9377 30 0.08331 0.041655 2500 2 6,598 79 292 3 2
55-014545-PV1 JARVIS ST SCOTT ST ROSECRANS ST 2 378.419 34 0.143341 0.07167 2500 2 12,866 154 1 1
55-014546-PV1 JARVIS ST SHAFTER ST SCOTT ST 2 281.8119 58 0.106747 0.106747 2500 2 16,345 196 240 1 1
55-014856-PV1 KAIBAB CT JUMANO AV IROQUOIS AV 2 259.6258 30 0.098343 0.049172 2500 2 7,789 93 364 1 1360
55-016317-PV1 LEON ST GUIZOT ST DEVONSHIRE DR 2 668.4335 36 0.253195 0.126597 2500 2 24,064 289 1733 1 1
55-016478-PV1 LINDA VISTA (FTG) RD BEGIN MARKHAM ST 2 122.826 30 0.046525 0.023262 2500 2 3,685 44 1|
55-016508-PV1 LINDA VISTA RD NAPA ST METRO ST 7 329.6074 66 0.249703 0.124851 17000 4 21754 392 8 3 1
55-016509-PV1 LINDA VISTA RD MORENA BL NAPA ST 7 512.536 66 0.388285 0.194142 22230 4 33827 609 86 20
10,986 132 Refer to Tree
Root Damage
55-017070-PV1 MACAULAY ST MENDOTA ST CHATSWORTH BL 2 305.1643 36 0.115593 0.057796 2500 2 413 3 1 280 3075 3 List
55-017071-PV1 MACAULAY ST NARRAGANSETT AV MENDOTA ST 2 215.5211 46 0.081637 0.040818 2500 2 9,914 119
55-018334-PV1 MILTON ST DENVER ST ERIE ST 2 351.3321 40 0.13308 0.06654 4190 2 14,053 169 854 0 2
55-018335-PV1 MILTON ST ERIE ST FRANKFORT ST 2 347.225 40 0.131525 0.065762 16000 2 13889 250 1003 1 1 1900 1
55-018336-PV1 MILTON ST FRANKFORT ST GALVESTON ST 2 344.4239 40 0.130464 0.065232 16000 2 13777 248 2 1 1
55-018333-PV1 MILTON ST CHICAGO ST DENVER ST 2 351.3327 40 0.133081 0.06654 16000 2 14053 253 2 1
55-019633-PV1 NAPIER ST ERIE ST FRANKFORT ST 2 319.4163 40 0.120991 0.060496 2500 2 12,777 153 1
55-024423-PV1 SAVANNAH ST DORCAS ST BUENOS AV 7 425.2024 40 0.161062 0.080531 2500 2 17,008 204 1] 1
25,672 308 Refer to Tree
Root Damage
55-024429-PV1 SAVOY ST LA PALOMA ST POINT LOMA AV 2 713.1145 36 0.270119 0.13506 2500 2 408 1 1] 150 1] List
55-024789-PV1 SERBIAN PL EDISON ST END 2 319.5946 28 0.121059 0.060529 2500 2 8,949 107 162 2 1
55-025513-PV1 STALMER ST ATLAS ST ANGELUCCI ST 2 698.9402 24 0.26475 0.132375 7330 2 16,775 201 233 4 3 1]
55-026603-PV1 TONOPAH AV LIETA ST MORENCI ST 2 287.8007 19 0.054508 0.054508 2500 1 5,468 66
5S-027060-PV1 ULRIC ST ZANE CT OSLER ST 7 288.1963 40 0.109165 0.054583 16000 2 11528 208 120 2 4 490
55-027061-PV1 ULRIC ST WATERMAN CT ZANE CT 7 246.2213 40 0.093266 0.046633 16000 2 9849 177 1] 4
55-027062-PV1 ULRIC ST UPTON CT 'WATERMAN CT 7 251.3187 40 0.095196 0.047598 16000 2 10053 181 1] 3 380
55-027063-PV1 ULRIC ST SAVAGE CT UPTON CT 7 256.6397 40 0.097212 0.048606 16000 2 10266 185 1] 3
55-027064-PV1 ULRIC ST FULTON ST SAVAGE CT 7 278.9768 40 0.105673 0.052837 16000 2 11159 201 1] 3 820
55-027071-PV1 ULRIC ST EAST JEWETT ST FULTON ST 7 549.2713 40 0.208057 0.104029 16000 2 21971 395 16| 1] 5 820 150
55-027074-PV1 ULRIC ST FASHION HILLS BL DAVID ST 7 2305.2195 76 0.873189 0.873189 2500 2 175,197 2102 1771 14 9 10 1]
55-028712-PV1 WHITNEY ST GENESSEE AV LADRILLO ST 7 302.1303 40 0.11 0.06 2500 2 1
55-028711-PV1 WHITNEY ST LADRILLO ST WHITNEY CT 7 195.9651 36 0.07 0.04 2500 2 2
55-015728-PV1 LADRILLO ST WHITNEY ST LANCHA ST 7 273.0019 36 0.1 0.05 2500 2 1
55-015958-PV1 LANCHA ST LADRILLO ST END 7 216.148 36 0.08 0.04 2500 2
55-015959-PV1 LANCHA ST BEGIN LADRILLO ST 7 148.0541 36 0.06 0.03 2500 2 1 0|
5.3 Totals: 688,272 14,053, 271,378 8,259 169, 3,884 1,000 11,650) 37| 105 81 6 7,160 236 26 5,977 8| 4] 3 2
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APPENDIX K

ESTIMATED CURB RAMP QUANTITIES AND CURB RAMP STANDARD DETAILS
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CONCRETE SCOPE SHEET

s 5 g £ 8|8 g2cs
g g & s 3| SE|Eg SE582
Map Book |Intersection K] = S e 2| T &H|IES 225 5| t
Protect wall. Use 15 foot rule for Type C1 with a
1 Serbian Pl / Edison St NWC C1 X X running slope at opening of 7% and a ramp
opening of 5' due to the 3.5' depth landing.
NEC C1 X X
SWC None
SEC None
Cobridge Wy / Lloyd St NWC None
NEC c2 X X X Use 15 foot rule for Type C2 curb ramp detail.
SWC None
SEC o X X X U?e 15 foot rul_e for Type C2 curb ramp detail
with 10% running slope at ramp opening.
2 Iroquis Av / Iroquis Wy NWC None
NEC None
SWC None
sEC None R_emove existing curb ramp and replace with
sidewalk, curb, and gutter.
Iroquis Av / Kaibab Ct NWC None
NEC B 10' X Protect wall.
SWC A 10' X X Relocate sign.
SEC A 10' X X Protect wall.
Iroquis Av / Natchez Av NWC A 10' X Protect wall.
NEC A 10' X Protect utility pole.
SWC B 10 X Ensure level landing in front of private
walkway.
SEC B 10 X Ensure Ievel'lénding in front 'of private
walkway. Utility pole can be in ramp flare.
Alley at Kaibab (btw Iroquis & Jumano) | NWC None
NEC D 10' X X Single flare on roadway side.
SWC None
SEC D 10' X X Single flare on roadway side.
Kaibab Ct / Jumano Av NWC A 10' X
NEC A 10' X
SWC None
SEC None
3 Alley at Milton (btw Chicago & Denver) NWC D 20' X X Single flare on roadway side.
NEC D 20' X X Single flare on roadway side.
SWC None
SEC None
Milton St / Denver St NWC C2 X 4" wide retaining curb
NEC Cc2 X Existing curb ramp to be protected in place.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Alley at Milton (btw Denver & Erie) NWC D 20' X X
Single flare on roadway side. Replace driveway
NEC D 20' X X per SDG-160. Raise alley grade to meet ramp
slope requirements.
SWC None
SEC None
Milton St / Erie St NWC | Dual C2 20 X X 4" max curb‘he-ight between dual ramps.
Relocate limit line.
NEC c2/c1 20 X X X 4" max curb hei_ght between dual ramps.
Protect wall. Adjust water meter to grade.
4" max curb height between dual ramps. Center
SwWcC c2/c1 20'/12' X of proposed C1 curb ramp crossing Erie to be
located 11.5' from existing ramp center line.
SEC c2/c1 20 /11" X X 4" max curb 'he'ight. Protect fire hydrar?t.
Relocate limit line and crosswalk marking.
Alley at Milton (btw Erie & Frankfort) NWC D 20' X X Single flare on roadway side.
NEC D 20' X X Single flare on roadway side.
SWC None
SEC None
Milton St / Frankfort St NWC Cc2 20' X (2) X
NEC C2 20' X (2) X
SWC Cc2 20' X X X
SEC C2 20'/26.5' X X
Alley at Milton (Frankfort & Galveston) | NWC D 20' X X Single flare on roadway side. Protect driveway.
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Protect existing driveway. Single flare ramp.
NEC D 20' X X Raise alley grade to reduce ramp run slope,
which will exceed max allowable slope.
SWC N/A 20' Existing curb ramp to be protected in place.
SEC N/A 20' Existing curb ramp to be protected in place.
Milton St / Galveston St NWC & 20 X @) Shift ramp oper‘ing 4 feet from existing location
on Galveston side of return.
Use 15 foot rule for Type C1 curb ramp detail
NEC C1l X X with 3% running slope at opening. Adjust meter
to grade.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Napier St / Erie St NWC None
NEC None
SWC None
SEC None
Frankfort St / Napier St NWC None
NEC N/A Existing curb rarr_1p to be»protected in place.
Remove pedestrian barricade.
SWC None
SEC N/A Existing curb ran_1p to be.protected in place.
Remove pedestrian barricade.
Frankfort St / Orten St NWC None
NEC N/A Existing curb rarr_1p to be.protected in place.
Remove pedestrian barricade.
SWC None
SEC N/A Existing curb ran’1p to be.protected in place.
Remove pedestrian barricade.
Frankfort St / Ashton St NWC None
NEC None
SWC None
SEC None
Frankfort St / Gardena Av NWC None
NEC None
SWC None
SEC None
Tonopah Av / Lieta St NWC None
NEC None
SWC None
SEC None
Alley at Tonopah (btw Lieta & Morenci) NWC None
NEC None
SWC None
SEC None
Tonopah Av / Morenci St NwWC None
NEC None
SWC None
SEC None
4 Burgener Bl / Lister St (North) NWC None
NEC None
SWC None
SEC None
Burgener Bl / Lister St (South) NWC None
NEC b X No flare ramp that will look similar to Type D.
Ramp to be replaced due to 24" DWT.
SWC None
SEC N/A X Existing curb ramp to be protected in place.
Burgener Bl / July St NwWC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC Dual C2 10'/12' X Realign crosswalk markings and limit line.
SEC N/A Existing curb ramp to be protected in place.
Burgener Bl / Milton St NwWC None
NEC None
SWC None
SEC None
6 Savannah St / Dorcas St NWC None
NEC None
SWC None
SEC None
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Savannah St /Buenos Av NwWC N/A Existing curb ramp to be protected in place.
NEC None
SWC N/A Existing curb ramp to be protected in place.
Linda Vista Rd / Morena BI NWC None
NEC None ﬁemove existing curb ramp and repI‘ace with
sidewalk, curb, and gutter. No crossing.
SWC None
SEC None
Replace PPB housing assemblies. Install on new
Linda Vista Rd / Napa St NwC Dual C2 6'/10' stub poles. Signal poles can be in ramp flares.
4" max curb height between dual ramps.
NEC Wide A
SWC N/A Existing curb ramp to be protected in place.
SEC Wide A
Linda Vista Rd / Metro St NWC N/A X Existing curb ramp to be protected in place.
NEC None
SWC N/A X Existing curb ramp to be protected in place.
SEC None
6 Atlas St / Belden St NWC N/A
NEC N/A
SwWcC Cc2 10' Protect wall.
SEC Cc2 10' X Protect fence.
Beagle St / Bevis St NWC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Beagle St / Atlas St NwC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Stalmer St / Angelucci St NwC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC None
SEC N/A Existing curb ramp to be protected in place.
Armstrong St/ Armstrong Pl NWC B 10 X Realign cro_sswalk marking; replace PPB housing
7 assembly; install on new stub pole
Relocate PPB assembly on new stub pole.
NEC Wide C2 10 X Relocate limit line. _Ensure 48" min horizontal
clearance of streetlight pole. Install concrete
spandrel per SDG-157.
SwWc None 10'
Shift ramp opening to align with dual ramp
SEC Cc2 10' X configuration at NEC. Install concrete spandrel
per SDG-157.
Alley at Armstrong (btw Armstrong & NWC None
Mesa College)
NEC None
SwcC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Armstrong St / Mesa College Dr NwWC N/A 10' Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
Swc N/A 20' Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
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Ashford St / Baltic St NWC N/A
NEC N/A
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Ashford St / Ashford PI NWC Dual A 10'/20' X
NEC B 20' X
SWC Dual A 10'/ 20' X
SEC B 20' X
Alley at Ashford (Ashford & Armstrong) NWC D 20' X Ramps to not align.
NEC None
SWC D 20' X Ramps to not align. No flare.
SEC None
Ashford St / Armstrong Pl NWC Dual C2
NEC B 20' X Protect existing palm tree.
SWC © Pr_otect utility pole. S-hlft rémp opening to align
with dual ramp configuration.
SEC None
Ashford St / Cullen St NwWC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Atlas St / Baltic St NwC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SwcC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Atlas St / Cullen St NWC A 10' X
NEC N/A Existing curb ramp to be protected in place.
SWC A 10' X
SEC A 10' X
Linda Vista Rd (Frontage) / Markham St NwWC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
8 Ulric St / Osler St NWC N/A
NEC N/A
SWe Dual C2 11712 X 4" max curb height in b‘etwe?n dual r-amps.
Realign crosswalk and limit line markings.
SEC Dual C2 14/8 X 4" max curb height in b‘etwe?n dual rfamps.
Realign crosswalk and limit line markings.
Ulric St / Zane Ct NwWC N/A Existing curb ramp to be protected in place.
NEC None
Swc N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Ulric St / Waterman Ct NwC N/A Existing curb ramp to be protected in place.
NEC None
Swc N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Ulric St / Upton Ct NwWC N/A Existing curb ramp to be protected in place.
NEC None
sSwc N/A Existing curb ramp to be protected in place.
SEC None
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Ulric St / Savage Ct NwWC N/A Existing curb ramp to be protected in place.
NEC None
SWC N/A Existing curb ramp to be protected in place.
SEC None
4" b height in bet dual .
Ulric St / Fulton St NWC | DualCi | 12'/11' X X max curb helght In between dual ramps
Realign crosswalk and limit line markings.
4" max curb height in between dual ramps.
NEC Dual C2 12'/9' X X Realign crosswalk and limit line markings.
Utility pole to be in ramp flare.
SWC Dual C2 12 X X 4" max curb heightin b‘etween dual r-amps.
Realign crosswalk and limit line markings.
SEC Dual C2 128 X X 4" max curb height in b‘etwe?n dual rfamps.
Realign crosswalk and limit line markings.
Alley at Ulric (btw Fulton & Eastman) NWC None
NEC N/A Existing curb ramp to be protected in place.
SWC None
SEC N/A Existing curb ramp to be protected in place.
Ulric St / Eastman St NwWC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC N/A
SEC N/A
Daniel Av / Linda Vista Rd (Frontage) NwWC N/A Existing curb ramp to be protected in place.
NEC None
SWC None X
SEC A X
Daniel Av / Daniel Ct NWC B X Ensure level landing in front of gate.
NEC B X
SWC Dual A X X Relocate sign. Realign crosswalk marking.
SEC Dual A X X
Whitney St / Whitney Ct NWC N/A Not trlggelted. Existing curb ramp to be
protected in place.
NEC None Not triggered.
SWC N/A Not trlggelted. Existing curb ramp to be
protected in place.
SEC N/A Not trlggelted. Existing curb ramp to be
protected in place.
Whitney St / Ladrillo St NWC A 10' X
NEC A 10' X Protect wall.
Swc C2 10' X Protect wall.
SEC A 10' X ProFect streetlight pole. Ensurfe 48" min
horizontal clearance of streetlight pole.
Whitney St/ Genesee Av NWC N/A Not trlggelted. Existing curb ramp to be
protected in place.
NEC N/A Not trlggelted. Existing curb ramp to be
protected in place.
SWC N/A Not triggelted. Existing curb ramp to be
protected in place.
SEC N/A Not trlggeljed. Existing curb ramp to be
protected in place.
. , Adjust keystone wall if necessary to provide
Lancha St / Ladrillo St NWC c2 10 X X o
minimum depth Type C2.
NEC None Due to driveway, p.rlvate walkway, and utility,
curb ramp not feasible.
SWC A 10' X Protect wall.
Protect utility. Ensure 48" min horizontal
SEC Cc2 10' X clearance. Adjust water meter to grade. Trim
tree to provide 84" min vertical clearance.
9 Ulric St / David St NwWC N/A Existing curb ramp to be protected in place.
NEC N/A
SWC N/A Existing curb ramp to be protected in place.
SEC N/A
Ulric St/ Fashion Hills Bl NWC N/A Existing curb ramp to be protected in place.
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NEC N/A Existing curb ramp to be protected in place.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
10 Adair St / Devonshire Dr NWC N/A 12'
NEC B 12 X Protect tree.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Adair St / Ebers St NwWC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC B 12' X
SEC None
Leon St / Devonshire Dr NWC None 12'
Install dual ramps at corner of
Leon/Devonshire/Froude to align with
NEC Dual C2 | 11.5'/12' (2) crossings in 3 directions. Remove existing curb
ramp. Adjust streetlight meter to grade.
Relocate stop sign and limit line.
SWC None
SEC o 10712 Shift _ramp opening 1_0.5 feet from current
location on Devonshire side of return.
Alley at Leon (Devonshire & Guizot) NWC None
NEC None
SWC N/A 12
SEC b 12 X No flares. ‘Remove concrete in parkway to
remove trip hazard.
Use 15 foot rule for Type C1 curb detail
Leon St / Guizot St NWC c1 12'/5' X se > tootrue tor Type - curb ramp detal
with 7% running slope at ramp opening.
NEC c1 1275 X Protect wall. Use 15. foot rule for Type C1 clurb
ramp with 7% running slope at ramp opening.
SWC Cl 12'/5' X Protect streetlight pole.
SEC c1 1275 X Protect wall. Use 15. foot rule for Type C1 clurb
ramp with 8% running slope at ramp opening.
11 Macaulay St / Chatsworth BI NWC None
NEC N/A Existing curb ramp to be protected in place.
SWC None
SEC N/A Existing curb ramp to be protected in place.
Place ramp opening south of utility pole with
Alley at M lay (btw Chat th &
ey at Macaulay (btw Chatswor NwC D 14' X X single flare on opposite side of roadway. Pole
Mendota) |
to be in ramp flare.
Replace driveway per SDG-162. Ramp opening
NEC b 12 X X to belplaced on rolz:zdway side. Drlveway"
opening to have 1" curb, then drop to 0" at
ramp opening along alley.
SWC None
SEC None
Macaulay St / Mendota St NwWC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC None
Install 5' min concrete path to connect at-grade
SEC Cut-Thru X cut-through (no raised curbs) with DWT at each
end per SDG-139.
All M | M
ey at Macau éy (btw Mendota & NWC D 15 X X No flare
Capistrano)
No flare. Install level bottom landing at
intersection of sidewalk and entire width of
path to backyard gate. From bottom landing,
NEC D 15' X X ramp up both ends. Ramp slope to gate will be
above maximum allowable as top landing will
begin at edge of gate opening. Curb ramp slope
to not exceed maximum allowable.
SWC None
SEC None
Mendota St / Narragansett Av NWC None
NEC N/A
SWC None
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SEC B X
Jarvis St / Rosecrans St NWC N/A
NEC N/A Existing curb ramp to be protected in place.
SWC N/A
SEC N/A Existing curb rlamp to be protected in place.
Install protective railing per SDG-140.
Jarvis St / Scott St NwWC N/A Existing curb ramp to be protected in place.
NEC Cl X Replace damaged curb ramp.
SWC N/A 18'/6' Existing curb ramp to be protected in place.
SEC Cl X X Replace damaged curb ramp.
Jarvis St / Shafter St NwC N/A Existing curb ramp to be protected in place.
NEC None
Install (1) angled accessible parking per SDM-
SWC None 1%7 with Type C1 curb ramp where access aisle
will replace 5th space from left. Ensure level
landing in front of private walkway.
SEC None
12 Savoy St / Point Loma Av NWC None
NEC N/A Existing curb ramp to be protected in place.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Savoy St / La Paloma St NWC C2 12' X
NEC A 12 X
SWC None
SEC None
Canon St/ Ullman St NWC None
NEC N/A Existing curb |"amp to be protec'ted in place.
Remove debris from ramp landing.
SWC None
SEC N/A Existing curb ramp to be protected in place.
Canon St/ Talbot St NwWC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SwcC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Canon St / Southernwood Wy NWC None
NEC N/A Existing curb ramp to be protected in place.
SWC None
SEC N/A Existing curb ramp to be protected in place.
Canon St / Catalina BI NwWC N/A Existing curb ramp to be protected in place.
NEC N/A Existing curb ramp to be protected in place.
SWC N/A Existing curb ramp to be protected in place.
SEC N/A Existing curb ramp to be protected in place.
Catalina Bl / Jennings St NWC None
NEC N/A Existing curb ramp to be protected in place.
SWC None
SEC N/A Existing curb ramp to be protected in place.
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——— LIP OF GUTTER

—=— FACE OF CURB

ROW LINE
SIDEWALK

Notes:

1. Where it may be infeasible for a curb
ramp run to intersect the street grade at the
maximum allowable slope, a slope steeper
than 8.33% may be used to limit the ramp
run length to 15 feet, as measured to the
inside back edge of the sidewalk radius.

2. Follow additional standards for Type C1

curb ramp in SDG-135. 30" MIN
SEE NOTE 2

|| +——— SEE NOTE 6B ON SDG-131

[ TRANSITION AREA
(SEE NOTE 24 ON SDG-131)

6" WIDE RETAINING CURB
(SEE NOTE 6A ON SDG-131)

See Note 1
n this sheet
© °° BACK OF CURB
__ ROWLINE o . S STRAIGHT EDGE
. Ry CLEAR SPACE
(SEE NOTE 15 ON SDG-131)
/\ / —

Typical Detail -

Transition Area

(See Note 24 on SDG-131) Type C1 on Steep Grade
along Curb Return
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Notes: 1

1. Where it may be infeasible for a curb ramp run to = .
intersect the street grade at the maximum allowable =t —

slope, a slope steeper than 8.33% may be used to % IR GUIEER
limit the ramp run length to 15 feet, as measured to = FACE OF

the inside back edge of the sidewalk radius. CURB

2. Where it may be infeasible for a flare slope to be 52 SEE NOTE SR
10%, a slope steeper than 10% may be used to limit |2 || t—]"| ON SDG-131
the flare length to 10 feet, as measured to the curb

ramp opening.

3. Follow additional standards for Type C2 curb ramp

: ) 6" WIDE RETAINING CURB
N SDG-135. SEE NOTE 6A ON SDG-131)

TRANSITION AREA
(SEE NOTE 24 ON SDG-131)

BACK OF CURB
STRAIGHT EDGE

CLEAR SPACE
(SEE NOTE 15 ON SDG-131)

See Note 1
on this sheet
ROWLINE | |
2 5 |
[

\

See Note 2

|

Transition Area
(See Note 24 on SDG-131)
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on this sheet

Typical Detail - LEGEND:
Type C2 on Steep Grade TOOLED JOINT
along Curb Return
..
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See Note 2

Transition Area on this sheet

(See Note 24 on SDG-131)

B
6" WIDE RETAINING CURB LANDING
(SEE NOTE 6A ON SDG-131) b TRANSITION AREA
See Note 1 (SEE NOTE 24 ON SDG-131)
on this sheet S L. . . FOWLEE
) LANDSCAPE AREA
7
\] 7 :
é\?l 83% &| | sioEwaLk
g MAX . - SIDEWALE
Notes: S e _ : A% o S
1. Where it may be infeasible for a curb ramp run to intersect —» \¥
the street grade at the maximum allowable slope, a slope -t - k FACE OF

steeper than 8.33% may be used to limit the ramp run length LIP OF CURB

to 15 feet, as measured to the inside back edge of the 4-0 GUTTER
sidewalk radius. MIN.
2. Where it may be infeasible for a flare slope to be 10%, a LEGEND:
slope steeper than 10% may be used to Iimit. the flare length to B : TOOLED JOINT
10 feet, as measured to the curb ramp opening.
3. Where it may be infeasible for the running slope across the
4' ramp opening to be 1.5%, a slope steeper than 1.5% may i . See NOte 3
be used by taking the existing running slope percentage minus Typical Detail - on this sheet
3%, with a minimum result of 1.5%.
4. Follow additional standards for Type C2 curb ramp in Type (?2 on Steep Grgde
SDG-135. at T-side of Intersection
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Transition Area LANDING 40"
(See Note 24 on SDG-131) 6" WIDE TRANSITION AREA MIN.
RET ‘C!'NING CURB (SEE NOTE 24
SEE NOTE 6A ON SDG-131 i
ROﬂLEg%_ : " i \ i _:—ﬁ—\'—_“—'—
/ 1.5% 8.33% o ™—— SEE NOTE 6B
0 RAMP 8.33%
8.3% . ey %l ON SDG-131
SIDEWALK M fq{ < i
- RAMP fl SIDEWALK
— |-— See Note 1 i
: |
- — —— on this sheet
See Note 2 L
Notes: 4-_0n 4r_0|r
1. Where it may be infeasible for a curb ramp run to intersect the MIN MIN. LIEFOFCLITIER
street grade at the maximum allowable slope, a slope steeper than ’ L FACE OF CURB
8.33% may be used to limit the ramp run length to 15 feet, as i )
measured to the inside back edge of the sidewalk radius. Typlcal Detail - LEGEND:

2. Where it may be infeasible for the running slope across the 4'
ramp opening to be 1.5%, a slope steeper than 1.5% may be used
by taking the existing running slope percentage minus 3%, with a
minimum result of 1.5%.

3. Follow additional standards for Type C1 curb ramp in SDG-135.
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Type C1 on Steep Grade
at T-side of Intersection

TOOLED JOINT
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APPENDIX L

CONTRACTOR'S NOTES
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CONTRACTOR'S NOTES

1. PURSUANT TO SECTION 4216 OF THE GOVERNMENT CODE, AT LEAST 2 WORKING
DAYS PRIOR TO EXCAVATION, YOU MUST CONT ACT THE REGIONAL NOTIFICATION
CENTER (E.G. UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA) AND
OBTAIN AN INQUIRY IDENTIFICATION NUMBER.

2. NOTIFY SDG&E AT LEAST 10 WORKING DAYS PRIOR TO EXCAVATING WITHIN 10" OF
SDG&E UNDERGROUND HIGH VOLT AGE TRANSMISSION POWER LINES. (l.E., 69 KV
& HIGHER).

3. STORM DRAIN INLETS SHALL REMAIN FUNCTIONAL AT ALL TIMES DURING
CONSTRUCTION.

4. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES A TT ACHED TO THE
WATER METER OR LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR
VAULTS SHALL BE PROTECTED AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT
DOCUMENTS.

5. PROTECT EXISTING UTILITIES, WATER METER/UTILITY PULL BOX AND ELECTRICAL
BOX IN PLACE AND ADJUST TO GRADE.

6. ALL EXISTING SITE CONDITIONS TO BE DOCUMENTED PRIOR TO ANY DEMOLITION
AND/OR EXCAVATION.

7. CONTRACTORTO NOTIFY THE PROPERTY OWNER BEFORE RELOCATING EXISTING
TREES OR SPRINKLER HEADS.

8. PROTECT EXISTING DRY UTILITIES, AND COORDINATE ADJUSTMENT TO GRADE WITH
DRY UTILITY OWNER.

9. FOR NEW OR RELOCATED SIGNAL AND/OR PEDESTRIAN PUSH BUTTON (PPB) POLES,
THE HOUSING ASSEMBLY FOR THE PPB'S SHALL BE REPLACED WITH A METALLIC
HOUSING WITH A COLOR THAT MATCHES COLOR NO. 33538 OF FED-STD-595.

10. CONTRACTOR TO PROTECT ANY EXISTING WALLS BEHIND THE SIDEWALK DURING
DEMOLITION AND CONSTRUCTION.
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11. CONSTRUCTION STORM WATER PROTECTION NOTES:

a. TOTAL SITE DISTURBANCE AREA: 24.5 ACRES

HYDROLOGIC UNIT/ WATERSHED: SEE TABLE BELOW

HYDROLOGIC SUB-AREA NAME & NO: SEE TABLE BELOW

Hydrologic Subarea
No. Street Name Hydrologic Unit Watershed Name and No.
1| UTEDr PENASQUITOS MISSION BAY Miramar 906.4
2 | SERBIAN PL PENASQUITOS MISSION BAY Miramar 906.4
3 | COBRIDGE WAY PENASQUITOS MISSION BAY Miramar 906.4
4 | IROQUOIS WAY PENASQUITOS MISSION BAY Miramar 906.4
5 | IROQUOIS AVE PENASQUITOS MISSION BAY Miramar 906.4
6 | KAIBAB CT PENASQUITOS MISSION BAY Miramar 906.4
7 | MILTON ST PENASQUITOS MISSION BAY Miramar 906.4
8 | FRANKFORT ST PENASQUITOS MISSION BAY Miramar 906.4
9 | NAPIER ST PENASQUITOS MISSION BAY Miramar 906.4
10 | TONOPAH AVE PENASQUITOS MISSION BAY Tecolote 906.5
11 | BURGENER BLVD PENASQUITOS MISSION BAY Miramar 906.4
12 | SAVANNAH ST PENASQUITOS MISSION BAY Tecolote 906.5
SAN DIEGO
13 | LINDA VISTARD SAN DIEGO RIVER San Diego 907.11
14 | KESTON CT PENASQUITOS MISSION BAY Tecolote 906.5
15 | ATLAS ST PENASQUITOS MISSION BAY Tecolote 906.5
16 | BEAGLE ST PENASQUITOS MISSION BAY Tecolote 906.5
17 | STALMER ST PENASQUITOS MISSION BAY Tecolote 906.5
18 | ARMSTRONG ST PENASQUITOS MISSION BAY Tecolote 906.5
19 | ASHFORD ST PENASQUITOS MISSION BAY Tecolote 906.5
20 | CULLEN ST PENASQUITOS MISSION BAY Tecolote 906.5
LINDA VISTA FRONTAGE
21 | RD PENASQUITOS MISSION BAY Tecolote 906.5
ULRIC ST (OSLER ST to
22 | EASTMAN ST) PENASQUITOS MISSION BAY Tecolote 906.5
MISSION
PENASQUITOS/SAN | BAY/SAN DIEGO | Tecolote 906.5/Mission
23 | DANIEL AVE DIEGO RIVER San Diego 907.11
ULRIC ST (DAVID ST to SAN DIEGO Mission San Diego
24 | FASHION HILLS BLVD) SAN DIEGO RIVER 907.11
PUEBLO SAN PUEBLO SAN
25 | ADAIR ST DIEGO DIEGO Point Loma 908.1
PUEBLO SAN PUEBLO SAN
26 | LEON ST DIEGO DIEGO Point Loma 908.1
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SAN DIEGO Mission San Diego
27 | MACAULAY ST SAN DIEGO RIVER 907.11
PUEBLO SAN PUEBLO SAN
28 | JARVIS ST DIEGO DIEGO Point Loma 908.1
PUEBLO SAN PUEBLO SAN
29 | SAVOY ST DIEGO DIEGO Point Loma 908.1
PUEBLO SAN PUEBLO SAN
30 | CANON ST DIEGO DIEGO Point Loma 908.1

b. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE
[ ] MINOR WPCP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100

Xwpcp

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-
2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100

[ ]swppPP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM SEWER SYSTEM (MS 4)
PERMIT NO. R9-2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100
AND CONSTRUCTION GENERAL PERMIT (CGP) ORDER 2009-0009-DWQ AS
AMENDED BY ORDER 2010-0014-DWQ AND 2012-0006-DWQ.

TRADITIONAL: RISK LEVEL 100 200 301
LUP: RISK TYPE 100 200 301

c. CONSTRUCTION SITE PRIORITY

[] ASBS [] HIGH [ JMEDIUM ] Low

12. PERMANENT STORM WATER BMP CATEGORY:
["] PRIORITY DEVELOPMENT PROJECT
["] STANDARD DEVELOPMENT PROJECT
[_] PDP EXEMPT

XINOT SUBJECT TO PERMANENT STORM WATER REQUIRMENTS
Page | 3
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13. GENERAL CURB RAMP NOTES:

AC Overlay Groups 2514
K-26-2404-DBB-3

THE DETECTABLE WARNING TILES SHALL BE PER THE CITY'S APPROVED
MATERIALS LIST.

CONTRACTOR MAY USE NON-STAINLESS MATERIAL PER CITY'S AML IF THE DWT
HAS TO BE TRIMMED TO CONFORM TO THE CURB RAMP CONFIGURATION.

THE DESIGN OF THE CURB RAMP SHALL NOT AFFECT THE DRAINAGE PATTERN
ON THE STREET.

CONTRACTOR SHALL REPLACE LIFTED, DAMAGED, OR MISSING SIDEWALK
PANELS WITHIN THE ENTIRE CURB RETURN AND ALONG THE IMMEDIATE
SIDEWALK AREAS LEADING TO THE CURB RETURN.

COUNTER SLOPES (CURB RAMP SLOPES PLUS STREET SLOPE) WHEN ADDED
CANNOT EXCEED 13% WITH THE EXCEPTION OF A TYPE C2 AND Cl. ADJUST
THE SLOPE OF THE MAIN RAMP AND/OR STREET IF THE COUNTER SLOPE
EXCEEDS 5.0%.

PROTECT AND KEEP ALL HISTORIC STAMPS WITHIN CORNERSIDEWALKS.
CONTRACTORTO MATCH THE CONCRETE COLOR OF THE EXISTING SIDEWALK.

ADJUST LIMIT LINES AND LEGEND MARKING SO THAT THEY ARE PLACED BEFORE
EACH CURB RAMP. RESTRIPE USING 12" WIDE WHITE THERMOPLASTICSTRIPING.

PROVIDE A MINIMUM 4' TRANSITION BETWEEN THE CURB RAMP AND
ADJACENT SIDEWALK IF THE CROSS SLOPE OF THE SIDEWALK ADJACENT TO THE
CURB RAMP IS MORE THAN 2%.

RETAINING CURB SHALL BE PROVIDED BEHIND THE ENTIRE CURB RETURN IF
THE ADJACENT GRADE BEHIND THE SIDEWALK IS HIGHER OR LOWER THAN
THE SIDEWALK/CURB RAMP SURFACE. IF HIGHER, THE HEIGHT OF THE CURB
SHALL BE 2" HIGHER THAN THE ADJACENT FINISHED GRADE.

THE EXISTING CONCRETE SPANDREL OF A CROSS GUTTER SHALL BE
REMOVED AND REPLACED IN ITS ENTIRETY WITH CURB RAMP INSTALLATION.

THE EXISTING CONCRETE ALLEY APRON SHALL BE REMOVED AND REPLACED IN
Page | 4
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14.

ITS ENTIRETY WITH THE CURB RAMP INSTALLATION.

m. CONTRACTOR SHALL REPLACE ALL OLD OR BROKEN UTILITY BOXES WITHIN
LIMITS OF CONSTRUCTION.

TRAFFIC CONTROL NOTES:

THE CONTRACTOR SHALL, PER SECTION 601-2 OF THE WHITEBOOK, PREPARE
TRAFFIC CONTROL WORKING DRAWINGS AND SUBMIT THEM TO THE RESIDENT
ENGINEER, WHO WILL THEN ROUTE THEM TO THE PUBLIC WORKS TRAFFIC
CONTROL SECTION FOR REVIEW AND APPROVAL. THE CONTRACTOR SHALL ALLOW
A MINIMUM OF TWENTY (20) WORKING DAYS FOR REVIEW OF THE WORKING
DRAWINGS. UPON APPROVAL OF THE TRAFFIC CONTROL WORKING DRAWINGS,
THE PUBLIC WORKS TRAFFIC CONTROL SECTION WILL ISSUE A TRAFFIC CONTROL
PLAN (TCP) PERMIT. WORK SHALL NOT BEGIN IN THE PUBLIC RIGHT OF WAY
WITHOUT THE TCP PERMIT.

Page | 5
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APPENDIX M

HAZARDOUS WASTE LABEL/FORMS
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INCIDENT/RELEASE ASSESSMENT FORM *

If you have an emergency, Call 911

Handlers of hazardous materials are required to report releases. The following is a tool to be used for
assessing if a release is reportable. Additionally, a non-reportable release incident form is provided to
document why a release is not reported (see back).

Questions for Incident Assessment: YES NO

1. Was anyone killed or injured, or did they require medical care or admittedtoa O O
hospital for observation?

2. Did anyone, other than employees in the immediate area of the release, O )
evacuate?

3. Did the release cause off-site damage to public or private property? d d

4. s the release greater than or equal to a reportable quantity (RQ)? d d

5.  Was there an uncontrolled or unpermitted release to the air? 0 d

6. Did an uncontrolled or unpermitted release escape secondary containment, or

extend into any sewers, storm water conveyance systems, utility vaults and n n
conduits, wetlands, waterways, public roads, or off site?

7. Will control, containment, decontamination, and/or clean up require the
assistance of federal, state, county, or municipal response elements? a a

8. Was the release or threatened release involving an unknown material or
contains an unknown hazardous constituent? 0 0

9. Is the incident a threatened release (a condition creating a substantial
probability of harm that requires immediate action to prevent, reduce, or m m
mitigate damages to persons, property, or the environment)?

10. Is there an increased potential for secondary effects including fire, explosion,
line rupture, equipment failure, or other outcomes that may endanger or cause a 3
exposure to employees, the general public, or the environment?

If the answer is YES to any of the above questions — report the release to the California Office of Emergency Services
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255. Note: other state and
federal agencies may require notification depending on the circumstances.

*Call 911 in an emergency*
If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available.
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the

future, and to justify not reporting to an outside regulatory agency.

If in doubt, report the release.

! This document is a guide for accessing when hazardous materials release reporting is required by Chapter
6.95 of the California Health and Safety Code. It does not replace good judgment, Chapter 6.95, or other

state or federal release reporting requirements.
5-02-08 Page 1 of 2
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NON REPORTABLE RELEASE INCIDENT FORM

1. RELEASE AND RESPONSE DESCRIPTION

Incident #

Date/Time Discovered

Date/Time Discharge

Discharge Stopped [] Yes [] No

Incident Date / Time:

Incident Business / Site Name:

Incident Address:

Other Locators (Bldg, Room, Qil Field, Lease, Well #, GIS)

Please describe the incident and indicate specific causes and area affected. Photos Attached?:  [Yes LINo

Indicate actions to be taken to prevent similar releases from occurring in the future.

2. ADMINISTRATIVE INFORMATION

Supervisor in charge at time of incident: Phone:
Contact Person: Phone:
3. CHEMICAL INFORMATION
Chemical
Quantity U GAL U LBS U FT3
Chemical
Quantity O GAL O LBS [ FT3
Chemical
Quantity O cac O s Heps
Clean-Up Procedures & Timeline:
Completed By: Phone:
Print Name: Title:
5-02-08 Page 2 of 2
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EMERGENCY RELEASE FOLLOW - UP NOTICE REPORTING FORM

BUSINESS NAME FACILITY EMERGENCY CONTACT & PHONE NUMBER
C ) -

INCIDENT MO DAY YR g'\ég OES

use 24 hr time
pATE | | [ [ b el L1 ){] CONTROLNO. | | | | | |
INCIDENT ADDRESS LOCATION CITY/ COMMUNITY i COUNTY ZIP
CHEMICAL OR TRADE NAME (print or type) CAS Number
CHECK IF CHEMICAL IS LISTED IN [ CHECK IF RELEASE REQUIRES NOTIFI - ]

40 CFR 355, APPENDIX A

CATION UNDER 42 U.S.C. Section 9603 (a)

PHYSICAL STATE CONTAINED PHYSICAL STATE RELEASED QUANTITY RELEASED

soLp [_Juuib [ ]JcAs [ ]souib [ Juiquip [ ] cAs

URATION OF RELEASE
—DAYS —HOURS—MINUTEY

ENVIRONMENTAL CONTAMINATION " TIME OF RELEASE

[Jar  [Jwater []GROUND[_JoTHER

ACTIONS TAKEN

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information)
[ ] ACUTE OR IMMEDIATE (explain)

[ ] CHRONIC OR DELAYED (explain)

[ ] NOTKNOWN (explain)

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS

COMMENTS  (INDICATE SECTION (A-G)AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION)

CERTIFICATION: | certify under penalty of law that | have personally examined and | am familiar with the information
sub mitted and b elieve the sub mitted information is true, accurate, and complete.
REPORTING FACILITY REPRESENTATIVE (print or type)

SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE:
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EMERGENCY RELEASE FOLLOW-UP NOTICE
REPORTING FORM INSTRUCTIONS

GENERAL INFORMATION:
Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up
notices prepared pursuant to 42 U.S.C. §8 11004, be submitted using this reporting form. Non-permitted releases of
reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require
release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act
of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a
release. The written follow-up report is required in addition to the verbal notification.

BASIC INSTRUCTIONS:

e The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information
requested by the form is provided as completely as possible.

e If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical
released.

o If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported
on separate reporting forms.

SPECIFIC INSTRUCTIONS:
Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed
facility information concerning the release.

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is
provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided.

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or
community, the county and the zip code.

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and
the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on
guantity, time and duration of the release.

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c).

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an
explanation or description of the effects in the space provided. Use Block H for additional comments/information if
necessary to meet requirements specified in 42 U.S.C. § 11004(c).

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate
when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the
incident, as specified in 42 U.S.C. § 11004(c).

Block H: List any additional pertinent information.

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the
date that the form was prepared.

MAIL THE COMPLETED REPORT TO:
State Emergency Response Commission (SERC)
Attn: Section 304 Reports
Hazardous Materials Unit
3650 Schriever Avenue
Mather, CA 95655

NOTE: Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4),
25503.1, 25507.1, 25518 and 25520, Health and Safety Code.
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APPENDIX N

SAMPLE OF PUBLIC NOTICE
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FOR SAMPLE

PROJECT TITLE

Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

 Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

o Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

REFERENCE ONLY

PROJECT TITLE

Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

» Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

» Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

& This information is available in alternative formats upon request. & This information is available in alternative formats upon request.
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APPENDIX O

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021
Whitebook.

AMI technology allows water meters to be read electronically rather than through direct
visual inspection by PUD field staff. This will assist PUD staff and customers in managing
unusual consumption patterns which could indicate leaks or meter tampering on a customer's

property.
Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1

Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned
to its original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged
AMI devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

Photo 6 below is an example of disturbance that shall be avoided:

Photo 6
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are strategically
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for
transmission to the Department Control Computer. If you come across any of these devices on street lights
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban,
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any
costs of disruption of this network.
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Photo 8

Network Device

Photo 9

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257.

Rev. 9.11.2023
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APPENDIX P

PAVEMENT CORING REPORT
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DATE: November 29, 2024
TO:
Division
FROM
SUBJECT:

CITY OF SAN DIEGO
MEMORANDUM

Amanda Mansour, Associate Engineer-Civil, Engineering & Capital Project PPD

: Randy Encinas, Associate Engineer—Civil, Construction Engineering Support

Request for Pavement Coring, AC 2514 (B-25052)

Per your email requesting coring of the existing street pavement to determine the type and
thickness of the pavement for the subject project dated September 23, 2024. Our results are as

follow:
Core PAVEMENT Base
4 LOCATION AC PCC FABRIC Depth/Type SE R-Value
DEPTH pth/Typ
1 4681 Adair St 5347 No Base
2 4572 Leon St TV No Base
3 4514 Leon St 7 %" No Base
Macaulay St Approx 100’ "
4 | S/0 Chatsworth Blvd | ¢ No Base
Macaulay St Approx 100 Lo
> S/O Mendota St 6% No Base
2931 Jarvis St Note: This is
6 not a trench cap, whole | 1 1/8" 5" No Base
st. is PCC.
7 2840 Jarvis St 43,7 No Base
8 1243 Savoy St 62" No Base
Canon St Approx 75' S/O .
? Ullmans St 6% No Base
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Core PAVEMENT Base
M LOCATION AC PCC FABRIC Depth/Type SE R-Value
DEPTH pth/Typ
Canon St Approx 80' N/O -
10 Talbot St 4% No Base
Canon St Approx 80' S/O »
1 Southernwood Wy > 18 CTB
12 3576 Talbot St. 4" CTB
13 3521 Talbot St 43/8" CTB
14 3421 Talbot St 4% 2" CTB
15 3296 Talbot St 12 5/8" 237 No Base
16 3215 Talbot St 41/8" 21/8" CTB
Talbot St. Approx 35' Lo "
17 W/O Harbor View Dr 37 73/8 No Base
18 3035 Talbot St 5" 337 No Base
19 3435 Morena Blvd N. 218" | 9147 No Base
Bound
Morena Blvd 50’ N/O Baker ’ "
20 St-Southbound 14 %4 2 3/8 No Base
Ute Dr. Approx 30' N/O "
21 Vista De La Babia 55/8 No Base
Ute Dr. Approx 150' SW of
22 Clairemont High School 37 CTB
west parking lot Dwy
Ute Dr Approx 110' S/O .
23 Madoc St 3 CTB
24 3010 Iroquois Way 3% No Base 7 11
25 4629 Iroquois Way 10" No Base
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Core PAVEMENT Base
M LOCATION AC PCC FABRIC Depth/Type SE R-Value
DEPTH pth/Typ
26 4716 Iroquois Way 3% No Base
27 4834 Iroquois Way 5" No Base
28 3053 Kaibab Ct 5% No Base
29 3016 Serbian P1 5% No Base
30 4116 Cobridge Wy 3" CTB
31 3426 Keston Ct 337 CTB
Armstrong St Approx 100'
32 N/O Mesa College Dr. S. 7" CTB
Bound Ln
Mesa College Dr. Approx
33 300' E/O Armstrong St. W. | 3347 CTB
Bound Ln
34 7440 Mesa College Dr | 5 1/8" CTB
Mesa College Dr. Approx
35 300' E/O Armstrong St. E. | 4 4” CTB
Bound Ln
Mesa College Dr. Approx
36 150' W/O Ashford St. W. 63 CTB
Bound Ln
Linda Vista Frontage Rd Lo
37 & Markham St 4% No Base
38 3365 Ashford St 6 '4” No Base
39 3317 Ashford St 5% No Base
Ashford St Approx 80' "
40 N/O Cullen St 6 3/8 No Base
41 7556 Cullen St 6 347 No Base
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Core PAVEMENT Base
M LOCATION AC PCC FABRIC Depth/Type SE R-Value
DEPTH pth/Typ
42 3248 Atlas St 4% No Base
43 3352 Atlas St 4 v No Base
44 3632 Atlas St 53/8" No Base
45 3526 Atlas St 57 No Base
46 7537 Beagle St 5% No Base
Stalmer St Approx 200' "
47 E/O Atlas St > CTB
Stalmer St Approx 60' 3
43 W/O Angelucci St > CTB
Tenopah Ave between .
49 Morenci St & Lieta St. 3% No Base
Milton St Approx 125' ”
>0 W/O Chicago St 3/8 CTB
Milton St at Alley
51 Between Denver St & 33 CTB
Chicago St.
Milton St at Alley
52 | Between Erie St & Denver 3" 1" CTB
St
Milton St at Alley Between "
53 Frankfort St & Erie St 5 CTB
Milton St at Alley Between »
>4 Galveston St & Frankfort St 4% CTB
55 2124 Frankfort St 4" CTB
56 2034 Frankfort St 6 No Base
57 1924 Frankfort St 5V No Base
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Core PAVEMENT Base
M LOCATION AC PCC FABRIC Depth/Type SE R-Value
DEPTH pth/Typ
58 1822 Frankfort St 6 No Base
59 4410 Napier St. 45 No Base
60 2337 Burgener Blvd 4" No Base
61 2359 Burgener Blvd 8" No Base
Burgener Blvd Approx 80' e
62 S/O July St. 10 V4 No Base
63 2610 Daniel St. 4" CTB
64 Ulric St & Z.ane Ct g No Base
Intersection
65 2362 Ulric St 634" No Base
66 2470 Ulric St 3347 7 No Base
Ulric St Approx 200' S/O .
67 David St S. Bound Ln S % CIB
Ulric St Approx 300' N/O
68 Fashion Hills Blvd S. 4 %7 CTB
Bound Ln
Ulric St Approx 200' N/O
69 Fashion Hills Blvd N. 5" CTB
Bound Ln
Ulric St Approx 100' S/O "
70 David St N. Bound Ln 6 CTB
71 5044 Savannah St 5347 No Base
72 5255 Linda Vista Rd 3" 8" CTB
73 5175 Linda Vista Rd 6 5/8" No Base
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Should you have any further questions or need additional assistance, please feel free to contact
me at (858) 627-3289.

Randy Encinas

Cc: File
Rimon Zaky
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APPENDIX Q

PAVEMENT MORATORIUM MAPS
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APPENDIX R

PROJECT CONSTRAINTS MAPS
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APPENDIX S

SAMPLE CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM
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CITY OF SAN DIEGO
CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM
Date:

[ ]JINTERIM EVALUATION: at % ofa [ ] Working Day [ ] calendar Day
[ |FINAL EVALUATION: Submitted at completion of a [ ] Working Day [ ] calendar Day

TITLE OF CONTRACT: Title of Contract

CONTRACT AMOUNT (ORIGINAL/FINAL)

FIRM NAME: Contractor Firm Name

FIRM ADDRESS:

CONTRACTOR REPRESENTATIVE'S NAME:

CONTRACTOR SUPERINTENDENT'S NAME:

CONTRACTOR FOREMAN'S NAME:

WBS #: BID #:

TYPE OF WORK (CHEC

TREATMENT PLANT P SEWER MAIN O] STORM DRAIN

O]
WATER MAIN O FLOOD O ENVTL. MITIGATION [] BRIDGE
O]

STREETS/HIGHWAYS TRAFFICSIGNAL  [] STREET LIGHTS O] PARK

BUILDING [specify] O PIPING SYSTEM  [] OTHER (SPECIFY) [

CPE are one of the tools the City uses to determine if a contractor has the quality, fitness, and capacity to perform proposed work
satisfactorily and is, therefore, a responsible contractor. See San Diego Municipal Code sections 22.3003 and 22.3004. This
evaluation represents the observations and conclusions of the City of San Diego, prepared by City staff in the course of their official
duties. The Contractor may agree with or dispute the contents and conclusions of this evaluation. Anyone not affiliated with the
City of San Diego should conduct his/her investigation to confirm or dispel the conclusions expressed herein.

Notes:

- The Contractor will be allowed (60) calendar days after notice of the final performance evaluation pursuant to SDMC
22.0806 to protest this evaluation in writing; otherwise, the City will deem the evaluation accepted by the Contractor.

- Refer to the end of the form for definitions used in this evaluation.
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Title of Contract: Title of Contract Date:
Evaluation of: Contractor Firm Name Page 2 of 9

1. Contract Administration

The Contractor’s overall rating for Section 1 is
[] Outstanding [ ] Above Satisfactory [] satisf

s Improvement |:| Unsatisfactory

2. Compliance with Contract Docume

The Contractor’s overall rating for Section 2 is (check one):
[ ] Outstanding [ ] Above Satisfactory [ ] satisfactory [ ] Needs Improvement [_] Unsatisfactory
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Title of Contract: Title of Contract
Evaluation of: Contractor Firm Name

3. Construction Workmanship

Date:
Page 3 of 9

The Contractor’s overall rating for Section 3
[ ] Outstanding [ _] Above Satisfactory [ ] satisfa

o
@‘ Needs Improvement |:| Unsatisfactory

4. Safety

The Contractor’s overall rating for Section 4 is (check one):

[ ] Outstanding [ ] Above Satisfactory [ ]satisfactory [ ] Needs Improvement [ ] Unsatisfactory

AC Overlay Groups 2514
K-26-2404-DBB-3
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Title of Contract: Title of Contract
Evaluation of: Contractor Firm Name

5. Storm Water / BMP Compliance

Date:
Page 4 of 9

[ ] Outstanding [ ] Above Satisfactory

eeds Improvement [_] Unsatisfactory

6. Cooperation, Professionalism, Com \ & Public Outreach

The Contractor’s overall rating for Section 6 is (check one):

[] Outstanding [ ] Above Satisfactory [] Satisfactory [ ] Needs Improvement [] Unsatisfactory

AC Overlay Groups 2514
K-26-2404-DBB-3
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Title of Contract: Title of Contract Date:
Evaluation of: Contractor Firm Name Page 5 of 9

7. Subcontracting Performance and Management

The Contractor’s overall rating for Sectlon 7
[ ] Outstanding [ ] Above Satisfactory

[] Needs Improvement [ _] Unsatisfactory

OVERALL EVALUATION

THE OVERALL EVALUATION IS D
ABOVE.

THE HOLISTIC REVIEW OF THE SEVEN FACTORS

The Contractor’s overa

|:| Outstanding |:| Above Satisf |:| Satisfactory |:| Needs Improvement |:| Unsatisfactory

OVERALL SUMMARY:
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By:

Title of Contract: Title of Contract Date:

Evaluation of: Contractor Firm Name Page 6 of 9
RESIDENT ENGINEER SUPERVISOR
(signature / date) (signature / date)
(print name) (print name)
Section Head’s Initial Asst. Deputy Director’s Initials
ADD:
Date:
cc.
e Contractor
e Program Coordinator, Engineering & Capital Projects/ racting Gro re-qualification Program
e Director, Purchasing & Contracting
e Deputy Director, Purchasing & Contracting
e eFile CityHub/SDShare
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Title of Contract: Title of Contract Date:

Evaluation of: Contractor Firm Name Page 7 of 9
Definitions:
1. Performance Areas - These include the Contractor’s record of conforming to the requirements and standards of Contract

Administration, Compliance with Contract Documents, Construction Workmanship, Safety, Stormwater Best Management Practices
Cooperation, Professionalism, Communication and Public Outreach, and Subcontracting Performance and Management.

Here are definitions for the specified terms within the context of contractor performance areas:

e  Contract Administration: Managing all aspects of a construction contract to ensure compliance with its terms and
conditions. This includes handling project documentation, managing changes or modifications, e.g., requests for changes,
processing payments, monitoring timelines, requests for information, submittals, resolving disputes, and ensuring all
parties fulfill their contractual obligations.

e  Compliance with Contract Documents: Adherence to the plans, specifications, and other legally binding documents that
outline the scope of work, quality standards, and technical requirements. This involves ensuring all construction activities
align with approved designs, materials, and regulations specified in the contract.

e Construction Workmanship: The quality and standard of the physical work performed on the project. It reflects the
Contractor's ability to deliver durable, precise, and code-compliant con tion through skilled labor and proper
techniques specified in the contract.

e  Safety: Implementing and maintaining measures to protect workers,
includes compliance with Occupational Safety and Health Administrati
accident prevention strategies throughout the project lifecycl

approach to project challenges.

e  Professionalism: Demonstrating ethical ¢
maintaining a positive work iconment,

ering to industry standards, and fostering trust through reliable and

e Communication and Publi viding clear, timely, and accurate information to stakeholders and the public as
. This involves regular project updates, responding to concerns, and maintaining

transparency to bgild positi ity relations and ensure all parties remain informed.

e  Subcontracting Perfo
to ensure their work m
monitoring performance,

nce andiMManagement: The contractor’s ability to select, oversee, and coordinate Subcontractors
ty standards, deadlines, and compliance requirements. Effective management includes
orcing contractual terms, and resolving issues to maintain project continuity.

The above criteria are not equally weighted. For example, though the Contractor may receive an outstanding rating for
Contract Administration, Cooperation, Professionalism and/or Communication, the frequent lapses in safety on the job site
or disregard for stormwater compliance resulting in serious injury or damages on site justify the Contractor receiving an
overall unsatisfactory rating. Therefore, in the context of the Contractor performance ratings, the definitions can be adjusted
to focus more on the quality of the Work, timeliness, and adherence to safety standards than other areas.

2. Performance Rating - See below for a breakdown of the Contractor's performance rating definitions. These definitions
provide a set of expectations across multiple areas of the Contractor's performance, ensuring the Contractor is evaluated
holistically on various critical aspects of contract execution.

a) Outstanding:
e  Contract Administration: Consistently submits all required documentation on time and maintains proper
documentation. Fully adheres to the contract’s terms and proactively resolves any issues.
e  Compliance with Contract Documents: Demonstrates full understanding of and strict adherence to Contract
Documents. Any changes or deviations are well-communicated and documented.
e  Construction Workmanship: The quality of the Work consistently exceeds expectations, with few to no defects,
attention to detail, and thorough craftsmanship.
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Title of Contract: Title of Contract Date:
Evaluation of: Contractor Firm Name Page 8 of 9

b) Above Satisfactory:

Safety: Safety is a top priority, with zero safety incidents, proactive safety training, and implementing additional
safety measures beyond required.

Storm Water Best Management Practices: Consistently implements and exceeds all environmental guidelines
for stormwater management and addresses issues before they arise.

Cooperation: Fully cooperative with all stakeholders, including the client, Subcontractors, and suppliers, with a
strong emphasis on team collaboration and problem-solving.

Professionalism: Maintains the highest standards of conduct, integrity, and respect in all dealings with
stakeholders and regulatory agencies.

Communication and Public Outreach: Regularly updates stakeholders, responds promptly to concerns, and
engages with the public in a respectful and transparent manner. Issues are resolved proactively.

Subcontracting Performance and Management: Subcontractors are managed effectively, adhering to contract
terms and producing high-quality work. Coordination between Subcontractors is seamless.

Contract Administration: Completes necessary documentati
changes are addressed promptly.

al errors and on time. Any issues or

Compliance with Contract Documents: Follows Co
deviations that are communicated and resolved.

with only minor discrepancies or

Construction Workmanship: Work quality, : with a few minor issues or areas for

Safety: Strong safety record, with m i [ddressed quickly. Safety practices generally meet or exceed
expectations.

Stormwater Best Managem ices: ter management practices are followed effectively, with few

Cooperation: Works
smooth.

blic Outreach: Communication is proactive and responsive, with timely updates to
blic. Public outreach is effective but could be more frequent.

stakeholders and t

Subcontracting Performance and Management: Subcontractors are effectively managed, but minor
coordination issues may arise. Work is generally on time and meets the standards.

c¢) Satisfactory:

Contract Administration: Documentation is completed as required, with occasional delays or missing
information. Issues are resolved, but reminders may be required.

Compliance with Contract Documents: Generally, complies with contract documents, with occasional deviations
addressed upon discovery but may result in delays or minor issues.

Construction Workmanship: Meets the minimum expected quality, with some defects or areas that could be
improved. Issues are typically addressed once raised.

Safety: Safety protocols are followed, though there may be occasional minor incidents or near-misses. The
overall safety record is acceptable but not exemplary.

Stormwater Best Management Practices: Meets basic requirements for stormwater management but may not
always go above and beyond to exceed environmental standards.

Cooperation: Cooperation with others is generally acceptable but may not be proactive. Occasionally requires
intervention to resolve conflicts or issues.
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Title of Contract: Title of Contract Date:
Evaluation of: Contractor Firm Name Page 9 of 9

Professionalism: Conducts business professionally, though there may be occasional lapses in communication
or judgment.

Communication and Public Outreach: Provides regular updates but may not always engage proactively with
stakeholders or the public. Responses are typically timely but occasionally delayed.

Subcontracting Performance and Management: Subcontractors are managed adequately, though there may be
some delays or quality issues. Coordination could be improved.

d) Needs Improvement:

e) Unsatisfactory:

Contract Administration: Frequently submits documentation late or incomplete. Requires frequent reminders
to stay on track with contract requirements.

Compliance with Contract Documents: Regularly deviates from contract documents or fails to follow
specifications. Changes or deviations are not always communicated effectively.

Construction Workmanship: Work quality does not consistently et the minimum standards. There are

frequent defects or the need for rework.

Safety: Safety violations occur, or safety protocols are inconsi ed. There are notable safety incidents
or risks that need to be addressed.

delays, quality issue

es with contract compliance.

Compliance with C
unaddressed.

act Documents: Major deviations from contract documents are frequent and
tractor fails to follow essential specifications or standards.

Construction Workmanship: The quality of the Work is consistently poor, with widespread defects and the need
for significant rework. It is below industry standards.

Safety: Serious safety violations or significant incidents affecting worker safety or project progress. Safety
regulations are often ignored or not implemented.

Stormwater Best Management Practices: Failure to implement or adhere to environmental best practices leads
to violations or significant environmental impacts.

Cooperation: Exhibits a lack of cooperation, leading to frequent conflicts with stakeholders, delays, and
disruptions in project progress.

Professionalism: Consistently unprofessional behavior, lack of integrity, failure to meet basic expectations for
respect and conduct.

Communication and Public Outreach: Poor or nonexistent communication, leaving stakeholders or the public
uninformed. Issues are ignored or not addressed on time.

e  Subcontracting Performance and Management: Subcontractors are poorly managed, leading to significant
delays, quality issues, or violations of contract terms. Coordination and oversight are lacking.
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TREE ROOT DAMAGE LIST
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AC2514 — Tree Root Damage

Street: Ashford St (Ashford PI to Baltic St)
Street ID: SS-002920-PV1

Location 1 — 3374 Ashford St: Root damage to curb and gutter/street (Approx Repair: 3’ x 12’)

Location 2 — 3365 Ashford St: Potential tree root damage to curb & gutter (Approx Repair: 3’ x 10’)
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Street: Ashford St (Armstrong Pl to Ashford PI)

Street ID: S5-002924-PV1

Location 1 — 3297 Ashford St: Potential tree root damage to curb & gutter (Approx Repair: 3’ x &)

Street: Atlas St (Cullen St to Baltic St)
Street ID: SS-002987-PV1

Location 1 — 3271 Atlas St: Potential tree root damage to street (Approx Repair: 3’ x 11’)
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Street: Macaulay St (Mendota St to Chatsworth Blvd)
Street ID: SS-017070-PV1

Location 1 — @ Mendota: Potential tree root damage to street (Approx Repair: 10’ x 10’)

Location 2 — @ Alley: Potential tree root damage to curb & gutter/street (Approx Repair: 5’ x 30’)

Location 2 — @ Chatsworth: Potential tree root damage to street (Approx Repair: 10’ x 10’)
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Street: Savoy St (Mendota St to Chatsworth Blvd)
Street ID: SS-04429-PV1

Location 1 — 1235 Savoy St: Potential tree root damage to sidewalk (Approx Repair: 2 x 5" x 15’)
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ATTACHMENT F

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION)
COMPLIANCE (CARB)
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ATTACHMENT F

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These
amendments apply to any person, business, or government agency who owns or operates within
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list
of vehicles covered by these Off-Road Regulations.

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable,
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the
following requirements:

(1) For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if
applicable, prior to entering into a new or renewed contract with that fleet and provide copies
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors.
City shall not enter into a contract with Contractor until all current Certificates of Reported
Compliance for the fleet to be used on this Project are provided by Contractor.

(2) The Certificates of Reported Compliance received by Contractor for this Project must be
retained by Contractor for three years after the Project's completion. Upon request by CARB,
these records must be provided to CARB within five business days of the request. Additionally,
upon request by City, these records must be produced to City within five business days of the
request.

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the
regulation that are operating on the “emergency operations” project are actually being
operated on the project for “emergency operations” only. These records, as described in more
detail below in section (B) must be retained by Contractor for three years after completion of
the Project and upon request from either CARB or the City, Contractor shall provide those
records to the requesting party within five business days. All other emergency contracts that
do not meet the definition of “emergency operations” must comply with the requirements
above and 13 CCR section 2449(i)(1) - (3).
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A. “Emergency Operations” is defined as:

1. Any activity for a project conducted during emergency, life threatening
situations, where a sudden, unexpected occurrence that poses a clear and
imminent danger, requiring immediate action to prevent or mitigate the loss
or impairment of life, health, property, or an essential public service; or in
conjunction with any officially declared disaster or state of emergency, as
declared by an authorized health officer, agricultural commissioner, fire
protection officer, or other authorized health officer;

2. Any activity for a project conducted by essential service utilities to provide
electricity, natural gas, telephone, water, or sewer during periods of service
outages and emergency; or

3. Operations including_repairing or preventing damage to roads, buildings,
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other
infrequent act of nature, or terrorism. Routine maintenance or construction to
prevent public health risks does not constitute emergency operations under
the Off-Road Regulations.

B. The records retained by Contractor for “emergency operations” projects must include:
1. A description of the emergency;
2. The address or a description of the specific location of the emergency;
3. The dates on which the emergency operations were performed; and
4, An attestation by the fleet that the vehicles are operated on the Project for

“emergency operations” only.

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR
section 2449(j).

(1)

3

Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n),
from all fleets that have an ongoing contract with Contractor as of March 1 of that year.
Contractors shall not write contracts to evade this requirement.

Contractor shall only allow fleets with valid Certificates of Reported Compliance on the
Contractor's job sites.

If Contractor discovers that any fleet intending to operate vehicles subject to this regulation
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation
on Contractor's job site, then Contractor must report the that to CARB at
https.//calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov,
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle,
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as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the
information required to be disclosed to CARB when reporting non-compliance.

4) Upon request by CARB, Contractor must immediately disclose to CARB the name and
contact information of each responsible party for all vehicles subject to this regulation
operating at the job site or for Contractor.

(5) Contractor shall prominently display signage for any project where vehicles subject to
this Off-Road Regulation will operate for 8 calendar days or more. The signage must
be posted by the eighth calendar day from which the first vehicle operates. The
signage will be in lettering larger than size 14-point type and displayed in a
conspicuous place where notices to employees are customarily posted at the job site
or where there is employee foot traffic. If one of the above locations is also viewable
by the public, it should be posted at that location. An exemption to this posting
requirement is permitted if the operational time of a project is 7 calendar days or less.
The signage must include the following language, verbatim:

(A) Who does the In-Use Off-Road Regulation Apply to?

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation)
applies to all self-propelled off-road diesel vehicles 25 horsepower or greater
and most two-engine vehicles (except on-road two-engine sweepers) owned
or operated in California. This includes vehicles that are rented or leased
(rental or leased fleets)."

(B) "In-Use Off-Road Regulation Requirements

Idling Limit: Vehicles cannot idle longer than five minutes. There are
exceptions for vehicles that need to idle to perform work.

Labeling: Vehicles must be labeled with a CARB assigned equipment
identification number (EIN). The EIN shall be white on a red background, unless
the vehicle is part of a captive attainment area fleet, in which case the EIN shall
be white on a green background.

The EIN shall be located in clear view on both sides of the outside of the
vehicle."
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CONTRACT AGREEMENT
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ATTACHMENT G
CONTRACT AGREEMENT

CONSTRUCTION CONTRACT

This Phase-Funded contract is made and entered into between THE CITY OF SAN DIEGO, a
municipal corporation, herein called "City", and Eagle Paving, LLC, herein called "Contractor" for
construction of AC Overlay Group 2514; Bid No. K-26-2404-DBB-3; in the total amount of
Four Million Seven Hundred Ninety Nine Thousand Nine Hundred Ninety Nine Dollars and
Zero Cents ($4,799,999.00), which is comprised of the Base Bid plus Additive Alternate A,
consisting of an amount not to exceed $4,799,999.00 for Phase L

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of
the parties hereto, City and Contractor agree as follows:

1. The following are incorporated into this contract as though fully set forth herein:
(@) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

(©) Reference Standards listed in the Instruction to Bidders and the Supplementary
Special Provisions (SSP).

(d) Phase Funding Schedule Agreement.

(e) That certain documents entitled AC Overtay Group 2514, on file in the office of the
Purchasing & Contracting Department as Document No. B-25052, as well as all matters
referenced therein.

2. The City wishes to construct this Project on a Phase- Funded basis. In accordance with
Whitebook section 7-3.10, the City is only obligated to pay for Phase I; Contractor cannot begin,
nor is the City financially liable for any additional Phases, unless and until Contractor is issued
a Notice to Proceed for each additional Phase by the City.

3. The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner AC Overlay Group 2514, Bid Number K-26-2404-DBB-3, San Diego, California.

4, For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances (See WHITEBOOK, Section 7-3.10, Phased Funding Compensation).
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ATTACHMENT H

PROJECT LABOR AGREEMENT
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CITY OF SAN DIEGO

PROJECT LABOR AGREEMENT
FOR
CITY PROCURED CAPITAL IMPROVEMENT PROJECTS
AND OTHER PROJECTS

This Project Labor Agreement (“PLA”) is entered into by and between the
City of San Diego (“City™), the San Diego County Building and Construction Trades
Council, AFL-CIO (“Council”), and the signatory Craft Unions (“Unions™).

ARTICLE 1
RECITALS

WHEREAS, this PLA will be beneficial to the efficient delivery of City-procured
projects included in the City’s adopted Capital Improvements Program budget and other
projects specifically identified by the City that are of regional significance critical to the
safety, economic sustainability, and quality of life of the citizens of San Diego; and

WHEREAS, the City is committed to creating programs that provide accessto a
skilled and trained workforce and address the needs of underserved groups who have
historically experienced significant barriers to participating in employment within the
construction industry. Through the construction of City-procured projects included in the
City’s adopted Capital Improvements Program budget, the City aims to create economically
sustainable benefits to the region, derived from employment and training programs to help
individuals that are historically marginalized. The City supports policies that create careers,
advance equlty, and assist vulnerable individuals located in underserved communities; and

WHEREAS; the City desires the completion of the Covered Projects in a .
professional, safe, efficient, and economical manner, without undue delay or work stoppage;
and

WHEREAS, the successful completion of Covered Projects are of the utmost
importance to the San Diego region; and

WHEREAS, the Parties have pledged their full commitment to work towa.rds a
mutually satisfactory completion of the Covered Projects; and

WHEREAS, large numbers of wotkers of various skills will be required in the
performance of the construction work on the Covered Projects, including workers affiliated
with and/or represented by the Unions; and

WHEREAS, it is recognized that on construction projects with multiple contractors
and bargaining units on the job site at the same time over an extended period oftime, the
potential for work disruption is substantial without an overriding commitment to maintain
continuity of work; and '
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WHEREAS, the Parties agree that by establishing and stabilizing wages, hours, and
working conditions for the workers employed on the Covered Projects, a satisfactory,
continuous, and harmonious relationship will exist among labor and management that will
lead to the efficient and economical completion of Covered Projects; and

WHEREAS, in recognition of the special needs of the Covered Projects and to
* maintain a spirit of harmony, labor-management relations, peace, and stability during the
term of this PLA, the Parties agree to establish effective and binding methods for the
settlement of all misunderstandings, disputes and grievances without any strikes, slowdowns,
work interruptions, or disruption of Covered Projects, and the Contractors agree not to
engage in any lockout; and -

- WHEREAS, the City places high priority upon the development of comprehensive
programs for the recruitment, training, and employment of Local Workers and Targeted
Workers, and also recognizes the ability of local Apprenticeship Programs to provide

- meaningful and sustainable carcers in the building and construction industry. The City,
Contractors and Unions will encourage Local Workers and Targeted Workers to participate
in Covered Projects through programs and procedures jointly developed to prepare and
encourage such individuals for entrance into Apprenticeship Programs and formal

. employment on the Covered Projects through the referral programs sponsored and/or
supported by the Parties to this PLA; and

WHEREAS, the Covered Projects will provide opportunities for Disadvantaged
Businesses to participate as Contractors, subcontractors, or suppliers, and the Parties
therefore agree that they will cooperate with all efforts of the City, the Project Labor
Coordinator, Contractors and other organizations retained by the City for this purpose, to
encourage and assist the participation of Disadvantaged Businesses in the Covered Projects.
Specifically, Contractors and Unions understand that the City has established and quantified
goals which place a strong emphasis on the utilization of Disadvantaged Businesses on
Covered Projects. The City, Contractors and Unions shall participate in outreach programs
and provide education and assistance to businesses not familiar with working on projects of
this scopé. Further, the Parties shall ensure that the provisions of this PLA do not
inadvertently establish impediments to participation of such Disadvantaged Businesses,
Local Workers and Targeted Workers; and

WHEREAS, it is further understood that the City shall administer the obligations
under this PLA to ensure that the benefits of the PLA flow to all signatory Parties,
Contractors, craft persons working under it, and residents of the San Diego region. The City
may designate a Project Labor Coordinator, either from its own staff and/or a consultant
acting on behalf of the City, to monitor compliance with the PLA. The Project Labor
Coordinator, as the authorized representative of the City, will assist with the development
and implementation of the programs referenced in this PLA, all of which are critical to
fulfilling the intent f_md purposes of the Parties and this PLA.

NOW, THEREFORE, IT IS AGREED BETWEEN AND AMONG THE PARTIES
- ASFOLLOWS:
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ARTICLE2
DEFINITI

Capitalized terms utilized in this PLA which are not otherwise defined herein shall
have the meanings ascribed to said terms below. All definitions include both singular and
~ plural forms.

“Applicable Prevailing Wage Laws” means the prevailing wage laws, regulations,
and determinations applicable to a Covered Project pursuant to the State of California Labor
Code and/or the Davis-Bacon Act and related federal laws.

“Apprentice” means an apprentice properly registered in an Apprenticeship Program
for the entire time they are employed on a Covered Project.

“Apprenticeship Program” means an apprenticeship program (i) approved by the
State of California’s Division of Apprenticeship Standards; (ii) registered with the U.S.
Department of Labor; or (iii) registered with a State Apprenticeship Agency granted
authority by the U.S. Department of Labor to register apprenticeship programs for federal
purposes, pursuant to 29 CFR Part 29,

“Apprenticeship Readiness Program” means an apprenticeship readiness program
authorized by North America’s Building Trades Unions and the Council to teach the Multi-
Craft Core Curriculum (MC3) and prepare Local Workers and Targeted Worlers for entry into
Apprenticeship Programs.

“City” means the City of San Diego.

“Contractor” means the Prime Contractor and any subcontractor of any tier awarded
Covered Work. The term “Contractor” includes any individual, firm, partnership,
corporation, owner operator, consultant or combination thereof, including joint ventures,
performing Covered Work.

“Core Employee™ is defined in Article 4, Section 4.6(a).
“Council” means the San Diego County Building & Construction Trades Council.

“Covered Contract” means a prime contract or subcontract awarded for performance
of Covered Work.

“Covered Professional Services Agreement” means either (1) a project specific
consultant agreement for an individual Covered Project that includes Covered Work or (2) the
following specialized as-needed consultant agreements that include Covered Work: (a) as
needed construction management services; (b) as-needed geotechnical engineering services; (c)
as-needed land surveying, mapping, and digitizing services; and (d) as-needed matemal testing
services.
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“Covered Project” means either: (1) a City-procured construction project included in
the City’s adopted Capital Improvements Program budget that is advertised with a City-
estimated construction contract value of: (a) at least $5 million in the first and second years
of this PLA (July 1, 2024 to June 30, 2026); or (b) more than $1 million thereafter; or (2) a
construction project that is not procured by the City, but which is enumerated on Attachment
A and for which a bid is advertised during the term of this PLA. The City Council may, by
resolution at its sole discretion, include other construction projects for coverage under the
PLA or exclude a Covered Project from coverage under-the PLA.

“Covered Work” means construction work on a Covered Project, except for work that
is excluded under a specific exemption in this PLA. Covered Work also includes work
identified as requiring payment of prevailing wages under the State of California general
prevailing wage determination for Field Surveyor and/or Building/Construction Inspector

- and Field Soils and Material Tester in a Covered Professional Services Agreement. The
scope of work includes: making precise measurements to determine relative position or as-
built locations; providing stakes, markers, or similar information for location or construction
in support of construction operations; field surveying services to support work performed
under the direction of a Licensed Land Surveyor or Civil Engineer, field inspections and
testing for reinforced concrete, soils, structural masonry, prestressed concrete, structural steel
and welding, and other construction materials used in buildings, roads, and related projects.
In the event work is referred to by such terms as “quality control” or “quality assurance,”
such work shall be included under the PLA if it satisfies the above criteria.

“Disadvantaged Business” means a business that is either: (1) a Disadvantaged
Business Enterprise pursuant to 49 C.F.R §26.5 that has been cextified by either the
California Department of Transportation (“Caltrans”) or a Caltrans-approved California
certifying agency; (2) a Minority Business Enterprise or a Woman Business Enterprise
certified by Caltrans, a Caltrans-approved certifying agency or the California Public Utilities
Commission (“CPUC”); or (3) a Small Local Business Enterprises or Emerging Local
Business Enterprises certified by the City of San Diego.

“Jobs Coordinator” means an independent third-party individual, entity or employee
with whom the Prime Contractor enters into a contract or employs to assist the Contractor
with achieving and exceeding the Local Worker and Targeted Worker goals set forth in
Section 4.5 of this PLA. The City may elect to assign City staff to perform the duties of the
“Jobs Coordinator.” .

“Local Worker” means an individual domiciled in San Diego County, CA or a
Veteran residing anywhere. “Domiciled” has the meaning set forth in section 349(b) of the
California Election Code, indicating a fixed address with intent of continued residency,

“Master Agreement” means the local master labor agreement of a Union.

“Parties” means the City, the Council, and Unions.

“Prime Contractor” means the contractor awarded a Covered Contract in privity
directly with the City. :
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“Project Labor Coordinator” means the designee(s) of the City, either from its own
staff and/or a consultant acting on behalf of the City, to monitor compliance with this PLA
and assist with developing, implementing and administering the requirements, policies and
programs referenced herein.

“Targeted Worker” means any individual qualifying for one or more of the
following categories, at initial time of employment on the Covered Project in question:

(a) is a Veteran,

(b)  isan Apprentice with less than fifteen percent of the work hours requiréd for
completion of the Apprenticeship Program;

(d) has no high school diploma or general education diploma (GED);
(d) is homeless or has been hiomeless within the last year;

(e) is a former foster youth,

(H is a custodial single parent;

(g) is experiénci‘ng protracted unemployment (defined as receiving
unemployment benefits for at lcast three months);

{h)  is a current recipient of government cash or food assistance benefits;

(i) has a documented income at or below 100 percent of the Federal Poverty
Level; '
o has spent time in a jail, a youth correctional facility or a prison; or

(k) is a graduate of an Apprenticeship Readiness Program approved to use the
- Multi-Craft Core Curriculum (MC3).

“Union” means any labor organization signatory to this PLA.

“Veteran” means a veteran or the eligible spouse of a veteran of the United States
armed forces, under Section 2(a} of the Jobs for Veterans Act (38 U.5.C. §4215(a)).

“Workforce Dispatch Request Form” means the project-specific form by which
Contractors request workers from the Union hiring halls on Covered Projects, an example of
which is attached as Attachment C-1. ‘ '
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Section 3.1

Section 3.2

ARTICLE 3
OF THE

This PLA is limited to covering all onsite construction work on Covered
Projects within the scope of each Covered Contract.

Exclusions. Items specifically excluded from the scope of this PLA
include the following; :

(a) Worlk of non-manual employees, including but not limited to,
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superintendents, supervisors, staff engineers, quality control and
quality assurance personnel (subject to definition of Covered Work),
timekeepers, mail carriers, clerks, office workers, messengers, guards,
safety personnel, emergency medical and first aid technicians, and
other professional, engineering, administrative, supervisory, and
management employees.

(b)  Off-site manufacturing, fabrication, maintenance, hauling of
equipment, machinery, or materials, and hauling of recyclable metals,
such as copper, steel, and aluminum, that have been separated from
other materials at the Covered Project jobsite prior to transportation
and that are to be sold at fair market value to a bona fide purchaser as
defined in Labor Code section 1720.3. However, any lay down or
storage areas for equipment, materials, and manufacturing (i.e.,
prefabrication) sites dedicated solely for the Covered Project, on-site
fabrication, and the movement of materials or goods between
locations on a Covered Project site are within the scope of the PLA.
On-site fabrication work includes work done for the Covered Project
in temporary yards or areas near the jobsite. On-site construction shall
also include the site of any batch plant constructed solely to supply
materials to the Covered Project. Hauling and delivery of materials
used for paving, grading, and fill (which include ready-mixed
concrete, soil, sand, gravel, rocks, and asphalt) onto a Covered Project
jobsite are included under the PLA if the individual driver’s work is
integrated into the flow process of construction, Hauling of refuse
from the Covered Project jobsite will also be covered by the terms and
conditions of the PLA to the fullest extent allowed by law and by the

 prevailing wage determinations of the California Department of
Industrial Relations.

(c) All employees of the City and Project Tabor Coordinator. |
(d)  Employoes of design teams (including, but not limited to, architects,
- engineers, and master planners), or any other consultants for the City
(including, but not limited to, project managers, resident engineers,

construction managers and their employees) and their sub-consultants,

6
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(h)

(M)

()
(k)
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and other employees of professional service organizations, not

. performing manual labor within the scope of this PLA.

Any as-needed professional services agreement that does not meet the
definition of Covered Professional Services Agreements, even if the
agreement includes surveying and inspection work that requires
payment of prevailing wages under the State of California general

" prevailing wage determination for Field Surveyor and/or

Building/Construction Inspector and Ficld Soils and Material Tester.

Any professional services agreement that was awarded prior to the

- effective date of the PLLA. This exclusion also includes any

subsequent amendment to a professional services agreement awarded
prior to the effective date of the PLA that is necessary to complete a
construction project. ‘

Any work performed on or near or leading to or into a site of work
covered by this PLA and undertaken by state, county, City, private
utilities or other governmental bodies, or their contractors (other than
work within the scope of this PLA undertaken by contractors to the
City).

Work performed by employees of a manufacturer or vendor on the
manufacturer’s or vendor’s equipment, if required by the warranty
agreement in order to maintain the warranty or guarantee, and
provided that the warranty agreement is the manufacturer’s or - .
vendor’s usual and customary warranty agreement for such equipment
and is consistent with industry practice. Any work to be excluded -
pursuant to this subsection shall be identified and discussed at the
relevant pre-job conference. Upon request from the Coungil, the City
shall review with the vendor whether installation or application may
be performed pursuant to terms of the PLA without affecting the status
of the warranty.

Specialized or technical work requiring specialized training, unique
skills, or a level of specific technical experience which employees
represented by the Union do not possess. At least ten (10) working
days’ notice shall be given to the Council before any work is
performed pursuant to this exemption,

Laboratory testing work.

Non-construction support services contracted by the City, Project
Labor Coordinator, or Contractor in connection with Covered Projects.
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Section 3.3

Section 3.4
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Q)

(m)

Work on emergency contracts awarded pursuant to San Diego
Municipal Code (SDMC) sections 22.3108 or 22.3208.

Work on a construction project that was not procured by the City

" except a project that is specifically enumerated as a Covered Project

on Attachment A or is subsequently included and approved by the City
Council by resolution at its discretion during the effective dates of this

Agreement,

Awarding of Contracts.

@

(b)

(©)

The City has the absolute right'to bid or award Covered Contracts
regardless of delivery method to any Contractor notwithstanding the
existence or non-existence of any agreements between such Contractor
and any Union, provided only that such Contractor is willing, ready,
and able to execute and comply with this PLA should such Contractor
be awarded work covered by this PLA.

The solicitation.of bids shall be based upon the same terms, conditions
and scope of work requested of all potential bidders,

It is agreed that all Contractors awarded Covered Work shall be
required to accept and be bound by the terms and conditions of this

- PLA. Contractors shall evidence their acceptance of this PLA by

executing a Letter of Assent as set forth in Attachment B hereto. The
Prime Contractor must sign and submit the Letter of Assent as a
condition of award prior to the execution of a Covered Contract. No
Contractor shall commence Covered Projects without first providing
a copy of the signed Letter of Assent to the Project Labor
Coordinator.

The City and all Contractors awarded Covered Work agree that, to
the extent permitted by law and consistent with the economy and
efficiency of construction and operation, they will use best efforts to
purchase materials, equipment, and supplies that will not create labor
strife. Under all circumstances, however, the City and Contractors
shall retain the absolute right to select Contractors for the award of
contracts and subcontracts on all Covered Projects.

Coverage Exception. The Parties agree and understand that this PLA shall

not apply to any Covered Project or portion thereof that would otherwise be
covered by the PLA if a governmental agency or granting authority partially

or fully funding such work determines that it will not fund the Covered
Project if it is covered by this PLA. The City agrees that it will make a
reasonable effort to establish the inclusion of this PLA with any
governmental agency or granting authority funding a Covered Project.

8
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Section 3.5

Section 3.6
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Under no circumstance shall the City be required to forgo project funding
due to potential application of this PLA. In such instance, the PLA and its
~ terms shall not apply.

Master Agreements.

(2)

(b)

The provisions of this PLA, including the Master Agreements (which
are the local Master Agreements of the signatory Unions having
jurisdiction over the work on the Covered Project, as such may be
changed from time to time consistent with Section 21.3, and which are
incorporated herein by reference), shall apply to Covered Work,
notwithstanding the provisions of any other local, area and/or national
agreement that may conflict with or differ from the terms of this PLA,
Where a subject covered by the provisions of this PLA. is also covered
by a Master Agreement, the provisions of this PLA shall prevail.
Where a subject is covered by a provision of a Master Agreement and
not covered by this PLA, the provisions of the Master Agreement shall
apply. Any dispute as to the applicable source between this PL.A and
any Master Agreement shall be resolved under the procedures
established in Article 10.

This PLA, together with the referenced Master Agreements,
constitutes a self-contained, stand-alone agreement and, by virtue of
having become bound to this PLA, the Contractor will not be
obligated to sign any other local, area, or national collective
bargaining agreement as a condition of performing work within the
scope of this PLA. Provided, however, that pursuant to Section 6.2,
the Contractor may be required to sign a uniformly applied non-
discriminatory Participation or Subscription Agreement at the request
of the trustees or administrator of a trust fund established pursuant to
Section 302 of the Labor Management Relations Act, and to which
such Contractor may be bound to make contributions under this PLA,
provided that such Participation or Subscription Agreement does not
purport to bind the Contractor beyond the terms and conditions of this
PLA for work on Covered Projects and/or expand its obligation to

-make contributions pursuant thereto, It shall be the responsibility of

the Prime Contractor to have each of its Contractors of any tier sign
the documents with the appropriate Union prior to the Contractor
beginning work on Covered Projects.

The Parties agree that this PLA will be made available to, and will fully
apply to, any successful bidder for Covered Projects, without regard to
whether that successful bidder performs work at other sites on either a Union
or non-Union basis. This PILA shall not apply to any work of any Contractor
other than that on Covered Projects specifically covered by this PLA.
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tion 3.7 Binding Signatories Only. This PLA and Letter of Assent shall only be
binding on Contractors in the performance of Covered Work, and shall not
apply to the parents, affiliates, subsidiaries, or other ventures of any such
Contractors.

Section 3.8  Other City Work. Nothing contained herein shall be interpreted to prohibit,
restrict, or interfere with the performance of any other operation, work, or
function not covered by this PLA, which may be performed by the City
employees or contracted for by the City for its own account, on its propetty,
or in and around a project site.

Section 3.9  Separate Liability. It is understood that the liability of the Contractor(s) and
 the liability of the separate Unions under this PLA shall be several and not
joint, The Unions agree that this PLA does not have the effect of creating any
joint employment status between or among the City or Project Labor
Coordinator and/or any Contractor, - :

Section 3.10 Completed Covered Projects. As portions of Covered Projects are completed,
this PLA shall have no further force or effect on such portions of projects,
except where the Contractor is directed by the City or its representatives to
engage in repairs, modification and/or check-out functions required by its
contract(s) with the City.

Section 3.11 Except for all work perforined under the NTL Articles of Agreement, the
National Stack/Chimney Agreement, and the National Cooling Tower
Agreement, all instrument calibrations work and loop checking shall be
performed under the terms of the UA/IBEW Joint National Agreement for
Instrument and Control Systems Technicians, and the National Agreement of
the International Unionof Elevator Constructors, with the exception of Article
7 (Work Stoppages and Lockouts), Article 8 (Work Assignments and
Jurisdictional Disputes) and Article 10 (Settlement of Grievances and
Disputes) of this PLA, which shall apply to such work.

ARTICLE 4
UNION RECOGNITION AND EMPLOYMENT

Section 4.1  Recognition. The Contractor recognizes the Unions as the exclusive
bargaining representative for the employees engaged in Covered Projects.
Such recognition does not extend beyond the period when the employee is
engaged in Covered Projects.

Section 4.2  Contractor Selection of Employees. The Contractor shall have the right to
determine the competency of all employees, the number of employees
required, the duties of such employees within their craft jurisdiction, and shall
have the sole responsibility for selecting employees to be laid off, consistent
with this Article. : :

10
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Section 4.3

Section 4.4
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The Contractor shall also have the right to reject any applicant referred by a
Union for any lawful reason, subject to any reporting time requirements of the
applicable Master Agreement; provided, however, that such right is exercised

in good faith and not for the purpose of avoiding the Contractor's commitment

to employ qualified workers through the procedures endorsed in this PLA.
Referral Procedures. |

(a)  For Unions having a job referral system contained in a Master
Agreement, the Contractor agrees to comply with such system, and
such system shall be used exclusively by such Contractor, except as
modified by this PLA. Such job referral system will be operated in a
nondiscriminatory manner and in full compliance with federal, state,
and local laws and regulations that require equal employment
opportunities and non-discrimination. All of the foregoing hiring
procedures, including related practices affecting apprenticeship, shall
be operated so as to consider the goals of the City to encourage
employment of Local Workers, Targeted Workers, and utilization of
Disadvantaged Businesses on the Covered Projects, and to facilitate
the ability of all Contractors to meet their employment needs.

(b)  The local Unions will exert their best efforts to recruit and refer
* sufficient numbers of skilled craft workers to fulfill the labor

requirements of the Contractor, including specific employment
obligations to which the Contractor may be legally and/or
contractually obligated; and to refer Apprentices as requested to
develop a larger, skilled workforce, The Unions will work with the -
Project Labor Coordinator and others designated by the City to
identify and refer competent craft persons as needed for Covered
Work, and to identify individuals, particularly local residents, for
entrance into Apprenticeship Programs, or participation in other
identified programs and procedures to assist individuals, particularly
Local Workers and Targeted Workers, in qualifying and becoming
eligible for such Apprenticeship Readiness Programs and
Apprenticeship Programs, all maintained to increase the available
supply of skilled craft personnel for Covered Projects.

(¢)  The Union shall not knowingly refer an employee currently employed
by a Contractor on Covered Projects to any other Contractor,

Non-Discrimination in Referral, Employment, and Contracting, The Parties
and Contractors shall not unlawfully discriminate, harass, or allow

harassment against any employee or applicant for employment because of
sex, race, ethnicity, color, ancestry, religious creed, national origin, sexual -
orientation, physical disability, mental disability, medical condition, age,
marital status, denial of family care leave, genetic information, gender,

11
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gender identity, gender expression, military and veteran status, criminal
records, past incarceration, previous status as a foster youth, political
affiliation or membership in a labor organization in hiring and dispatching
workers for the Covered Projects. The Parties and Contractors will ensure
that the evaluation and treatment of their employees, members, and

" applicants for employment or membership are free from such discrimination,
harassment, and retaliation. Further, it is recognized that the City has certain
policies, programs, and goals for the utilization of Disadvantaged Businesses,
The Parties and Contractors shall jointly endeavor to assure that these '
commitments are fully met, and that any provisions of this PLA that may
appear to interfere with Disadvantaged Businesses successfully bidding for
work on Covered Projects shall be carefully reviewed, and adjustments made
as may be appropriate and agreed upon among the Parties, to ensure full
compliance with the City’s policies and commitment to its goals for the
significant utilization of Disadvantaged Businesses as Contractors, vendors
or suppliers on Covered Projects.

Section 4.5 Employment of T.ocal Worlkers and Targeted Workers.

(a)

(b)

(©)

(d)
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In recognition of the City's mission to maximize employment
opportunities for Local Workers and Targeted Workers, Unions and
Contractors agree that Local Workers, as well as Targeted Workers, to
the extent such status is known, shall be first referred for Covered
Projects. The list of qualifying zip codes for Local Workers will be
posted on the City’s website, as indicated in the Workforce Dispatch
Request Form. . '

The Contractors and Unions agree to work together to achicve a goal
of at least thirty percent (30%) of the total construction craft hours
wotked on each Covered Project being performed by Local Workers,
if the Covered Project does not receive federal funding, or if local
hiring requirements are pre-approved by federal funding sources, If the
Covered Project receives federal funding and local hiring requirements
have not been pre-approved by the federal funding source(s), the
aforementioned goal will be based on the total construction craft hours
worked performed by California residents and shall not consider the
craft hours worked by residents of states other than California,

The Contractors and Unions agree to increase participation of
Targeted Workers on each Covered Project. Strategies and outcomes
for increasing such participation will be reported annually by the
Project Labor Coordinator with support and assistance from
Contractors and Unions.

Contractors-éhal-lattempt to satisty the goals set forth in Section 4.5(b)
by (i) assigning current craft employees who are Local Workers to
perform Covered Work; (ii) if necessary; requesting referral of Local

12
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Workers from Union hiring halls (using the Workforce Dispatch
Request Form) and Apprenticeship Programs; and (iii) if the goals are
not satisfied after following such steps, considering qualifying workers
‘available from other sources, in compliance with Section 4.7,
Contractors that follow these procedures in good faith and with
concerted efforts to identify and retain Local Workers shall not be
considered in non-compliance for failure to meet the goals set forth i in
Section 4.5(b).

(e) Covered Professional Services Agreements entered into by the City
- for covered surveying or inspection services, which are separate
and apart from the Covered Contract for a Covered Project, are
exempt from the foregoing Local Worker and Targeted Worker
hiring goals.

(f) To facilitate the dispatch of Local Workers and Targeted Workers, as
well as all Contractor requests for referral and dispatch of workers
from the applicable Union referral system, all Contractors are
required to utilize the Workforce Dispaich Request Form. When
Local Workers and Targeted Workers are requested by a Contractor,
the Unions will refer Local Workers, and Targeted Workers to the
extent such status is known, regardless of their place in the Umon ‘
hiring halls’ list and normal referral procedures.

(g)  The Project Labor Coordinator shall work with the Unions and
Contractors in the administration, monitoring, and reporting of the
foregoing Local Worker hiring goals.

Section 4.6  Core Emplovees. This Section only applies to Coniractors who are not
signatory to an applicable Master Agreement,

(a) Core Employees must meet the following eligibility
requirements to qualify for employment on Covered Projects:

(1) A Core Employee must be a journeyperson and appear on the
Contractor’s active payroll for at least sixty (60) of the last
one-hundred-twenty (120) working days prior to being
designated as a Core Employee, The date a Core Employee is
designated is the date the Core Employee list is submitted to
the Project Labor Coordinator and Union prior to the
Contractor commencing worl, and

(2) A Core Employee must possess any license required by

state or federal law for the Covered Projects to be
performed.
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(b)

Core Employee Hiring Procedure for Disadvantaged Businesses. The
Parties recognize the City’s interest in promoting competition and

inclusion of Disadvantaged Businesses, which may not be signatory to
a current Master Agreement, In order to promote participation and
attract Disadvantaged Businesses to work under this PLA, and subject
to the limitations set forth below, each Contractor that is a
Disadvantaged Business may first employ three (3) of its Core

" Employees per craft on each Covered Project prior to employing an

employee through the appropriate Union hiring hall. The next (fourth)
employee shall be hired from the appropriate Union hiring hall and
thereafter, such Contractor may employ, as needed, two (2) additional
Core Employees in an alternating manner with Union referrals, up to a
total of five (5} Core Employees. Thereafter, all additional employees
in the affected trade or craft shall be requested and referred from the
appropriate Union hiring hall.

The foregoing Core Employee hiring procedure for Disadvantaged
Businesses is subject to the following limitations:

(1)  Disadvantaged Businesses are limited to utilizing the
foregoing Core Employee hiring procedure on
subcontracts with a value of $500,000 or less; and

(2)  The total value of all subcontracts utilizing the foregoing
Core Employee hiring procedure shall not exceed ten
percent (10%) of the total value of any Covered Project;
and

(3)  Each Disadvantaged Business performing work as a
subcontractor is limited to using this hiring procedure for
one subcontract per Covered Project.

The City may at its sole discretion modify the above Core Employee
limitations for Disadvantaged Businesses. Any modifications to the
limitations for Disadvantaged Businesses will be reflected in the
SDMC, including but not limited to Chapter 2, Article 2, Division 36,
Small and Local Business Program Administration. If there is conflict,
ambiguity, or other inconsistency between any provision in this PLA
and the SDMC, the SDMC will control and take precedence.

In order to assist the Project Labor Coordinator in monitoring
compliance with this Section, each Prime Contractor will be
responsible for tracking, reporting and providing notice to the Project
Labor Coordinator describing each Disadvantaged Business
subconiract that qualifies for the foregoing hiring procedure prior to
work commencing,
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(© Contractors who do not qualify for the hiring procedure for
Disadvantaged Businesses set forth in Section 4.6(b), and who are not
otherwise signatory to a current Master Agreement, may employ, as
needed, first, a Core Employee, then an employee through a referral
from the appropriate Union hiring hall, then a second Core Employee,

. then a second employee through the referral system, and so on until a
maximum of three (3) Core Employees are employed per craft on each
Covered Project. Thereafter, all additional employees in the affected
trade or craft shall be requested and referred from the appropriate
Union hiring hall in accordance with this Article. Contractors
employing more than fifty (50) craft workers at the same time in a
specific trade on a Covered Project may hire an additional two (2)
Core Employees. - '

Section 4.6 only applies to Contractors who are not directly signatory
to a current Master Agreement for the craft worker in its employ and

is not intended to limit the transfer provisions of the Master

Agreement of any trade. As part of this process, and in order to
facilitate the coritract administration procedures, as well as
appropriate fringe benefit fund coverage, all Contractors shall require
their Core Employees and any other persons employed other than '
through the referral process, to register with the appropriate Union
hiring hall, if any, prior to their first day of employment working

under the Covered Contract at a Covered Project site.

(d)  Prior to each Contractor performing Covered Work, the Contractor
shall provide a list of Core Employees using Attachment C-2,
Contractor Core Workforce Form, to the Project Labor Coordinator
and the Union having jurisdiction over the work. After submitting the
Core Employee list prior to commencing work, Contractors shall not
make any changes or substitutions to the Core Employee list for the
duration of the Covered Project, except in cases where a Core
Employee is injured or otherwise cannot work on the Covered Project
due to factors beyond the Contractor’s control. Failure to submit the

- Core Employee list prior to work commencing will prohibit the
Contractor from using any Core Employees until 30 calendar days afier
the list is provided to the Project Labor Coordinator and Union having
jurisdiction over the work. '

(e)  Upon request by any Party to this PLA, a Contractor hiring one or
more Core Employees shall provide satisfactory proof (i.e., payroll
records, quatterly tax records, and such other documentation)
evidencing Core Employees’ qualifications as such to the Project
Labor Coordinator and the Council.
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Section 4.8

Section 4.9

(f)  In addition to the core employee provisions set forth herein, all
Contractors may avail themselves of any opportunity provided for in
the applicable Master Agreements to call for specific employees by
name.

(g}  During any layoffs or reductions in workforce, Contractors shall layoff
employees in an order and manner consistent with the Core Employee
hiring procedures and maintain the required Core Employee-to-Union
referral ratios required by this Section for the duration of each Covered
Project.

Time for Referral. If any Union’s registration and referral system does not
fulfill the requirements for specific classifications of covered employees
(including Local Workers and Targeted Workers) requested by any Contractor
within forty-eight (48) hours (excluding Saturdays, Sundays, and holidays),
that Contractor may employ Core Employees without reference to the ratio
requirements in Section 4.6 oruse employment sources other than the Union
registration and refetral services, and may employ applicants from any other
available source, The Contractor should promptly inform the Union of any
applicants hired from other sources, and such applicants shall register with the
appropriate hiring hall, if any. -

Laclk of Referral Procedure. If a signatory local Union does not have a job
referral system as set forth in Section 4.3 above, the Contractors shall give
the Union equal opportunity to refer applicants in conformance with
remaining provisions of this Article 4, The Contractors shall notify the Union
of employees so hired, as set forth in Sectlon 4.7.

Union Membershin. Employees are not required to become or remain
Union members or pay Union dues or fees as a condition of performing
Covered Worlcunder this PLA. Nothing in this Section 4.9 is intended to
supersede independent requirements of the applicable Master Agreements as
to those Contractors otherwise signatory to such Master Agreements and as
to the employees of those Contractors who are performing work on Covered
Projects. Contractors otherwise signatory to such Master Agreements shall

- make and transmit all deductions for Union dues, fees, and assessments that

Section 4.10
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have been authorized by employees in writing in accordance with the
applicable Master Agreement

Yoremen. The selection and number of craft foremen and/or general foremen
shall be the responsibility of the Contractor, consistent with the Master
Agreements. All foremen shall take orders exclusively from the designated
Contractor representatives. Craft foremen shall be designated as working
foreman at the request of the Contractors.
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ARTICLE 5
ION ACCESS ANDST

Section 5.1  Access to Project Sites. Authorized representatives of the Union shall have
access to Covered Projects, provided that they do not interfere with the work
of employees and further provided that such representatives fully comply with
posted visitor, security, and safety rules.

jion 5. Stewards.

(a)  Each signatory local Union shall have the right to dispatch a
working journeyperson as a steward for each shift, and shall
notify the Contractor in writing of the identity of the designated
steward or stewards prior to the assumption of such person's
duties as steward, Such designated steward or stewards shall not
exercise any supervisory functions. There will be no non-
working stewards, Stewards will receive the regular rate of pay
for their respective crafts.

(b)  Inaddition to his‘her work as an employee, the steward should have
the right to receive, but not to solicit, complaints or grievances and
to discuss and assist in the adjustment of the same with the
employee's appropriate supervisor. Each steward should be
conecerned only with the employees of the steward's Contractor and
not with the employees of any other Contractor. The Contractor will
not discriminate against the steward in the proper performance of

- his/her Union duties.

(¢)  When a Contractor has multiple, non-contiguous work locations at
one site, the Contractor may request and the Union shall appoint
“such additional working stewards as the Contractor requests to
provide independent coverage of one or more such locations. In such
cases, a steward may not service more than one work location.
without the approval of the Contractor.

(d)  The stewards shall not have the right to determine when overtime
shall be worked or who shall work overtime.

Section 5.3  Steward Lavoff/Discharge. The Contractor agrees to notify the appropriate
' Union twenty-four (24) hours before the layoff of a steward, except in the

case of disciplinary dischargé for just cause. If the steward is protected against
such layoff by the provisions of the applicable Master Agreement, such
provisions shall be recognized when the steward possesses the necessary
qualifications to perform the remaining work. In any case in which the ‘
steward is discharged or disciplined for just cause, the appropriate Union will
be notified immediately by the Contractor, and such discharge or discipline
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Section 6.1

Section 6.2
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shall not become final (subject to any later filed grievance) until twenty-four
(24) hours after such notice has been given.

Employees on Non—Covered Projects. On work where the personnel of the City

or its contractors may be working in close proximity to the construction activities
covered by this PLA on non-covered projects, the Union agrees that the Union
representatives, stewards, and individual workers will not interfere with City
personnel, or with personnel employed by any other employer not performing
Covered Work. ‘ '

ARTICLE 6
ND BENEFI'T

Wages, At a minimum, all employees covered by this PLA shall be classifiedin
- accordance with work performed and paid the hourly wage rates for those
classifications in compliance with the Applicable Prevailing Wage Laws.

Benefits.

(a)

(b)

Subject to the exception set forth below for Disadvantaged

~ Businesses, otherwise, for all employees performing Covered Work,

Contractors shall pay, at a minimum, all employee fringe benefits and
other required Contractor contributions to the established Union
employee benefit funds in the amounts required by Applicable
Prevailing Wage Laws. In addition, the Contractors and Unions agree
that only such bona fide employee benefits that accrue to the direct
benefit of the employees (such as pension and annuity, health and
welfare, vacation, apprenticeship, and training funds) shall be
included in this requirement and required to be paid by the Contractor
for performance of Covered Work.

Union Benefit Fund Contributions for Disadvantaged Businesses.
Disadvantaged Businesses not otherwise signatory to a Master

Agreement are exempt from the requirement of subsection (a) to pay
fringe benefits and other required Contractor contributions on behalf of
their Core Employees to the Union employee benefit funds, subject to
the following exemption limitations:

(1) Disadvantaged Businesses are limited to utilizing the
foregoing Core Employee exemption on subcontracts
with a value of $500,000 or less; and

(2)  The total value of all subcontracts utilizing this

exemption shall not exceed ten percent (10%) of the total
value of any Covered Project; and
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(3)  Each Disadvantaged Business performing work as a
subcontractor is limited to using this exemption for one
subcontract per Covered Project.

The City may at its sole discretion modify the above Union Benefit
Fund Contribution limitations for Disadvantaged Businesses. Any
modifications to the limitations for Disadvantaged Businesses will
be reflected in the SDMC, including but not limited to Chapter 2,
Article 2, Division 36, Small and Local Business Program
Administration. If there is conflict, ambiguity, or other
inconsistency between any provision in this PLA and the SDMC,
the SDMC will control and take precedence.

Disadvantaged Businesses are required to pay all fringe benefits and
other required Contractor contributions to the established Union
employee benefit funds for all employees other than their Core
Employees, and must comply with the Applicable Prevailing Wage
Laws, including the payment of fringe benefits, for all employees
performing Covered Work.

(¢)  Where benefits payments are required by subsection (a), the
Contractor adopts and agrees to be bound by the written terms of the
applicable, legally established, Union trust agreement(s) specifying
the detailed basis how payments will be made into, and benefits paid
out of, such trust funds for its employees. The Contractor authorizes
the parties to such trust funds to appoint trustees and successors’
trustees to administer the trust funds and hereby ratifies and accepts
the trustees so appointed as if made by the Contractor. The Contractor
obligations to the applicable Union benefit fund(s) and trust
agreerent(s) are limited to work performed on a Covered Project. The
applicable Union benefit funds and trust agreement(s} to cach
Contractor are determined by the pre-job conference and Union work
assignment process described in Articles 8 and 16.

(d) - Each Contractor is required to certify to the Project Labor
Coordinator that it has paid all benefit contributions due and owing to
the appropriate Union trust(s) and benefit funds prior to the receipt of
its final payment and/or retention, Further, upon timely notification
by a Union to the Project Labor Coordinator, the Project Labor
Coordinator shall work with any Contractor who is delinquent in
payments to assure that proper benefit contributions are made, to the
extent of requesting the City and/or the Prime Contractor to withhold
payments otherwise due such Contractor, until such contributions
have been made or otherwise guaranteed,

(e) Notwithstanding any other provisions, this PLA is an agreement
under Section 8(f) of the National Labor Relations Act (NLRA),
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Section 6.4

which covers work performed in the building and construction
industry. In addition, the work performed under this PLA qualifies for
the Construction Industry Exemption under the Employee Retirement
and Income Security Act of 1974 (“ERISA™), as amended as well. If
any Union Pension Trust Fund (“Fund”) covered by the terms and
conditions of this PLA does not qualify for the ERISA Construction
Indusiry Exemption authorized by Section 4203 (B)(1)(i), as
amended, 29 U.S.C. § 1383(b)(1)(i), or has not taken the necessary

_steps to amend the Fund documents to qualify for the Construction
Industry Exemption as authorized by Section 4203(B)(1){ii) of
ERISA, as amended, 29 U.S.C. § 1383(b)(1)(B)(ii), and to recognize
the work performed under this PLA to qualify for the Construction
Industry Exeémption, the Contractors signatory to this PLA will not be
obligated to make pension fund contributions to that Fund, In such an
event, the Contractor shall pay all required amounts otherwise
allocated for payment toward the non- exempt Fund to the employees’
wages or other bona fide retirement plan program pursuant to
Applicable Prevailing Wage Laws.,

Wage Premiums. Wage premiums, including, but not limited to, pay based on
height of work, shift premiums, hazard pay, scaffold pay, and special skills
shall not be applicable to work under this PLA, except to the extent provided
for in any Applicable Prevailing Wage Laws. '

Compliance with Prevailing Wage Laws. All complaints regarding possible
violations of Applicable Prevailing Wage Laws may be referred to the City’s
Prevailing Wage Program for processing, investigation and resolution, and if
not resolved within thirty (30) calendar days, may be referred by any Party
to the State Labor Commissioner, To facilitate compliance with Applicable

" Prevailing Wage Laws, each Contractor agree to provide copies of certified

Section 7.1
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payroll reports, redacted only to the extent required by law, to the Unions
(or to any Labor Management Cooperation Committee in which a Union or
its affiliate participates) withinten (10) days of their request.

| ARTICLE 7
WORK STOPPAGE AND LOCKOUTS

No Work Stoppages or Disruptive Activity, The Council and the Unions

signatory hereto agree that neither they, nor their respective officers, or agents
or representatives, shall incite or encourage, condone or participate in any
strike, walk-out, slowdown, picketing, observation of picket lines, or other
activity of any nature or kind whatsoever, for any cause or dispute whatsoever
withrespect to or in any way related to Covered Projects, or which interferes
with or otherwise disrupts Covered Projects, or with respect to or related to
the City or Contractors or subcontractors, including, but not limited to,
economic strikes, unfair labor practice strikes, safety strikes, sympathy
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strikes, and jurisdictional strikes, whether or not the underlying dispute is
arbitrable. Any such actions by the Council, or Unions, or their members,
agents, representatives, or the employees they represent shall constituic a
material violation of this PLA. The Council and the Union shall take all steps
necessary to obtain compliance with this Article.

Section 7.2  Employee Violations. The Contractor may discharge any employee violating
Section 7.1 above, and any such employee will not be eligible for rehire for -
performance of Covered Work.

Section 7.3 Standing to Enforce. The City and any Contractor affected by an alleged
violation of this Article shall have standing and the right to enforce the
obligations established herein.

Section 7.4  Expiration of Master Agreements. If a Master Agreement between a Union-
signatory Contractor and one or more of the Union(s) expires before the
Contractor completes the performance of a Covered Contract for a Covered
Project, and the Union or the Contractor gives notice of demand for a new or

" modified Master Agreement, the Unions agree that they will not strike the
Coniractor on any Covered Project, and the Union and the Contractor agree
that the expired Master Agreement will continue in full force and effect forthe
Covered Projects until a new or modified Master Agreement is put in place
between the Union and the Contractor, If the new or modified Master
Agreement between the Union and the Contractor provides that any terms of
the Master Agreement shall be retroactive, the Contractor agrees to comply, -
consistent with the terms of this PLA and the Applicable Prevailing Wage
Laws, with any retroactive terms of the riew or modified Master Agreement
which are applicable to employees of said Contractor that are employed on a
Covered Project within seven (7) days at no cost to the City. All employees
shall continue to work and to perform all their obligations with respect to
Covered Projects despite the expiration of any Master Agreement, Should a
Contractor engaged in Covered Projects enter into an interim agreement with
the Unions for work being performed elsewhere after the expiration, and
before the renewal of a local collective bargaining agreement forming the
basis for a Master Agreement, such interim agreement shall be utilized by that
Contractor for Covered Projects, subject to the provisions of Section 21.3.

Section 7.5  No Lock Quts. Contractors shall not cause, incite, encourage, condone or
participate in any lock-out of employees with respect to Covered Projects
during the term of this PLA, The term “lock-out" refers only to a Contractor's
exclusion of employees in order to secure collective bargaining advantage,
and does not refer to the discharge, termination, or layoff of employees by
the Contractor for any reason in the exercise of rights pursuant to any
provision of this PLA, or any other agreement, nor does “lock-out” include
the City’s decision to stop, suspend, or discontinue any Covered Projects or
any portion thereof for any reason,
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Section 7.6  Best Efforts to End Violations.,

(a) - Ifa Contractor or the City contends that there is any violation of this
- Article, it shall, at least twenty-four (24) hours prior to invoking the

procedures of Section 7.7, provide written notification to the Council
of the involved Union(s) and to the Project Labor Coordinator, setting
forth the facts which the Contractor contends violates this Article. The
Council and the leadership of the involved Union(s) will immediately
instruct, order, and use their best efforts to cause the cessation of any
violation of the Article.

(b)  If the Union contends that any Contractor has violated this Article, it
will notify the Contractor and the Project Labor Coordinator, setting
forth the facts which the Union contends violate this Article, at least

. twenty-four (24) hours prior to invoking the procedures of Section
7.7. The Project Labor Coordinator shall promptly order the involved -
Contractor(s) to cease any violation of the Article.

Section 7.7  Expedited Enforcement Procedure. Any Party, including the City, which.is an

: intended beneficiary of this Article, and affected Contractors, may institute
the following procedures, in lieu of or in addition to any other action at law or
equity, when a breach of this Article is alleged.

(a) ~ The party, including any affected Contractor, invoking this procedure
shall notify Robert Hirsch, who has been selected by the Parties, and
whom the Parties agree shall be the permanent arbitrator under this

" procedure, or John Kagel, as the alternate arbitrator under this
procedure. If the permanent arbitrator is unavailable at any time, the
alternate will be contacted. If neither is available, then a selection
shall be made from the list of arbitrators as set forth in Article 10.
Notice to the arbitrator shall be by the most expeditious means
available, with notices to the Contractor or Union alleged to be in
violation, and to the Project Labor Coordinator and Council. For
purposes of this Article, written notice may be given by email,
facsimile, hand delivery, or overnight mail and will be deemed
effective upon receipt.

(b)  Upon receipt of said notice, the arbitrator named above or their
- alternate shall sit and hold a hearing within seventy-two (72) hours if
it is contended that the violation still exists, but not sooner than
‘twenty-four (24) hours after notice has been dispatched to the Council
of the involved Union(s) and/or Contractor as required by Section 7.6,
above. '

(¢}  The arbitrator shall notify the disputing parties of the place and time
chosen for this hearing: Said hearing shall be completed in one
session, which, with appropriate recesses at the arbitrator's discretion,
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(d)

(e)

®

(8)

shall not exceed twenty- four (24) hours unless otherwise agreed upon
by all disputing parties. A failure of any of the disputing parties to
attend said hearings shall not delay the hearing of evidence or the
issuance of any award by the arbitrator.

The sole issue at the hearing shall be whether or not a violation of this
Article has in fact occurred. The arbitrator shall have no authority to
consider any matter in justification, explanation, or mitigation of such
violation or to award damages, (except for damages as set forth in
Section 7.8 below) which issue is reserved for court proceedings, if
any, The award shall be issued in writing within three (3) hours after
the close of the hearing and may be issued without an opinion. If any
party desires a written opinion, one shall be issued within fifteen (15)
days, but its issuance shall not delay compliance with, or enforcement
of, the award. The arbitrator may order cessation of the violation of the
Article and other appropriate relief, and such award shall be served on

- all disputing parties by hand or registered mail upon issuance.

Such award shall be final and binding on all disputing parties and may
be enforced by any court of competent jurisdiction upon the filing of
this PLA and all other relevant documents referred to herein above in
the following manner. Written notice of the filing of such enforcement
proceedings shall be given to the other party. In any judicial
proceeding to obtain a temporary order enforcing the arbitrator’s
award as issued under Section 7.7(d) of this Article, all disputing
parties waive the right to a hearing and agree that such proceedings
may be ex parte. Such agreement does not waive any party's right to
participate in a hearing for a final order of enforcement. The court's
order or orders enforcing the arbitrator's award shall be sent to all
disputing parties.

Any rights created by statute or law governing arbitration
proceedings inconsistent with the above procedure or which interfere
with compliance hereto are hereby waived by the Parties and ‘
Contractors to whom they accrue.

The fees and expenses of the arbitrator shall be equally divided
between the disputing parties.

Section 7.8 Liguidated Damages.
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(@)

If the arbitrator determines in accordance with Section 7.7 above that a
work stoppage or other disruption to a Covered Project has occurred,

‘the respondent Union(s) shall, within eight (8) hours of receipt of the

Award, direct all the employees they represent on the Covered Project
to immediately return to work. If the craft(s) involved do not return to
work by the beginning of the next regularly scheduled shift following
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Section 7.9
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(b)

(©

such eight (8) hour period after receipt of the arbitrator's Award, and
the respondent Union(s) have not complied with their obligations to

- immediately instruct, order, and use their best efforts to cause a

cessation of the violation and return the employees they represent to
worl, then the non- complying Union(s) shall each pay a sum as
liquidated damages to the City, and each will pay an additional sum
per shift, as set forth in (c), below, for each shift thereafter on which
the craft(s) has not returned to work.

If the arbitrator determines in accordance with Section 7.7 above that
a lock-out has occurred, the respondent Contractor shall, within eight
(8) hours after receipt of the award, return all the affected employees
to work on the Covered Project, or otherwise correct the violations
found by the arbitrator. If the respondent Contractor does not take
such action by the beginning of the next regular scheduled shift
following the eight (8) hour period, each non-complying respondent
Contractor shall pay or give as liquidated damages, to the affected
Union (to be apportioned among the affected employees and the
benefit funds to which contributions are made on their behalf, as
designated by the arbitrator) an amount equal to the total hourly
wages and benefits lost for all affected employees of the Contractor
on Covered Projects. In addition, the Contractor shall pay an
additional sum per shift to the City, as set forth in (¢), below, for each
shift thereafter in which compliance by the respondent Contractor has
not been completed. '

The Parties agree that project delays caused by violations of this Article
will cause the City to sustain damages. They agree that it would be
impractical or extremely difficult to fix the amount of such damages.
Therefore, the Parties agree that, in the event of a breach of this Article,
the disputing party in breach shall pay to the City the sum of not less
than $10,000.00 and no more than $20,000.00 per shift, as determined
by the arbitrator, from the time the arbitrator determines that a delay has
occurred until the arbitrator determines that the Covered Project is no
longer disrupted. The payment, when made, shall constitute a damages
remedy of the City for the delay specified, but shall not prevent the City
from seeking injunctive or other monetary relief, including termination
of this PLA. Payment of these sums as liquidated damages is not
intended as a forfeiture or penalty within the meaning of California
Civil Code sections 3275 or 3369, but instead, is intended to constitute
liquidated damages to the City pursuant to section 1671 of the ‘
California Civil Code,

Payroll and Benefit Delinquencies. Notwithstanding other provisions of this

PLA, it shall not be a violation of this PLA for any Union to withhold the
services of its members from a Contractor who fails to timely pay its weekly

payroll in accordance with the applicable Master Agreement, or fails to make
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timely payments to the applicable Union benefit funds. This Section 7.9 does
not inhibit or affect responsibilities of the Council and the Union under
Section 7.1 to refrain from picketing or other disruption of Covered Projects.

Prior to withholding its members' services for the Contractor's failure to meet

- its weekly payroll, the Union shall give at least five (5) calendar days written
notice of such failure to pay by certified mail; and by facsimile or email
transmission to the involved Contractor, Prime Contractor and Project Labor
Coordinator. The Prime Contractor, together with the involved Contractor
and affected Union, shall meet within five (5) working days after the written
notice of such failure to pay was sent to attempt to resolve the payroll
delinquency. If the payroll delinquency remains unresolved, then the affected
Union may withhold the services of its members from the involved
Contractor. Upon the payment of all monies due and then owing for wages,
the Union shall direct its members to immediately return to work and the
Contractor shall return all such members back to work,

Prior to withholding its members' services for the Contractor's failure to make.
timely payments to the applicable Union benefit funds, the Union shall give at

* least thirty (30) days written notice of such failure to pay by certified mail,
and by facsimile or email transmission to the involved -Contractor, the Prime
Contractor and Project Labor Coordinator, The Prime Contractor, together
with the involved Contractor and affected Union, shall meet within five (5)
working days after the written notice of such failure to pay was sentto
attempt to resolve the delinquency. If the delinquency remains unresolved, -
then the affected Union may withhold the services of its members froi the
involved Contractor, Upon payment by the delinquent Contractor of all
monies due and then owing for employee benefit contributions, the Union
shall direct its members to immediately return to work and the Contractor
shall return all such members back to work.

Nothing in this section should be construed to prevent the Union having
jurisdiction over the involved work from submitting a gricvance under the
procedures of Article 10 for any alleged or actual violations of Article 6 or
referring any alleged or actual prevailing wage violation to the Project Labor
Coordinator and the City labor compliance program for review and
enforcement, in accordance with Section 6.4, -

The Prime Contractor shall have the right to replace any delinquent

Contractor in accordance with the terms and conditions of their prime contract
with the City, and applicable law,
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Section 8.1

Section 8.2

: ARTICLE 8
RK 1 AND JURISDICTI T

No Jobsite Distuption. There will be no strikes, work stoppages, picketing,
sympathy strikes, slowdowns, or other interferences with the work because
of jurisdictional disputes between Unions, The assignment of work will be
solely the responsibility of the Contractor performing the work involved; and
such work assignments will be in accordance with the Plan for Settlement of
Jurisdictional Disputes in the Construction Industry (the “Plan”) or any
successor Plan, : :

All jurisdictional disputes on a Covered Project shall be settled and adjusted
according to the present Plan established by the Building and Construction
Trades Department or any other plan or method of procedure that may be
adopted by the Building and Construction Trades Department. Decisions

- rendered shall be final and binding and conclusive on the Contractors and

Section 8.3

Section 8.4

Section 9.1
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Unions with regard to Covered Work.

All jurisdictional disputes shall be resolved without the occurrence of any of
the activities prohibited in Article 7 (Work Stoppages and Lockouts), and the
Contractor’s assignment shall be adhered to until the dispute is resolved.
Individuals violating this section shall be subject to immediate discharge.

If a dispute arising under this Article involves the Southwest Regional
Council of Carpenters or any of its subordinate bodies, an arbitrator shall be
chosen by the procedures specified in Article V, Section 3, of the Plan from a
list composed of Thomas Pagan, Robert Hirsch, and John Kagel, and the
arbitrator’s hearing on the dispute shall be held at the offices of the Council

“within fourteen (14) days of the selection of the arbitrator. All other

procedures shall be as specified in the Plan.

Failure to Comply. If any Union or Contractor fails to immediately and
fully comply with the final decision rendered by the Plan, affected Union(s)

‘or Contractor(s) may seek legal redress for such conduct, including, but not

limited to, injunctive relief and/or damages.

Pre-job Conference. It is required that a pre-job conference be held not later
than ten (10) calendar days prior to the start of work by each Contractor for
the Covered Project in accordance with the procedure described in Article 16.

ARTICLE 9
MANAGEMENT RIGHTS

Contractor and City Rights The Contractors and the City have the sole and
exclusive right and authority to oversee and manage construction operations on
Covered Projects without any limitations unless expressly limited by aspecific
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provision of this PLA. In addition to the following and other rights of the
Contractors enumerated in this PLA, the Contractors expressly reserve their
management rights and all the rights conferred upon them by law. The
Contractor's rights include, but are not limited to, the right to:

(a) Plan, direct, and control operations of all work; and

(b)  Hire, promote, transfer, and layoff their own employees,
respectively, as deemed appropriate to satisfy work and/or skill
requirements; and

(¢)  Promulgate and require all employees to observe reasonable job rules -
and security and safety regulations; and

(d)  Discharge, suspend, or discipline their own employees for just cause;
and :

{e)  Utilize, in accordance with the City’s approval, any work
methods, procedures, or techniques, and select, use, and install any
~ types or kinds of materials, apparatus, or equipment, regardless of
source of manufacture or construction; and.

(f)  Assign and schedule work at their discretion; and

(g  Assign overtime, determine when it will be worked and the number
- and identity of employees engaged in such work, subject to such
provisions in the applicable Master Agreemeni(s) requiring such
assignments be equalized or otherwise made in a nondiscriminatory.
mannetr, ‘

Section 9.2 Specific City Rights. In addition to the following and other rights of the City
-enumerated in this PLA, the City expressly reserves its management rights and
‘all the rights conferred on it by law and contract. The City’s rights (and those
of the Project Labor Coordinator on its behalf) include, but are not limited to
the right to:

(a) Inspect any construction site or facility to ensure that the
Contractor follows the applicable safety and other work
requirements; and

{b)  Atits sole option, terminate, delay, and/or suspend any and alt
portions of the Covered Projects at any time; prohibit some or all
work on certain days or during certain hours of the day to
accommodate the ongoing operations of the City and/or to mitigate
the effect of ongoing Covered Projects on businesses and residents in -
the neighborhood of the Covered Project sites; and/or require any
other operational or schedule changes it deems necessary, in its sole
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judgment, to meet Covered Project deadlines and remain a good
neighbor to those in the area of the Covered Projects. (In order to
permit the Contractors and Unions to make appropriate scheduling
plans, the City will provide the Prime Contractor and affected Unions
with reasonable notice of any changes it requires pursuant to this
section); and

(¢}  Approve any work methods, procedures, and techniques used by
Contractors whether or not these methods, procedures, or
techniques are part of industry practices or customs; and

(d)  Investigate and process complaints or disagreements, through the
Project Labor Coordinator.

Section 9.3  Use of Materials. There should be no limitations or restrictions by the Union
upon a Contractor's choice of materials or design, nor, regardless of source or
location, upon the full use and utilization of equipment, machinery,

packaging, precast, prefabricated, prefinished, or preassembled materials,
tools, or other labor-saving devices, subject to the application of the

_ California Public Contract and Labor Codes. Generally, the onsite installation
or application of such items shall be performed by the craft having
jurisdiction over such work.

Section 9.4  Special Equipment, Warranties and Guaranties.

(a) It is recognized that certain equipment of a highly technical and
specialized nature may be installed at Covered Project sites, The
nature of the equipment, together with the requirements for
manufacturer's warranties, may dictate that it be prefabricated, pre-
piped, and/or pre-wired and that it be installed under the supervision
and direction of the City and/or manufacturer's personnel or certified
specialist contractor, The Unions agree that such equipment is io be
installed without incident and without violation of this PLA.

(b)  The Parties recognize that the Contractor will initiate from time to
time the use of new technology, equipment, machinery, tools, and
other labor-savings devices and methods of performing Covered
Projects. The Unions agree that they will not restrict the
implementation of such devices or work methods. The Unions will
accept and will not refuse to handle, install, or work with any
standardized and/or catalogue parts, assemblies, accessories,
prefabricated items, preassembled items, partially assembled items, or
materials whatever their source of manufacture or construction.

- (¢}  Ifany disagreement between the Contractor and the Union
concerning the methods of implementation or installation of any
equipment, device, or item, or method of work arises, or whether a
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patticular part or pre-assembled item is a standardized or catalog part
or item, the work will proceed as directed by the Contractor, and the
Coniractor and Union shall immediately consult over the matter, If

 the disagreement is not resolved, the affected Union(s) shall have the

right to proceed through the procedures set forth in Article 10.

ARTICLE 10

SETTL.EMENT OF GRIEVANCES AND DISPUTES
Section 10.1 Cooperation and Harmony on Site.

(2)

(b)

©

This PLA is intended to establish and foster continued close
cooperation between management and labor, The Council shall
assign a representative to the Covered Project for the purpose of
assisting the local Unions, and working with the Project Labor
Coordinator, together with the Contractors, to complete construction
of the Covered Projects economically, efficiently, continuously, and
without any interruption, delays, or work stoppages.

The City, the Contractors, Unions, and employees collectively and
individually, realize the importance of maintaining continuous and
uninterrupted performance of Covered Projects, and agree to resolve
disputes in accordance with the grievance provisions set forth in this
Article or, as appropriate, those of Article 7 or 8.

The Project Labor Coordinator shall observe the processing of
grievances under this Article and Articles 7 and 8, including the
scheduling and arrangements of facilities for meetings, selection of the
arbitrator from the agreed-upon panel to hear the case, and any other
administrative matters necessary to facilitate the timely resolution of
any dispute; provided, however, it is the responsibility of the grievance
parties to ensure the time limits and deadlines are met,

Processing Grievances. Any questions, complaints or alleged violations of
this PLA, which includes questions, complaints or alleged violations of
any applicable provisions of the Master Agreements, but not alleged
violations of Articles 7 or 8, shall be considered a grievance and subject to
resolution under the following procedures.

Step 1.

(@)

- Employee Grievances. When any employee subject to the provisions

of this PLA feels aggrieved by an alleged violation of this PLA, the
employee shall, through his local Union business representative or job
steward, within ten (10) working days after the occurrence of the
violation, give notice to the work site representative of the involved
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(b)

Step 2.
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Contractor stating the provision(s) alleged to have been violated, the
details of the alleged violation and the remedy sought to resolve the
matter, A grievance shall be considered null and void if notice of the
grievance is not given within the ten (10) day period. A business
representative of the local Union or the job steward and the worlk site
representative of the involved Contractor shall meet and endeavor to
adjust the matter within ten (10} working days after timely notice has
been given. If they fail to resolve the matter within the prescribed
period, the grieving party may, within ten (10) working days
thercafier, pursue Step 2 of this grievance procedure provided the
grievance is reduced to writing, setting forth the relevant information,
including a short description thereof, the date on which the alleged
violation occurred, and the provision(s) of the applicable agreement
alleged to have been violated. Grievances and disputes settled at Step
1 shall be non- precedential except as to the grievance parties.

Union. Contractor, or City Grievances. Should a Union, a Contractor,
or the City (each a “complaining party”) allege a violation of this PLA
by a Party or a Contractor, and, if after conferring within ten (10)
working days after the complaining party knew or should have known
of the facts or occurrence giving rise to the dispute, a setilement is not
reached within five (5) working days, the dispute shall be reduced to
writing and processed to Step 2 in the same manner as outlined in Step
1(a) above for the processing of an employee complaint.

A representative of the complaining party, and a representative of any
responding party to the grievance (“responding party™), shall meet within
seven working days of the referral of the dispute to this second step to attempt
to arrive at a satisfactory settlement thereof. The City may participate as an
interested Party in any dispute brought under this Article. If the complaining
party and responding parties fail to reach an agreement to the satisfaction of
the complaining party, the dispute may be submitted in writing in accordance
with the provisions of Step 3 within seven (7) working days after the initial
meeting at Step 2, '

Step 3.

(a)

If the grievance is submitted but not resolved under Step 2, the
complaining party may request in writing to the Project Labor
Coordinator (with copy[ies] to the other party[ies] to the grievance)
within seven (7) working days after the initial Step 2 meeting, that
the grievance be submitted to an arbitrator selected from the agreed-

- -upon list below, on a rotational basis in the order listed. Those

arbitrators are: (1) Barry Winograd; (2) Najeeb Khouty; (3) Andrea
Dooley; (4) Robert Hirsch; and (5) John Kagel, In the event any of
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these arbitrators retire or become permanently unavailable, the City
and the Council shall jointly select a replacement arbitrator for the
list. Any arbitrator not available to conduct the arbitration within 120
calendar days of the referral of the grievance to arbitration will be
considered unavailable, and the Project Labor Coordinator shall
move to the next arbitrator. The decision of the arbitrator shall be
final and binding on all parties to the grievance, and the fee and

- expenses of such arbitrations shall be borne equally by the parties to
the grievance. In cases for which the arbitrator finds a violation of
‘this PLA, the arbitrator may order cessation of the violation and other
appropriate relief, and such award shall be served on all parties to the
grievance and the City. This grievance process and arbitration
proceedings do not impede the ability of the City to advance any
available dispute resolution processes and remedies under its prime
contracts for violations thereof,

-(b)  Failure of the complaining party to adhere to the time limits
established herein shall render the grievance null and void. The time
limits established herein may be extended only by written consent of
the parties to the grievance involved at the particular step where the
extension is agreed upon. The arbitrator shall have the authority to
make decisions only on issues presented and shall not have the
authorlty to change, amend, add to, or detract from any of the
provisions of this PLA.

Section 10.3 Limit on Use of Procedures, Procedures contained in this Article shall not be
: applicable to any alleged violation of Article 7 or 8, with a single exception
that any employee discharged for violation of Section 7.2 may resort to the
‘procedures of this Article to determme only if they were, in fact, engaged in
thatviolation.

Section 10.4 Notice. The Project Labor Coordinator shall be notified by the involved
Union(s) and Contractor(s) of all actions at Steps 2 and 3, and further, the
Project Labor Coordinator or other City representative shall, upon its own
request, be permitted to participate fully in all proceedings at such steps. -

ARTICLE 11
COMPLIANCE

Section 11.1 Compliance with All Laws. The Council and all Unions, Contractors, and their
employees shall comply with all applicable federal and state laws, ordinances,
and regulations including, but not limited to, those relating to safety and health, .
employment, and applications for employment. All employees shall comply
with the safety regulations established by the City, the Project Labor
Coordinator, and the Contractor. Employees must promptly report any mJunes
ot accidents toa supervisor.
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 ARTICLE 12
SAFETY AND PROTECTION OF PERSON AND PROPERTY

Section 12,1 Safety.

(a) It shall be the responsibility of each Contractor to ensure safe working
conditions and employee compliance with all applicable safety laws
and regulations and any safety rules contained herein or established by
the City and the Contractor. It is understood that employees have an
individual obligation to use diligent care to perform their work'in a
safe manner and to protect themselves and the property of the
Contractor and the City,

(b)  All Parties, Contractors and Contractor employees shall be bound by
the safety, security, and visitor rules established by the Contractor,
the Project Labor Coordinator, and the City. These rules will be
published and posted. An employee's failure to satisfy his/her
obligations under this Section will subject him/her to discipline, up to
and including discharge. -

Section 12.2 Drug and Alcohol Testing Policy. The Parties and Contractors shall adopt
the Drug and Alcohol Testing Policy attached hereto as Attachment D and
City Council Policy 100-17 Drug-Free Worplace/City Contractors attached
hereto as Attachment E, which are the exclusive Drug and Alcohol Testing
Policies for Covered Projects.

Section 12.3 Inspection. The inspection of shipments of equipment, machinery, and
construction materials of every kind shall be performed at the discretion
ofthe Contractor by individuals of its choice.

ARTICLE 13
TRAVEL AND SUBSISTENCE

Section 13.1 Travel expenses, travel time, subsistence allowances and/or zone rates, and
- parking reimbursements shall not be applicable to work under this PLA,
except to the extent provided for in Applicable Prevailing Wage Laws.
Parking for employees covered by this PLA shall be provided by the
Contractot(s) according to the provision of the applicable Master
Agreement(s),
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ARTICLE 14
APPRENTICES

Section 14,1 Importance of Training. The Parties and Contractors recognize the need to
maintain continuing support of the programs designed to develop adequate
numbers of competent workers in the construction industry, the obligation to
capitalize on the availability of the local work force in the area served by the
City, and the opportunities to provide continuing work on Covered Projeéts
for Local Workers and Targeted Workers. To these ends, and consistent with
any laws or regulations, the Parties and Contractors will facilitate, encourage,
and assist Local Workers and Targeted Workers in enrolling in and
progressing through Apprenticeship Programs and/or Apprenticeship
Readiness Programs in the construction industry that lead to participation in
Apprenticeship Programs. The City, the Project Labor Coordinator, other City
consultants, the Contractors, and the Council and Unions, will work

~ cooperatively to identify, or establish and maintain, effective programs and
procedures for persons interested in entering the construction industry and
which will help prepare them for the entry into Apprenticeship Programs.

Section 14.2 Usec of Apprentices.

(a) The Unions and Contractors agree to cooperate in referring and
employing Apprentices up to the maximum percentage allowed by the
State Labor Code or applicable federal law, and the standards of each
Apprenticeship Program. The minimum ratios for Apprentice to
journeyperson hours worked shall be in compliance, at a minimum,
with the applicable provisions of the State Labor Code relating to
utilization of Apprentices, The City, unless otherwise required by law,
shall encourage such utilization, and, both as to Apprentices and the
overall supply of experienced workers, the Project Labor Coordinator
will work with the Council, Apprenticeship Programs, and Contractors
to assure appropriate and maximum utilization of Apprentices and the
continuing availability of both Apprentices and journeypersons.

(b)  The Parties and Contractors will comply with all applicable laws
and regulations in the request for dispatch and employment of
Apprentices.

(¢)  The Parties and Contractors agree that Apprentices will not be
dispatched to Contractors working under this PLA unless there is a
journeyperson or other Contractor employee working on the Covered
Project where the Apprentice is to be employed who is qualified to
assist and oversee the Apprentice's progress through the program in
which they are participating, Apprentices must be supervised and

- -utilized in accordance with all applicable Federal and State laws.
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ARTICLE 15
CTIO

Section 15,1  Legal Action. The City, Council and Unions recognize the substantial legal
costs (including all attorney’s fees and associated disbursements) that might
accrue with regard to any legal challenge over the adoption by the City of this
PLA, and related to claims directly challenging the legality of this PLA, ora
pariicular section or language that has been adopted herein. In the event of a
legal challenge, the Council, on behalf of itself and affiliated Unions, agrees
to seek to intervene in the legal action and actively participate in the litigation
or other action to defend the legality of this PLA, or a particular section or
language herein. The failure of the Council to seck to intervene in the legal
action and actively participate to defend the legality of this PLA will constitute
amaterial breach of this PLA. In the event the Council is denied leave to
intervene in the legal action, the Council shall have its counsel coordinate with
the City’s counsel, at the Council’s own expense, regarding how the Council
can best support the City’s legal position.

ARTICLE 16
RE-JOB CO C

Section 16.1 FEach Coniractor is required to conduct a pre-job conference with the Unions
not later than ten (10) calendar days prior to commencing work. The purpose
of the conference will be to, among other things, convey craft manpower
needs, the schedule of work for the Covered Project, the Covered Project’s
rules, and propose preliminary Union work assignments.

Section 16.2 The Project Labor Coordinator may work with the Prime Contractor and
Council to facilitate the scheduling of all pre-job conferences, but ensuring
each Contractor conducts a pre-job conference in accordance with this PLA is
the responsibility of the Prime Contractor. The Contractors shall make the
relevant plans and specifications available to the Unions prior to each pre-job
conference.

Section 16.3 All preliminary Union work assignments shall be disclosed by each Contractor
at the pre-job conference. Should there be Covered Work that was not
previously assigned at a pre-job conference, or additional Covered Work be
added to the scope of the Covered Project, the Contractor(s) performing such
work will conduct a separate pre-job conference.

Section 16.4 Any Union in disagreement with a proposed preliminary assignment shall
- notify the affected Contractor of its position in writing, with a copy sent to the
Project Labor Coordinator, within five (5) calendar days after the pre-job
conference occurred. Within five (5) calendar days after the period allowed for-
Union notices of disagreement with the Contractor’s proposed assignments,
but prior to the commencement of any work, the Contractor shall make final
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Section 16.5

Section 16.6

Section 17.1

ection 18.1
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assignments in writing with copies sent to the Project Labor Coordinator and
Couneil, - '

A Contractor’s failure to conduct a pre-job conference in accordance with this
PLA is considered a breach of contract, and any affected Union may pursuea
grievance under Article 10 of this PLA to seek a remedy for such a violation.
Provided, however, if the Contractor has conducted a pre-job conference in
accordance with this PLA, that Contractor is not required to participate in any
additional pre-job conferences or mark-up meetings related to the original
scope(s) of work assigned at the pre-job conference. ' :

The Project Labor Coordinator shall attend each pre-job conference. At each
pre-job conference, the Project Labor Coordinator shall address the programs,
goals and outcomes related to Local Worker and Targeted Worker
employment, as well as the progress of implementing a work opportunities
program.

ARTICLE 17
LABOR/MANAGEMENT COLLABORATION

Labor/Management Collaboration Meetings. The Parties will conduct periodic
labor/management cooperation meetings, which will be chaired jointly by a
designee of the City and a designee of the Council. The co-chairs shall
determine the frequency and scheduling of the meetings with the assistance of
the Project Labor Coordinator. The purpose of the meetings shall be to
promote harmonious and stable labor management relations, ensure effective
and constructive communication between labor and management Parties,
advance the proficiency of work in the industry, and to evaluate and ensure an
adequate supply of skilled labor for all Covered Projects, The Project Labor
Coordinator shall prepare reports detailing the outcomes of the Local Worker,
Targeted Worker, and Apprentice utilization goals on each Covered Project,
and the implementation and progress of a work opportunities program. All
Parties will be invited to attend the labor/management cooperation meetings.
Substantive grievances or disputes shall not be reviewed or discussed by this
Committee, but shall be processed pursuant to the provisions of the

‘appropriate Article,

ARTICLE 18
SAVINGS AND SEPARABILITY

Savings Clause. It is not the intention of any Party to violate any laws
governing the subject matter of this PL.A. In the event any provision of this
PLA is finally held or determined to be illegal or void as being in
contravention of any applicable law or regulation, the remaindér of the PLA
shall remain in full force and effect unless the part or parts so found to be
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void are wholly inseparable from the remaining portions of this PLA. If and
when any provision(s) of this PLA is finally held or determined to be illegal
or void by a court of competent jurisdiction, the Parties will promptly enter
into negotiations concerning the substantive effect of such decision for the
purposes of achieving conformity with the requirements of any applicable
laws and the intent of the Parties hereto. Ifthe legality of this PLA is
challenged and any form of injunctive relief is granted by any court

‘suspending temporarily or permanently the implementation of this PLA, then

all Covered Projects that would otherwise be covered by this PLA should be

- continued to be bid and constructed without application of this PLA, so that

Section 18.2

Section 19.1

section 20.1

Section 21.1
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there is no delay or interference with the ongoing planning, bidding; and
construction of any Covered Projects. '

Effect of Injunctions or Other Court Orders. The Parties recognize the right
of the City to withdraw, at its absolute discretion, the utilization of the PLA
as part of any bid specification should a court of competent jurisdiction issue
any order, or any applicable statute that could result, temporarily or
permanently, in delay of the bidding, awarding, and/or construction on the
project, or jeopardize project funding. '

ARTICLE 19
WAIVER

Waiver. A waiver of or a failure to assert any provisions of this PLA by any
or all of the Parties hereto shall not constitute a waiver of such provision for
the future. Any such waiver shall not constitute a modification of the PLA or
change in the terms and conditions of the PLA and shall not relieve, excuse or
release any of the Parties or Contractors from any of their rights, duties, or
obligations hereunder.,

ARTICLE 20
AMENDMENTS

Amendments. The provisions of this PLA can be renegotiated, supplemented,
rescinded, or otherwise altered only by mutual agreement in writing, hereafter

signed by the City and the Council.

" ARTICLE 21
EFF NESS OF THE PLA

Term and Application.

(a)  Term of Years. This PLA shall become effective July 1, 2024, if
executed by the City, Council, and Unions, and approved by the City
Attorney in accordance with San Diego Charter Section 40. Any
Union that fails to sign the PLA prior to approval by the City Attorney
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(b)

(c)

shall not be a party to the PLA or covered by the terms of the Agreement.
The PLA shall continue in full force and effect for a term of seven (7)
years after the effective date.

Application to Covered Projects. The PLA will apply only to
Covered Contracts for Covered Projects for which the bid
advertisement date for the Covered Contract is between July 1, 2024
and-seven (7) years from the effective date of the PLA, and it will
continue in effect with regard to each Covered Project until all -
Covered Work under a Covered Contract is completed and accepted
by the City, under procedures described in Section 21.2 below, The
PLA shall be included in all Covered Contracts or Covered
Professional Services Agreements under which Covered Work may

* be performed.

Extension, Either the City or the Council may provide written notice
to the other not less than nine (9) months prior to the expiration of the
PLA of its interest in extending the term of the PLA. Failure to
provide such notice nine (9) months prior shall not preclude either the
City or the Council from negotiating to extend the term of the PLA,
but may impact the ability of the City Council to approve an extension
prior to this PLA’s expiration. Subject to adoption by the City Council
and execution by the Council, the terms and conditions set forth under

* the PLA may not exceed five (5) years, unless approved by City

ordinance. Absent mutual agreement on the extension as described
above, the PLA shall expire.

Section 21.2 Turnover and Final Acceptance of Completed Worlc,

(a)

(b)
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Construction of any phase, portion, section, or segment of Covered
Projects shall be deemed complete when such phase, portion, section
or segment has been turned over to the City by the Prime Contractor
and the City has accepted such phase, portion, section, or segment. As

-areas and systems of the Covered Project are inspected and

construction-tested and/or approved and accepted by the City or third
parties on behalf of the City, the PLA shall have no further force or
effect on such items or areas, except when the Contractor is directed-
by the City to engage in repairs or modifications required by its
Covered Contract(s) with the City, '

Notice of each final acceptance received by the Contractor will be
provided to the Council with the description of what portion,
segment, etc. has been accepted. Final acceptance may be subject to
a “punch” list, and in such case, the PLA will continue to apply to

-each such item on the list until it is completed to the satisfaction of

the City and Notice of Acceptance is given by the City or its
tepresentative to the Prime Contractor.
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Section 21.3

Section 21.4

Section 22.1

Section 22.2
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Continuation of Master Agreeﬁlents. A Master Agreement shall continue in full
force and effect with regard to Covered Work as set forth in Section 3.5, until
the Master Agreement is modified by parties thereto.

In such case, Contractors and Unions agree to recognize and implement all
applicable changes on their effective dates as set forth in the modified Master
Agreement, except as otherwise provided by this PLA; provided, however,
that any such provisions negotiated in said Master Agreements will not apply
to work covered by this PLA if such provisions are less favorable to the
Contractor performing Covered Work than those uniformly required of
Contractors for construction work normally covered by those agreements;
nor shall any provision be recognized or applied if it may be construed to

“apply exclusively or predominantly to work covered by this PLA. Any

disagreement between any Party and Contractor over application of a
modified term of a Master Agreement shall be resolved under the procedures
established in Article 10,

Final Termination. Final tennihation of all obligations,' rights, and liabilities,
and disagreements shall occur upon receipt by the Council of a Notice from -
the City saying that no work remains within the scope of the PLA.

ARTICLE 22
WORK OPPORTUNITIES PROGRAM

The magnitude, duration, and complexity of the Covered Projects will require
large numbers of skilled craft personnel and create significant economic
opportunities for Local Workers and Targeted Workers. It is therefore the .
understanding and intention of the Partics to use the opportunities provided by
the extensive amount of work to collaborate and implement programs and '
procedures, which may include, for example, North America’s Building
Trades Unions Multi-Craft Core Curriculum (MC3) Apprenticeship

Readiness Programs, to prepare persons, especially Local Workers and
Targeted Workers, for entrance into Apprenticeship Programs to begin or
continue their construction careers on Covered Projects and future projects.
With assistance from the Project Labor Coordinator, the Contractors, the
Unions and their affiliated regional and national organizations will work
jointly to promptly develop and implement procedures for the identification of
craft needs, the scheduling of work to facilitate the utilization of available
craft workers, and the securing of services of craft workers in sufficient
numbers to meet the high demands of the Covered Projects to be undertaken.

The Parties support the development of increased numbers of skilled
construction workers who are L.ocal Workers and Targeted Workers to meet

the labor needs of Covered Projects. Towards that end, the Parties, togethér
with the Project Labor Coordinator, agree to develop and implement a work
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opportunitics program for Local Workers and Targeted Workers to maximize
construction career opportunities and create a construction career pipeline to
becoming employed on Covered Projects. In furtherance of the foregoing, the
Council and Unions specifically agree to work with the Project Labor
Coordinator to: '

(a) Collaborate with existing or newly created MC3 apprenticeship
readiness programs in San Diego County to offer opportunities for
Local Workers and Targeted Workers, including students, to enroll in
free short-term construction apprenticeship readiness training to prepare
them to enter into Apprenticeship Programs and become employed by a
Contractor on Covered Projects. The Project Labor Coordinator, with
the assistance of the Parties, will assist with the recruitment, career
placement, and tracking of such Local Workers and Targeted Workers
who graduate from these apprenticeship readiness programs; and

(b)  The Parties will cooperate and collaborate with the Project Labor
Coordinator to conduct outreach to and include Local Workers and
Targeted Workers from traditionally underrepresented segments of the
local population in the construction craft workforce for Covered
Projects; and

(¢} The Project Labor Coordinator, with input from the Council, shall
produce detailed annual reports to measure and report the outcomes of
the policies, requirements, and programs established in this PLA,
including the achievement of Local Worker employment participation
on Covered Projects; and

(d)  The Unions will partner with the Contractors and Project Labor
Coordinator to conduct outreach and recruitment activities by
establishing or continuing to maintain existing centers, programs, and

. events to facilitate the entry of Local Workers and Targeted Worlers
into the building and construction trades. These programs shall serve as
a resource for preliminary orientation, assessment of construction
aptitude, referral to MC3 apprenticeship readiness programs or
Apprenticeship Programs, referral to hiring halls, and provide tailored
orientation and mentoring for women; and

(e) The Unions shall assist Local Workers with contacting the
Apprenticeship Programs for the crafis and trades they are interested in.
The Unions shall assist Local Workers who are secking employment on
the Covered Project and provide opportunities for Union membership
by assessing their work experience and giving them credit for provable
past experience in their relevant craft or trade, including experience
gained working for non-Union Contractors. The Unions shall put on
their rolls qualified bona fide Local Workers for employment on the
Covered Project.
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Section 22.3

() Jobs Coordinator, Each Contractor shall utilize the Jobs Coordinator
retained by the Prime Contractor to assist with achieving and exceeding
the Local Worker goals set forth in Section 4.5 of'this PLA. In addition,
each Contractor shall utilize the Jobs Coordinator to assist the
Contractor in fulfilling its work opportunities program and “Helmets to
Hardhats” goals described herein,

The City may elect to develop and implement a Jobs Coordinator
program with input from the Council that will include a pre-
qualification process, selection guidelines and accountability
measures to ensure the Jobs Coordinators are qualified and capable of
performing the Jobs Coordinator function in accordance with the
intent of the PLA. Alternatively, the City may direct the Prime
Contractor to develop and implement such a program. Regardless of
which entity develops and implement the program, the City shall
have the right to remove Jobs Coordinators from the pre-qualification
list, in which case such individuals or entities shall not be eligible for
further selection by Prime Contractors.

Joint Subcommittee on Work Opportunities. To carry out the intent and
purpose of the work opportunities program, a joint subcommittee under the

PLA shall be ¢éstablished, jointly chaired by a designee of the City and a
designee of the Council, to oversee the effective development and _
implementation of the programs and policies described herein, and to work
with representatives of each Union’s Apprenticeship Program and
representatives of the MC3 Apprenticeship Readiness Programs to maximize
employment opportunities for Local Workers and Targeted Workers who
reflect the diversity of the communities surrounding each Covered Project,
and who may not be previously qualified for the construction career ,
opportunities ctreated by the Covered Projects. The joint subcommittee will
meet at least quarterly to promptly Facilitate its purposes in an-expeditious
manner as soon as this PLA becomes effective. All Unions and Prime
Contractors working on active Covered Projects may be invited to attend the
joint subcommittee meetings, and the joint chairs, at their discretion, may
invite other community partners to attend the committee meetings. The
Project Labor Coordinator will assist with the scheduhng and facilitation of
the joint subcommittee meetings.

ARTICLE 23
HELMETS TO HARDHATS

Veterans Entry into Building and Construction Trades. The Parties

~ recognize a desire to facilitate the eniry into the building and construction

AC Overlay Groups 2514
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trades of Veterans who are interested in careers in the building and
construction industry. The Contractors and Unions agree to utilize the

40
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SIGNATORY UNIONS
‘(See Attached)
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ATTACHMENT A — CONSTRUCTIO OJECT. 0C BY THE CITY

The following construction projects that are not procured by the City shall be considered Covered
Projects for the purposes of this Agreemient if the bid advertisement for these projects occurs
during the effective dates pursuant to Section 21.1:

1. Phase III - Convention Center Expansion;

2. Phasel - Ocean Beach Pier Replacement;

3. New City Administration Building;

4. San Diego Fire Training Facility; and

5. Resourcé Recovery Facility at the Miramar Landfill

* In the event that the parties to the Project Labor Agreement for Coﬁstruction of Pure Water

Program Phase I Projects (Pure Water PLA), dated June 16, 2020, amend that agreement such

that the terms of this PILA cover and apply to Pure Water Phase II projects, the terms and

conditions under this PLA shall apply so long as a bid for the covered project or project work
has not yet been advertised.

The City Council may elect to, by resolution, add other construction projects, not otherwise
covered by this PLA, for coverage as Covered Projects. '
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 ATTACHMENT B — LETTER OF ASSEN

To be signed by all Contractors awarded work covered by the Project Labor Agreement
prior to commencing work, ’

[CONTRACTOR’S LETTERUEAD|
DATE

Project Labor Coordinator
Address
‘Address
Address

Attention:

Re:  City of San Diego Project Labor Agreement
To Whom It May Concern:

This is to confirm [Name of Company] agrees to be bound by the City of San Diego’s Project

Labor Agreement (“PLA”), as such Agreement may from time to time be amended by the Parties

or interpreted pursuant to its terms. Such obligation to be bound by the PLA shall extend to alt

work covered by the PLA undertaken by this Company on the Covered Project pursuant to

[Insert City Contract No. ' and Name of Covered Project], and this Company

shall require all of its subcontractors of whatever tier to be similarly bound for all work within
-the scope of the PLA by signing and furnishing to you an identical Letter of Assent prior to their
_commencement of work,

Sincerely,
[Name of Construction Company]

By:
[Name and Title of Authorized Executive]

[Copies of this Letter must be submitted te the Project Labor Coordinator and to the
Council consistent with Article 3, Section 3.3(b)] '
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ATTACHMENT C-1 _ WORKFORCE DISPATCH REQUEST FORM
City of San Diego Project Labor Agreement

The City of San Diego Project Labor Agreement (“PLA”) establishes a goal of at least thirty percent (30%) of the total craft
hours on each Covered Project being performed by Local Workers. The City PLA also establishes a goal of af least ten
percent (10%) of the total craft hours on each Covered Project being performed by Targeted Workers. The Unions and
Contractors agree that Local Workers shall be first referred for Covered Projects when requested through use of this Workforce
Dispatch Request Form.

Please complete and fax/email this form to the applicable union to request craft wdrkérs that fulfill the hiring requirements for
this project. After faxing/emailing your request, please call the local union to verify receipt and substantiate their capacity to
furnish workers as specified below. Please print and retain copies of your fax or email transmission for your records.

) : Local Union and #
TO: Email/Fax
: Phone

Project Labor Coordinator
~ Email/Fax

" Contractor
Issued by
~ Email/Fax

Phone

Local Worker andfor

Journeyman or Apprentie
Craft Classification Veteran No. of Workers
COJdM COJAPP S *
JJM [CIAPP *
OJM CIAPP ' *
OJM OAPP &
OJM OAPP *
Total Number of Workers Requested:

In accordance with the PLA, Articte 4, Union Recognition and Employment, we are requesting the union:

* Please provide priority referral of Local Workers, based on zip code residence as described on the following page, or veteran
status. : '

WORKER R i -
Reporting Date: . : Reporting Time:
Reporting To: On Site Phone:
Project Name: -

Project Location:
Special Instructions:

City of San Diega PLA Atlachment C-1: Workforce Dispatch Reguest Form [Page 1 of 2)
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UNION

USE

ONLY

Piease complete the “Union Use Cnly” section and fax or email both pages to the requesting Cohtractor and Project Labor Coordinator,

Date Disp I 314
LJispa 3 b
Da 0 Disp d
Local Worker?
Name: JM or App Veteran Zip Code

O JM & APP O Yes O No [ Yes I No

O JM O APP O Yes O No O Yes X No

O JMOAPP OYes O No O Yes O No

O JM O APP O Yes (I No O Yes OO No

0 JM O APP O Yes O Ne O Yes ONo

OJMOAPP | OYesOHNo O Yes OO No

% PLEASE NOTE: By marking the "Nc" hax for sither the "Veteran”, "Local Worker", and *Targeted Worker" categories you are cerlifying, on behalf of the Union, that
the Union has exhausted all reasonable efforts fo locate and dispatch such Veteran, Local Worker, or Targeted Worker.
%% Please indicate number of the Targsted Worker category (a through k, as shown below). You may indicate multiple calegories per worker.

A Local Worker is an individual who resides in a Disadvantaged Area or a Veteran residing anywhere. Below is a list of the
Disadvantaged Area zip codes within the San Diego area.

B p———

01901 | 91902 | 91905 | 91906 | 91910 91911 | 91913 | 91914 91915 | 91916 | 91917
01910 | 91932 | 91934 ; 91935 | 91941 | 91942 01945 91948 91950 | 91962 . 91963
91941 91978 | 91980 92003 92004 | 92007 92008 | 92009 92010 | 92011 . 92014
" 02004 | 92020 | 92021 | 92024 | 92025 | 92026 92027 | 92028 = 92029 | 92036 | 92037

. 02025 | 92054 | 92055 | 92056 | 92057 | 92058 . 92059 | 92060 | 92061 , 92084 | 92065

| 92057 | 92067 | 92069 | 92070 | 92071 | 92075 , 92078 | 92081 = 92082 | 92083 | 92084 |

. 92071 | 92091 | 92093 |, 92096 . 92101 | 92102 . 92103 | 92104 92105 , 92106 | 92107
92101 92100 | 92110 ¢ 92111 | 92113 92114 | 92115 | 92116 | 92117 ! 92118 | 92119

%113 92121 | 92122 | 92123 | 92124 | 92126 | 92127 | 92128 92129 92130 | 92131
120 | o135 | 9136 | 92130 | 9040 02145 9254 | G215 . 9261 92173 | otz |
| 92140 | 92536 | 92672 | f % R

City of San Dlego PLA Attachmant C-1: Workforce Dispatch Request Form [Page 2 of 2]
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ATTACHMENT C-2 — RACTOR CORE WORKFORCE FORM
City of San Diego Project Labor Agreement

The City of San Diego’s Project Labor Agreement Article 4, Section 4.8 requires Contractors who are not directly signatory to
an applicable Master Agreement to provide a list of Core Employees to the Project Labor Coordinator and applicable Union,
prior to performing Covered Work. After submitting the Core Employee list prior to commencing work, Contractors shall not
make any changes or substitutions to the Core Employee list for the duration of the Covered Project except in cases where a
Core Employee is injured or otherwise cannot work on the Covered Project due to factors beyond the Contractor's control,
Failure to submit the Core Employee list prior to work commencing will prohibit the Contractor from using any Core Employees
for 30 calendar days after the list is provided to the Project Labor Coordinator and applicable Union.

CONTRACTOR INFORMATION

Covered Project Name:

Contractor/Firm Name:
Submitted by: - ' Date Submitted:
Email: ' ' . Phone:

In accordance with the City of San Diego’s Project Labor Agreement, Article 4, Section 4.6 (f), a Core Employee must meet
all of the following requirements:
a. Be either a journeyperson or Apprentice;
b. Be on Contractor’s active payroll for at least sixty {60) of the last one-hundred-twenty (120) working days prior to
being designated as a Core Employee; and :
¢. Possess any license required by state or federal faw for the Covered Projects to be performed.

Please see Article 4.6 of the Project Labor Agreement for additional information regarding use of Core Employees, including
limits and order of referrals. .

CRAET/T

Please use additional sheets as necessary.
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T HMENTD - DRUG AND ALCOHOL'T

The Parties recognize the problems that drug and alcohol abuse have created in the construction industry
and the need to develop drug and alcohol abuse prevention programs. Accordingly, the Parties agree that in
order to enhance the safety of the workplace and to maintain a drug and alcohol-free work environment,
individual Contractors shall require applicants or employees to undergo drug and alcohol testing in
accordance with this PLA and this policy, Attachment D — Drug and Alcohol Testing Policy, hereafter
“PLA Drug Policy” and City Council Policy No. 100-17, “Drug-Free Workplace/City Contractors,”
Attachment E. To the extent there is any conflict between the terms set forth in the PLA Drug Policy and
in the City Council Policy No. 100-17, the terms set forth in City Council Policy No. 100-17 shall prevail
and apply.

L.

It is understood that the use, possession, transfer, or sale of illegal drugs, narcotics, or other
unlawful substances, as well as being under the influence of alcohol and the possession of or
consuming alcohol is absolutely prohibited while employees are on the Contractor’s job premises
or while working on any jobsite in connection with work performed under the PLA.

No Contractor may implement a drug and alcohol testing program that does not conform in all
respects to the provisions of this Policy.

No Contractor may implement drug and alcohol testing at any jobsite unless written notice is given
to the Union setting forth the location of the jobsite, a description of the project under construction,
and the name and telephone number of the Prime Contractor's project manager, Said notice shall be
provided at the pre-job conferences for each Covered Project. Failure to give such notice shall

make any drug and alcohol testing engaged in by the Contractor a violation of the Agreement and
subject to the Article 10 grievance procedure. : |

A Contractor who elects to implement drug and alcohol testing pursuant to this Policy shall require
all craft employees on the Covered Project to be tested. With respect to individuals who become
employed on the Covered Project subsequent to the proper implementation of a valid drug and
alcohol testing program, such test shall be administered upon the commencement of employment
on the project, whether by referral from a Union Dispatch Office, transfer from another project, or
another method. Individuals who were employéd on the project prior to proper implementation of a
valid drug and alcohol testing program may only be subjected to testing for the reasons set forth in
paragraphs 5(g)(1) through 5(g)(3) and paragraphs 6(a) through 6(¢) of this Policy. Refusal to
undergo such testing shall be considered sufficient grounds to deny. employment on the project.

The following proceduré shall apply to all drug and alcohol testing:

a. The Contractor may request urine samples only. The applicant or employee shall not be observed
when the urine specimen is given. An applicant or employee, at his or her sole option, shall, upon
request, receive a blood test in lieu of a urine test. No employee of the Contractor shall draw

blood from a bargaining unit empioyee touch or handle urine specimens, or in any way become

involved in the chain of custody of urine or blood specimens. A Union Business Representative,

subject to the approval of the individual applicant or employee, shall be permitted to accompany

the applicant or employee to the collection facility to observe the collection, bottling, and sealing
~ of the specimen.
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b, A Contractor may request an applicant or employee promptly, within four (4) hours of the
Contractor’s request, perform an alcohol breathalyzer test at a certified laboratory only, and cutoff
levels shall be those mandated by applicable state or federal law.

c. The testing shall be done by a laboratory approved by the Substance Abuse & Mental Health
Services Administration (SAMHSA), which is chosen by the Contractor and the Union.

d. Aninitial test shall be performed using the Enzyme Multiplied Immunoassay Technique (EMIT).
In the event a question or positive result arises from the initial test, a confirmation test must be
utilized before action can be taken against the applicant ot employee. The confirmation test will
be by Gas Chromatography/Mass Spectrometry (GC/MS). Cutoff levels for both the initial test
and confirmation test will be those established by SAMHSA and this Policy. Should these
SAMHSA levels be changed during the course of the PLA or new testing procedures are
approved, then these new regulations will be deemed as part of this existing PLA. Confirmed
positive samples will be retained by the testing laboratory in secured long-term frozen storage for
a minimum of one (1) year. Handling and transportation of each sample must be documented
through strict chain-of-custody procedures.

e. In the event of a confirmed positive test result, the applicant or employee may request, within
forty-eight (48) hours, a sample of his‘her specimen from the testing laboratory for purposes of a
second test to be performed at a second laboratory, designated by the Union and approved by
SAMHSA. The retest must be performed within ten (10) days of the request. Chain of custody
for this sample shall be maintained by the Contractor between the original testing laboratory and
the Union's designated laboratory. Retesting shall be performed at the applicant s or employee’s
expense, In the event of conflicting test results, the Contractor may requlre a third test, at the
Contractor’s expense.

f. If, as a result of the above testing procedure, it is determined that an applicant or employee has
tested positive, this shall be considered sufficient grounds to deny the applicant or employee
his/her employment on the project.

g. No individual who tests negative for drugs and alcohol pursuant to the above procedure and
- becomes employed on the project shall again be subjected to drug and alcohol testing with the
- following exceptions:

1) Employees who are involved in industrial accidents resulting in damage to plant, property, or
equipment or injury to him/her or others may be tested for drugs or alcohol pursuant to the
procedures stated hereinabove,

2) The Contractor may test employees following thirty (30) days' advance written notice to the
employee(s) to be tested and to the applicable Union. Notice to the applicable Union shall be
sent by certified mail to the affected Union with a copy to the Project Labor Coordinator.
Such testing shall be pursuant to the procedures stated hereinabove.

3) The Contractor may test an employee where the Contractor has reasonable cause to believe
that the employee is impaired from performing his/her job. Reasonable cause shall be defined
as being aberrant or unusual behavior, the type of which is a recognized and accepted
symptom of impairment (e.g., slurred speech, unusual fack of muscular coordination), Such
behavior must be actually observed by at least two (2) persons, one (1) of whom shali be a
supervisor who has been trained to recognize the symptoms of drug and alcohol abuse or
impairment and the other of whom shall be the Job Steward. If the Job Steward is unavailable
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or there is no Job Steward on the Covered Project, the other person shall be a member of the
applicable Union’s bargaining unit. Testing shall be pursuant to the procedures stated
hereinabove. Employees who are tested pursuant to the exceptions set forth in this paragraph
and who test positive will be removed from the Contractor's payroll. '

h. Applicants or employees who do not test positive shall be paid for all time lost while undergoing
drug and alcohol testing. Payment shall be at the applicable wage and benefit rates set forth in
the applicable Union’s Master Labor Agreement. Applicants who have been dispatched from the
Union and who are not put to work pending the results of a test will be paid waiting time until
such time as they are put to work. Tt is understood that an applicant must pass the test as a

- condition of employment. Applicants who are put to work pending the results of a test will be
considered probationary employees,

6. The Contractors will be allowed to conduct periodic jobsite drig and alcohol testing on the Project
under the following conditions:

a. The entire jobsite must be tested, including any employee or subcontractor's employee who
worked on that project three (3) working days before or after the date of the test;

b. Jobsite testing cannot commence sooner than fifteen (15) days after start of the work on the
project; ' ‘

c. Prior to start of periodic testing, a Business Representative will be allowed to conduct an
educational period on company time to explain periodic jobsite testing program to affected
employees,;

d. Testing shall be conducied by an SAMHS A-certified laboratory, pursuant to the provisions set
forth in paragraph 5 hereinabove.

‘e. Only two (2) periodic tests may be performed in a twelve (12)-month period.

7. Itis understood that the unsafe use of prescribed medication, or where the use of prescribed
medication impairs the employee's ability to perform work, is a basis for the Contractor to remove
the employee from the jobsite.

8. Any grievance or dispute that may arise out of the applicétion of this Policy shall be subject to the
grievance and arbitration procedures set forth in the PLA.,

9. The establishment or operation of this Policy shall not curtail any right of any employee found in
any law, rule, or regulation, Should any part of this Policy be found unlawful by a court of
competent jurisdiction or a public agency having jurisdiction over the Parties, the remaining
portions of the Agreement shall be unaffected, and the Parties shall enter negotiations to replace the
affected provision.

10. Present employees, if tested positive, shall have the prerogative for rehabilitation program at the
employee’s expense. When such program has been successfully completed, the Contractor shall not
discriminate in any way against the employee, If work for which the employee is qualified exists, .
he/she may be reinstated. :

AC Overlay Groups 2514 ) 336 | Page
K-26-2404-DBB-3 ' '




11. The Contractor agrees that results of urine and blood tests performed hereunder will be considered
medical records held confidential to the extent permitted or required by law. Such records shall not
be released to any persons or entities other than designated Contractor representatives and the
applicable Union. Such release to the applicable Union shall only be allowed upon the signing of a
written release by the employee, and the information contained therein shall not be used to
discourage the employment of the individual applicant or employee on any subsequent occasion.

12. Employees who seek voluntary assistance for substance abuse may not be disciplined for seeking
such assistance. Requests from employees for such assistance shall remain confidential and shall
not be revealed to other employees or management personnel without the employee's consent,
Employees enrolled in substance abuse programs will be subject to all Contractor rules, regulations,
and job performance standards with the understanding that an employee enrolled in such a program
is receiving treatment for an illness.

13. The Contractor shall indemnify and hold the Union harmless against any and all claims, demands,
suits, or liabilities that may arise out of the application of this Policy.

14. This Policy shall constitute the only Policy in effect between the Parties concerning drug and
alcohol abuse, prevention, and testing. Any modifications thereto must be accomplished pursuant to
collective bargaining negotiations between the Parties.
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SPECIMEN REPORTING CRITERIA

Initial Test Analyte | Initial Test Cutoff? | ConfirmatoryTest | Confirmatory Test Cutoff
: Analyte Concentration
Marijuana metabolites 3 , ,
(THCA)? 50 ng/ml THCA 15 ng/ml
Cocaine metabolite : ,
(Benzoylecgonine) ' 150 ng/ml 3 Benzoylecgonine 100 ng/ml
Codeine/ . , 2000 ng/ml
" Morphine 2000 ng/mt Codeine Morphine 2000 ng/m}
Hydrocodone/ : : Hydrocodone 100 ngfinl
Hydromerphone 300 ngfim Hydromorphone 100 ng/ml
Alcohol 0.02% “Ethanol 0.02%
Oxycodone/ 100 ng/ml
Oxymorphone 100 ng/ml Oxycodone Oxymorphone 100 ng/ml
6-Acetylmorphine 10 ngfml 6-Acetylmorphine 10 ng/ml
Phencyclidine 25 ng/ml Phencyclidine 25 ng/ml
Amphetamine/ 500 ng/ml Amphetamine 250 ng/ml
Methamphetamine Methamphetamine 250 ng/ml
, , MBDMA 250 ng/ml
4 5 .
MDMAYMDA 500 ng/ml MDA 250 ngfml
Initial Test Analyte Initial Test Cutoff Confirmatory Test Confirmatory Te'st Cutoff
Analyie Concentration -
Barbiturates 300 ng/ml Barbiturates 200 ng/ml
Benzodiazepines 300 ng/ml Benzodiazepines 300 ng/ml
Methadone® 300 ng/ml Methadone 100 ng/ml
Methaqualone 300 ng/ml Methaqualone 300 ng/ml
Propoxyphene 300 ng/ml Propoxyphene 100 ng/ml

! For grouped analytes (i.e., two or more analytes that are in the same drug class and have the same initial test cutoff):
lmmunoassay: The test must be calibrated with one analyte from the group identified as the target analyte. The cross-
reactivity of the imfmuncassay to the other analyte(s) within the group must be 80 percent or greater; if not, separate
immunoassays musi be used for the analytes within the group.
Alternate technology: Either one analyte or all analytes from the group must be used for calibration, depending on the
technology. At least one analyte within the group must have a concentration equal to or greater than the initia! test cutoff
or, alternatively, the sum of the analytes present (i.e., equal to or greater than the laboratory s validated limit of
quantification) must be equal to or greater than the initial test cutoff.

2 Ani 11nmun0assay must be calibrated with the target analyte, 9-tetrahydrocannabinoJ-9- carboxylic acid (THCA)

i Theconfirmatory test cutoff must beused for analternate technology

initial test thatisspecific for the target analyte (i.e., 15 ng/ml for THCA, 100 ng/ ml for benzoylecgonine).

4 Methylenedioxymethamphetamirie (MDMA)

¥ Methylenedioxyamphetamine (MDA)

¢ Employees with a prescription for methadone who are using the medication as prescrlbed and are not 1mpaned and can safely

perform their work, will not be considered to have violated this Policy.
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- MEMORANDUM OF UNDERSTANDING REGARDING
“QUICK” DRUG SCREENING TESTS PURSUANT TO
ATTACHMENT D - DRUG AND ALCOHOL TESTING POLICY

It is hereby agreed between the Parties hereto that a Contractor who has otherwise properly implemented
drug and alcohol testing, as set forth in the Policy, shall have the right to offer an applicant or employee a
"quick" drug screening test. This “quick” screen test-shall consist either of the “ICUP” urine screen or
similar test or an oral screen test. The applicant or employee shall have the absolute right to select either of
the two “quick’ screen tests, or to reject both and request a full drug test.

An applicant or employee who selects one of the "quick" screen tests, and who passes the test, shall be put
to work immediately. An applicant or employee who fails the "quick™ screen test, or who rejects the
"quick” screen tests, shall be tested pursuant to the procedures set forth in the Policy. The sample used for
the "quick" screen test shall be discarded immediately upon conclusion of the test. An applicant or

employee shall not be deprived of any rights granted to them by the Policy as a result of any occurrence
related to the “guick” screen test, '
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ATTACHMENTE — CITY COUNCIL POLICY NO. 100-17

“DRUG-FREE WORKPLACE/CITY CONTRACTORS”

CITY OF SAN DIEGO, CALIFORNIA

—

[ R NI W RN

COUNCIL POLICY o
SUBJECT: DRUG-FREE WORKPLACE/CITY CONTRACTORS
POLICY NO.: 100-17 ' '
EFFECTIVE DATE: May 20, 1991
BACKGROUND:

The issue of substance abuse, the misuse of both legal and illegal drugs, has been
identified as a major problem. It is well documented that substance abuse in the
workplace can negatively impact employee performance, worker safety and the safety of
the general public.

PURPOSE:

It is the intent of the City Council that the City of San Diego take a leadership role in
addressing the issue of drug abuse in the workplace. It is the purpose of this policy to
establish the requirement that all City construction contractors, consultants, grantees and
providers of non-professional services agree to comply with this Drug-Free Workplace
Policy. :

POLICY:

.Section 1. Definitions

A, “Drug-free workplace” means a site for the performance of work done in connection with a contract let
by City of San Diego for'the construction, maintenance, or repair of any facility or public work by an
entity at which employees of the entity are prohibited from engaging in the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance in accordance with the
requirements of this section,

B. “Employee” means the employee of a contractor directly engaged in the performance of work pursuant
to a contract as described in Section 2.

C. ”Controlled substance” means a controlled substance in schedules | through V of Secnon 202 of the
Controlled Substance Act {21 U.S.C. Sec. 812).

D. “Contractor” means the department, division, or other unit of a person or organization responsible to
the contractor for the performance of a partion of the work under the contract.

Section 2. City Contractor Requirements

A, Every person or organization awarded a contract or grant by the City of San Diego for the provision of
services shall certify to the City that it will provide a drug-free workplace by doing all of the following:

(1) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation,
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possession, ar use of a controlled substance is prohibited in the person’s organization’s workplace and
specifying the actions that will be taken against employees for violations of the prohibition.

(2) Establishing a drug-free awareness program to inform employees about all of the following;

{a) The dangers of drug abuse in the workplace,

{b) The person’s or organization’s policy of maintaining a drug-free workplace.

{c) Any available drug counseling, rehabilitation, and employee assistance programs.
{d} The penalties that may be imposed upon employees for drug abuse violations.

(3) Posting the statement required by subdivision {1) in a prominent place at contractors main office. For
' projects large enough to necessitate a construction trailer at the job site, the required signage would also
be posted at the job site.

B. Contractors shall include in each subcontract agreement language which indicates the subcontractor’s
agreement to abide by the provisions of subdivisions (1) through (3) inclusive of Section 2A. Contractors
and subcentractors shall be individually responsible for their own drug-free workplace programs.

HISTORY:

Adopted by Resolution R-277952 05/20/1991
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APPENDIX A —
MEMORANDUM OF UNDERSTANDING #1
ND COMMI

The Parties and Contractors agree that work covered by this PLA on Covered Projects includes
all onsite physical craft work that is part of startup and commissioning, including, but not limited
to, system flushes and testing, loop checks, rework and modifications, and functional and
operational testing up to and including the final running test. It is understood that the City’s
personnel and/or its representatives, together with the manufacturer’s and/or vendor’s
representatives, and/or project operating personnel may supervise and direct the startup,
commissioning, rework, and modification activity, and that the onsite physical craft work is
typically performed as part of a joint effort with these representatives and personnel. A
manufacturer or its representatives may perform industry standard startup and commissioning
work to satisfy its guarantee or warranty on a piece of equipment, and such work will be exempt
from the PLA to the extent the work is excluded by Section 3.2(g) and/or Section 3.2(h).
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CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid
are true and correct.

AC Overlay Groups 2514 343 | Page
K-26-2404-DBB-3



BIDDER’'S GENERAL INFORMATION

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate

a collusive or sham bid.
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act".
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code 8 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code 8 22.4300 regarding Equal Benefits Ordinance.
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CONTRACTOR CERTIFICATION

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception
listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written
subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace
or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq.,
throughout the duration of this Contract.
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CONTRACTOR CERTIFICATION

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE

| hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as well
as Attachment F, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance
(CARB), and that Contractor shall comply with these requirements.

| further certify that each of the Contractor’s listed subcontractors is familiar with these requirements and
shall also comply.
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CONTRACTOR CERTIFICATION

PRODUCT ENDORSEMENT

| declare under penalty of perjury that | acknowledge and agree to comply with the provisions of City
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement
identifying or referring to the City as the user of a product or service requires the prior written
approval of the City.
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , 2 the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

AC Overlay Group 2514
(Project Title)

as particularly described in said contract and identified as Bid No. K-26-2404-DBB-3; SAP No. (WBS)
B-25052; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all
brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of;

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in
said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

By:

Contractor

ATTEST:

State of County of

On this DAY OF .2 , before the undersigned, a Notary Public in and for said
County and State, duly commissioned and sworn, personally appeared
known to me to be the Contractor named in the foregoing Release, and
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State
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COMPANY LETTERHEAD

CERTIFICATE OF COMPLIANCE

Materials and Workmanship Compliance

For Contract or Task

| certify that the material listed below complies with the materials and workmanship requirements of
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the
contract listed above.

| also certify that | am an official representative for the
manufacturer of the material listed above. Furthermore, | certify that where California test methods
physical or chemical test requirements are part of the specifications, that the manufacturer has
performed the necessary quality control to substantiate this certification.

Material Description:

Manufacturer:

Model:

Serial Number (if applicable)

Quantity to be supplied:

Remarks:

Signed by:

Printed Name:

Title:

Company:

Date:
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City of San Diego

Engineering & Capital Projects Department, CMFE Division

NOTICE OF MATERIALS TO BE USED

To: Date: , 20
Resident Engineer

You are hereby notified that the materials required for use under Contract No.
for construction of

in the City of San Diego, will be obtained from sources herein designated.

CONTRACT ITEM NO. KIND OF MATERIAL NAME AND ADDRESS WHERE

) MATERIAL CAN BE INSPECTED
(Bid Item) (Category)
(At Source)

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to
delivery, in accordance with Section 4 - CONTROL OF MATERIALS of the WHITEBOOK, where it is
practicable, and in accordance with your policy. It is understood that source inspection does not
relieve the Contractor of full responsibility for incorporating in the work, materials that comply in all
respects with the contract plans and specifications, nor does it preclude subsequent rejection of
materials found to be undesirable or unsuitable.

Distribution:

Supplier

Signature of Supplier Address
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JOBS COORDINATOR DESIGNATION FORM

JOBS COORDINATOR. A Jobs Coordinator is an independent third-party individual, entity or employee with whom the Prime
Contractor contracts with or employs to assist with: achieving and exceeding the Local Worker goals set forth in the PLA, Article
4, Section 4.5; fulfilling the Work Opportunities Program as set forth in Article 22; and Helmets to Hardhats participation as set
forth in Article 23. Each subcontractor, regardless of tier, shall utilize the Jobs Coordinator retained by the Prime Contractor
pursuant to the PLA, Article 22 Section 22.2 (f). The Prime Contractor must submit a Jobs Coordinator Designation Form prior
to award of a Covered Project or each time it is assigned a Task Order that is considered a Covered Project.

List the applicable Jobs Coordinator information below.

Legal Name and Full Street
Address of Jobs Coordinator
Firm (or list Prime Contractor if
self-performing)

Name of Individual Acting as
Jobs Coordinator

Phone number of Jobs
Coordinator

Email address of
Jobs Coordinator

Bidder Signature:

Dated:

JOBS COORDINATOR QUALIFICATIONS. Jobs Coordinator qualifications may include, but are not limited to, the following:

A. 3years' experience providing Jobs Coordinator services.

B. Possess working relationships with the San Diego Building and Construction Trades Council, Veteran Worker organizations, and

signatory craft councils and unions operating within the County of San Diego by describing previous interactions, relationships, and
partnerships with these parties/groups.

C. Demonstrate experience with Targeted and/or Veteran Worker populations.

D. Experience working with services of the Center for Military Recruitment, Assessment and Veterans Employment and “Helmets to

Hardhats” programs.
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JOBS COORDINATOR RESPONSIBILITIES. The Prime Contractor may require the selected Jobs Coordinator to perform a list of duties that
include, but are not limited to, the following:

A.

Develop, create, design, and market specific programs to attract Local, Targeted and/or Veteran Workers for construction
opportunities (e.g. handouts and fliers for "walk-ins" demonstrating program entrance procedures).

Coordinate services for contractors to use in the recruitment of Local, Targeted and/or Veteran Workers.
Conduct orientations, job fairs, and community outreach meetings in the local community.
Distribute the City of San Diego Targeted Worker Survey Form.
a. Screen Targeted and/or Veteran Workers status.
Establish a referral and retention tracking mechanism for placed Local, Targeted and/or Veteran Workers and apprentices.

Network with the various work source centers, community organizations, and other non-profit entities that provide qualified Local,
Targeted, and/or Veteran Workers.

Coordinate with the various building trades crafts for referral and placement of Local, Targeted, and/or Veteran Workers.
Maintain a database of pre-qualified Targeted and/or Veteran Workers for referral.
Be the point of contact to provide information about available job opportunities on projects.

Assist all subcontractors, regardless of tier, with their documentation efforts and other reports as it relates to their Local, Targeted
and/or Veteran Worker hiring goals.

Work closely with the City, the building trades, and all contractors in achieving and/or exceeding the Local Worker goal and voluntary
Targeted Worker participation.

JOBS COORDINATOR DELIVERABLES. The Prime Contractor may require the selected Jobs Coordinator to provide, on a monthly basis, an
update of Jobs Coordinator activities via email, including but not limited to:

monNw

Number of Local, Targeted and/or Veteran Worker placements made.

Contractor availability for sponsoring new Local, Targeted and/or Veteran Workers.

Spotlight photos and interviews with Local, Targeted and/or Veteran Workers.

Activities that have been completed to achieve the Local Worker goal and voluntary Targeted Worker participation.

Identification of any workers who meet the Local, Targeted and/or Veteran status that are available for placement.

JOBS COORDINATOR DESIGNATION FORM
Revised March 2025 Page 2 of 2
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ELECTRONICALLY SUBMITTED FORMS

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR
BID NON-RESPONSIVE.

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS

The following forms are to be completed by the bidder and submitted (uploaded) electronically with
the bid in PlanetBids.

A. BID BOND - See Instructions to Bidders, Bidders Guarantee of Good Faith
(Bid Security) for further instructions

B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

C. SUBCONTRACTORS FOR ALTERNATES

D. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR

F. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS,
SUPPLIERS AND MANUFACTURERS
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ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
validity of that document.

State of California .
County of San Diego )

on November 13th, 2025 before me, Andrea Repchinuck, Notary Public
(insert name and title of the officer)

personally appeared _JO€l Batule ,
who proved to me on the basis of satisfactory evidence to be the person(gy whose nameg§) iskare-
subscribed to the within instrument and acknowledged to me that he/shefthey executed the same in
his/her/their authorized capacity@es), and that by his/her/their signature(g) on the instrument the
person(s), or the entity upon behalf of which the person(g) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and officialseal. s cosee “A1
A A RERCHINUCK ‘
ublie - Catiforaia

Notary f ouhty
san Dieko EO80 10

: {ssion -
Q/_/‘ﬁ i -\ My%::nﬂﬁ\. Expires Oct 11, 2028
Signature _ o4 { (Seal) - )
I







SUBCONTRACTORS FOR ALTERNATES

*%*%* FOR USE WHEN LISTING SUBCONTRACTORS FOR ALTERNATES ONLY *%*%*

(Use Additional Sheets As Needed)

IDENTIFY
ALTERNATE

(example: Deductive Alternate
B

)
Only one Alternate and Sub per
line

SUBCONTRACTOR NAME, LOCATION,
PHONE & EMAIL

SUBCNTRACTOR’S
CA LICENSE
NUMBER

SUBCONTRACTOR’S
DIR REGISTRATION
NUMBER

IS SUBCONTRACTOR
CONSTRUCTOR,
DESIGNER, OR
SUPPLIER

TYPE OF WORK

DOLLAR VALUE OF THE
ALTERNATE SUBCONTRACT
(Negative If Deductive)

ALTERNATE A

Name: S TATEWIDE STRIPES, INC.

Address: PO BOX 600710

City: SAN DIEGO State: CA

Zip: 92160  Phone: 858-560-6887
Email: SEAN@STATEWIDESTRIPES.CC

788286

1000001334

CONSTRUCT

STRIPING,
SIGNAGE &
MARKINGS

$43,368.00

ALTERNATE A

Name: 1&M ELECTRIC-DBA-PERRY ELFH
Address: PO BOX 710130

City: SANTEE State: CA

Zip: 92072 Phone: 619-449-0045
Email: DFERGUSON@PERRYELECTRI(

rCTRIC
747931

CSD.(

1000012332

CONSTRUCT(

D

TRAFFIC
LOOPS

$3,600.00

Name:
Address:
City:
Zip:
Email:

State:
Phone:

Name:
Address:
City:
Zip:
Email:

State:

Phone:

SUBCONTRACTORS FOR ALTERNATE ITEMS ARE NOT CONSIDERED IN THE CALCULATION TOWARD ACHIEVING

Form - Subcontractors For Al

SLBE/ELBE PARTICIPATION GOALS

ternates
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

¢ SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER

NAME TITLE
Todd Perry President

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

Contractor Name: __ T&M Electric Inc, dba Perry Electric

Certified By Danny Ferguson Title __ President

Name

Date _ 12-4-25

Signature

*USE ADDITIONAL FORMS AS NECESSARY**

AC Overlay Groups 2514 364 | Page
K-26-2404-DBB-3



Statewide Stripes, Inc.


jared
Typewritten Text
Statewide Stripes, Inc.


DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

X SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER

NAME TITLE
Reema Makani Boccia Principal

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

Contractor Name: Two Rivers Strategies, Inc.

Certified By Reema Makani Boccia Tite  Principal

Name
Date 12/2/25
Signature

*USE ADDITIONAL FORMS AS NECESSARY**

AC Overlay Groups 2514 364 | Page
K-26-2404-DBB-3






City of San Diego

CITY CONTACT:_Brittany Friedenreich, Senior Contract Specialist, Email: BFriedenreic@sandiego.gov
Phone No. (619) 533-3104

ADDENDUM A

FOR

AC OVERLAY GROUP 2514

BID NO.: K-26-2404-DBB-3
SAP NO. (WBS/IO/CC): B-25052

CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: 2,7

PROJECT TYPE: ID

BID DUE DATE:

2:00 PM
DECEMBER 4, 2025

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/

November 13, 2025 ADDENDUM A Page 1 of 66
AC Overlay Group 2514



ENGINEER OF WORK

The Engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

11/13/2025 Seal:
For City Engineer Date
November 13, 2025 ADDENDUM A Page 2 of 66

AC Overlay Group 2514



A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective
as though originally issued with the bid package. Bidders are reminded that
all previous requirements to this solicitation remain in full force and effect.

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS STATED
ON THE COVER PAGE.

B. BIDDER's QUESTIONS

Q1.

Al.

Q2.

A2.

Q3.

A3.

Q4.

A4,

Reference Appendix J, there are no asphalt quantities provided for the
five segments listed for Whitney Street, Ladrillo Street and Lancha
Street, however there is asphalt work shown on the map sheets. Please
provide quantities.

Refer to the updated quantities in Section D, ATTACHMENTS, Item 3 and
Section E, ADDITIONAL CHANGES, Item 1 of this Addendum.

Appendix H, Paving Limits Map 8 (Keston Ct) is blank. Is there supposed
to be any paving on this map sheet?

There is no work on Keston Ct. This segment was removed from the
scope of work and placed on a different project. Refer to Section D,
ATTACHMENTS, Items 1, 2 and 3 of this Addendum.

After review of the project scope of work and quantities, it appears the
Engineer’s Estimate should be close to $4,900,000. Please revise the
Estimate Construction Cost.

Refer to the revised Ensgineer's Estimate in Section C, Notice Inviting
Bids, Item 1, and updated quantities in Section D, ATTACHMENTS, Item
3 and Section E, ADDITIONAL CHANGES, Item 1 of this Addendum.

SSP Section 3-2 requires self-performance of 50%. Due to the amount
of concrete improvements and other subcontractor work, please revise
self-performance requirement to 30%.

Self-performance requirement shall remain at 50%.

November 13, 2025 ADDENDUM A Page 3 of 66
AC Overlay Group 2514



Q5.

A5.

Q6.

Ab6.

Q7.

A7.

Notice Inviting Bids Section 7.4 requires the Contractor to hire a Jobs
Coordinator. Does the City have a pre-approved list of Jobs
Coordinators which can be used on the project?

The City of San Diego has a Jobs Coordinator Outreach Event Flyer that
is posted on our PLA website here to assist Contractors with connecting
with available Jobs Coordinators. Pages 17-20 of this event flyer
includes the sign in sheets and contact information for Jobs
Coordinators looking to do business with Contractors bidding on City of
San Diego PLA covered projects.”

City provided Paving Limits Map 11.4 which shows paving limits. In
appendix ] Estimated asphalt quantities there are no mill or AC
quantities listed for these streets. Please Advise

Refer to the updated quantities in Section D, ATTACHMENTS, Item 3 and
Section E, ADDITIONAL CHANGES, Item 1 of this Addendum.

Is line item 17 Asphalt Pavement Restoration (Concrete Flatwork) a typo
in qty. It appears to be about 10 times greater than in past projects.

Refer to the updated quantities in Section E, ADDITIONAL CHANGES,
Item 1 of this Addendum.

C. NOTICE INVITING BIDS

1.

To Section 3, ESTIMAITED CONSTRUCTION COST, Page 6, DELETE in its
entirty and SUBSTITUTE with the following:

3. ESTIMATED CONSTRUCTION COST: The City's estimated
construction cost for this project is $5,040,000.00

D. ATTACHMENTS

1.

TO ATTACHMENT E, APPENDICES, APPENDIX E, LOCATION MAPS, pages
126 through 138, DELETE in their entirety and SUBSTITUTE with pages
6 through 18 of this Addendum

2. TO ATTACHMENT E, APPENDICES, APPENDIX H, PAVING LIMITS MAPS,
pages 153 through 186, DELETE in their entirety and SUBSTITUTE with
pages 19 through 51 of this Addendum.

November 13, 2025 ADDENDUM A Page 4 of 66
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https://www.sandiego.gov/sites/default/files/2025-07/cosd-citywide-pla-jobs-coordinator-outreach-event-2-26-25.pdf

3. TO ATTACHMENT E, APPENDICES, APPENDIX J, ESTIMATED ASPHALT
CONSTRUCTION QUANTITIES, pages 190 through 191, DELETE in their
entirety and SUBSTITUTE with pages 52 through 53 of this Addendum.

4. TO ATTACHMENT E, APPENDICES, APPENDIX R, PROJECT CONSTRAINTS
MAPS, pages 244 through 258, DELETE in their entirety and
SUBSTITUTE with pages 54 through 66 of this Addendum.

E. ADDITIONAL CHANGES

1. The following are additional changes to the Line Items in the PlanetBids

Tab:

For clarity where applicable, ADDITIONS, if any, have been Underlined

and DELETIONS, if any, have been Stricken-out:

. Item oL . Payment
Section Code Description UoM | Quantity Reference
Main Asphalt Pavement 38003
. 237310 Restoration SF 301-1.7
Bid (Concrete Flatwork) 15868
Cold Mill Type B
Main Full Width AC 688272
Bid 237310 Pavement (2 Inch) SF 230351 404-12
: Asphalt Concrete 8259
Main 237310 | Overlay (2 Inch) TON 302-5.9
Bid 8764
Rania Amen, Director
Engineering & Capital Projects Department
Dated: November 13, 2025
San Diego, California
RA/MJN/na
November 13, 2025 ADDENDUM A Page 5 of 66
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APPENDIX E

LOCATION MAPS
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FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov

PROJECT ENGINEER
RAFAEL SANCHEZ
619-533-4689

LOCATION MAP 1

ASPHALT OVERLAY 2514

AMANDA MANSOUR
619-533-3785

SENIOR ENGINEER PROJECT MANAGER

JANICE JARO
619-533-3851

Legend

e A\C Overlay 2514

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGlIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

WBS NO: B25052

COUNCIL DISTRICT: 2

COMMUNITY NAME: CLAIREMONT MESA

Date: 11/13/2025
November 13, 2025 - AC Overlay Group 2514
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FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov

| 3AV-IHOVdY

PROJECT ENGINEER
RAFAEL SANCHEZ
619-533-4689

AVM
VNNYMY3OYT

J ,

LOCATION MAP 2

ASPHALT OVERLAY 2514

AMANDA MANSOUR
619-533-3785

SENIOR ENGINEER PROJECT MANAGER

JANICE JARO
619-533-3851

Legend

e /\C Overlay 2514 & Bus Transit Stops

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGlIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

WBS NO: B25052

COUNCIL DISTRICT: 2

COMMUNITY NAME: CLAIREMONT MESA

Date: 11/13/2025
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FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov

PROJECT ENGINEER
RAFAEL SANCHEZ
619-533-4689

LOCATION MAP 3

ASPHALT OVERLAY 2514

AMANDA MANSOUR
-533-3785

SENIOR ENGINEER PROJECT MANAGER
619

JANICE JARO
619-533-3851

Legend

e /\C Overlay 2514 & Bus Transit Stops

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGlIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

WBS NO: B25052

COUNCIL DISTRICT: 2

COMMUNITY NAME: CLAIREMONT MESA,

MISSION BAY PARK

Date: 11/13/2025
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FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov

PROJECT ENGINEER
RAFAEL SANCHEZ
619-533-4689

LOCATION MAP 4

ASPHALT OVERLAY 2514

AMANDA MANSOUR
619-533-3785

SENIOR ENGINEER PROJECT MANAGER

JANICE JARO
619-533-3851

Legend

e /\C Overlay 2514 & Bus Transit Stops

WBS NO: B25052

COUNCIL DISTRICT: 2

COMMUNITY NAME: CLAIREMONT MESA

Date: 11/13/2025
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PROJECT ENGINEER
RAFAEL SANCHEZ
619-533-4689

LOCATION MAP 5

ASPHALT OVERLAY 2514

AMANDA MANSOUR
619-533-3785

533-3851

SENIOR ENGINEER PROJECT MANAGER

JANICE JARO

619

Legend

e /\C Overlay 2514 & Bus Transit Stops

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGlIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

COUNCIL DISTRICT: 7 WBS NO: B25052

COMMUNITY NAME: LINDA VISTA

Date: 11/13/2025
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FOR QUESTIONS ABOUT THIS PROJECT

call: (619) 533-4207

PROJECT ENGINEER
RAFAEL SANCHEZ
619-533-4689

LOCATION MAP 6

ASPHALT OVERLAY 2514

SENIOR ENGINEER PROJECT MANAGER

JANICE JARO

AMANDA MANSOUR

619-533-3785

Email: engineering@sandiego.gov
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THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGlIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

WBS NO: B25052

COUNCIL DISTRICT: 2

COMMUNITY NAME: CLAIREMONT MESA
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Call: (619) 533-4207
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THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGlIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY
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COUNCIL DISTRICT: 2, 7
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FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov
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LOCATION MAP 8

ASPHALT OVERLAY 2514

AMANDA MANSOUR
619-533-3785

SENIOR ENGINEER PROJECT MANAGER

JANICE JARO
619-533-3851

Legend

e /\C Overlay 2514 & Bus Transit Stops
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permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGlIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY
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COMMUNITY NAME: LINDA VISTA
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COUNCIL DISTRICT: 7 WBS NO: B25052

COMMUNITY NAME: LINDA VISTA

Date: 11/13/2025
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COMMUNITY NAME: OCEAN BEACH, COUNCIL DISTRICT: 2 WBS NO: B25052

PENINSULA

Date: 11/13/2025
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FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov
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AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGlIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY
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APPENDIX H

PAVING LIMITS MAPS
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ESTIMATED ASPHALT CONSTRUCTION QUANTITIES
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November 13, 2025 - AC Overlay Group 2514

. 2" Cold Mill with pavement . 2"ACOverlay | 2"ACOverlay with 3"AC Overlay 3"ACOverlay with | Total Base Repair P> [ Adjust GV to | Adjust MH to | Adjust Survey Monument Sidewalk C&G Replacement | Cross Gutter Speed |Scooter Coral| Adjust meter
ssiD Street Name Cross Street 1 Cross Street 2 ) Length Width Estimated Miles | Estimated Repair Miles | ADT | Lanes 2" Cold Mills (SF) Fabrc (51) 3" Cold Mills (SF) Tons) Avamid Hbers (TONS) Tons) Avamid Flbers (TONS) ) e | lte ea) | Grade (£A) 0 Grade (£A) Continental Crossing (5F) | o " () " n | RootDamage (€| P 10 to grade Comments
55-001704-PV1 ADAIR ST EBERS ST DEVONSHIRE DR 2 245.204 36 0.09288 004644 2500 | 2 8,827 106 50 1 2 1
55-002771-PV1 ARMSTRONG ST MESA COLLEGE DR | ARMSTRONG PL 2 615.7033 65 0233221 0233221 2500 | 2 40,021 80 8 6 5 440 1
10,280 123 Refer to Tree
Root Damage
55-002920-PV1 ASHFORD ST ASHFORD PL BALTIC ST 2 257 40 0097348 0.048674 2500 | 2 1 12 2 List
55-002921-PV1 ASHFORD ST CULLEN ST ARMSTRONG PL 2 401 40 0151894 0.075947 2500 | 2 16,040 192 132 2 6| 2
55-002924-PV1 ASHFORD ST ARMSTRONG PL ASHFORD PL 2 285 40 0107955 0.053977 2500 | 2 11,400 137 272, 1 1
55-002985-PV1 ATLAS ST BEAGLE ST BELDEN ST 2 1054.1373 36 0399294 0.199647 2500 | 2 37,049 455 2409 1 3
31,792 382 Refer to Tree
Root Damage
55-002087-PV1 ATLAS ST CULLEN ST BALTIC ST 2 883.1109 36 0334512 0.167256 2500 | 2 5 3 1 3 List
55-003791-PV1 BEAGLE ST BEVIS ST ATLAS ST 2 268.0912 40 0.10155 0.050775 2500 | 2 10,724 129 2 3
55-005145-PV1 BURGENER BL JULY ST LISTER ST 2 807.6494 40 0305928 0.152964 16000 | 2 32306 582 298 1 7
55-005146-PV1 BURGENER BL MILTON ST JULY ST 2 67.6759 40 0025635 0012817 16000 | 2 2707 s 1960
55-005144-PV1 BURGENER BL LISTER ST LISTER ST 2 222.2424 40 0084183 0.042091 16000 | 2 8890 160
55-006139-PV1 CANON ST ULLMAN ST TALBOT ST 2 1093.1404 40 0.414068 0.207034 16000 | 2 43726 787 1 2
55-006144-PV1 CANON ST SOUTHERNWOOD WY | CATALINA BL 2 387.474 30 0.13677 0073385 16000 | 2 11624 209 320) 2
55-007475-PV1 COBRIDGE WY LLOYD ST END 2 134.4177 30 0050916 0.025458 2500 | 2 4,033 8 1
55-008428-PV1 CULLEN ST ASHFORD ST ATLAS ST 2 460 36 0174242 0.087121 2500 | 2 16,560 199 1 1
55-008688-PV1 DANIELAV KORINK AV DANIEL CT 7 288.6687 40 0109344 0.054672 2500 | 2 11,547 139 1 3 450 1
55-011427-PV1 FRANKFORT ST NAPIER ST MILTON ST 2 429.5778 40 0162719 0.081359 2500 | 2 17,183 206 3 1
55-011428-PV1 FRANKFORT ST ORTEN ST NAPIER ST 2 436.6472 40 0.165397 0.082698 2500 | 2 17,466 210 320 3 2 1
55-011429-PV1 FRANKFORT ST GARDENA AV ASHTON ST 2 601.8681 40 0.22798 0.11399 2500 | 2 24,075 289 40 3 2 500
S5-011434-PV1 FRANKFORT ST ASHTON ST ORTEN ST 2 678.9698 40 0257186 0.128593 2500 | 2 27,159 326 3 2 500
55-014243-PV1 IROQUOIS AV KAIBAB CT NATCHEZ AV 2 956.2612 36 036222 018111 2500 | 2 34,425 a3 3 2
55-014244-PV1 IROQUOIS AV IROQUOIS WY KAIBAB CT 2 4083431 36 0154675 0077338 2500 | 2 14,700 176 3 2
55-014248-PV1 IROQUOIS WY BEGIN 1ROQUOIS AV 2 219.9377 30 0.08331 0.041655 2500 | 2 6,598 75 292 3 2
55-014545-PV1 JARVIS ST SCOTT ST ROSECRANS ST 2 378.419 34 0143341 007167 2500 | 2 12,866 154 1 1
55-014546-PV1 JARVIS ST SHAFTER ST SCOTT ST 2 281.8119 58 0.106747 0.106747 2500 | 2 16,345 196 240 1 1
55-014856-PV1 KAIBAB CT JUMANO AV 1ROQUOIS AV 2 259.6258 30 0098343 0049172 2500 | 2 7,789 53 364 1 1360
55-016317-PV1 LEON ST GUIZOT ST DEVONSHIRE DR 2 668.4335 36 0253195 0.126597 2500 | 2 24,064 289 1733 1 1
55-016478-PV1 LINDA VISTA (FTG) RD BEGIN MARKHAM ST 2 122.826 30 0.046525 0.023262 2500 | 2 3,685 2 1
55-016508-PV1 LINDA VISTA RD NAPA ST METRO ST 7 329.6074 66 0249703 0.124851 17000 | 4 21754 352 8 3 1
55-016509-PV1 LINDA VISTA RD MORENA BL NAPA ST 7 512.536 66 0388285 0194142 22230 | 4 33827 609 86 20|
10,986 132 Refer to Tree
Root Damage
55-017070-PV1 MACAULAY ST MENDOTA ST CHATSWORTH BL 2 305.1643 36 0115593 0.057796 2500 | 2 413 3 1 280) 3075 3 List
55-017071-PV1 MACAULAY ST NARRAGANSETTAV_| MENDOTA ST 2 215.5211 46 0081637 0.040818 2500 | 2 9,014 119
55-018334-PV1 MILTON ST DENVER ST ERIE ST 2 351.3321 40 0.13308 006654 2190 | 2 14,053 169 854 [ 2
55-018335-PV1 MILTON ST ERIE ST FRANKFORT ST 2 347.225 40 0131525 0.065762 16000 | 2 13889 250 1003 1 1 1900 1
55-018336-PV1 MILTON ST FRANKFORT ST GALVESTON ST 2 344.4239 40 0.130464 0.065232 16000 | 2 13777 248 2 1 1
55-018333-PV1 MILTON ST CHICAGO ST DENVER ST 2 351.3327 40 0.133081 0.06654 16000 | 2 14053 253 2 1
55-019633-PV1 NAPIER ST ERIE ST FRANKFORT ST 2 319.4163 40 0120991 0.060496 2500 | 2 12,777 153 1
55-024423-PV1 SAVANNAH ST DORCAS ST BUENOS AV 7 425.2024 40 0.161062 0.080531 2500 | 2 17,008 204 1 1
25,672 308 Refer to Tree
Root Damage
55-024429-PV1 SAVOY ST LA PALOMA ST POINT LOMA AV 2 713.1145 36 0270119 013506 2500 | 2 408 1 150) 1 List
55-024789-PV1 SERBIAN PL EDISON ST END 2 319.5946 28 0121059 0.060529 2500 | 2 8,049 107 162 2 1
55-025513-PV1 STALMER ST ATLAS ST ANGELUCCI ST 2 698.9402 24 0.26475 0132375 7330 | 2 16,775 201 233 4| 3
55-026603-PV1 TONOPAH AV LIETAST MORENCI ST 2 287.8007 19 0054508 0.054508 2500 | 1 5,468 66
55-027060-PV1 ULRIC ST ZANECT OSLER ST 7 288.1963 40 0109165 0.054583 16000 | 2 11528 208 120 2 4| 490
55-027061-PV1 ULRIC ST WATERMAN CT ZANECT 7 246.2213 40 0.093266 0.046633 16000 | 2 9849 177 1 4
55-027062-PV1 ULRIC ST UPTON CT WATERMAN CT 7 251.3187 40 0095196 0.047598 16000 | 2 10053 181 1 3 380
55-027063-PV1 ULRIC ST SAVAGE CT UPTON CT 7 256.6397 40 0097212 0.048606 16000 | 2 10266 185 1 3
55-027064-PV1 ULRIC ST FULTON ST SAVAGE CT 7 278.9768 40 0.105673 0.052837 16000 | 2 11159 201 1 3 820|
55-027071-PV1 ULRIC ST EAST JEWETT ST FULTON ST 7 549.2713 40 0.208057 0.104029 16000 | 2 21971 395 16| 1 5 820 150)
55-027074-PV1 ULRIC ST FASHION HILLS BL DAVID ST 7 23052195 76 0873189 0873189 2500 | 2 175,197 2102 1771] 14 9 10|
55-028712-PV1 WHITNEY ST GENESSEE AV LADRILLO ST 7 302.1303 40 011 0.06 2500 | 2 12,085 135 1
55-028711-PV1 WHITNEY ST LADRILLO ST WHITNEY CT 7 195.9651 36 0.07 0.04 2500 | 2 7,055 85 2
55-015728-PV1 LADRILLO ST WHITNEY ST LANCHA ST 7 273.0019 36 0.1 0.05 2500 | 2 9,828 118 1
55-015958-PV1 LANCHA ST LADRILLO ST END 7 216.148 36 0.08 0.04 2500 | 2 7,781 53
55-015959-PV1 LANCHA ST BEGIN LADRILLO ST 7 148.0541 36 0.06 003 2500 | 2 5,330 64 1
53 Totals: 730,351] 14,053 271,378] 8,764 169) 3,884 1,000 11,650 37] 105| 81] 6 7,160 236 26 5,977 8| 4| 3 2|
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City of San Diego

CITY CONTACT:_Brittany Friedenreich, Senior Contract Specialist, Email: BFriedenreic@sandiego.gov
Phone No. (619) 533-3104

ADDENDUM B

FOR

AC OVERLAY GROUP 2514

BID NO.: K-26-2404-DBB-3
SAP NO. (WBS/IO/CC): B-25052

CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: 2,7

PROJECT TYPE: ID

BID DUE DATE:

2:00 PM
DECEMBER 4, 2025

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/

November 24, 2025 ADDENDUM B Page 1 of 17
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ENGINEER OF WORK

The Engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

11/24/2025 Seal:
For City Engineer Date
November 24, 2025 ADDENDUM B Page 2 of 17
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A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective
as though originally issued with the bid package. Bidders are reminded that
all previous requirements to this solicitation remain in full force and effect.

B. BIDDER's QUESTIONS

Q1.

Al.

Q2.

A2.

Q3.
A3.

Per section 303-5.9, Note12, The Spandrel portion of the Cross Gutter is
to be paid for in the Curb Ramp Item, and the Cross Gutter is to be paid
by (SF). With only being provided a check box in the Concrete Scope
Sheets which includes 3 items (Spandrel, Cross Gutter, Apron) how can
the Contractor identify or differentiate the areas that require
Crossgutter, Spandrel or Apron Replacement, while they are all
combined in one Checkbox? Can the city carve out and identify the
Cross Gutter areas to be paid by (SF) per location so that the
Contractor can price the project appropriately?

The Spandrel and Alley Aprons are to be replaced with the curb ramp
and are to be paid as part of the curb ramp item. Cross gutters scoped
to be replaced are shown and identified in Appendix H - Paving Limits
Maps of the advertised Solicitation Documents. Quantities in the square
foot (SF) bid item for cross gutter only includes the square footage of
the cross gutter and does not account for the areas of spandrels nor
alley aprons.

With the provided Scope Sheets there's no way to tell if the area takes a
Spandrel (paid for in Curb Ramps EA) and/or a Cross Gutter (Paid for as
SF). Can the City provide the cross streets for the Cross Gutter Item 29
so that the Contractor can Price appropriately?

The Spandrels and Alley Aprons are not quantified nor included in the
square footage for cross gutter. Spandrels and Alley Aprons are to be
replaced as part of the curb ramp replacement. Cross gutter quantities
in the bid item are for the areas shown in Appendix H - Paving Limits
Maps of the advertised Solicitation Documents. .

Is the "AC2514 Bike Lane Bundling” included in this project?

Yes, please see Signing And Striping Plans.

November 24, 2025 ADDENDUM B Page 3 of 17
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Q4. Will these streets have any striping modifications?
A4. Only the streets identified in the Signing And Striping Plans.

Q5. If striping modifications are going to be made, is there any plans
available for bidding purposes?

A5. Yes, please see Signing And Striping Plans.

C. ADDENDUM

1. To ADDENDUM A, SECTION D, ATTACHMENTS, Item 4, DELETE in its
entirety and SUBSTITUTE with the following:

4, To ATTACHMENT E, APPENDICES, APPENDIX R, PROJECT
CONSTRAINTS MAPS, pages 244 through 258, DELETE in their
entirety and SUBSTITUTE with pages 5 through 17 of this
Addendum.

Rania Amen, Director
Engineering & Capital Projects Department

Dated: November 24, 2025
San Diego, California

RA/MJN/na

November 24, 2025 ADDENDUM B Page 4 of 17
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PROJECT CONSTRAINTS MAPS
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