
City of San Diego 
CONTRACTOR’S NAME: Palm Engineering Construction Co., Inc. 
ADDRESS: 7330 Opportunity Rd., Suite A&B, San Diego CA 92111
TELEPHONE NO.:619-291-1495                              FAX NO.:  
CITY CONTACT: Rosa Riego, Senior Contract Specialist, Email: RRiego@sandiego.gov  

Phone No. (619) 533-3426 
N. Mansury / A. Jaro / Y. Kawai

BIDDING DOCUMENTS 

FOR 

TORREY PINES PROSPECT-COAST WALK GUARDRAIL 
BID NO.:   K-26-2448-DBB-3
SAP NO. (WBS/IO/CC):   B-19056
CLIENT DEPARTMENT:   2116
COUNCIL DISTRICT:   1
PROJECT TYPE: IE
STATE AID PROJECT NO.:  HSIPSL-5004(213)

THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING: 

 PREVAILING WAGE RATES: STATE  FEDERAL 
 APPRENTICESHIP
 THIS PROJECT IS FUNDED IN PART BY THE STATE OF CALIFORNIA, DEPARTMENT OF

TRANSPORTATION-CALTRANS, STATE AID ID: HSIPSL-5004(213)

BID DUE DATE: 

2:00 PM 
MARCH 5, 2026 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps/ 



ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 

 Seal: 
1) Registered Engineer Date 

  Seal: 
2) City Engineer Date 
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(d)(2) for important information 
regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from 
the City’s web site at: 

http://www.sandiego.gov/eoc/forms/ 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS 

2. Contractor’s Certification of Pending Actions At Time of Bid ALL BIDDERS 

3. Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS 

4. Debarment and Suspension Certification for 
Prime Contractors 

At Time of Bid  ALL BIDDERS 

5. 
Debarment and Suspension Certification for 
Subcontractors, Suppliers & Mfgrs 

At Time of Bid ALL BIDDERS 

6. Bid Bond (Original) By 5PM 1 working day 
after bid opening 

ALL BIDDERS 

7. 
If the Contractor is a Joint Venture: 

• Joint Venture Agreement
• Joint Venture License

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

8. 

Payment & Performance Bond; Certificates of 
Insurance & Endorsements; and Signed 
Contract Agreement Page 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

9. 
In-Use Off-Road Diesel Fueled Fleet 
Regulation (OFF-ROAD REGULATION) 
Compliance 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

10. Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire
Construction services for TORREY PINES PROSPECT-COAST WALK GUARDRAIL. For
additional information refer to Attachment A.

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and
may be bid by Contractors on the City’s approved Prequalified Contractors List.  For
information regarding the Contractors Prequalified list visit the City’s web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is
$1,440,000.00.

4. BID DUE DATE AND TIME ARE: MARCH 5, 2026 at 2:00 PM.

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must
possess the following licensing classification: A

7. PRE-BID MEETING:

7.1. ONLINE PRE-BID MEETING:

Prospective Bidders are Required to attend the Pre-Bid Meeting. 

Failure to attend the Pre-Bid Meeting will result in the Bidder’s Bid being 
deemed non-responsive. 

Bidders will not be admitted after the specified start time of the Meeting. 

The Pre-Bid Meeting will be held on Wednesday, February 11, 2025 at 10:00 AM (PST) at: 

Microsoft Teams meeting 
Join: https://teams.microsoft.com/meet/24442129613638?p=rBVtw30aCXWvi5C8QX
Meeting ID: 244 421 296 136 38  
Passcode: xB2LH6Mx  

Need help? | System reference 
Dial in by phone  
+1 945-468-5511,,488452469# United States, Dallas
Find a local number  
Phone conference ID: 488 452 469#  
For organizers: Meeting options | Reset dial-in PIN 

Please Note: You will need to join the meeting with a computer, tablet or smartphone 
with the Microsoft Teams in order to sign in via the Chat feature as attendance at the 

Torry Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3
State Aid ID: HSIPSL-5004(213)

5 | Page

http://www.sandiego.gov/
https://teams.microsoft.com/meet/24442129613638?p=rBVtw30aCXWvi5C8QX
https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NTQ2YmI5ZTgtYjQzMS00Y2QxLWJkYTEtMzU0Mjg2MGJlMzgy%40thread.v2/0?context=%7b%22Tid%22%3a%22ab26ceb7-278f-4dcb-8df6-4e2363556459%22%2c%22Oid%22%3a%22afd65e18-93fd-4a25-847e-788df90254df%22%7d
tel:+19454685511,,488452469
https://dialin.teams.microsoft.com/67310406-9fc0-49fb-a885-57cc2f23b004?id=488452469
https://teams.microsoft.com/meetingOptions/?organizerId=afd65e18-93fd-4a25-847e-788df90254df&tenantId=ab26ceb7-278f-4dcb-8df6-4e2363556459&threadId=19_meeting_NTQ2YmI5ZTgtYjQzMS00Y2QxLWJkYTEtMzU0Mjg2MGJlMzgy@thread.v2&messageId=0&language=en-US
https://dialin.teams.microsoft.com/usp/pstnconferencing


meeting will be evidenced by the Chat sign-in. The Chat feature will also be used for 
attendees to ask any questions. 

The purpose of the meeting is to discuss the scope of the Project, submittal 
requirements, and any Equal Opportunity Contracting Program requirements and 
reporting procedures. 

Upon entering the meeting, all attendees must use the chat feature to sign in with the 
following information: Name of firm, Attendee's name, Phone number and Email address. 

7.2. PRE-BID SITE VISIT:  All those wishing to submit a bid are encouraged to visit the Work Site 
with the Engineer.  The purpose of the Site Visit is to acquaint Bidders with the Site 
conditions.  To request a sign language or oral interpreter for this visit, call the Purchasing 
& Contracting Department, Public Works Division at (619) 533-3450 at least 5 Working Days 
prior to the meeting to ensure availability. The Pre-Bid Site Visit is scheduled as follows: 

Time: 10:30 AM
Date: Tuesday, February 17, 2026 
Location: Torrey Pines Road and Prospect Place, San Diego, CA 92037 

8. AWARD PROCESS:

8.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

8.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 

8.3. This contract will be deemed executed and effective only upon the signing of the Contract 
by the Mayor or his designee and approval as to form by the City Attorney’s Office. 

8.4. The low Bid will be determined by the Base Bid. 

8.5. Once the low Bid has been determined, the City may, at its sole discretion, award the 
contract for the Base Bid alone. 

9. SUBMISSION OF QUESTIONS:

9.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  Any questions related to this 
solicitation shall be submitted to: 

Rosa Riego, Senior Contract Specialist at RRiego@sandiego.gov 
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9.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

9.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

9.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 
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 INSTRUCTIONS TO BIDDERS  

1. PREQUALIFICATION OF CONTRACTORS: 

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. If the applicant is a subsidiary of a parent company, the applicant may provide the 
consolidated audited financial statement of the parent company; provided, however, 
that the applicant submits a statement signed by a duly authorized representative of 
the parent company confirming that the parent company will guarantee the 
performance of any contract awarded to the applicant. The City may also require the 
parent company to execute a separate agreement with the City to guarantee the 
subsidiary's performance prior to executing any contract with the subsidiary. 

1.3. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening.  

1.4. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.4.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000.  

1.4.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be 
eligible for award in this scenario, the Joint Venture itself or at least one of the 
Joint Venture entities must have been prequalified for the total amount 
proposed. 

1.4.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 
or greater on a project with an engineer’s estimate of less than $30,000,000 
are not eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.4.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds in 
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder 
of a form of contract for execution. 

1.5. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  
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1.6. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids. TM  

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps/ and are due by the date, and time shown on the cover 
of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit an electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more.  
Because of these security features, Contractors who disable their browsers’ cookies 
will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered. The system will not accept a bid for which any required information 
is missing. This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the “Bid Due Date and 
Time” are not available for review by anyone other than the submitter who has until 
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 
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2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.   It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Purchasing & 
Contracting Department, Public Works Division Contract Specialist listed on the cover 
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to 
ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT: 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in 
“Attachment A – Scope of Work” for the City of San Diego, in accordance with the 
requirements set forth herein for the electronically submitted prices. The Bidder 
guarantees the Contract Price for a period of 120 days from the date of Bid opening. 
The duration of the Contract Price guarantee shall be extended by the number of days 
required for the City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
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confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
shall be free to release the information when required in accordance with the PRA, pursuant 
to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 14 Calendar Days after receiving the Contract forms.   

7. INSURANCE REQUIREMENTS: 

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be completed 
in accordance with the following standards: 

Title Edition 
Document 

Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/ 

2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw 

2021 ECPI010122-03 
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Title Edition 
Document 

Number 
Citywide Computer Aided Design and Drafting (CADD) Standards 

https://www.sandiego.gov/ecp/edocref/drawings 2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard Specifications 
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-05 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-06 

California Manual on Uniform Traffic Control Devices 
Revision 9 (CA MUTCD Rev 9)  
https://dot.ca.gov/programs/safety-programs/camutcd 

2014 ECPD080725-07 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/ 

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  
No other responses to questions, oral or written shall be of any force or effect with respect to 
this solicitation. The changes to the Contract Documents through addenda are made effective 
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission. 

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 
contract. 

11. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 
opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 
fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the 
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
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subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award. The 
Bidder's attention is directed to the Special Provisions – Section 3-2, “Self-Performance”, 
which stipulates the percent of the Work to be performed with the Bidders' own forces. 
The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and 
SDVOSB Subcontractors for which Bidders are seeking recognition towards achieving any 
mandatory, voluntary (or both) subcontracting participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment, 
materials, or supplies obtained from third party Suppliers towards achieving any mandatory 
or voluntary (or both) subcontracting participation goals shall provide, at a minimum, the 
NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the DOLLAR VALUE of each 
supplier.  The Bidder will be credited up to 60% of the amount to be paid to the Suppliers 
for materials and supplies unless vendor manufactures or substantially alters materials and 
supplies, in which case, 100% will be credited.  The Bidder is to indicate within the description 
whether the listed firm is a supplier or manufacturer.  If no indication is provided, the listed 
firm will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For subcontractors 
or suppliers to be used on alternate items, bidder shall use the provided 
“Subcontractors For Alternates” form and shall indicate for each alternate 
subcontract whether it is an additive or deductive alternate; the subcontractor’s name, 
location, phone number, email address, CA license number, and DIR registration 
number; whether the subcontractor is a designer, constructor or supplier; the type of 
work the subcontractor will be performing; and the dollar value of the subcontract for 
that alternate item. Failure to comply with this requirement may result in the bid being 
rejected as nonresponsive and ineligible for award.   

13. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-6, “Trade Names” in The WHITEBOOK and 
as amended in the SSP. 
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14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award. 

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Purchasing & Contracting 
Department, Public Works Division. 

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCEPTED: No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid 
Security shall be in one of the following forms: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 
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19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 

19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security. Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  By 5PM, 
1 working day after the bid opening date, all bidders must provide the City with the 
original bid security. 

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original by 5PM, 1 working day after the bid 
opening date shall cause the bid to be rejected and deemed non-responsive. 

Original Bid Bond shall be submitted to: 
Purchasing & Contracting Department, Public Works Division 
1200 3rd Ave., Suite 200, MS 56P 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  

20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 
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21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 
made on the eBidding system.  The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT: 

22.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be made 
in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made. 

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items. 

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
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who shall fulfill every condition precedent to award.  A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine 
carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive 
evidence that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of work, the quantities of materials to be 
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified herein and in the Notice of Intent to Award.  
Failure to provide the information as specified may result in the Bid being rejected as 
non-responsive. 

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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ATTACHMENT A 

SCOPE OF WORK  
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SCOPE OF WORK  

1. SCOPE OF WORK:  Installation of approximately 420 feet of California ST‐75 bridge rail, end 
blocks, and crash cushions on the north side of Torrey Pines Road between Prospect Place 
and Coast Walk. Project includes the replacement of sidewalk, and curb and gutter, utility 
relocations, roadway paving, and traffic striping and signage. 

1.1. The Work shall be performed in accordance with:  

1.1.1. The Notice Inviting Bids and Plans numbered 0101250-01-D through  
0101250-10-D, and 0101250-T1-D through 0101250-T3-D, inclusive. 

2. LOCATION OF WORK:  The location of the Work is as follows: 

See Appendix E – Location Map. 

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 190 Working Days.  
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ATTACHMENT B 

RESERVED 
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM  
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/  

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” and 
“Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and “Consultant”, 
“Contractor” and “Prime Contractor”, “Consultant” and “Professional Service 
Provider”, “Suppliers” and “Vendors”, “Suppliers” and “Dealers”, and “Suppliers” 
and “Manufacturers” may have been used interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   
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c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 
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f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
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subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with 
a copy to the Engineer. 
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3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 
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vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
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Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment over 
30 Calendar Days may take place only for good cause and with the City’s prior 
written approval. Any violation of this provision by you or your Subcontractor shall 
subject you or your Subcontractor to the penalties, sanctions, and other remedies 
specified in §7108.5 of the Business and Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
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name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
PWDPrevailingWage@sandiego.gov. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is 
subject to compliance monitoring and enforcement by the DIR.  A contractor or 
subcontractor shall not be qualified to bid on, be listed in a bid or proposal,  
subject to the requirements of section 4104 of the Public Contract Code, or 
engage in the performance of any contract for public work, unless currently 
registered and qualified to perform public work pursuant to Labor Code section 
1725.5  It is not a violation of this section for an unregistered contractor to submit 
a bid that is authorized by  Section 7029.1 of the Business and Professions code 
or by Section 10164 or 20103.5 of the Public Contract Code, provided the 
contractor is registered to perform public work pursuant to Section 1725.5 at the 
time the contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not 
registered pursuant to Labor Code section 1725.5 in response to a 
solicitation shall not be grounds for filing a bid protest or grounds for 
considering the bid non-responsive provided that any of the following 
apply: (1) the subcontractor is registered prior to bid opening; (2) within 
twenty-four hours after the bid opening, the subcontractor is registered 
and has paid the penalty registration fee specified in Labor Code section 
1725.5; or (3) the subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that 
he or she has verified that all subcontractors used on this public work 
project are registered with the DIR in compliance with Labor Code 
sections 1771.1 and 1725.5, and Contractor shall provide proof of 
registration for themselves and all listed subcontractors to the City at the 
time of bid or proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of 
any public work contract without having been registered in violation of Labor 
Code sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a 
stop order prohibiting the use of the unregistered contractors or unregistered 
subcontractor(s) on ALL public works until the unregistered contractor or 
unregistered subcontractor(s) is registered. Failure to observe a stop order is a 
misdemeanor. 

1.11. List of all Subcontractors. The Contractor shall provide the list of 
subcontractors (regardless of tier), along with their DIR registration numbers, 
utilized on this Contract prior to any work being performed; and the Contractor 
shall provide a complete list of all subcontractors with each invoice. Additionally, 
Contractor shall provide the City with a complete list of all subcontractors 
(regardless of tier) utilized on this contract within ten working days of the 
completion of the contract, along with their DIR registration numbers. The City 
shall withhold final payment to Construction Management Professional until at 
least thirty (30) days after this information is provided to the City.  
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1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11. above. (Labor code section 
1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”:  

To item 47, “Holiday”, ADD the following: 

Holiday Observed On 

Juneteenth June 19 

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Normal Working Hours: Normal Working Hours shall be 9:00 AM to 5:00 PM, 
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits. No work shall be 
allowed on the day of the La Jolla Half Marathon, May 16, 2026, Law Enforcement Torch 
Run for Special Olympics, Date TBD, CAF (Challenged Athletes Foundation) Community 
Challenge Weekend, Date TBD and Bike Multiple Sclerosis (MS), Bay to Bay, Date TBD. 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to 
at least 30% of the Base Bid. 

3-4 AUTHORITY OF THE BOARD AND THE ENGINEER. To the “WHITEBOOK”, ADD the 
following: 

4. See Appendix I, Sample Contractor Performance Evaluation (CPE) Form.   
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3-7.6.1 Use of Computer Aided Drafting and Design. To the ”WHITEBOOK”, Item 1, DELETE 
in its entirety and SUBSTITUTE the following:  

1. Use AUTOCAD for the preparation of Plans and As-Built drawings in 
accordance with the City’s CADD Standards. 

3-9 TECHNICAL STUDIES AND SUBSURFACE DATA. To the “WHITEBOOK”, ADD the 
following: 

5. In preparation of the Contract Documents, the designer has relied upon the 
following reports of explorations and tests at the Work Site: 

a) Torrey Pines Rd. Coastal Walk Subsurface Utility Report dated  
August 21, 2025 prepared by Underground Solutions Inc. The report is 
available for review at the following link: 

https://ecpfiles.sandiego.gov/CIP_Contracts/K-26-2448-DBB-3/K-26-
2448-DBB-3%20Original%20Solicitation%20Documents.zip 

b) Pavement Coring for Torrey Pines Road Guardrail Memorandum, 
dated September 4, 2025, prepared by City of San Diego, Construction 
Engineering Support. See Appendix F. 

SECTION 4 - CONTROL OF MATERIALS 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the issuance of the Notice of Intent to 
Award and on the City’s Product Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 
 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 
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2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 
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General Annual Aggregate Limit Limits of Liability 

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000 

5-4.2.2 Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

2. All costs of defense shall be outside the limits of the policy.

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, you
shall provide, at your expense, Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as
required by the state of California, and Employer’s Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

3. By signing and returning the Contract, you certify that you are aware of the
provisions of California’s Workers’ Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers’ compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work.

5-4.2.4 Contractors Pollution Liability Insurance.  

1. You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain Contractors
Pollution Liability Insurance applicable to the Work being performed, with a
limit no less than $2,000,000 per claim or occurrence and $4,000,000
aggregate per policy period of one year.

2. All costs of defense shall be outside the limits of the policy.

3. You shall obtain written approval from the City for any insurance provided by
your Subcontractor instead of you.
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4. For approval of a substitution of your Subcontractor’s insurance, you shall 
certify that all activities for which the Contractors Pollution Liability Insurance 
will provide coverage will be performed exclusively by the Subcontractor 
providing the insurance. The deductible shall not exceed $25,000 per claim 
unless the City has provided prior, written approval. 

5. Occurrence based policies shall be procured before the Work commences. 
Claims Made policies shall be procured before the Work commences, shall be 
maintained for the Contract Time, and shall include a 12-month extended 
Claims Discovery Period applicable to this contract or the existing policy or 
policies that shall continue to be maintained for 12 months after the 
completion of the Work without advancing the retroactive date.  

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf,   

2. your products,   
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3. your work, e.g., your completed operations performed by you on your behalf, 
or 

4. premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.5.3 Contractors Pollution Liability Insurance Endorsements.  

5-4.5.3.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf,   

2. your products,   

3. your work, e.g., your completed operations performed by you on your behalf, 
or 

4. premises owned, leased, controlled, or used by you. 

5-4.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
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elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
maintained by the City and its elected officials, officers, employees, agents and 
representatives shall be in excess of your insurance and shall not contribute to it.  

5-4.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or 
policies shall provide that your insurance shall apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and shall provide cross-liability coverage. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to 
any material change to the policies of insurance provided under this Contract. This 
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 

5-10.2.1 Public Notice by Contractor. To the "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following: 

5-10.2.1 Public Notice by Contractor. 

1. Post Project Identification Signs in accordance with 3-11.2, “Project 
Identification Signs”. 

2. No less than 5 and no more than 10 Working Days in advance of Project 
construction activities and utility service interruptions, you shall notify all 
critical facilities, businesses, institutions, property owners, residents, or any 
other impacted stakeholders within a minimum 300-foot (90 m) radius of the 
Project i.e., work area and any other affected areas as shown on the 
“Notification of Planned Water Shutdown” when you perform the Work. 

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
State Aid ID: HSIPSL-5004(213)

 
 

47 | Page



 

 

3. The notification process must be repeated for delays and long pauses in 
construction activities. Verbal and written notifications, such as door hangers, 
shall be sent to critical facilities (including but not limited to police stations, fire 
stations, hospitals, and schools). A copy of written notifications sent to any 
critical facility shall also be sent to the Engineer. 

4. You shall keep records of the people contacted, along with the dates of 
notification, and shall provide the record e.g., time-stamped pictures of the 
notices, to the Engineer upon request. You shall identify all other critical 
facilities that need to be notified.  

5. Verbal and written notifications shall also include specific impacts from the 
construction of the City facilities, e.g., fire hydrants, air vacuum and blow-off 
devices, pedestrian ramps, and sidewalks, e.g., the loss of parking, access, and 
impact to private property, e.g., landscaping.  

6. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets and all 
critical facilities such as police stations, fire stations, hospitals, and schools.  

7. Where Work is to be performed at least 5 and at most 10 Working Days before 
starting construction, survey activities, or impacting the community as 
approved by the Engineer.  

8. Within 5 Working Days of the completion or pausing of your construction 
activities where Work was performed, you shall distribute public notices in the 
form of door hangers, which outline the anticipated dates of Asphalt 
Resurfacing, Slurry Seal, Sidewalk, or Curb Ramp Work. Upon resuming 
construction activities, you shall redistribute door hangers. 

9. “No Parking” signs shall be placed 72 hours before the scheduled construction 
activities and must include the name and phone number of the Contractor. 
The Contractor shall document the placement of the signs with time-stamped 
pictures.  

10. Leave the door hanger notices on or at the front door of each dwelling and 
apartment unit and at each commercial building tenant abutting each street 
block segment. 

11. Where the front doors of apartment units are inaccessible or occupants are 
unavailable, distribute the door hanger notices to the apartment manager or 
security officer and leave your contact information, such as business cards. 

12. Provide time-stamped pictures of the notices to the Engineer. 

13. Door Hanger Material: You shall use Blanks/USA brand, Item Number 
DHJ5B6WH, 1¼ inch (31.8 mm) Holes (removed), 2-up Jumbo Door Hanger in 
Bristol White, or approved equal. 

14. Door hangers shall include the funding source if project is funded in part by 
State Gas Tax Revenue (SB1).  
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15. Mailed Notice Material: You shall use Cougar by Domtar, Item Number 2834, 
or approved equal.  

16. For all Work on private property, contact each owner and occupant individually 
a minimum of 15 Working Days before the Work. If the Work has been delayed, 
re-notify owners and occupants of the new Work schedule, as directed by the 
Engineer. 

17. A sample of public notices will be included in the Contract. 
 

a) See Appendix G – Sample of Public Notice. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice in Appendix D – Sample City Invoice and use 
the format shown. 

ADD: 
6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Torrey Pines 
Road, Prospect-Coast Walk Guardrail, Project No. B-19056.02.06, as 
referenced in the Contract Appendix. You shall comply with all requirements 
of the Notice of Exemption as set forth in Appendix A. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 

6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the City 
that the liquidated damage amount described in the table below is the value of the 
damage caused by your failure to complete the Work within the allotted time. Such 
sum shall not be construed as a penalty and may be deducted from your payments 
if such delay occurs. 

Contract Value Liquidated Damages Daily 
Amount 

Less than $200,001 $1,000 

$200,001 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 

$1,000,001 to $2,000,000 $2,500 
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Contract Value Liquidated Damages Daily 
Amount 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 

$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,000 $7,000 

 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.2.2.1 Progress Payment for Pipelines. To the "WHITEBOOK", item 4, DELETE in its entirety 
and SUBSTITUTE with the following: 

4. In asphalt-surfaced streets, the City shall pay 15% for hydrostatic and bacterial 
testing, Wayneball and Mandrelling (where necessary), for water and sewer 
utility constructions respectively, and operational testing for storm drains, 
including the trench cap and cleanup. The City shall pay the remaining 5% after 
completing the asphalt wearing surface, Trench Capping per SDG-107 
“Pavement Restoration for Asphalt Concrete Surfaced Streets - Major 
Excavation", and final cleanup. 

7-3.9 Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9  
FIELD ORDER LIMITS 

Contract Price Maximum Each Field Order 
Work Amount 

Less than $1,000,001 $10,000 

$1,000,001 to $5,000,000 $20,000 

$5,000,001 to $10,000,000 $25,000 

$10,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $70,000 
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7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 203 - BITUMINOUS MATERIALS 

203-6.1  General. To the “WHITEBOOK” and "GREENBOOK", DELETE in its entirety and 
SUBSTITUTE with the following:  

203-6.1  General. Asphalt concrete shall be the product of mixing mineral aggregate and 
reclaimed asphalt pavement (RAP) with asphalt binder at a central mixing plant.   

When specified in the Special Provisions, asphalt concrete may be produced using a 
warm mix asphalt (WMA) technology.   

Unless otherwise specified in the Special Provisions or shown on the Plans, asphalt 
concrete mixtures shall conform to 203-6.4. 

 If the asphalt concrete mixture contains more than 15% RAP, refer to Caltrans 
Standard Specifications Section 39, “Asphalt Concrete” for “Materials” and 
“Construction” requirements only unless specified otherwise in these (1) 
Supplementary Special Provisions, (2) The WHITEBOOK, and (3) The GREENBOOK in 
that order of precedence. Replace all references to actions by the “Department” with 
actions by the “City.” 

203-6.2.1  Asphalt Binder. To the "GREENBOOK", ADD the following: 

Unless otherwise specified, for mixtures containing 15 percent or less RAP, the 
performance grade of the virgin asphalt binder shall be the grade specified in the 
Special Provisions with the upper and lower temperature classification of Performance 
Grade (PG) 64-10.  

For mixtures containing greater than 15 percent and not exceeding 25 percent RAP, 
the performance grade of the virgin binder shall be the grade specified in the Special 
Provisions with the upper and lower temperature classification of PG 58-16.  

For mixtures containing greater than 25 percent RAP, the performance grade of the 
asphalt binder shall be determined based on viscosity and blending charts developed 
in accordance with AASHTO M323.   
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203-6.2.2  Rock Products for Asphalt Concrete Mixtures. To the "GREENBOOK", ADD the 
following: 

Aggregates must be clean and free from deleterious substances.  The aggregates for 
a leveling course must comply with the gradation specifications for Type A HMA in 
Caltrans Standard Specification Section 39-2.02B. 

203-6.2.3  Rock Products for Type III Asphalt Concrete Mixtures. To the "GREENBOOK", ADD 
the following: 

Aggregate gradation must be determined before the addition of asphalt binder and 
must include supplemental fine aggregates. Test for aggregate gradation under 
AASHTO T 27. Do not wash the coarse aggregate. Wash the fine aggregate only. Use a 
mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for each 
coarse and fine aggregate portion.  Choose a TV within the TV limits shown in the 
tables titled "Aggregate Gradations." Gradations are based on nominal maximum 
aggregate size. 

203-6.2.5.1  General. To the "GREENBOOK", ADD the following: 

RAP shall be defined as asphalt concrete pavement that has been processed to a 
maximum of 1 inch (25 mm) in size and is free of contaminants. RAP may be 
substituted for part of the virgin aggregate in a quantity up to the lowest level allowed 
in the Caltrans Standard Specifications by dry weight of the combined aggregates. 

Unless otherwise specified, RAP may be substituted for part of the virgin aggregate at 
or above the level allowed in the Caltrans Standard Specifications; currently, 25 
percent by dry weight of the combined aggregates. 

203-6.2.5.2  RAP Stockpiles. To the "GREENBOOK", ADD the following:  

Fractionated RAP stockpiles shall be isolated from other materials. Fractionated RAP 
shall be stored in conical or longitudinal stockpiles. Fractionated RAP shall not be 
agglomerated or be allowed to congeal.     

203-6.2.5.3  Fractionation.  To the "GREENBOOK". DELETE in its entirety and SUBSTITUTE with the 
following:  

203-6.2.5.3  Fractionation. Fractionation is the processing of RAP into 2 or more sizes.  For RAP 
substitution of 15 percent or less, fractionation is not required.  For RAP substitution 
greater than 15 percent, RAP shall be fractionated into 2 sizes conforming to the 
requirements shown in Table 203-6.2.5.3.  The RAP stockpile fractionation gradation 
shall conform to the requirements shown in Table 203-6.2.5.3. 
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Table 203-6.2.5.3 

Size Test Method Requirement 
Coarse (% passing the 1-inch sieve) California Test 202a 100 

Fine (% passing the 3/8-inch sieve) California Test 202a 98-100 

a Maximum mechanical shaking time is 10 minutes. 

If RAP is from multiple sources, the RAP shall be thoroughly and completely blended 
before fractionating.  

The coarse fractionated stockpile, the fine fractionated stockpile, or a combination of 
the coarse and fine fractionated stockpile may be used. 

203-6.2.5.4  Testing.  To the "GREENBOOK", ADD the following:  

The mix design RAP stockpile shall be sampled and tested in accordance with 
California Test 384. The average shall be reported on the mix design submittal. When 
the mix design RAP stockpile is augmented, RAP used to augment the stockpile shall 
be sampled at a minimum frequency of 1 sample per 500 tons in accordance with 
California Test 384 before augmenting. Each sample shall be tested to determine the 
uncorrected binder content in accordance with AASHTO T 308. The same ignition oven 
shall determine the uncorrected asphalt binder content reported on the mix design 
submittal. 

The augmented RAP sample, when tested under AASHTO T 209, shall be within ± 0.06 
of the average maximum specific gravity reported on the mix design submittal. 

For startup of a project: 

1. Less than 5,000 tons of a QC test from another City approved submittal from 
the same plant within the last 90 days may be submitted for review. 

2. For greater than 5,000 tons the following QC test must be completed and 
submitted to the Engineer: 

Quality Characteristic Test Method 
Asphalt binder content AASHTO T 308, Method A 
HMA moisture content AASHTO T 329 
Combined Aggregate Gradation  California Test 384 
Combined Aggregate Sand equivalent California Test 217 or ASTM D2419 
Combined Aggregate Moisture 
content 

AASHTO T 255 

Air voids content AASHTO T 269 
Voids in mineral aggregate MS-2 Asphalt mixture volumetrics 
Dust proportion MS-2 Asphalt mixture volumetrics 
Hveem Stability MS-2 and OBC CT 367 
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Quality Characteristic Test Method 
Hamburg wheel track AASHTO T 324 (modified) 
Gyration Compaction AASHTO T 312 

During production, RAP QC testing shall be sampled twice daily and the 
following additional tests shall be performed with the minimum frequency:  

Quality 
Characteristic 

Test Method Minimum Frequency 

Asphalt binder 
content 

AASHTO T 308, Method A 1 per day with a 
minimum of 500 tons 

Aggregate Gradation – 
combined with RAP 

California Test 384 1 per day with a 
minimum of 100 tons 

Aggregate Sand 
equivalency 

California Test 217 or ASTM 
D2419 

1 per day with a 
minimum of 100 tons 

Aggregate Moisture 
content 

AASHTO T 255 1 per day with a 
minimum of 100 tons 

Hveem Stability MS-2 and OBC CT 367 1 per day with a 
minimum of 100 tons 

Hamburg wheel track AASHTO T 324 (modified) 1 per 5,000 tons or 1 per 
project, whichever is 
greater 

Nuclear gauge density California Test 375 1 per 50 tons 

203-6.2.5.5  Quality. To the "GREENBOOK", ADD the following:  

For RAP content higher than 15% in HMA, refer to Sections 39-2.01, “General”; 39-2.02, 
“Type A Hot Mix Asphalt,” and 39-2.03, “Rubberized Hot Mix Asphalt--Gap Graded,” of 
the Caltrans Standard Specifications in effect at the time of Bid for the quality 
assurance requirements.  Under this process, the contractor performs quality control 
testing, and the City performs acceptance testing and inspection. The acceptance 
decision is based on the City’s test results only.  

RAP shall conform to the requirements shown in Table 203-6.2.5.5: 

Table 203-6.2.5.5 

Quality Characteristic Test method Requirement 

Uncorrected Binder Content (% within 
the average value reported)a 

AASHTO T 308 ± 2.00 

Specific gravity (within the average value 
reported)b 

AASHTO T 209 ± 0.06 
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Quality Characteristic Test method Requirement 

Combined Aggregates Sand Equivalent 
(min) 

California Test 217 
or ASTM D2419 

50 

a Average uncorrected binder content of 3 ignition oven tests performed. 

b Average maximum specific gravity reported on the JMF. 

203-6.3.1  General. To the "GREENBOOK" and "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following:  

203-6.3.1  General.  

1. The Contractor shall submit in accordance with 3-8.4 a JMF that summarizes 
each asphalt concrete mix design for each class and grade of asphalt concrete 
required to construct the Work. Supporting information for the warm mix 
asphalt (WMA) technology and/or recycling agent, if included in a mixture, shall 
also be submitted e.g., C2 PG 58-16 (½ inch) (12.5 mm) and B3 PG 58-16 (¾ 
inch) (19 mm) asphalt concrete.  

2. Asphalt concrete for JMF and Mix Designs shall be Type III and shall not exceed 
the allowable RAP level.  

3. The JMF shall identify the source and the individual grading of each material 
used to produce the mix design (including the percentage and individual 
gradation of any manufactured or natural sands), the combined gradation,  
the optimum binder content   (OBC),  void content,   reclaimed asphalt 
pavement  (RAP) percentage, RAP gradation, RAP binder content, stability 
value, plant identification, mix number, WMA technology, and the source and 
performance grade of the paving asphalt. Upon request, the mix design test 
data represented by the JMF shall be immediately made available to the 
Engineer. 

4. When greater than 25 percent RAP is to be included in a mixture, a mix design 
shall be submitted on Caltrans Forms CEM-3511 and CEM-3512 or another 
format as approved by the Engineer. The submittal shall include supporting 
information showing the viscosity of the individual binders (both the virgin 
paving asphalt grade and that of the binder recovered from the RAP); and the 
amount of recycling agent, if any, and the blended final viscosity in accordance 
with AASHTO M323.   

5. For all mixtures, the asphalt binder content shall be defined as the total 
bituminous material present in the mix consisting of the blend of virgin paving 
asphalt, residual paving asphalt from RAP, and recycling agent. 

6. Refer to Caltrans Standard Specifications, 39-2.01A(3)(b), “Job Mix Formula” for 
additional requirements for modifications, renewal, authorization, and quality 
control plan.  
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7. A new mix design shall be prepared and a new JMF submitted if: 

a) the combined aggregate gradation is not within ± 3 percentage points 
of the gradation shown on the referenced mix design on any sieve, 

b) the source of any aggregate is changed, 

c) the performance grade of paving asphalt is changed, 

d) the average binder content in a new fractionated RAP stockpile varies 
by more than ± 2.00 percent from the average RAP binder content 
reported on the JMF,    

e) the average maximum specific gravity in a new fractionated RAP 
stockpile varies by more than ± 0.060 from the average maximum 
specific gravity value reported on the JMF. 

8. AASHTO T 324 (Modified) is AASHTO T 324 (Standard Method of Test for 
Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures) with the 
following parameters: 

a) Target air voids must equal 7.0 ± 1.0 percent. 

b) Specimen height must be 60 ± 1 mm. 

c) Number of test specimens must be 4 to run 2 tests. 

d) Do not average the 2 test results. 

e) Test specimen must be a 150 mm gyratory compacted specimen. 

f) Test temperature must be set at: 

1. 113 ± 2 degrees F for PG 58 for use of 25% RAP 

2. 122 ± 2 degrees F for PG 64 for use of 15% RAP 

3. Measurements for impression must be taken at 
every 100 passes along the total length of the 
sample. 

g) Inflection point is the number of wheel passes at the 
intersection of the creep slope and the stripping slope at 
maximum rut depth. 

h) Testing shut off must be set at 25,000 passes. 

i) Submersion time for samples must not exceed 4 hours. 

9. Take samples under California Test 125. 

ADD:  
203-6.3.3  Asphalt Binder Replacement. Asphalt binder replacement shall be defined as the 

asphalt binder from RAP expressed as a percent of the total asphalt binder in the 
mixture.    The asphalt binder replacement shall be calculated as a percentage of the 
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approved JMF target asphalt binder content. The maximum asphalt binder 
replacement for mixtures containing RAP shall be 25 percent of the optimum binder 
content (OBC) for surface courses and 40 percent for leveling and base courses.   

For Type A HMA with a binder replacement percent less than or equal to 25 percent 
of your specified OBC, you may request that the performance-graded asphalt binder 
grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

Once the City has approved a mix design, the asphalt binder content shall be within 
0.5% of the identified target binder contents for each mix design submitted.  

Each approved asphalt plant and location shall perform an annual verification process 
with the City. 

ADD:  
203-6.4.5  Miscellaneous Areas and Dikes. For miscellaneous areas and dikes: 

1. Choose the aggregate gradation from: 

a) 1/2-inch Type A HMA aggregate gradation. 

b) Dike mix aggregate gradation. 

2. Choose asphalt binder Grade PG 58-16 or 64-10. 

3. Minimum asphalt binder content must be: 

a) 5.70 percent for 1/2-inch Type A HMA aggregate gradation. 

b) 6.00 percent for dike mix aggregate gradation. 

If you request and the Engineer authorizes, you may reduce the minimum asphalt 
binder content.  Aggregate gradation for dike mix must be within the TV limits for the 
specified sieve size as shown below: 

Sieve size Target value limit Allowable tolerance 
1/2" 100 -- 
3/8" --- 95 - 100 

No. 4 73–77 TV ± 10 
No. 8 58–63 TV ± 10 

No. 30 29–34 TV ± 10 
No. 200  0 - 14 

For HMA used in miscellaneous areas and dikes, sections 203-6.3.1 do not apply. 

  

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
State Aid ID: HSIPSL-5004(213)

 
 

57 | Page



 

 

203-6.7  Production. To the "GREENBOOK", ADD the following: 

1. Before production, the HMA plant must have a current qualification under the 
City’s Material Plant Quality Program for each mix design. 

203-6.7.1  General. To the "GREENBOOK", ADD the following: 

During production, the hot- or cold-feed proportion controls for virgin aggregate and 
RAP may be adjusted.  For RAP substitution of 15 percent or less, RAP must be within 
± 5 of the RAP percentage shown in the approved JMF form without exceeding 15 
percent. For RAP substitution of greater than 15 percent, RAP must be within ± 5 of 
the RAP percentage shown in the approved JMF form without exceeding 25 percent.  

Do not start HMA production before verification and authorization of JMF.  The HMA 
plant must have a current qualification under the City’s Material Plant Quality 
Program. Weighing and metering devices used to produce HMA modified with 
additives must comply with the City's MPQP. If a loss-in-weight meter is used for dry 
HMA additive, the meter must have an automatic and integral material delivery control 
system for the refill cycle. 

Calibrate the loss-in-weight meter by: 

1. Including at least 1 complete system refill cycle during each calibration test run 

2. Operating the device in a normal run mode for 10 minutes immediately before 
starting the calibration process 

3. Isolating the scale system within the loss-in-weight feeder from surrounding 
vibration 

4. Checking the scale system within the loss-in-weight feeder for accuracy before 
and after the calibration process and daily during mix production 

5. Using a minimum 15 minute or minimum 250 lb. test run size for a dry 
ingredient delivery rate of less than 1 ton per hour 

6. Complying with the limits of City’s Conveyor Scale Testing  

Proportion aggregate by hot or cold-feed control. The aggregate temperature must 
not be more than 375 degrees F when mixed with the asphalt binder. Asphalt binder 
temperature must be from 275 to 375 degrees F when mixed with aggregate. Mix HMA 
ingredients into a homogeneous mixture of coated aggregates.  
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HMA must be produced at the temperatures shown in the following table: 

HMA compaction Temperature (°F) 

Density based Method Not to exceed 325 

If you stop production for longer than 30 days, a production start-up evaluation is 
required. 

SECTION 209 – PRESSURE PIPE 

209-1.1.1 General. To the “GREENBOOK”, ADD the following: 
 

1. PVC products, specifically type C900 and C905, as manufactured or distributed 
by J-M Manufacturing Company or JM Eagle shall not be used on the Contract 
for pressurized pipe. 

2. Refer to AWWA C900-16 for all references to AWWA C905. 

209-7.2  Requirements. To the "GREENBOOK", Table 209-7.2, DELETE in its entirety and 
SUBSTITUTE with the following:  

TABLE 209-7.2 

  
Function  Type  Materials/Method  

Pipe Contents 
Identification  

Pipe Color (Plastic 
Pipe or Polywrap1)  

Blue for Potable Water. 
Purple for Recycled Water.  
Green for Sewage.  

AND  
Stenciling  Stenciling marked on pipe in contrasting color to background color of pipe 

stating: "POTABLE WATER",  
"CAUTION RECYCLED WATER - DO NOT DRINK" or "CAUTION SEWER" as  
appropriate.  
5/8" (16 mm) high letters.  
Repeated at 1 foot (300 mm) intervals.  

OR  
Identification Tape  Polyethylene tape 6” (150 mm) wide and 4 mils (100 μm) minimum thickness 

with 2” (50 mm) high letters stating:  
"POTABLE WATER", "CAUTION RECYCLED WATER - DO NOT DRINK" or "CAUTION 
SEWER" as appropriate.  
For pipe > 12” (300 mm) diameter, use 12” (300 mm) wide tape.  
Color - Blue With white letters for potable water,  
Purple With white letters for recycled water,  
Green with white letters for sewage.  
Attached to top of pipe with adhesive tape.  

Pipe Warning and 
Locating  

Warning and 
Locating Tape  

Polyethylene tape 6” (150 mm) Wide and 4 mils (100 μm) minimum thickness 
with 2"(50 mm) high letters stating:  
"CAUTION:  WATERLINE BURIED BELOW",  "CAUTION RECLAIMED WATERLINE  
BURIED BELOW - DO NOT DRINK", or "CAUTION:  SEWER BURIED BELOW" as 
appropriate.  
For pipe > 12” (300 mm) diameter, use 12” (300 mm) wide tape.  
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Function  Type  Materials/Method  
Color - blue with black or white letters for potable water,  
Purple With black or white letters for recycled water,  
Green with black or white letters for sewage.  
Place in pipe trench 18" (450 mm) above pipe.  
Tape shall contain metallic strip that can be registered by magnetic field 
locating device.  

OR  
Locating 

Wire  
In lieu of installing metallic warning tape; non-metallic warning tape 18" (450 
mm) above pipe and 10-gauge copper wire attached to top of pipe and 
accessibly terminated may be used.  

1Polywrap shall not be used as pipe color identification for plastic pipe.  

SECTION 300 – EARTHWORK 

300-1.1 General  To the “WHITEBOOK”, ADD following: 

10.  Prior to any demolition and removal, Contractor shall sawcut existing 
improvements to neat, clean lines as shown on the Contract Documents and 
shall include, but not limited to, the following items as shown on the Plans or 
specified in these Special Provisions: 

a. Removal of existing asphaltic concrete pavement sections, including 
asphaltic concrete and aggregate base materials (excluding milling for 
asphalt concrete overlay), and berms.  Removal of asphalt paving shall 
include removal of base and subgrade material to the depth required 
for new pavement sections.  

b. Removal of PCC pavement, PCC curb, PCC curb and gutter, PCC 
sidewalks, PCC curb ramps, including aggregate base material 
conflicting with the proposed improvements 

c. Removal of trees, shrubs, stumps, trash, debris barricade, vegetation 
in the pavement cracks or curb lines, whether or not specifically 
indicated on the Plans or otherwise shown to be protected or 
relocated, not included in any other bid item. 

d. Deleterious materials resulting from Clearing and Grubbing 
operations shall be hauled away and legally disposed of at a site 
obtained by the Contractor. 

e. Removal and disposal of fences, drainage structures, walls, street 
lights, abandoned utilities, signs/posts, flumes, and any additional 
items not specifically mentioned which may be found within the work 
limits. 

f. Maintenance of project appearance. 

g. Clean-up of project upon completion of work. 

h. Clearing tree roots 6” below sidewalk (root pruning), where tree roots 
are the cause of damage to existing sidewalks or may damage new 
improvements 

i. Tree trimming. 
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j. Tree protection. 

k. Removal of existing Concrete K-Rail on-site and delivery to City of San 
Diego Chollas Operations Yard at 2781 Caminito Chollas San Diego, CA 
92105, contact Martin Martinez at (619) 782-4227. 

l. The demolition, removal, and disposal of all other items in conflict with 
the improvements not covered under any other bid item. 

11.  All materials to be removed and disposed of by the Contractor shall become 
the property of the Contractor.  The Contractor has sole discretion on the 
means of hauling away the removal items and is obligated to dispose of such 
materials in accordance with all applicable laws, regulations, and ordinances  

SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.2 Preparation of Subgrade To the “WHITEBOOK”, ADD following: 

7. Prior to installation of Bridge Rail footing on subgrade, contractor shall confirm 
subgrade is compacted in accordance with the Standard Specifications, 
verified by the Resident Engineer, and that subgrade excavation is acceptable 
to the Engineer. 

301-1.6 Preparatory Repair Work. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Prior to the placement of any asphalt concrete or application of slurry, you 
shall complete all necessary preparation and repair Work and shall obtain 
approval by the Resident Engineer. 

2. No preparatory asphalt Work shall be done when the atmospheric 
temperature is below 50° F (10° C) or during unsuitable weather. 

3. Preparatory Work shall include tree trimming, weed spray, weed abatement, 
crack sealing, asphalt repair, cold milling, hump removal, lump removal, 
subgrade preparation and subgrade or base repair, removal of raised 
pavement markers, removal of pavement markings, location of public and 
private utilities and appurtenances, all Concrete works, and all other necessary 
works as specified in the Special Provisions and Contract Documents or as 
directed by the Engineer. 

4. After the completion of the preparatory work, you shall install compacted 
asphalt concrete pavement according to the thickness specified in the Special 
Provisions and Contract Documents or a minimum of 2 inches (50.8 mm) for 
residential streets and a minimum of 3 inches (76.2 mm) for all other streets 
or as directed by the Engineer. 

5. You shall identify the location of all utilities vaults, valves, and other 
appurtenances not included in the project scope requiring relocation or 
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adjustment to grade by other agencies/companies by marking the face of the 
curb closest to the utility appurtenance as follows:  

1. Offset distance of the appurtenance from the curb face 

2. The limits of the appurtenance or corners of the vault/box  

6. The quantities shown in the Contract Documents are based on a street 
assessment survey and may vary. The Engineer will designate the limits to be 
removed and prepared and these designated areas shall be considered to take 
precedence over the areas shown in the Contract Documents.  

7. You shall repair areas of distressed asphalt concrete pavement by milling or 
removing damaged areas of pavement to a minimum depth of 2 inches (50.8 
mm) for residential streets and a minimum depth of 3 inches (76.2 mm) for all 
others except where specified otherwise in the Special Provisions and Contract 
Documents or as directed by the Engineer to expose firm and unyielding 
pavement as specified.  

8. If, in order to achieve the minimum specified depth, the base material or native 
subgrade is exposed, you shall notify the Engineer the material shall be 
compacted to 95% relative compaction.  

9. Compaction tests shall be made to ensure compliance with the specifications.  

10. The QCP shall establish location and timing of compaction testing and shall be 
subject to approval by the Engineer. You shall reimburse the City for the cost 
of retesting failing compaction tests conducted as part of the City of San Diego 
Quality Assurance testing. 

11. If additional base material is required, you shall use Class 2 aggregate base in 
accordance with 200-2.9.1, “Class 2 Aggregate Base (Scheduled, 5 Inch)" and 
“Class 2 Aggregate Base (Unscheduled, 5 Inch)” or as directed by the Engineer. 

12. Prior to placement of compacted asphalt concrete pavement, you shall 
prepare the subgrade as needed and install a minimum of 2 or 3 inches as 
specified in the contract documents and special provisions, of compacted 
asphalt concrete pavement over native material as directed by the Engineer. 

13. Areas of damaged asphalt requiring base repair work including excavation, 
placement of asphalt concrete, asphalt concrete base, and Class 2 aggregate 
base, have been identified in the Contract Documents as “DO”, Dig Out, also 
called Base Repairs. 

14. When applicable, the areas and quantities shown in the Contract Documents 
are given only for the Contractor’s aid in planning the Work and preparing Bids. 
You shall identify any new areas that require repair prior to paving in order to 
construct a smooth and stable pavement surface. Upon approval by the 
engineer, the repair locations shall be incorporated into scope of work and 
shall not be considered extra work. You shall mark the pavement area as “DO” 
or as directed by the Engineer.  
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15. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4, “Tack Coat”.  

16. When milling and/or grinding asphalt pavement for base repair and the 
contractor encounters level and unyielding PCC trench caps or appurtenance 
collars before reaching the minimum depth of 2 inches, then the You shall 
place enough asphalt concrete pavement to bring the surface to be level with 
the adjacent roadway. Asphalt Concrete Base shall be Type III-B3-PG 64-10 and 
Asphalt Concrete Pavement shall be Type III-C2-PG 64-10 as directed by the 
Engineer.  

17. You shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT”. Asphalt concrete 
shall be Type III-C2-PG 64-10 in compliance with 203-6.3.1, “General”.  

18. Recycled base material shall conform to Class 2 aggregate Base material in 
accordance with 200-2.4, “Class 2 Aggregate Base (Scheduled, 5 Inch)” and 
“Class 2 Aggregate Base (Unscheduled, 5 Inch)”.  

19. Following the asphalt placement, you shall roll the entire area of new asphalt 
in both directions at least twice. The finished patch shall be level and smooth 
in compliance with 302-5.6.2, “Density and Smoothness”. After placement and 
compaction of the asphalt patch, you shall seal all finished edges with a 4 inch 
(101.6 mm) wide continuous band of SS-1H.  

20. Materials removed, regardless of removal method, shall be disposed of at a 
legal site.  

21. The minimum dimensions for each individual repair shall be 4 feet by 4 feet 
(1.2 m by 1.2 m) and shall be subject to the following conditions:  

a. If the base material is exposed, to achieve the required minimum 
removal thickness, the base material shall be prepared conforming to 
301-1, “SUBGRADE PREPARATION”.  

b. Base repairs shall have a minimum depth of 10”.  

c. You shall repair the areas shown in the Contract Documents of 
distressed asphalt concrete to remove damaged areas of pavement in 
accordance with 404-1, to expose firm and unyielding pavement, base, 
or native soils, regardless of materials encountered. Unyielding pavement 
will have no visible cracks and unyielding base, or native soils will be 
properly compacted, as determined by the Engineer. If cracks are visible, 
then pavement is not unyielding and shall require additional depth be 
removed as directed by the Engineer. The Contractor shall prepare 
subgrade as needed and install a maximum of 5" compacted asphalt 
concrete pavement over the compacted base material to be level with the 
adjacent roadway surface.  

d. When additional base material is required, then you shall use Class 2 
aggregate base in accordance with 200-2.4, “Class 2 Aggregate Base 
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(Scheduled, 5 Inch)” and “Class 2 Aggregate Base (Unscheduled, 5 Inch)” 
or as directed by the Engineer. 

e. Recycled base material shall conform to Class 2 aggregate base material 
in accordance with 200-2.4, “Class 2 Aggregate Base (Scheduled, 5 Inch)” 
and “Class 2 Aggregate Base (Unscheduled, 5 Inch)”. 

f. You may use grinding as a method for removal of deteriorated pavement 
when the areas indicated for removal are large enough (a minimum of 
the machine drum width) and when approved by the Engineer.  

g. For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw. The areas shall be cleaned, and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt 
pavement. Please refer to the Contract Documents.  

h. Base repair areas where failed pavement is removed either by cold 
milling or by excavation shall be restored to existing pavement grade 
with “Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2 
Aggregate Base (Unscheduled, 5 Inch)” at 5 inches, and 5 inches of 
“Asphalt Concrete Base” shall be placed atop the layer of “Class 2 
Aggregate Base (Scheduled, 5 Inch)” and “Class 2 Aggregate Base 
(Unscheduled, 5 Inch)” unless otherwise directed by the Engineer. 
These areas have been identified in the Contract Documents as “DO”. 
The Crushed Miscellaneous Base shall be in accordance with 200-2.9, 
“Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2 Aggregate 
Base (Unscheduled, 5 Inch)” The “asphalt concrete base” shall be Type 
III-B3-PG 64-10 as specified in 203-6, “ASPHALT CONCRETE”. “General” 
Preliminary quantities are identified in the Contract Documents but 
may need to be increased and approved by the Engineer at the time 
of construction. Base Repairs shall not exceed 25% RAP in content.  

i. Base repair with asphalt concrete base areas where failed pavement 
is removed either by cold milling or by excavation shall be restored to 
existing pavement grade with Asphalt Concrete Base at 8 inch 
(203.2mm) and a minimum of 2 or 3 inches of asphalt concrete shall 
be placed atop the layer of Asphalt Concrete Base unless otherwise 
directed by the Engineer. The asphalt concrete base shall be Type III-
B3-PG 64-10 as specified in 203-6, “ASPHALT CONCRETE.” The asphalt 
concrete shall be Type III-C2-PG 64-10 as specified in 203-6, “General”. 
Base Repairs shall not exceed 25% RAP in content. Base Repairs with 
Asphalt Concrete Base shall not be performed except where directed 
by the Engineer. 

j. A Base repair identified prior to initiation of the preparatory work shall 
be considered scheduled.  

k. A base repair is considered unscheduled when it is not identified in the 
Contract Documents as “DO” prior to initiation of preparatory work or 
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when you are directed by the Engineer to perform an unscheduled 
base repair for the proper placement of an asphalt overlay.  

l. At the end of each day the Contractor shall submit to the Engineer an 
itemized list of the asphalt pavement and base repair work completed. 
The list shall include but not be limited to the location of the work, the 
exact square footage of the repair, cubic yards of excavation, tons of 
asphalt concrete base placed, and tons of Class 2 aggregate base 
material placed or as directed by the Engineer.  

301-1.7 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. The demolition, removal, and disposal of various types of existing hardscape 
in parkway areas, such as colored concrete, bricks, flagstone in the parkway or 
right-of-way, shall be included under the lump sum Bid items or for the 
Contract Unit Prices for which hardscape removal is required. When required, 
hardscape in parkways shall be replaced with Class A Top Soil or as directed 
by the Engineer.  

2. The payment for the preparatory works shall be included in the lump sum Bid 
Items and Contract Unit Prices for which preparation works are performed, 
unless it is specified as a separate Bid Item.  

3. The areas and quantities shown in the Contract Documents are given only for 
the Contractor’s aid in planning the Work and preparing Bids. The Engineer 
will designate the limits to be removed and prepared and these designated 
areas shall be considered to take precedence over the areas shown in the 
Contract Documents. The quantities shown in the Contract Documents are 
based on a street assessment survey and may vary. No payment shall be made 
for areas of over excavation as determined by the Engineer.  

4. Asphalt pavement subgrade repair, and base repair dig-outs, shall be paid at the 
Contract unit price for “Excavate and Export (Scheduled, 10 Inch)” and “Excavate 
and Export (Unscheduled, 10 Inch)”, “Asphalt Concrete Base (Scheduled, 5 Inch)” 
and “Asphalt Concrete Base (Unscheduled, 5 Inch)”, “Class 2 Aggregate Base 
(Scheduled, 5 Inch)” and “Class 2 Aggregate Base (Unscheduled, 5 Inch)”. No 
Payment shall be made for areas of over excavation as determined by the 
Engineer. 

5. When Cold Milling is used as a method for excavation for subgrade or base 
repair for pavement, Cold Milling shall be included in the Contract Unit Price 
for “Excavate and Export (Scheduled, 10 Inch)” or “Excavate and Export 
(Unscheduled, 10 Inch)”.  

6. The payment for Excavation shall be paid at the Contract Unit Price for 
“Excavate and Export (Scheduled, 10 Inch)” or “Excavate and Export 
(Unscheduled, 10 Inch)” for each bank cubic yard of material removed. Proof 
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of proper disposal and/or recycling at a legal site for quantities excavated shall 
be required in advance of payment as directed by the Engineer and shall be 
subject to approval by the Engineer for payment. No additional payment shall be 
made for milling, grinding, saw cutting, hauling, disposal of concrete, pavement 
fabric, rubberized material, steel reinforcement, or any other material.  

7. No additional payment shall be made for milling, grinding, saw cutting, 
stockpiling, hauling, disposal of concrete, pavement fabric, rubberized 
material, steel reinforcement, or any other material.  

301-2.4 Measurement and Payment. To the “GREENBOOK”, ADD the following:  

The contract unit price paid for Class 2 Aggregate Base shall include full 
compensation for furnishing all labor, materials, tools, equipment for the excavation 
and export of subgrade material under concrete structures, curb, or sidewalks and 
the placement of compacted Class 2 Aggregate Base at a thickness as directed by the 
Engineer in areas where compaction of the existing subbase is not sufficient. 

SECTION 302 – ROADWAY SURFACING 

302-5.2 Pavement Restoration Adjacent to Trench. To the "WHITEBOOK", DELETE in its 
entirety and SUBSTITUTE with the following: 

302-5.2 Pavement Restoration Adjacent to Trench Influence Zone. 

1. The Work for pavement restoration shall include the replacement of existing 
pavement outside of the trench influence zone in accordance with SECTION 
302 – ROADWAY SURFACING, and as shown on the Plans. 

2. Prior to the commencement of the Work, you shall meet with the Engineer and 
determine the limits of the pavement to be replaced.  

3. Existing pavement shall be removed in accordance with SECTION 404 – COLD 
MILLING, and as shown on the Plans. 

4. Areas of damaged pavement requiring base repair Work shall be restored in 
accordance with Section 301-1.6, “Preparatory Repair Work”, and as shown on 
the Plans. 

302-5.2.1 Measurement and Payment. To the "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The payment for asphalt concrete pavement restoration outside of the 
trench influence zone shall be made on a tonnage basis in accordance with 
Section 302-5.9, “Measurement and Payment”, and paid for under Bid Item 
“Asphalt Concrete Overlay (2 Inch)”, unless separate Bid items have been 
provided. The following shall be included in the payment for “Asphalt 
Concrete Overlay (2 Inch)": 

a) Saw-cutting existing edges. 

b) Applying tack coat. 
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c) Placement, curing, and protection of new pavement. 

2. The payment for removal of existing asphalt concrete pavement shall be made 
on square foot basis in accordance with Section 404-12, “Payment”, and paid 
for under Bid Item “Cold Milling (2 Inch)”.  

3. The payment for base repair Work shall be made in accordance with Section 
301-1.7, “Payment”.  

302-5.4  Tack Coat. To the "WHITEBOOK", ADD the following: 

3.  Prior to applying the tack coat, submit calculations for the minimum spray rate 
required to achieve the minimum residual rate. 

302-6.1 General. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. The thickness of the new concrete pavement shall be in accordance with 
Standard Drawing SDG-108, "Pavement Restoration for Concrete Surfaced 
Streets and Alleys - Major Excavation". 

SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 

303-5.10.1 Installation. To the “WHITEBOOK”, ADD the following: 

8. Where it is infeasible for a curb ramp run to intersect the street grade at the 
maximum allowable slope, a slope steeper than 8.33% may be used to limit 
the ramp run length to 15 ft. The 15-foot measurement excludes landings and 
shall measure the inside back edge of a sidewalk radius.   

303-5.10.2 Payment. To the “WHITEBOOK”, item 1 and item 2, DELETE in their entirety and 
SUBSTITUTE with the following:  

1. The payment for each curb ramp shall include:   

a. Ramp runs & transition areas (up to 15 ft),  

b. Landings,  

c. DWTs,  

d. Demolition and disposal,   

e. Forming,   

f. Relocating or raising items in conflict to grade,  

g. Protecting and preserving existing survey monuments and improvements,  

h. Restoring pavement.  

2. Additional concrete sidewalk and curb quantities beyond 15 feet (4.6 m), 
measured from the inside back edge of the sidewalk radius where it intersects 
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with the landing, shall be included in the Bid items for “Additional Sidewalk” 
and “Additional Curb”. 

SECTION 304 METAL FABRICATION AND CONSTRUCTION 

304-1.12.4 Payment. To the “GREENBOOK”, ADD the following: 

1. The contract Unit Price paid for “Bridge Railing (ST-75B)” shall include full 
compensation for furnishing all labor, materials, tools, equipment, and 
incidentals including, but not limited to all excavations, material export and 
import, shop drawings, verification of existing conditions, fabrication, 
concrete, epoxy coated rebar, steel, footings, curb and gutter in front of the 
Bridge Railing, and for doing all the work involved in furnishing and installing 
the Bridge Railing (ST-75B) complete in place as shown on the plans as 
specified in the Standard Specifications,  Caltrans Standard Specifications, 
these Special Provisions, and as directed by the Engineer.   Hollow Structural 
Sections (HSS) steel shall be galvanized dull grey (coated with copper sulfate 
solution) per Caltrans Standard Specification 75-10.2.  The Unit Price includes 
temporary measures for vehicle impacts including the installation of 
temporary water filled barrels prior to installation of crash cushions.  

 
2. The contract Unit Price paid for each “End Block” shall include full 

compensation for furnishing all labor, materials, tools, equipment, and 
incidentals including, but not limited to all excavations, material export and 
import, shop drawings, verification of existing conditions, fabrication, concrete 
and epoxy coated rebar, footings, curb and gutter in front of the Departure 
End Block, and for doing all the work involved in furnishing and installing the 
Departure End Block complete in place as shown on the plans as specified in 
the Standard Specifications, Caltrans Standard Specifications, these Special 
Provisions, and as directed by the Engineer.   The Unit Price includes 
temporary measurement for vehicle impacts including the installation of 
temporary water filled barrels prior to installation of crash cushions. 

 

3. The contract Unit Price paid for each “Crash Cushion” shall include full 
compensation for furnishing all labor, materials, tools, equipment, and 
incidentals including, but not limited to all excavations, material export and 
import, shop drawings, verification of existing conditions, fabrication, steel, 
concrete and epoxy coated rebar foundation, modified curb and gutter 
fronting the Crash Cushion and for doing all the work involved in furnishing 
and installing the Crash Cushion complete in place as shown on the plans as 
specified in the Standard Specifications,  Caltrans Standard Specifications, 
these Special Provisions, and as directed by the Engineer.  
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SECTION 306 – OPEN TRENCH CONDUIT CONSTRUCTION 

306-1  GENERAL.  To the “GREENBOOK”, ADD the following: 

1. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. 

a) SDG-105, “Pavement Restoration General Notes” 

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

306-3.3.4 Payment. To the "WHITEBOOK", ADD the following: 

12. The payment for pavement restoration including influence area shall be 
included in the Bid items for the associated abandonment Work. 

306-15  PAYMENT. To the "GREENBOOK", ADD the following: 

1. Payment for pavement restoration, including influence area, shall be included 
in the associated Bid items pertinent to the Work. 

306-15.1 General. To the "WHITEBOOK", item 1, subitem n, DELETE in its entirety and 
SUBSTITUTE with the following:  

n) Permanent resurfacing. See 306-1 GENERAL for permanent pavement 
restoration requirements.  

306-15.6 Hydrants. To the "WHITEBOOK", ADD the following: 

5. Payment for pavement restoration, including influence area, shall be included 
in the associated Bid items pertinent to the Work.  

6. See 306-1 GENERAL for permanent resurfacing requirements.  

306-15.7 Buried Structures. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

306-15.7 Buried Structures. To the "GREENBOOK", sentence (3), DELETE in its entirety and 
SUBSTITUTE with the following: 

The Contract Unit Price shall include excavation, backfill, disposal of all excess 
excavation, constructing inverts, furnishing and installing castings, restoration of the 
street surface (See 306-1 GENERAL for permanent resurfacing requirements) and 
improvements including but not limited to sidewalk panel, and all other Work, 
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excluding temporary resurfacing, necessary to construct the buried structure, 
complete in-place. 

306-15.8 Pipeline Appurtenances. To the "WHITEBOOK", ADD the following: 

10. Payment for pipeline appurtenances will be mate at the contract unit price for 
each appurtenance of the size including permanent resurfacing requirements. 
See 306-1 GENERAL for permanent resurfacing requirements. 

11. The Payment for furnishing and installation of new water meter box shall be 
included in the Bid item for “Meter Box”. 

12. Payment for excavating and relocating water services including all shutdowns, 
coordination, and all labor and materials to relocate the water service with 
new piping (size and material per plan), connection to existing pipe, and 
removal of conflicting piping   complete as shown on the plans as specified in 
the Standard Specifications, City of San Diego Whitebook, these Special 
Provisions, and as directed by the Engineer shall be included in the Bid Item 
for “Relocate Water Service”. 

306-16.6  Payment. To the “WHITEBOOK”, ADD the following: 

6. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid items pertinent to the 
Work. 

a) See 306-1 GENERAL for permanent resurfacing requirements. 

306-17.2  Payment. To the “WHITEBOOK”, ADD the following: 

12. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid items pertinent to the 
Work. 

13. See 306-1 GENERAL for permanent resurfacing requirements. 

SECTION 400 – PROTECTION AND RESTORATION 

400-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

6. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid Items pertinent to the Work. 

a) SDG-105, “Pavement Restoration General Notes”  
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b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

SECTION 401 – REMOVAL 

401-3.1  Concrete Pavement. To the "WHITEBOOK", ADD the following: 

4. See Section 400-1 GENERAL for permanent resurfacing requirements. 

401-3.2  Concrete Curb, Walk, Gutters, Cross Gutters, Curb Ramps, Driveway, and Alley 
Intersections. To the "WHITEBOOK", ADD the following:  

6. See Section 400-1 GENERAL for permanent resurfacing requirements. 

SECTION 402 – UTILITIES 

402-1.1 General. To the "GREENBOOK", paragraph 5, DELETE in its entirety and SUBSTITUTE 
with the following:  

The Contractor shall complete excavation, backfill, and placement of temporary 
resurfacing on the same Day. Backfill shall conform to 306-12 Temporary resurfacing 
shall conform to 306-13.1. Permanent resurfacing shall be placed within 10 Working 
Days unless otherwise specified in the Special Provisions or directed by the Engineer. 
See Section 400-1 GENERAL for permanent resurfacing requirements. 

To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTUTUTE with the 
following: 

1. You shall fill all potholes on the same day of potholing if no trenching is to be 
performed within 10 Working Days of the excavation. Fully restore all potholes 
and any damaged surrounding areas to their original condition unless 
otherwise specified by the Engineer. Permanent resurfacing shall conform to 
SDG-123, “36-Inch and Smaller Pothole and Exploratory Excavation”. 
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402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Appendix H - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

402-4 Relocation. To the “GREENBOOK”, ADD the following: 

Notify Utility prior to excavating within 10 feet of utility facilities. 

The construction schedule will need to account for utility relocation activities. You 
must coordinate with the utility companies for the relocations. Details regarding the 
utilities and type of work are described in detail in the table below for work shown on 
plan sheets 0101250-01-D through 0101250-10-D. 

Utility Contact Lead 
Time 

Work 
Window 

Stage of 
construction 
prior to 
utility work 

Type of work to 
be conducted by 
utilities 

SDG&E 

Electrical 

Project Planner - TBD 

 

SDG&E Contact 

Alex Velez 

avelez@sdge.com 

619-540-3962 

8-12 
weeks 

Adjusting 
a single lid 
requires 
about 1 to 
2 days of 
work 

Sidewalk 
installation 

Adjust pull box 
and lid to grade 

AT&T Jeffrey Espiritu 

je4541@att.com 

858.531.6386 

2 weeks 1-3 days; 
depending 
box needs 
to raised  

in phases 

If new curb is 
set ideally or 
if new 
elevation is 
staked  

Adjust pull box 
and lid to grade 

402-6  COOPERATION. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. Notify SDG&E at least 30 Working Days prior to excavating within 10 feet of 
SDG&E Underground High Voltage Transmission Power Lines (69 KV and 
higher).  

402-8  PAYMENT. To the “WHITEBOOK”, ADD the following: 

6. Payment for pavement restoration, including influence area, shall be included 
in the associated Bid items pertinent to the Work. 
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SECTION 404 – COLD MILLING 

404-1 GENERAL. To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with 
the following:  

1. Excessive asphalt concrete pavement adjacent to Type “G” and “H” curb and 
gutter lines and concrete cross gutters shall be milled in accordance with the 
City of San Diego Standard Drawing SDG-107, “Pavement Restoration for 
Asphalt Concrete Surfaced Streets - Major Excavation", or as shown on the Plans. 

SECTION 700 - MATERIALS 

700-1.3 (86-1.02B) Conduit. To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. When approved by the Engineer, conduit runs shown on the plans to be located 
behind curbs may be installed in the street, within 4 feet of and parallel to the 
curb, by narrow trenching. All pull boxes shall be located behind the curb or at 
locations shown on the plans. Narrow trenching shall be performed in accordance 
with the latest City Standards. Any changes in conduit location shall be approved 
in advance by the Engineer. All narrow trenching shall conform to the City of San 
Diego Standard Drawings SDG-117, “Pavement Restoration for Asphalt Concrete 
Surface Streets - Minor Excavation", SDG-118, “Pavement Restoration for Concrete 
Surface Streets and Alleys - Minor Excavation” and be inspected prior to backfill. 
Trenches behind sidewalks shall be compacted using compaction tools to ensure 
no sinking of trench will occur. Trenches wider than 6 inch (15.2 cm) shall conform 
to the City of San Diego Standard Drawings SDG-107, “Pavement Restoration for 
Asphalt Concrete Surfaced Streets - Major Excavation", SDG-108, "Pavement 
Restoration for Concrete Surfaced Streets and Alleys - Major Excavation", and 
SDG–119, “Trench Types G, H & I Backfill for Dry Utility”. A 3-inch (7.6 mm) bed of 
fine soil or sand shall be placed in the trench. 

SECTION 701 - CONSTRUCTION 

701-2 PAYMENT. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with 
the following:  

3. The payment for the trenching and pavement restoration, including influence 
areas, is included in the payment for the associated Work. 

To the “WHITEBOOK”, Item 5, ADD following: 

u) Payment for furnishing and installation of new pull box shall be included in the 
Bid item for “Pull Box”. 

v) Payment for furnishing and installing new traffic signs and posts, salvaging 
signs and placing them on new posts and the installation of all signage as 
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depicted in the Contract Documents shall be included in the Bid item for 
“Traffic Roadway Signage”. 

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

NOTICE OF EXEMPTION 
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NOTICE OF EXEMPTION 

TO: Recorder/County Clerk FROM: City of San Diego 
P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
San Diego, CA  92101-2400 San Diego, CA 92101 

Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA  95814 

Project Name: Torrey Pines Road, Prospect-Coast Walk Guardrail WBS No.:  B-19056.02.06 

Project Location-Specific:  The project is located along the north side of Torrey Pines Road, between Prospect 
Avenue and Coast Walk, within the La Jolla Community Planning Area (Council District 1). 

Project Location-City/County:  San Diego/San Diego 

Description of nature and purpose of the Project:  The project will replace approximately 591 linear feet (LF) 
of existing sidewalks, curbs, and gutters along the north side of Torrey Pines Road, between Prospect Street and 
Coast Walk, with new sidewalks, curbs, and gutters. It will also remove the existing, temporary K-rail barrier and 
install approximately 350 LF of permanent, California ST-75-type guardrail that will be anchored along the new 
sidewalk and curb. 

Name of Public Agency Approving Project:  City of San Diego 

Name of Person or Agency Carrying Out Project: City of San Diego 
Engineering and Capital Projects Department 
Contact: Eriberto J. Valdez Jr. 
Email/Phone No.: EJValdez@sandiego.gov / (619) 533-5191
525 B Street, Suite 750 (MS 908A), San Diego, CA 92101 

Exempt Status:  
(   ) Ministerial (Sec. 21080(b)(1); 15268); 
(   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
(   ) Emergency Project (Sec. 21080(b)(4); 15269 (b)(c)) 
(X) Categorical Exemption:  Section 15301 – Existing Facilities; Section 15302 – Replacement or

Reconstruction; 15303 – New Construction or Conversion of Small Structures
(   ) Statutory Exemptions: 

Reasons why project is exempt: The City of San Diego conducted an environmental review which determined 
that the project meets the categorical exemption criteria as set forth in CEQA State Guidelines, Section 15301 
(Existing Facilities), which allows for the repair, maintenance, and minor alteration of existing public facilities, 
such as sidewalk and curb and gutter; Section 15302 (Replacement or Reconstruction), which allows for the 
replacement or reconstruction of existing structures and facilities where the new structures will be located on 
the same site as the structure replaced and will have substantially the same purpose and capacity as the 
structure replaced, such as sidewalks, curb, and gutter and k-rails; Section 15303 (New Construction or 
Conversion of Small Structures), which allows for the construction and location of limited numbers of new, small 
structures, such as new guardrails.; and where the exceptions listed in Section 15300.2 would not apply. 
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Lead Agency Contact Person: Eriberto J. Valdez Jr. Telephone: (619) 533-5191 

If filed by applicant: 
1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 

Carrie Purcell, Deputy Director Date 

Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant 

2/19/25

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
State Aid ID: HSIPSL-5004(213)

 
 

78 | Page



 

 

APPENDIX B 

FIRE HYDRANT METER PROGRAM 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA 
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DEPARTMENT 
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SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 2OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 9OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX C 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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SAMPLE CITY INVOICE   
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No. 
Resident Engineer (RE):  Contractor's fax #:  Invoice Date: 
RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date  Amount 
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining

1 1.00 -$   $0.00 $0.00 0.00 $0.00 -$
2 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
3 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
4 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
7 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
8 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 -$   $0.00 $0.00 0.00% $0.00 -$
7 -$   $0.00 $0.00 0.00% $0.00 -$
8 -$   $0.00 $0.00 0.00% $0.00 -$
9 -$   $0.00 $0.00 0.00% $0.00 -$
10 -$   $0.00 $0.00 0.00% $0.00 -$
11 -$   $0.00 $0.00 0.00% $0.00 -$
12 -$   $0.00 $0.00 0.00% $0.00 -$
13 -$   $0.00 $0.00 0.00% $0.00 -$
14 -$   $0.00 $0.00 0.00% $0.00 -$
15 -$   $0.00 $0.00 0.00% $0.00 -$
16 -$   $0.00 $0.00 0.00% $0.00 -$
17 -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
CHANGE ORDER No.  -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
-$   $0.00 $0.00 $0.00 -$

-$ $0.00 $0.00 Total Billed $0.00 Total Amount Remaining
            SUMMARY -$  
A. Original Contract Amount $0.00            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 $0.00 Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00 Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00

1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

Trigger Asset

Total Auhtorized Amount (Original)
 Total Authorized Amount (including approved Change Order)

		Construction	Engineer												Date

		Resident	Engineer Date

I	certify	that	the	materials	have	been	received	by	me,	or	services	
have	been	rendered,	in	the	quality	and	quantity	specified	per	the		
approved	contracted	amounts,	and	is			approved	for	payment

SAMPLE 
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LOCATION MAP 
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PAVEMENT CORING 

 

  

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
State Aid ID: HSIPSL-5004(213)

 
 

99 | Page



CITY OF SAN DIEGO 
MEMORANDUM

DATE: September 4, 2025 

TO: Rhea Vida, Assistant Engineer-Civil, Engineering & Capital Projects  

FROM: Randy Encinas, Associate Engineer–Civil, Construction Engineering Support 

SUBJECT: Request for Pavement Coring, Torrey Pines Road Guardrail (B-19056) 

Per your email requesting coring of the existing street pavement to determine the type and 
thickness of the pavement for the subject project dated August 8, 2025.  Our results are as 
follow: 

Core 
# LOCATION AC PCC 

PAVEMENT 
FABRIC 
DEPTH 

Base 
Depth/Type SE R-Value

1 Torrey Pines Rd 25' SW of 
Coast Walk 3 ¾” 7 ½” N 6" Class II 4 Less than 

5 

2 Torrey Pines Rd Approx 110' 
NE of Prospect Pl 4" 8 ½” N 

3’ Class II 
Did not reach 

native soil 

Should you have any further questions or need additional assistance, please feel free to contact 
me at (858) 627-3289. 

Randy Encinas 

Cc: File 
      Rimon Zaky 
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SAMPLE OF PUBLIC NOTICE 

 

  

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
State Aid ID: HSIPSL-5004(213)

 
 

101 | Page



Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.  

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

PROJECT TITLE PROJECT TITLE 
Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

FOR SAMPLE REFERENCE ONLY
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APPENDIX H 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are strategically 
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for 
transmission to the Department Control Computer. If you come across any of these devices on street lights 
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban, 
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with 
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact 
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any 
costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The 
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering 
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257. 

Network Device 

Rev. 9.11.2023
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SAMPLE CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM 
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Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

CITY OF SAN DIEGO 

CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM 

Date: 

INTERIM EVALUATION:  at      % of a     Working Day  Calendar Day 

FINAL EVALUATION: Submitted at completion of a  Working Day  Calendar Day 

TITLE OF CONTRACT: Title of Contract 

   CONTRACT AMOUNT (ORIGINAL/FINAL)  / 

   FIRM NAME: Contractor Firm Name 

   FIRM ADDRESS:    

   CONTRACTOR REPRESENTATIVE’S NAME:   

   CONTRACTOR SUPERINTENDENT’S NAME:  

   CONTRACTOR FOREMAN’S NAME:   

   WBS #:         BID #:  

   TYPE OF WORK (CHECK ALL THAT APPLY): 

    TREATMENT PLANT  PUMP STATION   SEWER MAIN  STORM DRAIN 

 WATER MAIN      FLOOD CONTROL  ENVTL. MITIGATION  BRIDGE 

 STREETS/HIGHWAYS  TRAFFIC SIGNAL  STREET LIGHTS  PARK 

 BUILDING [specify]  PIPING SYSTEM  OTHER (SPECIFY) 

CPE are one of the tools the City uses to determine if a contractor has the quality, fitness, and capacity to perform proposed work 

satisfactorily and is, therefore, a responsible contractor. See San Diego Municipal Code sections 22.3003 and 22.3004. This 

evaluation represents the observations and conclusions of the City of San Diego, prepared by City staff in the course of their official 

duties. The Contractor may agree with or dispute the contents and conclusions of this evaluation. Anyone not affiliated with the 

City of San Diego should conduct his/her investigation to confirm or dispel the conclusions expressed herein.  

Notes: 

- The Contractor will be allowed (60) calendar days after notice of the final performance evaluation pursuant to SDMC

22.0806 to protest this evaluation in writing; otherwise, the City will deem the evaluation accepted by the Contractor.

- Refer to the end of the form for definitions used in this evaluation.

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 2 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

1. Contract Administration

The Contractor’s overall rating for Section 1 is (check one): 
 Outstanding  Above Satisfactory   Satisfactory  Needs Improvement  Unsatisfactory 

2. Compliance with Contract Documents

The Contractor’s overall rating for Section 2 is (check one): 
 Outstanding  Above Satisfactory   Satisfactory  Needs Improvement  Unsatisfactory 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 3 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

3. Construction Workmanship

The Contractor’s overall rating for Section 3 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory  Needs Improvement  Unsatisfactory 

4. Safety

The Contractor’s overall rating for Section 4 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory  Needs Improvement  Unsatisfactory 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 4 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

5. Storm Water / BMP Compliance

The Contractor’s overall rating for Section 5 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory  Needs Improvement  Unsatisfactory 

6. Cooperation, Professionalism, Communication & Public Outreach

The Contractor’s overall rating for Section 6 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory  Needs Improvement  Unsatisfactory 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 5 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

7. Subcontracting Performance and Management

The Contractor’s overall rating for Section 7 is (check one): 
 Outstanding  Above Satisfactory  Satisfactory   Needs Improvement  Unsatisfactory 

OVERALL EVALUATION 

THE OVERALL EVALUATION IS DERIVED FROM THE HOLISTIC REVIEW OF THE SEVEN FACTORS 

ABOVE. 

The Contractor’s overall rating (check one): 
 Outstanding  Above Satisfactory  Satisfactory   Needs Improvement  Unsatisfactory 

OVERALL SUMMARY: 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 6 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

RESIDENT ENGINEER SUPERVISOR 

By: 

(signature / date) (signature / date) 

(print name) (print name) 

Section Head’s Initial Asst. Deputy Director’s Initials 

ADD:  

      Date: 

cc: 
• Contractor

• Program Coordinator, Engineering & Capital Projects/Contracting Group, Pre-qualification Program

• Director, Purchasing & Contracting

• Deputy Director, Purchasing & Contracting

• eFile CityHub/SDShare

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of:  Contractor Firm Name Page 7 of 9 

Contractor’s Performance Evaluation Form 

Revised 01/01/2025 

Definitions: 

1. Performance Areas - These include the Contractor’s record of conforming to the requirements and standards of Contract

Administration, Compliance with Contract Documents, Construction Workmanship, Safety, Stormwater Best Management Practices,

Cooperation, Professionalism, Communication and Public Outreach, and Subcontracting Performance and Management. 

Here are definitions for the specified terms within the context of contractor performance areas: 

• Contract Administration: Managing all aspects of a construction contract to ensure compliance with its terms and

conditions. This includes handling project documentation, managing changes or modifications, e.g., requests for changes,

processing payments, monitoring timelines, requests for information, submittals, resolving disputes, and ensuring all

parties fulfill their contractual obligations.

• Compliance with Contract Documents: Adherence to the plans, specifications, and other legally binding documents that

outline the scope of work, quality standards, and technical requirements. This involves ensuring all construction activities 

align with approved designs, materials, and regulations specified in the contract.

• Construction Workmanship: The quality and standard of the physical work performed on the project. It reflects the

Contractor’s ability to deliver durable, precise, and code-compliant construction through skilled labor and proper

techniques specified in the contract.

• Safety: Implementing and maintaining measures to protect workers, site visitors, and the public from hazards. This

includes compliance with Occupational Safety and Health Administration standards, site-specific safety plans, and

accident prevention strategies throughout the project lifecycle.

• Stormwater Best Management Practices (BMPs): Techniques and measures used to control and reduce the impact of

stormwater runoff during and after construction. This includes erosion control, sediment barriers, proper waste

management, and other strategies to minimize pollution and protect water quality in compliance with environmental

regulations.

• Cooperation: The Contractor’s ability to work collaboratively and effectively with the City, subcontractors, government

agencies, and other stakeholders. This involves being responsive and adaptable and maintaining a solution-oriented

approach to project challenges.

• Professionalism: Demonstrating ethical conduct, integrity, and respect in all aspects of the Contractor’s work. It includes

maintaining a positive work environment, adhering to industry standards, and fostering trust through reliable and

responsible business practices.

• Communication and Public Outreach: Providing clear, timely, and accurate information to stakeholders and the public as

specified in the Contract Documents. This involves regular project updates, responding to concerns, and maintaining

transparency to build positive community relations and ensure all parties remain informed.

• Subcontracting Performance and Management: The contractor’s ability to select, oversee, and coordinate Subcontractors

to ensure their work meets quality standards, deadlines, and compliance requirements. Effective management includes

monitoring performance, enforcing contractual terms, and resolving issues to maintain project continuity.

The above criteria are not equally weighted. For example, though the Contractor may receive an outstanding rating for 

Contract Administration, Cooperation, Professionalism and/or Communication, the frequent lapses in safety on the job site 

or disregard for stormwater compliance resulting in serious injury or damages on site justify the Contractor receiving an 

overall unsatisfactory rating. Therefore, in the context of the Contractor performance ratings, the definitions can be adjusted 

to focus more on the quality of the Work, timeliness, and adherence to safety standards than other areas. 

2. Performance Rating - See below for a breakdown of the Contractor’s performance rating definitions. These definitions

provide a set of expectations across multiple areas of the Contractor’s performance, ensuring the Contractor is evaluated

holistically on various critical aspects of contract execution.

a) Outstanding:

• Contract Administration: Consistently submits all required documentation on time and maintains proper

documentation. Fully adheres to the contract’s terms and proactively resolves any issues.

• Compliance with Contract Documents: Demonstrates full understanding of and strict adherence to Contract

Documents. Any changes or deviations are well-communicated and documented.

• Construction Workmanship: The quality of the Work consistently exceeds expectations, with few to no defects,

attention to detail, and thorough craftsmanship.

SAMPLE
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• Safety: Safety is a top priority, with zero safety incidents, proactive safety training, and implementing additional

safety measures beyond required.

• Storm Water Best Management Practices: Consistently implements and exceeds all environmental guidelines

for stormwater management and addresses issues before they arise.

• Cooperation: Fully cooperative with all stakeholders, including the client, Subcontractors, and suppliers, with a

strong emphasis on team collaboration and problem-solving.

• Professionalism: Maintains the highest standards of conduct, integrity, and respect in all dealings with

stakeholders and regulatory agencies.

• Communication and Public Outreach: Regularly updates stakeholders, responds promptly to concerns, and

engages with the public in a respectful and transparent manner. Issues are resolved proactively.

• Subcontracting Performance and Management: Subcontractors are managed effectively, adhering to contract

terms and producing high-quality work. Coordination between Subcontractors is seamless.

b) Above Satisfactory:

• Contract Administration: Completes necessary documentation with minimal errors and on time. Any issues or

changes are addressed promptly.

• Compliance with Contract Documents: Follows Contract Documents well, with only minor discrepancies or

deviations that are communicated and resolved.

• Construction Workmanship: Work quality is generally excellent, with a few minor issues or areas for

improvement that are promptly corrected.

• Safety: Strong safety record, with minor issues addressed quickly. Safety practices generally meet or exceed

expectations.

• Stormwater Best Management Practices: Stormwater management practices are followed effectively, with few

issues. Implements best practices and corrects problems when they arise.

• Cooperation: Works well with all parties, addressing issues with minimal conflict. Collaboration is generally

smooth. 

• Professionalism: Maintains a professional demeanor, resolving conflicts appropriately, and adhering to industry

standards. 

• Communication and Public Outreach: Communication is proactive and responsive, with timely updates to 

stakeholders and the public. Public outreach is effective but could be more frequent.

• Subcontracting Performance and Management: Subcontractors are effectively managed, but minor

coordination issues may arise. Work is generally on time and meets the standards.

c) Satisfactory:

• Contract Administration: Documentation is completed as required, with occasional delays or missing

information. Issues are resolved, but reminders may be required.

• Compliance with Contract Documents: Generally, complies with contract documents, with occasional deviations 

addressed upon discovery but may result in delays or minor issues.

• Construction Workmanship: Meets the minimum expected quality, with some defects or areas that could be

improved. Issues are typically addressed once raised.

• Safety: Safety protocols are followed, though there may be occasional minor incidents or near-misses. The

overall safety record is acceptable but not exemplary.

• Stormwater Best Management Practices: Meets basic requirements for stormwater management but may not

always go above and beyond to exceed environmental standards.

• Cooperation: Cooperation with others is generally acceptable but may not be proactive. Occasionally requires

intervention to resolve conflicts or issues.

SAMPLE
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• Professionalism: Conducts business professionally, though there may be occasional lapses in communication

or judgment.

• Communication and Public Outreach: Provides regular updates but may not always engage proactively with

stakeholders or the public. Responses are typically timely but occasionally delayed.

• Subcontracting Performance and Management: Subcontractors are managed adequately, though there may be

some delays or quality issues. Coordination could be improved.

d) Needs Improvement:

• Contract Administration: Frequently submits documentation late or incomplete. Requires frequent reminders

to stay on track with contract requirements.

• Compliance with Contract Documents: Regularly deviates from contract documents or fails to follow

specifications. Changes or deviations are not always communicated effectively.

• Construction Workmanship: Work quality does not consistently meet the minimum standards. There are

frequent defects or the need for rework.

• Safety: Safety violations occur, or safety protocols are inconsistently followed. There are notable safety incidents

or risks that need to be addressed.

• Stormwater Best Management Practices: Fails to comply consistently with stormwater management practices,

leading to potential environmental concerns or violations.

• Cooperation: Struggles to cooperate with others, leading to frequent conflicts, delays, or miscommunications.

• Professionalism: Displays unprofessional behavior, including poor communication, lack of respect for other

stakeholders, or failure to resolve conflicts properly.

• Communication and Public Outreach: Communication is often reactive rather than proactive, failing to inform

stakeholders or the public promptly or transparently.

• Subcontracting Performance and Management: Subcontractors are not properly managed, leading to frequent

delays, quality issues, or resource mismanagement.

e) Unsatisfactory:

• Contract Administration: Consistently fails to submit required documentation, and there are significant

discrepancies or ongoing issues with contract compliance.

• Compliance with Contract Documents: Major deviations from contract documents are frequent and

unaddressed. The Contractor fails to follow essential specifications or standards.

• Construction Workmanship: The quality of the Work is consistently poor, with widespread defects and the need

for significant rework. It is below industry standards.

• Safety: Serious safety violations or significant incidents affecting worker safety or project progress. Safety

regulations are often ignored or not implemented.

• Stormwater Best Management Practices: Failure to implement or adhere to environmental best practices leads

to violations or significant environmental impacts.

• Cooperation: Exhibits a lack of cooperation, leading to frequent conflicts with stakeholders, delays, and

disruptions in project progress.

• Professionalism: Consistently unprofessional behavior, lack of integrity, failure to meet basic expectations for

respect and conduct.

• Communication and Public Outreach: Poor or nonexistent communication, leaving stakeholders or the public 

uninformed. Issues are ignored or not addressed on time.

• Subcontracting Performance and Management: Subcontractors are poorly managed, leading to significant

delays, quality issues, or violations of contract terms. Coordination and oversight are lacking.

SAMPLE
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ATTACHMENT F 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which 
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These 
amendments apply to any person, business, or government agency who owns or operates within 
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition 
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle 
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it 
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list 
of vehicles covered by these Off-Road Regulations.  

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or 
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not 
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the 
following requirements:  

(1)  For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must 
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR 
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if 
applicable, prior to entering into a new or renewed contract with that fleet and provide copies 
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice 
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does 
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors. 
City shall not enter into a contract with Contractor until all current Certificates of Reported 
Compliance for the fleet to be used on this Project are provided by Contractor.  

(2) The Certificates of Reported Compliance received by Contractor for this Project must be 
retained by Contractor for three years after the Project's completion. Upon request by CARB, 
these records must be provided to CARB within five business days of the request. Additionally, 
upon request by City, these records must be produced to City within five business days of the 
request.  

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13 
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the 
regulation that are operating on the “emergency operations” project are actually being 
operated on the project for “emergency operations” only. These records, as described in more 
detail below in section (B) must be retained by Contractor for three years after completion of 
the Project and upon request from either CARB or the City, Contractor shall provide those 
records to the requesting party within five business days. All other emergency contracts that 
do not meet the definition of “emergency operations” must comply with the requirements 
above and 13 CCR section 2449(i)(1) – (3). 
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A.  “Emergency Operations” is defined as: 

1.   Any activity for a project conducted during emergency, life threatening 
situations, where a sudden, unexpected occurrence that poses a clear and 
imminent danger, requiring immediate action to prevent or mitigate the loss 
or impairment of life, health, property, or an essential public service; or in 
conjunction with any officially declared disaster or state of emergency, as 
declared by an authorized health officer, agricultural commissioner, fire 
protection officer, or other authorized health officer;  

2.   Any activity for a project conducted by essential service utilities to provide 
electricity, natural gas, telephone, water, or sewer during periods of service 
outages and emergency; or  

3.  Operations including repairing or preventing damage to roads, buildings, 
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other 
infrequent act of nature, or terrorism. Routine maintenance or construction to 
prevent public health risks does not constitute emergency operations under 
the Off-Road Regulations.  

B.   The records retained by Contractor for “emergency operations” projects must include: 

1.  A description of the emergency;  

2.  The address or a description of the specific location of the emergency;  

3. The dates on which the emergency operations were performed; and  

4.  An attestation by the fleet that the vehicles are operated on the Project for 
“emergency operations” only. 

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR 
section 2449(j). 

(1) Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of 
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n), 
from all fleets that have an ongoing contract with Contractor as of March 1 of that year. 
Contractors shall not write contracts to evade this requirement. 

(2) Contractor shall only allow fleets with valid Certificates of Reported Compliance on the 
Contractor's job sites. 

(3) If Contractor discovers that any fleet intending to operate vehicles subject to this regulation 
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR 
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation 
on Contractor's job site, then Contractor must report the that to CARB at  
https://calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov, 
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle, 
as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the 
information required to be disclosed to CARB when reporting non-compliance.  
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(4) Upon request by CARB, Contractor must immediately disclose to CARB the name and contact 
information of each responsible party for all vehicles subject to this regulation operating at 
the job site or for Contractor. 

(5) Contractor shall prominently display signage for any project where vehicles subject to this Off-
Road Regulation will operate for 8 calendar days or more. The signage must be posted by the 
eighth calendar day from which the first vehicle operates. The signage will be in lettering larger 
than size 14-point type and displayed in a conspicuous place where notices to employees are 
customarily posted at the job site or where there is employee foot traffic. If one of the above 
locations is also viewable by the public, it should be posted at that location. An exemption to 
this posting requirement is permitted if the operational time of a project is 7 calendar days or 
less. The signage must include the following language, verbatim: 

(A) Who does the In-Use Off-Road Regulation Apply to? 

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation) applies to 
all self-propelled off-road diesel vehicles 25 horsepower or greater and most two-
engine vehicles (except on-road two-engine sweepers) owned or operated in 
California. This includes vehicles that are rented or leased (rental or leased fleets)." 

(B) "In-Use Off-Road Regulation Requirements 

Idling Limit: Vehicles cannot idle longer than five minutes. There are exceptions for 
vehicles that need to idle to perform work. 

Labeling: Vehicles must be labeled with a CARB assigned equipment identification 
number (EIN). The EIN shall be white on a red background, unless the vehicle is part 
of a captive attainment area fleet, in which case the EIN shall be white on a green 
background. 

The EIN shall be located in clear view on both sides of the outside of the vehicle." 
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ATTACHMENT G 

CONTRACT AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and Palm Engineering Construction Co., Inc., herein called "Contractor" for 
construction of TORREY PINES PROSPECT-COAST WALK GUARDRAIL; Bid No. K-26-2448-DBB-3; in 
the total amount of One Million Three Hundred Thirteen Thousand Two Hundred Twenty Six Dollars 
and Zero Cents ($1,313,226.00), which is comprised of the Base Bid.  

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein:

(a) The attached Faithful Performance and Payment Bonds.

(b) The attached Proposal included in the Bid documents by the Contractor.

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary
Special Provisions (SSP).

(d) That certain documents entitled TORREY PINES PROSPECT-COAST WALK
GUARDRAIL, on file in the Purchasing & Contracting Department as Document No.
B-19056 as well as all matters referenced therein.

2. The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner TORREY PINE PROSPECT-COAST WALK GUARDRAIL, Bid Number K-26-2448-DBB-3,

San Diego, California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

5. This contract is effective as of the date that the Mayor or designee signs the agreement and is
approved by the City Attorney in accordance with San Diego Charter Section 40.
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CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the 
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid 
are true and correct. 
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BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
State Aid ID: HSIPSL-5004(213)

 
 

129 | Page



 

 

CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”.  
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
State Aid ID: HSIPSL-5004(213)

 
 

134 | Page



 

 

CONTRACTOR CERTIFICATION 

  

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE  

I hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as well 
as Attachment F, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance 
(CARB), and that Contractor shall comply with these requirements. 

I further certify that each of the Contractor’s listed subcontractors is familiar with these requirements and 
shall also comply.  

 

 

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
State Aid ID: HSIPSL-5004(213)

 
 

135 | Page



 

 

CONTRACTOR CERTIFICATION 

  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 TORREY PINES PROSPECT-COAST WALK GUARDRAIL  
(Project Title) 

as particularly described in said contract and identified as Bid No. K-26-2448-DBB-3; SAP No. (WBS) B-19056; and 
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and 
surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said 
contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State
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COMPANY LETTERHEAD 

CERTIFICATE OF COMPLIANCE 
  

Materials and Workmanship Compliance 

For Contract or Task  

I certify that the material listed below complies with the materials and workmanship requirements of 
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the 
contract listed above. 

I also certify that I am an official representative for  , the 
manufacturer of the material listed above.  Furthermore, I certify that where California test methods, 
physical or chemical test requirements are part of the specifications, that the manufacturer has 
performed the necessary quality control to substantiate this certification. 

Material Description: 

Manufacturer:   

Model:  

Serial Number (if applicable)  

Quantity to be supplied:  

Remarks:  

Signed by:   

Printed Name:  

Title:   

Company:   

Date:  

Torrey Pines Prospect-Coast Walk Guardrail 
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City of San Diego 

Engineering & Capital Projects Department, CMFE Division 

NOTICE OF MATERIALS TO BE USED 

To:  Date:   , 20  
Resident Engineer 

You are hereby notified that the materials required for use under Contract No.   
for construction of   
 , 

in the City of San Diego, will be obtained from sources herein designated. 

 

CONTRACT ITEM NO. 

(Bid Item) 

 

KIND OF MATERIAL 

(Category) 

 

NAME AND ADDRESS WHERE 
MATERIAL CAN BE INSPECTED 

(At Source) 

   

   

   

   

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to 
delivery, in accordance with Section 4 – CONTROL OF MATERIALS of the WHITEBOOK, where it is 
practicable, and in accordance with your policy.  It is understood that source inspection does not 
relieve the Contractor of full responsibility for incorporating in the work, materials that comply in all 
respects with the contract plans and specifications, nor does it preclude subsequent rejection of 
materials found to be undesirable or unsuitable. 

Distribution: 

Supplier 

    
 Signature of Supplier  Address 
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ELECTRONICALLY SUBMITTED FORMS 
 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR 
BID NON-RESPONSIVE.   

 

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR 

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, 
SUPPLIERS AND MANUFACTURERS  

Torrey Pines Prospect-Coast Walk Guardrail 
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BID BOND

See Instructions to Bidders, Bidder Guarantee of Good Faith

(Bid Security)

KNOW ALL MEN BY THESE PRESENTS,

That Palm Engineering Construction Company, Inc. as Principal,

and Nationwide Mutual Insurance Company as Surety, are held

and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum

of 10% OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,

firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under

the bidding schedule(s) of the OWNER's Contract Documents entitled

Torrey Pines Prospect-Coast Walk Guardrail

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and in

the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form of

agreement bound with said Contract Documents, furnishes the required certificates of insurance, and

furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and

void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by

said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit,

including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this 13th day of March ,2026

Palm Engineering Construction Company, Inc. Nationwide Mutual Insurance Company

(Principal)

By:

(Signature)

(SEAL)

Rasoul Shahbazi, President

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)

Torrey Pines Prospect-Coast Walk Guardrail
K-26-2448-DBB-3

State Aid ID: HSIPSL-5004(213)

(Surety)

(SEAL)

(Signature)

Lawrence F. McMahon, Attorney-in-Fact

SEAL

OLUMBUSSURETY USE
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CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide 
to the City a list of all instances within the past 10 years where a complaint was filed or pending against the Bidder 
in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, 
vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action 
taken.   

CHECK ONE BOX ONLY. 

 The undersigned certifies that within the past 10 years the Bidder has NOT been the subject of 
a complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. 

 The undersigned certifies that within the past 10 years the Bidder has been the subject of a 
complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers.  A description of the 
status or resolution of that complaint, including any remedial action taken and the applicable 
dates is as follows: 

DATE OF 

CLAIM 
LOCATION DESCRIPTION OF CLAIM LITIGATION 

(Y/N) 
STATUS RESOLUTION/REMEDIAL 

ACTION TAKEN 
      

      

      

      

      

      

Contractor Name:  

Certified By   Title    
 Name 

 
  Date    

 Signature 

USE ADDITIONAL FORMS AS NECESSARY

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
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PresidentRasoul Shahbazi

Palm Engineering Construction Company, Inc.

N/A

X

03/17/2026



 

 

Mandatory Disclosure of Business Interests Form 
 

BIDDER/PROPOSER INFORMATION 

Legal Name DBA 

  
Street Address City State Zip 

  
Contact Person, Title Phone  Fax 
   

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed 
transaction (SDMC § 21.0103).  

* The precise nature of the interest includes: 
• the percentage ownership interest in a party to the transaction, 
• the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the 
• transaction, the value of any financial interest in the transaction, 
• any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any 
• philanthropic, scientific, artistic, or property interest in the transaction. 

** Directly or indirectly involved means pursuing the transaction by: 
• communicating or negotiating with City officers or employees, 
• submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City, 
• or directing or supervising the actions of persons engaged in the above activity. 

Name Title/Position 

  

City and State of Residence Employer (if different than Bidder/Proposer) 
  

Interest in the transaction 
 

 
Name Title/Position 

  

City and State of Residence Employer (if different than Bidder/Proposer) 
  

Interest in the transaction 
 

* Use Additional Pages if Necessary * 

Under penalty of perjury under the laws of the State of California, I certify that I am responsible for the completeness and accuracy 
of the responses contained herein, and that all information provided is true, full and complete to the best of my knowledge and 
belief. I agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, I learn that any 
portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to timely provide the 
Mayor or Designee with written notice is grounds for Contract termination. 

 

Print Name, Title Signature Date 

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an 
informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business 
Interests Form is submitted.  

Torrey Pines Prospect-Coast Walk Guardrail 
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Palm Engineering Construction Company, Inc. Palm Engineering

7330 Opportunity Rd ste A San Diego

Rasoul Shahbazi (619) 291-1495 None

CA 92111

Rasoul Shahbazi

Chula Vista, CA 91914

President

Palm Engineering Construction Company, Inc.

03/17/2026Rasoul Shahbazi, President

100%



 

 

DEBARMENT AND SUSPENSION CERTIFICATION 
PRIME CONTRACTOR 

FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE 
 

EFFECT OF DEBARMENT OR SUSPENSION  
To promote integrity in the City’s contracting processes and to protect the public interest, the City shall only enter into 
contracts with responsible- bidders and contractors. In accordance with San Diego Municipal Code §22.0814 (a): Bidders 
and contractors who have been debarred or suspended are excluded from submitting bids, submitting responses to 
requests for proposal or qualifications, receiving contract awards, executing contracts, participating as a subcontractor, 
employee, agent or representative of another person contracting with the City. 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a 
list of Names of the Principal Individual owner(s). 

The names of all persons interested in the foregoing proposal as Principals are as follows: 

NAME  TITLE 
  
  
  
  

IMPORTANT NOTICE:   If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; 
if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested 
person is an individual, state first and last names in full.  

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in the 
capacity of owner, partner, director, officer, manager: 

• Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal, 
State or local agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local agency 
within the past 3 years; 

• does not have a proposed debarment pending; and 

• has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in 
any matter involving fraud or official misconduct within the past 3 years. 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 

Exceptions will be considered in determining bidder responsibility.  For any exception noted above, indicate below to whom it 
applies, initiating agency, and dates of action. 

Contractor Name:  

Certified By   Title    

                                         Name 

  Date    

                                         Signature 

NOTE: Providing false information may result in criminal prosecution or administrative sanctions.  

Torrey Pines Prospect-Coast Walk Guardrail 
K-26-2448-DBB-3 
State Aid ID: HSIPSL-5004(213)

 
 

144 | Page

Rasoul Shahbazi President

Palm Engineering Construction Company, Inc.

Rasoul Shahbazi President

03/17/2026

None.



 

 

DEBARMENT AND SUSPENSION CERTIFICATION 
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS  

*TO BE COMPLETED BY BIDDER* 
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE 

 
Names of the Principal individual owner(s) 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a 
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.  

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:  

 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 

NAME  TITLE 
  
  
  
  

 
 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 

NAME  TITLE 
  
  
  
  

 
 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 

 
NAME  TITLE 

  
  
  
  

 
 SUBCONTRACTOR   SUPPLIER   MANUFACTURER 

NAME  TITLE 
  
  
  
  

Contractor Name:   

Certified By   Title    

Name 

  Date    

Signature  

*USE ADDITIONAL FORMS AS NECESSARY**
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Palm Engineering Construction Company, Inc.

Rasoul Shahbazi President

03/17/2026

X

TIMOTHY MICHAEL
MARTIN (PRECISION
STRIPING INC)

CEO / PRESIDENT

TODD MARTIN PERRY
(PERRY ELECTRIC)

RMO / CEO / PRES

X
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City of San Diego 
CITY CONTACT: Rosa Riego, Senior Contract Specialist, Email: RRiego@sandiego.gov  

  Phone No. (619) 533-3426  

ADDENDUM A 

 

FOR 

TORREY PINES PROSPECT-COAST WALK GUARDRAIL 

BID NO.:   K-26-2448-DBB-3  
SAP NO. (WBS/IO/CC):   B-19056  
CLIENT DEPARTMENT:   2116  
COUNCIL DISTRICT:   1  
PROJECT TYPE: IE  
STATE AID PROJECT NO.:   HSIPSL-5004(213)  
 

BID DUE DATE: 

2:00 PM 
MARCH 17, 2026 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps/ 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective 
as though originally issued with the bid package.  Bidders are reminded that 
all previous requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS STATED 
ON THE COVER PAGE. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Elif E. Cetin, Director  
Engineering & Capital Projects Department 

Dated: February 20, 2026  
San Diego, California 

EEC/AJ/ker 
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City of San Diego 
CITY CONTACT: Rosa Riego, Senior Contract Specialist, Email: RRiego@sandiego.gov  

  Phone No. (619) 533-3426  

ADDENDUM B 

 

FOR 

TORREY PINES PROSPECT-COAST WALK GUARDRAIL 

BID NO.:   K-26-2448-DBB-3  
SAP NO. (WBS/IO/CC):   B-19056  
CLIENT DEPARTMENT:   2116  
COUNCIL DISTRICT:   1  
PROJECT TYPE: IE  
STATE AID PROJECT NO.:   HSIPSL-5004(213)  

 
BID DUE DATE: 

2:00 PM 
MARCH 17, 2026 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps/ 
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ENGINEER OF WORK 

The Engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 

 Seal: 

1) Registered Engineer Date 

  Seal: 

2) For City Engineer Date 

3/6/26

03/06/2026
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective 
as though originally issued with the bid package.  Bidders are reminded that 
all previous requirements to this solicitation remain in full force and effect. 

B. NOTICE INVITING BIDS 

1. To Item 3., ESTIMATED CONSTRUCTION COST, page 5, DELETE in its 
entirety and SUBSTITUTE with the following: 

3. ESTIMATED CONSTRUCTION COST: The City’s estimated  
            construction cost for this project is $1,480,000.00. 

C. SUPPLEMENTARY SPECIAL PROVISIONS 

1. To SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, 
UNITS OF MEASURE, AND SYMBOLS, 1-2, TERMS AND DEFINITIONS, 
page 41, Normal Working Hours: DELETE in its entirety and 
SUBSTITUTE with the following: 

Normal Working Hours: Normal Working Hours shall be 7:00 PM to 
3:00 AM, Monday through Friday, inclusive. Saturdays, Sundays, and 
City Holidays are excluded. Unless otherwise specified on the Traffic 
Control Permits. No work shall be allowed on the day of the La Jolla Half 
Marathon, May 16, 2026, Law Enforcement Torch Run for Special 
Olympics, Date TBD, CAF (Challenged Athletes Foundation) Community 
Challenge Weekend, Date TBD and Bike Multiple Sclerosis (MS), Bay to 
Bay, Date TBD. 

2. To SECTION 3 – CONTROL OF WORK, ADD the following: 

3-12-3  NOISE CONTROL. To the “GREENBOOK”, ADD the following:  

Noise levels from project-related construction activities shall be 
controlled to limit excessive noise beyond the project footprint 
and the following measures shall be required of the contractor 
to reduce construction noise generated by construction and 
construction equipment.  All cost associated with noise 
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reduction measures shall be included in the various items of 
work. 

a. Construction equipment to be properly outfitted and 
maintained with manufacturer-recommended noise-
reduction devices. 

b. All internal combustion engines to be equipped with 
mufflers in good repair and are subject to the City Noise 
Control Ordinance.  

c. Diesel equipment to be operated with closed engine 
doors and equipped with factory-recommended 
mufflers. 

d. Mobile or fixed “package” equipment (e.g., arc‐welders 
and air compressors) to be equipped with shrouds and 
noise control features that are readily available for that 
type of equipment. 

e. Electrically powered equipment to be used instead of 
pneumatic or internal‐combustion powered equipment, 
where feasible. 

f. Unnecessary idling of internal combustion engines (e.g., 
in excess of 5 minutes) to be prohibited. 

g. Material stockpiles and mobile equipment staging, 
parking, and maintenance areas to be located as far as 
practicable from noise sensitive receptors. 

h. The use of noise‐producing signals, including horns, 
whistles, alarms, and bells, shall be for safety warning 
purposes only. 

i. Temporary noise attenuation barriers shall be included as 
directed by the Resident Engineer and City Project Biologist 
per Section 7-3.1 

3. To SECTION 7 – MEASUREMENT AND PAYMENT, ADD the following: 

7-3.1  General. To the “WHITEBOOK”, ADD the following: 

4.  Temporary Noise Attenuation Barrier – Temporary 
Noise Attenuation Barrier shall be made of plywood, 
6 feet in height and shall be placed along project site 
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at locations determined by the Resident Engineer 
and City Project Biologist. Full compensation for 
furnishing all labor, materials, including, but not 
limited to, plywood, anchoring, securing, bracing 
and reinforcement and all other work necessary to 
complete in place, and as directed by the Resident 
Engineer and City Project Biologist, and shall be 
included in the Contract unit price paid per 
Temporary Noise Attenuation Barrier and no 
additional compensation shall be allowed therefore. 

4. To SECTION 300 – EARTHWORK, 300-1.1, General., page 60, item 10, 
Subitem “c.”, DELETE in its entirety and SUBSTITUTE with the following: 

c. Removal of trees, shrubs, stumps, trash, debris barricade, 
vegetation in the pavement cracks, curb lines, gutter, or behind 
the existing k-rail whether or not specifically indicated on the 
Plans or otherwise shown to be protected or relocated, which is 
not included in any other bid item. 

 
5. To SECTION 300 – EARTHWORK, 300-1.1, General., page 61, item 10,  

ADD the following: 

m. Sawcutting, removal, and disposal of portions of existing 
concrete pads or fence posts, and light footings conflicting with 
the proposed improvements. 

6. To SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION, page 
67, ADD the following: 

303-1.12  Payment. To the “GREENBOOK”, ADD the following:  

1. Gravity Wall Type A - Full compensation for 
furnishing all labor, materials, including, but not 
limited to, concrete, reinforcement, joints, finishing, 
curing, structural excavation, backfill, subgrade 
preparation, anti-graffiti coating and all other work 
necessary to complete in place, as shown on plans 
and Specifications and as directed by the Engineer, 
and shall be included in the Contract unit price paid 
per Cubic Foot for Gravity Wall, Type A (standard 
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plan specified) and no additional compensation 
shall be allowed therefore. 

7. To SECTION 402 – UTILITIES, 402-4, Relocation, page 72, DELETE in its 
entirety and SUBSTITUTE with the following: 

402-4 Relocation. To the “GREENBOOK”, ADD the following:  

Notify Utility prior to excavating within 10 feet of utility facilities.  

The construction schedule will need to account for utility 
relocation activities. You must coordinate with the utility 
companies for the relocations. Details regarding the utilities and 
type of work are described in detail in the table below for work 
shown on plan sheets 0101250-01-D and 0101250-11-D through 
0101250-15-D. 

Utility Contact Lead 
Time 

Work 
Window 

Stage of 
construction 
prior to 
utility work 

Type of work to 
be conducted by 
utilities 

SDG&E 

Electrical 

SDG&E 

Project Manager 

Chuck Haas 
Chaas@sdge.com 
619-540-4010 

8-12 
weeks 

Adjusting 
a single lid 
requires 
about 1 to 
2 days of 
work 

Sidewalk 
installation 

Adjust pull box 
and lid to grade 

AT&T Jeffrey Espiritu 

je4541@att.com 

858.531.6386 

2 weeks 1-3 days; 
depending 
on 
whether 
box needs 
to be 
raised  

in phases 

If new curb is 
set ideally or 
if new 
elevation is 
staked  

Adjust pull box 
and lid to grade 
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8. To page 74, ADD the following. 

SECTION 801 –INSTALLATION 

801-9 Payment To the “WHITEBOOK”, ADD following: 

4. Payment for relocation all existing private irrigation PVC 
lines and irrigation heads conflicting the proposed work 
shall be included in the Bid item for “Irrigation System 
Relocation”.  Relocation of irrigation heads shall be 4” away 
from the back of sidewalk or as directed by the Engineer.  
Prior to relocation of irrigation system, contractor shall 
coordinate with the property owner to confirm relocation 
location. 

D. ADDITIONAL CHANGES 

1. The following are additional changes to the Line Items in the PlanetBids 
Tab: 

For clarity where applicable, ADDITIONS, if any, have been Underlined 
and DELETIONS, if any, have been Stricken out. 

Section 
Item 
Code 

Description UoM Quantity 
Payment 

Reference 

Main Bid 237110 Meter Box EA 
7 

10 
306-15.8 

Main Bid 237310 Pedestrian 
Barricade EA 

1 
2 

701-2 

Main Bid 238110 Concrete Gravity 
Wall CF 60 303-1.12 

Main Bid 561730 Irrigation System 
Relocation LS 1 801-9 

Main bid 237310 Temporary Noise 
Attenuation Barrier LF 300 7-3.1 
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E. PLANS 

1. To Drawing Numbers 010250-01-D and 010250-T1-D through  
010250-T2-D, DELETE in their entirety and REPLACE with ADDENDUM 
B Drawing Numbers 010250-01-D and 010250-T1-D through  
010250-T2-D.  

2. To Drawing Numbers 010250-02-D through 010250-06-D, DELETE in 
their entirety.  

3. ADD ADDENDUM B Drawing Numbers 010250-11-D through  
010250-15-D. 

4. For the above changes, see pages 9 through 21 of this Addendum. 

 
 
 
 
 
 
 
Elif E. Cetin, Director  
Engineering & Capital Projects Department 

Dated: March 6, 2026  
San Diego, California 

EEC/AJ/yk 
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NOTES: UNLESS OTHERWISE SPECIFIED.

1. TAU-M SYSTEM TO BE INSTALLED PER MANUFACTURER'S INSTRUCTIONS.

2. SEE ASSEMBLY AND INSTALLATION MANUAL FOR ADDITIONAL DETAILS.

3. FOUNDATION MATERIAL, SPECIFICATIONS, AND ANCHORAGE MUST BE IN ACCORDANCE WITH LTS
FOUNDATION SPECIFICATIONS FOR CONCRETE FOUNDATIONS REFERENCE LTS DRAWING A040113.

4. ON PEDESTRIAN SIDE INSTALL TERMINAL CONNECTOR ANCHORED TO CONCRETE BARRIER. END PANEL
MUST OVERLAP TERMINAL CONNECTOR.

5. CONSTRUCTION OF A BLOCK END THAT TRANSITIONS TO THE ST-75 BARRIER WILL BE NECESSARY TO
ACCOMMODATE THE SYSTEM SPECIFICATIONS. CONSTRUCTION PER CALTRANS STANDARDS AND
APPROVAL.

4

183 1/2" MIN

34"

121 1/2"
6"  170 1/2"

CONCRETE  BARRIER 30TM070CC SYSTEM
THRIE BEAM TERMINAL CONNECTOR
PER AASHTO RTE01b
4002049

48" MIN

6 1/2"

24"

CL ST-75 BARRIER

CL SYSTEM

OFFSET SYSTEM
AS NECESSARY.

TRAFFIC

TRAFFIC

5

6" REINFORCED

PEDESTRIAN TRAFFIC

Exp 9/30/26

10

12/15/2025

NITSUH ABERRA

12/15/25

C86236

VOID REPLACED BY SHEET #12

B  ADDENDUM B           NE

B   VOID REPLACED BY SHEET 12 ADDENDUM B

03/06/26
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NOTES: UNLESS OTHERWISE SPECIFIED.

1. TAU-M SYSTEM TO BE INSTALLED PER MANUFACTURER'S INSTRUCTIONS.

2. SEE ASSEMBLY AND INSTALLATION MANUAL FOR ADDITIONAL DETAILS.

3. FOUNDATION MATERIAL, SPECIFICATIONS, AND ANCHORAGE MUST BE IN ACCORDANCE WITH LTS
FOUNDATION SPECIFICATIONS FOR CONCRETE FOUNDATIONS REFERENCE LTS DRAWING A040113.

4. ON PEDESTRIAN SIDE INSTALL TERMINAL CONNECTOR ANCHORED TO CONCRETE BARRIER. END PANEL
MUST OVERLAP TERMINAL CONNECTOR.

5. CONSTRUCTION OF A BLOCK END THAT TRANSITIONS TO THE ST-75 BARRIER WILL BE NECESSARY TO
ACCOMMODATE THE SYSTEM SPECIFICATIONS. CONSTRUCTION PER CALTRANS STANDARDS AND
APPROVAL.

4

183 1/2" MIN

34"

121 1/2"
6"  170 1/2"

CONCRETE  BARRIER 30TM070CC SYSTEM
THRIE BEAM TERMINAL CONNECTOR
PER AASHTO RTE01b
4002049

48" MIN

6 1/2"

24"

CL ST-75 BARRIER

CL SYSTEM

OFFSET SYSTEM
AS NECESSARY.

TRAFFIC

TRAFFIC

5

6" REINFORCED

PEDESTRIAN TRAFFIC
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SUBCONTRACTOR LISTING (OTHER THAN FIRST TIER) 

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR).  The Bidder is to list below the name, address, license 
number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement 
pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).  

Prime Contractor Name:__________________________________________________ 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR OR 
DESIGNER 

DIR REGISTRATION 
NUMBER 

SUBCONTRACTOR LICENSE 
NUMBER 

TYPE OF  

WORK 

Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

 
Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

 
** USE ADDITIONAL FORMS AS NECESSARY ** 

Mohammed Abdelwahed
Typewritten Text
Palm Engineering Construction Company, Inc.

Mohammed Abdelwahed
Typewritten Text
None


	NOTICE INVITING BIDS p5.pdf
	NOTICE INVITING BIDS




