
THE CITY OF SAN DIEGO 

M  E  M  O  R  A  N D  U  M 

DATE: November 12, 2025 

TO: Claudia C. Abarca, Director, Purchasing & Contracting Department 

FROM: Elif Cetin, Director and City Engineer, Engineering & Capital Projects 
Department 

SUBJECT: Sole Source Agreement for the Emergency Investigation and Repair for 1687 
Torrance St Storm Drain Emergency (WBS B26050) 

_______________________________________________________ 

This memorandum is to certify the declaration of an emergency in order to conduct urgent 
repairs to a failed 12-inch Corrugated Metal Pipe (CMP) storm drain system, located in the 
Uptown community within Council District 3. 

Estimated Amount: $4,000,000 (Not-to Exceed) 

Contractor:   CASS ARRIETA 

Estimated Contract Completion: December 31, 2028 

Recommended Action: Approve Sole Source Request 

Pursuant to SDMC §22.3108 (a), " Exceptions to Advertisement and Competitive Award of 
Engineering & Capital Projects Contracts”, this is to certify that a sole source agreement with 
the contractor named above is necessary and that strict compliance with a competitive 
process would be unavailing or would not produce an advantage, and soliciting bids or 
proposals would be undesirable, impractical or impossible for the following reasons:   

JUSTIFICATION: 

There is an existing city-maintained storm drain system consists of 12-inch Corrugated 
Metal Pipe (CMP) which begins at the end of Torrance Street, near the hillside before 
Washington Street. A site visit conducted by the Storm Water Department on January 29, 
2025, confirmed a large erosion/sinkhole mid-slope of the hillside, just above Washington 
Street. The storm drain system has compromised the existing brow ditch downstream of the 
12”CMP. The sinkhole measures approximately 86-feet (L) x 24-feet (W) x 12-feet (D) with 
the original pipe almost completely gone.   

The storm drain system needs to be quickly replaced to prevent further damage to private 
property and protect public safety. 

Enclosure 1 
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Claudia C. Abarca 
November 12, 2025 

These necessary assessments and repairs are beyond the capabilities of City staff; therefore, 
a sole-source contract is requested to be approved. 

AGREEMENT VALUE & DURATION: 

Unless a modification to the agreement and this sole-source request is issued, the total fee 
for these services shall not exceed the amount noted above. The term of the agreement will 
be in effect from date of the agreement execution and shall not exceed the contract 
completion date noted above. 

Elif Cetin 
Director, Engineering & Capital Projects 

Attachment:  1. Memorandum from Todd Snyder, to Rania Amen dated September 12, 2025. 

cc: Todd Snyder, Director, Stormwater Department 
Luis Schaar, Assistant Director, Engineering & Capital Projects Department 
Berric Doringo, Deputy Director, Purchasing and Contracting Department 
George Ghossain, Deputy Director, Engineering & Capital Projects Department 
Eddie Salinas, Deputy Director, Stormwater Department 
Chris Gascon, Assistant Deputy Director, Engineering & Capital Projects Department 
Oscar Ojeda, Assistant Deputy Director, Stormwater Department 
Jong Choi, Senior Civil Engineer, Engineering & Capital Projects Department 
Kristopher Eckert, Senior Civil Engineer, Stormwater Department   
Sanaz Sarafraz, Senior Civil Engineer, Stormwater Department   
Stephen Samara, Principal Contract Specialist, Purchasing and Contracting 
Department 
Junmin Pan, Associate Civil Engineer, Engineering & Capital Projects Department 



THE CITY OF SAN DIEGO 

M  E  M  O  R  A  N D  U  M 

DATE: September 12, 2025 

TO: Rania Amen, Director and City Engineer, Engineering and Capital Projects 
Department 

FROM: Todd Snyder, Director, Stormwater Department 

SUBJECT: Emergency Replacement of a 12-inch Corrugated Metal Pipe at 1687 Torrance 
Street 

____________________________________________________________________________ 

This memorandum requests expedited public works contracting to complete urgent 
replacement of a failed 12-inch Corrugated Metal Pipe (CMP) storm drain system at 1687 
Torrance Street, located in the Uptown community within Council District 3.   The work also 
entails significant grading and access challenges.   The failed system created a sink hole that 
is approximately 86-feet (L) x 24-feet (W) x 12-feet (D).   The sinkhole, located in the middle 
of slope between homes and Washington Street in the open space canyon, also compromises 
an existing brow ditch. 

Based on preliminary observations, the required repairs are beyond the capabilities of the 
Stormwater Department; therefore, we request expedited public works contracting to make 
urgent replacement of the storm drain system.   Staff from the Stormwater Department are 
ready to assist the Engineering & Capital Projects Department with the necessary contract 
actions. 

Should you have any questions, please contact Senior Civil Engineer Sanaz Sarafraz at 
(619) 527-3582. 

Todd Snyder 
Director 
Stormwater Department 

TS/ss 

Attachment: 1687 Torrance Street Engineering Assessment 

Attachment 1 



cc: Alia Khouri, Deputy Chief Operating Officer 
Kris McFadden, Deputy Chief Operating Officer 
Matt Yagyagan, Director of Policy, Office of the Mayor 
Lucero Maganda, Director of Community Engagement, Office of the Mayor 
Randy Wilde, Policy Advisor, Office of the Mayor 
Angela Colton, Director, Risk Management Department 
Rolando Charvel, Director & City Comptroller, Department of Finance 
Jyothi Pantulu, Assistant Director, Department of Finance 
Michael Pelayo, Financial Operations Manager, Department of Finance 
Luis Schaar, Assistant Director, Engineering and Capital Projects Department 
George Ghossain, Deputy Director, Engineering and Capital Projects Department 
Sumer Hasenin, Deputy Director, Stormwater Department 
Eddie Salinas, Deputy Director, Stormwater Department 
Oscar Ojeda, Assistant Deputy Director, Stormwater Department 
Hengameh Maher, Program Manager, Stormwater Department 
Jong Choi, Senior Civil Engineer, Engineering and Capital Projects Department 
Kristopher Eckert, Senior Civil Engineer, Stormwater Department 
Sanaz Sarafraz, Senior Civil Engineer, Stormwater Department 



Engineering Assessment – 1687 Torrance Street 

September 10, 2025 

Service Notification #40300939579 was received on January 22, 2025, reporting a sinkhole and 
clogged brow ditch in the middle of slope, between homes and Washington Street in the open space 
canyon, compromising an existing brow ditch in the Uptown community within Council District 3. 

Background: 
There is an existing city-maintained storm drain system consists of 12-inch Corrugated Metal Pipe 
(CMP) which begins at the end of Torrance Street, near the hillside before Washington Street. 

Field Results:   
Stormwater Department (SWD) engineers visited the site on January 29, 2025, and a large 
erosion/sinkhole was encountered mid-slope of the hillside, just above Washington Street. The 
storm drain system has compromised the existing brow ditch downstream of the 12”CMP.   The 
sinkhole measures approximately 86-feet (L) x 24-feet (W) x 12-feet (D) with the original pipe almost 
completely gone. 

The edge of the sinkhole is approximately 4 feet away from the suspended brow ditch and severe 
gullies in the hillside. Televising the conveyance system was attempted in 2023 through the street 
inlet but failed 2-feet downstream due to the pipe’s poor condition.   

Please refer to the attached photos and exhibit. 

Attachment 



Site Map 



Sinkhole - view looking downstream at undermined brow ditch 

Sinkhole - looking downstream from Torrance Street 



As-Built Data – Not Found 
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Purchasing & Contracting Department 
Public Works Division 

REQUEST FOR SOLE SOURCE CERTIFICATION 

Section 1 - General Information 

Project Type:    Public Works Construction     Professional Consultant (A&E) 

Project Name: 

Name of Requestor:  Title: Phone: 

Signature of Requestor: Date: 

City Project Manager: Phone: 

Section 2 - Contract Information 

Selected Contractor/Consultant: 

Contact Name:  Title: 

Phone: Email: 

Amount of Contract (Not-to-Exceed): 

   Anticipated Start Date: 

Amount of Time to Complete Work:    Working Days (Construction)      Months (A&E) 

Section 3 – Justification 

This request meets at least one of the following criteria (check all that apply) confirming why strict 
compliance with a competitive process would be unavailing or would not produce an advantage, and 
why soliciting bids or proposals would therefore be undesirable, impractical, or impossible 
(SDMC §22.3016 (a)). A detailed memo from a Deputy Director (or higher) of the Department 
making the request must accompany the sole source certification submittal. 

Beyond Staff Scope of work is urgent in nature and beyond the capabilities of City 
Capabilities: staff. Approval from Human Resources (HR) will be needed prior to the 

award of a contract. 

Emergency: It has been determined that the nature of this work is of utmost urgency 
because the public interest or necessity demands the immediate 
expenditure of public money to safeguard life, health, or property due to 
extraordinary fire, flood, storm, epidemic or other disaster. (Must comply 
with SDMC §22.3108 and will require ratification at City Council. Detailed 
memo from City Engineer must also be included). 

Limited Competition: Attempts were made to find at least one other source to no avail. 
Supporting documentation required to be attached herein. 

Tit 

"ê­áóĈėĄºȪ 

B26050 1687 Torrance St SD Emergency 

Chris Gascon Assistant Deputy Director 619-533-4397 

12/3/2025
Junmin Pan 619-980-2570 

Cass Arrieta 
Wes Wise President 

619.590.0929 wwise@cassarrieta.com

$4,000,000 

10/1/25 

802 

XX 

The City of 

SAN DIEGO~ 

□ 

~ 

__ Iii □ 

□ 

□ 

□ 

mailto:wwise@cassarrieta.com


P&C Public Works Sole Source Certification Form July 2021 
Page 2 of 2 

Limited Availability City received a grant or loan where not enough time for a formal 
of Time procurement is available or other project time restrictions exist. 

One-of-a-kind: The request requires a special skill, ability, or expertise linked to the 
current project that cannot be provided by another contractor or 
consultant. 

Other: Other compelling reasons not covered here but included in justification 
memo. 

Purchasing & Contracting Review 

Based on review of this request, the Public Works Division of Purchasing & Contracting recommends the 
following: 

Recommend Approve Request. Information contained within this request and accompanying 
memo from Department meet the requirements outlined in SDMC §22.3016 (a). 

If the NTE amount or estimated completion date, as listed in Section 2, needs to be increased, a 
revision to sole source request must be submitted and approved by the Director of Purchasing & 
Contracting Department. 

Recommend Deny Request. After reviewing the information provided, I cannot recommend the 
approval of this request. The reason(s) this request is denied is: 

  Signature of Reviewer Deputy Director, Public Works Division Date

-------------------------------------------------------------------------------------------------------------------------------------------------------

Purchasing & Contracting, Director Certification 

I certify that strict compliance with a competitive process would be unavailing or would not produce an 
advantage, and that soliciting bids or proposals would therefore be undesirable, impractical or 
impossible. My decision is based on the information provided in this form and accompanying 
memorandum. 

Sole source request is hereby approved. 
Emergency sole source request is hereby approved. Memo from City Engineer included. 
Sole source request is hereby denied. Information provided in memorandum did not meet the 
requirements to justify request. 

Claudia C. Abarca, Director Date 

Signature of Reviewer 

ºĄĄÏ­óĄÏêÆó ȪɖȪȫɖȪȨȪȮ 

X 

March 27, 2026 
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City of San Diego 
CONTRACTOR’S NAME: Cass Construction, Inc. dba Cass Arrieta 

ADDRESS: 1105 N. Marshall Ave., El Cajon, CA 92020/P.O. Box 309, El Cajon, CA 92022-0309 

TELEPHONE NO.: (619) 590-0929 EMAIL: wwise@cassarrieta.com 

CITY CONTACT:  Abel Martinez, Contract Specialist, Email: MartinezAbel@sandiego.gov 
Phone No. (619) 533-5270 
J. Pan / C. Cornelio / K. Vary 

CONTRACT 
DOCUMENTS  

FOR      

EMERGENCY DESIGN AND CONSTRUCTION SERVICES FOR: 
1687 TORRANCE ST STORM DRAIN EMERGENCY 

VOLUME 1 OF 1  

RFQ NO.:  K-22-1985-RFQ-3 
BID NO.:   K-26-2455-EMR-3 
SAP NO. (WBS/IO/CC):  B-26050 
CLIENT DEPARTMENT:   2114 
COUNCIL DISTRICT:  3 
PROJECT TYPE: CA 

mailto:MartinezAbel@sandiego.gov
mailto:wwise@cassarrieta.com


ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 

 Seal: 

For City Engineer Date 

1687 Torrance St Storm Drain Emergency 
K-26-2455-EMR-3 
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CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK: 

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and constructing 
this emergency project at the direction of the City Engineer.   

1.2. The Work consists of repair and reconstruction of 1687 Torrance St Storm Drain 
Emergency. Repairs will include but are not limited to the installation of a temporary 
storm drain bypass during rain events, the replacement of approximately 100 LF of 
the existing failed 12-inch corrugated metal pipe (CMP) storm drain with new 
reinforced concrete pipe (RCP). Following the completion of work, all areas impacted 
by the emergency will be restored to their pre-impact condition, including 
revegetation and erosion control of the excavated area. The contractor will procure 
consultants to provide the design services necessary to complete the required repair 
work.  

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the 
provisions set forth in 7-3.7, “Agreed Prices” of The GREENBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 2-8, “EXTRA WORK” of The 
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special 
Provisions. 

1.5. The Design-Builder agrees to provide the required services for the terms and 
conditions noted in this contract and its exhibits.  The agreement and other terms and 
conditions are included in this Design-Build Contract, The GREENBOOK, The 
WHITEBOOK, and the Supplementary Special Provisions (SSP).   

1.6. Any architectural firms, engineering firms, specialty consultants, or individuals 
retained by the City to assist in drafting the Project’s preliminary design may not be 
eligible to participate in the competition with any Design-Build Entity. It is the 
responsibility of the Design-Build entity to obtain the required legal advice necessary 
to resolve such matters. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in paragraph 7.9. of these “General Instructions.” 

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx.  

1687 Torrance St Storm Drain Emergency 
K-26-2455-EMR-3 
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2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 

3. EQUAL OPPORTUNITY:  For the City’s Equal Opportunity Program requirements, see Equal 
Opportunity Contracting Program included in this document and Exhibit K - Forms. 

3.1. The Design-Builders are encouraged to take positive steps to diversify and expand 
their subcontractor solicitation base and to offer contracting opportunities to all 
eligible certified Subcontractors in accordance with the City’s EOCP requirements 
included in the Contract Documents. 

3.2. Design-Builder’s Work Force   

3.2.1. The Design-Builders shall submit with its Proposal a Work Force Report (EOC 
Form BB05) and prior to award of contract, the successful Design-Builder 
shall submit to the City’s EOCP office an updated Work Force Report or an 
Equal Employment Opportunity (EEO) Plan.   

3.2.2. If under representations are noted in the Work Force Report when compared 
to County Labor Force Availability data, the Design-Builder shall submit an 
Equal Opportunity Plan.  Any Equal Employment Opportunity Plan submitted 
shall include the elements as outlined in the EOCP Requirements included in 
The WHITEBOOK. 

3.2.3. The specified Equal Opportunity Contracting Program (EOCP) forms are 
available for download from the City’s web site at:   

http://www.sandiego.gov/eoc/forms 

4. CONTRACT TIME:  The Work including the Plant Establishment Period and LTMMA shall be 
completed within 802 Working Days from the date of issuance of the Notice to Proceed. 
Design shall be completed concurrent with construction and shall be completed within the 
first 66 Working Days of the contract. 

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $3,100,000.00.  The 
Contractor shall not perform Work that exceeds the Engineer’s Estimate excluding 
Allowances without prior written notice from the City that sufficient additional funding has 
been secured. 

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification: A 

6.1. ADDITIONAL LICENSE REQUIREMENTS: See Exhibit U - Long Term Maintenance and 
Monitoring Agreement for C-27 requirement. 

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 

1687 Torrance St Storm Drain Emergency 
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Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request. 

7.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined wage 
rate to become effective upon expiration of the published wage rate and the 
predetermined wage rate is on file with the DIR, such predetermined wage rate shall 
become effective on the date following the expiration date and shall apply to this 
Contract in the same manner as if it had been published in said publication.  If the 
predetermined wage rate refers to one or more additional expiration dates 
with additional predetermined wage rates, which expiration dates occur 
during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous 
wage rate. If the last of such predetermined wage rates expires during the life 
of this Contract, such wage rate shall apply to the balance of the Contract. 

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online via 
the City’s web-based Labor Compliance Program. Contractor is responsible for ensuring 
its subcontractors submit certified payroll records to the City.  

7.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  
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7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

7.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861. 

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract.” 

7.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
PWDPrevailingWage@sandiego.gov. 

7.9. Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR. A contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid or proposal,  subject to the requirements of 
section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, unless currently registered and qualified to perform public work pursuant 
to Labor Code section 1725.5. It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by Section 7029.1 of the Business and 
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded.  

7.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
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opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code 
section 4107. 

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code sections 
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting 
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public 
works until the unregistered contractor or unregistered subcontractor(s) is registered. 
Failure to observe a stop order is a misdemeanor. 

7.11. List of All Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of all 
subcontractors with each invoice. Additionally, Contractor shall provide the City with a 
complete list of all subcontractors (regardless of tier) utilized on this contract within ten 
working days of the completion of the contract, along with their DIR registration numbers. 
The City shall withhold final payment to Construction Management Professional until at 
least thirty (30) days after this information is provided to the City. 

7.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1 

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in  section  7.11.  above. (Labor code section  
1773.3). 

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/ 

2021 ECPI010122-01 
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Title Edition Document Number 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw 

2021 ECPI010122-03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings 

2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-05 

CALTRANS Standard Plans 
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-06 

California Manual on Uniform Traffic Control Devices Revision 9 
(CA MUTCD Rev 9) 
https://dot.ca.gov/programs/safety-programs/camutcd 

2014 ECPD080725-07 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/ 

*Electronic updates to the Standard Drawings may also be found in the link above 

9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections within 5-4, “INSURANCE” of the Supplementary Special Provisions 
(SSP) for the insurance requirements which must be met. 

10. SUBCONTRACTOR INFORMATION: 

10.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the 
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in  excess of 0.5% of the  
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall state 
the DIR REGISTRATION NUMBER for all subcontractors and shall further state within 
the description, the PORTION of the work which will be performed by each subcontractor 
under this Contract. The Contractor shall list only one Subcontractor for each portion of 
the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all 
subcontractors listed. Failure to comply with this requirement may result in the Bid being 
rejected as non-responsive and ineligible for award. The Bidder's attention is directed 
to the Special Provisions - Section 3-2, “SELF-PERFOMANCE”, which stipulates the 
percent of the Work to be performed with the Bidders' own forces. The Bidder shall 
list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
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Subcontractors for which Bidders are seeking recognition towards achieving any 
mandatory, voluntary (or both) subcontracting participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work  project are registered with the California 
Department of Industrial Relations (DIR). The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

10.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited. The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.   

11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “TRADE NAMES” in The WHITEBOOK. 

12. SUBCONTRACT LIMITATIONS:  The Bidder's attention is directed to The GREENBOOK, Section 
3-2, “SELF-PERFORMANCE” which requires the Contractor to perform not less than the amount 
therein stipulated with its own forces.  Failure to comply with these requirements shall render 
the Bid non-responsive and ineligible for award. 

13. PLANS AND SPECIFICATIONS: When provided by the City, questions about the meaning or intent 
of the Contract Documents relating to the scope of Work and technical nature shall be directed 
to the City’s Project Manager prior to commencement of work. Interpretations or clarifications 
considered necessary by the City in response to such questions will be issued in writing. Oral 
and other interpretations or clarifications will be without legal effect. Any questions related to 
this proposal shall be addressed to the Purchasing & Contracting Department, Public Works 
Division, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101, Telephone No. (619) 533-3450. 

14. SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

15. PROPOSAL FORMS: The signature of each person signing may be in longhand or in electronic 
format as specified by the City. The Contractor shall furnish evidence of its corporate existence 
and evidence that the officer signing the Contract and bond for the corporation is duly 
authorized to do so. 

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 
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16. CITY'S RIGHTS RESERVED: The City reserves the right to cancel this request for proposal at any 
time, and further reserves the right to reject submitted proposals, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Contractor as a result 
of preparing its proposal shall be the sole responsibility of the Contractor. 

17. AWARD OF CONTRACT OR REJECTION OF PROPOSALS: 

17.1. This contract may be awarded to a contractor selected from the City’s as-needed 
emergency contractors list or may be awarded to another contractor in case the list of 
available emergency contractors list is exhausted.  

17.2. The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such rejection 
is in the best interests of the City. 

18. THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 1-7.2, “Contract 
Bonds” and 5-4, “INSURANCE” within 3 Working Days after receipt by the Contractor of a form 
of contract for execution unless an extension of time is granted to the Contractor in writing.   
Bonds shall be in amount of the Contract Price for the Work included in the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision that 
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may 
be annulled.  An award may be made to the next contractor on the shortlist or in the case the 
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source 
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the 
first award was made. 

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Contractor shall 
examine carefully the Project Site, the Plans and Specifications, other materials as described 
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms. The signing of the Contract shall be conclusive evidence that the Contractor 
has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Contract Documents. 

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace. 

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.  

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776.   
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20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC). 

20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63. 

21. DESIGN SUBMITTALS: The City’s review of the Design-Builder’s Design Submittals shall not 
relieve the Design-Builder from its responsibilities under the Contract, or be deemed to be an 
acceptance or waiver by City of any deviation from, or of the Design-Builder’s failure to comply 
with, any provision or requirement of the Contract Documents, unless such deviation or 
failure has been identified as such in writing in the document submitted for acceptance by the 
Design-Builder and accepted by City.  Where approval or acceptance by City is required, it is 
understood to be general approval only, and does not relieve the Design-Builder of 
responsibility for complying with all applicable laws and good professional practices as the 
Design-Builder shall be the Engineer of Record. 

22. WRITTEN AUTHORIZATION: Prior to performing any Professional Services in connection with 
the Project, the Contractor shall obtain from the City a written authorization to proceed. 
Further, throughout the term of this Contract, the Contractor shall immediately advise the City 
in writing of any anticipated change in the scope of services Section 1 - Description of Work, 
or Time Schedule Section 4 – Contract Time, and shall obtain the City's written consent to 
the change prior to making any changes. In no event shall the City’s consent be construed to 
relieve the Contractor from its duty to render all Professional Services in accordance with 
applicable laws and accepted industry standards. 
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AGREEMENT 
FOR 

EMERGENCY DESIGN AND CONSTRUCTION SERVICES 
BETWEEN 

THE CITY OF SAN DIEGO 
AND 

CASS CONSTRUCTION, INC. DBA CASS ARRIETA 

This Emergency Design and Construction Services Agreement (Agreement) is made and entered 
between THE CITY OF SAN DIEGO, herein called “City” and CASS CONSTRUCTION, INC. DBA CASS 
ARRIETA herein called "Contractor", for the purpose of designing (when required) and performing 
emergency construction services for 1687 TORRANCE ST STORM DRAIN EMERGENCY, Bid No. 
K-26-2455-EMR-3, in the amount of Three Million One Hundred Thousand Dollars and Zero 
Cents($3,100,000.00) at the direction of the City Engineer. The City and the Contractor are referred to 
herein as the “Parties.” 

RECITALS 

A. The City desires to construct the emergency project identified in Section 1, Description of Work. 

B. The City desires to contract with a single entity for Emergency Construction Services, as set 
forth in this agreement. 

C. The City had previously issued a Request for Qualifications (RFQ), via RFQ K-22-1985-RFQ-3 
for on-call emergency construction services. 

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for 
these services from which the City established a pre-qualified list of the most highly qualified 
contractors to perform emergency construction services as directed by the City. 

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into 
this agreement. 

F. The City has selected the Contractor from the City’s list of on-call contractors to perform, either 
directly or with Subcontracts hereinafter defined, the design, engineering, and construction 
services set forth in this agreement and the Contract Documents. 

G. The Contractor is ready, willing, and able to perform the emergency design and construction dservices 
required as specified in the Scope of Work and Services section of this agreement and in accordance 
with the terms and conditions of this agreement and under the direction of the Engineer. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows: 
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AGREEMENT 

A. The above referenced recitals are true and correct and are incorporated into this agreement 
by this reference. 

B. Exhibits referenced in this agreement are incorporated into the Agreement by this reference. 

C. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

E. This agreement incorporates the Standard Specifications for Public Works Construction (The 
2021 GREENBOOK), including those amendments set forth in the City of San Diego 
Supplement (The 2021 WHITEBOOK). All changes, additions, or both are stated herein and all 
other provisions remain unchanged. 

F. The Contractor shall comply with City’s Equal Opportunity Contracting Program Requirements 
set forth in the Contract Documents. See Equal Opportunity Contracting Program included in 
this document. 

G. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax 
Certificate for the work contemplated shall secure the appropriate certificate from the City 
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed. 

H. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance attesting 
under penalty of perjury that they complied with the requirements of this section.  The 
Contractor shall include in each subcontract agreement, language which requires 
Subcontractors to abide by the provisions of City Municipal Code §22.3004. 

I. The Contractor's attention is directed to the provisions of the State of California Labor Code 
§1776 (Stats. 1978, Ch. 1249).  The Contractor shall be responsible for the compliance with 
these provisions by Subcontractors. 

J. This contract is effective as of the date the City issued the Contractor a written notice to 
proceed (NTP), or the date of the last signatory below, whichever occurred first.  

K. The Contractor shall complete the work to be performed under this agreement and shall achieve 
Acceptance within the allowed number of Working Days from the NTP as specified in the Notice 
of Award, unless authorized otherwise by the Engineer.  Time is of essence for the completion of 
the Work and the Project has critical milestones to be met as listed in the Notice of Award. 

L. During the final design process (if any), if the Contractor modifies the Project such that a revision 
of the environmental document is required, the Contractor shall be responsible for all work 
required for implementing a revision, including preparation of revised documentation and 
coordination with City staff. Work shall not proceed on the project until the environmental 
requirements are met to the satisfaction of the City. There shall be no additional time allowed in 
the contract for processing and approval of revised permit documents.   
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M. Prior to NTP or as required by the City, the Contractor shall: 

1. File surety bonds with the City to be approved by the City in the amounts and for the 
purposes noted in the  General section and 

2. Obtain the required insurance in accordance with 5-4, "INSURANCE" and any 
additional insurance as may be specified in the Supplemental Special Provisions. 
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IN WITNESS WHEREOF, this Agreement Is executed by the City of San Diego, acting by and through 
its Mayor or designee, pursuant to the emergency contract provisions of City Charter §94 authorizing 
such execution, and by the Contractor. 

CONTRACTOR 

By lOJlW 
Print Name: Wes Wise 

Title: President 

Date: 4/10/2026 

City of San Diego License No.: 81974017184 

State Contractor's License No: 298336 

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: 1000010675 

THE CITY OF SAN DIEGO 

Print Name: Stephen Samara 
Principal Contract Specialist 

Purchasing & Contracting Department 

Date: 5/2812D26 

1687 Torrance St Storm Drain Emergency 
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APPROVED AS TO FORM 
Heather Ferbert, City Attorney 

Print Name: DC7r(l,~,L,. <f:;J!~//1-io 
Deputy Cl orney 

Date: -'5"'+/2-=-<-t~/'--=.2~(.=-------
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Bond Number: 024292603 

PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

Cass Construction, Inc. dba Cass Arrieta 

Liberty Mutual Insurance Company 

a corporation, as principal, and 

a corporation authorized to do 

business in the State of California, as Surety, hereby obligate themselves, their successors and assigns, 

jointly and severally, to The City of San Diego a municipal corporation in the sum of Three Million 

One Hundred Thousand Dollars and Zero Cents($3, 100,000.00) for the faithful performance of the 

annexed contract, and in the sum of Three Million One Hundred Thousand Dollars and Zero Cents 

($3,100,000.00) for the benefit of laborers and material men designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract with the City of San Diego, 
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it 
shall remain in full force. 

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for 
or performing labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
material men shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of 
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants, 
(iii) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the 
State of California. 

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives 
notice of same. 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the 
provisions of this bond. 

The Surety expressly agrees that the City of San Diego may reject any contractor or 
subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default 
by the Principal. 

The Surety shall not utilize the Principal in completing the improvements and work specified in 

the Agreement in the event the City terminates the Principal for default. 
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND (continued) 

CONTRACTOR 

~:~s Construcm. ttss Arrieta 

Print Name: Wes Wise, President 

Date: __ ~_-_lO_·_atP ____ _ 

SURETY 
Ulerty Mutu Insurance Company 

Print Name: Lawrence F. McMahon, Attorney-In-Fact 
Attorney-In-Fact 

Date: April 8, 2026 

790 The City Drive South, Suite 200, Orange, CA 92868 

Local Address of Surety 

(714) 634-5722 

Local Phone Number of Surety 

$31,041.00' 

Premium 
' Prerrium is Subject 10 Ad)Ustment Based oo Final Contract Price 

024292603 

Bond Number 

1687 Torrance St Storm Drain Emergency 
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THE CITY OF SAN DIEGO 
/ 

By:_,;.,u I.~ ;:: .. ,,, .L l:-----

Print Name: Stephen Samara 
Principal Contract Specialist 

Purchasing & Contracting Department 

Date: 5/28/2026 

APPROVED AS TO FORM 
Heather Ferbert, City Attorney 

By:P~ 

Print Name: ~¼___.,....,__:,~'~C,,-~--t-/~Ll~"/6 __ _ 
Deputy CityMorney 

Date: __ 5""'-l/_,=9.,.../_..2._C ______ _ 
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CALIFORNIA ACKNOWLEDGMENT CIVIL CODE § 1189 

~~~~~~~ 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document 
to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 

County of San Diego } 
On _ ____.A'-'lp...,.r ...... il __.._1...,_,0,....,2..,,0 .... 2...._6 ____ before me, _____ LJA..,za..,_ie,..,a~N .... unL.1.le ..... z.,_, .wNL><o-"<tau.,ry~PL...;u...,b,<JJlil>Lc ____ _ 

Date Here Insert Name and Title of the Officer 

personally appeared _________ _____,W--'-=e=s....,_Wi-=-=1s-=e _________________ _ 
Name(s) of Signer(s) 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed 
to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their 
authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the instrument. 

•••••••• 
AZALEA ,~UNEZ f 

Notary Public - California 
San Oiego County ! 

Commission II 2◄ 13 517 -
Y Comm. Expires Sep 18, 2026 

Place Notary Seal and/or Stamp Above 

I certify under PENAL TY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

Signatur 

blic 
OPTIONAL _ _:::,=----------IL-----

Completing this information can deter alteration of the document or 
fraudulent reattachment of this form to an unintended document. 

Description of Attached Document 
Title or Type of Document: __________________________ _ 

Document Date: _____________________ Number of Pages: ___ _ 

Signer(s) Other Than Named Above: _______________________ _ 

Capacity(ies) Claimed by Signer(s) 
Signer's Name: ___________ _ 
□ Corporate Officer - Title(s): ______ _ 
□ Partner - □ Limited □ General 
□ Individual □ Attorney in Fact 
□ Trustee o Guardian or Conservator 
□ Other: 
Signer is Representing: _________ _ 

Signer's Name: ___________ _ 
o Corporate Officer - Title(s): ______ _ 
o Partner - □ Limited □ General 
o Individual 
□ Trustee 
D Other: 

□ Attorney in Fact 
□ Guardian or Conservator 

Signer is Representing: _________ _ 

~~~,ffi.~~~~ 

©2019 National Notary Association 



ACKNOWLEDGMENT 

A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or 
validity of that document. 

State of California 
County of San Diego 

On April 8, 2026 before me Minna Huovila, Notary Public '-------------------
(insert name and title of the officer) 

personally appeared Lawrence F. McMahon 
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENAL TY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

(Seal) 

.. MINNA HUOVILA I 
.,. COMM. #2473536 o 
U NOTARY PUBLIC-CALIFORNIA (I) 

~ SAN DIEGO COUNTY ~ 

I 
My Commission Expires 

1 • DECEMBER 6. 2027 _ 



• 

~Libertx \P Mutual. 
SURETY 

POWER OF ATTORNEY 

Liberty Mutual Insurance Company 
The Ohio Casualty Insurance Company 

West American Insurance Company 

Certificate No: 8213991 • 024019 

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that 
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized 
under the laws of the State of Indiana (herein collectively called the 'Companies'), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Christopher 
Conte, Dale G. Harshaw, Geoffrey Shelton, John R. Qualin, Lawrence F. McMahon, Lilia De Loera, Maria Hallmark, Minna Huovila, Natassia Kirk- Smith, Ryan 
Warnock, Sarah Myers, Tara Bacon 

all of the city of San Die0 o state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, 
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance 
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper 
persons. 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed 
thereto this 6th day of May , 2025 . 

Liberty Mutual Insurance Company 
The Ohio Casualty Insurance Company 
West American Insurance Company 

I ~ ~ By :f j!,J f___ :I] 
. 
...,_-~ Nathan J. Zangerle, Assistant Secretary _g-_ ~ 

w State of PENNSYLVANIA ~ 

~ 5i County of MONTGOMERY ss ,g I 
~ ~ On this 6th day of May , 2025 before me personally appeared Nathan J. Zangerle, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance ~ a, 
~ ro Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes ~ ,g 
2 _:: therein contained by signing on behalf of the corporations by himself as a duly authorized officer. ~@ 
1~ ~ _ -o IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written. <(:::, 
c·- 0 00 
rooo ~o 
.2 ~ Commonwealth of Pennsylvania - Notary Seal ';:2: 
a,· 0 Teresa Pastella, Notary Public ,,f--.__ d ~ ·ro 

_.., Q) Montgomery County o/, ~ _ _ 1 // ../- I I '- E 
0 _.., My commission expires March 28, 2029 By: ±-~--=--,--.,.,..-...,..,--,-~--,=-c.,.,..------------- 0 a, 
ca,_~ ~~..,,._,,,,!' r. Commission number 1126044 TeresaPasteiia, Notary Public ~ 0 ___ ~..,r '"'" ~ Member, Pennsylvania Assoc1at1on of Notanes 
0> oo ,q,,., r1ifov o o roa> ~, .... ~ 
O) '-a, a,N 
t _.., This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual ~ a;> 
OE.!= Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows: g__ ~ 

- 00 ._ 2 ARTICLE IV - OFFICERS: Section 12. Power of Attorney. 0 0 
.E ~ Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the =a..-
;g ij' President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety ~ ~ 
ro c any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall -o ~ 
~ ~ have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such § a, 

z i3 instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the :: ~ 
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. ~ l 
ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings. 
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, 
shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, 
bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the 
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if 
signed by the president and attested by the secretary. 

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Nathan J. Zangerle, Assistant Secretary to appoint such 
attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and 
other surety obligations. 

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the 
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with 
the same force and effect as though manuall1r affixed. 

I, Renee C. Llewellyn, the undersigned. 6ssistau15~retai-v, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do 
hereby certify that the original et.W(l__N>(attorli~y of whicll the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and 
has not been revoked. ~ - . :. ':... - ~ • 

IN TESTIMONY WHEREOF.:"IE~e !:?'eunto set my hand and affixed the seals of said Companies this 8th day of April , 2026 

..?-~.~ 
By:~L.~~~~~~~~~--------

Renee C. Llewellyn, Assistant Secretary 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 

SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts. 

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.  

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/ 

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.  
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b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   

c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.  

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.   
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.  

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 

f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 
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g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 
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3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with 
a copy to the Engineer. 

3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 
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4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 

vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 
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viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 
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J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s 
prior written approval. Any violation of this provision by you or your 
Subcontractor shall subject you or your Subcontractor to the penalties, 
sanctions, and other remedies specified in §7108.5 of the Business and 
Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 
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3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.  

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself. 

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed. 

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements. 

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program. 
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f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms. 

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor. 

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 

ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
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other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 

iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 
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v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,500,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be 
considered Major Public Works Contracts and will include the mandatory 
subcontractor participation requirements described above and the following: 

a) 5% bid discount for SLBE-ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  

c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.   

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract. 

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor 
Public Works Contracts and will be awarded through a competitive Bid process 
open only to City certified SLBE-ELBE firms. If there are no bidders or no 
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responsible bidders, the Contract will be made available to all Bidders and will 
be subject to requirements listed in items 1 and 2 for Major Public Works 
Contracts above. 

4. Contracts valued at $500,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.  

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture. 

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 

4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 
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6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.   

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes. 

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code. 

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 
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2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities. 

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 

I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
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pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe 
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

1687 Torrance St Storm Drain Emergency 
K-26-2455-EMR-3 

40 | Page 



CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the  
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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EXHIBIT E 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE (CARB) 
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CONTRACTOR CERTIFICATION 
  

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 

I hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as 
well as Exhibit S In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance 
(CARB), and that Contractor shall comply with these requirements. 

I further certify that each of the Contractor’s listed subcontractors is familiar with these requirements 
and shall also comply.  
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EXHIBIT F 

PRODUCT ENDORSEMENT 
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CONTRACTOR CERTIFICATION 
  

PRODUCT ENDORSEMENT 

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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EXHIBIT G 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF ,  , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

1687 Torrance St Storm Drain Emergency 
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-26-2455-EMR-3; SAP No. (WBS) B-26050; 
and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, 
trash, debris, and surplus materials resulting from this project have been disposed  of in a legal  
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s) 

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this  DAY OF ,  . 

Contractor 

by 

ATTEST: 

State of       
County of       

On this     DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in 
the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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EXHIBIT H 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 
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EXHIBIT I 

CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 
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CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal {Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

IX! The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 1 O years the Bidder has been the subject 
of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. A 
description of the status or resolution of that complaint, including any remedial action 
taken and the applicable dates is as follows: 

DATE OF LOCATION DESCRIPTION OF CLAIM LmGATION ,. STATUS REsOLUTION/REMEDIAL 
CLAIM .:! . ~:0.-.l .,4< ;~,-/(Y/N) .:ACTION TAKEN 

Contractor Name: _ __:C:..;a=sc..:sc......;::.C_.:;o"""n=s-"'tr-"u=c-"'ti.;;;..o;..;.n.._1 .;.;..I n'"""c--. -'-d"""b-"-a_C..;....c..a..c..ss.c....;...A"""r __ ri""'"e"'"'ta __________ _ 

Certified By Wes Wise Title President 
Name 

tJJAA,W Date -~4/~1~0~/2~0_2-6 __ _ 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 
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EXHIBIT J 

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 
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Mandatory Disclosure of Business Interests Form 

BIDDER/PROPOSER INFORMATION 
Legal Name - OBA 

,. 

Cass Construction Inc. Cass Arrieta 
Street Address I City ; State I Zip 

1105 N. Marshall Ave. El Caion CA 92020 
Contact Person, Title ... Phone I Fax 8 

-
Wes Wise, President 619-590-0929 I 619-590-1202 

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed 
transaction (SDMC § 21.0103). 

* The precise nature of the interest includes: 
• the percentage ownership interest in a party to the transaction, 

• the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the 
• transaction, the value of any financial interest in the transaction, 
• any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any 
• philanthropic, scientific, artistic, or property interest in the transaction. 

** Directly or indirectly involved means pursuing the transaction by: 
• communicating or negotiating with City officers or employees, 
• submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City, 
• or directing or supervising the actions of persons engaged in the above activity. 

Name Title/Position 

Wes Wise President 
Cltv and State of Residence Em plover (if different than Bidder/Proooser) 

El Cajon, CA N/A 
Interest In the transaction 

.,. 
--

100% Ownershio Interest 

Name Title/Position ~ 

... 

City and State of Residence Employer (If different than Bldder/Proooser) 

Interest In the transaction ' 

* Use Additional Pages if Necessary* 

Under penalty of perjury under the laws of the State of California, I certify that I am responsible for the completeness and 
accuracy of the responses contained herein, and that all information provided is true, full and complete to the best of my 
knowledge and belief. I agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, I 
learn that any portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to 
timely provide the Mayor or Designee with written notice is g ounds for Contract termination. 

Wes Wise, President --~~~~----------- 4/10/2026 
Print Name, Title Signature Date 

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an 
informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business 
Interests Form is submitted. 
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EXHIBIT K 

FORMS 
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LIST OF SUBCONTRACTORS 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address 
and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 
0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of 
the Work.  The Bidder's attention is directed to the GREENBOOK and Special Provisions Section 3-2, “SELF-PERFORMANCE”, which stipulates the percentage of the Work to be performed with the 
Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

DIR 
REGISTRATION 

NUMBER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR 
VALUE OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB

WHERE 
CERTIFIED 



CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

Name:

Address: 

City: State: 

Zip:  Phone: 

Email: 

Name:

Address: 

City: State: 

Zip:  Phone: 

Email: 

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 
 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission CPUC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form AA35 – List of Subcontractors 
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Constructor     1000006546           N/A $295,000.00 N/A N/A N/A 

Constructor     1000003515         298637 $6,000.00 N/A N/A N/AConstructor     1000003515         298637 $6,000.00 N/A N/A N/A 

General 
Civil 
Engineering 

CA 
619-781-2138 92110 

San Diego 

Payneco Specialties Inc. dba Payco Specialties 

5620 Friars Road 

cbarrigan@rickengineering.com 

120 North Second Ave. 
Chula Vista CA 
91910 

Striping 
619-422-9204 

michelle@payco.biz 

Glenn A. Rick Engineering and Development Co. 
dba Rick Engineering Company 

mailto:cbarrigan@rickengineering.com


NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR SUPPLIES 

(MUST BE FILLED OUT) 

SUPPLIER 
(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HUBZone, OR 
SDVOSB

WHERE CERTIFIED

Name: 

Address: 

City:  State: 

Zip:  Phone: 

Email:  

     

Name: 

Address: 

City:  State: 

Zip:  Phone: 

Email:  

     

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise   DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission   CPUC   
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form AA40 – Named Equipment/Material Supplier List 
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DEBARMENT AND SUSPENSION CERTIFICATION 
EFFECT OF DEBARMENT OR SUSPENSION 

To promote integrity in the City's contracting processes and to protect the public interest, the City shall only enter into 
contracts with responsible bidders and contractors. In accordance with San Diego Municipal Code §22.0814 (a): 
Bidders and contractors who have been debarred or suspended are excluded from submitting bids, submitting 
responses to requests for proposal or qualifications, receiving contract awards, executing contracts, participating as a 
subcontractor, employee, a11:ent or reoresentative of another person contracting with the City. 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the 
City a list of Names of the Principal Individual owner(s) 

The names of all persons interested in the foregoing proposal as Principals are as follows: 

NAME TITLE 

Wes Wise President 

Shannon Burke CFO 

Grace Wise Secretarv 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager 
thereof; if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or 
other interested person is an individual, state first and last names in full. 

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in 

the capacity of owner, partner, director, officer, manager: 

• Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any 

Federal, State or local agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local 

agency within the past 3 years; 

does not have a proposed debarment pending; and 

• has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction 
in any matter involving fraud or official misconduct within the past 3 years. 

If there are any exceptions to this certification, insert the exceptions in the following space. 

Exceptions will be considered in determining bidder responsibility. For any exception noted above, indicate below to 

whom it applies, initiating agency, and dates of action. 

contractor Name: Cass Construction Inc dba Cass Arrieta 

Certified By 

lA1Jb. (Mjame 

Wes Wise Title President 

Date _4..:..:./_,_1-"'0:...:./2:..,:0=2=6'------

Signature 

NOTE: Providing false information may result in criminal prosecution or administrative sanctions. 
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Names of the Principal individual owner(s) 
FOR SUBCONTRACTORS/SUPPLIERS/MANUFACTURERS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the 
City a list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers. 

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer: 

SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER 
~lonn A c;r~ - ~nrl - f'n rih~ c;r~ -

"" 
NAME TITLE 

Kai Ramer President 
I irnf';;.,v /".:.-L,,, ·,n - 1rv ~ 

Paul Lezzi CFO 

SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER 
Pavneco Soocialties Inc dba Pavco Soecialties 

NAME TITLE 

Jeff Llewellvn CEO 
Dawn Llewellvn CFO 

Deborah Llewellvn Secretarv 

□ SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER 

NAME TITLE 

□ SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER 

NAME TITLE 

Contractor Name: Cass Construction, Inc, dba Cass Arrieta 

Certified By Wes Wise Title President 

Date _4_/_1_0_/2_0_2_6 ___ _ 
Signature 

*USE ADDITIONAL FORMS AS NECESSARY* 
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EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue, Suite 200 • San Diego, CA 92101 

Phone: (619) 236-6000  •  Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, is 
to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law.  Such employment practices include, but are not limited to unlawful 
discrimination in the following:  employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors 
are required to provide a completed Work Force Report (WFR). 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor: □ Construction □ Vendor/Supplier □ Financial Institution □ Lessee/Lessor 
□ Consultant □ Grant Recipient □ Insurance Company □ Other 

Name of Company: 

ADA/DBA:  

Address (Corporate Headquarters, where applicable): 

City: County:   State:  Zip:    

Telephone Number: Fax Number:  

Name of Company CEO: 

Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: 

City: County:    State:  Zip:    

Telephone Number: Fax Number: Email: 

Type of Business: Type of License: 

The Company has appointed:   

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal employment 
and affirmative action policies of this company.  The EEOO may be contacted at: 

Address: 

Telephone Number: (     )     Fax Number: Email: 

□ One San Diego County (or Most Local County) Work Force - Mandatory 
□ Branch Work Force * 
□ Managing Office Work Force 

Check the box above that applies to this WFR. 
*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county. 

I, the undersigned representative of 
(Firm Name) 

,  hereby certify that information provided 
(County) (State) 

herein is true and correct.  This document was executed on this   day of , 20 .   

  
(Authorized Signature) (Print Authorized Signature Name) 

Form BB-05 
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WORK FORCE REPORT – Page 2 
NAME OF FIRM:  DATE:  
OFFICE(S) or BRANCH(ES): COUNTY:  
INSTRUCTIONS:  For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of 
all totals should be equal to your total work force.  Include all those employed by your company on either a full or part-time basis. The following groups 
are to be included in ethnic categories listed in columns below: 

(1) Black or African-American (5)  Native Hawaiian or Pacific Islander 
(2) Hispanic or Latino (6)  White 
(3) Asian (7)  Other race/ethnicity; not falling into other groups 
(4) American Indian or Alaska Native     
Definitions of the race and ethnicity categories can be found on Page 4 

ADMINISTRATION 
OCCUPATIONAL CATEGORY 

(1) 
Black or 
African  

American 

(2) 
Hispanic or 

Latino  

(3) 
Asian 

(4) 
American 

Indian/ Nat. 
Alaskan 

(5) 
Pacific 

Islander  

(6) 
White 

(7) 
Other Race/ 

Ethnicity 

(M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) 

Management & Financial 

Professional 

A&E, Science, Computer 

Technical 

Sales 

Administrative Support 

Services 

Crafts 

Operative Workers 

Transportation 

Laborers* 

*Construction laborers and other field employees are not to be included on this page 

Totals Each Column 

Grand Total All Employees 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

Disabled                

Non-Profit Organizations Only: 

Board of Directors                

Volunteers                

Artists                

Form BB-05 

1687 Torrance St Storm Drain Emergency 
K-26-2455-EMR-3 

64 | Page 

I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 
I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 
I I I I I I I 
I I I I I I I 
I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 
I I I I I I I 
I I I I I I I 
I I I I I I I 

I I I I I I I 

I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 

I I I I I I I 
I I I I I I I 
I I I I I I I 



WORK FORCE REPORT – Page 3 
NAME OF FIRM:  DATE:  
OFFICE(S) or BRANCH(ES): COUNTY:  
INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of 
all totals should be equal to your total work force.  Include all those employed by your company on either a full or part-time basis. The following groups 
are to be included in ethnic categories listed in columns below: 

(1) Black or African-American (5) Native Hawaiian or Pacific Islander 
(2) Hispanic or Latino (6) White 
(3) Asian (7) Other race/ethnicity; not falling into other groups 
(4) American Indian or Alaska Native 
Definitions of the race and ethnicity categories can be found on Page 4 

TRADE  
OCCUPATIONAL CATEGORY 

(1) 
Black or 
African  

American 

(2) 
Hispanic or 

Latino  

(3) 
Asian 

(4) 
American 

Indian/ 
Nat. 

Alaskan 

(5) 
Pacific 

Islander  

(6) 
White 

(7) 
Other Race/ 

Ethnicity 

(M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) 

Brick, Block or Stone Masons 

Carpenters 

Carpet, Floor & Tile Installers Finishers 

Cement Masons, Concrete Finishers 

Construction Laborers 

Drywall Installers, Ceiling Tile Inst 

Electricians 

Elevator Installers 

First-Line Supervisors/Managers 

Glaziers 

Helpers; Construction Trade 

Millwrights 

Misc. Const. Equipment Operators 

Painters, Const. & Maintenance 

Pipelayers, Plumbers, Pipe & Steam 
Fitters 

Plasterers & Stucco Masons 

Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers 

Structural Metal Fabricators & Fitters 

Welding, Soldering & Brazing Workers 

Workers, Extractive Crafts, Miners 

Totals Each Column 

Indicate By Gender and Ethnicity the Number of Above Employees Who Are Disabled: 
Disabled 

Form BB-05 

Grand Total All Employees 
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Work Force Report 

HISTORY 
The Work Force Report (WFR) is the document that allows 
the City of San Diego to analyze the work forces of all 
firms wishing to do business with the City. We are able to 
compare the firm’s work force data to County Labor Force 
Availability (CLFA) data derived from the United States 
Census. CLFA data is a compilation of lists of occupations 
and includes the percentage of each ethnicity we track 
(American Indian or Alaska Native, Asian, Black or African-
American, Native Hawaiian or Pacific Islander, White, and 
Other) for each occupation. Currently, our CLFA data is 
taken from the 2010 Census. In order to compare one 
firm to another, it is important that the data we receive 
from the consultant firm is accurate and organized in the 
manner that allows for this fair comparison.   
WORK FORCE & BRANCH WORK FORCE REPORTS 
When submitting a WFR, especially if the WFR is for a 
specific project or activity, we would like to have 
information about the firm’s work force that is actually 
participating in the project or activity. That is, if the 
project is in San Diego and the work force is from San 
Diego, we want a San Diego County Work Force Report1 . 
By the same token, if the project is in San Diego, but the 
work force is from another county, such as Orange or 
Riverside County, we want a Work Force Report from that 
county2. If participation in a San Diego project is by work 
forces from San Diego County and, for example, from Los 
Angeles County and from 
Sacramento County, we ask for separate Work Force 
Reports representing your firm from each of the three 
counties. 
MANAGING OFFICE WORK FORCE 
Equal Opportunity Contracting may occasionally ask for a 
Managing Office Work Force (MOWF) Report. This may 
occur in an instance where the firm involved is a large 
national or international firm but the San Diego or other 
local work force is very small. In this case, we may ask for 
both a local and a MOWF Report1, 3 . In another case, when 
work is done only by the Managing Office, only the MOWF 
Report may be necessary.3  

TYPES OF WORK FORCE REPORTS: 
Please note, throughout the preceding text of this page, 
the superscript numbers one 1, two 2 & three 3 . These 
numbers coincide with the types of work force report 
required in the example. See below: 

1 One San Diego County (or Most Local County) Work Force – 

Mandatory in most cases 
2 Branch Work Force * 
3 Managing Office Work Force 

*Submit a separate Work Force Report for all participating 
branches. Combine WFRs if more than one branch per 
county. 
RACE/ETHNICITY CATEGORIES 
American Indian or Alaska Native – A person having 
origins in any of the peoples of North and South America 
(including Central America) and who maintains tribal 
affiliation or community attachment. 

Asian – A person having origins in any of the peoples of the Far 
East, Southeast Asia, or the Indian subcontinent including, for 
example, Cambodia, China, India, Japan, Korea, Malaysia, Pakistan, 
the Philippine Islands, Thailand, and Vietnam. 
Black or African American – A person having origins in any of the 
Black racial groups of Africa. 
Native Hawaiian or Pacific Islander – A person having origins in 
any of the peoples of Hawaii, Guam, Samoa, or other Pacific 
Islands. 
White – A person having origins in any of the peoples of Europe, 
the Middle East, or North Africa. 
Hispanic or Latino – A person of Cuban, Mexican, Puerto Rican, 
South or Central American, or other Spanish culture or origin. 
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Exhibit A: Work Force Report Job Categories – Administration 

Refer to this table when completing your firm’s Work Force Report form(s). 

Management & Financial 

Advertising, Marketing, Promotions, Public 
Relations, and Sales Managers 

Business Operations Specialists 

Financial Specialists 

Operations Specialties Managers 

Other Management Occupations 

Top Executives 

Professional 

Art and Design Workers 

Counselors, Social Workers, and Other 
Community and Social Service Specialists 

Entertainers and Performers, Sports and 
Related Workers 

Health Diagnosing and Treating Practitioners 

Lawyers, Judges, and Related Workers 

Librarians, Curators, and Archivists 

Life Scientists 

Media and Communication Workers 

Other Teachers and Instructors 

Postsecondary Teachers 

Primary, Secondary, and Special Education 
School Teachers 

Religious Workers 

Social Scientists and Related Workers 

Architecture & Engineering, Science, Computer 

Architects, Surveyors, and Cartographers 

Computer Specialists 

Engineers 

Mathematical Science Occupations 

Physical Scientists 

Technical 

Drafters, Engineering, and Mapping Technicians 

Health Technologists and Technicians 

Life, Physical, and Social Science Technicians 

Media and Communication Equipment Workers 

Sales 

Other Sales and Related Workers 

Retail Sales Workers 

Sales Representatives, Services 

Sales Representatives, Wholesale and 
Manufacturing 

Supervisors, Sales Workers 

Administrative Support 

Financial Clerks 

Information and Record Clerks 

Legal Support Workers 

Material Recording, Scheduling, 
Dispatching, and Distributing Workers 

Other Education, Training, and Library 
Occupations 

Other Office and Administrative Support 
Workers 

Secretaries and Administrative Assistants 

Supervisors, Office and Administrative 
Support Workers 

Services 

Building Cleaning and Pest Control Workers 
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Cooks and Food Preparation Workers 

Entertainment Attendants and Related Workers 

Fire Fighting and Prevention Workers 

First-Line Supervisors/Managers, Protective 
Service Workers 

Food and Beverage Serving Workers 

Funeral Service Workers 

Law Enforcement Workers 

Nursing, Psychiatric, and Home Health Aides 

Occupational and Physical Therapist 
Assistants and Aides 

Other Food Preparation and Serving 
Related Workers 

Other Healthcare Support Occupations 

Other Personal Care and Service Workers 

Other Protective Service Workers 

Personal Appearance Workers 

Supervisors, Food Preparation and Serving 
Workers 

Supervisors, Personal Care and Service Workers 

Transportation, Tourism, and Lodging 
Attendants 

Crafts 

Construction Trades Workers 

Electrical and Electronic Equipment 
Mechanics, Installers, and Repairers 

Extraction Workers 

Material Moving Workers 

Other Construction and Related Workers 

Other Installation, Maintenance, and Repair 
Occupations 

Plant and System Operators 

Supervisors of Installation, Maintenance, 
and Repair Workers 

Supervisors, Construction and Extraction 
Workers 

Vehicle and Mobile Equipment Mechanics, 
Installers, and Repairers 

Woodworkers 

Operative Workers 

Assemblers and Fabricators 

Communications Equipment Operators 

Food Processing Workers 

Metal Workers and Plastic Workers 

Motor Vehicle Operators 

Other Production Occupations 

Printing Workers 

Supervisors, Production Workers 

Textile, Apparel, and Furnishings Workers 

Transportation 

Air Transportation Workers 

Other Transportation Workers 

Rail Transportation Workers 

Supervisors, Transportation and Material 
Moving Workers 

Water Transportation Workers 

Laborers 

Agricultural Workers 

Animal Care and Service Workers 

Fishing and Hunting Workers 

Forest, Conservation, and Logging Workers 

Grounds Maintenance Workers 

Helpers, Construction Trades 

Supervisors, Building and Grounds Cleaning 
and Maintenance Workers 

Supervisors, Farming, Fishing, and Forestry 
Workers 
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Exhibit B: Work Force Report Job Categories-Trade 
Brick, Block or Stone Masons 

Brickmasons and Blockmasons 

Stonemasons 

Carpenters 

Carpet, floor and Tile Installers and Finishers 

Carpet Installers 

Floor Layers, except Carpet, Wood and Hard Tiles 

Floor Sanders and Finishers 

Tile and Marble Setters 

Cement Masons, Concrete Finishers 

Cement Masons and Concrete Finishers 

Terrazzo Workers and Finishers 

Construction Laborers 
Drywall Installers, Ceiling Tile Inst  

Drywall and Ceiling Tile Installers 

Tapers 

Electricians 
Elevator Installers and Repairers 

First-Line Supervisors/Managers 
First-line Supervisors/Managers of Construction 
Trades and Extraction Workers 

Glaziers 
Helpers, Construction Trade 

Brickmasons, Blockmasons, and Tile and Marble 
Setters 

Carpenters 

Electricians 

Painters, Paperhangers, Plasterers and Stucco 

Pipelayers, Plumbers, Pipefitters and Steamfitters 

Roofers 

All other Construction Trades 

Millwrights 

Heating, Air Conditioning and Refrigeration Mechanics and 
Installers 

Mechanical Door Repairers 

Control and Valve Installers and Repairers 

Other Installation, Maintenance and Repair Occupations 

Misc. Const. Equipment Operators 

Paving, Surfacing and Tamping Equipment Operators 

Pile-Driver Operators 

Operating Engineers and Other Construction 
Equipment Operators 

Painters, Const. Maintenance   

Painters, Construction and Maintenance 

Paperhangers 

Pipelayers and Plumbers 

Pipelayers 

Plumbers, Pipefitters and Steamfitters 

Plasterers and Stucco Masons 

Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers 

Structural Iron and Steel Workers 

Welding, Soldering and Brazing Workers 

Welders, Cutter, Solderers and Brazers 

Welding, Soldering and Brazing Machine Setter, 
Operators and Tenders 

Workers, Extractive Crafts, Miners 
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EXHIBIT L 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

b) General Provisions (B) for Design-Build and Multiple Award Construction Contracts. 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”: 

To Item 47, “Holiday”, ADD the following: 

Holiday  Observed On 

Juneteenth  June 19 

To Item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Normal Working Hours: Normal Working Hours shall be 7:30 AM to 3:30 PM, 
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits. 

SECTION 2 - SCOPE OF THE WORK 

2-8 EXTRA WORK. To item 2, DELETE in its entirety and SUBSTITUTE with the following: 

2. Compensation for “Time-and-Material” emergency Contracts: 

a. Standardize labor rates for emergency projects shall be paid at 
California State prevailing wage rates plus 50% total markup. 

i. The 50% total markup shall include all profit, overhead, fringe 
benefits, and any other labor surcharge.  

ii. Hourly rate for Foreman shall be determined from California 
State prevailing wage rate for Operator Group 8 plus $10/hr. 
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iii. Hourly rate for Superintendent shall be determined by adding 
15% to the Foreman’s hourly rate.   

iv. Hourly rate for Project Manager shall be determined by adding 
15% to the Superintendent hourly rate. 

v. Subcontractor specialty work that has been identified as an 
overwhelming majority of the contract value and approved by 
the City, at the City’s sole discretion, prior to commencement 
of said work shall be allowed a 10% markup by the prime 
contractor. 

b. The contractor shall submit summary of work associated with the  
invoiced hours for the Project Manager for Resident Engineer’s 
verification of work done off site.  

c. Trucks associated with transporting tools and equipment, such as 
foreman and superintendent, shall be compensated per Caltrans 
Equipment Rental Rates. 

i. Cost associated with any vehicle for transportation of 
personnel shall not be compensated. 

SECTION 3 – CONTROL OF THE WORK 

3-4 AUTHORITY OF THE BOARD AND THE ENGINEER. To the “WHITEBOOK”, ADD the 
following: 

4. See Exhibit T, Sample Contractor Performance Evaluation (CPE) Form.   

3-7.6.1 Use of Computer Aided Drafting and Design. To the “WHITEBOOK”, Item 1, DELETE 
in its entirety and SUBSTITUTE the following: 

1. Use AutoCAD for the preparation of Plans and As-Built drawings in accordance 
with the City’s CADD Standards. 

SECTION 4 - CONTROL OF MATERIALS 

ADD: 
4-3.6 Preapproved Materials. You shall submit in writing a list of all products to be 

incorporated in the Work that are on the AML. 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 
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5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

5-4.2 Types of Insurance. 

5-4.2.1 General Liability Insurance. 

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work. 
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4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability 

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000   

5-4.2.2 Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance. 

1. In accordance with the provisions of California Labor Code section 3700, you 
shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with this requirement.  

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor Code 
section 3700, which requires every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance, and that you will 
comply with these provisions before commencing the Work. 

5-4.2.4 Contractors Pollution Liability Insurance.  

1. You shall procure and maintain at your expense or require your 
Subcontractor, as described below, to procure and maintain Contractors 
Pollution Liability Insurance applicable to the Work being performed, with a 
limit no less than $2,000,000 per claim or occurrence and $4,000,000 
aggregate per policy period of one year. 

2. All costs of defense shall be outside the limits of the policy.  

3. You shall obtain written approval from the City for any insurance provided by 
your Subcontractor instead of you.  
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4. For approval of a substitution of your Subcontractor’s insurance, you shall 
certify that all activities for which the Contractors Pollution Liability Insurance 
will provide coverage will be performed exclusively by the Subcontractor 
providing the insurance. The deductible shall not exceed $25,000 per claim 
unless the City has provided prior, written approval. 

5. Occurrence based policies shall be procured before the Work commences. 
Claims Made policies shall be procured before the Work commences, shall be 
maintained for the Contract Time, and shall include a 12-month extended 
Claims Discovery Period applicable to this contract or the existing policy or 
policies that shall continue to be maintained for 12 months after the 
completion of the Work without advancing the retroactive date. 

5-4.2.5 Contractors Hazardous Transporters Pollution Liability Insurance.  

1. You shall procure and maintain at your expense or require your 
Subcontractor, as described below, to procure and maintain Contractors 
Hazardous Transporters Pollution Liability Insurance, including contractual 
liability coverage to cover liability arising out of transportation of hazardous or 
toxic, materials, substances, or any other pollutants by you or any 
Subcontractor in an amount no less than $2,000,000 limit per occurrence and 
$4,000,000 aggregate per policy period of one year. 

2. All costs of defense shall be outside the limits of the policy.  

3. You shall obtain written approval from the City from any insurance provided 
by a Subcontractor instead of you..  

4. To obtain City approval of a Subcontractor’s insurance coverage in lieu of the 
Contractor’s insurance, the Contractor shall certify that all activities under the   
Contractor’s Hazardous Transporters Pollution Liability Insurance will be 
performed exclusively by the Subcontractor providing the insurance. The 
deductible shall not exceed $25,000 per claim without prior approval of the 
City. 

5. Occurrence based policies shall be procured before the Work commences. 
Claims Made policies shall be procured before the Work commences, shall be 
maintained for the duration of this contract, and shall include a 12-month 
extended Claims Discovery Period applicable to this Contract or the existing 
policy or policies that shall continue to be maintained for 12 months after the 
completion of the Work under this Contract without advancing the retroactive 
date.  

5-4.2.8 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services, including Design-Build and 
preparation of engineered Traffic Control Plans (TCP) by you, you shall keep or 
require all of your employees and Subcontractors, who provide professional 
engineering services under Contract, to provide to the City proof of 
Professional Liability coverage with a limit of no less than $3,000,000 per claim 
and $3,000,000 aggregate per policy period of one year. 
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2. You shall ensure the following: 

a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of three years after 
completion of the Project or termination of the Contract, whichever 
occurs last. You agree that, for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing, and 

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth here. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured. To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf,   

2. your products, 
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3. your work, e.g., your completed operations performed by you on your behalf, 
or 

4. premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it. 

5-4.5.1.3  Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2  Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1  Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.5.3 Contractors Pollution Liability Insurance Endorsements. 

5-4.5.3.1  Additional Insured.   To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf,   

2. your products,   

3. your work, e.g., your completed operations performed by you on your behalf, 
or 

4. premises owned, leased, controlled, or used by you. 

5-4.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
maintained by the City and its elected officials, officers, employees, agents and 
representatives shall be in excess of your insurance and shall not contribute to it.   
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5-4.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or 
policies shall provide that your insurance shall apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and shall provide cross-liability coverage. 

5-4.5.4 Contractors Hazardous Transporters Pollution Liability Insurance Endorsements. 

5-4.5.4.1 Additional Insured.   To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf, 

2. your products, 

3. your work, e.g., your completed operations performed by you on your behalf, 
or 

4. premises owned, leased, controlled, or used by you. 

5-4.5.4.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
maintained by the City and its elected officials, officers, employees, agents and 
representatives shall be in excess of your insurance and shall not contribute to it.   

5-4.5.4.3 Severability of Interest. For Contractors Hazardous Transporters Pollution Liability 
Insurance, the policy or policies shall provide that your insurance shall apply 
separately to each insured against whom claim is made or suit is brought, except with 
respect to the limits of the insurer's liability, and shall provide cross-liability coverage.  

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 
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5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to any 
material change to the policies of insurance provided under this Contract. This written notice 
is in addition to the requirements of paragraph 6 of Section 5-4.1. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 

5-10.2.1 Public Notice by Contractor. To the "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following: 

5-10.2.1 Public Notice by Contractor. 

1. Post Project Identification Signs in accordance with 3-11.2, “Project 
Identification Signs”. 

2. No less than 5 and no more than 10 Working Days in advance of Project 
construction activities and utility service interruptions, you shall notify all 
critical facilities, businesses, institutions, property owners, residents, or any 
other impacted stakeholders within a minimum 300-foot (90 m) radius of the 
Project i.e., work area and any other affected areas as shown on the 
“Notification of Planned Water Shutdown” when you perform the Work. 

3. The notification process must be repeated for delays and long pauses in 
construction activities. Verbal and written notifications, such as door hangers, 
shall be sent to critical facilities (including but not limited to police stations, fire 
stations, hospitals, and schools). A copy of written notifications sent to any 
critical facility shall also be sent to the Engineer.   

4. You shall keep records of the people contacted, along with the dates of 
notification, and shall provide the record e.g., time-stamped pictures of the 
notices, to the Engineer upon request. You shall identify all other critical 
facilities that need to be notified.  

5. Verbal and written notifications shall also include specific impacts from the 
construction of the City facilities, e.g., fire hydrants, air vacuum and blow-off 
devices, pedestrian ramps, and sidewalks, e.g., the loss of parking, access, and 
impact to private property, e.g., landscaping. 

6. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets and all 
critical facilities such as police stations, fire stations, hospitals, and schools. 

7. Where Work is to be performed at least 5 and at most 10 Working Days before 
starting construction, survey activities, or impacting the community as 
approved by the Engineer. 

8. Within 5 Working Days of the completion or pausing of your construction 
activities where Work was performed, you shall distribute public notices in the 
form of door hangers, which outline the anticipated dates of Asphalt 
Resurfacing, Slurry Seal, Sidewalk, or Curb Ramp Work. Upon resuming 
construction activities, you shall redistribute door hangers described in 
section a) above.   
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9. “No Parking” signs shall be placed 72 hours before the scheduled construction 
activities and must include the name and phone number of the Contractor. 
The Contractor shall document the placement of the signs with time-stamped 
pictures. 

10. Leave the door hanger notices on or at the front door of each dwelling and 
apartment unit and at each commercial building tenant abutting each street 
block segment.  

11. Where the front doors of apartment units are inaccessible or occupants are 
unavailable, distribute the door hanger notices to the apartment manager or 
security officer and leave your contact information, such as business cards. 

12. Provide time-stamped pictures of the notices to the Engineer,  

13. Door Hanger Material: You shall use Blanks/USA brand, Item Number 
DHJ5B6WH, 1¼ inch (31.8 mm) Holes (removed), 2-up Jumbo Door Hanger in 
Bristol White, or approved equal. 

14. Door hangers shall include the funding source if project is funded in part by 
State Gas Tax Revenue (SB1). 

15. Mailed Notice Material: You shall use Cougar by Domtar, Item Number 2834, 
or approved equal.  

16. For all Work on private property, contact each owner and occupant individually 
a minimum of 15 Working Days before the Work. If the Work has been delayed, 
re-notify owners and occupants of the new Work schedule, as directed by the 
Engineer. 

17. A sample of public notices will be included in the Contract. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice materials in Exhibit Q – Sample City Invoice 
and use the format shown.  

4. The 120 Calendar Day Plant Establishment Period is included in the stipulated 
Contract Time and shall begin with the acceptance of installation of the 
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT 
ESTABLISHMENT”.  

ADD: 
6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for 1687 Torrance 
Street Storm Drain Emergency,   Project No. B-26050.02.06, as referenced in 
the Contract Exhibit. You shall comply with all requirements of the Notice of 
Exemption as set forth in Exhibit M. 
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2. Compliance with the City’s environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 

6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK”, item 2, DELETE in its entirety and  
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the City 
that the liquidated damage amount described in the table below is the value of the 
damage caused by your failure to complete the Work within the allotted time. Such 
sum shall not be construed as a penalty and may be deducted from your payments 
if such delay occurs. 

Contract Value Liquidated Damages Daily 
Amount 

Less than $200,001 $1,000 

$200,001 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 

$1,000,001 to $2,000,000 $2,500 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 

$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,000 $7,000 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.9 Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9 

FIELD ORDER LIMITS 

Contract Price Maximum Each Field Order 
Work Amount 

Less than $1,000,001 $10,000 

$1,000,001 to $5,000,000 $20,000 

$5,000,001 to $10,000,000 $25,000 
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Contract Price Maximum Each Field Order 
Work Amount 

$10,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $70,000 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 402 – UTILITIES 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Exhibit P - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

402-6  COOPERATION. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. Notify SDG&E at least 10 Working Days prior to excavating within 10 feet of 
SDG&E Underground High Voltage Transmission Power Lines (69 KV and 
higher). 

SECTION 802 – NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND 
MONITORING 

802-2.1 Project Biologist. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE 
with the following: 

2. You shall retain a qualified Project Biologist to perform biological monitoring 
Work for this Contract. You shall coordinate your activities and Schedule with 
the activities and schedules of the Project Biologist. 

802-4  Payment. To the  “WHITEBOOK”, item 1, subsection “e”, DELETE in its entirety and 
SUBSTITUTE with the following: 

e. The payment for the monitoring, reporting, and maintenance Work “25-Month 
Revegetation Maintenance and Monitoring Program” required during the 
maintenance period beyond the PEP in accordance with the Long Term 
Maintenance and Monitoring Agreement (LTMMA) included in the Contract 
Documents includes payment for the Project Biologist when required, 
furnishing the required reports, site observations, and bond(s), and shall be 
per “Time and Material” basis and in accordance with Section 2-8 Extra Work. 
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SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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EXHIBIT M 

NOTICE OF EXEMPTION 
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NOTICE OF EXEMPTION 

TO: Recorder/County Clerk FROM: City of San Diego 
P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 
1600 Pacific Hwy, Room 260 8525 Gibbs Drive, Suite 302, MS 912 
San Diego, CA  92101-2400 San Diego, CA 92123 

Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA  95814 

Project Name: 1687 Torrance Street Storm Drain Emergency 

WBS No.: B-26050.02.06 

Project Location-Specific: The proposed project is located within an existing public utility easement between 
1687 Torrance Street (APN: 451-123-14-00) and 1684 Torrance Street (APN: 451-122-10-00) in the Uptown 
Community Planning Area (District 3). 

Project Location-City/County: San Diego/San Diego 

Description of nature and purpose of the Project:   A recent inspection of stormwater infrastructure located 
within an existing utility easement between the single-family residences at 1687 and 1684 Torrance Street 
revealed a sinkhole that is undermining the structural foundations of the adjacent properties. The sinkhole, 
which measures approximately 86 feet (L) x 24 feet (W) x 12 feet (D), was caused by a collapsed 12-inch diameter 
corrugated metal pipe (CMP) storm drain that runs down a slope and discharges into a brow ditch at the toe of 
the slope. 

Mayoral approval is required to award an emergency construction contract to replace approximately 100 linear 
feet of 12-inch diameter CMP with a new 18-inch diameter reinforced concrete pipe (RCP); construct associated 
structural appurtenances, and fill and compact the sinkhole. Failure to repair the storm drain infrastructure 
increases the likelihood of flooding, erosion, and impacts on private property. The proposed work is the 
minimum necessary to ensure the operational capacity of the storm drain and public health and safety. 
Following completion of work, all areas impacted by the emergency will be restored to their pre-impact condition 
to the extent feasible. Revegetation of areas disturbed by project work will be initiated within 90 days of project 
completion and will be completed in accordance with the City’s Landscape Standards. 

Name of Public Agency Approving Project: City of San Diego 

Name of Person or Agency Carrying Out Project: City of San Diego Engineering & Capital Projects 
Contact: Eriberto J. Valdez Jr., Senior Planner   
Phone/E-mail: (619) 533-5191 / EJValdez@sandiego.gov 
8525 Gibbs Drive, Suite 302, San Diego, CA 92123 

Exempt Status:  
(   ) Ministerial (Sec. 21080(b)(1); 15268); 
(   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
(X) Emergency Project: CEQA Statute Sections 21080(b)(2) and (4) and CEQA Guidelines Sections 15269(b) 

and (c) (Emergency Projects) 
(   ) Categorical Exemption:  State type and section number [insert title] 
(   ) Statutory Exemptions: State section number 
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Reasons why project is exempt: The City of San Diego conducted an environmental review that determined 
the project meets the definition of an “Emergency” as defined in CEQA Guidelines Section 15359 (Emergency) as 
the project involves a sudden, unexpected occurrence, involving a clear and imminent danger, demanding 
immediate action to prevent or mitigate loss of, or damage to, life, health, property, or essential public services. 
This emergency repair is necessary to protect public health, safety, and property, and is supported by the expert 
opinion of the City Engineer. Thus, this emergency activity is statutorily exempt from CEQA pursuant to CEQA 
Statute Section 21080(b)(2) and CEQA Guidelines Section 15269(b) (Emergency Projects), which exempts 
emergency repairs to publicly or privately owned service facilities necessary to maintain service essential to 
public health, safety or welfare. This activity is also statutorily exempt from CEQA pursuant to CEQA Statute 
Section 21080(b)(4) and CEQA Guidelines Section 15269(c) (Emergency Projects), which exempts specific actions 
necessary to prevent or mitigate an emergency. 

Lead Agency Contact Person: Eriberto J. Valdez Jr.   Telephone: (619) 533-5191 

If filed by applicant: 
1. Attach certified document of exemption finding. 

  2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No 

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 

    November 10, 2025   
Carrie Purcell, Deputy Director Date 

Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
( ) Signed by Applicant      
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EXHIBIT N 

LOCATION MAP 
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EXHIBIT O 

CONTRACTOR’S NOTES 
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CONTRACTOR’S NOTES 

1. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO 
DETERMINE IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN. 

2. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, 
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING, 

3. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 
CONSTRUCTION. 

4. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT 
VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER 
AND WATER MAINS CANNOT BE MAINTAINED. 

5. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER 
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED. 

6. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN. 

7. IF ADDITIVE ALTERNATE “A” IS AWARDED, CONTRACTOR SHALL FURNISH MATERIALS, INSTALL, 
MAINTAIN AND DISMANTLE HIGH-LINE PER SPECIFICATION SECTION 901-1.1.2. 

8. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES 
AFTER FINAL CONNECTION. 

9. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND 
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE 
BETWEEN CROSSINGS IS 1-FOOT OR LESS. 

10. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING 

11. EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT EXACT. 

12. FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER), 
CONTACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (619)-527-
7438. FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 
INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT MANAGER AT (619)-527-7438. 

13. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL 
CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A LICENSED 
LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND SURVEYING IN 
THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR PRESERVE ALL HISTORICAL 
OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, DEMOLITION OR SURFACE 
IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR SHALL REPLACE SUCH 
MONUMENT(S) WITH APPROPRIATE MONUMENTS. WHEN SETTING SURVEY MONUMENTS USED 
FOR RE-ESTABLISHMENT OF THE DISTURBED CONTROLLING SURVEY MONUMENTS AS REQUIRED 
BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND PROFESSIONS CODE OF THE STATE OF 
CALIFORNIA. A CORNER RECORD OR RECORD OF SURVEY, AS APPROPRIATE, SHALL BE FILED WITH 
THE COUNTY SURVEYOR. IF ANY VERTICAL CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY 
OF SAN DIEGO FIELD SURVEY SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO 
CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND 
VERTICAL CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION. 
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14. CONSTRUCTION STORM WATER PROTECTION NOTES: 

a. TOTAL SITE DISTURBANCE AREA: __0.26_____________(ACRES) 

HYDROLOGIC UNIT/WATERSHED: _PUEBLO SAN DIEGO HU/SAN DIEGO BAY WMA 

HYDROLOGIC SUBAREA NAME & NO: _Lindbergh HSA & 908.21______ 

b. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 

 MINOR WPCP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 

 WPCP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 

SWPPP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM SEWER SYSTEM (MS 4) PERMIT NO. R9- 
2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT (CGP) ORDER 2022-0057-DWQ. 

TRADITIONAL: RISK LEVEL 1 2 3 

LUP: RISK TYPE 1 2 3 

c. CONSTUCTION SITE PRIORITY 

ASBS HIGH MEDIUM LOW 

15. PERMANENT STORM WATER BMP CATEGORY: 

PRIORITY DEVELOPMENT PROJECT 

STANDARD DEVELOPMENT PROJECT 

PDP EXEMPT 

NOT SUBJECT TO PERMANENT STORM WATER REQUIREMENTS 

16. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER OR 
LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED AT ALL 
TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 
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EXHIBIT P 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are strategically 
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for 
transmission to the Department Control Computer. If you come across any of these devices on street lights 
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban, 
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 
619-857-8257 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with 
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact 
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any 
costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The 
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering 
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257. 

Network Device 

Rev. 9.11.2023 
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EXHIBIT Q 

SAMPLE CITY INVOICE 
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123 Contractor's Name: 
Project Name:  Contractor's Address: 
Work Order No or Job Order No. 
City Purchase Order No. Contractor's Phone #: Invoice No. 
Resident Engineer (RE): Contractor's fax #: Invoice Date: 
RE Phone#:                Fax#: Contact Name:   Billing Period: (     To      ) 

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date Amount 
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining 

1 1.00 -$   $0.00 $0.00 0.00 $0.00 -$ 
2 1.00 -$   $0.00 $0.00 0.00% $0.00 -$ 
3 1.00 -$   $0.00 $0.00 0.00% $0.00 -$ 
4 1.00 -$   $0.00 $0.00 0.00% $0.00 -$ 
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$ 
6 1.00 -$   $0.00 $0.00 0.00% $0.00 -$ 
7 1.00 -$   $0.00 $0.00 0.00% $0.00 -$ 
8 1.00 -$   $0.00 $0.00 0.00% $0.00 -$ 
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$ 
6 -$   $0.00 $0.00 0.00% $0.00 -$ 
7 -$   $0.00 $0.00 0.00% $0.00 -$ 
8 -$   $0.00 $0.00 0.00% $0.00 -$ 
9 -$   $0.00 $0.00 0.00% $0.00 -$ 
10 -$   $0.00 $0.00 0.00% $0.00 -$ 
11 -$   $0.00 $0.00 0.00% $0.00 -$ 
12 -$   $0.00 $0.00 0.00% $0.00 -$ 
13 -$   $0.00 $0.00 0.00% $0.00 -$ 
14 -$   $0.00 $0.00 0.00% $0.00 -$ 
15 -$   $0.00 $0.00 0.00% $0.00 -$ 
16 -$   $0.00 $0.00 0.00% $0.00 -$ 
17 -$   $0.00 $0.00 0.00% $0.00 -$ 

-$   $0.00 $0.00 0.00% $0.00 -$ 
CHANGE ORDER No. -$   $0.00 $0.00 0.00% $0.00 -$ 

-$   $0.00 $0.00 0.00% $0.00 -$ 
-$   $0.00 $0.00 $0.00 -$ 

-$ $0.00 $0.00 Total Billed $0.00 Total Amount Remaining
            SUMMARY -$ 
A. Original Contract Amount $0.00            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 $0.00 Total Retention Required as of this billing (Item E) $0.00 
C. Total Authorized Amount (A+B) $0.00    Previous Retention Withheld in PO or in Escrow $0.00 
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00 
E. Less Total Retention (5% of D ) $0.00 Amt to Release to Contractor from PO/Escrow: $0.00 
F. Less Total Previous Payments $0.00 
G. Payment Due Less Retention $0.00 

1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:   ____________________________ 

Trigger Asset 

Total Auhtorized Amount (Original) 
Total Authorized Amount (including approved Change Order) 

Construction Engineer Date 

Resident Engineer Date 

I certify that the materials have been received by me, or services 
have been rendered, in the quality and quantity specified per the 
approved contracted amounts, and is approved for payment 

SAMPLE 
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EXHIBIT R 

SCOPE OF WORK 
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SCOPE OF WORK 

1. SCOPE OF WORK: The Work consists of repair and reconstruction of 1687 Torrance St Storm 
Drain Emergency. Repairs will include but are not limited to the installation of a temporary 
storm drain bypass during rain events, the replacement of approximately 100 LF of the 
existing failed 12-inch corrugated metal pipe (CMP) storm drain with new reinforced concrete 
pipe (RCP). Following the completion of work, all areas impacted by the emergency will be 
restored to their pre-impact condition, including revegetation and erosion control of the 
excavated area. The contractor will procure consultants to provide the design services 
necessary to complete the required repair work. 

1.1. Biological Survey: Contractor will retain a biological subconsultant to prepare a 
biological constraints map, revegetation plan, and environmental monitoring and 
reporting.  

1.2. Civil, Structural, and Geotechnical Evaluation & Design: Consultants will inspect 
existing storm drain pipe, site condition, and prepare design plans necessary for the 
construction of a new storm drain. 

1.3. Project Close-Out & As-Builts: The Contractor will provide as-built plans, supporting 
documents, and project files to the City as requested. 

2. ESTIMATED CONSTRUCTION COST: The construction cost for this project is Not-to-exceed: 
$3,100,000.00. 

3. LOCATION OF WORK: The location of the Work is as follows:  

1687 Torrance St, San Diego, CA 92103 

4. CONTRACT TIME: The Work including the Plant Establishment Period and LTMMA shall be 
completed within 802 Working Days from the date of issuance of the Notice to Proceed. 
Design shall be completed concurrent with construction and shall be completed within the 
first 66 Working Days of the contract. 
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EXHIBIT S 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) 
COMPLIANCE (CARB) 
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EXHIBIT S 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 
(CARB) 

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which 
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These 
amendments apply to any person, business, or government agency who owns or operates within 
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition 
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle 
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it 
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list 
of vehicles covered by these Off-Road Regulations. 

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or 
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not 
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the 
following requirements:  

(1)   For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must 
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR 
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if 
applicable, prior to entering into a new or renewed contract with that fleet and provide copies 
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice 
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does 
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors. 
City shall not enter into a contract with Contractor until all current Certificates of Reported 
Compliance for the fleet to be used on this Project are provided by Contractor.  

(2) The Certificates of Reported Compliance received by Contractor for this Project must be 
retained by Contractor for three years after the Project's completion. Upon request by CARB, 
these records must be provided to CARB within five business days of the request. Additionally, 
upon request by City, these records must be produced to City within five business days of the 
request.  

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13 
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the 
regulation that are operating on the “emergency operations” project are actually being 
operated on the project for “emergency operations” only. These records, as described in more 
detail below in section (B) must be retained by Contractor for three years after completion of 
the Project and upon request from either CARB or the City, Contractor shall provide those 
records to the requesting party within five business days. All other emergency contracts that 
do not meet the definition of “emergency operations” must comply with the requirements 
above and 13 CCR section 2449(i)(1) – (3).   
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A. “Emergency Operations” is defined as: 

1.   Any activity for a project conducted during emergency, life threatening 
situations, where a sudden, unexpected occurrence that poses a clear and 
imminent danger, requiring immediate action to prevent or mitigate the loss 
or impairment of life, health, property, or an essential public service; or in 
conjunction with any officially declared disaster or state of emergency, as 
declared by an authorized health officer, agricultural commissioner, fire 
protection officer, or other authorized health officer; 

2.   Any activity for a project conducted by essential service utilities to provide 
electricity, natural gas, telephone, water, or sewer during periods of service 
outages and emergency; or  

3.   Operations including repairing or preventing damage to roads, buildings, 
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other 
infrequent act of nature, or terrorism. Routine maintenance or construction to 
prevent public health risks does not constitute emergency operations under 
the Off-Road Regulations. 

B.   The records retained by Contractor for “emergency operations” projects must include: 

1.  A description of the emergency;  

2.  The address or a description of the specific location of the emergency;  

3. The dates on which the emergency operations were performed; and  

4. An attestation by the fleet that the vehicles are operated on the Project for 
“emergency operations” only. 

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR 
section 2449(j). 

(1) Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of 
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n), 
from all fleets that have an ongoing contract with Contractor as of March 1 of that year. 
Contractors shall not write contracts to evade this requirement. 

(2) Contractor shall only allow fleets with valid Certificates of Reported Compliance on the 
Contractor's job sites. 

(3) If Contractor discovers that any fleet intending to operate vehicles subject to this regulation 
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR 
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation 
on Contractor's job site, then Contractor  must report the that to  CARB at    
https://calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov, 
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle, 
as applicable, within five business days of  such discovery. See  13 CCR 2449(n) for the  
information required to be disclosed to CARB when reporting non-compliance.   
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(4) Upon request by CARB, Contractor must immediately disclose to CARB the name and contact 
information of each responsible party for all vehicles subject to this regulation operating at 
the job site or for Contractor. 

(5) Contractor shall prominently display signage for any project where vehicles subject to this Off-
Road Regulation will operate for 8 calendar days or more. The signage must be posted by the 
eighth calendar day from which the first vehicle operates. The signage will be in lettering larger 
than size 14-point type and displayed in a conspicuous place where notices to employees are 
customarily posted at the job site or where there is employee foot traffic. If one of the above 
locations is also viewable by the public, it should be posted at that location. An exemption to 
this posting requirement is permitted if the operational time of a project is 7 calendar days or 
less. The signage must include the following language, verbatim: 

(A) Who does the In-Use Off-Road Regulation Apply to? 

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation) applies to 
all self-propelled off-road diesel vehicles 25 horsepower or greater and most two-
engine vehicles (except on-road two-engine sweepers) owned or operated in 
California. This includes vehicles that are rented or leased (rental or leased fleets)." 

(B) "In-Use Off-Road Regulation Requirements 

Idling Limit: Vehicles cannot idle longer than five minutes. There are exceptions for 
vehicles that need to idle to perform work. 

Labeling: Vehicles must be labeled with a CARB assigned equipment identification 
number (EIN). The EIN shall be white on a red background, unless the vehicle is part 
of a captive attainment area fleet, in which case the EIN shall be white on a green 
background. 

The EIN shall be located in clear view on both sides of the outside of the vehicle." 
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EXHIBIT T 

SAMPLE CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM 
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Contractor’s Performance Evaluation Form 
Revised 01/01/2025 

CITY OF SAN DIEGO 

CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM 

Date: 

INTERIM EVALUATION:  at % of a Working Day Calendar Day 

FINAL EVALUATION: Submitted at completion of a Working Day Calendar Day 

TITLE OF CONTRACT: Title of Contract 

CONTRACT AMOUNT (ORIGINAL/FINAL) / 

FIRM NAME: Contractor Firm Name 

FIRM ADDRESS: 

CONTRACTOR REPRESENTATIVE’S NAME: 

CONTRACTOR SUPERINTENDENT’S NAME: 

CONTRACTOR FOREMAN’S NAME: 

WBS #:   BID #: 

TYPE OF WORK (CHECK ALL THAT APPLY): 

TREATMENT PLANT PUMP STATION SEWER MAIN STORM DRAIN 

WATER MAIN     FLOOD CONTROL ENVTL. MITIGATION BRIDGE 

STREETS/HIGHWAYS TRAFFIC SIGNAL STREET LIGHTS PARK 

BUILDING [specify] PIPING SYSTEM OTHER (SPECIFY) 

CPE are one of the tools the City uses to determine if a contractor has the quality, fitness, and capacity to perform proposed work 

satisfactorily and is, therefore, a responsible contractor. See San Diego Municipal Code sections 22.3003 and 22.3004. This 

evaluation represents the observations and conclusions of the City of San Diego, prepared by City staff in the course of their official 

duties. The Contractor may agree with or dispute the contents and conclusions of this evaluation. Anyone not affiliated with the 

City of San Diego should conduct his/her investigation to confirm or dispel the conclusions expressed herein. 

Notes: 

- The Contractor will be allowed (60) calendar days after notice of the final performance evaluation pursuant to SDMC 

22.0806 to protest this evaluation in writing; otherwise, the City will deem the evaluation accepted by the Contractor. 

- Refer to the end of the form for definitions used in this evaluation. 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of: Contractor Firm Name Page 2 of 9 

Contractor’s Performance Evaluation Form 
Revised 01/01/2025 

1. Contract Administration 

The Contractor’s overall rating for Section 1 is (check one): 
Outstanding Above Satisfactory Satisfactory Needs Improvement Unsatisfactory 

2. Compliance with Contract Documents 

The Contractor’s overall rating for Section 2 is (check one): 
Outstanding Above Satisfactory Satisfactory Needs Improvement Unsatisfactory 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of: Contractor Firm Name Page 3 of 9 

Contractor’s Performance Evaluation Form 
Revised 01/01/2025 

3. Construction Workmanship 

The Contractor’s overall rating for Section 3 is (check one): 
Outstanding Above Satisfactory Satisfactory Needs Improvement Unsatisfactory 

4. Safety 

The Contractor’s overall rating for Section 4 is (check one): 
Outstanding Above Satisfactory Satisfactory Needs Improvement Unsatisfactory 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of: Contractor Firm Name Page 4 of 9 

Contractor’s Performance Evaluation Form 
Revised 01/01/2025 

5. Storm Water / BMP Compliance 

The Contractor’s overall rating for Section 5 is (check one): 
Outstanding Above Satisfactory Satisfactory Needs Improvement Unsatisfactory 

6. Cooperation, Professionalism, Communication & Public Outreach 

The Contractor’s overall rating for Section 6 is (check one): 
Outstanding Above Satisfactory Satisfactory Needs Improvement Unsatisfactory 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of: Contractor Firm Name Page 5 of 9 

Contractor’s Performance Evaluation Form 
Revised 01/01/2025 

7. Subcontracting Performance and Management 

The Contractor’s overall rating for Section 7 is (check one): 
Outstanding Above Satisfactory Satisfactory Needs Improvement Unsatisfactory 

OVERALL EVALUATION 

THE OVERALL EVALUATION IS DERIVED FROM THE HOLISTIC REVIEW OF THE SEVEN FACTORS 

ABOVE. 

The Contractor’s overall rating (check one): 
Outstanding Above Satisfactory Satisfactory Needs Improvement Unsatisfactory 

OVERALL SUMMARY: 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of: Contractor Firm Name Page 6 of 9 

Contractor’s Performance Evaluation Form 
Revised 01/01/2025 

RESIDENT ENGINEER SUPERVISOR 

By: 

(signature / date) (signature / date) 

(print name) (print name) 

Section Head’s Initial Asst. Deputy Director’s Initials 
ADD: 

Date: 

cc: 
• Contractor 

• Program Coordinator, Engineering & Capital Projects/Contracting Group, Pre-qualification Program 

• Director, Purchasing & Contracting 

• Deputy Director, Purchasing & Contracting 

• eFile CityHub/SDShare 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of: Contractor Firm Name Page 7 of 9 

Contractor’s Performance Evaluation Form 
Revised 01/01/2025 

Definitions: 

1. Performance Areas - These include the Contractor’s record of conforming to the requirements and standards of Contract 

Administration, Compliance with Contract Documents, Construction Workmanship, Safety, Stormwater Best Management Practices, 

Cooperation, Professionalism, Communication and Public Outreach, and Subcontracting Performance and Management. 

Here are definitions for the specified terms within the context of contractor performance areas: 

• Contract Administration: Managing all aspects of a construction contract to ensure compliance with its terms and 

conditions. This includes handling project documentation, managing changes or modifications, e.g., requests for changes, 

processing payments, monitoring timelines, requests for information, submittals, resolving disputes, and ensuring all 

parties fulfill their contractual obligations. 

• Compliance with Contract Documents: Adherence to the plans, specifications, and other legally binding documents that 

outline the scope of work, quality standards, and technical requirements. This involves ensuring all construction activities 

align with approved designs, materials, and regulations specified in the contract. 

• Construction Workmanship: The quality and standard of the physical work performed on the project. It reflects the 

Contractor’s ability to deliver durable, precise, and code-compliant construction through skilled labor and proper 

techniques specified in the contract. 

• Safety: Implementing and maintaining measures to protect workers, site visitors, and the public from hazards. This 

includes compliance with Occupational Safety and Health Administration standards, site-specific safety plans, and 

accident prevention strategies throughout the project lifecycle. 

• Stormwater Best Management Practices (BMPs): Techniques and measures used to control and reduce the impact of 

stormwater runoff during and after construction. This includes erosion control, sediment barriers, proper waste 

management, and other strategies to minimize pollution and protect water quality in compliance with environmental 

regulations. 

• Cooperation: The Contractor’s ability to work collaboratively and effectively with the City, subcontractors, government 
agencies, and other stakeholders. This involves being responsive and adaptable and maintaining a solution-oriented 

approach to project challenges. 

• Professionalism: Demonstrating ethical conduct, integrity, and respect in all aspects of the Contractor’s work. It includes 
maintaining a positive work environment, adhering to industry standards, and fostering trust through reliable and 

responsible business practices. 

• Communication and Public Outreach: Providing clear, timely, and accurate information to stakeholders and the public as 

specified in the Contract Documents. This involves regular project updates, responding to concerns, and maintaining 

transparency to build positive community relations and ensure all parties remain informed. 

• Subcontracting Performance and Management: The contractor’s ability to select, oversee, and coordinate Subcontractors 
to ensure their work meets quality standards, deadlines, and compliance requirements. Effective management includes 

monitoring performance, enforcing contractual terms, and resolving issues to maintain project continuity. 

The above criteria are not equally weighted. For example, though the Contractor may receive an outstanding rating for 

Contract Administration, Cooperation, Professionalism and/or Communication, the frequent lapses in safety on the job site 

or disregard for stormwater compliance resulting in serious injury or damages on site justify the Contractor receiving an 

overall unsatisfactory rating. Therefore, in the context of the Contractor performance ratings, the definitions can be adjusted 

to focus more on the quality of the Work, timeliness, and adherence to safety standards than other areas. 

2. Performance Rating - See below for a breakdown of the Contractor’s performance rating definitions. These definitions 
provide a set of expectations across multiple areas of the Contractor’s performance, ensuring the Contractor is evaluated 
holistically on various critical aspects of contract execution. 

a) Outstanding: 

• Contract Administration: Consistently submits all required documentation on time and maintains proper 

documentation. Fully adheres to the contract’s terms and proactively resolves any issues. 

• Compliance with Contract Documents: Demonstrates full understanding of and strict adherence to Contract 

Documents. Any changes or deviations are well-communicated and documented. 

• Construction Workmanship: The quality of the Work consistently exceeds expectations, with few to no defects, 

attention to detail, and thorough craftsmanship. 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of: Contractor Firm Name Page 8 of 9 

• Safety: Safety is a top priority, with zero safety incidents, proactive safety training, and implementing additional 

safety measures beyond required. 

• Storm Water Best Management Practices: Consistently implements and exceeds all environmental guidelines 

for stormwater management and addresses issues before they arise. 

• Cooperation: Fully cooperative with all stakeholders, including the client, Subcontractors, and suppliers, with a 

strong emphasis on team collaboration and problem-solving. 

• Professionalism: Maintains the highest standards of conduct, integrity, and respect in all dealings with 

stakeholders and regulatory agencies. 

• Communication and Public Outreach: Regularly updates stakeholders, responds promptly to concerns, and 

engages with the public in a respectful and transparent manner. Issues are resolved proactively. 

• Subcontracting Performance and Management: Subcontractors are managed effectively, adhering to contract 

terms and producing high-quality work. Coordination between Subcontractors is seamless. 

b) Above Satisfactory: 

• Contract Administration: Completes necessary documentation with minimal errors and on time. Any issues or 

changes are addressed promptly. 

• Compliance with Contract Documents: Follows Contract Documents well, with only minor discrepancies or 

deviations that are communicated and resolved. 

• Construction Workmanship: Work quality is generally excellent, with a few minor issues or areas for 

improvement that are promptly corrected. 

• Safety: Strong safety record, with minor issues addressed quickly. Safety practices generally meet or exceed 

expectations. 

• Stormwater Best Management Practices: Stormwater management practices are followed effectively, with few 

issues. Implements best practices and corrects problems when they arise. 

• Cooperation: Works well with all parties, addressing issues with minimal conflict. Collaboration is generally 

smooth. 

• Professionalism: Maintains a professional demeanor, resolving conflicts appropriately, and adhering to industry 

standards. 

• Communication and Public Outreach: Communication is proactive and responsive, with timely updates to 

stakeholders and the public. Public outreach is effective but could be more frequent. 

• Subcontracting Performance and Management: Subcontractors are effectively managed, but minor 

coordination issues may arise. Work is generally on time and meets the standards. 

c) Satisfactory: 

• Contract Administration: Documentation is completed as required, with occasional delays or missing 

information. Issues are resolved, but reminders may be required. 

• Compliance with Contract Documents: Generally, complies with contract documents, with occasional deviations 

addressed upon discovery but may result in delays or minor issues. 

• Construction Workmanship: Meets the minimum expected quality, with some defects or areas that could be 

improved. Issues are typically addressed once raised. 

• Safety: Safety protocols are followed, though there may be occasional minor incidents or near-misses. The 

overall safety record is acceptable but not exemplary. 

• Stormwater Best Management Practices: Meets basic requirements for stormwater management but may not 

always go above and beyond to exceed environmental standards. 

• Cooperation: Cooperation with others is generally acceptable but may not be proactive. Occasionally requires 

intervention to resolve conflicts or issues. 

SAMPLE
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Title of Contract: Title of Contract Date: 
Evaluation of: Contractor Firm Name Page 9 of 9 

Contractor’s Performance Evaluation Form 
Revised 01/01/2025 

• Professionalism: Conducts business professionally, though there may be occasional lapses in communication 

or judgment. 

• Communication and Public Outreach: Provides regular updates but may not always engage proactively with 

stakeholders or the public. Responses are typically timely but occasionally delayed. 

• Subcontracting Performance and Management: Subcontractors are managed adequately, though there may be 

some delays or quality issues. Coordination could be improved. 

d) Needs Improvement: 

• Contract Administration: Frequently submits documentation late or incomplete. Requires frequent reminders 

to stay on track with contract requirements. 

• Compliance with Contract Documents: Regularly deviates from contract documents or fails to follow 

specifications. Changes or deviations are not always communicated effectively. 

• Construction Workmanship: Work quality does not consistently meet the minimum standards. There are 

frequent defects or the need for rework. 

• Safety: Safety violations occur, or safety protocols are inconsistently followed. There are notable safety incidents 

or risks that need to be addressed. 

• Stormwater Best Management Practices: Fails to comply consistently with stormwater management practices, 

leading to potential environmental concerns or violations. 

• Cooperation: Struggles to cooperate with others, leading to frequent conflicts, delays, or miscommunications. 

• Professionalism: Displays unprofessional behavior, including poor communication, lack of respect for other 

stakeholders, or failure to resolve conflicts properly. 

• Communication and Public Outreach: Communication is often reactive rather than proactive, failing to inform 

stakeholders or the public promptly or transparently. 

• Subcontracting Performance and Management: Subcontractors are not properly managed, leading to frequent 

delays, quality issues, or resource mismanagement. 

e) Unsatisfactory: 

• Contract Administration: Consistently fails to submit required documentation, and there are significant 

discrepancies or ongoing issues with contract compliance. 

• Compliance with Contract Documents: Major deviations from contract documents are frequent and 

unaddressed. The Contractor fails to follow essential specifications or standards. 

• Construction Workmanship: The quality of the Work is consistently poor, with widespread defects and the need 

for significant rework. It is below industry standards. 

• Safety: Serious safety violations or significant incidents affecting worker safety or project progress. Safety 

regulations are often ignored or not implemented. 

• Stormwater Best Management Practices: Failure to implement or adhere to environmental best practices leads 

to violations or significant environmental impacts. 

• Cooperation: Exhibits a lack of cooperation, leading to frequent conflicts with stakeholders, delays, and 

disruptions in project progress. 

• Professionalism: Consistently unprofessional behavior, lack of integrity, failure to meet basic expectations for 

respect and conduct. 

• Communication and Public Outreach: Poor or nonexistent communication, leaving stakeholders or the public 

uninformed. Issues are ignored or not addressed on time. 

• Subcontracting Performance and Management: Subcontractors are poorly managed, leading to significant 

delays, quality issues, or violations of contract terms. Coordination and oversight are lacking. 

SAMPLE
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EXHIBIT U 

LONG-TERM MAINTENANCE AND MONITORING AGREEMENT 
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LONG-TERM MAINTENANCE AND MONITORING AGREEMENT 

This 25-Month Long-Term Maintenance and Monitoring Agreement (LTMMA) is made and 
entered into by and between the City of San Diego (City), a municipal corporation, and CASS 
CONSTRUCTION, INC. DBA CASS ARRIETA (Contractor), who may be individually or collectively referred 
to herein as a “Party” or the “Parties.” 

RECITALS 

A. Concurrent with execution of this LTMMA, the Parties entered into a general contract 
(Construction Contract) for the construction of 1687 TORRANCE ST STORM DRAIN 
EMERGENCY (Project), WBS No. B-26050, Bid No. K-26-2455-EMR-3. 

B. In accordance with the Construction Contract, the Contractor shall enter into this LTMMA with 
the City for the purpose of implementing and fulfilling long-term maintenance requirements 
in accordance with the City of San Diego Municipal Code and the Contract Documents for the 
specified elopement(s) of 1687 TORRANCE ST STORM DRAIN EMERGENCY (Maintenance 
Requirements). 

C. The Contractor is ready and willing to fulfill its maintenance requirements in accordance with 
the terms of this LTMMA. 

NOW, THEREFORE, in consideration of the above recitals and the mutual covenants and 
conditions set forth herein, and for good and valuable consideration, the receipt and 
sufficiency of which are hereby acknowledged, the Parties hereby set forth their mutual 
covenants and understandings as follows: 

INTRODUCTORY PROVISIONS 

A. Recitals Incorporated. The above referenced Recitals are true and correct and are 
incorporated into this LTMMA by this reference. 

B. Exhibits Incorporated. All Exhibits and Attachments referenced in this LTMMA are 
incorporated into this LTMMA by this reference. 

C. Contract Term. This LTMMA shall be effective upon completion of the Plant Establishment 
Period (PEP) as described in Section 6-1.1 of Exhibit L – Supplementary Special Provisions 
and Section 802 of the 2021 GREENBOOK AND WHITEBOOK and it shall be effective until the 
completion of the Work as described below. 

D. Terms and Conditions. This LTMMA is subject to the terms and conditions of the Construction 
Contract included in the 2021 GREENBOOK, WHITEBOOK (Part 1, and Part 8), and Special 
Provisions, (Contract Document- Equal Opportunity Contracting Program) except as 
otherwise stated in this LTMMA. 
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E. Partial Release of Payment Bond and Performance Bond. 

1. Performance of Contract in Two Phases. There are two separate phases of Work to 
be performed by the Contractor under this Contract. The first phase covers the Work 
involved in the original agreement as described in this agreement (“Phase 1 Work”). 
The second phase covers the work involved in the long-term maintenance of the Re-
vegetation/Restoration Area after Phase 1 Work has been completed (“Phase 2 Work”). 

2. Bond Handling for Contract Phases. The Payment Bond and the Performance Bond 
covering Phase 1 Work on this Contract shall remain in full force and effort until 
completion of that phase is certified. The original Payment Bond and the original 
Performance Bond covering Phase 1 Work on this Contract shall continue in full force 
and effort for Phase 2 Work, however the value of each bond may be reduced as 
follows: 

2.1 Completion by the Contractor of all Phase 1 Work shall be evidenced solely by 
the City Engineer affirming in writing that to the best of their knowledge that 
all Phase 1 Work has been completed by the Contractor in strict conformity 
with all City-approved plans and revisions, and that the Phase 1 Work 
completed by the Contractor meets all applicable standards (“Notice of 
Completion”). 

2.2 Upon issuance by the City Engineer of the Notice of Completion for Phase 1 
Work, the Payment Bond for this Project, and the Performance Bond for this 
Project, may be partially released, and thereby reduced for the Work 
performed under Phase1. The remaining payment and performance bond will 
cover the full cost of Phase 2 Work on this Project, which will be the amount 
specified in “Section 4: COMPENSATION” in Section 4.1 of this LTMMA. 

3. No Partial Release Upon Default. No Partial Performance Bond Release and 
Reduction shall be given to the Contractor if the Performance Bond and/or this 
Agreement is in default on Phase 1 Work.  
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SECTION 1 - MAINTENANCE CONTRACT SUMMARY 

1.1. General. The Contractor shall fulfill the Project’s Maintenance Requirements (Work) as 
identified in the scope of work attached as Exhibit A in a manner satisfactory to the City. 

The Contractor shall provide all equipment, labor, and materials necessary to perform the 
Work as described in Exhibit A, at the direction of the City. 

1.2. Schedule of Work. The Contractor shall follow the Schedule of Work (Schedule) for the 
maintenance and monitoring period provided in the Plans. 

After receiving notification from the City, the Contractor shall create a comprehensive 
Schedule of Work (Schedule) for performance of this LTMMA for the City’s approval. The 
Schedule shall include routine work, inspection, and infrequent operations such as repairs, 
fertilization, aerification, watering, and pruning.   

The City will approve the Schedule prior to the commencement of the Work. The City may 
require the Contractor to revise the Schedule. The Contractor shall not revise the Schedule 
unless the revisions have received the prior written approval of the City. 

1.3. Commencement of Work & Maintenance Period. This LTMMA shall commence when the 
City approves of the Work of the Plant Establishment Period and sends notice of the approval 
to the Contractor in accordance with Part 8, Section 802 of the Construction Contract and 
shall continue for 25 months. A copy of the approval form is attached as Exhibit B. 

1.4. License. The Contractor shall hold the following licenses in good standing: 

1.4.1. C-27 State Contractor’s License. 

1.4.1.1. Alternatively, the Contractor shall retain the services of a Subcontractor with 
a C-27 State Contractor’s License. 

1.4.2. Pest Control Advisor’s License. 

1.4.2.1. Alternatively, the Contractor shall retain the services of a licensed Pest 
Control Advisor. 

1.4.3. Registration with the County Agriculture Commission. 

1.4.4. Qualified Applicator’s Certificate for Category B. This shall apply to any person 
supervising the use of pesticides, herbicides, or rodenticides. 

1.4.5. City of San Diego Business License. 

Prior to performing the Work, the Contractor shall complete and submit to the City the License 
Data Sheet. See Exhibit C. 

1.5. Hours of Performance.  The Contractor shall perform the Work between the hours of 7:30 
a.m. and 3:30 p.m., Monday through Friday (Working Hours). The City may, in its sole 
discretion, grant permission to the Contractor to perform Work during non-Working Hours. 
Maintenance functions that generate excess noise (operations of power equipment which 
would cause annoyance to area residents for example) shall not begin before 7:00 a.m. 
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SECTION 2 - ADMINISTRATION 

2.1. Contract Administrator. PURCHASING & CONTRACTING DEPARTMENT, PUBLIC WORKS 
DIVISION (PWD) is the Contract Administrator for the LTMMA. The Contractor shall perform 
the Work under the direction of a designated representative of Purchasing & Contracting 
Department, Public Works Division. The City will communicate with the Contractor on all 
matters related to the administration of this LTMMA and the Contractor’s performance of the 
Work rendered hereunder. When this LTMMA refers to communications to or with the City, 
those communications shall be with the City, unless the City or this LTMMA specifies 
otherwise. Further, when this LTMMA requires an act or approval by City, that act or approval 
will be performed by the City. 

2.2. Local Office. The Contractor shall maintain a local office with a company representative who 
is authorized to discuss matters pertaining to this LTMMA with the City and shall promptly 
respond and be available during Normal Working Hours. A local office is one located in San 
Diego County that can be reached by telephone and facsimile. An answering service in 
conjunction with a company email address for the designated company representative may 
fulfill this requirement. A mobile telephone shall not fulfill the requirement for a local office. 
All calls to the Contractor from the City shall be returned within a 1-hour period. 

2.3. Emergency Calls. The Contractor shall have the capability to receive and to respond 
immediately to calls of an emergency nature. The City shall refer emergency calls to the 
Contractor for immediate disposition. The Contractor shall provide the City with a 24 hour 
emergency telephone number for this purpose. 

2.4. Staffing. The Contractor shall furnish supervisory and working personnel capable of promptly 
accomplishing all Work required under this LTMMA on schedule and to the satisfaction of the 
City. 

2.5. Contractor Inspections. The Contractor shall perform inspections of the Work site and shall 
prepare and submit to the City a Punchlist and dates of correction. The Punchlist shall include 
a comprehensive report of Work performed at the Work site to ensure 100% cover. 

SECTION 3: WORK SITE MAINTENANCE 

3.1. Use of Chemicals. The Contractor shall submit to the City for approval sample labels and 
MSDS for all chemical herbicides, rodenticides, and pesticides proposed for use under this 
LTMMA. Materials included shall be limited to chemicals approved by the State of California 
Department of Agriculture.  

The use of any chemical shall be based on the recommendations of a licensed pest control 
advisor. Annual PCA Pesticide Recommendations are required for each pesticide proposed to 
be used for the Work site covered by this LTMMA. The use of chemicals shall conform to the 
current San Diego County Department of Agriculture regulations.  

No chemical herbicide, rodenticide, or pesticide shall be applied until its use is approved, in 
writing, by City as appropriate for the purpose and area proposed. 
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The Contractor shall submit a monthly pesticide use report to the City along with the 
Contractor’s invoices for payment. This report shall include a statement of all applications of 
herbicides, rodenticides, and pesticides, detailing the chemical used, undiluted quantity, rate 
of application, applicator’s name, and the date and purpose of the application. For months in 
which no pesticides are applied, state “No Pesticide Used” on the report. 

3.2. Irrigation Water. The Contractor shall diligently practice water conservation, including 
minimizing run-off or other waste. The Contractor shall turn off irrigation systems, if any, 
during periods of rainfall and at such other times when suspension of irrigation is desirable 
to conserve water and to remain within the guidelines of good horticultural landscape 
maintenance practices in accordance with the instructions from the Project Biologist. The 
Contractor’s failure to properly manage and conserve water may result in deductions from 
the monthly payment to be made to the Contractor or other penalties under this LTMMA. 

If the Contractor causes excessive use or waste of irrigation water, the estimated cost of that 
water shall be deducted from the monthly payment. Further, any monetary fines or other 
damages assessed to City for the Contractor’s failure to follow water conservation regulations 
imposed by the City, the Public Utilities Department of the City of San Diego, and, where 
appropriate, the State of California, the County Water Authority, or other legal entities shall be 
solely the responsibility of the Contractor and may be deducted from the monthly payment 
to be made to the Contractor under this LTMMA. 

3.3. Payment for Water. The Contractor shall pay for the water used in the maintenance of the 
Work site and this cost is included in the price of this LTMMA. 

3.4. Satisfactory Progression. If the Revegetation/Restoration Area is not progressing towards 
the required performance criteria, as defined in the Scope of Work, in accordance with the 
Work Schedule, and as determined by City, the City may accordingly adjust monthly payments 
to the Contractor. 

SECTION 4: COMPENSATION 

4.1. Maximum Compensation. The compensation for this LTMMA shall be on Time & Material 
Basis, in a total amount not to exceed $200,000.00. 

4.2. Method of Payment and Reports. The payments will be made monthly in direct proportion 
that each month bears to the total value of the Contract Price. As conditions precedent to 
payment, the Contractor shall submit a detailed invoice and report of maintenance Work 
performed every month. The Contractor’s failure to submit the required reports or certified 
payrolls as described in the Construction Contract shall constitute a basis for withholding 
payment by the City. 

4.3. Final Payment. The Contractor shall not receive final payment until the following conditions 
have been completed to the City’s satisfaction: 

4.3.1 The item(s) of the Work subject to this maintenance coverage as specified in Exhibit 
A (Maintenance Items) have been  determined to be in compliance with the  
Construction Contract and this LTMMA. 
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4.3.2 The Contractor has provided to the City a signed and notarized Affidavit of Disposal, a 
copy of which is attached to the Construction Contract, stating that all brush, trash, 
debris, and surplus materials resulting from the Work have been disposed of in a legal 
manner. 

4.3.3 The Contractor has provided a final work summary report to the City. 

4.3.4 The Contractor has performed comprehensive and successful testing and checks of 
the Maintenance Items. 

SECTION 5: BONDS AND INSURANCE 

5.1. Contract Bonds. Prior to the commencement of Work, the Contractor, at its sole cost and 
expense, shall provide the following bonds issued by a surety authorized to issue bonds in 
California satisfactory to the City: 

5.1.1. A Payment Bond (Material and Labor Bond) in an amount not less than the Contract 
Price for this Bid item, to satisfy claims of material suppliers and mechanics and 
laborers employed by it on the Work. The Payment Bond shall be maintained by the 
Contractor in full force and effect until the Work is accepted by City and until all claims 
for materials and labor are paid, and shall otherwise comply with the California Civil 
Code. 

5.1.2. A Performance Bond in an amount not less than the Contract Price for this bid item to 
guarantee the faithful performance of all Work within the time prescribed in a manner 
satisfactory to the City and to guarantee all materials and workmanship will be free 
from original or developed defects. The Performance Bond shall remain in full force 
and effect until performance of the Work is completed as set forth in this LTMMA. 

5.2. Insurance. The Contractor shall maintain insurance coverage as specified in Section 5-4, 
“INSURANCE” of the Construction Contract at all times during the term of this LTMMA. 

The Contractor shall not begin the Work under this LTMMA until they have complied with the 
following:  

5.2.1. Obtain insurance certificates reflecting evidence of insurance: 

1. Commercial General Liability 

2. Commercial Automobile Liability 

3. Worker’s Compensation 

5.2.2. Confirm that all policies contain the specific provisions required in Section 5-4, 
“INSURANCE”. 

The Contractor shall submit copies of any policy upon request by the City. 

The Contractor shall not modify any policy or endorsement thereto which increases the City’s 
exposure to loss for the duration of this LTMMA. 
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SECTION 6: MISCELLANOUS 

6.1. Illness and Injury Prevention Program. The Contractor shall comply with all the mandates 
of Senate Bill 198 and shall specifically have a written Injury Prevention Program on file with 
the City in accordance with all applicable standards, orders, or requirements of California 
Labor Code, Section 6401.7. This Program shall be on file prior to the performance of any 
Work. 

6.2. City Standard Provisions. This LTMMA is subject to the same standard provisions and 
Contractor Certification requirements as the Construction Contract. 

6.3. Taxpayer Identification Number. I.R.S. regulations require the City to have the correct 
name, address, and Taxpayer Identification Number (TIN) or Social Security Number (SSN) on 
file for businesses or persons who provide services or products to the City. This information 
is necessary to complete Form 1099 at the end of each tax year. As such, the Contractor shall 
provide the City with a Form W-9 upon execution of this LTMMA. 

6.4. Assignment. The Contractor shall not assign the obligations under this LTMMA, whether by 
express assignment or by sale of the company, nor any monies due or to become due, without 
the City’s prior written approval. Any assignment in violation of this section shall constitute a 
Default and is grounds for immediate termination of this LTMMA, at the sole discretion of City. 
In no event shall any putative assignment create a contractual relationship between the City 
and any putative assignee. 

6.5. Independent Contractors. The Contractor and any Subcontractors employed by Contractor 
shall be independent contractors and not agents of the City. Any provisions of this LTMMA 
that may appear to give the City any right to direct the Contractor concerning the details of 
performing the Work, or to exercise any control over such performance, shall mean only that 
the Contractor shall follow the direction of the City concerning the end results of the 
performance. 

6.6. Covenants and Conditions. All provisions of this LTMMA expressed as either covenants or 
conditions on the part of the City or the Contractor shall be deemed to be both covenants and 
conditions. 

6.7. Jurisdiction and Venue. The jurisdiction and venue for any suit or proceeding arising out of 
or concerning this LTMMA, the interpretation or application of any of its terms, or any related 
disputes shall be the County of San Diego, State of California.   

6.8. Successors in Interest. This LTMMA and all rights and obligations created by it shall be in 
force and effect whether or not any Parties to this LTMMA have been succeeded by another 
entity and all rights and obligations created by this LTMMA shall be vested and binding on any 
Party’s successor in interest. 

6.9. Integration. This LTMMA and the exhibits, attachments, and references incorporated into this 
LTMMA fully express all understandings of the Parties concerning the matters covered in this 
LTMMA. No change, alteration, or modification of the terms or conditions of this LTMMA, and 
no verbal understanding of the Parties, their officers, agents, or employees shall be valid 
unless made in the form of a written change agreed to in writing by both Parties or by an 
amendment to this LTMMA agreed to by both Parties. All prior negotiations and agreements 
shall be merged into this LTMMA. 
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6.10. Counterparts. This LTMMA may be executed in counterparts, which when taken together 
shall constitute a single signed original as though all Parties had executed the same page. 

6.11. No Waiver. Any failure of either the City or the Contractor to insist upon the strict 
performance by the other of any covenant, term, or condition of this LTMMA, nor any failure 
to exercise any right or remedy consequent upon a breach of any covenant, term, or condition 
of this LTMMA, shall constitute a waiver of any such breach or of such covenant, term, or 
condition. No waiver of any breach shall affect or alter this LTMMA, and each and every 
covenant, condition, and term hereof shall continue in full force and effect to any existing or 
subsequent breach. 

6.12. Severability. The unenforceability, invalidity, or illegality of any provision of this LTMMA shall 
not render any other provision of this LTMMA unenforceable, invalid, or illegal. 

6.13. Signing Authority.  The representative for each Party signing on behalf of a corporation, 
partnership, joint venture or governmental entity hereby declares that authority has been 
obtained to sign on behalf of the corporation, partnership, joint venture, or entity and agrees 
to hold the other Party or Parties hereto harmless if it is later determined that such authority 
does not exist. 
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IN WITNESS WHEREOF, this Contract Is executed by the City of San Diego, acting by and through its 
Purchasing & Contracting Department Director, pursuant to the emergency contract provisions of City 
Charter §94 authoriziing such execution, and by Contractor. 

THE CITY OF SAN DIEG!L, ~/ 

By: 4 D,, lh 0 '"1( <t.= 

Printed Name: ____ S_t_e"-p_he_n_Sa_m_a_ra ____ _ 

Principal Contract Specialist 
Purchasing & Contracting Department 

Date: 5/28/2026 

I HEREBY CERTIFY I can legally bind CASS CONSTRUCTION, INC. 
OBA CASS ARRIETA and that I have read this entire contract. 

By:_tul&_ltP ______ _ 

Printed Name.: __ ____.W'-'-"'e""s__,Wu.:,iS..,,e.__ _______ _ 

Title:. _ ____.P ..... r...,e..,.s"-'Lw-...n ..... t ____________ _ 

Date:. ___ 4;.;.../1-'--'0'-"-/2"--0'--'-2...C-6 _________ _ 

I HEREBY APPROVE the form of the foregoing Contract this 

Heather Ferbert, City Attorney 

•~sf~~ 
Printed Name: f2m,~, 'c 6;:i'dlh{) 

Deputy City rney 

Date:_..:::,~µ/.)..=9i<+/.-=~--.;;;G.'---------
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EXHIBIT A 

SCOPE OF WORK 

I. Location of Work. The location of the Work to be performed (Revegetation Area) is 1687 
Torrance St, San Diego, CA 92103. The contractor’s revegetation subcontractor/consultant 
shall provide Revegetation Plan and Specifications, in compliance with City standards, and 
shall be reviewed and approved by City staff. 

II. Description of Work. The Contractor shall maintain and monitor the 
Revegetation/Restoration Area during the Monitoring Program in accordance with this 
Contract. The Revegetation/Restoration Area shall meet the success criteria specified in the 
Plan at each of the milestones listed in the Schedule for the maintenance and monitoring 
period. The Work includes complete landscape maintenance consisting of irrigation, pruning, 
shaping and training of trees, shrubs, and ground cover plants; fertilization; weed control; 
control of all plant diseases and pests; and trash removal, and all other maintenance listed in 
this Contract and as required to maintain the Revegetation Area in a useable condition and to 
maintain the plant material in a healthy and viable state. 

The Work also includes biological monitoring of the Revegetation/Restoration Area according 
to the schedule and methods specified in the Revegetation/Restoration Plan. The monitoring 
work shall include all reporting tasks specified in the Plan. 

III. Method of Performing Work. 

A. Irrigation. Irrigation shall be applied to container and salvaged plants in accordance 
with instructions from the Project Biologist. Irrigation delivery techniques and 
schedules will vary depending on the availability of a sprinkler irrigation system and 
weather patterns.  Failure of an existing irrigation system to provide full and proper 
irrigation shall not relieve Contractor of the responsibility to provide adequate 
irrigation with full and proper coverage of all areas subject to this LTMMA. 

1. In areas where an automatic sprinkler system is installed, Contractor shall 
periodically inspect the operation of the system for any malfunction. The 
maximum interval between inspections shall not exceed 7 Calendar Days. The 
Contractor shall maintain all sprinkler systems in such a way as to guarantee 
proper coverage and full working capability, and shall make whatever 
adjustments may be necessary to prevent excessive run-off into streets, rights-
of-way, or other areas not meant to be irrigated. The cost of wasted water may 
be charged to Contractor. 

2. All areas not adequately covered by a sprinkler system shall be irrigated by a 
portable irrigation method in accordance with instructions from the Project 
Biologist. The Contractor shall furnish all hoses, nozzles, sprinklers, etc. 
necessary to accomplish this supplementary irrigation. The Contractor shall 
exercise due diligence to prevent water waste, erosion, and detrimental 
seepage into existing underground improvements and to existing structures. 
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3. Irrigation shall be accomplished as follows: 

a) Turf (if any) shall be irrigated Monday through Friday, as required, to 
maintain acceptable growth, viability and health, and to encourage 
deep rooting, in accordance with instructions from the Project 
Biologist. Additional irrigation shall be performed in the event of 
unusually hot/dry weather conditions (as are present during Santa Ana 
conditions, or other times of low humidity or high winds, or during a 
prolonged high temperature period during summer months). 

b) Landscaped improved banks and slopes (if any) shall be irrigated 
Monday through Friday as required to maintain acceptable growth, 
viability and health, and to encourage deep rooting, in accordance with 
instructions from the Project Biologist.  

c) Shrub beds (if any) shall be irrigated as required to maintain 
acceptable growth, viability and health, and to encourage deep 
rooting, in accordance with instructions from the Project Biologist. 
Shrub areas shall be irrigated at a rate which keeps surface runoff to 
a minimum. The irrigation rate shall be adjusted to the needs of shrub 
types, seasons and weather conditions. 

d) Planted and seeded areas shall be irrigated as required to maintain 
acceptable growth, viability and health, and to encourage deep 
rooting, in accordance with instructions from the Project Biologist. 
Planted and seeded areas shall be irrigated at a rate which keeps 
surface runoff to a minimum. The irrigation rate shall be adjusted to 
the needs of plant types, seasons and weather conditions. 

4. Maintenance of Irrigation System. The Contractor shall keep controller and 
valve boxes (if any) clear of soil and debris and shall maintain the irrigation 
system at no additional cost to City, including replacement, repair, adjustment, 
raising or lowering, straightening and any other operation required for the 
continued proper operation of the system from the “cold” side of the water 
meter throughout the Revegetation/Restoration Area. The Contractor shall 
also be responsible for maintaining the painted surfaces of irrigation and 
lighting controller cabinets as well as the corresponding automatic irrigation 
battery numbers on the lids of the automatic control valve boxes (if any). The 
Contractor shall be responsible for light bulb replacements in controller 
cabinets as necessary. 

a) Repair or replacement includes: sprinkler system laterals (piping), 
sprinkler mains (pressure lines), vacuum breakers, sprinkler control 
valves, sprinkler controllers, sprinkler heads, sprinkler caps, sprinkler 
head risers, valve covers, boxes and lids (including electrical pull boxes 
and lids), valve sleeves and lids, quick coupler valves and hose bibs. 
Any replacement shall conform to the type and kind of existing system. 
Any deviation shall be approved in writing by City. 
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b) The Contractor shall repair irrigation systems which are damaged or 
altered in any way, including by acts of God, vandalism, vehicular 
damage, or theft. 

5. Operation of Automatic Irrigation Controllers. Where the operation of 
automatic irrigation controllers is required as part of this LTMMA, the 
Contractor shall: 

a) Not duplicate any coded City key furnished by City for access and 
operation of the controller; 

b) Surrender all keys furnished by City, promptly at the end of the term 
of this LTMMA, or at any time deemed necessary by City to prevent 
serious loss to City; 

c) protect the security of City’s property by keeping controller cabinet 
and building doors locked at all times; and 

d) refrain from using premises behind locked doors for storage of 
materials, supplies, or tools except as approved by City. 

B. Pruning Shrubs and Ground Cover Plants. The Contractor shall prune all shrubs and 
ground cover plants growing in the Revegetation Area as required to: 

1. Maintain plant growth viability and health, and to encourage deep rooting, in 
accordance with instructions from the Project Biologist.   

2. Prevent encroachment of passage ways, walks, streets, or view of signs; and 

3. Prevent encroachment in any manner deemed objectionable by the City.   

The Contractor shall remove dead or damaged limbs with sharp pruning tools, with 
no stubs remaining. The Contractor shall seal any pruning cut which exceeds 2 inches 
in diameter with an approved pruning paint when required by the City. The Contractor 
shall perform pruning to permit plants to grow naturally in accordance with their 
normal growth characteristics except where box hedging is required by the City. The 
Contractor shall not shear, hedge, or severely prune plants, unless authorized by the 
City. The Contractor shall not use growth regulators. 

C. Tree Maintenance. The Contractor shall maintain all trees and container plants in the 
revegetation area in accordance with instructions from the Project Biologist.  The 
Contractor shall perform pruning in accordance with instructions from the Project 
Biologist, when necessary. The Contractor shall not top trees. 

1. Potential Hazards. The Contractor shall notify the City within 24 hours of any 
tree that shows signs of root heaving or leaning, or is in any manner a potential 
safety hazard. The Contractor shall immediately reestablish trees and shrubs 
that are uprooted due to storms, if possible. If trees or shrubs cannot be 
reestablished, Contractor shall remove them immediately (including roots) 
and fill the holes until replacement planting is complete. 
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2. Replacement. The Contractor shall completely remove and replace trees lost 
due to Contractor’s faulty maintenance or negligence, as determined by the 
City. The Contractor shall replace trees in kind and size as determined by the 
City. If there is a difference in value between the tree lost and the replacement 
tree, the City will deduct the difference from payment to be made under this 
LTMMA. The City shall determine the value of the tree lost using the latest 
International Society of Arboriculture (I.S.A.) guidelines for value 
determination. 

3. Staking. The Contractor shall securely stake any newly planted trees and 
other trees needing support with two “lodge pole” type stakes placed on 
opposite sides of the tree outside the root ball and secured to the tree with at 
least two flexible rubber tree ties. The Contractor shall regularly inspect tree 
ties and stakes and reposition them as necessary to ensure against girdling 
and abrasion. 

D. Fertilization. The Contractor shall fertilize the Revegetation Area as necessary in 
accordance with instructions from the Project Biologist. Contractor shall submit to City 
Material Safety Data Sheets and a schedule of application showing the site, date, and 
approximate time of fertilizer application (Fertilizer Schedule). The Fertilization 
Schedule, regardless of its intensity, timing, or the number of sites covered daily or 
weekly, shall not excuse Contractor from performing any other Work regularly 
required under this LTMMA.  All fertilization shall first be approved by the Project 
Biologist. 

1. The Contractor shall notify the City at least 48 hours before beginning any 
fertilization. Fertilizer shall be delivered to the site only in the original 
unopened containers bearing the manufacturer’s guaranteed analysis.   
Damaged packages shall not be accepted. The Contractor shall furnish to the 
City with duplicate signed, legible copies of all certificates and invoices for all 
fertilizer to be used for this LTMMA. The invoices shall state the grade, amount 
and quantity received. Both the copy to be retained by the City and the 
Contractor’s copy shall be signed by the City, on site, before any fertilizer may 
be used. 

2. Fertilizers, if necessary, shall be applied at the direction of the Project Biologist 
and according to manufacturer’s product specifications. 

3. If deemed necessary by the City to achieve required results, the Contractor 
shall apply other materials as directed by the City, including: 

a) iron chelate; 

b) soil sulfur;  

c) gypsum; or  

d) surfactant enzymes such as Sarvon or Naiad. 
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4. The Contractor shall adequately irrigate the fertilized area(s) immediately 
following the application of fertilizers and/or amendments to force fertilizer 
material to rest directly on the soil surface. Drip irrigated areas shall be 
adequately hand watered using quick coupler valves and hoses to dissolve 
fertilizer. 

E. Weed Removal. The Contractor shall completely remove weeds from the Re-
vegetation Area, including all turf grass areas, shrub and ground cover areas, planters, 
tree wells, and cracks in paved areas, including sidewalks, parking lot, gutters and 
curbs, as shown on the Work Schedule. For the purposes of this Section, “Weed” 
means any undesirable or misplaced plant. The Contractor shall control Weeds by 
manual, mechanical, or chemical methods. The City or Project Biologist may restrict 
the use of chemical weed control in certain areas. 

Weed removal in areas with native habitat shall be in accordance with Section 802 of 
the Whitebook. 

F. Disease and Pest Control. The Contractor shall regularly inspect the Revegetation 
Area for the presence of disease and insect or rodent infestation. The Contractor shall 
notify the City within 4 Calendar Days if disease or insect or rodent infestation is 
discovered. In its notice to the City, the Contractor shall identify the disease, insect, or 
rodent and specify the control measures to be taken. Upon approval of the City, the 
Contractor shall implement the approved control measures, exercising extreme 
caution in the application of all sprays, dusts, or other materials utilized.  The 
Contractor shall continue the approved control measures until the disease, insect, or 
rodent is controlled to the satisfaction of the City. 

1. All individuals who supervise the mixing and application of herbicides, 
pesticides, and rodenticides on behalf of the Contractor shall possess valid 
Qualified Applicators Certificate for Category B issued to them by the State 
Department of Food and Agriculture. 

2. The Contractor shall utilize all safeguards necessary during disease, insect or 
rodent control operations to ensure safety of the public and the employees of 
the Contractor, in accordance with current standard practices accepted by the 
State of California Department of Food and Agriculture. If the Contractor is 
unable to control the pest or disease, a pest control company will be hired and 
the cost shall be deducted from Contractor’s monthly payment. 

G. Plant Replacement. Except as provided in Section H below, the Contractor shall  
notify the City within 4 Calendar Days of the loss of plant material due to any cause. 

1. The Contractor shall, at no cost to the City, replace any tree, shrub, ground 
cover, or other plant which is damaged or lost as a result of Contractor’s faulty 
maintenance or negligence. The size and species of replacement plant 
materials shall be as directed by the City. 
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2. If so directed by the City, the Contractor shall replace any plant damaged or 
lost that is not a result of the Contractor’s faulty maintenance or negligence. 
The size and species of replacement plant materials shall be as directed by 
City. The City will pay for materials and labor outside of warranty. 

3. The City may determine that certain plants should be replaced in order to 
ensure maximum ecological health and overall aesthetic appearance of 
planting in the Revegetation Area. When the City determines such 
replacement should occur, Contractor shall replace the plants as directed by 
the City. The City will pay for materials and labor outside of warranty. 

H. Damage Reports. The Contractor shall notify the City within 24 hours of any damage 
to the Work Area caused by accident, vandalism, or theft. 

I. Litter. The Contractor shall promptly dispose of all trash and debris at an appropriate 
City disposal site. The Contractor shall pay any and all fees associated with the disposal 
of debris or trash accumulated under the terms of this LTMMA.  The Contractor 
understands that disposal of refuse at City landfills is subject to a fee and that the 
Refuse Disposal Division can be contacted at (619) 573-1418 for fee information. 

1. Contractor Generated Litter. The Contractor shall promptly remove all 
debris generated by the Contractor’s pruning, trimming, weeding, edging and 
other Work required by this LTMMA. Immediately after working in streets, park 
walks, gutters, driveways, and paved areas, the Contractor shall clean them in 
accordance with all applicable laws. 

2. Third Party Generated Litter. Upon discovery, the Contractor shall remove 
all litter, including bottles, glass, cans, paper, cardboard, fecal matter, leaves, 
branches, metallic items, and other debris, from the Work site. 

J. Monitoring. The Project Biologist will oversee all maintenance operations and 
conduct qualitative and quantitative biological monitoring of the Revegetation Area 
according to the schedule and methods described in the Revegetation Plan.  The 
Project Biologist will be responsible for preparing and submitting monitoring reports 
according to the schedule and instructions in the Revegetation Plan. The Project 
Biologist shall meet all requirements specified in Section 802 of the Whitebook. 

K. Final Site Cleanup. Prior to completion of the LTMMA, all temporary irrigation 
materials, BMP’s, and signs shall be removed from the site and properly disposed of. 
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EXHIBIT B 

INSERT A COPY OF THE ENGINEER’S FIELD NOTIFICATION WHICH ACCEPTS THE PLANT 
ESTABLISHMENT PERIOD (PEP) AND ESTABLISHES THE COMMENCEMENT DATE OF THE 

MONITORING PROGRAM, SEE THE 2021 WHITEBOOK, SECTION 802 
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EXHIBIT C 

LICENSE DATA SHEET 

State Contractor License Classification and Number:   

Name of License Holder:   

Expiration Date:   

City of San Diego Business License Number:   

Expiration Date:   
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298336 

Cass Construction, Inc. dba Cass Arrieta 

4/30/2027 

B1974017184 

6/30/2026 



EXHIBIT V 

HAZARDOUS WASTE LABEL/FORMS 
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INCIDENT/RELEASE ASSESSMENT FORM 1 

If you have an emergency, Call 911 

Handlers of hazardous materials are required to report releases.  The following is a tool to be used for 
assessing if a release is reportable.  Additionally, a non-reportable release incident form is provided to 
document why a release is not reported (see back). 

Questions for Incident Assessment: YES NO 

1. Was anyone killed or injured, or did they require medical care or admitted to a 
hospital for observation? 

⑧ ⑧

2. Did anyone, other than employees in the immediate area of the release, 
evacuate? 

⑧ ⑧

3. Did the release cause off-site damage to public or private property? ⑧ ⑧

4. Is the release greater than or equal to a reportable quantity (RQ)? ⑧ ⑧

5. Was there an uncontrolled or unpermitted release to the air? ⑧ ⑧

6. Did an uncontrolled or unpermitted release escape secondary containment, or 
extend into any sewers, storm water conveyance systems, utility vaults and 
conduits, wetlands, waterways, public roads, or off site? 

⑧ ⑧

7. Will control, containment, decontamination, and/or clean up require the 
assistance of federal, state, county, or municipal response elements? ⑧ ⑧

8. Was the release or threatened release involving an unknown material or 
contains an unknown hazardous constituent? ⑧ ⑧

9. Is the incident a threatened release (a condition creating a substantial 
probability of harm that requires immediate action to prevent, reduce, or 
mitigate damages to persons, property, or the environment)? 

⑧ ⑧

10. Is there an increased potential for secondary effects including fire, explosion, 
line rupture, equipment failure, or other outcomes that may endanger or cause 
exposure to employees, the general public, or the environment? 

⑧ ⑧

If the answer is YES to any of the above questions – report the release to the California Office of Emergency Services 
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255.  Note: other state and 
federal agencies may require notification depending on the circumstances.  

*Call 911 in an emergency* 

If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available. 
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the 
future, and to justify not reporting to an outside regulatory agency. 

If in doubt, report the release. 

1 This document is a guide for accessing when hazardous materials release reporting is required by Chapter 
6.95 of the California Health and Safety Code.  It does not replace good judgment, Chapter 6.95, or other 
state or federal release reporting requirements. 
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NON REPORTABLE RELEASE INCIDENT FORM 

1. RELEASE AND RESPONSE DESCRIPTION     Incident #__________ 

Date/Time Discovered Date/Time Discharge Discharge Stopped   Yes        No 
Incident Date / Time: 

Incident Business / Site Name: 

Incident Address: 

Other Locators (Bldg, Room, Oil Field, Lease, Well #, GIS) 
Please describe the incident and indicate specific causes and area affected.   Photos Attached?:           Yes              No 

Indicate actions to be taken to prevent similar releases from occurring in the future. 

2. ADMINISTRATIVE INFORMATION 
Supervisor in charge at time of incident: Phone: 

Contact Person: Phone: 

3. CHEMICAL INFORMATION 
Chemical 

Quantity         GAL            LBS            FT³ 
Chemical 

Quantity         GAL            LBS            FT³ 
Chemical 

Quantity         GAL            LBS            FT³ 
Clean-Up Procedures & Timeline: 

Completed By: Phone: 

Print Name: Title: 
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EMERGENCY RELEASE FOLLOW - UP NOTICE REPORTING FORM 

CONTROL NO. 

CHECK IF RELEASE REQUIRES NOTIFI -

SOLID LIQUID GAS 

TIME OF RELEASE 

A 

B 

C 

D 

FACILITY EMERGENCY CONTACT & PHONE NUMBER 

DAY YR 
(use 24 hr time) 

TIME 
OES 

NOTIFIED 
CITY / COMMUNITY 

CAS    Numb er 

GAS 

(         )          -

OES 

COUNTY   ZIP 

CATION UNDER 42 U.S.C. Section 9603 (a) 

LIQUID SOLID 
PHYSICAL STATE RELEASED QUANTITY RELEASED 

AIR WATER GROUND OTHER 
DURATION OF RELEASE 

DAYS HOURS MINUTES 

DATE 
INCIDENT     MO 

BUSINESS NAME 

INCIDENT ADDRESS LOCATION 

CHEMICAL OR TRADE NAME (print or type) 

CHECK   IF   CHEMICAL   IS   LISTED   IN 
40 CFR 355, APPENDIX A 

PHYSICAL STATE CONTAINED 

ENVIRONMENTAL CONTAMINATION 

ACTIONS TAKEN 

E 

CHRONIC OR DELAYED (explain) F 

G 

ACUTE OR IMMEDIATE (explain) 

NOTKNOWN (exp lain) 

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information) 

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS 

COMMENTS (INDICATE SECTION (A - G) AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION) 

H 

I 

CERTIFICATION: I certify under penalty of law that I have personally examined and I am familiar with the information 
sub mitted and b elieve the sub mitted information is true, accurate, and comp lete. 
REPORTING FACILITY REPRESENTATIVE (print or type) 
SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE: 
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EMERGENCY RELEASE FOLLOW-UP NOTICE 

REPORTING FORM INSTRUCTIONS 
GENERAL INFORMATION: 

Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up 

notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of 

reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require 

release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act 

of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a 

release.  The written follow-up report is required in addition to the verbal notification. 

BASIC INSTRUCTIONS: 

The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information 

requested by the form is provided as completely as possible. 

If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical 

released. 

If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported 

on separate reporting forms. 

SPECIFIC INSTRUCTIONS: 

Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed 

facility information concerning the release. 

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is 

provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided. 

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or 

community, the county and the zip code. 

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and 

the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on 

quantity, time and duration of the release. 

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c). 

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an 

explanation or description of the effects in the space provided. Use Block H for additional comments/information if 

necessary to meet requirements specified in 42 U.S.C. § 11004(c). 

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate 

when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the 

incident, as specified in 42 U.S.C. § 11004(c). 

Block H: List any additional pertinent information. 

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the 

date that the form was prepared. 

MAIL THE COMPLETED REPORT TO: 

State Emergency Response Commission (SERC) 

Attn: Section 304 Reports   

Hazardous Materials Unit 

3650 Schriever Avenue 

Mather, CA 95655 

NOTE:  Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4), 

25503.1, 25507.1, 25518 and 25520, Health and Safety Code. 
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	Appendix_X_XX_Sample City Invoice for DB, DBB, EMR, SLS.pdf
	Appendix_Sample City Invoice with Cashflow Forecast (12.7.18)
	Copy of (YYYYMMDD)_(WBS)_(Project Name)_Cashflow Forecast

	Emergency Sole Source Request Memo -  1687 Torrance Street Storm Drain Emergency Project.pdf
	Sole Source Certification Request Form- Torrance St_cg.pdf
	Section 1 - General Information
	Section 2 - Contract Information
	Section 3 – Justification
	This request meets at least one of the following criteria (check all that apply) confirming why strict
	compliance with a competitive process would be unavailing or would not produce an advantage, and
	why soliciting bids or proposals would therefore be undesirable, impractical, or impossible
	(SDMC §22.3016 (a)). A detailed memo from a Deputy Director (or higher) of the Department
	making the request must accompany the sole source certification submittal.
	Beyond Staff  Scope of work is urgent in nature and beyond the capabilities of City
	Capabilities: staff. Approval from Human Resources (HR) will be needed prior to the award of a contract.
	Emergency: It has been determined that the nature of this work is of utmost urgency because the public interest or necessity demands the immediate expenditure of public money to safeguard life, health, or property due to extraordinary fire, flood, sto...
	Limited Competition:  Attempts were made to find at least one other source to no avail. Supporting documentation required to be attached herein.
	Limited Availability City received a grant or loan where not enough time for a formal
	of Time procurement is available or other project time restrictions exist.
	One-of-a-kind:  The request requires a special skill, ability, or expertise linked to the current project that cannot be provided by another contractor or consultant.
	Other: Other compelling reasons not covered here but included in justification memo.
	Purchasing & Contracting Review
	Based on review of this request, the Public Works Division of Purchasing & Contracting recommends the following:
	Recommend Approve Request. Information contained within this request and accompanying memo from Department meet the requirements outlined in SDMC §22.3016 (a).
	If the NTE amount or estimated completion date, as listed in Section 2, needs to be increased, a revision to sole source request must be submitted and approved by the Director of Purchasing & Contracting Department.
	Recommend Deny Request. After reviewing the information provided, I cannot recommend the approval of this request. The reason(s) this request is denied is:
	Signature of Reviewer                              Deputy Director, Public Works Division            Date
	-------------------------------------------------------------------------------------------------------------------------------------------------------
	Purchasing & Contracting, Director Certification
	I certify that strict compliance with a competitive process would be unavailing or would not produce an advantage, and that soliciting bids or proposals would therefore be undesirable, impractical or impossible. My decision is based on the information...
	Sole source request is hereby approved.
	Emergency sole source request is hereby approved. Memo from City Engineer included.
	Sole source request is hereby denied. Information provided in memorandum did not meet the requirements to justify request.
	Claudia C. Abarca, Director      Date




{"type":"Form","isBackSide":false,"languages":["en-us"],"usedOnDeviceOCR":false}




{"type":"Form","isBackSide":false,"languages":["en-us"],"usedOnDeviceOCR":false}




{"type":"Form","isBackSide":false,"languages":["en-us"],"usedOnDeviceOCR":false}





