
City of San Diego 
CONTRACTOR’S NAME: Hazard Construction ENGR LLC
ADDRESS: 10529 Vine Street, Lakeside, CA 92040
TELEPHONE NO.:858-587-3600  FAX NO.:  
CITY CONTACT: Abel Martinez, Contract Specialist, Email: MartinezAbel@sandiego.gov 

Phone No. (619) 533-5270 
F. Valenzuela/ M. Garcia-Quilico / N. Alkuree

BIDDING DOCUMENTS 

FOR 

AC Overlay Group 2521 – UUP 
BID NO.:   K-26-2394-DBB-3
SAP NO. (WBS/IO/CC):  B-17071, B-18136, B-18137, B-18138, B-18142, B-18144, B-18147, B-18150  

CLIENT DEPARTMENT:   2116
COUNCIL DISTRICT:   1, 2, 3, 8, 9
PROJECT TYPE: IJ, ID
THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING: 

 PROJECT LABOR AGREEMENT
 THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM
 PREVAILING WAGE RATES: STATE  FEDERAL 
 APPRENTICESHIP

BID DUE DATE: 

2:00 PM 
MAY 20, 2026  

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps/ 



ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 

 Seal: 
For City Engineer Date 

AC Overlay Group 2521 – UUP
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For City Engineer
4/7/2026



TABLE OF CONTENTS 

SECTION  PAGE 

1. REQUIRED DOCUMENTS SCHEDULE .................................................................................................... 4 

2. NOTICE INVITING BIDS ........................................................................................................................... 6 

3. INSTRUCTIONS TO BIDDERS ............................................................................................................... 10 

4. PERFORMANCE AND PAYMENT BONDS ............................................................................................ 20 

5. ATTACHMENTS:

A. SCOPE OF WORK ............................................................................................................................ 23 

B. RESERVED........................................................................................................................................ 25 

C. EQUAL OPPORTUNITY CONTRACTING PROGRAM .................................................................... 26 

D. PREVAILING WAGE ......................................................................................................................... 46 

E. SUPPLEMENTARY SPECIAL PROVISIONS ..................................................................................... 51 

TECHNICALS ................................................................................................................................... 96 

1. Appendix A - Environmental Documents ......................................................................... 101 
2. Appendix B -Fire Hydrant Meter Program ........................................................................ 174 
3. Appendix C - Materials Typically Accepted by Certificate of Compliance .................... 188 
4. Appendix D - Sample City Invoice ...................................................................................... 190 
5. Appendix E - Location Maps .............................................................................................. 192 
6. Appendix F - Adjacent Projects Maps ............................................................................... 201 
7. Appendix G - Add-On Overlay Scope for ACOG 2521 ..................................................... 210 
8. Appendix H - Contractor’s Daily Quality Control Inspection Report ............................. 220 
9. Appendix I - Hazardous Waste Label/Forms .................................................................. 223 
10. Appendix J - Sample Archaeology Invoice ....................................................................... 229 
11. Appendix K - Sample of Public Notice .............................................................................. 232 
12. Appendix L - Advanced Metering Infrastructure (AMI) Device Protection .................. 234 
13. Appendix M - Sample Contractor Performance Evaluation (CPE) Form ....................... 241 
14. Appendix N -  Pavement Coring Report ............................................................................. 251 

F. IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION)
COMPLIANCE (CARB) .................................................................................................................. 263 

G. CONTRACT AGREEMENT ............................................................................................................ 267 

H. PROJECT LABOR AGREEMENT ................................................................................................... 270 

6. CERTIFICATIONS AND FORMS .......................................................................................................... 332 

AC Overlay Group 2521 – UUP 
K-26-2394-DBB-3

3 | Page



 

 

REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(d)(2) for important information 
regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from 
the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1.  Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS 

2.  Contractor’s Certification of Pending Actions At Time of Bid ALL BIDDERS 

3.  Subcontractors For Alternates At Time of Bid ALL BIDDERS 

4.  Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS 

5. 
Debarment and Suspension Certification for 
Prime Contractors 

At Time of Bid  ALL BIDDERS 

6.  
Debarment and Suspension Certification for 
Subcontractors, Suppliers & Mfgrs 

At Time of Bid ALL BIDDERS 

7.  Bid Bond (Original) By 5PM 1 working day 
after bid opening 

ALL BIDDERS 

8.  SLBE Good Faith Effort Documentation  
By 5PM 3 working days 
after bid opening 

ALL BIDDERS 

9.  Form AA60 – List of Work Made Available 

By 5PM 3 working days 
after bid opening with 
Good Faith Effort (GFE) 
documentation 

ALL BIDDERS 

10. 
If the Contractor is a Joint Venture:  

 Joint Venture Agreement 
 Joint Venture License 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

11. 
Payment & Performance Bond; Certificates of 
Insurance & Endorsements; and Signed 
Contract Agree/ment Page 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 
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ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

12. 
In-Use Off-Road Diesel Fueled Fleet 
Regulation (OFF-ROAD REGULATION) 
Compliance 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

13. Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

14. 

PLA Forms 

 Letter of Assent 
 Job Coordinator Designation Form 

Within 10 working days 
of receipt by bidder of 
NOI 

AWARDED 
BIDDER 
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire 
Construction services for AC Overlay Group 2521 – UUP. For additional information refer to 
Attachment A.    

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and 
may be bid by Contractors on the City’s approved Prequalified Contractors List.  For 
information regarding the Contractors Prequalified list visit the City’s web site: 
http://www.sandiego.gov. 

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is 
$6,750,000.00. 

4. BID DUE DATE AND TIME ARE: May 20, 2026, at 2:00 PM. 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D.  

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification: A 

7. PROJECT LABOR AGREEMENT:  

7.1. This work is covered by a Citywide Project Labor Agreement (PLA) entered into by the 
City of San Diego, the San Diego Building and Construction Trades Council and 
signatory Craft Unions, included herein as Attachment H.  

This work will provide many opportunities for local residents and local small business 
enterprises to participate. It is the City’s policy that contractors will cooperate with all 
efforts of the City, the Project Labor Coordinator, the Jobs Coordinator, and other 
organizations retained by the City to encourage and assist in the participation of Local, 
Targeted and/or Veteran workers. 

7.2. LETTER OF ASSENT.  The Contractor and all subcontractors agree to be bound by the 
PLA by submitting a Letter of Assent (PLA Attachment B) to the City’s Project Labor 
Coordinator. The Contractor shall submit its Letter of Assent as a condition of award 
and all subcontractors shall submit their Letter of Assent before commencing any 
Work on the Project. 

7.3. PRE-JOB CONFERENCE. Each contractor, regardless of tier, is required to conduct a 
pre-job conference with the Unions not later than ten (10) calendar days prior to 
commencing work.  

The Prime Contractor is responsible for facilitating and scheduling their own pre-job 
conferences and for facilitating, scheduling, and ensuring that all its subcontractors 
conduct a pre-job conference.   
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7.4. JOBS COORDINATOR. The Contractor will be required to hire a Jobs Coordinator, an 
independent third-party individual, entity or employee with whom the Prime 
Contractor enters into a contract or employs to assist the Contractor with achieving 
and exceeding the Local Worker goals set forth in the PLA, Article 4, Section 4.5, to 
assist with fulfilling the Work Opportunities Program as set forth in Article 22, and to 
assist with Helmets to Hardhats participation as set forth in Article 23. 

Each subcontractor, regardless of tier, shall utilize the Jobs Coordinator retained by 
the Prime Contractor, pursuant to the PLA, Article 22 Section 22.2 (f). The Contractor 
shall submit a Jobs Coordinator Designation Form as a condition of award. 

8. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages 
apply to this contract. 

8.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 10.0% 

2. ELBE participation   5.1% 

3. Total mandatory participation 15.1% 

8.2. The current list of Certified SLBE/ELBE Firms to be used for outreach for this project 
is posted to the Documents tab on PlanetBids. 

8.3. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

8.3.1. Attending the Pre-Bid Meeting. 

8.3.2. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

8.3.3. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable 
Document Format (PDF), demonstrating the Bidder made a good faith effort 
to conduct outreach to and include SLBE-ELBE Subcontractors as required in 
this solicitation by 5PM 3 Working Days after the Bid opening if the overall 
mandatory participation percentage is not met. 

All submittals in searchable PDF shall be submitted electronically within 
the prescribed time identified in the contract documents via PlanetBids 
by invitation to the point of contact named in the bid provided by the 
Contract Specialist to all bidders. 
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9. PRE-BID MEETING: 

9.1. ONLINE PRE-BID MEETING: 

Prospective Bidders are Required to attend the Pre-Bid Meeting. 

Failure to attend the Pre-Bid Meeting will result in the Bidder’s Bid being deemed 
non-responsive. 

Bidders will not be admitted after the specified start time of the Meeting. 

The Pre-Bid Meeting will be held on Thursday, April 30, 2026, at 10:00 AM (PDT) at: 

Microsoft Teams meeting  
Join: https://teams.microsoft.com/meet/277879528742276?p=yemNXGpwfdCOw57J6r  
Meeting ID: 277 879 528 742 276  
Passcode: JN6bL2v7  
Need help? | System reference  
Dial in by phone  
+1 945-468-5511,,823420792# United States, Dallas  
Find a local number  
Phone conference ID: 823 420 792#  
For organizers: Meeting options | Reset dial-in PIN  
Please Note: You will need to join the meeting with a computer, tablet or smartphone 
with the Microsoft Teams in order to sign in via the Chat feature as attendance at the 
meeting will be evidenced by the Chat sign-in. The Chat feature will also be used for 
attendees to ask any questions. 

The purpose of the meeting is to discuss the scope of the Project, submittal 
requirements, and any Equal Opportunity Contracting Program requirements and 
reporting procedures. 

Upon entering the meeting, all attendees must use the chat feature to sign in with the 
following information: Name of firm, Attendee's name, Phone number and Email address. 

10. AWARD PROCESS: 

10.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

10.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 

10.3. This contract will be deemed executed and effective only upon the signing of the Contract 
by the Mayor or his designee and approval as to form by the City Attorney’s Office. 

10.4. The low Bid will be determined by the Base Bid. plus all the Alternates.  

10.5. Once the low Bid has been determined, the City may, at its sole discretion, award the 
contract for the Base Bid alone or for the Base Bid plus one or more Alternates. 
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11. SUBMISSION OF QUESTIONS:

11.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  Any questions related to this 
solicitation shall be submitted to: 

Abel Martinez at MartinezAbel@sandiego.gov  

11.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

11.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

11.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 

12. ADDITIVE/DEDUCTIVE ALTERNATES:

12.1. The additive/deductive alternates have been established to allow the City to compare
the cost of specific portions of the Work with the Project’s budget and enable the City 
to make a decision whether to incorporate these portions prior to award. The award 
will be established as described in the Bid. The City reserves the right to award the 
Contract for the Base Bid only or for the Base Bid plus one or more Alternates. 
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 INSTRUCTIONS TO BIDDERS  

1. PREQUALIFICATION OF CONTRACTORS: 

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. If the applicant is a subsidiary of a parent company, the applicant may provide the 
consolidated audited financial statement of the parent company; provided, however, 
that the applicant submits a statement signed by a duly authorized representative of 
the parent company confirming that the parent company will guarantee the 
performance of any contract awarded to the applicant. The City may also require the 
parent company to execute a separate agreement with the City to guarantee the 
subsidiary's performance prior to executing any contract with the subsidiary. 

1.3. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening.  

1.4. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.4.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000.  

1.4.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be 
eligible for award in this scenario, the Joint Venture itself or at least one of the 
Joint Venture entities must have been prequalified for the total amount 
proposed. 

1.4.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 
or greater on a project with an engineer’s estimate of less than $30,000,000 
are not eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.4.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds in 
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder 
of a form of contract for execution. 

1.5. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  
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1.6. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids. TM  

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps/ and are due by the date, and time shown on the cover 
of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit an electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more.  
Because of these security features, Contractors who disable their browsers’ cookies 
will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered. The system will not accept a bid for which any required information 
is missing. This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the “Bid Due Date and 
Time” are not available for review by anyone other than the submitter who has until 
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 
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2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.   It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Purchasing & 
Contracting Department, Public Works Division Contract Specialist listed on the cover 
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to 
ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT: 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in 
“Attachment A – Scope of Work” for the City of San Diego, in accordance with the 
requirements set forth herein for the electronically submitted prices. The Bidder 
guarantees the Contract Price for a period of 120 days from the date of Bid opening. 
The duration of the Contract Price guarantee shall be extended by the number of days 
required for the City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
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confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
shall be free to release the information when required in accordance with the PRA, pursuant 
to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 14 Calendar Days after receiving the Contract forms.   

7. INSURANCE REQUIREMENTS: 

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be completed 
in accordance with the following standards: 

Title Edition 
Document 

Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/ 

2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw 

2021 ECPI010122-03 
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Title Edition 
Document 

Number 

Citywide Computer Aided Design and Drafting (CADD) Standards 

https://www.sandiego.gov/ecp/edocref/drawings 2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard Specifications 
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-05 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and-
standard-specifications 

2023 ECPD092023-06 

California Manual on Uniform Traffic Control Devices 
Revision 9 (CA MUTCD Rev 9)  
https://dot.ca.gov/programs/safety-programs/camutcd 

2014 ECPD080725-07 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/ 

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  
No other responses to questions, oral or written shall be of any force or effect with respect to 
this solicitation. The changes to the Contract Documents through addenda are made effective 
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission. 

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 
contract. 

11. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 
opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 
fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the 
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
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subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award. The 
Bidder's attention is directed to the Special Provisions – Section 3-2, “Self-Performance”, 
which stipulates the percent of the Work to be performed with the Bidders' own forces. 
The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and 
SDVOSB Subcontractors for which Bidders are seeking recognition towards achieving any 
mandatory, voluntary (or both) subcontracting participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment, 
materials, or supplies obtained from third party Suppliers towards achieving any mandatory 
or voluntary (or both) subcontracting participation goals shall provide, at a minimum, the 
NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the DOLLAR VALUE of each 
supplier.  The Bidder will be credited up to 60% of the amount to be paid to the Suppliers 
for materials and supplies unless vendor manufactures or substantially alters materials and 
supplies, in which case, 100% will be credited.  The Bidder is to indicate within the description 
whether the listed firm is a supplier or manufacturer.  If no indication is provided, the listed 
firm will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For subcontractors 
or suppliers to be used on alternate items, bidder shall use the provided 
“Subcontractors For Alternates” form and shall indicate for each alternate 
subcontract whether it is an additive or deductive alternate; the subcontractor’s name, 
location, phone number, email address, CA license number, and DIR registration 
number; whether the subcontractor is a designer, constructor or supplier; the type of 
work the subcontractor will be performing; and the dollar value of the subcontract for 
that alternate item. Failure to comply with this requirement may result in the bid being 
rejected as nonresponsive and ineligible for award.   

13. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-6, “Trade Names” in The WHITEBOOK and 
as amended in the SSP. 
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14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award. 

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Purchasing & Contracting 
Department, Public Works Division. 

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCEPTED: No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid 
Security shall be in one of the following forms: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 
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19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 

19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security. Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  By 5PM, 
1 working day after the bid opening date, all bidders must provide the City with the 
original bid security. 

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original by 5PM, 1 working day after the bid 
opening date shall cause the bid to be rejected and deemed non-responsive. 

Original Bid Bond shall be submitted to: 
Purchasing & Contracting Department, Public Works Division 
1200 3rd Ave., Suite 200, MS 56P 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  

20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 
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21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 
made on the eBidding system.  The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT: 

22.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be made 
in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made. 

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items. 

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
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who shall fulfill every condition precedent to award.  A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine 
carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive 
evidence that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of work, the quantities of materials to be 
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified herein and in the Notice of Intent to Award.  
Failure to provide the information as specified may result in the Bid being rejected as 
non-responsive. 

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 

AC Overlay Group 2521 – UUP 
K-26-2394-DBB-3 

19 | Page













 

 

ATTACHMENTS

AC Overlay Group 2521 – UUP 
K-26-2394-DBB-3 

22 | Page



 

 

ATTACHMENT A 

SCOPE OF WORK  
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SCOPE OF WORK  

1. SCOPE OF WORK: The project consists of curb ramp installations, street resurfacing (overlay,
slurry seal and concrete pavement﴿, and all other work and appurtenances necessary to
complete the work, for the Underground Utilities Program for AC Overlay Group 2521 (Fanuel,
Howard, Coronado, Wightman, 6DD1, 32nd Ph I, 31st, and 25th). The curb ramp installation is
proposed to improve safety and accessibility for persons who use wheelchairs and those who
have low vision and/or are blind, and includes replacement of old curb ramps, installation of
new curb ramps, sidewalk installation in the curb ramp boundary, and replacement or
relocation of pedestrian push button poles to meet current standards.

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Plans numbered 41103-01-D through 
41103-04-D, 40650-01-D through 40650-09-D, 41927-01-D through 41927-06-D, 
40648-01-D through 40648-04-D, 42058-01-D through 42058-10-D, 41104-01-D 
through 41104-05-D, 41928-01-D through 41928-09-D, 41932-01-D through 
41932-05-D, inclusive. 

2. LOCATION OF WORK:  The location of the Work is as follows:

See Appendix E – Location Maps

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 222 Working Days.
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ATTACHMENT B 

RESERVED 
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM  

AC Overlay Group 2521 – UUP 
K-26-2394-DBB-3 

26 | Page



 

 

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/  

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” and 
“Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and “Consultant”, 
“Contractor” and “Prime Contractor”, “Consultant” and “Professional Service 
Provider”, “Suppliers” and “Vendors”, “Suppliers” and “Dealers”, and “Suppliers” 
and “Manufacturers” may have been used interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   

AC Overlay Group 2521 – UUP 
K-26-2394-DBB-3 

27 | Page



 

 

c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 
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f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
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subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with 
a copy to the Engineer. 
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3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 
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vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
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Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment over 
30 Calendar Days may take place only for good cause and with the City’s prior 
written approval. Any violation of this provision by you or your Subcontractor shall 
subject you or your Subcontractor to the penalties, sanctions, and other remedies 
specified in §7108.5 of the Business and Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
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name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager and Office 
of Labor Standards & Enforcement (OLSE) Prevailing Wage Unit prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
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capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 
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ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 
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iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,500,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be 
considered Major Public Works Contracts and will include the mandatory 
subcontractor participation requirements described above and the following: 

a) 5% bid discount for SLBE-ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  

c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  
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d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor 
Public Works Contracts and will be awarded through a competitive Bid process 
open only to City certified SLBE-ELBE firms. If there are no bidders or no 
responsible bidders, the Contract will be made available to all Bidders and will 
be subject to requirements listed in items 1 and 2 for Major Public Works 
Contracts above. 

4. Contracts valued at $500,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 
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4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
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City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 
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I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe 
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ATTACHMENT D 

PREVAILING WAGE 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
PWDPrevailingWage@sandiego.gov. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  
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1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11. above. (Labor code section 
1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”:  

To item 47, “Holiday”, ADD the following: 

Holiday Observed On 

Juneteenth June 19 

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Normal Working Hours: Normal Working Hours shall be 8:30 AM to 3:30 PM, 
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits. 

SECTION 2 - SCOPE OF THE WORK 

2-7 CHANGES INITIATED BY THE AGENCY. 

2-7.1 General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The project consists of several street segments throughout the City of San 
Diego as shown in Appendix E - Location Maps.  The Engineer may substitute 
specific street segments for asphalt overlay or slurry seal due to roadway 
conditions, utility or construction conflicts or urgent community needs. The 
Engineer will provide notice of the change in writing. The Engineer may 
substitute street segments with other street segments within the same 
geographical areas as shown in geographical areas as shown in Plans and 
Appendix G-Add-On Overlay Scope for ACOG 2521, with no additional 
mobilization costs. The Engineer will adjust the locations provided in the 
Contract Documents as needed.  

AC Overlay Group 2521 – UUP 
K-26-2394-DBB-3 

52 | Page



 

 

2. The Engineer may identify locations to be done ahead of the Contractor’s 
schedule with a 30-day written notification so that curb ramps could be done 
ahead of the paving at no cost to the City.  

3. The Bid quantities in the Appendices are estimates based on a street 
assessment survey.  The Bid quantities are for estimating purposes only and 
will likely vary due to continued deterioration of the streets, such as streets 
quantified as having no cubic yards of Excavation for digout repair, may in fact 
need a digout repair (see 301-1.6). 

4. The Engineer may identify the paving work to be completed ahead of the curb 
ramps in certain locations earlier than the time shown on the Schedule with a 
30-day written notification. See Section 301-1.7 (8) for compensation. 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to 
at least 50% of the Base Bid. 

3-4 AUTHORITY OF THE BOARD AND THE ENGINEER. To the “WHITEBOOK”, ADD the 
following: 

4. See Appendix M - Sample Contractor Performance Evaluation (CPE) Form 

3-7.6.1 Use of Computer Aided Drafting and Design. To the :”WHITEBOOK”, Item 1, DELETE 
in its entirety and SUBSTITUTE the following:  

1. Use AutoCAD for the preparation of Plans and As-Built drawings in accordance 
with the City’s CADD Standards. 

3-8.7  Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK”, ADD the following: 

7. The establishment and implementation of a Quality Control Plan (QCP), as 
defined in the standard specifications, shall be required for this Contract.  

8. The QCP shall include a sample Daily Quality Control Inspection report. See 
example in Appendix H – Contractor’s Daily Quality Control Inspection 
Report.  

9. Additions and Alterations to the Contractor’s Quality Control Plan may be 
requested at the discretion of the Engineer. The request for Additions and 
Alterations to the Contractor’s Quality Control Plan will be made to the 
Contractor in writing by the Engineer. Submission of Additions and Alterations 
to The Contractor’s Quality Control Plan shall be submitted within 5 working 
days from the date the request for Additions and Alterations is made by the 
Engineer. 
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10. Additions and Alterations to the Contractor’s Quality Control Plan shall be 
subject to approval by the Engineer. 

11. The Contractor shall ensure that all Items of Work, regardless of their inclusion 
in or omission from the Contractors Quality Control Plan, conform to the 
Contract Documents. 

3-8.7.7 Payment. To the “WHITEBOOK”, Item 1, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. The payment for preparation, submittal, implementation, testing and 
maintenance of the Quality Control Plan in accordance with the Contract 
Documents shall be included in the Contract Price.  

3-9 TECHNICAL STUDIES AND SUBSURFACE DATA. To the “WHITEBOOK”, ADD the 
following: 

5. In preparation of the Contract Documents, the designer has relied upon the 
following reports of explorations and tests at the Work Site: 

i. Pavement Coring Report dated December 28, 2023 

For the report listed above refer to Appendix N – Pavement Coring Report 

3-10 SURVEYING. To the “GREENBOOK” and “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

3-10 SURVEYING (DESIGN-BID-BUILD). 

3-10.1 General. 

1. You shall provide all required site layout and general grade checking work not 
specified in 3-10.2, “Survey Services Provided by City”. 

2. Notify the City, in writing, at least 2 Working Days prior to requesting survey 
services provided by the City. 

3-10.2   Survey Services Provided by City. 

1. Unless otherwise noted, monument perpetuation, including mark-outs, will be 
performed by the City. Coordination of these services will be your duty, 
through the Resident Engineer. If, at any time, an existing survey monument 
is, or will be, destroyed or disturbed during the course of construction you 
shall notify the Resident Engineer so that the monument is preserved or 
perpetuated in accordance with state law. 

2. The following surveying services, as defined in Cal. Bus. & Prof. Code §8726, 
shall be provided by the City: 

a) Locating or establishing a minimum of 4 project geodetic survey 
control points that provide horizontal and vertical reference values for 
site feature and structure layout reference locations. 
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b) Locating, establishing, or reestablishing project site boundary lines, 
survey monuments, right-of-way lines, or easement lines. 

c) Locating or establishing building design structure locations (building 
corners or envelope limits) sufficient for structure construction. 

3-10.3 Payment. 

1. The payment for site layout and general grade checking Work, coordination, 
and preservation of all survey related marks shall be included in the Contract 
Price. 

3-12.1  General. To the “WHITEBOOK”, ADD the following: 

3. You shall sweep all paved areas within   the Work site and all paved haul routes 
as specified below: 

a) Every Friday on a weekly basis. 

b) 1 Working Day prior to each rain event. 

c) As directed by the Engineer. 

If these requirements would require you to sweep on a Holiday or Weekend, 
then you shall sweep the next available Working Day prior to that Holiday or 
Weekend. 

ADD: 
3-13.1.3 Intermediate Project Walk-through and Punchlist Procedure. 

1. When you consider that the Work and Services are complete for a Project Area, 
notify the Engineer in writing that the Project Area is complete and request 
that you and the Engineer perform a Walk-through for the generation of an 
Area Punchlist. You shall notify the Engineer at least 7 Working Days in 
advance of the Walk-through. 

2. The Engineer will first determine if the Project Area is ready for an 
Intermediate Project Walk-through by verifying whether you have completed 
all items as required by 3-13.1.1, “Requirements Before Requesting a Walk-
through” for the Project Area. 

3. The Engineer shall facilitate the Intermediate Project Walk-through. 

4. You shall make Plans, specifications, and technical data, such as submittals 
and equipment manuals, test results, documentation of completed work 
available to the Engineer. You will not be present during the Asset Managing 
Department Walkthrough unless directed by the Engineer. 

5. The Engineer will provide you with a Punchlist within an estimated 30 Working 
Days after the date of the Intermediate Project Walk-through and submit it to 
you. The City shall not provide a preliminary Project Area Punchlist. 

6. The Engineer may require more than 30 Working Days to complete a punch 
list for the Intermediate Project Walk-through. No additional time or 
compensation will be provided for the generation of the punchlist for the 
intermediate project walk-through. 
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7. If the Engineer finds that the Project Area is not substantially complete as 
defined herein, the Engineer will terminate the Intermediate Project 
Walkthrough and notify you in writing. 

8. If, at any time during the Engineer’s evaluation of the corrective Work required 
by the Project Area Punchlist, the Engineer discovers that additional corrective 
Work is required, the Engineer may include that corrective Work in the Project 
Area Punchlist. You shall remain solely responsible for the Project Site until the 
Project is completely operational, all Punchlist items, including Project Area 
Punchlist items have been corrected, and all operation and maintenance 
manuals have been accepted by the City. 

9. The Engineer shall meet with you when all Project Area Punchlist items are 
corrected. You shall work diligently to complete all punchlist items within 30 
working days after the Engineer provides the Punchlist. If you take longer than 
30 Working Days to complete the corrective Work for a Project Area, the 
Project Area shall be subject to re-evaluation. No additional time or 
compensation will be provided for the completion of the 
punchlist/remediation request from the Asset Managing Department. 

10. When a comment from the walkthrough is Disputed, you shall submit in 
writing justification for the dispute within 15 days of receiving the punchlist. 

3-13.2 Acceptance. To the “WHITEBOOK”, ADD the following:  

6. The project will not be accepted in phases. 

3-13.3 Warranty. To the “WHITEBOOK”, DELETE Item 1 in its entirety and SUBSTITUTE with 
the following: 

1. You shall warranty and repair all defective materials and workmanship for a 
period of 1 year. This call back warranty period shall start on the date the Work 
was accepted by the City.  

3-15.3 Coordination. To the “WHITEBOOK”, ADD the following: 

2. Other adjacent City projects are scheduled for construction for the same time 
period. Coordinate the Work with the adjacent projects. See Appendix F - 
Adjacent Project Maps for the approximate location. 

SECTION 4 - CONTROL OF MATERIALS 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the issuance of the Notice of Intent to 
Award and on the City’s Product Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 
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SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-3.3 Payroll Records. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. You and your Subcontractors shall submit weekly certified payrolls, including 
a Statement of Compliance signed under penalty of perjury, reflecting the 
wages of all employees engaged in the Work, utilizing the City’s designated 
web-based contract and labor compliance software.  

2. You and your Subcontractors shall submit the following Labor Compliance 
required documents to the OLSE; 

a) City of San Diego Labor Compliance Authorized Signatory Form; 

b) City of San Diego List of Trades and Crafts; 

c) Labor Compliance Checklist; 

d) Fringe Benefit Statement; 

e) DAS 140 Form & Transmittal Confirmation; 

f) DAS 142 & Transmittal Confirmation; 

g) State & Federal Apprentice Certifications; 

h) Payroll Confirmations (as requested per CCR 16432); and 

i) Other Deduction Forms (letter or documentation relating to 
nonstandard deductions); 

3. You and your Subcontractors shall submit the following PLA and Labor 
Compliance required documents utilizing the City's designated web-based 
contract and labor compliance software program: 

a) Letter of Assent (PLA Attachment B); 

b) Workforce Dispatch Request Form;  

c) Contractor Core Workforce Form [if required]; 

d) Monthly Proof of Fringe Benefit Payments to Union Trust; 

e) Certified Payroll Report (Performance Report with Statement of 
Compliance, Non-Performance Reports); 

f) Jobs Coordinator Designation Form; and 

g) For all dispatched workers, identify the following: race, ethnicity, 
gender, permanent residence zip code, construction project hours 
worked, apprenticeship program affiliation, trade classification, and 
union affiliation. 
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5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
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products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, you 
shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with this requirement.  

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor Code 
section 3700, which requires every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance, and that you will 
comply with these provisions before commencing the Work.. 
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5-4.2.4 Contractors Pollution Liability Insurance.   
1. You shall procure and maintain at your expense or require your 

Subcontractor, as described below, to procure and maintain Contractors 
Pollution Liability Insurance applicable to the Work being performed, with a 
limit no less than $2,000,000 per claim or occurrence and $4,000,000 
aggregate per policy period of one year. 

2. All costs of defense shall be outside the limits of the policy.  

3. You shall obtain written approval from the City for any insurance provided by 
your Subcontractor instead of you.  

4. For approval of a substitution of your Subcontractor’s insurance, you shall 
certify that all activities for which the Contractors Pollution Liability Insurance 
will provide coverage will be performed exclusively by the Subcontractor 
providing the insurance. The deductible shall not exceed $25,000 per claim 
unless the City has provided prior, written approval. 

5. Occurrence based policies shall be procured before the Work commences. 
Claims Made policies shall be procured before the Work commences, shall be 
maintained for the Contract Time, and shall include a 12-month extended 
Claims Discovery Period applicable to this contract or the existing policy or 
policies that shall continue to be maintained for 12 months after the 
completion of the Work without advancing the retroactive date.  

5-4.2.5 Contractors Hazardous Transporters Pollution Liability Insurance.   
1. You shall procure and maintain at your expense or require your 

Subcontractor, as described below, to procure and maintain Contractors 
Hazardous Transporters Pollution Liability Insurance, including contractual 
liability coverage to cover liability arising out of transportation of hazardous or 
toxic, materials, substances, or any other pollutants by you or any 
Subcontractor in an amount no less than $2,000,000 limit per occurrence and 
$4,000,000 aggregate per policy period of one year.  

2. All costs of defense shall be outside the limits of the policy.  

3. You shall obtain written approval from the City from any insurance provided 
by a Subcontractor instead of you.  

4. To obtain City approval of a Subcontractor’s insurance coverage in lieu of the 
Contractor’s insurance, the Contractor shall certify that all activities under the  
Contractor’s Hazardous Transporters Pollution Liability Insurance will be 
performed exclusively by the Subcontractor providing the insurance. The 
deductible shall not exceed $25,000 per claim without prior approval of the 
City. 

5. Occurrence based policies shall be procured before the Work commences. 
Claims Made policies shall be procured before the Work commences, shall be 
maintained for the duration of this contract, and shall include a 12-month 
extended Claims Discovery Period applicable to this Contract or the existing 
policy or policies that shall continue to be maintained for 12 months after the 
completion of the Work under this Contract without advancing the retroactive 
date.  
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5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 
5-4.5.1 Commercial General Liability Insurance. 
5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 

limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf,   

2. your products,   

3. your work, e.g., your completed operations performed by you on your behalf, 
or 

4. premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 
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5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.5.3 Contractors Pollution Liability Insurance Endorsements.  

5-4.5.3.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf,   

2. your products,   

3. your work, e.g., your completed operations performed by you on your behalf, 
or 

4. premises owned, leased, controlled, or used by you. 

5-4.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
maintained by the City and its elected officials, officers, employees, agents and 
representatives shall be in excess of your insurance and shall not contribute to it.  

5-4.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or 
policies shall provide that your insurance shall apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and shall provide cross-liability coverage. 

5-4.5.4 Contractors Hazardous Transporters Pollution Liability Insurance 
Endorsements. 

5-4.5.4.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

1. Ongoing operations performed by you or on your behalf,   

2. your products,   
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3. your work, e.g., your completed operations performed by you on your behalf, 
or 

4. premises owned, leased, controlled, or used by you. 

5-4.5.4.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
maintained by the City and its elected officials, officers, employees, agents and 
representatives shall be in excess of your insurance and shall not contribute to it.  

5-4.5.4.3 Severability of Interest.  For Contractors Hazardous Transporters Pollution Liability 
Insurance, the policy or policies shall provide that your insurance shall apply 
separately to each insured against whom claim is made or suit is brought, except with 
respect to the limits of the insurer's liability, and shall provide cross-liability coverage.  

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to 
any material change to the policies of insurance provided under this Contract. This 
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 

5-10.2.1 Public Notice by Contractor. To the "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following: 

5-10.2.1 Public Notice by Contractor. 

1. Post Project Identification Signs in accordance with 3-11.2, “Project 
Identification Signs”. 

2. No less than 5 and no more than 10 Working Days in advance of Project 
construction activities and utility service interruptions, you shall notify all 
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critical facilities, businesses, institutions, property owners, residents, or any 
other impacted stakeholders within a minimum 300-foot (90 m) radius of the 
Project i.e., work area and any other affected areas as shown on the 
“Notification of Planned Water Shutdown” when you perform the Work. 

3. The notification process must be repeated for delays and long pauses in 
construction activities. Verbal and written notifications, such as door hangers, 
shall be sent to critical facilities (including but not limited to police stations, fire 
stations, hospitals, and schools). A copy of written notifications sent to any 
critical facility shall also be sent to the Engineer. 

4. You shall keep records of the people contacted, along with the dates of 
notification, and shall provide the record e.g., time-stamped pictures of the 
notices, to the Engineer upon request. You shall identify all other critical 
facilities that need to be notified.  

5. Verbal and written notifications shall also include specific impacts from the 
construction of the City facilities, e.g., fire hydrants, air vacuum and blow-off 
devices, pedestrian ramps, and sidewalks, e.g., the loss of parking, access, and 
impact to private property, e.g., landscaping.  

6. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets and all 
critical facilities such as police stations, fire stations, hospitals, and schools.  

7. Where Work is to be performed at least 5 and at most 10 Working Days before 
starting construction, survey activities, or impacting the community as 
approved by the Engineer.  

8. Within 5 Working Days of the completion or pausing of your construction 
activities where Work was performed, you shall distribute public notices in the 
form of door hangers, which outline the anticipated dates of Asphalt 
Resurfacing, Slurry Seal, Sidewalk, or Curb Ramp Work. Upon resuming 
construction activities, you shall redistribute door hangers. 

9. “No Parking” signs shall be placed 72 hours before the scheduled construction 
activities and must include the name and phone number of the Contractor. 
The Contractor shall document the placement of the signs with time-stamped 
pictures.  

10. Leave the door hanger notices on or at the front door of each dwelling and 
apartment unit and at each commercial building tenant abutting each street 
block segment. 

11. Where the front doors of apartment units are inaccessible or occupants are 
unavailable, distribute the door hanger notices to the apartment manager or 
security officer and leave your contact information, such as business cards. 

12. Provide time-stamped pictures of the notices to the Engineer. 

13. Door Hanger Material: You shall use Blanks/USA brand, Item Number 
DHJ5B6WH, 1¼ inch (31.8 mm) Holes (removed), 2-up Jumbo Door Hanger in 
Bristol White, or approved equal. 
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14. Door hangers shall include the funding source if project is funded in part by 
State Gas Tax Revenue (SB1).  

15. Mailed Notice Material: You shall use Cougar by Domtar, Item Number 2834, 
or approved equal.  

16. For all Work on private property, contact each owner and occupant individually 
a minimum of 15 Working Days before the Work. If the Work has been delayed, 
re-notify owners and occupants of the new Work schedule, as directed by the 
Engineer. 

17. A sample of public notices will be included in the Contract. 

5-10.3 Exclusive Community Liaison Services. To the “WHITEBOOK”, ADD the following: 

2. You shall retain an Exclusive Community Liaison for the Project that shall 
implement Work in accordance with the specifications described in 5-10.2 
“Community Outreach Services” and 5-10.3 “Exclusive Community Liaison 
Services”. 

ADD: 
5-10.3.2 Weekly Updates Recipients.  

1. Submit a weekly correspondence with updates, traffic control issues and 
locations, lane closures, and any other pertinent information (with additional 
contact names given during award process) to the following recipients: 

Zach Barhoumi, Senior Engineer, barhoumiz@sandiego.gov 

Farlito Valenzuela, Project Manager, fvalenzuela@sandiego.gov 

Elizabeth Dorantes & Edgar Guina, Project Engineers, 
edorantes@sandiego.gov and eguina@sandiego.gov 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, Item 1, subitem h), DELETE in its 
entirety and SUBSTITUTE with the following: 

h) Your Schedule shall include a minimum of 52 Working Days between 
Substantial Completion and Acceptance. 7 Working Days are reserved for the 
Engineer to schedule and conduct a Walk-through inspection and 15 Working 
Days are reserved for the generation of the Punchlist. You shall Work diligently 
to complete all Punchlist items within 30 Working Days after the Engineer 
provides the Punchlist. 

To the “WHITEBOOK”, ADD the following: 

3. The Schedule shall clearly identify the Substantial Completion as a critical 
milestone activity. 
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4. Contracts with Paving Activities: 

a. The Schedule shall show a breakdown of Work into Phases. The phases 
shall include work within geographically common areas designated as 
Project Areas. The schedule shall show the division of the Work into 
Project Areas and show paving activities by phase in each Project Area. 

b. For linear projects, project areas and paving phases shall not exceed 
one mile. 

c. The Engineer may identify the Work in certain locations to be 
scheduled earlier than the time shown in the Schedule with a 30-day 
written notification to ensure curb ramps are constructed ahead of the 
paving at no cost to the City. 

d. The Schedule shall include and identify for each Project Area the 
Substantial Completion date. 

e. You shall work diligently to complete Punchlist items within 30 
Working Days after the Engineer provides the Punchlist. No additional 
Working Days shall be added to the Contract Time for the completion 
of the intermediate project area inspection. 

f. For paving only contracts, paving shall commence no later than 30 
days after the Notice to Proceed. 

g. Using a City approved format and on a weekly basis, provide a 3-week 
look-ahead paving schedule that identifies street segments to be 
resurfaced. The information to be provided includes but may not be 
limited to: 

 Project Title 

 Street Name 

 Street ID # 

 From Intersection 

 To Intersection 

 Length 

 Completion Date 

 Council District # 

h. The Engineer may identify the paving work to be completed ahead of 
the curb ramps in certain locations earlier than the time shown on the 
Schedule with a 30-day written notification. See Section 301-1.7 (8) for 
compensation. 

5. Refer to the Sample City Invoice materials in Appendix D – Sample City 
Invoice and use the format shown. 
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6-1.1.2 Contracts More Than $500,000 In Value. To the “WHITEBOOK”, item 4, subitem d), 
DELETE in its entirety and SUBSTITUTE with the following: 

d) Construction activities including submittal review, operation checks, plant
establishment period, final Walk-through, Punchlist generation, and
completion of Punchlist items.

6-3.1 General. To the "WHITEBOOK", item 3, subitem d, DELETE in its entirety and 
SUBSTITUTE with the following: 

d) 30 Calendar Days for full depth asphalt final mill and resurfacing work
required per SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation".

ADD: 
6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemptions for Block 6DD1
(Clairemont Mesa) Road Improvements UU410, Project No. B-18142,  as
referenced in the Contract Appendix. You shall comply with all requirements
of the Notice of Exemptions as set forth in Appendix A.

2. The City of San Diego has prepared a Notice of Exemptions for Wightman
Street (Chamoune Avenue to Euclid Avenue) Road Improvements Project
No. B-18138.02.06, as referenced in the Contract Appendix. You shall comply
with all requirements of the Notice of Exemptions as set forth in Appendix
A.

3. The City of San Diego has prepared a Notice of Exemptions for Howard
Avenue (Park Blvd. to Oregon St.) Phase I-II Road Improvements UU71-72,
Project No. B-18136.02.06, as referenced in the Contract Appendix. You shall
comply with all requirements of the Notice of Exemptions as set forth in
Appendix A

4. The City of San Diego has prepared a Notice of Exemptions for Coronado
Avenue and 25th Street Resurfacing and Curb Ramp Installation, Project
No. B-18137.02.06, B-18150.02.06, as referenced in the Contract Appendix.
You shall comply with all requirements of the Notice of Exemptions as set
forth in Appendix A

5. The City of San Diego has prepared a Final Mitigated Negative Declaration
for 32nd Street Group, Residential Block 701, Paradise Valley Road
Underground Utility District Projects, Project No. 240865, as referenced in
the Contract Appendix. You shall comply with all requirements of Final
Mitigated Negative Declaration as set forth in Appendix A.

6. Compliance with the City’s environmental document shall be included in the
Contract Price, unless separate bid items have been provided.
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6-6.2.1 Archaeological and Native American Monitoring Program. To the “WHITEBOOK”, 
ADD the following: 

4. You shall retain a qualified archaeologist and Native American Monitor for this 
Contract. You shall coordinate your activities and Schedule with the activities 
and schedules of the archaeologist and Native American monitor. Notify the 
Engineer before noon of the Working Day before monitoring is required. See 
3-5, “INSPECTION” for details. 

6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the City 
that the liquidated damage amount described in the table below is the value of the 
damage caused by your failure to complete the Work within the allotted time. Such 
sum shall not be construed as a penalty and may be deducted from your payments 
if such delay occurs. 

Contract Value Liquidated Damages Daily 
Amount 

Less than $200,001 $1,000 

$200,001 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 

$1,000,001 to $2,000,000 $2,500 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 

$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,000 $7,000 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.2.1 Application for Progress Payment. To the “WHITEBOOK”, ADD the following: 

6. The City shall not pay progress or partial payments until you submit to the 
Engineer the calculations for the Oil Price Index Fluctuations in accordance 
with Section 7-3.11. It is solely your responsibility to prepare and submit this 
calculation on a monthly basis. 
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7-3.9 Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9  
FIELD ORDER LIMITS 

Contract Price Maximum Each Field Order 
Work Amount 

Less than $1,000,001 $10,000 

$1,000,001 to $5,000,000 $20,000 

$5,000,001 to $10,000,000 $25,000 

$10,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $70,000 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

5. This Contract is subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 203 - BITUMINOUS MATERIALS 

203-6.1  General. To the “WHITEBOOK” and "GREENBOOK", DELETE in its entirety and 
SUBSTITUTE with the following:  

203-6.1  General. Asphalt concrete shall be the product of mixing mineral aggregate and 
reclaimed asphalt pavement (RAP) with asphalt binder at a central mixing plant.   

When specified in the Special Provisions, asphalt concrete may be produced using a 
warm mix asphalt (WMA) technology.   

Unless otherwise specified in the Special Provisions or shown on the Plans, asphalt 
concrete mixtures shall conform to 203-6.4. 

 If the asphalt concrete mixture contains more than 15% RAP, refer to Caltrans 
Standard Specifications Section 39, “Asphalt Concrete” for “Materials” and 
“Construction” requirements only unless specified otherwise in these (1) 
Supplementary Special Provisions, (2) The WHITEBOOK, and (3) The GREENBOOK in 
that order of precedence. Replace all references to actions by the “Department” with 
actions by the “City.” 
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203-6.2.1  Asphalt Binder. To the "GREENBOOK", ADD the following: 

Unless otherwise specified, for mixtures containing 15 percent or less RAP, the 
performance grade of the virgin asphalt binder shall be the grade specified in the 
Special Provisions with the upper and lower temperature classification of Performance 
Grade (PG) 64-10.  

For mixtures containing greater than 15 percent and not exceeding 25 percent RAP, 
the performance grade of the virgin binder shall be the grade specified in the Special 
Provisions with the upper and lower temperature classification of PG 58-16.  

For mixtures containing greater than 25 percent RAP, the performance grade of the 
asphalt binder shall be determined based on viscosity and blending charts developed 
in accordance with AASHTO M323.   

203-6.2.2  Rock Products for Asphalt Concrete Mixtures. To the "GREENBOOK", ADD the 
following: 

Aggregates must be clean and free from deleterious substances.  The aggregates for 
a leveling course must comply with the gradation specifications for Type A HMA in 
Caltrans Standard Specification Section 39-2.02B. 

203-6.2.3  Rock Products for Type III Asphalt Concrete Mixtures. To the "GREENBOOK", ADD 
the following: 

Aggregate gradation must be determined before the addition of asphalt binder and 
must include supplemental fine aggregates. Test for aggregate gradation under 
AASHTO T 27. Do not wash the coarse aggregate. Wash the fine aggregate only. Use a 
mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for each 
coarse and fine aggregate portion.  Choose a TV within the TV limits shown in the 
tables titled "Aggregate Gradations." Gradations are based on nominal maximum 
aggregate size. 

203-6.2.5.1  General. To the "GREENBOOK", ADD the following: 

RAP shall be defined as asphalt concrete pavement that has been processed to a 
maximum of 1 inch (25 mm) in size and is free of contaminants. RAP may be 
substituted for part of the virgin aggregate in a quantity up to the lowest level allowed 
in the Caltrans Standard Specifications by dry weight of the combined aggregates. 

Unless otherwise specified, RAP may be substituted for part of the virgin aggregate at 
or above the level allowed in the Caltrans Standard Specifications; currently, 25 
percent by dry weight of the combined aggregates. 

203-6.2.5.2  RAP Stockpiles. To the "GREENBOOK", ADD the following:  

Fractionated RAP stockpiles shall be isolated from other materials. Fractionated RAP 
shall be stored in conical or longitudinal stockpiles. Fractionated RAP shall not be 
agglomerated or be allowed to congeal.     

203-6.2.5.3  Fractionation.  To the "GREENBOOK". DELETE in its entirety and SUBSTITUTE with the 
following:  

203-6.2.5.3  Fractionation. Fractionation is the processing of RAP into 2 or more sizes.  For RAP 
substitution of 15 percent or less, fractionation is not required.  For RAP substitution 
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greater than 15 percent, RAP shall be fractionated into 2 sizes conforming to the 
requirements shown in Table 203-6.2.5.3.  The RAP stockpile fractionation gradation 
shall conform to the requirements shown in Table 203-6.2.5.3. 

Table 203-6.2.5.3 

Size Test Method Requirement 
Coarse (% passing the 1-inch sieve) California Test 202a 100 

Fine (% passing the 3/8-inch sieve) California Test 202a 98-100 

a Maximum mechanical shaking time is 10 minutes. 

If RAP is from multiple sources, the RAP shall be thoroughly and completely blended 
before fractionating.  

The coarse fractionated stockpile, the fine fractionated stockpile, or a combination of 
the coarse and fine fractionated stockpile may be used. 

203-6.2.5.4  Testing.  To the "GREENBOOK", ADD the following:  

The mix design RAP stockpile shall be sampled and tested in accordance with 
California Test 384. The average shall be reported on the mix design submittal. When 
the mix design RAP stockpile is augmented, RAP used to augment the stockpile shall 
be sampled at a minimum frequency of 1 sample per 500 tons in accordance with 
California Test 384 before augmenting. Each sample shall be tested to determine the 
uncorrected binder content in accordance with AASHTO T 308. The same ignition oven 
shall determine the uncorrected asphalt binder content reported on the mix design 
submittal. 

The augmented RAP sample, when tested under AASHTO T 209, shall be within ± 0.06 
of the average maximum specific gravity reported on the mix design submittal. 

For startup of a project: 

1. Less than 5,000 tons of a QC test from another City approved submittal from 
the same plant within the last 90 days may be submitted for review. 

2. For greater than 5,000 tons the following QC test must be completed and 
submitted to the Engineer: 

Quality Characteristic Test Method 
Asphalt binder content AASHTO T 308, Method A 
HMA moisture content AASHTO T 329 
Combined Aggregate Gradation  California Test 384 
Combined Aggregate Sand equivalent California Test 217 or ASTM D2419 
Combined Aggregate Moisture 
content 

AASHTO T 255 

Air voids content AASHTO T 269 
Voids in mineral aggregate MS-2 Asphalt mixture volumetrics 
Dust proportion MS-2 Asphalt mixture volumetrics 
Hveem Stability MS-2 and OBC CT 367 
Hamburg wheel track AASHTO T 324 (modified) 
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Quality Characteristic Test Method 
Gyration Compaction AASHTO T 312 

During production, RAP QC testing shall be sampled twice daily and the 
following additional tests shall be performed with the minimum frequency:  

Quality 
Characteristic 

Test Method Minimum Frequency 

Asphalt binder 
content 

AASHTO T 308, Method A 1 per day with a 
minimum of 500 tons 

Aggregate Gradation – 
combined with RAP 

California Test 384 1 per day with a 
minimum of 100 tons 

Aggregate Sand 
equivalency 

California Test 217 or ASTM 
D2419 

1 per day with a 
minimum of 100 tons 

Aggregate Moisture 
content 

AASHTO T 255 1 per day with a 
minimum of 100 tons 

Hveem Stability MS-2 and OBC CT 367 1 per day with a 
minimum of 100 tons 

Hamburg wheel track AASHTO T 324 (modified) 1 per 5,000 tons or 1 per 
project, whichever is 
greater 

Nuclear gauge density California Test 375 1 per 50 tons 

203-6.2.5.5  Quality. To the "GREENBOOK", ADD the following:  

For RAP content higher than 15% in HMA, refer to Sections 39-2.01, “General”; 39-2.02, 
“Type A Hot Mix Asphalt,” and 39-2.03, “Rubberized Hot Mix Asphalt--Gap Graded,” of 
the Caltrans Standard Specifications in effect at the time of Bid for the quality 
assurance requirements.  Under this process, the contractor performs quality control 
testing, and the City performs acceptance testing and inspection. The acceptance 
decision is based on the City’s test results only.  

RAP shall conform to the requirements shown in Table 203-6.2.5.5: 

Table 203-6.2.5.5 

Quality Characteristic Test method Requirement 

Uncorrected Binder Content (% within 
the average value reported)a 

AASHTO T 308 ± 2.00 

Specific gravity (within the average value 
reported) 

AASHTO T 209 ± 0.06 

Combined Aggregates Sand Equivalent 
(min) 

California Test 217 
or ASTM D2419 

50 

a Average uncorrected binder content of 3 ignition oven tests performed. 
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b Average maximum specific gravity reported on the JMF. 

203-6.3.1  General. To the "GREENBOOK" and "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following:  

203-6.3.1  General.  

1. The Contractor shall submit in accordance with 3-8.4 a JMF that summarizes 
each asphalt concrete mix design for each class and grade of asphalt concrete 
required to construct the Work. Supporting information for the warm mix 
asphalt (WMA) technology and/or recycling agent, if included in a mixture, shall 
also be submitted e.g., C2 PG 58-16 (½ inch) (12.5 mm) and B3 PG 58-16 (¾ 
inch) (19 mm) asphalt concrete.  

 

2. Asphalt concrete for JMF and Mix Designs shall be Type III and shall not exceed 
the allowable RAP level.  

3. The JMF shall identify the source and the individual grading of each material 
used to produce the mix design (including the percentage and individual 
gradation of any manufactured or natural sands), the combined gradation,  
the optimum binder content   (OBC),  void content,   reclaimed asphalt 
pavement  (RAP) percentage, RAP gradation, RAP binder content, stability 
value, plant identification, mix number, WMA technology, and the source and 
performance grade of the paving asphalt. Upon request, the mix design test 
data represented by the JMF shall be immediately made available to the 
Engineer. 

4. When greater than 25 percent RAP is to be included in a mixture, a mix design 
shall be submitted on Caltrans Forms CEM-3511 and CEM-3512 or another 
format as approved by the Engineer. The submittal shall include supporting 
information showing the viscosity of the individual binders (both the virgin 
paving asphalt grade and that of the binder recovered from the RAP); and the 
amount of recycling agent, if any, and the blended final viscosity in accordance 
with AASHTO M323.   

5. For all mixtures, the asphalt binder content shall be defined as the total 
bituminous material present in the mix consisting of the blend of virgin paving 
asphalt, residual paving asphalt from RAP, and recycling agent. 

6. Refer to Caltrans Standard Specifications, 39-2.01A(3)(b), “Job Mix Formula” for 
additional requirements for modifications, renewal, authorization, and quality 
control plan.  

7. A new mix design shall be prepared and a new JMF submitted if: 

a) the combined aggregate gradation is not within ± 3 percentage points 
of the gradation shown on the referenced mix design on any sieve, 

b) the source of any aggregate is changed, 

c) the performance grade of paving asphalt is changed, 

d) the average binder content in a new fractionated RAP stockpile varies 
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by more than ± 2.00 percent from the average RAP binder content 
reported on the JMF,    

e) the average maximum specific gravity in a new fractionated RAP 
stockpile varies by more than ± 0.060 from the average maximum 
specific gravity value reported on the JMF. 

8. AASHTO T 324 (Modified) is AASHTO T 324 (Standard Method of Test for 
Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures) with the 
following parameters: 

a) Target air voids must equal 7.0 ± 1.0 percent. 

b) Specimen height must be 60 ± 1 mm. 

c) Number of test specimens must be 4 to run 2 tests. 

d) Do not average the 2 test results. 

e) Test specimen must be a 150 mm gyratory compacted specimen. 

f) Test temperature must be set at: 

1. 113 ± 2 degrees F for PG 58 for use of 25% RAP 

2. 122 ± 2 degrees F for PG 64 for use of 15% RAP 

3. Measurements for impression must be taken at 
every 100 passes along the total length of the 
sample. 

g) Inflection point is the number of wheel passes at the 
intersection of the creep slope and the stripping slope at 
maximum rut depth. 

h) Testing shut off must be set at 25,000 passes. 

i) Submersion time for samples must not exceed 4 hours. 

9. Take samples under California Test 125. 

ADD:  
203-6.3.3  Asphalt Binder Replacement. Asphalt binder replacement shall be defined as the 

asphalt binder from RAP expressed as a percent of the total asphalt binder in the 
mixture.    The asphalt binder replacement shall be calculated as a percentage of the 
approved JMF target asphalt binder content. The maximum asphalt binder 
replacement for mixtures containing RAP shall be 25 percent of the optimum binder 
content (OBC) for surface courses and 40 percent for leveling and base courses.   

For Type A HMA with a binder replacement percent less than or equal to 25 percent 
of your specified OBC, you may request that the performance-graded asphalt binder 
grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

Once the City has approved a mix design, the asphalt binder content shall be within 
0.5% of the identified target binder contents for each mix design submitted.  

Each approved asphalt plant and location shall perform an annual verification process 
with the City. 
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ADD:  
203-6.4.5  Miscellaneous Areas and Dikes. For miscellaneous areas and dikes: 

1. Choose the aggregate gradation from: 

a) 1/2-inch Type A HMA aggregate gradation. 

b) Dike mix aggregate gradation. 

2. Choose asphalt binder Grade PG 58-16 or 64-10. 

 

3. Minimum asphalt binder content must be: 

a) 5.70 percent for 1/2-inch Type A HMA aggregate gradation. 

b) 6.00 percent for dike mix aggregate gradation. 

If you request and the Engineer authorizes, you may reduce the minimum asphalt 
binder content.  Aggregate gradation for dike mix must be within the TV limits for the 
specified sieve size as shown below: 

Sieve size Target value limit Allowable tolerance 
1/2" 100 -- 
3/8" --- 95 - 100 

No. 4 73–77 TV ± 10 
No. 8 58–63 TV ± 10 

No. 30 29–34 TV ± 10 
No. 200  0 - 14 

For HMA used in miscellaneous areas and dikes, sections 203-6.3.1 do not apply. 

203-6.7  Production. To the "GREENBOOK", ADD the following: 

1. Before production, the HMA plant must have a current qualification under the 
City’s Material Plant Quality Program for each mix design. 

203-6.7.1  General. To the "GREENBOOK", ADD the following: 

During production, the hot- or cold-feed proportion controls for virgin aggregate and 
RAP may be adjusted.  For RAP substitution of 15 percent or less, RAP must be within 
± 5 of the RAP percentage shown in the approved JMF form without exceeding 15 
percent. For RAP substitution of greater than 15 percent, RAP must be within ± 5 of 
the RAP percentage shown in the approved JMF form without exceeding 25 percent.  

Do not start HMA production before verification and authorization of JMF.  The HMA 
plant must have a current qualification under the City’s Material Plant Quality 
Program. Weighing and metering devices used to produce HMA modified with 
additives must comply with the City's MPQP. If a loss-in-weight meter is used for dry 
HMA additive, the meter must have an automatic and integral material delivery control 
system for the refill cycle. 

Calibrate the loss-in-weight meter by: 

1. Including at least 1 complete system refill cycle during each calibration test run 
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2. Operating the device in a normal run mode for 10 minutes immediately before 
starting the calibration process 

3. Isolating the scale system within the loss-in-weight feeder from surrounding 
vibration 

4. Checking the scale system within the loss-in-weight feeder for accuracy before 
and after the calibration process and daily during mix production 

5. Using a minimum 15 minute or minimum 250 lb. test run size for a dry 
ingredient delivery rate of less than 1 ton per hour 

6. Complying with the limits of City’s Conveyor Scale Testing  

Proportion aggregate by hot or cold-feed control. The aggregate temperature must 
not be more than 375 degrees F when mixed with the asphalt binder. Asphalt binder 
temperature must be from 275 to 375 degrees F when mixed with aggregate. Mix HMA 
ingredients into a homogeneous mixture of coated aggregates.  

HMA must be produced at the temperatures shown in the following table: 

HMA compaction Temperature (°F) 

Density based Method Not to exceed 325 

If you stop production for longer than 30 days, a production start-up evaluation is 
required. 

SECTION 300 – EARTHWORK 

300-2.8 Measurements. To the “GREENBOOK”, item c, DELETE in its entirety and SUBSTITUTE 
with the following:  

c) Excavating unsuitable material as specified in the Contract Documents and as 
directed by the Engineer. 

300-2.9 Payment. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The payment for unclassified excavation and export shall be included under 
the lump sum Bid items or for the Contract Unit Prices except where a bid item 
is provided. 

2. The payment for excavating and stockpiling shall be included under the lump 
sum Bid items or for the Contract Unit Prices. Removing such selected material 
from the stockpile and placing it in its final position shall be included under 
the lump sum Bid items or for the Contract Unit Prices. The Contractor may 
stockpile material; however, no separate payment will be made for excavating 
material from an optional stockpile and placing it in its final position. 

3. No separate payment will be made for excavating topsoil temporarily 
stockpiled along the top of slopes and placing it in its final position on the slope 
for erosion control planting work, whether or not required by the Contract 
Documents or by the Engineer. 
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SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.6 Preparatory Repair Work. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Prior to the placement of any asphalt concrete or application of slurry, you 
shall complete all necessary preparation and repair Work and shall obtain 
approval by the Resident Engineer. 

2. No preparatory asphalt Work shall be done when the atmospheric 
temperature is below 50° F (10° C) or during unsuitable weather. 

3. Preparatory Work shall include tree trimming, weed spray, weed abatement, 
crack sealing, asphalt repair, cold milling, hump removal, lump removal, 
subgrade preparation and subgrade or base repair, removal of raised 
pavement markers, removal of pavement markings, location of public and 
private utilities and appurtenances, all Concrete works, and all other necessary 
works as specified in the Special Provisions and Contract Documents or as 
directed by the Engineer. 

4. After the completion of the preparatory work, you shall install compacted 
asphalt concrete pavement according to the thickness specified in the Special 
Provisions and Contract Documents or a minimum of 2 inches (50.8 mm) for 
residential streets and a minimum of 3 inches (76.2 mm) for all other streets 
or as directed by the Engineer. 

5. You shall identify the location of all utilities vaults, valves, and other 
appurtenances not included in the project scope requiring relocation or 
adjustment to grade by other agencies/companies by marking the face of the 
curb closest to the utility appurtenance as follows:  

a. Offset distance of the appurtenance from the curb face 

b. The limits of the appurtenance or corners of the vault/box  

6. The quantities shown in the Contract Documents are based on a street 
assessment survey and may vary. The Engineer will designate the limits to be 
removed and prepared and these designated areas shall be considered to take 
precedence over the areas shown in the Contract Documents.  

7. You shall repair areas of distressed asphalt concrete pavement by milling or 
removing damaged areas of pavement to a minimum depth of 2 inches (50.8 
mm) for residential streets and a minimum depth of 3 inches (76.2 mm) for all 
others except where specified otherwise in the Special Provisions and Contract 
Documents or as directed by the Engineer to expose firm and unyielding 
pavement as specified.  

8. If, in order to achieve the minimum specified depth, the base material or native 
subgrade is exposed, you shall notify the Engineer the material shall be 
compacted to 95% relative compaction.  

9. Compaction tests shall be made to ensure compliance with the specifications.  
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10. The QCP shall establish location and timing of compaction testing and shall be 
subject to approval by the Engineer. You shall reimburse the City for the cost 
of retesting failing compaction tests conducted as part of the City of San Diego 
Quality Assurance testing. 

11. If additional base material is required, you shall use Class 2 Aggregate Base in 
accordance with 200-2.9.1“Crushed Miscellaneous Base" and “Crushed 
Miscellaneous Base (Unscheduled)” or as directed by the Engineer. 

12. Prior to placement of compacted Asphalt Concrete Pavement, you shall 
prepare the subgrade as needed and install a minimum of 2 or 3 inches as 
specified in the contract documents and special provisions, of compacted 
asphalt concrete pavement over native material as directed by the Engineer. 

13. Areas of damaged asphalt requiring base repair work including excavation, 
placement of Asphalt Concrete, Asphalt Concrete Base, and Crushed 
Miscellaneous Base, have been identified in the Contract Documents as “DO”, 
Dig Out, also called Base Repairs. 

14. When applicable, the areas and quantities shown in the Contract Documents 
are given only for the Contractor’s aid in planning the Work and preparing Bids. 
You shall identify any new areas that require repair prior to paving in order to 
construct a smooth and stable pavement surface. Upon approval by the 
engineer, the repair locations shall be incorporated into scope of work and 
shall not be considered extra work. You shall mark the pavement area as “DO” 
or as directed by the Engineer.  

15. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4, “Tack Coat”.  

16. When milling and/or grinding asphalt pavement for base repair and the 
contractor encounters level and unyielding PCC trench caps or appurtenance 
collars before reaching the minimum depth of 2 inches, then the You shall 
place enough asphalt concrete pavement to bring the surface to be level with 
the adjacent roadway. Asphalt Concrete Base shall be Type III-B3-PG 64-10 and 
Asphalt Concrete Pavement shall be Type III-C2-PG 64-10 as directed by the 
Engineer.  

17. You shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT”. Asphalt concrete 
shall be Type III-C2-PG 64-10 in compliance with 203-6.3.1, “General”.  

18. Recycled base material shall conform to crushed miscellaneous base 
material in accordance with 200-2.4, “Crushed Miscellaneous Base”. 

19. Following the asphalt placement, you shall roll the entire area of new asphalt 
in both directions at least twice. The finished patch shall be level and smooth 
in compliance with 302-5.6.2, “Density and Smoothness”. After placement and 
compaction of the asphalt patch, you shall seal all finished edges with a 4 inch 
(101.6 mm) wide continuous band of SS-1H.  
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20. Materials removed, regardless of removal method, shall be disposed of at a 
legal site.  

21. The minimum dimensions for each individual repair shall be 4 feet by 4 feet 
(1.2 m by 1.2 m) and shall be subject to the following conditions:  

a. If the base material is exposed, to achieve the required minimum 
removal thickness, the base material shall be prepared conforming to 
301-1, “SUBGRADE PREPARATION”.  

b. Base repairs shall have a minimum depth of 10”.  

c. You shall repair the areas shown in the Contract Documents of 
distressed asphalt concrete to remove damaged areas of pavement in 
accordance with 404-1, to expose firm and unyielding pavement, base, 
or native soils, regardless of materials encountered. Unyielding pavement 
will have no visible cracks and unyielding base, or native soils will be 
properly compacted, as determined by the Engineer. If cracks are visible, 
then pavement is not unyielding and shall require additional depth be 
removed as directed by the Engineer. The Contractor shall prepare 
subgrade as needed and install a maximum of 5" compacted asphalt 
concrete pavement over the compacted base material to be level with the 
adjacent roadway surface.  

d. When additional base material is required, then you shall use Class 2 
Aggregate Base in accordance with 200-2.4, “Crushed Miscellaneous 
Base” and “Crushed Miscellaneous Base (Unscheduled)” or as directed by 
the Engineer.  

e. Recycled base material shall conform to Class 2 Aggregate Base material 
in accordance with 200-2.4, “Crushed Miscellaneous Base”. 

f. You may use grinding as a method for removal of deteriorated pavement 
when the areas indicated for removal are large enough (a minimum of 
the machine drum width) and when approved by the Engineer.  

g. For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw. The areas shall be cleaned, and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt 
pavement. Please refer to the Contract Documents.  

h. Base Repair areas where failed pavement is removed either by cold 
milling or by excavation shall be restored to existing pavement grade 
with “Crushed Miscellaneous Base” at 5 inches, and 5 inches of “Asphalt 
Concrete Base” shall be placed atop the layer of “Crushed Miscellaneous 
Base” unless otherwise directed by the Engineer. These areas have been 
identified in the field as “DO”. The Crushed Miscellaneous Base shall be 
in accordance with 200-2.4, “Crushed Miscellaneous Base”. The asphalt 
concrete base shall be Type III-B3-PG 64-10 as specified in 203-6, 
“ASPHALT CONCRETE”. “General” Preliminary quantities are identified 
within each Task Order but may need to be increased and approved by 
the Engineer at the time of construction. Base Repairs shall not exceed 
25% RAP in content. 
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i. A Base repair identified prior to initiation of the preparatory work shall 
be considered scheduled.  

j. A base repair is considered unscheduled when it is not identified in the 
Contract Documents as “DO” prior to initiation of preparatory work or 
when you are directed by the Engineer to perform an unscheduled 
base repair for the proper placement of an asphalt overlay.  

k. At the end of each day the Contractor shall submit to the Engineer an 
itemized list of the asphalt pavement and base repair work completed. 
The list shall include but not be limited to the location of the work, the 
exact square footage of the repair, cubic yards of excavation, tons of 
asphalt concrete base placed, and tons of Crushed Miscellaneous Base 
material placed or as directed by the Engineer.  

301-1.6.1         Asphalt Patching. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. Asphalt patching shall consist of patching potholes, gutter-line erosions, and 
other low spots in the pavement that are deeper than ½ inch (12.7 mm) in 
accordance with 302-5.6.2, “Density and Smoothness”. 

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer. You shall identify and 
repair any new areas that may require patching prior to slurry seal Work upon 
Engineer’s approval for a smooth and finished product. 

3. Asphalt overlay shall not be applied over deteriorating pavement. Preparatory 
asphalt Work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay. 

4. You shall remove distressed asphalt pavement either by saw cutting or milling 
to expose firm and unyielding pavement. If subgrade repair is needed see 301-
1.6 “Preparatory Repair Work”, as directed by the Engineer. 

5. Prior to replacing asphalt, the area shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” both steps shall be performed the same 
day as the paving occurs.    

6. Following the asphalt placement, you shall roll the entire patch in both 
directions and shall cover the patch at least twice. 

7. After placement and compaction of the asphalt patch, you shall seal all 
finished edges with a 4 inch (101.6 mm) wide continuous band of SS-1H. 

301-1.7 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. The demolition, removal, and disposal of various types of existing hardscape 
in parkway areas, such as colored concrete, bricks, flagstone in the parkway or 
right-of-way, shall be included under the lump sum Bid items or for the 
Contract Unit Prices for which hardscape removal is required. When required, 
hardscape in parkways shall be replaced with Class A Top Soil or as directed 
by the Engineer. 
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2. The payment for the preparatory works shall be included in the lump sum Bid 
Items and Contract Unit Prices for which preparation works are performed, 
unless it is specified as a separate Bid Item. 

3. The areas and quantities shown for each Task Order are given only for the 
Contractor’s aid in planning the Work and preparing Bids. The Engineer will 
designate the limits to be removed and prepared and these designated areas 
shall be considered to take precedence over the areas shown within each Task 
Order to the Contract Documents. The quantities shown within each Task 
Order are based on a street assessment survey and may vary. No payment 
shall be made for areas of over excavation as determined by the Engineer. 

4. Asphalt pavement subgrade repair, and base repair dig-outs, shall be paid at 
the Contract unit price for “Excavation for Base Repair” or “Excavation for 
Base Repair (Unscheduled)”, “Asphalt Concrete Base” or “Asphalt Concrete 
Base (Unscheduled)”, “Crushed Miscellaneous Base” or “Crushed 
Miscellaneous Base (Unscheduled)”. No Payment shall be made for areas of 
over excavation as determined by the Engineer. No additional payment shall be 
made for unscheduled Asphalt Concrete Base that resulted from the over 
excavation. 

5. When Cold Milling is used as a method for excavation for subgrade or base 
repair for pavement, Cold Milling shall be included in the Contract Unit Price for 
“Excavation for Base Repair” or “Excavation for Base Repair 
(Unscheduled)”. 

6. The payment for excavation shall be paid at the Contract Unit Price for 
“Excavation for Base Repair” or “Excavation for Base Repair (Unscheduled)” 
for each bank cubic yard of material removed. Proof of proper disposal and/or 
recycling at a legal site for quantities excavated shall be required in advance of 
payment as directed by the Engineer and shall be subject to approval by the 
Engineer for payment. No additional payment shall be made for milling, 
grinding, saw cutting, hauling, disposal of concrete, rubberized material, steel 
reinforcement, or any other material. 

7. Miscellaneous asphalt patching and tack coat for areas outside of the limits of 
resurfacing shall be included in the unit price for Bid Item “Asphalt Pavement 
Repair” and no additional payment shall be made therefore regardless of 
number and location of patches. 

8. The payment for pavement restoration as a result of concrete flat construction 
after paving work is completed, when requested by the City, shall include all 
material, labor, mobilization, cold milling, asphalt concrete, slot trench 
restoration, asphalt repair and other pertinent costs and shall be included in 
the unit price for bid item “Asphalt Pavement Restoration (Concrete Flatwork).” 
No additional compensation will be allowed. 
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301-2.4 Measurement and Payment. To the “GREENBOOK”, ADD the following:  

Payment for Crushed Miscellaneous Base material installed shall be made at the 
Contract Unit Price for “Crushed Miscellaneous Base” or “Crushed Miscellaneous 
Base (Unscheduled)” per ton and includes all necessary works such as hauling, 
placement, and compaction as directed by the Engineer 

SECTION 302 – ROADWAY SURFACING 

302-5.2 Pavement Restoration Adjacent to Trench. To the "WHITEBOOK", DELETE in its 
entirety and SUBSTITUTE with the following: 

302-5.2 Pavement Restoration Adjacent to Trench Influence Zone. 

1. The Work for pavement restoration shall include the replacement of existing 
pavement outside of the trench influence zone in accordance with SECTION 
302 – ROADWAY SURFACING, and as shown on the Plans. 

2. Prior to the commencement of the Work, you shall meet with the Engineer and 
determine the limits of the pavement to be replaced.  

3. Existing pavement shall be removed in accordance with SECTION 404 – COLD 
MILLING, and as shown on the Plans. 

4. Areas of damaged pavement requiring base repair Work shall be restored in 
accordance with Section 301-1.6, “Preparatory Repair Work”, and as shown on 
the Plans. 

302-5.2.1 Measurement and Payment. To the "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The payment for asphalt concrete pavement restoration outside of the 
trench influence zone shall be made on a tonnage basis in accordance with 
Section 302-5.9, “Measurement and Payment”, and paid for under Bid Items 
“Asphalt Concrete Overlay (2 Inch)” and/or “Asphalt Concrete Overlay 
(3 Inch)”, unless separate Bid items have been provided. The following shall 
be included in the payment for “Asphalt Concrete Overlay (2 Inch)" and/or 
“Asphalt Concrete Overlay (3 Inch)”: 

a) Saw-cutting existing edges. 

b) Applying tack coat. 

c) Placement, curing, and protection of new pavement. 

2. The payment for removal of existing asphalt concrete pavement shall be made 
on square foot basis in accordance with Section 404-12, “Payment”, and paid 
for under Bid Items “Cold Mill Type B Full Width AC Pavement (2 Inch)” 
and/or “Cold Mill Type B Full Width AC Pavement (3 Inch)”. 

3. The payment for base repair Work shall be made in accordance with Section 
301-1.7, “Payment”.  
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302-5.4  Tack Coat. To the "WHITEBOOK", ADD the following: 

3. Prior to applying the tack coat, submit calculations for the minimum spray rate 
required to achieve the minimum residual rate. 

302-5.9 Measurement and Payment. To the "WHITEBOOK", ADD the following: 

2. Asphalt concrete pavement will be paid at the contract unit price for “Asphalt 
Concrete Overlay (2 Inch) with Aramid Fiber” per Ton of asphalt placed.  

3. Pavement requiring additional Cold Milling and Asphalt Concrete for transition 
between new masonry work, existing asphalt beyond the limits of pavement 
resurfacing or slot patch restoration for curb ramps installed after paving shall 
be measured in square feet of area for “Asphalt Pavement Repair” as 
directed by the Engineer. 

302-6.8 Payment. To the “GREENBOOK”, ADD the following:  

1. Payment for all necessary preparation works as specified in the contract 
documents and all related work such as labor, monument preservation and 
restoration, demolition, root pruning, forming, grading, construction 
materials, finishing, hauling and disposal, site maintenance, subgrade 
preparation, base material is included in all concrete work for each bid item 
listed in this section. 

2. Payment for temporary repairs, such as slot patches, or other repairs as 
approved by the Engineer shall be included in the concrete bid items for which 
the temporary repair is required. 

3. Subgrade preparation, including 6 inches in depth beyond the specified 
thickness for the item for which the subgrade is prepared, shall be include in 
the contract unit price for the concrete work for which the excavation is 
required. 

4. Payment for subgrade repair and base repair dig-outs, shall be included in the 
Bid Item for “Excavation for Base Repair”, “Excavation for Base Repair 
(Unscheduled)”, “Crushed Miscellaneous Base”, “Crushed Miscellaneous Base 
(Unscheduled)”, and “Asphalt Concrete Base”. No Payment shall be made for 
areas of over excavation as determined by the Engineer. 

5. When subgrade preparation is required, payment for excavation and export 
of material encountered beyond the subgrade preparation thickness (see 302-
6.8 item 3) included in the Bid items and shall be made at the contract unit bid 
price for “Excavation for Base Repair”, “Excavation for Base Repair 
(Unscheduled)”  as approved by the Engineer. 

6. When subgrade preparation is required, payment for import of material 
beyond the subgrade preparation thickness (see 302-6.8 item 3) shall be made 
at the contract unit bid price for “Crushed Miscellaneous Base”, “Crushed 
Miscellaneous Base (Unscheduled)”  as approved by the Engineer. 
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7. No additional payment shall be made for milling, grinding, saw cutting, 
hauling, disposal of concrete, rubberized material, steel reinforcement, or any 
other material (excluding pavement fabric). 

8. No additional payment shall be made for asphalt removal, or additional 
preparatory work required within the limits of the bus pad installation as 
determined by the Engineer. 

SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 

303-5.1.1 General. To the “WHITEBOOK”, ADD the following: 

8. All, curb and gutters, sidewalks, driveways, bus pads, alley aprons, and curb 
ramps shall be constructed in accordance with the applicable City of San Diego 
Standard Drawings. 

9. A smooth asphalt transition shall be provided at locations where new curb 
ramps, cross gutters, curb & gutters, driveways, and/or alley aprons have been 
installed and as directed by the Engineer. 

10. For curb ramp construction, the gutter shall be formed and slot trench cut per 
SDG-116 complete along the lip of gutter to allow the gutter to be formed. 
When disturbed, damaged or worn concrete pull boxes and concrete meter 
boxes within the limits of work shall be replaced as directed by the Engineer. 

11. When disturbed, damaged or worn concrete pull boxes and concrete meter 
boxes within the limits of work shall be replaced as directed by the Engineer. 

12. Any concrete work requiring asphalt repair that is outside of the resurfacing 
limits shall be repaired as required by Section 301-1.6. 

13. Limits of work have been identified in the appendices. 

14. Additional locations may be added as directed by the Engineer. 

15. Where landscaping and/or hardscape is removed from the parkway areas 
adjacent to the construction site, the contractor shall be responsible for filling 
with clean compacted Class A Topsoil to grade. 

16. Prior to milling or hammering PCC, the edges adjacent to any pavement or 
hardscape shall be saw cut. 

17. Hardscape such as bricks may be removed, set aside, and reinstalled in a 
manner satisfactory to the Engineer. 

18. Damages due to failure to protect existing improvements to adjacent 
improvements shall be repaired at your expense as directed by the Engineer. 

19. Material removed, regardless of removal method, shall be disposed of at a 
legal site. 
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20. Coordination for relocation of utilities and appurtenances shall be required as 
part of the preparatory work as directed by the Engineer. 

21. When a Curb Ramp requires replacement, you shall evaluate and relocate 
existing Pedestrian Push Buttons, replace or install new Pedestrian Push 
Buttons, or install new Pedestrian Push Button Post and new Pedestrian Push 
Button according to the applicable governing standards as directed by the 
Engineer. 

22. The placement of pedestrian push buttons and push button posts shall be 
determined in advance of installation a new curb ramp or sidewalk. 

303-5.9 Measurement and Payment, To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The areas and quantities included in the contract documents  are given only for the 
Contractor’s aid in planning the Work and preparing Bids. The Engineer will 
designate the limits to be removed and prepared and these designated areas shall 
be considered to take precedence over the areas shown within each Task Order to 
the Contract Documents. The quantities to be included in each Task Orders are 
based on a street assessment survey and may vary. No payment shall be made for 
areas of over excavation as determined by the Engineer. 

2. At the end of each day the Contractor shall submit to the Engineer an itemized list 
of the concrete and base repair work completed. The list shall include but not be 
limited to the location of the work, the exact square footage of the repair, cubic 
yards of excavation, and tons of crushed miscellaneous base material placed or as 
directed by the Engineer. 

3. The payment for preparatory repair concrete works shall be included under the 
lump sum Bid items or for the Contract Unit Prices except where a bid item is 
provided.  

4. Payment for the demolition, removal, and construction of the raised median nose 
shall be made at the Contract Unit Bid Price for “Remove and Reconstruct Raised 
Median Nose” per square footage installed. No additional payment will be made for 
removing and replacing other median types, unless otherwise directed by the 
engineer. 

5. Payment for the demolition, removal, and construction of concrete curb and gutter 
shall be made at the Contract Unit Bid Price for “Existing Curb and Gutter Removal 
and Replacement” per linear foot installed. No additional payment will be made for 
removing and replacing other curb types, unless otherwise directed by the 
engineer. 

6. Payment for the demolition, removal, and construction of concrete curb shall be 
made at the Contract Unit Bid Price for “Existing Curb Removal and Replacement” 
per linear foot installed. No additional payment will be made for removing and 
replacing other curb types, unless otherwise directed by the engineer. 
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7. Payment for the demolition, removal, and replacement of concrete sidewalk shall be 
made at the Contract Unit Bid Price of “Remove and Replace Existing Sidewalk” per 
square foot of sidewalk placed.  

8. Payment for the demolition, removal, and replacement of residential concrete 
driveways shall be made at the Contract Unit Bid Price for “Residential Concrete 
Driveway” per square foot of concrete placed.  

9. The payment for the concrete driveway includes the curb and gutter for the 
width of the driveway and is measured from the edge of the gutter. 

10. Payment for the removal and relocation of existing Contractor Date Stamps and 
Impressions shall be made at the Contract Unit Bid Price of “Historical and 
Contractor Date Stamps and Impressions” for each stamp and/or Impression 
removed and relocated. 

11. Payment for the demolition, removal, and replacement of concrete cross gutters 
shall be made at the Contract Unit Bid Price for “Cross Gutter” per square foot of 
concrete placed.  

12. The payment for completely removing and replacing concrete spandrel of a cross 
gutter associated with curb ramp installations, in accordance with SDG-131-General 
Curb Ramp Notes, and as identified in the contract documens, shall be included in 
the payment for curb ramps. No additional costs shall be incurred when Separate 
Bid Items for cross gutters has been provided. 

13. Payment for demolition, removal and installation of concrete alley aprons and 
concrete alley panels shall be made at the Contract Bid Unit Price per square foot 
of “Alley Apron”. 

14. The payment for completely removing and replacing the existing concrete alley 
apron associated with curb ramp installations, in accordance with SDG-131-General 
Curb Ramp Notes, and as in the contract documents, shall be included in the 
payment for the Curb Ramp installation. No additional costs shall be incurred when 
separate bid items for alley aprons has been provided. 

15. Payment for all necessary preparation works as specified in the contract documents 
and all related work such as labor, monument preservation and restoration, 
demolition, root pruning, forming, grading, construction materials, finishing, hauling 
and disposal, site maintenance, subgrade preparation, base material, Class A top soil, 
and clean fill dirt is included in all concrete work for each bid item listed in this section. 

16. No additional payment shall be made for milling, grinding, saw cutting, 
hauling, disposal of concrete, rubberized material, steel reinforcement, or any 
other material. 

17. Payment for subgrade repair for the concrete masonry bid items, shall be included 
in the Bid Items for Excavation for Base Repair” and “Excavation for Base Repair 
(Unscheduled).” No Payment shall be made for areas of over excavation as 
determined by the Engineer. 
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18. Payment for temporary repairs, such as slot patches, or other repairs as approved 
by the Engineer shall be included in the concrete bid items for which the temporary 
repair is required. 

19. Subgrade preparation, including 6 inches in depth beyond the specified thickness 
for the item for which the subgrade is prepared, shall be included in the shall be 
included in the contract unit price for the concrete work for which the excavation is 
required. 

20. When subgrade preparation is required, Payment for excavation of material 
encountered beyond the subgrade preparation thickness shall be included in the 
Bid Items “Excavation for Base Repair” and “Excavation for Base Repair 
(Unscheduled)” as approved by the Engineer. Payment for the subgrade material 
placed beyond the thickness shall be included in the bid items Crushed 
Miscellaneous Base” and “Crushed Miscellaneous Base (Unscheduled).” 

21. The payment for the subgrade repair material shall be paid at the Contract 
Unit Price for Crushed Miscellaneous Base” and “Crushed Miscellaneous Base 
(Unscheduled)”  for each cubic yard of material placed as approved by the 
Engineer. This item includes but is not limited to labor, material, equipment, 
hauling, compacting, and all preparatory work associated with the placement 
of the subgrade material. 

22. The payment for Excavation and Export of the unsuitable material for 
subgrade repair for the concrete masonry bid items shall be paid at the 
Contract Price for “Excavation for Base Repair” and “Excavation for Base 
Repair (Unscheduled)”  for each cubic yard of material removed as approved 
by the Engineer. This item includes but is not limited to labor, materials, 
equipment, hauling, disposing, and all preparatory work associated with the 
removal and disposal of the unsuitable material. 

303-5.10.1 Installation. To the “WHITEBOOK”, ADD the following: 

8. Where it is infeasible for a curb ramp run to intersect the street grade at the 
maximum allowable slope, a slope steeper than 8.33% may be used to limit 
the ramp run length to 15 ft. The 15-foot measurement excludes landings and 
shall measure the inside back edge of a sidewalk radius.   

303-5.10.2        Payment. To the “WHITEBOOK”, DELETE in its  entirety and SUBSTITUTE with the 
following: 

1. The payment for each curb ramp shall include ramp runs and transition areas 
(up to 15 feet), landings, Detectable Warning Tiles (DWTs), demolition and 
disposal, forming, relocating, or raising items in conflict to grade, protecting 
and preserving existing survey monuments and improvements, and restoring 
pavement shall be made at the Contract Unit Price of "Curb Ramp (Type A) 
With Stainless Steel Detectable Warning Tiles", "Curb Ramp (Type A1) With 
Stainless Steel Detectable Warning Tiles", "Curb Ramp (Type B) With Stainless 
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Steel Detectable Warning Tiles", "Curb Ramp (Type C1) With Stainless Steel 
Detectable Warning Tiles", "Curb Ramp (Type C2) With Stainless Steel 
Detectable Warning Tiles", "Curb Ramp (Type C3) With Stainless Steel 
Detectable Warning Tiles", "Curb Ramp (Type D) With Stainless Steel 
Detectable Warning Tiles", "Curb Ramp (Type A/B) With Stainless Steel 
Detectable Warning Tiles. 

2. Additional concrete sidewalk and curb quantities beyond 15 feet (4.6 m), 
measured from the inside back edge of the sidewalk radius where it intersects 
with the landing, shall be included in the Bid items for “Additional Sidewalk” 
and “Additional Curb”. 

3. The payment for each modified curb ramp shall include transition areas, 
landings, DWTs, demolition and disposal, forming, relocating or raising items 
in conflict to grade, protecting and preserving existing survey monuments and 
improvements, and restoring pavement. 

4. The payment for completely removing and replacing the existing concrete 
spandrel or to install a new concrete spandrel of a cross gutter associated with 
curb ramp installations, in accordance with SDG-131 - General Curb Ramp 
Notes, as identified on the Plans, shall be included in the payment for the curb 
ramp. No additional payment shall be made when separate Bid items for cross 
gutters has been provided. 

5. The payment for completely removing and replacing the existing concrete 
alley apron associated with curb ramp installations, in accordance with SDG-
131 - General Curb Ramp Notes, as identified on the Plans, shall be included 
in the payment for the Curb Ramp installation. No additional payment shall be 
made when separate Bid items for alley aprons has been provided. 

SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS 

314-1 GENERAL. To the “GREENBOOK”, ADD the following: 

All crosswalks required for this contract shall be in conformance with Standard 
Drawing SDM-116 for Continental Crosswalks. 

The Contractor shall install all traffic striping, pavement markings, pavement markers 
and devices in accordance with the current standards regardless of existing 
conditions. Installation may also include striping modifications as identified in the 
Contract Documents. All striping modifications shall be coordinated with the engineer. 

314-4.3.7 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

The payment for the removal and replacement of existing traffic striping, pavement 
markings, curb painting, and pavement markers, thermoplastics, pavement devices, 
and the installation of new striping, pavement markers, thermoplastics, pavement 
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devices shall be included in the Lump Sum Bid item for “Removal and Replacement 
of Existing Paint Striping.”  

The payment for the removal and replacement of existing traffic striping, pavement 
markings, and pavement markers shall be included in the Bid item for “Painted 
Traffic Stripes with Retroreflective and Non-Retroreflective Pavement Markers” 
and shall also include the payment for new installations of traffic striping, pavement 
markings, and pavement markers. 

To the “GREENBOOK”, paragraph (1), DELETE in their entirety and SUBSTITUTE with the 
following:  

Payment for Painted Traffic Stripes and Painted Curb Markings will be made at the 
Contract Unit Price per linear foot or lump sum Bid price for the number of coats of 
paint required, as specified in the Proposal, regardless of the number, widths, and 
pattern of individual stripes composing each traffic stripe. 

When applicable, the Contractor shall paint 20 feet red curb of the vehicle approach 
side of any unmarked or marked crosswalk or 15 feet of any crosswalk where a curb 
extension is present as directed by the City Resident Engineer, pursuant to Section of 
22500 California Vehicle Code Daylighting (Assembly Bill 413). 

314-5.7  Payment.  To the “GREENBOOK”, ADD the following: 

3. The payment for the installation of Fire Hydrant Markers placed on pavement 
surfaces shall be per SDW-104 and shall be included in the bid item for “Fire 
Hydrant Marker”. 

SECTION 400 – PROTECTION AND RESTORATION 

400-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

6. All Work under this section shall be subject to the applicable permanent 
resurfacing restoration requirements in accordance with the following City of 
San Diego Standard Drawings. Payment for pavement restoration, including 
influence area, shall be included in the associated Bid Items pertinent to the Work. 

a) SDG-105, “Pavement Restoration General Notes”  

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced 
Streets - Major Excavation” 

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and 
Alleys - Major Excavation" 

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets 
- Minor Excavation" 
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e) SDG-118, “Pavement Restoration for Concrete Surface Streets and 
Alleys - Minor Excavation” 

SECTION 401 – REMOVAL 

401-3.1  Concrete Pavement. To the "WHITEBOOK", ADD the following: 

4. See Section 400-1 GENERAL for permanent resurfacing requirements. 

401-3.2  Concrete Curb, Walk, Gutters, Cross Gutters, Curb Ramps, Driveway, and Alley 
Intersections. To the "WHITEBOOK", ADD the following:  

6. See Section 400-1 GENERAL for permanent resurfacing requirements. 

SECTION 402 – UTILITIES 

402-1.1 General. To the "GREENBOOK", paragraph 5, DELETE in its entirety and SUBSTITUTE 
with the following:  

The Contractor shall complete excavation, backfill, and placement of temporary 
resurfacing on the same Day. Backfill shall conform to 306-12 Temporary resurfacing 
shall conform to 306-13.1. Permanent resurfacing shall be placed within 10 Working 
Days unless otherwise specified in the Special Provisions or directed by the Engineer. 
See Section 400-1 GENERAL for permanent resurfacing requirements. 

To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTUTUTE with the 
following: 

2. You shall fill all potholes on the same day of potholing if no trenching is to be 
performed within 10 Working Days of the excavation. Fully restore all potholes 
and any damaged surrounding areas to their original condition unless 
otherwise specified by the Engineer. Permanent resurfacing shall conform to 
SDG-123, “36-Inch and Smaller Pothole and Exploratory Excavation”. 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Appendix L - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

402-8  PAYMENT. To the “WHITEBOOK”, ADD the following: 

6. Payment for pavement restoration, including influence area, shall be included 
in the associated Bid items pertinent to the Work. 
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SECTION 403 – MANHOLE, SURVEY MONUMENT, AND GATE VALVE FRAMES AND COVERS 
ADJUSTMENT AND RECONSTRUCTION 

403-5 MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, ADD the following: 

4. The payment for adjusting each existing Electrical Pull Box frame and cover to 
grade, preparation of subgrade, removal and replacement of DG and other 
improvements, and all other necessary items to complete the Work and shall 
be included in the Bid item for “Adjust Existing Electrical Pull Box Frame 
and Cover to Grade” for each Electrical Pull Box adjusted. 

5. The payment for adjusting each existing Water Meter Box frame and cover to 
grade, preparation of subgrade, removal and replacement of DG and other 
improvements, and all other necessary items to complete the Work and shall 
be included in the Bid item for “Adjust Existing Water Meter Box Frame and 
Cover to Grade” for each Water Meter Box adjusted. 

SECTION 404 – COLD MILLING 

404-1               GENERAL. To the "WHITEBOOK", items 1 and 5, DELETE in their entirety and 
SUBSTITUTE with the following: 

1. Excessive asphalt concrete pavement adjacent to Type “G” and “H” curb and 
gutter lines and concrete cross gutters shall be milled in accordance with the 
City of San Diego Standard Drawing SDG-107, “Pavement Restoration for 
Asphalt Concrete Surfaced Streets - Major Excavation", or as shown on the 
Plans. 

5. The Contractor shall cold mill the existing street pavement as shown in the 
appendices identified in the contract documents, and/or as directed by the 
Engineer. 

a. The depth to be cold milled is specified on Plans and Appendix G-Add-
On Overlay Scope for ACOG 2521, unless otherwise instructed by the 
Engineer, and shall correspond to the depth of the asphalt to be paved. 
Limits of work have been identified in the appendices. 

b. Cold milled locations shall be paved within 3 days unless directed by 
the Engineer. 

To the “WHITEBOOK”, ADD the following: 

8. The Cold Milling shall be in accordance to SDG-106 Sheet 1 Cold Milling & 
Asphalt Concrete Overlay – Type A (6’ Edge Cold Mill) or SDG-106 Sheet 2 Cold 
Milling & Asphalt Concrete Overlay – Type B (Full Width Cold Mill) as specified 
in the Contract Documents and as specified by the Engineer. 
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9. The Cold Milling type has been specified on Plans , and as specified in the 
contract documents, unless otherwise instructed by the Engineer and 
Appendix G-Add-On Overlay Scope for ACOG 2521. 

10. Edges of milled areas shall be cut cleanly. The outside edges of the milled 
pavement may have a radius of transition on the sides parallel to the cutting 
drum. 

11. The presence of roots, pavement fabric, rubberized material, or steel 
reinforcement within the depth to be cold milled have not been noted or 
marked out in the field. 

12. All milling shall be performed in such a manner as to improve drainage, 
eliminate ponding, and re-establish gravity flow across intersections. 

404-9 TRAFFIC SIGNAL LOOP DETECTORS. To the “WHITEBOOK”, ADD the following: 

6. All damaged traffic detector loops and/or other detection systems located 
within or adjacent to the limits of work shall be replaced after resurfacing and 
striping. “Q” loops may be required at bike lanes. “E Modified” loops are 
required at stop bars. You shall install as many loops as necessary to meet 
current standards. 

Loops may be installed in asphalt, concrete or any other material that may be 
encountered during the installation. 

404-12 PAYMENT. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The payment for installation of traffic detector loops shall be included in the bid 
item “Traffic Signal Loop and Appurtenance Replacement (Type E)” for each 
loop installed or each conduit and stub out. No additional payment shall be made 
for loop, detector type. No additional payment shall be made for milling, 
grinding, saw cutting, hauling, disposal, of concrete, asphalt concrete, and any 
other material that may be encountered during the installation. 

2. The payment for cold milling asphalt concrete, including hauling and disposal 
of milled material, milling of roots, tree trimming, grinding, saw cutting 
concrete, saw cutting asphalt concrete, shall be included in the Contract Price 
unless Bid items, as applicable, have been provided as follows: 

BID DESCRIPTION    UNIT 

Cold Mill Type B Full Width AC Pavement (2 Inch) SF 

Cold Mill Type B Full Width AC Pavement (3 Inch) SF 

Cold Mill Type A 6 FT Edge AC Pavement (2 Inch) SF 

Cold Mill Type A 6 FT Edge AC Pavement (3 Inch) SF 

Cold Mill Header Cuts LF 
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3. The correction of irregularities in the pavement surface including humps, 
lumps, and other pavement irregularities as specified in the Supplemental 
Provisions and the Contract Documents, or as directed by the Engineer shall 
be included in the lump sum bid items and the Contract Price. 

4. No additional payment shall be made for milling, grinding, saw cutting, hauling, 
disposal of concrete, rubberized material, steel reinforcement, or any other 
material that may be encountered during cold milling. 

5. The payment for the milling, transporting, hauling and disposing of any 
pavement fabric material shall be included in the square foot Bid Item for 
"Cold Mill and Disposal of Pavement Fabric". Prior to paving over the milled 
areas, the Contractor must notify the Engineer when pavement fabric material 
is encountered and shall provide all tickets and documentation for the 
disposal of the material.           

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTIONAND MAINTENANCE WORK 
ZONES 

601-7    Payment.  To the “WHITEBOOK”, item 5, ADD the following: 

f. The payment for all work, including material and labor costs and time 
associated with the installation of flexible delineators and aluminum anchor 
cups shall be made at the Contract Unit Bid Price for “Remove and Replace 
Delineators” for each delineator installed. 

SECTION 700 - MATERIALS 

700-1.3 (86-1.02B) Conduit. To the "WHITEBOOK", item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. When approved by the Engineer, conduit runs shown on the plans to be 
located behind curbs may be installed in the street, within 4 feet of and parallel 
to the curb, by narrow trenching. All pull boxes shall be located behind the 
curb or at locations shown on the plans. Narrow trenching shall be performed 
in accordance with the latest City Standards. Any changes in conduit location 
shall be approved in advance by the Engineer. All narrow trenching shall 
conform to the City of San Diego Standard Drawings SDG-117, “Pavement 
Restoration for Asphalt Concrete Surface Streets - Minor Excavation", SDG-
118, “Pavement Restoration for Concrete Surface Streets and Alleys - Minor 
Excavation” and be inspected prior to backfill. Trenches behind sidewalks shall 
be compacted using compaction tools to ensure no sinking of trench will 
occur. Trenches wider than 6 inch (15.2 cm) shall conform to the City of San 
Diego Standard Drawings SDG-107, “Pavement Restoration for Asphalt 
Concrete Surfaced Streets - Major Excavation", SDG-108, "Pavement 
Restoration for Concrete Surfaced Streets and Alleys - Major Excavation", and 
SDG–119, “Trench Types G, H & I Backfill for Dry Utility”. A 3-inch (7.6 mm) bed 
of fine soil or sand shall be placed in the trench. 
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SECTION 701 - CONSTRUCTION 

701-2 PAYMENT. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with 
the following:  

3. The payment for the trenching and pavement restoration, including influence
areas, is included in the payment for the associated Work.

701-2 PAYMENT. To the “WHITEBOOK", item 5, ADD the following: 

u) Payment for installation of New Pedestrian Push Button will be paid at the
Contract Unit Bid Price for “New Pedestrian Push Button".This includes all
material, labor, and work required to install new pedestrian push buttons. You
shall be responsible for the placement of the “New Pedestrian Push Button”
in compliance with the applicable governing standards. All excavation, hauling
and disposal of materials required to install New Pedestrian Push Button will
be included in the contract price.

v) Payment for Pedestrian Push button post will be paid at the Contract Unit Bid
Price  for "New Pedestrian Push Button Post". You shall be responsible for
the placement of the new or relocated Push button post in compliance with
the governing standards.

This includes all material, labor, and work required to relocate and install Push
button post. All excavation, hauling and disposal of materials required to
relocate and install pedestrian push button posts will be included in contract
price.

w) The payment per plan for installing signs on existing post; removal of existing
pole foundation, pole, mounting hardware, the sign, and posts; the removal of
existing traffic sign; installation of pole and pole foundation, mounting
hardware, the sign, and posts and all work, labor materials associated per
standard detail shall be included in the Contract Unit Bid Price for “Remove
and Reinstall Traffic Signs”.

SECTION 801 - INSTALLATION 

801-2.2.1 General. To the “WHITEBOOK” item 4, DELETE in its entirety and SUBSTITUTE the 
following: 

4. The topsoil shall be Class A and shall be 15 inches (381 mm) thick.

801-7.3 Root Pruning for Sidewalk Replacement. To the “WHITEBOOK”, item 2, DELETE in its 
entirety and SUBSTITUTE with the following: 

2. Roots more than 2 inches (50.8 mm) in diameter shall be preapproved for
removal by the Engineer based upon a report from a certified arborist. Roots
shall be cut at the nearest node to encourage roots to grow away from the
walk. Root cutting shall not impact the trunk flare. Roots shall be cleanly cut
from the new walk edge. Backfill excavated areas with Class A topsoil or as
directed by the Engineer to existing grade and compact sufficiently to not
settle when walked upon.
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801-8 MEASUREMENT. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. Landscaping and irrigation Work shall be measured as specified in the
Contract Documents and as shown in the Bid.

2. Tree Root Barrier installation and Crown Reduction shall be measured by the
tree trimming, root pruning, and root barrier performed and installed for each
tree in association with root barrier installations as specified in the Contract
Documents or as directed by the Engineer.

3. Tree maintenance works required as part of preparatory works shall be
included under the lump sum Bid items or for the Contract Unit Prices.

801-9 PAYMENT. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. When used, Decomposed Granite (DG) shall be included under the lump sum Bid
items or for the Contract Unit Prices unless a separate Bid item has been provided. 

2. When used, Class A Top Soil shall be included under the lump sum Bid items or
for the Contract Unit Prices shown in the Bid unless a separate Bid item has been
provided.

3. The demolition, removal, and disposal of various types of existing hardscape in
parkway areas, such as colored concrete, bricks, flagstone in the parkway or right-
of-way, shall be included in the Contract Price. When required, hardscape in
parkways shall be replaced with Class A Top Soil or as directed by the Engineer.

4. Payment for tree trimming is included in the Contract Unit Bid Price for which
the trimming is required, and no additional payment shall be made.

5. The payment for tree maintenance Work shall be included in the following Bid
items:

a) Tree Trimming

b  Root Pruning

c) Root Barrier

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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BEGIN – ARAMID FIBER REINFORCEMENT FOR HMA & WMA 

Description. 
Furnish all materials, equipment, labor, and incidentals for mixing aramid fiber into HMA or WMA per this 
specification.  Aramid fibers must be treated to prevent them from becoming airborne during the mixing 
process, and the treatment must become soluble in the asphalt binder.  Treated aramid fiber shall be 
continuously fed and mixed into HMA or WMA per dosage and mixing requirements of this specification. 
A certified QA/QC mixing technician shall perform continuous feeding of the treated aramid fibers into 
the asphalt during plant mixing operations for all of the Fiber Reinforced HMA/WMA quantities required 
for the project, and a P.E. stamped certification report must be submitted upon project completion.   

Definitions. 
a. “HMA” is hot mix asphalt, without aramid fiber.
b. “Fiber Reinforced HMA” is hot mix asphalt including aramid fibers.
c. “WMA” is warm mix asphalt, without aramid fiber.
d. “Fiber Reinforced WMA” is warm mix asphalt including aramid fibers.
e. “Aramid fiber” is pure aramid fiber meeting the material properties of this specification, without

additive materials.
f. “Treatment” is the binder material used to facilitate the proper amount of the aramid fiber into

the HMA or WMA so that the aramid fiber does not become airborne.
g. “Dosage rate” is the minimum weight of treated aramid per ton of asphalt that is to be

continuously fed into HMA/WMA.
h. “Continuous feeding” is metering and delivering in a constant stream-like manner the dosage rate

of treated aramid into the HMA/WMA during the asphalt mixing process at the plant.
i. “Manufacturer” is the company that produces the aramid fiber from raw materials.
j. “Supplier” is the company that offers an aramid product.

Materials. 
Meet the following Aramid and Treatment material properties. 

Aramid Properties Measure 

Material Para-Aramid Fiber (50-52% by weight) 

Form Filament Yarn 

Tensile Strength > 2.758 (GPa)

Elongation at Break < 4.4 (%) 

Modulus > 95 (GPa)

Specific Gravity 1.44-1.45 (g/cm3) 

Decomposition Temperature > 800 (˚F)

Treatment Properties Measure 

Treatment Type Sasobit® Wax (48-50% by weight) 

Treatment Melting Temperature > 175 (˚F)

Short Cut Aramid Fiber Bundles Measure 

Length 1.5 +/-0.05 (inch) 

Appearance/Handling Free Flowing Coated Fiber Bundles (visual) 
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Submittals.  
Provide the following from the product supplier at least two weeks prior to asphalt production. 

1. Identify the mixing plant and type (Batch or Continuous Drum).
2. Material data sheet for the treated aramid fiber describing aramid fiber and treatment

properties, including the type, weight, and flash point of treatment material.
3. A certified QA/QC mixing plan including procedures for continuously feeding the aramid fiber

into the asphalt.  The fiber supplier must approve the QA/QC mixing plan and provide
certification of the QA/QC mixing technician at the asphalt mixing plant who is responsible
for continuous feeding of the fiber into the HMA or WMA.  The continuous feeding can be
accomplished by using either manual machine or automated machine equipment for the
entire fiber mixing process.

Job Mix Formula.  
When treated aramid fiber is required as a mixture ingredient, modification to the job mix formula is not 
required.   

Storage Requirements.  
Store treated aramid product in a dry environment and do not allow it to be in contact with moisture.  

Dosage & Mixing Requirements.  
The aramid dosage rate is 4.2 ounces (+/- 5%) per ton of HMA/WMA.  This does not include the treatment 
weight.  For uniform disbursement, treated aramid shall be metered and continuously fed in a constant 
stream-like manner.  It shall be mixed with the heated aggregates before injection of the liquid asphalt 
during the asphalt mixing process at the Batch or Continuous Drum Plant per below.  

1. Batch Plant 
Feed treated aramid with automated dosing machine operated by a certified QA/QC mixing technician, 
directly into the weigh hopper.  HMA/WMA batch dry mix times will need to be 20 seconds minimum to 
ensure proper aramid distribution. Metering shall be based on batch size (tons) and dosage rate (oz/ton).  
Feeding shall occur in a constant stream-like manner as the heated aggregate is added to the weigh 
hopper.  If necessary, increase the mixing time with heated aggregates to ensure the aramid fibers are 
uniformly distributed.  

2. Continuous Drum Plant 
Feed treated aramid with automated dosing machine operated by a certified QA/QC mixing technician 
directly into the mixing drum through the RAP Collar.  Standard project HMA/WMA asphalt production 
rates apply.  Metering shall be calibrated by the automated dosing machine based on the asphalt 
production rate (tons/hr), and the dosage rate (oz/ton).  Feeding shall occur in a constant stream-like 
manner through the RAP Collar. 

Inspection. 
Visual inspection shall be performed during the mixing process to verify uniform distribution of aramid 
fiber.   

Fiber Reinforced HMA/WMA Placement. 
All construction, mixture and density requirements of the asphalt as detailed in the Standard 
Specifications shall apply. 
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Acceptance. 
Acceptance of the reinforced HMA/WMA will include the following factors: 

1. The owner/specifier shall receive from the contractor a Professional Engineer stamped QA/QC
report which certifies that the metering and continuous feeding was performed per the Dosage
rate and all other requirements of this specification by a certified technician, and that visual
inspection was performed during the mixing process to certify that no clumping of aramid fiber
or treatment product occurred.

2. All other construction, mixture and density requirements of the asphalt as detailed in the
Standard Specifications shall apply.

Basis of Payment. 
Each ton of Fiber Reinforced HMA/WMA placed according to this specification will be measured and paid 
for at the contract unit bid price per ton and shall include full compensation for furnishing all material 
labor, tools, equipment, QA/QC mixing and reporting, and incidentals for doing all the work involved in 
metering and feeding the treated aramid fiber, and placement and compaction of the Fiber Reinforced 
HMA/WMA. 

Pay Item.  
Fiber Reinforced HMA or WMA  _______TONS  ________$/TON 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

ENVIRONMENTAL DOCUMENTS 
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NOTICE OF EXEMPTION 

(Check one or both) 
TO: Recorder/County Clerk FROM: City of San Diego 

P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
San Diego, CA  92101-2400 San Diego, CA 92101 

Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA  95814 

Project Name:  Block 6DD1 (Clairemont Mesa) Road Improvements UU410 WBS No.:  B-18142     

Project Location-Specific:  The project occurs within existing, developed City right-of-way and City easements at 
the following locations: Kamloop Avenue, Moraga Avenue, Taos Drive, Quapaw Avenue, Fox Avenue, Nemaha 
Drive, Tacoma Street, Yucca Avenue, Calfur Avenue, Wicopee Place, Taos Place, Ecochee Avenue, Elsinore Place, 
Kenosha Avenue, Moraga Place, Paducah Drive, Cadden Drive, Southview Drive, and Cadden Court within the 
Clairemont Mesa Community Planning Area (Council District 2).   

Project Location-City/County:  San Diego/San Diego 

Description of nature and purpose of the Project:  The project proposes roadway improvements, including 
street resurfacing, relocation of street signage, and installation of new curb ramps. 

Name of Public Agency Approving Project:  City of San Diego 

Name of Person or Agency Carrying Out Project: City of San Diego 
Engineering and Capital Projects Department 
Contact: Scott Vurbeff 
Email/Phone No.: SVurbeff@sandiego.gov / (619) 533-3130 
525 B Street, Suite 750 (MS 908A), San Diego, CA 92101 

Exempt Status:  
(   ) Ministerial (Sec. 21080(b)(1); 15268); 
(   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
(   ) Emergency Project (Sec. 21080(b)(4); 15269 (b)(c)) 
(X) Categorical Exemption:  Section 15301(c) (Existing Facilities); 15303(d) (New Construction or Conversion

of Small Structures)
(   ) Statutory Exemptions: 

Reasons why project is exempt:  The City of San Diego conducted an environmental review which determined 
that the project meets the following categorical exemption criteria set forth in CEQA State Guidelines: Section 
15301(c) (Existing Facilities), which allows for the maintenance and minor alteration of existing public facilities 
involving negligible or no expansion of existing or former use, such as the resurfacing of existing streets and the 
relocation of existing street signage to accommodate curb ramp installation; Section 15303(d) (New Construction 
or Conversion of Small Structures) which allows for the construction and location of limited numbers of small 
structures, such as the installation of new curb ramps; and where the exceptions listed in Section 15300.2 would 
not apply.   

Lead Agency Contact Person: Scott Vurbeff Telephone: (619) 533-3130 
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If filed by applicant: 
1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 

 
Carrie Purcell, Deputy Director Date 

Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant 

8/29/24
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Revised August 2020 

NOTICE OF EXEMPTION 

(Check one or both) 

TO: Recorder/County Clerk FROM: City of San Diego 
P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
San Diego, CA  92101-2400 San Diego, CA 92101 

Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA  95814 

Project Name:  Wightman Street (Chamoune Avenue to Euclid Avenue) Road Improvements 

WBS No.:  B-18138.02.06     

Project Location-Specific:  The project occurs within the City Heights neighborhood of the Mid-City 
Communities Community Planning Area (Council District 9) on existing, developed City right-of-way and City 
easements at the following locations: Wightman Street, Chamoune Avenue, 46th Street, Menlo Avenue, 47th 
Street, and the north-to-south midblock alleyways bounded by Chamoune Avenue to the west and Euclid Avenue 
to the east.   

Project Location-City/County:  San Diego/San Diego 

Description of nature and purpose of the Project:  The project proposes streetscape improvements, including 
street resurfacing, the restriping of existing crosswalks, the relocation of existing street signage, and the 
installation of new curb ramps. 

Name of Public Agency Approving Project:  City of San Diego 

Name of Person or Agency Carrying Out Project: City of San Diego 
Engineering and Capital Projects Department 
Contact: Scott Vurbeff 
Email/Phone No.: SVurbeff@sandiego.gov / (619) 533-3130 
525 B Street, Suite 750 (MS 908A), San Diego, CA 92101 

Exempt Status: 
(   ) Ministerial (Sec. 21080(b)(1); 15268); 
(   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
(   ) Emergency Project (Sec. 21080(b)(4); 15269 (b)(c)) 
(X) Categorical Exemption:  Section 15301(c) (Existing Facilities); 15303(d) (New Construction or Conversion

of Small Structures)
(   ) Statutory Exemptions: 

Reasons why project is exempt:  The City of San Diego conducted an environmental review which determined 
that the project meets the following categorical exemption criteria set forth in CEQA State Guidelines: Section 
15301(c) (Existing Facilities), which allows for the maintenance and minor alteration of existing public facilities 
involving negligible or no expansion of existing or former use, such as the resurfacing of existing streets, the 
restriping of existing crosswalks, and the relocation existing street signage to accommodate curb ramp 
installation; Section 15303 (d) which allows for the construction and location of limited numbers of new, small 
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Revised August 2020 

structures, such as the installation of new curb ramps; and where the exceptions listed in Section 15300.2 would 
not apply.   

Lead Agency Contact Person: Scott Vurbeff Telephone: (619) 533-3130 

If filed by applicant: 
1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 

Carrie Purcell, Deputy Director Date 

Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant 

for 7/31/24
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Revised August 2020 

NOTICE OF EXEMPTION 
 
(Check one or both) 

TO:        Recorder/County Clerk FROM: City of San Diego 
 P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 

1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
 San Diego, CA  92101-2400 San Diego, CA 92101 
    
           Office of Planning and Research 
  1400 Tenth Street, Room 121 
  Sacramento, CA  95814 
 
 
Project Name: Howard Avenue (Park Blvd. to Oregon St.) Phase I-II Road Improvements UU71-72 

 

WBS No.: B-18136.02.06      
 
Project Location-Specific:  Work will occur on developed City right-of-way and City easements at the following 
locations: Howard Avenue, Park Boulevard, Georgia Street, Florida Street, Alabama Street, Louisiana Street, Texas 
Street, Arizona Street, Hamilton Street, Oregon Street, and north-to-south midblock alleyways bounded by Park 
Boulevard to the west and Oregon Street to the east. 
 
Project Location-City/County: San Diego/San Diego 
 
Description of nature and purpose of the Project: The project proposes streetscape improvements such as 
the installation of new curb ramps and alley aprons and street resurfacing, including, but not limited to, concrete 
pavement replacement, asphalt pavement repair, and base pavement repair. 
 
Name of Public Agency Approving Project:  City of San Diego 
 
Name of Person or Agency Carrying Out Project: City of San Diego 
  Engineering and Capital Projects Department 
  Contact: Scott Vurbeff  
  Email/Phone No.: SVurbeff@sandiego.gov / (619) 533-3130 
       525 B Street, Suite 750 (MS 908A), San Diego, CA 92101 
Exempt Status:   
 (   ) Ministerial (Sec. 21080(b)(1); 15268); 
 (   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
 (   ) Emergency Project (Sec. 21080(b)(4); 15269 (b)(c)) 
 (X) Categorical Exemption:  Section 15301(c) (Existing Facilities); 15302 (c) (Replacement or Reconstruction); 

Section 15303 (d) (New Construction or Conversion of Small Structures) 
 (   ) Statutory Exemptions:  
 
Reasons why project is exempt:  The City of San Diego conducted an environmental review which determined 
that the project meets the categorical exemption criteria set forth in the following CEQA State Guidelines: Section 
15301(c) (Existing Facilities), which allows for the maintenance or minor alteration of existing public facilities 
involving negligible or no expansion of existing or former use, such as the resurfacing of existing roadways 
including base pavement repair; Section 15302 (c) (Replacement or Reconstruction), which allows for 
replacement of existing facilities where the new structure will be located on the same site as the structure 
replaced and will have substantially the same purpose and capacity as the structure replaced, such as the 
replacement of existing concrete pavement and asphalt pavement; Section 15303 (d) (New Construction or 
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Conversion of Small Structures), which allows for the construction and location of limited numbers of new, small 
facilities or structures, such as the installation of new curb ramps and alley aprons; and where the exceptions 
listed in Section 15300.2 would not apply.  

Lead Agency Contact Person: Scott Vurbeff Telephone: (619) 533-3130 

If filed by applicant: 
1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 

Carrie Purcell, Deputy Director Date 

Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant 

for 7/31/24
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NOTICE OF EXEMPTION 
(Check one or both) 

TO:        Recorder/County Clerk FROM: City of San Diego 
 P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 

1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
 San Diego, CA  92101-2400 San Diego, CA 92101 
     
            Office of Planning and Research 
   1400 Tenth Street, Room 121 
   Sacramento, CA  95814 
 
Project Name:  Coronado Avenue and 25th Street Resurfacing and Curb Ramp Installation 

 WBS No.:  B-18137.02.06, B-18150.02.06       
 
Project Location-Specific: The project is located along Coronado Avenue, approximately between 27th Street 
and Madden Avenue, and along 25th Street, between Coronado Avenue and a private street approximately 500 
feet to the south, within the Otay Mesa—Nestor Community Planning area (Council District 8).  
 
Project Location-City/County:  San Diego/San Diego 
 
Description of nature and purpose of the Project:  The project will resurface streets and replace or install new 
curb ramps. Street resurfacing will include base repairs, an asphalt concrete overlay, and slurry sealing. In 
addition, continental crosswalk striping is proposed at the intersection of Coronado Avenue and 27th Street. The 
improvements and associated appurtenances would be constructed in accordance with the City of San Diego’s 
standard specifications and standard drawings. All work would occur within the developed street right-of-way. 
 
Name of Public Agency Approving Project:  City of San Diego 
 
Name of Person or Agency Carrying Out Project: City of San Diego 
  Engineering and Capital Projects Department 
  Contact: Scott Vurbeff  
  Email/Phone No.: svurbeff@sandiego.gov / 619-533-3130 
       525 B Street, Suite 750 (MS 908A), San Diego, CA 92101 
Exempt Status:  
 (   ) Ministerial (Sec. 21080(b)(1); 15268); 
 (   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
 (   ) Emergency Project (Sec. 21080(b)(4); 15269 (b)(c)) 
 (X) Categorical Exemption:  Section 15301 (Existing Facilities); Section 15302 (Replacement or 

Reconstruction); and Section 15304 (Minor Alterations to Land) 
 (   ) Statutory Exemptions: 
 
Reasons why project is exempt: The City of San Diego conducted an environmental review which determined 
that the project meets the following categorical exemption criteria set forth in CEQA State Guidelines: Section 
15301 (Existing Facilities), which allows for the minor alteration to existing public facilities involving negligible or 
no expansion of existing or former use, such as the proposed street resurfacing and curb ramps;  Section 15302 
(Replacement or Reconstruction), which allows for the replacement of existing facilities where the new structure 
will be located on the same site and have substantially the same purpose and capacity as the facility replaced, 
such as the replacement curb ramps; Section 15304 (Minor Alterations to Land), which allows for minor public 
alteration in the condition of land which does not involve removal of healthy mature, scenic trees, such as street 
resurfacing; and where the exceptions listed in Section 15300.2 would not apply. 
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Revised August 2020 

 
Lead Agency Contact Person: Scott Vurbeff Telephone: 619-533-3130 
 
If filed by applicant: 
 1. Attach certified document of exemption finding. 
  2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No 
 
It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 
 
 
 
    
Carrie Purcell, Deputy Director Date 
 
Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1/14/25
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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11. When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

12. The register shall be hermetically sealed straight reading
and shall be readable from the inlet side.  Registration shall
be in hundred cubic feet.

13. The outlet shall have a 2 ½ “National Standards Tested
(NST) fire hydrant male coupling.

14. Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 
removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

4.5 If any fire hydrant meter is used in violation of this Department 
Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shall only be used for the following purposes:

1. Temporary irrigation purposes not to exceed one year.
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2. Construction and maintenance related activities (see Tab 2).

b. No customer inside or outside the boundaries of the City of San
Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

c. The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days).  An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days.  A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending.  No extension
shall be granted to any customer with a delinquent account with
the Water Department.  No further extensions shall be granted.

d. Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section.  The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

e. At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office.  All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer.  Cash will not be accepted.

f. No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

g. After the fees have been paid and an account has been created, the
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

4.7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter.  A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

b. The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc).  The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

c. Fire hydrant meters shall be read on a monthly basis.  While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis.  If the account becomes delinquent,
the meter will be removed.

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service.  An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor.  If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

b. Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances.  A work order will be generated
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party.  Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 

Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 

Note: 
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.

AC Overlay Group 2521 – UUP 
K-26-2394-DBB-3

186 | Page



Tab 3 to DI 55.27 

Date 

Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 

Subject: Discontinuation of Fire Hydrant Meter Service 

Dear Water Department Customer: 

The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 

Sincerely, 

Water Department  
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4. Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads

8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch

18. Structural metal plate pipe arches and pipe arches

19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints

22. Metal target plates

23. Paint (traffic striping)

24. Conductors

25. Painting of electrical equipment

26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No. 
Resident Engineer (RE):  Contractor's fax #:  Invoice Date: 
RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date  Amount 
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining

1 1.00 -$   $0.00 $0.00 0.00 $0.00 -$
2 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
3 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
4 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
7 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
8 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
5 1.00 -$   $0.00 $0.00 0.00% $0.00 -$
6 -$   $0.00 $0.00 0.00% $0.00 -$
7 -$   $0.00 $0.00 0.00% $0.00 -$
8 -$   $0.00 $0.00 0.00% $0.00 -$
9 -$   $0.00 $0.00 0.00% $0.00 -$
10 -$   $0.00 $0.00 0.00% $0.00 -$
11 -$   $0.00 $0.00 0.00% $0.00 -$
12 -$   $0.00 $0.00 0.00% $0.00 -$
13 -$   $0.00 $0.00 0.00% $0.00 -$
14 -$   $0.00 $0.00 0.00% $0.00 -$
15 -$   $0.00 $0.00 0.00% $0.00 -$
16 -$   $0.00 $0.00 0.00% $0.00 -$
17 -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
CHANGE ORDER No.  -$   $0.00 $0.00 0.00% $0.00 -$

-$   $0.00 $0.00 0.00% $0.00 -$
-$   $0.00 $0.00 $0.00 -$

-$ $0.00 $0.00 Total Billed $0.00 Total Amount Remaining
            SUMMARY -$  
A. Original Contract Amount $0.00            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 $0.00 Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00 Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00

1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

Trigger Asset

Total Auhtorized Amount (Original)
 Total Authorized Amount (including approved Change Order)

		Construction	Engineer												Date

		Resident	Engineer Date

I	certify	that	the	materials	have	been	received	by	me,	or	services	
have	been	rendered,	in	the	quality	and	quantity	specified	per	the		
approved	contracted	amounts,	and	is			approved	for	payment

SAMPLE 
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UUP Fanuel St Phase III

SAP ID: B17071

619-533-5114
ZACH BARHOUMI
SENIOR ENGINEER

619-235-1947
FARLITO VALENZUELA
PROJECT MANAGER
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FARLITO VALENZUELA

PROJECT ENGINEER
ELIZABETH DORANTES

FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email: engineering@sandiego.gov

Date: 3/4/2026
COUNCIL DISTRICT: 8COMMUNITY NAME: OTAY MESA
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WIGHTMAN ST RD IMPROV UU388

SENIOR ENGINEER
ZACH BAROUMI

PROJECT MANAGER
FARLITO VALENZUELA

PROJECT ENGINEER
ELIZABETH DORANTES

FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email: engineering@sandiego.gov

Date: 3/4/2026
COUNCIL DISTRICT: 9COMMUNITY NAME: MID CITY

2

1

8

6

3

7
9
4

5
O

AKCREST

A
LL

E
Y

V
A

N
 D

Y
K

E

A
LL

E
Y

43
R

D

FA
IR

M
O

U
N

T

A
LL

E
Y

A
LL

E
Y

44
T

H

A
LL

E
Y

A
LL

E
Y

H
IG

H
LA

N
D

45
T

H

A
LL

E
Y

A
LL

E
Y

C
H

A
M

O
U

N
E A

LL
E

Y

LANDIS

46
T

H

A
LL

E
Y

M
E

N
LO

A
LL

E
Y

E
U

C
LI

D

A
LL

E
Y

48
T

H

A
LL

E
Y

E
S

T
R

E
LL

A

LANDIS

W
IN

O
N

A

O
N

TA
R

IO

UNIVERSITY

WIGHTMAN

POLK

ALLEY

A
LL

E
Y

R
O

S
E

LA
W

N

45
T

H

A
LL

E
Y

47
T

H

H
IG

H
LA

N
D

CASTLE

M
E

N
LO

A
LL

E
Y

46
T

H

44
T

H

WIGHTMAN

A
LL

E
Y

A
LL

E
Y

AUBURN

E
S

T
R

E
LLA 49

T
H

50
T

H

A
LL

E
Y

A
LL

E
Y

49
T

H

A
LL

E
Y

47
T

H

A
LL

E
Y

LANTANA

RENO

WIGHTMAN

Legend
Planning

Bid / Award

Construction

Design

Roads

Parcels and Ownership

B15078
AC WATER & SEWER
GROUP 1014 (W)

B25058
GROUP 2523

B20039
CHOLLAR CREEK
IMPROV 1 (W)

B18001
UNIVERSITY AV
COMPLETE ST PHASE 1

B25004
GROUP 2504

S18001
UNIVERSITY AVE
COMPLETE PHASE 1

B17186
GROUP 1044 (W)

B18138
WIGHTMAN (CHAMOUNE-
EUCLID) RD IMP UU388

B20039
CHOLLAR CREEK
IMPROV 1 (W)

AC Overlay Group 2521 – UUP 
 

K-26-2394-DBB-3 205 | Page



®

T
H

IS M
A

P
/D

A
T

A
 IS P

R
O

V
ID

E
D

 W
IT

H
O

U
T

 W
A

R
R

A
N

T
Y

 O
F A

N
Y

 K
IN

D
, E

IT
H

E
R

 E
X

P
R

E
SS O

R
 IM

P
L

IE
D

, IN
C

L
U

D
IN

G
, B

U
T

 N
O

T
 L

IM
IT

E
D

 T
O

, T
H

E
 IM

P
L

IE
D

 W
A

R
R

A
N

T
IE

S O
R

 M
E

R
C

H
A

N
T

A
B

IL
IT

Y
A

N
D

 FIT
N

E
SS FO

R
 A

 P
A

R
T

IC
U

L
A

R
 P

U
R

P
O

SE
. N

ote: T
h

is product m
ay con

tain
 in

form
ation

 from
 th

e SA
N

D
A

G
 R

egion
al In

form
ation

 System
 w

h
ich

 can
n

ot be reproduced w
ith

ou
t th

e w
ritten

perm
ission

 of SA
N

D
A

G
. T

h
is product m

ay con
tain

 in
form

ation
 reproduce w

ith
 perm

ission
 gran

ted by R
A

N
D

 M
C

N
A

L
L

Y
 &

 C
O

M
P

A
N

Y
©

 to San
G

IS. T
h

is m
ap is copyrigh

ted by R
A

N
D

 M
C

N
A

L
L

Y
&

 C
O

M
P

A
N

Y
©

. It is un
law

ful to copy or reproduce all or an
y part th

ereof, w
h

eth
er for person

al use or resale, w
ith

out th
e prior, w

ritten
 perm

ission
 of R

A
N

D
 M

C
N

A
L

L
Y

 &
 C

O
M

P
A

N
Y

WBS NO: B18142

BLOCK 6DD1 (CLAIRMONT MESA) RD IMPROV UU410

SENIOR ENGINEER
ZACH BAROUMI

PROJECT MANAGER
FARLITO VALENZUELA

PROJECT ENGINEER
ELIZABETH DORANTES

FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email: engineering@sandiego.gov

Date: 3/5/2026
COUNCIL DISTRICT: 2COMMUNITY NAME: CLAIRMONT MESA
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APPENDIX H 

CONTRACTOR’S DAILY QUALITY CONTROL INSPECTION REPORT 
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Appendix H 

City of San Diego 
Asphalt Concrete Overlay 

Contractor’s Daily Quality Control Inspection Report 

Project Title: Date: 

Locations: 1.

2.

3.

Asphalt Mix Specification: Attached  Supplier: 

Dig out Locations: 1. 

2.

3.

Tack Coat Application Rate @ Locations: 

1.

2.

3.

Asphalt Temperature at Placement @ Locations: 

1.

2.

3.

Asphalt Depth @Locations: 

1.

2.

3.

Compaction Test Result @Locations: 

1.

2.

3.

AC Overlay Group 2521 – UUP 
K-26-2394-DBB-3
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Location and nature of defects: 

1.

2.

3.

Remedial and Corrective Actions taken or proposed for Engineer’s approval: 

1.

2.

3.

Date’s City Laboratory representative was present: 

1.

2.

3.

Verified the following: Initials: 

1. Proper Storage of Materials & Equipment ______ 

2. Proper Operation of Equipment ______ 

3. Adherence to Plans and Specs ______ 

4. Review of QC Tests ______ 

5. Safety Inspection ______ 

Deviations from QCP_______ (see attached) 

Quality Control Plan Administrator’s Signature: Date Signed: 

________________________________________________ _________________ 
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APPENDIX I 

HAZARDOUS WASTE LABEL/FORMS 
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5-02-08 Page 1 of 2 

INCIDENT/RELEASE ASSESSMENT FORM 1 

If you have an emergency, Call 911 

Handlers of hazardous materials are required to report releases.  The following is a tool to be used for 
assessing if a release is reportable.  Additionally, a non-reportable release incident form is provided to 
document why a release is not reported (see back). 

Questions for Incident Assessment: YES NO 

1. Was anyone killed or injured, or did they require medical care or admitted to a
hospital for observation?

2. Did anyone, other than employees in the immediate area of the release,
evacuate?

3. Did the release cause off-site damage to public or private property?

4. Is the release greater than or equal to a reportable quantity (RQ)?

5. Was there an uncontrolled or unpermitted release to the air?

6. Did an uncontrolled or unpermitted release escape secondary containment, or
extend into any sewers, storm water conveyance systems, utility vaults and
conduits, wetlands, waterways, public roads, or off site?

7. Will control, containment, decontamination, and/or clean up require the
assistance of federal, state, county, or municipal response elements?

8. Was the release or threatened release involving an unknown material or
contains an unknown hazardous constituent?

9. Is the incident a threatened release (a condition creating a substantial
probability of harm that requires immediate action to prevent, reduce, or
mitigate damages to persons, property, or the environment)?

10. Is there an increased potential for secondary effects including fire, explosion,
line rupture, equipment failure, or other outcomes that may endanger or cause
exposure to employees, the general public, or the environment?

If the answer is YES to any of the above questions – report the release to the California Office of Emergency Services 
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255.  Note: other state and 
federal agencies may require notification depending on the circumstances.  

*Call 911 in an emergency*

If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available. 
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the 
future, and to justify not reporting to an outside regulatory agency. 

If in doubt, report the release. 

1 This document is a guide for accessing when hazardous materials release reporting is required by Chapter 
6.95 of the California Health and Safety Code.  It does not replace good judgment, Chapter 6.95, or other 
state or federal release reporting requirements. 
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5-02-08 Page 2 of 2 

NON REPORTABLE RELEASE INCIDENT FORM 

1. RELEASE AND RESPONSE DESCRIPTION     Incident #__________ 

Date/Time Discovered Date/Time Discharge Discharge Stopped     Yes        No 
Incident Date / Time: 

Incident Business / Site Name: 

Incident Address: 

Other Locators (Bldg, Room, Oil Field, Lease, Well #, GIS) 
Please describe the incident and indicate specific causes and area affected.   Photos Attached?:           Yes              No 

Indicate actions to be taken to prevent similar releases from occurring in the future. 

2. ADMINISTRATIVE INFORMATION
Supervisor in charge at time of incident: Phone: 

Contact Person: Phone: 

3. CHEMICAL INFORMATION
Chemical

Quantity         GAL            LBS            FT³
Chemical

Quantity         GAL            LBS            FT³
Chemical

Quantity         GAL            LBS            FT³
Clean-Up Procedures & Timeline: 

Completed By: Phone: 

Print Name: Title: 
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EMERGENCY RELEASE FOLLOW - UP NOTICE REPORTING FORM

 CONTROL NO.

CHECK IF RELEASE REQUIRES NOTIFI -

SOLID LIQUIDGAS

TIME OF RELEASE

A

B

C

D

FACILITY EMERGENCY CONTACT & PHONE NUMBER

DAY YR
(use 24 hr time)

TIME
OES

NOTIFIED
CITY / COMMUNITY

CAS   Numb er

GAS

 (        )         -

OES

COUNTY  ZIP

CATION UNDER 42 U.S.C. Section 9603 (a)

LIQUIDSOLID
PHYSICAL STATE RELEASED QUANTITY RELEASED

AIR WATER GROUND OTHER
DURATION OF RELEASE

DAYS HOURS MINUTES

DATE
INCIDENT    MO

BUSINESS NAME

INCIDENT ADDRESS LOCATION

CHEMICAL OR TRADE NAME (print or type)

CHECK  IF  CHEMICAL  IS  LISTED  IN
40 CFR 355, APPENDIX A

PHYSICAL STATE CONTAINED

ENVIRONMENTAL CONTAMINATION

ACTIONS TAKEN

E

CHRONIC OR DELAYED (explain)F

G

ACUTE OR IMMEDIATE (explain)

NOT KNOWN (exp lain)

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information)

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS

COMMENTS (INDICATE SECTION (A - G) AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION)

H

I

CERTIFICATION: I certify under penalty of law that I have personally examined and I am familiar with the information
sub mitted and b elieve the sub mitted information is true, accurate, and comp lete.
REPORTING FACILITY REPRESENTATIVE (print or type)
SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE:
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EMERGENCY RELEASE FOLLOW-UP NOTICE 

REPORTING FORM INSTRUCTIONS 
GENERAL INFORMATION: 

Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up 
notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of 
reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require 
release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act 
of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a 
release.  The written follow-up report is required in addition to the verbal notification. 

BASIC INSTRUCTIONS: 

The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information 
requested by the form is provided as completely as possible. 
If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical 
released. 
If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported 
on separate reporting forms. 

SPECIFIC INSTRUCTIONS: 

Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed 
facility information concerning the release. 

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is 
provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided. 

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or 
community, the county and the zip code.  

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and 
the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on 
quantity, time and duration of the release. 

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c). 

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an 
explanation or description of the effects in the space provided. Use Block H for additional comments/information if 
necessary to meet requirements specified in 42 U.S.C. § 11004(c). 

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate 
when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the 
incident, as specified in 42 U.S.C. § 11004(c). 

Block H: List any additional pertinent information. 

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the 
date that the form was prepared. 

MAIL THE COMPLETED REPORT TO:  

State Emergency Response Commission (SERC) 

Attn: Section 304 Reports  

Hazardous Materials Unit 

3650 Schriever Avenue 

Mather, CA 95655 

NOTE:  Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4), 
25503.1, 25507.1, 25518 and 25520, Health and Safety Code. 
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APPENDIX J 

SAMPLE ARCHAEOLOGY INVOICE 
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(FOR ARCHAEOLOGY ONLY) 
Company Name 

Address, telephone, fax 

Date: Insert Date 

To: Name of Resident Engineer 
City of San Diego 
Construction Management and 
Field Services Division 
9573 Chesapeake Drive  
San Diego, CA 92123-1304 

Project Name:  Insert Project Name 

SAP Number (WBS/IO/CC):  Insert SAP Number 

Drawing Number:   Insert Drawing Number 

Invoice period: Insert Date to Insert Date 

Work Completed: Bid item Number – Description of Bid Item – Quantity – Unit Price– Amount 

Detailed summary of work completed under this bid item:  Insert detailed description of Work related to 
Archaeology Monitoring Bid item. See Note 1 below. 

Summary of charges: 

Description of Services Name Start Date End Date Total 
Hours 

Hourly 
Rate 

Amount 

Field Archaeologist Joe Smith 8/29/2011 9/2/2011 40 $84 $3,360 

Laboratory Assistant Jane Doe 8/29/2011 9/2/2011 2 $30 $60 

Subtotal $3,420 

Work Completed: Bid item Number – Description of Bid Item – Quantity – Unit Price– Amount 

Detailed summary of work completed under this bid item:  Insert detailed description of Work related to 
Archaeology Curation/Discovery Bid item. See Note 2 below. 

Summary of charges: 

Description of 
Services 

Where work 
occurred (onsite 

vs offsite/lab) 

Name Start Date End Date Total 
Hours 

Hourly 
Rate 

Amount 

Field Archaeologist Joe Smith 8/29/2011 9/2/2011 40 $84 $3,360 

Laboratory Assistant Jane Doe 8/29/2011 9/2/2011 2 $30 $60 

Subtotal $3,420 

Total this invoice: $_____________ 
Total invoiced to date: $_____________
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Note 1: 

For monitoring related bid items or work please include summary of construction work that was monitored from Station 
to Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries 
were made.  

Note 2: 

For curation/discovery related bid items or work completed as part of a discovery and curation process, the PI must provide 
a response to the following questions along with the invoice: 

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the California
Register of Historical Resources (California Register).

a. Please briefly describe your application (consideration) of all four California Register criteria.

b. If the resource is eligible under Criterion D, please define the important information that may be present.

c. Were specialized studies performed? How many personnel were required? How many Native American
monitors were present?

d. What is the age of the resource?

e. Please define types of artifacts to be collected and curated, including quantity of boxes to be submitted to
the San Diego Archaeological Center (SDAC). How many personnel were required? How many Native
American monitors were present?

2. Preliminary results of data recovery and a definition of the size of the representative sample.

a. Were specialized studies performed? Please define types of artifacts to be collected and curated, including
quantity of boxes to be submitted to the SDAC. How many personnel were required? How many Native
American monitors were present?

3. What resources were discovered during monitoring?

4. What is the landform context and what is the integrity of the resources?

5. What additional studies are necessary?

6. Based on application of the California Register criteria, what is the significance of the resources?

a. If the resource is eligible for the California Register, can the resource be avoided by construction?

b. If not, what treatment (mitigation) measures are proposed? Please define data to be recovered (if necessary)
and what material will be submitted to the SDAC for curation. Are any specialized studies proposed?

(After the first invoice, not all the above information needs to be re-stated, just revise as applicable). 
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APPENDIX K 

SAMPLE OF PUBLIC NOTICE 
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Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.  

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

PROJECT TITLE PROJECT TITLE 
Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

FOR SAMPLE REFERENCE ONLY
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APPENDIX L 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are strategically 
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for 
transmission to the Department Control Computer. If you come across any of these devices on street lights 
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban, 
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 
619-857-8257 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with 
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact 
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any 
costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The 
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering 
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257. 

Network Device 

Rev. 9.11.2023
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APPENDIX M 

SAMPLE CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM 
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Contractor’s Performance Evaluation Form 
Revised 01/01/2025 

CITY OF SAN DIEGO 

CONTRACTOR PERFORMANCE EVALUATION (CPE) FORM 

Date: 

INTERIM EVALUATION:  at      % of a     Working Day  Calendar Day 
FINAL EVALUATION: Submitted at completion of a  Working Day  Calendar Day 

TITLE OF CONTRACT: Title of Contract 

   CONTRACT AMOUNT (ORIGINAL/FINAL)  / 

   FIRM NAME: Contractor Firm Name 

   FIRM ADDRESS:    

   CONTRACTOR REPRESENTATIVE’S NAME:   

   CONTRACTOR SUPERINTENDENT’S NAME:  

   CONTRACTOR FOREMAN’S NAME:   

   WBS #:         BID #:  

   TYPE OF WORK (CHECK ALL THAT APPLY): 

    TREATMENT PLANT  PUMP STATION   SEWER MAIN  STORM DRAIN 

 WATER MAIN      FLOOD CONTROL  ENVTL. MITIGATION  BRIDGE 

 STREETS/HIGHWAYS  TRAFFIC SIGNAL  STREET LIGHTS  PARK 

 BUILDING [specify]  PIPING SYSTEM  OTHER (SPECIFY) 

CPE are one of the tools the City uses to determine if a contractor has the quality, fitness, and capacity to perform proposed work 
satisfactorily and is, therefore, a responsible contractor. See San Diego Municipal Code sections 22.3003 and 22.3004. This 
evaluation represents the observations and conclusions of the City of San Diego, prepared by City staff in the course of their official 
duties. The Contractor may agree with or dispute the contents and conclusions of this evaluation. Anyone not affiliated with the 
City of San Diego should conduct his/her investigation to confirm or dispel the conclusions expressed herein.  

Notes: 

- The Contractor will be allowed (60) calendar days after notice of the final performance evaluation pursuant to SDMC

22.0806 to protest this evaluation in writing; otherwise, the City will deem the evaluation accepted by the Contractor.

- Refer to the end of the form for definitions used in this evaluation.

SAMPLE
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Title of Contract: Title of Contract Date:   
Evaluation of:  Contractor Firm Name Page 2 of 9 

 

 
 Contractor’s Performance Evaluation Form 
 Revised 01/01/2025 
 

1. Contract Administration 

  

 

The Contractor’s overall rating for Section 1 is (check one): 
 Outstanding    Above Satisfactory     Satisfactory     Needs Improvement    Unsatisfactory 

 

2. Compliance with Contract Documents 

 

 

The Contractor’s overall rating for Section 2 is (check one): 
 Outstanding   Above Satisfactory    Satisfactory   Needs Improvement  Unsatisfactory 

 

 

SAMPLE
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Title of Contract: Title of Contract Date:   
Evaluation of:  Contractor Firm Name Page 3 of 9 

 

 
 Contractor’s Performance Evaluation Form 
 Revised 01/01/2025 
 

3. Construction Workmanship 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
The Contractor’s overall rating for Section 3 is (check one): 

 Outstanding   Above Satisfactory    Satisfactory   Needs Improvement   Unsatisfactory 

 
4. Safety 

 
 
 

 
The Contractor’s overall rating for Section 4 is (check one): 

 Outstanding   Above Satisfactory    Satisfactory   Needs Improvement    Unsatisfactory 

 

SAMPLE
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Title of Contract: Title of Contract Date:   
Evaluation of:  Contractor Firm Name Page 4 of 9 

 

 
 Contractor’s Performance Evaluation Form 
 Revised 01/01/2025 
 

5. Storm Water / BMP Compliance 

 

 
The Contractor’s overall rating for Section 5 is (check one): 

 Outstanding    Above Satisfactory    Satisfactory    Needs Improvement   Unsatisfactory 

 
6. Cooperation, Professionalism, Communication & Public Outreach 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
The Contractor’s overall rating for Section 6 is (check one): 

 Outstanding   Above Satisfactory    Satisfactory   Needs Improvement    Unsatisfactory 

 
 

SAMPLE
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Title of Contract: Title of Contract Date:   
Evaluation of:  Contractor Firm Name Page 5 of 9 

 

 
 Contractor’s Performance Evaluation Form 
 Revised 01/01/2025 
 

7. Subcontracting Performance and Management 

 

 
The Contractor’s overall rating for Section 7 is (check one): 

 Outstanding   Above Satisfactory   Satisfactory   Needs Improvement   Unsatisfactory 

 
OVERALL EVALUATION 
 
THE OVERALL EVALUATION IS DERIVED FROM THE HOLISTIC REVIEW OF THE SEVEN FACTORS 
ABOVE. 

 
The Contractor’s overall rating (check one): 

 Outstanding   Above Satisfactory   Satisfactory   Needs Improvement   Unsatisfactory 

 
OVERALL SUMMARY: 

 

 

 

 

SAMPLE
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Title of Contract: Title of Contract Date:   
Evaluation of:  Contractor Firm Name Page 6 of 9 

 

 
 Contractor’s Performance Evaluation Form 
 Revised 01/01/2025 
 

 
RESIDENT ENGINEER  SUPERVISOR 

 
By:   

   
(signature / date)  (signature / date) 

   
(print name)  (print name) 

   
Section Head’s Initial  Asst. Deputy Director’s Initials      
 ADD:       

      Date:      
cc:  

• Contractor  
• Program Coordinator, Engineering & Capital Projects/Contracting Group, Pre-qualification Program 
• Director, Purchasing & Contracting 
• Deputy Director, Purchasing & Contracting 
• eFile CityHub/SDShare

SAMPLE
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Title of Contract: Title of Contract Date:   
Evaluation of:  Contractor Firm Name Page 7 of 9 

 

 Contractor’s Performance Evaluation Form 
 Revised 01/01/2025 

Definitions: 

1. Performance Areas - These include the Contractor’s record of conforming to the requirements and standards of Contract 

Administration, Compliance with Contract Documents, Construction Workmanship, Safety, Stormwater Best Management Practices, 

Cooperation, Professionalism, Communication and Public Outreach, and Subcontracting Performance and Management.  

Here are definitions for the specified terms within the context of contractor performance areas: 

• Contract Administration: Managing all aspects of a construction contract to ensure compliance with its terms and 
conditions. This includes handling project documentation, managing changes or modifications, e.g., requests for changes, 
processing payments, monitoring timelines, requests for information, submittals, resolving disputes, and ensuring all 
parties fulfill their contractual obligations. 

• Compliance with Contract Documents: Adherence to the plans, specifications, and other legally binding documents that 
outline the scope of work, quality standards, and technical requirements. This involves ensuring all construction activities 
align with approved designs, materials, and regulations specified in the contract. 

• Construction Workmanship: The quality and standard of the physical work performed on the project. It reflects the 
Contractor’s ability to deliver durable, precise, and code-compliant construction through skilled labor and proper 
techniques specified in the contract. 

• Safety: Implementing and maintaining measures to protect workers, site visitors, and the public from hazards. This 
includes compliance with Occupational Safety and Health Administration standards, site-specific safety plans, and 
accident prevention strategies throughout the project lifecycle. 

• Stormwater Best Management Practices (BMPs): Techniques and measures used to control and reduce the impact of 
stormwater runoff during and after construction. This includes erosion control, sediment barriers, proper waste 
management, and other strategies to minimize pollution and protect water quality in compliance with environmental 
regulations. 

• Cooperation: The Contractor’s ability to work collaboratively and effectively with the City, subcontractors, government 
agencies, and other stakeholders. This involves being responsive and adaptable and maintaining a solution-oriented 
approach to project challenges. 

• Professionalism: Demonstrating ethical conduct, integrity, and respect in all aspects of the Contractor’s work. It includes 
maintaining a positive work environment, adhering to industry standards, and fostering trust through reliable and 
responsible business practices. 

• Communication and Public Outreach: Providing clear, timely, and accurate information to stakeholders and the public as 
specified in the Contract Documents. This involves regular project updates, responding to concerns, and maintaining 
transparency to build positive community relations and ensure all parties remain informed. 

• Subcontracting Performance and Management: The contractor’s ability to select, oversee, and coordinate Subcontractors 
to ensure their work meets quality standards, deadlines, and compliance requirements. Effective management includes 
monitoring performance, enforcing contractual terms, and resolving issues to maintain project continuity. 

The above criteria are not equally weighted. For example, though the Contractor may receive an outstanding rating for 
Contract Administration, Cooperation, Professionalism and/or Communication, the frequent lapses in safety on the job site 
or disregard for stormwater compliance resulting in serious injury or damages on site justify the Contractor receiving an 
overall unsatisfactory rating. Therefore, in the context of the Contractor performance ratings, the definitions can be adjusted 
to focus more on the quality of the Work, timeliness, and adherence to safety standards than other areas.  

2. Performance Rating - See below for a breakdown of the Contractor’s performance rating definitions. These definitions 
provide a set of expectations across multiple areas of the Contractor’s performance, ensuring the Contractor is evaluated 
holistically on various critical aspects of contract execution.   

a) Outstanding:  

• Contract Administration: Consistently submits all required documentation on time and maintains proper 
documentation. Fully adheres to the contract’s terms and proactively resolves any issues. 

• Compliance with Contract Documents: Demonstrates full understanding of and strict adherence to Contract 
Documents. Any changes or deviations are well-communicated and documented. 

• Construction Workmanship: The quality of the Work consistently exceeds expectations, with few to no defects, 
attention to detail, and thorough craftsmanship. 

SAMPLE
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• Safety: Safety is a top priority, with zero safety incidents, proactive safety training, and implementing additional 
safety measures beyond required. 

• Storm Water Best Management Practices: Consistently implements and exceeds all environmental guidelines 
for stormwater management and addresses issues before they arise. 

• Cooperation: Fully cooperative with all stakeholders, including the client, Subcontractors, and suppliers, with a 
strong emphasis on team collaboration and problem-solving. 

• Professionalism: Maintains the highest standards of conduct, integrity, and respect in all dealings with 
stakeholders and regulatory agencies. 

• Communication and Public Outreach: Regularly updates stakeholders, responds promptly to concerns, and 
engages with the public in a respectful and transparent manner. Issues are resolved proactively. 

• Subcontracting Performance and Management: Subcontractors are managed effectively, adhering to contract 
terms and producing high-quality work. Coordination between Subcontractors is seamless. 

b) Above Satisfactory: 

• Contract Administration: Completes necessary documentation with minimal errors and on time. Any issues or 
changes are addressed promptly. 

• Compliance with Contract Documents: Follows Contract Documents well, with only minor discrepancies or 
deviations that are communicated and resolved. 

• Construction Workmanship: Work quality is generally excellent, with a few minor issues or areas for 
improvement that are promptly corrected. 

• Safety: Strong safety record, with minor issues addressed quickly. Safety practices generally meet or exceed 
expectations. 

• Stormwater Best Management Practices: Stormwater management practices are followed effectively, with few 
issues. Implements best practices and corrects problems when they arise. 

• Cooperation: Works well with all parties, addressing issues with minimal conflict. Collaboration is generally 
smooth. 

• Professionalism: Maintains a professional demeanor, resolving conflicts appropriately, and adhering to industry 
standards. 

• Communication and Public Outreach: Communication is proactive and responsive, with timely updates to 
stakeholders and the public. Public outreach is effective but could be more frequent. 

• Subcontracting Performance and Management: Subcontractors are effectively managed, but minor 
coordination issues may arise. Work is generally on time and meets the standards. 

c) Satisfactory: 

• Contract Administration: Documentation is completed as required, with occasional delays or missing 
information. Issues are resolved, but reminders may be required. 

• Compliance with Contract Documents: Generally, complies with contract documents, with occasional deviations 
addressed upon discovery but may result in delays or minor issues. 

• Construction Workmanship: Meets the minimum expected quality, with some defects or areas that could be 
improved. Issues are typically addressed once raised. 

• Safety: Safety protocols are followed, though there may be occasional minor incidents or near-misses. The 
overall safety record is acceptable but not exemplary. 

• Stormwater Best Management Practices: Meets basic requirements for stormwater management but may not 
always go above and beyond to exceed environmental standards. 

• Cooperation: Cooperation with others is generally acceptable but may not be proactive. Occasionally requires 
intervention to resolve conflicts or issues. 

SAMPLE
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• Professionalism: Conducts business professionally, though there may be occasional lapses in communication 
or judgment. 

• Communication and Public Outreach: Provides regular updates but may not always engage proactively with 
stakeholders or the public. Responses are typically timely but occasionally delayed. 

• Subcontracting Performance and Management: Subcontractors are managed adequately, though there may be 
some delays or quality issues. Coordination could be improved. 

d) Needs Improvement: 

• Contract Administration: Frequently submits documentation late or incomplete. Requires frequent reminders 
to stay on track with contract requirements. 

• Compliance with Contract Documents: Regularly deviates from contract documents or fails to follow 
specifications. Changes or deviations are not always communicated effectively. 

• Construction Workmanship: Work quality does not consistently meet the minimum standards. There are 
frequent defects or the need for rework. 

• Safety: Safety violations occur, or safety protocols are inconsistently followed. There are notable safety incidents 
or risks that need to be addressed. 

• Stormwater Best Management Practices: Fails to comply consistently with stormwater management practices, 
leading to potential environmental concerns or violations. 

• Cooperation: Struggles to cooperate with others, leading to frequent conflicts, delays, or miscommunications. 

• Professionalism: Displays unprofessional behavior, including poor communication, lack of respect for other 
stakeholders, or failure to resolve conflicts properly. 

• Communication and Public Outreach: Communication is often reactive rather than proactive, failing to inform 
stakeholders or the public promptly or transparently. 

• Subcontracting Performance and Management: Subcontractors are not properly managed, leading to frequent 
delays, quality issues, or resource mismanagement. 

e) Unsatisfactory: 

• Contract Administration: Consistently fails to submit required documentation, and there are significant 
discrepancies or ongoing issues with contract compliance. 

• Compliance with Contract Documents: Major deviations from contract documents are frequent and 
unaddressed. The Contractor fails to follow essential specifications or standards. 

• Construction Workmanship: The quality of the Work is consistently poor, with widespread defects and the need 
for significant rework. It is below industry standards. 

• Safety: Serious safety violations or significant incidents affecting worker safety or project progress. Safety 
regulations are often ignored or not implemented. 

• Stormwater Best Management Practices: Failure to implement or adhere to environmental best practices leads 
to violations or significant environmental impacts. 

• Cooperation: Exhibits a lack of cooperation, leading to frequent conflicts with stakeholders, delays, and 
disruptions in project progress. 

• Professionalism: Consistently unprofessional behavior, lack of integrity, failure to meet basic expectations for 
respect and conduct. 

• Communication and Public Outreach: Poor or nonexistent communication, leaving stakeholders or the public 
uninformed. Issues are ignored or not addressed on time. 

• Subcontracting Performance and Management: Subcontractors are poorly managed, leading to significant 
delays, quality issues, or violations of contract terms. Coordination and oversight are lacking. 

SAMPLE
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CITY OF SAN DIEGO 

MEMORANDUM

DATE: 

TO: 

FROM: 

May 28, 2021 

Zach Barhoumi, Associate Engineer, Transportation & Utilities Engineering 

Division  

Randy Encinas, Associate Engineer–Civil, Construction Engineering Support 

SUBJECT: Request for Pavement Coring, Contract 104 (UUP Curb Ramp Installation 
& Street Resurfacing for B-18148 Cass St, B-18137 Coronado Ave) 

Per your memo requesting coring of the existing street pavement to determine the type and 
thickness of the pavement for the subject project dated April 12, 2021.  Our results are as follow: 

Core 
# LOCATION AC PCC 

PAVEMENT 
FABRIC 
DEPTH 

Base 
Depth/Type SE R-Value

1 1094 27th St 4" 8" No Base 17 56 

2 1095 Dearborn Dr 4" 4" Class II Base 7 Less than 
5 

3 27th St 50 ft S/O Coronado 
Ave 4" 4" Class II Base 

4 Cass St approx 40 ft N/O 
Pacific Beach Dr 5" No Base 

5 1006 Oliver Ave 5" No Base 

6 4206 Cass St 6" No Base 60 30 

7 4235 Cass St 4 ½” No Base 

8 963 Oliver Ave 3 ½” No Base 
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Should you have any further questions or need additional assistance, please feel free to contact 
me at (858) 627-3289. 

Randy Encinas 

Cc: File 
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CITY OF SAN DIEGO 

MEMORANDUM 
 
DATE: January 4, 2021 
 
TO:  Hossai Sherzai, Project Engineer–Civil, Transportation & Utility Eng. Division 
   
FROM: Randy Encinas, Associate Engineer–Civil, Engineering & Capital Project 
   
SUBJECT: Request for Pavement Coring, Residential Project Block 6-DD1, B-18142 
             
 
 
Per your Memo requesting coring of the existing street pavement to determine the type and 
thickness of the pavement for the subject project dated October 28, 2020.  Our results are as 
follow: 
 
Core 

# 

LOCATION AC PCC PAVEMENT 

FABRIC 

DEPTH 

Base Depth SE R-

Value 

1 3908 Kenosha Ave 5"   7" Class 2 Base 
 

16 33 

2 3951 Kenosha Ave 5"   7” Class 2 Base 19 36 

3 3976 Kenosha Ave 5"   7” Class 2 Base 16 36 

4 3574 Elsinore Pl 4"   6" Class 2 Base 8 32 

5 4070 Kenosha Ave 5"  2 1/2" 7" Class 2 Base 8 28 

6 4028 Kenosha Ave 4 1/2"   6" Class 2 Base 15 30 

7 3402 Elsinore Pl 3 1/2"   6" Class 2 Base 10 17 

8 3451 Elsinore Pl 4"   5" Class 2 Base 16 33 

9 3487 Elsinore Pl 4"   6" Class 2 Base 8 32 
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Core 

# 

LOCATION AC PCC PAVEMENT 

FABRIC 

DEPTH 

Base Depth SE R-

Value 

10 3305 Moraga Pl 4"   6" Class 2 Base 19 33 

11 3355 Moraga Pl 4"   6" Class 2 Base 25 33 

12 3212 Cadden Ct 4"   6" Class 2 Base 10 33 

13 4023 Cadden Wy 3"   5" Class 2 Base 8 29 

14 3946 Cadden Wy 2 1/2"   5" Class 2 Base 17 29 

15 3860 Cadden Wy 2 1/2"   5" Class 2 Base 8 29 

16 3820 Cadden Wy 2"   6" Class 2 Base 6 22 

17 3341 Cadden Dr 2"   6" Class 2 Base 9 26 

18 3381 Yucca Ave 4"   7" Class 2 Base 13 53 

19 4235 Tacoma St 4"   7" Class 2 Base 25 66 

20 4281 Tacoma St 3 1/2"   5" Class 2 Base 
 

15 25 

 
 
 
Should you have any further questions or need additional assistance, please feel free to contact 
me at (858) 627-3289. 
 
 
Randy Encinas 
 
Cc: File 
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CITY OF SAN DIEGO 
MEMORANDUM 

 
DATE: December 21, 2020 
 
TO:  Zach Barhoumi, Associate Engineer–Civil, Engineering & Capital Project 
   
FROM: Randy Encinas, Associate Engineer–Civil, Engineering & Capital Project 
   
SUBJECT: Request for Pavement Coring, UUP Contract 104-32nd St. B-18144 
             
 
 
Per your Memo requesting coring of the existing street pavement to determine the type and 
thickness of the pavement for the subject project dated August 28, 2020.  Our results are as 
follow: 
 
Sample No.                               Location                                           Paving Thickness   
    
       
        1                                        740 32nd St                                                        6” AC 
 
        2                                        675 32nd St.                                                    2 ½” AC 
                                                                                                                          9” PCC 
                                                                                                                Pavement Fabric-1 ½” 
 

3                          Market St-100 feet E/O 32nd St.                                    3” AC  
                                                                                                                   6” PCC 

                                                                                              
 
 
 
Should you have any further questions or need additional assistance, please feel free to contact 
me at (858) 627-3289. 
 
 
Randy Encinas 
 
Cc: File 
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CITY OF SAN DIEGO 
MEMORANDUM 

 
DATE: December 21, 2020 
 
TO:  Zach Barhoumi, Associate Engineer–Civil, Engineering & Capital Project 
   
FROM: Randy Encinas, Associate Engineer–Civil, Engineering & Capital Project 
   
SUBJECT: Request for Pavement Coring, UUP Contract 104-31st St. B-18147 
             
 
 
Per your Memo requesting coring of the existing street pavement to determine the type and 
thickness of the pavement for the subject project dated August 28, 2020.  Our results are as 
follow: 
 
Sample No.                               Location                                      Paving Thickness   
        1                          31st St.-100 feet S/O Market St.                                    8” AC 
 

2                          31st St.-100 feet N/O Island Ave                                 12” AC  
                                                                                                  Pavement Fabric Depth-2” 

                                                                                              
        3                                        416 31st St.                                                       8” AC 
 

4                                         3094 J St.                                                        9” AC  
 

5                                         3085 K St.                                                      7 ½” AC 
                                                                                                     Pavement Fabric Depth-2” 

 
6                                 31st St.-100 feet S/O L St.                                      8” AC  

 
7                                         3094 L St.                                                      2 ½” AC  
                                                                                                                  4” PCC 
 
8                           31st St.-100 feet N/O Imperial Ave.                            9” AC 
                                                                                                   Native-Brown Silty Clay 

 
 
Should you have any further questions or need additional assistance, please feel free to contact 
me at (858) 627-3289. 
 
 
Randy Encinas 
 
Cc: File 

AC Overlay Group 2521 – UUP 
K-26-2394-DBB-3 

261 | Page



CITY OF SAN DIEGO 
MEMORANDUM 

 
DATE: December 21, 2020 
 
TO:  Zach Barhoumi, Associate Engineer–Civil, Engineering & Capital Project 
   
FROM: Randy Encinas, Associate Engineer–Civil, Engineering & Capital Project 
   
SUBJECT: Request for Pavement Coring, UUP Contract 104-25th St B-18150 
             
 
 
Per your Memo requesting coring of the existing street pavement to determine the type and 
thickness of the pavement for the subject project dated August 28, 2020.  Our results are as 
follow: 
 
Sample No.                               Location                                           Paving Thickness   
    
       
        1                                25th St @ Coronado Ave                                           5” AC 
 

2                                       1151 25th St.                                                     5 ¼” AC  
                                                                                              
        3                                       1181 25th St.                                                       4” AC 

 
 
 
Should you have any further questions or need additional assistance, please feel free to contact 
me at (858) 627-3289. 
 
 
Randy Encinas 
 
Cc: File 
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ATTACHMENT F 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) 
COMPLIANCE (CARB) 
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ATTACHMENT F 

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE 

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which 
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These 
amendments apply to any person, business, or government agency who owns or operates within 
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition 
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle 
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it 
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list 
of vehicles covered by these Off-Road Regulations.  

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or 
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not 
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the 
following requirements:  

(1)  For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must 
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR 
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if 
applicable, prior to entering into a new or renewed contract with that fleet and provide copies 
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice 
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does 
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors. 
City shall not enter into a contract with Contractor until all current Certificates of Reported 
Compliance for the fleet to be used on this Project are provided by Contractor.  

(2) The Certificates of Reported Compliance received by Contractor for this Project must be 
retained by Contractor for three years after the Project's completion. Upon request by CARB, 
these records must be provided to CARB within five business days of the request. Additionally, 
upon request by City, these records must be produced to City within five business days of the 
request.  

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13 
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the 
regulation that are operating on the “emergency operations” project are actually being 
operated on the project for “emergency operations” only. These records, as described in more 
detail below in section (B) must be retained by Contractor for three years after completion of 
the Project and upon request from either CARB or the City, Contractor shall provide those 
records to the requesting party within five business days. All other emergency contracts that 
do not meet the definition of “emergency operations” must comply with the requirements 
above and 13 CCR section 2449(i)(1) – (3). 
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A.  “Emergency Operations” is defined as: 

1.   Any activity for a project conducted during emergency, life threatening 
situations, where a sudden, unexpected occurrence that poses a clear and 
imminent danger, requiring immediate action to prevent or mitigate the loss 
or impairment of life, health, property, or an essential public service; or in 
conjunction with any officially declared disaster or state of emergency, as 
declared by an authorized health officer, agricultural commissioner, fire 
protection officer, or other authorized health officer;  

2.   Any activity for a project conducted by essential service utilities to provide 
electricity, natural gas, telephone, water, or sewer during periods of service 
outages and emergency; or  

3.  Operations including repairing or preventing damage to roads, buildings, 
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other 
infrequent act of nature, or terrorism. Routine maintenance or construction to 
prevent public health risks does not constitute emergency operations under 
the Off-Road Regulations.  

B.   The records retained by Contractor for “emergency operations” projects must include: 

1.  A description of the emergency;  

2.  The address or a description of the specific location of the emergency;  

3. The dates on which the emergency operations were performed; and  

4.  An attestation by the fleet that the vehicles are operated on the Project for 
“emergency operations” only. 

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR 
section 2449(j). 

(1) Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of 
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n), 
from all fleets that have an ongoing contract with Contractor as of March 1 of that year. 
Contractors shall not write contracts to evade this requirement. 

(2) Contractor shall only allow fleets with valid Certificates of Reported Compliance on the 
Contractor's job sites. 

(3) If Contractor discovers that any fleet intending to operate vehicles subject to this regulation 
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR 
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation 
on Contractor's job site, then Contractor must report the that to CARB at  
https://calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov, 
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle, 
as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the 
information required to be disclosed to CARB when reporting non-compliance.  
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(4) Upon request by CARB, Contractor must immediately disclose to CARB the name and contact 
information of each responsible party for all vehicles subject to this regulation operating at 
the job site or for Contractor. 

(5) Contractor shall prominently display signage for any project where vehicles subject to this Off-
Road Regulation will operate for 8 calendar days or more. The signage must be posted by the 
eighth calendar day from which the first vehicle operates. The signage will be in lettering larger 
than size 14-point type and displayed in a conspicuous place where notices to employees are 
customarily posted at the job site or where there is employee foot traffic. If one of the above 
locations is also viewable by the public, it should be posted at that location. An exemption to 
this posting requirement is permitted if the operational time of a project is 7 calendar days or 
less. The signage must include the following language, verbatim: 

(A) Who does the In-Use Off-Road Regulation Apply to? 

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation) applies to 
all self-propelled off-road diesel vehicles 25 horsepower or greater and most two-
engine vehicles (except on-road two-engine sweepers) owned or operated in 
California. This includes vehicles that are rented or leased (rental or leased fleets)." 

(B) "In-Use Off-Road Regulation Requirements 

Idling Limit: Vehicles cannot idle longer than five minutes. There are exceptions for 
vehicles that need to idle to perform work. 

Labeling: Vehicles must be labeled with a CARB assigned equipment identification 
number (EIN). The EIN shall be white on a red background, unless the vehicle is part 
of a captive attainment area fleet, in which case the EIN shall be white on a green 
background. 

The EIN shall be located in clear view on both sides of the outside of the vehicle." 
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ATTACHMENT G 

CONTRACT AGREEMENT  

  

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and Hazard Construction ENGR LLC, herein called "Contractor" for construction 
of AC Overlay Group 2521 – UUP; Bid No. K-26-2394-DBB-3; in the total amount of Five Million Eight 

Hundred Ninety One Thousand Three Hundred Thirty Five Dollars and Fifty Cents 

($5,891,335.50), which is comprised of the Base Bid plus Additive Alternates, consisting of an amount 
not to exceed $1,114,139.00 for Additive Alternate A and $294,268.00 for Additive Alternate B. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary 
Special Provisions (SSP). 

(d) That certain documents entitled AC Overlay Group 2521 – UUP , on file in the office 
of the Purchasing & Contracting Department as Document No. B-17071, B-18136, 

B-18137, B-18138, B-18142, B-18144, B-18147, B-18150, as well as all matters 
referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract and 
in strict conformity therewith shall perform and complete in a good and workmanlike manner 
AC Overlay Group 2521 – UUP, Bid Number  K-26-2394-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in connection with 
this contract, nor shall any such officer, agent, or employee be liable hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement and is 
approved by the City Attorney in accordance with San Diego Charter Section 40. 
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CITY OF SAN DIEGO 
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CITY OF SAN DIEGO 

PROJECT LABORAGREEMENT 
FOR 

CITY-PROCURED CAPITAL IMPROVEMENT PROJECTS 
AND OTHER PROJECTS 

This Project Labor Agreement ("PLA") is entered into by and between the 
City of San Diego ("City"), the San Diego County Building and Construction Trades 
Council, AFL-CIO ("Council"), and the signatory Craft Unions ("Unions"). 

ARTICLE 1 
RECITALS 

WHEREAS, this PLA will be beneficial to the efficient delivery of City-procured 
projects included in the City's adopted Capital Improvements Program budget and other 
projects specifically identified by the City that are of regional significance critical to the 
safety, economic sustainability, and quality of life of the citizens of San Diego; and 

WHEREAS, the City is committed to creating programs that provide access to a 
skilled and trained workforce and address the needs of underserved groups who have 
historically experienced significant barriers to participating in employment within the 
construction industry. Tln·ough the construction of City-procured projects included in the 
City's adopted Capital Improvements Program budget, the City aims to create economically 
sustainable benefits to the region, derived from employment and training programs to help 
individuals that are historically marginalized. The City supports policies that create careers, 
advance equity, and assist vulnerable individuals located in underserved communities; and 

WHEREAS, the City desires the completion of the Covered Projects in a 
professional, safe, efficient, and economical marmer, with.out undue delay or work stoppage.; 
and 

WHEREAS, the successful completion of Covered Projects are of the utmost 
importance to the San Diego region; and 

WHEREAS, the Parties have pledged their full commitment to work towards a 
mutually satisfactory completion of the Covered Projects; and 

WHEREAS, large nwnbers of workers of various skills will be required in the 
performance of the constrnction work on the Covered Projects, including workers affiliated 
with and/or represented by the Unions; and 

WHEREAS, it is recognized that on construction projects with multiple contractors 
and bargaining units on the job site at the san1e time over an extended period of time, the 
potential for work disrnption is substantial without an overriding commitment to maintain 
continuity of work; and 
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WHEREAS, the Parties agree that by establishing and stabilizing wages, hours, and 
working conditions for the workers employed on the Covered Projects, a satisfactory, 
continuous, and harmonious relationship will exist among labor and management that will 
lead to the efficient and economical completion of Covered Projects; and 

WHEREAS, in recognition of the special needs of the Covered Projects and to 
maintain a spirit of harmony, labor-management relations, peace, and stability during the 
term of this PLA, the Parties agree to establish effective and binding methods for the 
settlement of all misunderstandings, disputes and grievances without any strikes, slowdowns, 
work interruptions, or disruption of Covered Projects, and the Contractors agree not to 
engage in any lockout; and 

WHEREAS, the City places high priority upon the development of comprehensive 
programs for the recruitment, training, and employment of Local Workers and Targeted 
Workers, and also recognizes the ability oflocal Apprenticeship Programs to provide 
meaningful and sustainable careers in the building and construction industry. The City, 
Contractors and Unions will encourage Local Workers and Targeted Workers to participate 
in Covered Projects through programs and procedures jointly developed to prepare and 
encourage such individuals for entrance into Apprenticeship Programs and formal 
employment on the Covered Projects through the referral programs sponsored and/or 
supported by the Parties to this PLA; and 

WHEREAS, the Covered Projects will provide opportunities for Disadvantaged 
Businesses to participate as Contractors, subcontractors, or suppliers, and the Parties 
therefore agree that they will cooperate with all efforts of the City, the Project Labor 
Coordinator, Contractors and other organizations retained by the City for this purpose, to 
encourage and assist the participation of Disadvantaged Businesses in the Covered Projects. 
Specifically, Contractors and Unions understand that the City has established and quantified 
goals which place a strong emphasis on the utilization of Disadvantaged Businesses on 
Covered Projects. The City, Contractors and Unions shall participate in outreach programs 
and provide education and assistance to businesses not familiar with working on projects of 
this scope. Further, the Parties shall ensure that the provisions of this PLA do not 
inadvertently establish impediments to participation of such Disadvantaged Businesses, 
Local Workers and Targeted Workers; and 

WHEREAS, it is further understood that the City shall administer the obligations 
under this PLA to ensure that the benefits of the PLA flow to all signatory Parties, 
Contractors, craft persons working under it, and residents of the San Diego region. The City 
may designate a Project Labor Coordinator, either from its own staff and/or a consultant 
acting on behalf of the City, to monitor compliance with the PLA. The Project Labor 
Coordinator, as the authorized representative of the City, will assist with the development 
and implementation of the programs referenced in this PLA, all of which are critical to 
fulfilling the intent and purposes of the Parties and this PLA. 

NOW, THEREFORE, IT IS AGREED BETWEEN AND AMONG THE PARTIES 
AS FOLLOWS: 
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ARTICLE2 
DEFINITIONS 

Capitalized tenns utilized in this PLA which are not othe1wise defined herein shall 
have the meanings ascribed to said terms below. All definitions include both singular and 

. plural forms. 

"Applicable Prevailing Wage Laws" means the prevailing wage laws, regulations, 
and determinations applicable to a Covered Project pursuant to the State of California Labor 
Code and/or the Davis-Bacon Act and related federal laws. 

"Apprentice" means an apprentice properly registered in an Apprenticeship Program 
for the entire time they are employed on a Covered Project. 

"Apprenticeship Program" means an apprenticeship program (i) approved by the 
State of California's Division of Apprenticeship Standards; (ii) registered with the U.S. 
Department of Labor; or (iii) registered with a State Apprenticeship Agency granted 
authority by the U.S. Department of Labor to register apprenticeship programs for federal 
purposes, pursuant to 29 CFR Part 29. 

"Apprenticeship Readiness Program" means an apprenticeship readiness program 
authorized by North America's Building Trades Unions and the Council to teach the Multi­
Craft Core Curriculum (MC3) and prepare Local Workers and Targeted Workers for entry into 
Apprenticeship Programs. 

"City" means the City of San Diego. 

"Contractor" means the Prime Contractor and any subcontractor of any tier awarded 
Covered Work. The term "Contractor" includes any individual, firm, partnership, 
corporation, owner operator, consultant or combination thereof, including joint ventures, 
performing Covered Work. 

"Core Employee" is defined in Article 4, Section 4.6(a). 

"Council" means the San Diego County Building & Construction Trades Council. 

"Covered Contract" means a prime contract or subcontract awarded for performance 
of Covered Work. 

"Covered Professional Services Agreement" means either (1) a project specific 
consultant agreement for an individual Covered Project that includes Covered Work or (2) the 
following specialized as-needed consultant agreements that include Covered Work: (a) as 
needed construction management services; (b) as-needed geotechnical engineering services; (c) 
as-needed land surveying, mapping, and digitizing services; and (d) as-needed material testing 
services. 
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"Covered Project" means either: (I) a City-procured construction project included in 
the City's adopted Capital Improvements Program budget that is advertised with a City­
estimated construction contract value of: (a) at least $5 million in the first and second years 
of this PLA (July 1, 2024 to June 30, 2026); or (b) more than $1 million thereafter; or (2) a 
construction project that is not procured by the City, but which is enumerated on Attachment 
A and for which a bid is advertised during the term of this PLA. The City Council may, by 
resolution at its sole discretion, include other construction projects for coverage under the 
PLA or exclude a Covered Project from coverage under the PLA. 

"Covered Work" means construction work on a Covered Project, except for work that 
is excluded under a specific exemption in this PLA. Covered Work also includes work 
identified as requiring payment of prevailing wages under the State of California general 
prevailing wage determination for Field Surveyor and/or Building/Construction Inspector 
and Field Soils and Material Tester in a Covered Professional Services Agreement. The 
scope of work includes: making precise measurements to determine relative position or as­
built locations; providing stakes, markers, or similar information for location or construction 
in support of construction operations; field surveying services to support work performed 
under the direction of a Licensed Land Surveyor or Civil Engineer; field inspections and 
testing for reinforced concrete, soils, structural masonry, prestressed concrete, structural steel 
and welding, and other construction materials used in buildings, roads, and related projects. 
In the event work is referred to by such terms as "quality control" or "quality assurance," 
such work shall be included under the PLA if it satisfies the above criteria. 

"Disadvantaged Business" means a business that is either: (1) a Disadvantaged 
Business Enterprise pursuant to 49 C.F.R §26.5 that has been certified by either the 
California Department of Transportation ("Caltrans") or a Caltrans-approved California 
certifying agency; (2) a Minority Business Enterprise or a Woman Business Enterprise 
certified by Caltrans, a Caltrans-approved certifying agency or the California Public Utilities 
Commission ("CPUC"); or (3) a Small Local Business Enterprises or Emerging Local 
Business Enterprises certified by the City of San Diego. 

"Jobs Coordinator" means an independent third-party individual, entity or employee 
with whom the Prime Contractor enters into a contract or employs to assist the Contractor 
with achieving and exceeding the Local Worker and Targeted Worker goals set forth in 
Section 4.5 of this PLA. The City may elect to assign City staff to perform the duties of the 
"Jobs Coordinator." 

"Local Worker" means an individual domiciled in San Diego County, CA or a 
Veteran residing anywhere. "Domiciled" has the meaning set forth in section 349(b) of the 
California Election Code, indicating a fixed address with intent of continued residency. 

• "Master Agreement" means the local master labor agreement of a Union. 

"Parties" means the City, the Council, and Unions. 

"Prime Contractor" means the contractor awarded a Covered Contract in privily 
directly with the City. 
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"Project Labor Coordinator" means the designee(s) of the City, either from its own 
staff and/or a consultant acting on behalf of the City, to monitor compliance with this PLA 
and assist with developing, implementing and administering the requirements, policies and 
programs referenced herein. 

"Targeted Worker" means any individual qualifying for one or more of the 
following categories, at initial time of employment on the Covered Project in question: 

(a) is a Veteran; 

(b) is an Apprentice with less than fifteen percent of the work hours required for 
completion of the Apprenticeship Program; 

(c) has no high school diploma or general education diploma (GED); 

( d) is homeless or has been homeless within the last year; 

( e) is a former foster youth; 

(f) is a custodial single parent; 

(g) is experiencing protracted unemployment ( defined as receiving 
unemployment benefits for at least three months); 

(h) is a current recipient of government cash or food assistance benefits; 

(i) has a documented income at or below 100 percent of the Federal Poverty 
Level; 

(j) has spent time in a jail, a youth correctional facility or a prison; or 

(k) is a graduate of an Apprenticeship Readiness Program approved to use the 
Multi-Craft Core Curriculum (MC3). 

"Union" means any labor organization signatory to this PLA. 

"Veteran" means a veteran or the eligible spouse of a veteran of the United States 
armed forces, under Section 2(a) of the Jobs for Veterans Act (38 U.S.C. §4215(a)). 

"Workforce Dispatch Request Form" means the project-specific form by which 
Contractors request workers from the Union hiring halls on Covered Projects, an example of 
which is attached as Attachment C-1. 
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ARTICLE3 
SCOPE OF THE PLA 

Sectjon 3.1 This PLA is limited to covering all onsite construction work on Covered 
Projects within the scope of each Covered Contract. 

Section 3.2 Exclusions. Items specifically excluded from the scope of this PLA 
include the following: 

(a) Work of non-manual employees, including but not limited to, 
superintendents, supervisors, staff engineers, quality control and 
quality assurance personnel (subject to definition of Covered Work), 
timekeepers, mail carriers, clerks, office workers, messengers, guards, 
safety personnel, emergency medical and first aid technicians, and 
other professional, engineering, administrative, supervisory, and 
management employees. 

(b) Off-site manufacturing, fabrication, maintenance, hauling of 
equipment, machinery, or materials, and hauling of recyclable metals, 
such as copper, steel, and aluminum, that have been separated from 
other materials at the Covered Project job site prior to transportation 
and that are to be sold at fair market value to a bona fide purchaser as 
defined in Labor Code section 1720.3. However, any lay down or 
storage areas for equipment, materials, and manufacturing (i, e., 
prefabrication) sites dedicated solely for the Covered Project, on-site 
fabrication, and the movement of materials or goods between 
locations on a Covered Project site are within the scope of the PLA. 
On-site fabrication work includes work done for the Covered Project 
in temporary yards or areas near the jobsite. On-site construction shall 
also include the site of any batch plant constructed solely to supply 
materials to the Covered Project. Hauling and delivery of materials 
used for paving, grading, and fill (which include ready-mixed 
concrete, soil, sand, gravel, rocks, and asphalt) onto a Covered Project 
jobsite are included under the PLA if the individual driver's work is 
integrated into the flow process of construction. Hauling of refuse 
from the Covered Project jobsite will also be covered by the terms and 
conditions of the PLA to the fullest extent allowed by law and by the 

• prevailing wage determinations of the California Department of 
Industrial Relations. 

(c) All employees of the City and Project Labor Coordinator. 

( d) Employees of design teams (including, but not lin1ited to, architects, 
engineers, and master planners), or any other consultants for the City 
(including, but not limited to, project managers, resident engineers, 
construction managers and their employees) and their sub-consultants, 
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and other employees of professional service organizations, not 
performing manual labor within the scope of this PLA. 

( e) Any as-needed professional services agreement that does not meet the 
definition of Covered Professional Services Agreements, even if the 
agreement includes surveying and inspection work that requires 
payment of prevailing wages under the State of California general 
prevailing wage determination for Field Surveyor and/or 
Building/Construction Inspector and Field Soils and Material Tester. 

(f) Any professional services agreement that was awarded prior to the 
effective date of the PLA, This exclusion also includes any 
subsequent amendment to a professional services agreement awarded 
prior to the effective date of the PLA that is necessary to complete a 
construction project. 

(g) Any work performed on or near or leading to or into a site of work 
covered by this PLA and undertaken by state, county, City, private 
utilities or other governmental bodies, or their contractors ( other than 
work within the scope of this PLA undertaken by contractors to the 
City). 

(h) Work performed by employees of a manufacturer or vendor on the 
manufacturer's or vendor's equipment, if required by the warranty 
agreement in order to maintain the warranty or guarantee, and 
provided that the warranty agreement is the manufacturer's. or 
vendor's usual and custommy warranty agreement for such equipment 
and is consistent with industry practice. Any work to be excluded 
pursuant to this subsection shall be identified and discussed at the 
relevant pre-job conference. Upon request from the Council, the City 
shall review with the vendor whether installation or application may 
be performed pursuant to terms of the PLA without affecting the status 
of the warranty. 

(i) Specialized or technical work requiring specialized training, mrique 
skills, or a level of specific technical experience which employees 
represented by the Union do not possess. At least ten (10) working 
days' notice shall be given to the Council before any work is 
performed pursuant to this exemption. 

(j) Laboratory testing work. 

(k) Non-construction support services contracted by the City, Project 
Labor Coordinator, or Contractor in connection with Covered Projects. 
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(I) Work on emergency contracts awarded pursuant to San Diego 
Municipal Code (SDMC) sections 22.3108 or 22.3208. 

(m) Work on a constmction project that was not procured by the City 
• except a project that is specifically enumerated as a Covered Project 
on Attachment A or is subsequently included and approved by the City 
Council by resolution at its discretion during the effective dates of this 
Agreement. 

Section 3,3 Awarding of Contracts. 

(a) The City has the absolute right to bid or award Covered Contracts 
regardless of delivery method to any Contractor notwithstanding the 
existence or non-existence of any agreements between such Contractor 
and any Union, provided only that such Contractor is willing, ready, 
and able to execute and comply with this PLA should such Contractor 
be awarded work covered by this PLA. 

The solicitation of bids shall be based upon the same terms, conditions 
and scope of work requested of all potential bidders. 

(b) It is agreed that all Contractors awarded Covered Work shall be 
required to accept and be bound by the terms and conditions of this 
PLA. Contractors shall evidence their acceptance of this PLA by 
executing a Letter of Assent as set forth in Attachment B hereto. The 
Prime Contractor must sign and submit the Letter of Assent as a 
condition of award prior to the execution of a Covered Contract. No 
Contractor shall commence Covered Projects without first providing 
a copy of the signed Letter of Assent to the Project Labor 
Coordinator. 

( c) The City and all Contractors awarded Covered Work agree that, to 
the extent permitted by law and consistent with the economy and 
efficiency of construction and operation, they will use best efforts to 
purchase materials, equipment, and supplies that will not create labor 
strife. Under all circumstances, however, the City and Contractors 
shall retain the absolute right to select Contractors for the award of 
contracts and subcontracts on all Covered Projects. 

Section 3.4 Coverage Exception. The Parties agree and understand that this PLA shall 
not apply to any Covered Project or portion thereof that would otherwise be 
covered by the PLA if a governmental agency or granting authority partially 
or fully funding such work determines that it will not fund the Covered 
Project if it is covered by this PLA. The City agrees that it will make a 
reasonable effort to establish the inclusion of this PLA with any 
governmental agency or granting authority funding a Covered Project. 
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Under no circumstance shall the City be required to forgo project funding 
due to potential application of this PLA. In such instance, the PLA and its 
terms shall not apply. 

Section 3.5 Master Agreements. 

(a) The provisions of this PLA, including the Master Agreements (which 
are the local Master Agreements of the signatory Unions having 
jurisdiction over the work on the Covered Project, as such may be 
changed from time to time consistent with Section 21.3, and which are 
incorporated herein by reference), shall apply to Covered Work, 
notwithstanding the provisions of any other local, area and/or national 
agreement that may conflict with or differ from the terms of this PLA. 
Where a subject covered by the provisions of this PLA is also covered 
by a Master Agreement, the provisions of this PLA shall prevail. 
Where a subject is covered by a provision of a Master Agreement and 
not covered by this PLA, the provisions of the Master Agreement shall 
apply. Any dispute as to the applicable source between this PLA and 
any Master Agreement shall be resolved under the procedures 
established in Article 10. 

(b) This PLA, together with the referenced Master Agreements, 
constitutes a self-contained, stand-alone agreement and, by virtue of 
having become bound to this PLA, the Contractor will not be 
obligated to sign any other local, area, or national collective 
bargaining agreement as a condition of performing work within the 
scope of this PLA. Provided, however, that pursuant to Section 6.2, 
the Contractor may be required to sign a uniformly applied non­
discriminatory Participation or Subscription Agreement at the request 
of the trustees or administrator of a trust fund established pursuant to 
Section 302 of the Labor Management Relations Act, and to which 
such Contractor may be bound to make contributions under this PLA, 
provided that such Participation or Subscription Agreement does not 
purport to bind the Contractor beyond the terms and conditions of this 
PLA for work on Covered Projects and/or expand its obligation to 
make contributions pursuant thereto. It shall be the responsibility of 
the Prime Contractor to have each of its Contractors of any tier sign 
the documents with the appropriate Union prior to the Contractor 
beginning work on Covered Projects. 

Section 3.6 The Parties agree that this PLA will be made available to, and will fully 
apply to, any successful bidder for Covered Projects, without regard to 
whether that successful bidder performs work at other sites on either a Union 
or non-Union basis. This PLA shall not apply to any work of any Contractor 
other than that on Covered Projects specifically covered by this PLA. 
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Section 3.7 Binding Signatories Only. This PLA and Letter of Assent shall only be 
binding on Contractors in the performance of Covered Work, and shall not 
apply to the parents, affiliates, subsidiaries, or other ventures of any such 
Contractors. 

Section 3.8 Other City Work. Nothing contained herein shall be interpreted to prohibit, 
restrict, or interfere with the performance of any other operation, work, or 
function not covered by this PLA, which may be performed by the City 
employees or contracted for by the City for its own account, on its property, 
or in and around a project site. 

Section 3.9 Separate Liability. It is understood that the liability of the Contractor(s) and 
the liability of the separate Unions under this PLA shall be several and not 
joint. The Unions agree that this PLA does not have the effect of creating any 
joint employment status between or among the City or Project Labor 
Coordinator and/or any Contractor. 

Section 3,10 Completed Covered Projects. As portions of Covered Projects are completed, 
this PLA shall have no further force or effect on such portions of projects, 
except where the Contractor is directed by the City or its representatives to 
engage in repairs, modification and/or check-out functions required by its 
contract(s) with the City. 

Section 3.11 Except for all work perforined under the NTL Articles of Agreement, the 
National Stack/Chimney Agreement, and the National Cooling Tower 
Agreement, all instrument calibrations work and loop checking shall be 
perfonned under the terms of the UA/IBEW Joint National Agreement for 
Instrument and Control Systems Technicians, and the National Agreement of 
the International UnionofElevator Constructors, with the exception of Article 
7 (W orlc Stoppages and Lockouts), Article 8 (Work Assigmnents and 
Jurisdictional Disputes) and Article 10 (Settlement of Grievances and 
Disputes) of this PLA, which shall apply to such work. 

ARTICLE4 
UNION RECOGNITION AND EMPLOYMENT 

Section 4.1 Recognition. The Contractor recognizes the Unions as the exclusive 
bargaining representative for the employees engaged in Covered Projects. 
Such recognition does not extend beyond the period when the employee is 
engaged in Covered Projects. 

Section 4.2 Contractor Selection of Employees. The Contractor shall have the right to 
determine the competency of all employees, the number of employees 
required, the duties of such employees within their craft jurisdiction, and shall 
have the sole responsibility for selecting employees to be laid off, consistent 
with this Article. 
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The Contractor shall also have the right to reject any applicant referred by a 
Union for any lawful reason, subject to any reporting time requirements of the 
applicable Master Agreement; provided, however, that such right is exercised 
in good faith and not for the purpose of avoiding the Contractor's commitment 
to employ qualified workers through the procedures endorsed in this PLA. 

Section 4.3 Referral Procedures. 

(a) For Unions having a job referral system contained in a Master 
Agreement, the Contractor agrees to comply with such system, and 
such system shall be used exclusively by such Contractor, except as 
modified by this PLA. Such job referral system will be operated in a 
nondiscriminatory manner and in full compliance with federal, state, 
and local laws and regulations that require equal employment 
opportunities and non-discrimination. All of the foregoing hiring 
procedures, including related practices affecting apprenticeship, shall 
be operated so as to consider the goals of the City to encourage 
employment of Local Workers, Targeted Workers, and utilization of 
Disadvantaged Businesses on the Covered Projects, and to facilitate 
the ability of all Contractors to meet their employment needs. 

(b) The local Unions will exert their best efforts to recruit and refer 
sufficient numbers of skilled craft workers to fulfill the labor 
requirements of the Contractor, including specific employment 
obligations 'to which the Contractor may be legally and/or 
contractually obligated; and to refer Apprentices as requested to 
develop a larger, skilled workforce. The Unions will work with the 
Project Labor Coordinator and others designated by the City to 
identify and refer competent craft persons as needed for Covered 
Work, and to identify individuals, pmticularly local residents, for 
entrance into Apprenticeship Programs, or participation in other 
identified programs and procedures to assist individuals, particularly 
Local Workers and Targeted Workers, in qualifying and becoming 
eligible for such Apprenticeship Readiness Progrmns and 
Apprenticeship Progrmns, all maintained to increase the available 
supply of skilled craft personnel for Covered Projects. 

( c) The Union shall not knowingly refer an employee currently employed 
by a Contractor on Covered Projects to any other Contractor. 

Section 4.4 Non-Discrimination in Referral, Employment, and Contractiog. The Pmties 
and Contractors shall not unlawfully discriminate, harass, or allow 
harassment against any employee or applicant for employment because of 
sex, race, ethnicity, color, ancestry, religious creed, national origin, sexual • 
orientation, physical disability, mental disability, medical condition, age, 
marital status, denial of family care leave, genetic information, gender, 
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gender identity, gender expression, military and veteran statils, criminal 
records, past incarceration, previous statils as a foster youth, political 
affiliation or membership in a labor organization in hiring and dispatching 
workers for the Covered Projects. The Patiies and Contractors will ensure 
that the evaluation and treatment of their employees, members, and 
applicants for employment or membership are free from such discrimination, 
harassment, and retaliation. Further, it is recognized that the Cily has ce1iain 
policies, progratns, and goals for the utilization of Disadvantaged Businesses. 
The Patiies and Contractors shall jointly endeavor to assure that these 
commitments ru·e fully met, and that any provisions of this PLA that may 
appear to interfere with Disadvantaged Businesses successfully bidding for 
work on Covered Proj eels shall be carefully reviewed, and adjustments made 
as may be appropriate and agreed upon atnong the Parties, to ensure full 
compliance with the City's policies and commitment to its goals for the 
significant utilization of Disadvantaged Businesses as Contractors, vendors 
or suppliers on Covered Projects. 

Section 4.5 Employment of Local Workers and Targeted Workers. 

(a) In recognition of the City's mission to maximize employment 
opportunities for Local Workers and Targeted Workers, Unions and 
Contractors agree that Local Workers, as well as Targeted Workers, to 
the extent such status is !mown, shall be first referred for Covered 
Projects. The list of qualifying zip codes for Local Workers will be 
posted on the City's website, as indicated in the Workforce Dispatch 
Request Form .. 

(b) The Contractors and Unions agree to work together to achieve a goal 
ofat least thirty percent (30%) of the total construction craft hours 
worked on each Covered Project being performed by Local Workers, 
if the Covered Project does not receive federal funding, or iflocal 
hiring requirements ru·e pre-approved by federal funding sources. If the 
Covered Proj eel receives federal funding and local hiring requirements 
have not been pre-approved by the federal funding source(s), the 
aforementioned goal will be based on the total construction craft hours 
worked performed by California residents and shall not consider the 
craft hours worked. by residents of states other than California. 

( c) The Contractors and Unions agree to increase participation of 
Targeted Workers on each Covered Project. Strategies and outcomes 
for increasing such participation will be reported annually by the 
Project Labor Coordinator with support and assistance from 
Contractors and Unions. 

(d) Contracfors·shall attempt to satisfy the goals set forth in Section 4.5(b) 
by (i) assigning current craft employees who are Local Workers to 
perform Covered Work; (ii) if necessary; requesting referral of Local 
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Workers from Union hiring halls (using the Workforce Dispatch 
Request Form) and Apprenticeship Programs; and (iii) if the goals are 
not satisfied after following such steps, considering qualifying workers 
available from other sources, in compliance with Section 4. 7. 
Contractors that follow these procedures in good faith and with 
concerted efforts to identify and retain Local Workers shall not be 
considered in non-compliance for failure to meet the goals set forth in 
Section 4.5(b ). 

( e) Covered Professional Services Agreements entered into by the City 
for covered surveying or inspection services, which are separate 
and apart from the Covered Contract for a Covered Project, are 
exempt from the foregoing Local Worker and Targeted Worker 
hiring goals. 

(f) To facilitate the dispatch of Local Workers and Targeted Workers, as 
well as all Contractor requests for referral and dispatch of workers 
from the applicable Union referral system, all Contractors are 
required to utilize the Workforce Dispatch Request Form. When 
Local Workers and Targeted Workers are requested by a Contractor, 
the Unions will refer Local Workers, and Targeted Workers to the 
extent such status is known, regardless of their place in the Union 
hiring halls' list and normal referral procedures. 

(g) The Project Labor Coordinator shall work with the Unions and 
Contractors in the administration, monitoring, and reporting of the 
foregoing Local Worker hiring goals. 

Section 4.6 Core Employees. This Section only applies to Contractors who are not 
signatory to an applicable Master Agreement. 

(a) Core Employees must meet the following eligibility 
requirements to qualify for employment on Covered Projects: 

(I) A Core Employee must be a journeyperson and appear on the 
Contractor's active payroll for at least sixty ( 60) of the last 
one-hundred-twenty (120) working days prior to being 
designated as a Core Employee. The date a Core Employee is 
designated is the date the Core Employee list is submitted to 
the Project Labor Coordinator and Union prior to the 
Contractor conunencing work; and 

(2) A Core Employee must possess any license required by 
state or federal law for the Covered Projects to be 
performed. 
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(b) Core Employee Hiring Procedure for Disadvantaged Businesses. The 
Parties recognize the City's interest in promoting competition and 
inclusion of Disadvantaged Businesses, which may not be signatory to 
a current Master Agreement. In order to promote participation and 
attract Disadvantaged Businesses to work under this PLA, and subject 
to the limitations set forth below, each Contractor that is a 
Disadvantaged Business may first employ three (3) of its Core 

• Employees per craft on each Covered Project prior to employing an 
employee through the appropriate Union hiring hall. The next (fourth) 
employee shall be hired from the appropriate Union hiring hall and 
thereafter, such Contractor may employ, as needed, two (2) additional 
Core Employees in an alternating manner with Union referrals, up to a 
total of five (5) Core Employees. Thereafter, all additional employees 
in the affected trade or craft shall be requested and referred from the 
appropriate Union hiring hall. 

The foregoing Core Employee hiring procedure for Disadvantaged 
Businesses is subject to the following limitations: 

(I) Disadvantaged Businesses are limited to utilizing the 
foregoing Core Employee hiring procedure on 
subcontracts with a value of $500,000 or less; and 

(2) The total value of all subcontracts utilizing the foregoing 
Core Employee hiring procedure shall not exceed ten 
percent (10%) of the total value of any Covered Project; 
and 

(3) Each Disadvantaged Business performing work as a 
subcontractor is limited to using this hiring procedure for 
one subcontract per Covered Project. 

The City may at its sole discretion modify the above Core Employee 
limitations for Disadvantaged Businesses. Any modifications to the 
limitations for Disadvantaged Businesses will be reflected in the 
SDMC, including but not limited to Chapter 2, Article 2, Division 36, 
Small and Local Business Program Administration. If there is conflict, 
mnbiguity, or other inconsistency between any provision in this PLA 
and the SDMC, the SDMC will control and take precedence. 

In order to assist the Project Labor Coordinator in monitoring 
compliance with this Section, each Prime Contractor will be 
responsible for tracking, reporting and providing notice to the Project 
Labor Coordinator describing each Disadvantaged Business 
subcontract that qualifies for the foregoing hiring procedure prior to 
work commencing. 
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( c) Contractors who do not qualify for the hiring procedure for 
Disadvantaged Businesses set forth in Section 4.6(b ), and who are not 
otherwise signat01y to a current Master Agreement, may employ, as 
needed, first, a Core Employee, then an employee through a referral 
from the appropriate Union hiring hall, then a second Core Employee, 
then a second employee through the referral system, and so on until a 
maximum of three (3) Core Employees are employed per craft on each 
Covered Project. Thereafter, all additional employees in the affected 
trade or craft shall be requested and referred from the appropriate 
Union hiring hall in accordance with this Article. Contractors 
employing more than fifty (50) craft workers at the same time in a 
specific trade on a Covered Project may hire an additional two (2) 
Core Employees. 

Section 4.6 only applies to Contractors who are not directly signatory 
to a current Master Agreement for the craft worker in its employ and 
is not intended to limit the transfer provisions of the Master 
Agreement of any trade. As part of this process, and in order to 
facilitate the contract administration procedures, as well as 
appropriate fringe benefit fund coverage, all Contractors shall require 
their Core Employees and any other persons employed other than 
through the referral process, to register with the appropriate Union 
hiring haU, if any, prior to their first day of employment working 
under the Covered Contract at a Covered Project site. 

( d) Prior to each Contractor performing Covered Work, the Contractor 
shall provide a list of Core Employees using Attaclnnent C-2, 
Contractor Core Workforce Form, to the Project Labor Coordinator 
and the Union having jurisdiction over the work. After submitting the 
Core Employee list prior to commencing work, Contractors shall not 
make any changes or substitutions to the Core Employee list for the 
duration of the Covered Project, except in cases where a Core 
Employee is injured or otherwise cannot work on the Covered Project 
due to factors beyond the Contractor's control. Failure to submit the 
Core Employee list prior to work commencing will prohibit the 
Contractor from using any Core Employees until 30 calendar days after 
the list is provided to the Project Labor Coordinator and Union having 
jurisdiction over the work. 

( e) Upon request by any Party to this PLA, a Contractor hiring one or 
more Core Employees shall provide satisfactory proof(i.e., payroll 
records, quarterly tax records, and such other documentation) 
evidencing Core Employees' qualifications as such to the Project 
Labor Coordinator and the Council. 
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(f) In addition to the core employee provisions set forth herein, all 
Contractors may avail themselves of any opportunity provided for in 
the applicable Master Agreements to call for specific employees by 
nan1e. 

(g) During any layoffs or reductions in workforce, Contractors shall layoff 
employees in an order and manner consistent with the Core Employee 
hiring procedures and maintain the required Core Employee-to-Union 
refenal ratios required by this Section for the duration of each Covered 
Project. 

Section 4,7 Time for Referral. If any Union's registration and referral system does not 
fulfill the requirements for specific classifications of covered employees 
(including Local Workers and Targeted Workers) requested by any Contractor 
within forty-eight ( 48) hours ( excluding Saturdays, Sundays, and holidays), 
that Contractor may employ Core Employees without reference to the ratio 
requirements in Section 4.6 or use employment sources other than the Union 
registration and referral services, and may employ applicants from any other 
available source. The Contractor should promptly inform the Union of any 
applicants hired from other sources, and such applicants shall register with the 
appropriate hiring hall, if any. 

Section 4,8 Lack of Referral Procedure. If a signatory local Uniori does not have a job 
referral system as set forth in Section 4.3 above, the Contractors shall give 
the Union equal opportunity to refer applicants in conformance with 
remaining provisions of this Article 4. The Contractors shall notify the Union 
of employees so hired, as set forth in Section 4.7. 

Section 4.9 Union Membership. Employees are not required to become or remain 
Union members or pay Union dues or fees as a condition of performing 
Covered Workunder this PLA. Nothing in this Section 4.9 is intended to 
supersede independent requirements of the applicable Master Agreements as 
to those Contractors otherwise signatory to such Master Agreements and as 
to the employees of those Contractors who are performing work on Covered 
Projects. Contractors otherwise signatory to such Master Agreements shall 
make and transmit all deductions for Union dues, fees, and assessments that 
have been authorized by employees in writing in accordance with the 
applicable Master Agreement. 

Section 4.10 Foremen. The selection and number of craft foremen and/or general foremen 
shall be the responsibility of the Contractor, consistent with the Master 
Agreements. All foremen shall take orders exclusively from the designated 
Contractor representatives. Craft foremen shall be designated as working 
foreman at the request of the Contractors. 
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ARTICLES 
UNION ACCESS AND STEWARDS 

Section 5,1 Access to Project Sites. Authorized representatives of the Union shall have 
access to Covered Projects, provided that they do not interfere with the work 
of employees and further provided that such representatives fully comply with 
posted visitor, security, _and safety rules. 

Section 5.2 Stewards. 

(a) Each signatory local Union shall have the right to dispatch a 
workingjomneyperson as a steward for each shift, and shall 
notify the Contractor in writing of the identity of the designated 
steward or stewards prior to the assumption of such person's 
duties as steward. Such designated steward or stewards shall not 
exercise any supervisory functions. There will be no non­
working stewards. Stewards will receive the regular rate of pay 
for their respective crafts. 

(b) In addition to his/her work as an employee, the steward should have 
the right to receive, but not to solicit, complaints or grievances and 
to discuss and assist in the adjustment of the same with the 
employee's appropriate supervisor. Each steward .should be 
concerned only with the employees of the steward's Contractor and 
not with the employees of any other Contractor. The Contractor will 
not discriminate against the steward in the proper performance of 
his/her Union duties. 

( c) When a Contractor has multiple, non-contiguous work locations at 
one site, the Contractor may request and the Union shall appoint 
such additional working stewards as the Contractor requests to 
provide independent coverage of one or more such locations. In such 
cases, a steward may not service more than one work location. 
without the approval of the Contractor. 

( d) The stewards shall not have the right to determine when overtime 
shall be worked or who shall work overtime. 

Section 5,3 Steward Layoff/Discharge. The Contractor agrees to notify the appropriate 
Union twenty-fom (24) hours before the layoff of a steward, except in the 
case of disciplinary discharge for just cause. If the steward is protected against 
such layoff by the provisions of the applicable Master Agreement, such 
provisions shall be recognized when the steward possesses the necessaiy 
qualifications to perform the remaining work. In any case in which the 
steward is discharged or disciplined for just cause, the appropriate Union will 
be notified immediately by the Contractor, and such discharge or discipline 
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shall not become final (subject to any later filed grievance) until twenty-four 
(24) hours after such notice has been given. 

Section 5,4 Employees on Non-Covered Projects. On work where the personnel of the City 
or its contractors may be working in close proximity to the construction activities 
covered by this PLA on non-covered projects, the Union agrees that the Union 
representatives, stewards, and individual workers will not interfere with City 
personnel, or with personnel employed by any other employer not performing 
Covered Work. 

ARTICLE6 
WAGES AND BENEFITS 

Section 6.1 Wages. At a minimum, all employees covered by this PLA shall be classified in 
accordance with work performed and paid the hourly wage rates for those 
classifications in compliance with the Applicable Prevailing Wage Laws. 

Section 6.2 Benefits. 

(a) 

(b) 

Subject to the exception set forth below for Disadvantaged 
Businesses, otherwise, for all employees performing Covered Work, 
Contractors shall pay, at a minimum, all employee fringe benefits and 
other required Contractor contributions to the established Union 
employee benefit funds in the amounts required by Applicable 
Prevailing Wage Laws. In addition, the Contractors and Unions agree 
that only such bona fide employee benefits that accrue to the direct 
benefit of the employees (such as pension and annuity, health and 
welfare, vacation, apprenticeship, and training funds) shall be 
included in this requirement and required to be paid by the Contractor 
for performance of Covered Work. 

Union Benefit Fund Contributions for Disadvantaged Businesses. 
Disadvantaged Businesses not otherwise signatory to a Master 
Agreement are exempt from the requirement of subsection (a) to pay 
fringe benefits and other required Contractor contributions on behalf of 
their Core Employees to the Union employee benefit funds, subject to 
the following exemption limitations: 

(1) Disadvantaged Businesses are limited to utilizing the 
foregoing Core Employee exemption on subcontracts 
with a value of $500,000 or less; and 

(2) The total value of all subcontracts utilizing this 
exemption shall not exceed ten percent (10%) of the total 
value of any Covered Project; and 
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(3) Each Disadvantaged Business performing work as a 
subcontractor is limited to using this exemption for one 
subcontract per Covered Project. 

The City may at its sole discretion modify the above Union Benefit 
Fund Contribution limitations for Disadvantaged Businesses. Any 
modifications to the limitations for Disadvantaged Businesses will 
be reflected in the SDMC, including but not limited to Chapter 2, 
Article 2, Division 36, Small and Local Business Program 
Administration. If there is conflict, ambiguity, or other 
inconsistency between any provision in this PLA and the SDMC, 
the SDMC will control and take precedence. 

Disadvantaged Businesses are required to pay all fringe benefits and 
other required Contractor contributions to the established Union 
employee benefit funds for all employees other than their Core 
Employees, and must comply with the Applicable Prevailing Wage 
Laws, including the payment of fringe benefits, for all employees 
performing Covered Work. 

(c) Where benefits payments are required by subsection (a), the 
Contractor adopts and agrees to be bound by the written terms of the 
applicable, legally established, Union trnst agreement(s) specifying 
the detailed basis how payments will be made into, and benefits paid 
out of, such trust funds for its employees. The Contractor authorizes 
the parties to such trnst funds to appoint trnstees and successors' 
trustees to administer the trust funds and hereby ratifies and accepts 
the trnstees so appointed as if made by the Contractor. The Contractor 
obligations to the applicable Union benefit fund(s) and trust 
agreement(s) are limited to work performed on a Covered Project. The 
applicable Union benefit funds and trust agreement( s) to each 
Contractor are determined by the pre-job conference and Union work 
assignment process described in Articles 8 and 16. 

(d) Each Contractor is required to certify to the Project Labor 
Coordinator that it has paid all benefit contributions due and owing to 
the appropriate Union trust( s) and benefit funds prior to the receipt of 
its final payment and/or retention. Further, upon timely notification 
by a Union to the Project Labor Coordinator, the Project Labor 
Coordinator shall work with any Contractor who is delinquent in 
payments to assure that proper benefit contributions are made, to the 
extent of requesting the City and/or the Prime Contractor to withhold 
payments otherwise due. such Contractor, until such contributions 
have been made or otherwise guaranteed. 

( e) Notwithstanding any other provisions, this PLA is an agreement 
under Section 8(f) of the National Labor Relations Act (NLRA), 
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which covers work performed in the building and construction 
industry. In addition, the work performed under this PLA qualifies for 
the Construction Industry Exemption under the Employee Retirement 
and Income Security Act of 1974 ("ERISA"), as amended as well. If 
any Union Pension Trust Fund ("Fund") covered by the terms and 
conditions of this PLA does not qualify for the ERIS A Construction 
Industry Exemption authorized by Section 4203 (B)(l)(i), as 
amended, 29 U.S.C. § 1383(b )(1 )(i), or has not taken the necessary 
steps to amend the Fund documents to qualify for the Construction 
Industry Exemption as authorized by Section 4203(B)(l )(ii) of 
ERISA, as amended, 29 U.S.C. § 1383(b)(l)(B)(ii), and to recognize 
the work performed under this PLA to qualify for the Construction 
Industry Exemption, the Contractors signatory to this PLA will not be 
obligated to make pension fund contributions to that Fund. In such an 
event, the Contractor shall pay all required amounts otherwise 
allocated for payment toward the non- exempt Fund to the employees' 
wages or other bona fide retirement plan program pursuant to 
Applicable Prevailing Wage Laws. 

Section 6.3 Wage Premiums. Wage premiums, including, but not limited to, pay based on 
height of work, shift premiums, hazard pay, scaffold pay, and special skills 
shall not be applicable to work under this PLA, except to the extent provided 
for in any Applicable Prevailing Wage Laws. • 

Section 6.4 Compliance with Prevailing Wage Laws. All complaints regarding possible 
violations of Applicable Prevailing Wage Laws may be referred to the City's 
Prevailing Wage Program for processing, investigation and resolution, and if 
not resolved within thirty (30) calendar days, may be referred by any Party 
to the State Labor Commissioner. To facilitate compliance with Applicable 

• Prevailing Wage Laws, each Contractor agree to provide copies of certified 
payroll reports, redacted only to the extent required by law, to the Unions 
( or to any Labor Management Cooperation Committee in which a Union or 
its affiliate participates) within ten (10) days of their request. 

ARTICLE? 
WORK STOPPAGE AND LOCKOUTS 

Section 7.1 No Work Stoppages or Disruptive Activity. The Council and the Unions 
signatory hereto agree that neither they, nor their respective officers, or agents 
or representatives, shall incite or encourage, condone or partioipate in any 
strilce, walk-out, slowdown, picketing, observation of picket lines, or other 
activity of any nature or kind whatsoever, for any cause or dispute whatsoever 
with respect to or in any way related to Covered Projects, or which interferes 
with or otherwise disrupts Covered Projects, or with respect to or related tq 
the City or Contractors or subcontractors, including, but not limited to, 
economic strikes, unfair labor practice strikes; safety strikes, sympathy 
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strikes, and jurisdictional strikes, whether or not the underlying dispute is 
arbitrable. Any such actions by the Council, or Unions, or their members, 
agents, representatives, or the employees they represent shall constitute a 
material violation of this PLA. The Council and the Union shall take all steps 
necessary to obtain compliance with this A1ticle. 

Section 7 .2 Employee Violations. The Contractor may discharge any employee violating 
Section 7.1 above, and any such employee will not be eligible for rehire for 
performance of Covered Work. 

Section 7.3 Standing to Enforce. The City and any Contractor affected by an alleged 
violation of this Article shall have standing and the right to enforce the 
obligations established herein. 

Section 7 .4 Expiration of Master Agreements. If a Master Agreement between a Union­
signatory Contractor and one or more of the Union( s) expires before the 
Contractor completes the performance of a Covered Contract for a Covered 
Project, and the Union or the Contractor gives notice of demand for a new or 
modified Master Agreement, the Unions agree that they will not strike the 
Contractor on any Covered Project, and the Union and the Contractor agree 
that the expired Master Agreement will continue in full force and effect for the 
Covered Projects until a new or modified Master Agreement is put in place 
between the Union and the Contractor. If the new or modified Master 
Agreement between the Union and the Contractor provides that any terms of 
the Master Agreement shall be retroactive, the Contractor agrees to comply, 
consistent wi.th the terms of this PLA and the Applkable Prevailing Wage 
Laws,. with any retroactive terms of the new or modified Master Agreement 
which are applicable to employees of said Contractor that are employed on a 
Covered Project within seven (7) days at no cost to the City. All employees 
shall continue to work and to perform all their obligations with respect to 
Covered Proj eels despite the expiration of any Master Agreement. Should a 
Contractor engaged in Covered Projects enter into an interim agreement with 
the Unions for work being performed elsewhere after the expiration, and 
before the renewal of a local collective bargaining agreement forming the 
basis for a Master Agreement, such interim agreement shall be utilized by that 
Contractor for Covered Projects, subject to the provisions of Section 21.3. 

Section 7.5 No Lock Outs. Contractors shall not cause, incite, encourage, condone or 
participate in any lock-out of employees with respect to Covered Projects 
during the term of this PLA. The term "lock-out" refers only to a Contractor's 
exclusion of employees in order to secure collective bargaining advantage, 
and does not refer to the discharge, termination, or layoff of employees by 
the Contractor for any reason in the exercise of rights pursuant to any 
provision of this PLA, or any other agreement, nor does "lock-out" include 
the City's decision to stop, suspend, or discontinue any Covered Projects or 
any portion thereof for any reason. 
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Section 7.6 Best Efforts to End Violations. 

(a) Ifa Contractor or the City contends that there is any violation of this 
Article, it shall, at least twenty-four (24) hours prior to invoking the 
procedures of Section 7.7, provide written notification to the Council 
of the involved Union(s) and to the Project Labor Coordinator, setting 
forth the facts which the Contractor contends violates this Article. The 
Council and the leadership of the involved Union(s) will immediately 
instruct, order, and use their best efforts to cause the cessation of any 
violation of the Article. 

(b) If the Union contends that any Contractor has violated this Article, it 
will notify the Contractor and the Project Labor Coordinator, setting 
forth the facts which the Union contends violate this Article, at least 
twenty-four (24) hours prior to invoking the procedures of Section 
7.7. The Project Labor Coordinator shall promptly order the involved 
Contractor(s) to cease any violation of the Article. 

Section 7.7 Expedited Enforcement Procedure. Any Party, including the City, which is an 
intended beneficiary of this Article, and affected Contractors, may institute 
the following procedures, in lieu of or in addition to any other action at law or 
equity, when a breach of this Article is alleged. 

(a) The party, including any affected Contractor, invoking this procedure 
shall notify Robert Hirsch, who has been selected by the Parties, and 
whom the Parties agree shall be the permanent arbitrator under this 
procedure, or John Kagel, as the alternate arbitrator under this 
procedure. If the permanent arbitrator is unavailable at any time, the 
alternate will be contacted. ff neither is available, then a selection 
shall be made from the list of arbitrators as set forth in Article 10. 
Notice to the arbitrator shall be by the most expeditious means 
available, with notices to the Contractor or Union alleged to be in 
violation, and to the Project Labor Coordinator and Council. For 
purposes of this Article, written notice may be given by email, 
facsimile, hand delivery, or overnight mail and will be deemed 
effective upon receipt. 

(b) Upon receipt of said notice, the arbitrator named above or their 
alternate shall sit and hold a hearing within seventy-two (72) hours if 
it is contended.that the violation still exists, but not sooner thari 
twenty-four (24) hours after notice has been dispatched to the Council 
of the involved Union(s) and/or Contractor as required by Section 7.6, 
above. 

( c) The arbitrator shall notify the disputing parties of the place and time 
chosen for this hearing. Said hearing shall be completed in one 
session, which, with appropriate recesses at the arbitrator's discretion, 
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shall not exceed twenty- four (24) hours unless otherwise agreed upon 
by all disputing parties. A failure of any of the disputing parties to 
attend said hearings shall not delay the hearing of evidence or the 
issuance of any award by the arbitrator. 

( d) The sole issue at the hearing shall be whether or not a violation of this 
Article has in fact occurred. The arbitrator shall have no authority to 
consider any matter in justification, explanation, or mitigation of such 
violation or to award damages, ( except for damages as set forth in 
Section 7.8 below) which issue is reserved for court proceedings, if 
any. The award shall be issued in writing within three (3) hours after 
the close of the hearing and may be.issued without an opinion. If any 
party desires a written opinion, one shall be issued within fifteen (! 5) 
days, but its issuance shall not delay compliance with, or enforcement 
of, the award. The arbitrator may order cessation of the violation of the 
Article and other appropriate relief, and such award shall be served on 
all disputing parties by hand or registered mail upon issuance. 

( e) Such award shall be final and binding on all disputing parties and may 
be enforced by any court of competent jurisdiction upon the filing of 
this PLA and all other relevant documents referred to herein above in 
the following manner. Written notice of the filing of such enforcement 
proceedings shall be given to the other party. In any judicial 
proceeding to obtain a temporary order enforcing the arbitrator's 
award as issued under Section 7.7(d) of this Article, all disputing 
parties waive the right to a hearing and agree that such proceedings 
may be ex parte. Such agreement does not waive any party's right to 
participate in a hearing for a final order of enforcement. The court's 
order or orders enforcing the arbitrator's award shall be sent to all 
disputing parties. 

(f) Any rights created by statute or law governing arbitration 
proceedings inconsistent with the above procedure or which interfere 
with compliance hereto are hereby waived by the Parties and 
Contractors to whom they accrue. 

(g) The fees and expenses of the arbitrator shall be equally divided 
between the disputing parties. 

Section 7.8 Liquidated Damages. 

(a) If the arbitrator determines in accordance with Section 7.7 above that a 
work stoppage or other disruption to a Covered Project has occurred, 
the respondent Union(s) shall, within eight (8) hours ofreceipt of the 
Award, direct all the employees they represent on the Covered Project 
to immediately return to work. If the craft(s) involved do not return to 
work by the beginning of the next regularly scheduled shift following 
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such eight (8) hour period after receipt of the arbitrator's Award, and 
the respondent Union(s) have not complied with their obligations to 
immediately instrnct, order, and use their best efforts to cause a 
cessation of the violation and return the employees they represent to 
work, then the non- complying Union(s) shall each pay a sum as 
liquidated damages to the City, and each will pay an additional sum 
per shift, as set forth in (c), below, for each shift thereafter on which 
the craft(s) has not returned to work. 

(b) If the arbitrator determines in accordance with Section 7. 7 above that 
a lock-out has occurred, the respondent Contractor shall, within eight 
(8) hours after receipt of the award, return all the affected employees 
to work on the Covered Project, or otherwise correct the violations 
found by the arbitrator. If the respondent Contractor does not take 
such action by the beginning of the next regular scheduled shift 
following the eight (8) hour period, each non-complying respondent 
Contractor shall pay or give as liquidated damages, to the affected 
Union (to be apportioned among the affected employees and the 
benefit funds to which contributions are made on their behalf, as 
designated by the arbitrator) an amount equal to the total hourly 
wages and benefits lost for all affected employees of the Contractor 
on Covered Projects. In addition, the Contractor shall pay an 
additional sum per shift to the City, as set forth in (c), below, for each 
shift thereafter in which compliance by the respondent Contractor has 
not been completed. 

(c) The Parties agree that project delays caused by violations of this Article 
will cause the City to sustain damages. They agree that it would be 
impractical or extremely difficult to fix the amount of such damages. 
Therefore, the Parties agree that, in the event of a breach of this Article, 
the disputing party in breach shall pay to the City the sum of not less 
than $10,000.00 and no more than $20,000.00 per shift, as determined 
by the arbitrator, from the time the arbitrator determines that a delay has 
occurred nntil the arbitrator determines that the Covered Project is no 
longer dismpted. The payment, when made, shall constitute a damages 
remedy of the City for the delay specified, but shall not prevent the City 
from seeking injunctive or other monetary relief, including termination 
of this PLA. Payment of these sums as liquidated damages is not 
intended as a forfeiture or penalty within the meaning of California 
Civil Code sections 3275 or 3369, but instead, is intended to constitute 
liquidated daniages to the City pursuant to section 1671 of the • 
California Civil Code. 

Section 7.9 Payroll and Benefit Delinquencies. Notwithstanding other provisions of this 
PLA, it shall not be a violation of this PLA for any Union to withhold the 
services of its members from a Contractor who fails to timely pay its weekly 
payroll in accordance with the applicable Master Agreement, or fails to make 
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timely payments to the applicable Union benefit funds. This Section 7.9 does 
not inhibit or affect responsibilities of the Council and the Union under 
Section 7 .1 to refrain from picketing or other disruption of Covered Projects. 

Prior to withholding its members' services for the Contractor's failure to meet 
its weekly payroll, the Union shall give at least five ( 5) calendar days written 
notice of such failure to pay by ce1iified mail, and by facsimile or email 
transmission to the involved Contractor, Prime Contractor and Project Labor 
Coordinator. The Prime Contractor, together with the involved Contractor 
and affected Union, shall meet within five ( 5) working days after the written 
notice of such failure to pay was sent to attempt to resolve the payroll 
delinquency. If the payroll delinquency remains unresolved, then the affected 
Union may withhold the services of its members from the involved 
Contractor. Upon the payment of all monies due and then owing for wages, 
the Union shall direct its members to immediately return to work and the 
Contractor shall return all such members back to work. 

Prior to withholding its members' services for the Contractor's failure to make. 
timely payments to the applicable Union benefit funds, the Union shall give at 
least thirty (30) days written notke of such failure to pay by certified mail, 
and by facsimile or email transmission to the involved Contractor, the Prime 
Contractor and Project Labor Coordinator. The Prime Contractor, together 
with the involved Contractor and affected Union, shall meet within five (5) 
working days after the written notice of such failure to pay was sent to 
attempt to resolve the delinquency. If the delinquency remains unresolved, . 
then the affected Union may withhold the services of its members from the 
involved Contractor. Upon payment by the delinquent Contractor of all 
monies due and then owing for employee benefit contributions, the Union 
shall direct its members to immediately return to work and the Contractor 
shall return all such members back to work. 

Nothing in this section should be construed to prevent the Union having 
jurisdiction over the involved work from submitting a grievance under the 
procedures of Article 10 for any alleged or actual violations of Article 6 or 
referring any alleged or actual prevailing wage violation to the Project Labor 
Coordinator and the City labor compliance program for review and 
enforcement, in accordance with Section 6.4. 

The Prime Contractor shall have the right to replace any delinquent 
Contractor in accordance with the terms and conditions of their prime contract 
with the City, and applicable law. 
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ARTICLES 
WORK ASSIGNMENTS AND JURISDICTIONAL DISPUTES 

Section 8.1 No Jobsite Dismption. There will be no strikes, work stoppages,picketing, 
sympathy strikes, slowdowns, or other interferences with the work because 
of jurisdictional disputes between Unions. The assignment of work will be 
solely the responsibility of the Contractor performing the work involved; and 
such work assignments will be in accordance with the Plan for Settlement of 
Jurisdictional Disputes in the Construction Industry (the "Plan") or any 
successor Plan. 

Section 8.2 All jurisdictional disputes on a Covered Project shall be settled and adjusted 
according to the present Plan established by the Building and Construction 
Trades Department or any other plan or method of procedure that may be 
adopted by the Building and Construction Trades Department. Decisions 

· rendered shall be final and binding and conclusive on the Contractors and 
Unions with regard to Covered Work. 

All jurisdictional disputes shall be resolved without the occurrence of any of 
the activities prohibited in Article 7 (Work Stoppages and Lockouts), and the 
Contractor's assignment shall be adhered to until the dispute is resolved. 
Individuals violating this section shall be subject to immediate discharge. 

Section 8.2.1 If a dispute arising under this Article involves the Southwest Regional 
Council of Carpenters or any of its subordinate bodies, an arbitrator shall be 
chosen by the procedures specified in Article V, Section 5, of the Plan from a 
list composed of Thomas Pagan, Robert Hirsch, and John Kagel, and the 
arbitrator's hearing on the dispute shall be held at the offices of the Council 
within fmnteen (14) days of the selection of the arbitrator. All other 
procedures shall be as specified in the Plan. 

Section 8.3 Failure to Comply. If any Union or Contractor fails to immediately and 
fully comply with the final decision rendered by the Plan, affected Union(s) 
or Contractor(s) may seek legal redress for such conduct, including, but not 
limited to, injunctive relief and/or damages. 

Section 8.4 Pre-job Conference. It is required that a pre-job conference be held not later 
than ten (I 0) calendar days prior to the start of work by each Contractor for 
the Covered Project in accordance with the procedure described in Article 16. 

Section 9.1 

ARTICLE9 
MANAGEMENT RIGHTS 

Contractor and City Right& The Contractors and the City have the sole and 
exclusive right and authority to oversee and manage construction operations on 
Covered Projects without any limitations unless expressly limited by a specific 
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provision of this PLA. In addition to the following and other rights of the 
Contractors enumerated in this PLA, the Contractors expressly reserve their 
management rights and all the rights conferred upon them by law. The 
Contractor's rights include, but are not limited to, the right to: 

(a) Plan, direct, and control operations of all work; and 

(b) Hire, promote, transfer, and layoff their own employees, 
respectively, as deemed appropriate to satisfy work and/or skill 
requirements; and 

( c) Promulgate and require all employees to observe reasonable job rules 
and security and safety regulations; and 

( d) Discharge, suspend, or discipline their own employees for just cause; 
and 

( e) Utilize, in accordance with the City's approval, any work 
methods, procedures, or teclmiques, and select, use, and install any 
types or kinds of materials, apparatus, or equipment, regardless of 
source of manufacture or construction; and 

(f) Assign and schedule work at their discretion; and 

(g) Assign overtime, determine when it will be worked and the number 
and identity of employees engaged in such work, subject to such 
provisions in the applicable Master Agreement(s) requiring such 
assignments be equalized or otherwise made in a nondiscriminatory. 
manner. 

Section 9.2 Specific City Rights. In addition to the following and other rights of the City 
. enumerated in this PLA, the City expressly reserves its management rights and 
all the rights conferred on it by law and contract. The City's rights ( and those 
of the Project Labor Coordinator on its behalf) include, but are not limited to 
the right to: 

(a) Inspect any construction site or facility to ensure that the 
Contractor follows the applicable safety and other work 
requirements; and 

(b) At its sole option, terminate, delay, and/or suspend any and all 
portions of the Covered Projects at any time; prohibit some or all 
work on certain days or during certain hours of the day to 
accommodate the ongoing operations of the City and/or to mitigate 
the effect of ongoing Covered Projects on businesses and residents in·· 
the neighborhood of the Covered Project sites; and/or require any 
other operational or schedule changes it deems necessary, in its sole 
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judgment, to meet Covered Project deadlines and remain a good 
neighbor to those in the area of the Covered Projects. (In order to 
permit the Contractors and Unions to make appropriate scheduling 
plans, the City will provide the Prime Contractor and affected Unions 
with reasonable notice of any changes it requires pursuant to this 
section); and 

( c) Approve any work methods, procedures, and techniques used by 
Contractors whether or not these methods, procedures, or 
techniques are part of industry practices or customs; and 

( d) Investigate and process complaints or disagreements, tln·ough the 
Project Labor Coordinator. 

Section 9,3 Use of Materials. There should be no limitations or restrictions by the Union 
upon a Contractor's choice of materials or design, nor, regardless of source or 
location, upon the full use and utilization of equipment, machinery, 
packaging, precast, prefabricated, prefinished, or preassembled materials, 
tools, or other labor-saving devices, subject to the application of the 
California Public Contract and Labor Codes. Generally, the onsite installation 
or application of such items shall be performed by the craft having 
jurisdiction over such work. 

Section 9.4 Special Equipment, Warranties and Guaranties. 

( a) It is recognized that certain equipment of a highly technical and 
specialized nature may be installed at Covered Project sites. The 
nature of the equipment, together with the requirements for 
manufacturer's warranties, may dictate that it be prefabricated, pre­
piped, and/or pre-wired and that it be installed under the supervision 
and direction of the City and/or manufacturer's personnel or certified 
specialist contractor. The Unions agree that such equipment is to be 
installed without incident and without violation of this PLA. · 

(b) The Parties recognize that the Contractor will initiate from time to 
time the use of new technology, equipment, machinery, tools, and 
other labor-savings devices and methods of performing Covered 
Projects. The Unions agree that they will not restrict the 
implementation of such devices or work methods. The Unions will 
accept and will not refuse to handle, install, or work with any 
standardized and/or catalogue parts, assemblies, accessories, 
prefabricated items, preassembled items, partially assembled items, or 
materials whatever their source of manufacture or construction. 

( c) If any disagreement between the Contractor and the Union 
concerning the methods of implementation or installation of any 
equipment, device, or item, or method of work arises, or whether a 
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particular part or pre-assembled item is a standardized or catalog part 
or item, the work will proceed as directed by the Contractor, and the 
Contractor and Union shall immediately consult over the matter. If 
the, disagreement is not resolved, the affected Union(s) shall have the 
right to proceed through the procedures set forth in Article 10. 

ARTICLE 10 
SETTLEMENT OF GRIEVANCES AND DISPUTES 

Section 10.1 Cooperation and Harmony on Site. 

(a) This PLA is intended to establish and foster continued close 
cooperation between management and labor. The Council shall 
assign a representative to the Covered Project for the purpose of 
assisting the local Unions, and working with the Project Labor 
Coordinator, together with the Contractors, to complete construction 
of the Covered Projects economically, efficiently, continuously, and 
without any interruption, delays, or work stoppages. 

(b) The City, the Contractors, Unions, and employees collectively and 
individ1c1ally, realize the importance of maintaining continuous and 
uninterrupted performance of Covered Projects, and agree to resolve 
disputes in accordance with the grievance provisions set forth in this 
Article or, as appropriate, those of Atticle 7 or 8. 

(c) The Project Labor Coordinator shall observe the processing of 
grievances under this Article and Articles 7 and 8, including the 
scheduling and arrangements of facilities for meetings, selection of the 
arbitrator from the agreed-upon panel to hear the case, and any other 
administrative matters necessary to facilitate the timely resolution of 
any dispute; provided, however, it is the responsibility of the grievance 
parties to ensure the time limits and deadlines are met. 

Section 10.2 Processing Grievances. Any questions, complaints or alleged violations of 
this PLA, which includes questions, complaints or alleged violations of 
any applicable provisions of the Master Agreements, but not alleged 
violations of Articles 7 or 8, shall be considered a grievance and subject to 
resolution under the following procedures. 

Step 1. 

(a) Employee Grievances. When any employee subject to the provisions 
of this PLA feels aggrieved by an alleged violation of this PLA, the 
employee shall, through his local Union business representative or job 
steward, within ten (10) working days after the occurrence of the 
violation, give notice to the work site representative of the involved 
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Contractor stating the provision(s) alleged to have been violated, the 
details of the alleged violation and the remedy sought to resolve the 
matter. A grievance shall be considered null and void if notice of the 
grievance is not given within the ten (10) day period. A business 
representative of the local Union or the job steward and the work site 
representative of the involved Contractor shall meet and endeavor to 
adjust the matter within ten (10) working days after timely notice has 
been given. If they fail to resolve the matter within the prescribed 
period, the grieving party may, within ten (10) working days 
thereafter, pursue Step 2 of this grievance procedure provided the 
grievance is reduced to writing, setting forth the relevant information, 
including a short description thereof, the date on which the alleged 
violation occurred, and the provision(s) of the applicable agreement 
alleged to have been violated. Grievances and disputes settled at Step 
1 shall be non- precedential except as to the grievance parties. 

(b) Union, Contractor, or City Grievances. Should a Union, a Contractor, 
or the City ( each a "complaining party") allege a violation of this PLA 
by a Party or a Contractor, and, if after conferring within ten ( 10) 
working days after the complaining party knew or should have known 
of the facts or occurrence giving rise to the dispute, a settlement is not 
reached within five ( 5) working days, the dispute shall be reduced to 
writing and processed to Step 2 in the same manner as outlined in Step 
l(a) above for the processing of an employee complaint. 

Step 2. 

A representative of the complaining party, and a representative of any 
responding party to the grievance ("responding party"), shall meet within 
seven working days of the referral of the dispute to this second step to attempt 
to arrive at a satisfactory settlement thereof. The City may participate as an 
interested Party in any dispute brought under this Article. If the complaining 
party and responding parties fail to reach an agreement to the satisfaction of 
the complaining party, the dispute may be submitted in writing in accordance 
with the provisions of Step 3 within seven (7) working days after the initial 
meeting at Step 2. 

Step 3. 

(a) If the grievance is submitted but not resolved under Step 2, the 
complaining party may request iu writing to the Project Labor 
Coordinator (with copy[ies] to the other party[ies] to the grievance) 
within seven (7) working days after the initial Step 2 meeting, that 
the grievance be submitted to an arbitrator selected from the agreed­

·upon list below, on a rotational basis in the order listed. Those 
arbitrators are: (1) Barry Winograd; (2) Najeeb Khouiy; (3) Andrea 
Dooley; ( 4) Robert Hirsch; and (5) John Kagel. In the event any of 
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these arbitrators retire or become permanently unavailable, the City 
and the Council shall jointly select a replacement arbitrator for the 
list. Any arbitrator not available to conduct the arbitration within 120 
calendar days of the referral of the grievance to arbitration will be 
considered unavailable, and the Project Labor Coordinator shall 
move to the next arbitrator. The decision of the arbitrator shall be 
final and binding on all parties to the grievance, and the fee and 

· expenses of such arbitrations shall be borne equally by the parties to 
the grievance. In cases for which the arbitrator finds a violation of 
this PLA, the arbitrator may order cessation of the violation and other 
appropriate relief, and such award shall be served on all parties to the 
grievance and the City. This grievance process and arbitration 
proceedings do not impede the ability of the City to advance any 
available dispute resolution processes and remedies under its prime 
contracts for violations thereof . 

. (b) Failure of the complaining party to adhere to the time limits 
established herein shall render the grievance null and void. The time 
limits established herein may be extended only by written consent of 
the parties to the grievance involved at the particular step where the 
extension is agreed upon. The arbitrator shall have the authority to 
make decisions only on issues presented and shall not have the 
authority to change, amend, add to, or detract from any of the 
provisions of this PLA. 

Section 10.3 Limit on Use of Procedures. Procedures contained in this Article shall not be 
applicable to any alleged violation of Article 7 or 8, with a single exception 
that any employee discharged for violation of Section 7.2 may resort to the 
procedures of this Article to determine only if they were, in fact, engaged in 
that violation. 

Section 10.4 Notice. The Project Labor Coordinator shall be notified by the involved 
Union(s) and Contractor(s) of all actions at Steps 2 and 3, and further, the 
Project Labor Coordinator or other City representative shall, upon its own 
request, be permitted to participate fully in all proceedings at such steps. 

ARTICLE 11 
COMPLIANCE 

Section 11.1 Compliance with All Laws. The Council and all Unions, Contractors, and their 
employees shall comply with all applicable federal and state laws, ordinances, 
and regulations including, but not limited to, those relating to safety and health, . 
employment, and applications for employment. All employees shall comply 
with the safety regulations established by the City, the Project Labor 
Coordinator, and the Contractor. Employees must promptly report any injuries 
or accidents to a supervisor. 
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ARTICLE12 
SAFETY AND PROTECTION OF PERSON AND PROPERTY 

Section 12,1 Safety. 

(a) It shall be the responsibility of each Contractor to ensure safe working 
conditions and employee compliance with all applicable safety laws 
and regulations and any safety rules contained herein or established by 
the City and the Contractor. It is understood that employees have an 
individual obligation to use diligent care to perform their work in a 
safe manner and to protect themselves and the property of the 
Contractor and the City. 

(b) All Parties, Contractors and Contractor employees shall be bound by 
the safety, security, and visitor rules established by the Contractor, 
the Project Labor Coordinator, and the City. These rules will be 
published and posted. An employee's failure to satisfy his/her 
obligations under this Section will subject him/her to discipline, up to 
and including discharge. 

Section 12.2 Drug and Alcohol Testing Policy. The Parties and Contractors shall adopt 
the Drug and Alcohol Testing Policy attached hereto as Attachment D and 
City Council Policy I 00-17 Drug-Free Worplace/City Contractors attached 
hereto as Attachment E, which are the exclusive Drug and Alcohol Testing 
Policies for Covered Projects. 

Section 12.3 Inspection. The inspection of shipments of equipment, machinery, and 
construction materials of every kind shall be performed at the discretion 
of the Contractor by individuals of its choice. 

ARTICLE 13 
TRAVEL AND SUBSISTENCE 

Section 13.l Travel expenses, travel time, subsistence allowances and/or zone rates, and 
parking reim1mrsements shall noi be applicable to work under this PLA, 
except to the extent provided for in Applicable Prevailing Wage Laws. 
Parking for employees covered by this PLA shall be provided by the 
Contractor(s) according to the provision of the applicable Master 
Agreement(s). 
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ARTICLE 14 
APPRENTICES 

Section 14, 1 Importance of Training, The Parties and Contractors recognize the need to 
maintain continuing support of the programs designed to develop adequate 
numbers of competent workers in the constrnction industry, the obligation to 
capitalize on the availability of the local work force in the area served by the 
City, and the opportunities to provide continuing work on Covered Projects 
for Local Workers and Targeted Workers. To these ends, and consistent with 
any laws or regulations, the Parties and Contractors will facilitate, encourage, 
and assist Local Workers and Targeted Workers in enrolling in and 
progressing through Apprenticeship Programs and/or Apprenticeship 
Readiness Programs in the constrnction industry that lead to participation in 
Apprenticeship Programs. The City, the Project Labor Coordinator, other City 
consultants, the Contractors, and the Council and Unions, will work 
cooperatively to identify, or establish and maintain, effective programs and 
procedures for persons interested in entering the constrnction industry and 
which will help prepare them for the entry into Apprenticeship Programs. 

Section 14.2 Use of Apprentices. 

(a) The Unions and Contractors agree to cooperate in referring and 
employing Apprentices up to the maximum percentage allowed by the 
State Labor Code or applicable federal law, and the standards of each 
Apprenticeship Program. The minimum ratios for Apprentice to 
journeyperson hours worked shall be in compliance, at a minimum, 
with the applicable provisions of the State Labor Code relating to 
utilization of Apprentices. The City, unless otherwise required bylaw, 
shaU encourage such utilization, and, both as to Apprentices and the 
overall supply of experienced workers, the Project Labor Coordinator 
will work with the Council, Apprenticeship Programs, and Contractors 
to assure appropriate and maximum utilization of Apprentices and the 
continuing availability of both Apprentices and journeypersons. 

(b) The Parties and Contractors will comply with all applicable laws 
and regulations in the request for dispatch and employment of 
Apprentices. 

( c) The Parties and Contractors agree that Apprentices will not be 
dispatched to Contractors working under this PLA unless there is a 
journeyperson or other Contractor employee working on the Covered 
Project where the Apprentice is to be employed who is qualified to 
assist and oversee the Apprentice's progress through the program in 
which they are participating. Apprentices must be supervised and 
utilized in accordance with all applicable Federal and State laws. 
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ARTICLE 15 
LEGAL ACTION 

Sectjon 15.1 Legal Action. The City, Council and Unions recognize the substantial legal 
costs (including all attorney's fees and associated disbursements) that might. 
accrue with regard to any legal challenge over the adoption by the City of this 
PLA, and related to claims directly challenging the legality of this PLA, or a 
particular section or language that has been adopted herein. In the event of a 
legal challenge, the Council, on behalf of itself and affiliated Unions, agrees 
to seek to intervene in the legal action and actively participate in the litigation 
or other action to defend the legality of this PLA, or a particular section or 
language herein. The failure of the Council to seek to intervene in the legal 
action and actively participate to defend the legality of this PLA will constitute 
a material breach of this PLA. In the event the Council is denied leave to 
intervene in the legal action, the Council shall have its counsel coordinate with 
the City's counsel, at the Council's own expense, regarding how the Council 
can best support the City's legal position. 

ARTICLE16 
PRE-JOB CONFERENCE 

Section 16.1 Each Contractor is required to conduct a pre,job conference with the Unions 
not later than ten ( 10) calendar days prior to commencing work. The purpose 
of the conference will be to, among other things, convey craft manpower 
needs, the schedule of work for the Covered Project, the Covered Project's 
rules, and propose preliminary Union work assignments. 

Section 16.2 The Project Labor Coordinator may work with the Prime Contractor and 
Council to facilitate the scheduling of all pre-job conferences, but ensuring 
each Contractor conducts a pre-job conference in accordance with this PLA is 
the responsibility of the Prime Contractor. The Contractors shall malce the 
relevant plans and specifications available to the Unions prior to each pre-job 
conference. 

Section 16.3 All preliminary Union work assignments shall be disclosed by each Contractor 
at the pre-job conference. Should there be Covered Work that was not 
previously assigned at a pre-job conference, or additional Covered Work be 
added to the scope of the Covered Project, the Contractor(s) performing such 
work will conduct a separate pre-job conference. 

Section 16.4 Any Union in disagreement with a proposed preliminary assignment shall 
• notify the affected Contractor of its position in writing, with a copy sent to the 

Project Labor Coordinator, within five (5) calendar days after the pre-job 
conference occurred. Within five ( 5) calendar days after the period allowed for 
Union notices of disagreement with the Contractor's proposed assignments, 
but prior to the commencement of any work, the Contractor shall malce final 
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assignments in writing with copies sent to the Project Labor Coordinator and 
Council. 

Section 16.5 A Contractor's failure to conduct a pre-job conference in accordance with this 
PLA is considered a breach of contract, and any affected Union may pursue a 
grievance under Article IO of this PLA to seek a remedy for such a violation. 
Provided, however, if the Contractor has conducted a pre-job conference in 
accordance with this PLA, that Contractor is not required to participate in any 
additional pre-job conferences or mark-up meetings related to the original 
scope(s) of work assigned at the pre-job conference. • 

Section 16.6 The Project Labor Coordinator shall attend each pre-job conference. At each 
pre-job conference, the Project Labor Coordinator shall address the programs, 
goals and outcomes related to Local Worker and Targeted Worker 
employment, as well as the progress of implementing a work opportunities 
program. 

ARTICLE 17 
LABOR/MANAGEMENT COLLABORATION 

Section 17.1 Labor/Management Collaboration Meetings. The Parties will conduct periodic 
labor/management cooperation meetings, which will be chaired jointly by a 
designee of the City and a designee of the Council. The co-chairs shall 
determine the frequency and scheduling of the meetings with the assistance of 
the Project Labor Coordinator. The purpose of the meetings shall be to 
promote harmonious and stable labor management relations, ensure effective 
and constructive communication between labor and management Parties, 
advance the proficiency of work in the industry, and to evaluate and ensure an 
adequate supply of skilled labor for all Covered Projects. The Project Labor 
Coordinator shall prepare reports detailing the outcomes of the Local Worker, 
Targeted Worker, and Apprentice utilization goals on each Covered Project, 
and the implementation and progress of a work opportunities program. All 
Parties will be invited to attend the labor/management cooperation meetings. 
Substantive grievances or disputes shall not be reviewed or discussed by this 
Committee, but shall be processed pursuant to the provisions of the 
appropriate Article. 

ARTICLE 18 
SAVINGS AND SEP ARABILITY 

Section 18.1 Savings Clause. It is not the intention of any Party to violate any laws 
governing the subject matter of this PLA. In the event any provision of this 
PLA is finally held or determined to be illegal or void as being in 
contravention of any applicable law or regulation; the remainder of the PLA 
shall remain in full force and effect unless the part or parts so found to be 
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void are wholly inseparable from the remaining portions of this PLA. If and 
when any provision(s) of this PLA is finally held or determined to be illegal 
or void by a court of competent jurisdiction, the Parties will promptly enter 
into negotiations concerning the substantive effect of such decision for the 
purposes of achieving conformity with the requirements of any applicable 
laws and the intent of the Parties hereto. If the legality of this PLA is 
challenged and any form of injunctive relief is granted by any court 

• suspending temporarily or permanently the implementation of this PLA, then 
all Covered Projects that would otherwise be covered by this PLA should be 
continued to be bid and constructed. without application of this PLA, so that 
there is no delay or interference with the ongoing planning, bidding; and 
construction of any Covered Projects. 

Section 18.2 Effect oflnjunctions or Other Court Orders. The Parties recognize the right 
of the City to withdraw, at its absolute discretion, the utilization of the PLA 
as part of any bid specification should a court of competent jurisdiction issue 
any order, or any applicable statute that could result, temporarijy or 
permanently, in delay of the bidding, awarding, and/or construction on the 
project, or jeopardize project funding. 

ARTICLE 19 
WAIVER 

Section 19.1 Waiver. A waiver of or a failure to assert any provisions of this PLA by any 
or all of the Parties hereto shall not constitute a waiver of such provision for 
the future. Any such waiver shall not constitute a modification of the PLA or 
change in the terms and conditions of the PLA and shall not relieve, excuse or 
release any of the Parties or Contractors from any of their rights, duties, or 
obligations hereunder. 

ARTICLE20 
AMENDMENTS 

Section 20.1 Amendments. The provisions of this PLA can be renegotiated, supplemented, 
rescinded, or otherwise altered only by mutual agreement in writing, hereafter 
signed by the City and the Council. 

ARTICLE21 

EFFECTIVENESS OF THEPLA 

Section 21.1 Term and Application. 

(a) Term of Years. This PLA shall become effective July 1, 2024, if 
executed by the City, Council, and Unions, and approved by the City 
Attorney in accordance with San Diego Charter Section 40. Any 
Union that fails to sign the PLA prior to approval by the City Attorney 
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shall not be a party to the PLA or covered by the te11ns of the Agreement. 
The PLA shall continue in full force and effect for a term of seven (7) 
years after the effective date. 

(b) Application to Covered Projects. The PLA will apply only to 
Covered Contracts for Covered Projects for which the bid 
advertisement date for the Covered Contract is between July 1, 2024 
and seven (7) years from the effective date of the PLA, and it will 
continue in effect with regard to each Covered Project until all 
Covered Work under a Covered Contract is completed and accepted 
by the City, under procedures described in Section 21.2 below. The 
PLA shall be included in all Covered Contracts or Covered 
Professional Services Agreements under which Covered Work may 
be performed. 

( c) Extension. Either the City or the Council may provide written notice 
to the other not less than nine (9) months prior to the expiration of the 
PLA of its interest in extendin~ the term of the PLA. Failure to 
provide such notice nine (9) months prior shall not preclude either the 
City or the Council from negotiating to extend the term of the PLA, 
but may impact the ability of the City Council to approve an extension 
prior to this PLA's expiration. Subject to adoption by the City Council 
a_nd execution by the Council, the terms and conditions set forth under 
the PLA may not exceed five ( 5) years, unless approved by City 
ordinance. Absent mutual agreement on the extension as described 
above, the PLA shall expire. 

Section 21.2 Turnover and Final Acceptance of Completed Work. 

( a) Construction of any phase, portion, section, or segment of Covered 
Projects shall be deemed complete when such phase, portion, section 
or segment has been turned over to the City by the Prime Contractor 
and the City has accepted such phase, portion, section, or segment. As 

· areas and systems of the Covered Project are inspected and 
construction-tested and/or approved and accepted by the City or third 
parties on behalf of the City, the PLA shall have no further force or 
effect on such items or areas, except when the Contractor is directed 
by the City to engage in repairs or modifications required by its 
Covered Contract(s) with the City. 

(b) Notice of each final acceptance received by the Contractor will be 
provided to the Council with the description of what portion, 
segment, etc. has been accepted. Final acceptance may be subject to 
a "punch" list, and in such case, the PLA will continue to apply to 

• each such item on the list until it is completed to the satisfaction of 
the City and Notice of Acceptance is given by the City or its 
representative to the Prime Contractor. 
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Section 21.3 Continuation of Master Agreements. A Master Agreement shall continue in full 
force and effect with regard to Covered Work as set forth iu Section 3.5, until 
the Master Agreement is modified by parties thereto. 

In such case, Contractors and Unions agree to recognize and implement all 
applicable changes on their effective dates as set forth in the modified Master 
Agreement, except as otherwise provided by this PLA; provided, however, 
that any such provisions negotiated in said Master Agreements will not apply 
to work covered by this PLA if such provisions are less favorable to the 
Contractor performing Covered Work than those uniformly required of 
Contractors for construction work normally covered by those agreements; 
nor shall any provision be recognized or applied if it may be construed to 

• apply exclusively or predominantly to work covered by this PLA. Any 
disagreement between any Party and Contractor over application of a 
modified term of a Master Agreement shall be resolved under the procedures 
established in Article 10. 

Section 21.4 Final Tennination. Final termination of all obligations, rights, and liabilities, 
and disagreements shall occur upon receipt by the Council of a Notice from 
the City saying that no work remains within the scope of the PLA. 

ARTICLE22 
WORK OPPORTUNITIES PROGRAM 

Section 22.1 The magnitude, duration, and complexity of the Covered Projects will require 
large numbers of skilled craft personnel and c,reate significant economic 
opportunities for Local Workers and Targeted Workers. It is therefore the 
understanding and intention of the Parties to use the opportunities provided by 
the extensive amount of work to collaborate and implement programs and 
procedures, which may include, for example, North America's Building 
Trades Unions Multi-Craft Core Curriculum (MC3) Apprenticeship 
Readiness Programs, to prepare persons, especially Local Workers and 
Targeted Workers, for entrance into Apprenticeship Programs to begin or 
continue their construction careers on Covered Projects and future projects. 
With assistance from the Project Labor Coordinator, the Contractors, the 
Unions and their affiliated regional and national organizations will work 
jointly to promptly develop and implement procedures for the identification of 
craft needs, the scheduling of work to facilitate the utilization of available 
craft workers, and the securing of services of craft workers in sufficient 
numbers to meet the high demands of the Covered Projects to be undertaken. 

Section 22.2 The Parties support the development of increased numbers of skilled 
construction workers who are Local Workers and Targeted Workers to meet 
the labor needs of Covered Projects. Towards that end, the Patties, together 
with the Project Labor Coordinator, agree to develop and implement a work 
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opportunities program for Local Workers and Targeted Workers to maximize 
construction career opportunities and create a construction career pipeline to 
becoming employed on Covered Projects. In furtherance of the foregoing, the 
Council and Unions specifically agree to work with the Project Labor 
Coordinator to: 

(a) Collaborate with existing or newly created MC3 apprenticeship 
readiness programs in San Diego County to offer opportunities for 
Local Workers and Targeted Workers, including students, to enroll in 
free shorHe1m construction apprenticeship readiness training to prepare 
them to enter into Apprenticeship Programs and become employed by a 
Contractor on Covered Projects. The Project Labor Coordinator, with 
the assistance of the Parties, will assist with the recruitment, career 
placement, and tracking of such Local Workers and Targeted Workers 
who graduate from these apprenticeship readiness programs; and 

(b) The Parties will cooperate and collaborate with the Project Labor 
Coordinator to conduct outreach to and include Local Workers and 
Targeted Workers from traditionally underrepresented segments of the 
local population in the construction craft workforce for Covered 
Projects; and 

(c) The Project Labor Coordinator, with input from the Council, shall 
produce detailed annual reports to measure and report the outcomes of 
the policies, requirements, and programs established in this PLA, 
including the achievement of Local Worker employment participation 
on Covered Projects; and 

( d) The Unions will partner with the Contractors and Project Labor 
Coordinator to conduct outreach and recruitment activities by 
establishing or continuing to maintain existing centers, programs, and 

. events to facilitate the entry of Local Workers and Targeted Workers 
into the building and construction trades. These programs shall serve as 
a resource for preliminary orientation, assessment of construction 
aptitude, referral to MC3 apprenticeship readiness programs or 
Apprenticeship Programs, referral to hiring halls, and provide tailored 
orientation and mentoring for women; and 

(e) The Unions shall assist Local Workers with contacting the 
Apprenticeship Programs for the crafts and trades they are interested in. 
The Unions shall assist Local Workers who are seeking employment on 
the Covered Project and provide opportunities for Union membership 
by assessing their work experience and giving them credit for provable 
past experience in their relevant craft or trade, including experience 
gained working for non-Union Contractors. The Unions shall put on 
their rolls qualified bona fide Local Workers for employment on the 
Covered Project. 
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(f) Jobs Coordinator. Each Contractor shall utilize the Jobs Coordinator 
retained by the Prime Contractor to assist with achieving and exceeding 
the Local Worker goals set forth in Section 4.5 of this PLA. In addition, 
each Contractor shall utilize the Jobs Coordinator to assist the 
Contractor in fulfilling its work opportunities program and "Helmets to 
Hardhats" goals described herein. 

The City may elect to develop and implement a Jobs Coordinator 
program with input from the Council that will include a pre­
qualification process, selection guidelines and accountability 
measures to ensure the Jobs Coordinators are qualified and capable of 
performing the Jobs Coordinator function in accordance with the 
intent of the PLA. Alternatively, the City may direct the Prime 
Contractor to develop and implement such a program. Regardless of 
which entity develops and implement the program, the City shall 
have the right to remove Jobs Coordinators from the pre-qualification 
list, in which case such individuals or entities shall not be eligible for 
further selection by Prime Contractors. • 

Section 22.3 Joint Subcommittee on Work Opportunities. To carry out the intent and 
purpose of the work opportunities program, a joint subcommittee under the 
PLA shall be established, jointly chaired by a designee of the City and a 
designee of the Council, to oversee the effective development and 
implementation of the programs and policies described herein, and to work 
with representatives of each Union's Apprenticeship Program and 
representatives of the MC3 Apprenticeship Readiness Programs to maximize 
employment opportunities for Local Workers and Targeted Workers who 
reflect the diversity of the communities surrounding each Covered Project, 
and who may not be previously qualified for the construction career 
opportunities created by the Covered Projects. The joint subcommittee will 
meet at least quarterly to promptly facilitate its purposes in an expeditious 
manner as soon as this PLA becomes effective. All Unions and Prime 
Contractors working on active Covered Projects may be invited to attend the 
joint subcommittee meetings, and the joint chairs, at their discretion, may 
invite other community partners to attend the committee meetings. The 
Project Labor Coordinator will assist with the scheduling and facilitation of 
the joint subcommittee meetings. 

ARTICLE23 
HELMETS TO HARDHATS 

Section 23.l Veterans Entiy into Building and Construction Trades. The Parties 
recognize a desire to facilitate the entry into the building and construction 
trades of Veterans who are interested in careers in the building and 
construction industry. The Contractors and Unions agree to utilize the 
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services of the Center for Military Recruitment, Assessment and Veterans 
Employment (hereinafter "Center") and the Center 's "Helmets to Hardhats" 
program to serve as a resource for preliminary orientation, assessment, and 
construction aptitude, refenal to Apprenticeship Programs or hi1ing halls, 
counseling and mento1ing, supp01t network, employment oppo11unities, and 
other needs as identified by the Paities. 

Section 23.2 Integrated Database. The Unions and Contractors agree to coordinate with the 
Center to create and maintain an integrated database of Veterans interested in 
working on a Covered Project and of apprenticeship and employment 
oppo11unities for a Covered Project. The Project Labor Coordinator may assist 
the Contractors and Unions with scheduling opportunities for outreach, 
recruitment, interviews, assessment and commencing with anApprenticeship 
Program's application and entrance process. The Contractors and Unions 
agree to engage and paiticipate in such oppo11unities. 

In witness whereof, the Pa1ties have caused this Project Labor Agreement for the City to be 
executed as of the date and year stated below. 

CITY OF SAN DIEGO 

By -6:t rY~ 
Name: """Tedd. {,-fo"~--

Title: ~ ,or 

Dated =:r.; I , '2-Q2.-'1 

APPROVED AS TO FORM 

MARA W. ELLIOTT, CITY ATTORNEY 

sy ~4qef,Ra, /y Donny fku 
Name: (!Jl n rn n~ L. Rae. 
Title Depuh, (Y?/_ AJlorncy 
Dated J u1,.,y f / ;2 0 J.P-{ 
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DocuSign Envelope ID: 9A65F159-4A8C-4576-A8D7-3F8F78CC32B2 

SAN DIE~RU,Ual}ING AND CONSTRUCTION TRADES COUNCIL 
Q...,,,.,l{l:,,,. 

By: ZOD82C690FED49C 

Name: Carol Kim 

Title: Business Manager 

Dated: June 25, 2024 

SIGNATORY UNIONS 
(See Attached) 
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DocuSlgn Envelope ID: 9A65F159-4ABC-4576-A8D7-3FBF78CC32B2 

SIGNATORY UNIONS 
DocuSlgned by: 

By: /,ws 1'1tirtu¾bvJi,,s 
!:!ffl!ltl!!m Local 92 

~ 
000,s1,,., ,,, By·. Q:Zat,,_ "'' :.,4 

By:_ t:/A.v.is .. brissb r-
mlooy,®r,&lll.A~ll-ie_d_C_r-aft_s_L-oc_al_4____ ft'rettf0Mtl!i'ons Local 500 / Area 744 

DocuSlgned by: 

By: fVJM,sfo :hsl#b¢ 
inl€11§9&F~l!ied Trades District Council 36 

By: 

DocuSlgnod by: 

By: I CJ,,_, DU"---, .. 
~

DocuSlgned by: 

~ 70~structors Local 18 

~

DocuSlgned by: 

By: ~ [c~i?JA, 
f6'i1''W'o~t8'ts Local 229 

By: 

Operating Engineers Local 12 

By:. l;)u,'i_=·W=--------By~: ------------
&''Pipefitters Local 230 Operating Engineers Local 12 

~

DocuSlgned by: 

By:" (2AJL(Al!nr...w .V:n..~ ________ By: ___________ _ 
e.iisi®,,11,oWaterproofers Local 45 Operating Engineers Local 12 

DocuSigned by: 

By Yiw-tb Pt-Vl:'.'J 
BC144FF06r6F464 ... 

UALoca 345 

By: (v:~,11--,s..::.:,fu.:..~.:...'' ________ _ 
~"1.~t!rW~~t'~egional Council of Carpenters 

lrDocuSlgned by: 

By: . Lt!;~:!~,~\; (JPN 
Laborers Loe"" 300 

Laborers 

~

DocuSlgned by: 

By vid:w :hm...s 
t'!fill'lt'fffifi':ocal 481 
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DocuSign Envelope ID: 9A65F159-4A8C-4576-A8D7-3F8F78CC32B2 

SIGNATORY I.llliQNS 
~ooo,s,go,od by, 

By: /\,1,j~ e hs61A, 
l'letl'Wl'l!Rers Local 5 

DocuSlgned by: 

By: /,wl Miv'Af¼6lgt,I 
'!!l'ffli!l~~'lf ·Local 92 

~

Doo"5lg"'d by, By: Q=z~~ 
By:_ &1 ... c/;lk'.!Slt\"". ~-------- " 

l'i0looj'!®M'&Allied Crafts Local 4 !l'relt£0Ml'rs'/ins Local 500 / Area 744 

By: 

Elevator Constructors Local 18 

By: 0
oocuSlgned by: 

-P-ai-n-te~rs_&_A_l-lie~d-T_r_a_de_s_D_i_str-i-ct_C_o_t_m_ci-1-36- By:~~~:;,Local 229 

By: // ~ ;{!_ ~ 
Laborers Local 89 

DocuSigned by: 

By: jb_St,, $~---··· _ ~~·-·· ~ By: 
a~{1,'f'!"'e'/fd~ils Local 1414 Operating Engineers Local 12 

DocuSigned by: 

By: ~ Mw 
ntl'/'e'l"/f'&''l"ipefitters Local 230 

DocuSlgned by: 

By~-o CkLli.1..Ltl! · · . 
,&oWaterproofers Local 45 

By: ----~--~--~----~-

By: '----------------
Operating Engineers Local 12 

By: ---------------
Operating Engineers Local 12 

DocuSfgnl!d by: 

By: ~J.:l~ 

Lab ore rs Local 1184 Peei'~a1"Workers' Local 206 

By: G:::·;;;::tk 
M~~!R'e't'~'El5'~!i:1 166 

~

DocuSlgned by: 

By:_ r.iGDJl'M PYYJ By: JJi~I:~~1$ ()J-AJ 
8C144FFD6F5F464 ... 

UA Local 345 Laborers Loca 300 

By: ='~tt"b~ 611\, t,tLlf 6[ {JJl,t, ~t,u,f [66~J½_
0

:·~•fvw_"'•~':M~-~---
~il'!2~jl\'frr~r Fitters Local 669 lo'iiffle'ffi''e:!!llfornia District Council of 

Laborers 

By: 

Southwest Regional Council of Carpenters 
~

DoouSlgned by: 

By Vid:w :(}ms 
~lfi¥l!,'t'&l's''l'!ocal 4 81 
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...JiliJNATORY I IN IONS 

By: -------------~-- By: 
Allied Workers Local 5 Boilermakers Local 'J2 

By: By: -----~---,--------
Brick I ayer & Allied Crafts Local 4 Cement Masons Local 500 / Arca 744 

By: 
Electrical Workers Local 569 Elevator Constructors Local 18 

By: By: ---------------- --~;..~;...:..:.,_ _ _, _________ ~--~ 
Painters & Allied Trades District Council 36 Iron Workers Local 229 

By: _______________ .By: _____________ _ 

By: 

Laborers Local 89 Plasterers Lo4 

--"-·----~· ----~ -=) ==2===\-~-=.'.___·Jw.=~:;:;~~===-
Plaster Tenders Local 1414 Operating Engineers Local 12 

By: By: ----------,-------PI umbers & Pipefitters Local 230 . , er ocaU..__ , 

By: ~---------BY>-k.~4/ ~t::'.::::~~~:.._ 
Roofers & Waterproofers Local 45 Operating Enginee 

By: By: ----------------Laborers Local 1184 

By: By: ----------------Laborers Local 345 

By: ---------------- By: 

U A Local 345 

By: By: ----------------Ro ad Sprinkler Fitters Local 669 

By: 
Southwest Regional Council of Carpenters 

-Sheet Metal Workers' Local 206 

Teamsters Local I 66 

Laborers Local 300 

Southern California District Council of 
Laborers 

By: ____________ _ 

Teamsters Local 481 
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ATTACHMENT A- CONSTRUCTION PROJECTS NOT PROCURED BY THE CITY 

The following construction projects that are not procured by the City shall be considered Covered 
Projects for the purposes of this Agreement if the bid advertisement for these projects occms 
dming the effective dates pursuant to Section 21.1: 

1. Phase III - Convention Center Expansion; 

2. Phase I - Ocean Beach Pier Replacement; 

3. New City Administration Building; 

4. San Diego Fire Training Facility; and 

5. Resomce Recovery Facility at the Miramar Landfill 

* In the event that the parties to the Project Labor Agreement for Construction of Pure Water 
Program Phase I Projects (Pure Water PLA), dated June 16, 2020, amend that agreement such 
that the terms of this PLA cover and apply to Pure Water Phase II projects, the terms and 
conditions under this PLA shall apply so long as a bid for the covered project or project work 
has not yet been advertised. 

The City Council may elect to, by resolution, add other construction projects, not otherwise 
covered by this PLA, for coverage as Covered Projects. 
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ATTACHMENTB-LETTER OF ASSENT 

To be signed by all Contractors awarded work covered by the Project Labor Agreement 
prior to commencing work. 

DATE 

Project Labor Coordinator 
Address 
Address 
Address 

[CONTRACTOR'S LETTERHEAD] 

Attention: __________ _ 

Re: City of San Diego Project Labor Agreement 

To Whom It May Concern: 

This is to confirm [Name of Company] agrees to be bound by the City of San Diego's Project 
Labor Agreement ("PLA"), as such Agreement may from time to time be amended by the Parties 
or interpreted pursuant to its terms. Such obligation to be bound by the PLA shall extend to all 
work covered by the PLA undertaken by this Company on the Covered Project pursuant to 
[Insert City Contract No. and Name of Covered Project], and this Company 
shall require all of its subcontractors of whatever tier to be similarly bound for all work within 
the scope of the PLA by signing and furnishing to you an identical Letter of Assent prior to their 
commencement of work. 

Sincerely, 

[Name of Construction Company] 

By: 

[Name and Title of Authorized Executive] 

[Copies of this Letter must be submitted to the Project Labor Coordinator and to the 
Council consistent with Article 3, Section 3.3(b)] 
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ATTACHMENT C-1- WORKFORCE DISPATCH REQUEST FORM 

City of San Diego Project Labor Agreement 

The City of San Diego Project Labor Agreement ("PLA"} establishes a goal of at least thirty percent (30%} of the total craft 
hours on each Covered Project being performed by Local Workers. The City PLA also establishes a goal of at least ten 
percent (10%} of the total craft hours on each Covered Project being performed by Targeted Workers. The Unions and 
Contractors agree that Local Workers shall be first referred for Covered Projects when requested through use of this Workforce 
Dispatch Request Form. 

C O N T R A C T O R, U S E O N L Y 
Please complete and fax/email this form to the applicable union to request craft workers that fulfill the hiring requirements for 
this project. After faxing/emailing your request, please call the local union to verify receipt and substantiate their capacity to 
furnish workers as specified below. Please print and retain copies of your fax or email transmission for your records. 

• Email/Fax 
■ Local Union and# 

I----------+-----~------< 
Phone 

-

f--'-P"'ro'--'je--'-ct'--'L=a=--bo'--'-r--=C--'-oo'-'-r"'di"'na"'"to'--'-r-+-----------------------------, 
Email/Fax 

• Contractor 
Issued by 
Email/Fax 

Phone 

.VNIQN CRAFJ\ WORKER REQUEST: 

Craft Classification 

. 

Journeyman or Apprentice Local Worker and/or 
Veteran No. of Workers 

DJM □APP * 
DJM □APP * 
□ JM □APP * 
DJM □APP * 
DJM □APP * 

Total Number of Workers Requested: 

In accordance with the PLA, Article 4, Union Recognition and Em11lo]lment, we are reguesting the union: 
* Please provide priority referral of Local Workers, based on zip code residence as described on the following page, or veteran 

status. 

Project Location: 
S ecial Instructions: 

City of San Diego PLA Attachment C-1: Workforce Dispatch Request Form [Page 1 of 2] 
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UNION USE ONLY 
Please complete the "Union Use Only" section and fax or email both pages to the requesting Contractor and Project Labor Coordinator. 

Date Dispatch Received: 

Dispatch Received by: 

Date Worker(s) Dispatched: 
Local Worker? * 

Name: JMorA Veteran Zi Code 
□ JM ll$I APP □ Yes □ No □ Yes □ No 

□ JM □ APP □ Yes □ No D Yes ll$I No 

□ JM □ APP D Yes □ No □ Yes □ No 

□ JM □ APP □ Yes D No D Yes □ No 

□ JM □ APP D Yes D No D Yes D No 

□ JM □ APP □ Yes □ No □ Yes □ No 

* PLEASE NOTE By marking the "No" box for either the "Veteran", "Local Worker', and 'Targeted Worker' categories you are certifying, on behalf of the Union, that 
the Union has exhausted all reasonable efforts to locate and dispatch such Veteran, Local Worker, or Targeted Worker. * * Please indicate number of the Targeted Worker category (a through k, as shown below). You may indicate multiple categories per worker. 

A Local Worker is an individual who resides in a Disadvantaged Area or a Veteran residing anywhere. Below is a list of the 
Disadvantaged Area zip codes within the San Diego area. 

• • 91901 • r 91902 • • 91905 l 91905 : 91910 
91910 ! 91932 i 91934 91935 . 91941 
···--····+···········i····· ---·- C 

91941 I 91978_L_91980 92003 --~·200~ 
92004 92020 92021 92024 92025 
92025 92054 92055 92056 92057 
92057 92067 92069 92070 92071 
92071 92091 92093 92096 92101 
92101 92109 
92113 92121 
92124 92135 
92140 92536 

92110 
92122 
92136 
92672 

92111 
92123 
92139 

92113 
92124 
92140 

91911 : 91913 91914 91915 
91942 I 91945 91948 91950 

92007 . .;. 9_20_0_8 ~-92_009 92010 i . 
92026 92027 92028 92029 
92058 92059 92060 ! 92061 
92075 92078 92081 92082 
92102 92103 92104 92105 
92114 92115 92116 i 92117 
92126 92127 92128 92129 

91916 91917 
91962 91963 
92011 92014 
92036 92037 
92064 92065 
92083 92084 
92106 

1 
92107 

92118 92119 
92130 92131 

------•-·----------------- ... -, ., .. ... ..... .. ........ , ..... . 
92145 92154 92155 92161 92173 I 92182 

City of San Diego PLA Attachment C· 1: Workforce Dispatch Request Form JPage 2 of 21 
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ATTACHMENT C-2- CONTRACTOR CORE WORKFORCE FORM. 

City of San Diego Project Labor Agreement 

The City of San Diego's Project Labor Agreement Article 4, Section 4.6 requires Contractors who are not directly signatory to 
an applicable Master Agreement to provide a list of Core Employees to the Project Labor Coordinator and applicable Union, 
prior to performing Covered Work. After submitting the Core Employee list prior to commencing work, Contractors shall not 
make any changes or substitutions to the Core Employee list for the duration of the Covered Project except in cases where a 
Core Employee is injured or otherwise cannot work on the Covered Project due to factors beyond the Contractor's control. 
Failure to submit the Core Employee list prior to work commencing will prohibit the Contractor from using any Core Employees 
for 30 calendar days after the list is provided to the Project Labor Coordinator and applicable Union. 

0 0 N T R fi. G T O.R' I N F OR M AT I 0 N 
Covered Project Name: 

Contractor/Firm Name: 
' 

Submitted by: Date Submitted: 

Email: Phone: 

In accordance with the City of San Diego's Project Labor Agreement, Article 4, Section 4.6 (D, a Core Employee must meet 
all of the following requirements: 

a. Be either a journeyperson or Apprentice; 
b. Be on Contractor's active payroll for at least sixty {60) of the last one-hundred-twenty ( 120) working days prior to 

being designated as a Core Employee; and 
c. Possess any license required by state or federal law for the Covered Projects to be performed. 

Please see Article 4.6 of the Project Labor Agreement for additional information regarding use of Core Employees, including 
limits and order of referrals. 

, CRAFJ / TRADE EMPUOYEE NAME • UAST ifSSN , HIRE DATE DATE L~ST EMPLOYED, 

Please use additional sheets as necessary. 
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ATTACHMENT D DRUG AND ALCOHOL TESTING POIJCY 

The Parties recognize the problems that drug and alcohol abuse have created in the construction indusliy 
and the need to develop drug and alcohol abuse prevention programs. Accordingly, the Parties agree that in 
order to enhance the safety of the workplace and to maintain a chug and alcohol-free work environment, 
individual Contractors shall require applicants or employees to undergo drug and alcohol testing in 
accordance with this PLA and this policy, Attachment D - Drug and Alcohol Testing Policy, hereafter 
"PLA Drug Policy" and City Council Policy No. 100-17, "Drug-Free Workplace/City Contractors," 
Attachment E. To the extent there is any conflict between the terms set forth in the PLA Drug Policy and 
in the City Council Policy No. I 00-17, the terms set forth in City Council Policy No. I 00-17 shall prevail 
and apply. • 

I. It is understood that the use, possession, transfer, or sale of illegal drugs, narcotics, or other 
unlawful substances, as well as being under the influence of alcohol and the possession of or 
consuming alcohol is absolutely prohibited while employees are on the Contractor's job premises 
or while working on any jobsite in connection with work performed under the PLA. 

2. No Contractor may implement a drug and alcohol testing program that does not conform in all 
respects to the provisions of this Policy. 

3. No Contractor may implement chug and alcohol testing at any jobsite unless written notice is given 
to the Union setting forth the location of the jobsite, a description of the project under construction, 
and the name and telephone number of the Prime Contractor's project manager. Said notice shall be 
provided at the pre-job conferences for each Covered Project. Failure to give such notice shall 
make any drug and alcohol testing engaged in by the Contractor a violation of the Agreement and 
subject to the Article 10 grievance procedure. 

4. A Contractor who elects to implement drug and alcohol testing pursuant to this Policy shall require 
all craft employees on the Covered Project to be tested. With respect to individuals who become 
employed on the Covered Project subsequent to the proper implementation of a valid drug and 
alcohol testing program, such test shall be administered upon the commencement of employment 
on the project, whether by referral from a Union Dispatch Office, transfer from another project, or 
another method. Individuals who were employed on the project prior to proper implementation of a 
valid drug and alcohol testing program may only be subjected to testing for the reasons set forth in 
paragraphs 5(g)(l) through 5(g)(3) and paragraphs 6(a) through 6(e) of this Policy. Refusal to 
undergo such testing shall be considered sufficient grounds to deny employment on the project. 

5. The following procedure shall apply to all chug and alcohol testing: 

a. The Contractor may request urine samples only. The applicant or employee shall not be observed 
when the urine specimen is given. An applicant or employee, at his or her sole option, shall, upon 
request, receive a blood test in lieu of a urine test. No employee of the Contractor shall draw 

. blood from a bargaining unit employee, touch or handle urine specimens, or in any way become 
involved in the chain of custody of urine or blood specimens. A Union Business Representative, 
subject to the approval of the individual applicant or employee, shall be permitted to accompany 
the applicant or employee to the collection facility to observe the collection, bottling, and sealing 
of the specimen. 
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b. A Contractor may request an applicant or employee promptly, within four ( 4) hours of the 
Contractor's request, perform an alcohol breathalyzer test at a certified laboratory only, and cutoff 
levels shall be those mandated by applicable state or federal law. 

c. The testing shall be done by a laboratory approved by the Substance Abuse & Mental Health 
Services Administration (SAMHSA), which is chosen by the Contractor and the Union. 

d. An initial test shall be performed using the Enzyme Multiplied Inununoassay Technique (EMIT). 
In the event a question or positive result arises from the initial test, a confirmation test must be 
utilized before action can be taken against the applicant or employee. The confirmation test will 
be by Gas Chromatography/Mass Spectrometry (GC/MS). Cutoff levels for both the initial test 
and confirmation test will be those established by SAMHSA and this Policy. Should these 
SAMHSA levels be changed during the course of the PLA or new testing procedures are 
approved, then these new regulations will be deemed .as part of this existing PLA. Confirmed 
positive samples will be retained by the testing laboratory in secured long-term frozen storage for 
a minimum of one (1) year. Handling and transportation of each sample must be documented 
through strict chain-of-custody procedures. 

e. In the event of a confirmed positive test result, the applicant or employee may request, within 
forty-eight ( 48) hours, a sample of his/her specimen from the testing laboratory for purposes of a 
second test to be performed at a second laboratory, designated by the Union and approved by 
SAMHSA. The retest must be performed within ten (10) days of the request. Chain of custody 
for this sample shall be maintained by the Contractor between the original testing laboratory and 
the Union's designated laboratory. Retesting shall be performed at the applicant's or employee's 
expense. In the event of conflicting test results, the Contractor may require a third test, at the 
Contractor's expense. 

f. If, as a result of the above testing procedure, it is determined that an applicant or employee has 
tested positive, this shall be considered sufficient grounds to deny the applicant or employee 
his/her employment on the project. 

g. No individual who tests negative for drugs and alcohol pursuant to the above procedure and 
becomes employed on the project shall again be subjected to drug and alcohol testing with the 
following exceptions: 

I) Employees who are involved in industrial accidents resulting in damage to plant, property, or 
equipment or injury to him/her or others may be tested for drugs or alcohol pursuant to the 
procedures stated hereinabove. • 

2) The Contractor may test employees following thirty (30) days' advance written notice to the 
employee(s) to be tested and to the applicable Union. Notice to the applicable Union shall be 
sent by certified mail to the affected Union with a copy to the Project Labor Coordinator. 
Such testing shall be pursuant to the procedures stated hereinabove. 

3) The Contractor may test an employee where the Contractor has reasonable cause to believe 
that the employee is impaired from performing his/her job. Reasonable cause shall be defined 
as being aberrant or unusual behavior, the type of which is a recognized and accepted 
symptom of impairment ( e.g., slurred speech, unusual lack of muscular coordination). Such 
behavior must be actually observed by at least two (2) persons, one (I) of whom shall be a 
supervisor who has been trained to recognize the symptoms of drug and alcohol abuse or 
impairment and the other of whom shall be the Job Steward. If the Job Steward is unavailable 
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or there is no Job Steward on the Covered Project, the other person shall be a member of the 
applicable Union's bargaining unit. Testing shall be pursuant to the procedures stated 
hereinabove. Employees who are tested pursuant to the exceptions set forth in this paragraph 
and who test positive will be removed from the Contractor's payroll. 

h. Applicants or employees who do not test positive shall be paid for all time lost while undergoing 
drug and alcohol testing. Payment shall be at the applicable wage and benefit rates set forth in 
the applicable Union's Master Labor Agreement. Applicants who have been dispatched from the 
Union and who are not put to work pending the results of a test will be paid waiting time until 
such time as they are put to work. It is understood that an applicant must pass the test as a 
condition of employment. Applicants who are put to work pending the results of a test will be 
considered probationary employees. 

6. The Contractors will be allowed to conduct periodicjobsite drug and alcohol testing on the Project 
under the following conditions: 

a. The entire jobsite must be tested, including any employee or subcontractor's employee who 
worked on that project three (3) working days before or after the date of the test; 

b. Jobsite testing cannot commence sooner than fifteen (15) days after start of the work on the 
project; 

c. Prior to start of periodic testing, a Business Representative will be allowed to conduct an 
educational period on company time to explain periodic jobsite testing program to affected 
employees; 

d. Testing shall be conducted by an SAMHSA-certified laboratory, pursuant to the provisions set 
forth in paragraph 5 hereinabove. 

e. Only two (2) periodic tests may be performed in a twelve (12)-month period. 

7. It is understood that the unsafe use of prescribed medication, or where the use of prescribed 
medication impairs the employee's ability to perform work, is a basis for the Contractor to remove 
the employee from the jobsite. 

8. Any grievance or dispute that may arise out of the application of this Policy shall be subject to the 
grievance and arbitration procedures set forth in the PLA. 

9. The establislnnent or operation of this Policy shall not curtail any right of any employee found in 
any law, rule, or regulation. Should any part of this Policy be found unlawful by a court of 
competent jurisdiction or a public agency having jurisdiction over the Parties, the remaining 
portions of the Agreement shall be unaffected, and the Parties shall enter negotiations to replace the 
affected provision. 

10. Present employees, if tested positive, shall have the prerogative for rehabilitation program at the 
employee's expense, When such program has been successfully completed, the Contractor shall not 
discriminate in any way against the employee. If work for which the employee is qualified exists, 
he/she may be reinstated. 
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11. The Contractor agrees that results of urine and blood tests performed hereunder will be considered 
medical records held confidential to the extent permitted or required by law. Such records shall not 
be released to any persons or entities other than designated Contractor representatives and the 
applicable Union. Such release to the applicable Union shall only be allowed upon the signing of a 
written release by the employee, and the information contained therein shall not be used to 
discourage the employment of the individual applicant or employee on any subsequent occasion. 

12. Employees who seek voluntary assistance for substance abuse may not be disciplined for seeking 
such assistance. Requests from employees for such assistance shall remain confidential and shall 
not be revealed to other employees or management personnel without the employee's consent. 
Employees enrolled in substance abuse programs will be subject to all Contractor rules, regulations, 
and job performance standards with the understanding that an employee enrolled in such a program 
is receiving treatment for an illness. 

13. The Contractor shall indemnify and hold the Union harmless against any and all claims, demands, 
suits, or liabilities that may arise out of the application of this Policy. 

14. This Policy shall constitute the only Policy in effect between the Parties concerning drug and 
alcohol abuse, prevention, and testing. Any modifications thereto must be accomplished pursuant to 
collective bargaining negotiations between the Parties. 
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SPECIMEN REPORTING CRITERIA 

Initial Test Analyte Initial Test Cutoff 1 Confirmatory Test Confirmatory Test Cutoff 
Analyte Concentration 

Marijuana metabolites 
50 ng/ml 3 THCA 15 ng/ml 

(THCA)2 

Cocaine metabolite 
150 ng/ml 3 Benzoylecgonine 100 ng/ml 

(Benzoylecgonine) 

Codeine/ 
2000 ng/ml Codeine Morphine 

2000 ng/ml 
Morphine 2000 ng/ml 

Hydrocodone/ 
300 ng/ml 

Hydrocodone 100 ng/ml 
Hydromorphone Hydromorphone 100 ng/ml 

Alcohol 0.02% Ethanol 0.02% 
Oxycodone/ 

100 ng/ml Oxycodone Oxymorphone 
100 ng/ml 

Oi<.ymorphone 100 ng/ml 
6-Acetylmorphine 10 ng/ml 6-Acetylmorphine 10 ng/ml 

Phencyclidine 25 ng/ml Phencyclidine 25 ng/rnl 

Amphetamine/ 
500 ng/rnl 

Amphetamine 250 ng/rnl 
Metharnphetamine Methatnphetarnine 250ng/ml 

MDMA4/MDA5 500 ng/rnl 
MDMA 250 ng/ml 

MDA 250 ng/ml 

Initial Test Analyte Initial Test Cutoff 
Confirmatory Test Co~firrnatory Test Cutoff 

Analyte Concentration 

Barbiturates 300 ng/rnl Barbiturates 200 ng/rnl 
Benzodiazepines 300 ng/rnl Benzodiazepines 300 ng/ml 

Methadone6 300 ng/ml Methadone 100 ng/rnl 
Methaqualone 300 ng/ml Methaqualone 300 ng/rnl 
Propoxyphene 300 ng/ml Propoxyphene 100 ng/rnl 

1 For grouped analytes (i.e., two or more analytes that are in the same drug class and have the same initial test cutoff): 
Immunoassay: The test must be calibrated with one analyte from the group identified as the target analyte. The cross­
reactivity of the immunoassay to the other analyte(s) within the group must be 80 percent or greater; if not, separate 
immunoassays must be used for the analytes within the group. 
Alternate technology: Either one analyte or all analytes from the.group must be used for calibration, depending on the 
technology. At least one analyte within the group must have a concentration equal to or greater than the initial test cutoff 
or, alternatively, the sum of the analytes present (i.e., equal to or greater than the laboratory's validated limit of 
quantification) must be equal to or greater than the initial test cutoff. 

2 An immunoassay must be calibrated with the target analyte, 9-tetrahydrocannabinoJ-9- carboxylic acid (THCA) . 
.. 3 Alternate technology (THCA undbenzovlecvonine); The confirmatory test cutoff must be used for an a1ternatetechnology 

initial testthatisspecific for the target analyte (i.e., 15 ng/ml forTHCA, 100 ng/ ml for benzoylecgonine). 
4 Methylenedioxymethamphetamine (MDMA) • 
5 Methylenedioxyamphetamine (MDA) 
6 Employees with a prescription for methadone who are using the medication as prescribed, and are not impaired and can safely 

perform their work, will not be considered to have violated this Policy. 
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MEMORANDUM OF UNDERSTANDING REGARDING 

"QUICK" DRUG SCREENING TESTS PURSUANT TO 

ATTACHMENT D - DRUG AND ALCOHOL TESTING POLICY 

It is hereby agreed between the Parties hereto that a Contractor who has otherwise properly implemented 
drug and alcohol testing, as set forth in the Policy, shall have the right to offer an applicant or employee a 
"quick" drug screening test. This "quick" screen test shall consist either of the "ICUP" urine screen or 
similar test or an oral screen test. The applicant or employee shall have the absolute right to select either of 
the two "quick" screen tests, or to reject both and request a full drug test. 

An applicant or employee who selects one of the "quick" screen tests, and who passes the test, shall be put 
to work immediately. An applicant or employee who fails the "quick" screen test, or who rejects the 
"quick" screen tests, shall be tested pursuant to the procedures set forth in the Policy. The sample used for 
the "quick" screen test shall be discarded immediately upon conclusion of the test. An applicant or 
employee shall not be deprived of any rights granted to them by the Policy as a result of any occurrence 
related to the "quick" screen test. 
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SUBJECT: 

POLICY NO,: 

ATTACHMENT E CITY COUNCIL POLICY NO.100-17 

"DRUG-FREE WORKPLACE/CITY CONTRACTORS" 

CITY OF SAN DIEGO, CALIFORNIA 

COUNCIL POLICY 

DRUG-FREE WORKPLACE/CITY CONTRACTORS 

100-17 

-, r r i J ·, _J r • 
'-. .. ' '·,, 

EFFECTIVE DATE: May 20, 1991 

BACKGROUND: 

PURPOSE: 

POLICY: 

The issue of substance abuse, the misuse of both legal and illegal drugs, has been 
identified as a major problem. It is well documented that substance abuse in the 
workplace can negatively impact employee performance, worker safety and the safety of 
the general public. 

It is the intent of the City Council that the City of San Diego talce a leadership role in 
addressing the issue of drug abuse in the workplace. It is the purpose of this policy to 
establish the requirement that all City construction contractors, consultants, grantees and 
providers of non-professional services agree to comply with this Drug-Free Workplace 
Policy. 

Section 1. Definitions 

A. • "Drug-free workplace" means a site for the performance of work done in connection with a contract let 
by City of San Diego for the construction, maintenance, or repair of any facility or public work by an 
entity at which employees of the entity are prohibited from engaging in the unlawful manufacture, 
distribution, dispensation, possession, or use of a controlled substance in accordance with the 
requirements of this section. 

B. "Employee" means the employee of a contractor directly engaged in the performance of work pursuant 
to a contract as described in Section 2. 

C. "Controlled substance" means a controlled substance in schedules I through V of Section 202 of the 
Controlled Substance Act (21 U.S.C. Sec. 812). 

D. "Contractor" means the department, division, or other unit of a person or organization responsible to 
the contractor for the performance of a portion of the work under the contract. 

Section 2. City Contractor Requirements 

A. Every person or organization awarded a contract or grant by the City of San Diego for the provision of 
services shall certify to the City that it will provide a drug-free workplace by doing all of the following: 

(1) • Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, 
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possession, or use of a controlled substance is prohibited in the person's organization's workplace and 
specifying the actions that will be taken against employees for violations of the prohibition. 

(2) Establishing a drug-free awareness program to inform employees about all of the following: 

(a) The dangers of drug abuse in the workplace. 
(b) The person's or organization's policy of maintaining a drug-free workplace. 
(c) Any available drug counseling, rehabilitation, and employee assistance programs. 
(d) The penalties that may be imposed upon employees for drug abuse violations. 

(3) Posting the statement required by subdivision (1) in a prominent place at contractors main office. For 
projects large enough to necessitate a construction trailer at the job site, the required signage would also 
be posted at the job site. 

B. Contractors shall include in each subcontract agreement language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions (1) through (3) inclusive of Section 2A. Contractors 
and subcontractors shall be individually responsible for their own drug-free workplace programs. 

HISTORY: 

Adopted by Resolution R-277952 05/20/1991 
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APPENDIX A 

MEMORANDUM OF UNDERSTANDING #1 

STARTUP AND COMMISSIONING 

The Parties and Contractors agree that work covered by this PLA on Covered Projects includes 
all onsite physical craft work that is part of startup and commissioning, including, but not limited 
to, system flushes and testing, loop checks, rework and modifications, and functional and 
operational testing up to and including the final running test. It is understood that the City's 
personnel and/or its representatives, together with the manufacturer's and/or vendor's 
representatives, and/or project operating personnel may supervise and direct the startup, 
commissioning, rework, and modification activity, and that the onsite physical craft work is 
typically performed as part of a joint effort with these representatives and personnel. A 
manufacturer or its representatives may perform industry standard staitup and commissioning 
work to satisfy its guarantee or warranty on a piece of equipment, and such work will be exempt 
from the PLA to the extent the work is excluded by Section 3.2(g) and/or Section 3.2(h). 
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CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the 
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid 
are true and correct. 
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BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”.  
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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CONTRACTOR CERTIFICATION 

  

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE  

I hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as well 
as Attachment F, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance 
(CARB), and that Contractor shall comply with these requirements. 

I further certify that each of the Contractor’s listed subcontractors is familiar with these requirements and 

shall also comply.  
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CONTRACTOR CERTIFICATION 

  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 AC Overlay Group 2521 – UUP  
(Project Title) 

as particularly described in said contract and identified as Bid No. K-26-2394-DBB-3; SAP No. (WBS) B-17071, 
B-18136, B-18137, B-18138, B-18142, B-18144, B-18147, B-18150; and WHEREAS, the specification of said 
contract requires the Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this 
project have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all 
surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State
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COMPANY LETTERHEAD 

CERTIFICATE OF COMPLIANCE 
  

Materials and Workmanship Compliance 

For Contract or Task  

I certify that the material listed below complies with the materials and workmanship requirements of 
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the 
contract listed above. 

I also certify that I am an official representative for  , the 
manufacturer of the material listed above.  Furthermore, I certify that where California test methods, 
physical or chemical test requirements are part of the specifications, that the manufacturer has 
performed the necessary quality control to substantiate this certification. 

Material Description: 

Manufacturer:   

Model:  

Serial Number (if applicable)  

Quantity to be supplied:  

Remarks:  

Signed by:   

Printed Name:  

Title:   

Company:   

Date:  
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City of San Diego 

Engineering & Capital Projects Department, CMFE Division 

NOTICE OF MATERIALS TO BE USED 

To:  Date:   , 20  
Resident Engineer 

You are hereby notified that the materials required for use under Contract No.   
for construction of   
 , 

in the City of San Diego, will be obtained from sources herein designated. 

 

CONTRACT ITEM NO. 

(Bid Item) 

 

KIND OF MATERIAL 

(Category) 

 

NAME AND ADDRESS WHERE 
MATERIAL CAN BE INSPECTED 

(At Source) 

   

   

   

   

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to 
delivery, in accordance with Section 4 – CONTROL OF MATERIALS of the WHITEBOOK, where it is 
practicable, and in accordance with your policy.  It is understood that source inspection does not 
relieve the Contractor of full responsibility for incorporating in the work, materials that comply in all 
respects with the contract plans and specifications, nor does it preclude subsequent rejection of 
materials found to be undesirable or unsuitable. 

Distribution: 

Supplier 

    
 Signature of Supplier  Address 
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ELECTRONICALLY SUBMITTED FORMS 
 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR 
BID NON-RESPONSIVE.   

 

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. SUBCONTRACTORS FOR ALTERNATES 

D. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR 

F. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, 
SUPPLIERS AND MANUFACTURERS  
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SUBCONTRACTORS FOR ALTERNATES  
 

*** FOR USE WHEN LISTING SUBCONTRACTORS FOR ALTERNATES ONLY *** 
 (Use Additional Sheets As Needed)  

 
SUBCONTRACTORS FOR ALTERNATE ITEMS ARE NOT CONSIDERED IN THE CALCULATION TOWARD ACHIEVING 

SLBE/ELBE PARTICIPATION GOALS 
 
Form - Subcontractors For Alternates 

.

IDENTIFY 
ALTERNATE 

(example: Deductive Alternate 
B) 

Only one Alternate and Sub per 
line 

SUBCONTRACTOR NAME, LOCATION,  
PHONE & EMAIL 

SUBCNTRACTOR’S 
CA LICENSE 

NUMBER 

SUBCONTRACTOR’S
DIR REGISTRATION 

NUMBER 

 
IS SUBCONTRACTOR 

CONSTRUCTOR, 
DESIGNER, OR 

SUPPLIER 
 

TYPE OF WORK 
DOLLAR VALUE OF THE 

ALTERNATE SUBCONTRACT 
(Negative If Deductive) 

  
Name:  
Address:   
City:   State:  
Zip:   Phone:  
Email:  

  

  
Name:  
Address:   
City:   State:  
Zip:   Phone:  
Email:  

  

  
Name:  
Address:   
City:   State:  
Zip:   Phone:  
Email:  

  

  
Name:  
Address:   
City:   State:  
Zip:   Phone:  
Email:  
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ADDITIVE
ALTERNATE A

STATEWIDE STRIPES

PO BOX 600710

SAN DIEGO CA

92160 858-560-6887

SEAN@STATEWIDESTRIPES.COM

788286 1000001334
CONSTRUCTOR

STRIPING & MARKINGS $22,800

ADDITIVE
ALTERNATE A

ADDITIVE
ALTERNATE A

PERRY ELECTRIC

PO BOX 710130

SANTEE CA

92072 619-449-0045

DFERGUSON@PERRYELECTRICSD.COM

747931 1000012332
CONSTRUCTOR

TRAFFIC LOOPS $4,800

MIRAMAR GENERAL ENGINEERING

1827 CLEVELAND AVE

NATIONAL CITY CA

91950 619-434-5900

ALEX@MIRAMARGENERAL.COM

1009541 1000033057
CONSTRUCTOR

PCC FLATWORK $37,500



 

 

SUBCONTRACTORS FOR ALTERNATES  
 

*** FOR USE WHEN LISTING SUBCONTRACTORS FOR ALTERNATES ONLY *** 
 (Use Additional Sheets As Needed)  

 
SUBCONTRACTORS FOR ALTERNATE ITEMS ARE NOT CONSIDERED IN THE CALCULATION TOWARD ACHIEVING 

SLBE/ELBE PARTICIPATION GOALS 
 
Form - Subcontractors For Alternates 

.

IDENTIFY 
ALTERNATE 

(example: Deductive Alternate 
B) 

Only one Alternate and Sub per 
line 

SUBCONTRACTOR NAME, LOCATION,  
PHONE & EMAIL 

SUBCNTRACTOR’S 
CA LICENSE 

NUMBER 

SUBCONTRACTOR’S
DIR REGISTRATION 

NUMBER 

 
IS SUBCONTRACTOR 

CONSTRUCTOR, 
DESIGNER, OR 

SUPPLIER 
 

TYPE OF WORK 
DOLLAR VALUE OF THE 

ALTERNATE SUBCONTRACT 
(Negative If Deductive) 

  
Name:  
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STATEWIDE STRIPES

PO BOX 600710

SAN DIEGO CA

92160 858-560-6887

SEAN@STATEWIDESTRIPES.COM

788286 1000001334
CONSTRUCTOR

STRIPING & MARKINGS $11,200











ALEX KARAJA (MIRIMAR GENERAL) PRESIDENT

TODD PERRY (PERRY ELECTRIC)

X

X

X

X

DAVID BRILHANTE (STATEWIDE STRIPES)

LAWRENCE ALLAN (ROY ALLAN SLURRY SEAL)

PRESIDENT

PRESIDENT

PRESIDENT
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