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REIMBURSEMENT AGREEMENT WITH PARDEE HOMES
FOR PHASE II OF PROJECT NO. T-4.2 CARMEL VALLEY
ROAD (4/6 LANES SOUTH OF DEL MAR HEIGHTS
ROAD), IN THE PACIFIC HIGHLANDS RANCH
COMMUNITY-REIMBURSEMENT AGREEMENT NO.
1332832

THIS REIMBURSEMENT AGREEMENT No. 1332832 (Agreement) is made and
entered into between the City of San Diego, a municipal corporation (City) and Pardee Homes, a
California Corporation] (Developer), (collectively the Parties), for reimbursement for purchase,
design, and construction of Phase II of Project No. T-4.2, Carmel Valley Road, (4/6 lanes south
~of Del Mar Heights Road) in the Pacific Highlands Ranch Subarea Plan in accordance with the
Pacific Highlands Ranch Public Facilities Financing Plan.

RECITALS

L. Developer owns real property in the Pacific Highlands Ranch Subarea Plan (Property).
Developer certifies that it is developing the Property subject to the requirements and conditions
of the City Council of the City of San Diego (City Council).

2. On September 24, 2002, by San Diego Resolution R-297087, City Council granted
Vesting Tentative Map No. 7248 for Units #5-11 (VTM) subject to certaln conditions determined
to be necessary for Developer’s development.

3. On April 10, 2012, by San Diego Resolution R-307364, the City Council adopted the
Pacific Highlands Ranch Public Facilities Financing Plan and Facilities Benefit Assessment
(FBA) for Fiscal Year 2013 (Financing Plan). The Financing Plan identifies Project No. T-4.2,
Carmel Valley Road (4/6 lanes south of Del Mar Heights Road-Phase II) as shown in Exhibit A.
This Agreement relates to a portion of Project No. T-4.2. Specifically, this Agreement relates to
Phase II of Project No. T-4.2 invlving the addition oflanes 5 and 6 within the median of Carmel
Valley Road (4/6 lanes south of Del Mar Heights Road) as depicted in Exhibit B and described
in Exhibit C, which is referred to throughout this-Agreement as the “Project.”

4, The Financing Plan estimate of $3,674,761 minus the City’s Administrative Costs (as
defined in Section 12.1.5) and minus City’s equipment expenditures, constitute the total and
maximum City funds potentially available for reimbursement to Developer for Project No. T-4.2,
Phase II. Of that amount, a maximum of $1,801,000 is available for reimbursement for the
Project that is the subject of this Agreement (Maximum Funds); any amount in excess of the
Maximum Funds may not be reimbursed through this Agreement and shall constitute a Non-
Reimbursable Cost. Developer is not automatically entitled to the Maximum Funds or any other
reimbursement. Developer must satisfy all terms of this Agreement to become, eligible for any
portion of the Maximum Funds if and as they are collected and become available for
reimbursement.

5. Developer’s Estimated Cost (as defined in Section 3.3) for the Project is $ 1,801,000
including interest (as discussed in Section 12.1.6).

NOW, THEREFORE, in consideration of the recitals and mutual obligations of the
Parties, and for other good and valuable consideration, City and Developer agree as follows:
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ARTICLE I. SUBJECT OF THE AGREEMENT

Design and Construction of Project. Developer agrees to design and construct the
Project fully complete and operational and suited to the purpose for which it was
designed and in accordance with this Agreement, the Plans and Specifications, and the
Financing Plan, and within the timeframe established in the Project Schedule attached as
Exhibit D, and for the Estimated Costs attached as Exhibit E.

Substantial and Final Completion. City's acceptance of the Project shall occur upon
Developer's receipt of a letter of Substantial Completion from City (as defined in Section
15.1). Final Completion of the Project shall not occur until after approval of the as-built
plans, a signed as final approval for grading or public right-of-way permit, acceptable
capitalization form, and any required certificate of occupancy and/or property transfers
(as defined in Section 16.1).

Reimbursement. City agrees to reimburse Developer for the Project subject to the terms
and conditions of this Agreement.

ARTICLE II. PROJECT SCHEDULE

Project Schedule. Developer shall perform and complete the work under this Agreement
according to the Project Schedule attached as Exhibit D, the Project Schedule
Obligations and Components attached as Exhibit F, the Meeting Requirements in
Exhibit G; and Preconstruction, Progress, and Special Meeting Agendas in Exhibit H.

Project Completion. Developer agrees that all work on the Project under this Agreement
will be complete and ready for operational use according to the Project Schedule, and the
Project Schedule Obligations and Components.

Changes in Project Schedule.

2.3.1 Changes in the Project Schedule that increase the Estimated Cost must be
approved by City in writing in accordance with Section 3.3.3.

2.3.2 Changes in the Project Schedule that do not increase the Estimated Cost may be
approved by the engineer designated by the City’s Public Works Department
(Responsible Department), which shall be responsible for review and approval of
the progress of, and changes to, the Project (Resident Engineer); provided,
however, that the Project is still completed in accordance with the Financing Plan
(including any associated phasing plans) and all conditions of approval including,
but not limited to the VIM and the VTM Conditions.

Notification of Delay. If Developer anticipates or has reason to believe that performance
of work under this Agreement will be delayed, Developer shall immediately notify the
representative designated by the City’s Public Works Department to manage the Project
on behalf of City (Project Manager). Unless City grants Developer additional time to
ascertain supporting data, a written notice of the delay must be delivered to City within
thirty (30) calendar days of the initial notification and shall include an explanation of the
cause of the delay, a reasonable estimate of the length of the delay, any anticipated
increased costs due to the delay, all supporting data, and a written statement that the time
adjustment requested is the entire time adjustment Developer needs as a result of the
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2.5

2.6

2.7

cause of the delay. If Developer anticipates or has reason to believe the delay will
increase the Estimated Cost, Developer shall also give notice to City in accordance with
Section 3.4.

Delay. If delay in the performance of work required under this Agreement is caused by
unforeseen events beyond the control of the Parties, such delay may entitle Developer to
a reasonable extension of time. Any such extension of time must be approved in writing
by City, and will not be unreasonably withheld. A delay in the performance of work or
any activity by City or Developer that affects a deadline to perform imposed on the other
party by this Agreement will entitle the other party to the number of days City or
Developer failed to complete performance of the work. The following conditions may
justify such a delay depending on their actual impact on the Project: war; changes in law
or government regulation; Jater commonly accepted or adopted higher standards and
specifications of construction; labor disputes or strikes; fires; floods; adverse weather or
other similar condition of the elements necessitating temporary cessation of Developer’s
work; concealed conditions encountered in the completion of the Project; inability to
reasonably obtain materials, equipment, labor, or additional required services; or other
specific reasons mutually agreed to in writing by City and Developer. Any delay claimed
to be caused by Developer’s inability to obtain materials, equipment, labor, or additional
required services shall not entitle Developer to an extension of time unless Developer
furnishes to City, in accordance with the notification requirements in Section 2.4,
documentary proof satisfactory to City of Developer’s inability to reasonably obtain
materials, equipment, labor, or additional required services. Notwithstanding the above,
Developer shall not be entitled to any extension of time, additional costs, or expenses for
any delay caused by the acts or omissions of Developer, its consultants, contractors,
subcontractors, employees, or other agents (collectively, Developer’s agents). A change
in the Project Schedule does not automatically entitle Developer to an increase in
Reimbursable Costs (as defined in Section 3.2). If City determines that the delay
materially affects the Project, City may exercise its rights under Section 2.7 of this
Agreement.

Costs of Delay. City and Developer acknowledge construction delays may increase the
cost of the Project. Unless Developer informs City pursuant to Sections 2.4 and 3.4 of
cost increases due to delay and such cost increases are determined by City to be
reasonable and are fully recovered through collected fees under the Financing Plan,
funding will be insufficient to cover the cost increase. Therefore, Developer agrees to
absorb any increase in Estimated Costs and/or interest thereon not accounted for in the
Financing Plan (or future updates of the Financing Plan) because Developer failed to
timely notify the City in writing as required under Sections 2.4 and 3.4,

City’s Right to Terminate for Default.

2.7.1 If Developer fails to adequately perform any obligation required by this
Agreement, Developer’s failure shall constitute a Default. Unless within thirty -
(30) calendar days of receiving written notice from City specifying the nature of
the Default Developer undertakes all reasonable efforts to ensure that the Default
is completely remedied within a reasonable time period to the satisfaction of City,
City may immediately terminate this Agreement including all rights of Developer
and any person or entity claiming any rights by or through Developer under this
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31

3.2

Agreement. A delay shall not constitute a Default if Developer has made good faith
and reasonable efforts to adhere to the Project Schedule, has provided notice of
delay in accordance with Section 2.4, and such delay was caused by unforeseen
events that justify the delay as set forth in Section 2.5.

2.7.2 If City terminates the Agreement due to Developer’s Default, City shall have the
option to assume all of the rights of any and all contracts or subcontracts entered
into by Developer or Developer’s agents for the construction of the Project.
Developer shall include, and require its contractors and subcontractors to include
provisions in their contracts and subcontracts, that City is a third party beneficiary
of the same and that City is entitled to and protected by the indemnities and
warranties, whether written or express, contained therein.

2.7.3 The rights and remedies of City enumerated in Section 2.7 are cumulative and shall
not limit, waive, or deny City’s rights under other provisions of this Agreement, or
waive or deny any right or remedy at law or in equity available to City against
Developer, including any claims for damages against Developer that City may
assert as a result of the Default.

City’s Right to Terminate for Bankruptcy or Assignment for the Benefit of
Creditors. If Developer files a voluntary petition in bankruptcy, is adjudicated bankrupt,
or makes a general assignment for the benefit of creditors, City may at its option and
without further notice to or demand upon Developer immediately terminate this
Agreement, and terminate all rights of Developer and any person or entity claiming any
rights by or through Developer. The rights and remedies of City enumerated in this
Section are cumulative and shall not limit, waive, or deny any of City’s rights or
remedies under other provisions of this Agreement or those available at law or in equity.

ARTICLE III. PROJECT COSTS AND CHANGE ORDERS

Project Costs. Project Costs are Developer’s reasonable costs of construction materials
and design necessary for the Project as approved by the City and depicted in Exhibit E.
Project Costs do not include Developer’s Administrative costs (as defined in

Section 3.3.1). :

Reimbursable Costs. Developer may seek reimbursement only for Reimbursable Costs.
Reimbursable Costs shall consist only of the Estimated Costs (as defined in Section 3.3)
reasonably expended by Developer, approved for reimbursement in the Financing Plan, and
approved by City under the terms of this Agreement.

3.2.1 Non-Reimbursable Costs. Non-Reimbursable Costs include: (i) Any cost in
excess of the Maximum Funds; (ii) any cost in excess of the Estimated Costs not
approved in accordance with Section 3.3.3; (iii) any cost identified in this
Agreement as a Non-Reimbursable Cost; (iv) any cost to remedy Defective Work
(as defined in Section 21.1); (v) any cost incurred as a result of Developer’s or
Developer’s agents’ negligence, omissions, delay, or Default; (vi) any cost of
substituted products, work, or services not necessary for completion of the
Project, unless requested and approved by City in writing; (vii) any cost not
approved by City in the manner required by this Agreement and/or the Charter of
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the City of San Diego (Charter) and rules, regulations, or laws promulgated
thereunder; (viii) any cost not supported by proper invoicing or other
documentation as reasonable and necessary; and (ix) any cost in excess of FBAs
actually collected by the City and available for reimbursement to Developer for the
design and construction of the Project. Additionally, the fair value as reasonably
determined by City of any property that is destroyed, lost, stolen, or damaged
rendering it undeliverable, unusable, or inoperable for City constitutes a Non-
Reimbursable Cost. Refundable deposits, such as utility deposits, also constitute a
Non-Reimbursable Cost.

Estimated Cost(s). Developer’s Estimated Costs shall consist only of: (i) Project Costs,

(ii) Developer’s Administrative Costs (as defined in Section 3.3.1), and (iii) the Project
Contingency (as defined in Section 3.3.2). The total Estimated Cost of Project is One
Million Eight Hundred One Thousand Dollars ($1,801,000), including interest (as set
forth in Section 12.1.6).

33.1

332

333

Developer’s Administrative Costs. Developer’s Administrative Costs are
reasonably incurred Project-related administration and supervision expenditures
totaling a flat 5 percent of Developer’s Project Costs.

Project Contingency. A Project Contingency of 10 percent of estimated
construction costs is included in the Estimated Cost. The Project Contingency
shall not be available for: (i) work required due to Developer’s or Developer’s
agents’ failure to perform work or services according to the terms of this
Agreement or in compliance with the Construction Documents; or (ii) uninsured
losses resulting from the negligence of Developer or Developer’s agents.

Change Orders and Adjustments to Estimated Cost. Estimated Costs may be
increased only through properly processed and approved Change Orders in
accordance with Exhibit I. The Estimated Cost may only be increased if
Developer provides documentation showing that the increase is reasonable in
nature and amount, and is due to causes beyond Developer’s or Developer’s
agents control or otherwise not the result of unreasonable conduct by Developer
or Developer’s agents which may, based on actual impact on the Project, include:
war; changes in law or government regulation; later commonly accepted or
adopted higher standards and specifications of construction; labor disputes or
strikes; fires; floods; adverse weather or other similar condition of the elements
necessitating temporary cessation of Developer’s work; concealed conditions
encountered in the completion of the Project; inability to reasonably obtain
materials, equipment, labor, or additional required services; inflation; actual bids
received for Project Costs being greater than estimated; or other specific reasons
mutually agreed to in writing by City and Developer. Developer shall not be
reimbursed, and no Change Order may be approved, for costs or expenses
resulting from a design error or omission (unless such a design error or omission
is the direct result of a City request for such design or omission), or Developer’s
or Developer’s agents’ negligence. Developer shall not have the right to
terminate, reform, or abandon this Agreement for City’s refusal to approve a
Change Order.
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4.1

4.2

Notification of Increased Estimated Costs. If Developer anticipates or has reason to
believe that the cost of the Project will exceed the Estimated Cost, Developer shall notify
the City in writing within fourteen (14) calendar days of becoming aware of the potential
increase. If Developer fails to timely notify City in writing, Developer agrees to absorb
any increase in Estimated Costs and any interest thereon not accounted for in the
Financing Plan. This written notification shall include an itemized cost estimate and a list
of recommended revisions Developer believes will bring the construction cost to an
amount within the Estimated Cost. In accordance with Section 3.3.3, City may approve
an increase in Estimated Costs and/or delineate a project which may be constructed
within Estimated Costs. If City chooses not to pursue the above options, Developer may
elect to construct the Project and forgo any reimbursement in excess of the Estimated
Cost.

ARTICLE IV. COMPETITIVE BIDDING,
EQUAL OPPORTUNITY AND EQUAL BENEFITS

Compliance. Developer shall bid and award contracts to complete the Project in
accordance with the Charter and rules, regulations, and laws promulgated thereunder,
including, but not limited to, the San Diego Municipal Code (Municipal Code) and City
Council resolutions and policies, as well as any expressly applicable public contract laws,
rules, and regulations (Required Contracting Procedures). Required Contracting
Procedures include all contracting requirements that are applicable to the City, including,
but not limited to, competitive bidding, the City’s small and local business program for
public works contracts, and the City’s Equal Benefits Ordinance. Prior to bidding the
Project, Developer shall consult with City’s Public Works Department. Developer shall
work with City’s Public Works Department to ensure that all Required Contracting
Procedures are met. Developer may request that the City provide a letter regarding
Developer’s compliance with the Required Contracting Procedures, which shall in no
way affect Developer’s obligations under Article XVIII of this Agreement. Developer
understands that it must comply with all Required Contracting Procedures. Failure to
adhere to all Required Contracting Procedures is a material breach of this Agreement, and
any contract awarded not in accordance with the Required Contracting Procedures shall
be ineligible for reimbursement.

Bidding Documents. Following City review of the Construction Documents, Developer
shall prepare final corrected Construction Documents to be submitted to City for review

and approval, in accordance with City’s standard review procedures prior to solicitation

of bids.

4.2.1 Submission of Construction Documents. Developer shall submit bidding
documents to City for approval before soliciting bids for work on the Project. The
Developer may elect to prepare bidding documents requesting bids based on
Lump Sum or Firm-Fixed prices or unit costs as applicable for each Project. City
retains the right to notify Developer of necessary corrections and will notify
Developer of corrections within fifteen (15) Working Days of submittal date.

4.2.2  Obtain all Permits and Approvals. Developer shall obtain all necessary permits,
including, but not limited to, environmental, grading, building, mechanical,
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44

4.5

electrical, and plumbing. Approval of Construction Documents will be evidenced
by City’s issuance of a letter indicating Developer may proceed with competitive
bidding.
Solicitation of Bids. Devcloper shall solicit sealed bids for construction of the Project in
accordance with all Required Contracting Procedures. With notice of at least five (5)
Working Days, Developer shall notify City of the time and place of each bid opening.
Developer shall work with City’s Public Works Department to ensure that bids are
solicited in the manner required in accordance with the Required Contracting Procedures.

Bid Opening and Award of Contract. Developer shall open bids and award contracts in
accordance with all the Required Contracting Procedures. Developer shall work with
City’s Public Works Department to ensure that bids are opened and contracts are awarded
in the manner required in accordance with the Required Contracting Procedures.
Developer shall publicly open sealed bids in the presence of City’s authorized
representative(s). The bidding contractors shall be permitted to be present at the bid
opening. City’s representative(s) shall be provided with copies of all bids received
immediately after the bid opening and with a copy of the tabulation of bid results upon
Developer’s completion. Contract(s) for the construction of the Project shall be awarded
by Developer to the lowest responsible and reliable bidder in accordance with the
Required Contracting Procedures.

4.4.1 In the event that the lowest responsible and reliable bid exceeds the Estimated
Cost, any reimbursement for such an increase shall be subject to approval by
Change Order pursuant to Section 3.3.3 following award of the contract.

4.4.1.1 Inthe event the City Council does not approve the increased cost, at
City’s option:

4.4.1.1.1 City may terminate this Agreement. In the event the Agreement
is terminated, Developer’s obligations pursuant to this
Agreement for the construction of the Project shall be released
without further liability. This release shall in no way affect the
obligations of Developer with respect to any terms or
conditions of the VTMs, Tentative Map(s), Development
Agreements, or other approvals and agreements with City.
However, prior to termination of this Agreement, City shall
reimburse Developer (at City’s option with either FBA credits
or cash reimbursement) for the engineering and design costs
reasonably incurred and expended by Developer in accordance
with this Agreement and within the Estimated Cost in
accordance with Section 3.3. Developer shall provide City with
copies of all executed contracts; or

4.4.1.1.2 City may work with Developer to rebid and/or redesign the
Project.

4.4.1.1.3 With Developer’s consent, Developer may award the bid and
assume responsibility for the costs in excess of Estimated Cost.

Nondiscrimination Requirements.
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4.5.1 Compliance with the City's Equal Opportunity Contracting Program. Developer
shall comply with City's Equal Opportunity Contracting Program. Developer shall
not discriminate against any employee or applicant for employment on any basis
prohibited by law. Developer shall provide equal opportunity in all employment
practices. Developer shall ensure its consultants, contractors, and their
subcontractors comply with the City's Equal Opportunity Contracting Program.
Nothing in this Section shall be interpreted to hold the Developer liable for any
discriminatory practice of its consultants, contractors or their subcontractors.

4.5.2 Nondiscrimination Ordinance. Developer shall not discriminate on the basis of
race, gender, religion, national origin, ethnicity, sexual orientation, age, or
disability in the solicitation, selection, hiring or treatment of consultants,
contractors, subcontractors, vendors or suppliers. Developer shall provide equal
opportunity for contractors and subcontractors to participate in contracting and
subcontracting opportunities. Developer understands and agrees that violation of
this clause shall be considered a material breach of the Agreement and may result
in Agreement termination, debarment, and other sanctions. This language shall be
in contracts between the Developer and any consultants, contractors,
subcontractors, vendors and suppliers.

4.5.3 Compliance Investigations. Upon City's request, Developer agrees to provide to
City, within sixty (60) calendar days, a truthful and complete list of the names of
all consultants, contractors, subcontractors, vendors and suppliers Developer used
in the past five years on any of its contracts undertaken within San Diego County,
including the total dollar amount paid by Developer for each contract, subcontract
or supply contract. The Developer further agrees to fully cooperate in any
investigation conducted by City pursuant to City's Nondiscrimination in
Contracting Ordinance (Municipal Code sections 22.3501-22.3517). Developer
understands and agrees that violation of this clause shall be considered a material
breach of the Agreement and may result in remedies being ordered against
Developer up to and including Agreement termination, debarment, and other
sanctions for violation of the provisions of the Nondiscrimination in Contracting
Ordinance. Developer further understands and agrees that the procedures,
remedies and sanctions provided for in the Nondiscrimination Ordinance apply
only to violations of said Nondiscrimination Ordinance,

Equal Benefits. This Agreement is with a sole source and therefore, Developer is not
subject to the City’s Equal Benefits Ordinance, Chapter 2, Article 2, Division 43 of the
Municipal Code. However, the Equal Benefits Ordinance is applicable to contracts that
Developer enters into with respect to the Project. Therefore, Developer shall ensure that
its contractor(s) and consultant(s) comply with the Equal Benefits Ordinance. Developer
shall include in each of its contracts with its contractor(s) and consultant(s) provisions: (i)
stating that the contractor(s) and/or consultant(s) must comply with the Equal Benefits
Ordinance; (ii) stating that failure to maintain equal benefits is a material breach of those
agreements; and (iii) requiring the contractor(s) and/or consultant(s) to certify that they
will maintain equal benefits for the duration of the contract. Municipal Code

§ 22.4304(e)-(f). In addition, Developer’s contractor(s) and/or consultant(s) must comply
with the requirement that they not discriminate in the provision of benefits between
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employees with spouses and employees with domestic partners, and that it notify
employees of the equal benefits policy at the time of hire and during open enrollment
periods during the performance of the contract. Municipal Code § 22.4304(a)-(b).
Developer’s contractor(s) and/or consultant(s) must also provide the City with access to
documents and records sufficient for the City to verify compliance with the Equal
Benefits Ordinance requirements. Municipal Code § 22.4304(c). Additionally,
Developer’s contractor(s) and/or consultant(s) may not use a separate entity to evade the
requirements of the Equal Benefits Ordinance. Municipal Code § 22.4304(d). Developer
shall ensure that its contractor(s) and consultant(s) complete the Equal Benefits
Ordinance Certification of Compliance included as an example herein as Exhibit J.

ARTICLE V. PREVAILING WAGE

5.1  Prevailing Wage. Prevailing wages apply to the Project. Pursuant to San Diego
Municipal Code section 22.3019, construction, alteration, demolition, repair and maintenance
work performed on the Project is subject to State prevailing wage laws, and Developer shall
ensure compliance with all applicable prevailing wage laws and requirements. For construction
work performed on the Project that cumulatively exceeds $25,000 and for alteration, demolition,
repair and maintenance work performed on the Project that cumulatively exceeds $15,000,
Developer shall ensure that its contractors and subcontractors comply with State prevailing wage
laws including, but not limited to, the requirements listed below.

5.1.1  Compliance with Prevailing Wage Requirements. Pursuant to sections
1720 through 1861 of the California Labor Code, Developer shall ensure that its contractors and
subcontractors ensure that all workers who perform work on the Project are paid not less than the
prevailing rate of per diem wages as determined by the Director of the California Department of
Industrial Relations (DIR). This includes work performed during the design and preconstruction
phases of construction including, but not limited to, inspection and land surveying work.

5.1.1.1 Copies of such prevailing rate of per diem wages are on file at the
City and are available for inspection to any interested party on request. Copies of the prevailing
rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm, Developer shall ensure that its
contractors and subcontractors post a copy of the prevailing rate of per diem wages
determination at each job site and make them available to any interested party upon request.

5.1.1.2 The wage rates determined by the DIR refer to expiration dates. If
the published wage rate does not refer to a predetermined wage rate to be paid after the
expiration date, then the published rate of wage shall be in effect for the life of contract for the
Project. If the published wage rate refers to a predetermined wage rate to become effective upon
expiration of the published wage rate and the predetermined wage rate is on file with the DIR,
such predetermined wage rate shall become effective on the date following the expiration date
and shall apply to the contract in the same manner as if it had been published in said publication.
If the predetermined wage rate refers to one or more additional expiration dates with additional
predetermined wage rates, which expiration dates occur during the life of the contract, each
successive predetermined wage rate shall apply to the contract on the date following the
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expiration date of the previous wage rate. If the last of such predetermined wage rates expires
during the life of the contract, such wage rate shall apply to the balance of the contract.

5.1.2 Penalties for Violations. Developer shall ensure that its contractor and
subcontractors comply with California Labor Code section 1775 in the event a worker is paid
less than the prevailing wage rate for the work or craft in which the worker is employed.

5.1.3 Payroll Records. Developer shall ensure that its contractor and
subcontractors comply with California Labor Code section 1776, which generally requires
keeping accurate payroll records, verifying and certifying payroll records, and making them
available for inspection. Developer shall require its contractor to require its subcontractors to
also comply with section 1776. Developer shall ensure that its contractor and subcontractors
submit weekly certified payroll records online via the City’s web-based Labor Compliance
Program. Developer shall ensure that its contractor ensures its subcontractors submit certified
payroll records to the City. '

5.1.3.1 For contracts entered into on or after April 1, 2015, Developer shall ensure
that its contractor and subcontractors furnish records specified in
California Labor Code section 1776 directly to the Labor Commissioner in
the manner required by California Labor Code section 1771.4.

5.1.4 Apprentices. Developer shall ensure that its contractors and its
subcontractors comply with California Labor Code sections 1777.5, 1777.6 and 1777.7
concerning the employment and wages of apprentices. Developer shall ensure that its contractors
are held responsible for the compliance of their subcontractors with sections 1777.5, 1777.6 and
1777.17.

5.1.5 Working Hours. Developer shall ensure that its contractors and
subcontractors comply with California Labor Code sections 1810 through 1815, including but
not limited to: (i) restricting working hours on public works contracts to eight hours a day and
forty hours a week, unless all hours worked in excess of 8 hours per day are compensated at not
less than 174 times the basic rate of pay; and (ii) specifying penalties to be imposed on design
professionals and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code sections1810
through 1815.

5.1.6 Required Provisions for Subcontracts. Developer shall ensure that its
contractors include at a minimum a copy of the following provisions in any contract they enter
into with a subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5,
1810, 1813, 1815, 1860, and 1861.

3.1.7_Labor Code Section 1861 Certification. Developer shall ensure, in
accordance with California Labor Code section 3700, that its contractors are required to secure
the payment of compensation of its employees and by signing the contract, the contractors certify
as follows: “I am aware of the provisions of Section 3700 of the California Labor Code which
require every employer to be insured against liability for workers™ compensation or to undertake
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self-insurance in accordance with the provisions of that code, and I will comply with such
provisions before commencing the performance of the work of this [agreement or contract].”

5.1.8 Labor Compliance Program. The City has its own Labor Compliance
Program authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other governmental entity, or
it has been established after an investigation by the City or other governmental entity that
underpayment(s) have occurred. For questions or assistance, please contact the City of San
Diego’s Equal Opportunity Contracting Department at 619-236-6000.

5.1.9 Department of Industrial Relations Registration. This Project is subject to
compliance monitoring and enforcement by the DIR. As of March 1, 2015, no
contractor or subcontractor may be listed on a bid or proposal for a public works
project unless registered with the DIR pursuant to California Labor Code section
1725.5. As of April 1, 2015, a contractor or subcontractor shall not be qualified to
bid on, be listed in a bid proposal, or enter into any contract for public work,
unless currently registered and qualified to perform public work pursuant to
California Labor Code section 1725.5. Developer shall ensure that its calls for
bids and contract documents include the following provisions: “No contractor or
subcontractor may be listed on a bid proposal for a public works project
(submitted on or after March 1, 2015) unless registered with the Department of
Industrial Relations pursuant to Labor Code section 1725.5 [with limited
exceptions from this requirement for bid purposes only under Labor Code section
1771.1(a)]”; “No contractor or subcontractor may be awarded a contract for
public work on a public works project (awarded on or after April 1, 2015) unless
registered with the Department of Industrial Relations pursuant to Labor Code
section 1725.5”; and “This project is subject to compliance monitoring and
enforcement by the Department of Industrial Relations;” ; and “By submitting a
bid or proposal, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the DIR in
compliance with California Labor Code sections 1771.1 and 1725.5, and
Contractor shall provide proof of registration to the City upon request.”

5.1.9.1 A contractor’s inadvertent error in listing a subcontractor who is
not registered pursuant to California Labor Code section 1725.5 in
response to a solicitation shall not be grounds for filing a bid
protest or grounds for considering the bid non-résponsive provided
that any of the following apply: (1) the subcontractor is registered
prior to bid opening; (2) within twenty-four hours after the bid
opening, the subcontractor is registered and has paid the penalty
registration fee specified in California Labor Code section 1725.5;
or (3) the subcontractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.

ARTICLE VI. CONSULTANTS
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6.1

6.2

6.3

6.4

71

7.2

Selection of Consultant. Developer’s hiring of a consultant is subject to City’s approval.
Developer’s consultants shall be subject to all State and City laws, including regulations
and policies applicable to consultants retained directly by City. Developer shall cause the
provisions in Exhibit K “Consultant Provisions” to be included in its consultant
contract(s) for the Project. The selection of any consultant is subject to all applicable
public contract laws, rules, and regulations, including but not limited to, the City Charter,
the Municipal Code, Council Policies, and the City’s Administrative Regulations.
Developer shall work with City’s Public Works Department to ensure that City’s
consultant selection procedures are met. Developer understands that it must comply with
all consultant selection procedures applicable to the City unless a waiver of those
procedures is obtained. Failure to adhere to all applicable consultant selection procedures
is a material breach of this Agreement, and any contract awarded not in accordance with
the City’s consultant selection procedures shall be ineligible for reimbursement.

Provided that San Diego Ordinance No. (}~305 14 is finally passed, the consultant
selection requirements for the selection of the following consultants are waived: (1) ‘
Latitude 33 Planning and Engineering for civil engineering; (2) SJA Inc. and Mark Lloyd
for landscape architecture and land planning; (3) MJS Construction for management and
engineering; (4) Urban Systems Associates, Inc. for traffic engineering; (5) Utility
Specialists Southwest, Inc. for public utility services; (6) KCM Group for project
management; and (7) Geocon Consultants, Inc. for geotechnical engineering.

Equal Benefits and Nondiscrimination. The requirements of City’s Equal Benefits
Ordinance apply to Developer’s consultant contracts. See Section 4.6. The
nondiscrimination requirements in Section 4.5 apply to Developer’s consultant contracts.

Estimated Budget. Developer shall require its consultant to prepare an estimated budget
for the Project.

Schematic Drawings. Developer shall require its consultant to prepare schematic
drawings for the Project for City approval.

ARTICLE VII. DESIGN AND CONSTRUCTION STANDARDS

Standard of Care. Developer agrees that the professional services provided under this
Agreement shall be performed in accordance with the standards customarily adhered to
by experienced and competent professional design, architectural, engineering, landscape
architecture, and construction firms using the degree of care and skill ordinarily exercised
by reputable professionals practicing in the same field of service in the State of California.

Compliance with all Laws, Design Standards, and Construction Standards. In all
aspects of the design and construction of the Project, Developer shall comply with all
laws and the most current editions of the Green Book, the City’s Standard Drawings and
Design and Construction Standards, including those listed in Exhibit L. It shall be
Developer’s sole responsibility to comply with the Americans with Disabilities Act and
Title 24 of the California Building Standards Code, California Code of Regulations.
Developer shall certify compliance with Title 24/ADA to City in the form and content as
set forth on Exhibit M, “Certification for Title 24/ADA Compliance.”
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7.3

74

7.5

8.1

8.2

9.1

Imputed Knowledge. Developer shall be responsible for all amendments or updates to

Design and Construction Standards and knowledge of all amendments or updates to

Design and Construction Standards, whether local, state, or federal, and such knowledge 3
will be imputed to Developer to the fullest extent allowed by law, i

City Approval. Developer shall be required to obtain City approval of design, plans, and
specifications in the manner required in Exhibit N. Unless specifically provided
otherwise, whenever this Agreement requires an action or approval by City, that action or
approval shall be performed by the duly authorized City representative designated by this
Agreement.

City Approval Not a Waiver of Obligations. Where approval by City, the Mayor, or
other representatives of City is required, it is understood to be general approval only and
does not relieve Developer of responsibility for complying with all applicable laws,
codes, regulations and good consulting, design, or construction practices.

ARTICLE VIII. CONSTRUCTION AND DRUG-FREE WORKPLACE

Compliance with Project Schedule and Construction Requirements. Developer shall
commence construction of the Project in accordance with the Project Schedule, as
described in Article II, and be subject to the obligations in Exhibit O, “Construction
Obligations.” Developer shall diligently pursue such construction to completion, Failure
to maintain the Project Schedule constitutes a Default subject to Section 2.7. The rights
and remedies of City enumerated in this Section are cumulative and shall not limit,
waive, or deny any of City’s rights or remedies under any other provision of this
Agreement or those available at law or in equity.

Drug-Free Workplace. Developer agrees to comply with City’s requirements in Council
Policy 100-17, “DRUG-FREE WORKPLACE”, adopted by San Diego Resolution R~
277952 and fully incorporated into this Agreement by reference. The Developer shall
certify to City that it will provide a drug-free workplace by submitting a Developer
Certification for a Drug-Free Workplace in the form and content of Exhibit P. Developer
shall ensure that its contractors comply with the requirements of City’s Council Policy
100-17.

ARTICLE IX. PRODUCTS

Product Submittal and Substitution. To the extent product specification is not
addressed by the most recent edition of the Standard Specifications for Public Works
Construction (including the City of San Diego’s standard special provisions) (Green
Book) or the Project has aesthetic aspects requiring City review, comment, and approval,
prior to the bidding process, Developer shall obtain City approval of products and
substitution of products in the manner provided in Exhibit Q, “Product Submittal and
Substitution.”

9.1.1 Not a Release of Liability. City’s review of samples in no way relieves Developer
of Developer’s responsibility for construction of the Project in full compliance
with all Construction Documents.
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10.1

11.1

12.1

ARTICLE X. EXTRA WORK

City Authority to Order Extra Work. Any City additions or modifications to work or
Developer obligations under this Agreement not described within City-approved
Construction Documents (Extra Work) may be ordered by City prior to completion
pursuant to the terms and conditions listed in Exhibit R, “Extra Work Provisions.”

ARTICLE XI. CHANGED CONDITIONS

Changed Conditions. Changed Conditions shall have the meaning as defined in the
Green Book. The Parties acknowledge and agree that even if Changed Conditions are
found to be present, the Project shall not exceed the Estimated Cost without express City
Council approval of an increase to the Estimated Cost in accordance with Section 3.3.3.
Absent such express approval of additional funds, Developer shall provide City with
value engineering and the Parties shall return the Project to within the Estimated Cost.

ARTICLE XII. REIMBURSEMENT

Reimbursement to Developer

12.1.1 Notification of Reimbursable Project. Along with the Project’s construction
permit application to the City’s Development Services Department, and prior to
commencement of any work on the Project, Developer shall submit a
“Notification of Reimbursable Project” form (attached as Exhibit S) to Planning,
Neighborhoods & Economic Development Department, Facilities Financing.

12.1.2 Type of Reimbursement. Developer shall be entitled to cash reimbursement, or
FBA credits, for the Reimbursable Costs expended by Developer and approved by
City in accordance with this Agreement and the Financing Plan. The Financing
Plan currently has the Estimated Cost scheduled for reimbursement beginning in
or after Fiscal Year 2013. Any changes to the timing of reimbursement shall be
reflected in future updates to the Financing Plan without further amendment to
this Agreement. Developer shall not receive cash reimbursement unless there are
sufficient funds to reimburse Developer, in whole or in part, from the FBA. If
sufficient funds are unavailable in the FBA, City shall reimburse Developer only
if and as funds accrue in the FBA for the Project. Where FBA credits are
requested and approved by City, credit reimbursement shall be made in
accordance with the schedule in the Financing Plan. Developer acknowledges and
agrees that in the event there are no additional FBA funds available for collection
by City to fund the Project, Developer shall not be reimbursed by City for any
portion of Developer’s outstanding costs or expenditures, and Developer
expressly agrees to fully absorb all such outstanding costs or expenditures without
any reimbursement from City.

12.1.3 Funds for Reimbursement. Developer shall only be entitled to reimbursement as
set forth in this Agreement and only from FBA funds collected by City in
accordance with the Financing Plan, as it may be amended, in the amount set forth
in this Agreement and only as allocated for the Project, if and as such funds
become available for the Project, after the appropriate deductions and
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expenditures are made, pursuant to the method of reimbursement described in
Section 12.1.7, and in the priority of reimbursement described in Section 12.1.11.

12.1.4 Amount of Reimbursement. Developer shall be eligible for reimbursement for

12.1.5

Reimbursable Costs in accordance with Section 3.2 in an amount not to exceed
BEstimated Costs in accordance with Section 3.3.

City’s Administrative Costs. City’s Administrative Costs shall be paid prior to
any reimbursement to Developer and shall consist of the costs and expenses
incurred by City to: (i) implement, process, and administer the Project, (ii) review
contractor/subcontractor compliance with the City’s Required Contracting
Procedures, (iii) approve reimbursable costs for work performed during
design/construction through Final Completion of the Project, (iv) review project
documentation to verify all costs related to the Project, inclusive of construction
bid tabulations, contracts, and review of any cost allocation methods (City’s
Administrative Costs).

12.1.6 Interest. Interest shall begin to accrue from 90 days after the time the submittal of

12.1.7

a Reimbursement Request (as defined in Section 12.1.7) is accepted and approved
by the City, or the date the Developer submits an invoice for approved amounts in
accordance with Section 12.1.10, whichever occurs later, and shall continue to
accrue until either the date FBA credits are made available for Developer’s use or
the date of cash reimbursement, whichever occurs first up to a maximum of $
50,000. Interest shall accrue at the rate earned by the City Treasurer on funds
allocated for the Project, not to exceed the assumed interest rate identified in the
assumptions of the applicable Financing Plan, at the time the interest is accruing,
Interest shall not accrue under circumstances set forth in Sections 2.6 and 3.4,
Interest shall not accrue on the withholding amount set forth in Section 12.1.8.

Method of Reimbursement. Developer shall submit to City a written request for
reimbursement for all Reimbursable Costs incurred or advanced for the Project
for which Developer was not previously reimbursed or granted FBA credit
(Reimbursement Request). Reimbursement Requests for projects other than those
covered by this Agreement must be submitted as separate requests. The
Reimbursement Request must also include all relevant documents in accordance
with this Section. City shall determine whether additional documentation is needed
to support the Reimbursement Request or if the Reimbursement Request is
otherwise incomplete, and shall notify Developer of such deficiencies within sixty
(60) calendar days of Developer’s Reimbursement Request submittal. Developer
shall provide additional documentation within fourteen (14) calendar days of City’s
notification and request. However, even if City fails to notify Developer within
sixty (60) calendar days regarding Developer’s Reimbursement Request, City may
continue to request additional documentation to support the Reimbursement
Request and shall not be obligated to reimburse Developer until City confirms
receipt of all relevant documentation sufficient to support the Reimbursement
Request. After all appropriate cost documentation has been received and City
approves the Reimbursement Request (Reimbursement Request Approval), City
shall reimburse Developer for those Reimbursable Costs within sixty (60) calendar
days of the date of Reimbursement Request Approval provided that funds are
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12.1.9

available in the FBA for the Project, and that the Project is scheduled in the
Financing Plan for reimbursement at that time.

12.1.8 Reimbursement Timing. Subject to the limitations of Article XII, and at the City’s
discretion, provided that Reimbursement Requests have been approved for the
below amounts, Developer shall be entitled to reimbursement as follows:

12.1.8.1

12.1.8.2

12.1.8.3

12.1.8.4

Up to 25 percent of the total Estimated Costs ($1,801,000) for the
Project subject to the Developer satisfying all of the following
requirements:

»  All plans and specifications for the Project have been approved
by the City, and

= Any right-of-way required for the Project has been secured and
dedicated, and

»  All required permits and environmental clearances necessary
for the Project have been secured, and

»  All performance bonds, payment bonds, and warranty bonds as
described in Article XVIII have been provided, and

» All City fees and costs have been paid, and

» Evidence satisfactory to the City that Developer has complied
with and satisfied Article IV (Competitive Bidding, Equal
Opportunity, and Equal Benefits) and Article VI (Consultants)
of the Agreement.

Up to 50 percent of the total Estimated Costs ($1,801,000) for the
Project subject to Developer satisfying all of the above-referenced
requirements for the 25 percent reimbursement, and Developer has
received valid bids for the Project, which have been approved by
the City, and has awarded the construction contract. Such
reimbursement shall be based on the Reimbursable Costs.

Up to 90 percent of the Reimbursable Costs reasonably expended
for the Project subsequent to City’s issuance of a Substantial
Completion Letter (as defined in Section 15.1) for the Project.

The remaining 10 percent of the Reimbursable Costs reasonably
expended shall be paid to Developer subsequent to Final
Completion (as defined in Section 16.1).Developer

Cutoff for Submission of Reimbursement Requests. Developer shall submit all
Reimbursement Requests within six (6) months after the Final Completion or
within six months of the date that environmental monitoring occurred if the
submittal is related to such environmental monitoring (Cutoff Date). Any
Reimbursement Request submitted after the Cutoff Date shall constitute a Non-
Reimbursable Cost and Developer shall not be eligible or entitled for any
reimbursement for those costs or expenses.
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12.1.10Verification of Reimbursement Request. Developer shall on a monthly basis, or
as otherwise required by the City in writing, provide reasonably organized
documentation to support the Reimbursement Request including, but not limited
to, proof that all mechanic liens have been released, copies of invoices received
and copies of cancelled checks, substitute checks, or image replacement
documents showing that payment has been made in connection with the
Reimbursement Request in the following manner:

12.1.10.1

12.1.10.2

12.1.10.3

12.1.10.4

12.1.10.5

12.1.10.6

Developer shall submit one (1) copy of a Reimbursement Request
Form (Exhibit T) with supporting documentation for work completed
in accordance with this Agreement and the Plans and Specifications
and/or Extra Work.

Prior to the approval of the Reimbursement Request, the RE shall
verify whether the materials and work for which reimbursement is
being requested have been installed and performed as represented. The
RE shall review the Project on-site for quality of material and
assurance and adherence to the bid list, contract estimates, and the
Plans and Specifications. The RE shall also review as-builts and Best
Management Practices (BMPs), and verify that a lien release has been
prepared.

The RE shall initial the reimbursement Request, noting any disallowed
costs, maintain a copy, and forward the original to the City Senior
Civil Engineer or City designee for review and approval.

The City Senior Civil Engineer or City designee shall review the
Reimbursement Request, as well as supporting cost documentation
received from Developer, including soft costs related to the Project, as
well as monitor the RE’s expenses charged to the Project, and other
City Administrative Costs. The City Senior Civil Engineer or City
designee shall also serve as the liaison between the RE and the
Facilities Financing Project Manager (FF Project Manager).

After review and approval of the Reimbursement Request, the City
Senior Civil Engineer or City designee shall forward to the FF Project
Manager for review and approval, Following approval, the FF Project
Manager shall return the request to the Senior Civil Engineer or City
designee.

The City Senior Civil Engineer or City designee shall prepare a
memorandum, including a summary schedule of budgeted and actual
approved costs, to the FF Project Manager recommending the
reimbursement amount including all construction invoices and change
orders previously approved, and soft costs incurred to date, noting any
costs to be disallowed and the reason for the disallowance. A copy of
the memorandum shall be forwarded to Developer.
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13.1

13.2

13.3

13.4

12.1.10.7 The FF Project Manager shall verify that reimbursements are
scheduled in the Financing Plan and verify FBA cash/credits are
available for reimbursement.

12.1.10.8 Developer shall then submit an invoice to the City for the
reimbursement amount approved by City.

12.1.11 Priority of Reimbursement, Reimbursement to Developer from the FBA for the
Project will be subsequent to reimbursement of City’s equipment purchases,
Furniture Fixtures & Equipment (FF&E), and City’s Administrative Expenses
incurred in connection with the Project or Financing Plan and FBA, but takes
priority over any Developer Reimbursable Project added to the Financing Plan
subsequent to the Effective Date (as defined in Section 26.1) of this Agreement,
with the following exceptions:

12.1.11.1 Any State or Federally mandated project.

12.1.11.2 Appropriations for City administered, managed, and funded Capital
Improvement Projects.

12.1.11.3 To the extent Developer failed to properly notify City in writing of any
actual or anticipated increases in Estimated Costs as required under
Sections 2.6 and 3.4, the reimbursement for the cost increases, if
approved by City, will be subsequent in priority to those projects with
agreements approved by the City Council prior to the City Council’s
approval of increased Estimated Costs.

12.1.11.4 The Financing Plan identifies other project(s) for funding in an earlier
fiscal year than this Project prior to the Effective Date of this
Agreement.

ARTICLE XIII. PUBLIC RELATIONS

Presentations. Developer and Developer’s agents shall be available for all presentations
required to be made to City Council, Council Committees, any other related committees,
and citizen groups to provide them with information about the Project as well as
presentations to any governing or regulatory body or agency for other approvals as may
be required.

City as Primary Contact. Developer agrees that City is the primary contact with the
media regarding the Project and Developer shall forward all questions regarding the
Project status to the Responsible Department’s Senior Public Information Officer.

Advertising. Developer acknowledges that advertising referring to City as a user of a
product, material, or service by Developer and/or Developer’s agents, material suppliers,
vendors or manufacturers is expressly prohibited without City’s prior written approval.

Recognition. Developer shall place a sign, placard, or other similar monument on the
Project site during construction, which shall acknowledge Developer’s and City’s joint
efforts in designing and constructing the Project, and identifying that the Project is
funded with FBA funds. Developer shall properly recognize City and include the City of
San Diego’s logo on permanent and temporary signs, invitations, flyers, or other
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13.5

13.6

14.1

15.1

16.1

correspondence. Any recognition of City shall be reviewed and approved by the

Responsible Department’s Senior Public Information Officer. For assistance with proper
recognition, or if Developer is contemplating a dedication or ground breaking ceremony,
Developer shall contact the Responsible Department’s Senior Public Information Officer.

Dedication Ceremony. City or Developer shall have the opportunity to conduct and host
a public dedication ceremony, ground-breaking, or similar ceremony on the Project site at
any reasonable time following Operational Acceptance of the Project, provided
Developer receives prior approval from the Public Works Department for the ceremony
and provides an opportunity for appearances by the Mayor, Council Members and other
appropriate City officials. Developer shall contact the Responsible Department’s Senior
Public Information Officer to arrange a mutually acceptable date and time for any
ceremony. Invitation shall not be sent out or a date set until the Responsible
Department’s Senior Public Information Officer has approved the time and date for the
ceremony.

Cleanup. Developer shall be responsible for the cleanup of the Project site and the
restoration and repair of any damage to the Project site attributable to any Developer
sponsored ceremony.

ARTICLE XIV. INSPECTION

Inspection Team. The Project shall be inspected by a team composed of representatives
from (i) the City’s Resident Engineer, (ii) the Responsible Department, (iii) City’s
Development Services Department, (iv) Developer’s consultant(s), and (v) Developer’s
construction superintendent (Inspection Team).

ARTICLE XV. SUBSTANTIAL COMPLETION

Substantial Completion Letter. When Developer determines that the Project is
substantially complete, Developer shall request an operational inspection and letter of
Substantial Completion Letter from the Resident Engineer. The Substantial Completion
Letter shall include the Field Engineering Division’s inspection of the improvements. The
Substantial Completion Letter only authorizes public utilization of the Project in
accordance with Sections 6-8 “Completion, Acceptance, and Warranty,” and 6-10 “Use
of Improvements during Construction” of the Greenbook. The Substantial Completion
Letter does not constitute City approval for Final Completion of the punch list or as-built
plans.

ARTICLE XVI. FINAL COMPLETION

Final Completion. Final Completion shall not occur until each of the following is
satisfied. Approval for the Final Completion for the work required to complete the
Project shall occur upon the later of the following;:

16.1.1 Documents and Approvals. Submission and approval of all documents required
to be supplied by Developer to City pursuant to this Agreement, including As-
Built Drawings, As-Graded Reports, warranties, operating and maintenance
manuals and other Project Deliverables identified in Exhibit U; City signature
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16.2

16.3

164

17.1

17.2

and sign off as final approval on all grading or public right-of-way permits; and if
applicable, the issuance of a final Certificate of Occupancy for the Project.

16.1.2 Capitalization. The Developer shall submit a capitalization form with respect to
the Project in a form acceptable to the FF Project Manager. An example is
provided as Exhibit V.

16.1.3 Lien and Material Releases. Developer shall ensure that all contractors and
subcontractors provide lien and material releases for the Project and provide
copies of such lien and material releases to the City Engineer., Alternatively, with
City’s approval, which shall not be unreasonably withheld, Developer may ensure
that bonds are provided in a form reasonably acceptable to City in lieu of the lien
and material releases.

No Waiver. Developer’s obligation to perform and complete the Project in accordance
with this Agreement and Construction Documents shall be absolute. Neither
recommendation of any progress payment or acceptance of the work, nor any payment by
City to Developer under this Agreement, nor any use or occupancy of the Project or any
part thereof by City, nor any act of acceptance by City, nor any failure to act, nor any
review of a shop drawing or sample submittal will constitute an acceptance of work
which is not in accordance with the Construction Documents.

Assignment of Rights. Upon Final Completion of the Project, Developer shall assign its
rights under its contracts with all contractors, subcontractors, design professionals,
engineers, and material supplicrs associated with the Project to City. Developer shall be
required to obtain written approval and acknowledgement, whether in the form of a
contract provision or separate document, of such assignment from its contractors,
subcontractors, design professionals, engineers, and material suppliers. This assignment
of rights shall not relieve Developer of its obligations under this Agreement, and such
obligations shall be joint and several.

Ownership of Project Deliverables. Upon Final Completion or termination, Project
Deliverables shall become City’s property. Developer and City mutually agree that this
Agreement, Construction Documents, and Project Deliverables for the Project shall not
be used on any other work without the consent of each Party.

ARTICLE XVII. BONDS AND OTHER ACCEPTABLE SECURITIES

Payment Bond. Developer shall provide or require its construction contractor to provide
City with a payment bond, letter of credit (LOC), cash or other acceptable security for
material and labor in favor of City for 100 percent of the proposed construction costs, as
determined by competitive bidding (Payment Bond).

Performance Bond. Developer shall provide or require its construction contractor to
provide City with a bond, LOC, cash or other acceptable security guaranteeing the
performance in favor of City for 100 percent of the proposed construction costs, as
determined by competitive bidding (Performance Bond).
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17.3

174

17.5

17.6

17.7

18.1

18.2

Warranty Bond. Developer shall provide or require its construction contractor to
provide City with a bond, LOC, cash or other acceptable security guaranteeing the
Project during the warranty period in favor of City (Warranty Bond). Developer shall
provide the Warranty Bond to City upon release of the Performance Bond or
commencement of the warranty periods, whichever occurs first,

Term. The Payment Bond shall remain in full force and effect until Final Completion to
ensure that all claims for materials and labor are paid, except as otherwise provided by
law or regulation. The Performance Bond shall remain in full force and effect until
Operational Acceptance of the Project by City. Upon Operational Acceptance, City shall
follow the procedures outlined in California Government Code section 66499.7 and
release the Performance Bond. The Warranty Bond shall remain in full force and effect
for the warranty periods provided in this Agreement.

Certificate of Agency. All bonds signed by an agent must be accompanied by a certified
copy of such agent’s authority to act.

Licensing and Rating. The bonds shall be duly executed by a responsible surety
company admitted to do business in the State of California, licensed or authorized in the
jurisdiction in which the Project is located to issue bonds for the limits required by this
Agreement, and have a minimum AM Best rating of “A-" to an amount not to exceed 10
percent of its capital and surplus.

Insolvency or Bankruptcy. If the surety on any bond furnished by the construction
contractor is declared bankrupt or becomes insolvent or its right to do business is
terminated in any state where any part of the Project is located, Developer shall within
seven (7) calendar days thereafter substitute or require the substitution of another bond or
other acceptable security, acceptable to City.

ARTICLE XVIII. INDEMNIFICATION

Indemnification and Hold Harmless Agreement. Other than in the performance of
design professional services which shall be solely as addressed in Sections 18.2 and 18.3
below, to the fullest extent permitted by law, Developer shall defend (with legal counsel
reasonably acceptable to the City), indemnify and hold harmless the City and its officers,
agents, departments, officials, and employees (Indemnified Parties) from and against all
claims, losses, costs, damages, injuries (including, without limitation, injury to or death
of an employee of Developer or Developer’s agents), expense and liability of every kind,
nature and description (including, without limitation, incidental and consequential
damages, court costs, attorney’s fees, litigation expenses and fees of expert consultants or
expert witnesses incurred in connection therewith and costs of investigation) that arise
out of, pertain to, or relate to, directly or indirectly, in whole or in part, any services
performed under this Agreement by Developer or Developer’s agents, any subcontractor,
anyone directly or indirectly employed by them, or anyone they control. Developet’s duty
to defend, indemnify, protect and hold harmless shall not include any claims or liabilities
arising from the active negligence, sole negligence or willful misconduct of the
Indemnified Parties.

Indemnification for Design Professional Services. To the fullest extent permitted by
law (including, without limitation, California Civil Code section 2782.8), with respect to
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18.3

18.4

18.5

18.6

19.1

19.2

19.3

the performance of design professional services, Developer shall require its design
professional to indemnify and hold harmless the City, its officers, and employees, from
all claims, demands, or liability that arise out of, pertain to, or relate to the negligence,
recklessness, or willful misconduct of Developer’s design professional or design
professional’s officers or employees.

Design Professional Services Defense. The Parties will work in good faith to procure
applicable insurance coverage for the cost of any defense arising from all claims,
demands or liability that arise out of, pertain to or relate to the negligence, recklessness,
or willful misconduct of design professional or design professional’s officers or
employees.

Insurance. The provisions of this Article are not limited by the requirements of
Article XIX related to insurance.

Enforcement Costs. Developer agrees to pay any and all costs City incurs enforcing the
indemnity and defense provisions set forth in this Article.

Indemnification for Liens and Stop Notices. Developer shall keep the Project and
underlying property free of any mechanic’s liens and immediately secure the release of
any stop notices. Developer shall defend, indemnify, protect, and hold harmless, City, its
agents, officers and employees from and against any and all liability, claims, costs, and
damages, including but not limited to, attorney fees, arising from or attributable to a
failure to pay claimants. Developer shall be responsible for payment of all persons
entitled to assert liens and stop notices.

ARTICLE XIX. INSURANCE

General. Developer shall not begin work on the Project under this Agreement until it
has: (i) obtained, and upon City’s request provided to City, insurance certificates
reflecting evidence of all insurance required in this Article; (ii) obtained City approval of
each company or companies; and (iii) confirmed that all policies contain specific
provisions required by City pursuant to this Article.

Type and Amount of Insurance. The City Attorney shall confer with the City’s risk
management department and determine the appropriate dollar amount and type of
insurance, including any endorsements or specific clauses, necessary for the Project
(Required Insurance). Developer shall obtain the Required Insurance prior to the
commencement of construction. City’s standard insurance provisions are attached as
Exhibit W, If Developer is not informed otherwise in writing of Required Insurance,
City’s standard insurance provisions included in Exhibit W shall be the Required
Insurance for the Project.

Written Notice. Except as provided for under California law, any Required Insurance

shall not be canceled, non-renewed or materially changed except after thirty (30) calendar
days prior written notice by Developer to City by certified mail, except for non-payment
of premium, in which case ten (10) calendar days notice shall be provided.

19.3.1 Where the words “will endeavor” and “but failure to mail such notice shall
impose no obligation or liability of any kind upon the company, its agents, or
representatives” are present on a certificate, they shall be deleted.
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194

19.5

19.6

19.7

19.8

19.9

19.10

19.11

19.12

20.1

Rating Requirements. Except for the State Compensation Insurance Fund, all insurance
required by express provision of this Agreement shall be carried only by responsible
insurance companies that have been given at least an “A” or “A-" and “VI” rating by AM
BEST, that are authorized by the California Insurance Commissioner to do business in
the State of California, and that have been approved by City.

Non-Admitted Carriers. City will accept insurance provided by non-admitted, “surplus
lines” carriers only if the carrier is authorized to do business in the State of California and
is included on the List of Eligible Surplus Lines Insurers.

Additional Insurance. Developer may obtain additional insurance not required by this
Agreement.

Obligation to Provide Documents. Prior to performing any work on the Project,
Developer shall provide copies of documents including, but not limited to, certificates of
insurance and endorsements, and shall furnish renewal documentation prior to expiration
of insurance. Each required document shall be signed by the insurer or a person
authorized by the insurer to bind coverage on its behalf. City reserves the right to require
complete, certified copies of all insurance policies required herein.

Deductibles/Self Insured Retentions. All deductibles and self-insurance retentions on
any policy shall be the responsibility of Developer, Deductibles and self-insurance
retentions shall be disclosed to City at the time the evidence of insurance is provided.

Policy Changes. Developer shall not modify any policy or endorsement thereto which
increases City’s exposure to loss for the duration of this Agreement.

Reservation of Rights. City reserves the right, from time to time, to review the
Developer’s insurance coverage, limits, deductible and self insured retentions to
determine if they are acceptable to City. City will reimburse the Developer for the cost of
the additional premium for any coverage-requested by City in excess of that required by
this Agreement without overhead, profit, or any other markup.

Not a Limitation of Other Obligations. Insurance provisions under this Article shall not
be construed to limit Developer’s obligations under this Agreement, including indemnity.

Material Breach. Failure to maintain, renew, or provide evidence of renewal of required
insurance during the term of this Agreement, and for a period of ten (10) years from the
Effective Date of this Agreement, may be treated by City as a material breach of this
Agreement.

ARTICLE XX. WARRANTIES

Warranties Required. Developer shall require the construction contractor and its
subcontractors and agents to provide the warranties listed below. This warranty
requirement is not intended to exclude, and shall not exclude, other implicit or explicit
warranties or guarantees required or implied by law. All such warrantees shall be
enforceable by and inure to the benefit of City.

20.1.1 Materials and Workmanship. All work on the Project shall be guaranteed against
defective workmanship and all materials furnished by the construction contractor
or its agents shall be guaranteed against defects for a period of one (1) year from
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20.4

the date of the Project’s Final Completion. Construction contractor shall replace
or repair or require its agents to replace or repair any such Defective Work or
materials in a manner satisfactory to City, after notice to do so from City, and
within the time specified in the notice.

20.1.2 New Materials and Equipment. Construction contractor shall warrant and
guarantee, and shall require its agents to warrant and guarantee, that all materials
and equipment incorporated into the Project are new unless otherwise specified.

20.1.3 Design, Construction, and Other Defects. Construction contractor shall warrant
and guarantee, and shall require its agents to warrant and guarantee, that all work
is in accordance with the Plans and Specifications and is not defective in any way
in design, construction, or otherwise.

Form and Content. Except manufacturer’s standard printed warranties, all warranties
shall be on Developer’s and Developer’s agents, material supplier’s, installer’s or
manufacturer’s own letterhead, addressed to City. All warranties shall be submitted in the
format specified in this Section.

20.2.1 Durable Binder. Obtain warranties, executed in triplicate by Developer,
Developer’s agents, installers, and manufacturers. Provide table of contents and
assemble in binder with durable plastic cover.

20.2.2 Table of Contents. All warranties shall be listed and typewritten in the sequence
of the table of contents of the Project manual, with each item identified with the
number and title of the specification section in which specified, and the name of
product or work itcm. '

20.2.3 Index Tabs. Each warranty shall be separated with index tab sheets keyed to the
table of contents listing.

20.2.4 Detail. Provide full information, using separate typewritten sheets, as necessary.
List Developer’s agents, installer, and manufacturer, with name, address and
telephone number of responsible principal.

20.2.5 Warranty Start Date. This date shall be left blank until the date of Final
Completion.

20.2.6 Signature and Notarization. All warranties shall be signed and notarized.
Signatures shall be required from Developer’s construction contractor and where
appropriate, the responsible subcontractor.

Term of Warranties. Unless otherwise specified or provided by law, all warranties,
including those pertaining to plants, trees, shrubs and ground cover, shall extend for a
term of one (1) year from the date of Final Completion.

Meetings. During the one (1) year warranty period described in Section 20.3, Developer
shall meet and shall require its design consultant, construction contractor, and key
subcontractors to meet, with City representatives, including the Public Works Project
Manager and one or more Responsible Department representatives, on a monthly basis, if
requested by City. This meeting shall be held to discuss and resolve any problems City
discovers in design, construction, or furnishing, fixtures, and equipment of the Project
during the one (1) year warranty period.

Page 24 of 36




21.1

21.2

21.3

214

21.5
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ARTICLE XXI. DEFECTIVE WORK

Correction, Removal, or Replacement. All work, material, or equipment that is
unsatisfactory, faulty, incomplete, or does not conform to the Construction Documents is
defective (Defective Work). If within the designated warranty period, or such additional
period as may be required by law or regulation, the Project is discovered to contain
Defective Work, Developer shall promptly and in accordance with City’s written
instructions and within the reasonable time limits stated therein, either correct the
Defective Work, or if it has been rejected by City, remove it from the site and replace it
with non-defective and conforming work.

City’s Right to Correct. If circumstances warrant, including an emergency or
Developer’s failure to adhere to Section 21.1, City may correct, remove, or replace the
Defective Work. In such circumstances, Developer shall not recover costs associated with
the Defective Work and shall reimburse City for all City’s costs, whether direct or
indirect, associated with the correction or removal and replacement.

Defects Constitute Non-Reimbursable Costs. All costs incurred by Developer or
Developer’s agents to remedy Defective Work are Non-Reimbursable Costs. If City has
already reimbursed Developer for Defective Work, City is entitled to an appropriate
decrease in Reimbursable Costs, to withhold a setoff against the amount, or to make a
claim against Developer’s or the construction contractor’s bond if Developer has been
paid in full.

Extension of Warranty. When Defective Work, or damage therefrom, has been
corrected, removed, or replaced during the warranty petiod, the one (1) year, or relevant
warranty period, shall be extended for an additional one (1) year from the date of the
satisfactory completion of the correction, removal, or replacement,

No Limitation on other Remedies. Exercise of the remedies for Defective Work
pursuant to this Article shall not limit the remedies City may pursue under thls
Agreement, at law, or in equity.

Resolution of Disputes. If Developer and City are unable to reach agreement on disputed
work, City may direct Developer to proceed with the work and compensate Developer for
undisputed amounts. Payment of disputed amounts shall be as later determined by

mediation or as subsequently adjudicated or established in a court of law. Developer shall
maintain and keep all records relating to disputed work in accordance with Article XXIII.

Prior to Final Acceptance and Reimbursement to the Developer. Where Defective
Work has been identified prior to the Final Completion of the Project, Developer shall
promptly, and in accordance with City’s written instructions and within the reasonable
time limits stated therein, either correct the Defective Work, or if it has been rejected by
City, remove it from the site and replace it with non-defective and conforming work.
Costs incurred to remedy Defective Work are Non-Reimbursable Costs. Where Defective
Work is not remedied, City is entitled to an appropriate decrease in Reimbursable Costs,
to withhold a setoff against the amount paid, or make a claim against the Developer’s or
construction contractor’s bond.

ARTICLE XXII. MAINTENANCE OF LANDSCAPING & IRRIGATION WORK
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Maintenance Period. If the construction contractor is required to install or maintain
landscaping and/or irrigation, Developer shall require the construction contractor to
provide a maintenance period to begin on the first day after all landscape and irrigation
work on the Project is complete, checked, approved by City, and City has given written
approval to begin the maintenance period, and shall continue until ninety (90) calendar
days after the date of Final Completion or ninety (90) calendar days after the date the
landscaping and irrigation is accepted, whichever is longer. The maintenance period shall
be 120 calendar days if turf is seeded.

Maintenance Area, Developer shall require the construction contractor to maintain all
areas of the Project, including areas impacted or disturbed by the Project,

Maintenance Required. Developer shall require the construction contractor to conduct
regular planting maintenance operations immediately after each plant is planted. Plants
shall be kept in a healthy growing condition and in a visually pleasing appearance by
watering, pruning, mowing, rolling, trimming, edging, fertilizing, restaking, pest and
disease controlling, spraying, weeding, cleaning up and any other necessary operation of
maintenance. Landscape arcas shall be kept free of weeds, noxious grass and all other
undesired vegetative growth and debris. Construction contractor shall replace all plants
found to be dead or in an impaired condition within fourteen (14) calendar days.
Maintenance shall also include the following: (i) filling and replanting of any low areas
that may cause standing water (ii) adjusting of sprinkler head height and watering pattern,
(iii) filling and recompaction of eroded areas, (iv) weekly removal of trash, litter,
clippings and foreign debris, (v) inspecting plants at least twice per week, and (vi)
protecting all planting areas against traffic or other potential causes of damage.

Landscape and Irrigation Inspection. At the conclusion of the maintenance period,
City shall inspect the landscaping and irrigation to determine the acceptability of the
work, including maintenance. This inspection shall be scheduled with two (2) weeks
notice, a minimum of eighty (80) calendar days after the plant maintenance period
commencement, or when Developer or Developer’s contractor notifies City they are
ready for the Final Inspection, whichever comes last. The City will notify Developer of
all deficiencies revealed by the inspection before acceptance.

Extension of Maintenance Period. Developer shall require the construction contractor
to extend completion of the maintenance period when in City’s opinion improper
maintenance and/or possible poor or unhealthy condition of planted material is evident at
the termination of the scheduled maintenance period. Developer shall require the
construction contractor to accept responsibility for additional maintenance of the work
until all of the work is completed and acceptable. Additional costs for failure to maintain
landscaping during the maintenance period are Non-Reimbursable Costs.

Replacement. Plants found to be dead or not in a vigorous condition, or if root balls have
been damaged, within the installation, maintenance and guarantee periods, shall be
replaced within fourteen (14) calendar days of notification by City. Developer shall
require the construction contractor to include, at construction contractor’s expense, a
timely written diagnosis of plant health by a certified arborist, should a dispute arise. An
arborist’s report shall indicate the reason for lack of vigor, potential remedies, if any, and
an estimate of the time required to regain vigor and specified size. Plants used for
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replacement shall be of the same kind and size as specified and shall be furnished,
planted and fertilized as originally specified, unless otherwise directed in writing by City.
Developer shall require the cost of all repair work to existing improvements damaged
during replacements be borne by the construction contractor. Costs of replacement are
Non-Reimbursable Costs.

ARTICLE XXIII. RECORDS AND AUDITS

Retention of Records. Developer, consultants, contractors, and subcontractors shall
maintain data and records related to this Project and Agreement for a period of not less
than five (5) years following the Effective Date of this Agreement.

Audit of Records. At any time during normal business hours and as often as City deems
necessary, Developer and all contractors or subcontractors shall make available to City
for examination at reasonable locations within the City/County of San Diego all of the
data and records with respect to all matters covered by this Agreement. Developer and all
contractors or subcontractors shall permit City to make audits of all invoices, materials,
payrolls, records of personnel, and other data and media relating to all matters covered by
this Agreement. If records are not made available within the City/County of San Diego,
then Developer shall pay all City’s travel-related costs to audit the records associated
with this Agreement at the location where the records are maintained. All such costs are
Non-Reimbursable Costs. ‘

23.2.1 Costs. Developer and Developer’s agents shall allow City to audit and examine
books, records, documents, and any and all evidence and accounting procedures
and practices that City determines are necessary to discover and verify all costs of
whatever nature, which are claimed to have been incurred, anticipated to be
incurred, or for which a claim for additional compensation or for Extra Work have
been submitted under this Agreement.

ARTICLE XXIV. NOTICES

Writing, Any demand upon or notice required or permitted to be given by one Party to
the other Party shall be in writing.

Effective Date of Notice. Except as otherwise provided by law, any demand upon or
notice required or permitted to be given by one Party to the other Party shall be effective:
(i) on personal delivery, (ii) on the second business day after mailing by certified or
registered U.S. Mail, Return Receipt Requested, (iii) on the succeeding business day after
mailing by Express Mail or after deposit with a private delivery service of general use
(e.g., Federal Express) postage or fee prepaid as appropriate, or (iv) upon documented
successful transmission of facsimile.

Recipients. All demands or notices required or permitted to be given to City or
Developer shall be delivered to all of the following:

24.3.1 Director, Public Works Department
City of San Diego
525 B Street, Suite 750 (ML.S. #908A)
San Diego, California 92101
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Facsimile: (619) 533-5176

24.3.2 Facilities Financing Manager
Planning Department
City of San Diego
1010 Second Avenue, Suite 600 (M.S. #606F)
San Diego, California 92101
Facsimile: (619) 533-3687

24.3.3 Ms. Beth Fischer
Pardee Homes
Division President-San Diego
6025 Edgewood Bend Court
San Diego, CA 92130
Facsimile: 858.794.2599

Thomas F. Steinke, Esq.

Seltzer Caplan McMahon Vitek
750 B Street, Suite 2100

San Diego, CA 92101
Facsimile: 619.702.6819

Change of Address(es). Notice of change of address shall be given in the manner set
forth in Article XXIV.

ARTICLE XXV. MEDIATION

Mandatory Mediation. If dispute arises out of, or relates to the Project or this
Agreement, or the breach thereof, and if said dispute cannot be settled through normal
contract negotiations, prior to the initiation of any litigation, the Parties agree to attempt
to settle the dispute in an amicable manner, using mandatory mediation under the
Construction Industry Mediation Rules of the American Arbitration Association (AAA)
or any other neutral organization agreed upon before having recourse in a court of law.

Mandatory Mediation Costs. The expenses of witnesses for either side shall be paid by
the Party producing such witnesses. All other expenses of the mediation, including
required traveling and other expenses of the mediator (Mediator), and the cost of any
proofs or expert advice produced at the direct request of the Mediator, shall be borne
equally by the Parties, unless they agree otherwise.

Selection of Mediator. A single Mediator that is acceptable to both Parties shall be used
to mediate the dispute. The Mediator will be knowledgeable in construction aspects and
may be selected from lists furnished by the AAA or any other agreed upon Mediator. To
initiate mediation, the initiating Party shall serve a Request for Mediation on the
opposing Party. If the Mediator is selected from a list provided by AAA, the initiating
Party shall concurrently file with AAA a “Request for Mediation” along with the
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appropriate fees, a list of three requested Mediators marked in preference order, and a
preference for available dates.

25.3.1 If AAA is selected to coordinate the mediation (Administrator), within fourteen
calendar days from the receipt of the initiating Party's Request for Mediation, the
opposing Party shall file the following: a list of preferred Mediators listed in
preference order after striking any Mediators to which they have any factual
objection, and a preference for available dates. If the opposing Party strikes all of
initiating Party's preferred Mediators, opposing Party shall submit a list of three
preferred Mediators listed in preference order to initiating Party and
Administrator. Initiating Party shall file a list of preferred Mediators listed in
preference order, after striking any Mediator to which they have any factual
objection. This process shall continue until both sides have agreed upon a
Mediator,

25.3.2 The Administrator will appoint or the Parties shall agree upon the highest,
mutually preferred Mediator from the individual Parties' lists who is available to
serve within the designated time frame.

25.3.3 Ifthe Parties agree not to use AAA, then a Mediator, date and place for the
mediation shall be mutually agreed upon.

Conduct of Mediation Sessions. Mediation hearings will be conducted in an informal
manner and discovery will not be allowed. All discussions, statements, or admissions will
be confidential to the Party's legal position. The Parties may agree to exchange any
information they deem necessary.

25.4.1 Both Parties must have an authorized representative attend the mediation, Each
representative must have the authority to recommend entering into a settlement.
Fither Party may have attorney(s) or expert(s) present. Upon reasonable demand,
either Party may request and receive a list of witnesses and notification whether
attorney(s) will be present.

25.4.2 Any agreements resulting from mediation shall be documented in writing. All
mediation results and documentation, by themselves, shall be “non-binding” and
inadmissible for any purpose in any legal proceeding, unless such admission is
otherwise agreed upon, in writing, by both Parties. Mediators shall not be subject
to any subpoena or liability and their actions shall not be subject to discovery.

ARTICLE XXVI. MISCELLANEOUS PROVISIONS

Term of Agreement. Following the adoption of the City Council ordinance authorizing
this Agreement and the subsequent execution of the same by the Parties, this Agreement
shall be effective upon the date it is executed by the City Attorney in accordance with
Charter section 40 (Effective Date). Unless otherwise terminated, the Agreement shall be
effective until (i) the final reimbursement payment is made; or (ii) one year after the
Warranty Bond terminates, whichever is later, but not to exceed five years unless
approved by City ordinance.
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Construction Documents. Construction documents include, but are not limited to:
construction contract, contract addenda, notice inviting bids, instructions to bidders, bid
(including documentation accompanying bid and any post-bid documentation submitted
prior to notice of award), the bonds, the general conditions, permits from other agencies,
the special provisions, the plans, standard plans, standard specifications, reference
specifications, and all modifications issued after the execution of the construction
contract.

Headings. All article headings are for convenience only and shall not affect the
interpretation of this Agreement.

Gender & Number. Whenever the context requires, the use herein of (i) the neuter
gender includes the masculine and the feminine genders, and (ii) the singular number
includes the plural number.

Reference to Paragraphs. Each reference in this Agreement to a Section refers, unless
otherwise stated, to a Section of this Agreement,

Incorporation of Recitals. All Recitals herein are true and correct to the Parties’ best
knowledge and belief, and are fully incorporated into this Agreement by reference and
are made a part hereof.

Covenants and Conditions. All provisions of this Agreement expressed as either
covenants or conditions on the part of City or Developer shall be deemed to be both
covenants and conditions.

Integration. This Agreement and all Exhibits and references incorporated into this
Agreement fully express all understandings of the Parties concerning the matters covered
in this Agreement. No change, alteration, or modification of the terms or conditions of
this Agreement, and no verbal understanding of the Partics, their officers, agents, or
employees shall be valid unless made in the form of a written change agreed to in writing
by both Parties or a written amendment to this Agreement agreed to by both Parties. All
prior negotiations and agreements are merged into this Agreement.

Severability. The unenforceability, invalidity, or illegality of any provision of this
Agreement shall not render any other provision of this Agreement unenforceable, invalid,
or illegal.

Drafting Ambiguities. The Parties acknowledge they each have been fully advised by
their own counsel with respect to the negotiations, terms, and conditions of this
Agreement, This Agreement shall not be construed in favor of or against either Party by
reason of the extent to which each Party participated in the drafting of the Agreement.

Conflicts Between Terms. If an apparent conflict or inconsistency exists between the
main body of this Agreement and the Exhibits, the main body of this Agreement shall
control. If a conflict exists between an applicable federal, state, or local law, rule,
regulation, order, or code and this Agreement, the law, rule, regulation, order, or code
shall control. Varying degrees of stringency among the main body of this Agreement, the
exhibits, and laws, rules, regulations, orders, or codes are not deemed conflicts, and the
most stringent requirement shall control. Each Party shall notify the other immediately
upon the identification of any apparent conflict or inconsistency concerning this
Agreement.
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Prompt Performance. Time is of the essence of each covenant and condition set forth in
this Agreement.

Good Faith Performance. The Parties shall cooperate with each other in good faith, and
assist each other in the performance of the provisions of this Agreement.

Further Assurances. City and Developer each agree to execute and deliver such
additional documents as may be required to effectuate the purposes of this Agreement.

Exhibits. Each of the Exhibits referenced and attached to this Agreement is fully
incorporated herein by reference.

Compliance with Controlling Law. Developer shall require its consultants, contractors,
subcontractors, agents, and employees to comply with all laws, statutes, resolutions,
ordinances, regulations, and policies of the federal, state, and local governments
applicable to this Agreement (and if expressly made applicable by the City Council,
California Labor Code section 1720 as amended in 2000 relating to the payment of
prevailing wages during the design and preconstruction phases of Project), including
inspection and land surveying work. In addition, Developer shall require its consultants,
contactors, subcontractors, agents, and employees comply immediately with all directives
issued by City or its authorized representatives under authority of any laws, statutes,
resolutions, ordinances, rules, regulations or policies.

Hazardous Materials. Hazardous Materials constitute any hazardous waste or hazardous
substance as defined in any federal, state, or local statute, ordinance, rule, or regulation
applicable to Property, including, without limitation the Comprehensive Environmental
Response, Compensation, and Liability Act of 1980, as amended (42 U.S.C. §§ 9601-
9675), the Resource Conservation and Recovery Act (42 U.S.C. §§ 6901-6992k), the
Carpenter Presley-Tanner Hazardous Substance Account Act (California Health and
Safety Code sections 25300-25395.15), and the Hazardous Waste Control Law
(California Health and Safety Code sections 25100-25250.25). Developer agrees to
comply with all applicable state, federal and local laws and regulations pertaining to
Hazardous Materials.

Jurisdiction, Venue, and Choice of Law. The venue for any suit or proceeding
concerning this Agreement, including the interpretation or application of any of its terms
or any related disputes, shall be in the County of San Diego, State of California. This
Agreement is entered into and shall be construed and interpreted in accordance with the
laws of the State of California.

Municipal Powers. Nothing contained in this Agreement shall be construed as a
limitation upon the powers of the City as a chartered city of the State of California.

Third-Party Relationships. Nothing in this Agreement shall create a contractual
relationship between City and any third-party; however, the Parties understand and agree
that City, to the extent permitted by law, is an intended third-party beneficiary of all
Developer’s contracts, purchase orders and other contracts between Developer and third-
party services. Developer shall incorporate this provision into its contracts, supply
agreements and purchase orders.:

Non-Assignment. The Developer shall not assign the obligations under this Agreement,
whether by express assignment or by sale of the company, nor any monies due or to
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become due, without City’s prior written approval. Any assignment in violation of this
Section shall constitute a Default and is grounds for immediate termination of this
Agreement, at the sole discretion of City. In no event shall any putative assignment create
a contractual relationship between City and any putative assignee.

26.22 Successors in Interest. This Agreement and all rights and obligations created by this
Agreement shall be in force and effect whether or not any Parties to the Agreement have
been succeeded by another entity, and all rights and obligations created by this
Agreement shall be vested and binding on any Party’s successor in interest.

26.23 Independent Contractors. The Developer, any consultants, contractors, subcontractors,
and any other individuals employed by Developer shall be independent contractors and
not agents of City. Any provisions of this Agreement that may appear to give City any
right to direct Developer concerning the details of performing the work or services under
this Agreement, or to exercise any control over such performance, shall mean only that
Developer shall follow the direction of City concerning the end results of the
performance.

26.24 Approval. Where the consent or approval of a Party is required or necessary under this
Agreement, the consent or approval shall not be unreasonably withheld; however,
nothing in this Section shall in any way bind or limit any future action of the City
Council pertaining to this Agreement or the Project,

26.25 No Waiver. No failure of either City or Developer to insist upon the strict performance
by the other of any covenant, term, or condition of this Agreement, nor any failure to
exercise any right or remedy consequent upon a breach of any covenant, term, or
condition of this Agreement, shall constitute a waiver of any such breach of such
covenant, term or condition. No waiver of any breach shall affect or alter this Agreement,
and each and every covenant, condition, and term hereof shall continue in full force and
effect to any existing or subsequent breach.

26.26 Signing Authority. The representative for each Party signing on behalf of a corporation,
partnership, joint venture or governmental entity hereby declares that authority has been
duly obtained to sign on behalf of the corporation, partnership, joint venture, or entity and
agrees to hold the other Party or Parties hereto harmless if it is later determined that such
authority does not exist.

26.27 Remedies. Notwithstanding any other remedies available to City at law or in equity,
Developer understands that its failure to comply with the insurance requirements or other
obligations required by this Agreement, and/or submitting false information in response
to these requirements, may result in withholding reimbursement payments until
Developer complies and/or may result in suspension from participating in future city
contracts as a developer, prime contractor or consultant for a period of not less than one
(1) year. For additional or subsequent violations, the period of suspension may be
extended for a period of up to three (3) years.

IN WITNESS WHEREOF, this agreement is executed by the City of San Diego, acting
by the through its Mayor, pursuant to Ordinance No. 0= 2 054 , authorizing such
execution, and by Developer.
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This Agreement was approved by the City Attorney this 2% of NOVEI WZOﬁ,
and this date shall constitute the Effective Date of this Agreement.

THE CITY OF SAN DIEGO, a Municipal

Corporation
-~
Dated: “!‘m!‘b Byzw
Approved:
JANL OLDSh/ﬁ[TH, City Attorney
Dated: ”/ 7*77/ LoI5 By: o

PARDEE HOMES, a California corporation

Dated: G’ - 28 [5 By: 4%7 4

/

Or.Dept: PLN-Facilities Financing
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Pacific Highlands Ranch Public Facilities Financing Plan FY 2013

CITY OF SAN DIEGO
FACILITIES FINANCING PROGRAM

TITLE: CARMEL VALLEY ROAD (4/6 lanes south of Del Mar Heights Road)

PROJECT:
DEPARTMENT: ENGINEERING & CAPITAL PROJECTS COUNCIL DISTRICT:
CIP, JO, or WBS #:  52-733.0/S-00900 COMMUNITY PLAN:

FBA-PHR
FBA-BMR
FBA-TH
FBA-DMM
FBA-RP
DEV. ADV $3,692,812 -$18,051 -$741,949 -$2,932,812
DEV/SUBD
COUNTY
STATE

$3,410,230

$7,085,000 $2,932,812

OTHER

FBA-DMM
FBA-RP
DEVY. ADY
DEV/SUBD
COUNTY
STATE
OTHER
UNIDEN

T-4.2

PHR

CONTACT: LINDA MARABIAN TELEPHONE: (619) 533-3082 EMAIL: | Marabian@sandiego.qov

58




Pacific Highlands Ranch Public Facilities Financing Plan FY 2013

CITY OF SAN DIEGO
FACILITIES FINANCING PROGRAM

TITLE: CARMEL VALLEY ROAD (4/6 lanes south of Del Mar Heights Road)

PROJECT: T-4.2

DEPARTMENT: ENGINEERING & CAPITAL PROJECTS COUNCIL DISTRICT: 1 ’
CIP, JO, or WBS #:  52~733.0/S-00900 COMMUNITY PLAN: PHR ;
|
DESCRIPTION:

DESIGN AND CONSTRUCT CARMEL VALLEY ROAD FROM THE CAMINO SANTA FE
INTERCHANGE TO DEL MAR HEIGHTS ROAD AS A SIX-LANE FACILITY WITHIN A 146 FOOT
RIGHT-OF-WAY TRANSITIONING TO A FOUR LANE FACILITY WITHIN A 122 FOOT RIGHT-OF~
WAY (4,000 LF). THE EXPANDED RIGHT-OF-WAY WILL PERMIT WIDENING OF UP TO 24
ADDITIONAL FEET FOR A FUTURE TRANSIT ORIENTED FACILITY. IN THE INTERIM, THESE
TWO LANES ARE LANDSCAPED AND INCORPORATED INTO THE CENTER MEDIAN
IMPROVEMENTS.

REFERENCE: .
TORREY HIGHLANDS PUBLIC FACILITIES FINANCING PLAN PROJECT T-4.5 i

JUSTIFICATION:
DUE TO ANTICIPATED TRAFFIC VOLUMES ON CARMEL VALLEY ROAD, THE REACH
BETWEEN SR-56 AND DEL MAR HEIGHTS ROAD WILL BE CONSTRUCTED AS A SIX LANE
FACILITY, IN TWO PHASES, AS REQUIRED BY THE TRANSPORTATION PHASING PLAN,

FUNDING ISSUES:
DEVELOPER (PARDEE) ADVANCED FUNDING FOR THIS PROJECT AND WILL BE
REIMBURSED FROM THE PACIFIC HIGHLANDS RANCH FACILITIES BENEFIT ASSESSMENT
UNDER THE TERMS OF A REIMBURSEMENT AGREEMENT.

NOTES:
THIS PROJECT WILL BE CONSTRUCTED IN TWO PHASES. THE FIRST PHASE BUILT 4 LANES
WITHIN A GRADED RIGHT OF WAY FOR 6 LANES. THE SECOND PHASE WILL CONSTRUCT 2
LANES WITHIN THE MEDIAN TO EXPAND FROM 4 LANES TO 6 LANES IN ACCORDANCE
WITH THE TRANSPORTAION PHASING PLAN. THIS PROJECT IS A PORTION OF THE TOTAL
IMPROVEMENTS FOR CARMEL VALLEY ROAD WITHIN PACIFIC HIGHLANDS RANCH. SEE
COMPANION PROJECTS T-4.3 AND T-4.4 FOR THE OTHER PORTIONS OF THIS PROJECT.

SCHEDULE:
PHASE I1S COMPLETED, PHASE II WILL OCCUR AS REQUIRED BY THE TRASPORTATION
AND FACILITIES PHASING PLAN,

CONTACT: LINDA MARABIAN TELEPHONE: (619) 533-3082 EMAIL: LMarabian@sandiego.gov.
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EXHIBIT B
Depiction of Project
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EXHIBIT C
Description of Project
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EXHIBIT “C”

DESCRIPTION OF PROJECT

Widen Carmel Valley Road (per FBA Project No. T-4.2, Phase 2) from four lanes to six lanes within
existing right-of-way from SR-56 interchange north to Del Mar Heights Road. Work includes removal of
existing temporary AC berm and landscaping and construction of two additional travel lanes, median
curb, gutter, and mow strip as well as traffic signal modifications, signing, and striping to six-lane arterial
roadway.

Improvements shall be performed to the satisfaction of the City Engineer,
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EXHIBIT D
Project Schedule

D-1




EXHIBIT “D”

PROJECT SCHEDULE

Developer shall complete the Project in accordance with the timing requirements set forth in the
Deferred Improvement Agreement No. 1214151 with Pardee Homes for the Carmel Valley Road
Widening from four lanes to six lanes between SR-56 and Del Mar Heights Road Project in the
Pacific Highlands Ranch Community Plan Area — Project No. 346919

4-22-15
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EXHIBIT E
Estimated Cost
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EXHIBIT "E"

Estimated Cost of Project T-4.2 (5th and 6th lanes of Carmel Valley Road)

Item Description Amount'
Hard Costs
1 |Grind and Overlay (Sawcut AC x1' width) $22,000
2 |Saw Cut Existing (AC/PCC) $27,000
3 |Curb a Gutter Removal and Disposal Off Site (AC BERM) $17,000
4 |AC Pavement Removal and Disposal Off Site $18,000
5 |Landscape Removal and Disposal Off Site $97,000
6 |Median Curb and Gutter, Per G-6 (Type B-2) $116,000
7 |Landscape/irrigation Repairs and Maintenance $73,000
8 [Paving Subgrade Preparation $19,000
9 |Pavement Design, Per SDG-113 (Schedule J) $193,000
10 |Reinstall Monument Sign $30,000
11 |Traffic Signal Modification (3) $144,000
12 |Remove Striping $26,000
13 |Street Striping (more than 4000 LF) $15,000
14 |Detector Loops $7,000
15 |Construction Traffic Control $150,000
16 |Mobilization $80,000
17 |Stamped/Colored PCC $105,000
Subtotal Hard Costs| $1,139,000
Soft Costs
1 |Bond Premiums $25,000
2 |Engineering $100,000
3 |Traffic Consultant $60,000
4 {Survey-Staking $10,000
5 |Soils Testing/Inspection $10,000
6 |Landscape Architect $20,000
7 |Public Bidding Consultant $25,000
8 |Construction Management $50,000
9 |Punchlist $10,000
10 {Plan Check, Permit and Inspection Fees $100,000
11 [As-Built $5,000
Subtotal Soft Costs $415,000
Subtotal (Hard plus Soft Costs)?| $1,554,000
Project Contingency (10% of Hard Costs) $114.000
Project Costs| $1,668,000
5% Administration Fee $83,000
Interest (Not To Exceed $50,000) $50,000
Estimated Cost $1,801,000

Note 1: All Figures are rounded to the nearest $1,000.

Note 2: Cost savings on any line item, including a hard cost, a soft cost or contingency, but excluding administration and interest can be used to
reimburse excess costs on other line items so long as the total project costs do not exceed the Maximum Funds under this Agreement.




EXHIBIT F

Project Schedule Obligations and Components

1 Developer’s Obligation. To the extent required by City, Developer shall provide, coordinate, revise, and

maintain the Project Schedule for all phases of the Project.

A

B.

Project Initiation. During Project initiation and design phases, Developer shall submit an updated
Project Schedule on a quarterly basis to City for approval. '

Construction Phase. During Construction, Developer shall submit an updated Project Schedule
monthly to City and shall include:

1. Forecast data with the intended plan for the remainder of the contract duration,

ii. Actual data with indications of when and how much work and/or services was performed
(percent complete).

iii.  Logic changes or other changes required to maintain the Project Schedule.

2. Detail and Format, Unless otherwise directed by City, the Project Schedule shall include all phases of the
Project. It shall be in a precedence diagram format, plotted on a time-scaled calendar, detailed to activity
level, and shall include:

A,

E.

F.

Identification of design and construction activities and their sequence.
i Work shall be divided into a minimum of 5 activities.

it Activities shall not exceed 21 calendar days in duration or $50,000 in value, except long lead
procurement and submittal activities or those accepted by City in writing,

ili.  Each activity shall be assigned a budget value in accordance with Agreement requirements and
activity descriptions.

) The sum of all budget values assigned shall equal Estimated Cost,
b. Each construction activity shall indicate the estimated labor days and materials quantities
required,

iv.  Incorporate specific activity and time requirements.

V. Include 10 weather/delay days, commonly known as “rain days.” The late finish date shall be
the fully elapsed Contract Time.

Float Time. Show activities on their early dates with corresponding Total Float Time noted beside
them, ‘

i, Project Schedule shall not include more than 40 calendar days of Float Time absent written City
approval,

Milestones. Show milestones with beginning and ending dates.

i. Milestones shall include schematic plans, 60% design, 90% design, 100% design; bid opening;

Notice to Proceed; start construction; end construction; and Project Completion and Acceptance.

Relationships. Show all appropriate definable relationships with separate explanation of constraints
and each start-start, finish-finish, or lag relationship. Relate all activities to each other and to the first
appropriate milestone.

Procurement, Show the procurement of major equipment and materials,

Submittals. Include all submittals required and identify the planned submittal dates, adequate review
time, and the dates acceptance is required to support design and construction.

3. Submittal. The Project Schedule shall be submitted to City on a computer disk in PRIMAVERA Project
Planner P3e/c Release Version 4.1 SP1 software in conformance with Construction Plans & Scheduling by
AGC or America, or other software specifically designated by City.
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EXHIBIT G

Meeting Requirements

Preconstruction Meeting. Developer shall conduct a preconstruction meeting with its officers, agents, and
employees and City. The purpose of this meeting is to discuss: (1) the Agreement conditions, (2) Scope of
Work clarifications, and (3) City policies, inspection requirements, and procedures.

A.  Attendance. Developer shall ensure that its construction contractor and major subcontractors, the
Project Superintendent, and the City Inspection Team as set forth in the Agreement, and all other
persons necessary as determined by Developer or City attend the preconstruction meeting,

B.  Minutes. Developer shall take corresponding meeting minutes and distribute copies to all attendees.

Progress Meetings. Developer shall conduct weekly progress meetings at dates and times scheduled at the
preconstruction meeting with the following necessary parties: Developer’s Construction Superintendent,
Developer’s Project Manager, Developer’s Design Consultant, City representatives including Responsible
Department representatives, the Engineering and Capital Projects Project Manager and the Resident Engineer.

A.  As-Builts. Developer shall bring updated As-Builts and verify that the latest changes have been made,
B. Special Meetings. Special meetings shall occur at Project phases as outlined in Exhibit H.,

C.  Rescheduling. Progress and Special Meetings may be rescheduled if rescheduled meeting times are
convenient for all necessary parties, and Developer has given no less than seven calendar days prior
written notice of the rescheduled meeting,

Agenda. All meetings shall include at a minimum the agenda identified in Exhibit H.



EXHIBIT H

Preconstruction, Progress, & Special Meeting Agenda

Preconstruction. The issues below should be made part of the Preconstruction Meeting Agenda, provided
however that the agenda may deviate depending on the circumstances that exist at that time.

1.1 Permits and utility issues, including telephone, cable, gas, and electric. RE to announce to Developer
that franchise companies may be working in the area of the Project and that coordination regarding
such a situation may need to be done.

1.2 Establish parking areas for construction employees and possibly patrons/others.
1.3 Developer’s payment procedure and forms.
1.4  Format for Request for Proposals (RFPs) using the sample in the back of the contract documents,

1.5 Collection of emergency numbers for off-hour emergencies from the prime (with an alternate contact
person),

1.6  Distribution and discussion of the construction schedule.
1.7  Procedure for maintaining the Project record documents.
1.8  Distribution of the Second Opinion Option Form.

1.9  Designation of persons authorized to represent and sign documents for the RE and Developer and the
respective communication procedures between parties.

1.10 Safety and first aid procedures including designation of Developer’s safety officer.
1.11 Temporary barricades, fencing, signs, and entrance and exit designations, etc,
1.12 Testing laboratory or agency and testing procedures.

1.13 Establish schedule for progress meetings.

1.14 Procedure for changes in work requested by Developer, notice to RE, timing, etc.
A1. 15 Procedure for changes in work requested by City.

1.16 Public safety.

1.17 Housekeeping procedures and Project site maintenance.

1.18 Protection and restoration of existing improvements,

1.19 Sanitation, temporary lighting, power, water, etc.

1.20 Procedure for encountering hazardous substances.

1.21 Any items requested by attendees of preconstruction meeting/open discussion.

Progress Meetings. The issues below should be made part of the Progress Meeting Agenda, provided however
that the agenda may deviate depending on the circumstances that exist at that time.

2.1 Review progress of construction since the previous meeting.
2.2 Discuss field observations, problems, conflicts, opportunities, etc.
2.3 Discuss pre-planning opportunities.

2.4  Identify problems that impede planned progress and develop corrective measures as required to regain
the projected schedule; revise the schedule if necessary.

2.5  Discuss Developer’s plan for progress during the next construction period and the corresponding
inspections necessary.

H-1




2.6
2.7
2.8
2.9
2.10
2.11
2.12
2.13

Discuss submittal status,

Discuss request for information (RFI) status,

Progress of schedule.

Disputed items.

Non-conformance/non-compliance items.

New business of importance from any member of the meeting.
Deferred approvals and their coordination.

Discuss request for proposals, change orders, and progress payment status,

Special Meetings.

3.1

3.2

33

34

3.5

Grading, Prior to grading the site, the RE shall call a grading mini-preconstruction meeting, This
meeting applies when surveying is being supplied by the City. The superintendent, the Developer’s
appropriate subcontractors, the RE, the City’s survey crew, and any appropriate consultants (if deemed
necessary by the RE) shall attend. Unless otherwise noted, the agenda will be to coordinate the staking,
reference markers, bearings, various site conditions, etc. as defined in the contract documents and any
necessary coordination of scope or scheduling between the respective parties.

Roofing. Upon completion of the roofing structural diaphragm and prior to installing flashing, and/or
any other roofing materials, the RE shall call a roof mini-preconstruction meeting. The superintendent,
the Developer’s appropriate contractors, the RE, any City representative deemed appropriate by the
RE, the roof suppliers manufacturer’s representative, and any appropriate consultants (if deemed
necessary by the RE) shall attend. The agenda will be to coordinate the flashing, caulking, sealing, and
different roofing materials and/or contractors on site with the various field conditions,

Landscaping. Upon completion of the grading and prior to the installation of any landscaping
equipment, supplies, etc., the RE shall call a landscaping mini-preconstruction meeting, The
superintendent, the Developer’s appropriate contractors, the RE, any City representative deemed
appropriate by the RE, and any appropriate consultants (if deemed necessary by the RE) shall attend.
The agenda will be to coordinate all landscape materials, plant and irrigation coverage, visual planting
procedures, etc. and/or contractors on site with the various field conditions.

Mini-Preconstruction Meeting. Prior to the installation of any mechanical, electrical, plumbing, and
sprinkler system equipment, the Developer shall call a mini-preconstruction meeting. The
superintendent, the Developer’s appropriate contractors, the RE, any City representative deemed
appropriate by the RE, and any appropriate consultants (if deemed necessary by the RE) shall attend.
The intent of this meeting is to ensure that the prime contractor is adequately coordinating the space of
the facility so as to not impede the visual integrity of the overall product,

Other, Upon appropriate notice to other parties, the RE may call special meetings at times agreed to by
all parties involved.
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EXHIBIT I

Procedure for Processing Change Orders

1. Forms Required. All Change Orders shall be in writing on the appropriate City form and must be approved or
rejected by City in writing as provided in Section 3, below, and delivered to Developer.

2. Written Approval of Change Orders. Change Orders that will not result in an increase in the Estimated Cost
may be approved by the RE, If a requested Change Order would result in an increase in the Estimated Cost,
approval of the Change Order shall require City Council approval.

3. Process for Approval of Change Orders. Developer shall notify the RE in writing of the need for a Change
Order. A Change Order must indicate whether the change will result in any change to the Estimated Cost,
Project Schedule, or Project quality established during the design and submittal review process.

3.1 Resident Engineer Approval, If the Change Order request does not result in an increase in the Estimated
Cost, the RE shall either approve or reject the Change Order in writing within fourteen (14) calendar days
of receiving Developer’s written notice, provided Developer has submitted complete documentation
substantiating the need for such Change Order. If City fails to respond to Developer’s written notice
within the fourteen (14) calendar days, the Change Order request shall automatically be deemed denied.

3.2 City Council Approval. For Change Orders not subject to Section 3.1 above, City Council approval is
required. In such cases, once a Change Order is preliminarily accepted by the appropriate City staff, City
staff shall process the Change Order along with any required amendments to the Financing Plan and this
Agreement as a 1472 (Request for Council Action). At a hearing on such Request for Council Action,
City Council may either approve or reject such Change Orders. Council Approval shall not be subject to
the fourteen (14) calendar day response time set forth above in Section 3,1. Furthermore, nothing in this
Agreement shall compel the City Council to take any particular action.
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Exhibit J

Equal Benefits Ordinance Certification of Compliance

For afdifional information, contack
Lireor San Digso
Equa Beners PROGRAY

202 C Blrast, M8 YA, San Dige, CABZIN
Phone (5181 533-3848  Fax {619} 533-3220

EquaL BENEFITS ORDINANCE
CERTIFICATION OF COMPLIANCE

COMPANY INFORBATION
Company MName: Contset Name:
Company Addeess: Gontact Phona:
‘ ) Contact Email;
Contract Tille: Slard Dats:

Confract Humber if no number, state tocation): End Date:
SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS '
The Eausl Benalls Ordinance BRG] requires the CHy 1o enter Inlo confracts only with condraciors who earify they will provide and
maintain egual benelits as defined In San Dioge Mundcipal Code §22.4302 for the duration of the contract. To comply:
& Conbractor shall offer equal benelits o emplopees with spouses and employees with domestic parbnarg,

* Benefits Include health, dental, vishon hsuwrance; penslon/ 01K} plans; bereavement, family, parentsl feave; discounts, child
care; iraveliralooation sxpenses; employes seslstance programs; creditl unlcn sustmbenship; or sy other benelil,

= Any banefil oot offered o an employes with 3 spouss, 15 a0t regubed to be offered I an emmployes with & domestic pariner,
® Contractor shall post nofice of finm's equal benelits policy tn the workplace and nolify employess al time of kire and dudng open
enroliment perinds,
® Contracor shall slow Clty actess 10 reconds, when requested, fo conlfing compliance with EBC reguiaments,
® Contracior shall submit EBO Cetlifeation of Compliance, signed under penslty of perury, pride 20 award of conteact,
HOTE: This summary is provided Bor convenience, Full text of the EBO and i Rules are posted at waaw sandlsgo.goviadminisiration.

CONTRACTOR EQUAL BEREFITS ORDINANCE CERTIFICATION
Plaase indicats your Tany's compliance status with the EBO. The Clly may request supporting documentation

£ 1affrm compiance with the EBO because my fim {contractor must select ong reason);
£1 Provides squal benefils o spouses and domestio partiers,
T Provides no bensfits o spousas or domastic parinars,
7 Has no-employaes,
U1 Has collactive bargaining agresmentis) in place prior fo Janusry 1, 2011, that has not been renewed oraxpired.

(3 trequest ine City's approval to pay affected smployees a cash aquivalent in lieu of equal benefits and verily
oy femmade 8 reasonable affort but is not able to provide squal benefls upon contract awatd. 1 apes to nolity
employees of the availsbility of a cash equivalent Tor benefits avallable fo spouses but nol domestlc patiners
and tocontinue fo make every reasonable affort 1o extend 2l avelisble bensfits fo domestic pariners.

it s unfawlul Tor any conteactor fo knowingly subimil any false Information fo fhe City reganding equel benelils or cash eoubvalent
ansociated with the execution, award, anendment, or adovinistation of any contract. [3an Disgo Municlpal Code §22.4307()

Under penalty of perfury under laws of the Stdte of Californla, | certify the shove infommation 18 true and coreel. Hurther cerlify that
my firm understands the requirements of $ie Equal Benofls Ordinance ard will provide and maintaln squat benefils for the duration
of the cordract or pay a cash equialentif authorized by the City.

NamelTille of Slgnatoty Zianature Dale
 FOR OFFICIAL CITY USE ONLY

pAgproved o NolApproved ~ Reason:

rey G2ERU1Y

J-1




EXHIBIT K

Consultant Provisions

Third Party Beneficiary. The City of San Diego is an intended third party beneficiary of this contract., In
addition, it is expected that upon completion of design and payment in full to Consultant by Developer, the City
will become the owner of the Project design and work products, and City shall be entitled to enforce all of the
provisions of this contract as if it were a party hereto, Except as expressly stated herein, there are no other
intended third party beneficiaries of this contract.

Competitive Bidding, Consultant shall ensure that all design plans and specifications prepared, required, or
recommended under this Agreement allow for competitive bidding. Consultant shall design such plans or
specifications so that procurement of services, labor or materials are not available from only one source, and
shall not design plans and specifications around a single or specific product, piece of major equipment or
machinery, a specific patented design, or a proprietary process, unless required by principles of sound
engineering practice and supported by a written justification that has been approved in writing by the City of
San Diego. Consultant shall submit this written justification to the City of San Diego prior to beginning work on
such plans or specifications, Whenever Consultant recommends a specific product or equipment for competitive
procurement, such recommendation shall include at least two brand names of products that are capable of
meeting the functional requirements applicable to the Project.

" Professional Services Indemnification. Other than in the performance of design professional services which
shall be solely as addressed in Sections 4 and 5 below, to the fullest extent permitted by law, Consultant shall
defend (with legal counsel reasonably acceptable to the City), indemnify and hold harmless the City and its
officers, agents, departments, officials, and employees (Indemnified Parties) from and against all claims, losses,
costs, damages, injuries (including, without limitation, injury to or death of an employee of Consultant or its
subcontractors, agents, subagents and consultants), expense and liability of every kind, nature and description
(including, without limitation, incidental and consequential damages, court costs, attorney’s fees, litigation
expenses and fees of expert consultants or expert witnesses incurred in connection therewith and costs of
investigation) that arise out of, pertain to, or relate to, directly or indirectly, in whole or in part, any services
performed under this Agreement by Consultant, any subcontractor, anyone directly or indirectly employed by
them, or anyone they control, Consultant’s duty to defend, indemnify, protect and hold harmless shall not
include any claims or labilities arising from the active negligence, sole negligence or willful misconduct of the
Indemnified Parties, As to Consultant’s professional obligations, work or services involving this Project,
Consultant agrees to indemnify and hold harmless the City of San Diego, and its agents, officers and employees
from and against any and all liability, claims, costs, and damages, including but not limited to, attorney’s fees,
losses or payments for injury to any person or property, caused directly or indirectly from the negligent acts,
errors or omissions of Consultant or Consultant’s employees, agents or officers. This indemnity obligation shall
apply for the entire time that any third party can make a claim against, or sue the City of San Diego for
liabilities arising out of Consultant’s provision of services under this Agreement,

Indemnification for Design Professional Services. To the fullest extent permitted by law (including, without
limitation, California Civil Code section 2782.8), with respect to the performance of design professional
services, Design Professional shall indemnify and hold harmless the City, its officers, and/or employees, from
all claims, demands or liability that arise out of, pertain to or relate to the negligence, recklessness, or willful
misconduct of Design Professional or Design Professional’s officers or employees.

Design Professional Services Defense. Parties will work in good faith to procure applicable insurance
coverage for the cost of any defense arising from all claims, demands or liability that arise out of, pertain to or
relate to the negligence, recklessness, or willful misconduct of Design Professional or Design Professional’s
officers or employees.

Enforcement Costs. Consultant agrees to pay any and all reasonable costs the City of San Diego may incur to
enforce the indemnity and defense provisions set forth in this Agreement.

Professional Liability Insurance. For all of Consultant’s employees who are subject to this Agreement,
Consultant shall keep in full force and effect, errors and omissions insurance providing coverage for
professional liability with a combined single limit of one million dollars ($1,000,000) per claim and two million
dollars ($2,000,000) aggregate. Consultant shall ensure both that (1) this policy’s retroactive date is on or before
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10.

11.

12,

the date of commencement of the work to be performed under this Agreement; and (2) this policy has a
reporting period of three (3) years after the date of completion or termination of this Agreement. Consultant
agrees that for the time period defined above, there will be no changes or endorsements to the policy that
increases the City of San Diego’s exposure to loss.

Commercial General Liability (CGL) Insurance. Consultant shall keep in full force and effect, during any
and all work performed in accordance with this Agreement, all applicable CGL insurance to cover personal
injury, bodily injury and property damage, providing coverage to a combined single limit of one million dollars
($1,000,000) per occurrence, subject to an annual aggregate of two million dollars ($2,000,000) for general
liability, completed operations, and personal injury other than bodily injury. Contractual liability shall include
coverage of tort liability of another party to pay for bodily injury or property damage to a third person or
organization. Contractual liability limitation endorsement is not acceptable.

Insurance Policy Requirements. Except for professional liability insurance and Workers Compensation, the
City of San Diego and its respective elected officials, officers, employees, agents, and representatives shall be
named as additional insureds. Additional insured status must be reflected on additional insured endorsement
form CG 20 10, or equivalent, which shall be submitted to the City of San Diego. Further, all insurance required
by express provision of this agreement shall be carried only by responsible insurance companies that have been
given at least an “A” or “A-* and “VII” rating by AM BEST, that are licensed to do business in the State of
California, and that have been approved by the City of San Diego. The policies cannot be canceled, non-
renewed, or materially changed except after thirty (30) calendar days prior written notice by Consultant or
Consultant’s insurer to the City of San Diego by certified mail, as reflected on an endorsement that shall be
submitted to the City of San Diego, except for non-payment of premium, in which case ten (10) calendar days
notice must be provided. Before performing any work in accordance with this Agreement, Consultant shall
provide the City of San Diego with all Certificates of Insurance accompanied with all endorsements.

Workers Compensation. For all of the Consultant’s employees who are subject to this Agreement and to the
extent required by the State of California, the Consultant shall keep in full force and effect, a Workers
Compensation policy. That policy shall provide a minimum or one million dollars ($1,000,000) of employers
liability coverage, and the Consultant shall provide an endorsement that the insurer waives the right of
subrogation against the City of San Diego and its respective elected officials, officers, employees, agents and
representatives,

Compliance Provision, Consultant agrees, at its sole cost and expense, to perform all design, contract
administration, and other services in accordance with all applicable laws, regulations, and codes, including, but
not limited to, the Americans with Disabilities Act of 1990 (ADA) and title 24 of the California Code of
Regulations as defined in Section 18910 of the California Health and Safety Code (Title 24). Further,
Consultant is responsible as designer and employer to comply with all ports of the ADA and Title 24.

Maintenance of Records. Consultant shall maintain books, records, logs, documents and other evidence
sufficient to record all actions taken with respect to the rendering of services for the Project, throughout the
performance of the services and for a period of five (5) years following completion of the services for the
Project. Consultant further agrees to allow the City of San Diego to inspect, copy and audit such books, records,
documents and other evidence upon reasonable written notice. In addition, Consultant agrees to provide the City
of San Diego with complete copies of final Project design and construction plans and Project cost estimate.

K-2




EXHIBIT L

Design and Construction Standards

Laws. Developer shall comply with all local, City, County, State, and Federal laws, codes and regulations,
ordinances, and policies, including, but not limited to, the following:

A.

B.

G.

Permits. Development Services Department permits, hazardous material permits, Coastal Commission
permits.

Building Codes. State and local Building Codes

The Americans with Disabilities Act (ADA) and Title 24 of the California Building Code (Title 24), It
is Developer’s sole responsibility to comply with all ADA and Title 24 regulations. See Developer
Certification attached as Exhibit M.

Environmental. Developer shall complete all environmental measures required by the California
Environmental Quality Act (CEQA), the National Environmental Policy Act (NEPA), and the local
jurisdiction, including but not limited to, implementation of mitigation measures, and conducting site
monitoring.

Air, Water, and Discharge. Developer shall comply with the Clean Air Act of 1970, the Clean Water
Act, and San Diego Municipal Code Chapter 4, Article 3, Division 3 (Stormwater Management and
Discharge Control).

ESBSSA. Developer shall comply with the Essential Services Building Seismic Safety Act, SB 239 &
132.

City Directives. Developer shall comply immediately with all directives issued by City or its
authorized representatives under authority of any laws, statutes, ordinances, rules, or regulations.

Standard Specifications. Developer shall comply with the most current editions of the following reference

specifications when designing and constructing the Project, including:

A

B.

Green Book. Standard Specifications for Public Works Construction, including the Regional and City
of San Diego Supplement Amendments.

DOT. California Department of Transportation Manual of Traffic Controls for Construction and
Maintenance Work Zones.

City Standards. Developer’s professional services shall be provided in conformance with the professional
standards of practice established by City. This includes all amendments and revisions of these standards as
adopted by City. The professional standards of practice established by City include, but are not limited to, the
following:

A,

S mao " ®mUunw

City of San Diego’s Drainage Design Manual

City of San Diego’s Landscape Technical Manual

City of San Diego’s Street Design Manual

City of San Diego’s Manual of Preparation of Land Development and Public Improvement Plans
City of San Diego’s Technical Guidelines for Geotechnical Reports

City of San Diego Standard Drawings including all Regional Standard Drawings

City of San Diego Data Standards for Improvement Plans

The City of San Diego Consultant’s Guide to Park Design and Development.

The City of San Diego Water Department Guidelines and Standards
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EXHIBIT M

Certification for Title 24/ADA Compliance

Project No. T-4.2, CARMEL VALLEY ROAD (4/6 LANES SOUTH OF DEL MAR HEIGHTS ROAD-
PHASE II)
I HEREBY WARRANT AND CERTIFY that any and all plans and specifications
prepared for CARMEL VALLEY ROAD (4/6 LANES SOUTH OF DEL MAR HEIGHTS ROAD-
PHASE II) by LATITUDE 33 shall meet all current California Building Standards Code,

California Code of Regulations, Title 24 and Americans with Disabilities Act Accessibility
Guidelines requirements, and shall be in compliance with the Americans with Disabilities Act of

g
& _NO. 34584
EXP 0930+




EXHIBIT N

Approval of Design, Plans, and Specifications

UNLESS OTHERWISE DIRECTED BY THE CITY IN WRITING, DEVELOPER SHALL OBTAIN APPROVAL
OF DESIGN, PLANS, AND SPECIFICATIONS IN THE MANNER IDENTIFIED BELOW:

1.

City Approx"al. Developer shall obtain City approval of the design, in writing, at schematic design, 60%
Design, and 90% Design.

A.  Condition Precedent. City approval of the Schematic Design Documents is a condition precedent to
authorization to proceed with subsequent work on the Project. City will notify Developer in writing
within four weeks after receipt of Design Documents of approval, or of request for modifications, If
modifications are requested, Developer shall modify and resubmit Schematics for City approval.

B.  Sixty (60) Percent Design. At 60% design, City will notify Developer in writing within eight weeks after
receipt of Design Documents at each required stage of design, of approval, or of request for
modifications. If modifications are requested, Developer shall modify and resubmit Design Documents
for City approval.

C.  Ninety (90) Percent Design. At 90% design, City will notify Developer in writing within ten weeks after
receipt of design documents at each required stage of design, of approval, or of request for modifications.
If modifications are requested, Developer shall modify and resubmit Design Documents for City
approval.

Submittal of Plans, Specifications, and Budget. Within six (6) months of City Council approval of this
Agreement, Developer shall deliver to City complete Plans and Specifications, Estimated Costs, and bid
documents, consistent with the Schematic Drawings, for the design and construction of the Project.

Citywide Review of 100% Plans and Specifications. City agrees to review the Plans and Specifications and
provide City’s written comments to Developer within ninety (90) calendar days of the date such Plans and
Specifications are delivered to City in accordance with the notice provisions in Article XXIV, Plans and
Specifications shall include City’s standard drawings and specifications as described in Exhibit L. If requested
by City, Developer shall make changes to the Plans and Specifications, but Developer shall not be responsible
for implementing such changes if they would increase the Estimated Cost by more than 5%. In such a case, the
changes to the Plans and Specifications shall be considered additive or deductive bid alternates to the Project.

Final Approval and Permit Review. City approval of the Plans and Specifications is a condition precedent to
authorization to proceed with subsequent work on the Project. Approval and permit review will require a
minimum of ninety (90) calendar days from the date that the Plans and Specifications were submitted to the
City review, if no changes are required, or ninety (90) days from the date the requested changes are submitted
to the City.
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EXHIBIT O

Construction Obligations

Site Safety, Security, and Compliance. Developer shall be responsible for site safety, security, and
compliance with all related laws and regulations.

A,

Persons. Developer shall be fully responsible for the safety and security of its officers, agents, and
employees, City’s officers, agents, and employees, and third parties authorized by Developer to access
the Project site.

Other. Developer is responsible for the Project, site, materials, equipment, and all other incidentals
until the Project has been accepted by the City pursuant to Article L.

Environment. Developer shall be responsible for the environmental consequences of the Project
construction and shall comply with all related laws and regulations, including, but not limited to, the
Clean Air Act of 1970, the Clean Water Act, Executive Order Number 11738, and the Stormwater
Management and Discharge Control Ordinance No. 0-17988, and any and all Best Management
Practice guidelines and pollution elimination requirements as may be established by the Enforcement
Official. Furthermore, the Developer shall prepare and incorporate into the Construction Documents a
Stormwater Pollution Prevention Plan (SWPPP) to be implemented by the Developer during Project
construction, Where applicable, the SWPPP shall comply with both the California Regional Water
Quality Control Board Statewide General Construction Storm Water permit and National Pollution
Discharge Elimination System permit requirements and any municipal regulations adopted pursuant to
the permits,

Access to Project Site.

A

Field Office. Developer shall provide in the construction budget a City field office (approximately 100
square feet) that allows City access to a desk, chair, two drawer locking file cabinet with key, phone,
fax, computer, copy machine and paper during working hours.

Site Access. City officers, agents and employees have the right to enter the Project site at any time;
however, City will endeavor to coordinate any entry with Developer.

Site Tours. Site tours may be necessary throughout completion of the Project. Developer shall allow
City to conduct site tours from time to time as the City deems necessary. City will give Developer
notice of a prospective tour and a mutually agreeable time shall be set. Developer is not obligated to
conduct tours or allow access for tours when City fails to give prior notice.

Surveying and Testing, Developer shall coordinate, perform, and complete all surveying, materials testing,

and special testing for the Project at the Project site, as otherwise required by this Agreement, and as required
under the State Building Code or any other law or regulation, including:

A,

Existing Conditions. Developer shall obtain all necessary soils investigation and conduct agronomic
testing required for design of the Project. The soils consultant shall prepare a statement that will be

included in the Bidding Documents as to the nature of soils, ground water conditions and any other

information concerning the existing conditions of the site.

Utilities. Developer shall provide all required information for the construction or relocation of public or
private utility facilities that must be constructed or relocated as a result of this Project. Developer shall
file all of the required documents for the approval of authorities having jurisdiction over the Project and
in obtaining the services of all utilities required by the Project.

Geotechnical Information. Developer shall obtain all necessary geotechnical information required for the
design and construction of the Project. The Project Engineering Geologist and/or Project Soils Engineer
(qualified R.C.E. or R.G.E.) shall prepare a statement, that will be included in the Bidding Documents, to
address existing geotechnical conditions of the site that might affect construction.
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10.

Public Right of Way. All work, including, materials testing, special testing, and surveying to be conducted in
the public right-of-way shall be coordinated with the City,

A.  Materials Testing. Developer shall pay for and coordinate with City to have all material tests within the
public right-of-way and any asphalt paving completed by City’s Material Testing Laboratory.

B. Surveying. Developer shall pay for and coordinate with City’s Survey Section all surveying required
within the public right-of-way.

C. Follow all Laws, Rules, and Regulations. Developer agrees to follow all City standards and regulations
while working in the public right-of-way, including but not limited to, utilizing proper traffic control and
obtaining necessary permits.

Traffic Control. Developer shall address all traffic control requirements for the Project including, if necessary,
separate traffic control plans, and/or notes.

Inspections. Developer shall coordinate any and all special inspections required for compliance with all State
Building Codes as specified in the Contract Documents.

A.  Reports. Developer shall provide City all special inspection reports within seven (7) calendar days of
inspection, Developer shall report all failures of special inspections to City.

B. Remedies. Remedies for compliance shall be approved by Developer, Developer’s consultants, City’s
Development Services Department, and City representatives.

C. Concealing Work. Prior to concealing work, Developer shall obtain approval of the work from the
following three entities: 1) Engineering & Capital Projects Department; 2) Development Services
Department; and 3) Special Inspections - as required by all State Building Codes and as provided in this
Agreement. This approval is general approval only and in no way relieves Developer of its sole
responsibilities under this Agreement or any and all laws, codes, permits or regulations. Developer shall
fulfill all requirements of each of these three entities.

Property Rights. Developer shall provide all required easement documents, including but not limited to:
dedication, acquisitions, set asides, street vacations, abandonments, subordination agreements, and joint use
agreements, as required by City of San Diego Real Estate Assets Department requirements, City shall not
require Developer to provide any easement documents for land to which Developer does not have title;
however, Developer shall not relinquish, sell or transfer title to avoid any obligation under this Section, this
Agreement, the Public Facilities Financing Plans or any applicable Development Agreement or other
entitlement.

Permits. The Parties acknowledge the construction worlk to be performed on the Project by Developer in
compliance with this Agreement is subject to the prior issuance of building, land development, and/or public
improvement permits paid for and obtained by Developer, In the event that City, or any other governmental
agency, unreasonably refuses to issue the permit(s) necessary to authorize the work to be performed or if the
permit(s) are unreasonably canceled or suspended, then Developer is relieved from its obligation to construct
those improvements covered by the denial of said permit(s), and City shall reimburse Developer in
accordance with the terms of the Agreement for the work completed. All plans, specifications and
improvements completed to the date of the denial, suspension or cancellation of said permit(s) shall become
the property of City upon reimbursement as set forth above,

Maintenance. Developer shall maintain and be responsible for the Project site until Acceptance of the
Project, including ongoing erosion prevention measures. Unless stated otherwise in the Agreement, upon
Acceptance of the Project, City shall be responsible for all maintenance of Project site.

Drug-Free Workplace. Developer agrees to comply with the City’s requirements in Council Policy 100-17,
“DRUG-FREE WORKPLACE,” adopted by San Diego Resolution R-277952 and incorporated into this
Agreement by this reference. Developer shall certify to the City that it will provide a drug-free workplace by
submitting a Developer Certification for a Drug-Free Workplace form (Exhibit P).

A.  Developer Notice to Employees. Developer shall publish a statement notifying employees that the
unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is
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prohibited in the work place, and specifying the actions that will be taken against employees for
violations of the prohibition,

Drug-Free Awareness Program. Developer shall establish a drug-free awareness program to inform
employees about all of the following:

i, The dangers of drug abuse in the work place.

if. The policy of maintaining a drug free work place.

ili.  Available drug counseling, rehabilitation, and employee assistance programs.
iv.  The penalties that may be imposed upon employees for drug abuse violations.

v, In addition to Section 10.A above, the Developer shall post the drug-free policy in a prominent
place.

Developer’s Agreements. Developer further certifies that each contract for consultant or contractor
services for this Project shall contain language that binds the consultant or contractor to comply with the
provisions of Section 10 “Drug-Free Workplace,” as required by Sections 2.A(1) through (3) of Council
Policy 100-17. Consultants and contractors shall be individually responsible for their own drug-free work
place program.
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EXHIBIT P
Certification for a Drug-Free Workplace

PROJECT TITLE: Project No. T-4.2, CARMEL VALLEY ROAD (4/6 LANES SOUTH OF DEL
MAR HEIGHTS ROAD-PHASE II)

I hereby certify that I am familiar with the requirement of San Diego City Council Policy No.
100-17 regarding Drug-Free Workplace, and that PARDEE HOMES has in place a drug-free
workplace program that complies with said policy. I further certify that each subcontract
agreement for this Project contains language that indicates the Subconsultants/Subcontractors
agreement to abide by the provisions of Sections 2.A(1) through (3) of Council Policy 100-17 as

outlined. %‘// \—&ﬁp
Signed Q AL

Printed Name & ceredh /ée’, CAL
Title HIE.  Manages

o
Date § 32008




EXHIBIT Q
Product Submittal and Substitution

Product Submittal. Prior to the bidding process, Developer shall submit for City approval a list of products
intended for use in the Project. Upon Developer’s completion of Plans and Specifications, City will review and
approve products specified therein, Developer shall provide City a copy of each submittal for City approval
throughout the duration of construction within twenty (20) Calendar Days of Developer’s receipt of submittal.
Approval is general approval only and in no way relieves Developer of its sole responsibilities under this
Agreement or any and all laws, codes, permits, or regulations.

Substitutions, Developer shall submit all requests for product substitutions to City in writing within thirty (30)
Calendar Days after the date of award of the construction contract. After expiration of the thirty (30) calendar
days, City will allow substitution only when a product becomes unavailable due to no fault of Developer’s
contractor, City shall review substitution requests within thirty (30) Calendar Days of submission of such
requests. Developer agrees that City requires Consultant’s input and as such Developer shall coordinate a
seven (7) calendar review by its Consultant,

A, Substantiate Request. Developer shall include with each substitution request complete data that
substantiates that the proposed substitution conforms to requirements of the Contract Documents.

B. Developer Representations. By submitting a substitution request, Developer is representing to City all of
the following: (a) Developer has investigated proposed product and determined that in all respect the
proposed product meets or exceeds the specified product; (b) Developer is providing the same warranty
for the proposed product as was available for the specified product; (c) Developer shall coordinate
installation and make any other necessary modifications that may be required for work to be complete in
all respects; and (d) Developer shall waive any claims for additional costs related to the substituted
product, unless the specified product is not commercially available.

C.  Separate Written Request. City will not consider either substitutions that are implied in the product data
submittal without a separate written request or substitutions that will require substantial revision of
construction contract documents.

Samples.
A. Postage. Samples shall be sent to Developer’s office, postage prepaid.

B.  Review. Developer shall furnish to City for review, prior to purchasing, fabricating, applying or
installing, two (2) samples (other than field samples) of each required material with the required finish.

1. Where applicable, all samples shall be 8” x 10” in size and shall be limited in thickness to a
minimum consistent with sample analysis. In lieu thereof, the actual full-size item shall be
submitted.

i, Developer shall assign a submittal number. Developer shall include with each submission a list of

all samples sent, a statement as to the usage of each sample and its location in the Project, the
name of the manufacturer, trade name, style, model, and any other necessary identifying
information.

ili,  All materials, finishes, and workmanship in the complete building shall be equal in every respect
to that of the reviewed sample.

iv.  City will return one submitted sample upon completion of City review.

V. Developer’s or Developer’s agents’ field samples shall be prepared at the site. Affected finish
work shall not commence until Developer or Developer’s agents have been given a written review
of the field samples.




EXHIBIT R

Extra Work Provisions

Extra Work. City may at any time prior to Project Completion order Extra Work on the Project. The sum of
all Extra Work ordered shall not exceed five percent (5%) of the Estimated Cost at the time of Bid Award,
without invalidating this Agreement and without notice to any surety.

A, Requests in Writing. All requests for Extra Work shall be in writing, and shall be treated as and are
subject to the same requirements as Change Orders. Developer shall not be responsible for failure to
perform Extra Work, which was requested in a manner inconsistent with this Section.

Bonds Required for Extra Work. Developer’s and Developer’s agents’ bonds, under Article XVII, shall
cover any Extra Work provided that the Bxtra Work is paid for by the Project Budget.

Reimbursement for Extra Work, Work performed by Developer as Extra Work is reimbursable in the same
manner as described in Arsticle XII. The Project Contingency as described in Article ITI, will be used first to
cover the costs of Extra Work.

Markup. Developer will be paid a reasonable allowance for overhead and profit. The allowance shall not
exceed five percent (5%) and shall be added to the Developer’s costs for Extra Work.




EXHIBIT S

Notification of Reimbursable Project

Pursuant to Section 12.1.1 of the Reimbursement Agreement with PARDEE HOMES for
Financing Plan Project No. T-4.2, CARMEL VALLEY ROAD (4/6 LANES SOUTH OF DEL
MAR HEIGHTS ROAD-PHASE 1I), in the PACIFIC HIGHLANDS RANCH Community,
adopted pursuant to City Council Resolution/Ordinance No. and executed on

, PARDEE HOMES hereby notifies the City of San Diego that work
will begin on CARMEL VALLEY ROAD (4/6 LANES SOUTH OF DEL MAR HEIGHTS
ROAD-PHASE 1I) in the PACIFIC HIGHLANDS RANCH community on or about [Insert Date
Work is Scheduled to Begin].

This Notification of Reimbursable Project form shall be submitted with the Project’s
construction permit application to the City’s Development Services Department prior to
commencement of any work on construction Project No. 381502, Development Services Deposit
Account No. 24004993.

The Developer shall add the following note above the title block on the construction plan cover
sheet, and on all sheets where subject to reimbursement:

REIMBURSABLE PROJECT: PACIFIC HIGHLANDS RANCH, PROJECT NO. T-4.2
(PHASE I)

This note is required to be submitted with the application for the Project’s construction permit,

PARDEE HOMES,
a California corporation

By:

[Insert Title]

Dated:




EXHIBIT T

Reimbursement Request Form

L Change Order Requast { Ma. ’ S { involve Approval Request [ No,
Project Mame [ Projact N

Project Managor Date Boguested

Requested by Date Approval Reguested

Scope of Work Covered by Submittal

u;se Separais Iotm for sdditional Hems
f Total Reguestud for this Submittal

Justification for Change/Extra

b, Adeds, Dadusts, Schedule lmpasts, wie

Tile/Sigraduen

Division

“Fhix work 15 within and periais dietly 16 the Hits of the opprowed profect and the auontity Is consishent with musureaeis
| of work nstolled b the flold,
Lomments:

Date Consultant | Peisted Mame/Sigrstun

We fave revlowed this roguost with sospect-to the Developer's Rotmburseement Agronment ond Industry proctices ond hove the
Jolloving recomumendations:

L teems, are recornmended for opprovel
Tatal Recommended Amount
L7 ttems arg ot recommended for opprovel, <Commentsy
Dot Facilitios Priptadt Mo/ St
Financing

The mlmbuesoment request e soted above o accepted snd vonsldered relmbursable s presented,
Sommipnts:

* faeeval dinstes the seosahiity of chigs uodue the relmbnmienint sgrosment, elnd A 3 otigand wpio work suleplings by Oy,
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EXHIBIT U

Project Deliverables

Working Drawings. Developer shall prepare Working Drawings in accordance with City’s most current drawing
format as outlined in City of San Diego’s Manual of Preparation of Land Development and Public Improvement
Plans.

1. Quality. Developer shall make Working Drawings by one of the following methods: permanent ink, Computer
Aided Drafting, a permanent photographic reproduction process, or with pencil made for use on drafting film
and permanently fixed with spray coating. Scale and clarity of detail shall be suitable for half-size reduction.

ii. Font and Contents. Specifications shall be typewritten with one type face, using carbon ribbon or equivalent on
bond paper utilizing Greenbook format. Developer will furnish only the technical “Special Provisions” section
of the Specifications to supplement or modify the Greenbook standards as needed.

Surveys. Developer shall provide all surveying services required for the design of this Project in accordance with all
applicable legal regulations, the Technical Guidelines produced by the California Council of Civil Engineers & Land
Surveyors under the title “A Guide to Professional Surveying Procedures,” and the City of San Diego Engineering
and Capitol Projects Department’s “Data Standards for Improvement Plans,” August 2004,

Schematic Design Documents. Developer shall consult with City to ascertain requirements of the Project and to
prepare Schematic Design Documents, ’

i. Schematic Design Documents shall include, but not be limited to the following:

a, Sketches with sufficient detail to illustrate the scale and location of Project components.

b. Floor plans with sufficient cross-sections to illustrate the scale and relationship of building components,
exterior elevations and exterior colors and textures.

c. Analysis of parameters affecting design and construction for each alternate considered.

d. Description and recommendation for structural, mechanical and electrical systems, showing alternatives
considered.

e. Probable construction costs for the base Project and all additive alternates considered.

f. Summary of Project requirements and a recommendation.

g Artistic renderings of the Project.

il Form. Developer’s Schematics shall conform to the quality levels and standards in size, equipment, and all
facets of its design and deliverables as set forth in City specifications and as may be updated prior to
commencement of construction,

Design Development Documents. Developer shall prepare from the approved Schematic Design Documents, for
approval by City, Design Development Documents to fix and describe the size and character of the entire Project.
These documents shall contain, at a minimum, the following:

i, Site plan, indicating the nature and relational location, via dimensions, of all proposed Project components,
i, Traffic circulation and landscaping should also be indicated at this stage if applicable,

iii.  Plans, elevations, cross-sections, and notes as required to fix and describe the Project components.

iv,  Proposed construction schedules,

v, Technical ‘Special Provisions’ section of the Specifications.

vi.  Outline of Specifications prepared in accordance with the latest recommended format of the Construction
Specification Institute.

vit.  Probable Project construction costs, for each component of the Project being considered in this phase.

viii.  Color board with material samples.
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K.

Construction Documents. Developer shall provide, based on the approved Design Development documents, Working
Drawings and Contract Specifications (throughout the Agreement and attached exhibits referred to as Construction
Documents) setting forth in detail the requirements for construction of the Project, including the necessary bidding
information,

Utility Location Requests. Along with initial submission of Construction Documents, Developer shall furnish copies
of the Service and Meter Location Request and all utility companies’ verifications.

Cost Estimate. Developer shall provide a construction cost estimate based on the Construction Documents.

H, G, & E Reports. Developer shall provide hydrologic, geotechnical, environmental documents, and other related
documents or reports as required by City.

As-Builts. Developer shall provide As-Builts,

i As-Builts shall show by dimension accurate to within one (1) inch, the centerline of each run of conduits and
circuits, piping, ducts, and other similar items as determined by City, both concealed and visible. Developer
shall clearly identify the item by accurate note such as “cast iron drain,” galvanized water, etc. Developer shall
clearly show, by symbol or note, the vertical location of the item (“under slab,” “in ceiling,” “exposed,” etc.),
and make all identification sufficiently descriptive that it may be related reliably to the specification. Developer
shall thoroughly coordinate all changes on the As-Builts making adequate and proper entries on each page of
specifications and each sheet of drawings and other documents where entry is required to properly show the
change.

ii. Developer shall include all of the following on the As-Builts:

a. Depth of foundation in relation to finished first floor,

b. Horizontal and vertical locations of underground utilities and appurtenances, with references to
permanent surface improvements.

c. Locations of internal utilities and appurtenances, with references to visible and accessible features of the
structure.

d. Field changes of dimensions and details,

e. Changes authorized by approved proposal requests, construction change orders, discussion with City
that resulted in any change/deviation from City's program, specifications, approved plans, equipment or
materials,

f. Details not issued with original contract drawings, design/build plans, deferred approvals, etc.

g Upon completion of work, obtain signature of licensed surveyor or civil engineer on the Project record

set verifying layout information.

h. Show locations of all utilities on-site with size, and type of pipe, if different than specified, and invert
elevations of pipe at major grade and alignment changes.

i, The title “PROJECT RECORD” in 3/8” letters.

iii.  Developer shall maintain a set of As-Builts at the Project site for reference. Developer shall ensure that
changes to the As-Builts are made within twenty-four hours after obtaining information., Changes shall be
made with erasable colored pencil (not ink or indelible pencil), shall clearly describe the change by note (note
in ink, colored pencil or rubber stamp) and by graphic line, shall indicate the date of entry, shall circle the area
or areas affected and, in the event of overlapping changes, use different colors for each change.

As-Graded Reports. Developer shall submit the City approved As-Graded Report summarizing the results of the
observations and testing of grading operations.

Signed Grading and/or Public Righi-of-Way Permit. The Developer shall submit the signed grading and/or public
right-of-way permnit.

Operation and Mainienance Manuals. Developer shall submit all Operation and Maintenance manuals prepared in the
following manner:

i In triplicate, bound in 8% x 11 inch (216 x 279 mm) three-ring size binders with durable plastic covers prior to
City's Final Inspection.




i, A separate volume for each system, including but not limited to mechanical, electrical, plumbing, roofing, !
irrigation, and any other system as determined by City, with a table of contents and index tabs in each volume i
as follows:

a. Part 1: Directory, listing names, addresses, and telephone numbers of Developer’s agents, suppliers,
manufacturers, and installers.

b. Part 2: Operation and Maintcnance Instructions, arranged by specification division or system. For each
specification division or system, provide names, addresses and telephone numbers of Developer’s
agents, suppliers, manufacturers, and installers, In addition, list the following: 1) appropriate design
criteria; 2) list of equipment; 3) parts list; 4) operating instructions; 5) maintenance instructions,
equipment; 6) maintenance instructions, finishes; 7) shop drawings and product data; and 8) warranties.

Capitalization Form. The Developer shall submit all required capitalization information in a form acceptable to the
Facilities Financing Project Manager.

Certificate of Occupancy/Property Transfers. The Developer shall submit any required certificates of occupancy
and/or property transfers.




EXHIBIT V

Sample Capitalization Form: Capitalization Form to be completed by Developer initially upon
receipt of Substantial Completion Letter (90%) from City Engineering Department, Capitalization Form
to be updated upon final completion of Project (100%) to reflect all verified project costs.
Capitalization Cost Breakdown
For Developer Built Reimbursable Public Projects
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EXHIBIT W

Typical Insurance Provisions

Types of Insurance. At all times during the term of this Agreement and for so long as the Agreement

requires, Developer shall maintain insurance coverage as follows:

1.1

1.2

1.3

1.4

Commercial General Liability. Developer shall provide at its expense a policy or policies of
Commercial General Liability (CGL) Insurance written on an ISO Occurrence form CG 00 01 07
98 or an equivalent form providing coverage at least as broad and which shall cover liability
arising from premises and operations, XCU (explosions, underground, and collapse) independent
contractors, products/completed operations, personal injury and advertising injury, bodily injury,
property damage, and liability assumed under an insured’s contract (including the tort liability of
another assumed in a business contract). There shall be no endorsement or modification of the
CGL Insurance limiting the scope of coverage for either “insured vs, insured” claims or
contractual liability, Developer shall maintain the same or equivalent CGL Insurance as described
herein for at least ten (10) years following substantial completion of the work. All costs of defense
shall be outside the policy limits, The Policy shall provide for coverage in amounts not less than
the following: (i) General Annual Aggregate Limit (other than Products/Completed Operations) of
two million dollars ($2,000,000); (ii) Products/Completed Operations Aggregate Limit of two
million dollars ($2,000,000); (iii) Personal Injury Limit one million dollars ($1,000,000); and (iv)
Each Occurrence one million dollars ($1,000,000).

Commercial Automobile Liability. For all of Developer’s automobiles used in conjunction with
the Project including owned, hired and non-owned automobiles, Developer shall keep in full force
and effect, a policy or policies of Commercial Automobile Liability Insurance written on an ISO
form CA 00 01 12 90 or a later version of this form or equivalent form providing coverage at least
as broad in the amount of one million dollars ($1,000,000) combined single limit per occurrence,
covering bodily injury and property damage for owned, non-owned and hired automobiles (“Any
Auto”). All costs of defense shall be outside the policy.

Architects and Engineers Professional Liability. For all of Developer’s employees who are subject
to this Agreement, Developer shall keep in full force and effect, or Developer shall require that its
architect/engineer(s) of record keep in full force and effect errors and omissions insurance
providing coverage for professional liability with a combined single limit of one million dollars
($1,000,000) per claim and two million dollars ($2,000,000) annual aggregate. Developer shall
ensure both that (i) this policy retroactive date is on or before the date of commencement of the
Project; and (ii) this policy has a reporting period of three (3) years after the date of completion or
termination of this Contract. Developer agrees that for the time period defined above, there will be
no changes or endorsements to the policy that increases the City's exposure to loss.

Worker’s Compensation, For all of Developer’s employees who are subject to this Contract and to
the extent required by the State of California, Developer shall keep in full force and effect, a
Workers’ Compensation Insurance and Employers’ Liability Insurance to protect Developer
against all claims under applicable state workers’ compensation laws, The City, its elected
officials, and employees will not be responsible for any claims in law or equity occasioned by the
failure of the Developer to comply with the requirements of this section, That policy shall provide
at least the Statutory minimums of one million dollars ($1,000,00) for Bodily Injury by Accident
for each accident, one million dollars ($1,000,000) for Bodily Injury by Disease each employee,
and a one million dollars ($1,000,000) for Bodily Injury by Disease policy limit. Developer shall
provide an endorsement that the insurer waives the right of subrogation against the City and its
respective elected officials, officers, employees, agents and representatives.

1.4.1  Prior to the execution of the Agreement by the City, the Developer shall file the
following signed certification:

“T am aware of the provisions of Section 3700 of the Labor Code which requires
every employer to be insured against liability for worker’s compensation or to

W-1




1.5

undertake self-insurance, in accordance with the provisions of that code, and I will
comply with such provisions before commencing the performance of the work of
the Contract.”

Builder’s Risk. To the extent commetcially available, Developer shall provide a policy of “all
risk” Builders Risk Insurance. Developer shall add City and its respective elected officials,
officers, employees, agents, and representatives to the policy as additional named insureds or loss
payees, to the extent such insurance is commercially available. Developer shall also add its
construction contractor, and the construction contractor’s subcontractors to the policy as additional
named insureds or loss payees, to the extent such insurance is commercially available. The
insurance may provide for a deductible which shall not exceed fifty. thousand dollars ($50,000). Tt
shall be Developer’s responsibility to bear the expense of this deductible. The Builders Risk
coverage shall expire at the time such insured property is occupied by City, or a Notice of
Completion is filed, whichever occurs first.

2. Endorsements Required. Each policy required under Section 1, above, shall expressly provide, and an

endorsement shall be submitted to the City, that:

2.1

Additional Insureds. Bxcept as to Architects and/or Engineers professional liability insurance and
Workers Compensation, the City of San Diego and its respective elected officials, officers,
employees, agents, and representatives shall be named as additional insureds.

2.1.1 Commercial General Liability. The policy or policies must be endorsed to include as an
Insured the City of San Diego and its respective elected officials, officers, employees,
agents, and representatives. The coverage for Projects for which the Engineer’s Estimate
is one million dollars ($1,000,000) or more shall include liability arising out of: (i)
Ongoing operations performed by you or on your behalf, (ii) Your products, (iii) Your
work, including but not limited to your completed operations performed by you or on
your behalf, or (iv) premises owned, leased, controlled, or used by you; the coverage for
Projects for which the Engineer’s Estimate is less than one million dollars ($1,000,000)
shall include liability arising out of: (1) Ongoing operations performed by you or on your
behalf, (ii) Your products, or (iii) premises owned, leased, controlled, or used by you,
Except that in connection with, collateral to, or affecting any construction contract to
which the provisions of subdivision (b) of Section 2782 of the California Civil Code
apply, these endorsements shall not provide any duty of indemnity coverage for the
active negligence of the City of San Diego and its respective elected officials, officers,
employees, agents, and representatives in any case where an agreement to indemnify the
City of San Diego and its respective elected officials, officers, employees, agents, and
representatives would be invalid under subdivision (b) of Section 2782 of the California
Civil Code. In any case where a claim or loss encompasses the negligence of the Insured
and the active negligence of the City of San Diego and its respective elected officials,
officers, employees, agents, and representatives that is not covered because of California
Insurance Code Section 11580.04, the insurer's obligation to the City of San Diego and its
respective elected officials, officers, employees, agents, and representatives shall be
limited to obligations permitted by California Insurance Code Section 11530.04,

2.12 Commercial Automobile Liability Insurance. Unless the policy or policies of Commercial
Auto Liability Insurance are written on an ISO form CA 00 01 12 90 or a later version of
this form or equivalent form providing coverage at least as broad, the policy or policies
must be endorsed to include as an Insured the City of San Diego and its respective elected
officials, officers, employees, agents, and representatives, with respect to liability arising
out of automobiles owned, leased, hired or borrowed by or on behalf of the Developer;
except that in connection with, collateral to, or affecting any construction contract to
which the provisions of subdivision (b) of Section 2782 of the California Civil Code
apply, this endorsement shall not provide any duty of indemnity coverage for the active
negligence of the City of San Diego and its respective elected officials, officers,
employees, agents, and representatives in any case where an agreement to indemnify the
City of San Diego and its respective elected officials, officers, employees, agents, and
representatives would be invalid under subdivision (b} of Section 2782 of the California
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2.3
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2.5

Civil Code. In any case where a claim or loss encompasses the negligence of the Insured
and the active negligence of the City of San Diego and its respective elected officials,
officers, employees, agents, and representatives that is not covered because of California
Insurance Code Section 11580.04, the insurer's obligation to the City of San Diego and
its respective elected officials, officers, employees, agents, and representatives shall be
limited to obligations permitted by California Insurance Code Section 11580.04.

Primary and Non-Contributory. The policies are primary and non-contributing to any insurance or
self-insurance that may be carried by the City of San Diego, its elected officials, officers,
employees, agents, and representatives with respect to operations, including the completed
operations if appropriate, of the Named Insured. Any insurance maintained by the City of San Diego
and its elected officials, officers, employees, agents, and representatives shall be in excess of
Developer’s insurance and shall not contribute to it.

Project General Aggregate Limit. The CGL policy or policies must be endorsed to provide a
Designated Construction Project General Aggregate Limit that will apply only to the work
performed under this Agreement. Claims payments not arising from the work shall not reduce the
Designated Construction Project General Aggregate Limit, The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the products-
completed operations hazard.

Written Notice. Except as provided for under California law, the policies cannot be canceled, non-
renewed or materially changed except after thirty (30) calendar days prior written notice by
Developer to the City by certified mail, as reflected in an endorsement which shall be submitted to
the City, except for non-payment of premium, in which case ten (10) calendar days notice shall be
provided.

The words “will endeavor” and “but failure to mail such notice shall impose no obligation or
liability of any kind upon the company, its agents, or representatives” shall be deleted from all
certificates.
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ORDINANCE NUMBER O- 20513 (NEW SERIES)

DATE OF FINAL PASSAGE JUL 28 2015

AN ORDINANCE OF THE COUNCIL OF THE CITY OF

SAN DIEGO TO AUTHORIZE A REIMBURSEMENT
AGREEMENT FOR PROJECT NO. T-4.2, CARMEL VALLEY
ROAD, IN THE PACIFIC HIGHLANDS RANCH
COMMUNITY.

WHEREAS, on September 24, 2002, the City approved Vesting Tentative Map No. 7248
for Units #5-11, by San Diego Resolution R-297087, subject to certain conditions determined
necessar.y for the development of Pardee Homes (Pardee); and

WHEREAS, on April 10, 2012, by San Diego Resolution R-3 07364, the City Council
adopted the Pacific Highlands Ranch Public Facilities Financing Plan and Facilities Benefit
Assessment (FBA) for Fiscal Year 2013 (Financing Plan), on file in the Office of the City Clerk
as Document No. RR-307364. The Financing Plan identifies Project No. T-4.2, Carmel Valley
Road (4/6 lanes south of Del Mar Heights Road); and

WHEREAS, Pardee plans to design and construct Project No. T-4.2 relating to Carmel
Valley Road (4/6 lanes south of Del Mar Heights Road)(Project); NOW, THEREFORE,

BE IT ORDAINED, by the Council of the City of San Diego, as follows:

Section 1. That the Mayor is authorized to execute, for and on behalf of City, a
Reimbursement Agreement with Pardee for the purchase, design, and construction of Project No.

T-4.2, in the Pacific Highlands Ranch community, on file in the Office of the City Clerk as

Document No. OO- 205139 (Agreement), under the terms and conditions set forth in

the Agreement.
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Section 2. That the City hereby waives the consultant selection requirements of San
Diego Municipal Code section 22.3202, Council Policy 300-07, and Council Policy 100-10 as to
the following consultants: (1) Latitude 33 Planning and Engineering for civil engineering; (2)
SJA Inc. and Mark Lloyd for landscape architecture and land planning; (3) MJS Construction for

management and engineering; (4) Urban Systems Associates, Inc. for traffic engineering; (5)

Utility Specialists Southwest, Inc. for public utility services; (6) KCM Group for project
management; and (7) Geocon Consultants, Inc. for geotechnical engineering. !
Section 3. That the Chief Financial Officer is authorized to appropriate and expend
an amount not to exceed $1,801,000.00 from CIP No. S-00900, Carmel Valley Road, Fund No.
400090, Pacific Highlands Ranch Facilities Benefit Assessment FBA, consistent with the timing
established in the most recently adopted Pacific Highlands Ranch Public Facilities Financing
Plan, and contingent upon the Chief Financial Officer furnishing one or more certificate(s)
certifying that funds necessary for expenditure are, or will be, on deposit in the City Treasury.
Section 4. That the Chief Financial Officer is authorized upon advice from the

administering department, to transfer excess funds, if any, to the appropriate reserves.

APPROVED: JAN I. GOLDSMITH, City Attorney

By &/ /j\/ W

" Lintvedt
Deput City Attorney

IBL: mm
5/13/2015
Or.Dept:Planning
Doc. No.: 845589
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I hereby certify that the foregoing Ordinance was passed by the Council of the City of San
Diego, at this meeting of __ JUL 1 4 2015

ELIZABETH S. MALAND

Clty Clerk
By /§7/)/%/ v “’W _7
Deputy Cit V/@lel C

Approved: m?f/ 2?“//

(date)

| FAULGONBE, Mayor

Vetoed:

(date) KEVIN L. FAULCONER, Mayor
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" Passed by the Council of The City of San Diego on ___ JUl 1.4 2015 , by the following vote:

Councilmembers Yeas Nays Not Present Recused

Sherri Lightner E O] [] []
Lorie Zapf a8 ] ] N
Todd Gloria [] [] M
Myrtle Cole E/ »_ [] O] ]
Mark Kersey , | [] [] []
Chris Cate /JZI/ ] ] 0
Scott Sherman ] ] 0]
David Alvarez /‘ ] (] 0

Marti Emerald /Q/ ] 0 ] |

|

|

Date of final passage JUL 28 20%5 ;‘

KEVIN L. FAULCONER
AUTHENTICATED BY: Mayor of The City of San Diego, California.

ELIZABETH S. MATLAND

(Seal) City Clerk of The City of San Diego, California.
By VI i NPt 7 //?‘V)z./’/i//é:) ./, Deputy

I HEREBY CERTIFY that the foregoing ordinance was not finally passed until twelve calendar days
had elapsed between the day of its introduction and the day of its final passage, to wit, on

JUN 282015 ' and on JUL 28 2015

I FURTHER CERTIFY that said ordinance was read in full prior to passage or that such reading was
dispensed with by a vote of five members of the Council, and that a written copy of the ordinance was made
available to each member of the Council and the public prior to the day of its passage.

ELIZABETH S. MALAND

(Seal) City Clerk of The C'/.ty of San Diego, California.
. I g
By ' ?7//9}7 ;*<f/ . Amf?&%) , Deputy
[

A

Office of the City Clerk, San Diego, California

Ordinance Number O- 20519




‘Passed by the Council of The City of San Diego on July 14, 2015, by the following vote:

YEAS: LIGHTNER, ZAPF, GLORIA, COLE, KERSEY, CATE,
SHERMAN, ALVAREZ, EMERALD.
NAYS: NONE.
NOT PRESENT: NONE.
RECUSED: NONE.
AUTHENTICATED BY:

KEVIN L. FAULCONER
Mayor of The City of San Diego, California
ELIZABETH S. MALAND
City Clerk of The City of San Diego, California

(Seal)

By: _Jeannette I. Santos, Deputy

I HEREBY CERTIFY that the above and foregoing is a full, true and correct copy of
ORDINANCE NO. 0-20519 (New Series) of The City of San Diego, California.

I FURTHER CERTIFY that said ordinance was not finally passed until twelve calendar days had
elapsed between the day of its introduction and the day of its final passage, to wit, on
June 23, 2015 and on July 28, 2015.

I FURTHER CERTIFY that said ordinance was read in full prior to passage or that such reading
was dispensed with by a vote of five members of the Council, and that a written copy of the
ordinance was made available to each member of the Council and the public prior to the day of
its passage.
ELIZABETH S. MALAND
City Clerk of The City of San Diego, California

(SEAL)

- ﬁ%&’» Deputy
/




