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'NOTICE INVITING BIDS 

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire 
Construction services for Sewer Pipeline Rehabilitation AE1. For additional information 
refer to Attachment A. 

2. FULL AND OPEN COMPETITION: This contract is open to full competition and may be bid 
on by Contractors who are on the City's current Prequalified Contractors' List. For 
information regarding the Contractors Prequalified list visit the City's web site: 
http://www.sandiego.gov. 

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project 
is $5,600,000. 

4. BID DUE DATE AND TIME ARE: DECEMBER 8, 2016 at 2:00 PM 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D. 

6. LICENSE REQUIREMENT: The City has determined that the following licensing 

7. 

classification are required for this contract: A or C34 

SUBCONTRACTING PARTICIPATION PERCENTAGES: 
percentages apply to this contract. 

Subcontracting participation 

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities. 
For the purpose of achieving the mandatory subcontractor participation 
percentages, a recommended breakdown of the SLBE and ELBE subcontractor 
participation percentages based upon certified SLBE and ELBE firms has also been 
provided to achieve the mandatory subcontractor participation percentages: 

1. 

2. 

3. 

SLBE participation 

ELBE participation 

Total mandatory participation 

4.8% 

10.5% 

15.3% 

7.2. The Bid may be declared non-responsive if the Bidder fails the meet the following 
requirements: 

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

7.2.2. Submit Good Faith Effort documentation, saved in searchable Portable 
Document Format (PDF) and stored on Compact Disc (CD) or Digital Video 
Disc (DVD), demonstrating the Bidder made a good faith effort to outreach 
to and include SLBE-ELBE Subcontractors required in this document within 
3 Working Days of the Bid opening if the overall mandatory participation 
percentage is not met. 
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8. PRE-BID MEETING: 

8.1. Prospective Bidders are encouraged to attend the Pre-Bid Meeting. The purpose 
of the meeting is to discuss the scope of the Project, submittal requirements, the 
pre-qualification process and any Equal Opportunity Contracting Program 
requirements and reporting procedures. To request a sign language or oral 
interpreter for this visit, call the Public Works Contracts Division at (619) 533-3450 
at least 5 Working Days prior to the meeting to ensure availability. The Pre-Bid 
meeting is scheduled as follows: 

Date: 
Time: 

November 22, 2016 
10:00AM 

Location: 1010 Second Avenue, Suite 1400 (Large Conference Room), San 
Diego, CA 92101 

9. AWARD PROCESS: 

9.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions of Award as stated within these documents and within the Notice of 
Intent to Award. 

9.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening. The City will then 
award the Contract within approximately 14 days of receipt of properly signed 
Contract, bonds, and insurance documents. 

9.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City 
Attorney's Office. 

9.4. The low Bid will be determined by Base Bid alone. 

9.5. Once the low bid has been determined, the City may, at its sole discretion, award 
the contract for the Base bid alone. 

10. SUBMISSION OF QUESTIONS: 

10.1. The Public Works Department is responsible for opening, examining, and 
evaluating the competitive Bids submitted to the City for the acquisition, 
construction and completion of any public improvement except when otherwise 
set forth in these documents. Any questions related to this solicitation shall be 
submitted to: 

Public Works Contracts 
1010 Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention: Clementina Giordano 

OR: 

CGiordano@sandiego.gov 
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10.2. Questions received less than 14 days prior to the date for opening of Bids may not 
be considered. 

10.3. Questions or clarifications deemed by the City to be material shall be answered 
via issuance of an addendum and posted to the City's online bidding service. 

10.4. Only questions answered by formal written addenda shall be binding. Oral and 
other interpretations or clarifications shall be without legal effect. It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include 
all such information in its Bid. 

11. PHASED FUNDING: For Phased Funding Conditions, see Attachment B. 
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1. PREQUALIFICATION OF CONTRACTORS: 

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal. Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. Complete information and links to the on-line prequalification 
application are available at: 

http://www.sandi ego. gov/ cip/bidopps/prequalificati on.shtml 

1.2. The completed application must be submitted online no later than 2 weeks prior to the 
bid opening. For additional information or the answer to questions about the 
prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sandiego.gov. 

1.3. Due to the City's fiduciary requirement to safeguard vendor data, City staff will not be 
able to provide information regarding contractors' prequalification status over the 
telephone. Contractors may access real-time information about their prequalification 
status via their vendor profile on PlanetBids™. 

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in 
electronic fon11at ( eBids) EX CL US IVEL Y at the City of San Diego's electronic bidding 

(eBidding) site, at: http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the 
date, and time shown on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess 
a system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City's bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information was 
submitted. In addition, the City's bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more. Because 
of these security features, Contractors who disable their browsers' cookies will not be 
able to log in and use the City's bidding system. 

2.3. The City's electronic bidding system is responsible for bid tabulations. Upon the 
bidder's or proposer's entry of their bid, the system will ensure that all required fields 
are entered. The system will not accept a bid for which any required information 
is missing. This includes all necessa1y pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained in 
these solicitation documents. 
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2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the 
City's bidding system via hypertext transfer protocol secure (https) mechanism using 
SSL 128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the "Bid Due Date and 
Time" are not available for review by anyone other than the submitter which has until 
the "Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid 
deadline is reached, no further submissions are accepted into the system. Once the Bid 
Due Date and Time has lapsed, bidders, proposers, the general public, and City staff are 
able to inunediately see the results on line. City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, technical 
ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work. Conditional Bids may be rejected as being non-responsive. Alternative 
proposals will not be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous. Due to the speed and capabilities of the user's internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder's submission to upload and be received by the City's 
eBidding system. It is the bidder's sole responsibility to ensure their bids are 
received on time by the City's eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) 
COMPLIANCE. : To request a copy of this solicitation in an alternative format, contact 
the Public Works Contract Specialist listed on the cover of this solicitation at least five 
(5) working days prior to the Bid/Proposal due date to ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT 

3 .1. The bidder, by submitting its electronic bid, acknowledges that doing so canies the same 
force and full legal effect as a paper submission with a longhand{ wet) signature. 

3 .2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and that 
by submitting the eBid as its bid proposal, the bidder aclmowledges, agrees to and is 
bound by the entire Contract Documents, including any addenda issued thereto, and 
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incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
pe1jury under the laws of the State of California, that the certification, forms and 
affidavits sub111itted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment "A­
Scope of Work" for the City of San Diego, in accordance with the requirements set 
forth herein for the electronically submitted prices. The Bidder guarantees the Contract 
Price for a period of 120 days (90 days for federally funded contracts and contracts 
valued at $500,000 or less) from the date of Bid opening. The duration of the Contract 
Price guarantee shall be extended by the nu111ber of days required for the City to obtain 
all ite111s necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records 
suqject to public disclosure. It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged infonnation contained 
within the Bid. General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested infonnation is exe111pt from the disclosure requirements of the PRA, the City 
shall be free to release the information when required in accordance with the PRA, pursuant to 
any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City hannless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City's web-based vendor registration and bid 
manage111ent system. For additional infonnation go to: 

http://www. sandiego. gov /purchasing/bids-contracts/vendorre g. shtml. 

5 .2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete. In the event this requirement is not met within the time frame 
specified in the Notice oflntent to Award letter, the City reserves the right to rescind 
the Notice of Award I Intent to Award and to make the award to the next responsive 
and responsible bidder I proposer. 

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms. See 2-1.1.2, "Joint Venture Contractors" in The WHITEBOOK for details. 

7. PREY AILING WAGE RATES WILL APPLY: Refer to Attaclm1ent D. 

8. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation 
percentages apply to this contract. Refer to Attachment E. 

Sewer Pipeline Rehabilitation AE1 
Instruction to Bidders (Rev. Oct. 2016) 

9 I Page 



9. INSURANCE REQUIREMENTS: 

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City's Notice of Intent to Award letter. 

9.2. Refer to sections 7-3, "LIABILITY JNSURANCE", and 7-4, "WORKERS' 
COMPENSATION JNSURANCE" of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

10. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

· :Title 

; .. , 

.· 

Editio 
n. .· 

Document 
Number 

Standard Specifications for Public Works Construction ("The 2015 PWPI070116-01 
GREENBOOK") http://www. greenbookspecs. org/ 

City of San Diego Standard Specifications for Public Works 2015 PWPI070116-02 
Construction ("The WHITEBOOK")* 
https://www.sandiego.gov/publicworks/edocref/greenbook 

City of San Diego Standard Drawings* 2016 PWPI070116-03 
https ://www.sandiego.gov/publicworks/ edocref/ standarddraw 

Citywide Computer Aided Design and Drafting (CADD) 2016 PWPI092816-04 
Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

California Department of Transportation (CALTRANS) 2015 PWPI092816-05 
Standard Specifications -
http://www.dot.ca.gov/des/oe/construction-contract-standards.html 

CAL TRANS Standard Plans -
http://www.dot.ca.gov/des/oe/construction-contract-standards.html 

California Manual on Unifonn Traffic Control Devices 
Revision I (CA J'v1UTCD Rev 1) -

http://www.dot.ca.gov/trafficops/camutcd/ 

2015 PWPI092816-06 

2014 PWPI092816-07 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocre£iindex.shtml 

11. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or 
all questions submitted in writing via the City's eBidding web site in the form of an 
addendum. No other responses to questions, oral or written shall be of any force or effect with 
respect to this solicitation. The changes to the Contract Documents through addenda are made 
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effective as though originally issued with the Bid. The Bidders shall acknowledge the receipt 
of Addenda at the time of bid submission. 

12. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability. Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

13. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price 
provisions as set forth herein. The Bidder agrees to perform construction services for the City 
of San Diego in accordance with these contract documents for the prices listed below. The 
Bidder further agrees to guarantee the Contract Price for a period of 120 days from the date of 
Bid opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to fulfill 
all contractual conditions. 

14. SUBCONTRACTOR INFORMATION: 

14.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided 
in the "Subletting and Subcontracting Fair Practices Act" of the California Public 
Contract Code, the Bidder shall provide the NAME and ADDRESS of each 
Subcontractor who will perfom1 work, labor, render services or who specially 
fabricates and installs a portion [type] of the work or improvement, in an amount in 
excess of 0.5% of the Contractor's total Bid. The Bidder shall also state within the 
description, whether the subcontractor is a CONSTRUCTOR, CONSULTANT or 
SUPPLIER. The Bidder shall further state within the description, the PORTION of 
the work which will be performed by each subcontractor under this Contract. The 
Contractor shall list only one Subcontractor for each portion of the Work. The 
DOLLAR VALUE of the total Bid to be performed shall be stated for all 
subcontractors listed. Failure to comply with this requirement may result in the Bid 
being rejected as non-responsive and ineligible for award. The Bidder's attention is 
directed to the Special Provisions - General; Paragraph 2-3, "Subcontracts", which 
stipulates the percent of the Work to be perfon11ed with the Bidders' own forces. The 
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, 
HUBZone, and SDVOSB Subcontractors for which Bidders are seeking recognition 
towards achieving any mandatory, voluntary (or both) subcontracting participation 
goals. 

14.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY) and the DOLLAR 
VALUE of each supplier. The Bidder will be credited up to 60% of the amount to be 
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paid to the Suppliers for materials and supplies unless vendor manufactures or 
substantially alters materials and supplies, in which case, 100% will be credited. The 
Bidder is to indicate within the description whether the listed firm is a supplier or 
manufacturer. If no indication is provided, the listed firm will be credited at 60% of 
the listed dollar value for purposes of calculating the Subcontractor Participation 
Percentage. 

14.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For 
subcontractors or suppliers to be used on additive or deductive alternate items, in 
addition to the above requirements, bidder shall f1irther note "ALTERNATE" and 
alternate item number within the description. 

15. SUBMITTAL OF "OR EQUAL" ITEMS: See Section 4-1.6, "Trade Names or Equals" in 
The WHITEBOOK and as amended in the SSP. 

16. AWARDPROCESS: 

16.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions precedent to Award. 

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

16.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney's 
Office. 

17. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, "SUBCONTRACTS" in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perfonn not 
less than the specified amount. Failure to comply with this requirement shall render the bid 
11011-resi>onsive and ineligible for award. 

18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City's website: http://www.sandiego.gov/cip/. Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracts. 

19. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or 
corporation shall'be allowed to make, file, or be interested in more than one (1) Bid for the 
same work unless alternate Bids are called for. A person, finn or corporation who has 
submitted a sub-proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not 
hereby disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 

Sewer Pipeline Rehabilitation AE1 
Instruction to Bidders (Rev. Oct. 2016) 

12 I Page 



the rejection of all bids submitted. 

20. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided fonns within these documents. 

21. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY): 

21.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid 
Security shall be in one of the following fonns: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

21.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 

21.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 

21.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security. Whether in the form of a cashier's check, a properly 
certified check or an approved corporate surety bond payable to the City of San Diego, 
the bid security must be uploaded to the City's eBidding system. Within twenty-four 
(24) hours after the bid due date and time, the first five (5) apparent low bidders must 
provide the City with the original bid security. 

21.5. Failure to submit the electronic version of the bid security at the time of bid submission 
AND failure to provide the original within twenty-four (24) hours may cause the bid 
to be rejected and deemed non-responsive. 

22. A WARD OF CONTRACT OR REJECTION OF BIDS: 

22.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

22.2. Bidders shall complete ALL eBid fonns as required by this solicitation. Incomplete 
eBids will not be accepted. 
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22.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

22.4. Bidders will not be released on account of their errors of judgment. Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that reasonable 
care was observed in the preparation of the Bid. 

22.5. A bidder who is not selected for contract award may protest the award of a contract to 
another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code. 

22.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

22.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

22.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

23. BID RESULTS: 

23.1. The availability of the bids on the City's eBidding system shall constitute the public 
announcement of the apparent low bidder. In the event that the apparent low bidder is 
subsequently deemed non-responsive or non-responsible, a notation of such will be 
made on the eBidding system. The new ranking and apparent low bidder will be 
adjusted accordingly. 

23.2. To obtain the bid results, view the results on the City's web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion. The results will not be given over the telephone. 

24. THE CONTRACT: 

24.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a fonn of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

24.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the additional 
time taken shall be added to the Bid guarantee. The Contract shall be made in the form 
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adopted by the City, which includes the provision that no claim or suit whatsoever shall 
be made or brought by Contractor against any officer, agent, or employee of the City 
for or on account of anything done or omitted to be done in connection with this 
contract, nor shall any such officer, agent, or employee be liable hereunder. 

24.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will be 
subject to forfeiture. An award may be made to the next lowest responsible and reliable 
Bidder who shall fulfill every stipulation embraced herein as if it were the party to 
whom the first award was made. 

24.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder's 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) fumish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the Bidder 
receives notification from the City, designating the Bidder as the Apparent Low Bidder 
and formally requesting the above mentioned items. 

24.5. The award of the Contract is contingent upon the satisfactory completion of the above­
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form the City Attorney's Office. If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder who 
shall fulfill every condition precedent to award. A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized to 
do so. 

25. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Docmnents). The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, 
and scope of Work, the quantities of materials to be fumished, and as to the requirements of 
the Bidding Documents Proposal, Plans, and Specifications. 

26. CITY STANDARD PROVISIONS: This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

26.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug­
Free Workplace. 

26.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
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the Americans with Disabilities Act. 

26.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards. 

26.4. The City of San Diego's Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776. 

26.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors perfomling public 
works contracts. 

26.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC). 

26.7. The City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

27. PRE-AW ARD ACTIVITIES: 

27 .1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified in the herein and in the Notice of Award. Failure 
to provide the information as specified may result in the Bid being rejected as non­
responsive. 

2 7 .2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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Triplicate Execution 
Bond Number: 02071409 
Premium: $32,769.00 

PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

Southwest Pipeline and Trenchless Corp. 

Liberty Mutual Insurance Company 

a corporation, as principal, and 

, a corporation authorized to do 

business in the State of California, as Surety, hereby obligate themselves, their successors and 
assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of Four 
Million Three Hundred Ninety-Four Thousand Sixteen Dollars and 50/100 ($4,394,016.50) for 
the faithful performance of the annexed contract, and in the sum of Four Million Three Hundred 
Ninety-Four Thousand Sixteen Dollars and 50/100 ($4,394,016.50) for the benefit of laborers and 
materialmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract with the City of San Diego, 
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it 
shall remain in full force. 

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for 
or performing labor in the execution of this contract, and shall pay all amounts due under the California 
Unemployment Insurance Act then the obligation herein with respect to laborers and materialmen shall 
be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants, (iii) 
public works of improvement cotmnencing with Civil Code Section 9100 of the Civil Code of the State 
of California. 

Changes in the terms of the annexed contract or specifications accompanying same or referred 
to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives notice of 
same. 
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PERFORMANCE BOND, LABOR AND NIATERIAL.l\1EN'S BOND 
(continued) 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of tfos 

bond. 

January 24, 2017 Dated _______________ ---.,,,c:-____ , 

Approved as to Form 

Printed Name of Person Signing for Principal 

Mara W. Elliot, City Attorney 

By ,L k !le~,fl Liberty Mutual Insurance Company 

Deputy City Attorney 

Approved: 790 The City Drive South, Suite 200 

Local Address of Surety 

Orange, CA 92868 

By: ~-
St hen Samara Local Address (City, State) of Surety 

Principal Contract Specialist 
Public Works Department 
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(714) 634-5720 

Local Telephone No. of Surety 

Premium $._3_2_,_7_6_9._o_o _______ _ 

B d N 024071409 on o. ____________ _ 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT Civil Code § 1189 

A notary public or other officer completing this certificate verifies only the identity of the 
individual who signed the document to which this certificate is attached, and not the 
truthfulness, accuracy or validity of that document. 

State of California 

County of Los Angeles 

) SS 

) 

On JAN 2 ·'t 20 l 7 , before me, Natalie K. Trofimoff, Notary Public, personally appeared 

Noemi Quiroz , who proved to me on the basis of satisfactory evidence to be the person{-&} whose 

name{-&} is/afe subscribed to the within instrument and acknowledged to me that fl.efshefl:.A.ev 

executed the same in fHs.fherft-A.e.j.i: authorized capacity{+e&}, and that by fHs.fherft:.A.e+f 

signature{-&} on the instrument the person{-&}, or the entity upon behalf of which the person{-&} 

acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

(Seal) 
Sign at u re :__,,_"'-""'a.Al""""";;:::::::_-'--1....>...::..=~b>fZ''l--l<""---­

N a ta Ii e K. Trofimoff, Notary Pubic 



This' Power of Attorney llmlts the acts of those named herein, and they have no authority to bind the Company except In tho manner and to tho extent herein stated. Not 
valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, Interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call 
610·832·8240 between 9:00 am and 4:30 pm EST on any business day. 

Liberty Mutual Insurance Company 
The Ohio Casually Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company Is a corporation duly organized under the laws of the State of New Hampshire, that 
Liberty Mutual Insurance Company Is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly 
organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, consU!ute and appoint, 

Noemi Quiroz 
of the city of Los Angeles , state of CA its true and lawful attorney-in-fact, with full power and authority hereby conferred to sign, execute and acknowledge the 
following surety bond: 

Principal Name: Southwest Pipeline and Trenchless Corp. 

Obllgee Name: City of San Diego 

Surety Bond Number: 024071409 Bond Amount: See Bond Form 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed 
thereto this 26th day of September, 2016. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
Wes merican Insurance Company 

By: -"'...:..~--='-/:~, ?;:~,,,,,,,'--------

On this ~day of September, 2016, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, 
The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein 
contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, -on itie day a-nd year first above written. 
COMMONWEALTH OF PENNSYLVANIA 

Notarial Seal 
Teresa Pastella, Notary Public 

Upper Merion Twp., Montgomery County 
My Commission Expires March 28,2017 

Member, Pennsylvania Association of Notaries 

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and 
subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act In behalf of the Corporation to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-In-fact, subject to the limitations set forth In their 
respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such Instruments and to attach thereto the seal of the Corporation. 
When so executed, such instruments shall be as binding as If signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney­
ln·fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the 
president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attomeys-ln·fact, as may be necessary to act In behalf of the Company to 
make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-In-fact subject to the llmilatlons set 
forth In their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such Instruments and to attach thereto the seal of the 
Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary. 

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys­
In-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other 
surety obligations. 

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of 
the Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company In connection with surety bonds, shall be valid and binding upon the Company 
with the same force and effect as though manually affixed. 

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American insurance Company do 
hereby certify that the original power of attorney of which the foregoing Is a full, true and correct copy of the Power of Attorney executed by said Companies, Is In full force and effect and 
has not been revoked. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 24th day of January ,2017. 
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SCOPE OF WORK 

1. SCOPE OF WORK: Rehabilitation of approximately 46,464 LF (8.8 miles) of existing 8" and 
1 O" aging VC sewer mains and replace in-place of 371 LF of existing VC sewer mains 
using open trench construction. This project also included point repairs, manhole 
replacement and manholes rehabilitation, assessment of sewer laterals by CCTV, and 
rehabilitation of existing sewer laterals and installation of cleanouts at properly line, if 
needed, street resurfacing, installation of ADA Compliant curb ramps, and, etc. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids, Location Map in Appendix E, and Appendices L, 
M, N, 0 and R. 

2. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project 
is $5,600,000. 

3. LOCATION OF WORK: The location of the Work is as follows: 

See Location Map Appendix E. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 330 Working 
Days. 

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid, appropriate license(s) at the time that 
the Bid is submitted. Failure to possess the specified license(s) may render the Bid as non­
responsive and ineligible for award. 

5.1. The City has determined that the following licensing classification is required for 
this contract: 

Option Classification(s) 

1 CLASS A 

2 CLASS C34 

5.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the 
listed options. 
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1. PHASED FUNDING: 

1.1. For phased funded contracts, the City typically secures enough funds for the first 
90 days of the contract prior to award. Within 10 Working Days after Bid opening 
date the Apparent Low Bidder must contact the Project Manager to discuss fund 
availability and the duration of the first phase and submit the Pre-Award Schedule 
to the City for approval and preparation of the first Phased Funding Schedule 
Agreement. 

1.2. The Apparent Low Bidder will be required to provide a Pre-award Schedule in 
accordance with 6-1, "CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE 
WORK" and 9-3, "PAYMENT" prior to award of Contract. 

1.3. If the Bid submitted by the Apparent Low Bidder is rejected by the City for any 
reason, the next Apparent Low Bidder is to provide the Pre-Award Schedule within 
5 Working Days after receiving notice. This process will continue until the City 
selects an Awardee or rejects all Bids. 

1.4. The first Phased Funding Schedule Agreement must show the fund availability for 
the first phase. Upon selection of the Awardee and acceptance by the City of the 
Pre-Award Schedule, the City will present the first Phased Funding Schedule 
Agreement to you. 

1.5. At the City's request, meet with the City's project manager before execution of the 
first Phased Funding Schedule Agreement to discuss their comments and requests 
for revision to the Pre-Award Schedule. 

1.6. Your failure to perform the any of the following may result in the Bid being rejected 
as non-responsive: 

1. Meet with the City's project manager, if requested to do so, to discuss and 
respond to the City's comments regarding the Pre-Award Schedule, 

2. Revise the Pre-Award Schedule as requested by the City within the specified 
22 Working Days timeframe, or 

3. Execute the first Phased Funding Schedule Agreement within a day after 
receipt. 
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PHASED FUNDING SCHEDULE AGREEMENT 

Check one: 

[] First Phased Funding Schedule Agreement 

JZl Final Phased Funding Schedule Agreement 

BID NUMBER: K-17-1468-DBB-3 

CONTRACT OR TASK TITLE: Sewer Pipeline Rehabilitation AEl 

CONTRACTOR: Southwest Pipelien and Trenchless Corp. 

Funding Phase Description Phase Phase Not-to-Exceed 

Phase Start . Finish Amount 

l Construction Services NTP l l/31/2018 $4,394,016.50 

Total $4,394.016.50 

Notes: 

(1) City Supplements 9-3.6, "PHASE FUNDING COMPENSATION" applies. 

(2) The total of all funding phases shall be equal to the TOT AL BID PRICE as shown on BID 
SCHEDULE 1 - PRICES. 

(3) This PHASE FUNDING SCHEDULE 
and shall only be revised by a written ---

Project Manager 
E&CP I Public Works Department Title: 

JUSTIN P. DUCHAINEAU 
-+--t?REsteaffffREASURER/RMO 

SOUTHWEST PIPELINE AND 
TRENCHLESS CORP. 

~~~~~~~~~~~~~ 

Date: 2/09/17 Date: ___ 1-_,l.__4-_,._,\ \._.'1.___ ____ _ 

-END OF PHASE FUNDING SCHEDULE AGREEMENT-
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PREVAILING WAGES 

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, 
but not limited to, the requirements listed below. 

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
shall ensure that all workers who perform work under this Contract are paid not 
less than the prevailing rate of per diem wages as determined by the Director of 
the California Department of Industrial Relations (DIR). This includes work 
performed during the design and preconstruction phases of construction 
including, but not limited to, inspection and land surveying work. 

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City 
and are available for inspection to any interested party on request. 
Copies of the prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor 
and its subcontractors shall post a copy of the prevailing rate of per 
diem wages determination at each job site and shall make them 
available to any interested party upon request. 

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the 
published wage rate does not refer to a predetermined wage rate to be 
paid after the expiration date, then the published rate of wage shall be 
in effect for the life of this Contract. If the published wage rate refers to 
a predetermined wage rate to become effective upon expiration of the 
published wage rate and the predetermined wage rate is on file with 
the DIR, such predetermined wage rate shall become effective on the 
date following the expiration date and shall apply to this Contract in the 
same manner as if it had been published in said publication. If the 
predetermined wage rate refers to one or more additional expiration 
dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive 
predetermined wage rate shall apply to this Contract on the date 
following the expiration date of the previous wage rate. If the last of 
such predetermined wage rates expires during the life of this Contract, 
such wage rate shall apply to the balance of the Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll 
records, verifying and certifying payroll records, and making them available for 
inspection. Contractor shall require its subcontractors to also comply with section 
1776. Contractor and its subcontractors shall submit weekly certified payroll records 
online via the City's web-based Labor Compliance Program. Contractor is responsible 
for ensuring its subcontractors submit certified payroll records to the City. 

1.3.1. For contracts entered into on or after April 1, 2015, Contractor and 
their subcontractors shall furnish records specified in Labor Code 
section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4. 

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages 
of apprentices. Contractor is held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a 
week, unless all hours worked in excess of 8 hours per day are compensated at 
not less than 1 Yz times the basic rate of pay; and (ii) specify penalties to be imposed 
on design professionals and subcontractors of $25 per worker per day for each 
day the worker works more than 8 hours per day and 40 hours per week in 
violation of California Labor Code sections1810 through 1815. 

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a 
subcontractor: California Labor Code sections 1771, 1771 .1, 1775, 1776, 1777.5, 
1810, 1813, 1815, 1860and 1861. 

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that "I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers' compensation or to undertake self­
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract." 

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments 
when payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City 
or other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego's Equal Opportunity Contracting 
Department at 619-236-6000. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is 
subject to compliance monitoring and enforcement by the DIR. As of March 1, 
2015, no contractor or subcontractor may be listed on a bid or proposal for a 
public works project unless registered with the DIR pursuant to Labor Code section 
1725.5. As of April 1, 2015, a contractor or subcontractor shall not be qualified to 
bid on, be listed in a bid proposal, or enter into any contract for public work, unless 
currently registered and qualified to perform public work pursuant to Labor Code 
section 1725.5 By submitting a bid or proposal to the City, Contractor is certifying 
that he or she has verified that all subcontractors used on this public work project 
are registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration to the City upon request. 

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not 
registered pursuant to Labor Code section 1725.5 in response to a 
solicitation shall not be grounds for filing a bid protest or grounds for 
considering the bid non-responsive provided that any of the following 
apply: (1) the subcontractor is registered prior to bid opening; (2) within 
twenty-four hours after the bid opening, the subcontractor is registered 
and has paid the penalty registration fee specified in Labor Code section 
1725.5; or (3) the subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1. The 2015 Edition of the Standard Specifications for Public Works Construction (The 
"GREEN BOOK"). 

2. The 2015 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The "WHITEBOOK"), addressed as the "City Supplement" herein, including 
the following: 

a) General Provisions (A) for all Contracts. 

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the City Supplement, item 54, "Normal Working 
Hours", ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2- SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following: 

2-14.3 

1. You shall perform, with your own organization, Contract Work amounting to 
at least 50% of the base Bid. 

Coordination. To the City Supplement, ADD the following: 

2. Other adjacent City projects are scheduled for construction for the same 
time period in the vicinity of Sewer Pipeline Rehabilitation AE1 See 
Appendix "F'' for the approximate location. Coordinate the Work with the 
adjacent projects as listed below: 

a. Block 6H UUD, Jie Xiao, 619-533-5496 

b. Baker St/Shawnee RD UUD, Jie Xiao, 619-533-5496 

c. Elvira to Morena PL Relocation (S), Jesus Garcia, 619 533-5410 

d. Elvira To Morena PL Relocation (W), Jesus Garcia, 619-533-5410 

e. Mid-Coast Corridor Transit Project PL (W), Jesus Garcia, 
619-533-541 0 

f. Water Group 955A, Mahmoud Oriqat, 619-533-5232 

g. Sewer Group Job 835, Sheila Gamueda, 619-533-4244 
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h. Residential Project Block 6H, James Ba jet, 619-533-3046 

i. Sewer and AC Water Group 785, Roberto Vejar-Parra, 619-533-5402 

j. Group Job 13B Bond CR Obstruction DS, Jericho Gallardo, 
619-533-7523 

k. lngulf Street, James Ba jet, 619-533-3046 

2-16 CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the 
City Supplement, item 1, DELETE in its entirety. 

4-1.3.6 

SECTION 4 - CONTROL OF MATERIALS 

Preapproved Materials. To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. 

4-1.6 Trade Names or Equals. To the City Supplement, ADD the following: 

5-2 

5-6 

11. You shall submit your list of proposed substitutions for an "equal" item no 
less than 15 Working Days prior to the Bid due date and on the City's 

Product Submittal Form available at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 5 - UTILITIES 

PROTECTION. To the City Supplement, item 2, ADD the following: 

g) Refer to Appendix ''.J" for more information on the protection of AM I 
devices. 

COOPERATION. ADD the following: 

1. Notify SDG&E at least 10 Working Days prior to excavating within 10 feet 
of SDG&E Underground High Voltage Transmission Power Lines (69 KV and 
higher). 

SECTION 6- PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-2.1 Moratoriums. To the City Supplement, ADD the following: 

a) See Appendix "Q" 
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ADD: 

6-3.2.1.1 

6-7 

Environmental Document. 

1. The City of San Diego Environmental. Analysis Section (EAS) of the 
Development Services Department has prepared a Notice of Exemption] 
for Sewer Pipeline Rehabilitation AE1, DEP No. B-14030.02.06, as 
referenced in the Contract Appendix. You shall comply with all 
requirements of the Notice of Exemption as set forth in Appendix A. 

2. Compliance with the City's environmental document shall be included in 
the Contract Price, unless separate bid items have been provided. 

TIME OF COMPLETION. To the City Supplement, ADD the following: 

2. You shall complete the liner installation of 4 miles of sewer mains by 
June 30, 2017 and the r;emaining liner installation of sewer mains and all 
the lateral reinstatements as verified by the Engineer within 240 Working 
Days from the date of NTP. Complete the remaining Work as part of this 
project, including lateral lining and post-lining CCTV video, within the 
remaining number of Working Days. 

6-7.1 General. To the City Supplement, item 3, ADD the following: 

d) 30 Days for full depth asphalt final mill and resurfacing work required per 
SDG-107. 

6-8.3 Warranty. To the City Supplement, item 1, DELETE in its entirety and SUBSTITUTE 
with the following: 

7-3 

7-3 

1. Warranty and repair all defective materials and workmanship for a period 
of 1 year. This call back warranty period shall start on the date that the 
Work was accepted by the City. Additionally, you shall warranty the Work 
against all latent and patent defects for a period of 10 years. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

INSURANCE. DELETE in its entirety and SUBSTITUTE with the following: 

INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your 
indemnity obligations contained in the Contract. 
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7-3.1 

7-3.2 

7-3.2.1 

Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection 
with the performance of the Work by you, your agents, representatives, 
officers, employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations 
is on a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at 
all times thereafter when you are correcting, removing, or replacing Work 
in accordance with this Contract. Your liabilities under the Contract, e.g., 
your indemnity obligations, is not deemed limited to the insurance 
coverage required by this Contract. 

4. The payment for insurance shall be included in the Contract Price as bid 
by you. Except as specifically agreed to by the City in writing, you are not 
entitled to any additional payment. Do not begin any Work under this 
Contract until you have provided and the City has approved all required 
insurance. 

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 
Days for cancellation due to non-payment of premium) prior written notice 
of cancellation or non-renewal of the policy. Maintenance of specified 
insurance coverage is a material element of the Contract. Your failure to 
maintain or renew coverage or to provide evidence of renewal during the 
term of the Contract may be treated by the City as a material breach of the 
Contract. 

Types of Insurance. 

Commercial General Liability Insurance. 

1. Commercial General Liability Insurance shall be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, 
bodily injury, property damage, and liability assumed under an insured's 
contract (including the tort liability of another assumed in a business 
contract). 

3. There shall be no endorsement or modification limiting the scope of 
coverage for either "insured vs. insured" claims or contractual liability. You 
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7-3.2.2 

7-3.2.3 

shall maintain the same or equivalent insurance for at least 10 years 
following completion of the Work. 

4. All costs of defense shall be outside the policy limits. Policy coverage shall 
be in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability 

Other than Products/Completed Operations $2,000,000 

Products/Completed Operations Aggregate Limit $2,000,000 

Personal Injury Limit $1 ,000,000 

Each Occurrence $1,000,000 

Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1 ,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired 
automobiles ("Any Auto"). 

2. All costs of defense shall be outside the limits of the policy. 

Contractors Pollution Liability Insurance. 

1. You shall procure and maintain at your expense or require your 
Subcontractor, as described below, to procure and maintain the 
Contractors Pollution Liability Insurance including contractual liability 
coverage to cover liability arising out of cleanup, removal, storage, or 
handling of hazardous or toxic chemicals, materials, substances, or any 
other pollutants by you or any Subcontractor in an amount not less than 
$2,000,000 limit for bodily injury and property damage. 

2. All costs of defense shall be outside the limits of the policy. Any such 
insurance provided by your Subcontractor instead of you shall be 
approved separately in writing by the City. 

3. For approval of a substitution of your Subcontractor's insurance, you shall 
certify that all activities for which the Contractors Pollution Liability 
Insurance will provide coverage will be performed exclusively by the 
Subcontractor providing the insurance. The deductible shall not exceed 
$25,000 per claim. 

4. Contractual liability shall include coverage of tort liability of another party 
to pay for bodily injury or property damage to a third person or 
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7-3.3 

7-3.3.1 

organization. There shall be no endorsement or modification of the 
coverage limiting the scope of coverage for either "insured vs. insured" 
claims or contractual liability. 

5. Occurrence based policies shall be procured before the Work commences 
and shall be maintained for the Contract Time. Claims Made policies shall 
be procured before the Work commences, shall be maintained for the 
Contract Time, and shall include a 12 month extended Claims Discovery 
Period applicable to this contract or the existing policy or policies that shall 
continue to be maintained for 12 months after the completion of the Work 
without advancing the retroactive date. 

6. Except as provided for under California law, the policy or policies shall 
provide that the City is entitled to 30 Days prior written notice (1 O Days for 
cancellation due to non-payment of premium) of cancellation or non­
renewal of the policy or policies. 

Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" by 
A.M. Best Company, thatare authorized by the California Insurance Commissioner to 

do business in the State, and that have been approved by the City. 

Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
"surplus lines" carriers only if the carrier is authorized to do business in the State 

and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of 
the requirements for policies of insurance provided by admitted carriers 

described herein. 

7-3.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of 

insurance and endorsements evidencing the insurance required herein, and 

furnish renewal documentation prior to expiration of this insurance. Each 
required document shall be signed by the insurer or a person authorized by the 
insurer to bind coverage on its behalf. We reserve the right to require complete, 
certified copies of all insurance policies required herein. 

7-3.5 

7-3.5.1 

7-3.5.1.1 

Policy Endorsements. 

Commercial General Liability Insurance. 

Additional Insured. 

1. You shall provide at your expense policy endorsement written on the 
current version of the ISO Occurrence form CG 20 10 11 85 or an 
equivalent form providing coverage at least as broad. 
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7-3.5.1.2 

7-3.5.1.3 

7-3.5.2 

7-3.5.2.1 

2. To the fullest extent allowed by law e.g., California Insurance Code 
§11580.04, the policy shall be endorsed to include the City and its 
respective elected officials, officers, employees, agents, and 
representatives as additional insured. 

3. The additional insured coverage for projects for which the Engineer's 
Estimate is $1,000,000 or more shall include liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or 
on your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer's 
Estimate is less than $1,000,000 shall include liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, or 

c) premises owned, leased, controlled, or used by you. 

Primary and Non-Contributory Coverage. The policy shall be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or 
self-insurance of the City and its elected officials, officers, employees, agents and 

representatives. Further, it shall provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives shall be 
in excess of your insurance and shall not contribute to it. 

Project General Aggregate Limit. The policy or policies shall be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 

only to the Work. Only claims payments which arise from the Work shall reduce 
the Designated Construction Project General Aggregate Limit. The Designated 

Construction Project General Aggregate Limit shall be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

Commercial Automobile Liability Insurance. 

Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy shall be 

endorsed to include the City and its respective elected officials, officers, 
employees, agents, and representatives as additional insured, with respect to 

liability arising out of automobiles owned, leased, hired or borrowed by you or on 
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7-3.5.3 

7-3.5.3.1 

7-3.5.3.2 

7-3.5.3.3 

your behalf. This endorsement is limited to the obligations permitted by California 
Insurance Code §11580.04. 

Contractors Pollution Liability Insurance Endorsements. 

Additional Insured. 

1. The policy or policies shall be endorsed to include as an Insured the City 
and its respective elected officials, officers, employees, agents, and 
representatives, with respect to liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your work, e.g., your completed operations performed by you or 
on your behalf, or 

d) premises owned, leased, controlled, or used by you. 

Except that in connection with, collateral to, or affecting any construction 
contract to which the provisions of subdivision (b) of § 2782 of the 
California Civil Code apply, this endorsement shall not provide any duty of 
indemnity coverage for the active negligence of the City and its respective 
elected officials, officers, employees, agents, and representatives in any 
case where an agreement to indemnify the City and its respective elected 
officials, officers, employees, agents, and representatives would be invalid 
under subdivision (b) of §2782 of the California Civil Code. 

2. In any case where a claim or loss encompasses the negligence of the 
Insured and the active negligence of the City and its respective elected 
officials, officers, employees, agents, and representatives that are not 
covered because of California Insurance Code §11580.04, the insurer's 
obligation to the City and its respective elected officials, officers, 
employees, agents, and representatives shall be limited to obligations 
permitted by California Insurance Code §11580.04. 

Primary and Non-Contributory Coverage. The policy or policies shall be 

endorsed to provide that the insurance afforded by the Contractors Pollution 

Liability Insurance policy or policies is primary to any insurance or self-insurance 
of the City and its elected officials, officers, employees, agents and representatives 

with respect to operations including the completed operations of the Named 
Insured. Any insurance maintained by the City and its elected officials, officers, 

employees, agents and representatives shall be in excess of your insurance and 
shall not contribute to it. 

Severability of Interest. For Contractors Pollution Liability Insurance, the policy 
or policies shall provide that your insurance shall apply separately to each insured 
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7-3.6 

7-3.7 

7-3.8 

7-3.9 

7-3.10 

against whom claim is made or suit is brought, except with respect to the limits of 

the insurer's liability and shall provide cross-liability coverage. 

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and 

self-insured retentions. You shall disclose deductibles and self-insured retentions 

to the City at the time the evidence of insurance is provided. 

Reservation of Rights. The City reserves the right, from time to time, to review 

your insurance coverage, limits, deductibles and self-insured retentions to 

determine if they are acceptable to the City. The City will reimburse you, without 

overhead, profit, or any other markup, for the cost of additional premium for any 

coverage requested by the Engineer but not required by this Contract. 

Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 

material change to the policies of insurance provided under this Contract. 

Excess Insurance. Policies providing excess coverage shall follow the form of the 

primary policy or policies e.g., all endorsements. 

Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance). 

1. For Contracts with required engineering services (e.g., Design-Build, 
preparation of engineered Traffic Control Plans (TCP), and etc.) by you, you 
shall keep or require all of your employees or Subcontractors, who provide 
professional engineering services under this contract, Professional 
Liability coverage with a limit of $1,000,000 per claim and $2,000,000 
annual aggregate in full force and effect. 

2. You shall ensure the following: 

a) The policy retroactive date is on or before the date of 
commencement of the Project. 

b) The policy will be maintained in force for a period of 3 years after 
completion of the Project or termination of this Contract, 
whichever occurs last. You agree that for the time period specified 
above, there will be no changes or endorsements to the policy that 
affect the specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing and 

b) Agree in writing to require the 
Professional Liability coverage 
requirements set forth above. 

Subcontractor to procure 
in accordance with the 
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7-4 

7-4 

NOT USED. DELETE in its entirety and SUBSTITUTE with the following: 

WORKERS' COMPENSATION INSURANCE AND EMPLOYERS LIABILITY INSURANCE. 

1. In accordance with the provisions of §3700 of the California Labor Code, 
you shall provide at your expense Workers' Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, 
and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with the requirements of this section. 

2. Limits for this insurance shall be not less than the following: 

Workers' Compensation 

Bodily Injury by Accident 

Bodily Injury by Disease 

Bodily Injury by Disease 

Statutory Employers Liability 

$1,000,000 each accident 

$1,000,000 each employee 

$1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to 
be insured against liability for worker's compensation or to undertake self­
insurance in accordance with the provisions of that code and you shall 
comply with such provisions before commencing the Work as required by 
§1861 of the California Labor Code. 

7-4.1. Waiver of Subrogation. The policy or policies shall be endorsed to provide that 
the insurer will waive all rights of subrogation against the City and its respective 
elected officials, officers, employees, agents, and representatives for losses paid 

under the terms of the policy or policies and which arise from Work performed by 

the Named Insured for the City. 

7-8.6 Water Pollution Control. To the City Supplement, ADD the following: 

7-20 

7-21.1 

6. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 

ELECTRONIC COMMUNICATION. To the City Supplement, ADD the following: 

2. Virtual Project Manager shall be used on this Contract. 

General. To the City Supplement, item 3, DELETE in its entirety and SUBSTITUTE 

with the following: 

3. During the construction phase of projects, the minimum waste 
management reduction goal is 90% of the inert material (a material not 
subject to decomposition such as concrete, asphalt, brick, rock, block, dirt, 
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7-22.17 

ADD: 

metal, glass, and etc.) and 65% of the remaining project waste. You shall 
provide appropriate documentation, including a Waste Management Form 
attached as an appendix, and evidence of recycling and reuse of materials 
to meet the waste reduction goals specified. 

Monitoring of Potentially Petroleum Contaminated Soil. To the City 

Supplement, ADD the following: 

5. The areas of known or suspected contamination are as follows: 

a) There are 25 underground leaking storage tank (LUST) cases 
documented within 1,000 feet of the project, and 1 Envirostor case 
within 1,000 feet 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.7 Compensation Adjustments for Price Index Fluctuations. To the City 
Supplement ADD the following: 

203-3.4.4 

5. This Contract is not subject to the provisions of The "WHITEBOOK" for 

Compensation Adjustments for Price Index Fluctuations for paving 

asphalt. 

SECTION 203 - BITUMINOUS MATERIALS 

RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement, ADD the 

following: 

1. RPMS shall be used on this Contract. 

SECTION 302 - ROADWAY SURFACING 

302-4.12.2.1 General. To the City Supplement, ADD the following: 

3. When Type I is to be applied over Type Ill, corrective action in accordance 
with 302-4.11.1.2, "Reduction in Payment Based on WTAT" such as 
reductions in payment, non-payment, or removal of Type Ill material not 
meeting specifications as directed by the Engineer shall be executed prior 
to the application of the Type I material. 
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302-4.12.4 

302-7.4 

306-15.2 

500-1.1.2.1 

ADD: 

500-1.1.6.1 

Measurement and Payment. To the City Supplement, item 2, Bid Description 
Table, ADD the following: 

BID DESCRIPTION UNIT 

Rubber Polymer Modified Slurry (RPMS) Type I Over Type Ill and Striping SF 

Payment. To the City Supplement, item 1, last sentence, DELETE in its entirety 
and SUBSTITUTE with the following: 

Payment shall not be made for additional fabric for overlapped areas. 

SECTION 306 - OPEN TRENCH CONDUIT CONSTRUCTION 

Shoring and Bracing. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The Bid Item for "Trench Shoring'' shall include full compensation for 
furnishing, installing, maintaining, and removing all sheeting, shoring, or 
bracing for any conditions encountered that require shoring including the 
preparation of engineered Shoring Plans in accordance with Section 7-
10.4.2.2 "Shoring Plan". No additional payment shall be made. 

SECTION 500 - PIPELINE, MANHOLE, AND STRUCTURE REHABLITATION 

Initial Submittals. To the City Supplement, ADD the following: 

4. Within 3 Working Days of the Bid opening date, the 3 apparent low bidders 
shall submit the following: 

a) Contractor's Experience; past project documentation 

b) Manufacturer Certification 

c) Authorize Installer Certificates 

Order of Work for Rehabilitation Installation. 

1. Rehabilitation shall be performed in the following order of Work: 

a) First: Rehabilitation of Sewer Main, including sampling and testing. 

b) Second: Installation of Sewer Lateral Connections and End Seals. 
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500-1.6.6 

601-2.1.2 

c) Third: Rehabilitation of Sewer Laterals, including sampling and 
testing. 

2. You shall plan and schedule Work accordingly. Additional payment for 
demobilization or mobilization and additional Working Days shall not be 
granted for delays due to the order of rehabilitation Work. 

Payment. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The payment for the service lateral rehabilitation Work of existing sewer 
laterals, existing cast iron sewer laterals, cleanout installations at the 
access point, and manual excavations for cleanout pits shall be included 
in the following Bid items: 

2. 

Service Lateral Rehabilitation with Cleanout up to 7 Feet in Depth 

Service Lateral Rehabilitation with Cleanout Greater than 7 Feet in 
Depth 

These Bid items shall include all necessary labor, materials, and 
equipment in order to clean, repair, and line the Sewer Lateral. 

The point repair Work for sewer laterals shall be in accordance with 500-
1.2, "Pipeline Point Repair/Replacement" and shall be included in the Bid 
item for each "Point Repair for Existing Sewer Lateral". Measurement shall 
be made atthe pipe and shall be based on the length of pipe repaired. You 
shall be paid for 1 point repair for each repair 8 ft (2.43 m) or less in length. 
This payment shall include all necessary labor, materials, and equipment 
to clean, repair, excavate, and inspect the Point Repair. 

3. The payment for cleaning and video inspection for rehabilitated laterals 
shall be paid in accordance with 306-18.7, "Payment". 

SECTION 601-TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 

AND MAINTENANCE WORK ZONES 

Engineered Traffic Control Plans (TCP). ADD the following: 

6. Engineered TCP (2 foot x 3 foot size) shall be required for the following 
areas: 

a) Clairemont Drive between Morena Blvd and Denver Street 

b) Portions of Morena Blvd 

c) Other streets within the project, as required. 
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700-9.1 

SECTION 700 - MATERIALS 

Pedestrian Barricade. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

3. Pedestrian barricades shall be constructed in accordance with the City of 
San Diego Standard Drawing SDE-103, "Pedestrian Barricade". 

4. Curb ramp barricades shall be constructed in accordance with the City of 
San Diego Standard Drawing SDG-140, "Curb Ramp Barricade". 

5. Assembly shall be commercial quality galvanized material. 

SECTION 701 - CONSTRUCTION 

701-2 PAYMENT. To the City Supplement, ADD the following: 

4.1 

19. The payment for Pedestrian Barricades shall be included in the Bid item 
for each "Pedestrian Barricade". 

20. The payment for Curb Ramp Barricades shall be included in the Bid item 
for each "Curb Ramp Barricade". 

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 

SECTION A - GENERAL REQUIREMENTS 

NONDISCRIMINATION IN CONTRACTING ORDINANCE. To the City Supplement, 
subsection 4.1.1, paragraph (2), sentence (1 ), DELETE in its entirety and 
SUBSTITUTE with the following: 

You shall not discriminate on the basis of race, gender, gender expression, gender 

identity, religion, national origin, ethnicity, sexual orientation, age, or disability in 

the solicitation, selection, hiring, or treatment of subcontractors, vendors, or 
suppliers. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

NOTICE OF EXEMPTION AND NOTICE OF RIGHT TO APPEAL (NORA) ENVIRONMENTAL 
DETERMINATION 
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NOTICE OF EXEMPTION 

(Chick one or both) 
TO; X RECORDER/COUNTY CLERK 

P.O. Box 1750, MS A-33 
1600 PACIFIC HWY, ROOM 260 
SAN DIEGO, CA 92101-2422 

___ OFFICE OF PLANNING AND RESEARCH 
1400 TENTH STREET, ROOM 121 
SACRAMENTO, CA 95814 

PROJECT/WBS No.: B-14030.02.06 

FROM: -CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 
525 B STREET, SUITE 750;MS 908A 
SAN DIEGO, CA 92101 

PROJECT TITLE: Pipeline Rehabilitation AE-1 

PROJECT LOCATION-SPECIFIC: The project is located along Stacy Place, Stacy A venue, Ute Drive, Waco Street, Tomahawk Lane, 
Cowley Way, the alley between Clafremont Drive and Waco Street, Clairemont Drive, Shawnee Road, Mark Trail, Natchez 
Avenue, Iroquois Avenue, Iroquois Way, Jumano Avenue, Huron Avenue, Lackawanna Way, Denver Street, Dakota Drive, Donley 
Street, Fallbrook Lane, Field Street, Kaibab Court, Erie Street, Gesner Street, Chicago Street, Edison Street, Dillon Way, Morena 
Boulevard, McGraw Street, Cobridge Way, Lloyd Street, Lloyd Terrace, Lloyd Place, Baker Street, Borreson Street, Crete Street, 
Baltimote Stteet, MacTibby Street, Ticonderoga Street, Vista De La Orilla, Vista Del Conquistador, Via Beltran, Vista De La 
Bahia, Mount Lautence Drive, Don Lorenzo Drive, Mount Sandy Drive, Brandywine Street, Bunker Hill Street, T1'enton Avenue, 
the alley west of Trenton A venue, Moultrie A venue, the alley west of Moultrie A venue, Princeton A venue, the alley west of 
Princeton Avenue, Ethan Allen Avenue, the alley west of Ethan Allen Avenue, and the alley west of Paul Jones Avenue; and in the 
following easements: between 3559 Waco Street and 3552 Tomahawk Lane; between 3569 Tomahawk Lane and 3560 Cowley 
Way; between 3619 Vista De La Bahia, and 3814 Vista del Conquistador; between 3807 Vista del Conquistador, and 3760 Sioux 
Avenue; within the Clairemont Mesa community planning area (Council District 2). 

PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego 

DESCR!l'TION OF NATURE, PURPOSE & BENEFICIARIES OF PROJECT: The project will rehabilitate approximately 8.8 miles of existing 
8·inch and 1 O~inch aging sewer mains, perform point repairs as needed, and line tho latorals in the righkof-way. It will top-hat only 
laterals in easements. It will also rehabilitate, replace, and repair manholes, replace 25 plugs with cleanouts in the street, and install 
a lateral cleanout at each property line when lining a lateral. On Stacy A venue 3 71 linear feet of existing sewer main will be 
constructed as replace-in~place using open-trench construction, i11cluding up to 12 laterals that will be replumbed. Point 1·epairs 
will require a smaller open trench to replace segments of pipe that may be unsuitable for lihing to pass tlu·ough. After a point 
repair; the main or lateral will be lined. Installation of ADA compliant curb ramps, street resurfacing, and any necessary lane 
painting may be included in the project. The project, including staging activities1 would occur entirely within urban/developed 
land, and it will occur entirely within previously disturbed soils, Sewer Rehab AE-1 will implement storm wate1· best manageme11t 
practices. No impact to sensitive biological resou!'ces would result from project implementation. 

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego 

NAME OF PERSON OR AGENCY CARRYING our PROJECT: City of San Diego Public works Department; 
Contact: Maryam Liaghat; Ph: (619) 533-5192 
525 B Street, Suite 750, San Diego, CA 92101 

EXEMPT STATUS: (CHECK ONE) 
( ) MINISTERIAL (SBC. 21080(b)(l); 15268); 
( ) DECLARED EMBRGENCY(SEC. 21080(b)(3); 15269(a)); 
( ) EMERGENCY PROJECT (SEC. 21080(b)( 4); 15269 (b)(c)) 
(X) CATEGORICAL EXEMPTION: § 15301 (b) [Existing Facilities], and § 153 02( c) [Replacement or Reconstruction] 
( ) STATUTORY EXEMPTIONS: 

REASONS WHY PROJECT IS EXEMPT: The City of San Diego conducted an environmental review and determined the project 

meets the categorical exemption criteria set forth in the CEQA State Guidelines § 15301 (B) [EXISTING FACILITIES], which 
allows for the repair and maintenance of existing public facilities, including publicly owned utilities, involving negligible or 
no expansion of the use beyond that existing at the time of the lead agency's determination; § l 5302(c) [REPLACEMENT OR 

Revised December 28, 2015 JA 
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RECONSTRUCTION], which allows for the replacement or reconstmction of existing utility systems, where the new structure 
will be located 011 the same site as the structure replaced and will have substantially the same purpose and capacity as the 
structure replaced; and where the exceptions listed in CEQA Guidelines § 15300.2 would not apply. This project would not 
impact sensitive resomces. 

LEAD AGENCY CONTACT PERSON: JUAN BALIGAD, SENIOR PLANNER TELEPHONE: (619) 533-5473 

IF FILED BY APPLICANT: 
1. ATTACHCERTIFIED DOCUMENT OF EXEMPTION FINDING. 
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT? 

( ) YES ( ) No 

/) I/// 
// c._, d- '-<-/ 

CHECK ONE: 
(X) SIGNED BY LEAD AGENCY 
( ) SIGNED BY APPLICANT 

Revised December 28, 2015 JA 

DATf 
1 

DATE RECEIVED FOR FILING AT OPR: 
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Date of Notice: December 11, 2015 

NOTICE OF RIGHT TO APPEAL 
ENVIRONMENTAL DETERMINATION 

PUBLIC WORKS DEPARTMENT 
WBS No. B-14030.02.06 

PROJECT NAME/NUMBER: Pipeline Rehabilitation AE-1 

COMMUNITY PLAN AREA: Clairemont 

COUNCIL DISTRICT: 2 

LOCATION: The project is located along Stacy Place, Stacy Avenue, Ute Drive, Waco Street, 
Tomahawk Lane, Cowley Way, the alley between Clafremont Drive and Waco Street, Clairemont Drive, 
Shawnee Road, Mark Trail, Natchez Avenue, Iroquois Avenue, Iroquois Way, Jumano Avenue, Huron 
Avenue, Lackawanna Way, Denver Street, Dakota Drive, Donley Street, Fallbrook Lane, Field Street, 
Kaibab Court, Erie Street, Gesner Street, Chicago Street, Edison Street, Dillon Way, Morena Boulevard, 
McGraw Street, Cobridge Way, Lloyd Street, Lloyd Terrace, Lloyd Place, Baker Street, Borreson Street, 
Crete Street, Baltimore Street, MacTibby Street, Ticonderoga Sti-eet, Vista De La Orilla, Vista Del 
Conquistador, Via Beltran, Vista De La Bahia, Mount Laurence Drive, Don Lorenzo Drive, Mount 
Sandy Drive, Bmndywine Street, Bunker Hill Street, Trenton Avenue, the alley west of Trenton Avenue, 
Moultrie Avenue, the alley west of Moultrie Avenue, Princeton Avenue, the alley west of Princeton 
Avenue, Ethan Allen Avenue, the alley west of Ethan Allen Avenue, and the alley west of Paul Jones 
Avenue; and in the following easements: between 3559 Waco Street and 3552 Tomahawk Lane; 
between 3569 Tomahawk Lane and 3560 Cowley Way; between 3619 Vista De La Bahia, and 3814 
Vista del Conquistador; between 3807 Vista del Conquistador, and 3760 Sioux Avenue; within the 
Clairemont Mesa community planning area (Council District 2). 

PROJECT DESCRIPTION: The project will rehabilitate approximately 8.8 miles of existing 8-inch 
and 10-inch aging sewer mains, perform point repairs as needed, and line the laterals in the right-of-way. 
It will top-hat only laterals in easements. It will also rehabilitate, replace, and repair manholes, replace 
25 plugs with cleanouts in the street, and install a lateral cleanout at each property line when lining a 
lateral. On Stacy Avenue 371 linear feet of existing sewer main will be constmcted as replace~in-place 
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using open-trench construction, including up to 12 laterals that will be replumbed. Point repairs will 
require a smaller open trench to replace segments of pipe that may be unsuitable for lining to pass 
through. After a point repair, the main or lateral will be lined. Installation of ADA compliant curb 
ramps, street resurfacing, and any necessary lane painting may be included in the project. The project, 
including staging activities, would occur entirely within m·ban/developed land, and it will occur entirely 
within previously disturbed soils. Sewer Rehab AE~l will implement storm water best management 
pmctices. No impact to sensitive biological resources would result from project implementation. 

ENTITY CONSIDERING PROJECT APPROVAL: City of San Diego 

ENVIRONMENTAL DETERMINATION: Categorically exempt from CEQA pursuant to CEQA 
State Guidelines Sections 15301(b) [Existing Facilities], and 15302(c) [Replacement or Reconstruction] 

ENTITY MAKING ENVIRONMENTAL DETERMINATION: City of San Diego Public Works 
Department 

STATEMENT SUPPORTING REASON FOR ENVIRONMENTAL DETERMINATION: The 
City of San Diego conducted an environmental review and determined the project meets the categorical 
exemption criteria set forth in the CEQA State Guidelines § 15301 (B) [EXISTING FACILITIES], which 
allows for the repair and maintenance of existing public facilities, including publicly owned utilities, 
involving negligible or no expansion of the use beyond that existing at the time of the lead agency's 
determination; § 15302( c) [REPLACEMENT OR RECONSTRUCTION], which allows for the replacement or 
reconstmction of existing utility systems, where the new structure will be located on the same site as the 
structure replaced and will have su):>stantially the same purpose and capacity as the structure replaced; 
and where the exceptions listed in CEQA Guidelines §15300.2 would not apply. This project would not 
impact sensitive resources. 

CITY CONTACT: 

MAILING ADDRESS: 

PHONE NUMBER: 

Maryam Liaghat, Associate Engin eiPOSTSD IN THE OFFICE OF OSD 

525 B Street, Suite 750, MS 908A 
San Diego, CA 92101 · 

(619) 533-5192 

Poeted .... Qf C Q ~ )015 /W 
Removed_ OE C a ilJ.rui_ 
Potted LiY:::.· !:':/./1:~-=:~··-;;·~ ... 

On December 11, 2015, the City of San Diego made the aboveMreferenced environmental determination 
pursuant to the California Environmental Quality Act (CEQA). This determination is appealable to the 
City Council. ff you have any questions about this project, contact the City Project Manager listed 
above. 

Applications to appeal CEQA determination made by staff to the City Council must be filed in the office 
of the City Clerk within 10 business days from the date of the posting of this Notice: December 24, 
2015. The appeal application can be obtained from the City Clerk, 202 'C' Street, Second Floor, San 
Diego, CA 92101. 

This information will be made available in alternative formats upon request. 
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APPENDIX B 

FIRE HYDRANT METER PROGRAM 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Depaiiment 

SUBJECT EFFECTIVE DATE 
PAGE lOF 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

1. PURPOSE 

I. I To establish a Depaiimental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY 

2. I All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.I4 and 67.I5 

2.3 Code of Federal Regulations, Safe Drinking Water Act of I986 

2.4 California Code of Regulations, Titles I 7 and 22 

2.5 California State Penal Code, Section 498B.O 

2.6 State of California Water Code, Section I l 0, 500-6, and 520-23 

2. 7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-I4, Recommended Practice for 
Backflow Prevention 

2.IO American Water Worlcs Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control ai1d Hydraulic Research Manual 

3. DEFINITIONS 

3. I Fire Hydrant Meter: A portable water meter which is connected to a fire 
hydrai1t for the purpose of temporary use. (These meters are sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Depaiiment 

SUBJECT EFFECTIVE DATE 
PAGE20F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORlVlERL Y: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

3.2 Temporary Water Use: Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees ai1d Deposit 
Schedule). The deposit is refundable upon the te1111ination of use and 
return of equipment and appmienances in good working condition. 

4.2 Fire hydrant meters will have a 2 Yz" swivel connection between the meter 
and fire hydrant. The meter shall not be connected to the 4" port on the 
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation. Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrai1t meters on City hydrants is prohibited, with 
exceptions as noted below. All private fire hydrant meters are to be 
phased out of the City of San Diego. All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water 
Works Association (AWWA) standards. 

b. Customers currently using private fire hydrant meters in the City of 
San Diego water system will be allowed to continue using the 
meter under the following conditions: 

1. The customer must submit a current certificate of accuracy 
and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 30F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter. 
The serial number shall be plainly stamped on the register 
lid and the main casing. Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

3. All meters shall be locked to the fire hydrant by the Water 
Department, Meter Section (see Section 4.7). 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

5. All meters shall be relocated by the Water Department, 
Meter Section (see Section 4. 7). 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis. If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

7. All private fire hydrant meters shall have backflow devices 
attached when installed. 

8. The customer must maintain and repair their own private 
meters and private backflows. 

9. The customer must provide current test and calibration 
results to the Water Department, Meter Shop after any 
repairs. 

10. When private meters are damaged beyond repair, these 
private meters will be replaced by City owned fire hydrant 
meters. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE40F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES · DATED 
DI 55.27 April 21, 2000 

11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs. Testing and 
calibration results shall be given to the City prior to any re­
installation. 

12. The register shall be hermetically sealed straight reading 
and shall be readable from the inlet side. Registration shall 
be in hundred cubic feet. 

13. . The outlet shall have a 2 Yz "National Standards Tested 
(NST) fire hydrant male coupling. 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 
removed by the City of San Diego, Water Depatiment. All City owned 
fire hydrant meters and appurtenai1ces shall be maintained by the City of 
San Diego, Water Depa1iment, Meter Services. 

4.5 If any fire hydrant meter is used in violation of this Department 
Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action. Any customer using a fire 
hydrant meter in violation of the requirements set fmih above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67 .15 and 
Section 67.37. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shall only be used for the following purposes: 

1. Temporaiy irrigation purposes not to exceed one year. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE50F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

2. Construction and maintenance related activities (see Tab 2). 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

c. The City of San Diego allows for the issuance of a temporary fire 
hydrant meter for a period not to exceed 12 months (365 days). An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days. A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending. No extension 
shall be granted to any customer with a delinquent account with 
the Water Department. No further extensions shall be granted. 

d. Any customer requesting the issuance of a fire hydrant meter shall 
file an application with the Meter Section. The customer must 
complete a "Fire Hydrant Meter Application" (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor's license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

e. At the time of the application the customer will pay their fees 
according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk's Office. All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer. Cash will not be accepted. 

f. No fire hydrant meters shall be furnished or relocated for any 
customer with a delinquent account with the Water Department. 

g. After the fees have been paid and an account has been created, the 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Depmiment 

SUBJECT EFFECTIVE DATE 
PAGE60F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

meter shall be installed within 48 hours (by the second business 
day). For an additional fee, at ove1iime rates, meters can be 
installed within 24 hours (within one business day). 

4.7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein 
referred to as "Hotline"), a minimum of 24 hours in advance, to 
request the relocation of a meter. A fee will be charged to the 
existing account, which must be cmTent before a work order is 
generated for the meter's relocation. 

b. The customer will supply in writing the address where the meter is 
to be relocated (map page, cross street, etc). The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

c. Fire hydrant meters shall be read on a monthly basis. While fire 
hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis. If the account becomes delinquent, 
the meter will be removed. 

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (10) months a "Notice of Discontinuation of Service" 
(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service. An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be f01warded to the 
Meter Shop Supervisor. If m1 extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

b. Upon completion of the project the customer will notify the Meter 
Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances. A work order will be generated 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 70F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

for removal of the meter. 

c. Meter Section staff will remove the meter and backflow prevention 
assembly and return it to the Meter Shop. Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

d. Meter Section Staff will contact and notify Customer Services of 
the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance. These charges will be added on 
the customer's final bill and will be sent to the address of record. 
Any customer who has an outstanding balance will not receive 
additional meters. 

e. Outstanding balances due may be deducted from deposits and any 
balances refunded to the customer. Any outstanding balances will 
be turned over to the City Treasurer for collection. Outstanding 
balances may also be transferred to any other existing accounts. 

5. EXCEPTIONS 

5 .1 Any request for exceptions to this policy shall be presented, in writing, to 
the Customer Support Deputy Director, or his/her designee for 
consideration. 

6. MOBILE METER 

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters 
will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters. Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below: 

a) Vehicle Mounted Meters: Customer applies for and receives a City 
owned Fire Hydrant Meter from the Meter Shop. The customer 
mounts the meter on the vehicle and brings it to the Meter Shop for 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Depaiiment 

SUBJECT EFFECTIVE DATE 
PAGE80F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

inspection. After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly. Meters mounted at the owner's expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails. 

b) Floating Meters: Floating Meters are meters that are not mounted to 
a vehicle. (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter. At the time of issue, it will be necessa1y for the 
customer to complete and sign the "Floating Fire Hydrant Meter 
Agreement" which states the following: 

I) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 

2) Every other month the meter will be read and the backflow will 
be tested. This date will be determined by the staii date of the 
agreement. 

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter. The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question. 

Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 90F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

7. FEE AND DEPOSIT SCHEDULES 

7 .1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate 
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials. Theses deposits and fees will be amended, as needed, 
based on actual costs. Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid. Deposits can 
also be used to cover outstanding balances. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification. 
The Mayor and Council will be notified of any future changes. 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 

8.1 Use of water from any fire hydrant without a properly issued and installed 
fire hydrant meter is theft of City property. Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15. In the case of a second offense, the customer's fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party. Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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CITY OF SAN DIEGO CALIFORNIA NU1\1BER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE lOOF 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appmienances ), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

Larry Gardner 
Water Department Director 

Tabs: 1. 
2. 

3. 

Fire Hydrant Meter Application 
Construction & Maintenance Related Activities With No Return 
To Sewer 
Notice of Discontinuation of Service 

APPENDIX 

Administering Division: Customer Supp01i Division 

Subject Index: 

Distribution: 

Sewer Pipeline Rehabilitation AE1 

Construction Meters 
Fire Hydrant 
Fire Hydrant Meter Program 
Meters, Floating or Vehicle Mounted 
Mobile Meter 
Program, Fire Hydrant Meter 

DI Manual Holders 
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Application for Fire 

Hydrant Meter 
(EXHIBIT A) . 

METER SHOP (619) 527-7449 

Meter Information 
Appllcatlon Date 

Fire Hydrant Location: (Attach Detalled Map! /Thomas Bros. Map Location or Construction drawing.) 
6!ru 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so 1 explain: 

Estimated Duration of Meter Use: I I 
Company Information 

Company Name: 

Mailing Address: 

City: I State: I Zip: 

*Business license# I *Contractor license# 

(For Office Use Only) 

Requested Install Date: 

I T.B. I ~ i.QIY_jJg\ 

n Check Box If Reclaimed Water 

Phone: ( ) ' 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 
, ___ 

Responsible Party Name: Title: 

Cal ID# Phone: ( . ) 
Signature: Date: 

Guarantees PaymeAt of all Charges Resulting fr.om the use of this Meter. Insures that emgloyees of this Organization understand the grog er use of Fire Hydrant Meter 

Fire Hydrant Meter Removal Request " 

I Requ,ested Removal Date: 

Provide Current Meter Lo.cation If Different from Above: 

Signature: I Title: I Date: 

Phone: { ) I Pager: { ) 

I City Meter I I Private Meter 

; Deposit Amount: $ 936.00 Fees Amount: $ 62.00 Contract Acct#: 

Meter Serial# Meter Size: 05 Meter Make and Style: 6-7 
Bacl<flow 

Backflow # Backflow Size: Make and Style: 
Name: Signature: I Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 

Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 

Note: 
1. If there is any return to sewer or stonn drain, then sewer and/or storm drain fees will be charges. 
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Date 

Name of Responsible Paiiy 
Company Name and Address 
Account Number: 

~~~~~~~~~~-

Subject: Discontinuation of Fire Hydrant Meter Service 

Dear Water Department Customer: 

Tab 3 to DI 55.27 

The authorization for use of Fire Hydrant Meter# , located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date. If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 

City of San Diego 
Water Department 
Attention: Meter Services 
2797 Caminito Chollas 
Sai1 Diego, CA 92105-5097 

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) __ _ 

Sincerely, 

Water Department 
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APPENDIX C 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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Materials Typically Accepted by Certificate of Compliance 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip 

joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 

Sewer Pipeline Rehabilitation AE1 65 I Page 
Appendix C Materials Typically Accepted by Certificate of Compliance (Rev. Nov. 2016) 



APPENDIXD 

SAMPLE CITY INVOICE 
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name: 

Project Name: Contractor's Address: 

Work Order No or Job Order No. 

Oty Purchase Order No. Contractor's Phone#: Invoice No. 
Resident Engineer (RE): Contractor's fax #: Invoice Date: 

RE Phone#: I Fax#: Contact Name: Billing Period: ( to 

Item# Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date 
unit Pnce UtV cxlens1on '10/1.J. I Y Amoum:: v;o / l.llY Amoum '1011..llY J-1J110Um: 

1 $ - $ - $ - 0.00% $ -
2 $ - $ - $ - 0.00% $ -
3 $ - $ - $ - 0.00% $ -
4 $ - $ - $ - 0.00% $ -
5 $ - $ - $ - 0.00% $ -
6 $ - $ - $ - 0.00% $ -
7 $ - $ - $ - 0.00% $ -
8 $ - $ - $ - 0.00% $ -
9 $ - $ - $ - 0.00% $ -
10 $ - $ - $ - 0.00% $ -
11 $ - $ - $ - 0.00% $ -
12 $ - $ - $ - 0.00% $ -
13 $ - $ - $ - 0.00% $ -
14 $ - $ - $ - 0.00% $ -
15 $ - $ - $ - 0.00% $ -
16 $ - $ - $ - 0.00% $ -
17 Field Orders $ - $ - $ - 0.00% $ -
18 $ - $ - $ - 0.00% $ -

CHANGE ORDER No. $ - $ - $ - 0.00% $ -
$ - $ - $ - 0.00% $ -

Total Authorized Amount (including approved Change Order) $ - $ - $ - Total Billed $ -

SUMMARY 
A. Original Contract Amount $ - I certify that the materials Retention and/or Escrow Payment Schedule 

B. Approved Change Order #00 Thru #00 $ - have been received by me in Total Retention Required as of this billing (Item E) $0.00 

C. Total Authorized Amount (A+B) $ - the quality and quantity specified Previous Retention Withheld in PO or in Escrow $0.00 

D. Total Billed to Date $ - Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00 

E. Less Total Retention (5% of D ) $ - Resident Engineer Amt to Release to Contractor from PO/Escrow: 

F. Less Total Previous Payments $ -

G. Payment Due Less Retention $0.00 Construction Engineer 

H. Remaining Authorized Amount $0.00 Contractor Signature and Date: 
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AE-1 Map 
Street 

Project CIP/ 
Project Name CIP Type Begin Const End Const 

Moratorium 
Department Contact Email 

Project 
PM Phone# 

No(s) WBS End Manager 
11 Ticonderoga B-11061 Rehabilitation J~2 (Laterals) Sewer 12/18/2015 3/23/2018 n/a PW-ROW LCanning@sandiego.gov M. Liaghat · 619-533-5198 

Rappahannock, 

32, 7 Morena B-15206 Remaining Cl Water 2015 Water 5/11 /2017 12/29/2017 12/29/2018 PW-AEP Aaltes@sandiego.gov A Altes 619-990-2635 
22 Denver St. B-13157 Sewer Group Job 835 Sewer 11 /29/2016 2/27/2018 2/27/2019 PW-ROW Rnavarro@sandiego.gov s. Gamueda. 619-533-5227 

1 thru 11 various UU874 Residential Project Block 6H Utilities 12/6/2016 2/8/2019 2/8/2020 T&SW Mre~es@sandiego.gov M. Reyes 619-980-2089 
Baker, Chicage, 

9-11, 32 Mark, Shawnee UU302 Baker Street/Shawmee Road Utilties 6/23/2016 6/23/2018 6/23/2019 T&SW Mre~es@sandiego.gov M. Reyes 619-980-2089 
22 Denver St. B-15233 Water Group Job 955A Water 7/27/2016 9/1 /2017 9/1 /2018 PW-ROW ESDiawatan@sandiego.go M.Oriqat 619-533-5232 .. 

Sewer & 

17 Chicago St B-00383 Sewer & AC Water Group 785 (S) Water 3/1 /2016 5/31 /2017 5/31 /2018 PW-ROW Jsoriano@sandiego.gov J. Soriano 
9-11, 23 Baker, Shawnee B-15090 Baker St/ Shawnee Rd/UUD Utilities 9/1 /2016 9/29/2017 8/29/2018 T&SW Jxiao@sandiego.gov J. Xiao ' 619-533-5496 

26 CowleyWy SS-008153 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson 619-527-8081 
28 CowleyWy SS-008154 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 .. 
34 Iroquois St SS-014243 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson 619-527-8081 
33 Iroquois St SS-014244 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson, 619-527-8081 
35 Iroquois St SS-014247 AC Overlay Gro.up 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson· 619-527-8081 
20 Frankfort SS-011422 AC overlay 15o·i-JOC6 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 
19 Gesner SS-012092 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson' 619-527-8081 
20 Gesner SS-012094 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson: 619-527-8081 
20 Gesner SS-012096 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson· 619-527-8081 
23 Gesner SS-012098 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson 619-527-8081 
23 Gesner SS-012099 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 1 0/15/2021 T&SW chudson@sandiego.gov C. Hudson: 619-527-8081 
19 Gesner SS-012100 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson· 619-527-8081 
17 Edison St SS-009913 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson. 619-527-8081 
21 Edison St SS-009914 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson.· 619-527-8081 
21 Edison St SS-009920 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson: 619-527-8081 
21 Erie St SS-010412 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW c;hudson@sandiego.gov C. Hudson· 619-527-8081 

20,21 Erie St SS-010413 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson. 619-527-8081 
22 Erie St SS-010415 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson~ 619-527-8081 
20 Field St SS-011088 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson 619-527-8081 

19, 17 Chicago St SS-007122 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson ; 619-527-8081 
19 Gesner St SS-007267 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson · 619-527-8081 
22 Clairemont Dr. SS-007277 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson J 619-527-8081 
22 Clairemont Dr. SS-007278 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov 
3 Vista de la Bahia SS-028047 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson .1 619-527-8081 
27 Dakota Dr SS-028169 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson : 619-527-8081 

26,27,29 Waco St. SS-028171 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson i 619-527-8081 

28 Dakota Dr SS-008595 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson.: 619-527-8081 
29 Dakota Dr SS-008596 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson .J 619-527-8081 

29.30 Dakota Dr SS-008600 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW c;hudson@sandiego.gov C. Hudson.: 619-527-8081 
22 Ticonderoga St SS-026485 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson • 619-527-8081 

24 Ute Dr SS-027300 AC Overlay Group 1601 Streets 3/15/20.16 10/15/2016 10/15/2021 T&SW cbudson@sandiego.gov C. Hudson ; 619-527-8081 
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10 Boreseson St SS-004612 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson·· 619-527-8081 

30 Clairemont Dr. SS-007259 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 

31 Clairemont Dr. SS-007272 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson· 619-527-8081 

31 Clairemont Dr. SS-007273 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudsonc@sandiego.gov C. Hudson· 619-527-8081 

13 Lloyd Pl. SS-007475 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudsonc@sandiego.gov C. Hudson·· 619-527-8081 
16, 17 Lloyd, Edison SS-009912 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 

20 Gesner St 55-012095 AC Overlay 1510 JOC6 Streets 3/15/2016 10/15/2016 10/15/2021 T&5W chudson@sandiego.gov C. Hudson 619-527-8081 

33 jumano Av SS-014746 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 

33 Iroquois Wy 5S-014248 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 

33 Kaibab Ct SS-014856 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 

34 Lackawanna Wy S5-015714 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&5W chudsonc@sandiego.gov c. Hudson 619-527-8081 

18 Lloyd St SS-016627 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 

34 Huron Av SS-013899 AC overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudsonc@sandiego.gov C. Hudson: 619-527-8081 

33,34 Huron Av SS-013900 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 

34,35 Huron Av 55-013901 AC Overlay Grciup 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudson@sandiego.gov C. Hudson 619-527-8081 

:35 Iroquois Av SS-014242 AC Overlay Group 1601 Streets 3/15/2016 10/15/2016 10/15/2021 T&SW chudsonc@sandiego.gov C. Hudson 619-527-8081 
Garnet Dr, MCTP -MidCoast Corridor Transit 

1, 23 Clairemont Dr. 24002108 Project CA HWY 10/30/2015 7/8/2019 CAL TRANS lschaar@sandiego.gov L.Schaar 

.. 

. 

. -. 
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INCIDENT/RELEASE ASSESSMENT FORM 1 

If you have an emergency, Call 911 

Handlers of hazardous materials are required to report releases. The following is a tool to be used for 
assessing if a release is reportable. Additionally, a non-reportable release incident form is provided to 
document why a release is not reported (see back). 

Questions for Incident Assessment: YES NO 

1. Was anyone killed or injured, or did they require medical care or admitted to a D D 
hospital for observation? 

2. Did anyone, other than employees in the immediate area of the release, D D 
evacuate? 

3. Did the release cause off-site damage to public or private property? D D 

4. Is the release greater than or equal to a reportable quantity (RQ)? D D 

5. Was there an uncontrolled or unpermitted release to the air? D D 

6. Did an uncontrolled or unpermitted release escape secondary containment, or 
extend into any sewers, storm water conveyance systems, utility vaults and D D 
conduits, wetlands, waterways, public roads, or off site? 

7. Will control, containment, decontamination, and/or clean up require the 
assistance of federal, state, county, or municipal response elements? D D 

8. Was the release or threatened release involving an unknown material or 
contains an unknown hazardous constituent? D D 

9. Is the incident a threatened release (a condition creating a substantial 
probability of harm that requires immediate action to prevent, reduce, or D D 
mitigate damages to persons, property, or the environment)? 

10. Is there an increased potential for secondary effects including fire, explosion, 
line rupture, equipment failure, or other outcomes that may endanger or cause D D 
exposure to employees, the general public, or the environment? 

If the answer is YES to any of the above questions - report the release to the California Office of Emergency Services 
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255. Note: other state and 
federal agencies may require notification depending on the circumstances. 

*Call 911 in an emergency* 

If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available. 
Documenting why a "no" response was made to each question will serve useful in the event questions are asked in the 
future, and to justify not reporting to an outside regulatory agency. 

If in doubt, report the release. 

1 This document is a guide for accessing when hazardous materials release reporting is required by Chapter 
6.95 of the California Health and Safety Code. It does not replace good judgment, Chapter 6.95, or other 
state or federal release reporting requirements. 
5-02-08 
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NON REPORTABLE RELEASE INCIDENT FORM 

1 RELEASE AND RESPONSE DESCRIPTION Incident# 

Date/Time Discovered I Date/Time Discharge I Discharge Stopped D Yes D No 
Incident Date I Time: 

Incident Business I Site Name: 

Incident Address: 

Other Locators (Bldg, Room, Oil Field, Lease, Well#, GIS) 
Please describe the incident and indicate specific causes and area affected. Photos Attached?: DY es UNo 

Indicate actions to be taken to prevent similar releases from occurring in the future. 

2. ADMINISTRATIVE INFORMATION 
Supervisor in charge at time of incident: Phone: 

Contact Person: Phone: 

3. CHEMICAL INFORMATION 
Chemical D. D D FT3 Quantity GAL LBS 
Chemical 

D D D FT3 Quantity GAL LBS 
Chemical 

D D D FT3 Quantity GAL LBS 
Clean-Up Procedures & Timeline: 

Completed By: Phone: 

Print Name: Title: 
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EMERGENCY RELEASE FOLLOW - UP NOTICE REPORTING FORM 

BUSINESS NAME 

INCIDENT MO DAY YR 
DATE 

INCIDENT ADDRESS LOCATION 

CHEMICAL OR TRADE NAME (print or type) 

CHECK IF CHEMICAL IS LISTED IN 

40 CFR 355, APPENDIX A 

FACILITY EMERGENCY CONTACT & PHONE NUMBER 

D 

(use 24 hr time) 

( ) 

OES 
CON1ROLNO. 

CAS Number 

ZIP 

CHECK IF RELEASE REQUIRES N011FI -

CATION UNDER 42 U.S.C. Section 9603 (a) D 
PHYSICAL STATE CONTAINED PHYSICAL STATE RELEASED QUAN111Y RELEASED 

D SOLID D LIQUID OGAS D SOLID D LIQUID D GAS 

ENVIRONMENTAL CONTAMINATION 11ME OF RELEASE 

DAIR D WATER 0GROUND0o1HER 

DURATION OF RELEASE 

-DAYS -HOURS--MINUTE 

ACTIONS TAKEN 

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use 1he comments section for addition information) 

D ACUTE OR IMMEDIATE (explain) 

D CHRONIC OR DELAYED (explain) 

D NOTKNOWN (explain) 

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS 

COMMENTS (INDICATE SECTION (A- G)AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION) 

CERTIFICATION: I certify under penalty of law that I have personally examined and I am familiar with the information 
submitted and believe the submitted information is true, acrurate, and oomplete. 
REPORTING FACILITY REPRESENTATIVE (print or type) 
SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE: 
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EMERGENCY RELEASE FOLLOW-UP NOTICE 
REPORTING FORM INSTRUCTIONS 

GENERAL INFORMATION: 
Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up 
notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of 
reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require 
release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act 
of 1980 [ 42 U.S.C. § 9603(a)] must be reported on the forn1, as soon as practicable, but no later than 30 days, following a 
release. The written follow-up report is required in addition to the verbal notification. 

BASIC INSTRUCTIONS: 
• The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all info1mation 

requested by the form is provided as completely as possible. 
• If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical 

released. 
• If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported 

on separate reporting forms. 

SPECIFIC INSTRUCTIONS: 
Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed 
facility information concerning the release. 

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is 
provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided. 

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or 
conununity, the county and the zip code. 

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and 
the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available inforrnation on 
quantity, time and duration of the release. 

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § l 1004(c). 

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an 
explanation or description of the effects in the space provided. Use Block H for additional conm1ents/infom1ation if 
necessary to meet requirements specified in 42 U.S.C. § l 1004(c). 

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate 
when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the 
incident, as specified in 42 U.S.C. § 11004(c). 

Block H: List any additional pertinent information. 

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the 
date that the form was prepared. 

MAIL THE COMPLETED REPORT TO: 
State Emergency Response Commission (SERC) 
Attn: Section 304 Reports 
Hazardous Materials Unit 
3650 Schriever Avenue 
Mather, CA 95655 

Norn: Authority cited: Sections 25503, 25503.l and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4), 
25503.1, 25507.1, 25518 and 25520, Health and Safety Code. 
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APPENDIX H 

SEWER MAINS AND MANHOLE REHABILITATION SAMPLE DATE TEMPLATES 
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REHAB DATA COLLECTION - MANHOLES 

MHFSN REHAB DATE LINING TYPE LINING MATERIAL VENDOR LINING SYSTEM REHAB CONTRACTOR RIM ELEVATION INVERT ELEVATION 
70536 3/28/2007 POLYURETHANE ZEBRON ZEBRON CORPORATION ZEBRON CORPORATION 49.8 41.95 

Page 1 Of5 
Sewer Pipeline Rehabilitation AE1 
Appendix H - Sewer Mains and Manhole Rehabilitation Sample Data Templates (Rev. Nov. 2016) 

· .. l 

ACTUAL DEPTH !VF) COMMENTS ACCEPTANCE DATE 
7 Leave this row as a sample. 3/2812007 

912312015 
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APPENDIX I 

SAMPLE OF PUBLIC NOTICES 
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The City of 

SAN 
DIEG 

Sewer Rehabilitation 

A Capital Improvement Program (CIP) project 
will begin in a week to rehabilitate the major 
sewer pipeline in the street and the service 
laterals up to the property lines in your area. 

your may 
•For a limited time, crews will need to block 

off your sewer connection. PLEASE AVOID 
USING YOUR WATER since it is possible your 
system MAY BACK UP AND FLOOD YOUR 
HOME. Please DO NOT do laundry, wash 
dishes, bathe, shower or flush toilets during 
the hours of construction. 

• Please observe the parking restrictions 
posted. "No Parking" and "Tow Away" signs 
will be posted 24 hrs. in advance of 
enforcement in affected areas. Access to your 
driveway may be temporarily restricted. 

•Two-way traffic will be maintained at all 
times, 

Operation 
• Monday through Friday from 7:30 a.m. to 

4p.m. 

Anticipated Schedule: 
• Spring 2017 to Summer 2018. 

City of San Diego Contractor -

~ 
To contact the City of San SD.}) Public Works 
(619) 533·4207 I engineerlng@sandiego.gov I sandlego.gov/CIP 

@ This Information Is available in alternative formats upon request. 
Sewer Pipeline Rehabilitation AE1 
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The City of 

SAN · 
DIEGO~ 

Sewer Rehabilitation AE-1 

A Capital Improvement Program ( CIP) project 
will begin in a week to rehabilitate the major 
sewer pipeline in the street and the service 
laterals up to the property lines in your area. 

• For a limited time, crews will need to block 
off your sewer connection. PLEASE AVOID 
USING YOUR WATER since it is possible your 
system MAY BACK UP AND FLOOD YOUR 
HOME. Please DO NOT do laundry, wash 
dishes, bathe, shower or flush toilets during 
the hours of construction. 

• Please observe the parking restrictions 
posted. "No Parking" and "Tow Away" signs 
will be posted 24 hrs. in advance of 
enforcement in affected areas. Access to your 
driveway may be temporarily restricted. 

•Two-way traffic will be maintained at all 
times, 

• Monday through Friday from 7:30 a.m. to 
4p.m. 

Anticipated Construction ....... ,, .. ,," .......... 
•Spring 2017 to Summer 2018. 

City of San Diego Contractor -

~ 

To contact the of San Diego: SD} Public Works 
(619) 533-4207 I englneering@sandlego.gov I sandiego.gov/CIP 

@ This Information Is available In alternative formats upon request. 
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ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 
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Protecting AMI Devices in Meter Boxes and on Street lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5·2. "Protection", of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicate leaks or meter tampering on a customer's property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1: 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4 

1" cle,aram::e 

14 "rebar 
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lid, 

Excess wire coiled 
and secured 

Plt cleaned, gravel In 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5. 

The PUD's code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

ERT or Transmitter 

Photo 6 below is an example of disturbance that shall be avoided: 

antenna 
was drilled 
Into lid 

now it 

removed 

Sewer Pipeline Rehabilitation AE1 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 
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Photo 8 

Network Device 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 
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Length Slope{%) MaxD/d 
MaxVel. Poss. 

Thos Bros 
Communi 

No. FSN USFBP Map ID DSFBP Map ID lnstDt Size Matl 
(fps) Lat'ls 

Action Street Name CD Comments 
ty 

1 14324 D13S 214 D13S 218 1/1/1957 139 8 vc 0.40 14.28 1.09 1 Rehab 1248D4 DON LORENZO DR Bay Park 2 

2 14325 0135 218 Dl35 215 1/1/1957 240 8 vc 11.60 7.84 4.05 6 PR/Rehab 1248D4 MT LAURENCE DR Bay Park 2 

3 14327 D13S 215 D13S 217 1/1/1957 87 8 vc 1.00 14.61 1.76 2 Rehab 1248D4 MT SANDY DR Bay Park 2 

4 14328 0135 219 D135 218 1/1/1957 131 8 vc 7.45 4.30 2.20 3 PR/Rehab 124804 MT LAURENCE DR Bay Park 2 

5 14329 D135 220 D135 219 1/1/1957 189 8 vc 13.23 3.19 2.41 6 Rehab 1248D4 MT LAURENCE DR Bay Park 2 

6 14330 0135 221 D13S 220 1/1/1957 56 8 vc 13.00 1.85 1.67 2 Rehab 1248D4 MT LAURENCE DR Bay Park 2 Install Cleanout 

7 14331 DBS 222 D13S 223 1/1/1957 185 8 vc 0.40 6.69 0.68 4 PR/Rehab 124804 MT LAURENCE DR Bay Park 2 Install Cleanout 

8 14332 D13S >224' Dl3S 223 1/1/1957 160 8 vc 0.40 5.58 0.60 4 PR/Rehab 1248E4 MT LAURENCE DR Bay Park 2 Install Cleanout 

9 14334 D13S ·226 013S ~ 1/1/1963 46 8 vc 5.78 1.95 1.15 2 Rehab 1248E5 VISTA DE LA BAHIA Bay Park 2 Install Cleanout 

10 14337 D13S 233 D13S 232 1/1/1963 76 8 vc 1.00 5.83 0.98 2 Rehab 1248E4 VISTA DE LA BAHIA Bay Park 2 

11 14338 D13S 232 D13S 234 1/1/1963 182 8 vc 0.40 9.95 0.88 7 Rehab 1248E4 VISTA DE LA BAHIA Bay Park 2 

12 14342 Dl3S '238 D13S 237 1/1/1957 60 8 vc 1.30 4.24 0.91 3 Rehab 1248D4 DON LORENZO DR Bay Park 2 Install Cleanout 

13 14343 D13S 237 D13S 214 1/1/1957 182 8 vc 1.30 10.56 1.64 7 Rehab 1248D4 DON LORENZO DR Bay Park 2 

14 14549 D14S 110 D14S 98 7/1/1952 250 8 vc 5.36 13.24 3.84 1 Rehab 1248D5 BRANDYWlNEST Bay Park 2 

15 14553 D14S 101 014S 103 7/1/1952 170 8 vc 16.47 10.92 5.96 3 Rehab 1248D5 ALLEY Bay Park 2 

16 14554 D145 103 0145 102 7/1/1952 56 8 UNK 7.50 13.19 4.52 0 Rehab 1248D5 MORENA BL Bay Park 2 

17 14555 014S 102 014S 104 7/1/1952 237 8 vc 1.92 18.57 2.83 2 Rehab 1248D5 MORENA BL Bay Park 2 

18 14556 D14S 104 D14S 140 7/1/1952 237 8 vc 0.77 23.39 2.05 1 Rehab 124805 MORENA BL Bay Park 2 

19 14557 D145 105 D14S Jiii 7/1/1952 210 8 UNK 1.43 18.17 2.40 16 Rehab 1248D5 ALLEY Bay Park 2 

20 14558 014S 106 D14S 105 7/1/1952 160 8 vc 13.12 10.07 5.05 5 Rehab 1248D5 ALLEY Bay Park 2 

21 14559 Dl4S 107 014S 106 7/1/1952 110 8 vc 16.36 4.97 3.59 2 Rehab 124805 ALLEY Bay Park 2 

22 14561 014S 'L0iJ.(l9:~;. 014S 108 7/1/1952 200 8 VC 2.00 5.62 1.36 9 Rehab 1248D5 ALLEY Bay Park 2 Install Manhole 

23 14562 D145 111 0145 110 7/1/1952 175 8 vc 7.08 12.22 4.19 4 Rehab 1248D5 BRANDYWINE ST Bay Park 2 

24 14563 D14S 125 0145 111 1/1/1957 183 8 VC 8.80 11.41 4.48 1 Rehab 1248D5 BRANDYWINE ST Bay Park 2 

25 14564 0145 112. 0145 113 7/1/1952 195 8 VC 1.03 5.00 0.90 4 Rehab 1248D5 ETHAN ALLEN AV Bay Park 2 Install Cleanout 

26 14565 D145 113 0145 114 7/1/1952 200 8 vc 6.00 4.16 1.93 4 Rehab 124805 ETHAN ALLEN AV Bay Park 2 

27 14566 0145 115 Dl4S 106 7/1/1952 153 8 vc 1.31 14.42 2.00 0 Rehab 124805 BUNKER HILL ST Bay Park 2 

28 14567 D145 114 0145 115 7/1/1952 165 8 vc 17.58 3.69 3.06 3 Rehab 1248D5 ETHAN ALLEN AV Bay Park 2 

29 14568 D14S 116 D14S 138 7/1/1952 255 8 vc 8.63 4.64 2.49 14 Rehab 1248D5 ALLEY Bay Park 2 

30 14569 0145 120 D14S 115 7/1/1952 153 8 vc 10.59 15.29 3.87 2 Rehab 1248D5 BUNKER HILL ST Bay Park 2 

31 14570 D145 121 D14S 120 7/1/1952 170 8 VC 8.71 11.94 2.54 1 Rehab 1248D5 ALLEY Bay Park 2 

32 14571 D145 122 Dl4S 121 7/1/1952 200 8 vc 13.50 10.73 2.91 6 Rehab 1248D5 ALLEY Bay Park 2 

33 14572 D14S .. · 124 014S 122 7/1/1952 190 8 vc 5.26 10.56 1.45 6 Rehab 1248D5 ALLEY Bay Park 2 Install Cleanout 

34 14573 D135 217 D145 125 1/1/1957 231 8 vc 13.87 8.05 4.50 6 PR/Rehab 1248D5 MT5ANDYDR Bay Park 2 

35 14575 0145 128 D14S 127 1/1/1957 100 8 vc 8.20 1.31 1.05 1 Rehab 1248D5 BRANDYWINE ST Bay Park 2 Install Cleanout 

36 14577 D14S 127 D14S 129 7/1/1952 243 8 VC 5.27 2.65 1.35 4 Rehab 1248D5 PRINCETON AV Bay Park 2 
37 14578 D14S 129 0145 130 7/1/1952 190 8 VC 8.42 3.41 2.01 5 Rehab 1248D5 PRINCETON AV Bay Park 2 

38 14579 D14S 130 014S 131 7/1/1952 180 8 VC 10.33 3.77 2.38 4 Rehab 1248DS PRINCETON AV Bay Park 2 

39 14580 0145 131 014S 120 7/1/1952 153 8 VC 10.59 6.36 3.38 1 Rehab 1248DS BUNKER HILL ST Bay Park 2 

40 14581 Dl4S 213 D145 131 7/1/1952 330 8 vc 739 5.64 2.62 4 Rehab 124805 BUNKER HILL ST Bay Park 2 

41 14582 D14S 132 014S 133 7/1/1952 19 8 vc 1.99 2.30 0.75 1 Rehab 1248DS PRINCETON AV Bay Park 2 Install Cleanout 

42 14584 D14S 133 Dl45 134 7/1/1952 285 8 VC 7.02 3.83 1.98 6 Rehab 124805 PRINCETON AV Bay Park 2 

43 14585 Dl4S 352 0145 135 7/1/1952 295 8 VC 1L96 4.39 2.82 4 Rehab 1248D5 ALLEY Bay Park 2 

44 14586 D14S 135 D145 136 7/1/1952 165 8 vc 4.98 16.95 4.30 6 Rehab 124805 TICONDEROGA ST Bay Park 2 

45 14587 Dl4S 136 D14S 137 7/1/1952 153 8 VC 5.56 16.88 4.54 1 Rehab 1248D5 TICONDEROGA ST Bay Park 2 
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46 14588 0145 134 0145 136 7/1/1952 295 8 vc 10.00 4.83 2.75 7 Rehab 1248D5 PRINCETON AV Bay Park 2 

47 14590 D145 137 D145 141 7/1/1952 305 8 vc 3.48 20.06 3.98 1 Rehab 124805 TICONDEROGA ST Bay Park 2 

48 14591 D145 139 D145 141 7/1/1952 285 8 vc 6.18 13.26 4.12 9 Rehab 1248DS ALLEY Bay Park 2 

49 14592 D145 141 D145 142 7/1/1952 30 8 UNK 4.23 21.92 4.63 0 Rehab 1248DS MORENA BL Bay Park 2 

so 14593 0145 140 D145 142 7/1/1952 297 8 vc 0.77 23.43 205 0 Rehab 1248DS MORENA BL Bay Park 2 

51 14605 D145 142 D145 153 7/1/1952 360 8 vc 2.72 30.15 4.03 0 Rehab 1248DS MORENA BL Bay Park 2 

52 14607 D14s 154 D145 •• 1/1/1966 404 10 vc 0.56 46.00 3.01 1 Rehab 1248D5 MORENA Bl Bay Park 2 

53 14608 014s 155 D14S 154 7/28/1960 315 8 vc 11.21 61.00 3.25 2 Rehab 1248D5 BAKER5T Bay Park 2 

54 14609 D145 320 D145 155 7/28/1960 283 8 VC 13.50 30.27 7.82 6 Rehab 1248D5 BAKER5T Bay Park 2 

55 14610 D14S 156 D14S 318 4/20/1953 230 8 VC 1.77 11.10 1.97 5 Rehab 1248E5 BORRESONST Bay Park 2 

56 14611 0145 157 D14S 156 4/20/1953 230 8 VC 2.03 1031 2.02 8 PR/Rehab 1248E5 BORRE50N5T Bay Park 2 

57 14612 0145 167 D14S 157 4/20/1953 200 8 UNK 1.90 9.86 1.90 6 Rehab 1248E5 BORRESONST Bay Park 2 

58 14613 0145 159 D14S 135 7/1/1952 165 8 vc 2.11 2034 3.12 1 Rehab 1248DS TICONDEROGA ST Bay Park 2 

59 14614 D145 160 D145 159 7/1/1952 83 8 vc 7.46 14.90 4.87 0 Rehab 124805 MOULTRIE AV Bay Park 2 
60 14624 0145 174 D145 318 4/20/1953 220 8 VC 11.75 27.92 7.28 4 PR/Rehab 1248E5 BAKERST Bay Park 2 

61 14625 D145 175 D14S 174 3/12/1953 141 8 VC 11.82 27.47 7.42 s Rehab 1248E5 BAKER ST Bay Park 2 

62 14626 D14S 173 D14S 175 3/12/1953 240 8 vc 11.78 2739 7.40 9 PR/Rehab 1248E5 BAKER ST Bay Park 2 

63 14627 0145 172 D145 173 3/12/1953 238 8 vc 4.56 33.72 5.50 5 Rehab 1248E5 BAKERST Bay Park 2 

64 14628 D145 177·· D145 179 3/12/1953 120 8 VC 0.74 3.61 0.62 2 Rehab 1248E5 BALTIMORE ST Bay Park 2 Install Cleanout 

65 14630 D14S 179 D145 172 3/12/1953 230 8 VC 2.14 6.04 1.47 2 Rehab 1248E5 CHICAGO ST Bay Park 2 

66 14632 D14S 170 .·. 0145 172 3/12/1953 100 8 VC 0.70 3.19 0.55 2 Rehab 1248E5 TICONDEROGA ST Bay Park 2 Install Cleanout 

67 14636 0145 186 D145 187 1/1/1963 143 8 vc 7.01 1.87 1.23 2 Rehab 1248E5 VIA BELTRAN, Bay Park 2 Install Cleanout 

68 14637 D145 190 D145 187 1/1/1963 264 8 VC 0.97 10.39 1.40 7 Rehab 1248ES VIA DEL CONQUISTADOR Bay Park 2 

69 14638 0145 188 D145 189 1/1/1963 66 8 vc 7.54 3.57 1.96 5 Rehab 1248E5 Vl5TADE LAORlLLA Bay Park 2 Install Cleanout 

70 14641 0135 229 D145 192 1/1/1963 98 8 VC 5.79 3.17 1.59 3 Rehab 1248E5 VISTA DE LA BAHIA Bay Park 2 

71 14642 D145 192 D14S 193 1/1/1963 197 8 VC 4.00 4.84 1.74 6 Rehab 1248E5 VISTA DE LA BAHIA Bay Park 2 

72 14643 D14S 193 D145 ~- 1/1/1963 203 8 vc 2.24 6.43 1.57 7 Rehab 1248E5 VISTA DE LA BAHIA Bay Park 2 

73 14645 D145 430 D14S 196 1/1/1963 87 8 Cl 66.47 3.50 5.74 0 Rehab 1248ES easement Bay Park 2 

74 14646 D14S 196 D14S -· 1/1/1963 130 8 VC 3.20 7.11 200 0 Rehab 1248E5 VIA DEL CONQUISTADOR Bay Park 2 

75 14647 0145 201 D14S 197 1/1/1963 183 8 VC 2.33 5.78 1.49 4 Rehab 1248E5 VIA DEL CONQUISTADOR Bay Park 2 

76 14649 D14S 187 014S 197 1/1/1963 262 8 vc 0.97 11.62 1.50 6 Rehab 1248E5 VIA DEL CONQUISTADOR Bay Park 2 

77 14651 D14S 198 0145 Jilli 1/1/1963 226 8 vc 1.22 15.67 2.03 3 PR/Rehab 1248ES SIOUX AV Bay Park 2 

78 14654 0145 205 D14S 201 1/1/1963 270 8 VC 12.01 3.32 236 7 PR/Rehab 1248E5 VIA DEL CONQUISTADOR Bay Park 2 

79 14657 D14S 2o3 D14S 204 7/1/1952 19 8 vc 2.00 11.99 0.57 3 Rehab 1248D5 TRENTON AV Bay Park 2 Install Cleanout 

80 14658 D14S 204 D145 208 7/1/1952 330 8 vc 2.51 7.87 1.89 8 PR/Rehab 1248D5 TRENTON AV Bay Park 2 

81 14659 D145 208 D145 209 7/1/1952 230 8 VC 7.87 6.98 3.10 5 Rehab 1248D5 TRENTON AV Bay Park 2 

82 14663 D14S 215 D14S 212 7/1/1952 230 8 vc 9.22 8.01 3.66 9 Rehab 1248D5 ALLEY Bay Park 2 

83 14664 0145 209 D14S 215 7/1/1952 159 8 VC 6.29 8.13 3.05 1 Rehab 124805 BUNKER HILL ST Bay Park 2 

84 14665 D14S 216 D14S 213 7/1/1952 270 8 VC 8.96 5.36 2.78 11 Rehab 1248D5 MOULTRIE AV Bay Park 2 

85 14666 0145 217 0145 216 7/1/1952 343 8 vc 6.90 4.43 216 14 Rehab 1248DS MOULTRIE AV Bay Park 2 

86 14667 D14S 221 D14S 217 1/1/1957 100 8 vc 6.90 1.36 0.99 1 Rehab 124805 BRANDYWINE ST Bay Park 2 Install Cleanout 

87 14679 D14s 236 D14s 154 1/1/1960 108 8 VC 0.55 13.00 1.16 1 Rehab 1248D5 MORENA BL Bay Park 2 

88 14681 0145 238 D145 236 6/6/1951 300 8 vc 0.53 11.98 1.14 5 Rehab 124805 MORENA BL Bay Park 2 

89 14682 D145 328 D14S 238 6/6/1951 300 8 vc 0.40 11.42 0.95 5 Rehab 1248D6 MORENA Bl Bay Park 2 

90 14705 D14S ,~115: D14S 324 1/1/1956 150 8 vc 0.60 5.53 0.74 3 Rehab 124806 MCGRAW ST Bay Park 2 Install Oeanout 
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91 14706 D14S i'276: D14S 272 1/1/1956 180 8 vc 0.40 7.23 0.71 6 Rehab 1248E6 MCGRAW ST Bay Park 2 Install Cleanout 

92 14707 0145 272 D14S 271 1/1/1956 350 8 vc 0.60 10.21 1.09 9 Rehab 1248E6 MCGRAW ST Bay Park 2 

93 14708 0145 280 D145 : 1/1/1960 176 8 vc 0.63 15.71 1.46 6 Rehab 1248E6 LLOYD, ST Bay Park 2 

94 14709 D14S 279 D145 280 1/1/1960 178 8 vc 4.03 9.39 2.67 5 Rehab 1248E6 LLOYD, ST Bay Park 2 
95 14710 0145 277 D145 279 1/1/1960 108 8 vc 0.40 11.97 0.98 0 Rehab 1248E6 LLOYD, TR Bay Park 2 
96 14711 0145 323 D14S 277 1/1/1960 350 8 vc 0.40 11.96 0.98 9 Rehab 1248E6 LLOYD, TR Bay Park 2 

97 14712 0145 278 0145 279 1/1/1960 270 8 vc 11.24 4.28 269 8 Rehab 1248E6 LLOYD, ST Bay Park 2 
98 14724 014S 309 0145 313 3/1/1955 177 8 vc 19.50 9.25 5.84 0 Rehab 1248E6 BALTJMORE, ST Bay Park 2 
99 14725 0145 308 D14S 309 3/1/1955 195 8 VC 050 20.34 1.53 2 Rehab 1248E6 BALTIMORE, ST Bay Park 2 
100 14726 014S 300 D14S 309 3/1/1955 300 8 VC 350 6.18 1.91 9 Rehab 1248E6 CRETE, ST Bay Park 2 
101 14727 D14S ';'299: D145 300 3/1/1955 110 8 vc 2.00 4.68 1.20 6 Rehab 1248E6 CRETE, ST Bay Park 2 Install Cleanout 

102 14732 014S '~76,' D14S 304 3/1/1955 120 8 vc 350 3.85 1.40 4 Rehab 1248E5 BALTIMORE, ST Bay Park 2 Install Cleanout 

103 14733 D14S 304 D145 305 3/1/1955 204 8 vc 2.99 11.97 1.81 7 Rehab 1248E5 BALTIMORE, ST Bay Park 2 
104 14734 D145 305 D14S 306 3/1/1955 250 8 vc 250 7.83 1.88 6 Rehab 1248E5 BALTIMORE, ST Bay Park 2 

105 14736 D14S 306 D145 307 3/1/1955 204 8 vc 1.50 14.95 2.19 6 Rehab 1248E5 MACTIBBY, ST Bay Park 2 
106 14737 D145 307 D14S 308 3/1/1955 66 8 vc 0.50 20.16 1.51 2 Rehab 1248E5 BALTIMORE, ST Bay Park 2 
107 14738 0145 316 D145 321 4/20/1953 179 8 VC 6.48 13.89 4.34 4 Rehab 124805 LLOYD, ST Bay Park 2 
108 14739 D145 317 D14S 316 4/20/1953 256 8 vc 10.67 4.42 2.68 10 Rehab 1248E5 LLOYD, Pl Bay Park 2 
109 14740 D145 315 D145 316 4/20/1953 300 8 VC 8.49 12.27 4.60 9 PR/Rehab 1248E6 LLOYD ST Bay Park 2 
110 14741 D14S 314 D145 315 4/20/1953 102 8 vc 2.10 16.55 275 3 Rehab 1248E6 LLOYD, ST Bay Park 2 
111 14742 0145 313 D145 314 7/1/1951 130 8 vc 11.40 1051 4.84 0 Rehab 1248E6 LLOYD, ST Bay Park 2 
112 14743 D14S 312 D14S 314 1/1/1960 113 8 vc 5.48 3.92 1.77 3 PR/Rehab 1248E6 LLOYD5T Bay Park 2 
113 14744 0145 'i310.' D145 312 1/1/1960 105 8 vc 6.80 2.88 1.62 4 PR/Rehab 1248E6 LLOYD ST Bay Park 2 Install Cleanout 
114 14745 0145 '311' D14S 278 1/1/1960 160 8 vc 6.94 3.12 1.73 5 Rehab 1248E6 LLOYD, ST Bay Park 2 Install Cleanout 
115 14746 D14S ,, 32,~: D14S 323 1/1/1960 182 8 vc 0.40 8.21 0.77 7 Rehab 1248E6 LLOYD, TR Bay Park 2 Install Cleanout 
116 14749 0145 324 0145 325 1/1/1956 350 8 VC 0.60 7.46 0.89 4 Rehab 124806 MCGRAW, ST Bay Park 2 
117 14750 014S 325 D14S 329 7/28/1960 200 8 vc 2.60 7.22 1.82 7 Rehab 1248D6 MCGRAW, ST Bay Park 2 
118 14752 0145 329 D14S 330 7/28/1960 215 8 vc 0.50 12.71 1.14 8 Rehab 124806 MCGRAW, ST Bay Park 2 
119 14753 D145 330 D14S 155 7/28/1960 300 8 vc 0.56 13.73 1.26 7 Rehab 124805 MCGRAW, ST Bay Park 2 
120 14754 0145 321 D14S 320 4/20/1953 300 8 vc 4.52 1538 3.86 5 Rehab 124805 LLOYD, ST Bay Park 2 
121 14755 0145 319 D14S 320 4/20/1953 185 8 vc 11.50 28.71 7.36 4 Rehab 1248D5 BAKER, ST Bay Park 2 
122 14756 D14S 318 D14S 319 4/20/1953 183 8 vc 11.80 28.10 7.53 4 Rehab 1248E5 BAKER, ST Bay Park 2 
123 14802 0145 194 D145 430 1/1/1963 90 8 VC 2.22 7.75 1.76 1 Rehab 1248E5 

' 
Bay Park 2 

124 14809 0145 271 DlSS 30 1/1/1956 340 8 vc 2.09 9.58 1.96 10 Rehab 1248E6 MCGRAW, ST Bay Park 2 
125 14814 DlSS 31 DlSS 36 1/1/1960 350 8 VC 531 11.39 3.48 10 Rehab 1248E6 LLOYD, ST Bay Park 2 
126 14815 DlSS 30 DlSS 37 1/1/1956 350 8 vc 2.29 10.86 2.22 10 Rehab 1248E6 MCGRAW, ST Bay Park 2 
127 14816 DlSS 37 DlSS 38 1/1/1956 298 8 VC 7.78 9.08 3.65 9 PR/Rehab 1248E6 MCGRAW ST Bay Park 2 
128 14817 0155 36 D15S 39 1/1/1960 322 8 vc 7.60 11.86 4.26 8 PR/Rehab 1248E6 LLOYD ST Bay Park 2 
129 14818 D15S ',40;,' OlSS 39 1/1/1960 135 8 vc 9.22 3.76 2.24 5 Rehab 1248E6 COBRIDGE, WY Bay Park 2 Install Cleanout 
130 14819 0155 39 0155 41 1/1/1960 148 8 vc 11.21 11.34 5.03 3 Rehab 1248E6 LLOYD, ST Bay Park 2 
131 14820 D15S 41 DlSS 42 1/1/1958 50 8 vc 4.79 14.18 3.74 2 Rehab 1248E6 LLOYD, ST Bay Park 2 
132 14821 0155 38 0155 44 1/1/1956 283 8 vc 2.41 12.48 247 6 Rehab 1248E6 MCGRAW, ST Bay Park 2 
133 14822 0155 44 D155 45 1/1/1956 203 8 vc 150 16.43 1.98 4 Rehab 1248E6 MORENA, BL Bay Park 2 
134 14823 D15S 42 DlSS 47 1/1/1958 340 8 vc 4.69 14.81 3.85 12 Rehab 1248E6 LLOYD, ST Bay Park 2 
135 14824 E155 106 DlSS 47 1/1/1958 350 8 VC 654 9.47 3.43 0 Rehab 1248E7 GESNER, ST Bay Park 2 
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136 14825 D15S 47 D15S 45 1/1/1958 262 8 vc 6.98 15.11 4.75 0 Rehab 1248E7 GESNER, ST Bay Park 2 

137 14826 DlSS 45 D15S 48 1/1/1956 147 8 vc 1.10 26.63 2.64 0 Rehab 1248E7 MORENA, BL Bay Park 2 

138 14831 DlSS 48 D15S 313 1/1/1956 350 8 vc 1.63 28.22 3.32 2 Rehab 1248E7 Bay Park 2 

139 14886 D14S 281 D15S 31 1/1/1960 350 8 vc 0.97 15.72 1.81 10 PR/Rehab 1248E6 LLOYD ST Bay Park 2 

140 18164 E13S ·:246 E14S 5 2/8/1954 168 8 vc 1.40 U.12 1.26 8 Rehab 1248E5 SHAWNEE, RD Bay Park 2 Install Cleanout 

141 18171 E13S 263 E13S 252 12/17/1954 287 8 VC 1.57 8.41 1.56 2 Rehab 1248F4 UTE, DR Bay Park 2 

142 18172 E13S 252 E13S 251 12/17/1954 255 8 VC 1.57 9.66 1.70 5 Rehab 1248F4 UTE, DR Bay Park 2 

143 18173 E135 .·.:z54'•: E13S 267 12/17/1954 170 8 vc 7.00 2.95 1.67 5 Rehab 1248F4 TOMAHAWK, LN Bay Park 2 Install Cleanout 

144 18174 E135 

~- E13S 263 12/17/1954 210 8 vc 2.85 6.14 1.71 7 Rehab 1248F4 TOMAHAWK, LN Bay Park 2 Install Manhole 

145 18175 E13S 257 E13S 256 12/17/1954 315 8 VC 3.50 5.62 1.80 12 PR/Rehab 1248F4 TOMAHAWKLN Bay Park 2 
146 18176 E13S 260 E13S 259 12/17/1954 345 8 vc 1.74 7.40 1.51 11 Rehab 1248F4 COWLEY, WY Bay Park 2 

147 18177 E13S . 262 E13S 260 12/17/1954 170 8 vc 1.80 4.05 1.04 5 Rehab 1248F4 COWLEY, WY Bay Park 2 Install Cleanout 

148 18186 E13S 267 E13S 276 12/17/1954 292 8 vc 2.50 6.45 1.66 9 Rehab 1248F4 TOMAHAWK, LN Bay Park 2 

149 18187 E13S 276 E13S 275 12/17/1954 302 8 vc 0.40 13.19 1.04 10 Rehab 1248F4 TOMAHAWK, LN Bay Park 2 

150 18189 E13S 277 E13S 279 12/17/1954 285 8 VC 4.00 9.46 2.68 5 Rehab 1248F4 UTE, DR Bay Park 2 

151 18190 E13S 279 E13S 278 12/17/1954 20 8 VC 70.11 4.82 7.27 0 Rehab 1248E4 UTE, DR Bay Park 2 

152 18192 E13S 280 E13S 283 12/17/1954 290 8 VC 5.83 5.52 2.29 11 Rehab 1248E4 STACY, PL Bay Park 2 

153 18194 E13S : E13S 284 12/17/1954 117 8 VC 0.40 17.88 1.27 3 Rehab 1248E4 STACY, AV Bay Park 2 

154 18195 E135 286 E135 285 12/17/1954 195 8 vc 0.40 17.16 1.21 7 Replace 1248F4 TOMAHAWK, LN Bay Park 2 

155 18196 E13S 274 E13S 286 12/17/1954 176 8 vc 0.40 15.14 1.14 5 Replace 1248F4 TOMAHAWK, LN Bay Park 2 

156 18197 E135 275 E13S 274 12/17/1954 146 8 vc 0.40 14.27 1.09 5 Rehab 1248F4 TOMAHAWK, LN Bay Park 2 

157 18205 E145 74 E14S 1 2/8/1954 270 8 vc 1.77 5.37 1.24 3 PR/Rehab 1248E5 CLAIREMONT DR Bay Park 2 

158 18206 E14S 1 E14S 2 2/8/1954 297 8 vc 0.40 8.20 0.78 3 Rehab 1248E5 CLAIREMONT, DR Bay Park 2 

159 18207 E14S 2 E14S 3 1/1/1979 20 8 vc 0.45 8.01 0.80 0 Rehab 1248E5 RAPPAHANNOCK, AV Bay Park 2 

160 18220 E14S .5 E14S 6 2/8/1954 120 8 vc 6.44 5.83 2.49 2 Rehab 1248E5 SHAWNEE, RD Bay Park 2 

161 18221 E14S ... :_;7,;·.;· E14S 2/8/1954 120 8 vc 0.40 6.24 0.65 6 PR/Rehab 1248E5 MARkTR Bay Park 2 Install Cleanout 

162 18222 E14S 8 E14S 9 2/8/1954 109 8 VC 0.39 7.88 0.75 2 Rehab 1248E5 MARK, TR Bay Park 2 

163 18223 E14S 9 E14S !Iii 2/8/1954 188 8 VC 0.40 &43 0.79 2 Rehab 1248E5 MARK, TR Bay Park 2 

164 18249 E145 48 E145 49 2/8/1954 250 8 vc 0.40 12.77 1.02 4 PR/Rehab 1248F5 CLAIREMONT DR Bay Park 2 

165 18255 E14S 56 E14S 49 12/17/1954 284 8 VC 1.97 43.22 2.21 0 PR/Rehab 1248F5 DAKOTA DR Bay Park 2 

166 18257 E14S 55 E14S 56 8/2/1954 365 8 VC 1.70 16.66 2.49 2 PR/Rehab 1248F5 ALLEY Bay Park 2 

167 18264 E14S I.·· "58\':C: E14S 59 8/2/1954 160 8 VC 0.40 25.05 1.54 1 PR/Rehab 1248F5 COWLEY WY Bay Park 2 Install Cleanout 

168 18265 E14S 59 E14S 60 8/2/1954 300 8 vc 1.60 17.75 2.51 1 Rehab 1248F5 COWLEY, WY Bay Park 2 

169 18266 E14S 61 E14S 62 12/17/1954 269 8 vc 520 4.90 2.00 9 Rehab 1248F5 COWLEY, WY Bay Park 2 

170 18267 E14S 62 E14S 63 12/17/1954 94 8 VC 2.70 6.39 1.71 3 Rehab 1248F5 COWLEY, WY Bay Park 2 

171 18268 E14S 63 E14S 65 12/17/1954 258 8 vc 0.40 1736 1.24 0 Rehab 1248F5 COWLEY, WY Bay Park 2 

172 18269 E14S ~ E145 63 12/17/1954 176 8 vc 2.24 9.56 2.02 6 Rehab 1248F5 COWLEY, WY Bay Park 2 

173 18270 E13S 259 E14S 64 12/17/1954 300 8 VC 5.26 7.07 2.55 10 Rehab 1248F4 COWLEY, WY Bay Park 2 

174 18271 E13S 256 E14S 65 12/17/1954 310 8 VC 4.80 6.88 2.40 10 Rehab 1248F4 TOMAHAWK, LN Bay Park 2 

175 18272 E14S 65 E14S 66 12/17/1954 98 8 vc 0.40 21.89 1.42 4 Rehab 1248F5 TOMAHAWK, LN Bay Park 2 

176 18275 E14S 60 E14S 69 12/17/1954 259 8 vc 1.60 23.14 2.93 1 Rehab 1248F5 DAKOTA, DR Bay Park 2 

177 18276 E14S 69 E14S 70 12/17/1954 2S5 8 vc 3.00 19.80 3.66 1 PR/Rehab 1248F5 DAKOTA DR Bay Park 2 

178 18277 E14S 71 E14S . 70 8/14/1952 245 8 vc 0.40 26.86 1.60 3 PR/Rehab 1248FS WACO ST Bay Park 2 

179 18279 E14S 66 E14S 72 12/17/1954 262 8 vc 0.40 23.88 1.50 1 Rehab 1248F5 WACO, ST Bay Park 2 

180 18280 E14S 73 E14S 72 8/14/1952 300 8 VC 5.04 6.43 2.35 5 Rehab 1248F5 WACO, ST Bay Park 2 
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No. FSN USFBP Map ID DSFBP Map ID Inst Dt Length Size Matl Slope(%) MaxD/d 
Max Ve!. Poss. 

Action Thos Bros 
Communi 

{fps) lat'ls 
Street Name CD Comments 

ty 

181 18282 E145 .. 75 •' E145 48 2/8/1954 123 8 vc 0.40 12.79 1.02 3 Rehab 1248F5 CLAIREMONT, DR Bay Park 2 Install Cleanout 

182 18355 E145 152 E145 153 2/8/1954 65 8 vc 6.19 2.53 2 Rehab 1248F6 JUMANO, AV Bay Park 2 lnstall Cleanout 

183 18356 E145 153 E145 154 2/8/1954 111 8 vc 0.90 7.83 3 Rehab 1248F6 JUMANO, AV Bay Park 2 

184 18449 E145 252 E14S 251 2/8/1954 315 8 vc 2.10 9.57 7 Rehab 1248F6 HURON, AV Bay Park 2 

185 18450 E14S 

-~-
E14S 252 2/8/1954 110 8 vc 2.35 7.79 3 Rehab 1248F6 HURON, AV Bay Park 2 

186 18451 E14S .... 253 ... ·. E14S 254 2/8/1954 150 8 VC 0.99 6.31 3 Rehab 1248F6 LACKAWANNA, WY Bay Park 2 Install Cleanout 

187 18452 E14S 255 E14S 254 2/8/1954 155 8 VC 3.71 5.14 4 Rehab 1248F6 HURON, AV Bay Park 2 

188 18453 E14S ... 256 E14S 255 2/8/1954 163 8 vc 3.68 3.92 5 Rehab 1248F6 HURON, AV Bay Park 2 Install Cleanout 

189 18461 E14S 263 E14S 262 2/8/1954 214 8 vc 0.53 29.18 6 Rehab 1248F6 IROQUOIS, WY Bay Park 2 

190 18462 E14S •164 . E14S 263 2/8/1954 37 8 vc 1.03 9.47 3 Rehab 1248F6 IROQUOIS, AV Bay Park 2 Install Cleanout 

191 18463 E14S ~ E14S 263 2/8/1954 226 8 VC 3.69 16.62 6 Rehab 1248F6 IROQUOIS, AV Bay Park 2 
192 18464 E14S 266 E14S 265 2/8/1954 300 8 VC 3.71 16.24 8 PR/Rehab 1248F6 IROQUOIS AV Bay Park 2 
193 18465 E14S 267 E14S 266 2/8/1954 224 8 vc 3.72 15.52 6 Rehab 1248F6 IROQUOIS, AV Bay Park 2 
194 18466 E14S 268 E14S 267 2/8/1954 300 8 vc 2.31 16.48 10 Rehab 1248F6 

' 
Bay Park 2 

195 18467 E14S· 269 E14S 268 2/8/1954 303 8 vc 0.40 18.94 9 Rehab 1248F6 IROQUOIS, AV Bay Park 2 

196 18468 E14S 151 E14S 269 2/8/1954 160 8 vc 250 5.64 4 Rehab 1248F6 IROQUOIS, AV Bay l'<lrk 2 Install Cleanout 

197 18469 E14S 270 E14S 269 2/8/1954 163 8 vc 0.40 13.65 2 PR/Rehab 1248F6 NATCHEZ AV Bay Park 2 
198 18470 E14S 271 E14S 270 2/8/1954 260 8 vc 0.40 12.21 10 Rehab 1248F6 NATCHEZ, AV Bay Park 2 
199 18574 ElSS 96 E15S 82 1/1/1958 110 8 vc 0.60 15.44 1.41 3 Rehab 1248E7 GESNER, ST Bay Park 2 

200 18577 E15S 98 E15S 99 1/1/1972 260 8 VC 15.00 3.04 2.49 6 Rehab 1248E6 ERIE, ST Bay Park 2 
201 18578 ElSS 95 ElSS 96 1/1/1958 175 8 vc 0.60 7.46 0.89 1 Rehab 1248E7 GESNER, ST Bay Park 2 
202 18579 E15S 99 E15S 95 1/1/1972 90 8 VC 6.00 4.03 1.89 1 Rehab 1248E7 ERIE, ST Bay Park 2 
203 18580 El SS . 94 El SS 93 1/1/1972 88 8 vc 8.98 4.06 2.33 9 Rehab 1248E7 ERIE, ST Bay Park 2 Install Cleanout 

204 18581 El5S 93 E155 92 1/1/1972 228 8 VC 1.01 10.52 1.44 14 PR/Rehab 1248E7 ERIE ST Bay Park 2 
205 18583 E15S 92 E155 102 1/1/1972 328 8 VC 558 7.43 2.71 0 Rehab 1248E7 ERIE ST Bay Park 2 
206 18584 E15S 102 ElSS 103 1/1/1958 178 8 vc 4.28 17.69 4.09 2 Rehab 1248E7 Bay Park 2 
207 18585 E155 103 E155 237 1/1/1958 200 8 vc 12.03 14.16 5.99 2 PR/Rehab 1248E7 DENVER ST Bay Park 2 
208 18586 E15S 101 E15S 102 1/1/1958 152 8 vc 4.51 16.73 4.06 2 Rehab 1248E7 DENVER ST Bay Park 2 
209 18587 E15S 118 E155 100 1/1/1958 238 8 vc 14.21 12.52 S.91 9 Rehab 1248E6 DENVER ST Bay Park 2 
210 18588 E15S 107 E155 106 1/1/1958 300 8 vc 10.03 8.56 3.98 9 Rehab 1248E6 CHICAGO ST Bay Park 2 
211 18589 E15S 108 E15S 107 1/1/1958 300 8 vc 7.69 7.97 3.33 9 Rehab 1248E6 CHICAGO ST Bay Park 2 
212 18590 E15S 109 E15S 108 1/1/1958 260 8 vc 7.34 6.58 2.87 7 PR/Rehab 1248E6 CHICAGO ST Bay Park 2 
213 18591 E15S 111 E15S 109 1/1/1958 155 8 vc 12.58 4.46 2.92 2 Rehab 1248E6 CHICAGO ST Bay Park 2 
214 18592 E155 110 E15S 111 1/1/1967 145 8 vc 0.59 6.11 0.78 8 Rehab 1248E6 DILLON WY Bay Park 2 Install Cleanout 
215 18593 E155 113' E1SS 111 1/1/1958 145 8 VC 12..58 3.05 2.28 3 Rehab 1248E6 CHICAGO ST Bay Park 2 Install Cleanout 

216 18599 E15S 122 E15S 121 1/1/1958 140 8 vc 2.00 6.92 1.55 4 Rehab 1248E6 ERIE ST Bay Park 2 
217 18602 E155 123 E15S 122 1/1/1958 290 8 vc 5.24 4.48 1.90 7 Rehab 1248E6 ERIE ST Bay Park 2 
218 18603 E15S 132 E15S 129 1/1/1971 219 8 vc 0.50 1.86 0.33 4 Rehab 1248E6 EDlSONST Bay Park 2 
219 18604 E15S 129 ElSS 125 1/1/1971 294 8 vc 2.89 1.24 0.60 6 Rehab 1248E6 ERIE ST Bay Park 2 
220 18605 E15S 125 E145 237 1/1/1971 315 8 vc 5.65 1.06 0.76 8 Rehab 1248E6 ERIE ST Bay Park 2 
221 18818 E15S 124 E15S 123 1/1/1958 120 8 vc 1.00 3.16 0.66 0 Rehab 1248E6 EDISON ST Bay Park 2 Install Cleanout 
222 18823 E15S 100 E15S 101 1/1/1958 330 8 vc 6.10 15.46 4.50 4 Rehab 1248E7 DENVER ST Bay Park 2 

45542 

I Rehab Manhole I Rehab Manhole (Total= 37) l 15Mains Rehab 8"-1 . rn44797 I PR/Rehab --- · 311 
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No. FSN US FBP I Map ID I OS FBP I Map ID Inst Dt 

Repair Manhole (Total= 6 ) 

Replace Manhole (Total= 7 J 
Install Clean out (Total= 37) 

New Manholes (Total= 2) 

Sewer Pipeline Rehabilitation AE1 

Length 

Appendix M - Overall Project Scope Table (Rev. Nov. 2016) 

MaxVel. Poss. Communi I CD I I Size I Mat! I Slope{%) Max D/d (fps) 
Lat'ls 

Action Thos Bros Street Name Comments 
ty 

S Mains Rehab 10" 404 Replace 2 

S Mains Replace 371 

Total ft/mi 455421/8.6 
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APPENDIX N 

MANHOLES AND CLEANOUTS SUMMARY TABLE 
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FSN REHAB DATE LENGTH INSIDE DIAM FUNCTIONAL DIAM LINING TYPE DESC 
65112 8/22/2006 312 8 7 PVC 

" 

Sewer Pipeline Rehabilitation AE1 
Appendix H - Sewer Mains and Manhole Rehabilitation Sample Data Templates (Rev. Nov. 2016) 

REHAB DATA COLLECTION - SEWER MAINS 

LINING METHOD DESC REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR 
SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RI BLOC 

1Of1 

COMMENTS 
EXAMPLE - Leave this row in the table as it is. 

.. 

. , 

ACCEPTANCE DATE 
8/22/2006 

9/23/2015 
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FSN REHAB DATE TOPHAT INSTALLED SIZE FUNCTIONAL DIAM LINING TYPE DESC 
5033085 8/22/2006 y 6 5 PVC 
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Appendix H -Sewer Mains and Manhole Rehabilitation sample Data Templates (Rev. Nov. 2016) 

REHAB DATA COLLECTION - LATERALS 

LINING METHOD DESC REHAB CONTRACTOR DESC 
SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP 

1Of1 

REHAB MATERIAL VENDOR COMMENTS 
RI BLOC EXAMPLE - Leave this row in the table as it is. 

ACCEPTANCE DATE 
8/22/2006 

9/23/2015 
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FLO BK US Main OS Main Depth 

No. PG MAPID FSN MH Type FSN FSN in Ft. Invert Elev. Lats. Action Street Name Thos Bros Community CD 

1 D13S 220 82132 STANDARD 11490 14329 9.0 243.12 0 Rehab Mt Laurence Dr 124804 Clairemont Mesa 2 

2 D14S 110 82350 STANDARD 14549 14562 12.0 119.12 0 Rehab Brandywine St 1248D5 Clairemont Mesa 2 

3 D14S 111 82351 STANDARD 14562 14563 12.0 131.52 0 Rehab Brandywine St 124805 Clairemont Mesa 2 

4 D14S 115 82355 STANDARD 14565 14569 14.0 90.12 0 Rehab Bunker Hill Rd 1248D5 Clairemont Mesa 2 

5 D14S 116 82356 STANDARD 0 14568 11.0 104.12 2 Rehab alley 1248D5 Clairemont Mesa 2 

6 D14S 120 82357 STANDARD 14569 14580 12.0 106.32 0 Rehab Bunker Hill Rd 1248D5 Clairemont Mesa 2 

7 D14S 131 82367 STANDARD 14580 14381 9.0 122.52 0 Rehab Bunker Hill Rd 1248D5 Clairemont Mesa 2 

8 D14S 133 82369 STANDARD 0 14584 12.0 115.12 0 Rehab alley 124805 Clairemont Mesa 2 

9 D14S 135 82371 STANDARD 14613 14586 8.0 73.84 0 Rehab Ticonderoga St 1248D5 Clairemont Mesa 2 

10 D14S 138 82374 STANDARD 14568 0 10.0 82.12 0 Rehab alley 1248D5 Clairemont Mesa 2 

11 D14S 140 82376 STANDARD 14556 14598 10.0 47.53 0 Rehab Morena Bl 1248D5 Clairemont Mesa 2 

12 D14S 154 82389 STANDARD 14607 14679 9.0 38.13 0 Rehab Morena Bl 124805 Clairemont Mesa 2 

13 D13S 233 82143 STANDARD 14336 14337 7.0 214.96 0 Rehab Vista de la Bahia 1248E4 Clairemont Mesa 2 

14 D14S 156 82391 STANDARD 14611 14610 7.0 158.60 Rehab Borreson St 1248E5 Clairemont Mesa 2 

15 D14S 157 82392 STANDARD 14612 14611 7.0 163.27 0 Rehab Borreson St 1248E5 Clairemont Mesa 2 

16 D14S 196 82430 STANDARD 14645 14646 6.0 166.16 0 Rehab easement 1248E5 Clairemont Mesa 2 

17 D14S 198 82432 STANDARD 14648 14651 6.0 161.75 0 Rehab Via Del Conquistador 1248E5 Clairemont Mesa 2 

18 D14S 305 82506 STANDARD 14733 14734 7.0 224.37 Rehab Baltimore St 1248E5 Clairemont Mesa 2 

19 D14S 306 82507 STANDARD 14734 14736 6.0 218.12 Rehab Baltimore St 1248E5 Clairemont Mesa 2 

20 D14S 318 82519 STANDARD 14624 14756 8.0 154.53 0 Rehab Baker St 1248E5 Clairemont Mesa 2 

21 E14S 1 85776 STANDARD 18205 18206 11.0 280.62 0 Rehab Clairemont Orn 1248E5 Clairemont Mesa 2 

22 D14S 271 82477 STANDARD 14707 14809 17.0 76.30 0 Rehab McGraw St 1248E6 Clairemont Mesa 2 

23 D14S 312 82513 STANDARD 14744 14743 7.0 170.60 0 Rehab Lloyd St 1248E6 Clairemont Mesa 2 

24 D14S 323 82524 STANDARD 14746 14711 14.0 138.66 0 Rehab Lloyd Tr 1248E6 Clairemont Mesa 2 

25 D15S 38 82587 STANDARD 14816 14821 12.0 37.86 0 Rehab McGraw St 1248E6 Clairemont Mesa 2 

26 E15S 111 86162 STANDARD 18593 18591 11.0 161.38 0 Rehab Chicago St 1248E6 Clairemont Mesa 2 

27 D15S 45 82593 STANDARD 14822 14826 6.0 28.83 0 Rehab Gesner St 1248E7 Clairemont Mesa 2 

28 E15S 82 86136 STANDARD 0 18574 9.0 94.09 0 Rehab Gesner St 1248E7 Clairemont Mesa 2 

29 E13S 251 85731 STANDARD 0 18172 6.0 321.23 0 Rehab Ute Dr 1248F4 Clairemont Mesa 2 

30 E13S 252 85732 STANDARD 18172 18171 6.0 325.23 0 Rehab Ute Dr 1248F4 Clairemont Mesa 2 

31 E13S 275 85752 STANDARD 18187 18197 11.0 295.95 0 Rehab Ticonderoga St 1248F4 Clairemont Mesa 2 
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FLDBK US Main OS Main Depth 

No. PG MAPID FSN MH Type FSN FSN in Ft. Invert Elev. Lats. Action Street Name Thos Bros Community CD 

32 E14S 55 85829 STANDARD 0 18257 7.0 299.92 0 Rehab alley 1248F5 Clairemont Mesa 2 

33 E14S 59 85833 STANDARD 18264 18265 9.0 324.70 Rehab CowleyWy 1248F5 Clairemont Mesa 2 

34 E14S 153 85923 STANDARD 18356 18355 6.0 287.05 1 Rehab jumanoAv 1248F6 Clairemont Mesa 2 

35 E14S 154 85924 STANDARD 0 18356 6.0 286.04 0 Rehab jumanoAv 1248F6 Clairemont Mesa 2 

36 E14S 252 86018 STANDARD 18450 18449 7.0 266.74 1 Rehab Huron Av 1248F6 Clairemont Mesa 2 

37 E14S 268 86034 STANDARD 18468 18466 10.0 279.91 0 Rehab Iroquois Av 1248F6 Clairemont Mesa 2 

FLO BK US Main OS Main Depth 

No. PG MAPID FSN MH Type FSN FSN in Ft. Invert Elev. Lats. Action Street Name Thos Bros Community CD 

1 D14S 194 82428 STANDARD 14643 14802 6.0 227.50 2 Repair Vista de la Bahia 1248E5 Clairemont Mesa 2 

2 E14S 14 85789 STANDARD 18223 18216 13.0 271.12 0 Repair Shawnee Rd 1248E5 Clairemont Mesa 2 

3 E14S 254 86020 STANDARD 18452 18451 7.0 269.37 0 Repair Huron Av 1248F6 Clairemont Mesa 2 

4 D14S 197 82431 STANDARD 14648 14651 5.0 162.00 0 Repair Via Del Conquistador 1248E5 Clairemont Mesa 2 

5 D14S 152 82387 STANDARD 0 14607 14.0 35.91 0 Repair Morena Bl 124805 Clairemont Mesa 2 

6 E14S 8 85783 STANDARD 18221 18222 6.0 272.30 0 Repair MarkTr 1248E5 Clairemont Mesa 2 

FLO BK US Main OS Main Depth Invert 

No. PG MAPID FSN MH Type FSN FSN in Ft. Elevation Lats. Action Street Name Thos Bros Community CD 

1 D13S 229 82139 STANDARD 14334 14641 7.0 245.61 0 Replace Vista de la Bahia 1248-E5 Clairemont Mesa 2 

2 E14S 265 86031 STANDARD 18463 18464 6.0 253.61 0 Replace Iroquois Av 1248F6 Clairemont Mesa 2 

3 E13S 285 85760 STANDARD 18195 18194 17.0 293.89 1 Replace Tommahawk Ln 1248E4 Clairemont Mesa 2 

4 D14S 139 82375 STANDARD 14557 14591 12.0 64.12 Replace alley 1248D5 Clairemont Mesa 2 

5 D14S 199 82433 STANDARD 14651 5687382 7.0 159.00 0 Replace Sioux Av 1248E5 Clairemont Mesa 2 

6 D14S 281 82487 STANDARD 14708 14886 6.0 128.58 0 Replace Lloyd St 1248E6 Clairemont Mesa 2 

7 E14S 64 85838 STANDARD 18270 18269 7.0 303.53 0 Replace CowleyWy 1248F5 Clairemont Mesa 2 

MH Rehab= 37 MH Repair= 6 MH Peplace = 7 · 
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A B c D E F G H I J K L M N 0 
FLDBK DEPTH INVERT DWG 

1 FSN FACTYPE PAGE MAPID DSMH IN FT ELE Main FSN SHEE ACTION ST NAME THOS BROS COMMUNITY CD 

2 82133 PLUG D13S 221 D14S217 5.0 250.40 14667 0 Install Cleanout Brandywine St 1248D4 Clairemont 2 

3 82134 PLUG D13S 222 D13S-223 13.0 242.93 14331 0 Install Cleanout Mt Laurence Dr 1248D4 Clairemont 2 

4 82136 PLUG D13S 224 D13S-223 13.0 242.83 14332 0 Install Cleanout Mt Laurence Dr 1248E4 Clairemont 2 

5 82138 PLUG D13S 226 D13S-226 7.0 248.27 14334 4 Install Cleanout Vista De La Bahia 1248E5 Clairemont 2 
-

6 82148 PLUG D13S 238 D13S-237 14.0 212.05 14342 0 Install Cleanout Don Lorenzo Dr 1248D4 Clairemont 2 

7 82352 PLUG D14S 112 D14S-113 12.0 133.12 14564 0 Install Cleanout Ethan Allen Av 1248D5 Clairemont 2 

8 82360 PLUG D14S 124 D14S-122 10.0 158.12 14572 0 Install Cleanout Alley 1248D5 Clairemont 2 

9 82364 PLUG D14S 128 D14S-127 12.0 178.12 14875 0 Install Cleanout Brandywine St 1248D5 Clairemont 2 
10 82368 PLUG D14S 132 D14S-133 0.0 0.00 14582 0 Install Cleanout Princeton Av 1248D5 Clairemont 2 

11 82405 PLUG D14S 170 D14S-172 7.0 236.89 14632 0 Install Cleanout Chicago St 1248E5 Clairemont 2 

12 82410 PLUG D14S 176 D14S-176 7.0 234.68 14732 0 Install Cleanout Baltimore St 1248E5 Clairemont 2 

13 82411 PLUG D14S 177 D14S-179 4.0 241.60 14628 0 Install Cleanout Baltimore St 1248E5 Clairemont 2 

14 82420 PLUG D14S 186 D14S-187 6.0 174.57 14636 8 Install Cleanout Via Beltran 1248E5 Clairemont 2 

15 82422 PLUG D14S 188 D14S-189 7.0 186.67 14638 7 Install Cleanout Via De La Orilla 1248E5 Clairemont 2 

16 82437 PLUG D14S 203 D14S-204 0.0 207.90 14657 0 Install Cleanout Trenton Av 1248D5 Clairemont 2 

17 82451 PLUG D145 221 D14S-217 14.0 201.69 14667 0 Install Cleanout Brandywine St 1248D5 Clairemont 2 

18 82481 PLUG D14S 275 D14S-324 9.0 84.39 14705 0 Install Cleanout McGraw St 1248D6 Clairemont 2 

19 82482 PLUG D14S 276 D14S-272 17.0 79.12 14706 0 Install Cleanout McGraw St 1248E6 Clairemont 2 

20 82500 PLUG D14S 299 D14S-300 6.0 226.45 14727 0 Install Cleanout Crete St 1248E6 Clairemont 2 

21 82511 PLUG D14S 310 D14S-312 6.0 177.74 14744 3 Install Cleanout Lloyd St 1248E6 Clairemont 2 

22 82512 PLUG D14S 311 D14S-311 8.0 178.25 14745 3 Install Cleanout Lloyd St 1248E6 Clairemont 2 

23 82523 PLUG D14S 322 D14S-323 6.0 139.39 14746 3 Install Cleanout Lloyd Tr 1248E6 Clairemont 2 

24 82589 PLUG D15S 40 D15S-39 5.0 94.50 14818 4 Install Cleanout CobridgeWy 1248E6 Clairemont 2 

25 85726 PLUG E13S 246 E14S-5 6.0 287.55 18164 0 Install Cleanout Shawnee Rd 1248E5 Clairemont 2 

26 85741 PLUG E13S 262 E13S-260 6.0 328.40 18177 0 Install Cleanout CowleyWy 1248F4 Clairemont 2 

27 85743 PLUG E13S 264 E13S-267 8.0 316.37 18173 0 Install Cleanout Tomahawk Ln 1248F4 Clairemont 2 

28 85782 PLUG E14S 7 E14S-8 5.0 272.78 18221 0 Install Cleanout MarkTr 1248E5 Clairemont 2 

29 85832 PLUG E14S 58 E14S-59 10.0 325.34 18264 0 Install Cleanout CowleyWy 1248F5 Clairemont 2 

30 85849 PLUG E14S 75 E14S-59 6.0 289.61 18282 1 Install Cleanout Clairemont Dr 1248F5 Clairemont 2 

31 85921 PLUG E14S 151 E14S-269 6.0 295.12 18468 0 Install Cleanout Iroquois Av 1248F6 Clairemont 2 

32 85922 PLUG E14S 152 E14S-153 7.0 291.14 18355 0 Install Cleanout jumano Av 1248F6 Clairemont 2n 

33 86019 PLUG E14S 253 E14S-254 7.0 270.87 18451 0 Install Cleanout Lackawana Wy 1248F6 Clairemont 2 

34 86022 PLUG E14S 256 E14S-255 6.0 281.12 18453 0 Install Cleanout Huron Av 1248F6 Clairemont 2 

35 86030 PLUG E14S 264 E14S-263 5.0 245.63 18462 2 Install Cleanout Iroquois Av 1248F6 Clairemont 2 

36 86146 PLUG E15S 94 E15S-93 7.0 87.70 18580 2 Install Cleanout Erie St 1248E7 Clairemont 2 

37 86163 PLUG E15S 113 E15S-111 14.0 179.50 18593 1 Install Cleanout Chicago St 1248E6 Clairemont 2 
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A B c D E F G H I J K L M N 0 
38 86161 PLUG E15S 110 E155-111 14.0 162.23 18592 0 Install Cleanout OillonWy 1248E6 Clairemont 2 

39 86172 PLUG E15S 124 E15S-129 6.0 169.20 18818 6 Install Cleanout Edison St 1248E6 Clairemont 2 

40 82349 PLUG 0145 109 0145-108 12.0 119.12 14561 0 New Manhole Alley 124805 Clairemont 2 

41 85738 PLUG E13S 258 E14S-263 6.0 335.72 18174 0 New Manhole TomahawkLn 1248F4 Clairemont 2 

42 
43 38 Cleanouts 

44 2 New Manhjoles 
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APPENDIXO 

SEWER LATERAL SUMMARY TABLE 

'' 

Sewer Pipeline Rehabilitation AE1 147 I Page 
Appendix O - Sewer Lateral Summary Table (Rev. Nov. 2016) 



No. FSN L SIZE MATL LOCATION OFFSET FT Fld Bk Pg THOS BROS MAIN FSN STNUM ST NAME ACCESS 

1 194804 4 UNK MANHOLE 58 014S 124805 14587 3350 BAKER ST 
2 195836 4 UNK MANHOLE 68 D14S 124805 14608 3350 BAKER ST 
3 318318 4 UNK MANHOLE 92 014S 124805 14609 3436 BAKER ST 
4 318440 4 UNK RGT OF LFT LL 30 014S 124805 14609 3441 BAKER ST 
5 318323 4 UNK MANHOLE 142 014S 124805 14609 3442 BAKER ST 
6 318328 4 UNK MANHOLE 81 014S 124805 14609 3442 BAKER ST 
7 195857 4 UNK LOTUNE 28 014S 124805 14609 3450 BAKER ST 
8 195860 4 UNK unset 0 014S 124805 14755 3456 BAKER ST 
9 196056 4 UNK LFT OF RGT LL 57 014S 124805 14754 3505 BAKER ST 
10 195859 4 UNK MANHOLE 79 014S 124805 14755 3506 BAKER ST 
11 318338 4 UNK MANHOLE 5 0145 124805 14755 3514 BAKER ST 
12 195973 4 UNK LFT OF RGT LL 32 014S 124805 14755 3515 BAKER ST 
13 195981 4 UNK LFT OF RGT LL 30 014S 124805 14756 3525 BAKER ST 
14 195856 4 UNK LFT OF RGTLL 50 014S 124805 14756 3526 BAKER ST 
15 318439 4 UNK LFT OF RGT LL 35 0145 1248E5 14756 3541 BAKER ST 
16 318435 4 UNK LFT OF RGT LL 18 014S 1248E5 14756 3603 BAKER ST 
17 318427 4 UNK MANHOLE 82 014S 1248E5 14624 3611 BAKER ST 
18 195684 4 UNK RGTOF LFT LL 38 0145 1248E5 14610 3612 BAKER ST 
19 195955 4 UNK LFTOF RGTLL 11 014S 1248E5 14624 3621 BAKER ST 
20 195784 4 UNK LFT OF RGT LL 50 014S 1248E5 14624 3622 BAKER ST 
21 318377 4 UNK MANHOLE 48 014S 1248E5 14624 3633 BAKER ST 
22 195732 4 UNK MANHOLE 123 014S 1248E5 14625 3636 BAKER ST 
23 318325 4 UNK RGT OF LFT LL 40 014S 1248E5 14625 3643 BAKER ST 
24 195638 4 UNK MANHOLE 42 014S 1248E5 14625 3702 BAKER ST 
25 195788 4 UNK MANHOLE 68 014S 1248E5 14625 3703 BAKER ST 
26 195730 4 UNK LFT OF RGT LL 20 014S 1248E5 14625 3711 BAKER ST 
27 318115 4 UNK MANHOLE 15 014S 1248E5 14626 3712 BAKER ST 
28 318179 4 UNK LFT OF RGT LL 20 014S 1248E5 14626 3721 BAKER ST 
29 318073 4 UNK MANHOLE 64 014S 1248E5 14626 3722 BAKER ST 
30 318135 4 UNK LFT OF RGT LL 20 014S 1248E5 14626 3731 BAKER ST 
31 318018 4 UNK MANHOLE 128 014S 1248ES 14626 3732 BAKER ST 
32 318084 4 UNK LFT OF RGT LL 20 0145 1248ES 14626 3741 BAKER ST 
33 195398 4 UNK MANHOLE 186 014S 1248E5 14626 3742 BAKER ST 
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34 318023 4 UNK LFT OF RGT LL 20 014S 1248E5 14626 3751 BAKER ST 
35 195340 4 UNK RGTOF LFT LL 16 014S 1248E5 14626 3752 BAKER ST 
36 317973 4 UNK LFTOF RGT LL 20 014S 1248E5 14627 3761 BAKER ST 
37 195266 4 UNK RGT OF LFT LL 20 014S 1248E5 14627 3762 BAKER ST 
38 317921 4 UNK LFT OF RGT LL 20 014S 1248E5 14627 3771 BAKER ST 
39 195205 4 UNK RGT OF LFT LL 20 014S 1248E5 14627 3772 BAKER ST 
40 319474 4 UNK MANHOLE 9 014S 1248E6 14726 3302 BALTIMORE ST 
41 197232 4 UNK LFT OF RGT LL 22 014S 1248E6 14725 3304 BALTIMORE ST 
42 197156 4 UNK LFT OF RGT LL 36 014S 1248E6 14725 3312 BALTIMORE ST 
43 319083 4 UNK LFT OF RGT LL 16 014S 1248E6 14737 3324 BALTIMORE ST 
44 196708 4 UNK RGT OF LFT LL 33 D14S 1248E5 14734 3330 BALTIMORE ST 
45 318866 4 UNK RGT OF LFT LL 36 014S 1248E5 14734 3335 BALTIMORE ST 
46 318841 4 UNK RGTOF LFT LL 35 014S 1248E5 14734 3336 BALTIMORE ST 
47 318788 4 UNK RGT OF LFTLL 36 014S 1248E5 14734 3341 BALTIMORE ST 
48 196410 4 UNK LFT OF RGT LL 36 014S 1248E5 14734 3342 BALTIMORE ST 
49 196298 4 UNK RGT OF LFTLL 36 D14S 1248E5 14734 3347 BALTIMORE ST 
50 318667 4 UNK LFTOF RGTLL 24 014S 1248E5 14733 3348 BALTIMORE ST 
51 196169 4 UNK RGTOF LFT LL 36 014S 1248E5 14733 3353 BALTIMORE ST 
52 196137 4 UNK LFT OF RGTLL 25 014S 1248E5 14733 3354 BALTIMORE ST 
53 196084 4 UNK RGTOF LFT LL 36 014S 1248E5 14733 3359 BALTIMORE ST 
54 196035 4 UNK LFT OF RGT LL 24 014S 1248E5 14733 3360 BALTIMORE ST 
55 318428 4 UNK RGT OF LFT LL 36 014S 1248E5 14733 3365 BALTIMORE ST 
56 318396 4 UNK LFT OF RGT LL 25 014S 1248E5 14733 3366 BALTIMORE ST 
57 195841 4 UNK RGTOF LFT LL 34 014S 1248E5 14732 3375 BALTIMORE ST 
58 318265 4 UNK LFTOF RGT LL 31 014S 1248E5 14732 3378 BALTIMORE ST 
59 195805 4 UNK RGTOF LFT LL 61 014S 1248E5 14732 3383 BALTIMORE ST 
60 195741 4 UNK LFT OF RGTLL 49 014S 1248E5 14732 3384 BALTIMORE ST 
61 195546 4 UNK LFT OF RGT LL 7 D14S 1248E5 14628 3390 BAL Tl MORE ST 
62 195377 4 UNK LFT OF RGTLL 20 014S 1248E5 14630 3394 BALTIMORE ST 
63 195655 4 UNK LFTOF RGTLL 25 014S 1248E5 14610 3410 BORRESON ST 
64 195545 4 UNK RGT OF LFT LL 28 014S 1248E5 14610 3415 BORRESON ST 
65 318113 4 UNK LFTOF RGT LL 30 014S 1248E5 14610 3416 BORRESON ST 
66 318048 4 UNK LFT OF RGTLL 40 014S 1248E5 14610 3422 BORRESON ST 
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67 195453 4 UNK RGT OF LFTLL 33 D14S 1248E5 14611 3423 BORRESON ST 
68 317946 4 UNK LFT OF RGT LL 30 D145 1248E5 14611 3428 BORRE50N ST 
69 195327 4 UNK RGT OF ITT LL 28 D14S 1248E5 14611 3429 BORRESON ST 
70 195236 4 UNK LFT OF RGT LL 45 D145 1248E5 14611 3432 BORRE50N ST 
71 317839 4 UNK MANHOLE 94 D14S 1248E5 14611 3436 BORRESON ST 
72 195217 4 UNK RGT OF ITT LL 22 D14S 1248E5 14611 3437 BORRESON ST 
73 317770 4 UNK LFT OF RGT LL 45 D14S 1248E5 14611 3444 BORRESON ST 
74 195122 4 UNK RGT OF LFTLL 40 D14S 1248E5 14611 3445 BORRESON ST 
75 195010 4 UNK RGTOF LFT LL 40 D14S 1248E5 14612 3451 BORRESON ST 
76 194970 4 UNK LFT OF RGT LL 25 D14S 1248E5 14612 3452 BORRESON ST 
77 194911 4 UNK RGT OF LFT LL 35 D14S 1248E5 14612 3459 BORRESON ST 
78 317577 4 UNK LFT OF RGT LL 25 D14S 1248E5 14612 3460 BORRESON ST 
79 194832 4 UNK unset 0 D14S 1248E5 14612 3467 BORRESON ST 
80 194808 4 UNK RGTOF LFT LL 20 D14S 1248E5 14612 3468 BORRESON ST 
81 191806 4 UNK MANHOLE 199 D14S 1248D5 14561 3215 BRANDYWINE ST ALLEY 
82 315362 4 UNK RGT OF LFT LL 27 D14S 1248D5 14561 3221 BRANDYWINE ST ALLEY 
83 191602 4 UNK MANHOLE 30 D14S 1248D5 14562 3230 BRANDYWINE ST 
84 315361 4 UNK unset 0 D14S 1248D5 14562 3231 BRANDYWINE ST 
85 315247 4 UNK RGT OF LFTLL 25 D13S 1248D5 14562 3240 BRANDYWINE ST 
86 191607 4 UNK MANHOLE 68 D13S 1248D5 14562 3240 BRANDYWINE ST 
87 315250 4 UNK MANHOLE 42 D14S 1248D5 14562 3250 BRANDYWINE ST 
88 315148 4 UNK RGTOF ITT LL 26 D13S 1248D5 14573 3360 BRANDYWINE ST 
89 378544 4 UNK MANHOLE 94 D14S 1248D5 14575 3415 BRANDYWINE ST 
90 193298 4 UNK MANHOLE 85 D14S 1248D5 14558 3267 BUNKER HILL ST ALLEY 
91 193043 4 UNK unset 0 D14S 1248D5 14559 3268 BUNKER HILL ST ALLEY 
92 316272 4 UNK RGTOF LFT LL 20 D14S 124805 14581 3428 BUNKER HILL ST 
93 316391 4 UNK MANHOLE 78 D14S 1248D5 14663 3585 BUNKER HILL ST ALLEY 
94 323482 4 UNK LFT OF RGT LL 35 E15S 1248E7 18588 2805 CHICAGO ST 
95 323464 4 UNK RGTOF LFT LL 4 D15S 1248E6 18588 2806 CHICAGO ST 
96 202874 4 UNK LFTOF RGT LL 19 E15S 1248E6 18588 2813 CHICAGO ST 
97 375132 4 UNK LFT OF RGT LL 11 E15S 1248E6 18588 2821 CHICAGO ST 
98 202675 4 UNK RGTOF LFT LL 32 D15S 1248E6 18588 2822 CHICAGO ST 
99 323287 4 UNK LFTOF RGTLL 19 E15S 1248E6 18588 2829 CHICAGO ST 
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100 202578 4 UNK LFTOF RGT LL 11 DISS 1248E6 18588 2830 CHICAGO ST 
101 202545 4 UNK LFT OF RGT LL 38 ElSS 1248E6 18588 2837 CHICAGO ST 
102 202540 4 UNK LFT OF RGT LL 23 0155 1248E6 18588 2838 CHICAGO ST 
103 323135 4 UNK LFT OF RGT LL 18 E15S 1248E6 18589 2845 CHICAG05T 
104 202393 4 UNK RGTOF LFT LL 16 0155 1248E6 18589 2846 CHICAGO ST 
105 323028 4 UNK LFTOF RGT LL 38 E15S 1248E6 18589 2853 CHICAGO ST 
106 323042 4 UNK RGTOF LFT LL 18 0155 1248E6 18589 2854 CHICAGO ST 
107 202042 4 UNK RGT OF LFT LL 6 E155 1248E6 18589 2888 CHICAGO ST 
108 322920 4 UNK LFTOF RGT LL 20 E15S 1248E6 18589 2905 CHICAGO ST 
109 202008 4 UNK MANHOLE 110 E15S 1248E6 18589 2911 CHICAGO ST 
110 201929 4 UNK LFTOF RGTLL 23 E155 1248E6 18589 2915 CHICAGO ST 
111 201863 4 UNK RGTOF LFT LL 6 E15S 1248E6 18589 2916 CHICAGO ST 
112 201692 4 UNK RGTOF LFT LL 20 0155 1248E6 14818 2922 CHICAG05T 
113 322613 4 UNK LFT OF RGTLL 31 E15S 1248E6 18590 2932 CHICAGO ST 
114 201683 4 UNK RGT OF LFT LL 24 E155 1248E6 18590 2933 CHICAGO ST 
115 201622 4 UNK unset 0 0155 1248E6 14818 2940 CHICAG05T 
116 201623 4 UNK unset 0 0155 1248E6 14818 2944 CHICAG05T 
117 201406 4 UNK LFTOF RGT LL 12 E155 1248E6 18590 2950 CHICAGO ST 
118 201315 4 UNK LFT OF RGT LL 9 E15S 1248E6 18590 2954 CHICAG05T 
119 201541 4 UNK RGTOF LFT LL 27 E15S 1248E6 18590 2955 CHICAGO ST 
120 201242 4 UNK RGTOF LFT LL 18 E155 1248E6 18590 2960 CHICAG05T 
121 322367 4 UNK MANHOLE 63 E15S 1248E6 18590 2995 CHICAGO ST 
122 322179 4 UNK RGTOF LFT LL 45 E155 1248E6 18591 3003 CHICAGO ST 
123 5056165 4 UNK MANHOLE 55 E155 1248E6 18591 3011 CHICAG05T 
124 321922 4 UNK RGT OF LFT LL 4 ElSS 1248E6 18592 3020 CHICAG05T 
125 200721 4 UNK MANHOLE 64 E15S 1248E6 18592 3020 CHICAG05T 
126 321884 4 UNK LFT OF RGT LL 13 E155 1248E6 18593 3025 CHICAG05T 
127 321785 4 UNK RGTOF LFT LL 17 E15S 1248E6 18593 3035 CHICAGO ST 
128 200492 4 UNK RGTOF LFT LL 15 E15S 1248E6 18593 3039 CHICAG05T 
129 195604 4 UNK MANHOLE 80 0145 1248E5 14628 3396 CHICAGO ST 
130 195295 4 UNK unset 0 0145 1248E5 14630 3405 CHICAG05T 
131 317881 4 UNK LFTOF RGT LL 20 0145 1248E5 14627 3426 CHICAGO ST 
132 5585033 6 PVC unset 0 ElSS 1248E7 18584 2576 CLAIREMONT DR 
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133 324204 4 UNK MANHOLE 35 E15S 1248E7 18586 2576 CLAIREMONT DR 
134 204336 4 UNK unset 0 E15S 1248E7 18585 2585 CLAIREMONT DR 
135 324215 4 UNK LFT OF RGT LL 26 E15S 1248E7 18586 2606 CLAIREMONT DR 
136 324513 4 UNK MANHOLE 21 E15S 1248E7 18584 2615 CLAIREMONT DR 
137 316915 6 UNK MANHOLE 5 E14S 1248F5 18282 3401 CLAIREMONT DR 
138 194449 4 UNK LFTOF RGT LL 24 E14S 1248F5 18249 3410 CLAIREMONT DR 
139 194220 4 UNK unset 0 E14S 1248F5 18249 3410 CLAIREMONT DR 
140 317021 4 UNK unset 0 E14S 1248F5 18249 3410 CLAIREMONT DR 
141 194358 4 UNK RGTOF LFT LL 12 E14S 1248F5 18249 3410 CLAIREMONT DR 
142 316874 6 UNK MANHOLE 111 E14S 1248F5 18282 3410 CLAIREMONT DR 
143 316833 4 UNK MANHOLE 121 E14S 1248E5 18282 3450 CLAIREMONT DR 
144 316304 6 UNK MANHOLE 9 E14S 1248E5 18205 3502 CLAIREMONT DR 
145 192951 4 UNK MANHOLE 100 E14S 1248E5 18205 3502 CLAIREMONT DR 
146 193167 4 UNK unset 0 E14S 1248E5 18205 3502 CLAIREMONT DR 
147 192612 4 UNK MANHOLE 54 E14S 1248E5 18206 3536 CLAIREMONT DR 
148 192490 4 UNK MANHOLE 112 E14S 1248E5 18206 3546 CLAIREMONT DR 
149 315710 4 UNK MANHOLE 111 E14S 1248E5 18206 3556 CLAIREMONT DR 
150 201872 4 UNK LFT OF RGT LL 35 D15S 1248E6 14819 4105 COBRIDGEWY 
151 201624 4 UNK unset 0 D15S 1248E6 14818 4116 COBRIDGEWY 
152 322739 4 UNK unset 0 D15S 1248E6 14818 4121 COBRIDGEWY 
153 316427 6 UNK LOT LINE 6 E14S 1248F5 18275 3310 COWLEY WY 
154 194021 6 UNK MANHOLE 135 E14S 1248F5 18264 3405 COWLEY WY 
155 193502 6 UNK MANHOLE 114 E14S 1248F5 18265 3405 COWLEY WY 
156 193050 4 UNK RGTOF LFT LL 21 E14S 1248F5 18266 3503 COWLEY WY 
157 193096 4 UNK LFT OF RGT LL 32 E14S 1248F5 18266 3504 COWLEY WY 
158 316101 4 UNK RGTOF LFT LL 33 E14S 1248F5 18266 3511 COWLEY WY 
159 192972 4 UNK RGT OF LFTLL 24 E14S 1248F5 18266 3512 COWLEY WY 
160 192842 4 UNK RGTOF LFT LL 24 E14S 1248F5 18266 3519 COWLEY WY 
161 192845 4 UNK RGTOF LFT LL 29 E14S 1248F5 18266 3520 COWLEY WY 
162 192693 4 UNK RGT OF LFT LL 24 E14S 1248F5 18266 3527 COWLEY WY 
163 315933 4 UNK RGT OF LFT LL 29 E14S 1248F5 18266 3528 COWLEY WY 
164 192529 4 UNK RGTOF LFT LL 28 E14S 1248F5 18266 3535 COWLEY WY 
165 315817 4 UNK RGTOF LFT LL 32 E14S 1248F5 18266 3536 COWLEY WY 
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166 192403 4 UNK LFTOF RGT LL 35 E14S 1248F5 18266 3543 COWLEY WY 
167 192320 4 UNK RGT OF LFT LL 30 E14S 1248F5 18267 3544 COWLEY WY 
168 192182 4 UNK RGT OF LFT LL 26 E14S 1248FS 18267 3551 COWLEY WY 
169 192207 4 UNK LFT OF RGTLL 4 E14S 1248FS 18267 3552 COWLEY WY 
170 315517 4 UNK LFT OF RGT LL 34 E14S 1248F5 18269 3559 COWLEY WY 
171 192022 4 UNK RGTOF LFTLL 55 E14S 1248F5 18269 3560 COWLEY WY 
172 315463 4 UNK LFT OF RGT LL 38 E14S 1248F5 18269 3604 COWLEY WY 
173 191888 4 UNK RGTOF LFT LL 25 E14S 1248F5 18269 3605 COWLEY WY 
174 315359 4 UNK RGTOF LFT LL 30 E14S 1248F5 18269 3612 COWLEY WY 
175 191755 4 UNK RGTOF LFTLL 37 E14S 1248F5 18269 3615 COWLEY WY 
176 315260 4 UNK RGTOF LFT LL 25 E14S 1248F5 18270 3620 COWLEY WY 
177 315234 4 UNK RGTOF LFT LL 35 E14S 1248F5 18270 3623 COWLEY WY 
178 191470 4 UNK RGTOF LFTLL 30 E13S 1248F4 18270 3628 COWLEY WY 
179 315131 4 UNK LFT OF RGT LL 34 E13S 1248F4 18270 3631 COWLEY WY 
180 191373 4 UNK RGTOF LFT LL 35 E13S 1248F4 18270 3636 COWLEY WY 
181 315056 4 UNK LFT OF RGT LL 34 E13S 1248F4 18270 3639 COWLEY WY 
182 191237 4 UNK RGTOF LFT LL 32 E13S 1248F4 18270 3644 COWLEY WY 
183 314956 4 UNK LFT OF RGT LL 36 E13S 1248F4 18270 3647 COWLEY WY 
184 314882 4 UNK RGT OF LFTLL 25 E13S 1248F4 18270 3652 COWLEY WY 
185 191105 4 UNK unset 0 E13S 1248F4 18270 3655 COWLEY WY 
186 190997 4 UNK RGTOF LFT LL 32 E13S 1248F4 18176 3660 COWLEY WY 
187 314752 4 UNK LFT OF RGTLL 32 E13S 1248F4 18176 3663 COWLEY WY 
188 190859 4 UNK RGT OF LFT LL 32 E13S 1248F4 18176 3668 COWLEY WY 
189 190812 4 UNK LFTOF RGTLL 39 E13S 1248F4 18176 3671 COWLEY WY 
190 314556 4 UNK RGT OF LFT LL 26 E13S 1248F4 18176 3703 COWLEY WY 
191 190758 4 UNK RGTOF LFT LL 26 E13S 1248F4 18176 3704 COWLEY WY 
192 314446 4 UNK LFT OF RGT LL 34 E13S 1248F4 18176 3711 COWLEY WY 
193 314482 4 UNK RGT OF LFT LL 33 E13S 1248F4 18176 3712 COWLEY WY 
194 314372 4 UNK RGTOF LFT LL 25 E13S 1248F4 18176 3719 COWLEY WY 
195 314396 4 UNK LFT OF RGT LL 41 E13S 1248F4 18176 3720 COWLEY WY 
196 190362 4 UNK LFT OF RGT LL 36 E13S 1248F4 18176 3727 COWLEY WY 
197 314311 4 UNK RGTOF LFT LL 38 E13S 1248F4 18177 3734 COWLEY WY 
198 190295 4 UNK LFT OF RGT LL 34 E13S 1248F4 18177 3735 COWLEY WY 
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199 190252 4 UNK RGTOF LFT LL 40 E13S 1248F4 18177 3743 COWLEY WY 
200 190171 4 UNK LFT OF RGT LL 24 E13S 1248F4 18177 3751 COWLEY WY 
201 190148 4 UNK RGT OF LFTLL 26 E13S 1248F4 18177 3759 COWLEY WY 
202 197279 4 UNK LFT.OF RGT LL 24 D14S 1248E6 14726 3712 CRETE ST 
203 319485 4 UNK MANHOLE 56 D14S 1248E6 14726 3715 CRETE ST 
204 319371 4 UNK LFT OF RGT LL 36 D14S 1248E6 14726 3722 CRETE ST 
205 319376 4 UNK LFT OF RGT LL 36 D14S 1248E6 14726 3732 CRETE ST 
206 197284 4 UNK LFTOF RGT LL 36 D14S 1248E6 14726 3742 CRETE ST 
207 197288 4 UNK LFT OF RGT LL 36 D14S 1248E6 14726 3752 CRETE ST 
208 319491 4 UNK MANHOLE 17 D14S 1248E6 14726 3753 CRETE ST 
209 197291 4 UNK RGT OF LFT LL 27 D14S 1248E6 14727 3762 CRETE5T 
210 197466 4 UNK LFT OF RGT LL 30 D14S 1248E6 14727 3767 CRETE ST 
211 197295 4 UNK RGTOF LFT LL 26 D145 1248E6 14727 3772 CRETE ST 
212 197470 4 UNK RGT OF LFT LL 21 D145 1248E6 14727 3781 CRETE ST 
213 197297 4 UNK RGTOF LFT LL 32 D14S 1248E6 14727 3782 CRETE ST 
214 197473 4 UNK LFT OF RGT LL 16 D14S 1248E6 14727 3791 CRETE ST 
215 317073 6 UNK MANHOLE 80 E145 1248F5 18257 4567 DAKOTA DR ALLEY 
216 194675 6 UNK LOT LINE 6 E145 1248F5 18257 4567 DAKOTA DR ALLEY 
217 204455 4 UNK LFT OF RGT LL 35 E15S 1248E7 18585 2603 DENVER5T 
218 323614 4 UNK LFT OF RGT LL 35 E15S 1248E7 18823 2805 DENVER ST 
219 323592 4 UNK LFT OF RGT LL 33 E15S 1248E7 18823 2810 DENVER ST 
220 323541 4 UNK LFT OF RGTLL 15 E15S 1248E7 18587 2813 DENVER ST 
221 202979 4 UNK RGTOF LFT LL 15 E15S 1248E7 18587 2818 DENVER ST 
222 323434 4 UNK ITT OF RGT LL 35 E15S 1248E6 18587 2818 DENVER5T 
223 202910 4 UNK LFTOF RGT LL 39 E155 1248E6 18587 2821 DENVER5T 
224 202780 4 UNK LFT OF RGT LL 10 E155 1248E6 18587 2829 DENVER ST 
225 202734 4 UNK RGT OF LFTLL 17 E15S 1248E6 18587 2834 DENVER ST 
226 323299 4 UNK LFT OF RGT LL 13 E15S 1248E6 18587 2837 DENVER ST 
227 202664 4 UNK RGTOF LFT LL 33 E155 1248E6 18587 2842 DENVER ST 
228 323219 4 UNK LFT OF RGTLL 16 E155 1248E6 18587 2845 DENVER5T 
229 200859 4 UNK LFT OF RGT LL 20 E15S 1248E6 18592 4105 DILLON WY 
230 200704 4 UNK RGTOF LFT LL 18 E15S 1248E6 18592 4114 DILLON WY 
231 200861 4 UNK LFT OF RGT LL 22 E15S 1248E6 18592 4115 DILLON WY 
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232 321919 4 UNK LFTOF RGT LL 17 Dl5S 1248E6 18592 4124 DILLON WY 
233 200857 4 UNK RGT OF LFT LL 7 D15S 1248E6 18592 4125 DILLON WY 
234 321916 4 UNK RGT OF LFTLL 17 D15S 1248E6 18592 4134 DILLON WY 
235 190979 4 UNK RGT OF LFT LL 35 D13S 1248D4 14325 3502 DON LORENZO DR 
236 314607 4 UNK RGTOF LFTLL 26 DBS 1248D4 14324 3512 DON LORENZO DR 
237 314540 4 UNK RGTOF LFT LL 25 D13S 1248D4 14343 3522 DON LORENZO DR 
238 314518 4 UNK RGT OF LFT LL 30 D13S 1248D4 14343 3532 DON LORENZO DR 
239 314509 4 UNK RGTOF LFT LL 30 D13S 1248D4 14343 3542 DON LORENZO DR 
240 190608 4 UNK LFTOF RGT LL 20 D13S 1248D4 14342 3552 DON LORENZO DR 
241 190587 4 UNK LFT OF RGT LL 10 D13S 1248D4 14342 3562 DON LORENZO DR 
242 314480 4 UNK RGTOF LFT LL 20 D13S 1248D4 14342 3571 DON LORENZO DR 
243 197461 4 UNK LFT OF RGT LL 21 D14S 1248E6 14726 3292 DONLEY ST 
244 322440 4 UNK RGTOF LFTLL 56 E15S 1248E6 18603 4420 EDISON ST 
245 201643 4 UNK MANHOLE 8 E15S 1248E6 18603 4437 EDISON ST 
246 322470 4 UNK RGT OF LFT LL 32 E15S 1248E6 18603 4440 EDISON ST 
247 204058 4 UNK LFTOF RGT LL 4 E15S 1248E7 18581 2706 ERIE ST 
248 280080 4 UNK LFT OF RGT LL 9 El5S 1248E7 18581 2707 ERIE ST 
249 204039 4 UNK MANHOLE 43 E15S 1248E7 18581 2710 ERIE ST 
250 203967 4 UNK LFT OF RGT LL 4 E15S 1248E7 18581 2714 ERIE ST 
251 204006 4 UNK MANHOLE 73 E15S 1248E7 18581 2715 ERIE ST 
252 203929 4 UNK MANHOLE 97 E15S 1248E7 18581 2718 ERIE ST 
253 203944 4 UNK MANHOLE 84 E15S 1248E7 18581 2719 ERIE ST 
254 203889 4 UNK LFT OF RGT LL 4 El5S 1248E7 18581 2722 ERIE ST 
255 203847 4 UNK LFT OF RGT LL 14 E15S 1248E7 18581 2726 ERIE ST 
256 203828 4 UNK RGTOF ITT LL 6 El5S 1248E7 18581 2729 ERIE ST 
257 203766 4 UNK LFT OF RGT LL 4 E15S 1248E7 18581 2730 ERIE ST 
258 203762 4 UNK RGTOF LFTLL 8 E15S 1248E7 18581 2733 ERIE ST 
259 324018 4 UNK RGT OF LFT LL 22 E15S 1248E7 18581 2734 ERIE ST 
260 203741 4 UNK LFT OF RGT LL 13 El5S 1248E7 18581 2734 ERIE ST 
261 324056 4 UNK RGT OF LFT LL 138 E15S 1248E7 18580 2737 ERIE ST 
262 324017 4 UNK MANHOLE 12 E15S 1248E7 18580 2741 ERIE ST 
263 203665 4 UNK RGT OF ITT LL 10 E15S 1248E7 18580 2742 ERIE ST 
264 203629 4 UNK RGT OF LFT LL 8 E15S 1248E7 18580 2745 ERIE ST 
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265 323952 4 UNK LFT OF RGT LL 7 E15S 1248E7 18580 2746 ERIE ST 
266 203536 4 UNK RGT OF LFT LL 18 E155 1248E7 18580 2746 ERIE ST 
267 323918 4 UNK LFT OF RGT LL 5 E15S 1248E7 18580 2753 ERIE ST 
268 203499 4 UNK MANHOLE 89 E155 1248E7 18580 2754 ERIE ST 
269 323879 4 UNK MANHOLE 114 E15S 1248E7 18580 2757 ERIE ST 
270 203220 4 UNK LFT OF RGTLL 32 E15S 1248E7 18579 2810 ERIE ST 
271 203103 4 UNK LFT OF RGT LL 32 E155 1248E7 18577 2818 ERIE ST 
272 202982 4 UNK LFT OF RGT LL 32 E15S 1248E7 18577 2826 ERIE ST 
273 202857 4 UNK RGTOF LFT LL 21 E155 1248E6 18577 2834 ERIE ST 
274 323339 4 UNK RGT OF LFTLL 32 E155 1248E6 18577 2842 ERIE ST 
275 323273 4 UNK RGTOF LFTLL 21 E155 1248E6 18577 2850 ERIE ST 
276 202549 4 UNK LFT OF RGT LL 30 E155 1248E6 18577 2858 ERIE ST 
277 323062 4 UNK LFT OF RGT LL 18 E155 1248E6 18599 2862 ERIE ST 
278 323026 4 UNK RGTOF LFT LL 5 E15S 1248E6 18599 2910 ERIE ST 
279 322948 4 UNK RGT OF LFT LL 10 E155 1248E6 18599 2918 ERIE ST 
280 322868 4 UNK RGT OF LFT LL 15 E15S 1248E6 18602 2926 ERIE ST 
281 322810 4 UNK RGTOF LFTLL 9 E15S 1248E6 18602 2934 ERIE ST 
282 322718 4 UNK RGTOF LFT LL 10 E15S 1248E6 18602 2942 ERIE ST 
283 201798 4 UNK RGT OF LFTLL 49 E155 1248E6 18602 2949 ERIE ST 
284 201721 4 UNK RGTOF LFT LL 2 E155 1248E6 18602 2950 ERIE ST 
285 201580 4 UNK RGTOF LFT LL 6 E15S 1248E6 18602 2957 ERIE ST 
286 322555 4 UNK RGT OF LFTLL 6 E15S 1248E6 18602 2958 ERIE ST 
287 322249 4 UNK LFT OF RGT LL 37 E155 1248E6 18604 3019 ERIE ST 
288 322225 4 UNK LFT OF RGT LL 46 E15$ 1248E6 18604 3020 ERIE ST 
289 200931 4 UNK LFTOF RGTLL 31 E15S 1248E6 18604 3031 ERIE ST 
290 322058 4 UNK LFT OF RGT LL 35 E155 1248E6 18604 3032 ERIE ST 
291 321989 4 UNK LFT OF RGT LL 36 E15S 1248E6 18604 3043 ERIE ST 
292 200725 4 UNK RGTOF LFT LL 35 E15S 1248E6 18604 3044 ERIE ST 
293 321893 4 UNK LFT OF RGT LL 25 E155 1248E6 18605 3055 ERIE ST 
294 200566 4 UNK RGT OF LFTLL 36 E15S 1248E6 18605 3056 ERIE ST 
295 200448 4 UNK RGT OF LFT LL 27 E155 1248E6 18605 3067 ERIE ST 
296 200435 4 UNK LFTOF RGT LL 30 E15S 1248E6 18605 3068 ERIE ST 
297 200315 4 UNK LFTOF RGT LL 33 E155 1248E6 18605 3079 ERIE ST 
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298 321614 4 UNK LFTOF RGT LL 29 El55 1248E6 18605 3080 ERIE5T 
299 200161 4 UNK LFT OF RGT LL 34 El4S 1248E6 18605 3110 ERIE ST 
300 200146 4 UNK LFT OF RGTLL 31 E14S 1248E6 18605 3111 ERIE ST 
301 317379 4 UNK RGT OF LFT LL 20 0145 124805 14590 3503 ETHAN ALLEN AV 
302 317241 4 UNK MANHOLE 72 0145 124805 14591 3504 ETHAN ALLEN AV ALLEY 
303 317201 4 UNK MANHOLE 186 0145 124805 14591 3512 ETHAN ALLEN AV ALLEY 
304 194313 4 UNK unset 0 0145 124805 14591 3520 ETHAN ALLEN AV ALLEY 
305 317081 ·4 UNK MANHOLE 105 0145 124805 14591 3526 ETHAN ALLEN AV ALLEY 
306 317033 4 UNK MANHOLE 79 0145 124805 14591 3530 ETHAN ALLEN AV ALLEY 
307 316989 4 UNK MANHOLE 58 0145 124805 14591 3536 ETHAN ALLEN AV ALLEY 
308 316875 4 UNK MANHOLE 13 0145 124805 14557 3544 ETHAN ALLEN AV ALLEY 
309 316834 4 UNK MANHOLE 35 0145 124805 14557 3548 ETHAN ALLEN AV ALLEY 
310 193867 4 UNK unset 0 0145 124805 14568 3549 ETHAN ALLEN AV ALLEY 
311 316791 4 UNK unset 0 0145 124805 14557 3556 ETHAN ALLEN AV ALLEY 
312 193830 4 UNK MANHOLE 78 0145 124805 14557 3556 ETHAN ALLEN AV ALLEY 
313 193765 4 UNK unset 0 0145 124805 14557 3558 ETHAN ALLEN AV ALLEY 
314 193824 4 UNK MANHOLE 58 0145 124805 14568 3559 ETHAN ALLEN AV ALLEY 
315 193710 4 UNK unset 0 0145 124805 14557 3562 ETHAN ALLEN AV ALLEY 
316 316630 4 UNK MANHOLE 66 0145 124805 14557 3566 ETHAN ALLEN AV ALLEY 
317 193634 4 UNK unset 0 0145 124805 14557 3566 ETHAN ALLEN AV ALLEY 
318 316627 4 UNK MANHOLE 111 0145 124805 14568 3567 ETHAN ALLEN AV ALLEY 
319 316593 4 UNK MANHOLE 48 0145 124805 14557 3570 ETHAN ALLEN AV ALLEY 
320 193580 4 UNK MANHOLE 104 0145 124805 14568 3575 ETHAN ALLEN AV ALLEY 
321 193478 4 UNK RGTOF LFT LL 5 0145 124805 14558 3580 ETHAN ALLEN AV ALLEY 
322 316466 4 UNK MANHOLE 39 0145 124805 14568 3585 ETHAN ALLEN AV ALLEY 
323 316442 4 UNK LFT OF RGT LL 10 0145 124805 14558 3590 ETHAN ALLEN AV ALLEY 
324 316355 4 UNK MANHOLE 46 0145 124805 14569 3593 ETHAN ALLEN AV 
325 193154 4 UNK RGTOF LFT LL 20 0145 124805 14569 3603 ETHAN ALLEN AV 
326 316126 4 UNK MANHOLE 83 0145 124805 14567 3609 ETHAN ALLEN AV 
327 316087 4 UNK MANHOLE 48 0145 124805 14567 3609 ETHAN ALLEN AV 
328 192795 4 UNK LFT OF RGT LL 10 0145 124805 14567 3623 ETHAN ALLEN AV 
329 315892 4 UNK LFT OF RGTLL 18 0145 124805 14565 3631 ETHAN ALLEN AV 
330 192530 4 UNK RGT OF LFTLL 10 0145 124805 14565 3639 ETHAN ALLEN AV 
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331 315758 4 UNK LFT OF RGT LL 10 0145 124805 14565 3647 ETHAN ALLEN AV 
332 192260 4 UNK RGTOF LFT LL 5 0145 124805 14564 3655 ETHAN ALLEN AV 
333 192282 4 UNK unset 0 014S 124805 14561 3660 ETHAN ALLEN AV ALLEY 
334 192176 4 UNK RGT OF LFT LL 3 0145 124805 14564 3665 ETHAN ALLEN AV 
335 192023 4 UNK MANHOLE 114 D14S 124805 14561 3674 ETHAN ALLEN AV ALLEY 
336 315530 4 UNK RGT OF LFT LL 13 0145 124805 14564 3675 ETHAN ALLEN AV 
337 191986 4 UNK RGT OF LFT LL 27 D14S 124805 14561 3680 ETHAN ALLEN AV ALLEY 
338 315469 4 UNK LFT OF RGTLL 3 D14S 124805 14564 3683 ETHAN ALLEN AV 
339 280904 4 UNK unset 0 0145 124805 14564 3689 ETHAN ALLEN AV 
340 375685 4 UNK LFT OF RGT LL 3 D14S 124805 14564 3693 ETHAN ALLEN AV 
341 203382 4 UNK MANHOLE 60 E15S 1248E7 18578 2808 FALLBROOK LN 
342 322625 4 UNK MANHOLE 25 E155 1248E6 18603 2945 FALLBROOK LN 
343 202197 4 UNK RGTOF LFT LL 17 E15S 1248E6 18599 4414 FIELD ST 
344 323960 4 UNK MANHOLE 54 E15S 1248E7 18823 4295 GESNER ST 
345 203540 4 UNK LFT OF RGT LL 5 E15S 1248E7 18823 4305 GESNER ST 
346 323946 4 UNK RGTOF LFT LL 11 E15S 1248E7 18574 4465 GESNER ST 
347 203586 4 UNK LFTOF RGT LL 6 E15S 1248E7 18574 4475 GESNER ST 
348 323959 4 UNK LFT OF RGT LL 3 E15S 1248E7 18574 4485 GESNER ST 
349 321502 4 UNK LFT OF RGT LL 18 E14S 1248F6 18449 4709 HURON AV 
350 200005 4 UNK RGT OF LFT LL 24 E14S 1248F6 18449 4714 HURON AV 
351 200101 4 UNK LFT OF RGT LL 17 E14S 1248F6 18449 4715 HURON AV 
352 321412 4 UNK LFT OF RGT LL 23 E145 1248F6 18449 4721 HURON AV 
353 199922 4 UNK RGTOF LFT LL 23 E14S 1248F6 18449 4722 HURON AV 
354 200015 4 UNK LFT OF RGT LL 23 E14S 1248F6 18449 4727 HURON AV 
355 199831 4 UNK RGTOF LFT LL 20 E145 1248F6 18449 4728 HURON AV 
356 321308 4 UNK LFT OF RGT LL 16 E14S 1248F6 18450 4733 HURON AV 
357 199799 4 UNK RGT OF LFT LL 13 E14S 1248F6 18449 4734 HURON AV 
358 321173 4 UNK RGT OF LFT LL 25 E14S 1248F6 18450 -4740 HURON AV 
359 199790 4 UNK RGTOF LFT LL 21 E14S 1248F6 18452 4804 HURON AV 
360 321320 4 UNK RGT OF LFT LL 24 E145 1248F6 18452 4805 HURON AV 
361 199966 4 UNK LFT OF RGT LL 16 E14S 1248F6 18452 4811 HURON AV 
362 199903 4 UNK LFTOF RGT LL 18 E14S 1248F6 18452 4817 HURON AV 
363 321029 4 UNK MANHOLE 48 E14S 1248F6 18453 4822 HURON AV 
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364 321130 4 UNK LFTOF RGT LL 24 E14S 1248F6 18453 4823 HURON AV 
365 321022 4 UNK LFT OF RGT LL 11 E14S 1248F6 18453 4829 HURON AV 
366 320889 4 UNK RGT OF LFTLL 36 E14S 1248F6 18453 4834 HURON AV 
367 320885 4 UNK LFT OF RGT LL 27 E14S 1248F6 18453 4835 HURON AV 
368 320852 4 UNK LFT OF RGT LL 20 E14S 1248F6 18462 4601 IROQUOISAV 
369 320736 4 UNK LFT OF RGT LL 12 E14S 1248F6 18462 4604 IROQUOISAV 
370 320748 4 UNK LFT OF RGT LL 11 E14S 1248F6 18462 4610 IROQUOIS AV 
371 320744 4 UNK LFT OF RGT LL 38 E14S 1248F6 18463 4616 IROQUOISAV 
372 199186 4 UNK RGTOF LFT LL 19 E14S 1248F6 18463 4622 IROQUOISAV 
373 320874 4 UNK RGT OF LFT LL 26 E14S 1248F6 18463 4623 IROQUOISAV 
374 199136 4 UNK RGTOF LFTLL 25 E14S 1248F6 18463 4628 IROQUOISAV 
375 320837 4 UNK RGTOF LFT LL 25 E14S 1248F6 18463 4629 IROQUOISAV 
376 320787 4 UNK MANHOLE 29 E14S 1248F6 18463 4633 IROQUOISAV 
377 199042 4 UNK LFT OF RGTLL 65 E14S 1248F6 18464 4636 IROQUOISAV 
378 320723 4 UNK LFTOF RGT LL 16 E14S 1248F6 18464 4639 IROQUOISAV 
379 320667 4 UNK LFT OF RGT LL 14 E14S 1248F6 18464 4645 IROQUOIS AV 
380 198920 4 UNK LFTOF RGT LL 55 E14S 1248F6 18464 4650 IROQUOISAV 
381 198827 4 UNK LFT OF RGT LL 41 E14S 1248F6 18464 4704 IROQUOISAV 
382 198758 4 UNK unset 0 E14S 1248F6 18464 4710 IROQUOISAV 
383 320528 4 UNK LFT OF RGT LL 18 E14S 1248F6 18464 4711 IROQUOISAV 
384 198686 4 UNK RGTOF LFT LL 19 E14S 1248F6 18465 4716 IROQUOISAV 
385 320476 4 UNK LFTOF RGT LL 14 E14S 1248F6 18465 4717 IROQUOIS AV 
386 320315 4 UNK RGTOF LFT LL 15 E14S 1248F6 18465 4722 IROQUOISAV 
387 320418 4 UNK LFT OF RGT LL 18 E14S 1248F6 18465 4723 IROQUOIS AV 
388 198540 4 UNK RIGHT OF WAY 11 E14S 1248F6 18465 4728 IROQUOIS AV 
389 198470 4 UNK LFT OF RGT LL 44 E14S 1248F6 18466 4728 IROQUOIS AV 
390 198672 4 UNK LFT OF RGT LL 17 . E14S 1248F6 18465 4731 IROQUOISAV 
391 320224 4 UNK RGT OF LFT LL 19 E14S 1248F6 18466 4740 IROQUOISAV 
392 320356 4 UNK LFT OF RGT LL 16 E14S 1248F6 18466 4741 IROQUOISAV 
393 198483 4 UNK RGTOF LFT LL 27 E14S 1248F6 18466 4804 IROQUOISAV 
394 320361 4 UNK LFT OF RGT LL 15 E14S 1248F6 18466 4805 IROQUOISAV 
395 198487 4 UNK RGTOF LFT LL 10 E14S 1248F6 18466 4810 IROQUOISAV 
396 198663 4 UNK LFTOF RGT LL 11 E14S 1248F6 18466 4815 IROQUOISAV 

Sewer Pipeline Rehabilitation AE1 159 I Page 
Appendix O - Sewer Lateral Summary Table (Rev. Nov. 2016) 



No. FSN L SIZE MATL LOCATION OFFSET FT Fld Bk Pg THOS BR05 MAIN FSN STNUM ST NAME ACCESS 

397 198488 4 UNK RGTOF LFT LL 5 E14S 1248F6 18466 4816 IROQUOISAV 
398 198675 4 UNK LFT OF RGT LL 23 E14S 1248F6 18466 4821 IROQUOISAV 
399 1138927 4 ABS RGT OF LFT LL 4 E14S 1248F6 18466 4822 IROQUOISAV 
400 320370 4 UNK RGT OF LFT LL 24 E14S 1248F6 18467 4827 IROQUOISAV 
401 320240 4 UNK MANHOLE 59 E14S 1248F6 18467 4828 IROQUOISAV 
402 320373 4 UNK RGTOF LFT LL 22 E14S 1248F6 18467 4833 IROQUOISAV 
403 198500 4 UNK RGTOF LFT LL 10 E14S 1248F6 18467 4834 IROQUOISAV 
404 198680 4 UNK LFT OF RGT LL 15 E14S 1248F6 18467 4839 IROQUOISAV 
405 320245 4 UNK RGTOF LFT LL 17 E14S 1248F6 18467 4840 IROQUOISAV 
406 198688 4 UNK LFT OF RGT LL 13 E14S 1248F6 18467 4845 IROQUOIS AV 
407 320250 4 UNK RGTOF LFT LL 22 E14S 1248F6 18467 4846 IROQUOISAV 
408 198295 4 UNK MANHOLE 60 E14S 1248F6 18469 4846 IROQUOISAV 
409 320382 4 UNK LFT OF RGT LL 16 E14S 1248F6 18467 4851 IROQUOISAV 
410 198746 4 UNK LFT OF RGT LL 13 E14S 1248F6 18468 4905 IROQUOISAV 
411 198759 4 UNK LFT OF RGT LL 1 E14S 1248F6 18468 4915 IROQUOISAV 
412 320291 4 UNK LFT OF RGT LL 11 El4S 1248F6 18468 4916 IROQUOISAV 
413 320299 4 UNK RGT OF LFT LL 12 E14S 1248F6 18468 4924 IROQUOISAV 
414 320465 4 UNK LFT OF RGT LL 24 E14S 1248F6 18355 4935 IROQUOIS AV 
415 199949 4 UNK LFT OF RGT LL 15 E14S 1248F6 18461 3003 IROQUOISWY 
416 199795 4 UNK RGTOF LFT LL 25 E14S 1248F6 18461 3004 IROQUOISWY 
417 321185 4 UNK RGTOF LFT LL 17 E14S 1248F6 18461 3009 IROQUOISWY 
418 199637 4 UNK LFTOF RGT LL 38 E14S 1248FG 18461 3010 IROQUOISWY 
419 321060 4 UNK LFT OF RGT LL 21 E14S 1248F6 18461 3017 IROQUOIS WY 
420 199471 4 UNK LFT OF RGT LL 13 E14S 1248F6 18461 3018 IROQUOISWY 
421 199399 4 UNK MANHOLE 65 E14S 1248F6 18461 3025 IROQUOISWY 
422 320627 4 UNK MANHOLE 77 El4S 1248F6 18356 4940 JUMANOAV 
423 199241 4 UNK LFT OF RGT LL 10 E14S 1248F6 18356 4945 JUMANOAV 
424 320655 4 UNK LFT OF RGT LL 14 E14S 1248F6 18356 4951 JUMANOAV 
425 320541 4 UNK RGTOF LFT LL 15 E14S 1248F6 18355 4957 JUMANOAV 
426 320571 4 UNK RGTOF LFTLL 23 El4S 1248F6 18464 3061 KAIBAB CT 
427 200271 4 UNK RGT OF LFT LL 26 E14S 1248F6 18451 3004 LACKAWANNA WY 
428 200189 4 UNK LFTOF RGT LL 48 El4S 1248F6 18451 3005 LACKAWANNA WY 
429 200143 4 UNK RGTOF LFT LL 25 E14S 1248F6 18451 3012 LACKAWANNA WY 
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430 323395 4 UNK RGT OF LFT LL 31 D15S 1248E6 14823 2806 LLOYD ST 
431 202902 4 UNK RGTOF LFT LL 30 D15S 1248E7 14823 2807 LLOYD ST 
432 202682 4 UNK RGT OF LFTLL 14 D15S 1248E6 14823 2814 LLOYD ST 
433 202745 4 UNK LFT OF RGT LL 19 D15S 1248E6 14823 2817 LLOYD ST 
434 202577 4 UNK RGTOF LFT LL 14 D15S 1248E6 14823 2822 LLOYD ST 
435 202667 4 UNK RGT OF LFT LL 31 D15S 1248E6 14823 2823 LLOYD ST 
436 323145 4 UNK LFTOF RGT LL 2 D15S 1248E6 14823 2828 LLOYD ST 
437 323189 4 UNK RGTOF LFT LL 10 D15S 1248E6 14823 2828 LLOYD ST 
438 202559 4 UNK RGT OF LFT LL 56 D15S 1248E6 14823 2831 LLOYD ST 
439 323110 4 UNK RGT OF LFT LL 10 D15S 1248E6 14823 2836 LLOYD ST 
440 202373 4 UNK RGT OF LFT LL 31 D15S 1248E6 14823 2841 LLOYD ST 
441 323039 4 UNK LFT OF RGT LL 14 D15S 1248E6 14823 2844 LLOYD ST 
442 202120 4 UNK unset 0 D15S 1248E6 14820 2867 LLOYD ST 
443 322954 4 UNK RGT OF LFTLL 13 D15S 1248E6 14820 2870 LLOYD ST 
444 202047 4 UNK LFT OF RGT LL 29 D15S 1248E6 14819 2875 LLOYD ST 
445 201922 4 UNK RGTOF LFTLL 40 D15S 1248E6 14819 2880 LLOYD ST 
446 322682 4 UNK LFT OF RGT LL 26 D15S 1248E6 14817 2903 LLOYD ST 
447 201616 4 UNK LFTOF RGT LL 40 D15S 1248E6 14817 2910 LLOYD ST 
448 201475 4 UNK RGT OF LFT LL 33 D15S 1248E6 14817 2915 LLOYD ST 
449 201455 4 UNK RGT OF LFT LL 31 D15S 1248E6 14817 2926 LLOYD ST 
450 322386 4 UNK RGTOF LFT LL 33 D15S 1248E6 14817 2935 LLOYD ST 
451 322372 4 UNK LFT OF RGT LL 35 D15S 1248E6 14817 2942 LLOYD ST 
452 201147 4 UNK LFT OF RGT LL 34 D15S 1248E6 14817 2955 LLOYD ST 
453 322257 4 UNK LFT OF RGT LL 33 D15S 1248E6 14817 2960 LLOYD ST 
454 322137 4 UNK RGT OF LFT LL 31 D15S 1248E6 14814 3002 LLOYD ST 
455 200829 4 UNK RGTOF LFT LL 34 D155 1248E6 14814 3007 LLOYD ST 
456 200795 4 UNK LFT OF RGT LL 22 D15S 1248E6 14814 3008 LLOYD ST 
457 200708 4 UNK LFT OF RGT LL 33 D155 1248E6 14814 3011 LLOYD ST 
458 321904 4 UNK RGT OF LFT LL 37 D155 1248E6 14814 3014 LLOYD ST 
459 321832 4 UNK RGTOF LFTLL 46 D15S 1248E6 14814 3017 LLOYD ST 
460 200557 4 UNK LFT OF RGT LL 33 D15S 1248E6 14814 3020 LLOYD ST 
461 200481 4 UNK RGTOF LFT LL 44 D15S 1248E6 14814 3023 LLOYD ST 
462 200429 4 UNK LFT OF RGT LL 31 D155 1248E6 14814 3026 LLOYD ST 
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463 200336 4 UNK RGT OF LFT LL 30 D15S 1248E6 14814 3029 LLOYD ST 
464 321586 4 UNK LFT OF RGT LL 30 D15S 1248E6 14886 3032 LLOYD ST 
465 200208 4 UNK LFT OF RGT LL 35 D14S 1248E6 14886 3035 LLOYD ST 
466 321480 4 UNK RGTOF LFT LL 35 D14S 1248E6 14886 3038 LLOYD ST 
467 200072 4 UNK LFTOF RGT LL 34 D14S 1248E6 14886 3041 LLOYD ST 
468 200009 4 UNK LFTOF RGTLL 25 D14S 1248E6 14886 3044 LLOYD ST 
469 199935 4 UNK RGTOF LFT LL 28 D14S 1248E6 14886 3047 LLOYD ST 
470 321244 4 UNK RGTOF LFTLL 40 014S 1248E6 14886 3050 LLOYD ST 
471 321193 4 UNK LFT OF RGT LL 30 D14S 1248E6 14886 3053 LLOYD ST 
472 199748 4 UNK LFT OF RGT LL 31 D14S 1248E6 14886 3056 LLOYD ST 
473 199675 4 UNK MANHOLE 45 014S 1248E6 14886 3059 LLOYD ST 
474 321006 4 UNK RGTOF LFT LL 44 D14S 1248E6 14708 3062 LLOYD ST 
475 199549 4 UNK LFTOF RGT LL 27 D14S 1248E6 14708 3065 LLOYD ST 
476 199447 4 UNK RGTOF LFTLL 30 D14S 1248E6 14708 3068 LLOYD ST 
477 199403 4 UNK MANHOLE 69 D14S 1248E6 14708 3071 LLOYD ST 
478 320771 4 UNK LFT OF RGTLL 18 014S 1248E6 14708 3074 LLOYD ST 
479 199238 4 UNK LFT OF RGT LL 27 D14S 1248E6 14708 3077 LLOYD ST 
480 320674 4 UNK unset 0 D14S 1248E6 14709 . 3080 LLOYD ST 
481 199050 4 UNK MANHOLE 45 D14S 1248E6 14709 3083 LLOYD ST 
482 198976 4 UNK RGTOF LFT LL 23 D14S 1248E6 14709 3086 LLOYD ST 
483 198939 4 UNK MANHOLE 83 D14S 1248E6 14709 3089 LLOYD ST 
484 320473 4 UNK MANHOLE 44 D14S 1248E6 14709 3092 LLOYD ST 
485 198712 4 UNK MANHOLE 2 D14S 1248E6 14712 3095 LLOYD ST 
486 320310 4 UNK MANHOLE 49 D14S 1248E6 14712 3103 LLOYD ST 
487 320219 4 UNK MANHOLE 95 D14S 1248E6 14712 3112 LLOYD ST 
488 320191 4 UNK RGTOF LFT LL 52 D14S 1248E6 14712 3117 LLOYD ST 
489 198350 4 UNK RGTOF ITT LL 20 014S 1248E6 14712 3126 LLOYD ST 
490 320058 4 ABS LFT OF RGT LL 30 D14S 1248E6 14712 3131 LLOYD ST 
491 198213 4 UNK MANHOLE 45 014S 1248E6 14712 3140 LLOYD ST 
492 198124 4 UNK LFT OF RGT LL 20 014S 1248E6 14712 3145 LLOYD ST 
493 197987 4 UNK MANHOLE 52 D14S 1248E6 14745 3154 LLOYD ST 
494 198025 4 UNK MANHOLE 35 D14S 1248E6 14745 3159 LLOYD ST 
495 197852 4 UNK LFT OF RGT LL 35 D14S 1248E6 14745 3201 LLOYD ST 
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496 319762 4 UNK RGTOF LFT LL 31 D14S 1248E6 14745 3208 LLOYD ST 
497 197755 4 UNK RGTOF LH LL 43 D14S 1248E6 14745 3213 LLOYD ST 
498 197602 4 UNK RGTOF LHLL 11 D14S 1248E6 14744 3225 LLOYD ST 
499 319675 4 UNK LFT OF RGT LL 24 D14S 1248E6 14744 3226 LLOYD ST 
500 197557 4 UNK RGTOF LHLL 18 D145 1248E6 14744 3237 LLOYD ST 
501 319591 4 UNK MANHOLE 19 D14S 1248E6 14744 3242 LLOYD ST 
502 197464 4 UNK LFT OF RGT LL 31 D14S 1248E6 14743 3249 LLOYD ST 
503 319517 4 UNK MANHOLE 37 D145 1248E6 14743 3252 LLOYD ST 
504 197395 4 UNK unset 0 D14S 1248E6 14743 3260 LLOYD ST 
505 319366 4 UNK RGTOF LFT LL 18 D14S 1248E6 14741 3301 LLOYD ST 
506 197198 4 UNK LFTOF RGTLL 30 D14S 1248E6 14741 3305 LLOYD ST 
507 319339 4 UNK LFT OF RGT LL 56 D14S 1248E6 14741 3306 LLOYD ST 
508 197104 4 UNK RGTOF LFT LL 18 D14S 1248E6 14740 3311 LLOYD ST 
509 197139 4 UNK LFT OF RGTLL 23 D14S 1248E6 14740 3316 LLOYD ST 
510 319165 4 UNK RGTOF LH LL 29 D14S 1248E6 14740 3317 LLOYD ST 
511 319094 4 UNK RGTOF LHLL 19 D145 1248E6 14740 3323 LLOYD ST 
512 197086 4 UNK LFT OF RGT LL 28 D14S 1248E6 14740 3324 LLOYD ST 
513 319132 4 UNK LHOF RGTLL 23 0145 1248E6 14740 3330 LLOYD ST 
514 319023 4 UNK LFT OF RGT LL 56 D14S 1248E5 14740 3333 LLOYD ST 
515 196920 4 UNK LFTOF RGT LL 23 D14S 1248E6 14740 3336 LLOYD ST 
516 196841 4 UNK LFT OF RGT LL 23 D14S 124806 14740 3342 LLOYD ST 
517 318974 4 UNK LFTOF RGT LL 29 D14S 1248D5 14738 3348 LLOYD ST 
518 318801 4 UNK RGTOF LHLL 64 D14S 1248D5 14738 3353 LLOYD ST 
519 318902 4 UNK LFTOF RGT LL 33 D14S 1248D5 14738 3354 LLOYD ST 
520 196521 4 UNK LFTOF RGTLL 33 D14S 1248D5 14738 3360 LLOYD ST 
521 318605 4 UNK RGTOF LFT LL 28 D145 1248D5 14754 3365 LLOYD ST 
522 318739 4 UNK LFT OF RGT LL 36 D14S 1248D5 14754 3366 LLOYD ST 
523 196201 4 UNK LFT OF RGT LL 35 D14S 1248D5 14754 3372 LLOYD ST 
524 318528 4 UNK RGTOF LFT LL 30 D14S 1248D5 14754 3378 LLOYD ST 
525 318438 4 UNK LFTOF RGT LL 25 D14S 1248D5 14609 3384 LLOYD ST 
526 197631 4 UNK RGTOF LFT LL 18 D14S 1248D6 14746 3602 LLOYD ST 
527 197630 4 UNK LFTOF RGT LL 2 D145 1248E6 14746 3610 LLOYD ST 
528 196689 4 UNK LFT OF RGT LL 17 D14S 1248E5 14739 3611 LLOYD ST 
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529 196607 4 UNK RGT OF LFTLL 13 D14S 1248E5 14739 3612 LLOYD ST 
530 319607 4 UNK RGTOF LFT LL 16 D14S 1248E6 14746 3618 LLOYD ST 
531 318848 4 UNK RGTOF LFT LL 20 D14S 1248E5 14739 3620 LLOYD ST 
532 318883 4 UNK LFT OF RGT LL 15 D14S 1248E5 14739 3621 LLOYD ST 
533 197818 4 UNK RGTOF LFT LL 33 D14S 1248E6 14746 3621 LLOYD ST 
534 197751 4 UNK LFTOF RGTLL 28 D14S 1248E6 14746 3626 LLOYD ST 
535 318821 4 UNK RGTOF LFT LL 12 Dl4S 1248E5 14739 3628 LLOYD ST 
536 196604 4 UNK LFT OF RGT LL 13 D14S 1248E5 14739 3629 LLOYD ST 
537 197913 4 UNK RGTOF LFT LL 40 D14S 1248E6 14746 3633 LLOYD ST 
538 319756 4 UNK RGTOF LFT LL 19 D14S 1248E6 14746 3634 LLOYD ST 
539 196418 4 UNK RGT OF LFT LL 15 D14S 1248E5 14739 3636 LLOYD ST 
540 196509 4 UNK RGT OF LFT LL 14 D14S 1248E5 14739 3637 LLOYD ST 
541 197944 4 UNK LFT OF RGT LL 20 D14S 1248E6 14711 3642 LLOYD ST 
542 196417 4 UNK LFTOF RGTLL 17 D14S 1248E5 14739 3644 LLOYD ST 
543 319907 4 UNK RGTOF LFT LL 37 D14S 1248E6 14711 3645 LLOYD ST 
544 196416 4 UNK LFTOF RGT LL 17 D14S 1248E5 14739 3645 LLOYD ST 
545 319898 4 UNK RGT OF LFT LL 19 D14S 1248E6 14711 3650 LLOYD ST 
546 319993 4 UNK LFT OF RGT LL 25 D14S 1248E6 14711 3653 LLOYD ST 
547 319987 4 UNK RGT OF LFT LL 11 D14S 1248E6 14711 3658 LLOYD ST 
548 320107 4 UNK RGT OF LFT LL 24 Dl4S 1248E6 14711 3661 LLOYD ST 
549 198413 4 UNK RGTOF LFT LL 34 D14S 1248E6 14711 3669 LLOYD ST 
550 198551 4 UNK LFT OF RGT LL 27 D14S 1248E6 14711 3677 LLOYD ST 
551 198684 4 UNK MANHOLE 11 Dl4S 1248E6 14711 3685 LLOYD ST 
552 319049 4 UNK LFT OF RGT LL 16 D14S 1248E5 14737 3704 MACTIBBYST 
553 196831 4 UNK LFTOF RGT LL 14 D14S 1248E5 14736 3714 MACTIBBYST 
554 196830 4 UNK MANHOLE 27 D14S 1248E5 14736 3Yi4 MACTIBBYST 
555 319133 4 UNK RGTOF LFT LL 25 D14S 1248E6 14736 3715 MACTIBBYST 
556 196832 4 UNK LFT OF RGT LL 36 D14S 1248E5 14736 3724 MACTIBBYST 
557 197002 4 UNK LFT OF RGTLL 27 D14S 1248E6 14736 3725 MACTIBBYST 
558 319134 4 UNK RGT OF LFT LL 36 D14S 1248E6 14736 3735 MACTIBBYST 
559 192326 4 UNK RGT OF LFT LL 21 E14S 1248ES 18221 4018 MARKTER 
560 192294 4 UNK LFT OF RGT LL 20 E14S 1248ES 18221 4001 MARKTR 
561 376465 4 UNK RGTOF LFT LL 23 E14S 1248ES 18221 4010 MARKTR 
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562 192303 4 UNK LFT OF RGT LL 29 E145 1248E5 18221 4018 MARK TR 
563 192514 4 UNK RGT OF LFT LL 27 E145 1248E5 18221 4019 MARK TR 
564 192509 4 UNK RGTOF LFTLL 24 E145 1248E5 18221 4026 MARK TR 
565 192729 4 UNK LFT OF RGT LL 36 E145 1248E5 18222 4027 MARK TR 
566 192851 4 UNK LFTOF RGTLL 35 E145 1248E5 18223 4034 MARK TR 
567 316057 4 UNK RGT OF LFT LL 38 El45 1248E5 18222 4035 MARK TR 
568 316138 4 UNK LFT OF RGT LL 32 E145 1248E5 18223 4043 MARK TR 
569 202069 4 UNK MANHOLE 128 0155 1248E6 14821 2885 MCGRAW5T 
570 202017 4 UNK MANHOLE 101 0155 1248E6 14821 2893 MCGRAW5T 
571 322791 4 UNK RGT OF LFT LL 31 0155 1248E6 14821 2905 MCGRAW5T 
572 201747 4 UNK RGT OF LFT LL 30 0155 1248E6 14816 2915 MCGRAW5T 
573 201748 4 UNK LFT OF RGT LL 38 0155 1248E6 14816 2915 MCGRAW5T 
574 201627 4 UNK LFT OF RGT LL 42 0155 1248E6 14816 2920 MCGRAW5T 
575 201579 4 UNK LFT OF RGT LL 33 0155 1248E6 14816 2925 MCGRAW5T 
576 322460 4 UNK RGTOF LFT LL 40 0155 1248E6 14816 2935 MCGRAW5T 
577 201445 4 UNK RGT OF LFT LL 35 0155 1248E6 14816 2936 MCGRAW5T 
578 201181 4 UNK RGT OF LFT LL 14 0155 1248E6 14816 2945 MCGRAW ST 
579 201209 4 UNK LFT OF RGT LL 27 0155 1248E6 14816 2946 MCGRAW ST 
580 322238 4 UNK unset 0 0155 1248E6 14816 2955 MCGRAW5T 
581 201026 4 UNK LFTOF RGT LL 16 0155 1248E6 14815 2956 MCGRAW ST 
582 200941 4 UNK unset 0 0155 1248E6 14815 2965 MCGRAW5T 
583 200874 4 UNK LFT OF RGT LL 26 0155 1248E6 14815 2966 MCGRAW5T 
584 321977 4 UNK RGTOF LFT LL 30 0155 1248E6 14815 3001 MCGRAW5T 
585 321943 4 UNK LFT OF RGT LL 11 0155 1248E6 14815 3004 MCGRAW5T 
586 200655 4 UNK LFTOF RGT LL 29 0155 1248E6 14815 3011 MCGRAW5T 
587 321833 4 UNK LFT OF RGT LL 23 0155 1248E6 14815 3014 MCGRAW5T 
588 200512 4 UNK RGT OF LFT LL 30 0155 1248E6 14815 3021 MCGRAW5T 
589 200457 4 UNK RGT OF LFT LL 57 0155 1248E6 14815 3024 MCGRAW ST 
590 321668 4 UNK unset 0 0155 1248E6 14815 3031 MCGRAW5T 
591 200326 4 UNK LFT OF RGTLL 14 0155 1248E6 14809 3034 MCGRAW5T 
592 200210 4 UNK RGTOF LFT LL 40 0145 1248E6 14809 3040 MCGRAW ST 
593 321548 4 UNK LFT OF RGT LL 14 0145 1248E6 14809 3041 MCGRAW5T 
594 321419 4 UNK LFT OF RGT LL 43 0145 1248E6 14809 3051 MCGRAW5T 
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595 321428 4 UNK RGTOF LFT LL 21 0145 1248E6 14809 3056 MCGRAW5T 
596 321313 4 UNK MANHOLE 145 0145 1248E6 14809 3061 MCGRAW5T 
597 321295 4 UNK LFT OF RGT LL 40 0145 1248E6 14809 3066 MCGRAW5T 
598 321163 4 UNK LFT OF RGT LL 55 0145 1248E6 14809 3071 MCGRAW5T 
599 321153 4 UNK LFT OF RGT LL 31 0145 1248E6 14809 3078 MCGRAW5T 
600 321062 4 UNK LFTOF RGT LL 40 0145 1248E6 14809 3083 MCGRAW5T 
601 199617 4 UNK LFT OF RGT LL 25 0145 1248E6 14707 3102 MCGRAW ST 
602 199440 4 UNK MANHOLE 95 0145 1248E6 14707 3111 MCGRAW5T 
603 199448 4 UNK LFT OF RGT LL 34 0145 1248E6 14707 3112 MCGRAW5T 
604 320761 4 UNK LFTOF RGT LL 40 0145 1248E6 14707 3121 MCGRAW5T 
605 199304 4 UNK LFTOF RGT LL 49 0145 1248E6 14707 3122 MCGRAW5T 
606 199052 4 UNK RGTOF LFT LL 11 0145 1248E6 14707 3131 MCGRAW5T 
607 320664 4 UNK LFT OF RGT LL 34 0145 1248E6 14707 3132 MCGRAW5T 
608 320555 4 UNK RGTOF LFTLL 41 0145 1248E6 14707 3141 MCGRAW5T 
609 198990 4 UNK RGT OF LFT LL 28 0145 1248E6 14707 3142 MCGRAW5T 
610 198789 4 UNK LFT OF RGT LL 40 0145 1248E6 14706 3151 MCGRAW ST 
611 198810 4 UNK LFTOF RGT LL 21 0145 1248E6 14706 3152 MCGRAW5T 
612 320318 4 UNK LFT OF RGT LL 43 0145 1248E6 14706 3161 MCGRAW5T 
613 320388 4 UNK LFT OF RGTLL 50 0145 124806 14706 3162 MCGRAW5T 
614 198541 4 UNK RGTOF LFTLL 30 0145 124806 14706 3172 MCGRAW5T 
615 198492 4 UNK LFT OF RGTLL 27 0145 1248E6 14706 3173 MCGRAW5T 
616 198249 4 UNK RGTOF LFT LL 26 0145 1248E6 14705 3183 MCGRAW5T 
617 319986 4 UNK LFT OF RGT LL 44 0145 1248E6 14705 3205 MCGRAW ST 
618 319917 4 UNK LFT OF RGT LL 16 0145 124806 14705 3215 MCGRAW5T 
619 197874 4 UNK LFT OF RGT LL 34 0145 124806 14749 3225 MCGRAW5T 
620 197723 4 UNK LFT OF RGTLL 33 0145 124806 14749 3235 MCGRAW5T 
621 197615 4 UNK LFTOF RGTLL 16 0145 124806 14749 3245 MCGRAW5T 
622 197416 4 UNK LFT OF RGT LL 40 0145 124806 14749 3255 MCGRAW ST 
623 197221 4 UNK RGTOF LFT LL 30 0145 124806 14750 3301 MCGRAW5T 
624 319321 4 UNK LFTOF RGT LL 30 0145 124806 14750 3304 MCGRAW5T 
625 319232 4 UNK RGTOF LFT LL 35 0145 124806 14750 3305 MCGRAW5T 
626 319219 4 UNK LFT OF RGT LL 35 0145 124806 14750 3308 MCGRAW5T 
627 197017 4 UNK RGT OF LFT LL 30 0145 124806 14750 3309 MCGRAW ST 
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628 319137 4 UNK LFTOF RGT LL 33 0145 124806 14750 3314 MCGRAW5T 
629 319065 4 UNK RGTOF LFT LL 30 0145 124806 14750 3315 MCGRAW5T 
630 196847 4 UNK LFT OF RGT LL 30 0145 124806 14752 3320 MCGRAW5T 
631 318986 4 UNK RGTOF LFT LL 30 0145 124805 14752 3321 MCGRAW ST 
632 318962 4 UNK LFT OF RGT LL 32 0145 124805 14752 3328 MCGRAW5T 
633 318907 4 UNK RGTOF LFTLL 25 0145 124805 14752 3329 MCGRAW5T 
634 196600 4 UNK LFT OF RGT LL 30 0145 124805 14752 3336 . MCGRAW5T 
635 318835 4 UNK RGT OF LFT LL 35 0145 124805 14752 3337 MCGRAW5T 
636 196465 4 UNK LFTOF RGTLL 30 0145 124805 14752 3344 MCGRAW5T 
637 196369 4 UNK RGT OF LFT LL 25 0145 124805 14752 3345 MCGRAW5T 
638 318754 4 UNK LFT OF RGT LL 28 0145 124805 14753 3350 MCGRAW5T 
639 196248 4 UNK RGTOF LFT LL 30 0145 124805 14753 3351 MCGRAW5T 
640 196240 4 UNK LFT OF RGT LL 30 0145 124805 14753 3358 MCGRAW5T 
641 196144 4 UNK LFTOF RGTLL 30 0145 124805 14753 3366 MCGRAW5T 
642 318481 4 UNK LFT OF RGT LL 35 0145 124805 14753 3371 MCGRAW5T 
643 196055 4 UNK LFT OF RGT LL 30 0145 124805 14753 3374 MCGRAW5T 
644 318422 4 UNK LFT OF RGT LL 80 0145 124805 14608 3384 MCGRAW ST 
645 318561 4 UNK RGT OF LFT LL 33 0145 124805 14753 3361 MCGRAW5T 
646 323336 4 UNK MANHOLE 75 0155 1248E6 14822 2805 MORENA BL 
647 202593 6 UNK MANHOLE 141 0155 1248E6 14822 2821 MORENA BL 
648 202518 4 UNK unset 0 0155 1248E6 14822 2821 MORENA BL 
649 323141 4 UNK unset 0 0155 1248E6 14822 2827 MORENA BL 
650 202226 4 UNK MANHOLE 88 0155 1248E6 14821 2865 MORENA BL 
651 202170 4 UNK MANHOLE 114 0155 1248E6 14821 2871 MORENA BL 
652 202111 4 UNK MANHOLE 137 0155 1248E6 14821 2877 MORENA BL 
653 319231 4 UNK RGTOF LFT LL 30 0145 124806 14682 3309 MORENA BL 
654 319148 4 UNK RGT OF LFT LL 33 0145 124806 14682 3315 MORENA BL 
655 196895 4 UNK RGTOF LFT LL 30 0145 124806 14682 3321 MORENA BL 
656 196773 4 UNK RGTOF LFT LL 30 0145 124805 14682 3329 MORENA BL 
657 318914 4 UNK RGT OF LFT LL 32 0145 124805 14682 3337 MORENA BL 
658 318846 4 UNK RGTOF LFT LL 30 0145 124805 14681 3345 MORENA BL 
659 196401 4 UNK RGTOF LFT LL 30 0145 124805 14681 3351 MORENA BL 
660 318689 4 UNK RGT OF LFT LL 25 0145 124805 14681 3359 MORENA BL 
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661 318592 4 UNK RGTOF LFTLL 30 0145 124805 14681 3367 MORENA BL 

662 196076 4 UNK RGT OF LFT LL 18 0145 124805 14681 3375 MORENA BL 

663 195996 4 UNK LFTOF RGT LL 27 0145 124805 14679 3385 MORENA BL 

664 317889 4 UNK RGT OF LFT LL 50 0145 124805 14607 3441 MORENA BL 

665 5017870 4 ABS LFT OF RGT LL 52 0145 124805 14591 3515 MORENA BL ALLEY 

666 317393 4 UNK RGTOF LFT LL 48 0145 124805 14613 3502 MOULTRIE AV 

667 317188 4 UNK MANHOLE 115 0145 124805 14585 3520 MOULTRIE AV ALLEY 

668 194260 4 UNK MANHOLE 179 0145 124805 14585 3526 MOULTRIE AV ALLEY 

669 194128 4 UNK MANHOLE 69 0145 124805 14585 3532 MOULTRIE AV ALLEY 

670 194016 4 UNK MANHOLE 32 0145 124805 14585 3540 MOULTRIE AV ALLEY 

671 316639 4 UNK MANHOLE 17 0145 124805 14663 3571 MOULTRIE AV ALLEY 

672 316525 4 UNK unset 0 0145 124805 14663 3585 MOULTRIE AV ALLEY 

673 193332 4 UNK MANHOLE 71 0145 124805 14663 3595 MOULTRIE AV ALLEY 

674 316202 4 UNK LFT OF RGT LL 3 0145 124805 14665 3603 MOULTRIE AV 

675 193005 4 UNK MANHOLE 104 0145 124805 14665 3609 MOULTRIE AV 

676 316105 4 UNK RGTOF LFT LL 3 0145 124805 14665 3611 MOULTRIE AV 

677 193037 4 UNK MANHOLE 73 0145 124805 14665 3612 MOULTRIE AV 

678 192782 4 UNK RGTOF LFT LL 12 0145 124805 14665 3621 MOULTRIE AV 

679 316062 4 UNK RGTOF LFT LL 3 0145 124805 14665 3624 MOULTRIE AV 

680 315928 4 UNK MANHOLE 58 0145 124805 14665 3626 MOULTRIE AV 

681 315976 4 UNK RGTOF LFT LL 2 0145 124805 14665 3626 MOULTRIE AV 

682 192716 4 UNK LFTOF RGTLL 3 0145 124805 14665 3629 MOULTRIE AV 

683 192633 4 UNK MANHOLE 43 0145 124805 14665 3636 MOULTRIE AV 

684 315856 4 UNK LFT OF RGT LL 3 0145 124805 14665 3639 MOULTRIE AV 

685 192515 4 UNK MANHOLE 11 0145 124805 14666 3644 MOULTRIE AV 

686 315797 4 UNK MANHOLE 24 0145 124805 14666 3644 MOULTRIE AV 

687 315783 4 UNK LFTOF RGT LL 3 0145 124805 14666 3645 MOULTRIE AV 

688 315712 4 UNK MANHOLE 74 0145 124805 14666 3645 MOULTRIE AV 

689 315746 4 UNK RGTOF LFT LL 3 0145 124805 14666 3656 MOULTRIE AV 

690 192309 4 UNK LFTOF RGT LL 3 0145 124805 14666 3659 MOULTRIE AV 

691 315661 4 UNK RGT OF LFT LL 3 0145 124805 14666 3660 MOULTRIE AV 

692 192195 4 UNK unset 0 0145 124805 14666 3660 MOULTRIE AV 

693 315627 4 UNK RGTOF LFT LL 3 0145 124805 14666 3669 MOULTRIE AV 
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694 192136 4 UNK RGT OF LFT LL • 3 D145 1248D5 14666 3670 MOULTRIE AV 

695 315543 4 UNK LFT OF RGT LL 5 Dl45 1248D5 14666 3675 MOULTRIE AV 

696 191973 4 UNK RGT OF LFT LL 3 D145 1248D5 14666 3680 MOULTRIE AV 

697 191842 4 UNK MANHOLE 56 D145 1248D5 14666 3689 MOULTRIE AV 

698 191822 4 UNK unset 0 D145 1248D5 14667 3689 MOULTRIE AV 

699 315438 4 UNK RGT OF LFTLL 3 D145 1248D5 14666 3690 MOULTRIE AV 

700 314876 4 UNK RGT OF LFT LL 20 D135 1248D5 14327 3341 MT LAURENCE DR 

701 190972 4 UNK LFT OF RGT LL 28 D135 1248D4 14327 3360 MT LAURENCE DR 

702 190975 4 UNK RGTOF LFT LL 30 D135 1248D4 14325 3406 MT LAURENCE DR 

703 314759 4 UNK RGT OF LFT LL 30 D135 1248D4 14325 3426 MT LAURENCE DR 

704 314888 4 UNK LFTOF RGT LL 30 0135 1248D4 14325 3427 MT LAURENCE DR 

705 314890 4 UNK LFTOF RGT LL 24 D135 1248D4 14325 3447 MT LAURENCE DR 

706 314894 4 UNK LFT OF RGT LL 30 D135 1248D4 14328 3467 MT LAURENCE DR 

707 191143 4 UNK LFTOF RGTLL 30 D135 1248D4 14328 3503 MT LAURENCE DR 

708 314765 4 UNK unset 0 D135 1248D4 14328 3504 MT LAURENCE DR 

709 190982 4 UNK RGTOF LFT LL 30 D135 1248D4 14329 3514 MT LAURENCE DR 

710 314902 4 UNK LFT OF RGT LL 30 D135 1248D4 14329 3515 MT LAURENCE DR 

711 190983 4 UNK RGTOF LFT LL 30 D135 1248D4 14329 3526 MT LAURENCE DR 

712 314903 4 UNK LFT OF RGTLL 30 D135 1248D4 14329 3527 MT LAURENCE DR 

713 190985 4 UNK RGT QF LFT LL 36 D135 1248D4 14329 3538 MT LAURENCE DR 

714 314913 4 UNK LFT OF RGT LL 30 D135 1248D4 14329 3539 MT LAURENCE DR 

715 191016 4 UNK LFT OF RGT LL 26 D135 1248D4 14330 3550 MT LAURENCE DR 

716 314939 4 UNK LFT OF RGT LL 30 D135 1248D5 14330 3553 MT LAURENCE DR 

717 191057 4 UNK RGTOF LFT LL 30 D135 1248D4 14331 3564 MT LAURENCE DR 

718 191247 4 UNK LFT OF RGT LL 35 D135 1248D5 14331 3565 MT LAURENCE DR 

719 191100 4 UNK RGTOF LFT LL 30 D135 1248D4 14331 3576 MT LAURENCE DR 

720 314883 4 UNK RGT OF LFT LL 30 D135 1248D4 14331 3588 MT LAURENCE DR 

721 314932 4 UNK RGTOF LFT LL 30 D135 1248D4 14332 3602 MT LAURENCE DR 

722 314938 4 UNK RGTOF LFT LL 30 D135 1248E4 14332 3618 MT LAURENCE DR 

723 191372 4 UNK unset 0 D135 1248E5 14332 3635 MT LAURENCE DR 

724 314945 4 UNK RGT OF LFT LL 10 D135 1248E4 14332 3636 MT LAURENCE DR 

725 191487 4 UNK LFTOF RGT LL 30 D135 1248D5 14573 3702 MT5ANDYDR 

726 191383 4 UNK LFT OF RGT LL 30 D135 1248D5 14573 3711 MT5ANDY DR 
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727 315085 4 UNK RGTOF LFT LL 20 DBS 124805 14573 3712 MT SANDY DR 
728 314978 4 UNK LFT OF RGT LL 30 DBS 124805 14573 3721 MT SANDY DR 
729 191249 4 UNK RGT OF LFTLL 20 D13S 1248D5 14573 3722 MTSANOY DR 
730 191120 4 UNK LFT OF RGT LL 30 DBS 124804 14327 3731 MTSANOY DR 
731 320183 4 UNK RGTOF LFT LL 85 El4S 1248F6 18469 3103 NATCHEZ AV 
732 198172 4 UNK RGT OF LFT LL 20 E14S 1248F6 18469 3109 NATCHEZ AV 
733 198130 4 UNK MANHOLE 60 E14S 1248F6 18470 3112 NATCHEZ AV 
734 198058 4 UNK RGTOF LFTLL 16 E14S 1248F6 18470 3115 NATCHEZ AV 
735 197993 4 UNK MANHOLE BO E14S 1248F6 18470 3120 NATCHEZ AV 
736 197932 4 UNK RGT OF LFT LL 10 E14S 1248F6 18470 3121 NATCHEZ AV 
737 197879 4 UNK LFT OF RGT LL 24 E14S 1248F6 18470 3127 NATCHEZ AV 
738 197814 4 UNK LFT OF RGT LL 18 E14S 1248F6 18470 3128 NATCHEZ AV 
739 197858 4 UNK MANHOLE 32 E14S 1248F6 18470 3128 NATCHEZ AV 
740 197792 4 UNK LFT OF RGT LL 17 E14S 1248F6 18470 3133 NATCHEZ AV 
741 197706 4 UNK unset 11 E14S 1248F6 18470 3136 NATCHEZ AV 
742 197710 4 UNK PLUG 15 E14S 1248F6 18470 3139 NATCHEZ AV 
743 194146 4 UNK MANHOLE 67 0145 124805 14591 3527 PAULJONES AV ALLEY 
744 194065 4 UNK unset 0 D14S 124805 14591 3535 PAULJONE5 AV ALLEY 
745 193930 4 UNK unset 0 0145 124805 14557 3543 PAULJONE5 AV ALLEY 
746 316770 4 UNK MANHOLE 130 D14S 124805 14557 3551 PAULJONES AV ALLEY 
747 193860 4 UNK unset 0 0145 124805 14557 3551 PAUL JONES AV ALLEY 
748 316665 4 UNK unset 0 014S 124805 14557 3559 PAULJONES AV ALLEY 
749 193648 4 UNK MANHOLE 7 014S 124805 14556 3560 PAULJONES AV 
750 316606 4 UNK unset 0 014S 124805 14557 3567 PAUL JONES AV ALLEY 
751 193668 4 UNK unset 0 0145 124805 14557 3567 PAULJONE5 AV ALLEY 
752 193528 4 UNK MANHOLE 3 014S 124805 14557 3581 PAULJONE5 AV ALLEY 
753 316448 4 UNK RGTOF LFT LL 3 014S 124805 14558 3585 PAULJONES AV ALLEY 
754 316353 4 UNK MANHOLE 88 014S 124805 14558 3593 PAULJONES AV ALLEY 
755 193215 4 UNK MANHOLE 35 014S 124805 14555 3596 PAULJONES AV 
756 193380 4 UNK MANHOLE 157 0145 124805 14555 3596 PAUL JONES AV 
757 193018 4 UNK MANHOLE 61 0145 124805 14553 3606 PAULJONES AV ALLEY 
758 316156 4 UNK unset 0 014S 124805 14559 3609 PAUL JONES AV ALLEY 
759 192975 4 UNK MANHOLE 78 D145 124805 14553 3612 PAULJONES AV ALLEY 
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760 315982 4 UNK MANHOLE 15 0145 124805 14553 3620 PAULJONES AV ALLEY 

761 192247 4 UNK unset 0 0145 124805 14561 3655 PAULJONES AV ALLEY 

762 315573 4 UNK RGTOF LFT LL 3 0145 124805 14561 3665 PAULJONES AV ALLEY 

763 191991 4 UNK MANHOLE 125 0145 124805 14561 3675 PAULJONES AV ALLEY 

764 191945 4 UNK MANHOLE 156 0145 124805 14561 3683 PAUL JONES AV ALLEY 
765 315340 4 UNK MANHOLE 35 0145 124805 14549 3693 PAULJONES AV 
766 194489 4 UNK RGTOF LFT LL 5 0145 124805 14588 3505 PRINCETON AV 

767 194420 4 UNK MANHOLE 209 0145 124805 14588 3515 PRINCETON AV 

768 194325 4 UNK MANHOLE 161 0145 124805 14588 3521 PRINCETON AV 
769 317019 4 UNK MANHOLE 86 0145 124805 14588 3529 PRINCETON AV 

770 194095 4 UNK unset 0 0145 124805 14588 3535 PRINCETON AV 
771 316957 4 UNK MANHOLE 24 0145 124805 14588 3535 PRINCETON AV 

772 316917 4 UNK MANHOLE 13 0145 124805 14588 3543 PRINCETON AV 

773 316832 4 UNK RGTOF ITT LL 12 0145 124805 14568 3552 PRINCETON AV ALLEY 

774 378547 4 UNK unset 0 0145 124805 14568 3552 PRINCETON AV ALLEY 

775 193892 4 UNK MANHOLE 53 0145 124805 14584 3553 PRINCETON AV 

776 316734 4 UNK MANHOLE 98 0145 124805 14584 3559 PRINCETON AV 

777 316698 4 UNK MANHOLE 82 0145 124805 14568 3560 PRINCETON AV ALLEY 

778 193658 4 UNK MANHOLE 156 0145 124805 14584 3567 PRINCETON AV 

779 193670 4 UNK unset 0 0145 124805 14568 3572 PRINCETON AV 

780 193547 4 UNK unset 0 0145 124805 14584 3575 PRINCETON AV 

781 316518 4 UNK MANHOLE 52 0145 124805 14568 3576 PRINCETON AV ALLEY 

782 193567 4 UNK MANHOLE 83 0145 124805 14568 3576 PRINCETON AV ALLEY 

783 193412 4 UNK MANHOLE 52 0145 124805 14584 3581 PRINCETON AV 

784 193370 4 UNK MANHOLE 10 0145 124805 14568 3586 PRINCETON AV ALLEY 

785 193382 4 UNK MANHOLE 26 0145 124805 14584 3587 PRINCETON AV 

786 193329 4 UNK MANHOLE 9 0145 124805 14568 3590 PRINCETON AV ALLEY 

787 316305 4 UNK unset 0 0145 124805 14581 3591 PRINCETON AV 

788 193303 4 UNK MANHOLE 12 0145 124805 14582 3591 PRINCETON AV 

789 193330 4 UNK MANHOLE 17 0145 124805 14568 3594 PRINCETON AV ALLEY 

790 193039 4 UNK RGTOF LFT LL 7 0145 124805 14579 3607 PRINCETON AV 

791 316263 4 UNK unset 0 0145 124805 14581 3607 PRINCETON AV! 

792 193170 4 UNK RGT OF LFT LL 10 0145 124805 14581 3607 PRINCETON AVI 
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793 193164 4 UNK LFT OF RGT LL 34 D14S 1248D5 14580 3608 PRINCETON AV 
794 193004 4 UNK MANHOLE 64 D14S 1248D5 14570 3612 PRINCETON AV ALLEY 
795 192966 4 UNK LFTOF RGT LL 3 D14S 1248D5 14579 3615 PRINCETON AV 
796 316044 4 UNK MANHOLE 45 D14S 1248D5 14579 3624 PRINCETON AV 

797 192843 4 UNK LFT OF RGT LL 3 D14S 1248D5 14579 3625 PRINCETON AV 
798 315947 4 UNK MANHOLE 33 D14S 1248D5 14571 3628 PRINCETON AV ALLEY 
799 192592 4 UNK MANHOLE 65 D14S 1248D5 14578 3629 PRINCETON AV 
800 315938 4 UNK LFT OF RGT LL 2 014S 1248D5 14578 3629 PRINCETON AV 
801 315852 4 UNK LFT OF RGT LL 3 D14S 1248D5 14578 3639 PRINCETON AV 
802 192607 4 UNK MANHOLE 84 D14S 1248D5 14571 3640 PRINCETON AV ALLEY 
803 315793 4 UNK MANHOLE 70 D14S 1248D5 14571 3644 PRINCETON AV ALLEY 
804 315766 4 UNK MANHOLE 45 D14S 124805 14571 3646 PRINCETON AV ALLEY 
805 192369 4 UNK LFT OF RGT LL 5 D14S 1248D5 14571 3646 PRINCETON AV ALLEY 
806 192431 4 UNK LFT OF RGTLL 3 D14S 1248D5 14578 3647 PRINCETON AV 
807 315708 4 UNK MANHOLE 26 D14S 1248D5 14578 3653 PRINCETON AV 
808 192287 4 UNK MANHOLE 8 D14S 124805 14571 3654 PRINCETON AV ALLEY 
809 315643 4 UNK MANHOLE 30 D14S 124805 14572 3660 PRINCETON AV ALLEY 
810 315651 4 UNK MANHOLE 25 D14S 124805 14572 3660 PRINCETON AV ALLEY 
811 315660 4 UNK LFT OF RGT LL 3 D14S 124805 14577 3663 PRINCETON AV 
812 315616 4 UNK LFTOF RGTLL 5 D14S 124805 14577 3669 PRINCETON AV 
813 315575 4 UNK MANHOLE 69 D14S 124805 14572 3672 PRINCETON AV ALLEY 
814 192000 4 UNK unset 0 D14S 124805 14572 3674 PRINCETON AV ALLEY 
815 191977 4 UNK LFT OF RGT LL 5 D14S 124805 14577 3677 PRINCETON AV 
816 191895 4 UNK MANHOLE 177 D14S 124805 14572 3682 PRINCETON AV ALLEY 
817 315410 4 UNK LFT OF RGT LL 3 014S 124805 14577 3685 PRINCETON AV 
818 191831 4 UNK unset 0 014S 124805 14572 3692 PRINCETON AV ALLEY 
819 191896 4 UNK LFT OF RGTLL 33 E14S 1248E5 18220 3612 SHAWNEE RD 
820 191731 4 UNK RGT OF LFTLL 32 E14S 1248E5 18220 3620 SHAWNEE RD 
821 191686 4 UNK RGT OF LFT LL 40 E14S 1248E5 18164 3627 SHAWNEE RD 
822 191596 4 UNK LFT OF RGTLL 28 E14S 1248E5 18164 3628 SHAWNEE RD 
823 315181 4 UNK LFT OF RGT LL 28 E13S 1248E5 18164 3636 SHAWNEE RD 
824 191498 4 UNK unset 0 E13S 1248E5 18164 3636 SHAWNEE RD 
825 315205 4 UNK LFT OF RGTLL 27 E13S 1248E5 18164 3639 SHAWNEE RD 
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826 315123 4 UNK LFT OF RGT LL 33 E13S 1248E4 18164 3644 SHAWNEE RD 
827 191430 4 UNK RGT OF LFT LL 34 E13S 1248E5 18164 3651 SHAWNEE RD 
828 191431 4 UNK LFT OF RGTLL 27 E13S 1248E4 18164 3652 SHAWNEE RD 
829 316494 4 UNK MANHOLE 31 D14S 1248E5 14651 3760 SIOUX AV 
830 188487 4 UNK LFT OF RGT LL 17 E13S 1248E4 18194 3860 STACY AV 
831 312999 4 UNK LFTOF RGT LL 52 E13S 1248E4 18194 3861 STACY AV 
832 188427 4 UNK LFT OF RGT LL 34 E13S 1248E4 18194 3868 STACY AV 
833 313275 4 UNK RGTOF LFT LL 35 E13S 1248E4 18192 4303 STACY AV 
834 313169 4 UNK LFT OF RGT LL 41 E13S 1248E4 18192 4304 STACY AV 
835 188950 4 UNK RGTOF LFT LL 28 E13S 1248E4 18192 4315 STACY AV 
836 188794 4 UNK RGTOF LFTLL 32 E13S 1248E4 18192 4316 STACY AV 
837 313280 4 UNK LFTOF RGT LL 40 E13S 1248E4 18192 4325 STACY AV 
838 313173 4 UNK RGTOF LFT LL 24 E13S 1248E4 18192 4326 STACY AV 
839 189014 4 UNK RGT OF LFTLL 29 E13S 1248E4 18192 4335 STACY AV 
840 188798 4 UNK LFTOF RGT LL 32 E13S 1248E4 18192 4336 STACY AV 
841 188942 4 UNK RGTOF LFT LL 18 E13S 1248F4 18192 4345 STACY AV 
842 188802 4 UNK RGTOF LFT LL 14 E13S 1248F4 18192 4346 STACY AV 
843 188801 4 UNK RGT OF LFT LL 7 E13S 1248F4 18192 4354 STACY AV 
844 317493 4 UNK MANHOLE 50 D14S 1248D5 14590 3315 TICONDEROGA ST 
845 194658 4 UNK MANHOLE 25 D14S 1248E5 14612 3598 TICONDEROGA ST 
846 194657 4 UNK unset 0 D14S 1248E5 14612 3602 TICONDEROGA ST 
847 195002 4 UNK RGTOF LFT LL 10 D14S 1248E5 14632 3763 TICONDEROGA ST 
848 194937 4 UNK LFTOF RGT LL 10 D14S 1248E5 14632 3768 TICONDEROGA ST 
849 315857 4 UNK MANHOLE 73 E14S 1248F5 18279 3552 TOMAHAWKLN 
850 315735 4 UNK LFT OF RGT LL 41 E14S 1248F5 18272 3553 TOMAHAWKLN 
851 315713 4 UNK MANHOLE 78 E14S 1248F5 18272 3560 TOMAHAWKLN 
852 192210 4 UNK MANHOLE 41 E14S 1248F5 18272 3561 TOMAHAWKLN 
853 315619 4 UNK LFTOF RGT LL 27 E14S 1248F5 18272 3568 TOMAHAWKLN 
854 192057 4 UNK RGTOF LFT LL 27 E14S 1248F5 18271 3569 TOMAHAWKLN 
855 192049 4 UNK LFT OF RGT LL 25 E14S 1248F5 18271 3576 TOMAHAWKLN 
856 315431 4 UNK RGT OF LFT LL 25 E14S 1248F5 18271 3603 TOMAHAWK LN 
857 315444 4 UNK LFT OF RGTLL 27 E14S 1248F5 18271 3604 TOMAHAWKLN 
858 191777 4 UNK LFT OF RGT LL 31 E14S 1248F5 18271 3611 TOMAHAWKLN 
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859 191757 4 UNK LFTOF RGT LL 27 E14S 1248F5 18271 3612 TOMAHAWKLN 
860 315256 4 UNK LFT OF RGT LL 28 E14S 1248F5 18271 3619 TOMAHAWKLN 
861 315245 4 UNK LFT OF RGTLL 28 E145 1248F5 18271 3620 TOMAHAWKLN 
862 191503 4 UNK LFTOF RGT LL 32 E13S 1248F5 18271 3627 TOMAHAWKLN 
863 191518 4 UNK RGTOF LFT LL 25 E13S 1248F5 18271 3628 TOMAHAWKLN 
864 315083 4 UNK LFT OF RGT LL 27 E13S 1248F4 18175 3635 TOMAHAWKLN 
865 191391 4 UNK RGTOF LFT LL 27 E13S 1248F4 18175 3636 TOMAHAWKLN 
866 191233 4 UNK LFT OF RGT LL 32 E13S 1248F4 18175 3643 TOMAHAWKLN 
867 191231 4 UNK RGT OF LFTLL 31 E13S 1248F4 18175 3644 TOMAHAWKLN 
868 191118 4 UNK LFT OF RGT LL 30 E13S 1248F4 18175 3651 TOMAHAWKLN 
869 191128 4 UNK RGTOF LFT LL 27 E13S 1248F4 18175 3652 TOMAHAWKLN 
870 314774 4 UNK LFT OF RGT LL 32 E13S 1248F4 18175 3659 TOMAHAWKLN 
871 191012 4 UNK RGTOF LFT LL 25 E13S 1248F4 18175 3660 TOMAHAWKLN 
872 314702 4 UNK LFTOF RGT LL 28 E13S 1248F4 18175 3667 TOMAHAWKLN 
873 190865 4 UNK RGT OF LFT LL 27 E13S 1248F4 18175 3668 TOMAHAWKLN 
874 314627 4 UNK RGTOF LFT LL 31 E13S 1248F4 18175 3703 TOMAHAWKLN 
875 190754 4 UNK LFT OF RGT LL 28 E13S 1248F4 18175 3704 TOMAHAWKLN 
876 190634 4 UNK LFT OF RGT LL 24 E13S 1248F4 18174 3711 TOMAHAWKLN 
877 190622 4 UNK LFTOF RGT LL 34 E13S 1248F4 18174 3712 TOMAHAWK LN 
878 314390 4 UNK LFTOF RGT LL 29 E13S 1248F4 18174 3719 TOMAHAWKLN 
879 314370 4 UNK RGTOF LFT LL 39 E13S 1248F4 18174 3720 TOMAHAWKLN 
880 190319 4 UNK LFT OF RGT LL 47 E13S 1248F4 18174 3727 TOMAHAWKLN 
881 190343 4 UNK RGT OF LFT LL 33 E13S 1248F4 18174 3728 TOMAHAWK LN 
882 190227 4 UNK RGTOF LFTLL 32 E13S 1248F4 18174 3736 TOMAHAWKLN 
883 313923 4 UNK LFT OF RGT LL 46 E13S 1248F4 18173 3759 TOMAHAWKLN 
884 189762 4 UNK RGT OF LFT LL 47 E13S 1248F4 18173 3766 TOMAHAWKLN 
885 313849 4 UNK LFTOF RGT LL 38 E13S 1248F4 18173 3767 TOMAHAWKLN 
886 313789 4 UNK LFT OF RGT LL 29 E13S 1248F4 18173 3775 TOMAHAWKLN 
887 189661 4 UNK LFT OF RGTLL 21 E13S 1248F4 18186 3780 TOMAHAWKLN 
888 189578 4 UNK RGT OF LFTLL 41 E13S 1248F4 18186 3783 TOMAHAWKLN 
889 313687 4 UNK RGTOF LFT LL 40 E13S 1248F4 18186 3789 TOMAHAWKLN 
890 313745 4 UNK LFT OF RGT LL 38 E13S 1248F4 18186 3790 TOMAHAWKLN 
891 189416 4 UNK RGTOF LFT LL 43 E13S 1248F4 18186 3795 TOMAHAWKLN 
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892 189319 4 UNK RGTOF LFT LL 40 E13S 1248F4 18186 3803 TOMAHAWKLN 
893 189476 4 UNK LFT OF RGT LL 21 E13S 1248F4 18186 3804 TOMAHAWK LN 
894 189226 4 UNK RGT OF LFT LL 42 E13S 1248F4 18186 3809 TOMAHAWKLN 
895 313616 4 UNK LFTOF RGT LL 30 E13S 1248F4 18186 3810 TOMAHAWK LN 
896 189120 4 UNK LFT OF RGT LL 34 E13S 1248F4 18187 3815 TOMAHAWKLN 
897 313560 4 UNK LFT OF RGT LL 32 E13S 1248F4 18186 3816 TOMAHAWKLN 
898 189044 4 UNK LFT OF RGT LL 25 E13S 1248F4 18187 3821 TOMAHAWKLN 
899 313479 4 UNK LFT OF RGT LL 28 E13S 1248F4 18187 3822 TOMAHAWKLN 
900 313431 4 UNK LFTOF RGT LL 35 E13S 1248F4 18187 3826 TOMAHAWKLN 
901 188916 4 UNK LFT OF RGT LL 43 E13S 1248F4 18187 3827 TOMAHAWK LN 
902 313365 4 UNK LFTOF RGT LL 34 E13S 1248F4 18187 3832 TOMAHAWKLN 
903 188838 4 UNK LFT OF RGT LL 28 E13S 1248F4 18187 3833 TOMAHAWKLN 
904 188947 4 UNK RGTOF LFT LL 39 E13S 1248F4 18187 3836 TOMAHAWKLN 
905 313136 4 UNK LFT OF RGT LL 30 E13S 1248F4 18187 3839 TOMAHAWKLN 
906 313225 4 UNK LFT OF RGT LL 31 E13S 1248F4 18187 3840 TOMAHAWKLN 
907 188762 4 UNK RGT OF LFT LL 35 E13S 1248F4 18197 3844 TOMAHAWKLN 
908 313082 4 UNK LFTOF RGT LL 33 E13S 1248F4 18197 3845 TOMAHAWKLN 
909 188658 4 UNK LFT OF RGT LL 29 E13S 1248F4 18197 3850 TOMAHAWK LN 
910 313035 4 UNK LFTOF RGT LL 32 E13S 1248F4 18197 3851 TOMAHAWKLN 
911 188623 4 UNK LFTOF RGT LL 48 E13S 1248F4 18196 3856 TOMAHAWKLN 
912 312986 4 UNK LFT OF RGT LL 31 E13S 1248F4 18197 3857 TOMAHAWKLN 
913 188549 4 UNK LFT OF RGT LL 35 E13S 1248F4 18196 3862 TOMAHAWKLN I 

914 312964 4 UNK RGTOF LFTLL 28 E13S 1248F4 18196 3863 TOMAHAWKLN 
915 312934 4 UNK LFT OF RGT LL 27 E13S 1248F4 18196 3869 TOMAHAWKLN 
916 188522 4 UNK LFTOF RGT LL 39 E13S 1248F4 18195 3874 TOMAHAWKLN 
917 188389 4 UNK LFT OF RGT LL 25 E13S 1248F4 18196 3875 TOMAHAWKLN 
918 312879 4 UNK LFTOF RGTLL 32 E13S 1248E4 18195 3881 TOMAHAWKLN 
919 312967 4 UNK LFTOF RGT LL 28 E13S 1248E4 18195 3882 TOMAHAWKLN 
920 188373 4 UNK LFT OF RGT LL 22 E13S 1248E4 18195 3885 TOMAHAWK LN 
921 188372 4 UNK LFT OF RGT LL 23 E13S 1248E4 18195 3891 TOMAHAWKLN I 

922 312977 4 UNK LFT OF RGT LL 40 E13S 1248E4 18195 3892 TOMAHAWKLN 
923 188370 4 UNK LFTOF RGT LL 25 E13S 1248E4 18195 3897 TOMAHAWK LN 
924 193682 4 UNK MANHOLE 17 0145 124805 14663 3570 TRENTON AV I ALLEY 
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925 193592 4 UNK MANHOLE 49 D145 1248D5 14663 3574 TRENTON AV ALLEY 
926 193507 4 UNK MANHOLE 90 D145 1248D5 14663 3574 TRENTON AV ALLEY 
927 316507 4 UNK MANHOLE 99 D145 1248D5 14663 3582 TRENTON AV ALLEY 
928 193379 4 UNK MANHOLE 139 0145 1248D5 14663 3586 TRENTON AV ALLEY 
929 193345 4 UNK RGTOF LFT LL 30 0145 1248D5 14664 3605 TRENTON AV 
930 316280 4 UNK MANHOLE 91 0145 1248D5 14664 3612 TRENTON AV 
931 193223 4 UNK LFT OF RGT LL 14 0145 1248E5 14659 3615 TRENTON AV 
932 192929 4 UNK unset 0 0145 1248D5 14659 3620 TRENTON AV 
933 192863 4 UNK unset 0 0145 1248D5 14659 3620 TRENTON AV 
934 193106 4 UNK RGTOF LFT LL 42 0145 1248E5 14659 3625 TRENTON AV 
935 315973 4 UNK unset 0 0145 1248D5 14659 3630 TRENTON AV 
936 316099 4 UNK MANHOLE 19 D145 1248E5 14654 3635 TRENTON AV 
937 315827 4 UNK RGTOF LFT LL 7 0145 1248D5 14658 3642 TRENTON AV 
938 315782 4 UNK MANHOLE 92 D145 1248D5 14658 3646 TRENTON AV 
939 5309205 4 ABS LFT OF RGT LL 35 0145 1248D5 14658 3652 TRENTON AV 
940 192337 4 UNK RGTOF LFT LL 40 D145 1248D5 14658 3665 TRENTON AV 
941 315592 4 UNK LFT OF RGT LL 3 0145 1248D5 14658 3670 TRENTON AV 
942 192187 4 UNK LFT OF RGT LL 27 0145 1248D5 14658 3675 TRENTON AV 
943 315514 4 UNK RGT OF LFT LL 3 0145 1248D5 14658 3678 TRENTON AV 
944 192040 4 UNK LFT OF RGT LL 26 0145 1248D5 14658 3685 TRENTON AV 
945 191857 4 UNK LFT OF RGT LL 38 0145 1248D5 14657 3695 TRENTON AV 
946 189235 4 UNK LFTOF RGT LL 40 E135 1248E4 18189 4304 UTE DR 
947 189239 4 UNK LFT OF RGT LL 26 E135 1248E4 18189 4314 UTE DR 
948 189241 4 UNK LFT OF RGTLL 26 E13S 1248E4 18189 4324 UTE DR 
949 313513 4 UNK RGTOF LFT LL 34 E135 1248E4 18189 4334 UTE DR 
950 189244 4 UNK RGTOF LFT LL 29 E13S 1248F4 18189 4344 UTE DR 
951 189609 4 UNK LFTOF RGT LL 41 E135 1248F4 18172 4444 UTE DR 
952 189685 4 UNK RGTOF ITT LL 28 E13S 1248F4 18172 4454 UTE DR 
953 189742 4 UNK LFT OF RGT LL 40 E13S 1248F4 18172 4462 UTE DR 
954 189823 4 UNK LFT OF RGT LL 27 E135 1248F4 18172 4470 UTE DR 
955 313931 4 UNK LFTOF RGT LL 39 E13S 1248F4 18172 4478 UTE DR 
956 189943 4 UNK LFT OF RGT LL 34 E13S 1248F4 18171 4486 UTE DR 
957 314044 4 UNK LFT OF RGT LL 31 E135 1248F4 18171 4494 UTE DR 
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958 193378 4 UNK RGTOF LFT LL 27 Dl4S 1248E5 14636 3523 VIA BELTRAN 
959 316317 4 UNK RGTOF LFT LL 29 Dl4S 1248E5 14636 3539 VIA BELTRAN 
960 193075 4 UNK RGT OF ITT LL 48 D14S 1248E5 14637 3555 VIA BELTRAN 
961 192503 4 UNK LFT OF RGT LL 30 Dl4S 1248E5 14654 3616 VIA DEL CONQUISTADOR 
962 315983 4 UNK LFT OF RGT LL 27 D14S 1248E5 14654 3636 VIA DEL CONQUISTADOR 
963 316115 4 UNK LFT OF RGT LL 37 Dl4S 1248E5 14654 3655 VIA DEL CONQUISTADOR 
964 316022 4 UNK LFT OF RGT LL 30 Dl4S 1248E5 14654 3656 VIA DEL CONQUISTADOR 
965 316187 4 UNK LFT OF RGT LL 43 D14S 1248E5 14654 3701 VIA DEL CONQUISTADOR 
966 316061 4 UNK LFT OF RGT LL 29 D14S 1248E5 14654 3702 VIA DEL CONQUISTADOR 
967 316233 4 UNK RGTOF LFT LL 31 Dl4S 1248E5 14654 3719 VIA DEL CONQUISTADOR 
968 192992 4 UNK LFT OF RGT LL 24 D14S 1248E5 14647 3720 VIA DEL CONQUISTADOR 
969 316255 4 UNK LFT OF RGT LL 29 D14S 1248ES 14647 3737 VIA DEL CONQUISTADOR 
970 193007 4 UNK LFT OF RGT LL 33 D14S 1248E5 14647 3738 VIA DEL CONQUISTADOR 
971 193237 4 UNK MANHOLE 76 D14S 1248E5 14651 3755 VIA DEL CONQUISTADOR 
972 193033 4 UNK RGTOF LFT LL 41 Dl4S 1248E5 14647 3758 VIA DEL CONQUISTADOR 
973 316327 4 UNK MANHOLE 73 D14S 1248E5 14651 3807 VIA DEL CONQUISTADOR 
974 316165 4 UNK RGTOF LFT LL 35 D14S 1248E5 14649 3814 VIA DEL CONQUISTADOR 
975 193206 4 UNK LFT OF RGTLL 26 D14S 1248E5 14649 3823 VIA DEL CONQUISTADOR 
976 316169 4 UNK RGT OF LFTLL 34 D14S 1248E5 14649 3836 VIA DEL CONQUISTADOR 
977 193214 4 UNK LFT OF RGT LL 26 D14S 1248E5 14649 3837 VIA DEL CONQUISTADOR 
978 193197 4 UNK LFT OF RGT LL 29 D14S 1248E5 14649 3855 VIA DEL CONQUISTADOR 
979 316171 4 UNK RGT OF LFT LL 31 Dl4S 1248E5 14649 3858 VIA DEL CONQUISTADOR 
980 193016 4 UNK RGT OF LFT LL 46 D14S 1248E5 14637 3912 VIA DEL CONQUISTADOR 
981 316024 4 UNK RGTOF LFT LL 33 D14S 1248E5 14637 3924 VIA DEL CONQUISTADOR 
982 192963 4 UNK RGTOF LFTLL 29 D14S 1248E5 14637 3927 VIA DEL CONQUISTADOR 
983 192715 4 UNK RGTOF LFT LL 31 D14S 1248E5 14637 3936 VIA DEL CONQUISTADOR 
984 192871 4 UNK LFTOF RGT LL 30 D14S 1248E5 14637 3939 VIA DEL CONQUISTADOR 
985 192601 4 UNK RGTOF LFT LL 29 D14S 1248E5 14637 3948 VIA DEL CONQUISTADOR 
986 192271 4 UNK RGTOF LFT LL 15 D14S 1248E5 14802 3603 VISTA DE LA BAHIA 
987 315784 4 UNK LOT LINE 35 D14S 1248E5 14802 3611 VISTA DE LA BAHIA 
988 192270 4 UNK unset 0 D14S 1248E5 14643 3612 VISTA DE LA BAHIA 
989 192409 4 UNK unset 0 Dl4S 1248E5 14643 3619 VISTA DE LA BAHIA 
990 192222 4 UNK unset 0 D14S 1248E5 14643 3624 VISTA DE LA BAHIA 
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991 1130108 4 ABS LFT OF RGT LL 15 D14S 1248ES 14643 3627 VISTA DE LA BAHIA 
992 192342 4 UNK unset 0 014S 1248ES 14643 3635 VISTA DE LA BAHIA 
993 192171 4 UNK unset 0 D14S 1248E5 14643 3636 VISTA DE LA BAHIA 
994 315613 4 UNK unset 0 D14S 1248E5 14642 3643 VISTA DE LA BAHIA 
995 315522 4 UNK RGTOF LFT LL 36 D14S 1248E5 14642 3648 VISTA DE LA BAHIA 
996 192095 4 UNK unset 0 D14S 1248E5 14642 3651 VISTA DE LA BAHIA 
997 191987 4 UNK unset 0 D14S 1248E5 14642 3659 VISTA DE LA BAHIA 
998 191746 4 UNK unset 0 D14S 1248E5 14642 3666 VISTA DE LA BAHIA 
999 315386 4 UNK LFT OF RGT LL 19 D14S 1248E5 14642 3667 VISTA DE LA BAHIA 
1000 191687 4 UNK LFT OF RGT LL 21 D14S 1248E5 14641 3675 VISTA DE LA BAHIA 
1001 191557 4 UNK MANHOLE 29 D13S 1248E5 14641 3683 VISTA DE LA BAHIA 
1002 315248 4 UNK unset 0 D13S 1248E5 14641 3684 VISTA DE LA BAHIA 
1003 315133 4 UNK MANHOLE 62 D13S 1248E5 14334 3691 VISTA DE LA BAHIA 
1004 191508 4 UNK unset 0 D13S 1248E5 14334 3694 VISTA DE LA BAHIA 
1005 190924 4 UNK MANHOLE 15 D13S 1248E4 14337 3752 VISTA DE LA BAHIA 
1006 314618 4 UNK LFT OF RGT LL 40 D13S 1248E4 14337 3757 VISTA DE LA BAHIA 
1007 314744 4 UNK RGTOF LFT LL 39 D13S 1248E4 14338 3762 VISTA DE LA BAHIA 
1008 190745 4 UNK LFTOF RGT LL 33 D13S 1248E4 14338 3767 VISTA DE LA BAHIA 
1009 314732 4 UNK MANHOLE 38 D13S 1248E4 14338 3772 VISTA DE LA BAHIA 
1010 190760 4 UNK RGTOF ITT LL 18 D13S 1248E4 14338 3777 VISTA DE LA BAHIA 
1011 190783 4 UNK MANHOLE 100 DBS 1248E4 14338 3782 VISTA DE LA BAHIA 
1012 193276 4 UNK LFT OF RGT LL 16 D14S 1248E5 14638 3520 VISTA DE LA ORILLA 
1013 193227 4 UNK RGTOF LFT LL 25 D14S 1248E5 14638 3527 VISTA DE LA ORILLA 
1014 193189 4 UNK LFT OF RGT LL 21 014S 1248E5 14638 3540 VISTA DE LA ORILLA 
1015 193109 4 UNK RGTOF LFTLL 18 D14S 1248E5 14638 3541 VISTA DE LA ORILLA 
1016 316113 4 UNK RGTOF LFT LL 30 D14S 1248E5 14638 3555 VISTA DE LA ORILLA 
1017 316637 6 UNK MANHOLE 50 E14S 1248F5 18276 3405 WACO ST 
1018 193552 4 UNK RGTOF LFT LL 29 E14S 1248F5 18277 3503 WACO ST 
1019 316470 4 UNK LFT OF RGT LL 27 E14S 1248F5 18277 3511 WACO ST 
1020 316369 4 UNK LFT OF RGTLL 29 E14S 1248F5 18277 3519 WACO ST 
1021 315761 4 UNK MANHOLE 38 E14S 1248F5 18280 3567 WACO ST 
1022 192215 4 UNK RGT OF LFT LL 32 E14S 1248F5 18280 3575 WACO ST 
1023 192107 4 UNK RGT OF LFT LL 33 E14S 1248F5 18280 3583 WACO ST 
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No. FSN L SIZE MATL LOCATION OFFSET FT Fld Bk Pg THOSBRm MAIN FSN STNUM ST NAME ACCESS 

1024 315474 4 UNK RGT OF LFT LL 31 E14S 1248F5 18280 3603 WACO ST 

1025 191816 4 UNK RGT OF LFT LL 27 E14S 1248F5 18280 3611 WACO ST 

I 

926 4" UNK Rehab 

83 4" UNK Alley-TH Only 

4 4" ABS Rehab 

1 4" ABS Alley-TH Only 

8 6" UNK Rehab 

1 6" PVC Rehab 

2 6 UNK Alley-TH Only 

1025 
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TELEVISION INSPECTION REPORTS AND SAMPLE FORMAT, CODES 
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A 

INSPECT-

ION SEQ 

NUM 

1 

1 
2 

2 
3 

3 
4 

4 
5 

5 
6 

6 
7 

7 
8 

8 
9 

9 
10 

10 
11 

11 
12 

12 
13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

B c D E 

INSPECTION CAMERA PRECIPITATION 
VIDEO FILE NAME 

DATE OPERATOR QTY 

B12S-0327-B12S-0314-
09-Aug-12 BRANDON WALK 

09090812.WMV 

Bl2S-0329-B12S-0327-
09-Aug-12 BRANDON WALK 

09090812.WMV 

B12S-0332-B12S-0330-
09-Aug-12 BRANDON WALK 

08090812.WMV 

Bl2S-0330-B12S-0329-
09-Aug-12 BRANDON WALK 

08090812.WMV 

C215-0363-C215-0346-
15-Aug-12 BRANDON WALK 

10150812.WMV 

C215-0365-C215-0364-
15-Aug-12 BRANDON WALK 

09150812.WMV 

C21S-0367-c215-0365-
15-Aug-12 BRANDON WALK 

08150812. WMV 

C215-0379-C215-0374-
10-Aug-12 BRANDON WALK 

10100812.WMV 

C215-0374-C215-0373-
10-Aug-12 BRANDON WALK 

10100812WMV 

C215-0371-c215-0362-
10-Aug-12 BRANDON WALK 

03100812.WMV 

C215-0372-C215-0371-
10-Aug-12 BRANDON WALK 

09100312.WMV 

C21S-0383-C215-0374-
10-Aug-12 BRANDON WALK 

09100812.WMV 

Sewer Pipeline Rehabilitation AE1 

Appendix P-Television Inspection Reports 
Sample Codes and Access DB for Sewer Mains Video 

F G H I J 

VIDEO 
UPSTREA 

UPSTREA 
SURFACE MMHFID 

DIRECTION STREET NM MMH 
TYPTXT BK PAGE 

TXT MAPID 
NUM 

us RUTGERS B12S 327 

us RUTGERS B12S 329 

us PASEO BONITA Bl2S 332 

us RUTGERS B12S 330 

us GAGE DR C21S 363 

us INEZST C21S 365 

us I NEZ ST C21S 367 

us GAGE DR C21S 379 

us GAGEDR C21S 374 

us LOMA VALLEY C21S 371 

us LOMA VALLEY C21S 372 

us JENNINGS ST C21S 383 

I 

I 

I 

I 
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K L M N 

UPSTREAM 
DSTRM DSTRM 

MHFLD MHFLD DSTREAM 
MHFLDBK 

BK PAGE BK GRID MHMAPID 
GRIDNUM 

NUM NUM 

B12S 314 

B12S 327 

B12S 330 

B12S 329 

C21S 346 

C21S 364 

C21S 365 

C21S 374 

ens 373 

C21S 362 

C21S 371 

C21S 374 

0 

START 

FOOTAGE 

QTY 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

p Q 

END QC 
FOOTAGE PERSON 

QTY .. NAME 

Page 1 
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Appendix P-Television Inspection Reports 

Sample Codes and Access DB for Sewer Mains Video 

1::1 A 1 · 1 , 1 -.---r-· 1 · 1 G r-r , 1 , 1 K 1 , 1 · 1 , 1 ° 1 , 1 Q 1 , 1 
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INSPECTION SEQ •. , FAC ~E(l N~~-r • ~; 
NUM.· 

1 3539 233 
2 3540 267 
3 3543 305 
4 3544 154 

5 11052 333 

6 11072 127 

7 11074 219 

8 11081 238 

9 11082 215 
10 11084 117 

11 11085 147 

12 11086 252 

Sewer Pipeline Rehabilitation AE1 

Appendix P-Television Inspection Reports 

Sample of Pipe SegmentCodes and Access DB for Sewer Mains Video 

DEPTH J()INT SPAC1~<T'.1.··.· INSD·D·· l~M I START. F()OT .• AG.El· EN.~ F ... (}O.TAG~ ,. p .. l.PE SEGMENT COMMENT 
NUM · .. SIZE ~I.JM •• · QTY . ·. · •()JV .. ·· ··.• .·. · ···· ·· ·. · · 

0 0 8 0 

0 0 8 0 

0 0 8 0 

0 0 8 0 

0 0 8 0 

0 0 8 0 

0 0 8 0 

0 0 8 0 

0 0 8 0 

0 0 8 0 

0 0 8 0 

0 0 8 0 
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MATL_CD REHAB 

RIBLC I LINED 

RIBLC I LINED 

RIBLC I LINED 

RIBLC I LINED 

NATIONAL LINER I LINED 

NATIONALLINER I LINED 

NATIONAL LINER I LINED 

RIBLC I LINED 

RIBLC I LINED 

RIBLC I LINED 

NATIONAL LINER I LINED 

RIBLC I LINED 
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Appendix P - Television Inspection Reports 
Sample Observation Codes and Access DB for Sewer Main Videos 

INSPECTION SEQ NUM FACSEQNUM I OBSERVATION SEQ I OBSERVATION CD I FOOTAGE QTY I OBSERVATION COMMENT 
NUM 

1 3539 I 

.,,f "' 

7582 CN-N 5 

7583 CN-N 89 

7585 CN-N 227 

7584 CN-N 160 

7592 CN-N 235 
·····--

7593 CN-N 238 

7591 CN-N 168 ... 
2 3540 7590 CN-N 100 
2 78 

24 
0 

',,..,,, ,,,,.... 

0 
. .,.__. .. '""" ·-- .. 

3 3543 7596 CN-N 2 
3 3543 7597 CN-N 24 
3 3543 7598 CN-N 111 
,.,...,,. •. "'"""'''''"""'""'""""" 
3 3543 305 .... .,. 

4 
4 

,,,,_ 

4 3544 7600 0 
7602 CN-N 42 

-......... 

4 3544 7605 FH-N 154 
4 3544 7603 CN-N 117 
5 11052 7610 CN-N 240 
5 11052 7611 CN-N 295 ..... ,,, .. 
5 11052 7609 CN-N 103 

1 
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Appendix P- Television Inspection Reports 

Sample of Still Image Codes and Access DB for Sewer Mains Video 
-

INSPECTION.SEQ NUM ... FAC SEQ NUM. OBSERVAl"ION SEQ NUM · ONLINE SIORAGE FILE_N M · STILUIVIAGE SEQ NUM 

B12S-0329-B12S-0327-

1 3539 7586 09090812.WMV 1 

1 
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APPENDIXQ 

MORATORIUMS 

•• "' U-• '~.- - > 
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Street Moritorium Date START Date END 

Apache Av Overlay 2/19/2015 2/19/2020 
Dakota Dr Overlay 2/19/2015 2/19/2020 

Cheyenne Av Overlay 2/19/2015 2/19/2020 
Monican Av Overlay 2/19/2015 2/19/2020 

Fontana Av Overlay 2/19/2015 2/19/2020 
Blackfoot Av Overlay 2/19/2015 2/19/2020 
Geronimo Av Overlay 2/19/2015 2/19/2020 
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Legend 

D Project Area 250' Buffer lliil 2606 Clairemeont Drive 

- Rehab AE-1 500 ft from Clean Up Site 

iiim CIP Overlay 1000 ft from Clean Up Site 

l!i!IDD CIP Future Paving 

~MHPA 
Summer Beaches 

Im Holiday Shopping 

8-14030 

Sewer Pipeline Rehabilitation AE1 
Appendix Q - Moratoriums (Rev. Nov. 2016) 

The City of ~ 

SAN DIEGOJ) Public Works 

Sewer RehabilitationAE-1 

MORATORIUMS 

Field Book Pages £145 
Thos. Bros. 1248- 5-F 

COUNCIL DISTRICT: 2 COMMUNITY NAME: CLAIREMONT MESA 
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APPENDIX R 

CURB RAMP DETAILS 
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General Curb Ramp Notes 

a. Constrictor may use non stainless steel material per the City's AMI, If the DWT has to be 
trimmed to conform to the curb ramp configuration. 

b. The design of the curb ramp shall not affect the drainage pattern on the street. 
c. Contractor to replace llfted1 damaged or missing sldewalk panels within the entire curb return and 

along the Immediate sldewalk areas leading to the curb return. 
d. Contractor to notify the Resident Engineer of any other damaged and lifted sidewalk panels that 

are outside the scope of work but within the project area and leadlng to the corners that will be 
Improved by the project. ihe Resident Engineer shall contact the City's Street Dlvlsion to request 
an Immediate repair of the damaged and/or lifted sidewalk panels. 

e. Counter slopes {curb ramp slope plus street slope) when added cannot exceed 13%. With the 
exception of a Type C2 and Cl, adjust the slope of the main ramp and/or street if the counter 
slope exceeds 5.0%. 

Legend 

Work to be Performed ® Install Cleanout 

•••PR/Rehab Sewer Main ft New Manhole 

The City a.f "' 

SAN DIEGO.J Public Works 

-Rehab Sewer Main 

E3 Replace Sewer Main 

lt'l!l',;1!fv1air1s 1 O or deeper 

@) Inspect Manhole 

A Rehab Manhole 

0 Repair Manhole 

a Replace Manhole 

MHs 1 O or deeper 

.... Rehab Lateral 

....... Alley TH only 

cmMHPA 
D Storm Drain Inlet 

=Drain Pipe * Curb ramps triggered by work 

-Driveway 

s 

Sewer Rehabilitation AE-1 

POSSIBLE CURB RAMPS 

Brandywine S~ at Don Lorenzo Dr. 

CONTRACTOR: _____ DATE STARTED ___ _ 

INSPECTOR: DATE COMPLETED: __ _ 

Maryam Llaghat 

ASSOCIATE ENGINEER 

Lisa Canning 

PROJECT ENGINEER 

D14S 

FLD BK PG 

1248-SD 

THOS BROS 

CURB RAMP-1 

COUNCIL DISTRICT: 2 

Sewer Pipeline Rehabilitation AE1 

COMMUNITY NAME:CLAIREMONT MESA 
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Legend 

a. Constrictor may use non stainless steel material per the City's AMl,.lf the DWT has to be 
trimmed to conform to the curb ramp configuration. 

b. The design of the curb ramp shall not affect the drainage pattern on the street. 
c. Contractor to replace lifted, damaged or missing sidewalk panels within the entire curb return and 

along the Immediate sidewalk areas leading to the curb return. 
d. Contractor to notify the Resident Engineer of any other damaged and lifted sidewalk panels that 

are outside the scope of work but within the project area and leading to the corners that will be 
Improved by the project, The Resident Engineer shall contact the City's Street Division to request 
an Immediate repair of the damaged and/or lifted sidewalk panels. 

e. Counter slopes (curb ramp slope plus street slope) when added cannot exceed 13%. With the 
exception of a Type C2 and Cl, adjust the slope of the main ramp and/or street If the counter 

If trenchiing is needed 
within the unmarked 
crosswalk area, 
curb ramp installations 
will be necessary. 

a 
~ 
ii 
§_ 
~ 
0 

~ 

i 
§-
' ,.., 

~ 
~ 

i 
~ 
</) 

l 
:lS -v; 
llJ 

;.§ 
llJ 

.El< 

) 
Work to be Performed ® Install Cleanout TheCityof ~ B-14030 ~ 
••• PR/Rehab Sewer Main 

-Rehab Sewer Main 

e;;;;;; Replace Sewer Main 

'lrPlt'&v~•v101111• 10 or deeper 

@ Inspect Manhole 

A Rehab Manhole 

0 Repair Manhole 

a Replace Manhole 

MHs 10 or deeper 

e New Manhole SAN DIEGO.J Public Works Maryam Liaghat f'l 

..... Rehab lateral Sewer Rehabilitation AE-1 ASSOCIATE ENGINEER .8 
-Alley TH only ~ 
_Mains Lisa Canning ~ 
0 storm Drain Inlet PROJECT ENGINEER b 

-Drain Pipe D14S .Q 
imMHPA POSSIBLE CURB RAMPS FLD BK PG ~ 
- Pedestrian Barricade Lloyd St,at Lloyd Pl 1248-60 6E ~ 
*Curb ramps triggered by work THOS BROS o 
- Driveway ·+·· , 1----------------i---------I~ 

CONTRACTOR: ____ DATE STARTED___ 1$: 
CURB RAMP-2 9 No Scale INSPECTOR: DATE COMPLETED:__ ;:'.!-

................................................................................................... ~ 
COUNCIL DISTRICT: 2 
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Legend 

Work to be Pertormed ® Install Cleanout 

••• PR/Rehab Sewer Main • New Manhole 
-Rehab Sewer Main 

- Replace Sewer Main 
ll:!~~~~~ai11s 10 or deeper 

@) Inspect Manhole 

- Laterals AE-1 

- 2606 Clairmont Dr Site 
500 ft Contamination Area 

~ 1 ODO ft Contamination Area 

D Storm Drain Inlet 

SA1N DIEGO~ Public Works 
Sewer Rehabilitation AE-1 

POSSIBLE CURB RAMPS 

B-14030 

'<F-

~ 
~ 
·ui 

§ 
I 

.-! 
I 

~ 
~ 

i 
! 

{/) 

I 
'i 
~ 
.S< 
~ 
) 
~ 
~ 

Maryam Liaghat ~ 
ASSOCIATE ENGINEER 2:l 

~ Lisa Canning ~ 

PROJECT ENGINEER b 
E15S .S 

C/l
&l FLD Bl< PG 
I 

... Rehab Manhole 

0 Repair Manhole 

a Replace Manhole 

-Drain Pipe 

mMHPA 
1248-6F bl 

N Iroquois Av, Huron Av ~ 
~ THOSBROS O 

MHs 10 or deeper smGIS 
W~E 1----C-O_N_T-RA_CT_O_R_:_--~~~==-D-foJ_E_S_TA_R_T-ED~---_-_-_-----+--------------------·r 
Nos'cale CURB RAMP-3 PE. INSPECTOR: DATE COMPLETED:__ -

L. ............ .;;;.;;;.;.;.;;;... .. ..;;;;;~;...L..~;;;.;~iiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiii;.;;;;;;;;~;;miiiiiiiiiii .. .1..------------~~ 
COUNCIL DISTRICT: 2 
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LINED TO DATE SAMPLE 
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REHAB 
Lateral 1R METHOD CONTRACTOR REHAB MATERIAL 

No. FSN Street Street Name L Cd DESC. DESC. VENDOR 
1 178196 6232 CALLE VERA CRUZ 'NVERSION EASY FLOW RI BLOC 
2 305711 6235 CALLE VERA CRUZ 
3 178072 6246 CALLE VERA CRUZ 
4 305579 6259 CALLE VERA CRUZ 
5 177977 6260 CALLE VERA CRUZ 

' 

! 

! 

i 

'1 

I 

'i 
·1 
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APPENDIX T 

CONSTRUCTION STORM WATER PROTECTION NOTES 
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CONSTRUCTION STORM WATER PROTECTION NOTES: 

1. TOTAL SITE DISTURBANCE AREA (ACRES) _______ _ 

HYDROLOGIC UNIT WATERSHED __________ _ 

HYDROLOGIC SUBAREA NO. ____________ _ 

2. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 

0 WPCP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT 

NO. R9-2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100. 

0 SWPPP 

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT 

NO. R9-2013-0001ASAMENDED BY R9-2015-0001 AND R9-2015-0100AND 

CONSTRUCTION GENERAL PERMIT ORDER 2009-0009 DWQ AS AMENDED BY 

ORDER 2010-0014 DWQ AND 2012-0006-DWQ. 

TRADITIONAL: RISK LEVEL 1 0 2 0 3 0 
LUP: RISK TYPE 1 0 2 0 30 

3. CONSTRUCTION SITE PRIORITY: 

0 ASBS 0 HIGH 0 MEDIUM 0 LOW 

Sewer Pipeline Rehabilitation AE1 
Appendix T - Construction Storm Water Protection Notes (Rev. Nov. 2016) 
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HAZARDOUS SITES 
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GLOBAL_ID BUSINESS_N STREET_NUM STREET_NAM CIT1NTIAL_ POTENTIAL! 
T10000005334 TEXACO #128158 4409 MISSION BAY DR SA 
T0608154401 CLAIREMONTVILLAGE CLEANERS 3083 CLAIREMONT DR SAl"i..rlnated Hydrocarbons Soll 
T0607300823 WILDE SERVICE 3895 CLAIREMONT DR SA lne Soll 
T0607302399 CLAIREMONT UNOCAL 11641131170 2576 CLAIREMONT DR SAN1ne Soll ,J. Oii /Motor/ Hydraulic I 
T0607300584 TUNE CRAFT #2 3904 CLAIRE MONT DR SA: .atlng Soll 

Other Groundwater (uses other than 
T0607300585 TUNE CRAFT #2 3904 CLAI REMO NT DR SA lne drinking water) 
T10000000290 BAY VIEW PLAZA, FORMER EZ LUBE 2585 CLAIREMONT DR SA 
T0607301918 CHUCK UNOCAL#S585 3001 CLAIREMONT DR SA lne Soll 
10607301876 THOMAS & SONS AUTO CENTER 3034 CLAIRE MONT DR SA 
T0607303083 WILDE SERVICE 3895 CLAIRE MONT DR SA 
T0608124005 THOMAS & SONS AUTO CENTER 3034 CLAI REMO NT DR SA 

Other Groundwater (uses other than 
T0607387436 SHELL OIL 3901 CLAIREMONT DR SAN1ne drinking water) 
T0607302855 PRESTIGE STATIONS INC #9750 2505 MORENA BL SA"lne Soll 

Other Groundwater (uses other than 
T0607302227 SOUTH CLAIREMONT SHELL 2606 CLAI REMO NT DR SAM'lne drinking water) 

~hloroethylene (PCE), 
SLT19791500 CLAIREMONT VILLAGE CLEANERS 3083 CLAIREMONT DR SAN.oroethylene (TCE) Soll, Soll Vapor, Under Investigation 
T060814 7258 THOMAS & SONS AUTO CENTER 3034 CLAIREMONT DR SAN lne Under Investigation 
T0607300590 CHUCK UNOCAL #5S85 3001 CLAIREMONT DR SAN· 
T0607302771 SAN DIEGO GLASS & PAI NT COM PAN 3020 CLAIREMONT DR SAN lne Soil 
T10000000448 FORMER TEXACO STATION 845 MORENA BL San 
T0607300335 PACIFIC NISSAN 4433 MISSION BAY DR SAN Oii I Motor I Hydraulic I Soll 
T0607303197 MARSTON MIDDLE SCHOOL 3799 CLAI REMO NT DR SANngOll/ Fuel Oil Soll 
T10000002479 JOHN SANDOVAL 3337 MCGRAW SAN• Contaminated Surface /Structure 

Other Groundwater (uses other than 
T0607302349 PRESTIGE STATIONS INC #9750 2505 MORENA BL SAN lne drinking water) 

Other Groundwater (uses other than 
T06019770693 CLAIREMONT UNOCAL 11641131170 2576 CLAI REMO NT DR. SAN'ine drinking water), Soll 
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ATTACHMENT F 

INTENTIONALLY LEFT BLANK 
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ATTACHMENT G 

CONTRACT AGREEMENT 
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CONTRACT AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and Southwest Pipeline & Trenchless Coro. , herein called "Contractor" 
for construction of Sewer Pipeline Rehabilitation AE1; Bid No. K-17-1468-DBB-3~ in the amount 
of Four Million Three Hundred Ninety-Four Thousand Sixteen Dollars and 50/100 
($4,394,016.50), which is comprised of the Base Bid. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary 

Special Provisions (SSP). 

(d) Phase Funding Schedule Agreement. 

(e) That certain documents entitled Sewer Pipeline Rehabilitation AE1, on file in the 

office of the Public Works Department as Document No. B-14030, as well as all 
matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 

and in strict conformity therewith shall perform and complete in a good and workmanlike 

manner Sewer Pipeline Rehabilitation AE1; Bid No. K-17-1468-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times 

and in the manner and with such additions or deductions as are provided for in this 

contract, and the Contractor shall accept such payment in full satisfaction of all claims 

incident to such performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 

agent, or employee of the City for or on account of anything done or omitted to be done 

in connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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CONTRACT AGREEMENT (continued) 

IN WITNESS WHEREOF, this Agreement is signed by tl1e City of San Diego, acting by and thrnugh 

its Mayor or designee, pursuant to Municipal Code 22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO 

~--~ By: - ·· :'·. . (&.4,,z~ 
stePh~ Samara 

Principal Contract Specialist 
Public Wo!ks Department 

Dae: 

Justin Duchaineau 

Title: ___ P_r_e_si_de_n_t _______ _ 

Date:. __ 1_-_24_-_2_0_17 _______ _ 

City of San Diego License No.: 82003006118 

State Contractor's License No.: 773862-A 

APPROVED AS TO FORM 

Mara W. Elliott, City Attorney 

Print Name: 

Deputy City Attorney 

Date:--,5. h7f;7 
f 

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: 1000002176 
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CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certifications, forms and 
affidavits submitted as part of this bid are true and correct. 
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Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigued further waITants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, com1ived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall 
refrain from bidding; that the bidder has not in any maimer, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to 
fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any 
advantage against the public body awarding the contract of ai1yone interested in the proposed contract; 
that all statements contained in the bid are true; and, further, that the bidder has not, directly or 
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company, association, organization, bid depository, or to any member or agent thereof to effectuate a 
collusive or shain bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands the 
entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and that 
by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges ai1d is bound by the 
entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to 

put in a false or sham bid, and has not directly or indirectly colluded, conspired, com1ived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the 

bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of tl1e bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against 

the public body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his or 

her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative 

thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, 

organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

This company_has in place a drug-free workplace program that complies with said policy. I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

This company has in place workplace program that complies with said policy. I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of t11e project specifications, and that 
Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code§ 22.3004. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate 
of Completion) 

WHEREAS, on the DAY OF , 2 the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

(Name of Project or Task) 

as pru:ticularly described in said contract and identified as Bid No. ; SAP No. (WBS/IO/CC) 
___ ; and WHEREAS, the specification of said contract requires the Contractor to affin11 that "all 
bmsh, trash, debris, and surplus materials resulting from this project have been disposed of in a legal 
mam1er"; and WHEREAS, said contract has been completed and all surplus materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the tem1s of said contract, the undersigned Contractor, does hereby affin11 that all 
surplus materials as described in said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF _____________ _ 

---------------Contractor 

by 

ATTEST: 

State of ____________ County of _________ _ 

On this DAY OF 2 __ , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared. _____ _ 
------------known to me to be the Contractor 
named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that 
said Contractor executed the said Release. 

Notary Public in and for said County and State 
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Item 
Quantity Unit NAICS 

No. 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

11. 

12. 

Sewer Pipeline Rehabilitation AE1 
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Payment 
Description 

Reference 

-r=======.;:o:tA•~-•~ .. 1,m.,....,.=;-or.;z:r;:i~µ=;""""""""™ ......... "'·™ -m.....,.J.\lm'"" ---cmoc<tl<: =- ,, __ ,., ...... ~·~····~ -··· =~-===··- -··---~~·--·-""" 

Unit Price Extension 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 
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TOTALBASEBID:. $ 
11~ r I -=r I IN/AH- I$ I 
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LIST OF SUBCONTRACTORS 
~~.,: "' 
~~QI 

-FiJllJllllBllP_. 

~-~JI&-
In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will pe1fonn work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or 
in excess of0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for 
each portion of the Work. TI1e Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the 
Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking 
recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Name: 

Address: 

City: ______ _ 

State: 

Zip:. ____ _ 
Phone:. ___ _ 

Email: 

Name: 

Address: 

City: 
State: _____ _ 

Sewer Pipeline Rehabilitation AE1 
List of Subcontractors (Rev. Oct. 2016) 
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.· ,;'MBE WBE'l>:B:E< 
vvL.lJ./\.K,v:ALUEc: (: ''': ri~:l,lli::, OBE; i '·. · 

' .EL]l,Ei ~L:lilIJ:;,SJ?B, 
. \Vo~B; Jl:(JBZone,. 
.. OR SDVOSB<D ... ·. 

.·>CHECKlF 
.. ·.'·JOINT 

. . VENTURE . 
PART.~.RSHIP 
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,. Zip:. ____ _ 

Phone: ___ _ 

Email: 

Q) As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 

Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 

Other Business Enterprise OBE Ce1tified Emerging Local Business Enterprise 

Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 

Woman-Owned Small Business WoSB HUBZone Business 

Service-Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 

WBE 

DVBE 

ELBE 

SDB 

HUBZone 

City of San Diego CITY State of California Department of Transportation CAL TRANS 

California Public Utilities Commission CPUC 

State of California's Department of General Services CADoGS City of Los Angeles LA 

State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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Name:.~--------------

Address: ____________ _ 

City: State: ___ _ 

Zip: Phone: ______ _ 

Email: _____________ _ 

Name: _____________ _ 

Address: ____________ _ 

City: _______ _ State: ___ _ 

Zip: Phone:. ______ _ 

Email: _____________ _ 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

--Jlil~*I·--lllll1B>-
•'t 

DOLLARV:auE ... · 
OFMATERIAL.:OR I. "T~r.T..:~~ ... M~~~.~BJl:; D~E; pV]jE, 

.... OBE,'.ELBE; SLBE; SDB, 
·. ·· w~sn, ll.rin.zOri:e, o& .. 

SDVOSB<D .. 

.. WHERE. 

)CERTIFIED@ 
" ~ . : ' " - ' 

CD As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 

Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 

Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 

Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 

Woman-Owned Small Business WoSB HUBZone Business HUBZone 
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Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

City of San Diego CITY State of California Department of Transportation CAL TRANS 

California Public Utilities Commission CPUC 

State of California's Department of General Services CADoGS City of Los Angeles LA 

State of California CA U.S. Small Business Administration SBA 

Tile Bidder will not receive any subcontracting participation percentages if tile Bidder fails to submit tile required proof of certification. 
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ELECTRO NI CALLY SUBMITTED FORMS 

THE FOLLOWING FORMS MUST BE SUBMITTED IN 
PDF FORMAT WITH BID SUBMISSION 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

A. BID BOND - See Instructions to Bidders, Bidders 
Guarantee of Good Faith (Bid Security) for further 
instructions 

B. CONTRACTOR'S CERTIFICATION OF PENDING 
ACTIONS 

C. EQUAL BENEFITS ORDINANCE - CERTIFICATION 
OF COMPLIANCE 

Bids will not be accepted until ALL forms are submitted 
as part of the bid submittal 
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BID BOND 

See h:ast:ructions to Bidders, Bidder Gmu·;;rntee of Good Faith 
(Bid Security) 

KNOW ALL MEN BY THESE PRESENTS, 

That Southwest Pipeline a~d _T_re_n_c_h_le_s_s_C_o_r,_p_. --------- as Principal, and 

___ M_u_tu_a_l _ln_s_u_ra_n_c_e _____ ·--~~·---------------as Surety, are 

held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of~ 
0 F THE TOT AL Bm AMOUNT for the payment of which sum, well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by 
these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under 
the bidding schedule(s) of the OWNER's Contract Documents entitled 

Sewer Rehabilitation AE-1 Bid No. K-17-1468-DBB-3 

NOW THEREFORE, if said Pr·inCipal is awarded a contract by said OWNER and, within the time and 
in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form of 
agreement bound with said C1)ntract Documents, furnishes the required certificates of insurance, and 
furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and void, 
otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by said 
OWNER and OWNER prevails, said Surety shall pay all costs incurl'ed by snid OWNER in such suit 
including a reasonable attorney's fee lo he llxed by the eour!. 

16 

(SEAL) Liberty Mutual Insurance Company (SEAL) 

By: 

(Signature) 

D NOTARIAL ACKNOWLEDGEMENT OF SURETY) 

Sewer Pipeline Rehebllitaticm AE'I 
Bid Bond (l{ev. Oct. 2016) 

21.7 I Page 



CALIFORNIA All-PURPOSE ACl<NOWLEDGMENT Civil Code § 1189 

A notary public or other officer completing this certificate verifies only the identity of the 
individual who signed the document to which this certificate is attached, and not the 
truthfulness, accuracy or validity of that document. 

State of California 

County of Los Angeles 

1 6 l6 

) SS 

) 

On , before me, Natalie I<. Trofimoff1 Notary Public, personally appeared 

Noemi Quiroz , who proved to me on the basis of satisfactory evidence to be the personW whose 

nameW isfa;:.e subscribed to the within instrument and acknowledged to me that fl.e/.sheAfi.e¥ 

executed the same in fi+.sfher~ authorized capacity{+e-st, and that by fi+.sfher~ 

signature{.;} on the instrument the personfsj., or the entity upon behalf of which the personfsj. 

acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the law.s of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature: . 

(Seal) Natalie K. Trofimoff, Notary 



This Power of Attorney limits the nets of those named herein, and they have M authority to bind the Company except In the mal\ner and to the extent herein stated. Not 
valfd for mortgage, note, Joan, letter of credl~ bank deposit, currency rate, Interest rate or residual value guarantees. To confirm the valldlty of this Power of Attorney call 
610·832..S240 between 9:00 am and 4:30 pm EST on any business day. 

Ubarty Mutual Insurance Company 
The Ohio Casualty Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a oorporatlon duly organized under Uie laws of the State of New Hampshire, that 
Liberty Mutual Insurance Company Is a corporation duly organized under the raws of the State of Massachusetts. and West American Insurance Company Is a corporation duly 
organized under the laws of the. Stale of Indiana (herein collectively called the 'Companies'), pursuant to and by authority heroin set forth, does hereby name, constitute and appoint, 

Noemi Quiroz 
of the city of Los Angeles , state of CA ils true and lawful attorney-ln·facl, wiU1 full power and aulhorfty hereby oonferred to sign, execute and acknowledge tl1e 
followJng surety bond: 

Principal Name: Southwest Pipeline and Trenchless Corp. 

Obligee Name: C!ty of San Diego 

SurettBond Number: Bid Bond Bond Amount: See Bond Form 

IN WITNESS WHEREOF, this Powerof Attorney has been subscribed by an authorized officer or offfclal of the Companies and the corporate seals of the Companies have been affixed 
thereto this Zfil!:!_ day of~. ZQJ.§. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
Wes merican Insurance Company 

By: .......;..;.;..:;;;::W.:.:.."'...:..,/,.....<.:.,...,.,k_,,""",;;;_ ________ _ 

On this~ day of Sopfombor, ~. before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretaiy of Liberty Mutual Insurance Company, 
The Ohio Casualty Company, and West Amertcan Insurance Company, and that he, as such, being authortzod so to do, execute the foregoing instrument for the purposes therein 
contained by signing on behalf oftha corpbrations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, l ha~ hereunto subscribed my name and affixed my no.ta rial seal at King of Prussia, Pennsylvania, on the day and year first above written. 
COMMONWEALTH OF PENNSYLVANIA 

Notarial Seal 
Teresa Paslella, Notary Public 

Upper Merion Twp;, Montgomery County 
My Commission Explrss March 28, :1017 

..,,~~ .... ~ 
f?>V Member, Pennsylvijnla Association of Notartes 

This Power of made and executed pursuant to and by authority of the following By-law and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual 
lnsuranca Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows: 

ARTICLE IV - OFftlCERS - Section 12. Power of Attorney. Any officer or other official of tho Corporation authorized fur that purpose In writing by th~ Chairman or the President, and 
subject to such llmllation as the Chairman or Uie President may prescrtbe, shall appoint such atlomeys-in-fact, as may be necessary to act In behalf of the Corporation to make, execute, 
seal. acknowledge and deliver as surety any and all undertakings. bonds, recognizances and other surety obligations. Such atlorneys-ln-fact. subject to the limitations set forth in their 
respective powers of atlomey, shall have full power to bind the Corporation by their signature and axeculion of any such Instruments and to.attach thereto the seal of tho Corporation. 
When so executed, such instruments shall be as binding as If signed by the President and attested to by the Secretary. Any power or aulhorlty granted to any representative or attomey­
lrt·fact under Iha provisions of this article may be revoked at any !Ima by the Board, the Chairman, the President or by Iha officer or officers granting such pcwer or author~y. 

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of tho Company authorized for that purpose in writing by Iha chairman or tho 
president, and subject to such tlmilatlons as U1e chairman or Uie president may prescribe, shall appoint sucli auornays-1n-fact, as may be necessaty to act lo behalf of the Company to 
make, execute, sea!, acknowledge and deliver as surety any and an under1aklngs, bonds, recognizances and other surety obligations. Such attorneys-lo-fact subject to the !lmltaUons set 
forth in their respective powers of attorney, shall have full power to bind Iha Company by their signature and execution of any such Instruments and lo attach thereto the seat o! Uw 
Company. When so executed such lnslruments shall be as binding as if signed by the president end attested by the secretary. 

Certificate of Designation - The President of .the Company, acting pursuant to lhe Sylaws of the Company, authorizes David M. Carey; Assistant Secretaiy to appoint such attomeys­
ln-facl as may be nacessaiy to act on behalf of the Company to make, execute, seal, acknowl&dga and deliver as surety any and all undertakings, bonds, recognizances and olhar 
surety obligations. 

Authorl2:ation - ay unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reprOduced signature of any assis!ant secretaiy of 
tha Company.wherever appearing upon a certified copy of any power of attorney issuod by Iha Company in oonnectlon with surety bonds, shall be. valid and binding upon U\e Company 
with tho same force and effect as though manually nffixod. 

I, Renee c. Llewellyn, the undersigned, Assistant Secretary, i11e Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do 
hereby certify that the original P-OWet of attorney .of which the foregoing Is a full, true and correct copy of the Power of Attorney executed by said Companfes, fs in full force and effect and 
has not been revoked. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seats of said Companies this 16th day of November ,2016. 

By: 



CONTRACTOR'S CE.RTIFICATION OF PENDING ACTIONS 

As pmt ofits bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past l 0 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or resolution 
of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

gj The undersigned certifies that within the past I 0 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past I 0 years the Bidder has been the subject 
of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. A 

. description of the status or resolution of that complaint, including any remedial action 
taken and the applicable dates is as follows: 

Contractor Name:. ___ S_o_ut_h_w __ e_s_t __ P_,_ip_e_li_n_e __ &_T_re __ n_c_h_fe_s __ s_C_o_r,_p_. ------------

Certified By Justin Duchaineau 

Sewer Pipeline Rehabilitation AE11 
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Signature 

USE ADDITIONAL FORMS AS NECESSARY 
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EQUAL BENEFITS ORDINANCE 

CERTI.FICATION 

COMPLIANCE 

OF 

For additional information, contact: 

CITY OF SAN DIEGO 

EQIJAL BENEFITS PROGRAM 

202 C Street, MS 9A. San Diego, CA 921. 0 I 

Company Address: 22118 S. Vermont Ave .. Torrance, CA 90502 Contact Phone: 310-329-8717 

Contact Email justin@swpipeline.co, 

Contract Title: Sewer Pipeline Rehabilitation AE1 Start Date: 

Contract Number (if no number, state location): K-17-1468-DBB-3 End Date: 

The Equal. Benefits Ordinance [EBO] requires the City to enter into .contracts only with contractors who certify they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 

!llll Contractor shall offer equal benefits to emplnyees with spouses and emplnyees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/40l(k) plans; bereavement, family, parental leave; discounts, child cure; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

Ill Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and dming open 
enrollment periods. 

Ill Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 

!Ill Contractor shall submit EBO Certification qf Compfiance, signed under penalty ofpet;Jury, prior to award of contract. 

NOTE: This summary fa provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
ivww.sandiago.govladministration. 
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Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

Kl I aninn compliance with the EBO because my firm (contractor must select one reason): 

\S( Provides equal benefits to spouses and domestic partners. 

D Provides no benefits to spouses or domestic partners. 

0 Has no employees. 

0 Has collective bargaining ugreernent(s) in place prior to January l, 20 ! I, that has not been renewed or 
expired. 

0 l request the City's approval to pay affocted employees a cash equivalent in lieu of equal benefits and verify my firm 
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of 

the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make 
every reasonable effort to extend all available benefits to domestic partners. 

It ls unlawfol for any contrnctor to knowingly sul · y false infornk ion to the City regarding equal benefits or cash equivalent associated 
with the execution, award, umendme ·,or administration oft ny contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of per:jury under laws of th· the above lnfbrmation ls true and correct. I further certify that my 
firm understands the requircme ts of the Equal Benefits Or ance and will provide and maintain equal benefits for the duration 

City. 

12-6-2016 

Name/Title of Signatory Dute 

Rev 02/t5/20U 

Sewer Pipeline Rehabilitation AE1 221 I Page 
Equal Benefits Ordinance Certification of Compliance (Rev. Oct. 2016) 



City of San Diego 
CITY CONTACT: Clementina Giordano. Contract Specialist. Email: CGiordano@sandiego.gov 

Phone No. (619) 533-3481, Fax No. (619) 533-3633 

ADDENDUM "C" 

(C - IBilldihg 
FOR 

SEWER PIPELINE REHABILITATION AE1 

BID NO.: _________ ~K=·~17~·~14~6~8~-D~B~B~-3~--------

SAP N 0. (WBS/I O/CC): _____ --=B"'--_,,_14-=--=0=3-=-0 __________ _ 

CLIENT DEPARTMENT: ______ 2=0~11~------------
COUNCIL DISTRICT: ______ =2 _____________ _ 

PROJECTTYPE: ________ A~-------------

December 9, 2016 

BID DUE DATE: 

2:00 PM 
JANUARY 5, 2017 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101 

ADDENDUM "C" 
Sewer Pipeline Rehabilitation AE1 

Page 1 of3 



ENGINEER OF WORK 

The engineering Specifications and Speclal Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer 

Seal 
Date 

December 9, 2016 ADDENDUM "C" Page 2 of 3 
Sewer Pipeline Rehab//ltat/011 AE1 



A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as 
though originally issued with the bid package. Bidders are reminded that all 
previous requirements to this solicitation remain in full force and effect. 

B. BIDDER'S QUESTIONS 

Q1. The Plan sheets outline manholes that are deeper than 1 O' and the appendix 
has plug depths and new manhole depths. The bid schedule calls for 47% of 
Lateral Cleanouts deeper than 7' depth to be installed. We would recommend 
the city dropping this percentage down to be more in line with previous 
bids/projects, 10-15% total for deeper. 

A 1. The number of Service Lateral Rehabilitation with Clean out Up to 7 feet in 
Depth and the number of Service Lateral Rehabilitation with Cleanout Greater 
than 7 feet in Depth have been changed. Refer to Item C Additional Changes 
of this Addendum. 

C. ADDITIONAL CHANGES 

For clarity where applicable, ADDITIONS, if any, have been Underlined and 
DELETIONS, if any, have been Stricken out 

1. The following are changes in the Line Items Tab in PlanetBids: 

Item 
Type Item Description 

Code 
Main 
Bid ++ Field Orders (EOC Type II) 

Main 
237110 

Manholes (4 ft x 3 ft) Replace 
Bid in Place 

Main 
237110 

Service Lateral Rehabilitation 
Bid Cleanout Up to 7 feet in Depth 

Main 
Service Lateral 

237110 · Rehabilitation Cleanout 
Bid 

Greater than 7 feet in Depth 

James Nagelvoort, Director 
Public Works Department 

Dated: December 9, 2016 
San Diego, California 

JN/AJ/mlw 

December 9, 2016 ADDENDUM "C" 
Sewer Pipeline Rehabilitation AE1 

UOM QTY Reference 

AL + 9-3.5 

EA 7 237110 

EA 
*9 

500-1.6.6 
871 

4-&e 
EA 500-1.6.6 

154 

Unit Price 

~73QQQ 

319700 

Page 3 of3 



City of San Diego 
CITY CONTACT: Clementina Giordano. Contract Specialist, Email: CGiordano@sandiego.gov 

Phone No. (619) 533-3481, Fax No. (619) 533-3633 

ADDENDUM "B" 

FOR 

SEWER PIPELINE REHABILITATION AE1 

Bl D NO .:----''--------------=-K=---1"--"7--1=--4=6-=-8--=D-=B=B-=-3'----------
SAP NO. (WBS/10/CC): _____ ~B-~1~40~3~0 ___________ _ 

CLIENT DEPARTMENT: _____ -=2=-=0o....=.1....;...1 ____________ _ 

COUNCIL DISTRICT: ______ ~2~-------------

PROJECTTYPE:. ________ A~-------------

December 7, 2016 

BID DUE DATE: 

2:00 PM 

JANUARY 5, 2017 
CITY OF SAN DIEGO 

PUBLIC WORKS CONTRACTS 
1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA 92101 

ADDENDUM "B" 
Sewer Plpe//ne Rehab/I/tat/on AE1 

Page 1 of 2 



A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as 
though originally issued with the bid package. Bidders are reminded that all 
previous requirements to this solicitation remain in full force and effect. 

THE SUBMITIAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS STATED ON 
THE COVER PAGE 

James Nagelvoort, Director 
Public Works Department 

Dated: December 7, 2016 
San Diego, California 

JN/AJ/mlw 

December 7, 2016 

·'G"i·IPhJJe~t Title 
ADDENDUM" II Page 2 of2 



City of San Diego 
CITY CONTACT: Clementina Giordano, Contract Specialist. Email: CGiordano@sandiego.gov 

Phone No. (619) 533-3481, Fax No. (619) 533-3633 

ADDENDUM "A" 

FOR 

SEWER PIPELINE REHABILITATION AE1 

Bl D NO .: _________ __,_K=---1.:...;7_·1=--4=6-=-8·-=D-=B=B'--"·3=------------
SAP NO. (WBS/IO/CC}: _____ ~B-~1~40~3~0 ___________ _ 

CU ENT DEPARTM ENT: _____ ---'2=-=0o....=-1--=-1 ____________ _ 

COUNCIL DISTRICT: ______ ~2~-------------

PROJECTTYPE: _______ __,,_A=--=---------------

November 28, 2016 

BID DUE DATE: 

2:00 PM 
DECEMBER 8, 2016 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA 92101 

ADDENDUM "A" 
Sewer Pipeline Rehabilitation AE1 



A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective 
as though originally issued with the bid package. Bidders are reminded that 
all previous requirements to this solicitation remain in full force and effect. 

B. BIDDER's QUESTIONS 

Q1. Does the project include the upper sewer lateral which lies on the 
homeowner's private property? That is, the project description scope of 
services covers "rehab of existing sewer laterals and cleanouts at the 
property line" ... it doesn't really address whether the ultimate winning 
contractor is rehabbing the full lateral or just the lower portion on the 
city property. 

A 1. The laterals rehabilitation will be from the main up to clean out at 
property lines. Beyond the cleanout is the property owners' 
responsibility. 

Q2. The Plan sheets outline manholes that are deeper than 1 O' and the 
appendix has plug depths and new manhole depths. The bid schedule 
calles for 47% of Lateral Clanouts deeper than 7' depth to be installed. 
We would recommend the city dropping this percentage down to be 
more in line with previous bids/projects, 10-15% total for deeper. 

We would like to request that the Prime Contractor Minimum be 
lowered to 25-30%, from the existing 50%, as is usual on these projects, 
as there are many different subcontractor trades. 

A2. We do not see any reason to waive the self-performing to below 50%. 
Usually, this is for projects that have a lot of specialty work like coating, 
pumps or machinery that are really expensive to be completed by 
specialized subcontractors. This project would not qualify. Bid the 
project as is. 

James Nagelvoort, Director 
Public Works Department 

Dated: November 28, 2016 
San Diego, California 

JN/Aj/mlw 

November 28, 2016 
Sewer Pipeline Rehpbilltation AE1 

ADDENDUM "A" Page 2 of 2 



Bid Results for Project Sewer Pipeline Rehabilitation AE1 (K-17-1468-DBB-3) 

Issued on 11/15/2016 

Bid Due on January 5, 2017 2:00 PM (Pacific) 

Exported on 01/05/2017 

Bonds (Payment and 

Main Bid 524126 Performance) LS $35,000.00 $35,000.00 

Video Recording of Existing 
2 Main Bid 238990 Conditions LS 1 $1,000.00 $1,000.00 

Traffic Control Design (Working 

Drawings and Engineered Traffic 

3 Main Bid 541330 Control Plans) LS 1 $5,000.00 $5,000.00 

4 Main Bid 237310 Traffic Control LS 1 $5,000.00 $5,000.00 

5 Main Bid 237110 Mobilization LS $10,000.00 $10,000.00 

6 Main Bid Field Orders - Type II AL 1 $319, 700.00 $319, 700.00 

7 Main Bid 237310 Asphalt Pavement Repair TON 115 $100.00 $11,500.00 

Rubber Polymer Modified Slurry 
8 Main Bid 237310 Type I over Ill and Stripping SF 69000 $0.64 $44,160.00 

Pavement Restoration Adjacent to 
9 Main Bid 237310 Trench SF 5000 $1.00 $5,000.00 

1-1/2 Inch Asphalt Concrete 
10 Main Bid 237310 Overlay and Striping TON 275 $100.00 $27,500.00 
11 Main Bid 237310 Concrete Pavement CY 100 $120.00 $12,000.00 

Additional Curb & Gutter Removal 
12 Main Bid 237310 and Replacement LF 200 $42.00 $8,400.00 
13 Main Bid 238990 Crack Seal LB 120 $49.00 $5,880.00 

Additional Sidewalk Removal and 
14 Main Bid 237310 Replacement SF 50 $9.00 $450.00 

Curb Ramp Type B with Stainless 
15 Main Bid 237310 Steel Detectable Warning Tiles EA 2 $3,000.00 $6,000.00 

Curb Ramp Type C-1 with 

Stainless Steel Detectable 

16 Main Bid 237310 Warning Tiles EA 4 $3,100.00 $12,400.00 

Curb Ramp Type C-2 with 

Stainless Steel Detecable Warning 
17 Main Bid 237310 Tiles EA 2 $3,150.00 $6,300.00 
18 Main Bid 237310 Pedestrian Baricade EA 4 $500.00 $2,000.00 
19 Main Bid 237110 Trench Shoring LS 1 $1,000.00 $1,000.00 



20 Main Bid 237110 Additional Bedding CY 20 $20.00 $400.00 

21 Main Bid 237310 Temporary Resurfacing TON 50 $1.00 $50.00 

22 Main Bid 237110 Imported Backfill For Trench TON 50 $20.00 $1,000.00 
Preparation of Hazardous Waste 

23 Main Bid 238990 Management Plan and Reporting LS 1 $5,000.00 $5,000.00 

24 Main Bid 541690 Monitoring of Contaminated Soil HR 20 $95.00 $1,900.00 
Testing, Sampling, Site Storage, 

and Handling of Petroleum 

25 Main Bid 238990 Contaminated Soil TON 1 $500.00 $500.00 
Loading, Transportation, and 

disposal of Petroleum 

26 Main Bid 238990 Contaminated Soil TON 1 $1,500.00 $1,500.00 
Water Pollution Control Plan 

27 Main Bid 541330 Development LS 1 $500.00 $500.00 
Water Pollution Control Plan 

28 Main Bid 237990 Implementation LS 1 $500.00 $500.00 
Sewage Bypass and Pumping Plan 

29 Main Bid 237110 (Diversion Plan) LS 1 $3,000.00 $3,000.00 

Removal and Replacement of 

30 Main Bid 237310 Traffic Striping and Curb Markings LF 60 $2.00 $120.00 
Removal of and Replacement of 

31 Main Bid 237310 Pavement Markings SF 25 $4.00 $100.00 
Video Inspecting Pipelines and 

32 Main Bid 237110 Culverts for Acceptance LF 45572 $0.65 $29,621.80 

Cleaning and Video Inspecting 

33 Main Bid 237110 Pipelines and Culverts LF 45572 $0.35 $15,950.20 

34 Main Bid 237110 Sewer Main Cleanout EA 38 $4,500.00 $171,000.00 

35 Main Bid 237110 Rehabilitate 8-lnch Sewer Main LF 44797 $20.50 $918,338.50 

36 Main Bid 237110 Rehabiltate 10-lnch Sewer Main LF 404 $24.00 $9,696.00 
Point Repair for Existing 8-lnch 

37 Main Bid 237110 Sewer Main EA 31 $2,500.00 $77,500.00 
Additional Point Repair for 

38 Main Bid 237110 Existing 8-lnch Sewer Main LF 100 $50.00 $5,000.00 
Manholes (4 ft x 3 ft) Replace in 

39 Main Bid 237110 Place EA 7 $10,000.00 $70,000.00 

40 Main Bid 237110 Rehabilitate Existing Manhole EA 37 $1,490.00 $55,130.00 

41 Main Bid 237110 Manholes to be repaired EA 6 $1,490.00 $8,940.00 

42 Main Bid 237110 New Manholes EA 2 $9,000.00 $18,000.00 

Replace-In-place 8-lnch Sewer 

43 Main Bid 237110 Main LF 371 $250.00 $92,750.00 
Connection to Existing Manhole 

44 Main Bid 237110 and Rechannellng EA 13 $100.00 $1,300.00 

45 Main Bid 237110 Sewer Lateral and Cleanout EA 13 $2,500.00 $32,500.00 
Cleaning and Video Inspection of 

46 Main Bid 237110 Existing Laterals EA 1025 $30.00 $30,750.00 
Service Lateral Connection & 

47 Main Bid 237110 Sealing EA 1025 $700.00 $717,500.00 

Service Lateral Rehabilitation with 

48 Main Bid 237110 Clean out Up to 7 feet in Depth EA 871 $1,530.00 $1,332,630.00 



Service Lateral Rehabilitation with 
Cleanout Greater than 7 feet in 

49 Main Bid 237110 Depth EA 154 $1,575.00 $242,550.00 
Point Repair for Existing Sewer 

50 Main Bid 237110 Lateral EA 16 $2,000.00 

American Asphalt South, 14436 Santa Ana 

Inc. Slurry Seal and Crack Seal 784969 $49,423.50 CAU,MALE,PQUAL,CADIR PO Box 310036 Ave Fontana 92331 United States 

Clean and CCTV, Lateral Rehab, 

Easy Flow Lateral Cleanout Partial 960845 $1,427,929.00 CADIR,CAU,ELBE,MALE 14275 Crystal View Lane Poway 92064 United States 

Mainline Open Cut, Lateral 

Piperln Corporation Cleanouts Partial 964028 $599,675.00 ELBE,PQUAL,CADIR 1185 Park Center Drive Suite S Vista 92081 United States 

National Coating & Lining Manhole Rehab 886430 $64,070.00 26713 Madison Ave Murrietta 92562 United States 

MIRAMAR GENERAL Curb and Gutter, Sidewalk Remove 

ENGINEERING and Replace, Curb Ramps 1009541 $33,550.00 ELBE,PQUAL 8400 Miramar Rd Suite 222A San Diego 92126 United States 

seif,li~H(l£h1ah¢~; sO:so %' 
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