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NOTICE INVITING BIDS 

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire 
Construction services for UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset 
Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R). For additional information refer to Attachment 
A. 

2. FULL AND OPEN COMPETITION: This contract is open to full competition and may be bid on 
by Contractors who are on the City's current Prequalified Contractors' List. For information 
regarding the Contractors Prequalified list visit the City's web site: http://www.sandiego.gov. 

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is 
$4,090,000. 

4. BID DUE DATE AND TIME ARE: March 7, 2017 at 2:00 PM 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D. 

6. LICENSE REQUIREMENT: The City has determined that the following licensing classifications 
are required for this contract: A or C12 

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages 
apply to this contract. 

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities. For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 
2. ELBE participation 
3. Total mandatory participation 

6.7% 
8.4% 

15.1% 

7.2. The Bid may be declared non-responsive if the Bidder fails the meet the following 
requirements: 

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

7.2.2. Submit Good Faith Effort documentation, saved in searchable Portable 
Document Format (PDF) and stored on Compact Disc (CD) or Digital Video Disc 
(DVD), demonstrating the Bidder made a good faith effort to outreach to and 
include SLBE-ELBE Subcontractors required in this document within 3 Working 
Days of the Bid opening if the overall mandatory participation percentage is 
not met. 
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8. PRE-BID MEETING: 

8.1. Prospective Bidders are encouraged to attend the Pre-Bid Meeting. The purpose of 
the meeting is to discuss the scope of the Project, submittal requirements, the pre­
qualification process and any Equal Opportunity Contracting Program requirements 
and reporting procedures. To request a sign language or oral interpreter for this visit, 
call the Public Works Contracts Division at (619) 533-3450 at least 5 Working Days prior 
to the meeting to ensure availability. The Pre-Bid meeting is scheduled as follows: 

Date: 
Time: 

February 14, 2017 
10:00AM 

Location: 1010 Second Avenue, Suite 1400, San Diego, CA 92101 (Large Conf 
Room) 

Attendance at the Pre-Submittal Meeting will be evidenced by the Bidder's 
representative's signature on the attendance roster. It is the responsibility of the 
Bidder's representative to complete and sign the attendance roster. 

9. AWARD PROCESS: 

9.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award. 

9.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening. The City will then award 
the Contract within approximately 14 days of receipt of properly signed Contract, 
bonds, and insurance documents. 

9.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney's 
Office. 

9.4. The low Bid will be determined by Base Bid alone OR Base Bid plus all Alternates. 

9.5. Once the low bid has been determined, the City may, at its sole discretion, award the 
contract for the Base bid alone; or for the Base bid plus one or more alternates. 

10. SUBMISSION OF QUESTIONS: 

10.1. The Director (or Deslgnee) of Public Works Department is responsible for opening, 
examining, and evaluating the competitive Bids submitted to the City for the 
acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents. Any questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
101 O Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention: Michelle Munoz 
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OR: 

MichelleM@sandiego.gov 

10.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

10.3. _Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City's onllne bidding service. 

10.4. Only questions answered by formal written addenda shall be binding. Oral and other 
interpretations or clarifications shall be without legal effect. It Is the Bidder's 
responsibility to be informed of any addenda that have been Issued and to include all 
such information in its Bid. 
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INSTRUCTIONS TO BIDDERS 

1. PREQUALIFICATION OF CONTRACTORS: 

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal. Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified may be deemed non­
responsive and ineligible for award. Complete information and links to the on­
line prequalification application are available at: 

http://www.sa nd iego.gov/ci p/bidopps/prequal lfication.shtm I 

1.2. The completed application must be submitted on line no later than 2 weeks prior 
to the bid opening. For additional information or the answer to questions about 
the prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sandiego.gov. 

1.3. Due to the City's fiduciary requirement to safeguard vendor data, City staff will not 
be able to provide information regarding contractors' prequallfication status over 
the telephone. Contractors may access real-time information about their 
prequalification status via their vendor profile on PlanetBids™. 

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in 
electronic format (eBlds) EXCLUSIVELY at the City of San Diego's electronic bidding 
(eBiddlng) site, at: http://www.sandiego.gov/clp/bidopps/lndex.shtml and are due by the 
date, and time shown on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City's bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted. In addition, the City's bidding system will keep a history of every 
login instance including the time of login, and other information about the user's 
computer configuration such as the operating system, browser type, version, and 
more. Because of these security features, Contractors who disable their browsers' 
cookies will not be able to log in and use the City's bidding system. 

2.3. The City's electronic bidding system is responsible for bid tabulations. Upon the 
bidder's or proposer's entry of their bid, the system will ensure that all required 
fields are entered. The system will not accept a bid for which any required 
information is missing. This includes all necessary pricing, subcontractor listing(s) 
and any other essential documentation and supporting materials and forms 
requested or contained in these solicitation documents. 
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2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the "Bid Due Date 
and Time" are not available for review by anyone other than the submitter which 
has until the "Bid Due Date and Time" to change, rescind or retrieve its proposal 
should it desire to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline Is 
reached, no further submissions are accepted into the system. Once the Bid Due 
Date and Time has lapsed, bidders, proposers, the general public, and City staff are 
able to immediately see the results on line. City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work. Conditional Bids may be rejected as being non-responsive. Alternative 
proposals will not be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not 
be instantaneous. Due to the speed and capabilities of the user's internet 
service provider (ISP), bandwidth, computer hardware and other variables, 
it may take time for the bidder's submission to upload and be received by 
the City's eBidding system. It is the bidder's sole responsibility to ensure 
their bids are received on time by the City's eBidding system. The City of 
San Diego is not responsible for bids that do not arrive by the required 
date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE. : To 
request a copy of this solicitation in an alternative format, contact the Public Works 
Contract Specialist listed on the cover of this solicitation at least five (5) working 
days prior to the Bid/Proposal due date to ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) 
signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the 
plans and specifications, drawings, forms, affidavits and the solicitation 
documents), and that by submitting the eBid as its bid proposal, the bidder 
acknowledges, agrees to and is bound by the entire Contract Documents, including 
any addenda issued thereto, and incorporated by reference in the Contract 
Documents. 
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3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty 
of perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment "A­
Scope of Work" for the City of San Diego, in accordance with the requirements set 
forth herein for the electronically submitted prices. The Bidder guarantees the 
Contract Price for a period of 120 days (90 days for federally funded contracts and 
contracts valued at $500,000 or less) from the date of Bid opening. The duration of 
the Contract Price guarantee shall be extended by the number of days required for 
the City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records 
subject to public disclosure. It is the responsibility of the respondent to clearly identify 
any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid. General references to sections of the California Public Records 
Act (PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements 
of the PRA, the City shall be free to release the information when required in accordance 
with the PRA, pursuant to any other applicable law, or by order of any court or government 
agency, and the Contractor will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors 
and Suppliers must register with the City's web-based vendor registration and bid 
management system. For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg.shtml. 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete. In the event this requirement is not met within the time 
frame specified in the Notice of Intent to Award letter, the City reserves the right 
to rescind the Notice of Award I Intent to Award and to make the award to the 
next responsive and responsible bidder I proposer. 

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the 
Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms. See 7-6, "The Contractors Representative" in The GREENBOOK and 7-6.1 in The 
WHiTEBOOK. 

7. PREVAILING WAGE RATES WILL APPLY: Refer to Attachment D. 

8. SUBCONTRACTING PARTICIPATION PERCENTAGES: 
percentages apply to this contract. Refer to Attachment E. 

Subcontracting participation 
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9. INSURANCE REQUIREMENTS: 

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City's Notice of Intent to Award letter. 

9.2. Refer to sections 7-3, "LIABILITY INSURANCE", and 7-4, "WORKERS' 
COMPENSATION INSURANCE" of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

10. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Standard Specifications for Public Works Construction ("The 

GREEN BOOK") http:/ /www.greenbookspecs.org/ 

City of San Diego Standard Specifications for Public Works 
Construction ("The WHITEBOOK")* 

https://www.sandiego.gov/publicworks/edocref/greenbook 

City of San Diego Standard Drawings* 

https://www.sandiego.gov/publicworks/edocref/standarddraw 

Citywide Computer Aided Design and Drafting (CADD) 

Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

California Department ofTransportation (CALTRANS) Standard 
Specifications -
http://www.dot.ca.gov/des/oe/construction-contract-standards.html 

CALTRANS Standard Plans 
http://www.dotca.gov/des/oe/construction-contract-standards.html 

California Manual on Uniform Traffic Control Devices Revision 
1 (CA MUTCD Rev 1)­

http://www.dot.ca.gov/trafficops/camutcd/ 

'f, .. •·oocum·ent· 
·d;'·~~H~·a~'b~r · ; 
'_: __ ":· - ; ~.,,_ :_~ ; __ . -- ·'-

2015 PWPI070116-01 

2015 PWPI070116-02 

2016 PWPI070116-03 

2016 PWPI092816-04 

2015 PWPI092816-05 

2015 PWPI092816-06 

2014 PWPI092816-07 

NOTE: *Available online under Engineering Documents and References at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

11. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all 
questions submitted in writing via the City's eBidding web site in the form of an 
addendum. No other responses to questions, oral or written shall be of any force or effect 
with respect to this solicitation. The changes to the Contract Documents through addenda 
are made effective as though originally issued with the Bid. The Bidders shall acknowledge 
the receipt of Addenda at the time of bid submission. 

_, __ --
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12. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at 
any time, and further reserves the right to reject submitted Bids, without giving any reason 
for such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) 
as a result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility 
of each bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to 
enter a contract. 

13. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price 
provisions as set forth herein. The Bidder agrees to perform construction services for the 
City of San Diego in accordance with these contract documents for the prices listed below. 
The Bidder further agrees to guarantee the Contract Price for a period of 120 days from 
the date of Bid opening. The duration of the Contract Price guarantee may be extended, 
by mutual consent of the parties, by the number of days required for the City to obtain all 
items necessary to fulfill all contractual conditions. 

14. SUBCONTRACTOR INFORMATION: 

14.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided 
In the "Subletting and Subcontracting Fair Practices Act" of the California Public 
Contract Code, the Bidder shall provide the NAME and ADDRESS of each 
Subcontractor who will perform work, labor, render services or who specially 
fabricates and installs a portion [type] of the work or improvement, in an amount 
in excess of 0.5% of the Contractor's total Bid. The Bidder shall also state within 
the description, whether the subcontractor is a CONSTRUCTOR, CONSULTANT or 
SUPPLIER. The Bidder shall further state within the description, the PORTION of 
the work which will be performed by each subcontractor under this Contract. The 
Contractor shall list only one Subcontractor for each portion of the Work. The 
DOLLAR VALUE of the total Bid to be performed shall be stated for all 
subcontractors listed. Failure to comply with this requirement may result in the 
Bid being rejected as non-responsive and ineligible for award. The Bidder's 
attention is directed to the Special Provisions - General; Paragraph 2-3, 
"Subcontracts", which stipulates the percent of the Work to be performed with the 
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, 
OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are 
seeking recognition towards achieving any mandatory, voluntary (or both) 
subcontracting participation goals. 

14.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY) and the DOLLAR 
VALUE of each supplier. The Bidder will be credited up to 60% of the amount to 
be paid to the Suppliers for materials and supplies unless vendor manufactures 
or substantially alters materials and supplies, in which case, 100% will be credited. 
The Bidder is to indicate within the description whether the listed firm is a supplier 
or manufacturer. If no Indication is provided, the listed firm will be credited at 60% 

of the listed dollar value for purposes of calculating the Subcontractor 
Participation Percentage. 
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14.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For 
subcontractors or suppliers to be used on additive or deductive alternate items, 
in addition to the above requirements, bidder shall further note "ALTERNATE" and 
alternate item number within the description. 

15. SUBMITTAL OF "OR EQUAL" ITEMS: See Section 4-1.6, "Trade Names or Equals" in The 
WHITEBOOK and as amended in the SSP. 

16. AWARD: 

16.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions precedent to Award. 

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the 
Contract approximately within 7 days of receipt of properly executed Contract, 
bonds, and insurance documents. 

16.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney's 
Office. 

17. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, "SUBCONTRACTS" in The 
GREEN BOOK and as amended in the SSP which requires the Contractor to self-perform 
not less than the specified amount. Failure to comply with this requirement shall render 
the bid non-responsive and ineligible for award. 

18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained 
by visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for 
this contract are also available for review in the office of the City Clerk or Public Works 
Contracts. 

19. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or 
corporation shall be allowed to make, file, or be interested in more than one (1) Bid for 
the same work unless alternate Bids are called for. A person, firm or corporation who has 
submitted a sub-proposal to a Bidder, or who has quoted prices on materials to a Bidder, 
is not hereby disqualified from submitting a sub-proposal or quoting prices to other 
Bidders or from submitting a Bid in its own behalf. Any Bidder who submits more than 
one bid will result in the rejection of all bids submitted. 

20. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure 
the appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. 
Tax Identification numbers for both the Bidder and the listed Subcontractors must be 
submitted on the City provided forms within these documents. 

~- -- , -~ -· 
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21. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 

CONTRACTS: 

21.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid 
Security shall be in one of the following forms: a cashier's check, or a properly 
certified check upon some responsible bank; or an approved corporate surety 
bond payable to the City of San Diego for an amount of not less than 10% of the 

total bid amount. 

21.2. This check or bond, and the monies represented thereby, will be held by the City 
as a guarantee that the Bidder, if awarded the contract, will in good faith enter into 
the contract and furnish the required final performance and payment bonds. 

21.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract 
and provide the required final bonds, the money represented by the cashier's or 
certified check will remain the property of the City; and the Surety agrees that it 
will pay to the City the damages, not exceeding the sum of 10% of the amount of 

the Bid, that the City may suffer as a result of such failure. 

21.4. At the time of bid submission, bidders must upload and submit an electronic PDF 
copy of the aforementioned bid security. Whether in the form of a cashier's check, 
a properly certified check or an approved corporate surety bond payable to the 

City of San Diego, the bid security must be uploaded to the City's eBidding system. 
Within twenty-four (24) hours after the bid due date and time, the first five (5) 
apparent low bidders must provide the City with the original bid security. 

21.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original within twenty-four (24) hours may 
cause the bid to be rejected and deemed non-responsive. 

22. AWARD OF CONTRACT OR REJECTION OF BIDS: 

22.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

22.2. Bidders shall complete ALL eBld forms as required by this solicitation. Incomplete 

eBids will not be accepted. 

22.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications 
as to bidding procedure. 

22.4. Bidders will not be released on account of their errors of judgment. Bidders may 
be released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error 
of a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 
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22.5. A bidder who is not selected for contract award may protest the award of a 
contract to another bidder by submitting a written protest in accordance with the 
San Diego Municipal Code. 

22.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital 
status, sex or age. 

22.7. Each Bid package properly signed as required by these specifications shall 
constitute a firm offer which may be accepted by the City within the time specified 
herein. 

22.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of the base bid and any proposed alternates or options as detailed 
herein. 

23. BID RESULTS: 

23.1. The availability of the bids on the City's eBidding system shall constitute the public 
announcement of the apparent low bidder. In the event that the apparent low 
bidder is subsequently deemed non-responsive or non-responsible, a notation of 
such will be made on the eBidding system. The new ranking and apparent low 
bidder will be adjusted accordingly. 

23.2. To obtain the bid results, view the results on the City's web site, or request the 
results by U.S. mail and provide a self-addressed, stamped envelope. If requesting 
by mail, be sure to reference the bid name and number. The bid tabulations will 
be mailed to you upon their completion. The results will not be given over the 
telephone. 

24. THE CONTRACT: 

24.1. The Bidder to whom award is made shall execute a written contract with the City 
of San Diego and furnish good and approved bonds and insurance certificates 
specified by the City within 14 days after receipt by Bidder of a form of contract 
for execution unless an extension of time is granted to the Bidder in writing. 

24.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee. The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim 
or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to 
be done in connection with this contract, nor shall any such officer, agent, or 
employee be liable hereunder. 
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24.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith 
will be subject to forfeiture. An award may be made to the next lowest responsible 
and reliable Bidder who shall fulfill every stipulation embraced herein as if it were 
the party to whom the first award was made. 

24.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder's 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by 
the City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items. 

24.5. The award of the Contract is contingent upon the satisfactory completion of the 
above-mentioned items and becomes effective upon the signing of the Contract 
by the Mayor or designee and approval as to form the City Attorney's Office. If the 
Apparent Low Bidder does not execute the Contract or submit required 
documents and information, the City may award the Contract to the next lowest 
responsible and reliable Bidder who shall fulfill every condition precedent to 
award. A corporation designated as the Apparent Low Bidder shall furnish 
evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

25. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall 
examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

26. CITY STANDARD PROVISIONS: This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

-

26.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 

26.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related 
to the Americans with Disabilities Act. 

26.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards. 

26.4. The City of San Diego's Labor Compliance Program and the State of California 
Labor Code §§1771.S(b) and 1776. 
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26.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

26.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC). 

26.7. The City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

27. PRE-AWARD ACTIVITIES: 

27.1. The contractor selected by the City to execute a contract for this Work shall submit 
the required documentation as specified in the herein and in the Notice of Award. 
Failure to provide the information as specified may result in the Bid being rejected 
as non-responsive. 

27.2. The decision that bid is non-responsive for failure to provide the information 

required within the time specified shall be at the sole discretion of the City. 
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Copy# J_ of 3 Executed Originals 

PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

Superiqr_R.._e.9.9.Y..M.i.~_<:;()n.~rete ~:P..: -~-~-a-~_~M Contracting & Paving 

_Nationwide.Mu.tu.al.Insurnn_q:~ .. C9.mP~!W .............. ___ _ 

. a corporation, as principal, and 

, a corporation authorized to do 

business In the State of California, as Surety, hereby obligate themselves, their successors and 

assigns, jointly and severally, to The City of San Diego a municipal corporation In the sum of 
Three Million Two Hundred Fourteen Thousand Eight Hundred Eighty One C?ollars a~d 66/1_00 __ 
---------------------tor tne raithrul pertormance ot the 

annexed contract, and In the sum of_$_3_12_1_4_18_8_1._6_6 ___________ for 

benefit of laborers and materialmen designated below. 
UUP Curb ramp Installation & resurfacing; K-17-1477-DDB-3 

Conditions: 

the 

If the Principal shall faithfully perform the annexed contract with the City of San Diego, 
California, then the obligation herein with respect to a faithful performance shall be void; 
otherwise It shall remain In full force. 

If the Principal shall promptly pay all persons, firms and corporations furnishing materials 
for or performing labor In the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
material men shall be void; otherwise It shall remain In full force. 

The obligation herein with respect to laborers and material men shall Inure to the benefit 
of all persons, firms and corporations entitled to file claims under the provisions of Article 2. 
Claimants, (Ill) public works of Improvement commencing with Civil Code Section 9100 of the Civil 

Code of the State of California. 

Changes In the terms of the annexed contract or specifications accompanying same or 

referred to therein shall not affect the Surety's obllgatlon on this bond, and the surety hereby 
waives notice of same. 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of 

this bond. 
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND (continued) 

Dated __ M..~r.~h}9.( .. 2.Ql? ... 

Approved as to Form 

Approved: 

By: hr.-7~ ~Samara 
Principal Contract Specialist 

Public Works Department 

Superior Ready Mix Concrete L.P. dba 

SRM Contracting & Paving 

By~ 
Printed Name of Person Signing for Principal 

Nationwide Mutual Insurance Company 

Surety 

7777 Alvarado Rd. #201 

Local Address of Surety 

.L.~--~~-s-~.( .. <;:~-~-~~-~~-----------­
Local Address (City, State) of Surety 

800-822-3666 

Local Telephone No. of Surety 

Premium $ __ $_2_0,_6_74_._o_o ______ _ 

Bond No._ .. ~~..!_5~~8.9 
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KNOW ALL MEN BY THESE PRESENTS THAT: 

Nationwide Mutual Insurance Company, an Ohio corporation 
National Casualty Company, an Ohio corporation 

Power of Attorney 

AMCO Insurance Company, an Iowa corporation 
Allied Property and Casualty Insurance Company, an Iowa corporation 

hereinafter referred to severally as the "Company" and collectively as "tt1e Companies" does hereby make, constitute and appoint: 

Jill DeRobertis, La Mesa, CA 

each in their individual capacity, its true and lawful attorney-in-fact, with full power and authority to sign, seal, and execute on its behalf any and all bonds and 
undertakings, and other obligatory Instruments of similar nature, in penalties not exceeding the sum of 

Four Million Dollars and N0/100 $ 4,000,000.00 
and to bind the Company thereby, as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Company; and all acts 
of said Attorney pursuant to the authority given are hereby ratified and confirmed. 

This power of attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the board of directors of the Company: 

"RESOLVED, that the president, or any vice president be, and each hereby is, authorized and empowered to appoint attorneys-In-fact of the Company, 
and to authorize them to execute and deliver on behalf of the Company any and all bonds, forms, applications, memorandums, undertakings, 
recognizances, transfers, contracts of Indemnity, policies, contracts guaranteeing the fidelity of persons holding positions of public or private trust. and other 
writings obligatory In nature that the business of the Company may require; and to modify or revoke, with or without cause, any such appointment or 
authority; provided, however, that the authority granted hereby shall in no way limit the authority of other duly authorized agents to sign and countersign any 
of said documents on behalf of the Company," 

"RESOLVED FURTHER, that such attorneys-in-fact shall have full power and authority to execute and deliver any and all such documents and to bind the 
Company subject to the terms and limitations of the power of attorney Issued to them, and to affix the seal of the Company thereto; provided, however, that 
said seal shall not be necessary for the validity of any such documents." 

This power of attorney is signed and sealed under and by the following bylaws duly adopted by the board of directors of the Company. 

Execution of Instruments. Any vice president, any assistant secretary or any assistant treasurer shall have the power and authority to sign or attest all 
approved documents, instruments, contracts, or other papers in connection with the operation of the business of the company in addition to the chairman of 
the board, the chief executive officer, president, treasurer or secretary: provided, however, the signature of any of them may be printed, engraved, or 
stamped on any approved document, contract, instrument, or other papers of the Company. 

IN WITNESS WHEREOF, the Company has caused this instrument to e seale/1~ :uly attested by the signature of its officer the __ 1_6_t_h __ day of 
February 2017 . UJt!L_ 
...... ,.., .... 

~'t>~\~~.l.'~i~f1.it-: .. 
.,~~... '"'<l"• f !:·sEAL·~-
~ " '''"·":".' .. ' 
~ ~·roi· ..... ·~{',_~ ... -:,~ .. .... 

Antonio c. Albanese, Vice President of Nationwide Mutual Insurance Company, National 
Casualty Company, AMCO Insurance Company, Allied Property and Casualty Insurance Company 

ACKNOWLEDGMENT 

STATE OF NEW YORK, COUNTY OF NEW YORK: ss 
On this 16th day of February , 2017 , before me came the above-named officer for the 
Company aforesaid, to me personally known to be the officer described in and who executed the 
preceding instrument, and he acknowledged the execution of the same, and being by me duly 
sworn, deposes and says, that he is the officer of the Company aforesaid, that the seal affixed 
hereto is the corporate seal of said Company, and the said corporate seal and his signature were 
duly affixed and subscribed to said Instrument by the authority and direction of said Company. 

BARRY T. BASSIS .#..., /, /?) / 
Notary Public, State of New York /I c/ ~ I f,) ~ 

No. 02BA4656400 
Qualified In New York County 

Commission Expires April 30, 2019 
CERTIFICATE 

Notary Public 
My Commission Expires 

April 30, 2019 

I, Parag H. Shah, Assistant Secretary of the Company, do hereby certify that the foregoing is a full, true and correct copy of the original power of attorney issued 
by the Company; that the resolution included therein is a true and correct transcript from the minutes of the meetings of the boards of directors and the same has 
not been revoked or amended In any manner: that said Antonio C. Albanese was on the date of the execution of the foregoing power of attorney the duly elected 
officer of the Company, and the corporate seal and his signature as officer were duly affixed and subscribed to the said Instrument by the authority of said board 
of directors; and the foregoing power of attorney Is still In full force and effect. 

IN WITNESS WHEREOF, I have hereunto subscribed my name as Assistant Secretary, and affixed the corpora'J.!l;t~.....,,JJ..J;!! 3rd day of 
April 2017 

This power of attorney expires: April 30, 2019 

BDJ 1(01-17)00 



ACKNOWLEDGMENT 

A notary public or other officer completing this 
certificate verifies only the identity of the 
individual who signed the document to which this 
certificate is attached, and not the truthfulness, 
accuracy, or validity of that document. 

State of California 
County of San Diego 

On April 5, 2017 before me, Michele M. Stubbs, Notary Public, personally appeared 
Arnold Veldkamp, who proved to me on the basis of satisfactory evidence to be the 
person whose name is subscribed to the within instrument and acknowledged to me that 
he executed the same in his authorized capacity, and that by his signature on the 
instrument the person, or the entity upon behalf of which the person acted, executed the 
instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that 
the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

M 1:.11 tv\. ~~~ MICHELE M. STUBBS 
Commission # 2033032 

~ Notary Public • California ~ 
~ San Diego County ~ 
J. ;·~ ·:·· •• M;J, &0Z1'U· zxeirzs}~9J·.2~1 il 



A notary public or other officer completing 
this certificate verifies only the identity of the 

Individual who signed the document to 
which this certificate is attached, and ni:it 

tha truthfulness, accuracy, or validity 
gf that dooument. 

ACKNOWLEDGMENT 

State of California 
County of San Diego 

On April 3, 2017 before me, Diana Kelly, Notary Public, personally appeared Jill DeRobertis 
who proved to me on the basis of satisfactory evidence to be the person(&) whose name(&) is/are 
subscribed to the within instrument and acknowledged to me that he/sheAfley executed the same 
in fl.is/her~ authorized capacity(ies), and that by fl.is/her~ signature(&) on the instrument 
the person(s) or the entity upon behalf of which the personE&) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

r-•'9 ,. """" "''~'"o~;;~~~ 
u COMM. #~090582 n 
ft: NOTARY PUBLIC·CALIFOflNIA 0 
0 SAN DIE:GO COUNTY ~ 

My Commission Expires ' 
DECEMBER 17 201 a 

WITNESS my hand and official seal. 

o~"-u_~ 
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SCOPE OF WORK 

1. SCOPE OF WORK: The project consists of curb ramp installations, street resurfacing (overlay 
and slurry seal), and all other work and appurtenances necessary to complete the work, for 
the Underground Utilities Program for 3Qth Street Phase lllB, Trojan Avenue, Sunset Cliffs 
Boulevard, Moraga Avenue Phase I, Moraga Avenue Phase II, Residential Project Block 4Z, 
Lincoln Avenue, Potomac Street and 7R. 

The curb ramp installation is proposed to improve safety and accessibility for persons who 
use wheelchairs and those who have low vision and/or are blind, and includes replacement of 
old curb ramps, installation of new curb ramps, sidewalk installation in curb ramp boundary, 
adjusting utility boxes to grade as well as the relocation of signs and historic sidewalk stamps 
(45 years or older). 

The overlay work includes the placement of asphalt concrete, adjustment of city manholes 
and gate valve covers, cold milling, pavement base repair street and sidewalk sweeping, tree 
trimming, replacing traffic striping/markings. 

The slurry seal work includes weed abatement, crack sealing, milling, application of Rubber 
Polymer Modified Slurry (RPMS) Type I over II or Type II over Ill, with Type I over bike lanes, 
and replacing traffic striping/markings. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Plans numbered 39597-01-D through 
39597-17-D, 39587-01-D through 39587-06-D, 39588-01-D through 
39588-04-D, 39589-01-D through 39589-05-D, 39590-01-D through 
39590-04-D, 39594-01-D through 39594-10-D, 39595-01-D through 
39595-07-D, 39596-01-D through 39596-06-D, Location Map for 7R and 
Appendix I - Bike Lane Striping and Marking, inclusive. 

2. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is 
$4,090,000.00. 

3. LOCATION OF WORK: The location of the Work is as follows: 

See Location Maps in Appendix E 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 120 Working Days. 

4.1. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess val Id, appropriate licenses at the time that 
the Bid is submitted. Failure to possess the specified licenses may render the Bid as 
non-responsive and ineligible for award. 
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4.2. The City has determined that the following licensing classifications are required for 
this contract: 

Option Classifications 
1 CLASS A 
2 CLASS C12 

4.3. The Bidder shall satisfy the licensing requirement by meeting at least one of the listed 
options. 

-" 
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ATTACHMENT D 

PREVAILING WAGES 

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and Its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below. 

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate·of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work. 

1.1.1. Copies of such prevailing rate of per diem wages are on file atthe City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request. 

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the 
published wage rate does not refer to a predetermined wage rate to be paid 
afterthe expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published In said 
publication. If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

-··"""" "''''"""''-·••···"'' ·-"'"'"""'"""'· '' 
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1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 

1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City's web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City. 

1.3.1. For contracts entered into on or after April 1, 2015, Contractor and their 
subcontractors shall furnish records specified in Labor Code section 1776 
directly to the Labor Commissioner in the manner required by Labor Code 
section 1771.4. 

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 181 O through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1 Y2 times the basic rate of pay; and (ii) specify penalties to be imposed on design 
professionals and subcontractors of $25 per worker per day for each day the worker 
works more than 8 hours per day and 40 hours per week in violation of California 
Labor Code sections1810 through 1815. 

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861. 

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that "I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers' compensation or to undertake self­
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before cqmmencing the performance of the work of this Contract." 
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1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego's Equal Opportunity Contracting 
Department at 619-236-6000. 

1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR. As of March 1, 2015, no 
contractor or subcontractor may be listed on a bid or proposal for a public works 
project unless registered with the DIR pursuant to Labor Code section 1725.5. As of 
April 1, 2015, a contractor or subcontractor shall not be qualified to bid on, be listed 
in a bid proposal, or enter into any contract for public work, unless currently registered 
and qualified to perform public work pursuant to Labor Code section 1725.5 By 
submitting a bid or proposal to the City, Contractor is certifying that he or she has 
verified that all subcontractors used on this public work project are registered with the 
DIR in compliance with Labor Code sections 1771.1 and 1725.5, and Contractor shall 
provide proof of registration to the City upon request. 

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non­
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified In Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 
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ATTACHMENT E 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1. The 2015 Edition of the Standard Specifications for Public Works Construction (The 
"GREEN BOOK"). 

2. The 2015 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The "WHITEBOOK"), addressed as the "City Supplement" herein, including the 
following: 

a) General Provisions {A) for all Contracts. 

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the City Supplement, item 54, "Normal Working Hours", 

ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following: 

2-14.3 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 35% of the base Bid. 

Coordination. To the City Supplement, ADD the following: 

2. Other adjacent City projects are scheduled for construction for the same time 
period in the vicinity of 30th St. and Potomac St. See Appendix "F" for the 
approximate location. Coordinate the Work with the adjacent projects as listed 
below: 

a) 30th St. Pipeline Replacement (WBS S-12010), Project Manager: Jong 
Choi (619-535-5493) for 30th St. (WBS B-00717) 

b) Pipeline Rehabilitation Al-1 (WBS B-15187), Project Manager: Elham 
Lofti (619-533-7523) for Potomac St. (WBS B-12069) 

2-16 CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the City 

Supplement, item 1, DELETE in its entirety. 
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4-1.3.6 

SECTION 4 - CONTROL OF MATERIALS 

Preapproved Materials. To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

4-1.6 Trade Names or Equals. To the City Supplement, ADD the following: 

5-2 

11. You shall submit your list of proposed substitutions for an "equal" item no 
later than 5 Working Days after the determination of the Apparent Low 
Bidder and on the City's Product Submittal Form available at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 5 - UTILITIES 

PROTECTION. To the City Supplement, item 2, ADD the following: 

g) Refer to Appendix "H" for more information on the protection of AMI devices. 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-2.1 Moratoriums. To the City Supplement, ADD the following: 

ADD: 
6-3.2.1.1 

3. Do not Work in the areas where there is currently a moratorium issued by the 
City. The areas subject to moratorium are listed here: 

a) Sunset Cliffs Boulevard (Coronado Ave to Newport Ave) from Memorial 
Day to Labor Day (inclusive). 

b) Sunset Cliffs Boulevard (Coronado Ave to Newport Ave) from 
Thanksgiving Day to New Year's Day (inclusive). 

Environmental Document. 

1. The City of San Diego Environmental Analysis Section (EAS) of the 
Development Services Department has prepared MND for 30th Street Phase 
lllB (B-00717), NOE for Trojan Avenue (B-00718), MND for Sunset Cliffs 
Boulevard (B-00720), NOE for Moraga Avenue Ph I (B-00726), NOE for Moraga 
Avenue Ph II (B-00788), NOE for District 4 Block 4Z (B-00838), MND for Block 
30 Lincoln Avenue (B-12066), NOE for Potomac Street (B-12069) and NOE for 
7R (B-12064) for UUP CURB RAMP INSTALLATION AND RESURFACING 
(30TH, TROJAN, SUNSET CLIFFS, MORAGA, 4Z, LINCOLN, POTOMAC AND 
7R), as referenced in the Contract Appendix. You shall comply with all 
requirements of the MND and NOE as set forth in Appendix A. 
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7-3 

7-3 

2. Compliance with the City's environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

INSURANCE. DELETE in its entirety and SUBSTITUTE with the following: 

INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

7-3.2 

7-3.2.1 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this Insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract. 

4. The payment for insurance shall be included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance. 

5. Policies of insurance shall provide that the City is entitled to 30 Days (1 O Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

Types of Insurance. 

Commercial General Liability Insurance. 

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 
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7-3.2.2 

7-3.3 

7-3.3.1 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured's contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either "insured vs. insured" claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 1 O years following 
completion of the Work. 

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability 

Other than Products/Completed Operations $2,000,000 

Products/Completed Operations Aggregate Limit $2,000,000 

Personal Injury Limit $1,000,000 

Each Occurrence $1,000,000 

Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
("Any Auto"). 

2. All costs of defense shall be outside the limits of the policy. 

Rating Requirements. Except for the State Compensation Insurance Fund, ail 
insurance required by this Contract as_descr:ibed- herein-shall-be carried only-sy----- -

responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
"surplus lines" carriers only if the carrier Is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 
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7-3.4 

7-3.5 

7-3.5.1 

7-3.5.1.1 

7-3.5.1.2 

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

Policy Endorsements. 

Commercial General Liability Insurance. 

Additional Insured. 

a) You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 1 O 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured. 

c) The additional insured coverage for projects for which the Engineer's Estimate 
is $1,000,000 or more shall include liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 

d) premises owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer's Estimate 
is less than $1,000,000 shall include liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, or 

c) premises owned, leased, controlled, or used by you. 

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it. 

'" - ~> 
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7-3.5.1.3 

7-3.5.2 

7-3.5.2.1 

7-3.6 

Project General Aggregate Limit. The policy or policies shall be endorsed to provide 

a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 

Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

Commercial Automobile Liability Insurance. 

Additional Insured. Unless the policy or policies of Commercial Auto Liability 

Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 

representatives as additional insured, with respect to liability arising out of 

automobiles owned, leased, hired or borrowed by you or on your behalf. This 

endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self­
insured retentions. You shall disclose deductibles and self-insured retentions to the 

City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights. The City reserves the right, from time to time, to review your 

insurance coverage, limits, deductibles and self-insured retentions to determine if 

they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 

by the Engineer but not required by this Contract. 

7-3.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 

material change to the policies of insurance provided under this Contract. 

7-3.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 

primary policy or policies e.g., all endorsements. 

7-4 NOT USED. DELETE in its entirety and SUBSTITUTE with the following: 

7-4 WORKERS' COMPENSATION INSURANCE AND EMPLOYERS LIABILITY INSURANCE. 

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers' Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with the requirements of this section. 

2. Limits for this insurance shall be not less than the following: 
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Workers' Compensation 

Bodily Injury by Accident 

Bodily Injury by Disease 

Bodily Injury by Disease 

Statutory Employers Liability 

$1,000,000 each accident 

$1,000,000 each employee 

$1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker's compensation or to undertake self­
insurance in accordance with the provisions of that code and you shall comply 
with such provisions before commencing the Work as required by §1861 of 
the California Labor Code. 

7-4.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

7-8.6 Water Pollution Control. To the City Supplement, ADD the following: 

7-20 

7-21.1 

ADD: 

6. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 

ELECTRONIC COMMUNICATION. To the City Supplement, ADD the following: 

2. Virtual Project Manager shall be used on this Contract. 

General. To the City Supplement, item 3, DELETE in its entirety and SUBSTITUTE with 
the following: 

3. During the construction phase of projects, the minimum waste management 
reduction goal is 90% of the inert material (a material not subject to 
decomposition such as concrete, asphalt, brick, rock, block, dirt, metal, glass, 
and etc.) and 65% of the remaining project waste. You shall provide 
appropriate documentation, including a Waste Management Form attached as 
an appendix, and evidence of recycling and reuse of materials to meet the 
waste reduction goals specified. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.7 Compensation Adjustments for Price Index Fluctuations. To the City Supplement 
ADD the following: 

5. This Contract is subject to the prov1s1ons of The "WHITEBOOK" for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 
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SECTION 203 - BITUMINOUS MATERIALS 

203-3.4.4 Rubber Polymer Modified Slurry{RPMS). To the City Supplement, ADD the following: 

1. RPMS shall be used on this Contract. 

SECTION 301 - SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT F BASE 
MATERIALS 

301-7 PAYMENT. To the City Supplement, ADD the following: 

7. The payment for adjusting existing water meter boxes to grade shall be 
included in the Bid Item for "Adjusting Water Meter Box to Grade". 

8. The payment for adjusting existing electrical/utility boxes to grade shall be 
included in the Bid Item for "Adjusting Electrical/Utility Box to Grade". 

SECTION 302 - ROADWAY SURFACING 

302-4.12.2.1 General. To the City Supplement, ADD the following: 

302-4.12.4 

302-7.4 

3. When Type I is to be applied over Type II, corrective action in accordance with 302-
4.11.1.2, "Reduction in Payment Based on WT AT" such as reductions in payment, 
non-payment, or removal of Type II material not meeting specifications as 
directed by the Engineer shall be executed prior to the application of the Type I 
material. 

Measurement and Payment. To the City Supplement, item 2, Bid Description Table, 
ADD the following: 

BID DESCRIPTION UNIT 

Rubber Polymer Modified Slurry (RPMS) Type I Over Type II and Striping SF 

Rubber Polymer Modified Slurry (RPMS) Type II Over Type Ill and Striping SF 

Payment. To the City Supplement, item 1, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Payment shall not be made for additional fabric for overlapped areas. 

SECTION 304 -METAL FABRICATION AND CONSTRUCTION 

304-5 PAYMENT. To the City Supplement, REVISE section "304-5" to "304-6". 
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SECTION 314-TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS 

314-4.3.7 PAYMENT. ADD the following. 

1. The payment for painting helmeted bicyclist symbol for bicycle facilities shall 
be included in the Bid item for "Helmeted Bicyclist Symbol (9C-3) - Paint". 

2. The payment for painting shared lane marking for bicycle facilities shall be 
included in the Bid Item for "Shared Lane Marking (9C-9) - Paint". 

3. The payment for painting of thermoplastic left turn arrow for bicycle facilities 
shall be included in the Bid Item for "Left Turn Arrow - Thermoplastic". 

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION AND MAINTENANCE WORK 
ZONES 

601-6 PAYMENT. To the City Supplement, Paragraph (1), DELETE in its entirety and 

SUBSTITUTE with the following: 

700-9.1 

1. The payment for all temporary traffic control Work, including any traffic 
control devices and working drawings that may be required by the City, shall 
be included in the Contract Price, unless Bid items are provided. 

SECTION 700 - MATERIALS 

Pedestrian Barricade. To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

3. Pedestrian barricades shall be constructed In accordance with the City of San 
Diego Standard Drawing SDE-103, "Pedestrian Barricade". 

4. Curb ramp barricades shall be constructed in accordance with the City of San 
Diego Standard Drawing SDG-140, "Curb Ramp Barricade". 

5. Assembly shall be commercial quality galvanized material. 

SECTION 701 - CONSTRUCTION 

701-2 PAYMENT. To the City Supplement, ADD the following: 

19. The payment for Pedestrian Barricades shall be included in the Bid item for 
each "Pedestrian Barricade". 

20. The payment for Curb Ramp Barricades shall be included in the Bid item for 
each "Curb Ramp Barricade". 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM {EOCP) SECTION A- GENERAL REQUIREMENTS 

4.1 Nondiscrimination in Contracting Ordinance. To the City Supplement, subsection 
4.1.1, paragraph (2), sentence (1 ), DELETE in its entirety and SUBSTITUTE with the 
following: 

You shall not discriminate on the basis of race, gender, gender expression, gender identity, 
religion, national origin, ethnicity, sexual orientation, age, or disability in the solicitation, 
selection, hiring, or treatment of subcontractors, vendors, or suppliers. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS {SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

NOTICE OF EXEMPTION AND MITIGATED NEGATIVE DECLARATION 
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NOTICE OF EXEMPTION 

(Check one or both) 
FROM: CITY OF SAN DIEGO TO: X RECORDER/COUNTY CLERK 

P.O. BOX I 750, MS A-33 
1600 PACIFIC HWY, ROOM 260 
SAN DIEGO, CA 92101-2422 

DEVELOPMENT SERVICES DEPARTMENT 
1222 FIRST A VENUE, MS 50 l 

___ OFFICE OF PLANNING AND RESEARCH 
1400 TENTH STREET, ROOM l 21 
SACRAMENTO, CA 95814 

SAN DIEGO, CA 92 I 0 I 

PROJECT No AND/OR INTERNAL ORDER.: 10 #2 I 002 I 55 PROJECT TITLE: 2009 UNDERGROUND UTILITY DISTRICT BLOCKS 

PROJECT LOCATION-SPECIFIC: Regents Road (Executive Drive to Regents Road) - University Community Plan; Potomac Street (Calle 
Tres Lomas to Sen Breeze Drive)- Skyline-Paradise Hill Community Plan; Moraga Avenue (Phase II)(Moraga Court to Monair Drive)­
Clairemont Mesa Community Plan; Residential Project Block 6DD (east of Courser Avenue, west of Moraga Avenue, south of Karok Avenue, 
north of Petunia.Court)- Clniremont Mesa Community Plan; Residential Project Block 7R (north of Orcutt Avenue; south of Mission Gorge 
Road; cast of Zion Avenue; west of Estrella Avenue)- Navajo Community Plan; Gold Const Drive Transmission (Maya Linda Road to 
Thanksgiving Lane)- Mira Mesa Community Plan. These projects are within the City and County of San Diego and are not in or adjacent to the 
Ml·IPA. All projects are located within the public right-of-way. 

PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego 

DESCRlPTION OF NATURE, PURPOSE, AND BENEFICIARIES OF PROJECT: Formation of Various Underground Utility Districts. The 
project proposes trenching of approximately 5 feet deep and 2.5 feet wide along one side of ench public right-of-way, installing conduit and 
substructures such .as transformers on concrete pads, installing cable through the conduits, providing individual customer connections, removing 
existing overhead lines and poles and installing streetlights. Curb ramps will be installed where missing. lfapplicable, street trees will be 
installed. 

NAME or PUBLIC AGENCY APPROVING PROJECT: City of San Diego 

NAME or PERSON OR AGENCY CARRYING OUT PROJECT: Nathan Bruner, 600 B Street, Suite 800, MS-90SA, 
San Diego, CA 92101, 619-533-7426 

EXEMPT STATUS: (CHECK ONE) 
( ) MlNISTERIAL (SEC. 21080(b )(l); I 5268); 
( ) DECLARED EMERGENCY (SEC. 21080(b)(3); l 5269(a)); 
( ) EMERGENCY PROJECT (SEC. 21080(b)( 4); 15269 (b)(c)) 
(X) CATEGORJCAL EXEMPTION~ l 5302(0) - REPLACEMENT OR RECONSTRUCTION 
( ) STATUTORY EXEMPTIONS: 

REASONS WHY PROJECT IS EXEMPT: This action does not involve an expansion of use and will not result in any impacts to sensitive biological 
or archaeological resources. Furthermore, the project meets the criteria set forth in CEQA Sections 15302(d) which specifically allows for the 
conversion of overhead electric utility distribution system facilities to underground including connection to existing overhead electric utility 
distribution lines where the surface is restored to the condition existing prior to the undergrounding; and where the exceptions listed in CEQA 
Section 15300.2 would not apply. 

LEAD AGENCY CONTACT PERSON: Myra Hemnann, Senior Planner TELEPHONE: (619) 446-5372 

IF FILED BY APPLICANT: 
1. ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING. 
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT? 

( ) YES ( ) No 

THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY 0 BE EXEMPT FROM CEQA 

CHECK ONE: 
(X) SIGNED BY LEAD AGENCY 
( ) SIGNED BY.APPLICANT 

DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR: 
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REVISED 
ENTITLEMENTS DIVISION 

(619) 446·5460 

MITIGATED NEGATIVE DECLARATION 

Project Nos. 156596 and 156597 

SUBJECT: Fonnation of Underground Utility Districts-FY2009: CITY COUNCIL 
APPROVAL for the formation of the following Underground Utility Districts: 30th 
Street Phase IHA which is located along 30th Street and is bounded by Juniper 
Street to the north and Ash Street to the south and 30th Street Phase IIIB, which is 
also located along on 30th Street between Broadway Avenue and A Street K Street. 
The scope of work for the construction of these projects consists of trenching 
approximately 5 feet deep by two and one half-foot wide along one side of each 
public right-of-way, installing conduit and substructures such as transformers on 
concrete pads, installing cable through the conduits, providing individual customer 
connections, removing existing overhead lines and poles and installing new 
streetlights in the Greater Golden Hill and Southeastern San Diego Planning Areas. 
Applicant: City of San Diego, Engineering and Capital Projects Department, 
Architectural Engineering and Contracts Division. 

Revisions to this document have been made when compared tO the Draft 
Mitigated Negative Declaration (DMND) dated February 12, 2009. Before the 
DMND was made imal it was determined that the geographic boundaries of the 
30th Street Phase IIIB project would be expanded. The expanded area includes 
undergrounding activities along 30th Street from Broadway to A Street (Figure 
3). The additional information appears in a strikethf'oe:gh underlined format. 
The new geographic area does not affect the envir.onmental analysis or 
conclusions of the MND. 

I. PROJECT DESCRIPTION: See attached Initial Study. 

II. ENVIRONMENTAL SETTING: See attached Initial Study. 

ill. DETERMINATION: 

The City of San Diego conducted an Initial Study which detennined thatthe proposed 
project could have a signific.ant environmental effect in the following areas(s): Historical 
Resources (Archaeology). Subsequent revisions in the project proposal create the specific 
mitigation identified in Section V of this Mitigated Negative Declaration. The project as 
revised now avoids or mitigates the potentially significant environmental effects previously 
identified, and the preparation of an Environmental Impact Report will not be required. 

IV. DOCUMENTATION: 

The attached Initial Study documents the reasons to support the above Determination .. 

V. MITIGATION, MONITORING AND REPORTING PROGRAM: 
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Page2 

To ensure that site development would avoid significant environmental impacts, a 
Mitigation, Monitoring, and Reporting Program (MMRP) is required. Compliance with the 
mitigation measures shall be the responsibility of the applicant. The mitigation measures 
are described below. 

General measures which must be completed prior to any authorization to proceed: 

1. Prior to issuance of a Notice to Proceed (NTP), the Assistant Deputy Director (ADD) 
Environmental Designee of the Entitlements Division shall verify that mitigation for 
Historical Resources (Archaeology) have been included ih entirety on the submitted 
construction documents and contract specifications, and included under the heading, 
"Environmental Mitigation Requirements." In addition, the requirements for a 
Preconstruction Meeting shall be noted on all construction documents. 

2. Prior to the commencement of work, a Preconstruction Meeting (Pre-con) shall be 
conducted and include the City of San Diego's Mitigation Monitoring Coordination 

(MMC) Section, Resident Engineer, Building Inspector, Project Consultant, 
Archaeologist, Applicant and other parties of interest. 

HISTORICAL RESOURCES (ARCHAEOLOGY) 

I. Prior to Permit Issuance or Bid Opening/Bid Award 
A. Entitlements Plan Check 

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the 
Assistant Deputy Director (ADD) Environmental designee shall verify that the 
requirements for Archaeological Monitoring and Native American monitoring 
have been noted on the appropriate construction documents. 

B. Letters of Qualification have been submitted to ADD 
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation 

Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for 
the project and the names of all persons involved in the archaeological monitoring 
program, as defined in the City of San Diego Historical Resources Guidelines 
(HRG). If applicable, individuals involved in the archaeological monitoring 
program must have completed the 40-hour HAZWOPER training with 
certification documentation. 

2. MMC will provide a letter to the applicant confirming the qualifications of the PI 
and all persons involved in the archaeological monitoring of the project. 

3. Prior to the start of work, the applicant must obtain approval from MMC for any 
personnel changes associated with the monitoring program. 

II. Prior to Start of Construction 
A. Verification of Records Search 

1. The PI shall provide verification to MMC that a site specific records search (1/4 
mile radius) has been completed. Verification includes, but is not ll.mited to a 
copy of a confirmation letter from South Coast Information Center, or, if the 
search was in-house, a letter of verification from the PI stating that the search was 
completed. 
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2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the IA· mile 
radius. 

B. PI Shall Attend Precon Meetings 
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange 

a Precon Meeting that shall include the PI, Construction Manager (CM) and/or 
Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if 
appropriate, and MMC. The qualified Archaeologist and Native American 
monitor shall attend any grading/excavation related Precon Meetings to make 
comments and/or suggestions concerning the Archaeological Monitoring program 
with the Construction Manager and/or Grading Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, 
prior to the start of any work that requires monitoring. 

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
The applicant shall submit a letter to MMC acknowledging their responsibility for 
the cost of curation associated with all phases of the archaeological monitoring 
program. 

3. Identify Areas to be Monitored 
Prior to the start of any work that requires monitoring, the PI shall submit an 

Archaeological Monitoring Exhibit (AME) based on the appropriate 
construction documents (reduced to 1lxl7) to MMC for approval identifying 
the areas to be monitored including the delineation of grading/excavation 
limits. 

The AME shall be based on the results of a site specific records search as well as 
information regarding the age of existing pipelines, laterals and associated 
appurtenances and/or any known soil conditions (native or formation). 

MMC shall notify the PI that the AME has been approved. 
4. When Monitoring Will Occur 

a. Prior to the start of any work, the PI shall also submit a construction schedule 
to MMC through the RE indicating when and :where monitoring will occur. 

b. The PI may submit a detailed letter to MMC prior to the start of work or 
during construction requesting a modification to the monitoring program. This 
request shall be based on relevant information such as review of final 
construction documents which indicate conditions such as age of existing pipe 
to be replaced, depth of excavation and/or site graded to bedrock, etc., which 
may reduce or increase the potential for resources to be present. 

5. Approval of AME and Construction Schedule 
After approval of the AME by MMC, the PI shall submit to MMC written 
authorization of the AME and Construction Schedule from the CM. 

III. During Construction 
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A. Monitor Shall be Present During Grading/Excavation/Trenching 
1. The Archaeological monitor shall be present full-time during 

grading/excavation/trenching activities including, but not limited to mainline, 
laterals, jacking and receiving pits, services and all other appurtenances associated 
with underground utilities as identified on the AME and as authorized by the CM. 
The Native American monitor shall determine the extent of their presence during 
construction related activities based on the AME and provide that information to 
the PI and MMC. The Construction Manager is responsible for notifying the 
RE, PI, and MMC of changes to any construction activities. 

2. The monitor shall document field activity via the Consultant Site Visit Record 
(CSVR). The CSVR's shall be faxed by the CM to the RE the first day of 
monitoring, the last day of monitoring, monthly (Notification of Monitoring 
Completion), and in the case of ANY discoveries. The RE shall forward copies 
to MMC. 

3. The PI may submit a detailed letter to the CM and/or RE for concurrence and 
forwarding to MMC during construction requesting a modification to the 
monitoring program when a field condition such as modem disturbance post­
dating the previous trenching activities, presence of fossil formations, or when 
native soils are encountered may reduce or increase the potential for resources to 
be present. 

B. Discovery Notification Process 
1. In the event of a discovery, the Archaeological Monitor shall direct the contractor 

to temporarily divert trenching activities in the area of discovery and immediately 
notify the RE or BI, as appropriate. 

2. The Monitor shall immediately notify the PI (unless Monitor is the PI) of the 
discovery. 

3. The PI shall immediately notify MMC by phone of the discovery, and shall also 
submit written documentation to MMC within 24 hours by fax or email with 
photos of the resource in context, if possible. 

C. Determination of Significance 
1. The PI and Native American monitor shall evaluate the significance of the 

resource. If Human Remains are involved, follow protocol in Section N below. 
a. The PI shall immediately notify MMC by phone to discuss significance 

determination and shall also submit a letter to MMC indicating whether 
additional mitigation is required. 

b. If the resource is significant, the PI shall submit an Archaeological Data 
Recovery Program (ADRP) and obtain written approval of the program from 
MMC, CM and RE. ADRP and any mitigation must be approved by MMC, 
RE and/or CM before ground disturbing activities in the area of discovery will 
be allowed to resume. 
(1 ). Note: For pipeline trenching projects only, the PI shall implement the 

Discovery Process for Pipeline Trenching projects identified below 
under "D." 

c. If resource is not significant, the PI shall submit a letter to MMC indicating 
that artifacts will be collected, curated, and documented in the Final 
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Monitoring Report. The letter shall also indicate that that no further work is 
required. 
(1). Note: For Pipeline Trenching Projects Only. If the deposit is limited in 

size, both in length and depth; the information value is limited and is not 
associated with any other resource; and there are no unique 
features/artifacts associated with the deposit, the discovery should be 
considered not significant. 

(2). Note, for Pipeline Trenching Projects Only: If significance can not be 
determined, the Final Monitoring Report and Site Record (DPR Form 
523A/B) shall identify the discovery as Potentially Significant. 

D. Discovery Process for Significant Resources - Pipeline Trenching Projects 
The following procedure constitutes adequate mitigation of a significant discovery 
encountered during pipeline trenching activities including but not limited to 
excavation for jacking pits, receiving pits, laterals, and manholes to reduce impacts to 
below a level of significance: 
1. Procedures for documentation, cutation and reporting 

a. One hundred percent of the artifacts within the trench alignment and width 
shall be documented. in-situ, to include photographic records, plan view of the 
trench and profiles of side walls, recovered, photographed after cleaning and 
analyzed and curated. The remainder of the deposit within the limits of 
excavation (trench walls) shall be left intact. 

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the 
RE as indicated in Section VI-A. 

c. The PI shall be responsible for recording (on the appropriate State of 
California Department of Park and Recreation forms-DPR 523 A/B) the 
resource(s) encountered during the Archaeological Monitoring Program in 
accordance with the City's Historical Resources Guidelines. The DPR forms 
shall be submitted to the South Coastal Information Center for either a 
Primary Record or SDI Number and included in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation for monitoring 
of any future work in the vicinity of the.resource. 

IV. Discovery of Human Remains 
If human remains are discovered, work shall halt in that area and the following 
procedures as set forth in the California Public Resources Code (Sec. 5097 .98) and State 
Health and Safety Code (Sec. 7050.5) shall be undertaken: 
A. Notification 

1. Archaeological Monitor shall notify the RE or BI as appropriate, MMC, and the 
PI, if the Monitor is not qualified as a PI. MMC will notify the appropriate Senior 
Planner in the Environmental Analysis Section (EAS). 

2. The PI shall notify the Medical Examiner after consultation with the RE, either in 
person or via telephone. 

B. Isolate discovery site 
1. Work shall be directed away from the location of the discovery and any nearby 

area reasonably suspected to overlay adjacent human remains until a 
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determination can be made by the Medical Examiner in consultation with the PI 
concerning the provenience of the remains. 

2. The Medical Examiner, in consultation with the PI, will determine the need for a 
field examination to determine the provenience. 

3. If a field examination is not warranted, the Medical Examiner will determine with 
input from the PI, ifthe remains are or are most likely to be of Native American 
origin. 

C. If Human Remains ARE determined to be Native American 
1. The Medical Examiner will notify the Native American Heritage Commission 

(NAHC) within 24 hours. By law, ONLY the Medical Examiner can make this 
call. 

2. NAHC will immediately identify the person or persons determined to be the Most 
Likely Descendent (MLD) ·and provide contact information. 

3. The MLD will contact the PI within 24 hours or sooner after the Medical 
Examiner has completed coordination, to begin the consultation process in 
accordance with the California Public Resource and Health & Safety Codes. 

4. The MLD will have 48 hours to make recommendations to the property owner or 
representative, for the treatment or disposition with proper dignity, of the human 
remains and associated grave goods. 

5. Disposition of Native American Human Remains shall be determined between the 
MLD and the PI, IF: 
a. The NAHC is unable to identify the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being notified by the Commission; OR; 
b. The landowner or authorized representative rejects the recommendation of the 

MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails 
to provide measures acceptable to the landowner. 

c. To protect these sites, the landowner shall do one or more of the following: 
(1) Record the site with the NAHC; 
(2) Record an open space or conservation easement; or 
(3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a 
ground disturbing land development activity, the landowner may agree that 
additional conferral with descendants is necessary to consider culturally 
appropriate treatment of multiple Native American human remains. Culturally 
appropriate treatment of such a discovery may be ascertained from review of 
the site utilizing cultural and archaeological standards; Where the parties are 
unable to agree on the appropriate treatment measures the human remains and 
buried with Native American human remains shall be reinterred with 
appropriate dignity, pursuant to Section 5.c., above. 

D. If Human Remains are NOT Native American 
1.. The PI shall contact the Medical Examiner and notify them of the historic era 

context of the burial. 
2. The Medical Examiner will determine the appropriate course of action with the PI 

and City staff (PRC 5097.98). 
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3. If the remains are of historic origin, they shall be appropriately removed and 
conveyed to the Museum of Man for analysis. The decision for internment of the 
human remains shall be made in consultation with MMC, BAS, the applicant 
department and/or Real Estate Assets Department (READ) and the Museum of 
Man. 

V. Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent 
and timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or weekend 
work, the PI shall record the information on the CSVR and submit to MMC 
via fax by 8AM of the next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing 
procedures detailed in Sections III - During Construction, and IV - Discovery 
of Human Remains. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section III - During Construction shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by SAM of the next 
business day to report and discuss the findings as indicated in Section III-B, 
unless other specific arrangements have been made. 

B. If night and/ or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimum 

of 24 hours before the work is to begin. 
2. The RE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

VI. Post Construction 
A. Submittal of Draft Monitoring Report 

1. The PI shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines {Appendix CID) 
which describes the results, analysis, and conclusions of all phases of the 
Archaeological Monitoring Program (with appropriate graphics) to MMC via the 
RE for review and approval within 90 days following the completion of 
monitoring, 
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program or Pipeline Trenching Discovery 
Process shall be included in the Draft Monitoring Report. 

b. Recording Sites with State of California Department of Parks and Recreation 
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The PI shall be responsible for recording (on the appropriate State of 
California Department of Park and Recreation forms-DPR 523 A/B) any 
significant or potentially significant resources encountered during the 
Archaeological Monitoring Program in accordance with the City's Historical 
Resources Guidelines, and submittal of such forms to the South Coastal 
Information Center with the Final Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the PI via the RE for revision 
or, for preparation of the Final Report. " 

3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for 
approval. 

4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring 

Report submittals and approvals. 
B. Handling of Artifacts 

1. ThePI shall be responsible for ensuriµg that all cultural remains collected are 
cleaned and catalogued 

2. The PI shall be responsible for ensuring that all artifacts are analyzed to identify 
function and chronology as they relate to the history of the area; that faunal 
material is identified as to species; and that specialty studies are completed, as 
appropriate. 

C. Curation of artifacts: Accession Agreement and Acceptance Verification 
1. The PI shall be responsible for ensuring that all artifacts associated with the 

survey, testing and/or data recovery for this project are permanently curated with 
an appropriate institution. This shall be completed in consultation with MMC and 
the Native American representative, as applicable. 

2. The PI shall submit the Accession Agreement and catalogue record(s) to the RE or 
BI, as appropriate for donor signature with a copy submitted to MMC. 

3. The RE or BI, as appropriate shall obtain signature on the Accession Agreement 
and shall return to PI with copy submitted to MMC. 

4. The PI shall include the Acceptance Verification from the curation institution in 
the Final Monitoring Report submitted to the RE or BI and MMC. 

D. Final Monitoring Report(s) · 
1. The PI shall submit one copy of the approved Final Monitoring Report to the RE 

or BI as appropriate, and one copy to MMC (even if negative), within 90 days 
after notification from MMC of the approved report. 

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of 
the approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

VI. PUBLIC REVIEW DISTRIBUTION: 

Draft copies or notice of this Mitigated Negative Declaration were distributed to: 

City of San Diego 
Mayor's Office 
Councilrnember Hueso, District 8 
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Development Services Department 
Project Manager, Vena Lewis MS 301 

City Attorney, MS 59 
Library Dept.-Gov. Documents MS 17 
ECP Dept, Utilities Undergrounding, Nathan Bruner (MS 908A) 
ECP Dept, Utilities Undergrounding, James Bajet (MS 908A) 
Historic Resources Board (87) 

Other 
Greater Golden Hill Planning Committee (259) 
Metropolitan Transit Development Board (115) 
San Diego City Schools (132) 
San Diego Gas and Electric (114) 
Dr. Jerry Schaefer (209) 
South Coastal Information Center, San Diego State University (210) 
Save Our Heritage Organization (214) 
San Diego County Archaeological Society, Inc. (218) 
San Diego Archaeological Center (212) 
Carmen Lucas (206) 
Ron Christman (215) 
Louie Guassac (215A) 
Clint Linton (21 SB) 
San Diego Historical Society (211) 
Kumeyaay Cultural Repatriation Committee (225) 
Native American Distribution (Notice Only) (225A-225R) 

Barona Group of Capitan Grande Band of Mission Indians 
Campo Band of Mission Indians 
Cuyapaipe Band of Mission Indians 
Inaja and Cosmit Band of Mission Indians 
J amul Band of Mission Indians 
La Posta Band of Mission Indians 
Manzanita Band of Mission Indians 
Sycuan Band of Mission Indians 
Viejas Group of Capitan Grande Band of Mission Indians 
Mesa Grande Band of Mission Indians 
San Pasqual Band of Mission Indians 
Santa Ysabel Band ofDieguefio Indians 
La Jolla Band of Mission Indians 
Pala Band of Mission Indians 
Pauma Band of Mission Indians 

Pechanga Band of Mission Indians 
Rincon Band ofLuiseno Mission Indians 
Los Coyotes Band of Mission Indians 
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VII. RESULTS OF PUBLIC REVIEW: 

() 

() 

(x) 

No comments were received during the public input period. 

Comments were received but did not address the draft Mitigated Negative Declaration 
finding or the accuracy/completeness of the Initial Study. No response is necessary. 
The letters are attached. 

Comments addressing the findings of the draft Mitigated Negative Declaration and/or 
accuracy or completeness of the Initial Study were received during the public input 
period. The letters and responses follow. 

Copies of the draft Mitigated Negative Declaration, the Mitigation, Monitoring and Reporting 
Program and any Initial Study material are available in the office of the Entitlements Division for 
review, or fot purchase at the cost of reproduction. /'JU . . 
Myr ann, Senior Planner 
Dev opment Services Department 

February 12, 2009 
Date of Draft Report 

March 10, 2009 
Date of Revised Draft Report 

April 15, 2009 
Date of Final Report 

Analyst: Jeffrey Szymanski 
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> ~ ,_ San Di~go County Archaeological Society, Inc. 
~ ~ , 1- Environmental Review Comnuttce 

Response Lo Comments 

'So ~ 
'f'~o e;.°'<- l6March2009 SAN DIBGO COUNTY ARCHAEOLOGICAL SOCIE1Y, INC. {311612009) 

locrc11>"' 

To: 

Subject 

Mr. Jeffrey Szymanski 
Development Services Department 
City of San Diego 
1222 First Avenue, Mail Station 501 
Sllll Diego, California 92101 

Revised Draft Mitigated Negative Declaration 
Formation of Underground Utility Districls-FY2009 
Project Nos. 156596 and 156597 

Dear Mr. Szymanski: 

I have reviewed the subject Revised D:MND on behalf of this committee of the San Diego 
County Archaeological Society. 

@ Based on the information contained in the DMND and initial study, we agree with the 
impact 3llBlysis and mitigation meastl11lS as included in the DMND. 

SDCAS appreciates being afforded this opportunity to participate in the City's 
eavirorum:nta! review process for this project. 

cc: SDCAS President 
File 

Sincerely, 

~~· 
Environmental Review Committee 

P.O. So~ 51100 • San Diego, CA 92131H100 • {656) 536-0035 

l. CommctJt noled. 
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Underground Utility District 30th Street Phase IIIB I Project No. 156597 
City of San Diego - Development Services Department 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, and Potomac) 
Appendix A- Mitigated Negative Declaration (Rev. Nov. 2016) 

N 
D 
D 
D 
D 
1234 

PROPOSED TRENCH 

MULT-HABITAT 
PLANNING AREA 

MULTI-HABITAT 
PLANNING AREA 

ADDRESS 

.• ---------- -., 
VICINITY MAP 

30" STREET {BROADNAY TOA) 
UNDERGROUND UTILITY DISTRl< 

CltYOFSNI DECO, QOl.FORHI'. 
PIG~fflWiTtt::'~ = _llml 

FIGURE 

No.3 

56 I Page 



DETERMINATION OF 
ENVIRONMENTAL EXEMPTION 

Pursuant to the Califomin Environmental Quality Act (CEQA) and State CEQA Guidelines 

Agency: CITY OF SAN DIEGO Project Nos.: 157592, 157594, 
157573,157570, 
157563 nud 157575 

Date: 1/22/09 

Action/Permit(s): Council Approval 

Description of Activity: Formation ofVal'ious Undf.ll'groundlng Utility Districts The scope of work includes trenching approximately five 
foet deep and two and one half feet wide on one side of each right·of~way, installing conduit and substructures such as transformers on 
concrete pads, installing cable through the conduits, making individual connections with customers, removing existing overhead lines and 
poles and installing streetlights per Design Guide Standards. 

Location of Activity: Cnrdcno D1·lvc/Fnnucl Street (Pacific Beach Community Pl!!!!) would be localed on Cardena Dr./Fanuel St. between 
Tourmaline St. and Archer St.. Enstgntc Mnll (University Community} is located on Enstgate Mall and is bounded by the I-805 on the west 
and Eastgate Drive on the east. Trojan Avenue (Mid-City) would be located on Trojan Ave., between 60t11 St. and 55Th St., Snn Vincente 
Street (Sky-Line Paradise Hills Community Plan) would be located on San Vincente St. between San Vincente Ct. and Ashmore Ln. Ln 
Jolin Scenic Drive (La Jolla Communitv Pinn) would be located on Lolla Scenic Dr. between Sugarman Dr. and Via Posada. Mo1·ngn 
Avenue (Clairemont Mesa Community Plan) would be located on Moraga Ave between Moraga Ct. alld Idlewild Wy. These projects are 
within the City and County of San Diego. and are not in or adjacent to the MHP A. 

(CHECK BOXES BELOW) 
1. [ ] This activity is EXElVIPT FROM CEQA pursuant to: 

2. [X] 

Section 
[ ] 15301 
[X] 15302( d) 
[ ] 15303 

[ ] 15304 
[ ] 15305 
[ J 15306 
[ ] 15311 
[ ] 15312 
[ ] 15315 
[ ] 15317 
[ ] 15319 

[ ] 15325 

[ ] Other 

[ ] Section 15060(b) (3) of the State CEQA Guidelines (the activity is not 
a project as defined in Section 15378). 

This project is.EXEMPT FROM CEQA pursuant to State CEQA Guidelines Section 
checked below: 

ARTICLE 19 of GUIDELINES 
CATEGORICAL EXEMPTIONS 

(Incomplete list) 

Short Name 
Existing Facilities 
Replacement or Reconstruction 
New Constrnction or Conversion 

of Small Structures 
Minor Alterations lo Land 
Minor Alteration in Land Use 
Information Collection 
Accessory Structures 
Surplus Government Property Sales 
Minor Land Divisions 
Open Space Contracts or Easements 
Annexation of Existing Facilities 

and Lots for Exempt Facilities 
Transfer of Ownership of Interest 

in Land to Preserve Open Space 

Section 

[ J 15261 
[ ] 15262 
[ J 15265 
[ ] 15268 
[ ] 15269 
[ ] Other 

ARTICLE 18 of GUIDELINES 
STATUTORY EXEMPTIONS 

(Incomplete list) 

Short Name 

Ongoing Project 
Feasibility and Planning Studies 
Adoption of Coastal Plans and Programs 
Ministerial Projects 
Emergency Projects 

Distribution: Exemption File 
EAS Project file, 
Vena Lewis, DSD Project Manager, (MS 301) 
Patricia Grabski, DSD Project Manager (301) 
Nathan Brunner, ECP-Undergrounding (MS 612) 
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ENTITLEMENTS DIVISION 
(619) 446-5460 

FINAL 

SUBJECT: 

MITIGATED NEGATIVE DECLARATION 

Project No. 240865 
SCH#N/A 

32No STREET GROUP, RESIDENTIAL BLOCK 701, PARADISE VALLEY ROAD 
UNDERGROUNDING UTILITY DISTRICT PROJECTS: CITY COUNCIL APPROVAL 
to prioritize and form an undergrounding utility district which would allow 
SDG&E to construct an Underground Utility System per the franchise agreement. 
The project would excavate trenches approximately 5 feet deep and 2.5 feet wide. 
The trenches would be located along one side of the public right-of-way, and 
would install conduit, substructures, and transformers located on concrete pads. In 
addition, the project would install cable through the conduits; provide individual 
customer connections, remove existing overhead lines and poles, and would 
install streetlights where applicable. Curb ramps would be installed where missing 
and, if applicable, street trees would be relocated or installed. This Mitigated 
Negative Declaration (MND) will analyze the following three projects listed 
below: The separate phased projects are generally located in the public right of 
way and extends to approximately a 1-block buffer surrounding the following: 
32nd Street Group: This group includes the following smaller undergrounding 
and utility district projects: 32n Street between Market Street and F Street in the 
Southeastern San Diego Community Plan; 31st Street between Market Street to L 
Street in the Southeastern San Diego Community Plan; Trojan Avenue between 
54th Street to 56th Street in the Mid Cities: Community Plan-Eastern Area; 
Residential Block SC bmmd by A Street on the north, 34th Street on the east, 
Broadway and State Route 94 on the south, and 28th Street on the west in the 
Greater Golden Hill Community Plan; Residential Block IM generally bound by 
Rhoda Drive on the north, Fairway Road/Nautilus/Avenida Mafiana on the east, 
Muirlands Vista Way on the south, and Faye A venue/High A venue on the west in 
the La Jolla Community Plan; Fanuel Street generally bound by Grand A venue on 
the north, Gresham Street/Haines Street on the east, La Palma Street/bay on the 
south, and Everts Street on the west in the Pacific Beach Community Plan; 
Residential Block 2S2 bound by El Carmel Place on the north, bayside walk on 
the east, West Mission Bay DriveN entura Place on the south, and Oceanfront 
Walk on the west in the Mission Beach Community Plan; Howard A venue 
between Texas Street and Park Boulevard in the Greater North Park Community 
Plan; 28th Street between Island A venue and Clay A venue in the Southeastern 
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San Diego Community Plan; Residential Block 4JI generally located between Fir 
Street/Westover Place on the north, 54th Street on the east, Federal Boulevard on 
the south, and 4 7th Street on the west in the Mid Cities: Community Plan-Eastern 
Area; Residential · Block 701 generally bound by Interstate 8 on the north, 
Hewlett Drive on the east, Montezuma Road on the south, and Y erba Anita Drive 
on the west in the College Area Community Plan; and Paradise Valley Road 
west of Parkland Way to Potomac Street in the Skyline Paradise Hills 
Community Plan. These sites are not included on any government code listings of 
hazardous waste sites. Applicant: City of San Diego, Transportation & Storm 
Water Department, Utilities Undergrounding Program. 

I. PROJECT DESCRIPTION: See attached Initial Study. 

II. ENVIRONMENTAL SETTING: See attached Initial Study. 

III. DETERMINATION: 

The City of San Diego conducted an Initial Study which determined that several of the 
proposed projects could have a significant environmental effect in the following areas(s): 
HISTORICAL RESOURCES (ARCHAEOLOGY) AND LANDU SE (MSCP /MHP A). The project 
proposal requires the implementation of specific mitigation identified in Section V of this 
Mitigated Negative Declaration (MND). The project as presented avoids or mitigates the 
potentially significant environmental effects identified, and the preparation of an 
Ertvironmental Impact Report (BIR) would not be required. 

IV. DOCUMENTATION: 

The attached Initial Study documents the reasons to support the above Determination. 

V. MITIGATION, MONITORING AND REPORTING PROGRAM: 

A. GENERAL REQUIREMENTS - PART I 
Plan Check Phase (prior to permit issuance) 

1. Prior to the issuance Bid Opening/Bid Award or beginning any construction related 
activity on-site, the Development Services Department (DSD) Director's 
Environmental Designee (ED) shall review and approve all Construction 
Documents (CD), (plans, specification, details, etc.) to ensure the MMRP 
requirements have been incorporated. 

2. In addition, the ED shall verify that the MMRP Conditions/Notes that apply ONLY 
to the construction phases of this project are included VERBATIM, under the 
heading, "ENVIRONMENTAL/MITIGATION REQUIREMENTS." 

3. These notes must be shown within the first three (3) sheets of the constrnction 
documents in the format specified for engineering construction document templates 
as shown on the City website: 
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http~//www.sandiego.gov/development-services/industry/standtemp.shtml 

4. The TITLE INDEX SHEET must also show ott which pages the 
"Environmental/Mitigation Req uirements}1

· notes are provided. 

B. GENERAL REQUIREMENTS-PART II 
fost Plan Check (After permit issuance/Prior to start of construction) 

1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (lO) WORKING 
DAYS PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. The 
PERMIT HOLDER/OWNER.is responsible to an·ange and perform this meeting by 
contacting the CITY RESIDENT ENGINEER (RE) of the Field Engineering 
Division and City staff from MITIGATION MONITORING COORDINATION 
(MrvIC). Attendees must also include the Permit holder's Represe11tative(s), .fob Site 
Supedrttendent and the following consultants: 

Archaeologist, Native American Monitor and B1ologist 

Note: Failure of all responsible Permit Holder's rep1·esentatives and 
consultants to attend shall require an additional meeting with aU parties 
present. 

CONTACT INFORMATION: 
.a) The PRIMARY POINT OF CONTACT is the RE at the Field Engineering 

Division~ 858-627-3200 
b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it iS also 

required to call RE and MMC at 858 .. 627..:3360 

2. MMRP COMPLIANCE: This Project, Project Tracldng System (PTS) 240865, 
shall conform to the mitigation requirements contained in the associated 
Environmental Document and implemented to the $atisf~ction of the DSD's ED, 
MMC and the City Engineer (RE). The requirements may not be reduced or 
changed but :may be annotated (i.e. to explain when and how compliance is being 
:met and locatio11 of verifying proof, etc.). Additional clarifying information may 
also be add.ed to other relevant plan sheets and/or specifications as appropriate (Le., 
specific locations, times of monitoring~ methodology, etc 

Note: 
Permit Holder's Representatives must alert RE and MMC if there are any 
discrepanci~s in the plans or notes, or any changes due to fiel<l conditions. All 
conflicbJ1 must be .approved by RE and MMC BEFORE the work is perfol'med. 

3. OTHER AGENCY REQUIREMENTS: Evidence that any other agency 
requirements or permits have been obtained or are in process shall be submitted to 
the RE and MMC for review and acceptance prior to the beginning of work or 
within one week of the Permit Holder obtaining documentation of those permits or 
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requirements. Evidence shall include copies of permits, letters ofresolution or other 
documentation issued by the responsible agency. 
Not Applicable for this project. 

4. MONITORING EXHIBITS: All consultants are required to submit, to RE and 
MMC, a monitoring exhibit on a 1lxl7 reduction of the appropriate construction 
plan, such as site plan, grading, landscape, etc., marked to clearly show the specific 
areas including the LIMIT OF WORK, scope of that discipline's work, and notes 
indicating when in the construction schedule that work will be performed. When 
necessary for clarification, a detailed methodology of how the work will be 
performed shall be included. 

5. OTHER SUBMITTALS AND INSPECTIONS: The Permit Holder/Owner's 
representative shall submit all required documentation, verification letters, and 
requests for all associated inspections to the RE and MMC for approval per the 
following schedule: 

Document Submittal/Inspection Checklist 

Issue Area Document submittal Associated Inspection/A(lprovals/Note 

General 

General 

Consultant Qualification Letters 
Meeting 
Consultant Const. Monitoring 

Archaeology Archaeology Reports 

Biology Biology Reports 
Final MMRP 

IDSTORICAL RESOURCES (ARCHAEOLOGY). 

Prior to Pre-construction 

Prior to or at the Pre-Construction 
Meeting ' 
Archaeology observation, 

Limit of Work Verification 
Final MMRP Inspection 

I. Prior to Permit Issuance or Bid Opening/Bid Award 
A. Entitlements Plan Check 

1. Prior to pennit issuance or Bid Opening/Bid Award, whichever is applicable~ the 
Assistant Deputy Director (ADD) Environmental designee shall verify that the 
requirements for Archaeological Monitoring and Native American monitoring have been 
noted on the applicable construction documents through the plan check process. 

B. Letters of Qualification have been submitted to ADD 
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation 

Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the 
project and the names of all persons involved in the archaeological monitoring program, 
as defined in the City of San Diego Historical Resources Guidelines (HRG). If 
applicable, individuals involved in the archaeological monitoring program must have 
completed the 40-hour HAZWOPER training with certification documentation. 

2. MMC will provide a letter to the applicant confirming the qualifications of the PI and all 
persons involved in the archaeological monitoring of the project meet the qualifications 
established in the HRG. 
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3. Prior to the start of work, the applicant must obtain written approval from MMC for any 
personnel changes associated with the monitoring program. 

II. Prior to Start of Construction 
A. Verification of Records Search 

1. The PI shall provide verification to MMC that a site specific records search ( 1/4 mile 
radius) has been completed. Verification includes, but is not limited to a copy of a 
confirmation letter from South Coastal Information Center, or, ifthe search was in-house, 
a letter of verification from the PI stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the 114 mile radius. 
B. PI Shall Attend Precon Meetings . 

1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a 
Precon Meeting that shall include the PI, Native American consultant/monitor (where 
Native American resources may be impacted), Construction Manager (CM) and/or 
Grading Contractor, Resident Engineer (RE), Building Inspector (Bl), if appropriate, and 
MMC. The qualified Archaeologist and Native American Monitor shall attend any 
grading/excavation related Precon Meetings to make comments and/or suggestions 
concerning the Archaeological Monitoring program with the Construction Manager 
and/or Grading Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior to the 
start of any work that requires monitoring~ 

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
The applicant shall submit a letter to MMC acknowledging their responsibility for the 
cost of curation associated with all phases of the archaeological monitoring program. 

3. Identify Areas to be Monitored 
a. Prior to the start of any work that requires monitoring, the PI shall submit an 

Archaeological Monitoring Exhibit (AME) (with verification that the AME 
has been reviewed and approved by the Native American consultant/monitor 
when Native American resources may be impacted) based on the appropriate 
construction documents (reduced to 1lxl7) to MMC identifying the areas to 
be monitored including the delineation of.grading/excavation limits. 

b. The AME shall be based on the results of a site specific records search as well 
as information regarding the age of existing pipelines, laterals and associated 
appurtenances and/or any known soil conditions (native or formation). 

c. MMC shall notify the PI that the AME has been approved. 
4. When Monitoring Will Occur 

a. Prior to the start of any work, the Pl shall also submit a construction schedule to 
MMC through the RE indicating when and where monitoring will occur. 

b. The PI may submit a detailed letter to MMC prior to the start of work or during 
construction requesting a modification to the monitoring program. This request shall 
be based on relevant information such as review of final construction documents 
which indicate conditions such as age of existing pipe to be replaced, depth of · 
excavation and/or site graded to bedrock, etc., which may reduce or increase the 
potential for resources to be present. 

5. Approval of AME aild Construction Schedule 
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After approval of the AME by MMC, the PI shall submit to MMC written authorization 
of the AME and Construction Schedule from the CM. 

During Construction 
A. Monitor Shall be Present During Grading/Excavation/Trenching 

I. The Archaeological Monitor shall be present full-time during all soil disturbing and 
grading/excavation/trenching activities which could result in impacts to archaeological 
resources as identified on the AME. The Construction Manager is responsible for 
notifying the RE, PI, and MMC of changes to any construction activities such as in 
the case of a potential safety concern within the area being monitored. In certain 
circumstances OSHA safety requirements may necessitate modification of the AME; 

2. The Native American consultant/monitor shall determine the extent of their presence 
during soil disturbing and grading/excavation/trenching activities based on the AME and 
provide that information to the PI and MMC. If prehistoric resources are encountered 
during the Native American consultantJmonitor's absence, work shall stop and the 
Discovery Notification Process detailed in Section ill.B-C and IV.A-D shall commence. 

3. The PI may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a field condition such as modem 
disturbance post-dating the previous grading/trenching activities, presence of fossil 
formations, or when native soils are encountered that may reduce or increase the potential 
for resources to be present. 

4. The archaeological and Native American consultant/monitor shall document field activity 
via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed by the CM to 
the RE the first day of monitoring, the last day of monitoring, monthly (N otitication of 
Monitoring Completion), and in the case of ANY discoveries. The RE shall forward 
copies to MMC. 

B. Discovery Notification Process 
1. In the event of a discovery, the Archaeological Monitor shall direct the contractor to 

temporarily divert all soil disturbing activities, including but not limited to digging, 
trenching, excavating or grading activities in the area of discovery and in the area 
reasonably suspected to overlay adjacent resources and immediately notify the RE or BI, 
as appropriate. 

2. The Monitor shall immediately notify the PI (unless Monitor is the PI) of the discovery. 
3 . . The PI shall immediately notify MMC by phone of the discovery, and shall also submit 

written documentation to MMC within 24 hours by fax or email with photos of the 
resource in context, if possible. 

4. No soil shall be exported off-site until a determination can be made regarding the 
significance of the resource specifically if Native American resources are encountered. 

C. Determination of Significance 
1. The PI and Native American consultantJmonitor, where Native American resources are 

discovered shall evaluate the significance of the resource. If Human Remains are 
involved, follow protocol in Section IV below. 
a. The PI shall immediately notify MMC by phone to discuss significance . 

determination and shall also submit a letter to MMC indicating whether additional 
mitigation is required. 

b. If the resource is significant, the PI shall submit an Archaeological Data Recovery 
Program (ADRP) and obtain.written approval of the program from MMC, CM and 
RE. ADRP and any mitigation must be approved by MMC, RE and/or CM before 
ground disturbing activities in the area of discovery will be allowed to resume. Note: 
If a unique archaeological site is also an historical resource as defined in CEQA 
Section 15064.5, then the limits on the amount(s) that a project applicant may be 
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required to pay to cover mitigation costs as indicated in CEQA Section 21083.2 
shalt'not apply. 
(1). Note: For pipeline trenching and other linear projects in the public Right-of­

Way, the Pl shall implement the Discovery Process for Pipeline Trenching 
projects identified below under "D." 

c. If the resource is not significant, the PI shall submit a letter to MMC indicating that 
artifacts will be collected, curated, and documented in the Final Monitoring Report. 
The letter shall also indicate that that no further work is required. 
(1 ). Note: For Pipeline Trenching and other linear projects in the public Right-of­

Way, if the deposit is limited in size, both in length and depth; the information 
value is limited and is not associated with any other resource; and there are no 
unique features/artifacts associated with the deposit, the discovery should be 
considered not significant. 

(2). Note, for Pipeline Trenching and other linear projects in the public Right-of­
Way, if significance cannot be determined, the Final Monitoring Report and 
Site Record (DPR Form 523A/B) shall identify the discovery as Potentially 
Significant. 

D. Discovery Process for Significant Resources - Pipeline Trenching and other Linear Projects 
in the Public Right-of-Way 
The following procedure constitutes adequate mitigation of a significant discovery 
encountered during pipeline trenching activities or for other linear project types within the 
Public Right-of-Way including but not limited to excavation for jacking pits, receiving pits, 
laterals, and manholesJo reduce impacts to below a level of significance: 
1. Procedures for documentation, curation and reporting 

a. One hundred percent of the artifacts within the trench alignment and width shall be 
documented in-situ, to include photographic records, plan view of the trench and 
profiles of side walls, recovered, photographed after cleaning and analyzed and 
curated. The remainder of the deposit within the limits of excavation (trench walls) 
shall be left intact. 

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the RE as 
indicated in Section VI-A. 

c. The PI shall be responsible for recording (on the appropriate State of California 
Department of Park and Recreation forms-DPR 523 A/B) the resource(s) encountered 
during the Archaeological Monitoring Program in accordance with the City's 

· Historical Resources Guidelines. The DPR forms shall be submitted to the South 
Coastal Information Center for either a Primary Record or SDI Number and included 
in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation for monitoring of any 
future work in the vicinity of the resource. 

IV. Discovery of Human Remains 
If human remains are discovered, work shall halt in that area and no soil shall be exported off-site 
until a determination can be made regarding the provenance of the human remains; and the 
following procedures as set forth in CEQA Section 15064.5(e), the California Public Resources 
Code (Sec. 5097.98) and State Health and Safety Code (Sec, 7050.5) shall be undertaken: 
A. Notification 

1. Archaeological Monitor shall notify the RE or BI as appropriate, MMC, and the PI, if the 
Monitor is not qualified as a PI. MMC will notify the appropriate Senior Planner in the 
Environmental Analysis Section (BAS) of the Development Services Department to assist 
with the discovery notification process. 

2. The PI shall notify the Medical Examiner after consultation with the RE, either in person 
or via telephone. 
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B. Isolate discovery site 
1. Work shall be directed away from the location of the discovery and any nearby area 

reasonably suspected to overlay adjacent human remains until a determination can be 
made by the Medical Examiner in consultation with the PI concerning the provenience of 
the remains. 

2. The Medical Examiner, in consultation with the PI, will determine the need for a field 
examination to determine the provenience. 

3. If a field examination is not warranted, the Medical Examiner will determine with input 
from the PI, if the remains are or are most likely to be of Native American origin. 

C. If Human Remains ARE determined to be Native American 
1. The Medical Examiner will notify the Native American Heritage Commission (NARC) 

within 24 hours. By law, ONLY the Medical Examiner can make this call. 
2. NAHC will immediately identify the person or persons determined to be the Most Likely 

Descendent (MLD) and provide contact information. 
3. The MLD will contact the PI within 24 hours or sooner after the Medical Examiner has 

completed coordination, to begin the consultation process in accordance with CEQA 
Section 15064.5( e ), the California Public Resources and Health & Safety Codes. 

4. The MLD will have 48 hours to make recommendations to the property owner or 
representative, for the treatment or disposition with proper dignity, of the human remains 
and associated grave goods. · 

5. Disposition of Native American Human Remains will be determined between the MLD 
and the PI, and, if: 
a. The NARC is unable to identify the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being notified by the Commission, OR; 
b. The landowner or authorized representative rejects the recommendation of the MLD 

and mediation in accordance with PRC 5097.94 (k) by the NARC fails to provide 
measures acceptable to the landowner, THEN 

· c. To protect these sites, the landowner shall do one or more of the following: 
(1) Record the site with the NAHC; 
(2) Record an open space or conservation easement; or 
(3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a ground 
disturbing land development activity, the landowner may agree that additional 
conferral with descendants is necessary to consider culturally appropriate treatment 
of multiple Native American human remains. Culturally appropriate treatment of 
such a discovery may be ascertained from review of the site utilizing cultural and 
archaeological standards. Where the parties are unable to agree on the appropriate 
treatment measures the human remains and buried with Native American human 
remains shall be reinterred with appropriate dignity, pursuant to Section 5.c., above. 

D. If Human Remains are NOT Native American 
1. The PI shall contact the Medical Examiner and notify them of the historic era context of 

the burial. 
2. The Medi6al Examiner will determine the appropriate course of action with the PI and 

City staff (PRC 5097.98). 
3. If the remains are of historic origin, they shall be appropriately removed and conveyed to 

the San Diego Museum of Man for analysis. The decision for internment of the human 
remains shall be made in consultation with MMC, EAS, the applicant/landowner, any 
known descendant group, and the San Diego Museum of Man. 

Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent and 
timing shall be presented and discussed at the precon meeting. 
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2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or weekend work, 
the PI shall record the information on the CSVR and submit to :tvfMC via fax by 8AM 
of the next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing procedmes 
detailed in Sections III - During Construction, and IV -Discovery of Human 
Remains. Discovery of human remains shall always be treated as a significant 
discovery. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section III - During Construction and IV-Discovery of 
Human Remains shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by 8AM of the next business 
day to report and discuss the findings as indicated in Section III-B, unless other 
specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimum of 24 

hours before the work is to begin. 
2. The RE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

VI. Post Construction 
A. Submittal of Draft Monitoring Report 

1. The PI shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix CID) which 
describes the results, analysis, and conclusions of all phases of the Archaeological 
Monitoring Program (with appropriate graphics) to MMC via the RE for review and 
approval within 90 days following the completion of monitoring. It should be noted 
that if the r1 is unable to submit the Draft Monitoring Report within the allotted 90- . 
day timeframe as a result of delays with analysis, special study results or other 
complex issues, a schedule shall be submitted to MMC establishing agreed due dates 
and the provision for submittal of monthly status reports until this measure can be 
met. 
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recoveiy Program or Pipeline Trenching Discove1y Process 
shall be included in the Draft Monitoring Report. 

b. Recording Sites with State of California Department of Parks and Recreation 
The PI shall be responsible for recording (on the appropriate State of California 
Dep(lrtment of Park and Recreation forms-DPR 523 A/B) any significant or 
potentially significant resomces encountered during the Archaeological Monitoring 
Program in accordance with the City's Historical Resources Guidelines, and 
submittal of such forms to the South Coastal Information Center with the Final 
Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the PI via the RE for revision or, for 
preparation of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for approval. 
4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring Report 

submittals and approvals. 
B. Handling of Artifacts 
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1. The PI shall be responsible for ensuring that all cultural remains collected are cleaned arid 
catalogued · 

2. The PI shall be responsible for ensuring that all artifacts are analyzed to identify function 
and chronology as they relate to the history of the area; that faunal material is identified 
as to species; and that specialty studies are completed, as appropriate. 

C. Curation of artifacts: Accession Agreement and Acceptance Verification 
1. The PI shall be responsible for ensuring that all artifacts associated with the survey, 

testing and/or data recovery for this project are permanently curated with an appropriate 
institution. This shall be completed in ccmsultation with MMC and the Native American 
representative, as applicable. 

2. When applicable to the situation, the PI shall include written verification from the Native 
American consultant/monitor indicating that Native American resources were treated in 
accordance with state law and/or applicable agreements. If the resources were reinterred, 
verification shall be provided to show what protective measures were taken to ensure no 
further disturbance occurs in accordance with Section IV - Discovery of Human 
Remains, Subsection C. 

3. The PI shall submit the Accession Agreement and catalogue record(s) to the RE or BI, as 
appropriate for donor signature with a copy submitted to MMC. 

4. The RE or BI, as appropriate shall obtain signature on the Accession Agreement and shall 
return to PI with copy submitted to MMC. 

5. The PI shall include the Acceptance Verification from the curation institution in the Final 
Monitoring Report submitted to the RE or BI and MMC. 

D. Final Monitoring Report(s) 
1. The PI shall submit one copy of the approved Final Monitoring Report to the RE or BI as 

appropriate, and one copy to MMC (even if negative), within 90 days after notification 
from MMC of the approved report. 

2. The RB shall, in no case, issue the Notice of Completion until receiving a copy of the 
approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

LAND USE CMSCP/MHPA). This section applies to only: 
Residential Block 701 and Paradise Valley Road. 

I. Prior to Permit Issuance 

A. Prior to issuance of any construction permit, the DSD Environmental Designee (ED) 
shall verify the Applicant has accurately represented the project's design in the 
Construction Documents (CDs) that are in conformance with the associated 
discretionary permit conditions and Exhibit "A", and also the City's Multiple Species 
Conservation Program (MSCP) Land Use Adjacency Guidelines for the Multi­
Habitat Planning Area (MHP A), including identifying adjacency as the potential for 
direct/indirect impacts where applicable. In addition, all CDs where applicable shall 
show the following: 
1. Land Development I Grading I Boundaries -MHP A boundaries on-si.te and 

adjacent properties shall be delineated on the CDs. The ED shall ensure that all 
grading is included within the development footprint, specifically manufactured 
slopes, disturbance, and development within or adjacent to the MHPA. 

2. Drainage I Toxins -All new and proposed parking lots and developed area in and 
adjacent to the MHP A shall be designed so they do not drain directly into the 
MHP A, All developed and paved areas must prevent the release of toxins, 
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chemicals, petroleum products, exotic plant materials prior to release by 
incorporating the use of filtration devices, planted swales and/or planted 
detention/desiltation basins, or other approved permanent methods that are 
designed to minimize negative impacts, such as excessive water and toxins into the 
ecosystems of the MHP A. 

3. Staging/storage, equipment maintenance, and trash -All areas for staging, 
storage of equipment and materials, trash, equipment maintenance, and other 
construction related activities are within the development footprint. Provide a note 
on the plans that states: "All construction related activity that may have potential 
for leakage or intrusion shall be monitored by the Qualified Biologist/Owners 
Representative to ensure there is no impact to the MHP A. " 

4. Barriers -All new development within or adjacent to the MHPA shall provide 
fencing or other City approved barriers along the MHP A boundaries to direct 
public access to appropriate locations, to reduce domestic animal predation, and to 
direct wildlife to appropriate corridor crossing. Permanent barriers may include, 
but are not limited to, fencing (6-foot black vinyl coated chain link or equivalent), 
walls, rocks/boulders, vegetated buffers, and signage for access, litter, and 
§ducational purposes. 

5. Lighting - All building, site, and landscape lighting adjacent to the MHP A shall 
be directed away from the preserve using proper placement and adequate shielding 
to protect sensitive habitat. Where necessary, light from traffic or other 
incompatible uses, shall be shielded from the MHP A through the utilization of 
including, but not limited to, earth berms, fences, and/or plant material. 

6. Invasive Plants - Plant species within 100 feet of the MHP A shall comply with 
the Landscape Regulations (LDC142.0400 and per table 142-04F, Revegetation 
and Irrigation Requirements) and be non invasive. Landscape plans shall include a 
note that states: "The ongoing maintenance requirements of the property owner 
shall prohibit the use of any planting that are invasive, per City Regulations, 
Standards, guidelines, etc., within 100 feet of the MHP A. " 

7. Brush Management-All new development adjacent to the MHPA is set back 
from the MHP A to provide the required Brush Management Zone (BMZ) 1 area 
(LDC Sec. 142.0412) within the development area and outside of the MI-IPA. 
BMZ 2 may be located within the MHP A and the BMZ 2 management shall be the 
responsibility of a HOA or other private entity. 

8. Noise- Due to the site's location adjacent to or within the MHPA, construction 
noise that exceeds the maximum levels allowed shall be avoided, during the 
breeding seasons for protected avian species such as: California Gnatcatcher (311-
8115); Least Bell's vireo (3115-9115); and Southwestern Willow Flycatcher (511-
8/30). If construction is proposed during the breeding season for the species, U.S. 
Fish and Wildlife Service protocol surveys shall be required in order to determine 
species presence/absence. When applicable, adequate noise reduction measures 
shall be incorporated. Upon project submittal EAS shall determine which of the 
following project specific avian protocol surveys shall be required. 
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COASTAL CALIFORNIA GNATCATCHER 

NO CLEARING, GRUBBING, GRADING, OR OTHER CONSTRUCTION 
ACTIVITIES SHALL OCCUR BETWEEN MARCH 1 AND AUGUST 15, THE 
BREEDING SEASON OF THE COASTAL CALIFORNIA GNATCATCHER, UNTIL 
THE FOLLOWING REQUIREMENTS HA VE BEEN MET TO THE SATISFACTION 
OF THE CITY MANAGER: 

a. A QUALIFIED BIOLOGIST (POSSESSING AV ALID ENDANGERED 
SPECIES ACT SECTION lO(a)(l)(A) RECOVERY PERMIT) SHALL 
SURVEY THOSE HABITAT AREAS WITHINTHEMHPA THAT WOULD 
BE SUBJECT TO CONSTRUCTION NOISE LEVELS EXCEEDING 60 
DECIBELS [dB(A)] HOURLY AVERAGE FOR THE PRESENCE OF THE 
COASTAL CALIFORNIA GNATCATCHER. SURVEYS FOR THE 
COASTAL CALIFORNIA GNATCATCHER SHALL BE CONDUCTED 
PURSUANT TO THE PROTOCOL SURVEY GUIDELINES ESTABLISHED 
BY THE U.S. FISH AND WILDLIFE SERVICE WITHIN THE BREEDING 
SEASON PRIOR TO THE COMMENCEMENT OF ANY CONSTRUCTION. 
IF GNATCATCHERS ARE PRESENT, THEN THE FOLLOWING 
CONDITIONS MUST BE MET: 

BETWEEN MARCH 1 AND AUGUST 15, NO CLEARING, GRUBBING, OR 
GRADING OF OCCUPIED GNATCATCHERHABITAT SHALL BE 
PERMITTED. AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE 
STAKED OR FENCED UNDER THE SUPERVISION OF A QUALIFIED 
BIOLOGIST; AND 

1. BETWEEN MARCH 1 AND AUGUST 15, NO CONSTRUCTION 
ACTIVITIES SHALL OCCUR WITHIN ANY PORTION OF THE SITE 
WHERE CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE 
LEVELS EXCEEDING 60 dB(A) HOURLY AVERAGE AT THE EDGE 
OF OCCUPIED GNATCATCHER HABITAT. AN ANALYSIS 
SHOWING THAT NOISE GENERATED BY CONSTRUCTION 
ACTIVITIES WOULD NOT EXCEED 60 dB( A) HOURLY AVERAGE 
AT THE EDGE OF OCCUPIED HABITAT MUST BE COMPLETED 
BY A QUALIFIED ACOUSTICIAN (POSSESSING CURRENT NOISE 
ENGINEER LICENSE OR REGISTRATION WITH MONITORING 
NOISE LEVEL EXPERIENCE WITH LISTED ANIMAL SPECIES) 
AND APPROVED BY THE CITY MANAGER AT LEAST TWO 
WEEKS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION 
ACTIVITIES. PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES DURING THE BREEDING SEASON, 
AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE 
STAKED OR FENCED UNDER THE SUPERVISION OF A 
QUALIFIED BIOLOGIST; OR 
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2. AT LEAST TWO WEEKS PRIOR TO TIIE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES, UNDER THE DIRECTION OF A 
QUALIFIED ACOUSTICIAN, NOISE ATTENUATION MEASURES 
(e.g., BERMS, WALLS) SHALL BE IMPLEMENTED TO ENSURE 
THAT NOISE LEVELS RESULTING FROM CONSTRUCTION 
ACTIVITIES WILL NOT EXCEED 60 dB(A) HOURLY AVERAGE AT 
THE EDGE OF HABITAT OCCUPIED BY THE COASTAL 
CALIFORNIA GNATCATCHER. CONCURRENT WITH THE 
COMMENCEMENT OF CONSTRUCTION ACTIVITIES AND THE 
CONSTRUCTION OF NECESSARY NOISE ATTENUATION 
FACILITIES, NOISE MONITORING* SHALL BE CONDUCTED AT 
THE EDGE OF THE OCCUPIED HABITAT AREA TO ENSURE 
THAT NOISE LEVELS DO NOT EXCEED 60 dB(A) HOURLY 
AVERAGE. IF THE NOISE ATTENUATION TECHNIQUES 
IMPLEMENTED ARE DETERMINED TO BE INADEQUATE BY THE 
QUALIFIED ACOUSTICIAN OR BIOLOGIST, THEN THE 
ASSOCIATED CONSTRUCTION ACTIVITIES SHALL CEASE 
UNTIL SUCH TIME THAT ADEQUATE NOISE ATTENUATION IS 
ACHIEVED OR UNTIL THE END OF THE BREEDING SEASON 
(AUGUST 16). 

* Construction noise monitoring shall continue to be monitored at least twice weekly on 
varying days, or more frequently depending on the construction activity, to verify that 
noise levels at the edge of occupied habitat are maintained below 60 dB(A) hourly 
average or to the ambient noise level if it already exceeds 60 dB( A) hourly average. If 
not, other measures shall be implemented in consultation with the biologist and the City 
Manager, as necessary, to reduce noise levels to below 60 dB(A) hourly average or to the 
ambient noise level if it already exceeds 60 dB( A) hourly average. Such measures may 
include, but are not limited to, limitations on the placement of construction equipment 
and the simultaneous use of equipment. 

b. IF COASTAL CALIFORNIA GNATCATCHERS ARE NOT DETECTED 
DURING THE PROTOCOL SURVEY, THE QUALIFIED BIOLOGIST SHALL 
SUBMIT SUBSTANTIAL EVIDENCE TO THE CITY MANAGER AND 
APPLICABLE RESOURCE AGENCIES WHICH DEMONSTRATES 
WHETHER OR NOT MITIGATION MEASURES SUCH AS NOISE WALLS 
ARE NECESSARY BETWEEN MARCH 1 AND AUGUST 15 AS FOLLOWS: 

1. IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR 
COASTAL CALIFORNIA GNATCATCHER TO BE PRESENT BASED 
ON HISTORICAL RECORDS OR SITE CONDITIONS, THEN 
CONDITION A.III SHALL BE ADHERED TO AS SPECIFIED 
ABOVE. 

2. IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS 
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES 
WOULD BE NECESSARY. 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga,.4Z, Lincoln, and Potomac) 
Appendix A - Mitigated Negative Declaration (Rev. Nov. 2016) 

70 I Page 



Page 14of20 

LEAST BELL'S VIREO (State Endangered/Federally Endangered) 

NO CLEARJNG, GRUBBING, GRADING, OR OTHER CONSTRUCTION 
ACTIVITIES SHALL OCCUR BETWEEN MARCH 15 AND SEPTEMBER 15, THE 
BREEDING SEASON OF THE LEAST BELL'S VIREO, UNTIL THE FOLLOWING 
REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF THE CITY 
MANAGER: 

A. A QUALIFIED BIOLOGIST (POSSESSING A VALID ENDANGERED 
SPECIES ACT SECTION lO(a)(l)(A) RECOVERY PERMIT) SHALL 
SURVEY THOSE WETLAND AREAS THAT WOULD BE SUBJECT TO 
CONSTRUCTION NOISE LEVELS EXCEEDING 60 DECIBELS [dB(A)] 
HOURLY AVERAGE FOR THE PRESENCE OF THE LEAST BELL'S 
VIREO. SURVEYS FOR THE THIS SPECIES SHALL BE CONDUCTED 
PURSUANT TO THE PROTOCOL SURVEY GUIDELINES ESTABLISHED 
BY THE U.S. FISH AND WILDLIFE SERVICE WITHIN THE BREEDING 
SEASON PRJOR TO THE COMMENCEMENT OF CONSTRUCTION. IF 
THE LEAST BELL'S VIREO IS PRESENT, THEN THE FOLLOWING 
CONDITIONS MUST BE MET: 

BETWEEN MARCH 15 AND SEPTEMBER 15, NO CLEARJNG, GRUBBING, 
OR GRADING OF OCCUPIED LEAST BELL'S VIREO HABITAT SHALL BE 
PERMITTED. AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE 
STAKED OR FENCED UNDER THE SUPERVISION OF A QUALIFIED 
BIOLOGIST; AND 

BETWEEN MARCH 15 AND SEPTEMBER 15, NO CONSTRUCTION 
ACTIVITIES SHALL OCCUR WITHIN ANY PORTION OF THE SITE 
WHERE CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE 
LEVELS EXCEEDING 60 dB(A) HOURLYAVERAGE AT THE EDGE OF 
OCCUPIED LEAST BELL'S VIREO OR BABITA T. AN ANALYSIS 
SHOWING THAT NOISE GENERATED BY CONSTRUCTION ACTIVITIES 
WOULD NOT EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF 
OCCUPIED HABITAT MUST BE COMPLETED BY A QUALIFIED 
ACOUSTICIAN (POSSESSING CURRENT NOISE ENGINEER LICENSE OR 
REGISTRATION WITH MONITORJNG NOISE LEVEL EXPERIENCE WITH 
LISTED ANIMAL SPECIES) AND APPROVED BY THE CITY MANAGER 
AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES. PRJOR TO THE COMMENCEMENT OF 
ANY OF CONSTRUCTION ACTIVITIES DURING THE BREEDING 
SEASON, AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE 
STAKED OR FENCED UNDER Tiffi SUPERVISION OF A QUALIFIED 
BIOLOGIST; OR 

AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES, UNDER THE DIRECTION OF A 
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QUALIFIED ACOUSTICIAN, NOISE ATTENUATIONMEASURES (e.g., 
BERMS, WALLS) SHALL BE IMPLEMENTED TO ENSURE THAT NOISE 
LEVELS RESULTING FROM CONSTRUCTION ACTIVITIES WILL NOT 
EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF HABITAT 
OCCUPIED BY THE LEAST BELL'S VIREO. CONCURRENT WITH THE 
COMMENCEMENT OF CONSTRUCTION ACTIVITIES AND THE 
CONSTRUCTION OF NECESSARY NOISE ATTENUATION FACILITIES, 
NOISE MONITORING* SHALL BE CONDUCTED AT THE EDGE OF THE 
OCCUPIED HABITAT AREA TO ENSURE THAT NOISE LEVELS DO NOT 
EXCEED 60 dB(A) HOURLY AVERAGE. IF THE NOISE ATTENUATION 
TECHNIQUES IMPLEMENTED ARE DETERMINED 

TO BE INADEQUATE BY THE QUALIFIED ACOUSTICIAN OR 
BIOLOGIST, THEN THE ASSOCIATED CONSTRUCTION ACTIVITIES 
SHALL CEASE UNTIL SUCH TIME THAT ADEQUATE NOISE 
ATTENUATION IS ACHIEVED OR UNTIL THE END OF THE BREEDING 
. SEASON (SEPTEMBER 16). 

* Constrnction noise monitoring shall continue to be monitored at least twice weekly on 
varying days, or more frequently depending on the construction activity, to verify that 
noise levels at the edge of occupied habitat are maintained below 60 dB(A) hourly 
average or to the ambient noise level if it already exceeds 60 dB( A) hourly average. If 
not, other measures shall be implemented in consultation with the biologist and the City 
Manager, as necessary, to reduce noise levels to below 60 dB(A) hourly average or to the 
ambient noise level if it already exceeds 60 dB( A) hourly average. Such measures may 
include, but are not limited to, limitations on the placement of construction equipment 
and the simultaneous use of equipment. · 

B. IF LEAST BELL'S VIREO ARE NOT DETECTED DURING THE 
PROTOCOL SURVEY, THE QUALIFIED BIOLOGIST SHALL SUBMIT 
SUBSTANTIAL EVIDENCE TO THE CITY MANAGER AND APPLICABLE 
RESOURCE AGENCIES WHICH DEMONSTRATES WHETHER OR NOT 
MITIGATION MEASURES SUCH AS NOISE WALLS ARB NECESSARY 
BETWEEN MARCH 15 AND SEPTEMBER 15 AS FOLLOWS: 

I. IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR 
LEAST BELL'S VIREO TO BE PRESENT BASED ON HISTORICAL 
RECORDS OR SITE CONDITIONS, THEN CONDITION A.III SI-IALL 
BE ADHERED TO AS SPECIFIED ABOVE. 

II. IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS 
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES 
WOULD BE NECESSARY. 
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SOUTHWESTERN WILLOW FLYCATCHER (Federally Endangered) 

1. Prior to the first reconstruction meeting, the City Manager (or appointed designee) shall 
verify that the following project requirements regarding the southwestern willow 
flycatcher are shown on the constructiori plans: 

NO CLEARING, GRUBBING, GRADING, OR OTHER CONSTRUCTION ACTIVITIES 
SHALL OCCUR BETWEEN MAY 1 AND SEPTEMBER 1, THE BREEDING SEASON OF 
THE SOUTHWESTERN WILLOW FLYCATCHER, UNTIL 

THE FOLLOWING REQUIREMENTS HA VE BEEN MET TO THE SATISFACTION 
OF THE CITY MANAGER: 

A. A QUALIFIED BIOLOGIST (POSSESSING A VALID ENDANGERED 
SPECIES ACT SECTION lO(a)(l)(A) RECOVERY PERMIT) SHALL 
SURVEY THOSE WETLAND AREAS THAT WOULD BE SUBJECT TO 
CONSTRUCTION NOISE LEVELS EXCEEDING 60 DECIBELS [dB(A)] 
HOURLY AVERAGE FOR THE PRESENCE OF THE SOUTHWESTERN 
WILLOW FLYCATCHER. SURVEYS FOR THIS SPECIES SHALL BE 
CONDUCTED PURSUANT TO THE PROTOCOL SURVEY GUIDELINES 
ESTABLISHED BY THE U.S. FISH AND WILDLIFE SERVICE WITHIN THE 
BREEDING SEASON PRIOR TO THE COMMENCEMENT OF ANY 
CONSTRUCTION. IF THE SOUTHWESTERN WILLOW FLYCATCHER IS 
PRESENT, THEN THE FOLLOWING CONDITIONS MUST BE MET: 

BETWEEN MAY 1 AND SEPTEMBER 1, NO CLEARING, GRUBBING, OR 
GRADING OF OCCUPIED SOUTHWESTERN WILLOW FLYCATCHER 
HABITAT SHALL BE PERMITTED. AREAS RESTRICTED FROM SUCH 
ACTIVITIES SHALL BE STAKED OR FENCED UNDER THE 
SUPERVISION OF A QUALIFIED BIOLOGIST; AND 

BETWEEN MAY 1 AND SEPTEMBER 1, NO CONSTRUCTION ACTIVITIES 
SHALL OCCUR WITHIN ANY PORTION OF THE SITE WHERE 
CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE LEVELS 

. EXCEEDING 60 dB(A) HOURLY AVERAGE AT THE EDGE OF OCCUPIED 
SOUTHWESTERN WILLOW FLYCATCHER HABITAT. AN ANALYSIS 
SHOWING THAT NOISE GENERA TED BY CONSTRUCTION ACTIVITIES 
WOULD NOT EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF 
OCCUPIED HABITAT MUST BE COMPLETED BY A QUALIFIED 
ACOUSTICIAN (POSSESSING CURRENT NOISE ENGINEER LICENSE OR 
REGISTRATION WITH MONITORING NOISE LEVEL EXPERIENCE WITH 
LISTED ANIMAL SPECIES) AND APPROVED BY THE CITY MANAGER 
AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES. PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES DURING THE BREEDING SEASON, 
AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE STAKED OR 
FENCED UNDER THE SUPERVISION OF A QUALIFIED BIOLOGIST; OR 
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AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF 
CONSTRUCTION ACTIVITIES, UNDER THE DIRECTION OF A 
QUALIFIED ACOUSTICIAN, NOISE ATTENUATION MEASURES (e.g., 
BERMS? WALLS) SHALL BE IMPLEMENTED TO ENSURE THAT NOISE 
LEVELS RESULTING FROM CONSTRUCTION ACTIVITIES WILL NOT 
EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF HABITAT 
OCCUPIED BY THE SOUTHWESTERN WILLOW FLYCATCHER. 
CONCURRENT WITH THE COMMENCEMENT OF CONSTRUCTION 
ACTIVITIES AND THE CONSTRUCTION OF NECESSARY NOISE 
ATTENUATION FACILITIES, NOISE MONITORING* SHALL BE 
CONDUCTED AT THE EDGE OF THE OCCUPIED HABITAT AREA TO 
ENSURE THAT NOISE LEVELS DO NOT EXCEED 60 dB(A) HOURLY 
A VERA GE. IF THE NOISE ATTENUATION TECHNIQUES 
IMPLEMENTED ARE DETERMINED TO BE INADEQUATE BY THE 
QUALIFIED ACOUSTICIAN OR BIOLOGIST, THEN THE ASSOCIATED 
CONSTRUCTION ACTIVITIES SHALL CEASE UNTIL SUCH TIME THAT 
ADEQUATE NOISE ATTENUATION IS ACHIEVED OR UNTIL THE END 
OF THE BREEDING SEASON (SEPTEMBER 1). 

* Construction noise monitoring shall continue to be monitored at least twice weekly on 
varying days, or more frequently depending on the construction activity, to verify that 
noise levels at the edge of occupied habitat are maintained below 60 dB(A) hourly 
average or to the ambient noise level if it already exceeds 60 dB(A) hourly average. If 
not, other measures shall be implemented in consultation with the biologist and the City 
Manager, as necessary, to reduce noise levels to below 60 dB(A) hourly average or to the 
ambient noise level if it already exceeds 60 dB(A) hourly average. Such measures may 
include, but are not limited to, limitations on the placement of construction equipment 
and the simultaneous use of equipment. 

B. IF SOUTHWESTERN WILLOW FLYCATCHER ARE NOT DETECTED 
DURING THE PROTOCOL SURVEY, THE QUALIFIED BIOLOGIST SHALL 

· SUBMIT SUBSTANTIAL EVIDENCE TO THE CITY MANAGER AND 
APPLICABLE RESOURCE AGENCIES WHICH DEMONSTRATES 
WHETHER OR NOT MITIGATION MEASURES SUCH AS NOISE WALLS 
ARE NECESSARY BETWEEN MAY 1 AND SEPTEMBER 1 AS FOLLOWS: 

I. IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR 
SOUTHWESTERN WILLOW FLYCATCHER TO BE PRESENT 
BASED ON HISTORICAL RECORDS OR SITE CONDITIONS, THEN 
CONDITION A.III SHALL BE ADHERED TO AS SPECIFIED 
ABOVE. 

II. IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS 
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES 
WOULD BE NECESSARY. 
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Prior to Start of Construction 

A. Preconstruction Meeting 

The Qualified Biologist/Owners Representative shall incorporate all MHP A construction 
related requirements, into the project's Biological Monitoring Exhibit (BME). 

The Qualified Biologist/Owners Representative is responsible to arrange and perform a 
focused pre-con with all contractors, subcontractors, and all workers involved in grading 
or other construction activities that discusses the sensitive nature of the adjacent sensitive 
biological resources. 

III. During Construction 

A. The Qualified Biologist/Owners Representative, shall verify that all construction 
related activities taking place within or adjacent to the MHP A are consistent with the 
CDs, the MSCP/MHPA Land Use Adjacency Guidelines. "", 

IV. Post Construction 

A. Preparation and Submittal of Monitoring Report 

The Qualified Biologist/Owners Representative shall submit a final biological 
monitoring report to the RE/MMC within 30 days of the completion of construction 
that requires monitoring. The report shall incorporate the results of the MMRP/MSCP 
requirements per the construction documents and the BME to the satisfaction of 
RE/MMC. 

VI. PUBLIC REVIEW DISTRIBUTION: 

Draft copies or notice of this Mitigated Negative Declaration were distributed to: 

United States Goyernment 
U.S. Fish and Wildlife Service (23) 

State of California 
California Department of Fish and Game (32A) 

City of San Diego 
Council Districts 1, 2, 3, 4, 7, and 8 
Historical Resource Board (87) 
City Attorney (MS 56A) 

Shannon Thomas (MS 93C) 
Engineering and Capital Projects 

James Bajet (MS 908A) 
Roman Anissi (MS 908A) 

Development Services Department 
Helene Deisher (MS 501) 
Myra Herrmann (MS 501) 
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Craig Hooker (MS 401) 
Library Dept.-Gov. Documents MS 17 (81) 

Oak Park Branch Library (81u) 
North Park Branch Library (81 t) 
College-Rolando Branch (811) 
Pacific Beach/Taylor Branch Library (81x) 
Paradise Hills Branch Library (81y) 
Skyline Hills Branch Library (81hh) 
Kensington/Normal Heights Branch Library (8 lk) 
La Jolla/Riford Branch Library (81L) 

Other 
Greater Golden Hill Planning Committee (259) 
La Jolla Community Plaiming Association (275) 
City Heights Area Plruming Committee (287) 
Kensington-Talmadge Plruming Committee (290) 
Normal Heights Community Plruming Committee (291) 
Eastern Area Plruming Committee (302) 
Mission Beach Precise Plruming Board (325) 
Greater North Pru·k Plruining Committee (363) 
Pacific Beach Community Planning Committee (375) 
Skyline -Paradise Hills Plruming Committee (443) 
Southeastern San Diego Plruming Committee ( 449) 
Encanto Neighborhoods Community Plruming Group (449A) 
College Area Community Council ( 456) 
La Jolla Town Council (273) 
Mission Beach Town Council (326) 
Pacific Beach Town Council (374) 
San Diego Gas and Electric (114) 
San Diego Transit Corporation (112) 
Sierra Club (165) 
San Diego Audubon Society (167) 
Jim Pugh (167A) 
California Native Plant Society (170) 
Endangered Habitat League (182 and 182A) 
South Coastal Information Center @ San Diego State University (210) 
San Diego Historical Society (211) 
Carmen Lucas (206) 
Clint Linton (215b) 
San Diego Archaeological Center (212) 
Save Our Heritage Organization (214) 
Ron Christman (215) 
Louie Guassac (215A) 
San Diego County Archaeological Society (218) 
Kumeyaay Cultural Heritage Preservation (223) 
Kumeyaay Cultural Repatriation Committee (225) 
Native American Distribution (225 A-S) Public Notice and Location Map Only 
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VII. RESULTS OF PUBLIC REVIEW: 

() No comments were i·eceived during the public input period. 

() Comments were received but did not address the draft Mitigated Negative Declaration 
finding or the accuracy/completeness of the Initiat Study. No response is necessary, 
The letters are attached, 

(x:) Comments addressing the findings of the dt'aft Mitigated Negative DeC!aration and/or 
accuracy or completeness of the Initial Study were received durif1g the public input 
period. The letters and responses follow. 

Copies of the draft Mitigated Negative Dechtraticm, the Mitigation, Monitoring and Reporting 
Program and any Initial Study material at'e available in the office of the Land Development Review 
Division for review; r for purchase at the cost of reproduction. 

411dl#4l) 
JV1yr ann, Senior Pla1mer 
De Iopment Services Department 

Analyst: J. Szymanski 

A ttachnrnnts: 
Figure l, 32°d Sh·eet 
Pigure 2. 31st Street 
Figure 3. Trojan Avenue 
l?igure 4. Resldential Block 8C 
Figure 5. Residential Block 1M 
Figure 6. Faunel Street 
Figure 7. Residential .Block 2S2 
Figure 8. Howard Avenue 
Figure 9. 281!1 Street 
Figure l 0. Residential Block 4J l 
Figu1·e 11. Residential Block 701 
Figure 12. Paradise Valley Road 

f\pt'il 10, 2012 
Date of Draft Report 

May 3~ 2012 
Date of Final Report 
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RINCON BAND OF LUISENO INDIANS 
Culture Committee 
Post Office Box 68 ·Valley Center, California 92082 · 
(760) 297-262 l or·(760} 297-2622 & Fax:(760) 749-8901 

April20,2012 

Jeffrey Szyrnansk~ Environmental Planner 
City of San Diego Development Services Center 
1222 First Avenue, MS 501 
San Diego, CA 92101 

Subject: Project No. 240865, Community Plans Southeastern San Diego, Greater Golden Hill, 
Greater North Park, Mid Cities, College Area and Skyline-Paradise Council Districts: 1, 2, 3, 4, 
7and8 

Dear Mr_ Jeffrey Szymanski, 

This letter is written on behalf of the Rincon Band ofLuiseiio Indians. Thank you for inviling ns 
to submit comments on Project No. 240865. Rincon is submitting these comments concerning 
your Project's potential impact on Luiseiio cultural resources. 

6).rhe Rincon Band has concerns for impacts to historic and cultural resources and findings of 
significant cultural value that could be disturbed or destroyed and are considered culturally 
significaot to the Luiseij'.o people_ This is to inform you, your identified location is not within the 
Luisefio Aboriginal TeIT:itory. 

(blfyou would like referral to Tnoes within your project area, please contact the Native American 
Heritage commission and they will assist with a referral We also request you update your 
contact information for Rincon and request you include in any future letters and correspondence 
the Rincon Tnoal Chairman and the Tribal Historic Preservation Office in the Cultural Resource 
Department, Post Office Box: 68, Valley Center, Ca 92082 (760) 297 2621. 

Thank you for this opportunity to protect and preserve our cultural assets. 

7y /} 
;{(!f t{?q) 

Rincon Culture Committee Chairman 

Bo Mazzetti 
Tribal Cfminnan 

Stephanie Spencer 
Vice Chairwoman 

Charlie Kolb 
Council Membe: 

Steve Stallings 
Council Member 

Laurie E. Gonzalez 
Council Member 

Response to Comments 

RINCON BAND OF LUISENO JNDIANS (4/20/2012) 

1 Comment acknowledged. 

2 Our distribution list currently includes the Rincon Band of Luiseno Indians. 
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: ~: San Diego Cou~ty Ar~haeological Society, Inc. SAN DIEGO COUNTY ARCHAEOLOGICAL SOCIETY, INC (4/19/2012) 

c> ~ "' Environmental Review Committee '5- ... 
., oc. 
~o, ~ 19April2012 

'Oc1cP.\. 

To: 

Subject: 

Mr. Jeffrey Szymanski 
Development Services Department 
City of San Diego 
1222 First Avenue, Mail Station 501 
San Diego, California 92101 

.Draft Mitigated Negative Declaration 
32nd Street Group, Residential Block 701, Paradise Valley Road 
Undergrounding Utility District Projects 
Project No. 240865 

Dear Mr. Szymanski: 

I have reviewed the subject D:MND on behalf of this committee of the San Diego County 
Archaeological Society. · 

@Based on the information contained in the Dl\IIND and initial study, we agree with the 
provision fur Native American and archaeological monitoring of the excavations for the 
project. 

Thank you for including SDCAS in the public revi<::W of this D:MND, and for your 
prompt response to my email seeking confirmation that that the various portions of the 
project include areas in Pacific Beach and La Jolla 

cc: SDCAS President 
File 

Sincerely, 

~~t~. 
Environmental Review Committee 

P.O. Box81i06 San Diego, CA92138-1106 (858) 538-0935 

3. Comment acknowledged. 
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Location Map 
Trojan Avenue/Proiect No. 240865 

-., Legend 

I c=J PROJECT BOUNDARY 

Roads 

IZZJMHPA 
c:J Hislorlcal Dislricte 

City of San Diego - Development Services Department 

FIGURE 

No.3 

·•· s 

~ 
TnAlllP09.ThllOH 
4 STORll WA1£~ 



Location Map 
Residential Block 8C/Proiect No. 240865 
City of San Diego - Development Services Department 
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Location Map 
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Location Map 
Residential Block 282/Project No. 240865 
City of San Diego - Development Services Depattment 
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Location Map 
Howard Avenue/Project No. 240865 
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Location Map 
281h Street/Project No. 240865 
City of San Diego - Development Services Department 
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Location Map 
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Location Map 
Residenti§I Block 701/Projeot No. 240865 
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Location Map 
Paradise Valley Road/Project No. 240865 
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ENTITLEMENTS DIVISION 
(619) 446-5460 

MITIGATED NEGATIVE DECLARATION 

Project No. 206474 
SCH#N/A 

SUBJECT: 2009 UNDERGROUNDING UTILITY DISTRICT PROJECTS: CITY COUNCIL 
APPROVAL to prioritize and form undergrounding utility districts. SDG&E 
would be constructing an Underground Utility System per the franchise 
agreement. The project would excavate trenches approximately 5 feet deep and 
2.5 feet wide. The trenches would be located along one side of the public right-of­
way, and would install conduit, substructures, and transformers located on 
concrete pads. In addition, the project would install cable through the conduits; 
provide individual customer connections, removal of existing overhead lines and 
poles, and the installation of streetlights where applicable. Curb ramps would be 
installed where missing and, if applicable, street trees would be relocated or 
installed. 

The separate phased prpje~hf are located wilJ~illthe J;}!.lblid:right-of-way. The 
separate phased project.f.l arelcJCated whliill theJ1lih1fo-right-of-way in the 
following areas: Block 20 - Sunset Cliffs Boulevard (Cqronado A venue to 
Newport Avenue) in theOcem:r:Beach Conununity Plan; Ulock 30 Lincoln 
Avenue (30th Street to Wabash Avenue) in 1he MidC:fty:City Heights Community 
Plan; Block 2Sl (north o:):Nqrlli.J etty Roadi: S6Tlrlrqf San,Femando Place, east of 
Ocean Front Walk, wes·t ofnayside ·v/alk) fo theM.iSsion Beach Community 
Plan; BloekJCC (norfh~ef::Hastings ~~Gfl 8; east ofl 15, west of 
Fairment Avenue) in the~i~l~Hy Kensiniton~Talmadge Gommunity Plan; Block 
4N (north of Mulberry Street. sc;1\ith <if MadroncilloStreet} east of Holstrom Place, 
west of 69th Street) in fhe·ErJqautQ';Neighbor~o6_(i~ Southeastern Community Plan; 
Block 8A (north of Broadway; sotllhof 1~iuss Boit1e:\1ata~ east of 1-5, west of 281

h 

Street) in the Greater Golden'T-Fll Couunu:nityPlan; 30th Street 20A in Block 
8J2 (Ocean View Bouleyarcl to, K Street) in U1e SouUi¢;?st.em Community Plan; 
Euclid Avenue (Euclid Avenue to University Avenue) in the MidCity Heights 
Community Plan. Applicant: City of San Diego, Engineering and Capital Projects 
Departlnent, Right-of-Way Design Division. Contact: James Bajet 
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UPDATE 8/4/10: 

Revisions have been made to the draft Mitigated Negative Declaration (MND). 
One comment letter was received during public review that identified historical 
resource issues associated with the Block 3CC portion of the Undergrounding 
program for 2009. City staff acknowledges the sensitivity of this area; therefore, 
all references to the Block JCC project have been struck from this Final MND 
and wm be evaluated under a separate CEQA document. 

In accordance with the California Environmental Quality Act, Section 15073.5 
(c)(4), the addition of new information that clarifies, amplifies, or makes 
insignificant modification does not require recirculation as there are no new 
impacts and no new mitigation identified. The removal of the Block 3CC project 
from the Final MND would not result in any new impacts. An environmental 
document need only be recirculated when there is identification of new significant 
environmental impact or the addition of a new mitigation measure required to 
avoid a significant environmental impact. 

I. PROJECT DESCRIPTION: See attached lnitial Study. 

II. ENVIRONMENTAL SETTING: See attached Initial Study. 

III. DETERMINATION: 
IV. 

The City of San Diego conducted an Initial Study which determined that several of the 
proposed projects could have a significant environmental effect in the following areas(s): 
HISTORICAL RESOURCES (ARCHEOLGY), HISTORICAL RESOURCES (SIDEWALK AND 
ST AMP PRESERVATION), LAND USE (MSCP/MHPA). The project proposal requires the 
implementation of specific mitigation identified in Section V of this Mitigated Negative 
Declaration (MND). The project as presented avoids or mitigates the potentially significant 
environmental effects identified, and the preparation of an Environmental Impact Report (EIR) 
would not be required. 

V. DOCUMENTATION: 

The attached Initial Study documents the reasons to support the above Determination. 

VI. MITIGATION, MONITORING AND REPORTING PROGRAM: 

A. GENERAL REQUIREMENTS-PART I 
Plan Check Phase (prior to permit issuance) 

1. Prior to the issuance Bid Opening/Bid Award or beginning any construction related 
activity on·site, the Development Services Department (DSD) Director's 
Envirornnental Designee (ED) shall review and approve all Construction 
Documents (CD), (plans, specification, details, etc.) to ensure the MMRP 
requirements have been incorporated. 
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2. In addition, the ED shall verify that the MMRP Conditions/Notes that apply ONLY 
to the construction phases of this project are included VERBATIM, 1mder the 
heading, "ENVIRONMENTAL/MITIGATION REQUIREMENTS." 

3. These notes must be shown within the first three (3) sheets of the construction 
documents in the format specified for engineering construction document templates 
as shown on the City website: 

http://www.sandiego.gov/development-services/industry/standtemp.shtml 

4. The TITLE INDEX SHEET must also show on which pages the 
"Environmental/Mitigation Requirements" notes are provided. 

B. GENERAL REQUIREMENTS - PART II 
Post Plan Check (After permit issuance/Prior to start of construction) 

1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING 
DAYS PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. The 
PERMIT HOLDER/OWNER is responsible to arrange and perform this meeting by 
contacting the CITY RESIDENT ENGINEER (RE) of the Field Engineering 
Division and City staff from MITIGATION MONITORING COORDINATION 
(MMC). Attendees must also include the Permit holder's Representative(s), Job Site 
Superintendent and the following consultants: 

Archeologist and Native American Monitor 

Note: Failure of all responsible Permit Holder's representatives and 
consultants to attend shall require an additional meeting with all parties 
present. 

CONTACT INFORMATION: 
a) The PRIMARY POINT OF CONTACT is the RE at the Field Engineering 

Division - 858-627-3200 
b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also 

required to call RE and MMC at 858-627-3360 

2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) 206474, 
shall conform to the mitigation requirements contained in the associated 
Enviromnental Document and implemented to the satisfaction of the DSD's ED, 
MMC and the City Engineer (RE). The requirements may not be reduced or 
changed but may be annotated (i.e. to explain when and how compliance is being 
met and location of verifying proof, etc.). Additional clarifying information may 
also be added to other relevant plan sheets and/or specifications as appropriate (i.e., 
specific locations, times of monitoring, methodology, etc 
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Note: 
Permit Holder's Representatives must alert RE and MMC if there are any 
discrepancies in the plans or notes, or any changes due to field conditions. All 
conflicts must be approved by RE and MMC BEFORE the work is performed. 

3. OTHER AGENCY REQUIREMENTS: Evidence that any other agency 
requirements or permits have been obtained or are in process shall be submitted to 
the RE and MMC for review and acceptance prior to the beginning of work or 
within one week of the Permit Holder obtaining documentation of those permits or 
requirements. Evidence shall include copies of permits, letters ofresolution or other 
documentation issued by the responsible agency. 
Not Applicable/or tliis project. 

4. MONITORING EXHIBITS: All consultants are required to submit, to RE and 
MMC, a monitoring exhibit on a 11x17 reduction of the appropriate construction 
plan, such as site plan, grading, landscape, etc., marked to clearly show the specific 
areas including the LIMIT OF WORK, scope of that discipline's work, and notes 
indicating when in the construction schedule that work will be performed. When 
necessary.for clarification, a detailed methodology of how the work will be 
performed shall be included. 

5. OTHER SUBMITT ALS AND INSPECTIONS: The Permit Holder/Owner's 
representative shall submit all required documentation, verification letters. and 
requests for all associated inspections to the RE and MMC for approval per the 
following schedule: 

Document Submittal/Inspection Checklist 

Issue Area 

General 

General 

Document submittal 

Consultant Qualification Letters 
Meeting 
Consultant Const. Monitoring 

Archaeology Archaeology Reports 

Historical Historical Resources Report 

Final MMRP 

Associated Inspection/Approvals/Note 

Prior to Pre-construction 

Prior to or at the Pre-Construction 
Meeting 
Archaeology observation 

Historical Resources Preservation 

Final MMRP Inspection 

I. HISTORICAL RESOURCES (ARCHAEOLOGY). This section applies to the following 
proiects only: 

Part-time monitoring at Block 2$1, Block 30 Lincoln Ave, Euclid Ave, Bloek 3CC; 
Monitoring in the western portion only of Block 4N; Full time monitoring at Block 20 - Sunset 
Cliffs Boulevard, Block SA, 30th Street 20A in Block 8J2. 
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Prfo·r·to .Pcfmit Issuance or.Bid Opening/Bid Award 
A. E'niltlements '!~Ian Check 
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. 1. . Priortcq;crmitissuance or Bid Opening!BkiAward~ whichever is applicable~ the 
Assistant Deputy Dire<:tor"(:;\DD)En·vtfonmental'designee·shaU verify that the 
Yequirements ~fi\tchaeologicalMonlforing and N~·aJye·Amei·i~an monitoring have been 
110ted,t}~ ili,e applicable ti~nstrui::ition documents through the plan check process. 

B. L~tl~rs·ofQuaiil'icatiQn have be.en subml1;tedt~ADQ_. . 
--· - ~1~-Prior. to Bid':Av.rat<i;tile)ipplicant'~hair submit aJettefl>f veri:ficati01fto Mitigation--

1v1onit9dilg Qpqrdinati6t1 (MMC) identHYing Ute-Principal Investigator (PD for the 
im:5jeci: and the'name&;QfaU per~Q~l~J1ni,oi'v~d in'!li~i atchaeologfoal monitoring program, 
~isdefined hHhe Ciiy 9fSan l)jegq Histori9-fµItesouri.:esGuidelines (HRG). If 
applicable; jndiV..Muals ¥W9lv~g~i:fythe M;il;taeplogicatmgnitoring program must have 
completed 1he40-hour HAZWc'JPER training.with ccrti:!icatfon documentation. 

2. MMC will provide l1lener r9 ~tie: applic~ilUOOnfirming lhe:qualifications of the PI and all 
1~er:Sous-'irivd:f\1ed lnJhe ilrchae9logici\I rnt.ihiforing o.fthe pi'oject i:neet the qualifications 
estabHshe~ fo tlieJJ:Rq: - .. 

3. Ptfot lo the start of \VOrk~. the applfoant rm.1st obtain written approval from MMC for any 
personnel changes assooiated wUb the moniio1'ing flfOgrnni.c 

Prior to Start of Construction 
A. Verification of Records Search 

1. The PI shall provide verification to MMC that a site specific records search (114 mile 
radius) has been completed. Verification includes, but is not limited to a copy of a 
confirmation letter from South Coastal Information Center, or, if the search was in-house, 
a letter of verification from the Pl stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the 114 mile radius. 
B. PI Shall Attend Precon Meetings 

l. Prior to beginning any work that requires monitoring; the Applicant shall arrange a 
Precon Meeting that shall include the PI, Native American consultant/monitor (where 
Native American resources may be impacted), Construction Manager (CM) and/or 
Grading Contractor, Resident Engineer (RE). Building Inspector (BI). if appropriate, and 
MMC. The qualified Archaeologist and Native American Monitor shall attend any 
grading/excavation related Precon Meetings to make comments and/or suggestions 
concerning the Archaeological Monitoring program with the Construction Manager 
and/or Grading Contractor. 
a. If the Pl is unable to attend the Precon Meeting. the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior to the 
start of any work that requires monitoring. 

2', Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
· The applicant shall submit a letter to MMC acknowledging their responsibility for the 

cost of curation associated with all phases of the archaeological monitoring program. 
3. Identify Areas to be Monitored 

a. Prior to the start of any work that requires monitoring, the Pl shall submit an 
Archaeological Monitoring Exhibit (AME) (with verification that the AME 
has been reviewed and approved by the Native American consultant/monitor 
when Native American resources may be impacted) based on the appropriate 
construction documents (reduced to 1lxl7) to MMC identifying the areas to 
be monitored including the delineation of grading/excavation limits. 
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b. The AME shall be based on the results of a site specific records search as well 
as fafonnatio.n regarding the age of existing pipelines, laterals and associated 
'f;ppurtenance~ §ill.d/or any known soil conditions (native or formation). 

c. MMC $halhfotizy the PI that the AME has been approved; 
4. When Monitoring Will Occur 

a. Prior: to i'he staji·of any work, the PI shall also submit a construction schedule to 
1YfMC.t.brougb~theRE indicating when and where monitoring will occur. 

b. ·Th<;lPfm.ay_sub.furl a detailed letter to MMC prior to the start of work or during 
consmi.otlon.i:~_questing a modification to the monitoring program, This request shall 
be: based:ourefovant infonnation such as review of final construction documents 
·-~~'hl~h lndicate'cbnditions such as age of existing pipe to be replaced, depth of 
·e,~qavM.9n andj(Sr site graded to bedrock, etc., which may reduce or increase the 
potenOaJ fu~~fesources to be present. 

5. Appro:vul·of'.:AM!l·ancf Construction Schedule 
Aft~:t app!'oya1ot"the1\ME by MMC, the PI shall submit to MMC written authorization 
Of theAl\'ffi.'arid Const.ruction Schedule from the CM. 

III. Dtil-h1g Col1stfucticm . 
A_,, Jvt.c:rclt6tShall be Present J)in·fog Grading/Bxcavatlori(rhfoching 

l .. 'i.he:Archaeologfoai Moniforshall b¢.presentfiJU .. lline dtiring~,u soil disturbing and 
gi;ading/'excr1vati~·nltr~nchiog ;?ictfrities wh.ich ·could r~nlt in· impacts to archaeological 
·tesources as lde!·itlfl¢.d9n lfi~;AME; .~flu.~ f;onstruction Manager is responsible for 
1idtifyfog th~R}~, l)t;itr}d ~QQ°f chan.ges lcf;my constrnf.tion activities such as in 
the case of?t fl.oiQ)tlfal safety Cotn~cni wi1hfo the ;tl'(tU being monitored. Io certain 
Cl.l"<;um:\Htnccis O~HA safety requil'.~:,uu.uif~ may necessitate modification of the AME. 

2. TbirNatiWfj\.me.rfoan consultant/moiiilot shall determine the extent of their presence 
ihfrlilg ~C.~1 diStti~bing'and grading{exca\ini~fofiftrenching activities based on the AME and 
priivii:li/tJ)~itinfoi'1na.tffii1 w the Pliind.MMG; ffj'.ifehist9de.resources are encountered 
dnriilgthe Na~iye A~ericim'Q1~msultant/monitorfS'it~sence. 1oim:k shall stop and the 
Discovery Nofifaialfo.n Process detailed 1.n Sectio11 HU~.C)!t11fJV.A-D shall commence. 

3. 'fhe~ft.~ ~1{aysubmit~ detailed lelterlo.MMC'during constnmtion requesting a 
1l10dificatiou w the n.iJ,tu-i1.9rlug i>ri)gram when:a. field c(lf1didq1l such as modem 
disbfrbanc(j PQ:J~-dating ih~ previ&ufgrading/ltenching 'actM~ies, presence of fossil 
fur~ifitior)s~ oJij· wtieu nati~e *oiJ~ ftl'i.f~nc(mnteiid that mayfeduee or increase the potential 
r'(ii::rescu.irt.C.s l(l:be present. 

4. 'The archaeologicai and. Native American consultant/monitor shall document field activity 
via' 1;he Ctmsulil:lqt &ite Visit Record (CSVR). The CSVR' s shall be faxed by the CM to 
th\\l]t8, the firs! day of monitoring, the last day of monitoring, monthly (Notification of 
Monitoring Compl;tion), and in the case of ANY discoveries. The RE shall forward 
copies ta} ~~4{;:~ 

B. Drscov~r.Y Nolin cation Pi'ocess 
1,, lln ~fr~· event 9,f:~ di~99very, the Archaeological Monitor shall direct the contractor to 

fomp_o.ri1rHy/(liv~rt ?:)rsoil disturbing activities, including but not limited to digging, 
'treilchJn,g,_lzj<c~yi'i_t;11g,'or grading activities in the area of discovery and in the area 
~asonablysuspecte<rto overlay adjacent resources and immediately notify the RE or Bl, 
:as appropriate:: . . 

2., TheM,oni~grcshall iminediately notify the PI (unless Monitor is the Pl) of the discovery. 
3; Thb:PI:shalllmmedjately notify MMC by phone of the discovery, and shall also submit 

'W.rJHe:itd(}cumentatic,>h to MMC within 24 hours by fax or email with photos of the 
r.esour.ce in .QOnte-iH1.ifpossible. 

4. Nown shall he exported off-site until a determination can be made regarding the 
_slgnffiliru1ce'ofthe~source specifically if Native American resources are encountered. 
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C. Determination of Significance 
1. The PI and Native American consultant/monitor, where Native American resources are 

discovered shall evaluate the significance of the resource. If Human Remains are 
involved, follow protocol in Section IV below. 
a. The Pl shall immediately notify MMC by phone to discuss significance 

determination and shall also submit a letter to MMC indicating whether additional 
mitigation is required. 

b. If the resource is significant, the PI shall submit an Archaeological Data Recovery 
Program (ADRP) and obtain written approval of the program from MMC, CM and 
RE. ADRP and any mitigation must be approved by MMC, RE and/or CM before 
ground disturbing activities in the area of discovery will be allowed to resume. Note: 
If a unique archaeological site is also an historical resource as defined in CEQA 
Section 15064.5, then the limits on the amount(s) that a project applicant may be 
required to pay to cover mitigation costs as indicated in CEQA Section 21083.2 
shall not apply. 
(I). Note: For pipeline trenching and other linear projects in the public Right-of­

Way, the PI shall implement the Discovery Process for Pipeline Trenching 
projects identified below under "D." 

c. If the resource is not significant, the PI shall submit a letter to MMC indicating that 
artifacts will be collected, curated, and documented in the Final Monitoring Report. 
The letter shall also indicate that that no further work is required. 
( l ). Note: For Pipeline Trenching and other linear projects in the public Right-of­

Way, if the deposit is limited in size, both in length and depth; the information 
value is limited and is not associated with any other resource; and there are no 
unique features/artifacts associated with the deposit, the discovery should be 
considered not significant. 

(2). Note,i.f,orf•i.j)eline Trenching and other linear projects in the public Right-of­
Way; if:slg1)ificance cannot be detennined, the Final Monitoring Report and 
Site Record (DPR Fonn 523A/B) shall identify the discovery as Potentially 
Sig1!JficanL 

D. I)jsecp·•/c-ry·Ftdtes.S for Significant Resources - Pipeline Trenching and other Linear Projects 
in.the Publicllight . .i1t:W~1y 
'fhe 'foUowing procedure constitutes adequate mitigation of a significant discovery 
encountered-during pipeline trenching activities or for other linear project types within the 
f'ublic RighFot" .. \\iay i11cluding but not limited to excavation for jacking pits, receiving pits, 
laterals, iin~ rrianhole~Jo:teduce impacts to below a level of significance: 
l. Pro·¢~li1r~~t,'or dci~mentation, curation and reporting 

a. OneJiundred.pei:C:ent of the artifacts within the trench alignment and width shall be 
document~d im·situ, to include photographic records, plan view of the trench and 
µwfi]es qf side walls, recovered, photographed after cleaning and analyzed and 
~urat1µt Tli~ remainder of the deposit within the limits of excavation (trench walls) 
shall bt{fotl intact 

b. Ti~~ Th shall prep~re a Draft Monitoring Report and submit to MMC via the RE as 
indiaated in Section VI-A. 

c. Thee Pi shaff:OO·responsible for recording (on the appropriate State of California 
Departmerffuf Park and Recreation forms-DPR 523 AIB) the resource(s) encountered 
during:t!i~:At~haeological Monitoring Program in accordance with the City's 
i:l~st9rib.J.1.R~s9luj;:es Guidelines. The DPR fonns shall be submitted to the South 
C-0astal !nfonnation Center for either a Primary Record or SDI Number and included 
in the.Final Monitoring Report. 

d. The:Final MqnH1;iring Report shall include a recommendation for monitoring of any 
follire \Vo~k in the vicinity of the resource. 
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IV. Discovery of Human Remains 
If human remains are discovered, work shall halt in that area and no soil shall be exported off~site 
until a determination can be made regarding the provenance of the human remains; and the 
following procedures as set forth in CEQA Section 15064.S(e), the California Public Resources 
Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be undertaken: 
A. Notification 

1. A:i£haeok>glcnlMonitor shall notify the RE or BI as appropriate, MMC, and the PI, if the 
Monftor.is:11ot::q,uaiified as a Pl. MMC will notify the appropriate Senior Planner in the 
Enviro.nm:e~H:Etl l\na1y$is Section (EAS) of the Development Services Department to assist 
\V1th Ufo~Uscov~l)inotification process. 

2. Tlxe: Pl ~ha.H nciH:fy the Medical Examiner after consultation with the RE, either in person 
.orviaJelephone., 

B; Isolate discovery;site 
L Wot1c shall be.direcj'C!;l away from the location of the discovery and any nearby area 

feasonabJ.Y:P~specfi:cho overlay adjacent human remains until a determination can be 
made by the-Medicril Examiner in consultation with the PI concerning the provenience of 
the rem;;1i11s .. 

2. Tbi.:t~ledicctl .Examiner; in consultation with t11e :Pt Will·detennine the need for a field 
examination to determine: the pc·o,ienience,c 

3. ff(1 field exawJi~aUon lii 1iot_;.:~1i\minted, lhc Medfoal E~aminer will detennine with input 
ficim-tlJ.e Jtf; t~~tMJemafos-~1~·.or ar~ filo.s:i Iikel~ tv beofN~rhi~ American origin. 

C. itHuman .l~emai~s ARE'.determiried to be Natl\'¢ A.~eticnn · 
1. The MedicttiExarriinenvill n(!l:if)', I.he Native American Heritage Commission (NAHC) 

•)!!1thin:24· _hourS.J3Y lij\Xf; ON!,Y l'he Medical Examin~r can make this call. 
2. NA1:IOivml:um1e.diately k!entify the 1,ierso11:or pei's{)ris determined to be the Most Likely 

1Jescende1if (MLD} and p1~ovide ·~ontact inforfrud i_dn. 
3. the ivU.JD t\rm {;ontac!· the Pl within 21.1 hoors 01· soo:nehifterthe Medical Examiner has 

oomplekilcvordination .• in begfo the -consultatlou 11rocess fo accordance with CEQA 
Section 15064.S(e), the:CaHfifrnla Public R~so~m.~~ 1md Health. & Safety Codes. 

4. T!l¢'lVl1 ... Q \-\1fjJ_have '~~:hours t? make t&i.t:munend!t.Cions ~o the property owner or 
representative, for the treafuieiit ordiSposhlQ~! Wi_ff!proper dignity, of the human remains 
and associated grave goo(lS. . . 

5. Disposition of Native American Human RemainswHfb~detem1ined between the MLD 
and the PI, and, if: 
a. The NAHC is unable to identify the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being notified by the Commission, OR; 
b. The landowner or authorized representative rejects the recommendation of the MLD 

and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to provide 
measures acceptable to the landowner, THEN 

c. To protect these sites, the. landowner shall do one or more of the following: 
( 1) Record the site with the NAHC; 
(2) Record an open space or conservation easement; or 
(3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a ground 
disturbing land development activity, the landowner may agree that additional 
conferral with descendants is necessary to consider culturally appropriate treatment 
of multiple Native American human remains. Culturally appropriate treatment of 
such a discovery may be ascertained from review of the site utilizing cultural and 
archaeological standards. Where the parties are unable to agree on the appropriate 
treatment measures the human remains and buried with Native American human 
remains shall be reinterred with appropriate dignity, pursuant to Section 5.c., above. 
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D. If Human Remains are NOT Native American 
1. The Pl shall contact the Medical Examiner and notify them of the historic era context of 

the burial. 
2. The Medical Examiner will determine the appropriate course of action with the PI and 

City staff(PRC 5097.98). 
3. If the remains are of historic origin, they shall be appropriately removed and conveyed to 

the San Diego Museum of Man for analysis. The decision for internment of the human 
remains shall be made in consultation with MMC, EAS, the applicant/landowner, any 
known descendant group, and the San Diego Museum of Man. 

V. Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent and 
timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or weekend work, 
the PI shall record the information on the CSVR and submit to MMC via fax by 8AM 
of the next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing procedures 
detailed in Sections III - During Construction, and IV - Discovery of Human 
Remains. Discovery of human remains shall always be treated as a significant 
discovery. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section Ill - During Construction and IV-Discovery of 
Human Remains shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by 8AM of the next business 
day to report and discuss the findings as indicated in Section III-B, unless other 
specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or Bl, as appropriate, a minimum of 24 

hours before the work is to begin. 
2. The RE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

VI. Post Construction 
A. Submittal of Draft Monitoring Report 

1. The PI shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix CID) which 
describes the results, analysis, and conclusions of all phases of the Archaeological 
Monitoring Program (with appropriate graphics) to MMC via the RE for review and 
approval within 90 days following the completion of monitoring. It should be noted 
that iftbe Pl is unable to submit the Draft Monitoring Report within the allotted 90-
day timeframe as a result of delays with analysis, special study results or other 
complex issues, a schedule shall be submitted to MMC establishing agreed due dates 
and the provision for submittal of monthly status reports until this measure can be 
met. 
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program or Pipeline Trenching Discovery Process 
shall be included in the Draft Monitoring Report. 

b. Recording Sites with State of California Department of Parks and Recreation 
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The PI shall be responsible for recording (on the appropriate State of California 
Department of Park and Recreation forms-DPR 523 A/B) any significant or 
potentially significant resources encountered during the Archaeological Monitoring 
Program in accordance with the City's Historical Resources Guidelines, and 
submittal of such forms to the South Coastal Information Center with the Final 
Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the Pl via the RE for revision or, for 
preparation of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for approval. 
4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring Report 

submittals and approvals. 
B. Handling of Artifacts 

1. The PI shall be responsible for ensuring that all cultural remains collected are cleaned and 
catalogued 

2. The PI shall be responsible for ensuring ~hat all arti~ltcts are :a.n1dyzed to identify function 
and chronology as they r¢i~l(.1 t6 the tii's:{Sr.far11¥flr~.Sdhat faunal material is identified 
as to species; and that specialty studies are t~'Jl1f)leted, tii;l!pp~opriate. 

C. Curation of artifacts: AccessionJ<\greement and Ac:cept(!.nce:V~dfic.ation 
1. . The PI shall be responsible for ensuring !.bntnH ~riliilcts, assgciated with the survey, 

testing and/or data recovery, fot dtl~ projeqt'.fll'e J.iennanentLy/curated with an appropriate 
institution. This shall be <;.omplefo{l~lhwnsultatrgn::~•ith MMC'and the Native American 
representative, as applicable.. . 

2. When applicable to the sirmd:iou~ lhe-PI shall inck1rt~ writtenv.erification from the Native 
American consultant/motiJror-indicuLing that Native American resources were treated in 
accordance with state laW'.Qnd~9r applicable agreemen~f lfi_he resources were reinterred, 
verification shall be provided t9 showi.vha( p1'ol~~tive measure~. were taken to ensure no 
further disturbance occur~ fo at.tordance \Vith Sepiloo !V'~ Discovery of Human 
Remains, Subsection C. 

3. The PI shall submit the Accession Agreement and catalogue record(s) to the RE or BI, as 
appropriate for donor signature with a copy submitted to .MMC. 

4. The RE or BI, as appropriate shal1 obtain signature on the Accession Agreement and shall 
return to PI with copy submitted to MMC. 

5. The PI shall include the Acceptance Verification from the curation institution in the Final 
Monitoring Report submitted to the RE or Bl and MMC. · 

D. Final Monitoring Report(s) 
1. The PI shall submit one copy of the approved Final Monitoring Report to the RE or BI as 

appropriate, and one copy to MMC (even if negative), within 90 days after notification 
from MMC of the approved report. 

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of the 
approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

HISTORICAL RESOURCES (SIDEWALK AND ST AMP PRESERVATION). This section applies 
to only: 

Block 20 - Sunset Cliff Boulevard Project only. 

I. Prior to the Pre-Construction Meeting 
A. A qualified historic consultant in Historic Preservation or History, as defined by the City 

of San Diego Historic Resources Guidelines shall be retained. A copy of the retainer 
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letter shall be submitted to City of San Diego Development Services Department (DSD) 
Mitigation Monitoring Coordination (MMC) to be placed in the project file for reference. 

B. MMC shall be the primary Point of Contact (POC) for issues related to all Historic 
Resources Sidewalk and Stamp Preservation requirements. All communication shall be 
made to MMC and MMC shall be required to communicate between t11e Historic 
Resources Board (HRB) staff, the city's Resident Engineer, the historic consultant, and 
the contractor to ensure that all necessary mitigation in this section is appropriately 
addressed. 

C. A Historic Sidewalk and Stamp Preservation Plan (HSSPP) shall be prepared by the 
qualified historic consultant. The historic consultant shall ensure that the HSSPP 
addresses the following: 

1. Photo documentation of each sidewalk stamp, with a corresponding location map. 

2. Detailed plans which show the existing and proposed location and orientation of each 
sidewalk stamp. If the stamp will remain in-situ, this must be indicated on the plans. 

3. Details regarding the manner in which the sidewalk stamps will be cut, removed, 
stored (if applicable), and re-set in their new location. 

4. Color, texture and scoring specifications for new sidewalks to ensure that any new 
improvements or repair match the historic sidewalks in color, texture and scoring. A 
physical sample of the proposed sidewalk material (which illustrates the finished 
color and texture) must be provided. 

5, Molds of each sidewalk stamp impacted by the improvements shall be taken in order 
to allow reconstmction of the sidewalk stamp should it be irreparably damaged 
during the relocation process. 

D. MMC shall obtain the prepared HSSPP from the historic consultant and shall circulate 
the copy to the HRB for staff review and approval prior to the Pre-Construction meeting. 

At the Pre-Construction Meeting 
A. MMC, the city's Resident Engineer, the retained historic consultant, and the project 

contractor shall be at the Pre-Construction Meeting to assure communication, 
coordination, and conformance with the HSSPP. 

Prior to Start of Construction and During All Construction Activities 
A. MMC, the city's Resident Engineer, the retained historic consultant, and project 

contractor shall ensure that the HSSPP is implemented during demolition and 
improvement activities requiring: 

1. All existing concrete stamps/impressions that include contractor date stamp and street 
name stamps on all hardscape shall be sawcut (full depth along existing score marks) 
or at a minimum distance of two inches from the edge of the stamp, as recommended 
by a historic consultant, shall be carefully removed. All removed stamps shall be 
relocated to the parkway area/face of the newly constructed sidewalks. The historic 
stamp/impression shall be set in new concrete with a six-inch wide concrete border 
surrounding the stamp/impression and a four-inch concrete layer below. The position 
of the historical stamp/impression shall be such that it can be read from the sidewalk 
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and as close as practical to the original location and orientation of the 
stamp/impression, as determined by the Resident Engineer in consultation with the 
qualified historical consultant. 

2. Any damaged sidewalk stamps shall be relocated and/or repaired in consultation with 
the retained historical consultant. If the historical stamp/impression is in a condition 
such that it cannot be repaired and relocated, as determined by the Resident Engineer 
in consultation with the qualified historical consultant, the contractor shall recast the 
original sidewalk stamp using molds taken as part of the Historic Sidewalk and 
Stamp Preservation Plan. In no instance shall the current contractor's name or stamp 
be used within the boundaries of the historic district. 

Land Use (MSCP!MHPA 

No elearing, grubbing, grading, or other construction activities shall OOOl;l.f 

bet'tveen March l and August 15. Which is the breeding season of the coastal 
Cali fomia gnatcateher. 

VI. PUBLIC REVIEW DISTRIBUTION: 

Draft copies or notice of this Mitigated Negative Declaration were distributed to: 

City of San Diego: 
Council Districts 2i3.4 and 8 
Development Services Department 
Public Utilities Department 
Branch Library (MS 17) 
Beckwourth Branch Library (8lc) 
Weingart Branch Library/City Heights (81g) 
Kennsignton-Nonnal Heights Branch Library (81k) 
Ocean Beach Branch Library (8 l v) 
Paradise Hills Branch Library (Sly) 
Hervey Branch Library (8 lz) 
University Branch Library (8 I kk) 
Historical Resources Board (87) 

Other 
South Coastal Information Center @ San Diego University (210) 
San Diego Archaeological Center (212) 
Save Our Heritage Organization (214) 
Ron Christman (215) 
Clint Linton (2158) 
Carmen Lucas (206) 
San Diego Historical Society (211) 
Louis Guassac (215A) 
San Diego County Archaeological Society (218) 
Kumeyaay Cultural Repatriation Committee (225) 
Native American Distribution (225A-R Public Notice only) 
Community Planners Committee (194) 
Ocean Beach Planning Board (367) 
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City Heights Area Planning Committee 
Mission Beach Planning Committee (287) 
Precise Planning Board (325) 
KensingtonN Talmadge Planning Group (265) 
Encanto Neighborhoods Community Planning Group (449A) 
Greater Golden Hill Planning Committee (259) 
Southeastern San Diego Planning Group ( 449) 
San Diego Gas and Electric (SDGE) (114) 
San Diego Transit Corporation (112) 

VIL RESULTS OF PUBLIC REVIEW: 

() No comments were received during the public input period. 

() Comments were received but did not address the draft Mitigated Negative Declaration 
finding or the accuracy/completeness of the Initial Study. No response is necessary. 
The letters are attached. 

(x) Comments addressing the findings of the draft Mitigated Negative Declaration and/or 
accuracy or completeness of the Initial Study were received during the public input 
period. The letters and responses follow. 

Copies of the draft Mitigated Negative Declaration, the Mitigation, Monitoring and Reporting 
Program and any Initial Study material are available in the office of the Land Development Review 
-0.·vision for review or r purchase at the cost of reproduction. 

/J 

Myra ann, Senior Planner 
Deve opment Services Department 

Analyst: J. Szymanski 

Attachments: 
Figure 1 Block 2Q 
Figure 2 Block 30 
Figure 3Block 28 I 
Fig1:U'e 4 Block 3CC 
Figure 5Block 4N 
Figure 6 Block 8a 
Figure 7 Block 8j2 
Figure 8 Euclid 

Initial Study Checklist 

June 16, 2010 
Date of Draft Report 

August 4. 2010 
Date of Final Report 
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July9,2010 

To: Jeffrey Szymanski, Associate Planner. Clty of San Diego 

Re: Draft Mitigated Negative 10 t/21002155 for Project No. 206474 

(!)The following comments specilicaUy address the Impacts of the undergroundlng project related to Block 

3CC (north of HasUngs Road, south of 1·8, east of 1·15, west ofFalrmontAvenue_!n the Mid-City 
Kensington-Talmadge Community Plan area. l!lod 3CC is proposed for undergn:mncllng as a non·CPUC 

Rule 20 project. 

The Project Description Includes trenching In the public right-or-way and •would lnstalf condu!t. 
substructures and transformers located on concrete pads. In addition, the projects would Install cable 

through lhe conduits; provide individual customer connecllons, removal of existing overhead lines and 

poles, and the Installation of streetnghts where appr.cable.6 

Block 3CC is located in lhe Kensington Heights subdivision, which was lirst developed aroUlld 1923. This 

area has a high number of potent!di historic resources, and currently has 13 homes that have been 
individually designated by !he Cily of San Diego's Historical .Resources Board ;is historic resources. 

~!~~tt~f611 
(/~~(\ 

i,N."'~ v ?¥;;~\ 
t .... ~~ "'- Flto]i:JctBbct.TO~ 

&/ L.._Jj 
' .. 

f'zo)s1:\Blicl:3FF' 

.. ...::.:·:iif 1 
ffaure 1: M•p of Prt>.f«i: Bhxk 30: 

Response to Commenl5 

MARGA.RE.TB. McCANN (71912010) 

l. City staff acknowledges the historical sensitivity of the Block 3CC project. Jn response lo the 
issues raised in lhis letter the project shall be withdrawn for further oonsideration. At a future 
date the Block 3CC project wil! be revaluatcd and undor a new CEQA document. 
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Additionally, this area stlll contains the original streetlights from the ~Inning of th" .subdivision. lhese 

streetlights, made by Union Metal Corporation and consisting ofthe Union Metal Design No. 792 metal 

post :;ind the Union Ml!tal GE Form 18 Novalux lantern and casing. have a crown lantern lumlnalre that Is 

uni qui! to the Kensington Heights neighborhood {see th" San Diego History Center photo below). 

~ 
J!i 

'""1•• 2: Oriafmll sln!ot llght.s In xemrn.ton lfelghu, cl.ra 1927 

Many of these original street lights are still In place and functioning. lhey ;ir.. an Integral part of our 

community's character. 

This page has been left intl!utionelly blank 
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Flgu"' 3: One of th<! orfllnal •lroot !Ji:h" lrn Ke.Wngton Holi:ht•,ltJ/y 2010 

When the Kensington Heights subdMsion was Initially developed, r:/I utilities wen. placed underground. 
This area has no above ground utilities. This Includes the electrical transronner.<, whkh are currently 
lotated In underground vaults. In the photo below, what cannot be S'!en ls utlllty poles, wfres or 
transfonners, as they are an located below ground. 

ThU page has been left intentiolllllly blank 
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flew re 4: View of Mlddlfte>< Road ln Kerulnct"" li.J,ghu Bled< 3CC P"'}tct ""'"•My 2010 
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In the photo below, taken on Ridgeway in the Block 3CC project ares, there are no utllfty poles, wires or 
transformers visible above ground. 

What Is visible on Ridgeway and other streets in this area are the manhole covers for the original 

underground vaults that contain th!! electrical transformers end switching equipment for !he telephone 
utilities. 

This page has been left intentionally blllllk: 
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f1&urc 5: Unde11J111Uod u11Rlln rmmhal~ CUWtT on Rldl'!WllYo July 2010 
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Fll"t• 6: SDG&E manh<>le "'""" ICC' und"'lt?ll.lnd tranJfomttrt>, Rldcaw11Y, July 20l.O 
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fliure 7< Otl1ml menhole -.r for AT&T underground 11:1ephono equipment. Rl<l&owoy,July 2010 

A walfc around the nelghborhaod will show that none of the parkways are marred by the sight of above 

ground transfonners or utlUty poles. 

This page bas been left intentionally blank 
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RFI"' a; Open parkwovs In IJUDt or hausot on Rldf:ew.y, July 2010 

Even the canyon views in this area are generally uncluttered by utilily poles and wires. 
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Ffilu"' 9: Canyon vlow fadita -..th from bode/an! of houH •I 013 Rldiewoy, Moy 2009 
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Fflure lll: 5!Teet vlow of houienl""I th<! anyon ridp on Rld1ewr[.July 2010 

The City of San Olago CoUfldl Polley 600-08 has this to say about utllitles undergroundlng: 

"Underground conversion of utility Unes and associated facilities by companies Is required when, 
after public hearing. the City Council finds that the public health, safety or general welf.ire 

would require the removal of poles, overhead wires and associated overhead structures with 

the underground Installation ofWfres and facilities for supplying electric, communication, 
community antenna television or similar or assodated service within a designated area, and the 
Oty Council has, by resolution dedared the designated area an Underground UWlty District." 

"No Canyons or other open spaces shill! be allocated until such time as all public Major, 
Collector, Residential and Ailey ways that can feasibly be undergrounded are complete." 

For surcharge (non-Rule W proJects), the Council Policy lndudes: 

"'llte dMslon ofthe total Sun:halgl! allocaUon aVilllable fur any given yiw-shall be as follows: 
1. 10% shall ~ allocated at the discretion of the MB'/Of", with approval of the City 
CouncH. 
2. 4S% shall be allocated equally among all Council Districts with public residential 
streets and publ~ alleys with overheard electrical facilities. 

Thi~ page~ been left intentionally blank 
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3. 45% shall be allocated equally among all councll Dfstrlcts with public resldentla! 

streets and public alleys with overhead electrical, based on the percentage amount of 

public residential and public alley mlles of overhead Un es within that district to the City 

wide public residential and public alley street miles of overhead lines.• 

The policy continues with: 

•underground UtUlty Districts may Include all types and size of electrical transmission cmd 
distribution system;, or combination of systems.• {Jtallcs added for emphasis] 

§61.DS of the San Diego Municipal Code provld"s the Und..rground Utllllles Procedural Ordinance. In 

§61.0504, dellnltions are pro\'lded, lncfudlng: 

"Poles, Overhead W"ues, and Associated Overhead Structure$" means poles, 

towers, supports, wires, cables, conductors, gUV'>, stubs, platforms, croSSilrms, 

braces, transformers, insulators, cutouts, switches, commu11lcat1on circuits, 

appliances, attachments, and appurtenances located above ground upon, 

along, across, or over the str,.ets, alleys and ways of Oty and used or usable in 

supplying electric, communication, community antenna televlsion or simllar 

or associated service. 

The California Public Utilities Commission Instigated lhe utility undergroundfng process with Decision 

73078 In November :1967. In that decision, the Commission provided its reasons for the program: 

"[T]he time had long passed when we could continue to Ignore th" need for more emphasis on 

aesthetic vo/U!!S In those new areas where natural beauty has remained relatively unspoiled or 

in established areas which have been victimized by man's handiwork." (67 CPUC2d at490.) 

~tallcs added for emphasis] 

Based on the stated Intent of the CPUC. namely an emphasis on Improving aesthetic valu!!S, and Oty 

Council polk:ythat states that only afterutllltles on residential streets are converted to underground wlll 

poles and wlr..s in canyons be placed underground, one cannot escape the c:onduslon that the main 

intent of the undergroundlng program Is one of beautification, not safety. The language In Councll 

policy referring to •public health, safety or general welfar,.• does not provide any detaU of how public 

health and safety Is Impacted by th" presence of above ground utllltles, but a supposed negative Impact 

Is that above ground transfurmers and wires have been shown, In back country County locations, to b" 

associated with the start of wlldllres. However, that does not seem to be the dr!v!ng reason behind the 

Clty's underground!ng program since the City has stated Its lnrentto postpone the undergroundlng in 

This page h113 been left intentionally blank 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, and Potomac) 
Appendix A - Mitigated Negative Declaration (Rev. Nov. 2016) 

116 I Page 



canyons and open areas until after all s~t-slde utfilltles haw been undergrounded. When relating to 

publlc health then, there remains a posslbRlty that the City perceives ebove-grnund poles end 

transformers as a detriment, In that vehicles have been known to colUde with such obje<:ts, sometimes 

resulting In death. However, without suc:h reasoning being documented by the City, we can only guess 

at what the public sal'ety benefit Is to be derived from the undergrnundlng of utllltles. 

What we cari determine Is tllat the present aesthetic state of the Kensington Heights neighborhood wm 
be negatively Impacted by the Block 3CC undergroundlng pro]!!!ct. As we have shown, the neighborhood 

currently enjoys beautiful streelscapes and unencumbered views, since the utnitles have been 

underground here fur the past 85 years. This neighborhood has never seen an above ground pole or 

wire along the streets, nor above ground transformers. So If there is any nexus between poor public 

health and above ground utilities, we can safely say that Kensington Heights has never experienced a 

public health problem. 

However, If the City were to proceed with the undergroundlng in the same manner as It has approached 

this undertaking In othernelghbortioods, for example, nearby Talmadge, theyw!O Introduce a negative 

public health effect by placing transformer.> above ground In the public right-of-way. Where currently, 

and for the past 85 'fl!llr.;, the neighborhood has not had to contend with vt!hlde versus transformer 

conlllct5, the Oty will provide an opportunity for Increased co!l!slons leading to Injuries and death. Not 

only wlll the neighborhood have more fixed objects IO drive Into, but those objects will also block views 

and lead to an Increased colllslon rate, some car versus pedestrian. 

F!zut10 11: Af>o,/e-g<ound transformers •1""1 T"""""1;o :st.rftts, Moy 2010 

Almost as Importantly, the above ground tran<former boxes wm most certainly have a negative Impact 

on the aesthetics and beauty of lhe neighborhood streets and yards. Where there are currently 
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unobstructed views of open parkways, trees and flowers, the City Intends to add the unslglttly bulk of 
transfonners and concrete pads. With the transfonners comes gra ffltl lbe end result of the planned 
undeigroundlng project In Kensington Heights rs a most dellnite negative Impact on aesthetics, public 
health, safety and welfare. 

Fl11Ure U: Vondalb:ed tronsfonner bOl<, Tlllmlds1t. May 201D 

We rn.ve heard the argument that the utllltles cannot place the transformers underground because they 
cannot solve the problem of flooding and water damage. We would counter that al'l!ument by asking: 
How did the engineers of 85 Y'!ars ago solve that problem? The transfunners have been undel'l!round 
for that length of time and are still functioning. 

We also noted In the Mitigated Negative 10 that an exception Is being made for the Sunset alff"s 
Boulevard proJectarea, Block 2Q, Prior to construction wA quaHlled historic consultant in Historic 
Preservation or History, as defined by the City of San Diego Historic Resou=s Guldellnes shall be 

retained-A Historic Sidewalk and Stamp Preservation Plan {HSSPP) shall be prepared by the qualified 
historic ronsultantM. Color, texture and scoring spei:lllcatlons for new sidewalks to ensure that any new 
improvements or repair match the hlstoric sidewalks Jn color, texture and scoring... Molds of each 
sldewalltstamp Impacted by the improvements shall be taken Jn onlerto allow reconstruction of the 
sidewalk stamp should It be Irreparably damaged during the ll!!locatlcm process.~ 

We question why this same care has not been taken tn the Kensington Heights project area. The 1996 
Historical Greater Mid-City San Diego Preservation Strategy undertaken by Wayne Donaldson Identified 
the !!!ntirety of Kensington as having a high number of historical resourcl!S and a high probability of 

This page lw been le.ft intentionally blank 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, and Potomac) 
Appendix A- Mitigated Negative Declaration (Rev. Nov. 2016) 

118 I Page 



becoming an historic district. The Mid-cities Community Plan, In the Natural and Cultur.il Resourres 

Element, Identifies Kensington as a neighborhood ell!!lble fur historic dlstrfd designation, and has listed 
as a goal to •Preserve and upgrade all land and structures having s!gnlfiaBt historlcal IBl:e"'-'t • We 

believe that any undergroundlng work undertaken In Kensington should lndude preserwtlon of all 

hlstorical elements Jn the landscape, lndudlng sidewalk scoring. coloring. finish and stamps. 

Finally, we have performed a calGU!atlon of the cost of the Block 3CC utilities underground project. and 

question the estimated cost. We used data provided by the dty for•ettysurcllarge Funded ProJects 

Awaiting Public Hearing", dated Aprll 28, 2010, wfth projects fur every Cound! District except District S. 

Properties 
ProJect Est!m;,ted to COttper eottper 

Area Estimate Footage Convert Foot Property 

$ $ $ 
Block 1-J la Jolla 2 12,003,141 26,818 394 447.58 30,465 

$ $ $ 
Block 4-N North Encanto 6,473,282 13,950 240 464.03 26,972 

$ $ $ 
Block 6-00 Bay Ho 3 7,461,280 17,573 351 424.59 21,257 
Block 7-R Alfled $ $ $ 
Gardens 6,798)118 13,967 325 486.78 20,919 

$ $ $ 
Bloclc 3-CC Kensington 6,766,271 14,393 362 470.11 18,691 

$ $ $ 
Blade 8-A Golden Hiii S,080,197 ll,910 335 570.17 15,165 
Bloclc 2-515outh $ $ $ 
Mission 8,831,533 14,384 775 613.98 11,396 

Figur-e 13: Project Costs for City Surcharge. ft:i.nded Pro jeers. Awaiting Pub Ire: Hearing 

Looking at the Cost per Property, the cost estimate for Kensington Is slightly below aVl:rage, but higher 

than the cost ror Golden Hiii and South Mission, despite there being twice as many properties to convert 

In South Mission than In Kensington. We question bow th~ figure was derived, as the cost fur 

undergroundlng utilities In Ii lock 3CC should be slgnrHcantlly lower than any other community, since the 
ut!6tles are already underground here. There should be no cost associated with removal of overhead 

poles and wires. f'or example. 

The choice to underground Block 3CCseems to have been made without su111eylng the area; the cost 

cannot be justified. 

There Is nothing In the CPOC dfrectlves or In City of San Diego Municipal Code or Council Policy that 
would prevent the project manager from ordering that the transformers and all other related 

equipment be placed In underground vaults In this historic area. The CPUC rullng provides for SO% of 

the surcharge fee collected by the utlUtles/Clty t<> go toward the undergroundlng project, with the 
remaining 10%of ourfees going to a dJscretlonary account controlled by the Mayor. If, In the unQkely 

event the aJst of placing transformers, eta! underground would exceed the planned cost for Block 3CC, 

there are additional funds available (I.e., the 10% or our fees held by the Mayor) avallable to make up 

i 
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lbe difference.. Again, though, we do not see how the calculation of the project estimate am be coorect 
for Kensington Heights, given that there Is much less work to be done that !n other project areas, and 

the project could easlly absorb the cost of undergroundl"8 the tr.insformers and telephone/cable 

switches. 

Our recommendation Is for the Oty to postpone the decision to create a Utllftles Underground District !n 

Block 3CC In JC1msJngt0n Heights until such time as the City and the utility companles haw fully surveyed 

and understood the current situation In the area. We further recommend that tlu! dty Implement a 

different po Hey In this area and aU project areas with a high number of historic resources and an existing 
streetscape free of any utUity components sud! as poles, Wires and pad-mounted transfoimers. That 
pollcyshould recognl~e that pad-mounted above ground transformers have a negative Impact on the 

neighborhood aesthetics and character, and a negative Impact on the welfure of the property owners 

living there. 

Sincerely, 

Matgaret B. Mct:ann 

4650 Edgeware Road 
San Diego, CA 9Z116 
619-584-2896 

Cc: Er1Z.abeth Maland, City Oerk 

I 
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~\llliD Co"+_.. 
+ ... Rosponso w Comments ... ~ 

. ... .... 
:.- . "' . .... 

San Diego County Archaeological Society, Inc. 
Enviromnental Review ComlJlittee MN DlEQQ COUNTY ARCHAEOLOGICAL OOCIJITY INC, WSP.Q!Q) 

.:i 0 
-s- ,._o .. ~ ... 0(oc1 c,. 

To: 

Subject: 

5 July2010 

MI. Jcffiey Szyilll!IIBki 
Development Services Department 
City of San Diego 
1222 First Avenue, Meil Station 501 
San.Diego, Califomia92101 

Draft Mitigated Negative Declaration 
2009 Undergro"Unding Utility District Projects 
Project No. 206474 

Dear Mr. Szymanski: 

I have reviewed the subjectDMND on behalf of this committee of the San Diego County 
Art:baeological Society. 

@Based on !he information contained in thcDMND and initial .study fer lhc project, ilI!d 
the Laguna Mountain Environnu:nl.BJ. letter reporting on the reco.tds search for Block 2S 1, 
we concur with the impact analysis and mitigation measures included in the DMND. 

Thank you fur providing this DMND to us for our review and comment. 

Sincerely, 

~!:.:.::~ 
Environmental Review ComlJli&c 

cc: LagunaMounlainEnvironmenW 
SDCAS President 
File 

P.O. Box !11108 •San Diego, CA 92~38-1106 • (85B) 53a-0935 

2. Commen! aclawwkdged. 
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r=~ Community Plan 

LJ Thomas Brothers Index 

• 
Location Map Block 2Q Sunset Cliffs Blvd 
2009 Underground Utility District Projects/PTS 206474 175290 

C:iry of Sao Diego- Development Services. Dcpat:meill 
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NOTICE OF EXEMPTION 

(Check one or both) 
FROM: CITY or SAN DIEGO TO: X RECORDER/COUNTY CLERK 

P.O. Box 1750, MSA-33 
1600 PACIFIC HWY, ROOM 260 
SAN DIEGO, CA 92101-2422 

DEVELOPMENT SERVICES DEPARTMENT 
1222 FIRST AVENUE, MS 501 

___ OFFICE OF PLANNING AND RESEARCH 
1400 TENTH STREET, ROOM 121 
SACRAMENTO, CA 95814 

SAN DIEGO, CA 92101 

PROJECT NO AND/OR INTERNAL ORDER.: 10 #21002155 PROJECT TITLE: 2009 UNDERGROUND UTILITY DISTRICT BLOCKS 

PROJECT LOCATION-SPECIFIC: Regents Road (Executive Drive to Regents Road)- University Community Plan; Potomac Street (Calle 
Tres Lomas .to Sea Breeze Drive)- Skyline-Paradise Hill Community Plan; Moraga Avenue (Phase ll)(Moraga Court to Monair Drive)­
Clairemont Mesa Community Plan; Residential Project Block 6DD (east of Courser Avenue, west of Moraga Avenue, south of Karok Avenue, 
north of Petunia.Court)- Clairemont Mesa Community Plan; Residential Project Block 7R (north of Orcutt Avenue; south of Mission Gorge 
Road; east of Zion Avenue; west of Estrella Avenue) - Navajo Community Plan; Gold Coast Drive Transmission (Maya Linda Road to 
Thanksgiving Lane)- Mira Mesa Community Plan. These projects are within the City and County of San Diego and are not in or adjacent to the 
Ml·IPA. All projects are located within the public right-of-way. 

PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego 

DESCRIPTION OF NATURE, PURPOSE, AND BENEFICIARIES OF PROJECT: Formation of Various Underground Utilitv Districts. The 
project proposes trenching of approximately 5 feet deep and 2.5 feet wide along one side of each public right~of-way, installing conduit and 
substructures such as transformers on concrete pads, installing cable through the cobduits, providing individual customer connections, removing 
existing overhead lines and poles and installing streetlights. Curb ramps will be installed where missing. If applicuble, street trees will be 
installed. 

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego 

NAME OF PERSON OR AGENCY CARRYING OUT PROJECT: Nathan Bruner, 600 B Street, Suite 800, MS-908A, 
San Diego, CA 92101, 619-533-7426 

EXEMPT STATUS: (CHECK ONE) 
( ) MJNJSTER1AL(SEC.21080(b)(l); 15268); 
( ) DECLARED EMERGENC:Y (SEC. 21080(b)(3); 15269(a)); 
( ) EMERGENCY PROJECT (SEC. 21080(b)( 4); 15269 (b)(c)) 
(X) CATEGORICAL EXEMPTION; I 5302(D)- REPLACEMENT OR RECONSTRUCTION 
( ) STATUTORY EXEMPTIONS: 

REASONS WHY PROJECT JS EXEMPT: This action does not involve an expansion of use and will not result in any impacts to sensitive biological 
or archaeological resources. Furthermore, the project meets the criteria set forth in CEQA Sections 15302(d) which specifically allows for the 
conversion of overhead electric utility distribution system facilities to underground including connection to existing ovel'hend electric utility 
distribution lines where the surface is restored to the condition existing prior to the undergrounding; and where the exceptions listed in CEQA 
Section 15300.2 would not apply. 

LEAD AGENCY CONTACT PERSON: Myra Hernnann; Senior Planner TELEPHONE: (619) 446-5372 

IF FILED BY APPLICANT: 
] • ATTACH CERTIFIED DOCUMENT OF EXEMPTION FTNDTNG. 
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT? 

( ) YES ( ) No 

THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY 0 BE EXEMPT FROM CEQA 

CHECK ONE: 
(X) SIGNED BY LEAD AGENCY 
( ) SIGNED BY APPLICANT 

DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR: 

R . d MUUf ~klfP Rfimp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, and Potomac) 
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DETERMINATION OF 
ENVIRONMENTAL EXEMPTION 

Pursuant to the California Environmental Quali!)'. Act (CEQA} and State CEQA Guidelines 
Agenc~: CITY OF SA..'N DIEGO Project Nos.: 84358 Date: 10/16/05 · 

Action/Permit(s2_:_f ouncil Approval _ ' 
Description of Activity: FY 2006 Underground Utility Districts: The scope of work includes trenching approximately tliree feet de'ep . 
and one foot wide along one side of each right-of-way, installing conduit and substructures such as transformers on concrete pads, installing 
cable through the conduits, making individual connections with customers, removing existing overhead lines and poles and installing 
streetli hts. 

Location of Activity: District 3 Block 3HH (Mid-City Community) is generally bounded by Highland Avenue to the north, El Cajon 
Boulevard to the south, Estrella Avenue to the east, and 44th Street to the west. District 4 Block 4Z (Skyline-Paradise Hills Community) is 
generally bounded by Skyline Drive in the north, Paradise Va:lley Road in the South, Parkbrook Way in the east and Deep Dell Road in the 
west. District 6 Block 6I (Clairemont Mesa Community) is generally bounded by the intersection of Hidalgo Avenue and Jemez Drive in the 
north, jutland Drive and Idlewild Way in the south, the intersection ofCJairemont Mesa Boul~vard and Pocahontas Avenue in the east and 
Hidalgo Avenue and Atwill Street in the west. Ju,tland Drive (Clairemont Mesa Community) is generally composed of the Jutland Drive 
from Atwell Street in the west to Luna Avenue in the east. Patrick Henry High (Navajo CommuniIY) is generally bounded by Bluefield 
Court in the north, the intersection of Danville Avenue and Wandermere Drive in the South, Lochmoor Drive i.n the east, and Claremore 
Avenue in the west. Greenbrier Avenue Ct:@yajo Community} is generally bounded by Keighley Street in the north, Glenroy Street in the 
south,_the intersection of Glenroy Stree~ and Irwin Avenue in the east and 51 st Street in the west. Applicant: City of San Diego, Engineering 
and Capital Projects Departrnent. 

(CHECK BOXES BELOW) 
1. [ ] This activity is EXEMPT FROM CEQA pursuant to: 

2. [X] 

Section 
[ J 15301 
[X] 15302(d) 
( ] 15303 

( ] 15304 
[ ) 15305 
[ ] 15306 
( ] 15311 
[ ] 15312 
[ ] 15315 
[]15317 
[ ] 15319 

[ ] 15325 

[ ] Other 

[ ] Section 15060(b) (3) of the State CEQA Guidelines (the activity is not 
a project as defined in Section 15378). 

This project is EXEMPT FROM CEQA pursuant to State CEQA Guidelines Section 
checked below: 

ARTICLE 19 of GUIDELINES 
CATEGORICAL EXEMPTIONS 

(Incomplete list) 

Short Name 
Existing Facilities 
Replacement or Reconstruction 
New Construction or Conversion 

ofSmall Structures 
Minor Alterations to Land 
Minor Alteration in Land Use 
Infonnation Collection 
.A.ccessoiyStructures 
Surplus Government Prop'erty Sales 
Minor Land Divisions 
Open Space Contracts or Easements 
.A.nnexation of Existing Facilities 

and Lots for Exempt Facilities 
Transfer of Ownership of Interest 

in Land to Preserve Open Space 

Section 

[ ] 15261 
[ ) 15262 
[ ) 15265 
( ] 15268 
( J 15269 
[ ] Other 

ARTICLE 18 of GUIDELINES 
STATUTORY EXEMPTIONS 

(Incomplete list) 

Short Name 

Ongoing Project 
Feasibility and Planning Studies 
Adoption of Coastal Plans and Programs 
Ministerial Projects 
Emergency Projects 

Distribution: Exemption File 
EAS Project file, . 
Michael Dudas ECP-Undergrounding (MS 612) 
Nathan Brunner, ECl?-Undergrounding (MS 612) 
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~=~~ " 
~~Qfvelop 
~Services r,' 

L-
ENTITLEMENTs DIVISION 
(619) 446-5460 

MITIGATED NEGATIVE DECLARATION 

Project No. 206474 
SCH#N/A 

. SUBJECT: 2009 UNDERGROUND ING UTILITY DISTRICT PROJECTS: CITY COUNCIL 
APPROVAL to prioritize and form undergrounding utility districts. SDG&E 
would be constructing an Underground Utility System per the franchise 
agreement. The project would excavate trenches approximately 5 feet deep and 
2.5 feet wide. The trenches would be located along one side of the public right-of­
way, and would install conduit, substructures, and transformers located on 
concrete pads. In addition, the project would install cable through the conduits; 
provide individual customer connections, removal of existing overhead lines and 
poles, and the installation of streetlights where applicable. Curb ramps would be 
installed where missing and, if applicable, street trees would be relocated or 
installed. 

The separate phased prnjeqlif are located witlli1ithe J:>1,1blici\right-of-way. The 
separate phased projects are kicated whhin the1mhfkn1ght-of-way in the 
following areas: Block 20 - Sunset Cliffs Boulevard (Cqronado A venue to 
Newport A venue) in the'Qcerm]3each Community Plan; Ulock 30 Lincoln 
Avenue (30th Street to Wabash Avenue) In lhe fylidCfty:eity Heights Community 
Plan; Block 2Sl (north O.fNqr,t.h, :r ettyI(pa<li: so1ith qf San,f emando Place, east of 
Ocean Front Walk, west ofBayside Walk)fo the.Mission-Beach Community 
Plan; Blaek 3CC (nortlH1f.'Nastings Road,. south-.:>f I 8; east of I 15, '+vest of 
Fairment Avenue) in the-Mi~tGHy Kensrn.iton ~:'i:i.Ima<lge ~i;irnmunity Plan; Block 
4N (north of Mulberry-Street'. so\ith qfMadronomo-Sfreel, east of Holstrom Place, 
west of 69th Street) in foe-Enc_wii§.N¢lghboi:M,c(dj .Southeastern Community Plan; 
Block 8A (north of Broadway,soiliJ{of'J~iiss -Bcntle:Vatd~ east of I-5, west of281

h 

Street) in the Greater Golden"f-IiU C<munu~:iity~Plan; 30th Street 20A in Block 
8J2 (Ocean View BouleyarCl tO, K Street) in W1e SbuUi~;J~tem Community Plan; 
Euclid Avenue (Euclid Avenue to University Avenue) in the MidCity Heights 
Community Plan. Applicant: City of San Diego, Engineering and Capital Projects 
Department, Right-of~ Way Design Division. Contact: James Bajet 
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UPDATE 8/4/10: 

Revisions have been made to the draft Mitigated Negative Declaration (MND). 
One comment letter was received during public review that identified historical 
resource issues associated with the Block 3CC portion of the Undergrounding 
program for 2009. City staff acknowledges the sensitivity of this area; therefore, 
all references to the Block 3CC project have been struck from this Final MND 
and will be evaluated under a separate CEQA document. 

In accordance with the California Environmental Quality Act, Section 15073.5 
( c ){ 4), the addition of new information that clarifies, amplifies, or makes 
insignificant modification does not require recirculation as there are no new 
impacts and no new mitigation identified. The removal of the Block 3CC project 
from the Final MND would not result in any new impacts. An environmental 

_ clo_c111mmtn_eecl_Q_n}y_b_e_r~cir~11I~t~c})Yh_e_n_t_I!~r~ is _id_e}!t_itic11ti(}n of new !!ignificant 
environmental impact or the addition of a new mitigation measure required to 
avoid a significant environmental impact. 

I. PROJECT DESCRIPTION: See attached lnitial Study. 

II. ENVIRONMENTAL SETTING: See attached Initial Study. 

III. DETERMINATION: 
IV. 

The City of San Diego conducted an Jnitial Study which determined that several of the 
proposed projects could have a significant environmental effect in the following areas(s): 
HISTORICAL RESOURCES (ARCHEOLGY), HISTORICAL RESOURCES (SIDEWALK AND 
ST AMP PRESERVATION), LAWD USE (MSCPIMHPA). The project proposal requires the 
implementation of specific mitigation identified in Section V of this Mitigated Negative 
Declaration (MND). The project as presented avoids or mitigates the potentially significant 
environmental effects identified, and the preparation of an Environmental Impact Report (EIR) 
would not be required. 

V. DOCUMENTATION: 

The attached Initial Study documents the reasons to support the above Determination. 

VI. MITIGATION, MONITORING AND REPORTING PROGRAM: 

A. GENERAL REQUIREMENTS- PART I 
Plan Check Phase (prior to permit issuance) 

1. Prior to the issuance Bid Opening/Bid Award or beginning any construction related 
activity on-site, the D~velopment Services Dep_artme11t (!)SD) Director's 
Envirorunental Designee (ED) shall review and approve all Construction 
Documents (CD), (plans, specification, details, etc.) to ensure the MMRP 
requirements have been incorporated. 
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2. In addition, the ED shall verify that the MMRP Conditions/Notes that apply ONLY 
to the construction phases of this project are included VERBATIM, lU1der the 
heading, "ENVIRONMENTAL/MITIGATION REQUIREMENTS." 

3. These notes must be shown within the first three (3) sheets of the construction 
documents in the format specified for engineering construction document templates 
as shown on the City website: 

http://www.sandiego.gov/development-services/industry/standtemp.shtinl 

4. The TITLE INDEX SHEET must also show on which pages the 
"Environmental/Mitigation Requirements" notes are provided. 

B. GENERAL REQUIREMENTS - PART II 
Post Plan Check (After permit issuance/Prior to start of construction) 

1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING 
DAYS PIUOR TO BEGINNING ANY WORK ON THIS PROJECT. The 
PERMIT HOLDER/OWNER is responsible to arrange and perform this meeting by 
contacting the CITY RESIDENT ENGINEER (RE) of the Field Engineering 
Division and City staff from MITIGATION MONITORING COORDINATION 
(MMC). Attendees must also include the Pennit holder's Representative(s), Job Site 
Superintendent and the following consultants: 

Archeologist and Native American Monitor 

Note: Failure of all responsible Permit Holder's representatives and 
consultants to attend shall require an additional meeting with all parties 
present. 

CONTACT INFORMATION: 
a) The PRIMARY POINT OF CONTACT is the RE at the Field Engineering 

Division -858-627-3200 
b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also 

required to call RE and MMC at 858-627-3360 

2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) 206474, 
shall conform to the mitigation requirements contained in the associated 
Environmental Document and implemented to the satisfaction of the DSD's ED, 
MMC and the City Engineer (RE). The requirements may not be reduced or 
changed but may be annotated (i.e. to explain when and how compliance is being 
met and location of verifying proof, etc.). Additional clarifying information may 
also be added to other relevant plan sheets and/or specifications as appropriate (i.e., 
specific locations, times of monitoring, methodology, etc 
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Note: 
Permit Holder's Representatives must alert RE and MMC if there are any 
discrepancies in the plans or notes, or any changes due to field conditions. All 
conflicts must be approved by RE and MMC BEFORE the work is performed. 

3. OTHER AGENCY REQUIREMENTS: Evidence that any other agency 
requirements or permits have been obtained or are in process shall be submitted to 
the RE and MMC for review and acceptance prior to the beginning of work or 
within one week of the Permit Holder obtaining documentation of those permits or 
requirements. Evidence shall include copies of permits, letters of resolution or other 
documentation issued by the responsible agency. 
Not Applicable/or this project. 

4. MONITORING EXHIBITS: All consultants are required to submit, to RE and 
- - MMC, ~fmomforiiig eXliioicona rrx1 Treauction-ofthe appropriafe-consfrucfio!l 

plan, such as site plan, grading, landscape, etc., marked to clearly show the specific 
areas including the LIMIT OF WORK, scope of that discipline's work, and notes 
indicating when in the construction schedule that work will be performed. When 
necessary for clarification, a detailed methodology of how the work will be 
performed shall be included .. 

5. OTHER SUBMITT ALS AND INSPECTIONS: The Permit Holder/Owner's 
representative shall submit all required documentation, verification letters. and 
requests for all associated inspections to the RE and MMC for approval per the 
following schedule: 

Document Submittal/Inspection Checklist 

Issue Area Document submittal 

General Consultant Qualification Letters 
Meeting 

General Consultant Const. Monitoring 

Archaeology Archaeology Reports 

Historical Historical Resources Report 

Final MMRP 

Associated Inspection/Aeorovals/Note 

Prior to Pre-construction 

Prior to or at the Pre-Construction 
Meeting 
Archaeology observation 

Historical Resources Preservation 

Final MMRP Inspection 

I. HISTORICAL RESOURCES (ARCHAEOLOGY). This section applies to the following 
projects only: 

Part-time monitoring at Block 281, Block 30 Lincoln Ave, Euclid Ave, Blaek 3CC; 
Monitoring in the western portion only of Block 4N; Full time monitoring at Block 20 - Sunset 
Cliffs Boulevard, Block 8A, 30th Street 20A in Block 8J2. 
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I. 

II. 

Prfoflo .Permit Issuance ndlid Opening/Bid Award 
A. Ifoili!ements Plan Check 

Page 5of13 

. 1. . Prior to p:crmidssuancr~:or Bid Opening/fJki Award~ whichever is applicable,. the 
AssistantDeputy [)ire9tor~(ADD))3.u,tfronmentahlesignee:shall verify that the 
requirements RJ1' .i-'l.fchaeological ~Jomforing and N~1ii~0Amei'i~an monitoring have been 
~otedct)~ the ,applieo11ble 'cqnstrnctiou documents.through the plan check process. 

B. I.~tfors of QuaUficatlQH have. been submitted fo /\Dl} 
-~1 ~--'-Prior. tiJ:tifd '1\v.rar<J~'IJ'l1;rnpplita:nf~hah· subffifrfncttci'i:lf Veti:flcatiotf to Mitigation ... 

tv.lonito1fog Coordinatict1 (MMC)Jdentifying Ute Principal Investigator (PI) for the 
project and the names:~fa.11 per~Q~."I~ it_lv.6i'v~d iri'm~~: fitchaeological monitoring program, 
l1$_defined hHhe Chy gfSan Dfogq_ Histork~~l Reso1~ri::~s Guidelines (HRG). If 
applicable; indiV.Jduals ~~ycilv~;q~ii\ the i(ri;:haeplogica! mpniforing program must have 
<.~ompleted. lb~:-40-hour HAzWOPER training .. with .ccrti.ficatfon documentation. 

2. MMC wm provide R'lem.'!i' fl) ~h-e applicmueonfirming lhe"qualifications of the PI and all 
pe1~6us irivd'.i\1ed in :t.he }frcliae9logicnl n1b11ili:Jring !Jf the pi'oject meet the qualifications 
established fo. Uie HRG. . . -

3. Ptk1r:Jy i:h~ start of w·o~.k.l'.he applkantmt1sfobtain wrJtt~1r1approval from MMC for any 
personnel changes assooiated \YiU1 the monitorin~JJfogrnm. 

Prior to Start of Construction 
A. Verification of Records Search 

1. The PI shall provide verification to MMC that a site specific records search (1/4 mile 
radius) has been completed. Verification includes, but is not limited to a copy of a 
confirmation letter from South Coastal Information Center, or, if the search was in-house, 
a letter of verification from the Pl stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the Y-i mile radius. 
B. Pl Shall Attend Precon Meetings 

1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a 
Precon Meeting that shall include the PI, Native American consultant/monitor (where 
Native American resources may be impacted), Construction Manager (CM) and/or 
Grading Contractor, Resident Engineer (RE), Building Inspector (Bl), if appropriate, and 
MMC. The qualified Archaeologist and Native American Monitor shall attend any 
grading/excavation related Precon Meetings to make comments and/or suggestions 
concerning the Archaeological Monitoring program with the Construction Manager 
and/or Grading Contractor. 
a. If the Pl is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior to the 
start of any work that requires monitoring. 

2'; Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
· The applicant shall submit a letter to MMC acknowledging their responsibility for the 

cost of curation associated with all phases of the archaeological monitoring program. 
3. Identify Areas to be Monitored 

a. Prior to the start of any work that requires monitoring, the PI shall submit an 
Archaeological Monitoring Exhibit (AME) (with verification that the AME 
has been reviewed and approved by the Native American consultant/monitor 
when Native American resources may be impacted) based on the appropriate 
construction documents (reduced to l lx 17) to MMC identifying the areas to 
be monitored including the delineation of grading/excavation limits. 
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b. The AME shall be based on the results of a site specific records search as well 
f.:..S i.ufonnatfo.n .regarding the age of existing pipelines, laterals and associated 
'~tppurt~hance~ and/or any known soil conditions (native or formation). 

c. MMC shallhodfy the PI that the AME has been approved; 
4. When Mopitoring Wlll Occur 

a. -I'dor: r#i'he s~f of any work, the Pl shall also submit a construction schedule to 
:NlMC.:tbrougb the RE indicating when and where monitoring will occur. 

b. i'liePt'may subtiti'l a detailed letter to MMC prior to the start of work or during 
c:onstruaHom:equesting a modification to the monitoring program. This request shall 
bo based ·mt relevant information such as review of final construction documents 
~\ihf~h lndicate:t:,Onditions such as age of existing pipe to be replaced, depth of 

.. ~~9av~fi.l/n arid/qr site graded to bedrock, etc., which may reduce or increase the 
poteriiial fi'.ir·r-Csources to be present. 

5. :Approv.!lbJt~AM(:fari(f Construction Schedule 
i\ffe1~approyl',ll o'tthe AME by MMC, the PI shall submit to MMC written authorization 
hf ihe'Al\{E)mdcGflnstructionSchedule-from-theCM.----------------- -- -- -- - -- --------- --

:Otn·IHg Con~truction · • · 
A,, ·~1\,0;11!t<liShaU be Present I.)foing CradinglExcavati.;:in(rH~nch_ing 

l . . :the:Ai·chaeologfott I Monitor shall be.1>resent'f'nU:-tfi:ne i[iiriog Jill soil disturbing and 
g1'adinglexcavatlo1if:tr~ncbing ;olcUvH:&es which ·could result i1) impacts to archaeological 
·resources as idc1Jtili~{l>fin lli~ftt\J\1ffif .'lb'~ Gonstruction Manager is responsible for 
,i(itif)"iftg th~j,t~~ ).>~1'; ia)d 1\WQ.Q.f changes lo: irny constt'nf.tion-activities such as in 
the case t'tt~:, t~oiQ~1ifal safety CfJ1n:.irrn wi.chfo ti!1..1 an~• being monitored. In certain 
cji·cu,n,s.Hm~cis {)SJ1A. safety ·requir:<:)ncnb m~l~f necessitate modification of the AME. 

2, ThcNath!l'l'AmedO:~n oonsultant/mmHt:orshall determine the extent of their presence 
t.llfrWg.so~I tHsfo~·lirngJ111d gradingfexcfiWtl'.iQn/'trencbing activ.itles based on the AME and 
p_i:~h1Jj:fo'Hil,finfohnaiit;}1~ tp the p:1'and.Mf\1'Q~ Ifpfehistqt'i<freso-urces are encountered 
d1\ri11g·the Na~lve.A_mericl1d(i~msultant/rnonito~r~,s})_serice. 1vo1jc shall stop and the 
bisoovery Nolifo;mH011:J1rocess detailed lo SFctjo11 n:u~,Q;~ndJV.A-D shall commence. 

3. -'fhe>J'.•.\111ti:y. submiHl defailed letter 1ei.Mi\1C' during constmction requesting a 
!iiod.ificati&~ to tiie 1t10.u-i1:qrlµg t>ri)grr(1t1 \vhen a field c-0udtlfo1~ ~uch as modem 
t1lshfrbancc1 p~~~-dating !ik: previiSti~·grading/lfenching 'activ!W.~s; presence of fossil 
it~;ri~li:ioris~ Qr \v.lieu native soU~1!1i;i; ~ii.@untet'ed that may feduee or increase the potential 
. ~rJTesouroes l<t he present. 

4 ... fhearchaeof1;,gicii) and·Native American consultant/monitor shall document field activity 
·via the.G9nsuliar(t$ite Visit Record (CSVR). The CSVR 's shall be faxed by the CM to 
l:hci~1tl?: the first. day ~fmonitoring, the last day of monitoring, monthly (Notification of 
Monitoring (~om,pletion); and in the case of ANY discoveries. The RE shall forward 

_ copies_!~ ~4\·Jit . 
B. b!scoveryNofHicatkm .Pl-ocess 

J; l11Jh~':event :gt~ di~~9very, the Archaeological Monitor shall direct the contractor to 
fompo.ri1rHy:'1-Hv~rt ~lffoil disturbing activities, including but not limited to digging, 

0

t~-eifch'ing).e]d;~yn.tfng"or grading activities in the area of discovery and in the area 
r.casbnahly suspect~: to overlay adjacent resources and immediately notify the RE or BI, 
:as appropriate{ 

2... Thei.Morii~tgni.hall imrt1ediately notify the PI (unless Monitor is the Pl) of the discovery. 
'.L TfiltPtshaff'immediately notify l\llMc by phone of the discovery, and shall also submit 

· WrJH~itducumentatil'.>h to MMC within 24 hours by fax or email with photos of the 
r.esource in Q.onte*4.it'possible. 

4. N!;.looU shall be exported off-site until a determination can be made regarding the 
signlficanee'ofthere,source specifically if Native American resources are encountered. 
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C. Determination of Significance 
1. The PI and Native American consultant/monitor, where Native American resources are 

discovered shall evaluate the significance of the resource. If Human Remains are 
involved, follow protocol in Section IV below. 
a. The PI shall immediately notify MMC by phone to discuss significance 

determination and shall also submit a letter to MMC indicating whether additional 
mitigation is required. 

b. If the resource is significant, the PI shall submit an Archaeological Data Recovery 
Program (ADRP) and obtain written approval of the program from MMC, CM and 
RE. ADRP and any mitigation must be approved by MMC, RE and/or CM before 
ground disturbing activities in the area of discovery will be allowed to resume. Note: 
If a unique archaeological site is also an historical resource as defined in CEQA 
Section 15064.5, then the limits on the amount(s) that a project applicant may be 
required to pay to cover mitigation costs as indicated in CEQA Section 21083.2 
shall not apply. 
( l ). Note: For pipeline trenching and other linear projects in the public Right-of­

Way, the PI shall implement the Discovery Process for Pipeline Trenching 
projects identified below under "D." 

c. If the resource is not significant, the PI shall submit a letter to MMC indicating that 
artifacts will be collected, curated, and documented in the Final Monitoring Report. 
The letter shall also indicate that that no further work is required. 
( l ). Note: For Pipeline Trenching and other linear projects in the public Right-of­

Way, if the deposit is limited in size, both in length and depth; the information 
value is limited and is not associated with any other resource; and there are no 
unique features/artifacts associated with the deposit, the discovery should be 
considered not significant. 

(2). Note,!p.r_f~t!Jeline Trenching and other linear projects in the public Right-of­
Way, ini~;i1ificance cannot be detennined, the Final Monitoring Report and 
Site Record (DPR Form 523A/B) shall identify the discovery as Potentially 
Sigtiltlcan~ 

D. J)j~c:9.:r¢.r}iPratess for Significant Resources - Pipeline Trenching and other Linear Projects 
io the PublicJUght .. qf~W~1y 
'the 'f0Uowi11g procedure constitutes adequate mitigation of a significant discovery 
:encount~.red during pipeline trenching activities or for other linear project types within the 
.f'ld .. ,JJo Rig1t1..:ot .. \\I ay in.eluding but not limited to excavation for jacking pits, receiving pits, 
latei:als, iiue! nianholes.Jo.J:educe impacts to below a level of significance: 
h · Pro«;~dnr~~·t,o,r dci~mentation, curation and reporting 

a. Onellimdred pe¢ent of the artifacts within the trench alignment and width shall be 
document~d fo;,.sHu, to include photographic records, plan view of the trench and 
profiles of side walls, recovered, photographed after cleaning and analyzed and 
C:urate(I~ Tl!~ remainder of the deposit within the limits of excavation (trench walls) 
shall be"fofr fotact 

b. TI~~ Pl shall prep~re a Draft Monitoring Report and submit to MMC via the RE as 
indicated in Section VI-A. 

c. The Pi sha,1i'b•nesponsible for recording (on the appropriate State of California 
Departmeo1'Qf Park and Recreation forms-DPR 523 AIB) the resource(s) encountered 
duringlh~)\.i:thaeological Monitoring Program in accordance with the City's 
fJ1~t9i1<lQ,l)i.~9U¢es Guidelines. The DPR forms shall be submitted to the South 
Coastal !ufonnation Center for either a Primary Record or SDI Number and included 
in·tl1efinal Monitoring Report. 

d. '.fhe;Final l\'foriitl!ring Report shall include a recommendation for monitoring of any 
fufure \ypr,k 'in the vicinity of the resource. 
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Discovery of Human Remains 
If human remains are discovered, work shall halt in that area and no soil shall be exported off~site 
until a determination can be made regarding the provenance of the human remains; and the 
following procedures as set forth in CEQA Section 15064.S(e), the California Public Resources 
Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be undertaken: 
A. Notification 

1. Arch{leologicalMon#or shall notify the RE or BI as appropriate, MMC, and the PI, if the 
Monitor is:not:q:uatified as a Pl. MMC will notify the appropriate Senior Planner in the 
Envirpruri~nl'aiAfltdy~is Section (EAS) of the Development Services Department to assist 
\yit11 tl1e'ijist0:\•erfnotification process. 

2. 'tli¢'.Phfilitl nq}"Hy the Medical Examiner after consultation with the RE, either in person 
. Qr via{fol~phone., 

u~ isolate discovery;.site: . 
1. ··Wot!< shallbe»dfrecte4 away from the location of the discovery and any nearby area 

· --_ -reatonal!tJ;Y:~specte,cfto overlay acljacentliurnanremainsufittl a<:leteftl11natio:ncarrbe ___ -- - · - - - -
made by the Medicrtl£xaminer in consultation with the PI concerning the provenience of 
the i;cam:1.i11s~ 

2. Tbr.dvtedic<t1.Exaniiner1 }o eonsultation witl.i thePI;Will·detennfoe the need for a field 
examination to deterfnlne the pc~iJvenience~' 

3. {f f1 ~fold ~xamii\~t.fonls noLw:h-ranthll, TbiH\1edfoal :E~l:iminer will detennine with input 
. from-th~- ~J; IJ;'. tl\?.i,em_alns tux.for ar~ filo~_l likely. i:Q be«:)f N~tlve American origin. 

C. ifHumanJ~emai~s AR)~:dete.rmiried:fo beNatl\t¢A_medc!ln 
1. T!ie.Medicnl Exarniner~\vm nNify f.ne Native American Heritage Commission (NAHC) 

Wltl)in 2~J1oul'S.,.By l:.tw; C)l\i,;y i'l\e Medieal .Sxamfo~l' <;an make this call. 
2. · ~Ai:I¢1viH1tiini~iately J~entiffthe pe[so1liOtpei'~~11s •:leterroined to be the Most Likely 

.Oesc~mdeiff (Jytl.D) and p.i~t·vide 119ntacl infqrinail_i:}o. .. 
3. '.the M:C:it> wm \;bntad Uie j>] within 2'-i hQti'f'S DI" sooner after the Medical Examiner has 

compleiecLcoordination.1 ©, begii .. ~ die consultath'.m process in accordance with CEQA 
Sec_tii'.!t'.t 15064.S(eJ., the-'\:~tdifilrniA Public Reso1.m;e$ :md Health. & Safety Codes. 

4. Tlb~·1vlL:Q '\)•!tl_ .. h:i·.~e~'lrhours (({make tE'.tiommendtiliOns do the property owner or 
representative, for the treatmel..~l, ot·<Jispositi9.n '\ii_tt~ prop~r dignity, of the human remains 
and associated grave gooi;I$~ . 

5. Disposition of Native Ameilcan Human Remains witfoo determined between the MLD 
and the PI, and, if: 
a. The NAHC is unable to identify the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being notified by the Commission, OR; 
b. The landowner or authorized representative rejects the recommendation of the MLD 

and mediation in accordance with PRC 5097 .94 (k) by the NAHC fails to provide 
measures acceptable to the landowner, THEN 

c. To protect these sites, the..landowner shall do one or more of the following: 
(I) Record the site with the NAHC; 
(2) Record an open space or conservation easement; or 
(3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a ground 
disturbing land development activity, the landowner may agree that additional 
conferral with descendants is necessary to consider culturally appropriate treatment 
of multiple Native American human remains. Culturally appropriate treatment of 
such a discovery may be ascertained from review of the site utilizing cultural and 
archaeological standards. Where the parties are unable to agree on the appropriate 
treatment measures the human remains and buried with Native American human 
remains shall be reinterred with appropriate dignity, pursuant to Section 5.c., above. 
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D. If Human Remains are NOT Native American 
1. The Pl shall contact the Medical Examiner and notify them of the historic era context of 

the burial. 
2. The Medical Examiner will detennine the appropriate course of action with the PI and 

City staff {PRC 5097.98). 
3. If the remains are of historic origin, they shall be appropriately removed and conveyed to 

the San Diego Museum of Man for analysis. The decision for internment of the human 
remains shall be made in consultation with MMC, EAS, the applicant/landowner, any 
known descendant group, and the San Diego Museum of Man. 

V. Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

I. When night and/or weekend work is included in the contract package, the extent and 
timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or weekend work, 
the PI shall record the information on the CSVR and submit to MMC via fax by SAM 
of the next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing procedures 
detailed in Sections III - During Construction, and IV - Discovery of Human 
Remains. Discovery of human remains shall always be treated as a significant 
discovery. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section III - During Construction and IV-Discovery of 
Human Remains shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by SAM of the next business 
day to report and discuss the findings as indicated in Section III-B, unless other 
specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or Bl, as appropriate, a minimum of 24 

hours before the work is to begin.' 
2. The RE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

VI. Post Construction 
A. Submittal of Draft Monitoring Report 

1. The PI shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix CID) which 
describes the results, analysis, and conclusions of all phases of the Archaeological 
Monitoring Program (with appropriate graphics) to MMC via the RE for review and 
approval within 90 days following the completion of monitoring. It should be noted 
that if the PI is unable to submit the Draft Monitoring Report within the allotted 90-
day timeframe as a result of delays with analysis, special study results or other 
complex issues, a schedule shall be submitted to MMC establishing agreed due dates 
and the provision for submittal of monthly status reports until this measure can be 
met. 
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program or Pipeline Trenching Discovery Process 
shall be included in the Draft Monitoring Report. 

b. Recording Sites with State of California Department of Parks and Recreation 
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The PI shall be responsible for recording (on the appropriate State of California 
Department of Park and Recreation fonns-DPR 523 NB) any significant or 
potentially significant resources encountered during the Archaeological Monitoring 
Program in accordance with the City's Historical Resources Guidelines, and 
submittal of such fonns to the South Coastal Information Center with the Final 
Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the PI via the RE for revision or, for 
preparation of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for approval. 
4. MMC shall provide written verification to the Pl of the approved report. 
5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring Report 

submittals and approvals. 
B. Handling of Artifacts 

1. The PI shall be responsible for ensuring that all cultural remains collected are cleaned and 
catalogued 

· 2. - Tfie PI shall oerespoiisible forensiiritlg thataITWtj:f.ii.c~s are a.nalyzea to identtfy function 
and chronology as they rciai~ t6 the tH~tbrJ:°ofHi¥~ti~~Jtfthat faunal material is identified 
as to species; and that specjalty studies are c~\1npleted, ni;~PP,~~priate. 

C. Curation of artifacts: Accessimn·\greement and Ac:ceptanc~rV~rification 
1. The PI shall be responsible fur ensuring UJntttUflrlitimrs.associated with the survey, 

testing and/or data recoverffot' !bl~ project'ii.re verin.anenttj curated with an appropriate 
institution. This shall be (:Qmplete{tihwnsultati(!tLWith M%YlC:and the Native American 
representative, as applicable .. 

2. When applicable to the sit:m1tion, UiJ: ·p1 shall incJmte written verification from the Native 
American consultant/monJtor-indic:<:1ling that Nati-Ve American resources were treated in 
accordance with state lavr$1dfo1· applicable agreemet~~ Jf the resources were reinterred, 
verification shall be provided tp show·M1;,1t Pi'tit~~tiv~ 1tieasurei;.were taken to ensure no 
further disturbance occur~ in ft(:c:ordance wi1.b Sec;Hoo nP- Discovery of Human 
Remains, Subsection C. 

3. The Pl shall submit the Accession Agreement and catalogue record(s) to the RE or BI, as 
appropriate for donor signature with a copy submitted to IVIMC. 

4. The RE or BI, as appropriate shall obtain signature on the Accession Agreement and shall 
return to PI with copy submitted to MMC. 

5. The Pl shall include the Acceptance Verification from the curation institution in the Final 
Monitoring Report submitted to the RE or BI and MMC. 

D. Final Monitoring Report(s) 
1. The Pl sha!I submit one copy of the approved Final Monitoring Report to the RE or BI as 

appropriate, and one copy to MMC (even if negative), within 90 days after notification 
from MMC of the approved report. 

2. The RE shall, in no case, issue the Notice of Completion until ·receiving a copy of the 
approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

HISTORICAL RESOURCES (SIDEWALK AND STAMP PRESERVATION}. This section applies 
to only: 

Block 20- Sunset Cliff Boulevard Project only. 

I. Prior to the Pre-Construction Meeting 
A. A qualified historic consultant in Historic Preservation or History, as defined by the City 

of San Diego Historic Resources Guidelines shall be retained. A copy of the retainer 
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letter shall be submitted to City of San Diego Development Services Department (DSD) 
Mitigation Monitoring Coordination (MMC) to be placed in the project file for reference. 

B. MMC shall be the primary Point of Contact (POC) for issues related to aJI Historic 
Resources Sidewalk and Stamp Preservation requirements. All communication shall be 
made to MMC and MMC shall be required to communicate between the Historic 
Resources Board (HRB) staff, the city's Resident Engineer, the historic consultant, and 
the contractor to ensure that all necessary mitigation in this section is appropriately 
addressed. 

C. A Historic Sidewalk and Stamp Preservation Plan (HSSPP) shall be prepared by the 
qualified historic consultant. The historic consultant shall ensure that the HSSPP 
addresses the following: 

1. Photo documentation of each sidewalk stamp, with a corresponding location map. 

2. Detailed plans which show the existing and proposed location and orientation of each 
sidewalk stamp. If the stamp will remain in-situ, this must be indicated on the plans. 

3. Details regarding the manner in which the sidewalk stamps will be cut, removed, 
stored (if applicable), and re-set in their new location. 

4. Color, texture and scoring specifications for new sidewalks to ensure that any new 
improvements or repair match the historic sidewalks in color, texture and scoring. A 
physical sample of the proposed sidewalk material (which illustrates the finished 
color and texture) must be provided. 

5. Molds of each sidewalk stamp impacted by the improvements shall be taken in order 
to allow reconstruction of the sidewalk stamp should it be irreparably damaged 
during the relocation process. 

D. MMC shall obtain the prepared HSSPP from the historic consultant and shall circulate 
the copy to the HRB for staff review and approval prior to the Pre-Construction meeting. 

II. At the Pre-Construction Meeting 
A. MMC, the city's Resident Engineer, the retained historic consultant, and the project 

contractor shall be at the Pre-Construction Meeting to assure communication, 
coordination, and conformance with the HSSPP. 

III. Prior to Start of Construction and During All Construction Activities 
A. MMC, the city's Resident Engineer, the retained historic consultant, and project 

contractor shall ensure that the HSSPP is implemented during demolition and 
improvement activities requiring: 

1. All existing concrete stamps/impressions that include contractor date stamp and street 
name stamps on all hardscape shall be sawcut (full depth along existing score marks) 
or at a minimum distance of two inches from the edge of the stamp, as recommended 
by a historic consultant, shall be carefully removed. All removed stamps shall be 
relocated to the parkway area/face of the newly constructed sidewalks. The historic 
stamp/impression shall be set in new concrete with a six-inch wide concrete border 
surrounding the stamp/impression and a four-inch concrete layer below. The position 
of the historical stamp/impression shall be such that it can be read from the sidewalk 
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and as close as practical to the original location and orientation of the 
stamp/impression, as detennined by the Resident Engineer in consultation with the 
qualified historical consultant. 

2. Any damaged sidewalk stamps shall be relocated and/or repaired in consultation with 
the retained historical consultant. If the historical stamp/impression is in a condition 
such that it cannot be repaired and relocated, as determined by the Resident Engineer 
in consultation with the qualified historical consultant, the contractor shall recast the 
original sidewalk stamp using molds taken as part of the Historic Sidewalk and 
Stamp Preservation Plan. In no instance shall the current contractor's name or stamp 
be used within the boundaries of the historic district. 

Land Use (MSCP/MHPA 

VI. 

No clearing, grubbing, grading, or other construction activities shall occUl' 
· b-ets.veen March -1 and August 15. ·Which is the breeding season of the coastal 
California gnatcateher. 

PUBLIC REVIEW DISTRIBUTION: 

Draft copies or notice of this Mitigated Negative Declaration were distributed to: 

City of San Diego: 
Council Districts 2,3,4 and 8 
Development Services Department 
Public Utilities Department 
Branch Library (MS 17) 
Beckwourth Branch Library (81 c) 
Weingart Branch Library/City Heights (8lg) 
Kennsignton-Normal Heights Branch Library (8lk) 
Ocean Beach Branch Library (81 v) 
Paradise Hills Branch Library (Sly) 
Hervey Branch Library (8 lz) 
University Branch Library (81kk) 
Historical Resources Board (87) 

Other 
South Coastal Information Center@ San Diego University (210) 
San Diego Archaeological Center (212) 
Save Our Heritage Organization (214) 
Ron Christman (215) 
Clint Linton (2158) 
Carmen Lucas (206) 
San Diego Historical Society (211) 
Louis Guassac (215A) 
San Diego County Archaeological Society (218) 
Kumeyaay Cultural Repatriation Committee (225) 
Native American Distribution (225A-R Public Notice only) 
Community Planners Committee (194) 
Ocean Beach Planning Board (367) 
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City Heights Area Planning Committee 
Mission Beach Planning Committee (287) 
Precise Planning Board (325) 
Kensington~ Talmadge Planning Group (265) 
Encanto Neighborhoods Community Planning Group (449A) 
Greater Golden Hill Planning Committee (259) 
Southeastern San Diego Planning Group (449) 
San Diego Gas and Electric (SDGE) (114) 
San Diego Transit Corporation (112) 

VII. RESULTS OF PUBLIC REVIEW: 

() No comments were received during the public input period. 

() Comments were received but did not address the draft Mitigated Negative Declaration 
· finding or the accuracy/completeness of the Initial Study. No response is necessary. 

The letters are attached. 

(x) Comments addressing the findings of the draft Mitigated Negative Declaration and/or 
accuracy or completeness of the Initial Study were received during the public input 
period. The letters and responses follow. 

Copies of the draft Mitigated Negative Declaration, the Mitigation, Monitoring and Reporting 
Program and any Initial Study material are available in the office of the Land Development Review 

"vision for review or r purchase at the cost of reproduction. 

0 

Myra ann, Senior Planner 
Dev opment Services Department 

Analyst: J. Szymanski 

Attachments: 
Figure lBlock 2Q 
Figure 2 Block 30 
Figure 3Block 2S I 
FigHre 4 Block 3CC 
Figure 5Block 4N 
Figure 6 Block 8a 
Figure 7 Block 8j2 
Figure 8 Euclid 

Initial Study Checklist 

June 16. 2010 
Date of Draft Report 

August 4, 2010 
Date of Final Report 
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To: Jeff rev Szymanski, Associate Planner. City of San Diego 

Re: Draft Mitigated Negative 10 1121002155 for Project No. 206474 

@Till! following comments specilically address the lmpatts of the undergroundlng project related to Block 

sec (north of Hastings Road, south of Ml, east of 1-15, west of FalrmontAvenue_ ln the Mld·City 
Kensington-Talmadge Community Plan area. l!IO<:k 3CC is proposed for undergroundlng as a non-CPUC 
Rule 20 proJet:t 

The Project Description lntludes trenclllng In the public right-of-way and •would Install conduit, 
substructures and transformers located on concrete pads. In addition, !he projects would fnstaU cable 
through lhe conduits; provide individuai customerconnecllons, removal of existing overhead fines and 

poles, and the Installation or streetlights wllere appfitllble.4 

Block 3CC is located in the Kensington Heights subdivision, which was first developed around 1923. This 
area has a high number of potential historic resources, and currently has 13 homes that have been 
im:fMdually designated by the Cily of San Diego's Historical l\esources Board as historic resources . 

. , 

~ 
Ktfl 

/ 
E"in'\BliCl<:!FF 

..,_7.;;;Jr1 
flaVro 1: Map or Pn>loct elocl< ace 

Response to Comm@ 

MARGARETB. McCANN {71912010) 

l. City staff acknowledges the hist{lrical sensitivity of the Block 3CC project. Jn response to the 
issues raised in 1.his letter the project shell be wilhdtawn for further consideration. At a furure 

date I.he Block 3CC project will be revllluated and under a new CEQA document. 
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AddltlonaJly, this area stllf contains the or!glnal streetlights from the beginning of th" subdivision. These 

streetlights, made by Union Metal CDrporatlon and consisting of the Union Metal Design No. 792 metal 
post and the Union Mt!tal GE Form 18 Novalux lantern .. m1 casing. hav.. a crown lantern lumlnalre that Is 

uniqut! to the Kensington Ht!lghts neighborhood {see the San Diego History Center photo below). 

rt"f; 
Jli' 

ftivre2: Ori&lnal streot l!gh!.S In Xemln;tton llelghtt, clta 1927 

Many of these original street lights arn stlll In place and functioning. They are an Integral part of our 

community's character. 
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fig""' 3: O•e of lh" or!Jlnal street IJ&h" In KAtn:llngtxm Hqbt.,July 2010 

When the Xenslngton Heights subdivision was lnltlally developed, 11/l llt/llth!s Well! placed underground. 
This area has no above ground utllitles. This Includes the electrfcal transfonnern, which are currently 
located In underground vaurtt. In the photo below, what cannot be seen Is utility poles, wires or 
transfonners, as they are all located below ground. 

This page has been left inlcnti(lnally blaok 
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f!Ju"' 4:Vb:w of MlddlC1ex n""d ln Kel1Slnct"" Hel,ght1 Bled< 3CC proJO<t •roo, J~ly 2010 
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In the photo below, taken on Ridgeway in the Block 3CC project area, there are no utll!ty poles, wires or 
tr.insformers visible above ground. 

What lsvfslble on Ridgeway and other streets rn this area are the manhole covers for the original 

underground vaults that contain the electrical transformers end switching equipment for the telephone 
utilities. 

This page him been left intentlol111lly blank 
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flcurc 5: Underground ut!Rtlc:I ""'nbole c~ on Rld;owrt, July 2010 
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fiiuro 6: SDG&E m11nh.,,.. "'"'"' forund"'J:n><Jrxi tranllf0ntl1!r., Rids...,.,-, July 2111.0 
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Figure 7; Ori&llRll ,,,.nholo "'"""for AT&T UR<lesgro1md telephone equipment. Rldc""'lll'• July 2010 

A wallc around the neighborhood will show that none of the parkways are marred by the sight of above 

ground transfonners or utility poles. 

This page has been left intcntionelly blank 
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figure 7, Otl&lnol manhole ,,,.,.,. for AT&T uRde~round ldcphane equipment, Rld&""'"V·July llJlQ 

A walk around the neighborhood wi11 show that none of the parkways are marred by the sight of above 
ground transfonners or utll!ty poles. 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, and Potomac) 
Appendix A- Mitigated Negative Declaration (Rev. Nov. 2016) 

··--···--"""~~:-:;...,;<", 

153 I Page 
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Ffcuro ll: Open parkways In front of hou1«1 on RJdi""'oY, July 2010 

Even the canyon views in this area are generally uncluttered by utility poles and wires. 
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Flgu~ 7: Ori1lnal ""'nllolo DOY!!t for AT&T uO!derimund telephone equipment. Rldgowsy, July 20lll 

A walk arolllld the neighborhood will show that nrme of the parkways are marred by the sight of above 
ground transromu:rs or utility poles. 
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flJur!i 11; Open parkwitys In !ram of h:JuHt on Rlds""'"Y· July 2010 

Even the canyon views in this area are generally uncluttered by utl6ty poles and wires. 
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~r• ll: Canyon vlo.w r....,. ...,th from bodo/an! of"""• •I ~313 Rldieway, May 2009 
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This page hes beenleft.intcntiomilly blllllk 

RlU"' 1<; Dpon parbroys In f mnt of houHt Dr! Rf<ls""'"V, July 2010 

Even the canyon views in this area are generally uncluttered by utility poles and wires. 
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Fl&une 7: Orlslnal ""'""°'" """'" f.,.. AT&T ulldo~nd telephone oqulpmenl, Rlds""'llY-,July 2010 

A walk around the neighborhood wm show that none of the parkways are marred by the sight of above 
ground transfonners or ut!Uty poles. 
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F!p"' I!; Open porhn>ys 1n front of hau.., on llfds~. Juli' 2010 

Even the canyon views in this area are generally uncluttered by utility poles and wires. 
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l'f3uro9: Canyoo view facfnJsouthfrom b.mckyard vfhwsut0l3Rldioway,May2009 
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Ffauro !I: Canyon view '"""'-""'th from b«dr:yml of houn aU3B Rldi"""'Y• Mav 2009 
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fllu"' ll): Street Yiow of houses 1100, the Cln'/<m ridi<I on Rld1ow-v.July 2010 

The City of San Diego council Polley 600-08 has th!• to S<ff about utffiUes underground Ing: 

"Underground converslon of utility IJnes <1nd assodat!!d f.idlltles by companies Is required when, 
after publJc hearing, the dty Coundl finds that the public health, safety or g1meral welfl!re 
would require the remmral of poles, ovemead wires and associated overhead structures with 
the underground lnstal!atlon of wires and f'adlltles for supplying electric, communication, 
community antenna television or similar or associated service within a designated area, and the 
City Council has, by resolution declal"l!d the designated area an Underground utility District." 

"No Canyons or other open spaces shall be allocated until such time as aU publlc Major, 
Collector, Residential and AUeyways tlra t can feasibly be undergrounded are complete." 

For surdlarge (non-Rule 20 projects), the CouncU Policy Includes: 

"The division of!he total Sun:l'!arge allocation av;iJlable forany@iven ye.irshaH be as follows: 
1. 10% shall be allocated at the discretion of the Mayor. with approval of the City 
Council. 
2. 45% shall be allocaled equally among all Councll Districts with pubfic residential 
streets and public alleys with mrerheard eledrlcal f'acilllles. 

Thls page has been left intentioDBlly blank 
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3. 4S% shall be allocated equally among all Councll Dfstrlcts with public resldentla! 

streets and public alleys with overhead electrlcal, based on the percentage amount of 

public residential and public alley rnlles of overhead Un es within that d[strlct to lhe City 

wide pubUc residential and publlc alley street miles of overhead lines.• 

The policy continues with: 

"Underground Utlllty Districts may Include all types and size of electrical transmission and 
distribution systems, or combination of systems.• {llallcs ~dded for emphasis] 

§61.DS of the San Diego Municipal Code provides the Underground Utnltles Proceduraf Ordinance. In 

§6LOS04, deftnltlons are provjded, Including: 

"Pales, Overhead Wires, and Associated Dverht:ad Structurl!:S" means poles, 

towers, supports, wires, cables, conductors, guys, stubs, platforms, crossanns, 

braces, transformers, insulators, cutouts, switches, commu11Jcat1on cfrcuits, 

appllances, attachments, and appurtenances located above ground upon, 

along, across, or over the streets, alleys and ways of City and used or usable in 

supplylng electric, communlca Uon, community antenna television or similar 

or associated se.vlce. 

The California Public utmties Commission Instigated the utility undergroundfng process with Decision 

73078 In November 1967. In that decision, the Commission provided Its reasons for the program: 

0 [T]he time had long passed when we could continue to Ignore the need for more emphasis on 

aesthetic vo/ues In those new areas where natural beauty has remained relatively unspolled or 

In established a mas which have been victimized by man's handiwork.w (67 CPUC2d at490.) 

OtaUcs added for emphasis] 

Based on the stated Intent of the CPUC. namely an emphasis on lmpravlng aesthetic values, and City 

Council polfcy that states that only after uUlltles on residential streets are convertO!d to underground will 
poles and wires In canyons be placed underground, one cannot escape the ronduslon that the main 

Intent of the undergroundlng program Is one of beautification, not safety. The language !n Councll 

polfcy referring to "public health, safety or general welf.lre• does not provide any detail of how public 

health and safety Is Impacted by the presence of above ground utllltles, but a supposed negative impact 

Is that above ground transfnrmers and wln!s have been shown, in back counby County locatlons, to be 

associated with the start of wildfires. However, that does not seem to be the drlv!ng reason behind the 

Clt(s underground!ng program since the City has stated llS Intent to postpone the underground Ing ln 
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3. 4S% shaU be allocated equally among all Council Districts with publlc ~ldenlla! 

streets and public alleys with overhead electrical, based on the percentage amount of 

publk resldentlaf and pubnc alley miles of overhead lines within that dfstrlct to lhe Oty 

wide publfc resldentlal and public alley street mlles of overfiead lines.• 

This page hill! been left int<:ntionally blank 

The policy continues with: 

•underground Utlllty Districts may Include all types and size of efectrfcol transmission and 
distributi!Jn system5, or combination of systems. w {ltaUcs added for emphasis} 

§61.05 of the San Diego Municipal Code provides the Underground Utilities Procedural Ordinance. In 

§61.0504, deOnlt!ons are provided, lndudlng: 

•po/es, ~head Wues, and Associated Overhear! Structures" means poles, 

towers, supports, wires, cables, conductors, gu"f.', stubs, platforms, crossarms, 

braces, transformers, Insulators, cutouts, switches, cornmunlca tlon circuits, 

appQances, attachments, and appurtenances located above ground upon. 

along, across, or over the streets, alleys and ways of City and used or usable in 

supplying electric, communication, community antenna televlslon or similar 

or as50Clated service. 

The California Public Utirtties Commission Instigated the utility undergroundfng process with Decision 

73078 fn November 1967. In that decision, the commission provided Its reasons for the program: 

"[T]he time had long passed when we could continue to Ignore !he need for more emphasis on 

aesthetic values In those new areas where natural beauty has remained relatlvely unspoiled or 

In established areas whith have been victimized by man's handiworl:. • (67 CPUCld at 490.) 

[Italics added for emphasis] 

Based on the stated Intent of the CPUC, namely an emphasis on Improving aesthetic values, and Oty 

Council pollcythat states that only after uUlltles on residential streets are converU!d to underground wlll 

poles and wires In canyons be placed undefl!l"Ound, one cannot escape the conclusion that the main 

Intent of the undef!lroundlng program ls one of beautification, not safety. The language In Council 

policy referring to ~publfc health, safety or general welfare• does not provide any detail of how pubtlc 

health and safety Is Impacted by the presence of above ground utllltles, but a supposed negative Impact 

Is that above ground transformers and wires have been shown, In back country County locations, to be 

associated with the start ofwUdfires. However, that does not seem to be the driving reason behind the 

City's undergroundlng program since the City has stated Its Intent to postpOne the undergroundlng In 
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canyons and open areas until after all street-side utilities have been undergroundl!d. When relating to 

pubRc health then, there remains a posslblllty that the City perceives above-ground poles end 

tr.msformers as a detriment, In that Vl!hlcles have been known to colllde with such objec:ts, sometlml!S 

resu!tlng In death. However, without such reasoning being documented by the City, we can only guess 

at what the public safety benefit Is to be derived from the undelllrnundlng of utilities. 

What we can determine Is that th<! present aesthetic state of the Kensington Heights neighborhood wm 
be negatively Impacted by the Blodc 3CC undergroundlng proj!!ct. Aswe have shown, the neighborhood 

currently enjoys beautfful streetscapes and unencumbered views, since the utilltles have been 

underground here for the past 85 years. This neighborhood bas never seen an above ground pole or 

wire along the stl'!!ets, nor above ground transformers. So If there ls any nexus between poor public 

health and above ground utlllUes, we can safely say !:hat Kensington Heights has never experienced a 

public health problem. 

However, If the Cltywere to proceed with the undergroundlng In the same manner as It has approached 

thls undertaking In other ne!ghbortioods, for example, nearby Talmadge, theywfll Introduce a negative 

public health effect by placing transformers above ground In the public right-of-way. Where currently, 

and for the past 85 years, the neighborhood has not had to contend with vehlde versus transfunner 

confficts, the Oty will provide an opportunity for Increased collEslons leading to Injuries and death. Not 

only wlll the neighborhood have more fixed objects to drive Into, but those objects will also block views 

and Jesd to an Increased colllston rate, some car versus pedestrian. 

flru'9 ll: Abov1'-gtoUnd tfimsforrnen •'- Tafmodce -· Moy 2010 

Almost as lmportllntly, the above ground transfunner boxes wlll most certainly have a negative Impact 

on the aesthetics and beauty of the neighborhood streets and yards. Where there are currently 
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3. 4$% shall be allocated equally among all Council Districts with public residential 

streets and public alleys with overhead electrical, based on the pen:entage amount of 

publfc residential and public alley miles of oVl!rhead lfnes within that district to lhe Oty 

wide publfc residential and public alley street mlles of overhead lines: 

The policy continues with: 

«Underyound Utmty Districts may In dude all types and size of electrical transmission and 
distribution systems, or combination of systems: {Italics added for emphasis] 

§61.DS of the San Diego Municipal Code provides the Underground Utilities Procedural Ordinance. In 

§6L0504, definitions are provided, Including: 

"Poles, Overhead Wires, and Assoc:loted Overhead Structures" means poles, 

towers, supports, wires, cables, conductors, guys, stubs, platforms, cro=rrns, 

braces, transformers, Insulators, cutouts, SW!tches, communlca Uon cin:uits, 

appHances, attachments, and appurtenances located above ground upon, 

along, across, or over the streets, alleys and ways of City and used or usable in 

supplying electric, communlcaUon, community antenna television or simllar 

or associated service. 

The California Public Utiflties Commission Instigated lhe utTilty undergmundlng process with Decision 

73078 In November .1957. In that decision, the Commission provided its reasons for the program: 

"[T]he time had long passed when we could continue to Ignore the need for more emphasis on 

aesthetic values In those new areas where natural beauty has remained relatively unspoffed or 
In established areas which have been victimized by man's handiwork." (67 CPUC2.d at 490.) 

~tallcs added for emphasis] 

Based on the stated Intent of the CPUC, namely an emphasis on Improving aesthetic values, and City 

Council policy that states that only after uUlltles on resldentlal streets are convertl!!d to underground wlll 

poles and wlres In canyons be placed underground, one cannot escape the conclusion that the main 

Intent of the undergroundlng program Is one of beautification, not safety. The language In Councll 

policy referring to wpubllc health, safety or general welf.lre'" does not provide any detall of how pub lie 

health and safety Is Impacted by the presenc11 of above ground utllftTes, but a supposed negative Impact 

Is that above ground transfnrmcrs and wires have been shown, in back country County locations, to be 

associated with the start ofwHdllres. However, that does not seem to oo the driving reason behind the 

Oty's undergroundlng program since the City has stated Its Intent to postpone the undergroundlng In 
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'2nyons and open areas until after all street-side utilities have been undergrounded. When relating to 

public health then, there remains a posslbHlty that the City percalvl!S above-ground poles and 

tr.msforrn"rs as a detriment, In that ""hlcles have been known to colHde with such objecis, sometimes 

resu!t!ng In death. However, without such reasoning bt!lng documented by the City, we am only guess 

at what the public sal'ety bt!neflt Is to be derived from the undergroundlng of utllltles. 

What we can determine ls that th<o present aesthetic state of the Kensington Heights neighborhood wUI 

be negatively Impacted by the Block 3CC undergroundlng project. As we have shown, the neighborhood 

currently enjoys baautlful streelscapes and unencumbered viaws, since the utilitles have been 

underground here for the past 85 years. This neighborhood has never seen an above ground pole or 
wire along the streets, nor above ground transformers. So If there Is any moois between poor publ!c 

~Ith and above ground utlOtles, we can safely say that Kensington Heights has never experienced a 

public health problem. 

However, If the City were to proceed with the underground Ing In the same manner as It has approached 

this undertaking In other nefghbortioods, fur example, nearby Talmadge, theywlll Introduce a negative 

publlc health effect by placing transformers above ground In the public right-of-way. Where currently, 

and for the past SS yea13, the neighborhood has not had to contend with vt!hlde versus transformer 

oonfllcts, tilt! Otywill provide an opportunity for Incre.sed colllslons leading to Injuries and death. Not 

only wlll the ne!ghborbood have more fiKed objects to drive Into, btJt those objects will also block views 

and lead to an Increased colllslon rate, some car versus pedestrian. 

l'fzu,. U:Abovo-gta<.1..0tnimlormers 1lq TalmO<lse -· May2Dlll 

Almost as Importantly, the above ground transfurmer boxes wlll most certainly hava a negative Impact 

on the aesthetics and beauty of the neighborhood streets and yards. Where there are currently 
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unobstructed views of open parkways, trees and Hower.;, the City Intends to add the unsightly bulk of 

transformers and concrete pads. With the transformers comes gra ffltl The end 151111 of the planned 
undergroundlng project In Kensington Heights Is a mort definite negat!ve Impact on aesthetics, publlc 
health, safety and welfare. 

Figure 12.: V1ndallzed tronsformor box. Tllmad•"•M"I' ~OlD 

We have heard the argument that the utilities cannot place the transformer.; underground because they 
cannot solve the problem of flooding and water damage. We would counter that argument by asl!Jng: 
How did the engineers of 85 years ago solve that pmblemr The transformers have been underground 
for that length of time and are stlll functioning. 

We also noted In the Mitigated Negative 10 that an exception Is belng made for the Sunset Cliffs 
Boulevard proJectarea, gJock lQ. Prior to construction •A quaUfled historic consultant ln Historic 
Preservation or History, as defined by the City of San Diego Historic Resourcl!S Guidelines shall be 

retained_ A Historic Sidewalk and Stamp Preservation Plan {HSSPP} shall be prepared by the qualified 
hlstarlc consultant- Color, texture and scoring spedHcatlans for new sidewalks to ensure that any new 
improvements: or repair match the historic sidewalks Jn color, texture and scoring.- Molds of each 
sidewalk stamp Impacted by the improvements shall be taken In onler to allow reconstruction of the 
sidewalk stamp should It be Irreparably damaged during the Il!tlocatlon process." 

We question why this same cal"I! has not been taken In the Kensington Heights project area. The 1996 
Historical Greater Mid-city San Diego Preservation Strategy undertaken by Wayne Donaldson Identified 
the <!ntirety of Kensington as having a high numberof historical resources and 2 high probability of 
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canyons and open areas until after all street-side utilities ha\lll been undergrounded. When relating to 

publlc health then, there remains a posslbUlty that the City perceives above-ground poles end 

transformers as a detriment, In that vehicles have been known to colllde with such objects, sometimes 

resu!tlng In death. However, without such reasoning being documented by the City, we can only guess 

at what the public safety benefit Is to be derived from the und~rnundlng of utilities. 

What we cari determine Is that the present aesthetic state of lhe Kensington Heights neighborhood wnt 
be negatively Impacted by the Blodt 3CC underground Ing proJect. As we have shown, the neighborhood 

wrrently enjoys beautiful streelscapes and unencumbered views, sf nee the utilities have been 

underground here for the past 85 years. This neighborhood has never seen an above ground pole or 

wire along the streets, nor above ground transformers. So If there ls any nexus between poor publ!c 

health and above ground utilities, we can safely say !hat Kensington Heights has never experienced a 

public health problem. 

However; If the City were to proceed with the undergroundlng in the same manner as It has approached 

this undertaking In other nelghborlloods, for example, nearby Talmadge, they wm Introduce a negative 

public health effect by placing transformel'li above gmund In the pubnc r!ght-of·Wlly. Where currently, 

and for the past BS i"'al'li, the neighborhood has not had to contend with vehlde versus transformer 

conllfcts, the Oty will provide an opportunity fur Increased coll!slons leading to Injuries and death. Not 

only will the neighborhood have more fixed objects to drive Into, but those abjects will also bloclc views 

and lead to an Increased coll Isl on rate, some car versus pedestrian. 

F!zuroU:l\bove-groand1rllmlormen110lllTalmqo-,May2010 

Almost as Importantly, the above ground transformer boxes wltl most certainly have a negative Impact 

on the aesthetks and beauty of the neighborhood streets and yards. Where there are currently 
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3. 4S% shall be allocated equally among all Councll Districts with public rcsldentla! 

streets and pubHe alleys with overhead electrical, based on the pen:entage amount of 

public residential and public alley miles of OVl!rhead lines within that district to lhe Oty 

wide publfc residential and public alley street miles of overhead lines.• 

The policy continues with: 

•underground Utfllty Districts may Include all types and size of efectrfca! transmission cmd 

distribution systems, or combination of systems.• {llallcs added for emphasis] 

§61.DS of the San Diego Municipal Code provides the Underground UtlllUes Procedural Ordinance. In 

§6LOS04, deftnltlons are provided, lncludlng: 

"Poles, Ovt!rhead Wtres, and Assoda~d Overhead Structures" means poles, 

towers, supports, wires, cables, conductors,~. stubs, platforms, cross.mis, 

braces, transformers, Insulators, cu routs, switches, communication circuits, 

appllances, attachments, and appurtenances located above ground upon, 

along, across, or over the s!reets, alleys and ways of aty and used or usable in 

supplying electric, communlca tlon, community antenna television or slmlla.-

or associated service. 

The California Public Utilities Commission Instigated the utlllty undergroundlng process with Decision 

73078 In Novemb!!r 1967. In thatd!!cislon, the Commission provided Its reasons for the program: 

"[T]he time had long passed when we could continue to Ignore the need for more emphasis on 

aesthetic vo/U!!S In those new areas where natural beauty has remained relatively unspoiled or 

In established areas which have been victimized by man's handiwork.• (67 CPUC!d at 490.j 

[Italics added for emphasis] 

Based on the stated Intent of the CPUC. namely an emphasis on Improving aesthetic values, and City 

Council policy that states that only after uUlltles on residential streets are converted to unde!Bround will 
poles and wires In canyons be placed underground, one cannot escape the conclusion that the main 

Intent of the undergroundlnl! program Is one of beautification, not safety. The language In Council 

policy referring to •publlc health, safety or general welt.ire• does not provide any detail of how publlc 

health and safety ls Impacted by the presence of above ground utllltTes, but a supposed negative Impact 

Is that above ground transformers and wires have been shown, In back country County locations, to be 

associated with the start of wlldl!res. However, that does not seem to be the driving reason behind the 

City's undergroundlng program since the City has stated Its Intent to postpone the undergroundlng In 
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c:anyons and open areas until after all street-side utllltles ha\fll been undergrounded. When relating to 

pubhc health then, there rernalns a posslblllty that the City perceives ebove-ground poles end 

transformers "s a detriment, In that vehkles have been lcnown to colllde with such objects, sometimes 

resultlng In death. However, without such reasoning being document!MI by the City, we can only guess 

at what the public sarety benefit Is to be derived from the undergrnundlng of utllltles. 

What we ca11 determine Is that the present aesthetic state of the Kensington Heights neighborhood wm 
be negatively Impacted by the Block 3CC undergroundlng proj!!ct. As we h<!VI! shown, the neighborhood 

currently enjoys beautiful streel5capes and unencumbered views, since the utilltles have been 

underground here for the past 85 years. This neighborhood has never seen an above ground pole or 
wire along the streets, nor above ground transformetS. So If there Is any nexus between poor public 

health and above ground utilities, we can safely say that Kensington Heights has never experienced a 

public health problem. 

However, If the City were to proceed with the undergroundlng In the same manner as It has approached 

this undertaking In other neighborhoods, for example, nearby Talmadge, they w!D Introduce a negative 

public health effect by placing transformers above ground In the public rfght...,f-way. Where currently, 

and for the past 85 YI"' rs, the neighborhood has not had to contend with vi?hlde veraus transformer 

conHlcts, the Otywlll provide an opportunity for lnueased coO!slons leading to Injuries and death. Not 

only will the neighborhood have more fixed obJects to drive Into, but those objects will also block views 

and lead to an Increased colllston rate, some car ver.;us pedestrian. 

ffsur•ll:Above-gtoumltr""'1anners1t...,.Ta&n.cfi:o-.Moyl0lO 

Almost as Importantly, the above ground transformer boxes wlll most certainly have a negative Impact 

on the aesthetics and beauty of the neighborhood streets and yards. Where there are currently 
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unobstructed views of open parkways, trees and flowers, the City !11tends to add t~ unslghtty bulk of 

transfonners and concrete pads. With the transfonners comes gra ffltl. Tbe end result of the planned 
und ergroundlng project In Kensington Heights Is a most dellnite negative Impact on aesthetics, public 
health, safety and welfare. 

Figure U: Vondalb:od lronsfonnor box, TJl!madc1t, Moy 2010 

We have heard the a1gUmentthat the utlUtfes cannot place the transformers underground because they 
cannot solve the problem of Hooding and water damage. We would counter that argument by as!<lng: 
How did the engineers of 85 years a8o solve that problem? The transformers have been underground 
for that length of time and are still functioning. 

We also noted In the Mitigated Negative 10 that an exception Is being made for the Sunset CJlffi; 

Boulevard proJect area, Block 2Q, Prior to construction •A quaHfled historic consultant Jn Historic 
Preservation or History, as defined by the City of San Diego Historic Resoul"Cl!s Guidelines shall be 
retained-A Historic Sidewalk and Stamp l'ri!servatlon Plan {HSSPP} shall be prepared by the qualified 
historic consultant.- Color, tl!lltllre and scoring specifications for new sidewalks to ensure that any new 
improvements ar repair match the historic sidewalks in color, texture and :scoring... Molds of each 
sldewalkstamp Impacted by the fmprovements shaU be taken In order to allow reconstruction of the 
sidewalk stamp should It be lrreparai>ty damaged during the ielocatlon process.• 

We question why this same care has not been taken in the Kensington Heights project area. The 1996 

Historical Greater Mid-City San Diego Presenratlan Strategy undertaken by Wayne Donaldson ldentlfled 
the entirety of Kensington as having a high number of historical resources and a high probability of 
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unobstructed views of o~n parl<wsys, trees and !lowers, the City Intends lo add the unsl!!htly bulk of 
transfooners and concrete pads. With the transformer.; comes gra ffltl The end result of the planned 
undergroundlng project In Kensington Heights Is a most dellnite negatf\le Impact on aesthetics, publlc 

health, safety and welfare.. 

Flgure l2: Vandalitod tnmsfonner box. T.almlds&. May 2010 

We have heard the argument that the utllflles cannot place the transfonners umlerxround because thq 
cannot solve the problem of flooding and water damage.. We would counter that argument by asking: 
How did tile engineers of 85 years ago solve that problem? The transfonners have been underground 
for that length of time and are still functioning. 

We also noted In the Mitigated Negative 10 that an exception Is being made for the Sunset Cliffs 
Boulevard project area, Black 2Q. Prior to construction •A quaHlled historic consultant In Historic 
Preservation or History, as defined by tbe City of San Diego Historic Resources Guldellnes shall be 
retained-A Historic Sidewalk and Stimp Preservation Plan {HSSPP} shaU be prepared by the qualilled 
historic consultant- Color, tE!lltUre and scoring speclflcatlons Fornew sidewalks to ensure that any new 
improvements or repair match the historic sidewalks Jn color, texture and scoring_ Molds of each 
sldewallc. stamp Impacted by the improvements shall be taken In order to allow reconstruction of the 
sldewa!k stamp should It be Irreparably damaged during the relocation process." 

We question why this .same care has not been taken tn the Kensington Heights project area. The 1996 
Historical Greater Mid-city san Diego Preservation Strategy undertaken by Wayne Donaldson Identified 
the entirety of Kensington as having a high number of historical resources and a high probability of 
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hecomin& an historic district. The Mld-Otles Community Plan, In the Natural and CUltu~ R60un::es 

Element, Identifies Kenslngto11 as a neighborhood e!lglble fur historic dlmict designation, and has listed 
as a goal to -Preserve and upgrade all land and structures having s!gnlflcant hlstorlcal in~t. • We 
believe that any undergroundlngwork underta~ In ICl!nslngton should Include presenr.itlon of all 

historical elem en IS in the landscape, lndudlng sidewalk scoring. calorlng. finish and stamps. 

Anally, we have performed a calculatlon of the cost of the &lock 3CC utilities underground project, and 
question the estimated cost. We used data provided by the City for •0ty Surchafie Funded ProJects 

Awaiting Public Hearing", dated Aprll 28, 2010, with projects fur every CDund! District except District S. 

Propertfes 
Project Estimated to Cost per Cost per 

Area Estimate Footage Convert foot Property 
$ s $ 

Block 1-J la Jolla 2 12,003,141 26,818 394 447.53 30,465 
$ $ $ 

Blodt 4-N North Encanto 5,473,282 13,950 240 464.03 26,9n 
$ $ $ 

Block 6-00 Bay Ho 3 7,461,280 17,573 351 424.59 21,257 
Blad: 7-R AIDed $ $ $ 
Gardens 6,798,818 13,967 325 486.78 20,919 

$ $ $ 
Block 3-CC Kensington 6,766,271 14,393 362 470.11 18,691 

$ $ $ 
Block 8-A Golden Hiii 5,080,197 8,910 335 570.17 15,165 
Bloclc 2-51 south $ $ $ 
Mission 8,831,533 14,384 775 613.98 11,396 

1='1gure 13: Project Costs for- Qty Surdlarge funded Pmject:s. Awaiting Public ~earing 

Looking at the Cost per Property, the cost estimate fur Kensington Is slightly below a~rage, but higher 
than the cost for Golden HIR and South Mission, despite there being twice as many properties to convert 
In South Mission than In Kensington. We question how this figure was derived, as the cost fur _ 
underground Ing utllltles In Block 3CC should be sign!Dcantly lower than any other c:ommunlty, since the 
utOitles are already underground here. There should be no cost associated with removal of overhead 
poles and wires, for example. 

The choice to underground Block 3CC seems to have been made without surveying the area; the cost 
cannot be justified. 

There Is nothing In the CPUC directives or In City of San Diego Munldpal Code or Council Policy that 

would prevent the project manager from orderfn& that the tr.uufnrmers and all other related 
equipment be placed In undl!fgl'ound vaults In this hl.<torlcarea. The CPUC rullng provides for 90% of 
the surcharge fee collected by the utiUtleefClty ta go toward the undergroundlng project, with the 
remaining lll%of our fee going tO a discretionary account controlled by the Mayor. If, In the unlikely 
event the cost of placing transforme15, eta! undeigroond would exceed the planned cost for Block 3CC, 
there are addltlonal funds avallable (I.e., the 10% or our fees held by the Mayor} available to make up 

f 
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the difference.. Again, though, we do not see how the calculation of the project estimate can be correct 

ror Kensington Heights, glwn that there Is much less work to be done that ln other project areas, and 
the project could easily absorb the costofundergmurnfl"8 the transfurm...:s and telephone/cable 
switches. 

Our recommendation Is for the Oty to postpone the decision to create a Utilities Underground District In 
Block 3CC In lC!!nslngton Heights until such time es the City and the utility companies haw fully surveyed 
and understood the current sltuatron In the area. We further recommend that the Oty Implement a 
different policy ln this area and aU project areas with 11 high number of historic resources and an ~ting 
streetscape free of any utility components sud! as poles, wires and pad-mounted transformers. That 
policy should recognize that p;id-mounted above ground transformers have a negative Impact on the 
neighborhood aesthetics and character, and a negative Impact on the welfare of the property owneri; 
li~ngthere. 

Sincerely, 

Matgaret B. McCann 

4650 !idgeware Road 
S..n Diego, CA92116 

619-584-2896 

Cc: Elizabeth Maland, Oty Oerk 
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~\t.<iO Co(,> 

+ •; .. "' ... Rpspo!!AA to CO!llJilm!!x 

~ 
San Diego County Archaeological Society, Inc. 

:: ;:: Enviromnental Review Committee SAN DIEGQ COUNTy ARCHAEQLQQICAL SOQIJITY INC. (61512.QlOl .. ... 
~ o' S July 2010 

f'o ""°" ~oc1 cllo."" 

To: 

Subject: 

Mr. Jeffiey Seymaruiki 
Developmen,t Services Department 
City of San Diego 
1222 First Avenue, Meil Station 501 
SanDicgo, Celifomia92101 

Draft Mitigll.led Negative Declaration 
2009 Undergroimcling Utility District Projects 
Project No. 205474 

Dear Mr. S;cyma.llSki: 

I have reviewed the subject DMND on behalf of this committee of the Soo Diego County 
Arobaeological Society. 

@Basi:d on 1he information contained in the DMND and initial study for 1lte project, Biid 
the Laguna Mountain Environments.I letter reporting on !he recotds search for Block 2S 1, 
we concur with thehnpact miallysisaudmitigetionmcasures included.in theDMND. 

Thank you for providing this DMND to us for our review and comment. 

cc: Laguni Mounlain Enviromncntal 
SDCAS .President 
File 

Sincerely, 

~!:.::~ 
Environmental Review Committtt: 

P.O.BoxB1106 •sen Diego, CA9:Z1"8-1106 • (858)538-0935 

2. Comment aclo!.owledgcd. 
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NOTICE OF EXEMPTION 

(Check one or both) 
FROM; CITY OF SAN DIEGO TO: X RECORDER/COUNTY CLERK 

P.O. BOX 1750, MS A-33 
1600 PACIFIC HWY, ROOM 260 
SAN DIEGO, CA 92101-2422 

DEVELOPMENT SERVICES DEPARTMENT 
1222 FIRST AVENUE, MS 501 

___ OFFICE OF PLANNING AND RESEARCH 
1400 TENTH STREET, ROOM 121 
SACRAMENTO, CA 95814 

SAN D!EOO, CA 9210 I 

PROJECT NO AND/OR INTERNAL ORDER.: 10 #21002155 PROJECT TITLE: 2009 UNDERGROUND UTILITY DISTRICT BLOCKS 

PROJECT LOCATION-SPECIF!C: Regents Road (Executive Drive to Regents Road)- University Community Plan; Potomac Street (Calle 
Tres Lomas to Sea Breeze Drive)- Skyline-Paradise Hill Community Plan; Moraga Avenue (Phase II)(Moraga Court to Monair Drive)­
Clairemont Mesa Community Plan; Residential Project Block 6DD (east of Courser Avenue, west of Moraga Avenue, south of Kurok Avenue, 
north of Petunia.Court)- Clairemont Mesa Community Plan; Residential Project Block 7R (north of Orcutt Avenue; south of Mission Gorge 
Road; east of Zion Avenue; west of Estrella Avenue) -- Navajo Community Plan; Gold Const Drive Transmission (Maya Linda Road to 
Thanksgiving Lane)- Mira Mesa Community Plan. These projects are within the City and County of San Diego and are not in or adjacent to the 
Ml-IPA. All projects are located within the public right-of-way. 

PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego 

DESCRIPTION OF NATURE, PURPOSE, AND BENEFICIARIES OF PROJECT: Formation of Various Underground Utility Districts. The 
project proposes trenching of approximately 5 feet deep and 2.5 feet wide along one side of each public right-of-way, installing conduit and 
substructures such .ns transformers on concrete pads, installing cE1ble through the conduits, providing individual customer connections, removing 
existing overhead lines and poles and installing streetlights. Curb ramps will be installed where missing. If applicable, street trees will be 
installed. 

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego 

NAME OF PERSON OR AGENCY CARRYING OUT PROJECT: Nathan Bruner, 600 8 Street, Suite 800, MS-908A, 
San Diego, CA 92101, 619-533-7426 

EXEMPT STATUS: (CHECK ONE) 
( ) MJNISTERlAL (SEC. 21080(b)(l); I 5268); 
( ) DECLARED EMERGENCY (SEC. 21080(b )(3 ); l 5269(a) ); 
( ) EMERGENCY PROJECT (SEC. 21080(b)( 4); 15269 (b)(c)) 
(X) CATEGORICAL EXEMPTION~ 15302(0) - REPLACEMENT OR RECONSTRUCTION 
( ) S!ATUTORY EXEMPTIONS: 

REASONS WHY PROJECT IS EXEMPT: This action does not involve an expansion of use and will not result in any impacts to sensitive biological 
or archaeological resources. Furthermore, the project meets the criteria set forth in CEQA Sections 15302(d) which specifically allows for the 
conversion of overhead electric utility distribution system facilities to underground including connection to existing overhead electric utility 
distribution lines where the surface is restored to the condition existing prior to the undergrounding; and where the exceptions listed in CEQA 
Section 15300.2 would not apply. 

LEAD AGENCY CONTACT PERSON: Myra Hernnann, Senior Planner TELEPHONE: (619) 446-5372 

IF rILED BY APPLICANT: 
1. ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING. 
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT? 

( ) YES ( ) No 

ir-r?'<-~TIPlA1 '=ITY OF S= HAS DETllRMINED THE ABOVE ACTl?l'J;~XEMYI' FROM CEQA 

~ 
CHECK ONE: 
(X) SIGNED BY LEAD AGENCY 
( ) SIGNED BY APPLICANT 

DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR: 

. d MUUff C),J[P Rfimp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, and Potomac) 
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FIRE HYDRANT METER PROGRAM 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE lOF 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

1. PURPOSE 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY 

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.O 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2. 7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

3. DEFINITIONS 

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use. (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use: Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule). The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 Yz" swivel connection between the meter 
and fire hydrant. The meter shall not be connected to the 4" port on the 
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation. Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below. All private fire hydrant meters are to be 
phased out of the City of San Diego. All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water 
Works Association (A WW A) standards. 

b. Customers currently using private fire hydrant meters in the City of 
San Diego water system will be allowed to continue using the 
meter under the following conditions: 

1. The customer must submit a current certificate of accuracy 
and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter. 
The serial number shall be plainly stamped on the register 
lid and the main casing. Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

3. All meters shall be locked to the fire hydrant by the Water 
Department, Meter Section (see Section 4.7). 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

5. All meters shall be relocated by the Water Department, 
Meter Section (see Section 4.7). 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis. If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

7. All private fire hydrant meters shall have backflow devices 
attached when installed. 

8. The customer must maintain and repair their own private 
meters and private backflows. 

9. The customer must provide current test and calibration 
results to the Water Department, Meter Shop after any 
repairs. 

10. When private meters are damaged beyond repair, these 
private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs. Testing and 
calibration results shall be given to the City prior to any re­
installation. 

12. The register shall be hermetically sealed straight reading 
and shall be readable from the inlet side. Registration shall 
be in hundred cubic feet. 

13. The outlet shall have a 2 Yz "National Standards Tested 
(NST) fire hydrant male coupling. 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 
removed by the City of San Diego, Water Department. All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

4.5 If any fire hydrant meter is used in violation of this Department 
Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action. Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67 .3 7. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shall only be used for the following purposes: 

1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

c. The City of San Diego allows for the issuance of a temporary fire 
hydrant meter for a period not to exceed 12 months (365 days). An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days. A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending. No extension 
shall be granted to any customer with a delinquent account with 
the Water Department. No further extensions shall be granted. 

d. Any customer requesting the issuance of a fire hydrant meter shall 
file an application with the Meter Section. The customer must 
complete a "Fire Hydrant Meter Application" (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor's license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

e. At the time of the application the customer will pay their fees 
according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk's Office. All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer. Cash will not be accepted. 

f. No fire hydrant meters shall be furnished or relocated for any 
customer with a delinquent account with the Water Department. 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day). For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

4.7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein 
referred to as "Hotline"), a minimum of 24 hours in advance, to 
request the relocation of a meter. A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter's relocation. 

b. The customer will supply in writing the address where the meter is 
to be relocated (map page, cross street, etc). The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

c. Fire hydrant meters shall be read on a monthly basis. While fire 
hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis. If the account becomes delinquent, 
the meter will be removed. 

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (10) months a "Notice of Discontinuation of Service" 
(Tab 3) will be issued to the site and the address ofrecord to notify 
the customer of the date of discontinuance of service. An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor. If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

b. Upon completion of the project the customer will notify the Meter 
Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances. A work order will be generated 
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for removal of the meter. 

c. Meter Section staff will remove the meter and backflow prevention 
assembly and return it to the Meter Shop. Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

d. Meter Section Staff will contact and notify Customer Services of 
the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance. These charges will be added on 
the customer's final bill and will be sent to the address of record. 
Any customer who has an outstanding balance will not receive 
additional meters. 

e. Outstanding balances due may be deducted from deposits and any 
balances refunded to the customer. Any outstanding balances will 
be turned over to the City Treasurer for collection. Outstanding 
balances may also be transferred to any other existing accounts. 

5. EXCEPTIONS 

5.1 Any request for exceptions to this policy shall be presented, in writing, to 
the Customer Support Deputy Director, or his/her designee for 
consideration. 

6. MOBILE METER 

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters 
will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters. Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below: 

a) Vehicle Mounted Meters: Customer applies for and receives a City 
owned Fire Hydrant Meter from the Meter Shop. The customer 
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection. After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly. Meters mounted at the owner's expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails. 

b) Floating Meters: Floating Meters are meters that are not mounted to 
a vehicle. (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter. At the time of issue, it will be necessary for the 
customer to complete and sign the "Floating Fire Hydrant Meter 
Agreement" which states the following: 

1) The meter will be brought to the Meter Shop at 2797 Caminita 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 

2) Every other month the meter will be read and the backflow will 
be tested. This date will be determined by the start date of the 
agreement. 

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter. The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question. 

Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 

7.1 Fees and Deposit Schedules:. The fees and deposits, as listed in the Rate 
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials. Theses deposits and fees will be amended, as needed, 
based on actual costs. Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid. Deposits can 
also be used to cover outstanding balances. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification. 
The Mayor and Council will be notified of any future changes. 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 

8.1 Use of water from any fire hydrant without a properly issued and installed 
fire hydrant meter is theft of City property. Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15. In the case of a second offense, the customer's fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party. Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer ofrecord (applicant). 

Larry Gardner 
Water Department Director 

Tabs: 1. 
2. 

Fire Hydrant Meter Application 
Construction & Maintenance Related Activities With No Return 
To Sewer 

3. Notice of Discontinuation of Service 

Administering Division: 

Subject Index: 

Distribution: 

APPENDIX 

Customer Support Division 

Construction Meters 
Fire Hydrant 
Fire Hydrant Meter Program 
Meters, Floating or Vehicle Mounted 
Mo bile Meter 
Program, Fire Hydrant Meter 

DI Manual Holders 
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Application for Fire 

Hydrant Meter 

(EXHIBIT A) . 

NS REQ 

DATE 

METER SHOP (619) 527-7449 
Appllcatlo11 Date 

Meter Information 

Fire Hydrant Location: (Attach Detailed Map//Thomas Bros. Map Location or Construction drawing.) 
fill 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: r I 
Company Information 

Company Name: 

Malling Address: 

City: 1 State: I Zip: 

*Business license# \ *Contractor license# 

(For Office Use Only) 

Requested Install Date: 

I T.B. I !1.!L (CITY USE) 

n Check Box If Reclaimed Water 

Phone: ( } 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: { ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone:( } 

Responsible Party Name: Title: 

Cal ID# Phone:{ } 
Signature: Date: 

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that iim~loyees of this Organl2atlon understand the groQer use of Fire Hydrant M~ter 

Fire Hydrant Meter Removal Request 
:; 

I Requ,ested Removal Date: 

Provide Current Meter Location If Different from Above: 

Signature: j Title: 1 Date: 

Phone: ( ) I Pager: { ) 

I City Meter I I Private Meter 

i Deposit Amount: $ 936.00 FeesAmount: $ 62.00 Contract Acct#: 

Meter Serial# Meter Size: 05 Meter Make and Style: 

Bacl<flow 
Backflow # Backflow Size: Make and Style: 
Name: Signature: f Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 

Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 

Note: 
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Date 

Name of Responsible Party 
Company Name and Address 
Account Number: 

~~~~~~~~~~-

Subject: Discontinuation of Fire Hydrant Meter Service 

Dear Water Department Customer: 

Tab 3 to DI 55.27 

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date. If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 

City of San Diego 
Water Department 
Attention: Meter Services 
2797 Caminito Chollas 
San Diego, CA 92105-5097 

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) __ _ 

Sincerely, 

Water Department 
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APPENDIX C 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

, -· -''". 
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Materials Typically Accepted by Certificate of Compliance 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIX D 

SAMPLE CITY INVOICE 
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name: 
Project Name: Contractor's Address: 

Work Order No or Job Order No. 

City Purchase Order No. Contractor's Phone#: Invoice No. 
Resident Engineer (RE): Contractor's fax#: Invoice Date: 

RE Phone#: I Fax#: Contact Name: Billing Period: ( to 

Item# Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date 
unit nice l)ty cx1ens1on U/O/\.)I T 

1 $ -

2 $ -

3 $ -
4 $ -
5 $ -

6 $ -

7 $ -

8 $ -
9 $ -

10 $ -

11 $ -

12 $ -
13 $ -
14 $ -
15 $ -
16 $ -
17 Field Orders $ -
18 $ -

CHANGE ORDER No. $ -
$ -

Total Authorized Amount (including approved Change Order) $ -
SUMMARY 

A. Original Contract Amount $ - I certify that the materials 

B. Approved Change Order #00 Thru #00 $ - have been received by me in 

C. Total Authorized Amount (A+B) $ - the quality and quantity specified 

D. Total Billed to Date $ -

E. Less Total Retention (5% of D ) $ - Resident Engineer 

F. Less Total Previous Payments $ -

G. Payment Due Less Retention $0.00 Construction Engineer 

H. Remaining Authorized Amount $0.00 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
Appendix D - Sample City Invoice 

Amount u/o/l)IT Amount %/l)IY Amount 
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -

$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -

$ - $ - 0.00% $ -

$ - $ - 0.00% $ -
$ - $ - 0.00% $ -

$ - $ - 0.00% $ -

$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -

$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -

$ - $ - 0.00% $ -

$ - $ - 0.00% $ -

$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - Total Billed $ -

Retention and/or Escrow Payment Schedule 

Total Retention Required as of this billing (Item E) $0.00 

Previous Retention Withheld in PO or in Escrow $0.00 
Add'I Amt to Withhold in PO/Transfer in Escrow: $0.00 

Amt to Release to Contractor from PO/Escrow: 

Contractor Signature and Date: 
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SAN DIEGO} Public Works 
30th Street Phase III B 

(A St to K St) 
Community Location Map 

SENIOR ENGINEER PROJECT MANAGER 
,,. DAYUE ZHANG FARLITO VALENZUELA 

PROJECT ENGINEER 
FELIPE MEDINA 
(619) 533-5242 

FOR QUESTIONS ABOUT THIS PROJECT 
Call: (619) 533-4207 __ .. (619) 533-7409 (619) 235-1947 Email: engi11efiit1Q@sandi£gQ,gQI! 

Legend 

ti Curb Ramps 

D UUP Project Boundary 

COMMUNITY NAME: Greater Golden Hill I COUNCIL DISTRICT: 3 8 
uupc'urb' Ramp lnstaTiatlon & Resurfacing (30tn, Trojan, ·sunset cliffs, Motaga, 4Z, LlncoTn, Potomac and 7R) Appendix E - Loc~tlon M 

Soutneastern 

SAP ID: B-00717 
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Legend 

SAN DIEGO~ Public Works 
Trojan Avenue 

(s4th St to 6oth St) 
Community Location Map 

PROJECT MANAGER 
FARLITO VALENZUELA 
(619) 235-1947 

PROJECT ENGINEER 
FELIPE MEDINA 
(619) 533-5242 

FOR QUESTIONS ABOUT THIS PROJECT 
Call:(619)533-4207 
Email: engineering@sandiegQ,gQ_\! 

~ Curb Ramp m Resurfacing D UUP Project Boundary 

COMMUNITY NAME: Mid-Citv: Eastern Area COUNCIL DISTRICT: o 
UUP Curb Ramp lnstalratlon & Resurfacing (30th, Troj'an, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) Appendix E - Locat(on Maps 

SAP ID: B-00718 
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........... '"""" ____ ...... ________ .... 

Legend 

SENIOR ENGINEER 
DAYUEZHANG 
(619) 533-7409 

The City of 

SAN DIEG Public Works 
Sunset Cliffs Boulevard 

(Coronado Ave to Newport Ave) 
Community Location Map 

PROJECT MANAGER PROJECT ENGINEER 
FARLITO VALENZUELA FELIPE MEDINA 
(619) 235-1947 (619) 533-5242 

FOR QUESTIONS ABOUT THIS PROJECT 
Call: (619) 533-4207 
Email: engin£Bring@sandiega,gov 

a Curb Ramps~ Resurfacing D UUP Project Boundary 

COMMUNITY NAME: Ocean Beach COUNCIL DISTRICT: 2 
UUP curb Ramp lnstaTiatlon & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) Appendix E - Location 

SAP ID: B-00720 
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PROJECT MANAGER PROJECT ENGINEER 
FARLITO VALENZUELA FELIPE MEDINA 
(619) 235-1947 (619) 533-5242 

Legend 

ra Curb Ramps ~ Resurfacing D UUP Project Boundary 

FOR QUESTIONS ABOUT THIS PROJECT 
Call: (619) 533-4207 
Email: .eng.i11e~rLng@sondiego,goY. 

COMMUNITY NAME: Clairemont Mesri COUNCIL DISTRICT: 2 
uupc'urb' Ramp lnstaTiatlon & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) Appendix E - Location ·--;o'>'i4l .... ,,"%'W"' 
Date: November 9, 2016 

SAP ID: B-00726 
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Legend 

SENIOR ENGINEER 
DAYUEZHANG 
(619) 533-7409 

The City of ~ 

SAN DIEGO) Public Works 
Moraga Avenue Phase II 
(Moraga Ct to Mon air Dr) 
Community Location Map 

PROJECT MANAGER 
FARLITO VALENZUELA 
(619) 235-1947 

FOR QUESTIONS ABOUT THIS PROJECT 
Call: (619) 533-4207 
Email:@gi11eeLing@s.1Jndiego.gDv 

Ill Curb Ramps m Resurfacing D UUP Project Boundary 

COMMUNITY NAME: Clairemont Mes;:i COUNCIL DISTRICT: 2 
uupc'urb' Ramp lnstaITatlo'n & Resurfacing (30tli, Trojan, sunset Cliffs, Moraga, 42, Lincoln, Potomac and 7R) Appendix E - Location M 
Date: November 9, 2016 

SAP ID: B-00788 
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Legend 

The City of !!iii 
SAN DIEGO~ Public Works 

Residential Project Block 4-Z 
(Paradise Hills North) 

Community Location Map 
SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER 
DAYUE ZHANG FARLITO VALENZUELA FELIPE MEDINA 
(619) 533-7409 (619) 235-1947 (619) 533-5242 

FOR QUESTIONS ABOUT THIS PROJECT 
Call:(619)533-4207 
Email: engine.eLiug@s_cmnie_go_cgQl' 

ra Curb Ramps~ Resurfacing D UUP Project Boundary 

COMMUNITY NAME: Slrnline-ParadisP Hills r'nTTNCIL nr~TRWT: 1. 
UUP Curb Ramp lnstallat1o'n & Resurfacliig-'(30th~ Trojan, Sunset Cliffs, Moraga, 4Z, Llncoln,tsofomac ana Ill) Kppendtx~ - [oca!lon Ma 

SAP ID: B-00838 
2111Page 

Date: November 9, 2016 



The City of ~ 

SAN DIEGOJ!I Public Works 
Lincoln Ave 

(30th St to Wabash Ave) 
Community Location Map 

PROJECT MANAGER PROJECT ENGINEER 
FARLITO VALENZUELA FELIPE MEDINA 

FOR QUESTIONS ABOUT THIS PROJECT 
Call: (619) 533-4207 

(619)235-1947 (619)533-5242 Email: engin£.ering@s_m1.dLego.gi2~ 

Legend 

Curb Ramp m Resurfacing D UUP Project Boundary 

COMMUNITY NAME: Greater North Prirk I r'QTTT\TCIL nTC:::TRTC'T': ~ a 
UUP.c'urb'ffamp lnstaTiatlon & Resurfacing (30th, 1r0Ja~n, su,nset clilfs,,Mdralla, 4Z, Llnc01n, !Yo(omac and/l<)fippenalx t- Lodi11on 1v1d~~~!;t',, ... 'll',g"; 

Date: November 9, 2016 M1d-C1ty, City Heights 

SAP ID: B-12066 
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The City of ~ 

SAN DIEGO.) Public Works 
Potomac Street 

(Calle Tres Lomas to Seabreeze Drive) 
Community Location Map 

SENIOR ENGINEER PROJECT MANAGER 
DAYUE ZHANG FARLITO VALENZUELA 

":j::.·':'5 I (619) 533-7409 (619) 235-1947 

ROCK ISLAND RD 

Legend 

Im Resurfacing LJ UUP Project Boundary 

PROJECT ENGINEER 
FELIPE MEDINA 
(619) 533-5242 

COMMUNITY NAME: Paradise Hills cnUNCTT DISTRTrT: 1. 
uup·c·url:) Ramp lnstaTiation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, >i't, [1ncoln, "fl'61:omac and/~'Appencl!X E - Location M 

Date: November 9, 2016 

FOR QUESTIONS ABOUT THIS PROJECT 
Call: ( 619) 533-4207 
Email: engtne.erJna@s.cmdiego.go12 

SAP ID: B-12069 
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7 

Legend 
~ Proposed Curb Ramps 

~ Slurry~Seal 

The City of ~ • 

SAN DIEG0.11 Public Works 

Residential Project Block 7-R (Allied Gardens) 
Paving and Curb Ramps 

SENIOR ENGINEER 
DAYUEZHANG 

619-533-7409 

PROJECT MANAGER 
FARLITO VALENZUELA 

619-235-1947 

~Full Width Inlay i.5 11 Grind 2 11 Pave 

~ Full Width Inlay 2 11 Grind 311 Pave 

PROJECT ENGINEER 
MITZI GAMBOA 

619-533-4156 

FOR QUESTIONS ABOUT THIS PROJECT 

Call: 619-533-4207 
Emai!:.e.119.ineering@sandie.gq,_gQV 

~ UUP Block 7-R Job 1 Boundary 

~ UUP Block 7-R Job 2 Boundary 

COMMUNITY NAME: Navaio COTTNCIL DT~'T'RIC'T': 7 
UUP.c'url:I Ramp Installation & Resurfacing (3orn, Trojan, Sunset Cliffs, Moraga, 4Z, lincom,f>otomac ana/Rf/\p'pendtx E -location SAP ID: B~t8M·e 
Date: January 12, 2017 
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ADJACENT PROJECTS 
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The City of ~! • 

SAN DIEGO]; Public Works 

30th Street Phase III B 
(A St to KSt) 

Adjacent Project 

Legend 

--· 812010, 30th St Pipeline Replacement - Jong Choi, 619-533-5493 

D UUP Project Boundary 

COMMUNITY NAME: Greater Golden Hill/ COUNCIL DISTRICT: 3, 8 
UUP Curb Ramp Installation S~tff~~t¥fth, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac · 
Date: November 7, 2016 
Appendix F - Adjacent Projects 

SAP ID: B-00717 
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ROCK ISLAND RD 

Legend 

The City of ~ 

SAN DIEGO_} Public Works 
Potomac Street 

(Calle Tres Lomas to Seabreeze Drive) 
Adjacent Project 

-- 815187, Pipeline Rehabilitation Al-1 - Elham Lotfi, 619-533-7523 

D UUP Project Boundary 

COMMUNITY NAME: Paradise Hills COUNCIL DISTRICT: 4 SAP ID: B-12069 
HM~:9:Jb~eR£'i9!>r19;1f~f~ion & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac~ 217 I Page 

Appendix F - Adjacent Projects 



APPENDIX G 

SAMPLE OF PUBLIC NOTICE 
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FOR SAMPLE REFERENCE ONLY 

-

;e~oI§P~t?fif2~~§ 
\NC!f~or1y9lifstf~etwi11 begin .. withir{&'Qeweel<~'.Q 
·~b~~t~%tr~litib_g~Vlf~!~I~~~if2?_ieryiqi rlg your 

The work will consist of: 
; saw.:C:uttiF~~nci;fr~n-C!i'work onJogulfStreet troni 
MoFJn~ Boul~va.rd'toGalvestorfStreet:toinstall ri~w 
w_atethii3°f.f1s, wate(raterals •• and fire hyd rah ts. 

• ~l~~~~~~eidJrhff;i~~~~r%~~1f~~~;~~a~:d td ... _ 
f aciljtate~a~cessfor persofJ.s wfrfrdi~abiliffes where 
required; -- -- ... 

~Thisvvork is anticipafedto pe C:6rnpletei11 your 
.c_orrirrilj!Jity by December 2019i- ·-

~oyv your neig~b(lth()~d_ Illa)'__~~ !rripacted: 
• vvciter s~n,rl~e'.to-sorne properties •during 
-rnnstrUcti&nJrvinbeprnvige§by·atwo-inch highline 
pipe that v\fill run aloog tffe cl)rb~Jo report a high I ill~ 
I ea k ca 11619~5rs~3s2s. 

• l-empora ry.w~ter serviced istui)tionsare ·p1a nned ... 1f 
-plannecfdisrl.JpJiQlls itnpattyour property, youwill 
reteive advarke notice; - ······ - - - -- - - -- - -

• Parkingrestrittiorfa _willexist becau-~e of tile 
presence ofrnnstruction eq ui prne~t.?n,d .rnaterial_s. 

•."No Parking" signs will bedispiayeCJ72hours iri 
advance of the Work. - - - - -- --

• can; R_,:irke_cj_in Violatron ofsighs will beJ()\f\f_ED~ 

Hours and Days of Operation: 
Monday throuill FriciaY:x:xX'.t\M 1:6 x:xx Pf\11. 

City of San Diego Contractor: 
Company Name, .xXx=)()(_)(-xx)(x 

The City of 

SAN 
DIE 

.--,-_.,._,_, ·:· ---····.······-,,,~, .•• ,,. ·:.·:b··=· .,._ •. -. • ··: . ... - •. -... ··_ .. k' ... " 
Wdrkonyoucstr_eet\'."ill,,egiQvvi~hinone Wee.tg 
~~%~tk~r~f~l~![tiiL~~~t_~f'ID_~rfa_§~ryi,clngy()ur 

The work will consist of: 

41 ... saw-cGTffR8-~n:81:1iric:fl-w0Ti<6rririguifsfreeffronf · Moren~ 8ou1evarci toGaivestori street to instahJiew 
\iyat~-r .. rrYains, . .Wa1:~[;1atef~1~~ndfri}bydrahts. 

•• Streets w6e1ftre~Chir1gtak~s place will be .. 
resuHacecl •a.nd '(u(b'}a.fr1ps_wilfbe.upgr,ad ed. to 
f aci I itafe ac£~s? ¥o/p_e_r~ofJ{~itl;l_~Js,9bl]iti_eswhere 
required'. 

• This \f\/ork,is.anticip~ted-tobecomplete_ in'yo~r 
c~rri_l]i_cyJ:1Jty })y D~cernb~r 2Q16. 

How your neighborhood may be impacted: 

·~·~~t~t~·~~ft~IT1 .. ~~i,£Ji·%~dr~y~ ~~t~cfl••fli-g,hline 
pipe that wiflrun algrlg_th~f,[J_rQ;~J:g'(eportahighline 
leak c:all 619~51 s-352s; 

• Jetnporar'j vvaterser\/ice disruption~ -are.plahned._lf 
··· pla_nned disruptlons-i.m~9d)f6urj:lro15erfy,'you_\fl/)11 

r~C:~f\l~ a'dvarie::e notic:e. -.- -- - - --· 
~. Pa'rkirlg[.estrictionsyviJI exi~t !JeC:ause.ofthe 

pres~H·ce.}~f'cgnsfrVcti 6(1,equ)pr-henFa nd· materia Is. 
~ "Nc:FParkih.g". slgnsWillhe display~d'72 hours; in 

adyance of the wdrk: .. . . . . ··--- --- --

• ~ar~i:>~.[Kec! fo_viol9ti9nQLsigrisVl(Ulbe TOWED~ 

Hours and Days of Operation: 
M·ar1ciai1:11[ough Frid~Y')<:xxAM fo X:XXPM. 
City of San Diego Contractor: 
:com pa0yf.J~-rr1~!.)0)5.-_~>Qs:&<~ 

To contact the of San s& Public Works To ccmt<1ct the City of San Diegi:i: SD~ Public Works 
619·533-4207 I engineering@sandiego.gov I sandlego.gov/CIP 619·533·4207 I engineering@sandiego.gov I sandiego.gov/CIP 
U.\.JP. Cy,rb RamP. lnstal(atj9Q.& R~,?u~facing <30th Troian Sunset Cliffs Moraga 4Z Llncolg, Potomac and 7R/ 219 I Page 

@A1J'~m1:11~t!9~a'rfiv~l~itif J'llfl:'llft~'6'i'!cgrmatS'llpon request. ' ' ' if:l, This fn ormat1on rs ava.1lable n alternative formats upon request. 



APPENDIX H 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5-2. "Protection". of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicate leaks or meter tampering on a customer's property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1: 

Photo 1 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Network Devices, see Photo 3: 

Photo 2 

~Jlcdule ''~'iEh TTI"'. 
an£enna 

Photo 3 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate fiat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4 

1" clearance 

% n rebar 

NICOR RF Friendly 
lid, 

Excess wire coiled 
and secured 

Pit cleaned, gravel in 
place 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpolnt/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5. 

The PU D's code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

ERT or Transmitter 

Photo 6 below is an example of disturbance that shall be avoided: 

The 
antenna 
was drHled 
into the Hd 
and now it 
is 
removed 

Photo 6 

Fiberglass Rod 

The endpoh1t is taken off the 

rod which is the original 

installation location 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
Appendix H -Advanced Metering Infrastructure (AMI) Device Protection 

224 I Page 



You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and Inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
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Photo 8 

Network Device 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at {619) 362-0121. 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
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APPENDIX I 

BIKE LANE STRIPING AND MARKING 
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LEGEND 

0 

~ ,. 
t 

~ 

t -
t 

CALTRANS STANDARD PLAN 
A20A - A20D DETAIL NUMBER 

PAVEMENT ARROW TYPE IV 
~)PER CALTRANS STANDARD 

LAN A24A 

PAVEMENT ARROW TYPE IV 
~R) PER CALTRANS STANDARD 

LAN A24A 

BIKE LANE SYMBOL WITH 
PERSON AND ARROW PER 
CALTRANS STANDARD PLAN 
A24C. 

SHARED LANE MARKING PER 
CALTRANS STANDARD PLAN 
A24C 

PROPOSED STRIPING! 
PAVEMENT MARKINGS 

EXISTING STRIPING! 
PAVEMENT MARKINGS 

LANE REDUCTION ARROW 
TYPE VI ~R) PER CAL TRANS 
STANDA D PLAN A24A 

REFERENCE POINT I FOR SHARED LANE 
~ MARKING 

i 

STRIPING DETAILS 

LANE WIDTH DIMENSIONS ARE DEFINED AS CENTER OF STRIPE 
TO FACE OF CURBtMEDIAN (WHERE PRESENT) OR CENTER OF 
STRIPE TO CENTER OF STRIPE UNLESS OTHERWISE NOTED. THE 
REFERENCE LINE OF THE SPECIFIC STRIPING DETAILS ARE 
SHOWN BELOW (NOT TO SCALE): 

DETAIL 21 

.ReL -·-··-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·---
DETAIL 27B 

.ReL-11·-----------· 

DETAIL 38A 

.ReL 

DETAIL 39 

.ReL-1111111111111111111111 .. 
DETAIL 39A 

.ReL··· 
DETAIL 31 

.ReL··············· 

.ReL ___ _ 
UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
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DETAIL 9 

.ReL ·------­DETAIL 40 - SOLID LINE -·-.ReL ________ .. _____ 11111 

CONSTRUCTION NOTES (THIS SHEET) 

[j] INSTALL BIKE LANE SYMBOL WITH PERSON 
AND ARROW PER CALTRANS STANDARD PLAN A24C, 
AS INDICATED IN PLAN . 

~ INSTALL 6" WHITE DIAGONAL CROSS 
HATCHING STRIPE, ANGLED AT 30 DEGREES 
AT 30' INTERVALS. 

@) INSTALL CONTINENTAL CROSSWALK PER CITY 
OF SAN DIEGO STANDARD PLAN SDM-116. ALL 
STRIPING ON BOTH SIDES OF CROSSWALK, 
SHOULD BE A MINIMUM OF 4' FROM 
CONTINENTAL CROSSWALK. ONLY STRIPE 
CONTINENTAL CROSSWALKS WITHIN 
RESURFACING LIMITS. RESIDENT ENGINEER 
TO APPROVE CROSSWALK STRIPING PATIERN 
IN FIELD PRIOR TO INSTALLATION. 

@] INSTALL 12" SOLID WHITE THERMOPLASTIC LINE. 

[§_] INSTALL SHARED LANE MARKINGS PER CALTRANS 
STANDARD PLAN A24C, CENTERED IN TRAVEL LANE, 
AS SHOWN ON THE PLAN. 

[§) INSTALL PAVEMENT MARKING 'STOP' 
PER CALTRANS STANDARD PLAN A24D 
8' BEHIND LIMIT LINE. 

llJ INSTALL PAVEMENT ARROW TYPE IV (L) 
OR TYPE IV (R) PER CALTRANS STANDARD 
PLAN A24A AS INDICATED IN PLAN. 

[§) INSTALL PAVEMENT ARROW TYPE IV (L) 
OR TYPE IV (R) PER CALTRANS STANDARD 
PLAN A24A AS INDICATED IN PLAN 
AT 10' APART. 

TYPICAL CROSS-SECTION 
7' 5' 2' 10' 10' 11' 
(!} 

~ 
w --' w 

z z 
~ 3 ~ :'I 

:J ;t ro uJ I ~ 
I-

" " ~ -
WB EB 

7' 

(!} 
z 
2 

~ 

~ 

NOTTO SCALE 

TYPICAL PLACEMENT 
AT BEGINNING OF BLOCK 

NOT TO SCALE 

STRIPING AND MARKING PLAN FOR' 

LINCOLN AVENUE 
BETWEEN 30TH ST 

AND WABASH AVENUE 

CITY OF SAN DIEGO, CALIFORNIA 
TRANSPORTATION AND STORM WAI t::H DEPT. 

DESCRIPTION 

ORIGINAL 

CONTRACTOR 

INSPECTOR 

SHEET 1 OF 3 SHEETS 

SY APPROVED DATE FILMED 

NB 12'1&16 

OATE STARTED 

DATE COMPLETED 

i~~1ER N/ A 

~':,'" N/ A 

PROJECT MANAGER 

PHOJH..:l ENGINl:.l:H 

N/A 
CCS27 COORDINATE 

NIA 
CCS83 COORDINATE 
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CALTRANS STANDARD PLAN 
A2DA - A20D DETAIL NUMBER 

PAVEMENT ARROW TYPE IV 
~L) PER CALTRANS STANDARD 

LAN A24A 

PAVEMENT ARROW TYPE IV 
~R) PER CALTRANS STANDARD 

LAN A24A 

BIKE LANE SYMBOL WITH 
PERSON AND ARROW PER 
CALTRANS STANDARD PLAN 
A24C. 

SHARED LANE MARKING PER 
CALTRANS STANDARD PLAN 
A24C 

PROPOSED STRIPING! 
PAVEMENT MARKINGS 

EXISTING STRIPING! 
PAVEMENT MARKINGS 

LANE REDUCTION ARROW 
TYPE VI~~ PER CALTRANS 
STANDA PLAN A24A 

REFERENCE POINT I FOR SHARED LANE A MARKING 

t 

CONSTRUCTION NOTES (THIS SHEET} 

Bl INSTALL BIKE LANE SYMBOL WITH PERSON 
AND ARROW PER CALTRANS STANDARD PLAN A24C, 
AS INDICATED IN PLAN. 

~ INSTALL 6" WHITE DIAGONAL CROSS 
HATCHING STRIPE, ANGLED AT 30 DEGREES 
AT 30' INTERVALS. 

@] INSTALL CONTINENTAL CROSSWALK PER CITY 
OF SAN DIEGO STANDARD PLAN SDM-116. ALL 
STRIPING ON BOTH SIDES OF CROSSWALK, 
SHOULD BE A MINIMUM OF 4' FROM 
CONTINENTAL CROSSWALK. ONLY STRIPE 
CONTINENTAL CROSSWALKS WITHIN 
RESURFACING LIMITS. RESIDENT ENGINEER 
TO APPROVE CROSSWALK STRIPING PATIERN 
IN FIELD PRIOR TO INSTALLATION. 

@] INSTALL 12" SOLID WHITE THERMOPLASTIC LINE. 

[§] INSTALL SHARED LANE MARKINGS PER CALTRANS 
STANDARD PLAN A24C, CENTERED IN TRAVEL LANE, 
AS SHOWN ON THE PLAN. 

[Z] INSTALL PAVEMENT ARROW TYPE IV (L) 
OR TYPE IV (R) PER CALTRANS STANDARD 
PLAN A24A AS INDICATED IN PLAN. 

[§] INSTALL PAVEMENT ARROW TYPE IV (L) 
OR TYPE IV (R) PER CALTRANS STANDARD 
PLAN A24A AS INDICATED IN PLAN 
AT 10' APART. 
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TYPICAL CROSS-SECTION 
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TYPICAL PLACEMENT 
AT BEGINNING OF BLOCK 

;:oC'l 
me: 
-i;:o 
~CJ 
z 

STRIPING AND MARKING PLAN FOR: 

NOT TO SCALE 

LINCOLN AVENUE 
BETWEEN 30TH ST 

AND WABASH AVENUE 

CITY OF SAN DIEGO, CALIFORNIA 
TRANSPORTATION AND STORM WATER DEPT. 

SHEET 2 OF 3 SHEETS 

DESCRIPTION BY APPROVED DATE FILMED 

ORIGINAL NB 12'15'16 

CONTRACTOR 

INSPECTOR 
---- DATE STARTED 

DATE COMPLETED 

~~~ER N/ A 

~,its'" NIA 

PROJECT MANAGER 

PHOJl:.t: I l:::NGIN!:CH 

N/A 
CCS27 COORDINATE 

NIA 
CCS8:l COORDINATE 
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LEGEND 

@ CALTRANS STANDARD PLAN 
A20A - A20D DETAIL NUMBER 

~ 
PAVEMENT ARROW TYPE IV 
~)PER CALTRANS STANDARD 

LAN A24A ,. PAVEMENT ARROW TYPE IV 
~R) PER CALTRANS STANDARD 

LAN A24A 

t BIKE LANE SYMBOL WITH 
PERSON AND ARROW PER 
CALTRANS STANDARD PLAN 

~ 
A24C. 

i SHARED LANE MARKING PER 
CALTRANS STANDARD PLAN 
A24C - PROPOSED STRIPING' 
PAVEMENT MARKINGS 

EXISTING STRIPING' 
PAVEMENT MARKINGS 

t LANE REDUCTION ARROW 
TYPE VI~~ PER CALTRANS 
STANDA PLAN A24A 

REFERENCE POINT I FOR SHARED LANE A MARKING 

t 

CONSTRUCTION NOTES (THIS SHEET) 

[j] INSTALL BIKE LANE SYMBOL WITH PERSON 
AND ARROW PER CALTRANS STANDARD PLAN A24C, 
AS INDICATED IN PLAN. 

[g] INSTALL 6" WHITE DIAGONAL CROSS 
HATCHING STRIPE, ANGLED AT 30 DEGREES 
AT 30' INTERVALS. 

@) INSTALL CONTINENTAL CROSSWALK PER CITY 
OF SAN DIEGO STANDARD PLAN SDM-116. ALL 
STRIPING ON BOTH SIDES OF CROSSWALK, 
SHOULD BE A MINIMUM OF 4' FROM 
CONTINENTAL CROSSWALK. ONLY STRIPE 
CONTINENTAL CROSSWALKS WITHIN 
RESURFACING LIMITS. RESIDENT ENGINEER 
TO APPROVE CROSSWALK STRIPING PATTERN 
IN FIELD PRIOR TO INSTALLATION. 

QJ INSTALL 12" SOLID WHITE THERMOPLASTIC LINE. 

[§) INSTALL SHARED LANE MARKINGS PER CALTRANS 
STANDARD PLAN A24C, CENTERED IN TRAVEL LANE, 
AS SHOWN ON THE PLAN. 

(QI INSTALL PAVEMENT ARROW TYPE VI (R) 
PER CALTRANS STANDARD PLAN A24A 
AT 72.5' APART FROM EACH OTHER. 
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DETAIL A 

0 80 160 240 

l-~---1----

TYPICAL PLACEMENT 
AT BEGINNING OF BLOCK 

NOT TO SCALE 

STRIPING AND MARKING PLAN FOR: 

LINCOLN AVENUE 
BETWEEN 30TH ST 

AND WABASH AVENUE 

CITY OF SAN Dlf'GO, CALIFORNIA 
TRANSPORTATION AND STORM WATER DEPT. 

SHEET 3 OF 3 SHEETS 

"""~' A. ,NJ / / r /JV-+'"' .A.:fvvti:;W/µ I 2/ /!. d I 6 
FOR CilY ENGINEER DATE 

DESCRIPTION BY AFPAOVED DATE FILMED 

ORIGINAL NB 

CONTRACTOR --- DATE STARTED 
INSPECTOR DATE COMPLETED 

~~i'" NI A 
;J:,ER NIA 

PROJECT MANAGER 

l'HOJl:Cl l:NGINl:EH 

NIA 
CCS27 COORDINATE 

NIA 
ccsa3 COORDINATE 
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STRIPING DETAILS 

LANE WIDTH DIMENSIONS ARE DEFINED AS CENTER OF STRIPE 
TO FACE OF CUR&MEDIAN (WHERE PRESENT) OR CENTER OF 
STRIPE TO CENTER OF STRIPE UNLESS OTHERWISE NOTED. THE 
REFERENCE LINE OF THE SPECIFIC STRIPING DETAILS ARE 
SHOWN BELOW (NOT TO SCALE): 

DETAIL 21 

DETAIL 27B 
---------------------~ 

DETAIL 39 

- - ~------~- --- ~-- ----- ------ -

DETAIL 39A 

--Aor··· 
Appendix I - Bike Lane Striping and Marking 

CONSTRUCTION NOTES (THIS SHEETI 

[!] INSTALL BIKE LANE SYMBOL WITH PERSON 
AND ARROW PER CALTRANS STANDARD PLAN A24C, 
AT 300' INTERVALS TYPICAL, UNLESS OTHERWISE 
SPECIFIED ON PLAN SHEET. 

[gJ INSTALL SHARED LANE MARKING PER 
CALTRANS STANDARD PLAN A24C, CENTERED IN 
TRAVEL LANE, AS SHOWN ON THE PLAN. 

@] INSTALL REGULATORY PAVEMENT MARKING 'STOP' PER 
MUTCD 3B-23 (CA), EIGHT (8') FEET BEHIND LIMIT LINE, 
UNLESS OTHERWISE INIDCATED ON PLAN SHEET. 

@] INSTALL 12" SOLID WHITE THERMOPLASTIC LINE. 

TYPICAL CROSS-SECTION 
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CALTRANS STANDARD PLAN 
A20A - A20D DETAIL NUMBER 

BIKE LANE SYMBOL WITH 
PERSON AND ARROW PER 
CALTRANS STANDARD PLAN 
A24C. 

SHARED LANE MARKING PER 
CALTRANS STANDARD PLAN 
A24C 

PROPOSED STRIPING! 
PAVEMENT MARKINGS 

EXISTING STRIPING! 
PAVEMENT MARKINGS 

REFERENCE POINT I FOR SHARED LANE A MARKING 

i 

STRIPING AND MARKING PLAN FOR. 

POTOMAC STREET 
BETWEEN SEA BREEZE DR 
AND CALLE TRES LOMAS 

CITY OF SAN DIEGO, CALIFORNIA 
TRANSPORTATION AND STORM WATER DEPT. 

SHEET 1 OF 1 SHEETS 

"~~~ ~~ fl/;_5/;(c, 

WATER 
WBS 

SEWER 
WBS 

N/A 
NIA 

FOR CITY ENGINEER" ---D,.,.AT""E___ PROJECT MANAGER 

DESCRIPTION BY APPROVED DATE FILMED 

ORIGINAL JR BG 

CONTRACTOR 

INSPECTOR 
---- DATE STARTED 

DATE COMPLETED 

PROJECT ENGINEER 

NIA 
CCS27 COORDINATE 
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CONTRACT AGREEMENT 

CONSTRUCTION CONTRACT 
----·- ---

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and SRM Contracting & Paving , herein called "Contractor" for 
construction of UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 
4Z, Lincoln, Potomac and 7R); Bid No. K-17-1477-DBB-3; in the amount of Three Million Two 
Hundred Fourteen Thousand Eight Hundred Eighty One Dollars and Sixty Six Cents ($3,214,881.66), 
which is comprised of the Base Bid. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary 
Special Provisions (SSP). 

(d) That certain documents entitled UUP Curb Ramp Installation & Resurfacing (30th, 
Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R), on file in the office of 
the Public Works Department as Document No. B-00838, B-00717, B-12066, B-12069, 
B-00788, B-00726, B-00720, B-00718, B-12064 as well as all matters referenced 
therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 

and in strict conformity therewith shall perform and complete in a good and workmanlike manner 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, 
Lincoln, Potomac and 7R), Bid No. K-17-1477-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 

in the manner and with such additions or deductions as are provided for in this contract, and 

the Contractor shall accept such payment in full satisfaction of all claims incident to such 

performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or 

employee of the City for or on account of anything done or omitted to be done in connection with this 

contract, nor shall any such officer, agent, or employee be liable hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 

- - -
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CONTRACT AGREEMENT (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through 

its Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM 

Print Name: ---""S=te'*p=h=en~Sa=rn=a=r=a~--
Principal Contract Specialist 

Public Works Department 

Print Name: e-yAT0 p ~IT1 
Deputy City Attorney 

Date: __ s-'--_,,,_,1~0"--'-..-___._/__,7'------ Date: :;-jri) f'"J 

Print Name: A-RNDLD Ve l-D KA-MP 

Date:_4-+--/ 5--+--/_/7 __ 
I I 

A-ti 
City of San Diego License No.: jp.?,.,(v1:1T- Bl~ 8 200 2 '3 04 

State Contractor's License No.: <02(p2..I1 

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: f OOOOO 3 7 ( I 

-
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ACKNOWLEDGMENT 

A notary public or other officer completing this 
certificate verifies only the identity of the 
individual who signed the document to which this 
certificate is attached, and not the truthfulness, 
accuracy, or validity of that document. 

State of California 
County of San Diego 

On April 5, 2017 before me, Michele M. Stubbs, Notary Public, personally appeared 
Arnold Veldkamp, who proved to me on the basis of satisfactory evidence to be the 
person whose name is subscribed to the within instrument and acknowledged to me that 
he executed the same in his authorized capacity, and that by his signature on the 
instrument the person, or the entity upon behalf of which the person acted, executed the 
instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that 
the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Yid I Ju.k /ll/ .. ~-_, 



CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury 
under the laws of the State of California, that the certifications, forms and affidavits 
submitted as part of this bid are true and correct. 
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Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable 
laws and regulations of the United States and the State of California, the undersigned hereby 

proposes to furnish to the City of San Diego, complete at the prices stated herein, the items or 
services hereinafter mentioned. The undersigned further warrants that this bid is not made in 
the interest of, or on behalf of, any undisclosed person, partnership, company, association, 

organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder 
has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, 
anti has- not directlyorind1re-ctly colluded;--conspired; connived,- or-agreed with ciny-biddef of 
anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has 
not in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 
element of the bid price, or of that of any other bidder, or to secure any advantage against the 
public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and, further, that the bidder has not, directly or 

indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or 
divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, 
partnership, company, association, organization, bid depository, or to any member or agent 

thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and 
understands the entire Contract Documents (plans and specifications) and the Bidding 

Documents therefore, and that by submitting said Bidding Documents as its bid proposal, 
bidder(s) acknowledges and is bound by the entire Contract Documents, including any addenda 
issued thereto, as such Contract Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party 

making the foregoing bid that the bid is not made in the interest of, or on behalf of, any 

undisclosed person, partnership, company, association, organization, or corporation; that the bid 

is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 

solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 

conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 

shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 

agreement, communication, or conference with anyone to fix the bid price of the bidder or any 

other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 

bidder, or to secure any advantage against the public body awarding the contract of anyone 

interested in the proposed contract; that all statements contained in the bid are true; and further, 

that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 

thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will 

not pay, any fee to any corporation, partnership, company association, organization, bid 

depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-

17 regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

This company_has in place a drug-free workplace program that complies with said policy. I further 

certify that each subcontract agreement for this project contains language which indicates the 
subcontractor's- agreeme-nt to abideby-th1=provisiuns-of subdivisions a) through c) ofthepolicy 

as outlined. 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-

4 regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 

"American With Disabilities Act", of the project specifications, and that: 

This company has in place workplace program that complies with said policy. I further certify that 

each subcontract agreement for this project contains language which indicates the 

subcontractor's agreement.to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 

company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of 
City of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 

WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that 

Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 

$50,000 In vaJu~ h<ls_ compl~J~cl _a Pl~dg~ _o_f_CQIIIRUanc_e __ ci:tte~_ting und_er penalty Qf _p_erjury of 
having complied with City of San Diego Municipal Code§ 22.3004. 
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CONTRACTOR CERTIFICATION 

Equal Benefits Ordinance Certification 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance 
with the City of San Diego Municipal Code§ 22.4300 regarding Equal Benefits Ordinance. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the DAY OF '2 the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

(Name of Project or Task) 

as particularly described in said contract and identified as Bid No. K-17-1477-DBB-3; SAP No. (WBS/10/CC) 
B-00717, B-00718, B-00720, B-00726, B-00788, B-00838, B-12066, B-12069, B-12064; and WHEREAS, the 
specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and surplus 
materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said contract 
has been cornple_t~d cin_d all syq2lusmatericils disJ2Qse~ of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under 
the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as 
described in said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this-------- DAY OF _____________ _ 

By: ___________ _ 

Contractor 

ATTEST: 

State of _________ County of __________ _ 

On this DAY OF 2_, before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared __________ _ 

known to me to be the Contractor named in the foregoing Release, 
and whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said 
Release. 

Notary Public in and for said County and State 
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LIST OF SUBCONTRACTORS 

***PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY*** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount 
of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one 
Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work 
to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Name:: ___________ ~ 
Address:: ___________ _ 
City:. _______ _ 

State: _______ _ 
Zip:. ____ _ 
Phone:. ___ _ 

Email: 
Name:: ___________ ~ 
Address:: __________ _ 
City:. ________ _ 
State: _______ _ 
Zip:. _____ _ 
Phone:. ____ _ 

Email: 

G) As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

(6) 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 

Service-Disabled Veteran Owned Small Business SDVOSB 
As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services 
State of California 

CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 

City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 
SOB 

HUBZone 

CAL TRANS 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
Form AA35 List of Subcontractors (Rev. Nov. 2016) 

CHECK IF 

.JOINT 

VENTU.RE 

PARTNERSHIP 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

***PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY*** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 
' 

Name: 

Address: State: 

City: Phone: ----Zip: 

Email: 

Name:==--------

Address: State: ----
City: Phone: Zip: 

Email: 

CD As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certificatiion (except for OBE,SLBE and ELBE): 

a> 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Busihess Enterprise DVBE 

I 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 1 SOB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department pf Transportation 
I 
I 

City of Los Angeles 1 

U.S. Small Business Administration 

i 

CAL TRANS 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
I 
I 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
Form AA40 Named Equipment/Material Supplier List (Rev. Nov. 2016) 
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ELECTRONICALLY SUBMITTED FORMS 

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF FORMAT WITH BID SUBMISSION 

The following forms are to be completed by the bidder and submitted (uploaded) electronically 
with the bid in PlanetBids. 

A. BID BOND - See Instructions to Bidders, Bidders Guarantee of Good 
Faith (Bid Security) for further instructions 

B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS 

Bids will not be accepted until ALL forms are submitted as part of the bid submittal 

- -- " - . -~- - - . -- -
UUP Curb Ramp Installation & Resurfacing (3Qth, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 246 J Page 
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BID BOND 

See Instructions to Bidders, Bidder Guarantee of Good Faith 
(Bid Security) 

KNOW ALL MEN BY THESE PRESENTS, 

That Superior Ready Mix Concrete L.P. dba SRM Contracting & Paving as Princi al and ............. . ........................................ - ......... ., _____________ ................................................ ___ .... p , 

----·-............. ___ .... , ............... _ ....... _ .... ________ as Surety, are 

held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10% 

OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under 
the bidding schedule(s) of the OWNER's Contract Documents entitled 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and 
in the manner required in the "Notice Inviting Bids" enters into· a written Agreement on the form 
of agreement bound with said Contract Documents, furnishes the required certificates of 
insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation 
shall be null and void, otherwise it shall remain In full force and effect. In the event suit is brought 
upon this bond by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by 
said OWNER in such suit; including a reasonable attorney's fee to be fixed by the court. 

SIGNED AND SEALED, this ____ . ___ 24_t_h ___ day of _f.E!.~f.l:!9r.Y. ..... _____ , 20_!..L. 

Superior Ready Mix Concrete L.P. dba 

SRM Contracting & Paving ____ (SEAL) Nationwide Mutual Insurance Company (St:AL) 

(Principal) 

(Signature) 

By: Jiiilli=-_ ----
Keith E. Clements, Attorney-in-Fact 

(Signature) 

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY) 

l,JUP Curb Ramp Installation & Resurfacing (3Q1h, Trojan, sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 247 I Page 
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KNOW ALL MEN BY THESE PRESENTS THAT: 
Power of Attorney 

Nationwide Mutual Insurance Company, an Ohio corporation 
Farmland Mutual Insurance Company, an Iowa corporation 
Nationwide Agribusiness Insurance Company, an Iowa corporation 

AMCO Insurance Company, an Iowa corporation 
Allied Property and Casualty Insurance Company, an Iowa corporation 
Depositors Insurance Company, an Iowa corporation 

hereinafter referred to severally as the "Company" and collectively as the "Companies," each does hereby make, constitute and appoint: 

Keith E. Clements, La Mesa, CA 

each in their individual capacity, its true and lawful attorney-in-fact, with full power and authority to sign, seal, and execute on its behalf any and all bonds and undertakings, 
and other obligatory instruments of similar nature, In penalties not exceeding the sum of 

Four Million Dollars and N0/100 $4,000,000,00 

and to bind the Company thereby, as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Company; and all acts of said 
Attorney pursuant to the authority given are hereby ratified and confirmed. 

This power of attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the board of directors of the Company: 

"RESOLVED, that the president, or any vice president be, and each hereby Is, authorized and empowered to appoint attorneys-in-fact of the Company, and to authorize 
them to execute and deliver on behalf of the Company any and all bonds, forms, applications, memorandums, undertakings, recognizances, transfers, contracts of 
indemnity, policies, contracts guaranteeing the fidelity of persons holding positions of public or private trust, and other writings obligatory In nature that the business of 
the Company may require; and to modify or revoke, with or without cause, any such appointment or authority; provided, however, that the authority granted hereby shall 
in no way limit the authority of other duly authorized agents to sign and countersign any of said documents on behalf of the Company." 

"RESOLVED F'URTHER, that such attorneys-In-fact shall have full power and authority to execute and deliver any and all such documents and to bind the Company 
subject to the terms and limitations of the power of attorney Issued to them, and to affix the seal of the Company thereto; provided, however, that said seal shall not be 
necessary for the validity of any such documents." 

This power of attorney Is signed and sealed under and by the following bylaws duly adopted by the board of directors of the Company. 

Execution of Instruments. Any vJce president, any assistant secretary or any assistant treasurer shall have the power and authority to sign or attest all approved 
documents, instruments, contracts, or other papers in connection with the operation of the business of the company In addition to the chairman of the board, the chief 
executive officer, president, treasurer or secretary; provided, however, the signature of any of them may be printed, engraved, or stamped on any approved document, 
contract, Instrument, or other papers of the Company. 

IN WITNESS WHEREOF, the Company has caused this instrument to be sealed and duly attested by the signature of its officer the 
13th dayofFebruary,2014. _ '·~ , ·-" ' . ~ #i~'~i!!~i¥f.4,-.... *'~""~ .. --... ~ ',f'!"' "·Z~+ #~~ .. ~~;;;~;;"~.,.. Terrance Williams, President and Chief Operating Officer of Nationwide Agribusiness Insurance Company 

!~iSEAL\~- ! iSEAI} - and Farmland Mutual Insurance Company; and Vice President of Nationwide Mutual Insurance Company, 
~·\ ""'""~" /•I '+*\ /•it AMCO Insurance Company, Allied Property and Casualty Insurance Company, and Depositors Insurance 

~~t_~,~# ~~t~t~" Company 

... ·~~~ ..... -:-~~ 

ACKNOWLEDGMENT 

STATE OF IOWA, COUNTY OF POLK: ss 
On this ~day of February, 2014, before me came the above-named officer for the Companies aforesaid, to 
me personally known to be the officer described in and who executed the preceding Instrument, and he 
acknowledged the execution of the same, and being by me duly sworn, deposes and says, that he Is the officer 
of the Companies aforesaid, that the seals affixed hereto are the corporate seals of said Companies, and the 
said corporate seals and his signature were duly affixed and subscribed to said Instrument by the authority and 
direction of said Companies . 

,.,-'~ •• ) ..... (Nff_-%, ... -~~?, ....... ((~t 
#'IJ: .-~... 'ii"' ":.;r.t. Sandy Alitz .,, .. · ""'"'1 ""'" -~/ ""'"" \~f' 

fl'i!i' A "ot - "' SEA - Notarial Seal - Iowa -.~\SE Li~ ,. \ L) it Commission Number 152785 f \ ./.:,.. • .... ~..... ··"•# My Commission Expires Murch, 24, 2017 Notary Public 
~~lik""·i~'\\~ ..,~#kcihti'i~'ll~ My Commission Expires 
"""~~· """llll,._• CERTIFICATE March 24 2017 

I, Robert W Horner Ill, Secretary of the Companies, do hereby certify that the foregoing Is a full, true and correct copy of the orlgln~I power of attorney Issued by the 
Company; that the resolution Included therein is a true and correct transcript from the minutes of the meetings of the boards of directors and the same has not been revoked 
or amended In any manner; that said Terrance Williams was on the date of the execution of the foregoing power of attorney the duly elected officer of the Companies, and 
the corporate seals and his signature as officer were duly affixed and subscribed to the said instrument by the authority of said board of directors; and the foregoing power of 
attorney Is still In full force and effect. 

IN WITNESS WHEREOF, I have hereunto subscribed my name as Secretary, and affixed the corporate seals of said Companies this 24th day 

of February , 20_17_. aj /--zµ )1--a 
Secretary 

Th is Power of Attorney Expires March 24, 2017 

BDJ 1(03-14) 00 
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ACKNOWLEDGMENT 

A notary public or other officer completing this 
certificate verifies only the identity of the 
individual who signed the document to which this 
certificate is attached, and not the truthfulness, 
accuracy, or validity of that document. 

State of California 
County of San Diego 

On March 1, 2017 before me, Michele M. Stubbs, Notary Public, personally appeared 
Arnold Veldkamp, who proved to me on the basis of satisfactory evidence to be the 
person whose name is subscribed to the within instrument and acknowledged to me that 
he executed the same in his authorized capacity, and that by his signature on the 
instrument the person, or the entity upon behalf of which the person acted, executed the 
instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that 
the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

M ,; L ~ Ill *1;1;;:;-- c:c MICHELE M. STUBBS 
Commission # 2033032 

~ W Notary Public - California ~ 
z 1

' • San Diego County ~ 

L : .. :o:"~~U·!xw;;.~ .• e.~J\n1 ~t 



[
-,----~-~-·--~ 
A notory public or other officer completing 
his certificate verifies only the identity of tl11 

individual who signed the document to 
which this certificate is attached, and not · 

tho trutl1fulnBss, accuracy, or validity 
of t/lat document. 

~~'I:~~"""~-,..,........-....-------~ ... ,,' 

State of California 
County of San Diego 

ACKNOWLEDGMENT 

On February 24, 2017 before me, Diana Kelly, Notary Public, personally appeared Keith E. 
Clements who proved to me on the basis of satisfactory evidence to be the person(sj whose 
name(sj is/are subscribed to the within instrument and acknowledged to me that he/she/they 
executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(sj 
on the instrument the person( s) or the entity upon behalf of which the person ts) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

J .. 



"' ~ 

CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide 
to the City a list of all instances within the past 10 years where a complaint was filed or pending against the Bidder 
in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, 
vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action 
taken. 

CHECK ONE BOX ONLY. 

G:d/ The undersigned certifies that within the past 1 O years the Bidder has NOT been the subject of 
a complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 1 O years the Bidder has been the subject of a 
complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against Its employees, subcontractors, vendors or suppliers. A description of the 
status or resolution of that complaint, including any remedial action taken and the applicable 
dates is as follows: 

Contractor Name:, __ .S_R_/Vl __ C_O_rV_TYLll-__ c.._T)_,N_G_d-_P_fl-_V_i N_G ________ _ 

Certified By Title __ S:_E_C_fle_~_T._ft_fL_,,_Y __ 
~ Name 

~~ Date _3-'---'-/; /_/ 7 __ 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

UUP Curb Ramp Installation & Resurfacing (30th, Trojan, Sunset Cliffs, Moraga, 4Z, Lincoln, Potomac and 7R) 
Certification of Pending Actions (Rev. Nov. 2016) 
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ACKNOWLEDGMENT 

A notary public or other officer completing this 
certificate verifies only the id'entity of the 
individual who signed the document to which this 
certificate is attached, and ndt the truthfulness, 
accuracy, or validity of that document. 

State of California 
County of San Diego 

On March 1, 2017 before me, Michele M. Stubbs, Notary Public, personally appeared 
Arnold Veldkamp, who proved to me on the basis of satisfactory evidence to be the 
person whose name is subscribed to the within instrument and acknowledged to me that 
he executed the same in his authorized capacity, and that by his signature on the 
instrument the person; or the entity upon behalf of which the person acted, executed the 
in strum en t. 

I certify under PENALTY OF PERJURY under the laws of the State of California that 
the foregoing paragraph is true and correct. · 

Commission # 2033032 
Notary Public - California 

San Diego County 
My Comm. Expires Aug 8, 2017 

WITNESS my hand and official seal. 

1111 ~~j t v~ 0 :;!E=1rJi~::=~ 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Bidder Details 

Vendor Name SRM Contracting & Paving 

Address 7192 Mission Gorge Road 
San Diego, CA 92120 
United States 

Respondee Jared Balastrieri 

Respondee Title Estimator/ Project Manager 

Phone 619-265-0955 Ext. 1512 

Email jaredb@srmcp.com 

Vendor Type PQUAL,Local 

License# 626277 

CADIR 

Bid Detail 
Bid Format Electronic 

Submitted March 7, 2017 1:42:19 PM (Pacific) 

Delivery Method 

Bid Responsive Yes 

Bid Status Submitted 

Confirmation # 99162 

Ranking 0 

Respondee Comment 

Buyer Comment 

Attachments 
File Title 

Contractors Certification of Pending Actions K-17-1477-
DBB-3 

Bid Bond K-17-1477-DBB-3 

Line Items 
Type Item Code 

Main Bid 30th St 

Bonds (Payment and Performance) 

524126 

2 Water Pollution Control Plan Development (WPCP) 

541330 

File Name 

Contractors Certification of Pending Actions K-17-1477-
DBB-3.pdf 

Bid Bond K-17-1477-DBB-3.pdf 

UOM Qty Unit Price 

LS $2,344.21 

LS $73.85 

3 Water Pollution Control Plan Implementation (WPCP) 

237990 LS $527.50 

4 Video Recording of Existing Conditions 

238990 LS $797.58 

Plm1etBids, Inc. 

File Type 

CONTRACTOR'S 
CERTIFICATION OF 
PENDING ACTIONS 

Bid Bond 

Line Total Comment 

$2,344.21 

$73.85 

$527.50 

$797.58 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

5 Mobilization 

237310 LS $1,289.64 $1,289.64 

6 Field Orders (EOC Type II) 

AL $42,000.00 $42,000.00 

7 Adjusting Electrical/Utility Box to Grade 

237310 EA 19 $211.00 $4,009.00 

8 Contractor Date Stamps and Impressions 

237310 EA 20 $158.25 $3,165.00 

9 Alley Apron 

237310 SF 250 $13.19 $3,297.50 

10 Curb Ramp Type A with Stainless Steel Detectable Warning Tiles 

237310 EA 16 $3,776.90 $60,430.40 

11 Curb Ramp Dual Type NB with Stainless Steel Detectable Warning Tiles 

237310 EA $3,829.65 $3,829.65 

12 Curb Ramp Type NC2 Combo with Stainless Steel Detectable Warning Tiles 

237310 EA 2 $4,251.65 $8,503.30 

13 Curb Ramp Type B with Stainless Steel Detectable Warning Tiles 

237310 EA 5 $3,829.65 $19,148.25 

14 Curb Ramp Dual Type B with Stainless Steel Detectable Warning Tiles 

237310 EA $5,675.90 $5,675.90 

15 Curb Ramp Type C1 with Stainless Steel Detectable Warning Tiles 

237310 EA $3,935.15 $3,935.15 

16 Curb Ramp Modified Type C1 with Stainless Steel Detectable Warning Tiles 

237310 EA $3,935.15 $3,935.15 

17 Curb Ramp Type C2 with Stainless Steel Detectable Warning Tiles 

237310 EA 5 $4,251.65 $21,258.25 

18 Curb Ramp Type D with Stainless Steel Detectable Warning Tiles 

237310 EA 20 $3,143.90 $62,878.00 

19 Curb Ramp Case B with Stainless Steel Detectable Warning Tiles 

237310 EA $3,829.65 $3,829.65 

20 Survey Monument 

541370 EA 15 $92.52 $1,387.80 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

21 Continental Crosswalks 

237310 SF 9700 $2.85 $27,645.00 

22 Traffic Control 

237310 LS $3,933.47 $3,933.47 

23 Remove and Reinstall Traffic Signs 

237310 EA 4 $237.38 $949.52 

24 Pedestrian Barricade 

237310 EA 4 $348.15 $1,392.60 

25 Curb Ramp Barricade 

237310 EA $485.30 $485.30 

Subtotal $286,721.67 

Main Bid Trojan Ave 

26 Bonds (Payment and Performance) 

524126 LS $2,344.21 $2,344.21 

27 Water Pollution Control Program Development (WPCP) 

541330 LS $73.85 $73.85 

28 Water Pollution Control Program Implementation (WPCP) 

237990 LS $527.50 $527.50 

29 Video Recording of Existing Conditions 

238990 LS $797.58 $797.58 

30 Mobilization 

237310 LS $2,101.99 $2, 101.99 

31 Field Orders (EOC Type 11) 

AL $49,000.00 $49,000.00 

32 Adjust Existing Gate Valve Frame and Cover to Grade 

237310 EA 26 $83.04 $2, 159.04 

33 Adjust Existing Manhole Frame and Cover to Grade 

237310 EA 9 $231.92 $2,087.28 

34 Adjusting Electrical/Utility Box to Grade 

237310 EA $211.00 $211.00 

35 Class 2 Aggregate Base 

237310 TON 3 $79.13 $237.39 

PianetBids, Inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

36 Cold Milling Full Width 

237310 SF 135129 $0.25 $33,782.25 

37 Rubber Polymer Modified Slurry (RPMS) Type I Over Type II and Striping 

237310 SF 4521 $0.80 $3,616.80 

38 Asphalt Concrete 2" Overlay and Striping 

237310 TON 861 $74.38 $64,041.18 

39 Asphalt Concrete 3" Overlay and Striping 

237310 TON 1141 $77.05 $87,914.05 

40 Pavement Fabric 

237310 SY 3523 $3.05 $10,745.15 

41 PCC Cross Gutter 

237310 SF 10 $68.58 $685.80 

42 Contractor bate Stamp and Impressions 

237310 EA $158.25 $158.25 

43 Curb Ramp Type B with Stainless Steel Detectable Warning Tiles 

237310 EA 5 $3,384.44 $16,922.20 

44 Curb Ramp Type D with Stainless Steel Detectable Warning Tiles 

237310 EA $2,698.69 $2,698.69 

45 Painted Traffic Stripes and Painted Curb Markings 

237310 LF 1847 $1.27 $2,345.69 

46 Continental Crosswalks 

237310 SF 2300 $4.33 $9,959.00 

47 Thermoplastic Pavement Markings 

237310 LS $3,507.88 $3,507.88 

48 Pavement Markers (retroreflective and non-retroreflective) 

237310 EA 14 $4.22 $59.08 

49 Traffic Control 

237310 LS $4,488.56 $4.488.56 

Subtotal $300,464.42 

Main Bid Sunset Cliffs 

50 Bonds (Payment and Performance) 

524126 LS $2,344.21 $2,344.21 

PlanetBids, Inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

51 Water Pollution Control Plan Development (WPCP) 

541330 LS $73.85 $73.85 

52 Water Pollution Control Plan Implementation (WPCP) 

237990 LS $527.50 $527.50 

53 Video Recording of Existing Conditions 

238990 LS $797.58 $797.58 

54 Mobilization 

237310 LS $2,165.29 $2, 165.29 

55 Field Orders (EOC Type II) 

AL $39,500.00 $39,500.00 

56 Adjust Existing Gate Valve Frame and Cover to Grade 

237310 EA 31 $85.04 $2,636.24 

57 Adjust Existing Manhole Frame and Cover to Grade 

237310 EA 9 $231.92 $2,087.28 

58 Adjusting Water Meter Box to Grade 

237310 EA $211.00 $211.00 

59 Adjusting Electrical/Utility Box to Grade 

237310 EA 2 $211.00 $422.00 

60 Class 2 Aggregate Base 

237310 TON 6 $79.13 $474.78 

61 Cold Milling Full Width 

237310 SF 81320 $0.35 $28,462.00 

62 Asphalt Concrete 2" Overlay and Striping 

237310 TON 99 $148.63 $14,714.37 

63 Asphalt Concrete 3" Overlay and Striping 

237310 TON 1315 $77.57 $102,004.55 

64 Pavement Fabric 

237310 SY 4060 $2.83 $11,489.80 

65 Curb Ramp Type D with Stainless Steel Detectable Warning Tiies 

237310 EA 4 $2,865.38 $11,461.52 

66 Contractor Date Stamp and Impressions 

237310 EA $158.25 $158.25 

PlanotB!ds, Inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cllffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

67 Adjust Survey Monuments to Grade 

237310 EA 2 $88.05 $176.10 

68 Painted Traffic Stripes and Painted Curb Markings 

237310 LF 4961 $0.95 $4,712.95 

69 Continental Crosswalks 

237310 SF 4000 $4.33 $17,320.00 

70 Thermoplastic Pavement Markings 

237310 LS $3,481.50 $3,481.50 

71 Pavement Markers (retroreflectlve and non-retroreflectlve) 

237310 EA 10 $4.22 $42.20 

72 Traffic Control 

237310 LS $3,928.73 $3,928.73 

Subtotal $249, 191. 70 

Main Bid Moraga Ave I 

73 Bonds (Payment and Performance) 

524126 LS $2,344.21 $2,344.21 

74 Water Pollution Control Plan Development (WPCP) 

541330 LS $73.85 $73.85 

75 Water Pollution Control Plan Implementation (WPCP) 

237990 LS $527.50 $527.50 

76 Video Recording of Existing Conditions 

238990 LS $797.58 $797.58 

77 Mobilization 

237310 LS $1,408.24 $1,408.24 

78 Field Orders (EOC Type II) 

AL $23,500.00 $23,500.00 

79 Cold Milling Full Width 

237310 SF 10982 $0.49 $5,381.18 

80 Crack Seal 

237310 LB 457 $3.43 $1,567.51 

81 Rubber Polymer Mo.difled Slurry (RPMS) Type I Over Type II and Striping 

237310 SF 10074 $0.70 $7,051.80 

PianetBlds, Inc. 
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UUP Curb Ramp Installation & Re~urfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Llncoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

82 Rubber Polymer Modified Slurry (RPMS) Type II Over Type Ill and Striping 

237310 SF 103077 $0.58 $59,784.66 

83 Asphalt Concrete 2" Overlay and Striping 

237310 TON 132 $115.96 $15,306.72 

84 Curb Ramp Case B with Stainless Steel Detectable Warning Tiles 

237310 EA 6 $3,521.59 $21,129.54 

85 Remove and Replace Existing Cross Gutter 

237310 SF 50 $68.58 $3,429.00 

86 Remove and Replace Existing Sidewalk 

237310 SF 125 $13.19 $1,648.75 

87 Contractor Date Stamp and Impressions 

237310 EA 2 $158.25 $316.50 

88 Additional Curb and Gutter Removal and Replacement 

237310 LF 25 $68.58 $1,714.50 

89 Painted Traffic Stripes and Painted Curb Markings 

237310 LF 8101 $0.95 $7,695.95 

90 Thermoplastic Pavement Markings 

237310 LS $1,276.55 $1,276.55 

91 Pavement Markers (retroreflective and non-retrorefiectlve) 

237310 EA 107 $4.22 $451.54 

92 Traffic Control 

237310 LS $982.18 $982.18 

Subtotal $156,387.76 

Main Bid Moraga Ave II 

93 Bonds (Payment and Performance) 

524126 LS $2,344.21 $2,344.21 

94 Water Pollution Control Plan Development (WPCP) 

541330 LS $73.85 $73.85 

95 Water Pollution Control Plan Implementation (WPCP) 

237990 LS $527.50 $527.50 

96 Video Recording of Existing Conditions 

238990 LS $797.58 $797.58 

PlanetBlds, Inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

97 Mobilization 

237310 LS $1.408.24 $1.408.24 

98 Field Orders (EOC Type II) 

AL $27,000.00 $27,000.00 

99 Adjust Existing Gate Valve Frame and Cover to Grade 

237310 EA 16 $83.04 $1,328.64 

100 Adjust Existing Manhole Frame and Cover to Grade 

237310 EA 12 $246.80 $2,961.60 

101 Adjusting Water Meter Box to Grade 

237310 EA $211.00 $211.00 

102 Adjusting Electrical/Utility Box to Grade 

237310 EA $211.00 $211.00 

103 Class 2 Aggregate Base 

237310 TON 3 $79.13 $237.39 

104 Cold Milllng Full Width 

237310 SF 18112 $0.30 $5,433.60 

105 Crack Seal 

237310 LB 1662 $3.43 $5,700.66 

106 Asphalt Pavement Repair 

237310 TON $492.64 $492.64 

107 Rubber Polymer Modified Slurry (RPMS) Type I Over Type II and Striping 

237310 SF 11892 $0.57 $6,778.44 

108 Rubber Polymer Modified Slurry (RPMS) Type II Over Type Ill and Striping 

237310 SF 90120 $0.58 $52,269.60 

109 Asphalt Concrete 2" Overlay and Striping 

237310 TON 217 $89.31 $19,380.27 

110 Curb Ramp Type A with Stainless Steel Detectable Warning Tiles 

237310 EA 2 $3,468.84 $6,937.68 

111 Curb Ramp Type B with Stainless Steel Detectable Warning Tiles 

237310 EA 7 $3,468.84 $24,281.88 

112 Curb Ramp Case B with Stainless Steel Detectable Warning Tiles 

237310 EA 1 $5,262.34 $5,262.34 

PlanetB!ds, Inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

113 Curb Ramp Type C2 with Stainless Steel Detectable Warning Tiles 

237310 EA $3,943.59 $3,943.59 

114 Painted Traffic Stripes and Painted Curb Markings 

237310 LF 5914 $0.95 $5,618.30 

115 Thermoplastic Pavement Markings 

237310 LS $1,213.25 $1,213.25 

116 Pavement Markers (retroreflective and non-retroreflective) 

237310 EA 68 $4.22 $286.96 

117 Traffic Control 

237310 LS $982.18 $982.18 

Subtotal $175,682.40 

Main Bid 4Z 

118 Bonds (Payment and Performance) 

524126 LS $2,344.21 $2,344.21 

119 Water Pollution Control Plan Development (WPCP) 

541330 LS $73.85 $73.85 

120 Water Pollution Control Plan Implementation (WPCP) 

237990 LS $527.50 $527.50 

121 Video Recording of Existing Conditions 

238990 LS $797.58 $797.58 

122 Mobilization 

237310 LS $2,857.08 $2,857.08 

123 Field Orders (EOC Type II) 

AL $118,500.00 $118,500.00 

124 Adjust Existing Gate Valve Frame and Cover to Grade 

237310 EA 63 $84.03 $5,293.89 

125 Adjust Existing Manhole Frame and Cover to Grade 

237310 EA 43 $237.45 $10,210.35 

126 Adjusting Electrical/Utility Box to Grade 

237310 EA 8 $211.00 $1,688.00 

127 Class 2 Aggregate Base 

237310 TON 12 $79.13 $949.56 

PlamitB!ds, Inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cllffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

128 Cold Milling Full Width 

237310 SF 298141 $0.22 $65,591.02 

129 Crack Seal 

237310 LB 1901 $3.43 $6,520.43 

130 Asphalt Pavement Repair 

237310 TON $492.64 $492.64 

131 Rubber Polymer Modified Slurry (RPMS) Type I Over Type II and Striping 

237310 SF 89565 $0.50 $44,782.50 

132 Rubber Polymer Modified Slurry (RPMS) Type II Over Type Ill and Striping 

237310 SF 5986 $0.74 $4,429.64 

133 Asphalt Concrete 2" Overlay and Striping 

237310 TON 3578 $75.45 $269,960.10 

134 Curb Ramp Type A with Stainless Steel Detectable Warning Tiles 

237310 EA 13 $3,239.91 $42,118.83 

135 Curb Ramp Type A/C2 Combo with Stainless Steel Detectable Warning Tiles 

237310 EA $3,714.66 $3,714.66 

136 Curb Ramp Type B with Stainless Steel Detectable Warning Tiles 

237310 EA 9 $3,239.91 $29, 159.19 

137 Curb Ramp Type C1 with Stainless Steel Detectable Warning Tiles 

237310 EA 2 $3,345.41 $6,690.82 

138 Curb Ramp Type C2 with Stainless Steel Detectable Warning Tiles 

237310 EA 14 $3,714.66 $52,005.24 

139 Curb Ramp Case A with Stainless Steel Detectable Warning Tiles 

237310 EA $3,239.91 $3,239.91 

140 Curb Ramp Case B with Stainless Steel Detectable Warning Tiles 

237310 EA 7 $3,292.66 $23,048.62 

141 PCC Cross Gutter 

237310 SF 192 $36.93 $7,090.56 

142 Contractor Date Stamps and Impressions 

237310 EA 13 $158.25 $2,057.25 

143 Cross Gutter 

237310 SF 500 $26.38 $13,190.00 

PlmietBids, Inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

144 Survey Monument 

541370 EA 28 $97.62 $2,733.36 

145 Painted Traffic Stripes and Painted Curb Markings 

237310 LF 4210 $0.95 $3,999.50 

146 Continental Crosswalks 

237310 SF 650 $4.33 $2,814.50 

147 Thermoplastic Pavement Markings 

237310 LS $2,373.75 $2,373.75 

148 Pavement Markers (retroreflectlve and non-retroreflective) 

237310 EA 10 $4.22 $42.20 

149 Remove and Reinstall Traffic Signs 

237310 EA 6 $237.38 $1,424.28 

150 Pedestrian Barricade 

237310 EA 9 $348.15 $3, 133.35 

151 Traffic Control 

237310 LS $7,137.41 $7, 137.41 

Subtotal $740,991.78 

Main Bid Lincoln Ave 

152 Bonds (Payment and Performance) 

524126 LS $2,344.21 $2,344.21 

153 Water Pollution Control Plan Development (WPCP) 

541330 LS $73.85 $73.85 

154 Water Pollution Control Plan Implementation (WPCP) 

237990 LS $527.50 $527.50 

155 Video Recording of Existing Conditions 

238990 LS $797.58 $797.58 

156 Mobilization 

237310 LS $2,101.99 $2, 101.99 

157 Field Orders (EOC Type II) 

AL $60,000.00 $60,000.00 

158 Adjust Existing Gate Valve Frame and Cover to Grade 

237310 EA 8 $83.04 $664.32 

PlaneiBids, inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Llncoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

159 Adjust Existing Manhole Frame and Cover to Grade 

237310 EA 9 $231.92 $2,087.28 

160 Adjusting Electrical/Utility Box to Grade 

237310 EA 7 $211.00 $1,477.00 

161 Class 2 Aggregate Base 

237310 TON 11 $79.13 $870.43 

162 Cold Milling Full Width 

237310 SF 80997 $0.30 $24,299.10 

163 Traffic Detector Loop and Appurtenance Replacement 

237310 EA $1,055.00 $1,055.00 

164 Rubber Polymer Modified Slurry (RPMS) Type I and Striping 

237310 SF 8250 $0.49 $4,042.50 

165 Asphalt Concrete 2" Overlay and Striping 

237310 TON 177 $102.51 $18,144.27 

166 Asphalt Concrete 3" Overlay and Striping 

237310 TON 1192 $71.96 $85,776.32 

167 Pavement Fabric 

237310 SY 3680 $2.99 $11,003.20 

168 Contractor Date Stamps and Impressions 

237310 EA 3 $158.25 $474.75 

169 Alley Apron 

237310 SF 1940 . $14.24 $27,625.60 

170 Curb Ramp Type A with Stainless Steel Detectable Warning Tiles 

237310 EA 13 $3,309.54 $43,024.02 

171 Curb Ramp Type D with Stainless Steel Detectable Warning Tiles 

237310 EA 12 $2,676.54 $32, 118.48 

172 Survey Monument 

541370 EA 15 $92.52 $1,387.80 

173 Painted Traffic Stripes and Painted Curb Markings 

237310 LF 2290 $1.27 $2,908.30 

174 Helmeted Bicyclist Symbol (9C-3) - Paint 

237310 EA 14 $36.93 $517.02 

P!anetBlds, Inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

175 Shared Lane Marking (9C-9) - Paint 

237310 EA 21 $42.20 $886.20 

176 Left Turn Arrow - Thermoplastic 

237310 EA 8 $42.20 $337.60 

177 Continental Crosswalks 

237310 SF 5500 $4.33 $23,815.00 

178 Thermoplastic Pavement Markings 

237310 LS $5,443.80 $5,443.80 

179 Pavement Markers (retroreflectlve and non-retroreflective) 

237310 EA 51 $4.22 $215.22 

180 Remove and Reinstall Traffic Signs 

237310 EA 9 $237.38 $2, 136.42 

181 Traffic Control 

237310 LS $3,015.46 $3,015.46 

Subtotal $359, 170.22 

Main Bid Potomac St 

182 Bonds (Payment and Performance) 

524126 LS $2,344.21 $2,344.21 

183 Water Pollution Control Plan Development (WPCP) 

541330 LS $73.85 $73.85 

184 Water Pollution Control Plan Implementation (WPCP) 

237990 LS $527.50 $527.50 

185 Video Recording of Existing Conditions 

238990 LS $797.58 $797.58 

186 Mobilization 

237310 LS $2,223.32 $2,223.32 

187 Field Orders (EOC Type II) 

AL $33,500.00 $33,500.00 

188 Adjust Existing Gate Valve Frame and Cover to Grade 

237310 EA 12 $83.04 $996.48 

189 Adjust Existing Manhole Frame and Cover to Grade 

237310 EA 7 $246.80 $1,727.60 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

190 Adjusting Electrical/Utility Box to Grade 

237310 EA $211.00 $211.00 

191 Class 2 Aggregate Base 

237310 TON 5 $79.13 $395.65 

192 Cold Milling Full Width 

237310 SF 44549 $0.26 $11,582.74 

193 Crack Seal 

237310 LB 1199 $3.43 $4, 112.57 

194 Asphalt Pavement Repair 

237310 TON 2 $486.71 $973.42 

195 Rubber Polymer Modified Slurry (RPMS) Type I and Striping 

237310 SF 7700 $0.46 $3,542.00 

196 Rubber Polymer Modified Slurry (RPMS) Type I Over Type II and Striping 

237310 SF 9219 $0.72 $6,637.68 

197 Rubber Polymer Modified Slurry (RPMS) Type II Over Type Ill and Striping 

237310 SF 46626 $0.63 $29,374.38 

198 Asphalt Concrete 2" Overlay and Striping 

237310 TON 232 $86,84 $20,146.88 

199 Asphalt Concrete 3" Overlay and Striping 

237310 TON 454 $72.28 $32,815.12 

200 Pavement Fabric 

237310 SY 1402 $5.59 $7,837.18 

201 Curb Ramp Type A with Stainless Steel Detectable Warning Tiles 

237310 EA 10 $3,273.67 $32,736.70 

202 Curb Ramp Type B with Stainless Steel Detectable Warning Tiles 

237310 EA 4 $3,326.42 $13,305.68 

203 Painted Traffic Stripes and Painted Curb Markings 

237310 LF 1847 $1.27 $2,345.69 

204 Helmeted Bicyclist Symbol (9C-3) - Paint 

237310 EA 8 $36.93 $295.44 

205 Shared Lane Marking (9C-9) - Paint 

237310 EA 15 $42.20 $633.00 

PlanetB!ds, Inc. 
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UUP Curb Ramp Installation & Resurfacing (30th.Trojan.Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type Item Code UOM Qty Unit Price Line Total Comment 

206 Thermoplastic Pavement Markings 

237310 LS $3,555.35 $3,555.35 

207 Pavement Markers (retroreflective and non-retroreflective) 

237310 EA 16 $4.22 $67.52 

208 Traffic Control 

237310 LS $1,837.77 $1,837.77 

Subtotal $214,596.31 

Main Bid 7R 

209 Bonds (Payment and Performance) 

524126 LS $2,344.21 $2,344.21 

210 Water Pollution Control Plan Development (WPCP) 

541330 LS $73.85 $73.85 

211 Water Pollution Control Plan Implementation (WPCP) 

237990 LS $527.50 $527.50 

212 Video Recording of Existing Conditions 

238990 LS $797.58 $797.58 

213 Mob I I ization 

237310 LS $2,354.90 $2,354.90 

214 Field Orders (EOC Type II) 

AL $113,500.00 $113,500.00 

215 Adjust Existing Gate Valve Frame and Cover to Grade 

237310 EA 30 $87.17 $2,615.10 

216 Adjust Existing Manhole Frame and Cover to Grade 

237310 EA 27 $231.92 $6,261.84 

217 Cold Milling Full Width 

237310 SF 337248 $0.20 $67,449.60 

218 Traffic Detector Loop and Appurtenance Replacement 

237310 EA 4 $527.50 $2,110.00 

219 Rubber Polymer Modified Slurry (RPMS) Type I Over Type II and Striping 

237310 SF 100167 $0.52 $52,086.84 

220 Asphalt Concrete 2" Overlay and Striping 

237310 TON 3229 $69.13 $223,220.77 

Pl1:m0tBlds, inc. 
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UUP Curb Ramp Installation & Resurfacing (30th,Trojan,Sunset Cliffs,Moraga,4Z,Lincoln,Potomac,7R) (K-17-1477-DBB- Printed 05/17/2017 

Bid Results 

Type 

221 

Item Code 

Asphalt Concrete 3" Overlay and Striping 

237310 

222 Pavement Fabric 

237310 

UOM Qty 

TON 1226 

SY 5678 

223 Curb Ramp Type A with Stainless Steel Detectable Warning Tiles 

237310 EA 44 

224 Survey Monument 

541370 EA 2 

225 Painted Traffic Stripes and Painted Curb Markings 

237310 LF 2363 

226 Thermoplastic Pavement Markings 

237310 LS 

227 Pavement Markers (retroreflective and non-retroreflective) 

237310 EA 13 

228 Traffic Control 

237310 LS 

Subcontractors 
Name & Address Description License Num 

Payco Specialties Inc. Striping, signage and pavement markers 298637 
120 North Second Ave 
Chula Vista, CA 91910 
United States 

American Asphalt South, Inc. RPMS Slurry Seal, crack seal 784969 
PO Box 310036 
14436 Santa Ana Ave 
Fontana, CA 92331 
United States 

Telfer Pavement Technologies, Pavement fabric 1005314 
LLC 
4522 Parker Ave. 
Suite 350 
McClellan, CA 95652 
United States 

YBS CONCRETE INC. Concrete ped ramps, curbs and sidewalk 885270 
821 KUHN DR. STE 204 
CHULA VISTA, CA 91914 
United States 

PlanetBids, Inc. 

Unit Price Line Total Comment 

$74.10 $90,846.60 

$2.42 $13,740.76 

$3,153.40 $138,749.60 

$88.05 $176.10 

$1.27 $3,001.01 

$3,966.80 $3,966.80 

$4.22 $54.86 

$7,797.48 $7,797.48 

Subtotal $731,675.40 

Total $3,214,881.66 

CADIR Amount Type 

1000003515 $205,079.80 CAU,FEM,PQUAL,S 
LBE,MBE,SDB,WB 
E,WOSB 

1000000645 $244,503.35 CAU,MALE,PQUAL, 
CADIR 

1000027901 $51,909.89 

1000005182 $641,422.50 LAT,MALE,SLBE,CA 
DIR 
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