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NOTICE INVITING BIDS

1.

SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire
Construction services for Water and Sewer Group 955. For additional information refer to
Attachment A.

FULL AND OPEN COMPETITION: This contract is open to full competition and may be bid on
by Contractors who are on the City’s current Prequalified Contractors’ List. For information
regarding the Contractors Prequalified list visit the City's website: http://www.sandiego.gov.

ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this projectis
$3,770,000.

BID DUE DATE AND TIME ARE: MARCH 1, 2017 at 2:00 PM
PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D.

LICENSE REQUIREMENT: The City has determined that the following licensing classifications
are required for this contract: A or C34

SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provnded to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 7.8%
2. ELBE participation 14.5%
3. Total mandatory participation 22.3%

7.2. The Bid may be declared non-responsive if the Bidder fails to meet the following
requirements:

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

7.2.2. Submit Good Faith Effort documentation, saved in searchable Portable
Document Format (PDF) and stored on Compact Disc (CD) or Digital Video Disc
(DVD), demonstrating the Bidder made a good faith effort to outreach to and
include SLBE-ELBE Subcontractors required in this document within 3 Working
Days of the Bid opening if the overall mandatory participation percentage is
not met,

Water and Sewer VG'ro\up 955 ' » - \ 4 | Page
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8. PRE-BID MEETING:

8.1.

Prospective Bidders are encouraged to attend the Pre-Bid Meeting. The purpose of
the meeting is to discuss the scope of the Project, submittal requirements, the pre-
qualification process and any Equal Opportunity Contracting Program requirements
and reporting procedures. To request a sign language or oral interpreter for this visit,
call the Public Works Contracts Division at (619) 533-3450 at least 5 Working Days prior
to the meeting to ensure availability. The Pre-Bid meeting is scheduled as follows:

Date: February 8, 2017
Time 10:00 AM
Location: 1010 Second Avenue, Suite 1400, San Diego, CA 92101

Attendance at the Pre-Submittal Meeting will be evidenced by the Bidder's
representative’s signature on the attendance roster. It is the responsibility of the
Bidder's representative to complete and sign the attendance roster.

°. AWARD PROCESS:

9.1.

9.2

9.3.

9.4.

9.5.

The Award of this contract is contingent upon the Contractor's compliance with all
conditions of Award as stated within these documents and within the Notice of Intent
to Award.

Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening. The City will then award
the Contract within approximately 14 days of receipt of properly signed Contract,
bonds, and insurance documents.

This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

The low Bid will be determined by the Base Bid plus all the Alternates.

Once the low bid has been determined, the City may, at its sole discretion, award the
contract for the Base bid alone; or for the Base bid plus one or more alternates.

Wé‘ter‘athéewer“G‘roup 955 I ' o 4 N o SlPagé
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Public Works Contracts

1010 Second Avenue, 14t Floor
San Diego, California, 92101
Attention: Clementina Giordano

OR:

CGiordano@sandiego.gov

10.2. Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

10.3. Questions or clarifications deemed by the City to be material shall be answered via
issuance of an addendum and posted to the City's online bidding service.

10.4. Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder's
responsibility to be informed of any addenda that have been issued and to include all
such information in its Bid.

11. PHASED FUNDING: For Phased Funding Conditions, see Attachment B.
12. ADDITIVE ALTERNATES:

12.1. The additive alternates have been established to allow the City to compare the cost of
specific portions of the Work with the Project’'s budget and enable the City to make a
decision whether to incorporate these portions prior to award. The award will be
established as described in the Bid. The City reserves the right to award the Contract
for the Base Bid only or for the Base Bid plus one or more Alternates.

12.2. For water pipeline projects, the Plans typically show all cut and plug and connection
work to be performed by City Forces. However, Bidders shall refer to Bidding
Documents to see if all or part of this work will be performed by the Contractor.

Notice Inviting Bids (Rev, Dec. 2016)
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INSTRUCTIONS TO BIDDERS : S

1.

PREQUALIFICATION OF CONTRACTORS:

1.1.

1.2.

1.3.

Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors who
have not been pre-qualified as applicable and Bids that exceed the maximum dollar
amount at which contractors are pre-qualified may be deemed non-responsive and
ineligible for award. Complete information and links to the on-line prequalification
application are available at:

http://www.sandiego.gov/cip/bidopps/pregualification.shtml

The completed application must be submitted online no later than 2 weeks prior to
the bid opening. For additional information or the answer to questions about the
prequalification  program, contact David Stucky at 619-533-3474 or
dstucky@sandiego.gov.

Due to the City's fiduciary requirement to safeguard vendor data, City staff will not be
able to provide information regarding contractors' prequalification status over the
telephone. Contractors may access real-time information about their prequalification
status via their vendor profile on PlanetBids™.

ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:

http://www.sandiego.gov/cip/bidopps/index.shtm! and are due by the date, and time shown
on the cover of this solicitation.

2.1,

2.2

2.3,

BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a
system-assigned Digital ID in order to submit and electronic bid.

The City's bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information
was submitted. In addition, the City's bidding system will keep a history of every login
instance including the time of login, and other information about the user's computer
configuration such as the operating system, browser type, version, and more.
Because of these securlty features, Contractors who disable their browsers’ cookies
will not be able to log in and use the City's bidding system.

The City's electronic bidding system is responsible for bid tabulations. Upon the
bidder's or proposer’s entry of their bid, the system will ensure that all required fields
are entered. The system will not accept a bid for which any required information
is missing. This includes all necessary pricing, subcontractor listing(s) and any other
essential documentation and supporting materials and forms requested or contained
in these solicitation documents.

7] Page
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2.4.

2.5.

2.6.

2.7.

2.8.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City’s
bidding system via hypertext transfer protocol secure (https) mechanism using SSL
128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time" are not available for review by anyone other than the submitter which has until
the “Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire
to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME., Once the bid deadline is
reached, no further submissions are accepted into the system. Once the Bid Due Date
and Time has lapsed, bidders, proposers, the general public, and City staff are able to
immediately see the results on line. City staff may then begin reviewing the
submissions for responsiveness, EOCP compliance and other issues. The City may
require any Bidder to furnish statement of experience, financial responsibility,
technical ability, equipment, and references.

RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the Work.
Conditional Bids may be rejected as being non-responsive. Alternative proposals will
not be considered unless called for.

BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time,

2.7.1. Important Note: Submission of the electronic bid into the system may not be
instantaneous. Due to the speed and capabilities of the user's internet service
provider (ISP), bandwidth, computer hardware and other variables, it may take
time for the bidder's submission to upload and be received by the City's
eBidding system. It is the bidder's sole responsibility to ensure their bids are
received on time by the City's eBidding system. The City of San Diego is not
responsible for bids that do not arrive by the required date and time.

ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE. : To
request a copy of this solicitation in an alternative format, contact the Public Works
Contract Specialist listed on the cover of this solicitation at least five (5) working days
prior to the Bid/Proposal due date to ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT

3.1.

3.2,

Water and Sewer Group 955

The bidder, by submitting its electronic bid, acknowledges that doing so carries the
same force and full legal effect as a paper submission with a longhand (wet) signature.

By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the plans
and specifications, drawings, forms, affidavits and the solicitation documents), and
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to

8 7|v Isavg-e
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7.

and is bound by the entire Contract Documents, including any addenda issued
thereto, and incorporated by reference in the Contract Documents.

3.3,  The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this bid are true and correct.

3.4, The Bidder agrees to the construction of the project as described in Attachment “A~
Scope of Work” for the City of San Diego, in accordance with the requirements set
forth herein for the electronically submitted prices. The Bidder guarantees the
Contract Price for a period of 120 days (90 days for federally funded contracts and
contracts valued at $500,000 or less) from the date of Bid opening. The duration of the
Contract Price guarantee shall be extended by the number of days required for the
City to obtain all items necessary to fulfill all conditions precedent.

BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid. General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City
shall be free to release the information when required in accordance with the PRA, pursuant
to any other applicable law, or by order of any court or government agency, and the Contractor
will hold the City harmless for release of this information.

CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1,  Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City's web-based vendor registration and bid
management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg.shtml.

5.2.  The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 10 Working Days after receiving the Contract forms. See 7-
6, “The Contractors Representative” in The GREENBOOK and 7-6.1 in The WHITEBOOK.

PREVAILING WAGE RATES WILL APPLY: Refer to Attachment D.

Instructions To Bidders (Rev. Dec. 2016)



8. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract. Refer to AttachmentE.

9. INSURANCE REQUIREMENTS:

9.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City's Notice of Intent to Award letter,

9.2,  Refer to sections 7-3, “LIABILITY INSURANCE", and 7-4, “"WORKERS' COMPENSATION
INSURANCE" of the Supplementary Special Provisions (SSP) for the insurance
requirements which must be met.

10. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Standard Specifications for Public Works Construction (“The 2015 | PWPIO70116-01
GREENBOOK") http://www.greenbookspecs.org/

City of San Diego Standard Specifications for Public Works 2015 | PWPIO70116-02
Construction (“The WHITEBOOK")*

https://www.sandiego.gov/publicworks/edocref/greenbook

City of San Diego Standard Drawings* 2016 | PWPI070116-03
https://www.sandiego.gov/publicworks/edocref/standarddraw

Citywide Computer Aided Design and Drafting (CADD) 2016 | PWPI092816-04
Standards

https://www.sandiego.gov/publicworks/edocref/drawings

California Department of Transportation (CALTRANS) Standard 2015 | PWPI092816-05
Specifications -

http//www.dot.ca.gov/des/oe/construction-contract-standards.htm|

CALTRANS Standard Plans 2015 | PWPI092816-06
http://www.dot.ca.gov/des/oe/construction-contract-standards.html

California Manual on Uniform Traffic Control Devices Revision 2014 | PWPI092816-07
1 (CAMUTCD Rev 1) -

http://www.dot.ca.gov/trafficops/camutcd/
NOTE: *Available online under Engineering Documents and References at:
http://www sandiego.gov/publicworks/edocref/index.shtml

Water and Sewer Group 955
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11.

12,

13.

14.

Waterand Sewer Group 955~~~

CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all
questions submitted in writing via the City's eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda
at the time of bid submission.

CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract,

CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein. The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

SUBCONTRACTOR INFORMATION:

14.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
further state within the description, the PORTION of the work which will be performed
by each subcontractor under this Contract. The Contractor shall list only one
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to
be performed shall be stated for all subcontractors listed. Failure to comply with this
requirement may result in the Bid being rejected as non-responsive and ineligible for
award. The Bidder's attention is directed to the Special Provisions - General;
Paragraph 2-3, “Subcontracts”, which stipulates the percent of the Work to be
performed with the Bidders' own forces, The Bidder shall list all SLBE, ELBE, DBE,
DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which
Bidders are seeking recognition towards achieving any mandatory, voluntary (or both)
subcontracting participation goals.

14.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of
equipment, materials, or supplies obtained from third party Suppliers towards

11 Page
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15.

16.

17.

18.

18.

achieving any mandatory or voluntary (or both) subcontracting participation goals
shall provide, at a minimum, the NAME, LOCATION (CITY) and the DOLLAR VALUE
of each supplier. The Bidder will be credited up to 60% of the amount to be paid to
the Suppliers for materials and supplies unless vendor manufactures or substantially
alters materials and supplies, In which case, 100% will be credited. The Bidder is to
indicate within the description whether the listed firm is a supplier or manufacturer.
If no indication is provided, the listed firm will be credited at 60% of the listed dollar
value for purposes of calculating the Subcontractor Participation Percentage.

14.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For
subcontractors or suppliers to be used on additive or deductive alternate items, in
addition to the above requirements, bidder shall further note "ALTERNATE” and
alternate item number within the description.

SUBMITTAL OF “OR EQUAL" ITEMS: See Section 4-1.6, “Trade Names or Equals” in The
WHITEBOOK and as amended in the SSP.

AWARD:

16.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions precedent to Award.

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents,

16.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications
for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the épeciﬂed
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Public Works Contracts.

ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for. A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby

Water and Sewer GroJE) 955
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disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

20. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

21. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

21.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified
check upon some responsible bank; or an approved corporate surety bond payable to
the City of San Diego for an amount of not less than 10% of the total bid amount.

21.2. This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds.

21.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and
provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to the
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the
City may suffer as a result of such failure, .

21.4. Atthetime of bid submission, bidders must upload and submit an electronic PDF copy
of the aforementioned bid security. Whether in the form of a cashier's check, a
properly certified check or an approved corporate surety bond payable to the City of
San Diego, the bid security must be uploaded to the City's eBidding system. Within
twenty-four (24) hours after the bid due date and time, the first five (5) apparent low
bidders must provide the City with the original bid security.

21.5. Failure to submit the electronic version of the bid security at the time of bid
submission AND failure to provide the original within twenty-four (24) hours may
cause the bid to be rejected and deemed non-responsive.

22. AWARD OF CONTRACT OR REJECTION OF BIDS:
22.1. This contract may be awarded to the lowest responsible and reliable Bidder.,

22.2. Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted. '

Water and Sewer Grou pméw55
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22.3.

224,

22.5.

22.6.

22.7.

22.8.

The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications as
to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error of
a material nature, free from fraud or fraudulent intent; and of evidence that
reasonable care was observed in the preparation of the Bid.

A bidder who s not selected for contract award may protest the award of a contract
to another bidder by submitting a written protest in accordance with the San Diego
Municipal Code.,

The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital status,
sex or age.

Each Bid package properly signed as required by these specifications shall constitute
a firm offer which may be accepted by the City within the time specified herein.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on the
basis of the base bid and any proposed alternates or options as detailed herein.

23, BID RESULTS:

23.1.

23.2,

The availability of the bids on the City's eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low bidder
is subsequently deemed non-responsive or non-responsible, a notation of such will be
made on the eBidding system. The new ranking and apparent [ow bidder will be
adjusted accordingly.

To obtain the bid results, view the results on the City's web site, or request the results
by U.S, mail and provide a self-addressed, stamped envelope. If requesting by mail,
be sure to reference the bid name and number. The bid tabulations will be mailed to
you upon their completion. The results will not be given over the telephone.

24. THE CONTRACT:

24.1.

24.2.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be made

Water and Sewer Group 955
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in the form adopted by the City, which includes the provision that no claim or suit
whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

24.3. If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party
to whom the first award was made,

24.4. Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require the
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility
and reliability, (ii) execute the Contract in form provided by the City, and (jii) furnish
good and approved bonds and insurance certificates specified by the City within 14
Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, desighating the Bidder as the Apparent Low Bidder and
formally requesting the above mentioned items,

24.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the sighing of the Contract by the Mayor
or designee and approval as to form the City Attorney's Office. If the Apparent Low
Bidder does not execute the Contract or submit required documents and information,
the City may award the Contract to the next lowest responsible and reliable Bidder
who shall fulfill every condition precedent to award. A corporation designated as the
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence
that the officer signing the Contract and bond for the corporation is duly authorized
to do so.

25, EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding Documents). The
submission of a Bid shall be conclusive evidence that the Bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and scope of
Work, the quantities of materials to be furnished, and as to the requirements of the Bidding
Documents Proposal, Plans, and Specifications.

26. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

26.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.

Water and SeWer Group 955
Instructions To Bidders (Rev, Dec. 2016)
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26.2.

26.3.

26.4,

26.5.

26.6.

26.7.

The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

The City of San Diego Municipal Code §22,3004 for Contractor Standards.

The City of San Diego’s Labor Compliance Program and the State of California Labor
Code §81771.5(b) and 1776.

Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning
the employment of apprentices by contractors and subcontractors performing public
works contracts.

The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San
Diego Municipal Code (SDMC).

The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

27. PRE-AWARD ACTIVITIES:

27.1.

27.2.

Water and Sewer Group 955

The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified in the herein and in the Notice of Award. Failure
to provide the information as specified may result in the Bid being rejected as non-
responsive.

The decision that bid is non-responsive for failure to provide the information required
within the time specified shall be at the sole discretion of the City.
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EXECUTED IN TRIPLICATE
BOND NO. 2252135
PREMIUM: $23,549.00

PREMIUM IS FOR CONTRACT TERM
AND IS SUBJECT TO ADJUSTMENT
BASED ON FINAL CONTRACT PRICE

PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

Burtech Pipeline Ing. , a corporation, as principal, and
NORTH AMERICAN SPECIALTY INSURANCE COMPANY , a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and assigns,
jointly and severally, to The City of San Diego a municipal corporation in the sum of

Three Million Four Hundred Sixty Four Thousand Seven Hundred Twenty Nine Dollars and Twenty Six

Cents ($3,464,729.26)_ for the faithful performance of the annexed contract, and in the sum of Three

Million Four Hundred Sixty Four Thousand Seven Hundred Twenty Nine Dollars and Twenty Six Cents
($3.464,729.26) for the benefit of laborers and materialmen designated below,

Condi :

If the Principal shall faithfully perform the annexed contract with the City of San Diego,
California, then the obligation herein with respect to a faithful performance shail be void; otherwise it
shall remain in full force,

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materlalmen shall he void; gtherwise it shall remain in full force.

The obligation herein with respect to laborers and materlalmen shall Inure to the benefit of
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants,
(iiiy public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same,

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of
this bond.

Water and Sewer Group 955 17 | Page
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PERFORMANCE BOND, LABOR AND MATERIALMEN’S BOND (continued)

Dated MARCH 21, 2017

Approved as to Form

Mara W, Elliott, City Attorney

o b fs £ )

Deputy City Attorney

Approved:

By ¢} Lg fo [ bl e
Stephen Safnara, Principal Contract Specialist

Public Works Department

BURTECH PIPELINE, INCORPORATED

Principal

o T
DOMINIC J. BURTEQMENT
/4

Printed Name of Pergdn Signing for Principal

NORTH AMERICAN
SPECIALTY INSURANCE COMPANY

Surety

o o 0. Tlanals

MARK D. IATAROLA
Attarney-in-fact

6 HUTTON CENTRE DRIVE, SUITE 850

Local Address of Surety

SANTA ANA, CA 92707
Local Address (City, State) of Surety

714/550-4141

Local Telephone No, of Surety

PREMIUM IS FOR CONTRACT TERM
AND I8 SUBJECT TO ADJUSTMENT
BASED ON FINAL CONTRACT PRICE

Premium $.23,549.00

Bond No, 2252135

Water and Sewer Group 955
Performance and Payment Bonds (Rev. Dec, 2016)
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CALIFORNIA ALL- PURPOSE
CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity
of the individual who signed the document to which this certificate is attached,
and not the truthfulness, accuracy, or validity of that document.

State of Califprnia

County of %M‘-f’ /@(%2

On 3; )7 before me, ;

Here inséert narte and e of the otficer,
personally appeared __J oY ¢ AT e

who proved to me on the basis of satisfactory evidence to be the person(s) whose
name(s() is/are subscribed to the within instrument and acknowledged to me that
1efshe/they executed the same iff his/her/their authorized capacity(ies), and that by
‘ her/their signature(s) on the instradment the person(s), or the entity upon behalf of
‘Which the person(s) acted, executed the instrument.

| cértify under PENALTY OF PERJURY under the laws of the State of California that
the foregoing paragraph is true and correct.

B} L

WITNESS my hapd and official seal. _ ARTHUR P. ARQUILLA

gm_ﬂ% Commission No. 2061358
UA/

I NOTARY PUBLIC.CALIFORNIA &
/ SAN DIEGO COUNTY
Commission Expires January 7, 2018 g

(Notary Public Seal)

Notary Public Signgtlre )

Y

A,
s

¥ i~ . INSTRUCTIONS FOR COMPLETING THIS FORM
ADETEONAMP IONAL INFORMATION This form complies with current California statutes regarding notary wording and,

DESCRIPTION OF THE ATTACHED DOCUMENT if needed, should be completed and attached to the document. Acknowledgments

Jrom other states may be completed for documents being sent fo that state so long
as the wording does not require the California notary to violate California notary
law.
(Title or description of attached document) e State and County information must be the State and County where the document
signer(s) personally appeared before the notary public for acknowledgment,
e Date of notarization must be the date that the signer(s) personally appeared which
must also be the same date the acknowledgment is completed.
The notary public must print his or her name as it appears within his or her
commission followed by a comma and then your title (notary public).
Print the name(s) of document signer(s) who personally appear at the time of
notarization,
Indicate the correct singular or plural forms by crossing off incorrect forms (i.e.

(Title or description of attached document continued)

* INumber of Pages Document Date

CAPACITY CLAIMED BY THE SIGNER
0 Individual (s)
(0 Corporate Officer

(Title)
Partner(s)
Attorney-in-Fact
Trustee(s)
Other

2015 Version www.NotaryClasses.com 800-873-8865

he/she/they is /are ) or circling the correct forms, Failure to correctly indicate this
information may lead to rejection of document recording,

e The notary seal impression must be clear and photographically reproducible.
Impression must not cover text or lines. If seal impression smudges, re-seal if a
sufficient area permits, otherwise complete a different acknowledgment form.
Sigpature of the notary public must match the signature on file with the office of
the county clerk. :

% Additional information is not required but could help to ensure this
acknowledgment is not misused or attached to a different document.

%  Indicate title or type of attached document, number of pages and date.

% Indicate the capacity claimed by the signer, If the claimed capacity is a
corporate officer, indicate the title (i.e. CEO, CFO, Secretary).

e Securely attach this document to the signed document with a staple.

R s e L R I S e et A e e e L R e e N T B




CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189
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A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )

County of SAN DIEGO )

On 3/21/2017 before me, SANDRA FIGUEROA, NOTARY PUBLIC
Date Here Insert Name and Title of the Officer

personally appeared MARK D. IATAROLA

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the personfs) whose name(s) isfare
subscribed to the within instrument and acknowledged to me that he/sheAkey executed the same in
hisfhetftheir authorized capacityfes), and that by his/exfthelr signature(s) on the instrument the personts),
or the entity upon behalf of which the person{s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

SANDRA FIGUEROA
COMM. # 2162642
3 SANDIEGQ COUNTY .
] NOTARY PUBLIC-CALIFORNIAZ Signature ) N e
MY COMMISSION EXPIRES 3 Signature f Otal’y Pub/ic
AUGUST 14, 2020v

Place Notary Seal Above

OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Document Date:

Number of Pages: Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: _MARK D. IATAROLA Signer’s Name:

[ Corporate Officer — Title(s): [J Corporate Officer — Title(s):

[l Partner — (] Limited [ General [ Parther — [ Limited- [ General

(1 Individual XI Attorney in Fact [ Individual [1 Attorney in Fact

O Trustee ] Guardian or Conservator [l Trustee [J Guardian or Conservator
(1 Other: [1 Other:

Signer Is Representing: : Signer Is Representing:

©2014 National Notary Association » www.NationalNotary.org * 1-800-US NOTARY (1-800-876-6827) Item #5907



' NAS SURETY GROUP

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under
laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of
Schaumburg, Illinois, each does hereby make, constitute and appoint:

JOHN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUIL,

and MARK D. IATAROLA

JOINTLY OR SEVERALLY

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the

amount of: FIFTY MILLION ($50,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held
on the 9™ of May, 2012

“RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President,
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached.”

\\\\\\INIHIII///
SN AUTY [, g,
&“ﬁmhﬁ&& SN
e X3 By b — o PO e
g g‘; SEAL ! é Steven P, Anderson, Senior Vice President of Washington International Insurance Company ﬁ' SEAL * "?&
Z;\%"."%)p 1978 wiey § & Senior Vice President of North American Speeialty Insurance Company o m’.‘
X% o T 1 o
%’&&M“MPG‘\*‘ §§ %MM é’
K A

R
ety

Michael A, It?r’, Senior Vice President of Washingten Infernational Tnsurance Company
& Senior Vice President of North American Specialty Insurance Company

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this_17th day of September ,2015 .

North American Specialty Insurance Company
Washington International Insurance Company

State of Illinois

County of Cook 88

On this 17th day of __ September , 2015 , before me, a Notary Public personally appeared __Steven P. Anderson , Senior Vice President of

Senior Vice President of Washington International Insurance Company and Senior Vice President of North American Specialty Insurance
Company, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and
acknowledged said instrument to be the voluntary act and deed of their respective companies.

OFFICIAL SEAL

g MKENNY ,
NOTARY PUBLIC, STATE OF ILLINOIS §
MY COMMISSION EXPIRES 12/04/2017 9

‘\w,,,%‘\{mm\i \\/ £ SRS e

M. Kenny, Notary Public ™y

1, Jeffrey Goldberg . the duly elected Asgistant Secretary of North American Specialty Insurance Company and Washington
International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 21t day of MARCH 2017 |

Y

Jeffrey Goldberg, Vice President & Assistant Secretary of
Washington International Insurance Company & North American Specialty Insurance Company
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ATTACHMENT A

SCOPE OF WORK
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Water anngewerGroup 955

SCOPE OF WORK

SCOPE OF WORK: Installation of 1,371 linear feet of 8-inch sewer pipe,
169 linear feet of 10-inch sewer pipe, and 256 linear feet of 15-inch sewer pipe (replace-in-
place). Installation of 5,000 linear feet of 16-inch water pipe (replace-in-place), 498 linear feet
of 8-inch and 12-inch water pipe (replace-in-place), abandoning and placing in a new alignment
3,572 linear feet of 16-inch water pipe, and the installation of 950 linear feet of new 12-inch
water pipe in a new trench. Installation of manholes, sewer laterals, water services, tees,
crosses, reducers, gate valves, trench shoring, resurfacing, curb ramps, traffic controls, high-
lining, and other work and appurtenances.

1.1.  The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and Plans numbered 38435-01-D
through 38435-25-D, inclusive.

ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is
$3,770,000.

LOCATION OF WORK: The location of the Work is as follows:
See the Location Maps in Appendix E.
CONTRACT TIME: The Contract Time for completion of the Work shall be 210 Working Days.

CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of California
Law, the Contractor shall possess valid, appropriate licenses at the time that the Bid is
submitted. Failure to possess the specified licenses may render the Bid as non-responsive
and ineligible for award.

5.1. The City has determined that the following licensing classifications are required for this
contract:

Option Classifications
1 CLASS A
2 CLASS C34

5.2, The Bidder shall satisfy the licensing requirement by meeting at least one of the listed
options.
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PHASED FUNDING PROVISIONS
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PHASED FUNDING PROVISIONS

1. PHASED FUNDING:

1.1.

1.2,

1.3.

1.4.

1.5.

1.6.

Water and Sewer Group 955

For phased funded contracts, the City typically secures enough funds for the first 90
days of the contract prior to award. Within 10 Working Days after Bid opening date
the Apparent Low Bidder must contact the Project Manager to discuss fund availability
and the duration of the first phase and submit the Pre-Award Schedule to the City for
approval and preparation of the first Phased Funding Schedule Agreement.

The Apparent Low Bidder will be required to provide a Pre-award Schedule in
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE
WORK" and 9-3, “PAYMENT" prior to award of Contract.

If the Bid submitted by the Apparent Low Bidder is rejected by the City for any reason,
the next Apparent Low Bidder is to provide the Pre-Award Schedule within 5 Working
Days after receiving notice. This process will continue until the City selects an Awardee
or rejects all Bids,

The first Phased Funding Schedule Agreement must show the fund availability for the
first phase. Upon selection of the Awardee and acceptance by the City of the Pre-
Award Schedule, the City will present the first Phased Funding Schedule Agreement to
you.

At the City's request, meet with the City's project manager before execution of the first
Phased Funding Schedule Agreement to discuss their comments and requests for
revision to the Pre-Award Schedule.

Your failure to perform the any of the following may result in the Bid being rejected as
non-responsive:

1. Meet with the City's project manager, if requested to do so, to discuss and
respond to the City's comments regarding the Pre-Award Schedule,

2. Revise the Pre-Award Schedule as requested by the City within the specified
22 Working Days timeframe, or

3. Execute the first Phased Funding Schedule Agreement within a day after
receipt.
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PHASED FUNDING SCHEDULE AGREEMENT
Check one:
] First Phased Funding Schedule Agreement
] Final Phased Funding Schedule Agreement
NOTE: THIS IS A SAMPLE PHASED FUNDING SCHEDULE AGREEMENT FORM.

The particulars left blank in this sample such as the total number of phases, and the amounts assigned
to each phase will be completed with funding specific information from the Pre-Award Schedule and
subsequent Schedules submitted to and approved by the City.

BID NUMBER:
CONTRACT OR TASK TITLE:
CONTRACTOR:
Funding Phase Description Phase Phase Not-to-
Phase start Finish Exceed
Amount
1 $
Additional phases to be added
Total | $
Notes:

m City Supplement 9-3.6, “PHASED FUNDING COMPENSATION" applies.

(2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on BID
SCHEDULE 1 - PRICES.

(3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the
CONTRACT and shall only be revised by a written modification to the CONTRACT.

CITY OF SAN DIEGO CONTRACTOR
By: By:
Name: Name:

Project Manager

Department Name: Title:

Date: Date:

END OF PHASED FUNDING SCHEDULE AGREEMENT
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Check one:

PHASED FUNDING SCHEDULE AGREEMENT

] First Phased Funding Schedule Agreement
= Final Phased Funding Schedule Agreement

The particulars left blank in this sample such as the total number of phases, and the amounts assigned to each phase
will be completed with funding specific information from the Pre-Award Schedule and subsequent Schedules
submitted to and approved by the City.

BID NUMBER: K-17-1486-DBB-3-A

CONTRACT OR TASK TITLE: Water and Sewer Group 955

CONTRACTOR: Burtech Pipeline

Funding Phase Description Phase Phase Not-to-
Phase Start Finish Exceed
Amount
1 Install 6500 LF of 16" Water Main, 195 LF of NTP 8/31/2017 $950,000.00
8” Water Main and all related
appurtenances.
2 Install 2,217 LF of 16” Water Main, 190 LF of 9/1/2017 NOC $1,864,729.26
8” Water Main, 1,136 LF of 12” Water Main,
(Water) .
appurteneces and other misc. works
2 Install 1,348 LF of 8” Sewer, 169 LF of 10” 9/1/2017 NOC $650,000.00
Sewer, 248 LF of 15” Sewer, Manholes,
(Sewer) .
sewer |aterals and other misc. works.
Total | $3,464,729.26
Notes:
&) City Supplement 9-3.6, “PHASED FUNDING COMPENSATION” applies.
2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on BID SCHEDULE 1 -
PRICES.
3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the CONTRACT and shall
only be revised by a written modification to the CONTRACT.
CITY OF SAN DIEGO CONTRACTOR
o, K By //———*ﬁ//
Name: Reyhaneh Martin Name:_ Oomne ech
-
Project Manager 7
Department Name: PWD Title:_ Preswend | CEQ
Date: L}/ 3/ [ F Date:___3lsol11

END OF PHASED FUNDING SCHEDULE AGREEMENT
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ATTACHMENT C

INTENTIONALLY LEFT BLANK
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PREVAILING WAGES
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1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work,

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined
wage rate to become effective upon expiration of the published wage rate and
the predetermined wage rate is on file with the DIR, such predetermined wage
rate shall become effective on the date following the expiration date and shall
apply to this Contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more additional
expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive predetermined
wage rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance of the
Contract.

1.2.  Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed.

1.3.  Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
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1.4,

1.5.

1.6.

1.7.

1.8.

1.9.

Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online
via the City's web-based Labor Compliance Program. Contractor is responsible for
ensuring its subcontractors submit certified payroll records to the City.

1.3.1. For contracts entered into on or after April 1, 2015, Contractor and their
subcontractors shall furnish records specified in Labor Code section 1776
directly to the Labor Commissioner in the manner required by Labor Code
section 1771.4.

Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

Working Hours. Contractor and thelr subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on design
professionals and subcontractors of $25 per worker per day for each day the worker
works more than 8 hours per day and 40 hours per week in violation of California
Labor Code sections1810 through 1815.

Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this Contract.”

Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions or
assistance, please contact the City of San Diego’s Equal Opportunity Contracting
Department at 619-236-6000.

Contractor and Subcontractor Registration Requirements. This project is subject
to compliance monitoring and enforcement by the DIR. As of March 1, 2015, no
contractor or subcontractor may be listed on a bid or proposal for a public works
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project unless registered with the DIR pursuant to Labor Code section 1725.5. As of
April 1, 2015, a contractor or subcontractor shall not be qualified to bid on, be listed
in a bid proposal, or enter into any contract for public work, unless currently registered
and qualified to perform public work pursuant to Labor Code section 1725.5 By
submitting a bid or proposal to the City, Contractor is certifying that he or she has
verified that all subcontractors used on this public work project are registered with the
DIR in compliance with Labor Code sections 1771.1 and 1725.5, and Contractor shall
provide proof of registration to the City upon request.

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is
registered prior to bid opening; (2) within twenty-four hours after the bid
opening, the subcontractor is registered and has paid the penalty registration
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced
by another registered subcontractor pursuant to Public Contract Code section
4107.
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2015 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK").

2. The 2015 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), addressed as the “City Supplement” herein, including the
following:

a) General Provisions (A) for all Contracts.

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS

1-2 TERMS AND DEFINITIONS. To the City Supplement, item 54, "Normal Working Hours”,
ADD the following:

For Morena Blvd through Rose Canyon Service Area, Friars Road, Mercury Street,
Mocassin Place, Del Rey Street and Rosewood Street, the Normal Working Hours are
8:30 AM to 3:30 PM.

Refer to 6-1.3 for additional Work Outside Normal Working Hours.
SECTION 2 - SCOPE AND CONTROL OF WORK

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

1, You shall perform, with your own organization, Contract Work amounting to
at least 50% of the base Bid AND 50% of any alternates.

2-14.3 Coordination. To the City Supplement, ADD the following:

2. Other adjacent City projects are scheduled for construction for the same time
period in the vicinity of Aero Drive, Grand Avenue, Ingulf Street, Morena Blvd.
and Mocassin Place. See Appendix “F” for the approximate location.
Coordinate the Work with the adjacent projects as listed below:

a) Sewer Group 827 & 786,
Sheila Gamueda (619-533-4244)
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b) Residential Project Block 6DD1,
James Bajet (619-533-3046 )

€) Block 6DD Ho 3UUD - Street Light Design (52) - Boundary,
Farlito Valenzuela (619-235-1947)

2-16 CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the City
Supplement, item 1, DELETE in its entirety.
SECTION 4 - CONTROL OF MATERIALS
4-1.3.6 Preapproved Materials. To the City Supplement, ADD the following:
3. You shall submit in writing a list of all products to be incorporated in the Work
that are on the AML.
4-1.6 Trade Names or Equals. To the City Supplement, ADD the following:
1. You shall submit your list of proposed substitutions for an “equal” item(s) no
later than 5 Working Days after the determination of the Apparent Low
Bidder and on the City's Product Submittal Form available at:
http://www.sandiego.gov/publicworks/edocref/index.shtmi
SECTION 5 - UTILITIES
- 5-2 PROTECTION. To the City Supplement, item 2, ADD the following:
g) Refer to Appendix “M” for more information on the protection of AMI devices.
5-6 COOPERATION. ADD the following:
1. Notify SDG&E at least 10 Working Days prior to excavating within 10 feet of
SDG&E Underground High Voltage Transmission Power Lines (69 KV and
higher).
SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK
6-1.3 Work Outside Normal Working Hours, To the City Supplement, ADD the following:
4, The contractor shall be required to work at night from 8:00 PM to 6:00 AM at
Montgomery Field Airport Area. The contractor shall be required to work at
night from 9:00 PM to 5:00 AM at Grand Avenue and Mission Bay Drive, and to
comply with Caltrans Encroachment Permit. The cost of working outside
normal hours and/or night shifts shall be included in the various bid items.
6-2.1 Moratoriums. To the City Supplement, ADD the following:
3. Do not Work in the areas where there is currently a moratorium issued by the
City. The areas subject to moratorium are listed here:
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ADD:

a) Grand Avenue & Mission Bay Dr. from Memorial Day to Labor Day
(inclusive).

6-3.2.1.1 Environmental Document.

1.

The City of San Diego Development Services Department has prepared
Addendum to Mitigated Negative Declaration (AMND) No. 255100 for
Water and Sewer Group Job 955, Project No. 473770, as referenced in the
Contract Appendix. You shall comply with all requirements of the AMND as
set forth in Appendix A.

Compliance with the City's environmental document shall be included in the
Contract Price.

6-3.2.2 Archeological and Native American Monitoring Program. To the City Supplement,

ADD th

4.

e following;

The City will retain a qualified archaeologist for this Contract. You shall
coordinate your activities and Schedule with the activities and schedules of the
archaeologist monitor. Notify the Engineer before noon of the Working Day
before monitoring is required. See 2-11, “INSPECTION" for details.

6-7.1 General. To the City Supplement, item 3, ADD the following:

dy

30 Days for full depth asphalt final mill and resurfacing work required per SDG-
107.

Where shutdowns of 16 inch and larger pipes are required, there is a
shutdown moratorium from May until October. Plan and schedule Work
accordingly. No additional payment or Working Days will be granted for delays
due to the moratorium.,

6-8.3 Warranty. To the City Supplement, item 1, DELETE in its entirety and SUBSTITUTE with
the following:

1.

Warranty and repair all defective materials and workmanship for a period of 1
year. This call back warranty period shall start on the date that the Work was
accepted by the City. Additionally, you shall warranty the Work against all
latent and patent defects for a period of 10 years.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR

7-3 INSURANCE. DELETE in its entirety and SUBSTITUTE with the following:

7-3 INSURANCE.

2.

Water and Sewer Gfoup 955

The insurance provisions herein shall not be construed to limit your indemnity
obligations contained in the Contract.
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7-3.1

7-3.2

7-3.2.1

Policies and Procedures.

You shall procure the insurance described below, at its sole cost and expense,
to provide coverage against claims for loss including injuries to persons or
damage to property, which may arise out of or in connection with the
performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

You shall maintain this insurance for the duration of this Contract and at all
times thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your liabilities under the Contract, e.g., your
indemnity obligations, is not deemed fimited to the insurance coverage
required by this Contract.

The payment for insurance shall be included in the Contract Price as bid by
you. Except as specifically agreed to by the City in writing, you are not entitled
to any additional payment. Do not begin any Work under this Contract until
you have provided and the City has approved all required insurance.

Policies of insurance shall provide that the City is entitled to 30 Days (10 Days
for cancellation due to non-payment of premium) prior written notice of
cancellation or non-renewal of the policy. Maintenance of specified insurance
coverage is a material element of the Contract. Your failure to maintain or
renew coverage or to provide evidence of renewal during the term of the
Contract may be treated by the City as a material breach of the Contract.

Types of Insurance.

Commercial General Liability Insurance.

1.

Commercial General Liability Insurance shall be written on the current version
of the 1SO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured's contract
(including the tort liability of another assumed in a business contract).

There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.
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All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit ~ $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

7-3.2.2 Commercial Automobile Liability Insurance.

1.

2.

You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the 1ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
("Any Auto”).

All costs of defense shall be outside the limits of the policy.

7-3.2.3 Contractors Pollution Liability Insurance.

1.

Water and SewerMG’roup‘955

You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain the Contractors
Pollution Liability Insurance including contractual liability coverage to cover
liability arising out of cleanup, removal, storage, or handling of hazardous or
toxic chemicals, materials, substances, or any other pollutants by you or any
Subcontractor in an amount not less than $2,000,000 limit for bodily injury and
property damage.

All costs of defense shall be outside the limits of the policy. Any such insurance
provided by your Subcontractor instead of you shall be approved separately
in writing by the City.

For approval of a substitution of your Subcontractor's insurance, you shall
certify that all activities for which the Contractors Pollution Liability Insurance
will provide coverage will be performed exclusively by the Subcontractor
providing the insurance, The deductible shall not exceed $25,000 per claim.

Contractual liability shall include coverage of tort liability of another party to
pay for bodily injury or property damage to a third person or organization,
There shall be no endorsement or modification of the coverage limiting the
scope of coverage for either “insured vs. insured” claims or contractual liability.

Occurrence based policies shall be procured before the Work commences and
shall be maintained for the Contract Time. Claims Made policies shall be
procured before the Work commences, shall be maintained for the Contract
Time, and shall include a 12 month extended Claims Discovery Period
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applicable to this contract or the existing policy or policies that shall continue
to be maintained for 12 months after the completion of the Work without
advancing the retroactive date.

Except as provided for under California law, the policy or policies shall provide
that the City is entitled to 30 Days prior written notice (10 Days for cancellation
due to non-payment of premium) of cancellation or non-renewal of the policy
or policies.

7-3.2.4 Contractors Hazardous Transporters Pollution Liability Insurance.

1.

You shall provide at your expense or require your Subcontractor to provide,
as described below, Contractors Hazardous Transporters Pollution Liability
Insurance including contractual liability coverage to cover liability arising out
of transportation of hazardous or toxic, materials, substances, or any other
pollutants by you of any Subcontractor in an amount not less than $2,000,000
limit per occurrence/aggregate for bodily injury and property damage.

All costs of defense shall be outside the limits of the policy. The deductible
shall not exceed $25,000 per claim. Any such insurance provided by a
subcontractor instead of you shall be approved separately in writing by the
City.

For approval of the substitution of Subcontractor's insurance the Contractor
shall certify that all activities for which Contractors Hazardous Transporters
Pollution Liability Insurance will provide coverage will be performed
exclusively by the Subcontractor providing the insurance.

Contractual liability shall include coverage of tort liability of another party to
pay for bodily injury or property damage to a third person or organization.
There shall be no endorsement or modification of the coverage limiting the
scope of coverage for either “insured vs. insured” claims or contractual liability.
Occurrence based policies shall be procured before the Work commences and
shall be maintained for the duration of this Contract. Claims Made policies
shall be procured before the Work commences, shall be maintained for the
duration of this contract, and shall include a 12 month extended Claims
Discovery Period applicable to this contract or the existing policy or policies
that shall continue to be maintained for 12 months after the completion of the
Work under this Contract without advancing the retroactive date.

Except as provided for under California law, the policy or policies shall provide
that the City is entitled to 30 Days prior written notice (10 Days for cancellation
due to non-payment of premium) of cancellation or non-renewal of the policy
or policies.

7-3.3 Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract as described herein shall be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI" by

Water and Sewer Gfoup 955
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A.M. Best Company, that are authorized by the California Insurance Commissioner to
do business in the State, and that have been approved by the City.

7-3.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted,

“surplus lines” carriers only if the carrier is authorized to do business in the State and

is included on the List of Approved Surplus Lines Insurers (LASLI fist).

All policies of insurance carried by non-admitted carriers shall be subject to all of the

requirements for policies of insurance provided by admitted carriers described herein.

7-3.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance, Each required document shall be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein.

7-3.5 Policy Endorsements.

7-3.5.1 Commercial General Liability Insurance.

7-3.5.1.1 Additional Insured.

1. You shall provide at your expense policy endorsement written on the current
version of the I1SO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

2, To the fullest extent allowed by law e.g., California Insurance Code §11580.04,
the policy shall be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional
insured.

3. The additional insured coverage for projects for which the Engineer’s Estimate
is $1,000,000 or more shall include liability arising out of;

a) Ongoing operations performed by you or on your behalf,

b) your products,

) your Work, e.g., your completed operations performed by you or on
your behalf, or

d) premises owned, leased, controlled, or used by you.,

4, The additional insured coverage for projects for which the Engineer’s Estimate

is less than $1,000,000 shall include liability arising out of:
a) Ongoing operations performed by you or on your behalf,
b) your products, or
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7-3.5.1.2

7-3.5.1.3

7-3.5.2

7-3.5.2.1

7-3.5.3

7-3.5.3.1

) premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Commercial Automobile Liability Insurance.

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an I1SO form CA 00 01 12 90 or a later version of this form or
equivalent form providing coverage at least as broad, the policy shall be endorsed to
include the City and its respective elected officials, officers, employees, agents, and
representatives as additional insured, with respect to liability arising out of
automobiles owned, leased, hired or borrowed by you or on your behalf. This
endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.

Contractors Pollution Liability Insurance Endorsements.

Additional Insured.

The policy or policies shall be endorsed to include as an Insured the City and
its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of:

a) Ongoing operations performed by you or on your behalf,

b) your products,

C) your work, e.g., your completed operations performed by you or on
your behalf, or

d) premises owned, leased, controlled, or used by you.
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Except that in connection with, collateral to, or affecting any construction
contract to which the provisions of subdivision (b) of § 2782 of the California
Civil Code apply, this endorsement shall not provide any duty of indemnity
coverage for the active negligence of the City and its respective elected
officials, officers, employees, agents, and representatives in any case where an
agreement to indemnify the City and its respective elected officials, officers,
employees, agents, and representatives would be invalid under subdivision (b)
of §2782 of the California Clvil Code.

2. In any case where a claim or loss encompasses the negligence of the Insured
and the active negligence of the City and its respective elected officials,
officers, employees, agents, and representatives that are not covered because
of California Insurance Code §11580.04, the insurer's obligation to the City and
its respective elected officlals, officers, employees, agents, and representatives
shall be limited to obligations permitted by California Insurance Code
§11580.04.

7-3.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

7-3.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies shall provide that your insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and shall provide cross-liability coverage.

7-3.5.4 Contractors Hazardous Transporters Pollution Liability Insurance
Endorsements.
7-3.5.4.1 Additional Insured.
1, The policy or policies shall be endorsed to include as an Insured the City and

its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of:

a) Ongoing operations performed by you or on your behalf,

b) your products,

C) your work, e.g., your completed operations performed by you or on
your behalf, or
d) premises owned, leased, controlled, or used by you.
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73542

7-3.5.4.3

7-3.6

7-3.7

7-3.8

7-3.9

Except that in connection with, collateral to, or affecting any construction
contract to which the provisions of subdivision (b) of §2782 of the California
Civil Code apply, this endorsement shall not provide any duty of indemnity
coverage for the active negligence of the City and its respective elected
officials, officers, employees, agents, and representatives in any case where an
agreement to indemnify the City and its respective elected officials, officers,
employees, agents, and representatives would be invalid under subdivision (b)
of 82782 of the California Civil Code,

2. In any case where a claim or loss encompasses the negligence of the Insured

and the active negligence of the City and its respective elected officials,
officers, employees, agents, and representatives that are not covered because
of California Insurance Code §11580.04, the insurer's obligation to the City and
its respective elected officials, officers, employees, agents, and representatives
shall be limited to obligations permitted by California insurance Code
§11580.04.

Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

Severability of Interest. For Contractors Hazardous Transporters Pollution Liability
Insurance, the policy or policies shall provide that your insurance shall apply
separately to each insured against whom claim is made or suit is brought, except with
respect to the limits of the insurer's liability and shall provide cross-liability coverage.

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the
City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City 30 Days prior to any
material change to the policies of insurance provided under this Contract.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies e.g., all endorsements.
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7-3.10 Architects and Engineers Professional Insurance (Errors and Omissions
Insurance).

1. For Contracts with required engineering services (e.g, Design-Build,
preparation of engineered Traffic Control Plans (TCP), and etc) by you, you
shall keep or require all of your employees or Subcontractors, who provide
professional engineering services under this contract, Professional Liability
coverage with a limit of $1,000,000 per claim and $2,000,000 annual aggregate
in full force and effect.

2. You shall ensure the following:

a) The policy retroactive date is on or before the date of commencement
of the Project.

b) The policy will be maintained in force for a period of 3 years after
completion of the Project or termination of this Contract, whichever
occurs last. You agree that for the time period specified above, there
will be no changes or endorsements to the policy that affect the
specified coverage.

3. If professional engineering services are to be provided solely by the
Subcontractor, you shall;

a) Certify this to the City in writing and
b) Agree in writing to require the Subcontractor to procure Professional
Liability coverage in accordance with the requirements set forth
above.
7-4 NOT USED. DELETE in its entirety and SUBSTITUTE with the following:
7-4 WORKERS' COMPENSATION INSURANCE AND EMPLOYERS LIABILITY INSURANCE.
1. In accordance with the provisions of §3700 of the California Labor Code, you

shall provide at your expense Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with the requirements of this section.

2, Limits for this insurance shall be not less than the following:
Workers' Compensation Statutory Emplovyers Liability
Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit
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7-4.1.

7-5

ADD:
7-16.1.3

7-16.3

7-20

7-21.1

3. By signing and returning the Contract you certify that you are aware of the
provisions of 83700 of the Labor Code which requires every employer to be
insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply
with such provisions before commencing the Work as required by §1861 of
the California Labor Code.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

” PERMITS, FEES, AND NOTICES. To the City Supplement, ADD the following:

2, The City will obtain, at no cost to you, the following permits:

a) Caltrans Encroachment Permit (See Appendix “H").

Weekly Updates Recipients.

1. Submit a weekly correspondence with updates, traffic control issues and
locations, lane closures, and any other pertinent information (with additional
contact names given during award process) to the following recipients:

Andrea Demich, Senior Engineer, ademich@sandiego.gov

Reyhaneh Martin, Project Manager, rdmartin@sandiego.gov

Roberto Diawatan, Project Engineer, rdiawatan@sandiego.gov

Résident Engineer, TBA, XXX@sandiego.gov

Exclusive Community Liaison Services. To the City Supplement, ADD the following:

2, You shall retain an Exclusive Community Liaison for the Project that shall
implement Work In accordance with the specifications described in 7-16.2
“Community Outreach Services” and 7-16.3 “Exclusive Community Liaison
Services"”, -

ELECTRONIC COMMUNICATION. To the City Supplement, ADD the following:
2. Virtual Project Manager shall be used on this Contract.

General. To the City Supplement, item 3, DELETE in its entirety and SUBSTITUTE with
the following:

3. During the construction phase of projects, the minimum waste management
reduction goal is 90% of the Inert material (a material not subject to
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ADD:
9-3.7

203-3.4.4

209

217-2.2

decomposition such as concrete, asphalt, brick, rock, block, dirt, metal, glass,
and etc) and 65% of the remaining project waste. You shall provide
appropriate documentation, including a Waste Management Form attached as
an appendix, and evidence of recycling and reuse of materials to meet the
waste reduction goals specified.

SECTION 9 - MEASUREMENT AND PAYMENT

Compensation Adjustments for Price Index Fluctuations. To the City Supplement
ADD the following:

5. This Contract is not subject to the provisions of The "WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.

SECTION 203 - BITUMINOUS MATERIALS

RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement, ADD the
following:

1. RPMS shall be used on this Contract.
SECTION 209 - PRESSURE PIPE

PRESSURE PIPE. To the City Supplement, ADD the following:
2. PVC products, specifically type C900 and €905, as manufactured or distributed

by J-M Manufacturing Company or JM Eagle shall not be used on the Contract
for pressurized pipe.

SECTION 217 ~ BEDDING AND BACKFILL MATERIALS

Stones, Boulders, and Broken Concrete. To Table 217-2.2, DELETE in its entirety
and SUBSTITUTE with the following:

TABLE 217-2.2

Maximum Size Backfill Requirements in

| Limi
Zone Zone Limits Addition to 217-2.1

(greatest dimension)

Street or Surface Zone

. As required by the Plans
From ground surface to 12" 2.5"(63 mm) or Special Provisions.

(300 mm) below pavement

Street or Surface Zone

Sand equivalent of not less
than 30.

subgrade or ground surface Sand
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Zone Zone Limits

Maximum Size

(greatest dimension)

Backfill Requirements in
Addition to 217-2.1

Backfill of Tunnels beneath
Concrete Flatwork

From 12" (300 mm) below
pavement subgrade or ground
surface to 12" (300 mm) above

top of pipe or box

Trench Zone

6" (150 mm)

From 60" (1.5 m) below
finlshed surface to 127 (300
mm) above top of pipe or box

Deep Trench Zone (Trenches
3'(0.9 m) wide or wider)

Rocks up to 12" (300 mm)
excavated from trench
may be placed as backfill

From 12" (300 mm) above top
of pipe or box to 6" (150 mm)

Sand equivalent of not less
than 30 or a coefficient of

box exterior

Pipe Zone below bottom of pipe or box 2.5" (63 mm) permeabtllty greater than

1-% inches/hour (35 mm
exterfor
per hour).

Sand equivalent of not less

than 30 or a coefficlent of

Backfill more than 6" (150 permeabllity greater than

Overexcavation mm) below bottom of pipe or 6" (150 mm) 1-% inches/hour (35 mm

per hour). Trench backfill
sturry (100-E-100) per 201-
1 may also be used.

SECTION 302 - ROADWAY SURFACING

302-4.12.2.1  General. To the City Supplement, ADD the following:

3. When Type | is to be applied over Type llI, corrective action in accordance with
302-4.11.1.2, “Reduction in Payment Based on WTAT" such as reductions in
payment, non-payment, or removal of Type Ill material not meeting specifications
as directed by the Engineer shall be executed prior to the application of the Type

| material.

302-4.12.4 Measurement and Payment. To the City Supplement, item 2, Bid Description Table,

ADD the following:

BID DESCRIPTION

UNIT

Rubber Polymer Modified Slurry (RPMS) Type | Over Type Il and Striping SF
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302-7.4 Payment. To the City Supplement, item 1, last sentence, DELETE in its entirety and

SUBSTITUTE with the following:

Payment shall not be made for additional fabric for overlapped areas.

SECTION 304 -METAL FABRICATION AND CONSTRUCTION
304-5 PAYMENT. To the City Supplement, REVISE section “304-5" to “304-6".

SECTION 306 - OPEN TRENCH CONDUIT CONSTRUCTION
306-1 GENERAL. ADD the following:

Build the Project in accordance with the water high-lining phasing shown on the Plans

and in phases as follows:

1. Phasel: 8", 12" & 16" Mercury Street, Friars Road, Mocassin Place, Morena Blvd,
Montgomery Field, Kearny Villa Rd. and Grand Avenue.

2. Phase II; 12" & 16" Morena Blvd and Montgomery Field and Grand Avenue.,

3. Phase lll: 16" Morena Blvd and 16" Rose Canyon.

When installing pipelines within the City's streets, for the following streets, the total

time allowed for the completion of Work shall not exceed 10 Working Days per 500’ of

pipeline installation:

1. Rosewood Street & Del Rey Street, Grand Avenue, Morena Blvd and Rose

Canyon.
2. Montgomery Field, Kearny Villa Rd., Mercury & Ingulf Streets, Friars Rd. &
Mocassin Av.
306-7.8.2.1 General. To the City Supplement, item 2, ADD the following:

a) Specified test pressure for Class 235 pipe shall be 150 psi.

b) Specified test pressure for Class 305 pipe shall be 200 psi.

306-15.2 Shoring and Bracing. To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

1. The Bid item for “Trench Shoring” shall include full compensation for furnishing,
installing, maintaining, and removing all sheeting, shoring, or bracing for any
conditions encountered that require shoring including the preparation of
engineered Shoring Plans in accordance with 7-10.4.2.2, “Shoring Plan”. No
additional payment shall be made.
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700-9.1

701-2

901-1.2

901-2.5

SECTION 700 - MATERIALS
Pedestrian Barricade. To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

3. Pedestrian barricades shall be constructed in accordance with the City of San
Diego Standard Drawing SDE-103, “Pedestrian Barricade”,

4, Assembly shall be commercial quality galvanized material.
SECTION 701 - CONSTRUCTION
PAYMENT. To the City Supplement, ADD the following:

19. The payment for Pedestrian Barricades shall be included in the Bid item for
each “Pedestrian Barricade”.

SECTION 901 - INSTALLATION AND CONNECTION

Payment. To the City Supplement, item 3, DELETE in its entirety and SUBSTITUTE
with the following:

3. The payment for the temporary asphalt material and Work for the protection
of high-lining shall be paid in accordance with 306-15.9, “Temporary
Resurfacing”.

Payment. To the City Supplement, item 3, DELETE in its entirety and SUBSTITUTE
with the following:

3. Traffic control, saw cutting the trench area, trench caps, and other spot
repairs in the vicinity of the disturbed area at each restored connection shall
be included in the square foot Bid item for "Pavement Restoration for Final
Connection”. Asphalt overlay and slurry seal Work shall be paid for under
separate Bid items.

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) SECTION A - GENERAL REQUIREMENTS

4.1

Nondiscrimination in Contracting Ordinance. To the City Supplement, subsection
4.1.1, paragraph (2), sentence (1), DELETE in its entirety and SUBSTITUTE with the
following:

You shall not discriminate on the basis of race, gender, gender expression, gender
identity, religion, national origin, ethnicity, sexual orientation, age, or disability in the
solicitation, selection, hiring, or treatment of subcontractors, vendors, or suppliers.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES
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APPENDIX A

ADDENDUM TO MITIGATED NEGATIVE DECLARATION
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THE CITY OF SAN DIEGO

ADDENDUM TO

MITIGATED NEGATIVE DECLARATION No. 255100
SCH No. 2011091045
Project No, 473770

SUBJECT: Water and Sewer Group Job 955

. PROJECT DESCRIPTION:

Applicant: City of San Diego Public Engineering and Capital Projects Department, Right of Way
Division

Project Location

The project is separated into 9 different locations within the Clairemont Mesa, Kearny Mesa, Mission
Valley and Pacific Beach Community Plan areas and within Council Districts 2, 6 and 7. The following
Streets and locations will be effected: Grand Avenue, Mission Bay Drive, Ingulf Street, the Rose
Canyon Public Service Yard, Montgomery Field, Rosewood Street, Del Rey Street, Morena Boulevard,
Mocassin Avenue, Mocassin Place, Mission Village Drive, Friars Road, Mercury Street, and Kearny
Villa Road. (See attached Jocation maps).

Project Description

The project would replace existing Cast Iron (CI) and some existing Ashbestos Concrete (AC) water
mains and Vitrified Clay (VC) sewer mains with PVC water and sewer mains in order to improve
reliability and upgrade existing degrading systems to modern standards. Sewer main replacement
would consist of replacing-in-place 1,540.19 linear feet (LF) of 8-inch sewer pipe-and 256,33 LF of 15-
inch sewer pipe. Water main replacement would consist of replacing-in-place 160 LF of 8-inch water
pipe, 65,76 LF of 12-inch water pipe, 4,989 LF of 16-inch water pipe, abandonment in place of
3,572.18 LF of water pipe, and Installation of 945.88 LF of new 12-inch water pipe in a new trench.

The project would also include installation of manholes; sewer laterals, water services, tees,
reducers, gate valves, trench shoring, street resurfacing, curb ramps and traffic controls, All of the
work is within developed areas, City right-of-way and City property.

The Watet and Sewer Group Job 955 project is part of the City of San Diago's on-going Sewer Main
and Water Main Replacement Program. The existing sewer and water mains are old, and are
nearing the end of their service life. Construction of the project will reduce maintenance
requirements, correct hydraulic deficiencies, improve reliability and accessibility, and bring the
sewer and water malin systems up to current design standards.

Water and Sewer Group 955 49 | Page
Appendix A - Addendum to Mitigated Negative Declaration



The project will require an open trench method of construction to replace sewer mains and laterals
within existing pipeline alignments and realignments. The trench depth will vary from 5 to 22 feet
for sewer mains and 3 to 6 feet for water mains. The widths of the trenches would be 2-3 feet,
Other components of the project will include abandonment of sewer mains/manholes and
potholing. Abandonment will involve plugging both ends of the existing pipe with concrete via
existing manholes and filling the main and manholes with slurry or grout, which will not disturb the
surface or subsurface. The top portion of the manhole would be removed and paved over,
Trenchless methods such as pipe reaming and pipe bursting will also be employed. Potholing Is
employed to verify the reconnection of sewer laterals to mains or to verify utility crossings. Other
improvements will consist of the installation and replacement of curb ramps, manholes, and new
pavement/slurry, sewer main point repairs, and sewer laterals.

All work would occur within the public right-of-way and existing sewer and water easements, The
project would comply with the requirements described in the Standard Specifications for Public Works
Construction, and Californla Department of Transportation’s Manual of Traffic Controls for
Construction and Maintenance Work Zones, A fraffic controls plan would be prepared and
implemented In accordance with the City of San Diego Standard Drawings Manual of Traffic Control for
Construction and Maintenance Work Zones. Best Management Practices will be required and specified
within the approved Water Pollution: Control Plan for erosion control and storm drain inlet
protection.

I8 ENVIRONMENTAL SETTING:  The Water and Sewer Group Job 955 project would occur
within the developed public right-of-way and existing sewer and water easements In the areas of
San Diego described above under Project Location. Surrounding land uses include existing
residential, institutional, industrial, and commercial developments, and open space areas. See
attached MND for the envirenmental setting for the overall Citywide Pipeline Projects.

. PROJECT BACKGROUND: A Citywide Pipelines Projects Mitigated Negative Declaration
{(MND) No. 255100 was prepared by the City of San Diego's Developmient Services Department (DSD)
and was certified by the City Council on November 30, 2011 (Resolution No. 307122). The Citywide
Pipelines Projects MND provides for the inclusion of subsequent pipeline projects that are located
within the public right-of-way and would not result in any direct impacts to sensitive biological
resources. Pursuant to the City of San Diego’s Municipal Code Section 128.0306 and Section
15164(c) of State CEQA Guidelines addenda to environmental documents are not required to be
circulated for public review.

Archaeological Resources

The Citywide Pipelines Project MND No. 255100 concluded that pipeline projects located within the
public right-of-way and city easements could result in significant environmental Impacts relating to
archaeological resources, which included mitigation to reduce Impacts to archagological resources
to below a level of significance. The project areas identlified with Water and Sewer Group Job 955
would include excavation of previously undisturbed soil which has the potential to contain sensitive
archaeological resources.
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To reduce potential archaeological resource mpacts to below a level of significance, excavation
within previously undisturbed soil, for either new trench alignments or for replacement of pipelines
within the same trench alignment occurring at a deeper depth than the previously existing pipeline,
would be monitored by a qualified archaeologist or archaeological monitor. Any significant
archaeological resources encountered would be recovered and curated in accordance with the
mitigation monitoring and Reporting Program (MMRP) detalled in Section V.

V. DETERMINATION:

The City of San Diego previously prepared Mitigated Negative Declaration No. 255100 for the project
described in the attached MND. '

Based upon a review of the current project, it has been determined that:

a, There are no new significant environmental Impacts not considered In the previous MND;

b. No substantial changes have occurred with respect to the cdrcumstances under which the
project is undertaken; and

c. There Is no new information of substantial importance to the project.

Therefore, In accordance with $Section 15164 of the State CEQA Guidelines this addendum has been
prepared. No public review of this addendum is required.

V. MITIGATION, MONITORING AND REPORTING PROGRAM INCORPORATED INTQ THE PROJECT:
Historical Resources (Archaeology)

I or to Permit Issuance or Bid Opening/Bi
A. Entitlements Plan Check

1. Prior to permit issuance or Bid Opening/Bid Award, whichever s applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
recuirements for Archaeological Monitoring and Native American monitoring have
heen noted on the applicable construction documents through the plan check
process.

B. Letters of Qualification have been submitted to ADD

1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
Monitoring Coardination (MMC) identifying the Principal Investigator (PI) for the
project and the names of all persons involved in the archaeological monitoring
program, as defined in the City of San Diego Historical Resources Guidelines (MHRG), If
applicable, individuals involved in the archaeological monitoring program must have
completed the 40-hour HAZWOPER training with certification documentation.

2. MMC will provide a letter to the applicant confirming the qualifications of the Pl and
all persons Involved in the archaeological monitoring of the project meet the
qualifications established in the HRG. ‘

3. Prior to the start of work, the applicant must obtain written approval from MMC for
any personnel changes associated with the monitoring program.

I, Prior to Start of Construction
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A, Verification of Records Search

1. The Pl shall provide verification to MMC that a slte specific records search (1/4 mile
raclius) has been completed. Verification includes, but is not limited to a copy of a
confirmation letter from South Coastal Information Center, or, if the search was In-
house, a letter of verification from the Pl stating that the search was completed.

2. The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities.

3. The Pl may submit a detailed letter to MMC requesting a reduction to the % mile
radius.

B. Pl Shall Attend Precon Meetings

1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a
Precon Meeting that shall include the Pl, Native American consultant/monitor (where
Native American resources may be impacted), Construction Manager (CM) and/or
Grading Contractor, Resldent Engineer (RE), Bullding Inspector (Bl); if appropriate,
and MMC. The qualified Archaeologist and Native American Monitor shall attend any
grading/excavation related Precon Meetings to make comments and/or suggestions
concerning the Archagological Monitoring program with the Construction Manager
and/or Grading Contractor.
a. Ifthe Plis unable to attend the Precon Meeting, the Applicant shall schedule a

focused Precon Meeting with MMC, the Pl, RE, CM or BI, if appropriate, prior to
the start of any work that requires monitoring.

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)
The applicant shall submit a letter to MMC acknowledging their responsibllity for the
cost of curation associated with all phases of the archaeological monitoring program.
3. ldentify Areas to e Monitored

a. Prior to the start of any work that requires monitgoring, the Pl shall submit an
Archaeological Monitoring Exhibit (AME) (with verification that the AME has been
reviewed and approved by the Native American consultant/monitor when Native
American resources may be impacted) based on the appropriate construction
documents (reduced to 11x17) to MMC identifying the areas to be monitored
including the delineation of grading/excavation limits,

b. The AME shall be based on the results of a site specific records search as well as
information regarding the age of existing pipelines, laterals and associated
appurtenances and/or any known soil conditions (native or formation).

¢. MMC shall notify the Pl that the AME has been approved.

4. When Monitoring Will Occur

a. Priorto the start of any work, the Pl shall also submit a construction schedule to
MMC through the RE indicating when and where monitoring will occur.

b. The Pl may submit a detailed letter to MMC prior to the start of work or during
construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction
documents which indicate conditions such as age of existing pipe to be replaced,
depth of excavation and/or site graded to bedrock, etc., which may reduce or
increase the potential for resources to be present.

5. Approval of AME and Construction Schedule

Water and Sewer Group 955 52 | Page

Appendix A - Addendum to Mitigated Negative Declaration




After approval of the AME by MMC, the Pl shall submit to MMC written authorization
of the AME and Construction Schedule from the M.,

L. During Construction
A. Monitor Shall be Present During Grading/Excavation/Trenching

1.

The Archaeological Monitor shall be present full-time during all soil disturbing and
grading/excavation/trenching actlvities which could result in impacts to
archaeological resources as identified on the AME, The Construction Manager is
responsible for notifying the RE, Pl and MMC of changes to any construction
activities such as in the case of a potential safety concern within the area bein
monitored. In certain circumstances OSHA safety requirements may necessitate
maodification of the AME.

The Native American consultant/monitor shall determine the extent of their
presence during soil disturbing and grading/excavation/trenching actlvities based on
the AME and provide that information to the Pl and MMC. If prehistoric resources are
encountered during the Native American consultant/monitor's absence, work shall
stop and the Discovery Notification Process detailed in Sectlon lILB-C and IV.A-D shall
commence.

The Pl may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as modern
disturbance post-dating the previous grading/trenching activities, presence of fossil
formations, or when native soils are encountered that may reduce or increase the
potential for resources to be present.

The archaeological and Native American consultant/monitor shall document field
activity via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed by the
CM to the RE the first day of monitoring, the last day of monitoring, monthly

(Notification of Monitoring Completion), and in the case of ANY discoveries. The
RE shall forward copies to MMC.

B. Discovery Notification Process

1.

2.,

3.

In'the event of a discovery, the Archaeological Monitor shall direct the contractor to
temporarily divert all soll disturbing activities, including but not limited to digging,
trenching, excavating or grading activities in the area of discovery and in the area
reasonably suspected to overlay adjacent resources and immediately notify the RE or
Bl, as appropriate, '
The Monitor shall immediately notify the Pl (unless Monitor is the PI) of the

“discovery.

The Pl shall immediately notify MMC by phone of the discovery, and shall also submit
written documentation to MMC within 24 hours by fax or email with photos of the
resource in context, if possible,

No soil shall be exported off-site until a determination can be made regarding the
significance of the resource specifically if Native American resources are
encountered,

C. Determination of $igmﬁcance

1. The Pl and Native American consultant/monitor, where Native American resources
are discovered shall evaluate the significance of the resource, If Human Remains are
Involved, follow protocol in Section [V below.
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a. The Pl shall immediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether
-additional mitigation s required,

b, Ifthe resource is significant, the Pl shall submit an Archaeological Data Recovery
Program (ADRP) and obtain written approval of the program from MMC, CM and
RE, ADRP and any mitigation must be approved by MMC, RE and/or CM before
ground disturbing activities in the area of discovery will be allowed to resume.
Note: If a unique archaeological site is al historical resourc fined Ir
CEQA Section 15064.5, t imitson t oun t a project applicant
may be required to pay to cover mitigation costs as Indicated in CEQA Section
210832 shall not apply.

{1). Note: For pipeline trenching and other linear projects in the public Right-of-
Way, the Pl shall implement the Discovery Process for Pipeline Trenching
projects identifled below under "D."

¢ Ifthe resource is not significant, the Pl shall submit a letter to MMC indicating
that artifacts will be collected, curated, and documented in the Final Monitoring

Report. The letter shall also indicate that that no further work is required,

(1), Note: For Pipeline Trenching and other linear projects in the public Right-
of-Way, If the deposit s limited In size, both In length and depth; the ’
information value is limited and Is not associated with any other resource;
and there are no unique features/artifacts assoclated with the deposit, the
discovery should be considered not significant.

{(2). Note, for Pipeline Trenching and other linear projects In the public Right-of-
Way, if significance cannot be determined, the Final Monitoring Report and
Site Record (DPR Form 523A/B) shall identify the discovery as Potentially
Significant.

D, Discovery Process for Significant Resources - Pipeline Trenching and other Linear
Projects in the Public Right-of-Way
The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities or for other linear project types within
the Public Right-of-Way including but not limited to excavation for jacking pits, recelving
pits, laterals, and manholes_to reduce impacts to below a level of significance:
1. Procedures for documentation, curation and reporting
a. One hundred percent of the artifacts within the trench alignment and width shall
be documented in-situ, to include photographic records, plan view of the trench
and profiles of side walls, recovered, photographed after cleaning and analyzed
and curated. The remainder of the deposit within the limits of excavation (trench
walls) shall be left intact.
b. The Pl shall prepare a Draft Monitoring Report and submit to MMC via the RE as
indicated In Section VI-A.
¢. The PIshall be responsible for recording (on the appropriate State of California

Department of Park and Recreation forms-DPR 523 A/B) the resource(s)

encountered during the Archaeological Monitoring Program In accordance with

the City's Historical Resources Guidelines. The DPR forms shall be submitted to
the South Coastal Information Center for either a Primary Record or SDI Number
and included in the Final Monitoring Report,
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d. The Final Monitoring Report shall include a recommendation for monitoring of
any future work in the vicinity of the resource,

V. Discovery of Human Remains
If human remalns are discovered, work shall halt in that area and no soil shall be exported
off-site until a determination can be made regarding the provenance of the human remains;
and the following procedures as set forth in CEQA Section 15064.5(e), the California Public
Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be
undertaken:
A. Notification

1. Archaeological Monitor shall notify the RE or Bl as appropriate, MMC, and the PI, if
the Monitor is not qualified as a Pl. MMC will notify the appropriate Senlor Planner
in the Environmental Analysis Section (EAS) of the Development Services Department
to assist with the discovery notification process.

2. The Pl shall notify the Medical Examiner after consultation with the RE, eitherin
person or via telephone.

B. Isolate discovery site

1. Work shall be directed away from the location of the discovery and any nearby area

reasonably suspected to overlay adjacent human remalins until a determination can
+ be made by the Medical Examiner in consultation with the Pl concerning the
provenience of the remains.

2. The Medical Examiner, in consultation with the P, will determine the need for a field
examination to determine the provenience.

3. if afleld examination is not warranted, the Medical Examiner will determine with
input from the Pi, if the remains are or are most likely to be of Native American
origin.

C. If Human Rernains ARE determined to be Native American

1. The Medical Examiner will notify the Native American Heritage Commission (NAHC)
within 24 hours. By law, ONLY the Medical Examiner can make this call,

2. NAHC will immediately identify the person or persons determined to be the Most
Likely Descendent (MLD) and provide contact information.

3. The MLD will contact the Pl within 24 hours or sooner after the Medical Examiner has
completed coordination, to begin the consultation process in accordance with CEQA
Section 15064.5(e), the California Public Resources and Health & Safety Codes,

4. The MLD will have 48 hours to make recommendations to the property owner or
representative, for the treatment or disposition with proper dignity, of the human
remains and associated grave goods,

5. Disposition of Native American Human Remains will be determined between the
MLD and the Pl, and, If:

a. The NAHC is unable to identify the MLD, OR the MLD failed to make a
recommendation within 48 hours after being notified by the Commission, OR;
b, The landowner or authorized representative rejects the recommendation of the
MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to
provide measures acceptable to the landowner, THEN
¢. To protect these sites, the landowner shall do one or more of the following:
(1) Record the site with the NAHC;
(2) Record an open space or conservation easement; or
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(3) Record a document with the County.

d. Upon the discovery of multiple Native American human remains during a ground
disturbing land development actlvity, the landowner may agree that additional
conferral with descendants is necessary to consider culturally appropriate
treatment of multiple Natlve American human remains, Culturally appropriate
treatment of such a discovery may be ascertained from review of the site
utilizing cultural and archaeological standards, Where the parties are unable to
agree on the appropriate treatment measures the human remains and items
assoclated and buried with Native American human remains shall be reinterred
with appropriate dignity, pursuant to Section 5.c., above.

D. If Human Remains are NOT Native American

1. The Pl shall contact the Medical Examiner and notify them of the historlc era context
of the burlal,

2. The Medical Examiner will determine the appropriate course of action with the Pl
and City staff (PRC 5097.98),

3. Ifthe remalns are of historic origin, they shall be appropriately removed and
conveyed to the San Diego Museum of Man for analysis. The decision for internment
of the human remains shall be made in consultation with MMC, EAS, the
applicant/landowner, any known descendant group, and the San Diego Museum of
Man.

V. Night and/or Weekend Work
A. If night and/or weekend work Is Included in the contract

1. When night and/or weekend work is included in the contract package, the extent and
timing shall be presented and discussed at the precon meeting.

2. The following procedures shall be followed.

a. No Discoveries
Inthe event that no discoveries were encountered during night and/or weekend
work, the Pl shall record the information on the CSVR and submit to MMC via fax
by 8AM of the next business day.

b, Discoveries
All discoveries shall be processed and documented using the existing procedures
detalled in Sections lIl - During Construction, and IV - Discovery of Human
Remains. Discovery of human remains shall always be treated as a significant
discovery,

¢ Potentially Significant Discoveries
If the Pl determines that a potentlally significant discovery has been made, the
procedures detailed under Section lIf - During Construction and IV-Discovery of
Human Remains shall be followed.

d. The Pl shall immediately contact the RE and MMC, or by 8AM of the next
husiness day to report and discuss the findings as Indicated in Section 111-B,
unless other specific arrangements have been made.

B. If night and/or weekend work becormes necessary during the course of construction

1. The Construction Manager shall notify the RE, or Bl, as appropriate, a minimum of 24
hours before the work is to begin;

2. The RE, or B, as appropriate, shall notify MMC Immediately.

C. All other procedures described above shall apply, as appropriate.
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Vi

Post Construction
A. Submittal of Draft Monitoring Report

1.

Hw

The Pl shall submit two copies of the Draft Monitoring Report (even if negative),
prepared in accordance with the Historical Resources Guidelines (Appendix C/D)
which describes the results, analysls, and conclusions of all phases of the
Archaeological Monitoring Program (with appropriate graphics) to MMC via the RE
for review and approval within 90 days following the completion of monitoring. It

should be noted that if the Pl is unable to submit the Draft Monitoring Repart within

the allotted 90-day timeframe as a result of delays with analysis. speclal study results
or other complex issues, a schedule shall be submitted to C establishin r

due dates and the provision for submittal of monthly status reports until this

measura can be met,

a. For significant archaeological resources encountered during monitoring, the
Archaeological Data Recovery Program or Pipeline Trenching Discovery Process
shall be Included in the Draft Monitoring Report.

b. Recording Sites with State of California Department of Parks and Recreation
The Pl shall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) any significant or
potentially significant resources encountered during the Archaeological
Monitoring Program in accordance with the City's Historical Resources
Guidelines, and submittal of such forms to the South Coastal Information Center
with the Final Monitoring Report.

MMC shall return the Draft Monitoring Report to the Pl via the RE for revision or, for

preparation of the Final Report,

The PI shall submit revised Draft Monltoring Report to MMC via the RE for approval.

MMC shall provide written verification to the Pl of the approved report.

MMC shall notify the RE or BI, as approprlate, of receipt of all Draft Monitoring

Report submittals and approvals,

B. Handling of Artifacts

1.

2.

The Pl shall be responsible for ensuring that all cultural remains collected are
cleaned and catalogued

The Pl shall be responsible for ensuring that all artifacts are analyzed to identify
function and chronology as they relate to the history of the area; that faunal material
Is identified as to species; and that specialty studies are completed, as appropriate.

C. Curation of artifacts: Accession Agreement and Acceptance Verification

1.

The Pl shall be responsible for ensuring that all artifacts associated with the survey,
testing and/or data recovery for this project are permanently curated with an
appropriate institution. This shall be completed In consultation with MMC and the
Native American representative, as applicable,

2, When applicable to the situation, the Pl shall include written verification from the

Native American consultant/monitor indicating that Native American resources were
treated in accordance with state law and/or applicable agreements. If the resources
were reinterred, verification shall be provided to show what protective measures
were taken to ensure no further disturbance occurs In accordance with Section IV ~
Discovery of Human Remains, Subsectior C.

3. The Pl shall submit the Accession Agreement and catalogue record(s) to the RE or B,
as appropriate for donor signature with a copy submitted to MMC,
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4. The RE or Bl, as appropriate shall obtain signature on the Accession Agreement and
shall return to Pl with copy submitted to MMC,

5. The Pl shall include the Acceptance Verification from the curation institution in the
Final Monitoring Report submitted to the RE or Bl and MMC,

D. Final Monitoring Report(s)

1, The Pl shall submit one copy of the approved Final Monitoring Report to the RE or Bl
as appropriate, and one copy to MMC (even If negative), within 90 days after
notification from MMC of the approved report.

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of the
approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curatlon institution.

4/31)k6

[ 4
Mark Brunette, Senijor Planner Datd
Development Services Department

Analyst: Mark Brunette

Attachments: Location/Rehab Maps
Mitigated Negative Declaration No. 255100

The Addendum to Mitigated Negative Declaration No, 255100 was not circulated for public review
pursuant to San Diego Municipal Code (SDMC) Chapter 6, Article 9, Paragraph 69.0211 (Addenda to
Environmental Reports). The final Addendum was distributed to the following City of San Diego staff
members for informational purposes in accordance with CEQA Section 15164,

~

DISTRIBUTION:

City of San Diego-
Development Services
Peter Kann, Development Project Manager
Mark Brunette, Environmental Analysis

Public Works
Mahmoud QOrigat, Project Manager
Roberto Diawatan, Project Engineer
Juan Baligad, Senior Planner
Peter Fogec, Associate Planner

Copies of the addendum, the final MND, the Mitigation Monitoring and Reporting Program, and any
technical appendices may be reviewed in the office of the Entitlements Division of the Development
Services Department, or purchased for the cost of reproduction.

Water and Sewer Group 955 58 | Page
Appendix A - Addendum to Mitigated Negative Declaration




B A S ITY AT T e

‘v 4 el R/
i i e Au fpidd Sii i "OVORNYS K Uo[SSRUad coRive ot IO
TUODUY SYANYS DU W0 UOTIMSIU UuoD Aliw PPosd SIUL BION “BS04YTId ¥y HIDLHYY

HO STINVHUVM GIMTdW SHL 0L CHUNT Z0N 118 "DNI

o MO SSRNYIS ONY ALTHBVANVHOUSIW

i o

USRIV

arwer g

ONYy g poest

TTVNOW

pobiiddos < dew Sl SIOUES O3 GANYINOO £ X
POHPOIGES B INUES YHUM WEAS UONBUUOJU;

ATNVETRIG § 28 EFIBITY REIGY LT FW WD [ Maincsd e s ot Shgg gtimonggives

GITIONT GEFIDIN H0 SSHYGXS HEHLIE "GNIX ANY 20 ALNYEEYAW LNOHUIM GEOUOHD St YIYQdviN ST

PROJECT ENGINEER
ROBERTO DIAWATAN
§19-633-4208

SEWER AND WATER GROUP 985
(Location Map 1)
SENIOR ENGINEER PROJECT MANAGER
CARL SPIER, PE MAHMOUD QRIQAT, PE
$19.533-5188 819.533.5232

CONSTRUGTION PROJECT
INFORMATION LINE
{B19) 6334207

CIVYOF SAN DG

PUBLICWStRKS

DEPARTMENTY

CLAIREMONT MESA BL

{

§
& MOCCASIN PL

=
o

IN AV

<\

] 1 1

Legend

e [Aocassin Plwater

COMMUNITY NAME: CLAIREMONT MESA,
MISSION VALLEY
Date: January 28. 2016

Water and Sewer Group 955

Appendix A - Addendum to Mitigated Negative Declaration

e Morena Blvd.-water
o Sents Fo Stesewer  wemsmm Morcury St-waler
wmmemma [rinrg Road-water

w &
4] 003 006 0,12 Miles
| VO WO TR T TN W S

COUNCIL DISTRICT: 2,8,7

%

SAP 1D: B-14069 (8) \

B-13166 (W)

59 ] Page .

5




SEWER AND WATER GROUP 955

{Location Map 2) ,
Sigi?g ENGINEER PROJECT MANAGER G OF SANDEGO
CARL SPIER, PE MAHMOUD ORIQAT, PE
619-533-6128 619-633-5242 PUBLICW{tRKS

DEPARTMENT

PROJECT ENGINEER CONSTRUCTION PROJECT
ROBERTO DIAWATAN INFORMATION LINE
£18-533-4208 616) 633-4207

R GEAINYGPRSL T AL IVITITE WYL e

PU

e g

poyreid vorseiuiid tiva SONPOIGRS LONRUNOIL LIRILED ARLL 1IAPI S1LL "OWANYS 10 UDISERIISY USHUM DL DLW

0 SIL IRION “BSOCNNG MINDLMYL ¥ O3 SEINLIS ONY ALMTEYANYHRONIN

O STNVENYAR GINCIM 344 'OL GHUND LON 108 'ONIQOTONT ‘OS0TdN HO SETWXNE HINUB "ONDEANY S0 AUNVEEWA LOAOHLIM GEGIADED S vI¥dVN STl
18 VNZRUOW

L«nmﬁmﬁw

GIBBS DR

Ny i goh it

o

PojuBUAdos 51 duil Sui L SISURS O} BANYINOD 7 ATTYNIN ONYY 4Q

DEINROIENS BT LU HOKM WOTSAS LOTBUICHU] |PU0ox HYONYS DU W0H LORIUATIL UIRIC ABL INPOY

ARENDTIAG & AT I UINVLE 25 s

Legend
N

s \ontgomery Field - Water  sssmses Grand Avenue - New Water

ammswmssn NAUlf G- Sewer o oos o - w ¢

wsmsms o Ray St. - Sewer y o et o DaMies /
COMMUNITY NAME: CLAIREMONT MESA, ~ COUNCILDISTRICT: 2,6~ SAP ID; B-14069 (§)\
PACIFIC BEACH f o B-13186 (W)
Matas toruiarg PR 2148 B

Water and Sewer Group 955 60 | Page )

Appendix A - Addendum to Mitigated Negative Declaration

&




R T
Glty'of San Dlego ~ . *
?ma‘;xw%&f’&j{{féﬁf?f
‘Developni ‘:33:?%5%%
i services |l

i & beaw

L e e
ki /m”ﬁ%‘f\- e '! o
et 5

e

P % PO
ENTITLEMENTS DIVISION
{618) 448.8460

MITIGATED NEGATIVE ECLARATION

Project No. 255100
SCH No. 2011091045

SUBJECT: Citywide Pipeline Projects: COUNCIL APPROVAL to allow for the replacement,
rehabilitation, relocation, point repair, new trenching, trenchless construction, and
abandonment of water and/or sewer pipeline alignments and associated improvements such as
curb ramps, sewer lateral connections, water service connections, manholes, new
pavement/slurry, the removal and/or replacement of street trees and the removal and/or
replacement of street lights, This environmental document covers the analysis for five four (53
(4) near-term pipeline projects (Harbor Drive Pipeline, Water Group 949, Sewer-Group-787,
Water Group 914, and Sewer/Water Group 732), as well as any subsequent future pipeline
projects. The construction footprint for a typical pipeline project, including staging areas and
other areas (such as access) would be located within the City of San Diego Public Right-of-
Way (PROW) and/or within public easements and may include planned pipeline construction
within private easements from the PROW to the service connection. A signed agreement
between the City and the property owner would be required for work conducted on private
property. Project types that would be included in the analysis contained herein would consist
of sewer and water group jobs, trunk sewers, large diameter water pipeline projects, new
and/or replacement manholes, new/or replacement fire hydrants, and other necessary
appurtenances . All associated equipment would be staged within the existing PROW
adjacent to the work areas. The near-term and future projects covered in the document would
not impact Sensitive Biological Resources or Environmentally Sensitive Lands (ESI) as
defined in the Land Development Code and would not encroach info the City‘s Multi-Habitat
Planning Area (MHPA). Applicant: The City of San Diego Engineering and Capital Projects
Department AND Public Utilities Department.

Update 10/20/2011

Revisions to this document have been made when compared to the Draft Mitigated
Negative Declaration (DMND) dated September 9, 2011, In response to the Comment
Letter received from The California Department of Fish and Game, further deseription
and graphics of Water Group 949 as it relates to the MHPA has been added to the Final
MND, Please note that Sewer Group 787, which is adjacent to the MHPA, has been
removed from the project description and is no longer covered in this MIND,

The modifications to the FMND are denoted by strikeout and underline format, In
accordance with the California Environmental Quality Act, Section 15073.5 (¢)(4), the
addition of new information that clarifies, amplifies, or makes insignificant modification
does nof require recirculation as there are ne new impacts and no new mitigation
identified. An environmental document need only be recirculated when there is
identification of new significant environmental impact or the addition of a new
mitigation measure required to aveid a significant environmental impact. The addition
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of corrected mitigation language within the environmental document does not affect the
environmental analysis or conclusions of the MND.

Construction for the near-term and any future projects is anticipated to occur during the
daytime hours Monday through Friday, but may occur during the weckend, if necessary. The
contractor would comply with all applicable requirements described in the latest edition of the
Standard Specifications for Public Works Construction (“GREENBOQOK”) and the latest
edition of the City of San Diego Standard Specifications for Public Works Construction
("WHITEBOOK"). The City’s supplement addresses unique circumstances to the City of San
Diego that are not addressed in the GREENBOOK and would therefore take precedence in the
event of a conflict. The contractor would also comply with the California Department of
Transportation Manual of Traffic Controls for Construction and Maintenance Work Zones. If
the Average Daily Traffic (ADT) within a given project(s) vicinity is 10,000 ADT or greater,
a traffic control plan would be prepared and implemented in accordance with the City of San
Diego Standard Drawings Manual of Traffic Control for Construction and Maintenance Work
Zones. For proposals subject to 10,000 ADT or less, traffic control may be managed through
shop drawings during construction. Construction methods to be employed would consist of,
but not be limited to:

Open Trenching: The open trench method of construction would be used for complete
replacement and new alignment portions of the project. Trenches are typically four feet wide
and are dug with excavations and similar large construction equipment.

Rehabilitation: Rehabilitation of alignment involves installing a new lining in old pipelines.
The insertion is done through existing manhole access points and does not require removal of
pavement or excavation of soils.

Abandonment: Pipeline abandonment activities would be similar to rehabilitation methods in
that no surface/subsurface disturbance would occur. This process may involve shurry or grout
material injected into the abandoned lines via manhole access. The top portion of the
manhole is then typically removed and the remaining space backfilled and paved over,

Potholing: Potholing would be used to verify reconnection of laterals to main where lines
would be raised or realigned (higher than existing depth, but still below ground) or to verify
utility crossings. These “potholes” are made by using vacuum type equipment to open up
small holes into the street of pavement,

Point Repairs: Point repairs include replacing a portion of a pipe segment by open trench
excavation methods in which localized structural defects have been 1damified Generally,
pomtwpaira are confined to an eight-foot section of pipe.

The following near term project(s) have been reviewed by the City of San Diego, Development
Services Department (DSD) for compliance with the Land Development Code and have been
determined to be exempt from a Site Development Permit (SDP) and/or a Coastal Development
Permit (CDP). These projects would involve excavation in areas having a high resource sensitivity
and potential for encountering archaeological and paleontological resources during construction
related activities. Therefore, mitigation would be required to reduce potential significant impacts to
archaeological and paleontological resources to below a level of significance. With respect to
Storm Water, all projects would be reviewed for compliance with the City’s Storm Water Standards
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Manual. All projects that are not-exempt from the Standard Urban Storm Water Mitigation Plan
(SUSMP) would incorporate appropriate Permanent Best Management Practices (BMPs) and
construction BMPs into the project design(s) and during construction, as required. As such, all
projects would comply with the requirement of the Municipal Storm Water Permit.

HARBOR DRIVE PIPELINE (PROJECT NO. 206100)

The Harbor Drive Pxpahn& includes the replacement of 4.4 miles of Ié-mmh cast iron (CI) and
asbestos cement (AC) pipe that comprises the Harbor Drive 1% and 2™ Pipelines (HD-1 and HD-Q)
at a depth no greater than five (5) feet. Facility age and cast iron main replacement are the primary
drivers for these projects, but due to the history of AC breaks in the area, approximately 1.0 mile of
AC replacement is also included. The project is anticipated to be awarded in Fiscal Year 2013.

HD-1 and HD-2 were built primarily in the 1940°s and 1950’s and were made out of cast iron or
asbestos cement and serve the western most part of the University Heights 390 Zone and the
northern section of the Point Loma East 260 Zone. The pipelines also serve as redundancy to each
other, Several segments were replaced by various City of San Diego Public Utilities Department
projects throughout the years and those segments are not a part of the current scope. Previously
replaced segments were 16 inch PVC, except for the bridge crogsing which used 24~inch CMLC.
The pipeline is located entirely within the PROW, will not require any easements, and is not
adjacent to the MHPA or located within any designated historical districts, The following streets
would be affected by this project: West Laurel, Pacific Highway, North Harbor Drive (within the
roadway, under the bridge and within landscape areas), Nimitz Boulevard, Rosecrans Street,
Evergreen Street, Hugo Street, Locust Street, Canon Street, Avenida De Portugal, and Point Loma
Avenue.

Mitigation for the Harbor Drive Pipeline: Historical Resources (Archacologieal Monitoring)

WATER GroOUP 949 (PROIECTND, 232719

Water Group 949 would consist of the replacement and installation of 5.27 miles of water mains

within the Skyline- Paradise Hills, University, Clairemont Mesa, Southeastern San Diego (Greater

Golden Hills) community planning areas. 16,931 Linear Feet (LF) of 16-inch cast iron water mains

would be replacenimplace with new 16-inch polyvinyl chloride (PVC) pipe within the existing

tmnch The remaining 30 913 LF of new 16-inch PVC would be miailed in new trenches. All work
2 h d

1(}01“ fthe MHP id bs . :
measures, avoidance of discharge into the MﬂPA, and avoidance of direct l;ghtmg towards the MHPA
areas, As such. no ;mgacts 10 Mﬁgﬁ agd{or sensitive mwumes would occur, The pro;ect would also
i fire | " :

and would also included ﬂ;;e constructgog gf curb ramps, and street resurfacing. 'I“raﬁ‘ic control

measures and Best Management Practices (BMPs) would be implemented during construction. An

street tree removal, relocation, and/or trimming would be done under the supervision of the City

Arborist. All staging of construction equipment will be located outside of any potentially sensitive
areas, The following streets and nearby alleyways would be affected by this project: Tuther Way,

Cielo Drive, Woodman Street, Skyline Drive, Regents Road, Hidalgo Avenue, Clairemont Mesa
Boulevard, Luna Avenue, B Street, F Street, Ash Street, 25’*‘ Street, and 277 Street.
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Mitigation Required for Water Group 949: This project would require the implementation of
MHPA Land Use Adjacency Guidelines in the University and Clairemont Mesa Community
Planning areas that are adjacent (within 100 feet) to the MHPA and Historical Resources
(Built Environment) mitigation for the area of the project located within the Greater Golden
Hill Historic District.

SewER-Groupd87-(Prosser NG .. 2310285

WATER GROUP 914 (PROIECT NO, 233447)

Water Group 914 would consist of the replacement and installation of approximately 21,729 lineal
feet (LF) of existing 6-inch, 8-inch and 12-inch cast iron pipes and 6-inch asphalt concrete pipes
with new 8-inch, 12-inch and 16-inch polyviny! chloride (PVC) pipe. Also included would be the
construction of two underground pressure regulator stations that measure 54 square-feet and 6.5 feet
deep each. 17,472 LF would be located in existing trenches and 4,257 LF would be located in new
trench lines. The proposed project would be installed by conventional excavation (open trench) in
trenches from 3-5 feet deep. However two 300 LF parallel line sections (600 LF total) of the water
alignment would be installed by trenchless methodology utilizing two (2) 40 square foot launch and
receiver pits. The trenchless installation would occur at the intersection of Coronado Avenue and
Ebers Street and is designed to avoid a recorded archaeological resource at this intersection. The
trenchless methodology would employ directional underground boring that would install the pipe at
a depth deeper than the recorded resource. In addition, a 4-inch AC water segment of approximately
520 LF located along Point Loma Avenue between Guizot Street and Santa Barbara Street will be
abandoned in place. The project would affect the following streets and nearby alleyways: Point
Loma Avenue, Santa Barbara Street, Bermuda Avenue, Pescadero Avenue, Cable Street, Orchard
Avenue, Froude Street, Sunset Cliffs Boulevard, Savoy Circle, and Del Monte Avenue all within
the Ocean Beach and Peninsula Community Planning Areas.

Mitigation for Water Group 914: Historical Resources (Archaeological Monitoring) and
(Built Environment)
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SEWER AND WATER GROUP 732 (PROJECT NO. 206610}

Sewer and Water Group Job 732 would consist of the installation of approximately 5,500 total
linear feet (LF) of 8 inch Polyvinyl Chloride (PVC) sewer pipe, and approximately 3,000 total
linear feet (LF) of 12 inch PVC water pipe. Approximately, 1,035 LF of water pipe would be
rehabilitated using trenchless technology in the same trench, with the remainder of the installation
accomplished through open trenching. Related work would include construction of new manholes,
replacement and re-plumbing of sewer laterals, installation of curb ramps, pavement restoration,

traffic control, and storm water best management practices. Construction of the project would
affect portions of the following streets and adjacent alleys in the Peninsula Community Plan area:
Xenephon Street, Yonge Street, Zola Street, Alcott Street, Browning Street, Plum Street, Willow
Street, Evergreen Street, Locust Street, and Rosecrans Street.

Mitigation Required for Sewer and Water Group 732: Historical Resources (Archaeological
and Paleontological Monitoring).

SUBSEQUENT PIPELINE PROJECT REVIEW (LONG TERM)

Applications for the replacement, rehabilitation, relocation, point repair, open trenching and
abandonment of water and/or sewer pipeline alignments within the City of San Diego PROW as
indicated in the Subject block above and in the Project Description discussion of the Initia) Study
would be analyzed for potential environmental impacts to Historical Resources (Archaeology.
Paleontology and the Built Environment) and Land Use (MSCP/MHPA), and reviewed for
consistency with this Mitigated Negative Declaration (MND). Where it can be determined that the
project is “consistent” with this MND and no additional potential significant impacts would occur
pursuant to State CEQA Guideline § 15162 (i.e. the involvement of new significant environmental
effects of a substantial increase in the severity of previously identified effects) or if the project
would result in minor technical changes or additions, then an Addendum to this MND would be
prepared pursuant to §15164, Where future projects are found not to be consistent with this MND,
then a new Initial Study and project specific MND shall be prepared.

I.  PROJECT DESCRIPTION: See attached Initial Study.
1.  ENVIRONMENTAL SETTING: See attached Initial Study.
III. DETERMINATION:

The City of San Diego conducted an Initial Study which determined that the near term projects and
any future subsequent projects could have a significant environmental effect in the following
areas(s): Land Use (MSCP/MHPA Land Use Adjacency), Historical Resources (Built
Environment), Historical Resources (Archaeology) and Paleontology. When subsequent projects
are submitted to DSD, the Environmental Analysis Section (EAS) will determine which of the
project specific mitigation measures listed in Section V. would apply. Subsequent revisions in the
project proposal create the specific mitigation identified in Section V of this Mitigated Negative
Declaration. Projects as revised now avoid or mitigate the potentially significant environmental
effects previously identified, and the preparation of an Environmental Impact Report will not be
required. '
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IV. DOCUMENTATION:
The attached Initial Study documents the reasons to support the above Determination.
V. MITIGATION, MONITORING AND REPORTING PROGRAM (MMRP);

A. GENERAL REQUIREMENTS - PART I
Plan Check Phase (prior to permit issuance)

1. Prior to Bid Opening/Bid Award or beginning any construction related activity on-site,
the Development Services Department (DSD) Director’s Environmental Designee (ED)
shall review and approve all Construction Documents (CD) (plans, specification,
details, etc.) to ensure the MMRP requirements have been incorporated.

2. In addition, the ED shall verify that the MMRP Conditions/Notes that apply ONLY to
the construction phases of this project are included VERBATIM, under the heading,
“ENVIRONMENTAL/MITIGATION REQUIREMENTS.”

3. These notes must be shown within the first three (3) sheets of the construction
documents in the format specified for engineering construction document templates as
shown on the City website: :

hitp:/fwww.sandiego.gov/development-services/industry/standtemp.shtm]

4. The TITLE INDEX SHEET must also show on which pages the
“Environmental/Mitigation Requirements” notes are provided,
B. GENERAL REQUIREMENTS - PART II
Post Plan Check (After permit issuance/Prior to start of construction)

1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING DAYS
PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. The PERMIT
HOLDER/OWNER is responsible to arrange and perform this meeting by contacting
the CITY RESIDENT ENGINEER (RE) of the Field Engineering Division and City
staff from MITIGATION MONITORING COORDINATION (MMC). Attendees must
also include the Permit holder’s Representative(s), Job Site Superintendent and the
following consultants as necessary:

Biologist, Archaeologist, Native American Monifor, Historian and Paleonmlbgist

Note: Failure of all responsible Permit Holder’s representatives and consultants to
attend shall require an additional meeting with all parties present.

CONTACT INFORMATION:

a) The PRIMARY POINT OF CONTACT is the RE at the Field Engineering Division
858-627-3200

b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also required to
call RE and MMC at 858-627-3360
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2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) No. 255100, or
for subsequent future projects the associated PTS No, shall conform to the mitigation
requirements contained in the associated Environmental Document and implemented to
the satisfaction of the DSD’s ED, MMC and the City Engineer (RE). The requirements
may not be reduced or changed but may be annotated (i.e. to explain when and how
compliance is being met and location of verifying proof, ete.). Additional clarifying
information may also be added to other relevant plan sheets and/or specifications as
appropriate (i.e., specific locations, times of monitoring, methodology, etc

Note:

Permit Holder's Representatives must alert RE and MMC if there are any discrepancies
in the plans or notes, or any changes due to field conditions. All conflicts must be
approved by RE and MMC BEFORE the work is performed.

OTHER AGENCY REQUIREMENTS: Evidence that any other agency
requirements or permits have been obtained or are in process shall be submitted to the
RE and MMC for review and acceptance prior to the beginning of work or within one
week of the Permit Holder obtaining documentation of those permits or requirements,
Bvidence shall include copies of permits, letters of resolution or other documentation
issued by the responsible agency as applicable.

3

*

4. MONITORING EXHIBITS: All consultants are required to submit, to RE and MMC,
a monitoring exhibit on a 11x17 reduction of the appropriate construction plan, such as
site plan, grading, landscape, ete., marked to clearly show the specific areas including
the LIMIT OF WORK, scope of that discipline’s work, and notes indicating when in
the construction schedule that work will be performed, When necessary for
clarification, a detailed methodology of how the work will be performed shall be
included.

5. OTHER SUBMITTALS AND INSPECTIONS: The Permit Holder/Owner’s
representative shall submit all required documentation, verification letters, and requests
for all associated inspections to the RE and MMC for approval per the following
schedule;

Document Submittal/Inspection Checklist

Issue Area _Document submittal Associated Inspection/Approvals/Note
General Consultant Qualification Letters Prior to Pre-construction Mtg.

General Consultant Const. Monitoring Prior to or at Pre-Construction Mtg.
Biology Biology Reports Limit of Work Verification

Historical ~ Historical Reports Historical observation (built envirnmt)
Archaeology Archaeology Reports Archaeology observation
Paleontology Paleontology Reports Paleontology observation

Final MMRP Final MMRP Inspection
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SPECIFIC MMRP ISSUE AREA CONDITIONS/REQUIREMENTS:

A, LAND USE [MULTIPLE SPECIES CONSERVATION PROGRAM (MSCP) For
PrROJECTS WITHIN 100 FEET OF THE MHPA]

1. Prior to Permit Issuance

A. Prior to issuance of any construction permit, the DSD Environmental Designee (ED)
shall verify the Applicant has accurately represented the project’s design in the
Construction Documents (CDs) that are in conformance with the associated
discretionary permit conditions and Exhibit “A”, and also the City’s Multi-Species
Conservation Program (MSCP) Land Use Adjacency Guidelines for the Multiple Habitat
Planning Area (MHPA), including identifying adjacency as the potential for
direct/indirect impacts where applicable. In addition, all CDs where applicable shall
show the following:

1. Land Development / Grading / Boundaries ~-MHPA boundaries on-site and
adjacent properties shall be delineated on the CDs. The ED shall ensure that all
grading is included within the development footprint, specifically manufactured
slopes, disturbance, and development within or adjacent to the MHPA..

2. Drainage / Toxins —All new and proposed parking lots and developed area in and
adjacent to the MHPA shall be designed so they do not drain directly into the MHPA,
All developed and paved areas must prevent the release of toxins, chemicals,
petroleum products, exotic plant materials prior to release by incorporating the use of
filtration devices, planted swales and/or planted detention/desiltation basins, or other
approved permanent methods that are designed to minimize negative impacts, such as
excessive water and toxins into the ecosystems of the MHPA.

3, Staging/storage, equipment maintenance, and trash —~All areas for staging, storage
of equipment and materials, trash, equipment maintenance, and other construction
related activities are within the development footprint. Provide a note on the plans
that states: “All construction related activity that may have potential for leakage or
intrusion shall be monitored by the Qualbﬁed Biologist/Owners Representative to
ensure there is no Impact to the MHPA.

Barriers —All new development within or adjacent to the MHPA shall provide

fencing or other City approved barriers along the MHPA boundaries to direct public

access to appropriate locations, to reduce domestic animal predation, and to direct
wildlife to appropriate corridor crossing. Permanent barriers may include, but are not
limited to, fencing (6-foot black vinyl coated chain link or equivalent), walls,
rocks/boulders, vegetated buffers, and signage for access, litter, and educational
purposes.

5. Lighting — All building, site, and landscape lighting adjacent to the MHPA shall be
directed away from the preserve using proper placement and adequate shielding to
protect sensitive habitat, Where necessary, light from traffic or other incompatible
uses, shall be shielded from the MHPA through the utilization of including, but not
limited to, earth berms, fences, and/or plant material.

6. Invasive Plants — Plant species within 100 feet of the MHPA shall comply with the
Landscape Regulations (LDC142.0400 and per table 142-04F, Revegetation and
Irrigation Requirements) and be non invasive. Landscape plans shall include a note
that states: “The ongoing maintenance requirements of the property owner shall

RS
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prohibit the use of any planting that are invasive, per City Regulations, Standards,
guidelines,etc., within 100 feet of the MHFPA.”

7. Brush Management ~All new development adjacent to the MHPA is set back from
the MHPA to provide the required Brush Management Zone (BMZ) 1 area (LDC Sec.
142.0412) within the development area and outside of the MHPA. BMZ 2 may be
located within the MHPA and the BMZ 2 management shall be the responsibility of a
HOA or other private entity.

8. Noise- Due to the site's location adjacent to or within the MHPA, construction noise
that exceeds the maximum levels allowed shall be avoided, during the breeding
seasons for protected avian species such as: California Gnatcatcher (3/1-8/15); Least
Bell's vireo (3/15-9/15); and Southwestern Willow Flycatcher (5/1-8/30). If
construction is proposed during the breeding season for the species, U.8., Fish and
Wildlife Service protocol surveys shall be required in order to determine species
presence/absence. When applicable, adequate noise reduction measures shall be
incorporated. Upon project submittal EAS shall determine which of the following
project specific avian protocol surveys shall be required.

COASTAL CALIFORNIA GNATCATCHER

NO CLEARING, GRUBBING, GRADING, OR OTHER CONSTRUCTION ACTIVITIES
SHALL OCCUR BETWEEN MARCH 1 AND AUGUST 15, THE BREEDING SEASON
OF THE COASTAL CALIFORNIA GNATCATCHER, UNTIL THE FOLLOWING
REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF THE CITY
MANAGER: '

a  AQUALIFIED BIOLOGIST (POSSESSING A VALID ENDANGERED SPECIES
ACT SECTION 10(a)(1)(A) RECOVERY PERMIT) SHALL SURVEY THOSE
HABITAT AREAS SWEEHIRN ADJACENT TO THE MHPA THAT WOULD BE
SUBJECT TO CONSTRUCTION NOISE LEVELS EXCEEDING 60 DECIBELS
[dB(A)] HOURLY AVERAGE FOR THE PRESENCE OF THE COASTAL
CALIFORNIA GNATCATCHER. SURVEYS FOR THE COASTAL
QALIFORNIA GNATCATCHER SHALL BE CONDUCTED PURSUANT TO
THE PROTOCOL SURVEY GUIDELINES ESTABLISHED BY THE U.S. FISH
AND WILDLIFE SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE
COMMENCEMENT OF ANY CONSTRUCTION. IF GNATCATCHERS ARE
PRESENT, THEN THE FOLLOWING CONDITIONS MUST BE MET:

BETWEEN MARCH 1 AND AUGUST 135, NO CLEARING, GRUBBING, OR
GRADING OF OCCUPIED GNATCATCHER HABITAT SHALL BE
PERMITTED. AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE
STAKED OR FENCED UNDER THE SUPERVISION OF A QUALIFIED
BIOLOGIST; AND

L. BETWEEN MARCH 1 AND AUGUST 15, NO CONSTRUCTION
ACTIVITIES SHALL OCCUR WITHIN ANY PORTION OF THE SITE
WHERE CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE
LEVELS EXCEEDING 60 dB(A) HOURLY AVERAGE AT THE EDGE
OF OCCUPIED GNATCATCHER HABITAT. AN ANALYSIS
SHOWING THAT NOISE GENERATED BY CONSTRUCTION
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ACTIVITIES WOULD NOT EXCEED 60 dB(A) HOURLY AVERAGE AT
THE EDGE OF OCCUPIED HABITAT MUST BE COMPLETED BY A
QUALIFIED ACOUSTICIAN (POSSESSING CURRENT NOISE
ENGINEER LICENSE OR REGISTRATION WITH MONITORING
NOISE LEVEL EXPERIENCE WITH LISTED ANIMAL SPECIES) AND
APPROVED BY THE CITY MANAGER AT LEAST TWO WEEKS
PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES.
PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES
DURING THE BREEDING SEASON, AREAS RESTRICTED FROM
SUCH ACTIVITIES SHALL BE STAKED OR FENCED UNDER THE
SUPERVISION OF A QUALIFIED BIOLOGIST; OR

2. AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES, UNDER THE DIRECTION OF A
QUALIFIED ACOUSTICIAN, NOISE ATTENUATION MEASURES (e.g.,
BERMS, WALLS) SHALL BE IMPLEMENTED TO ENSURE THAT
NOISE LEVELS RESULTING FROM CONSTRUCTION ACTIVITIES
WILL NOT EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF
HABITAT OCCUPIED BY THE COASTAL CALIFORNIA
GNATCATCHER. CONCURRENT WITH THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES AND THE CONSTRUCTION OF
NECESSARY NOISE ATTENUATION FACILITIES, NOISE
MONITORING* SHALL BE CONDUCTED AT THE EDGE OF THE
OCCUPIED HABITAT AREA TO ENSURE THAT NOISE LEVELS DO
NOT EXCEED 60 dB(A) HOURLY AVERAGE. IF THE NOISE

, ATTENUATION TECHNIQUES IMPLEMENTED ARE DETERMINED
TO BE INADEQUATE BY THE QUALIFIED ACOUSTICIAN OR
BIOLOGIST, THEN THE ASSOCIATED CONSTRUCTION ACTIVITIES
SHALL CEASE UNTIL SUCH TIME THAT ADEQUATE NOISE
ATTENUATION IS ACHIEVED OR UNTIL THE END OF THE
BREEDING SEASON (AUGUST 16).

* Construction noise monitoring shall continue to be monitored at least twice weekly on
varying days, or more frequently depending on the construction activity, to verify that noise
levels at the edge of occupied habitat are maintained below 60 dB(A) hourly average or to
the ambient noise level if it already exceeds 60 dB(A) hourly average. If not, other measures
shall be implemented in consultation with the biologist and the City Manager, as necessary,
to reduce noise levels to below 60 dB(A) hourly average or to the ambient noise level if it
already exceeds 60 dB(A) hourly average. Such measures may include, but are not limited
to, limitations on the placement of construction equipment and the simultaneous use of
equipment,

b. IF COASTAL CALIFORNIA GNATCATCHERS ARE NOT DETECTED
DURING THE PROTOCOL SURVEY, THE QUALIFIED BIOLOGIST SHALL
SUBMIT SUBSTANTIAL EVIDENCE TO THE CITY MANAGER AND
APPLICABLE RESOURCE AGENCIES WHICH DEMONSTRATES WHETHER
OR NOT MITIGATION MEASURES SUCH AS NOISE WALLS ARE
NECESSARY BETWEEN MARCH 1 AND AUGUST 15 AS FOLLOWS:
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1 IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR
COASTAL CALIFORNIA GNATCATCHER TO BE PRESENT BASED
ON HISTORICAL RECORDS OR SITE CONDITIONS, THEN
CONDITION A.III SHALL BE ADHERED TO AS SPECIFIED ABOVE,

2. IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES WOULD
BE NECESSARY.

LEAST BELL’S VIREO (State Endangered/Federally Endangered)

NO CLEARING, GRUBBING, GRADING, OR OTHER CONSTRUCTION ACTIVITIES
SHALL OCCUR BETWEEN MARCH 15 AND SEPTEMBER 15, THE BREEDING
SEASON OF THE LEAST BELL’S VIREO, UNTIL THE FOLLOWING
REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF THE CITY
MANAGER: :

A.  AQUALIFIED BIOLOGIST (POSSESSING A VALID ENDANGERED SPECIES
ACT SECTION 10(2)(1)(A) RECOVERY PERMIT) SHALL SURVEY THOSE
WETLAND AREAS THAT WOULD BE SUBJECT TO CONSTRUCTION
NOISE LEVELS EXCEEDING 60 DECIBELS [dB(A)] HOURLY AVERAGE
FOR THE PRESENCE OF THE LEAST BELL’S VIREO. SURVEYS FOR THE
THIS SPECIES SHALL BE CONDUCTED PURSUANT TO THE PROTOCOL
SURVEY GUIDELINES ESTABLISHED BY THE U.S, FISH AND WILDLIFE

. SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE
COMMENCEMENT OF CONSTRUCTION. IF THE LEAST BELL’S VIREO IS
PRESENT, THEN THE FOLLOWING CONDITIONS MUST BE MET:

BETWEEN MARCH 15 AND SEPTEMBER 15, NO CLEARING, GRUBBING,
OR GRADING OF OCCUPIED LEAST BELL’S VIREO HABITAT SHALL BE
PERMITTED. AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE
STAKED OR FENCED UNDER THE SUPERVISION OF A QUALIFIED
BIOLOGIST; AND

BETWEEN MARCH 15 AND SEPTEMBER 15, NO CONSTRUCTION
ACTIVITIES SHALL OCCUR WITHIN ANY PORTION OF THE SITE WHERE
CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE LEVELS
EXCEEDING 60 dB(A) HOURLY AVERAGE AT THE EDGE OF OCCUPIED
LEAST BELL’S VIREO OR HABITAT. AN ANALYSIS SHOWING THAT
NOISE GENERATED BY CONSTRUCTION ACTIVITIES WOULD NOT
EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF OCCUPIED
HABITAT MUST BE COMPLETED BY A QUALIFIED ACOUSTICIAN
(POSSESSING CURRENT NOISE ENGINEER LICENSE OR REGISTRATION
WITH MONITORING NOISE LEVEL EXPERIENCE WITH LISTED ANIMAL
SPECIES) AND APPROVED BY THE CITY MANAGER AT LEAST TWO
WEEKS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION
ACTIVITIES. PRIOR TO THE COMMENCEMENT OF ANY OF
CONSTRUCTION ACTIVITIES DURING THE BREEDING SEASON, AREAS
RESTRICTED FROM SUCH ACTIVITIES SHALL BE STAKED OR FENCED
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UNDER THE SUPERVISION OF A QUALIFIED BIOLOGIST; OR

AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES, UNDER THE DIRECTION OF A QUALIFIED
ACQUSTICIAN, NOISE ATTENUATION MEASURES (e.g., BERMS, WALLS)
SHALL BE IMPLEMENTED TO ENSURE THAT NOISE LEVELS RESULTING
FROM CONSTRUCTION ACTIVITIES WILL NOT EXCEED 60 dB(A)
HQURLY AVERAGE AT THE EDGE OF HABITAT OCCUPIED BY THE
LEAST BELL’S VIREO. CONCURRENT WITH THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES AND THE CONSTRUCTION OF NECESSARY
NOISE ATTENUATION FACILITIES, NOISE MONITORING* SHALL BE
CONDUCTED AT THE EDGE OF THE OCCUPIED HABITAT AREA TO
ENSURE THAT NOISE LEVELS DO NOT-EXCEED 60 dB(A) HOURLY
AVERAGE. IF THE NOISE ATTENUATION TECHNIQUES IMPLEMENTED
ARE DETERMINED

TO BE INADEQUATE BY THE QUALIFIED ACOUSTICIAN OR BIOLOGIST,
THEN THE ASSOCIATED CONSTRUCTION ACTIVITIES SHALL CEASE
UNTIL SUCH TIME THAT ADEQUATE NOISE ATTENUATION IS
ACHIEVED OR UNTIL THE END OF THE BREEDING SEASON (SEPTEMBER

16).

* Congtruction noise monitoring shall continue to be monitored at least twice weekly on
varying days, or more frequently depending on the construction activity, to verify that noise
levels at the edge of occupied habitat are maintained below 60 dB(A) hourly average or to
the ambient noise level if it almady exceeds 60 dB(A) hourly average. If not, other
measures shall be xmplamented in consultation with the biologist and the City Manager, as
necessary, to reduce noise levels 1o below 60 dB(A) howrly average or to the ambient noise
level if it already exceeds 60 dB(A) hourly average. Such measures may include, but are
not limited to, limitations on the placement of construction equipment and the simultaneous
use of equipment.

B.  IF LEAST BELL’S VIREQO ARE NOT DETECTED DURING THE PROTOCOL
SURVEY, THE QUALIFIED BIOLOGIST SHALL SUBMIT SUBSTANTIAL
EVIDENCE TO THE CITY MANAGER AND APPLICABLE RESOURCE
AGENCIES WHICH DEMONSTRATES WHETHER OR NOT MITIGATION

. MEASURES SUCH AS NOISE WALLS ARE NECESSARY BETWEEN
MARCH 15 AND SEPTEMBER 15 AS FOLLOWS:

I. IF THIS EVIDENCE INDICATES THE POTENTITAL IS HIGH FOR
LEAST BELL’S VIREO TO BE PRESENT BASED ON HISTORICAL
RECORDS OR S8ITE CONDITIONS, THEN CONDITION A.III SHALL
BE ADHERED TO AS SPECIFIED ABOVE.

IL IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES WOULD
BE NECESSARY.
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1. Prior to the first reconstruction meeting, the City Manager (or appointed designee) shall
verify that the following project requirements regarding the southwestern willow flycatcher
are shown on the construction plans:

NO CLEARING, GRUBBING, GRADING, OR OTHER CONSTRUCTION ACTIVITIES
SHALL OCCUR BETWEEN MAY 1 AND SEPTEMBER 1, THE BREEDING SEASON OF THE
SOUTHWESTERN WILLOW FLYCATCHER, UNTIL

THE FOLLOWING REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF
THE CITY MANAGER:

A,

Water and Sewer Group 955
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A QUALIFIED BIOLOGIST (POSSESSING A VALID ENDANGERED SPECIES
ACT SECTION 10(a)(1)(A) RECOVERY PERMIT) SHALL SURVEY THOSE
WETLAND AREAS THAT WOULD BE SUBJECT TO CONSTRUCTION
NOISE LEVELS EXCEEDING 60 DECIBELS [dB(A)] HOURLY AVERAGE
FOR THE PRESENCE OF THE SOUTHWESTERN WILLOW FLYCATCHER.
SURVEYS FOR THIS SPECIES SHALL BE CONDUCTED PURSUANT TO THE
PROTOCOL SURVEY GUIDELINES ESTABLISHED BY THE U.S. FISH AND
WILDLIFE SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE
COMMENCEMENT OF ANY CONSTRUCTION. IF THE SOUTHWESTERN
WILLOW FLYCATCHER IS PRESENT, THEN THE FOLLOWING
CONDITIONS MUST BE MET:

BETWEEN MAY 1 AND SEPTEMBER 1, NO CLEARING, GRUBBING, OR
GRADING OF OCCUPIED SOUTHWESTERN WILLOW FLYCATCHER.
HABITAT SHALL BE PERMITTED. AREAS RESTRICTED FROM SUCH
ACTIVITIES SHALL BE STAKED OR FENCED UNDER THE SUPERVISION
OF A QUALIFIED BIOLOGIST; AND

BETWEEN MAY 1 AND SEPTEMBER 1, NO CONSTRUCTION ACTIVITIES
SHALL OCCUR WITHIN ANY PORTION OF THE SITE WHERE
CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE LEVELS
EXCEEDING 60 dB(A) HOURLY AVERAGE AT THE EDGE OF OCCUPIED
SOUTHWESTERN WILLOW FLYCATCHER HABITAT. AN ANALYSIS
SHOWING THAT NOISE GENERATED BY CONSTRUCTION ACTIVITIES

- WOULD NOT EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF

OCCUPIED HABITAT MUST BE COMPLETED BY A QUALIFIED
ACOUSTICIAN (POSSESSING CURRENT NOISE ENGINEER LICENSE OR
REGISTRATION WITH MONITORING NOISE LEVEL EXPERIENCE WITH
LISTED ANIMAL SPECIES) AND APPROVED BY THE CITY MANAGER AT
LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES. PRIOR TO THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES DURING THE BREEDING SEASON, AREAS
RESTRICTED FROM SUCH ACTIVITIES SHALL BE STAKED OR FENCED
UNDER THE SUPERVISION OF A QUALIFIED BIOLOGIST; OR AT LEAST
TWO WEEKS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION
ACTIVITIES, UNDER THE DIRECTION OF A QUALIFIED ACOUSTICIAN,
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NOISE ATTENUATION MEASURES (e.g., BERMS, WALLS) SHALL BE
IMPLEMENTED TO ENSURE THAT NOISE LEVELS RESULTING FROM
CONSTRUCTION ACTIVITIES WILL NOT EXCEED 60 dB(A) HOURLY
AVERAGE AT THE EDGE OF HABITAT OCCUPIED BY THE
SOUTHWESTERN WILLOW FLYCATCHER. CONCURRENT WITH THE
COMMENCEMENT OF CONSTRUCTION ACTIVITIES AND THE
CONSTRUCTION OF NECESSARY NOISE ATTENUATION FACILITIES,
NOISE MONITORING* SHALL BE CONDUCTED AT THE EDGE OF THE
OCCUPIED HABITAT AREA TO ENSURE THAT NOISE LEVELS DO NOT
EXCEED 60 dB(A) HOURLY AVERAGE. IF THE NOISE ATTENUATION
TECHNIQUES IMPLEMENTED ARE DETERMINED TO BE INADEQUATE
BY THE QUALIFIED ACOUSTICIAN OR BIOLOGIST, THEN THE
ASSOCIATED CONSTRUCTION ACTIVITIES SHALL CEASE UNTIL SUCH
TIME THAT ADEQUATE NOISE ATTENUATION IS ACHIEVED OR UNTIL
THE END OF THE BREEDING SEASON (SEPTEMBER 1).

* Construction noise monitoring shall continue fo be monitored at least twice weekly on
varying days, or more frequently depending on the construction activity, to verify that noise
levels at the edge of occupied habitat are maintained below 60 dB(A) hourly average or to
the ambient noise level if it already exceeds 60 dB(A) hourly average. If not, other
measures shall be implemented in consultation with the biologist and the City Manager, as
necessary, to reduce noise levels to below 60 dB(A) hourly average or to the-ambient noise
level if it already exceeds 60 dB(A) hourly average. Such measures may include, but are
not limited to, limitations on the placement of construction equipment and the simultaneous
use of equipment.

B. IF SOUTHWESTERN WILLOW FLYCATCHER ARENOT DETECTED
' DURING THE PROTOCOL SURVEY, THE QUALIFIED BIOLOGIST SHALL
SUBMIT SUBSTANTIAL EVIDENCE TO THE CITY MANAGER AND
APPLICABLE RESOURCE AGENCIES WHICH DEMONSTRATES WHETHER
OR NOT MITIGATION MEASURES SUCH AS NOISE WALLS ARE
NECESSARY BETWEEN MAY 1 AND SEPTEMBER 1 AS FOLLOWS:

L IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR
SOUTHWESTERN WILLOW FLYCATCHER TO BE PRESENT BASED
ON HISTORICAL RECORDS OR SITE CONDITIONS, THEN
CONDITION A.IIl SHALL BE ADHERED TO AS SPECIFIED ABOVE,

IL. IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES WOULD
BE NECESSARY. '

Prior to Start of Construction
A. Preconstruction Meeting

The Qualified Biologist/Owners Representative shall incorporate all MHPA construction
related requirements, into the project’s Biological Monitoring Exhibit (BME).
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The Qualified Biologist/Owners Representative is responsible to arrange and perform a
focused pre-con with all contractors, subcontractors, and all workers involved in grading or
other construction activities that discusses the sensitive nature of the adjacent sensitive
biological resources.

III.  During Construction

A. The Qualified Biologist/Owners Representative, shall verify that all construction related
activities taking place sithin-or adjacent to the MHPA are consistent with the CDs, the
MSCP/MHPA Land Use Adjacency Guidelines. The Qualified Biologist/Owners
Representative shall monitor and ensure that:

1. Land Development /Grading Boundaries - The MHPA boundary and the limits of
grading shall be clearly delineated by a survey crew prior to brushing, clearing, or
grading, Limits shall be defined with orange construction fence and a siltation fence
(can be combined) under the supervision of the Qualified Biologist/Owners
Representative who shall provide a letter of verification to RE/MMC that all limits
were marked as required. Within-or-aAdjacent to the MHPA, all manufactured

slopes associated with site developme:m shall be included within the development
footprint.

2. Drainage/Toxics - No Direct drainage into the MHPA shall occur during or after
construction and that filtration devices, swales and/or detention/desiltation basins
that drain into the MHPA are functioning properly during construction, and that
permanent maintenance after construction is addressed. These systems should be
maintained approximately once a year, or as often a needed, to ensure proper
functioning. Maintenance should include dredging out sediments if needed,
removing exotic plant materials, and adding chemical-neutralizing compounds (e.g.

* clay compounds) when necessary and appropriate.

3. Staging/storage, equipment maintenance, and trash - Identify all areas for
staging, storage of equipment and materials, trash, equipment maintenance, and
other construction related activities on the monitoring exhibits and verify that they
are within the development footprint. Comply with the applicable notes on the plans

4 Barriers - New development adjacent to the MHPA provides city approved barriers
along the MHPA boundaries

5. Lighting - Periodic night inspections are performed to verify that all lighting
adjacent to the MHPA is directed away from preserve areas and appropriate
placement and shiwiding is used.

6. Invasives - No i mvaswe: plam spao;es are used in-or adjacent (thkun 100 feet) to the
MHPA and-tha he-MHE ant-sp -

7. Brush Managammt BMZI is thhm thca dc:veiopmem footprint and outside of the
MHPA, and that maintenance responsibility for the BMZ 2 located within the
MHPA is identified as the responsibility of an HOA or other private entity,

8. Noise ~ For any area of the site that is adjacent to er-withia the MHPA, construction
noise that exceeds the maximum levels allowed, shall be avoided, during the
breeding seasons, for protected avian species such as: California Gnatcatcher (3/1-
8/15); Least Bell's vireo (3/15-9/15); and Southwestern Willow Flycatcher (5/1-
§/30). If construction is proposed during the breeding season for the species, U.S.
Fish and Wildlife Service protocol surveys will be required in order to determine
species presence/absence. When applicable, adequate noise reduction measures shall
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be incorporated.

IV,  Post Construction
A. Preparation and Submittal of Monitoring Report

The Qualified Biologist/Owners Representative shall submit a final biological
monitoring report to the RE/MMC within 30 days of the completion of construction that
requires monitoring. The report shall incorporate the results of the MMRP/MSCP
requirements per the construction documents and the BME to the satisfaction of
RE/MMC.

B. HISTORICAL RESQURCES (ARCHAEOLOGY)

Prior to Permit Issuance or Bid Opening/Bid Award
A, Entitlements Plan Check _

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Archaeological Monitoring and Native American monitoring have
been noted on the applicable construction documents through the plan check process.

B. Letters of Qualification have been submitted to ADD _

1. Prior to Bid Award, the applicant shall submit a leiter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the
project and the names of all persons involved in the archaeological monitoring
program, as defined in the City of San Diego Historical Resources Guidelines

- (HRQ). If applicable, individuals involved in the archaeological monitoring program
' must have completed the 40-hour HAZWOPER training with certification
documentation.
MMC will provide a letter to the applicant confirming the qualifications of the PI
and all persons involved in the archaeological monitoring of the project meet the
qualifications established in the HRG.
3. Priorto the start of work, the applicant must obtain written approval from MMC for
any personnel changes associated with the monitoring program.

b2

I Prior to Start of Construction
A. Verification of Records Search
1. The PI shall provide verification to MMC that a site specific records search (1/4 mile
radius) has been completed. Verification includes, but is not limited to a copy of a
confirmation letter from South Coastal Information Center, or, if the search was in-
house, a letter of verification from the PI stating that the search was completed.
2. The letter shall introduce any pertinent information conceming expectations and
probabilities of discovery during trenching and/or grading activities.
3. The PI may submit a detailed letter to MMC requesting a reduction to the % mile
radlius.
B. PI Shall Attend Precon Meetings
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a
Precon Meeting that shall include the P, Native American consultant/monitor
(where Native American resources may be impacted), Construction Manager (CM)
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and/or Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if

appropriate, and MMC, The qualified Archaeologist and Native American Monitor

shall attend any grading/excavation related Precon Meetings to make comments

and/or suggestions concerning the Archaeological Monitoring program with the

Construction Manager and/or Grading Contractor.,

a. Ifthe Pl is unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the P1, RE, CM or Bl, if appropriate, prior
to the start of any work that requires monitoring.

Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)
The applicant shall submnit a letter to MMC acknowledging their responsibility for
the cost of curation associated with all phases of the archaeological monitoring
program.

Identify Areas to be Monitored

b. Prior to the start of any work that requires monitoring, the PI shall submit an
Archaeological Monitoring Exhibit (AME) (with verification that the AME has
been reviewed and approved by the Native American consultant/monitor when
Native American resources may be impacted) based on the appropriate
construction documents (reduced to 11x17) to MMC identifying the areas to be
monitored including the delineation of grading/excavation limits,

¢. The AME shall be based on the results of a site specific records search as well as
information regarding the age of existing pipelines, laterals and associated
appurtenances and/or any known soil conditions (native or formation),

d. MMC shall notify the PI that the AME has been approved,

When Monitoring Will Oceur

a. Prior to the start of any work, the PI shall also submit a construction schedule to
MMC through the RE indicating when and where monitoring will ocour.

b. The PI may submit a detailed letter to MMC prior to the start of work or during
construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction
documents which indicate conditions such as age of existing pipe to be replaced,
depth of excavation and/or site graded to bedrock, etc., which may reduce or
increase the potential for resources to be present.

Approval of AME and Construction Schedule

After approval of the AME by MMC, the PI shall submit to MMC written

authorization of the AME and Construction Schedule from the CM.

I, During Construction
A. Monitor Shall be Present During Grading/Excavation/Trenching

1.

Water and Sewer Group 955

The Archagological Monitor shall be present full-time during all soil disturbing and
grading/excavation/trenching activities which could result in impacts to
archaeological resources as identified on the AME. The Construction Manager is
responsible for notifying the RE, PI, and MMC of changes to any construction
activities such as in the case of a potential safety concern within the area being
monitored. In certain circumstances OSHA safety requirements may
necessitate modification of the AME.

The Native American consultant/monitor shall determine the extent of their presence
during soil disturbing and grading/excavation/trenching activities based on the AME
and provide that information to the PI and MMC. If prehistoric resources are
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encountered during the Native American consultant/monitor’s absence, work shall

stop and the Discovery Notification Process detailed in Section IILB-C and IV.A-D

shall commence.

3. The PI may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as modermn
disturbance post-dating the previous grading/trenching activities, presence of fossil
formations, or when native soils are encountered that may reduce or increase the
potential for resources to be present.

4. The archaeological and Native American consultant/monitor shall document field
activity via the Consultant Site Visit Record (CSVR). The CSVR’s shall be faxed
by the CM to the RE the first day of monitoring, the last day of monitoring, monthly
(Notification of Monitoring Completion), and in the case of ANY discoveries.
The RE shall forward copies to MMC.

B. Discovery Notification Process

1. Inthe event of a discovery, the Archaeological Monitor shall direct the contractor to
temporarily divert all soil disturbing activities, including but not limited to digging,
trenching, excavating or grading activities in the area of discovery and in the area
reasonably suspected to overlay adjacent resources and immediately notify the RE or
BI, as appropriate.

2. 'The Monitor shall immedxa‘nely notify the PI (unless Monitor is the PI) of the
discovery.

3. The PI shall immediately notify MMC by phone of the discovery, and shall also
submit written documentation to MMC within 24 hours by fax or email with photos
of the resource in context, if possible.

4. No soil shall be exported off-site until a determination can be made regarding the
significance of the resource specifically if Native American resources are
encountered.

C”i Determination of Significance

1. The PI and Native American consultant/monitor, where Native American resources
are discovered shall evaluate the significance of the resource, If Human Remains are
involved, follow protocol in Section IV below.

a. The PI shall immediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether
additional mitigation is required.

b. If the resource is significant, the PI shall submit an Archaeological Data
Recovery Program (ADRP) and obtain written approval of the program from
MMC, CM and RE. ADRP and any mitigation must be approved by MMC, RE
and/or CM before ground disturbing activities in the area of discovery will be
allowed to resume. Note: If a unique archaeological site is also an historical
resource as defined in CEQA Section 15064.5, then the limits on the
amount(s) that a projeet applicant may be required to pay to cover
mitigation costs as indicated in CEQA Section 21083.2 shall not apply.

(1). Note: For pipeline trenching and other linear projects in the public Right-
of-Way, the PI shall implement the Discovery Process for Pipeline
Trenching projects identified below under “D.”

¢. Ifthe resource is not significant, the PI shall submit a letter to MMC indicating
that artifacts will be collected, curated, and documented in the Final Monitoring
Report. The letter shall also indicate that that no further work is required.
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(1). Note: For Pipeline Trenching and other linear projects in the public Right~
of-Way, if the deposit is limited in size, both in length and depth; the
information value is limited and is not associated with any other resource;
and there are no unique features/artifacts associated with the deposit, the
discovery should be considered not significant,

(2). Note, for Pipeline Trenching and other linear projects in the public Right-
of-Way, if significance cannot be determined, the Final Monitoring Report
and Site Record (DPR Form 523 A/B) shall identify the discovery as
Potentially Significant.

D. Discovery Process for Significant Resources - Pipeline Trenching and other Linear
Projects in the Public Right-of-Way
The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities or for other linear project types within
the Public Right-of~Way including but not limited to excavation for jacking pits,
receiving pits, laterals, and manholes to reduce impacts to below a level of significance:
1. Procedures for documentation, curation and reporting
a. One hundred percent of the artifacts within the trench alignment and width shall
be documented in-situ, to include photographic records, plan view of the trench
and profiles of side walls, recovered, photographed after cleaning and analyzed
and curated. The remainder of the deposit within the limits of excavation (trench
walls) shall be left intact.
b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the RE
as indicated in Section VI-A.
¢. The PI shall be responsible for recording (on the appropriate State of California

Department of Park and Recreation forms-DPR 523 A/B) the resource(s)

encountered during the Archaeological Monitoring Program in accordance with

the City’s Historical Resources Guidelines. The DPR forms shall be submitted
to the South Coastal Information Center for either a Primary Record or SDI

Number and included in the Final Monitoring Report.

d. The Final Monitoring Report shall include a recommendation for monitoring of
any future work in the vicinity of the resource.

Discovery of Human Remains
If human remains are discovered, work shall halt in that area and no soil shall be exported
off-site until a determination can be made regarding the provenance of the human remains;
and the following procedures as set forth in CEQA Section 15064.5(¢), the California Public
Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec, 7050.5) shall be
undertaken:
A. Notification
1. Archaeological Monitor shall notify the RE or BI as appropriate, MMC, and the PI,
if the Monitor is not qualified as a P1. MMC will notify the appropriate Senior
Planner in the Environmental Analysis Section (EAS) of the Development Services
Department to assist with the discovery notification process,
2. The PI shall notify the Medical Examiner after consultation with the RE, either in
person or via telephone.
B. Isolate discovery site
1. Work shall be directed away from the location of the discovery and any nearby area
reasonably suspected to overlay adjacent human remains until a determination can
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be made by the Medical Examiner in consultation with the PI concerning the

provenience of the remains.

2. The Medical Examiner, in consultation with the PI, will determine the need for a
field examination to determine the provenience.

3. If afield examination is not warranted, the Medical Examiner will determine with
input from the P1, if the remains are or are most likely to be of Native American
origin,

C, If Human Remains ARE determined to be Native American

1. The Medical Examiner will notify the Native American Heritage Commission
(NAHC) within 24 hours. By law, ONLY the Medical Examiner can make this call.

2. NAHC will immediately identify the person or persons determined to be the Most
Likely Descendent (MLD) and provide contact information.

3. The MLD will contact the PI within 24 hours or sooner after the Medical Examiner
has completed coordination, to begin the consultation process in accordance with
CEQA Section 15064.5(¢), the California Public Resources and Health & Safety
Codes.

4. The MLD will have 48 hours to make recommendations to the property owner or
representative, for the treatment or disposition with proper dignity, of the human
remains and associated grave goods. ‘

5. Disposition of Native American Human Remains will be determined between the
MLD and the PI, and, if:

a. The NAHC is unable to identify the MLD, OR the MLD failed to make a
recommendation within 48 hours after being notified by the Commission, OR;

b. The landowner or authorized representative rejects the recommendation of the
MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to
provide measures acceptable to the landowner, THEN

¢. To protect these sites, the landowner shall do one or more of the following:

(1) Record the site with the NAHC;
(2) Record an open space or conservation easement; or
(3) Record a document with the County.

d. Upon the discovery of multiple Native American human remains during a
ground disturbing land development activity, the landowner may agree that
additional conferral with descendants is necessary to consider culturally
appropriate treatment of multiple Native American human remains, Culturally
appropriate treatment of such a discovery may be ascertained from review of the
site utilizing cultural and archaeological standards. Where the parties are unable
to agree on the appropriate treatment measures the human remains and items
associated and buried with Native American human remains shall be reinterred
with appropriate dignity, pursuant to Section 5.c., above.

D. If Human Remains are NOT Native American

1. The PI shall contact the Medical Examiner and notify them of the historic era
context of the burial, '

2. The Medical Examiner will determine the appropriate course of action with the P1
and City staff (PRC 5097.98).

3. If the remains are of historic origin, they shall be appropriately removed and

-~ conveyed to the San Diego Museum of Man for analysis. The decision for
internment of the human remains shall be made in consultation with MMC, EAS, the
applicant/landowner, any known descendant group, and the S8an Diego Museum of

Man.
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VI

Night and/or Weekend Work
A. If night and/or weekend work is included in the contract
1. When night and/or weekend work is included in the contract package, the extent and
timing shall be presented and discussed at the precon meeting,
2. The following procedures shall be followed.

a. No Discoveries ‘

In the event that no discoveries were encountered during night and/or weekend
work, the PI shall record the information on the CSVR and submit to MMC via
fax by 8AM of the next business day.

b. Discoveries
All discoveries shall be processed and documented using the existing procedures
detailed in Sections III - During Construction, and IV — Discovery of Human
Remains. Discovery of human remains shall always be treated as a significant
discovery.

¢. Potentially Significant Discoveries
If the PI determines that a potentially significant discovery has been made, the
procedures detailed under Section I - During Construction and IV-Discovery of
Human Remains shall be followed.

d. The PI shall immediately contact the RE and MMC, or by 8AM of the next
business day to report and discuss the findings as indicated in Section III-B,
unless other specific arrangements have been made.

B. If night and/or weekend work becomes necessary during the course of construction
1. The Construction Manager shall notify the RE, or Bl, as appropriate, a minimum of
24 hours before the work is to begin.
2. The RE, or B, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate,

Post Construction _
A. Submittal of Draft Monitoring Report
1. The PI shall submit two copies of the Draft Monitoring Report (even if negative),

prepared in accordance with the Historical Resources Guidelines (Appendix C/D)

which describes the results, analysis, and conclusions of all phases of the

Archaeological Monitoring Program (with appropriate graphics) to MMC via the RE

for review and approval within 90 days following the completion of monitoring. 1t

should be noted that if the PI is unable to submit the Draft Monitoring Report
within the allotted 90-day timeframe as a result of delays with analysis, special
study results or other complex issues, a schedule shall be submitted to MMC
establishing agreed due dates and the provision for submittal of monthly status
reports until this measure can be met.

a. For significant archaeological resources encountered during monitoring, the
Archaeological Data Recovery Program or Pipeline Trenching Discovery
Process shall be included in the Draft Monitoring Report.

b. Recording Sites with State of California Department of Parks and Recreation
The PI shall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) any significant or
potentially significant resources encountered during the Archaeological
Monitoring Program in accordance with the City’s Historical Resources
Guidelines, and submittal of such forms to the South Coastal Information Center
with the Final Monitoring Report.
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2. MMC shall return the Draft Monitoring Report to the PI via the RE for revision or,
for preparation of the Final Report.

3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for
approval,

4. MMC shall provide written verification to the P1 of the approved report.

5. MMC shall notify the RE or Bl, as appropriate, of receipt of all Draft Monitoring
Report submittals and approvals.

B. Handling of Artifacts

1. The PI shall be responsible for ensuring that all cultural remains collected are
cleaned and catalogued

2. The PI shall be responsible for ensuring that all artifacts are analyzed to identify
function and chronology as they relate to the history of the area; that faunal material
is identified as to species; and that specialty studies are completed, as appropriate.

C. Curation of artifacts: Accession Agreement and Acceptance Verification

1. The PI shall be responsible for ensuring that all artifacts associated with the survey,
testing and/or data recovery for this project are permanently curated with an
appropriate institution. This shall be completed in consultation with MMC and the
Native American representative, as applicable,

2. 'When applicable to the situation, the PI shall include written verification from the
Native American consultant/monitor indicating that Native American resources were
treated in accordance with state law and/or applicable agreements. 1f the resources
were reinterred, verification shall be provided to show what protective measures
were taken to ensure no further disturbance oceurs in accordance with Section IV —
Discovery of Human Remains, Subsection C.

3. The PI shall submit the Accession Agreement and catalogue record(s) to the RE or
B, as appropriate for donor signature with a copy submitted to MMC.

4. The RE or Bl, as appropriate shall obtain signature on the Accession Agreement and
shall return to PI with copy submitted to MMC.,

5. The PI shall include the Acceptance Verification from the curation institution in the
Final Monitoring Report submitted to the RE or BI and MMC,

D. Final Monitoring Report(s)

1. The PI shall submit one copy of the approved Final Monitoring Report to the RE or
BI as appropriate, and one copy to MMC (even if negative), within 90 days after
notification from MMC of the approved report.

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of
the approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curation institution.

C. PALEONTOLOGICAL RESOURCES

L Prior to Permit Issuance or Bid Opening/Bid Award
A. Entitlements Plan Check
1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
- requirements for Paleontological Monitoring have been noted on the appropriate
construction documents. _
B. Letters of Qualification have been submitted to ADD
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (PY) for the
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project and the names of all persons involved in the paleontological monitoring
program, as defined in the City of San Diego Paleontelogy Guidelines.

MMC will provide a letter to the applicant confirming the qualifications of the PI
and all persons involved in the paleontological monitoring of the project.

Prior to the start of work, the applicant shall obtain approval from MMC for any
personnel changes associated with the monitoring program.

IL Prior to Start of Construction
A. Verification of Records Search

L.

The PI shall provide verification to MMC that a site specific records search has been
completed. Verification includes, but is not limited to a copy of a confirmation letter
from San Diego Natural History Musenm, other institution or, if the search was in-
house, a letter of verification from the PI stating that the search was completed.

The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities.

B. PI Shall Attend Precon Meetings

I,

Water and Sewer Group 955
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Prior to beginning any work that requires monitoring, the Applicant shall arrange a

Precon Meeting that shall include the PI, Construction Manager (CM) and/or

Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if appropriate,

and MMC. The qualified paleontologist shall attend any grading/excavation related

Precon Meetings to make comments and/or suggestions concerning the

Paleontological Monitoring program with the Construction Manager and/or Grading

Contractor,

a. Ifthe PI is unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior
1o the start of any work that requires monitoring.

Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)

The applicant shall submit a letter to MMC acknowledging their responsibility for

the cost of curation associated with all phases of the paleontological monitoring

program.

Identify Areas to be Monitored

a Prior to the start of any work that requires monitoring, the PI shall submit a

Paleontological Monitoring Exhibit (PME) based on the appropriate construction

documents (reduced to 11x17) to MMC for approval identifying the areas to be

monitored including the delineation of grading/excavation limits. Monitoring shall

begin at depths below 10 feet from existing grade or as determined by the Plin

consultation with MMC. The determination shall be based on site specific records

search data which supports monitoring at depths less than ten feet.

b. b. The PME shall be based on the results of a site specific records search as

well as information regarding existing known soil conditions (native or

formation).

¢. MMC shall notify the PI that the PME has been approved.
When Monitoring Will Occur

a. Prior to the start of any work, the PI shall also submit a construction schedule to
MMC through the RE indicating when and where monitoring will occur,

b. The PI may submit a detailed letter to MMC prior to the start of work or during
construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction

o
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documents which indicate conditions such as depth of excavation and/or site
graded to bedrock, presence or absence of fossil resources, ete., which may
reduce or increase the potential for resources to be present.
5. Approval of PME and Construction Schedule
After approval of the PME by MMC, the PI shall submit to MMC written
authorization of the PME and Construction Schedule from the CM.

III.  During Construction
A. Momto: Shall be Present During Grading/Excavation/Trenching

The monitor shall be present full-time during gradmg/excavatwn/trennhmg activities
mcludmg, but not limited to mainline, laterals, jacking and receiving pits, services
and al] other appurtenances associated with underground utilities as identified on the
PME that could result in impacts to formations with high and/or moderate resource
sensitivity. The Construction Manager is responsible for notifying the RE, P,
and MMC of changes to any construction activities such as in the case of 2
potential safety concern within the area being monitored. In certain
cireumstances OSHA gafety requirements may necessitate modification of the
PME.

2. The PI may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as trenching
activities that do not encounter formational soils as previously assumed, and/or when
unique/unusual fossils are encountered, which may reduce or increase the potential
for resources to be present.

3. The monitor shall document field activity via the Consultant Site Visit Record
(CS8VR). The CSVR’s shall be faxed by the CM to the RE the first day of
monitoring, the last day of monitoring, monthly (Notification of Monitoring
Completion), and in the case of ANY discoveries. The RE shall forward copies to
MMC,

B. Discovery Notification Process

1. Inthe event of a discovery, the Paleontological Monitor shall direct the contractor to
temporarily divert trenching activities in the area of discovery and immediately
notify the RE or BI, as appropriate.

2. The Monitor shall immediately notify the PI (unless Monitor is the PI) of the
discovery.

3. The PI shall immediately notify MMC by phone of the discovery, and shall also
submit written documentation to MMC within 24 hours by fax or email with photos
of the resource in context, if possible.

C. Determination of Significance

1. The PI shall evaluate the significance of the resource.

a. The PI shall immediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether
additional mitigation is required. The determination of significance for fossil
discoveries shall be at the discretion of the P1.

b. If the resource is significant, the PI shall submit a Paleontological Recovery
Program (PRP) and obtain written approval of the program from MMC, MC
and/or RE. PRP and any mitigation nmust be approved by MMC, RE and/or CM
before ground disturbing activities in the area of discovery will be allowed to
resume. :
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(1). Note: For pipeline trenching projects only, the PI shall implement the
Discovery Process for Pipeline Trenching projects identified below under
ND -95

¢. Ifresource is not significant (e.g., small pieces of broken common shell
fragments or other scattered comamon fossils) the PI shall notify the RE, or Bl as
appropriate, that a non-significant discovery has been made. The Paleontologist
shall continue to monitor the area without notification to MMC unless a
significant resource is encountered.

d. The PI shall submit a letter to MMC indicating that fossil resources will be
collected, curated, and documented in the Final Monitoring Report. The letter
shall also indicate that no further work is required.

(1) Note: For Pxpelme Trenching Projects Only. If the fossil dwcovery is
limited in size, both in length and depth; the information value is limited
and there are no unique fossil features associated with the discovery area,
then the discovery should be considered not significant.

(2). Note, for Pipeline Trenching Projects Only: If significance can not be
determined, the Final Monitoring Report and Site Record shall identify the
discovery as Potentially Significant.

D. Discovery Process for Significant Resources - Pipeline Trenching Projects
The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities including but not limited to excavation
for jacking pits, receiving pits, laterals, and manholes to reduce impacts to below a level
of significance.
1. Procedures for documentation, curation and reporting

a. One hundred percent of the fossil resources within the trench alignment and
width shall be documented in-situ photographically, drawn in plan view (trench
and profiles of side walls), recovered from the trench and photographed after
cleaning, then analyzed and curated consistent with Society of Invertebrate
Paleontology Standards. The remainder of the deposit within the limits of
excavation (trench walls) shall be left intact and so documented.

b. The PI ghall prepare a Draft Monitoring Repm‘t and submit to MMC via the RE
as indicated in Section VI-A,

¢. 'The PI shall be responsible for recording (on the appropriate forms for the San
Diego Natural History Museum) the resource(s) encountered during the
Paleontological Monitoring Program in accordance with the City’s
Paleontological Guidelines. The forms shall be submitted to the San Diego
Natural History Museum and included in the Final Monitoring Report.

d. The Final Monitoring Report shall include a recommendation for monitoring of
any future work in the vicinity of the resource,

IV.  Night and/or Weekend Work
A. If night and/or weekend work is included in the contract
1. When night and/or weekend work is included in the contract package, the extent and
timing shall be presented and discussed at the precon meeting,
2. The following procedures shall be followed.
a. No Discoveries
In the event that no discoveries were encountered during night and/or weekend
work, The PI shall record the information on the CSVR and submit to MMC via
the RE via fax by 8AM on the next business day.
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b. Discoveries
All discoveries shall be processed and documented using the existing procedures
detailed in Sections I1I - During Construction.
¢. Potentially Significant Discoveries
If the PI determines that a powntaally significant discovery has been made, the
procedures detailed under Section' I - During Construction shall be followed.
d. The PI shall immediately contact the RE and MMC, or by 8AM on the next
business day to report and discuss the findings as indicated in Section [II-B,
unless other specific arrangements have been made.
B. If night and/or weekend work becomes necessary during the course of construction
1. The Construction Manager shall notify the RE, or B, as appropriate, a minimum of
24 hours before the work is to begin,
2. The RE, or B, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate.

V. Post Construction
A. Preparation and Submittal of Draft Monitoring Report
1. The PI shall submit two copies of the Draft Monitoring Report (even if negative),
prepared in accordance with the Paleontological Guidelines which describes the
results, analysis, and conclusions of all phases of the Paleontological Monitoring

Program (with appropriate graphics) to MMC via the RE for review and approval

within 90 days following the completion of monitoring,

a. For significant paleontological resources encountered during monitoring, the
Paleontological Recovery Program or Pipeline Trenching Discovery Process
shall be included in the Draft Monitoring Report.

b, Recording Sites with the San Diego Natural History Museum
The PI shall be responsible for recording (on the appropriate forms) any
significant or potentially significant fossil resources encountered during the
Paleontological Monitoring Program in accordance with the City’s
Paleontological Guidelines, and submittal of such forms to the San Diego
Natural History Museum with the Final Monitoring Report.

2, MMC shall return the Draft Monitoring Report to the PI via the RE for revision or,
for preparation of the Final Report.

3, The PI shall submit revised Draft Monitoring Report to MMC via the RE for
approval,

4. MMC shall provide written verification to the PI of the approved report.

5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring

Report submittals and approvals.

B. Handling of Fossil Remains
1. The PI shall be responsible for ensuring that all fossil remains collected are cleaned
and catalogued,
C. Curation of artifacts: Deed of Gift and Acceptance Verification
1. The PI shall be responsible for ensuring that all fossil remains associated with the
monitoring for this project are permanently curated with an appropriate institution.
2. The PI shall submit the Deed of Gift and catalogue record(s) to the RE or BL, as
appropridte for donor signature with a copy submitted to MMC.
3. The RE or B, as appropriate shall obtain signatore on the Deed of Gift and shall
return to PI with copy submitted to MMC,
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4. The PI shall include the Acceptance Verification from the curation institution in the

Final Monitoring Report submitted to the RE or Bl and MMC,
D. Final Monitoring Report(s)

1. The PI shall submit two copies of the Final Monitoring Report to MMC (even if
negative), within 90 days after notification from MMC of the appwved report.

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of
the approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curation instjtution.

HISTORICAL RESOURCES (BUILT ENVIRONMENT)

When a future project requires implementation of this mitigation measure, the following
paragraph shall be included in the subsequent environmental document and applicable
Historic District name, boundary and district guidelines, if applicable shall be inserted as
noted below in [brackets]:

The project is located within the [[insert District name]] Historic District, bounded by
[[enter District boundary]] All work within the District boundary must be consistent with
the City’s Historical Resources Regulations, the U.S. Secretary of the Interior’s Standards
and the [[enter district guidelines if applicable]] District Design Guidelines. The following
mitigation measures are required within the District boundary and shall ensure comxstcmoy
with these regulations, Standards and guidelines.

A. Prior to beginning any work at the site, a Pre Construction meeting that includes Historic
Resources and MMC staff shall be held at the project site to review these mitigation
measures and requirements within the District boundary.

B. A Historic Sidewalk Stamp Inventory prepared by a qualified historic consultant or
archaeologist and approved by HRB staff is required prior to the Pre-Construction (Pre-
Con) meeting. The Inventory shall include photo documentation of all existing stamps
within the project area keyed to a project site plan.

C. Existing sidewalk stamps shall be preserved in place. Where existing sidewalk stamps
must be impacted to accommodate right-of-way improvements, the following actions are
required:

1. A mold of the sidewalk stamp will be made to allow reconstruction of the
stamp if destroyed during relocation.

2. The sidewalk stamp shall be saw-cut to preserve the stamp in its entirety;
relocated as near as possible to the original location; and set in the same
orientation.

3. If'the sidewalk stamp is destroyed during relocation, a new sidewalk stamp
shall be made from the mold taken and relocated as near as possible to the
original location and set in the same orientation,

D. No new sidewalk stamps shall be added by any contactor working on the project.

E. BExisting historic sidewalk, parkway and street widths shall be maintéined. Any work
that requires alteration of these widths shall be approved by Historic Resources staff,

F. Existing historic curb heights and appearance shall be maintained, Any work that
requires alteration of the existing height or appearance shall be approved by Historic
Resources staff.
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G. Sections of sidewalk which may be impacted by the project shall be replaced in-kind to
match the historic color, texture and scoring pattern of the original sidewalks. If the
original color, scoring pattern or texture is not present at the location of the impact, the
historically appropriate color, texture and scoring pattern found throughout the district

shall be used.

H. Truncated domes used at corner curb ramps shall be dark gray in color.

1. Existing historic lighting, such as acoth lighting shall remain. New lighting shall be
consistent with existing lighting fixtures, or fixtures specified in any applicable District

Design Guidelines.

J. Existing mature street trees shall remain. New street trees shall be consistent with the

prevalent mature species in the District and/or species specified in any applicable

Distriet Design Guidelines,

K. Any walls located within the right-of-way or on private property are considered historic
and may not be impacted without prior review and approval by Historic Resources staff,

V1.  PUBLIC REVIEW DISTRIBUTION:

Draft copies or notice of this Mitigated Negative Declaration were distributed to;

United States Government
Fish and Wildlife Service (23)
MCAS Miramar (13)
Naval Facilities Engineering Command Southwest (8)

State of California
Department of Fish and Game (32A)
State Clearing House (46)
Resources Agency (43)
Native American Heritage Comumission (56)
State Historic Preservation Officer (41)
Regional Water Quality Control Board (44)
Water Resources (435)
Water Resources Control Board (55)
Coastal Commission (48)
Caltrans District 11 (31)

County of San Diego
Department of Environmental Health (75)
Planning and Land Use (68)
Water Authority (73)

City of San Diego
Office of the Mayor (91)
Council President Young, District 4 (MS 10A)
Councilmember Lightner, District 1 (MS 10A)
Councilmember Faulconer, District 2 (MS 10A)
Councilmember Gloria, District 3 (MS 10A)
Councilmember DeMaio, District 5 (MS 10A)
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Councilmember Zapf, District 6 (MS 10A)
Councilmember Emerald, District 7 (MS 10A)
Councilmember Alvarez, District 8 (MS 10A)
Historical Resource Board (87)
City Attorney (MS 56A)
Shannon Thomas (MS 93C)
Engineering and Capital Projects
Marc Cass (MS 908A)
Allison Sherwood (MS 908A)
Matthew DeBeliso (MS 908A)
Akram Bassyouni (MS 908A)
Michael Ninh (MS 908A)
Roman Anissi (MS 908A)
Daniel Tittle (MS 908A)
Development Services Department
Myra Herrmann (MS 501)
Kristen Forburger (MS 401)
Jeanne Krosch (MS 401)
Kelley Stanco (MS 501)
Library Dept.-Gov. Documents MS 17 (81)
Balboa Branch Library (81B)
Beckwourth Branch Library (81C)
Benjamin Branch Library (81D)
Carmel Mountain Ranch Branch (81E)
Carmel Valley Branch Library (81F)
City Heights/Weingart Branch Library (81G)
Clairemont Branch Library (81H)
College-Rolando Branch Library (811)
Kensington-Normal Heights Branch Library (81K)
La Jolla/Riford branch Library (81L)
Linda Vista Branch Library (81M)
Logan Heights Branch Library (81N)
Malcolm X Library & Performing Arts Center (810)
Mira Mesa Branch Library (81P)
Mission Hills Branch Library (81Q)
Mission Valley Branch Library (81R)
North Clairemont Branch Library (818)
North Park Branch Library (81T)
Oak Park Branch Library (810)
Ocean Beach Branch Library (81V)
Otay Mesa-Nestor Branch Library (81W)
Pacific Beach/Taylor Branch Library (81X)
Paradise Hills Branch Library (81Y)
Point Loma/Hervey Branch Library (817)
Rancho Bernardo Branch Library (81AA)
Rarncho Pefiasquitos Branch Library (81BB)
San Carlos Branch Library (81DD)
San Ysidro Branch Library (81EE)
Scripps Miramar Ranch Branch Library (81FF)
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Serra Mesa Branch Library (81GG)

Skyline Hills Branch Library (81HH)
Tierrasanta Branch Library (8111)

University Community Branch Library (81J])
University Heights Branch Library (81KK)
Malcolm A, Love Library (457)

Other Interested Individuals or Groups
Community Planning Groups

Community Planners Committee (194)
Balboa Park Committee (226 + 226A)
Black Mountain Ranch ~Subarea I (226C)
Otay Mesa - Nestor Planning Committee (228)
Otay Mesa Planning Committes (235)
Clairemont Mesa Planning Committee (248)
Greater Golden Hill Planning Committee (259)
Serra },v{esa Planning Group (263A)
Kearny Mesa Community Planning Group (265)
Linda Vista Community Planning Committee (267)
La Jolla Community Planning Association (275)
City Heights Area Planning Commitiee (287)
Kensington-Talmadge Planning Committee (290)
Normal Heights Community Planning Committee (291)
Eastern Area Planning Committee (302)
North Bay Community Planning Group (307)
Mira Mesa Community Planning Group (310)
Mission Beach Precise Planning Board (325)
Mission Valley Unified Planning Organization (331)
Navajo Community Planners Inc. (336)
Carmel Valley Community Planning Board (350)
Del Mar Mesa Community Planning Board (361)
Greater North Park Planning Committee (363)
Ocean Beach Planning Board (367)
Old Town Community Planning Committee (368)
Pacific Beach Comumunity Planning Committee (375)
Pagcific Highlands Ranch ~ Subarea III (377A)
Rancho Pefiasquitos Planning Board (380)
Peninsula Comumunity Planning Board (390)
Rancho Bernardo Community Planning Board (400)
Sabre Springs Community Planning Group (406B)
Sabre Springs Community Planning Group (407)
San Pasqual - Lake Hodges Planning Group (426)
San Ysidro Planning and Development Group (433)
Seripps Ranch Community Planning Group (437)
Miramar Ranch North Planning Committee (439)
Skyline - Paradise Hills Planning Committee (443)
Torrey Hills Community Planning Board (444A)
Southeastern San Diego Planning Committee (449)
Encanto Neighborhoods Community Planning Group (449A)
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College Area Community Council (456)
Tierrasanta Community Council (462)

Torrey Highlands - Subarea IV (467)

Torrey Pines Community Planning Group (469)
University City Community Planning Group (480)
Uptown Planners (498)

Town/Community Councils - PUBLIC NOTICE ONLY
Town Council Presidents Association (197)
Harborview Community Council (246)

Carmel Mountain Ranch Community Council (344)
Clairemont Town Council (257)

Serra Mesa Community Council (264)

Rolando Community Council (288)

Oak Park Community Council (298)

Webster Community Council (301)

Darnell Community Council (306)

La Jolla Town Council (273)

Missign Beach Town Council (326)

Mission Valley Community Council (328 C)

San Carlos Area Council (338)

Ocean Beach Town Council, Inc, (367 A)

Pacific Beach Town Council (374)

Rancho Penasquitos Community Council (378)
Rancho Bernardo Community Council, Inc. (398)
Rancho Penasquitos Town Council (383)

United Border Community Town Council (434)
San Dieguito Planning Group (412)

Murphy Canyon Community Council (463)

Other Interested Individuals or Groups
San Diego Unified Port District (109)
San Diego County Regional Airport Authority (110)
San Diego transit Corporation (112)
San Diego Gas & Electric (114)
Metropolitan Transit Systems (1185)
San Diego Unified School District (125/132)
San Ysidro Unified School District (127)
San Diego Community College District (133)
The Beach and Bay Beacon News (137)
Sierra Club (165)
San Diego Canyonlands (165A)
San Diego Natural History Museum (166)
San Diego Audubon Society (167)
Jim Peugh (167A)
California Native Plant Society (170)
San Diego Coastkeeper (173)
Endangered Habitat League (182 and 182A)
South Coastal Information Center @ San Diego State University (210)
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San Diego Historical Society (211)

Carmen Lucas (206)

Clint Linton (215b)

San Diego Archaeological Center (212)

Save Qur Heritage Organization (214)

Ron Christman (215)

Louie Guassac (215A)

San Diego County Archaeological Society (218)

Kumeyaay Cultural Heritage Preservation (223)

Kumeyaay Cultural Repatriation Committee (225)

Native American Distribution (NOTICE ONLY 225A-T)
- San Diego Historical Society (211)

Theresa Acerro (230)

Unified Port of San Diego (240)

Centre City Development Corporation (242)

Centre City Advisory Committee (243)

Balboa Avenue CAC (246)

Theresa Quiros (294)

Fairmount Park Neighborhood Association (303)

John Stump (304)

San Diego Baykeeper (319)

Debbie Knight (320)

Mission Hills Heritage (497)

VII. RESULTS OF PUBLIC REVIEW:
() No conunents were received during the public input period.

() Comments were received but did not address the draft Mitigated Negative Declaration
finding or the accuracy/completeness of the Initial Study. No response is necessary.
The letters are attached.

(x) Comments addressing the findings of the draft Mitigated Negative Declaration and/or
aceuracy or completeness of the Initial Study were received during the public input
period. The letters and responses follow.

Copies of the draft Mitigated Negative Declaration, the Mitigation, Monitoring and Reporting
Program and any Initial Study material are available in the office of the Entitlements Division for
eview, or for purchise at the cost of reproduction.

/ ya_. September 14, 2011
Myrg¢tmantt, Senior Planner Date of Draft Report
Devyélopment Services Department

QOctober 24, 2011
Date of Final Report

Analysts; J. Szymanski/M. Herrmann
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Attachments:

Figure 1 - Harbor Drive Pipeline Location Map
Figure 2 - Water Group 949 Site 1 Location Map
Figure 3- Water Group 949 Site 2 Location Map
Figure 4- Water Group 949 Site 3 Location Map
Figure 5- Sewer Group 787 Location Map

Figure 6- Water Group 914 Location Map

Figure 7- Sewer and Water Group 732 Location Map
Figure 8- Water Group 949-Site 2 with the MHPA
Initial Study Checklist
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WATER AND SEWER GROUP JOB 955 PROJECT
ADDENDUM TO MITIGATED NEGATIVE DECLARATION NO, 255100
(Project No, 473770)

AND
MITIGATION MONITORING AND REPORTING PROGRAM (MMRP)

ADOPTED ON April 28, 2016

WHEREAS, on February 25, 2016, The City of San Diego Public Works Department submitted an
application to the Development Services Department for a Site Development Permit for the Water
and Sewer Group Job 955 project (Project), for approval of minor technical changes or additions to
the Citywide Pipeline Projects scope that was analyzed by adopted Mitigated Negative Declaration
No. 255100; and

WHEREAS, the matter was considered without a public hearing by the Deputy Director of the
Development Services Department as designated by the City Manager of the City of San Diego on
April 28, 2016; and

WHEREAS, on April 28, 2016, the Deputy Director of the Development Services considered the issues
discussed in Addendum to Mitigated Negative Declaration No, 255100 (Declaration), a copy of which
is on file in the Development Services Department, in accordance with the Callfornia Environmental
Quality Act of 1970 (CEQA) (Public Resources Code Section 21000 et seq.), as amended, and the State
CEQA Guldelines thereto (California Code of Regulations, Title 14, Chapter 3, Section 15000 et seq.);
and ’

WHEREAS, State CEQA Guidelines section 15164(a) allows a lead agency to prepare an Addendum to
a final Mitigated Negative Declaration if such Addendum meets the requirements of CEQA; NOW,
THEREFORE,

BE IT RESOLVED, by the Deputy Director of the Development Services Department of the City of San
Diego as follows:

1. That the Information contained in the final Mitigated Negative Declaration No. 255100 along
with the Addendum thereto, including any comments received during the public review
process, has been reviewed and considered by this Deputy Director of the Development
Services Department prior to making a declsion on the Project.

2. That there are no substantial changes proposed to the Project and no substantial changes
with respect to the circumstances under which the Project is to be undertaken that would
require major revisions in the Mitigated Negative Declaration for the Project,

3. That no new Information of substantial importance has become available showing that the
Project would have any significant effects not discussed previously in Mitigated Negative
Declaration or that any significant effects previously examined will be substantially more
severe than shown in the Mitigated Negative Declaration.
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That no new information of substantial importance has become available showing that
mitigation measures or alternatives previously found not to be feasible are in fact feasible
which would substantially reduce any significant effects, but that the Project proponents
dacline to adopt, or that there are any considerably different mitigation measures or
alternatives not previously considered which would substantially reduce any significant
effects, but that the Project proponents decline to adopt.

That pursuant to State CEQA Guidelines Section 15164, only minor technical changes or
additions are necessary, and therefore, the Deputy Director of the Development Services
Department adopts Addendum to Mitigated Negative Declaration No, 255100 with respect to
the Project, a copy of which Is on file in the office of the Development Services Department.

That pursuant to CEQA Section 21081.6, the Deputy Director of the Development Services
Department adopts the Mitigation Monitoring and Reporting Program, or alterations to
implement the changes to the project as required by this Deputy Director of the
Development Services Department in order to mitigate or avold significant effects on the
environment, which is attached hereto as Exhibit A,

That DEVELOPMENT SERVICES STAFF is directed to file a Notice of Determination with the
Clerk of the Board of Supervisors for the County of San Diego regarding the Project.

APPROVED: Kerry Santoro, Deputy Director, Development Services Department

By:

%ﬁ ,M Date: 4’ / 22-’:5’/ SZO/f (;9

ATTACHMENT: EXHIBIT A - MITIGATION MONITORING AND REPORTING PROGRAM
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EXHIBIT A

MITIGATION MONITORING AND REPORTING PROGRAM
WATER AND SEWER GROUP JOB 955
PROJECT NO. 473770

This Mitigation Monitoring and Reporting Program is designed to ensure compliance with Public
Resources Code Section 21081.6 during implementation of mitigation measures. This program
identifies at a minimum: the departiment responsible for the monitoring, what is to be monltored,
how the monitoring shall be accomplished, the monitoring and reporting schedule, and completion
requirements. A record of the Mitlgation Monitoring and Reporting Program will be maintained at
the offices of the Entitlements Division, 1222 First Avenue, Fifth Floor, San Diego, CA, 92101,

Historical Resources (Archaeology)

L Prior to Permit Issuance or Bid Opening/Bid Award
A. Entitlements Plan Check

1.

Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Archaeological Monitoring and Native American monitoring have
heen noted on the applicable construction documents through the plan check
process,

B. Letters of Qualification have been submitted to ADD

1.

Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (P)) for the
project and the names of all persons involved in the archaeological monitoring
program, as defined in the City of San Diego Historical Resources Guidelines (HRG), If
applicable, individuals involved in the archaeological monitoring program must have
completed the 40-hour HAZWOPER tralning with certification documentation.

MMC will provide a letter to the applicant confirming the qualifications of the Pl and
all persons involved in the archaeological monitoring of the project meet the
qualifications established in the HRG,

Prior to the start of work, the applicant must obtain written approval from MMC for
any personnel changes associated with the monitoring program,

11, Prior to Start of Construction
A, Verification of Records Search

1.

2.

3,

The P1 shall provide verification to MMC that a site specific records search (1/4 mile
radius) has been completed. Verification includes, but is not limited to a copy of a
confirmation letter from South Coastal Information Center, or, if the search was In-
house, a letter of verification from the Pl stating that the search was completed,
The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities.

The Pl may submit a detalled letter to MMC requesting a reduction to the % mile
radius.

B. PIShall Attend Precon Meetings

1.

Prior to beginning any work that requires monitoring; the Applicant shall arrange a
Precon Meeting that shall include the P, Native American consultant/monitor (where
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Native American resources may be impacted), Construction Manager (CM) and/or
Grading Contractor, Resident Engineer (RE), Building Inspector (B), if appropriate,
and MMC, The qualified Archaeologist and Native American Monltor shall attend any
grading/excavation related Precon Meetings to make comments and/or suggestions
concerning the Archaeological Monitoring program with the Construction Manager
and/or Grading Contractor,
a. Ifthe Plis unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or Bl, if appropriate, prior to
the start of any work that requires monitoring.

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)
The applicant shall submit a letter to MMC acknowledging their responsibility for the
cost of curation associated with all phases of the archaeological monitoring program,
3. Identify Areas to be Monitored

a. Priorto the start of any work that requires monitoring, the Pl shall submit an
Archaeological Monitoring Exhibit (AME) (with verification that the AME has been
reviewed and approved by the Native American consultant/monitor when Native
American resources may be impacted) based on the approprlate construction -
documents (reduced to 11x17) to MMC identifying the areas to be monitored
including the delineation of grading/excavation limits.

b, The AME shall be based on the results of a site specific records search as well as
Information regarding the age of existing pipelines, laterals and associated
appurtenances and/or any known soil conditions (native or formation).

c.  MMC shall notify the Pl that the AME has been approved,

4. When Monitoring Will Occur

a. Prior to the start of any work, the Pl shall also submit a construction schedule to
MMC through the RE indicating when and where monitoring will occur,

b, The Pl may submit a detailed letter to MM prior to the start of work or during
construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction
documents which indicate conditions such as age of existing pipe to be replaced,
depth of excavation and/or site graded to bedrock, etc., which may reduce or
increase the potential for resources to be present.

5. Approval of AME and Construction Schedule -

After approval of the AME by MMC, the Pl shall submit to MMC written authorization

of the AME and Construction Schedule from the CM.

L, During Construction
A. Monitor Shall be Present During Grading/Excavation/Trenching
1. The Archaeological Monitor shall be present full-time during all soil disturbing and
grading/excavation/trenching activities which could result in impacts to

archaeological resources as identified on the AME. The Construction Manager Is
responsible for notifying the RE, Pl a gj MMQ; gﬁ changesto Any ggnsg:ucuo
activitles such as. In the case of a pote neern inthe
monitored. In certain circumstances QgHA safety requirements may necessitate
modification of the AME,
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2. The Native American consultant/monitor shall determine the extent of their
presence during soll disturbing and grading/excavation/trenching activities based on
the AME and provide that information to the Pl and MMC. If prehistoric resources are
encountered during the Native American consultaht/monitor's absence, work shall
stop and the Discovery Notification Process detailed in Section lll.B-C and IV.A-D shall
commence. '

3. The Pl may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as modern
disturbance post-dating the previous grading/trenching activities, presence of fossil
formations, or when natlve solls are encountered that may reduce or Increase the
potential for resources to be present.

4, The archaeological and Natlve American consultant/monitor shall document fleld
activity via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed by the
CM to the RE the first day of monitoring, the last day of monitoring, monthly
(Notification of Monitoring Completion), and in the case of ANY discoveries. The
RE shall forward copies to MMC,

B. Discovery Notification Process

1. Inthe event of a discovery, the Archaeological Monitor shall direct the contractor to
temporarily divert all soll disturbing activities, including but not limited to digging,
trenching, excavating or grading activities in the area of discovery and in the area
reasonably suspected to overlay adjacent resources and immediately notify the RE or
Bl, as appropriate.

2. The Monitor shall immediately notify the P (unless Monitor is the PI) of the
discovery,

3. The PlIshall immediately notify MMC by phone of the discovery, and shall also submit
written documentation to MMC within 24 hours by fax or email with photos of the
resource in context, if possible.

4. No soil shall be exported off-site until a determination can be made regarding the
significance of the resource specifically if Native American resources are
gncountered.

C. Determination of Significance

1. The Pl and Native American consultant/monitor, where Native American resources
are discovered shall evaluate the significance of the resource, If Human Remains are
involved, follow protocol in Section IV below,

a. The Pl shall immediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether
additional mitigation is required,

b. If the resource Is significant, the Pl shall submit an Archaeological Data Recovery
Program (ADRP) and obtain written approval of the program from MMC, CM and
RE. ADRP and any mitigation must be approved by MMC, RE and/or CM before
ground disturbing activities in the area of discovery will be allowed to resume.
Note: If a unique archaeological site is also an historical resource as defined in
CEQA Section 15064.5, then the limits on the amount(s) that a project applicant

may be required to pay to cover mitigation costs as indicat CEQA Secti
21083.2 shall not apply.
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(1), Note: For pipeline trenching and other linear projects in the public Right-of-
Way, the Pl shall implement the Discovery Process for Pipeline Trenching
projects identified below under "D."

¢ Ifthe resource Is not significant, the Pl shall submit a letter to MMC indicating
that artifacts will be collected, curated, and documented in the Final Monitoring

Report. The letter shall also indicate that that no further work is required.

(1).  Note: For Pipeline Trenching and other linear projects in the public Right-
of-Way, if the deposit Is limited in size, both in length and depth; the
information value is limited and is not associated with any other resource;
and there are no unique features/artifacts associated with the deposit, the
discovery should be considered not significant.

(2).  Note, for Plpeline Trenching and other linear projects in the public Right-of-
Way, if significance cannot be determined, the Final Monitoring Report and
Site Record (DPR Form 523A/B) shall identify the discovery as Potentially
Significant. o

D. Discovery Process for Significant Resources - Pipeline Trenching and other Linear
Projects in the Public Right-of-Way
The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities or for other linear project types within
the Public Right-of-Way including but not limited to excavation for jacking pits, receiving
pits, laterals, and manholes_to reduce impacts to below a level of significance:
1. Procedures for documentation, curation and reporting
a. One hundred percent of the artifacts within the trench alignment and width shall
be documented in-sity, to include photographic records, plan view of the trench
and profiles of side walls, recovered, photographed after cleaning and analyzed
and curated. The remainder of the deposit within the limits of excavation {trench
walls) shall be left intact,
b. The Pl shall prepare a Draft Monitoring Report and submit to MMC via the RE as
indicated in Section VI-A; ‘
¢. The Pl shall be responsible for recording (on the appropriate State of California

Department of Park and Recreation forms-DPR 523 A/B) the resource(s)

encountered during the Archaeological Monitoring Program in accordance with

the City's Historlcal Resources Guidelines, The DPR forms shall be submitted to
the South Coastal Information Center for elther a Primary Record or SDI Number
and Included in the Final Monitoring Report.

d. The Final Monitoring Report shall include a recommentation for monitoring of
any future work in the vicinity of the resource.

V. Discovery of Human Remains
If human remains are discovered, work shall halt in that area and no soll shall be exported
off-site until a determination can be made regarding the provenance of the human remains;
and the following procedures as set forth in CEQA Section 15064.5(e), the California Public
Resources Code (Sec, 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be
undertaken:
A. Notification
1. Archaeological Monttor shall notify the RE or Bl as appropriate, MMC, and the P, if
the Monitor is not qualified as a Pl MMC will notify the appropriate Senior Planner
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in the Environmental Analysis Section (EAS) of the Development Services Department
to assist with the discovery notification process.

The PI shall notify the Medical Examiner after consultation with the RE, either in
person or via telephone,

B, Isolate discovery site

1.

Work shall be directed away from the location of the discovery and any nearby area
reasonably suspected o overlay adjacent human remains until a determination can
be made by the Medlcal Examiner in consultation with the Pl concerning the
provenience of the remains.

The Medical Examiner, in consultation with the PI, will determine the need for a field
exarmination to determine the provenience.

If a field examination is not warranted, the Medlcal Examiner will determine with
input from the Pl, if the remains are or are most likely to be of Natlve American
orlgin.

C. If Human Remains ARE determined to be Native American

1.

ZV

ur

The Medical Examiner will notify the Native American Herltage Commission (NAHC)

within 24 hours. By law, ONLY the Medical Examiner can make this call,

NAHC will immediately identify the person or persons determined to be the Most

Likely Descendent (MLD) and provide contact information,

The MLD will contact the Pl within 24 hours or sooner after the Medical Examiner has

completed coordination, to begin the consultation process in accordance with CEQA

Section 15064.,5(e), the California Public Resources and Health & Safety Codes.

The MLD will have 48 hours to make recommendations to the property owner or

representative, for the treatment or disposition with proper dignity, of the human

remains and associated grave goods,

Disposition of Native American Human Remains will be determined between the

MLD and the P, and, if:

a. The NAHC is unable to identify the MLD, OR the MLD failed to make a
recommendation within 48 hours after being notified by the Commission, OR;

b. The landowner or authorized representative rejects the recommendation of the
MLD and mediation in accordance with PRC 509794 (k) by the NAHC fails to
provide measures acceptable to the landowner, THEN

¢. To protect these sites, the landowner shall do one or more of the following:

(1) Record the site with the NAHC;
(2) Record an open space or conservation easement; or
(3} Record a document with the County.

d. Upon the discovery of multiple Native American human remains during a ground
disturbing land development activity, the landowner may agree that additional
conferral with descendants is necessary to consider culturally appropriate
treatment of multiple Native American human remains, Culturally appropriate
treatment of such a discovery may be ascertained from review of the site
utilizing cultural and archaeological standards. Where the parties are unable to
agree on the appropriate treatment measures the human remalns and items
assoclated and buried with Native American human remains shall be reinterred
with appropriate dignity, pursuant to Section 5.¢., above.

D. If Human Remains are NOT Native American
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V. Night ar

The Pl shall contact the Medical Examiner and notify them of the historic era context
of the burial,
The Medical Examiner will determine the appropriate course of action with the PI
and City staff (PRC 5097.,98). -
If the remains are of historic origin, they shall be appropriately removed and
conveyed to the San Diego Museum of Man for analysis, The decision for internment
of the human remains shall be made in consultation with MMC, EAS, the
applicant/landowner, any known descendant group, and the San Diego Museum of
Man.

end W

A. If night and/or weekend work is included In the contract

1.

When night and/or weekend work is included in the contract package, the extent and
timing shall be presented and discussed at the precon meeting.

2. The following procedures shall be followed.

a, No Discoverles
In the event that no discoveries were encountered during night and/or weekend
work, the Pl shall record the information on the CSVR and submit to MMC via fax
by 8AM of the next business day.

b. Discoveries ‘
All discoveries shall be processed and documented using ’che existing procedures
detailed in Sectlons [Il - During Construction, and IV - Discovery of Human
Remains. Discovery of human remains shall always be treated as a significant
discovery.

c. Potentially Significant Discoveries
If the Pl determines that a potentially significant discovery has been made, the
procedures detailed under Section Il - During Construction and IV-Discovery of
Human Remains shall be followed.

d. The Pl shall immediately contact the RE and MMC, or by 8AM of the next
business day to report and discuss the findings as indicated in Section ll-B,
unless other specific arrangements have been made.

B. If night and/or weekend work becomes necessary during the course of construction

1.

The Construction Manager shall notify the RE, or Bl, as appropriate, a minimum of 24
hours before the work Is to begin,

2. The RE, or B, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate.

VI.  Post Construction

A. Submittal of Draft Monitoring Report
The PI shall submit two coples of the Draft Monitoring Report (even n”' negative),
prepared In accordance with the Historical Resources Guidelines (Appendix C/D)
which describes the results, analysis, and conclusions of all phases of the
Archaeological Monttoring Program (with appropriate graphics) to MMC via the RE
for revnaw and approval within 90 days followmg the completion of monitoring. ,j;

1.

Ifthe Plis unable to su

the allouad 90-day timeframe as a result of gglgyg wlgh analysis, special study ;:gg;;igs
or other complex issues, a schedule shall be submitted to MMC establishing agreed
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due dates and the provision for submittal of monthly status reports until this

measure can be met,

a.- For significant archaeologlcal resources encountered during monitoring, the
Archaeological Data Recovery Program or Pipeline Trenching Discovery Process
shall be included in the Draft Monitoring Report,

b. Recording Sites with State of California Department of Parks and Recreation
The Pt shall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) any significant or
potentlally significant resources encountered during the Archaeological
Monitoring Program in accordance with the City's Historical Resources
Guldelines, and submittal of such forms to the South Coastal Information Center
with the Final Monitoring Report.

MMC shall return the Draft Monitoring Report to the Pl via the RE for revision or, for

preparation of the Final Report,

The Pl shall submit revised Draft Monitoring Report to MMC via the RE for approval.

MMC shall provide written verification to the Pl of the approved report.

MMC shall notify the RE or Bl, as appropriate, of receipt of all Draft Monitoring

Report submittals and approvals.

B. Handling of Artifacts

1

2.

The Pl shall be responsible for ensuring that all cultural remains collected are
cleaned and catalogued

The Pl shall be responsible for ensuring that all artifacts are analyzed to identify
function and chronology as they relate to the history of the area; that faunal material
is identified as to species; and that specialty studies are completed, as appropriate.

C. Curation of artifacts: Accession Agreement and Acceptance Verification

1.

4,

5.

The Pl shall be responsible for ensuring that all artifacts assoclated with the survey,
testing and/or data recovery for this project are permanently curated with an
appropriate institution. This shall be completed in consultation with MMC and the
Native American representative; as applicable.

When applicable to the situation, the Pl shall include written verification from the
Native American consultant/monitor indicating that Native American resources were
treated In accordance with state law and/or applicable agreements. If the resources
were reinterred, verification shall be provided to show what protective measures
were taken to ensure no further disturbance occurs in accordance with Section IV -
Discovery of Human Remains, Subsection C.

The Pl shall submit the Accession Agreement and catalogue record(s) to the RE or Bl,
as appropriate for donor signature with a copy submitted to MMC,

The RE or Bl, as appropriate shall obtain signature on the Accession Agreement and
shall return to Pl with copy submitted to MMC.

The Pt shall include the Acceptance Verification from the curation institution in the
Final Monitoring Report submitted to the RE or Bl and MMC.

D. Final Monitoring Repori(s)

1.

The P shall submit one copy of the approved Final Monitoring Report to the RE or Bl
as appropriate, and ohe copy to MMC (even if negative), within 90 days after
notification from MMC of the approved report.
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2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of the
approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curation institution.

The above mitigation monitoring and reporting program will require additional fees and/or deposits
to be collected prior to the issuance of building permits, certificates of occupancy and/or final maps
to ensure the successful completion of the monitoring program.
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 1OF 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

I. PURPOSE

1.1

To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7  Water Department Director

Reference

2.8  State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for
Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11  U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1

Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred
to as Construction Meters.)

Water and Sewer Group 955 105 | Page
Appendix B - Fire Hydrant Meter Program




CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM ° October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2  Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1  The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 14" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3  The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

L. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS | DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 30F 10
FIRE HYDRANT METER PROGRAM October 15,2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
- attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
7 7 PAGE 40F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs. Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4 All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

45 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

1.

Water and Sewer Group 955

Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA
DEPARTMENT INSTRUCTIONS

NUMBER
DI 55.27

DEPARTMENT
Water Department

SUBJECT

EFFECTIVE DATE

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PROGRAM)

PAGE 50F 10

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000
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2. Construction and maintenance related activities (see Tab 2).

No customer inside or outside the boundaries of the City of San
Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

After the fees have been paid and an account has been created, the
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. CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PROGRAM)

| PAGE 60F 10

EFFECTIVE DATE

‘October 15,2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7  Relocation of Existing Fire Hydrant Meters

a.

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8  Disconnection of Fire Hydrant Meter

a.
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After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor.. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 70F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive

c.
functionality.
d.
additional meters.
e

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer, Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

3. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1  Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters, Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for

Water and Sewer Group 955
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b)

inspection. After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a lettetr explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7. FEE AND DEPOSIT SCHEDULES

7.1  Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.
The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1  Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for -
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2  If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall beconfiscated and/orthe deposit will be forfeited.——— =

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available, '

8.4  In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5  If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Larry Gardner
Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2. Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX
Administering Division:  Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicle Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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Meter Information

> Hydrant Meter

METER SHOP (619) 527-7449

Application for Fire i 'A) '

(For Office Use Only)

NS REQ

FACH

DATE
L

BY

Application Date

Requested Install Date:

Fire Hydrant Location: {Attach Detalled Map//Thomas Bros, Map Locatlon or Constructlon drawing.}

Zip

CITY USE

Specific Use of Water:

Estlmated Duration of Meter Use:

Any Return to Sewer or Storm Draln, If so, explaln;

Check Box if Reclalmed Water

Company Information

Company Name:

Mailing Address:

City:

State:

Zip:

Phone: ( )

*Business license#

*Contractor licenses#

A Copy of the Contractor’s license OR Business License is required at the time of meter issuance.

Name and Title of Billing Agent: Phone:{ )
{PERSON IN ACCOUNTS PAYABLE)

Site Contact Name and Title: Phone: ( )
Responsible Party Name: Title:

Cal ID# Phone: { . )

Signature:

>,

Date:

Guarantaes Payment of all Charges Resulting from the use of this Meter. Insures that employees of this Qrganization understand the proper use of Flre Hydrant Meter »
S e e e e

| Fire Hydrant Meter R

K

emoval Request

Requested Removal Date;

Provide Current Meter Location If Different from Above!

Sighature: Title: Date!
Phone: ( ) Pager: ( )
City Meter Private Meter

Contract Acct #;

Deposit Amount: $936.00

Fees Amount: S 62.00

Meter Serlal # Meter Size: 05 Meter Makea and Style: 6"7
. Backflow
Backflow # Backflow Size; Make and Style:
Name: Slgnature: Date:
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.

Water and Sewer Group 955 116 | Page
Appendix B - Fire Hydrant Meter Program




Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
27797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department

Water and Sewer Group 955 117 | Page
Appendix B - Fire Hydrant Meter Program



APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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Materials Typically Accepted by Certificate of Compliance

1. Soil amendment

2, Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4. Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads
9, Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

1. Plain and reinforcing steel

12, Structural steel-

13, Structural timber and lumber

14, Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch

18. Structural metal plate pipe arches and pipe arches

19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints

22, Metal target plates

23. Paint (traffic striping)
24, Conductors

25. Painting of electrical equipment
26. Electrical components
27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt
31, Asphalt (oil)

32 Liquid asphalt emuision
33. Epoxy
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123

Contractor's Namet

Project Name:

Contractor's Address:

Waork Order No or Job Order No.

City Purchase Order No, Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractot's fax #: Invoice Date:
RE Phone#: Fax#: Contact Name: Billing Period: ( to
Itemn # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension Y/QTY Amount % [ QTY Amount % [ QTY Amotnt
T - - - 0.00%] B
7 - - - 0.00%) -
3 - 5 - 0.00%] -
4 - - - 0.00%) s
5 - - - 0.00%) B
3 - - 7.00% -
7 - B - 0.00% -
8 - - - 0.00%) -
9 - - 0.00%) -
10 - - 0.00% -
1 B - - 0.00% -
7 - - - 0.00%) -
13 - - B 0.00%] -
13 - - - 0.00% -
i5 - - - 0.00% 5
6 - R - 0,00%) -
17 [Field Orders - - - 0.00% -
8 - - - 0.00% -
CHANGE ORDER No. - - - 0.00% -
- - - 7.00% -
Total Authorized Amount (including approved Change Order) $ - - - Total Billed -
SUMMARY
A. Original Contract Amount $ - 1 certify that the materials Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 $ - have been received by me in Total Retention Required as of this billing (ltem E) $0.00
C. Total Authorized Amount (A+B) $ - || the quality and quantity specified | Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $ - Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $ - Resident Engineer Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments $ -
G. Payment Due Less Retention $0.00 Construction Engineer
H, Remaining Authorized Amount $0.00| Contractor Signature and Date:
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LOCATION MAPS
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The City of

SAN DIEGQ) Public Works

SEWER AND WATER GROUP 955
(Location Map 1)

SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT
ANDREA DEMICH, PE  REYHANEH MARTIN ROBERTQ DIAWATAN Call: (619) 533-4207
619~533~5126 619 =533~4131 619-533~4208 Emaikngineering@sandiego.goy !
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&
o)
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)
O
Q
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i [ ! a
Lege“d e [orena Blvd.-water
e Sonta Fo St-gower s Mercury St-waler
ommmes Mocassin Pl-water s Friars Road-water
COMMUNITY NAME: CLAIREMONT MESA », COUNCILDISTRICT: 2, 8,7 SAP ID: B-13186 (W)
MISSION VALLEY < B-14069 (S)
Date: October 26, 2018
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SENIOR ENGINEER

619-533~5126

ANDREA DEMICH, PE REYHANEH MARTIN

The City of

By
SAN DIEGOY Public Works
SEWER AND WATER GROUP 955

(Location Map 2)

PROJECT MANAGER PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT
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APPENDIX F

ADJACENT PROJECTS
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MISSION VALLEY, PACIFIC BEACH
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APPENDIX G

HYDROSTATIC DISCHARGE FORM
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Hydrostatic Discharge Requirements Certification (ischarge Events > 325,850 gpd)

All discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. R9-2010-0003, General Permit for Discharges of
Hydrostatic Test Water and Potable Water to Surface Water and Storm Drains as referenced by
(http://www.waterboards.ca.gov/sandiego/board_decisions/adopted_orders/2010/R9-2010-0003.pdf), and as follows:

Discharged water has been dechlorinated to below 0.1 (ing/l) level; and effluent has been maintained between 6 and 9 | Is Discharge
(pH) based on: Within Limits?
Chlorine
pH
Chlorine
pH
Chlorine
pH
Chiorine
pH
Qualified Personnel Conducting Tests (Print Nume): SAP No.(s):
#Signed: Project Name:
* By signing, I hereby certify and affirm under penalty of perjury that.all of the statements and.conditions for hydrostatic discharge events are correct.
Have any threshiolds been exceeded? Per Order No, R9-2010-0003, would this be a reportable discharge and must be reported within 24 hours of (he cvent? [Reportable discharge would include violation of maximum gallons per day, any upsct which exceeds any

effluent limit]
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CALTRANS ENCROACHMENT PERMIT
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STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
ENCROACHMENT PERMIT .

Page of 3

TR-0120 (REV, 6/2000) Pormlt Na,
1 1-15-NTK-0560
' i | ‘ , DIstCo/Re/PM
n compllance with (Check onej: 11-8D-5/R22.87-R22.91
gl Your appllcation of AUGUST 12, 2015
Dale
[T] utity Notice No. of SEPTEMBER 22, 2015
Fae Pald Deposit
[7]  Agreement No. of $ EXEMPT | § EXEMPT
Performance Bond Amount{1) | Payment Bond Amount (2)
[} Rw Contract No. of $ WAL S N/A
Bond Company
N/A
Bond Number (1) Bond Number (2)
N/A N/A
PE— : , | -

To:  CITY OF SAN DIEGO
625 B STREET, SUITE 700 MS 908A
SAN DIEGO, CA 82101

ATTN: ROBERTO DIAWATAN
PHONE: (819) 533-4208
IR

And subject to the following, PERMISSIQN I8 HEREBY GRANTED fo:

enter upon State Highway right of way In San Dlego County, City of San Diego, on Route 5, post mile R22.87-R22.81, to place traffle control to replace
an existing water maln outskla of the right of way, as shown on the attached plans, In accordance with the requirements and condifions contained
hereln, and as further directed or appraved by the State's Inspector, Ralph Yanzon, cell number (856) 688-1468, or e-mall at ralph.yanzon@dot.ca.gov.

, PERMITTEE

The State's Inapector shall be notiflsd seven working days prior to starting work,
Working hours shalf be 10:00 p.m. to 8:00 a.m., Sunday through Thursday, or as directed or approved by the State's Inspactor,

No vehicles or equipment shall be parked within the highway right of way at any time, except for those vehicles o that aquipment actually engaged In
the work, during the working hours speclfied herein,

(CONTINUED)

THIS PERMIT IS NOT A PROPERTY RIGHT AND DQES NOT TRANSFER WITH THE PROPERTY TO A NEW OWNER

The following attashrments are also Included as part of thls permlt (Check applicable): ;ncixi?lggsntéofgﬁé' the parmittes Will be billed
VA Yas [:| No  General Provisions D Yes X] Na Raview

D Yes D No  Utility Malntenance Provislons D Yes &7] No Inspaction
M Yes [ | No Special Provisions ] ves X No Fleld Work
[] Yeos No A Cal-OSHA permlt, If requirad: Parmit No,

D Yes IX No  As-Bullt Plans Submittal Routs Silp for Locally Adverlised Projscts (If any Calfrans effort expended)

[] Yes [ No WwaterPollution Control Plan

ﬁ Yes EI No  The Information In the environmental documentation has been reviewed and is conslderad prior to approval of this permit.

This permit Is vold unless the work Is complete befare SEPTEMBER 30, 2016,

Thig permit is to be striclly construed and na other work other than spedifically mentionied is hereby authotized,
No project work shall be cormenced until all other necaessary permits and environmental clearances have heen obtalned,
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BG:bg APPROVED:
oo Parmita

BSHnnett, Reg. Mgr,

RYanzon, [nspector

Pormlitog w . Laurle Berman, Digtrlet Dlrector

Contragtor BY:

A
: Y Ann M, Fox, Distrlet Parmit Engineey
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CITY OF SAN DIEGO
11-15-NTK-0560
SEPTEMBER 22, 2015
PAGE TWO

Perntittee’s Contractor is responsible for the actual cost of insp ectioﬁ, which may be more or less
than the deposit. A bill or refund shall be sent upon satisfactory completion of the work,
Payment of any bill is a condition of the permit. -

Notwithstanding General Provision No, 4, your contractor is required to apply for and obtain an
encroachment permit prior to starting work, A permit inspection deposit fee of $984.00 will be
required upon submittal of the application to perform the work. :

The following District Standard Special Provisions are generalizations of the Department
Standard Specifications and are included only as a permittee convenience, Permittee's attention
is directed to the current Department Standard Specifications for complete, unabridged,
specification requirements.

Once begun, that portion of the work within the State Highway right of way shall be prosecuted
to completion as rapidly as possible.

All personnel on foot within the State Highway right of way shall wear personal protective
equipment, including safety glasses, hard hats and American National Standards Institute (ANST)
compliant Class II vests. In addition, all personnel working at night, on foot within the State
Highway right of way shall wear ANSI Class III warning garments.

The Permittee is responsible for locating and protecting all utilities both underground and aerial.
Any costs incurred for locating and protecting and/or relocating any utilities shall be borne by
the Permittee,

The State of California, Department of Transportation, makes no assurance or expressed
warranty that the plans are complete or that the planned construction fits field conditions.
Should additional work or modifications of the work be required in order to meet established
Department Standards or in order to fit field conditions, the work shall be performed by
Permittee as directed by the State's Inspector at no cost to the State.

All work shall be coordinated with the State highway contractor’s operations and under no
circumstances shall the work granted herein interfere. All standards of construction shall be
identical to similar work performed under adjacent highway contract.

Traffic control when permitted or directed by the State's Inspector, shall consist of closing traffic
lanes in accordance with attached Caltrans 2010 Revised Standard Plans RSP T9, RSP T'10, RSP
T11, and the attached TRAFFIC CONTROL PLANS, Part 6 “Temporary Traffic Control” of the
California Manual on Uniform Traffic Control Devices (California MUTCD) 2014 Edition,
Section 12 “Temporary Traffic Control” of Caltrans 2010 Standard Specifications, and these
Special Provisions. -
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CITY OF SAN DIEGO
11-15-NTK-0560
SEPTEMBER 22, 2015
PAGE THREE

If any component in the traffic control system is displaced, or ceases to operate or function as
specified, from any cause, during the progress of the work, the Permittee shall immediately
repait said component to its original condition or replace said component and shall restore the
component to its original location.

The provisions in this section will not relieve the Permittee from his responsibility to provide
such additional devices or take such measures as may be necessary to comply with the provisions
in Section 7-1.04, of the Standard Specifications,

Upon completion of the work, the attached card shall becompiefed and returned.
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STATE OF CALIFORNIA, DEPARTMENT OF TRANSPORTATION
. - ENCROACHMENT PERMIT GENERAL PROVISIONS
TR-0045 (RILV, 05/2007)

2,

4,

11,

12,

AUTHORITY: The Department’s authority to issue encroachment
permiits {s provided under, Div, 1, Chpt. 3, Art. 1, Sect 660 to 734 of
the Streets and Highways Code,

REVOCATION: Encroachment permits are revocable on five days
notice unless otherwise stated on the permit and except as provided by
law for public corporations, franchise holders, and utllities. These
General Provisions and the Encroachment Permit Utility Provisions
are subject to modification or abrogation at any time, Permittees’ joint
use agresments, franchise rights, reserved rights or any other
agreements for operailng purposes in State htz,hway right of way are
exceptions to this tevocation,

DENIAL FOR NONPAYMENT OF FEES: Failure to pay permit
fees when due can result in rejection of future applications and denial
of permits,

ASSIGNMENT: No party other than the permittee or permittee’s
authorized agent is atlowed to work under this permit,

ACCEPTANCE OF PROVISIONS: Permiftee understands and

agrees to accept these General Provisions and all attachments to this

permit, for any work to be performed under this permit.

BEGINNING OF WORK: When traffic is not impacted (see
Number 35), the permitiee shall notify the Department’s
representative, two (2) days before the intent to start permitted work.
Permittes shall notify the Department’s Representative if the work is
to be interrupted for a period of five (5) days or more, unless

otherwise agreed upon, All work shall be performed on weekdays .

during regular work hours, excluding holidays, unless otherwise
specified in this perntit,

STANDARDS OF CONSTRUCTION: All work performed within
highway right of way shall conform fo recognized construction
standards  and  current  Department  Standard  Specifications,
Depatrtment  Standard  Plans  High and Low Risk Facility
Specifications, and Utillty Specinl Provisions, Where reference is
made to “Contractor and Engineer,” these are amended to be read as
“Permitiee and Department representative,”

PLAN CHANGES: Changes to plans, specitications, and permit
provisions are not allowed without prior approval from the State
representative.

INSPECTION AND APPROVAL: All work is subject to
manitoring and inspection. Upon completion of work, permittee shall

‘request a final inspection for acceptance and approval by the

Department, The local agency permittee shall not give final
construction approval to its contractor until final acceptance and
approval by the Department is obtajned,

PERMIT AT WORKSITE: Permittee shall keep the permit package
ot a copy thereof, at the work site and show it upou request to any
Department representative or law enforcement officer. If the permit
package is not kept and made available at the work site, the work shatl
be suspended.

CONTLICTING ENCROACHMENTS: Permittee shall yield start

of wotk to ongoing, prior authorized, work adjacent to or within the

limits of"the project site. When existing encroachments conflict with
new work,.the permittes shall bear all cost for remrrangements, (e.g.,
telocation, alteration, removal, ete.).

PERMITS FROM OTHER AGENCIES: This petmit is invalidated
if the permittee hag not obtained all permits necessary and required by
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13,

14,

15,

16.

17.

18.

law, from the Public Utilities Commission of the State of California
(PUC), California Occupationsl Safety and Health Administration
(Cal-OSHA), ot any other public agency having jurisdiction,

PEDESTRIAN AND BICYCLIST SAFETY: A safe’ minimum

passageway of 4' shall be maintained through the work area at existing
pedestrian or bicycle facilities, At no time shall pedestrians be
diverted onto a portion of the street used for vehicular traffic, At
locations where safe alternate passagewnys cannot be provided,
appropriate signs and barricades shall be installed at the lmits of
construction and in advance of the limits of construction at the nearest
crosswalk or intersection to detour pedestrians to facilities across the
street, Altention is directed to Section 7-1.09 Public Sqfety of the
Department Standard Specifications.

PUBLIC TRAFFIC CONTROL: As required by law, the permittee
shall provide traffic control protection warning sigus, lights, safety
devices, etc., and take all other measures necessary for traveling
public’s safety. While providing traffic control, the needs and control
of all road users {motorists, bicyclists .and pedestrians, including
persons with disabilities in accordance with the Americans with
Disabilities Act of 1990 (ADA)] shall be an essential part of the work
activity,

Day and night time lane closures shall comply with the California

Manual on Uniform Traffic Control Devices (Part 6, Temporary -
Traffic Control), Standard Plans, and Standard Specifications for

traffic control systems. These General Provisions are not intended to

impose upon the permittes, by third parties, any duty or standard of

care, greater than or different from, as required by law,

MINIMUM INTERFERENCE WITH TRAFFIC: Permittee shall
plan and conduct work so as to create the least possible inconvenience
to the traveling public; traffic shall not be unreasonably delayed, On
conventional highways, permittee shall place properly attived
flagger(s) to stop or warn the traveling public in compliance with the

California Manual on Uniform Traffiec Control Devices (Chaptcr 6E,
Flagger Control).

STORAGE OF EQUIPMENT AND MATERIALS: The storage of
equipment or materlals fs not allowed within State highway right-of-
way, unless gpecified within the Special Provisions of this specific
encroachment permit. [f Encroachment Permit Special Provisions allow’
for the storage of equipment or materials within the State right of wuy,'
the equipment and material storage’ shall comply with Standard
Specifications, Standard Plans, Special Provisions, and the Highway
Design Manual, The clear recovery zone widths must be followed and
are the minimum desivable for the type of facility: indicated below:
freeways and expressways - 30’, conventional highways (no curbs) - 207,
conventional highways (with curbs) - 15", [ a fixed object cannot be
eliminated, moved outside the clear recovery zone, or modified to be
rade yielding, {t should be shielded by a guardrail or & crash cushion.

CARE OF DRAINAGE: Permitiee shall provide alternate drainage
for any work interfering with an existing drainage facility in
compliance with the Standard Specifications, Standard Plans nnd/or as
directed by the Departent’s representative,

RESTORATION AND REPAIRS IN RIGHT OF WAY: Permittee
is responsible for restoration and repair of State highway right of way
vesulting from permitted work (State Streets and Highways Code,
Sections 670 et. seq.).
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19,

20,

21,

22

23,

2,

RIGHT OF WAY CLEAN UP: Upon completion of work,
permitiee shall remove and dispose of all scraps, brush, umbu,
matetials, etc, oft the right of way. The nesthetics of the highway
shall be as it was before work started.

COST OF WORIC Unless stated in the permit, or a separate written
agreement, the permittee shall bear all costs incurred for wotk within
the State right of way and waives all claims for indemuification or
cottribution from the State.

ACTUAL COST BILLING: When specified In the permit, the
Departmient will bill the permitiee actual costs at the currently set
hourly rate for encroachiment permits,

AS-BUILT PLANS: When x'equifed; permittee shall submit one (1)
set of folded as<built plans within thirty (30) days after completion
and approval of W()lk in compliance with requirements listed as

follows:

. Upon completion of the work provided herein, the permittes
shall send one vellum or paper set of As-Built plans, to the
State representative. Mylar or paper sepia plang are not
acceptable,

All changes in the work will be shown on the plans, as {ssued
with the permit, including changes approved by Encroachment
Permit Rider,

3. The plans are to be stamped or otherwise noted AS-BUILT by
the permlttee’s representative who was responsible for
overseeing the work, Any original plan that wag approved with

]

a State stamp, or Caltrans representative signature, shall be -

used for producing the As-Built plans,

4, If As-Built plans include ‘signing or striping, the dates of
signing or striping removal, relocation, or installation shall be
shown on the plans when required as a condition of the permit.
When the construction plans show signing and striping for
staged construction on separate sheets, the sheet for each stage
shall show the removal, relocation or installation dates of the
appropriate staged siviping and signing,

. As-Built plans shall contain the Permit Number, County, Routs,
and Post Mile on each sheet,

6. Disclaimer statement of any kind tlmt differ from the
obligations and protections: provided by Sections 6735 through
6735.6 of the California Business and Professions Code, shall
not be included on the As-Built plans. Such statements
constitute  non-compliance with  Enctoachiment  Permit
requirements, and may result in the -Department of
Transportation retalning Pecformance Bonds or deposits amtil
proper plans are submitted, Failure to comply may also result in
denial of future permits, or a provision requiring a public
agency to supply additional bonding.

.

PERMITS FOR RECORD PURPOSES ONLY: When work in the
right of way is within an area under a Joint Use Agreement (JUA) or a
Consent to Common Use Agreement (CCUA), a fee exempt permit is
issued to the permittee for the purpose of providing a notice and
record of work, The Permittee's prior rights shall be preserved
without the intention of creating new or different rights or obligations,
“Notlce and Recotd Purposes Only" shall be stamped across the face
of the permit,

BONDING: The permittee shall file bond(s), (n advance, in the
amount set by the Departnent. Failure to maintain bond(s) in tull
foroe and effect will result in the Department stopping of all work and
revoking permii(s). Bonds are not required of public corporations or
privately owned utilities, unless permittee failed to comply with the
provision and conditions under a prior permit. The surety company is
regpousible for any latent defects as provided in California Code of
Civil Procedures, Section 337.15. Local agency perinittee shall
comply with requirements established as follows: In recognition that
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25,

26,

27.

28,

project construction worle done on State property will not be duectly
funded and paid by State, for the purpose of protecting stop notice
claimants und the interests of State relative to successful project
completion, the local agency petmltice agreés o require the
constmctlon contractor fumnish both a payment and performance bond
fn the ‘local agency's name with both bonds complying with the
requirementy set forth {n Section 3-1.02 of State’s current Standard
Specifications before performing any project constiuction work, The
local-agency permittee shall defend, indetmnify, and hold harmless the
State, {ts officers nad employees from all project construction related
clatms by contractors and all stop notice or mechanic’s lisn clalmants,
The local agency also agrees to remedy, in a timely manner and to
State's satisfaction, any latent defects - occumng as a result of the

project construction work,

FUTURE MOVING OF INSTALLATIONS: Permittes understands
and agrees to relocate o permilted installation upon notice by the

. Department, Unless under prior property right or agreement, the

permittes shall comply with said notice at his sole expense,

ARCHAEOLOGICAL/HISTORICAL: If any archacological or

_ historical regources are revenled In the wark vicinity, the permittee
shall iminediately stop werk, notify the Department's representative,

retain a qualified archaeologist who shall evaluate the site, and make
recommendations to the Department representative regarding the
continuance of work,

PREVAILING WAGES: Work performed by or under a'permit may
requite pertnittee’s contractors and subcontractors to pay appropriate
prevailing wages as set by the Departmient of Industrial Relations.
Inquiries or requests for inferpretations relative to enforcement of
prevailing wage requirements are directed to State of California
Departiment of I[ndustrial Relattons, 525 Golden Gate Avenue, Sfm
anmsco, California 94102,

RESPONSIB[LITY FOR DAMAGE: The State of California and
all officers and employees thereof, including but not fimited to the
Director of Transportation and the Deputy Director, shall not be
answerable or accountable in any manner for injury to or death of any
person, including but not limited to the pérmittee, persons employed
by the permittee, persons acting in behalf of the permittee, or for

~damage to property from .any cause. The permittee shall be
responsible for any liability imposed by law and for injuries to or .

death of any person, including but not lmited to the permittee,
persons employed by the permittee, persons acting in behalf of the
permittee, ot for damage to prapetty ardsing out of work, or other
activity permitted and done by the petmittee under a penmt, or arlsing
out of the failure on the permittee’s part to perform his obligations

under any permit In respect (o maintenance or any other obligations, -

or resulting from defects or obstructions, or from any cause
whatsoever durling the progress of the work, or other activity or at any

subsequent time, work or other activity is being performed under the

obligations provided by and contemplated by the permit.

The permittee shall Indemnify and save Harmiess the -State of
California, all officers, employees, and State’s contractors, thereof,
including but not limited to the Director of Transportation and the

Depuly Director, from all elaims, suits or actions of every name, kind

and description brought for or on account of injuries to or death of any

_person, including but not limited to the permittes, persons employed

by the permittee, persons acting in behalf of the permittee and the
public, or damage to property resulting from the performance of work

or other activity under the permit, or arising out of the failure on the .

permittec’s part to perform his obligations under any permit in respect

‘to maintenance or any other obligations, or resulting from defects or

abstructions, or from any cause whatsoever during the progress of the
work, or other activity or at any subsequent time, work or other
activity is being performed under the obligations provided by and
contemplated by the permit, except as otherwise provided by statute,
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29,

30,

3.

32,

33

The duty of the permittee to indemnify and save harmless includes the
duties to defend as set forth in Section 2778 of the Civil Code, The
permitice waives any and all rights to any type of expressed or
implied indemnity against the State, its officers, employees, and State
contractors, It is the intent of the parties that the permittee will
indemnify and hold harmless the State, its officers, employees, and
State’s contractors, from any and all claims, suits or action$ as set
forth above regardless of the existence or degree of fault or
negligence, whether active or passive, primary ot secondary, on the
part of the State, the permittee; persons employed by the permittee, or
acting on behalf of the permittee.

For the putpose of this section, “State’s contractors” shall include
contractors and their subcontractors under contract to the State of
Californda performing work within the limits of this permit,

NO PRECEDENT ESTABLISHED: This permit is issued with the
understanding that it does not establish a precedent,

FEDERAL CIVIL RIGHTS REQUIREMENTS FOR PUBLIC
ACCOMMODATION:
A, The permittee, for himself, his personal representative, successors

~ in interest, and assigns ag part of the consideration hereof, does hereby

covenant and agree that:

1. No person on the grounds of race, color, or national origin shall be
excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrlmination in the use of said facilities,

2. That in connection with the construction of any improvements oo
said lands and the furnishings of setvices thereon, no discrimination
shall be practiced in the selection and retention of firsi-tier
subcontractors in the selection of second-tier subcontractors,

3, That such discrimination shall not be practiced against the public in
their access to and use of the facilities and services provided for
public accommadations (such as eating, sleeping, rest, recreation), and
operation on, over, or under the space of the right of way.

4, That the permittee shall use the premises in compliance with all
other requirements imposed pursuant to Title 15, Code of Federal
Regulations, Commerce and Foreign Trade, Subtitle A, Office of the
Secretary of Commerce, Part 8 (15 C.F.R. Part 8) and as said
Regulations may be amended,

5, That in the event of breach of any of the above nondiscrimination

_covenants, the State shall have the right (o tenminate the pennit and to

re-enter and repossess said land and the land and the facilities thereon,
and hold the same as If said permit had never been made or issued.

MAINTENANCE OF HIGHWAYS: The permittee agrees, by
acceptance of a permlt, to propetly maintain any encroachment. This
assurance requires the petmitiee to provide inspection and repair any
damage, al permittee’s expense, to State facilities resulting from the
encroachment,

" SPECIAL EVENTS: In accordance with subdivision (a) of Streels -

and Highways Code Section 682.5, the Department of Transportation
shal! not be responsible for the conduct or operation of the permitted
activity, and the applicant agrees to defend, indemnify, and hold
harmless the State and the city or county against any and all claims
atising out of any activity for which the permit is issued, '

The pernittee understands and agrees to comply with the obligations
of Titles Il and I[1 of the Americans with Disabilities ‘Act of 1990 in
the conduct of the event, and further agrees to indemnify and save
harmiess the State of California, all officers and employees thereof,
including but not Umited to the Director of Transportation, from any
clafms or Hability arising out of or by virtue of said Act,

PRIVATE USE OF RIGHT OF WAY; Highway right of way shall
not be used for private purposes without compensation to the State.
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34,

15,

36.

37

The ‘gifting of public property use and therefore public funds is
prohibited under the California Constitution, Article 16,

FIELD WORK RIEIMBURSEMENT: Permittee shall reimburse
State for field work performed on permittee’s behalf to correct or
remedy hazards or damaged facilitles, or clear debris not attended to
by the penmitiee,

NOTIFICATION OF DEPARTMENT AND TMC: The permittee
shall notify the Department’s representative and the Transportation
Management Center (TMC) at least 7 days before initiating a lane
closure or conducting an nettvity that may cause a traffic impact, A
confirmation notification should ocour 3 days before closure or other
potential traffic impacts. [n emergency situations when the corrective
work or the emergency itself may affect trafflc, TMC and the
Department’s representative shall be notified as soon as possible,

SUSPENSION OF TRAFFIC CONTROL OPERATION: The
permittee, upon notification by the Department’s representative, shall

immediately suspend all lane closure operations and any operation

that impedes the flow of traffic. All costs associated with this
suspension shall be borne by the permittee.

UNDERGROUND SERVICE ALERT (USA) NOTIFICATION:
Any excavation requires compliance with the provisions of
Government Code Section 4216 et. seq., including, but not limited to
notice to a reglonal notification center, such as Underground Service
Alert (USA), The permittee shall provide notification at least 48 hours
before performing any excavation work within the fight of way.
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WATER GROUP JOB 955A
TRAFFIC CONTROL PLANS

TRAFFIC_CONTROL SIGNS

nw
»tm

P N
TE.5_P__RZ30

AS'DUILT PLANS FOR ROADWAY

SESUETRIC AND ABOVE. GROLAD

.'s'fhz n:ﬂazsznmnvs'

DATE

TABLE |
RECOMUENUED SIGN SPACING FOR ADVANGE WARNING smw SERIES
Pt
APEDACH  MMS/OIE DISTANCE Of FEET o i ,{ W
MK AL %
B il B e
% 150-200 % 105 g
30 200500 o o
38 250400 35 205 25 s e
0 350-500 4 s = ﬁkbi, 19 (A
457 500750 a5 450
50 500-1000 BD 500 550 GOD
$00:500 E f\
- s‘ 0 605 7ezp 6,40, 98 L6SS: Loy 00 SPRZU b1 &
S5 R et k«mﬂw 10 REAREST 5 rw.

TABLE 2

Ty BEVICE SP,
REC CGINhND[’Dm;AC}EJ‘hoEm@m; A#PE 'g ACING

PACKY ot
¥i20-2 €30 W4~2ILTH A
o o o g x’“‘m TaFER FORALA
e L e LSz ¥ tor speeds greater
e s
[ \ ] B 3 | Thon 80 ash
AUAD WORK ] §;3 fg e xS &, ..ﬁ“ﬁf’h‘ﬁ';
6202 4 23 s
g 50 650 B merer
e GIAICA) Wa-2RT) L s dngh of Aopar
§ " TSR A AT
r + BASED 0 2.£00T WOE LANE, THSS COLULN IS MSO
\r‘i‘. | DETDUﬁ > END SARER R ORI Sl RS S # & idsh of otfset (feot)
A BETOUR
n3-2 M4-10 (RTS -84
LEGEND
@m ELNEATER 08 COE
ﬁ DETOUR METE ) - "
SC3CAY a0 0,7 TRAFFC DRECTIONAL ARAOK <t
. WORESG AREA %
WORD_CLOSED vz
€] DETOUR ) et awon S0k &
THE THRY_ TRAFEIC. " 1
70401 Hacswion) R4 BARRCIE,
PPSIPORTADLE FLASHAG ELacON [,
WE0-5(BIKE wil-) iget

NOTE: ALL SICHS ARE STANDARD SRZE

TRAFFIC_CONTROL _85TH PERCENTILE SPEED

MISSION BAY OR BET MISSION BAY & GRAND 25 1eH
MISSION BAY OR BET GARMET & GRAND 35. WPR
GRAND AVE 35 MPH

TRAFFIC CONTROL

T DR

s | T

WATER GROUP JOB 955A
‘TRAFFIC CONTROL PLANS

CITY OF SAN DIEGO, CAUFOHNIA
iomKS pESpTINDL o

v 824010
SHET 107 76 SHEETS.

TAHIOUD ORAT
RO Y

B s —
2301701

] e

.....4 J870A44-6262407

B X

58435-Ti-D

CRIGHAL [ 5

PRI
$ PRATPENS

1 WP I EISISZIS Viner Growp J9b 2558 — Trafle Comtrotdgn

TAUG-2015 o8 sithet
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ATTPROVEY
Permit Mo ...

Do

SEP 92 200

WORK HOURS:
8:30 AM TO 3:30 PM

PERWT NUMBER "
ES P

S-BULLT PLANS FOR ROADWAY
GEQUETRIC AND ABOVE CROUND
FEATURES.

STATE REPRESENTATVE DATE

DETOUR MAP

da AVE NDISSIW

GLENDORA ST

Ha-an 3
wa-on)

1S A3Y 130

ROSEWOOD ST we-s:

Seacs

| T2

e R L g

C20CALTY  paegeTt

CIACAY

WATER GROUP JOB 955A
TRAFFIG CONTROL PLANS

= A
R3-5RTI H4-0 RT) Se3 M4-BA

CITY OF BAN DIEGO, CALIFORNIA

PURUC VioA(S DESITLONT N _8-15233
SHEET T2 OF 76 SHIETS L

ST ey | MM ono1y
Apsy s, - Z 3
EC N T
CRIGHAL | = o

-170!
I T SO

I B{gHas-6262407
it st Cowmitn 3B435-T2
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PERUIT RIMDER

PU...... A28
ASSOUCT” FLANS FOR ROAONAY
GEQNETRIC AND ABOVE GROND
FEATURES

STATE. REPRESENTATIVE

DaTE

AUG 19 2015

£ -
2 PHASE 2
~ ‘ &
. (%]
S S
5 S
4 é;? w204 fo, 5] foa0-2
éo .
f mfrzr‘:a } 'r:::R / & &/)

c:oj/‘:ﬁ&_____‘__:‘__: /rr.‘\__. m\ﬁ_’_—/mﬁ

1
t
8-8 SNITHILYN

DETOUR MAP

8:30 AM TO 3:30

WORK- HOURS:
PM

BUNKER HILL ST

F
He-ioiRT

o
= o io(cnlum ,/
5 AR .-—-/
£
?‘4‘—-—»__._,.‘ .r::-{;—"
L4

1S A3Y N3¢

80 AV NOISSIW

B

AR WVE £ WISEIN GAY TR
TRATFIC SIGHL TO REHAN GRERATINAL

GLENDORA ST weze T T-3
VFPROVEL HMCROACHRML ] WATER GROUP JOB 958A
TRAFFIC CONTROL PLANS
LAGTTRE S ///é./lfj?mé.,. -
28 208 E

e SEP 22 PR i e
‘ | = [pem——— iy e —— s | L0 ooxt
[ofie ] {EEmi>] [foeron] - alamaimic =

N ,4 ORIGRAL | e 1

w204 C2OGAIRTY  yaoommy A3l 6202 Ma-10 RT) seaea | B |

1 |BIDl44 5262401

e . e
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i,

AS-BULT PLANS FOR ROADNAY

EOMETRIC AND ABOVE GROUND
URES

PHASE 3

RTATVE  DATE

DETOUR MAP

AU 119 2015

1 5007
Rl
E o —
e =S rogf T B R
N T T I - - - . - . . _ _WISSION BAY DR
k4 po202
g
&
@ WORK HOURS:
o 8:30 AM TO 3:30 PM
<
g . TR
S—— 0’
5 = weren i Eedciliie
&) (3 TRSFFIC SIGHA. 10 FEMAIN OPERATIONAL
LT e LTk £
é/ 12' NN E
& 27N, z
. e

WATER GROUP JOB 8554
TRAFFIC CONTROL PLANS

CTY OF 8AN DIEGQ, CAUFORNIA
PLBG \YORYS QEPRINDIT

©° _punto
SRR T e
—— e | ARG ORI0AT
\\ T R
A0\ — F_N N L T
HEAD
S i // nnAn Worx D L-I IﬁDETUUR | ‘< bE OUR] l TOUR DRIORAL |,
w204 COUEMNLT  ygoanty <30 CZOCANRT)  ya-pRT) ooz 620-2 Ri-2 M0 (T M0 T Ha-8A |
i
38435-T4-D.
ot
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MISSION BAY DR

Fo3 INVIHILVA

ROSEWOOD ST

6202

s e 3 e | —
WANT 7 et T T T T T T
= EE]
e 259 [ 250 o N
+ t ~{

BUNKER HILL ST

iy ¢

PHASE 4

WORK HOURS:
8:30 AM TO 3:30 PM

GLENDORA ST

w2art
o202

. L3 P
T - - - =i
® & e, §
. 21 ® P} K R = |
-~ - e 30 &
20 wagls|. 1 t,, T e I ® ‘m,r-l_"ﬁ'l - e "
Lo A
" ) PTETTEE _W“—t 5
L 280° 1 250° } 250; } 4'715;“‘
WATER GROUP JOB 955A
AUPROYVED DHROCPDACTIG RICTEFLAM TRAFFIC CONTROL PLANS
. Y5 1O TK o816 B
Vernait po,s //5 s ﬁ:‘fﬁ TR i«ﬁi‘ A GY OF SAN DEGO.CAURGRNA [y o000
.,Ep 23 205 S T e
14 RAFFIC SIGHAL TO PEIAIS DRERATIONN, mms_m | 000 s,
......... e e BASON ST
wter | |} DETOUR e
e
\/ / 52044 SE3CAY W40 LT MA~BA 11 wroaan6z62407
w20-4 VI20-5WT) WA-20LT) ci0 W20~ 3 1 T
Ctancin PR 38435-16-D
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BUNKER HILL ST

ey

BAY DR

PHASE 5

MISSION 8AY DR.

MISSION BAY
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2-0 INTILYN

w0
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Povydit fhe
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—Ty
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WATER GROUP JOB 955A
TRAFFIC CONTROL PLANS
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T o T
oias] comary | mouse | yoh3E oidugRy TG |dieets

gsrsnzu TIVIL, ENQINEER 7

July 18, 2013

PLANS ZPPRGVAL DATE

e st o cwcromn 8 [T (RS \
i dccars Bosc porae e

0 ACGOMPANY PLANS DATED

TABLE 1
TAPER LENGTH CRITERIA AND
CHANNELIZING DEVICE SPACING .
MINIMUM TAPER LENSTH * “Axgéwcguﬁwghgglm
FOR WIDTH DF OFFSET 12 FEEYT (K) -
seego % X z
st TANGENT | MERGING | SHIFTING | SHOULDER :
Y Y Ve Trs | TAPER | TNOENT | cONFLICT
TER il FE i FE 3 il 3T
20 160 5] a0 27 20 a0 10
25 750|125 ) aZ
30 360 180 50 0
38 490 245 1238 62
40 40 320 160 To1
46 086 540 270\ 140
50 200 00 | 300 | 200 |
55 320 660 330 220
60 270 120 360 240
65 560 180 390 260
70 560 B40 420|760

For speed of 40
For spued of 45

apeed

mph ar less, L =
mph o mora, | = w

fhares L = Taper tength In feet
¥ = Width of offset In feet
5= Foauu speed limit, off-peok BSth-persentile

prior to work & \‘urﬂng, ar the ontlclpated

operating apsod In mph

B - Use for tapar and tangent sectlons where there ere no pavesont markings or where
here 1s & confllct betwaon exls+ing pavement markings ond channellzers ICA).

# ~ For other offsetas, usa the fnlloulng merglng tapar length formuta for-t:

# ~ Speed s posted speed |hmlt, off-peak th-perr:enﬂio

speed prior 1o wark starting, or the ontlclpated

oparating speed In mph

and longer thon

- LengHud)nal buffer space or ficgoer stotlon epacing
*4K ~ Use on susfolned dm{ngmde steeper thon -3 percent
ml

TABLE 2 . TABLE 3
LONGITUDINAL BUFFER S
T JOINAL PUTRER ShAGE MO . ADVANCE WARNING SIGN SPAGING
DORNGRADE MIn D " DISTANCE BETHEEN SIGNS ™
ROAD TYPE
seEEp™ | wn ot 2 D ;
v &% 5% R R A SO
[ URBAN — 25 ®ph OR LERS | 100 100 100
URBAN ~ NORE THAN 25 mph 10 40 mph 750 250 250,
el kil Tt ki3 T a2
o e = T e URBAN - _MORE_THAN 40 mph 350 | 350|350
5 T 56 16 15 RURAL, 500 500 500
2 FE e EXPRESSHAY 7 FHEENAY 1006|1500 | 7640
25 280__ |25 271 267 # = The distancea are approximate, ore Intendsd. for guldance
90 305 3 EXE] 364 purposes only, ond ahould be opplied with enginesring Judgment.
28 360 37 200 42T Trese distances should be odjusted by the Efgineer for flalu condltlens,
74 A 5T 1t nogessary, by lnorsasing or decroasing +he recommmended dlstances,
520 553 653
598 638|686
862 728 785
70 130 71 b25 891

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

§1L d5H NVid QHVGNY1S (ISIA3H 010¢

TRAFFIC CONTROL SYSTEM TABLES
FOR LANE AND RAMP CLOSURES

NO SCALE

RSP 79 _DATED JULY 19, 2013 SUPERSEDES RSP T3 DATED APRIL 18, 201X
THAT SUPPLEMENTS THE STANDARD PLANS BDOK DATED 2010.

| REVISED STANDARD PLAN RSP T9

PRTST
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o SNE STAGING SEE TAPLE | 480 NOTES 4 MO 6

SU—

April 18, 2013
TLANS APPRDVAL DRTE

T SErimic th coeve o
kS o Ferd o ar Svre

czoleAl
SEE NOIES 1
AN 10

W2Q-
SEE NOTES ¥
ANG S

W42
SEE NOVES t
AND 10

NOTES:

1. Egnh aavopcs warning .slgn sholl ba equlpped with
at leoss twa flags for doytime closures Each flog
shalt be at beast 16" x 18" In slze ond sholl

be orange or fluorescent red-orange In color.
Floshing beocone ehall be placed at the locatione
Inglce1ag tor lone clasiire ouring hours of darkness.

A £20-2 "EHD AOAD WORK® slgn, as opprapriate,
snall be ploced of fhe end of 1he lane clasure
unless the end of work areo !s otvlous, or ends
«lfhin o torgsr project's (Imlis.

0

3. 11 thw W20-1 slgn wouwid follow within 2000° of
o srailonory %20-1 or G20-1 “ROAD WORK MEXT
e MILES*, ust o £20(CA) slgn far the flrst
advance wornlng slgn. 4

4, Al? cones used for fape clasyees during fhe
hours of dorkness sholl be fllied with retroreflectlve
bancs {or §lesves) as speclffed in the spealficotions.

partanle gellneators, placed ot one-half the spocing
indlcated for irofflc cones, moy be wsed insiend af
cones far gaytime closures only.

@

o/ @ @

SEE TABLE 1

o

-

SEE NOIES § AND 8

£30{Ch)
SEE MOTE @

TYPICAL LANE CLOSURE

flasiing arrow slgn ahatl be elther Type l'or Typs .

Tor approgeh speeds over SO mph, Uso the
*fraffic Contrel Sysiem for Lane Closura On
Freeways And Expressways':plan for lane closure
deralls ond requiremants.

A minimum 1500° of ulghf dlstonce shall ba provided
where possible for veblclek approoching ihe first
fioshlng arrow afan. Lons elosures shall not begln at
the top of creat vertlcol curve or on a horlzantol
curve.

Ploce a CIO(EA) slgn evary 2000° throughewt length
of ione closurs.

Medlon Jone ciostres shall oo
o8 shown except
shall ba nsed,

form to tha datolls
1hat C20{CAIL ond Wa-2i signs

At least one-person shall be assigned Yo provide
fuil time mointenonce of traffle controf devices
Tor lane closure unless, olherwise direciad by
tha Englneer.

.

o
b
B

3i¢
SN

A TO ACCONPANY PLANS DATED 2
' | <=
AOVANCE sjoy F—ar T T =
A R ST TAGLE T 13 mau.e‘] A
R R i o VO AU
=, v e I =
| S N 308777 °o
3
- .50 10 +
P o B )
- CORE SPACTE X

RS- N AN
$EE TABLE 3 NOTE

ity
. SEE NOTE 2

NOTES:

See Rtevised Standord Mlon RSP 79 for tables.

lat situgtions, vs
apocl

Unjess oiherwlse specifled In the epecicl provislons, alf tem

o
warning B1gns Snall have Black leoend on FILOFGSEENT Orongs Backaround.

Calffaral

o cosos ore deslgnated by (CA). Gtvarwlse, Fodsral (MUTCO) cades
ore shown,

LEGEND
TRAFFIC CONE

SIGN PANEL SIZE (Min}
46" x 48"
(8] aomx 10"

[€] 30" x 30*

TRAFFIC GOHE. (OPYIONM. TAPER}
TEMPORARY TAAFFIC TONTROL SIGH
FLASIING ARROW S1GH (FAS)

FAS SUPPORT OR TRAILER o
PORTABLE FLASWING BEACON . .

STATE OF CALEORMA
DEPARTMENT OF TRANSPORTATION

TRAFFIC CONTROL SYSTEM

FOR LLANE CLOSURE ON

MULTILANE CONVENTIONAL

HIGHWAYS
NO SCALE
RSP 17 DATED APRIL 19, 2013 SUPERSEOES STANDARD PLAN T
ot 5 T \ EOES STANDARD PLAM

1t
, 2013 - PAGE 239 OF THE STANDARD PLANS BOOK DATEQ 2010,

gsre“_cnne apacing X for u?[;\n‘f—, (soe‘gmem, \; g,:r :nngalm E'igmsnf or Z for
ortofs, pef Table nless X, ¥, oF 2
Lm 15 whawn on This Eneate " P 'Y 1 OF 2 vone

T1L dSd NY1d (QHVONVY.LS dasjA3d 0i0g

| _REVISED STANDARD PLAN RSP T1
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OVERLAY [AS APPROPRIATE)

€20(C.

AR
SEE NOTES 1,3 a0 4

CONE SPACING X
SEE TABLE 1 AND

we~2R
SEE NOTES 1 -2
TAND 4 -2y

qn

SEE NOTES 1 AND ¥

&

NOTES:
See Reviaed Standard Plon RSP T9 for tables.

cone §pac for toper segmeat, ¥ for tongent segment or 2 for
ccnfllﬂ P uchons, as uppprorlufa, patt Table 1 ugn Tt S oY Eona

cing 13 shown on thla &
Unlays athervlse uraclﬂad ln the: spealal provistons, alt temporary Aorl) 38,2013 0 |
warnlng stons shall have bloek fepend bn fluorescent orange background. FLINS ZPPROVAL ms

callfornla codes are deslpriated by-{CA). Otherwise, Foderal {(MUTCD} codes

TO AGCOMPANY PLANS DATER oo

oladl coonre | maure | o FSETRlEER,

o
R

néétmn TIVIT ERGIREER %

DISTANCE' SEE YABLE 3
AND NOTE 4

1. Keolan tona closuras anal) cnnt‘orm ta the
gatals as shown except that €20(Ca)l
ond W4-ZL signs sholl be used.

2. At least one person shall be ussl aed to
provics full time malatenance of traffle
control aevlees tor lane Glosuras,

v

Dupllcate slgn Instaflatlons ara not requireat
a) On oppos]ts shouldar If ot leost

ona-half of the avaliohie lanes

remain open fo trarfle.
b} In the madlon if the width of the

medlan Shouider ls [ess than 8°and

‘the outslde lones are to be closed.

oran gt ﬂum—escem

n colnr. osnlnﬁ beacons

f || ¢ placed ot the tlons lnqlcarua
r jane closura during nours of derkness.

A 620-2 "END ROAD- WORK" slgn, vlth mlntmym
alze of 98! x 24" o8 opggo‘)rf shall be
placed ot the ne closre uniess
tha end of Nork aroa i nnv!ous or-ends within
o jarger prajecr’s {lmits.

L

NOTES 10 AND 31

NOTES 10 AND 1)

SHOULDER CLOSURE -

8.

~

If the #20-1 slgn ‘would fo]law vlﬂ\ln zocu'
of g atatlonary %20-1 or G20~1

RY s MILES®, uae a ceo(cn xslan fnr
The fIreT odvance warniag sign.

Place a €30{CA} slan every 2000° throughout

. length of lane closura,

o

'.°

.3

©One flashing arrow sign for eoch lane closed,
The flashing arrow signs snalt be Type [,

A mlnimum 1500° af slght distance ahall
bo pravided whera posalblg foi venlcles
approaching the flrsf flashing orrnw slgn.

Lane ciosures shall not beqgln at
arest vertledl eurve or on q hcr‘lzomn)

4t cones used for lans closuras during

houir' darkneds shol] ba fitted
wlm re rorefleaﬂv: bands, {or ¥leevon)
as speclfiea In the specifications,

Portople dellneators, ploced at one-half
the specing nd lcated for traffis cones

nstead of cones for dayyime
i ARy unly

£ CLOSURE AT ENTRANCE RAMP

LEGEND

Al ok 4 22
/ "‘fszm o 11 CONE_ SPACING. BEE. TABLE 1 AND SEE NOTES 10 awp 17 0 S SEE NOTE 6 "“"ayﬂ'ﬂgﬂrﬂm”
£/ | %4 WEOIAN SHOLLDER
7L = — — 1 = S — - L o o= —- = ==
. e
= — — e = e e S e 8 8 T e e s 8 b & e— e —a ——.-ﬁ>__ -~
/7:'—?__. _f__~ [ o R, ¥ — - e L e
i = (. N Y "SEE NOTE 8 ° § R
obit oF LN - d SHOULDER v ;
e T | E—SEE NOTES 8 AND 9 | SEE NOTE 12 . \ Rk /
i . M 3 CONES ACROSS EACH CLOSED LANE
S?Q’?{(ﬁczawskgg Hhett™ l 2L L PO ARER N sk wore 1 / ANO SHOULDER EVERY 2000%. SEE NOTE 12.
! e or i TS T T T SR Lmsm .
AND TABLE 1 SEE TABLE 2
. LANE CLOSURE cao(ea) CONE_SPACING X SEE TABLE 1
& et A NOTES 0 M0
GONE SPACING % 'SEE TABLE 1 S £00° PER -
™ R HOTES 10 AT 11 AT
WEBTAN SHODLDER
ors . WEBTAR [SHOULBER [ e PN R
. —_ L= e e e
y _ - K
T R e aR SR n—:)«—.—’:—-‘ -
-
- . O
= - 8o s s—o e “SAGULDER 547,7\“\‘
—] - - — )
e . e 3
= av“"
SHOULGER _ } ¥ M M v
B | & 1 sqo | L3 HORK. AREA
—CGRE SPACING 00° Max OR AT BEGINNING =
ADVANCE. WARNING StoN | | SCE%"F-TA%PLEC‘;‘“M:‘D CONE_SPACING 50U Hax, O AL PRI e30(ca) E5-1 SEE NOTE 14 seialea)
SEE TABLE | AWD

LANE CLOSURE AT EXIT RAMP

. SIGN_PANEL SIZE {Min)

Unless ornecvise apectflod In the speclol ®  TRAFFIC CONE a8 x 4o
QY. ns mi Al
gﬁ aced "Frunayarscly OCFﬂS aach cloga ° TRAFFIC CONE' (CPTIONAL TAPER) 72" 60"

und shoulder at egch locotion wnere t TEMPORARY TRAFFIC CONTROL SION ®
gvnpagog ;agssgu‘%aggia lang eneds 36" x 30"
B sP el R e D%'_rpm a“ms FLASHING ARROW SIGN [FAS)
may conas, .
Tringterss oll%nmunf o ow sanes o el’ FAS SUPPORT OR ‘TRAILER

N

anittad from she tranaverss ollgnment fe T PORTABLE FLASHING BEACON
provida access Yo tha w

Ui

fa

fupnra required for each cle:ed traffile

Unlais o?ncrwlse apeclfled !

sl

lAFV{'I-:kzP ";«EXT.__MILES pluque n\usfdbo used
dlstance thet can be percetved byyroad ugerd,

inless orparwise speameq In the special
rovisions, the 2uL fengent amw along
ans |Tnes 'shall be used batwe

the Bpeokzl
rovisions, i SC18(CA) and WA-1
lgnu anat ba usea n: showa.

or TlGaura extan

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

TRAFFIC CONTROL SYSTEM

FOR LANE CLOSURE ON

FREEWAYS AND EXPRESSWAYS

NO SCALE

ASP T10 DATED ARRIL 19, 2013 SUPERSEDES STANDARD FLAN 710
DATED MAY 20, 2011 = PAGE 237 0F THE STANDARD FLANS BOOK DATED 2010,

[ REVISED

STANDARD PLAN RSP T10

OlL dSH NVId gUVYANV.1$ Q=HSIAZH 0loT

ey
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Chart No. 1
Ramp Lane Requirements

County: SD Route/Direction: 5/NB PM: R22.752
Closure Limits: NB 5 Off-ramp to Misston Bay Dr

FROM HOUR TO HOUR 241 2 3 456 7 8 9101112131415161718192021222324

Mondays through Thursdays Lytjrje]rgt 111
Fridays prepeftgtrlt '
Saturdays '
Sundays : 111]1
Legend:

1 | Provide at least one ramp lane, not less than 11feet in width, open in direction of travel

Work permitted within project right of way where shoulder or lane closure is not required,

REMARKS: This chart to be used for Phase 1,

PN - [T15NTK0560 - (1/2) - 08-24-2015 (AVO)
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APPENDIX 1
HAZARDOUS LABEL/FORMS
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Handlers of hazardous materials are required to report releases.

INCIDENT/RELEASE ASSESSMENT FORM *
If you have an emergency, Call 911

The following is a tool to be used for

assessing if a release is reportable. Additionally, a non-reportable release incident form is provided to
document why a release is not reported (see back).

Questions for Incident Assessment:

1.

o o & »

10.

Was anyone killed or injured, or did they require medical care or admitted to a
hospital for observation?

Did anyone, other than employees in the immediate area of the release,
evacuate?

Did the release cause off-site damage to public or private property?
Is the release greater than or equal to a reportable quantity (RQ)?
Was there an uncontrolled or unpermitted release to the air?

Did an uncontrolled or unpermitted release escape secondary containment, or
extend into any sewers, storm water conveyance systems, utility vaults and
conduits, wetlands, waterways, public roads, or off site?

Will control, containment, decontamination, andfor clean up require the
assistance of federal, state, county, or municipal response elements?

Was the release or threatened release involving an unknown. material or

contains an unknown hazardous constituent?

Is the incident a threatened release (a condition creating a substantial
probability of harm that requires immediate action to prevent, reduce, or
mitigate damages to persons, property, or the environment)?

Is there an increased potential for secondary effects including fire, explosidn,
line rupture, equipment failure, or other outcomes that may endanger or cause
exposure to employees, the general public, or the environment?

YES NO
m )

-3 a
a a

- 4d a
) 0
m 0
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If the answer is YES to any of the above questions — report the release to the California Office of Emergency Services
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255. Note: other state and
federal agencies may require notification depending on the circumstances.

*Call 911 in an emergency*

If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available.
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the
future, and to justify not reporting to an outside regulatory agency.

If in doubt, report the release.

! This document is a guide for accessing when hazardous materials release reporting is required by Chapter
6.95 of the California Health and Safety Code. It does not replace good judgment, Chapter 6.95, or other
state or federal release reporting requirements.

5-02-08
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NON REPORTABLE RELEASE INCIDENT FORM

1. RELEASE AND RESPONSE DESCRIPTION

Incident #

Date/Time Discovered

Date/Time Discharge

Discharge Stopped [] Yes [ No

Incident Date / Time:

Incident Business / Site Name:

Incident Address:

Other Locators (Bldg, Room, Oil Field, Lease, Well #, GIS)

Please describe the incident and indicate specific causes and area affected. Photos Attached?:  [Yes LI No

Indicate actions to be taken to prevent similar releases from occurring in the future.

2. ADMINISTRATIVE INFORMATION

Supervisor in charge at time of incident: Phone:
Contact Person: Phone:
3. CHEMICAL INFORMATION
Chemical
Quantity I GAL L LBS L FT?
Chemical
Quantity O GAL L] LBS [ FT®
Chemical , ,
Quantity O gar U gs Opr
Clean-Up Procedures & Timeline:
Completed By: Phone:
Print Name; Title:
5-02-08
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EMERGENCY RELEASE FOLLOW -UP NOTICE REPORTING FORM

. BUSINESS NAME ?5; FACILITY EMERGENCY CONTACT & PHONE NUMBER
3 ( ) -

INCIDENT MO DAY YR

OES
patE | | ] ]

CONTROLNO.l | | | | l

INCIDENT ADDRESS LOCATION ZIP

CHEMICAL OR TRADE NAME (print or type)

CHECK IF CHEMICAL IS LISTED IN
40 CFR 355, APPENDIX A

| CHECK IF RELEASE REQUIRES NOTIF - ]
| CATION UNDER 42 U.S.C. Section 9603 (a)

PHYSICAL STATE CONTAINED PHYSICAL STATE RELEASED
soup [_Juaeuip [Jeas | []soup [_Jueuib [] GAs

ENVIRONMENTAL CONTAMINATION

[Jar  [Jwarer [_lerounD[ _JoTHER

ACTIONS TAKEN

—DAYS —HOURS_—-MINUTES

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information)
[] ACUTE OR IMMEDIATE (explain)

[ ] cHRONIC OR DELAYED (explain)
[ ] NOTKNOWN (explain)

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS

COMMENTS  (INDICATE SECTION (A - G)AND ITEM WITH COMMENTS ORADDITIONAL INFORMATIONY)

CERTIFICATION: | certify under penalty of law that | have personally examined and | am familiar with the information

sub mitted and b elieve the sub mitted information is true, accurate, and comp lete.

REPORTING FACILITY REPRESENTATIVE (print or type)
SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE:
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EMERGENCY RELEASE FOLLOW-UP NOTICE
REPORTING FORM INSTRUCTIONS

GENERAL INFORMATION:
Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up
notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of
reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require
release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act
of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a
release. The written follow-up report is required in addition to the verbal notification.

BASIC INSTRUCTIONS:

o The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information
requested by the form is provided as completely as possible.

e If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical
released.

» Ifthe incident involves a series of separate releases of chemical(s) at different times, the releases should be reported
on separate reporting forms.

SPECIFIC INSTRUCTIONS:
Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed
facility information concerning the release.

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is
provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided.

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or
community, the county and the zip code.

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and
the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on
quantity, time and duration of the release.

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c).

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an
explanation or description of the effects in the space provided. Use Block H for additional comments/information if
necessary to meet requirements specified in 42 U.S.C. § 11004(c).

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate
when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the
incident, as specified in 42 U.S.C. § 11004(c). '

Block H: List any additional pertinent information.

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the
date that the form was prepared.

MAIL THE COMPLETED REPORT TO:
State Emergency Response Commission (SERC)
Attn: Section 304 Reports
Hazardous Materials Unit
3650 Schriever Avenue
Mather, CA 95655

NOTE: Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4),
25503.1, 25507.1, 25518 and 25520, Health and Safety Code.
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SAMPLE ARCHAEOLOGY INVOICE
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(FOR ARCHAEOLOGY ONLY)
Company Name

Address, telephone, fax
Date: Insert Date

To: Name of Resident Engineer
City of San Diego
Field Engineering Division
9485 Aero Drive
San Diego, CA 92123-1801

Project Name: Insert Project Name

SAP Number (WBS/10Q/CC): Insert SAP Number
Drawing Number: Insert Drawing Number
Invoice period: Insert Date to Insert Date

Work Completed: Bid item Number — Descriptioft” i

Detailed summary of work completed undel;ft }
to Archaeology Monitoring Bid item. See Notg 1 belo

Summary of charges:

Description of Services Total Hourly | Amount
Hours [ Rate
Field Archaeologist 179/2/2011 | 40 $84 | $3,360
Laboratory Assistant 9212011 |2 $30 $60
Subtotal $3,420
Bid ite;

Work Completed:

Description of Where work Name Start Date | End Total | Hourly | Amount
Services occurred (onsite vs . Date Hours | Rate
offsite/lab)
Field Archaeologist Joe Smith | 8/29/2011 | 9/2/2011 | 40 $84 $3,360
Laboratory Assistant Jane Doe | 8/29/2011 | 9/2/2011 | 2 $30 $60
Subtotal $3,420
Total this invoice: $

Total invoiced to date: $
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Note 1:

For monitoring related bid items or work please include summary of construction work that was monitored from Station to
Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries were
made,

Note 2.

For curation/discovery related bid items or work completed as part of a discovery and curation process, the PI must provide a
response to the following questions along with the invoice:

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the California
Register of Historical Resources (California Register), -

a.  Please briefly describe your application (consideration) of all four California Register criteriz

b.  If the resource is eligible under Criterion D, please define the important informa

c.  Were specialized studies performed? How many personnel were re
were present?

d.  What s the age of the resource?

e. Please define types of artifacts to be collected and 1 o
Diego Archaeological Center (SDAC). How mans
monitors were present?

2. Preliminary results of data recovery and a defin

ition of the siz
a.  Were specialized studies performed? Plegs
of boxes to be submitted to the SDAC. Ho:
monitors were present?

3, What resources were discoveréd d

eatmenfi(ggl’%'gation) measures are proposed? Please define data to be recovered (if necessary) and
altwill be ?gg}@mitted to the SDAC for curation. Are any specialized studies proposed?
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FOR SAMPLE REFERENCE ONLY

SAN
DIEG

Y

s

Ta cortact the Clity of San Diego: SDJ Public Works
619-533-4207 | engineering@sandiego.gov | sandiego.gov/CIP
& Thisinformationis avallable in alternative formats upon request,

Water and Sewer Group 955
Appendix K - Sample of Public Notice

The City of

To contact the City of $an Dlego: Sﬁ% Public Works

619-533-4207 | engineering@sandiego.gov | sandiego.gov/CIP

& This Information Is avallable in alternative formats upon regquest.
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APPENDIX L

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient use

of water. All AMI devices shall be protected per Section 5-2, “Protection”, of the 2015 Whitebook.

AMI technology allows water meters to be read electronically rather than through direct visual
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual
consumption patterns which could indicate leaks or meter tampering on a customer's property.

Three of the main components of an AMI system are the:

A Endpoints, see Photo 1:

Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

antenna

100 ERT Maduls w

Network Devices, see Photo 3:

Photo 3
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vauits adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4

NICOR RF Friendly
fid.

1" tlearance .
Excess wire colled

) o and secured

Pit cleaned, gravel in

%" rebar
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its
original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’'s code compliance staff will issue citations and invoices to you for any damaged AMI
devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

ERT or Transmitter

- Fiberglass Rod

Photo 6 below is an example of disturbance that shall be avoided:

Photo 6

The

antenna 3 |

weas drilled | The ERT has

into the lid | dheen

and rvow it | ;{dismﬁmmtea

is Gfrom the

rermoved {Water Meteyr

£t
The endpnpint is taken off the
rod which is the original
installation location
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: -

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are
strategically placed units (mainly on street light poles) that collect interval meter reading data from
multiple meters for transmission to the Department Control Computer. If you come across any of
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San
Diego and you shall be responsible for any costs of disruption of this network.
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Photo 8

Network Device

Fag mw'm -
WO U A ot

Lty of San Qlegs L
Pubific UNilss Sepaimend: -
Yintar Emerganey Hepals.
{B19)515-3525

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately.
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed,
at (619) 362-0121.
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ATTACHMENT F

INTENTIONALLY LEFT BLANK
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ATTACHMENT G

CONTRACT AGREEMENT

‘Water and Sewer Group 955 165 | Page
Attachment G - Contract Agreement (Rev, Nov. 2016)



CONTRACT AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation,
herein called "City", and Burtech Pipeline, Inc. . herein called "Contractor" for construction
of Water and Sewer Group 955; Bid No. K-17-1486-DBB-3-A; in the amount of Three Million Four
Hundred Sixty Four Thousand Seven Hundred Twenty Nine Dollars and Twenty Six Cents
($3,464,729.26) which is comprised of the Base Bid.

[N CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1. The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary
Special Provisions (SSP).

(d) Phase Funding Schedule Agreement.

(e) That certain documents entitled Water and Sewer Group 955, on file in the office of
the Public Works Department as Document No. B-13186, B-14069, as well as all
matters referenced therein.

2. The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner . Water and Sewer Group 955, Bid Number
K-17-1486-DBB-3-A, San Diego, California,

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

4, No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable

hereunder.
5. This contract is effective as of the date that the Mayor or designhee signs the agreement.
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CONTRACT AGREEMENT (continued)

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its
Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution.

THE CITY OF SAN DIEGO APPROVED AS TO FORM

Mara W. Elliott, City Attorney

Print Name: Stephen Samara Print Name: /64((3 D@ édl‘di Jr.

Principal Contract Specialist Deputy City Attorney
Public Works Department

Date: \S/’// 2—/7 Date: ’57/ J///7

CONTRACTOR
By < ‘//7 ﬂ

Print Name:_ DomwiiC. T, BURTELH

Title: PREGIDENT &8 (ELO

Date: 3{2‘ (2017

City of San Diego License No.;._B\AA(p 00206k

State Contractor's License No.; T\2.02

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: _|0O000 (& 2.4

a
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CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury
under the laws of the State of California, that the certifications, forms and affidavits submitted
as part of this bid are true and correct.
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Bidder's General Information

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to putin a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate
a collusive or sham bid, ‘
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free
Workplace", of the project specifications, and that;

This company_has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

[ hereby certify that [ am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,
“"American With Disabilities Act”, of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

[ declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that
Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors whose subcontracts are greater than
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having
complied with City of San Diego Municipal Code § 22.3004.
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CONTRACTOR CERTIFICATION

Equal Benefits Ordinance Certification

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code § 22,4300 regarding Equal Benefits Ordinance.
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF .2 the
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, for:

(Name of Project or Task)

as particularly described in said contract and identified as Bid No. K-17-1486-DBB-3-A; SAP No. (WBS/I0/CC)
B-13186, B-14069; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all
brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal manner";
and WHEREAS, said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in
said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

By:
Contractor

ATTEST:

State of County of

On this DAY OF 2______, before the undersighed, a Notary Public in and for said
County and State, duly commissioned and sworn, personally appeared
known to me to be the Contractor named in the foregoing Release, and
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State

Water and Se&er Group 955 o o ” ) .- ) 175 | Page
Affidavit of Disposal (Rev. Dec. 2016)



LIST OF SUBCONTRACTORS
*#% PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *%¥ TO BE SUBMITTED IN ELECTRONIC FORMAT ONL Y#** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION

In accordance with the requirements of the "Subletting and Subcontracting Falr Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the
name, address and Hcense number of each Subcontractor who will perform work, labor, render services or specially fabricate and Install a portion [type] of the work or improvernent, in an
amount of or in excess of 0.5% of the Contractor's total Bid, Failure to comply with this requirement may result in the Bid being rejected as non-responsive: The Contractor is to list only
one Subcontractor for each portion of the Work, The Bldder's attention [s directed to the Special Provisions - General; Paragraph 2:3 Subcontracts, which stipulates the percentage of the
Work to be performed with the Bidder's own forces, The Bidder is to also Jist all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors-for which the

Bldders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting particlpation percentages.

ARTNERSHIP

Name:

Address:

City:__

State:, —

Zip!_

Phone,____ |

Email:

Name:

Address:

Citys

State: —

e

Phorne;

Emall:

o} As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valld proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certifled Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Wornan-Owned Small Business WoSB HUBZone Buslness HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor Is certified by:

City of San Diego CITY State of Callfornia Department of Transportation CALTRANS
Californla Public Utilitles Commission CPUC
State of Callfornia's Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S, Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

Water and Sewer Group 955
List of Subcontractors (Rev. Dec, 2016)
Form AA35
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

*+% PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY #%% TQ BE SUBMITTED IN ELECTRONIC FORMAT ONLY *#¥ SEE INSTRUCTIONS TO BIDDERS FOR FURTHER
INFORMATION

. MATERIALS OR:

Address:
City:, State:
Zip: Phone:
Emall:
Name:
Address:
City:, State:
Zip:. Phone:
Emall:
0} As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBESLBE and ELBE):
Certifled Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterptise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: .
City of San Diego cry State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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SUBCONTRACTORS ADDITIVE/DEDUCTIVE ALTERNATE (USE ONLY WHEN ADDITIVE ALTERNATES ARE REQUIRED)
*##% PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY #*% TG BE SUBMITTED IN ELECTRONIC FORMAT ONLY *¥* SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION

Name:
Address:
Citys_ SN
State;
Zip:
Phone:____

Email:

Name!
Address;
City:
State:
Zip:
Phone:____
Email:

@ As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterptise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certlfied Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certifled Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB

e} As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilitles Commission CPUC State of California's Department of General Services CADoGS

City of Los Angeles LA State of California CA
U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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ELECTRONICALLY SUBMITTED FORMS

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF FORMAT WITH BID SUBMISSION
The following forms are to be completed by the bidder and submitted (uploaded) electronically with

the bid in PlanetBids.

A. BID BOND - See Instructions to Bidders, Bidders Guarantee of Good Faith
(Bid Security) for further instructions

B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

Bids will not be accepted until ALL forms are submitted as part of the bid submittal

Water aﬁggé(/ver Group 955 179 | Page
Electronically Submitted Forms (Rev. Dec. 2016)



BID BOND

See Instructions to Bidders, Bidder Guarantee of Good Faith
(Bid Security)

KNOW ALL MEN BY THESE PRESENTS,

That as Principal, and

as Surety, are

held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10% OF
THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly
by these presents,

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under
the bidding schedule(s) of the OWNER's Contract Documents entitled

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and in
the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form of
agreement bound with said Contract Documents, furnishes the required certificates of insurance, and
furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and
void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit,
including a reasonable attorney's fee to be fixed by the court,

SIGNED AND SEALED, this day of , 20
(SEAL) (SEAL)
(Principal) (Surety)
By: By:
(Signature) (Signature)

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)

\Water and Sewer Group 955 180 | Page
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CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide
to the City a list of all instances within the past 10 years where a complaint was filed or pending against the Bidder
in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors,
vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action
taken.

CHECK ONE BOX ONLY.

[l The undersigned certifies that within the past 10 years the Bidder has NOT been the subject of
a complaint or pending action in a legal administrative proceeding alleging that Bldder

discriminated against its employees, subcontractors; vendorsorsuppliers.

] The undersigned certifies that within the past 10 years the Bidder has been the subject of a
complaint or pending action in a legal administrative proceeding alleging that Bidder
discriminated against its employees, subcontractors, vendors or suppliers. A description of the
status or resolution of that complaint, including any remedial action taken and the applicable
dates is as follows:

Contractor Name:

Certified By Title
Name

Date

Signature

USE ADDITIONAL FORMS AS NECESSARY

Water and Sewer Group 955 ) ,/ 181 | Page
Contractor’s Certification of Pending Actions (Rev. Dec. 2016)



BID BOND

See Instructions to Bldders, Bidder Guarantee of Good Faith
(Bid Security)

KNOW ALL MEN BY THESE PRESENTS,

That BURTECH PIPELINE, INCORPORATED as Principal, and

NORTH AMERICAN SPECIALTY INSURANCE COMPANY as Surety, are

held and firmly bound unto The City of San Dlego herelnafter called "OWNER," In the sum of 10% .OF
THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we bind
aurselves, our helrs, executors, adminlstrators, successors, and assigns, Jolntly and severally, firmly
by these presents. :

WHEREAS, sald Principal has submitted a Bid to sald OWNER to perform the WORK reguired under
the bidding schedule(s) of the OWNER's Contract Documents entltled

WATER AND SEWER GROUP 858

NOW THEREFORE, If sald Principal Is awarded a contract by sald OWNER and, within the time and in
the manner recuired in the "Notice Inviting Blds" anters Into a written Agreement on the form of
agreement bound with sald Contract Documents, furnishes the required certificates of Insurance, and
furnishes the required Performance Bond and Payment Bond, then this obllgation shall be null and
vold, otherwise it shall rernain In full force and effect. In the event sult Is brought upon this bond by
sald OWNER and OWNER prevails, sald Surety shall pay all costs Incurred by sald OWNER in such sult,
Including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this 24TH day of __....FEBRUARY , 2017
BURTECH PIPELINE, INCORPORATED {SEAL) NORTH AMERICAN SPECIALTY INSURANCE COMPANY (SEAL)
(Princ:ipai) (Surety)

By: /. / / s L5 06 0

DOMINGE"], BURTECH, JR., PREBIDENT MiCHE{LLEM BASUIL, ATTORNEY-IN-FACT
(Slgnature) {Signature)

(SEAL AND NOTARIAL ACK

WLEDGEMENT OF SURETY)

ﬁ:;{g;‘;gﬁgg&g;{;%&;é‘gé"' e et v et s s syt o5 10 s 2 s rot a1 rdent vt s e s e a e s 1 180‘ Page
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CALIFORNIA ALL- PURPOSE
CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity-
of the individual who signed the document to which this certificate s attached,
and not the truthfulness, accurécy, or validity of that document.

State of California }

County of %ﬁ«ﬂ?ﬂ }

On 3%7 // 7/  before me, __ Arthur P. Arquilia, Notary Public ,
Hero jhsen ramme and The oFthe efteen)

personé?ly a/ppeared _JZ_)&"W?)W < /jﬂf"\/ I )
who proved to me on the basis of satisfactory evidence to be the person(s) whose
iy e(s)(;%ére subscribed to the within Instrument and acknowledged to me that
¢helshelthey executed the same ir@%er/‘their authorized capacity(ies), and that by
‘his/Rer/their signature(s) on the instrument the person(s), or the entity upon behalf of
Which the person(s) acted, executed the instrument.

S

I cértify under PENALTY OF PERJURY under the laws of the Staterof California that
the foregoing paragraph is true and correct.

N ] 0 ARTHUR P. ARQUILLA |
WITNESS/my hand gnd official seal. G Nm,f,;’?‘;“ﬁ?%‘{,?&%i‘l??&?fgm &
/ W §A B8 Comlssion Expiros January 7, 2018 ;
/ P Ad hd A NARAAAAAANT
Notary Fublic 8igna/tqne’ ) {Notary Public $Seal)

" ) INSTRUCTIONS FOR COMPLETING THIS FORM
ADDITIO NA&E\@PT@A&- INFORMATION This form complies with current California statutes regarding notary. wording and,

DESCRIETION OF THE ATTACHED DOCUMENT i needed, should be completed and altached to the decument. Acknowledgments

Jront othersiates may be complated for documents being sent 1o that state so lang

as the wording doas not vequire the California notary vo violate Celifornia notary

law,

{Tite or descriplion of attiached dosument} v State and County information must be the State and Copnty where the doclunent
: signor(s) personally appeared beforw the notary public for agknowledgment.

o Date of notarization must be the date that the signer(s) personally appeared which

(Tille or desorplion of atiached dacument coniinued) must also be-the same date the acknowledgment Is completed,
. o The notary public must print his or her name 8s # appears within his ox her
Number of Pages Document Date.. .. ooramission followed by 8 comma and then your title (notary public),
o Print the same(s) of document signei(s) who pewonslly sppear at the time of
notarization,

&

Indicate the comeet singulor or plural forms by erossing off incorrect forms (i,

CAPACITY CLAIMED BY THE SIGNER helshe/thesys is fars ) or aircling the correct forma, Failwe to sotrectly indloste this

{1 fndividual {s) "~ information may lead to rejeetion of document recording,
O Corporate Officer The notary senl impression must be oleer and photographically reproducible.
Impression tust nof cover toxt or tines, If seal impression smudges, re-seal if 2

E-4

}(.’: e e A T o T T B e ST e e By A M RS A
i3 £ S e A

(Tm@) sl'zfﬁsie,nt area permils, otlwrwise complete a different acknowlodgment form,
[ Partner(s) o Signatree of the notary public tmust match the signatare on file with the office of
tho ooty clesk,
{1 Atlorney-in-Fact 4 Additional information is not required but could help to ensure this
1 Trustes(s) acknowledgtoent s not misnsed or aitached to a different dosument,
Other 4 Indicate title or type of attached document, number of pages and date,
L1 % Indicate the capacity olaimed by the signer, If the claimed capaoitly is a
corporate offioer, Indiente the titls (e, CEQ, CFQ, Seotetary).
2018 Yersion www.NotaryClasses.com 800-873-9866 e Secnely attach this document to the signed doownent with a staple,
] %@mmmﬁ,ﬂ,, T B L P A o e Y L T oy A S ey P 7 60 R S VA st S P e e S




CALIFORNIA ALL-PURPOSE AQKNOWLEDGMENT OWIL GODE § 1189

A notary public or other officer complating this certificate verifles only the Identity of the Individual who signed the
document to which this certificats is attached, and not the truthfulness, acouracy, or validity of that document.

State of California )

County of SAN DIEGO )

On 22412017 before me, SANDRA FIGUERQA, NOTARY PUBLIC ,
Date Here Insert Narme and Title of the Officer

personally appeared MICHELLE M. BASUIL

Namefs) of Signer)

who proved to me on the basis of sallsfactory evidence 1o be the personfs) whose namels) islare
subscribed to the within instrument and acknowledged o me that ke/shefhey execuied the same in
He/her/thelr authorized capacitydes), and that by kis/her/heir signatures) on the Instrument the personis),
or the entity upon bhehalf of which the personie) acted, executed the Instrument,

t certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct,

a1

SAN D?A?iGU&ﬂOA { WITNESS my hand and official seal.
A COMM, # 2162642
25 SAN DIEGO COUNTY
2/ NOTARY PUBLIC. CALIFORNIAZ Signature_ S5 erveeflie, L9
MY COMMISSION EXPIRES 7 Signature of Noary Public
ALGUST 14,2020 %g

Place Notary Seal Above

OPTIONAL
Though this section s oplional, completing this information can deter alteration of the docurnent or
fraudulent reattachment of this form to an unintended document.

Deseription of Attached Document

Title or Type of Document: Dogument Date:
Number of Pages: Signer(s} Other Than Narmed Above:
Capaciiy(ies) Claimed by Signer(s)
Bigner's Name: MICHELLE M, BASUIL Slgner's Name:
" Corporate Officer - Title(s): {71 Corporate Officer — Title(s):
[ Partner - [ Limited [ General {1 Partner — [JLimited. [ General
[ individual Rl Attorney in Fact [ Individual [ Attorney in Fact
O Trustee (7 Guardién or Congervator L1 Trustes {71 Guardian or Conservator
3 Other: [ Other:
Signer Is Representing: . Signer ls Representing:

©2014 Naﬁonal Notary Assoo ation WWW. NatmnalNotary org 1 800 U8 NOTARY (1 ~800 876»6827) ?tem #5907




.
<0 NAS SURETY GROUP

s NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specially Insurance Company, a corporation duly organized and existing under
laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of
Schaumburg, Ltinols, each does hereby make, constitute and appolnt:

JOHN G, MALONEY, HELEN MALONEY, MICHELLE M, BASUIL,
and MARK D, IATAROLA

JOINTLY OR SBVERALLY

Its true and lawful Attorney(s)-In-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings
obligatory in the nature of a bond on behalf of cach of said Companies, as surety, on contracis of suretyship as are or may be required ot permitted by
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the

amount of: _ FIFTY MILLION ($50,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of
Dhectoxs of both North American Specialty Insurance Company and Washington International Insurance Company af meetings duly called and held
on the 9" of May, 2012;

“RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President,
the Secretaty or any Assistant Secretary be, and each or any of them hereby s authorized to execute a Power of Attorney qualifying the attorney hamed
in the glven Power of Aftorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them
hereby s authorized o attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signaturs of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or cortificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached,”

\mnmu
Q ’w"dkg ~‘¢ : ‘ B
§' ! 2, By : )

mmunwu,,,,,” !

wmwz,

LA
é 3} SEAL i a =3 Steven I, Anderson, Sentor Vice President of Washlngton Internatlonnl Insurance Company
%‘3%\%“ 1973 Q-“'i’ g’.‘ & Senlor Yiee President of North Anterican Speelaily Insweance Company
EX oS
%, 4 A R S
"//4‘ ag,,'ﬁ ;‘.“.\ N

By il A’ [
Michact A, I(%, el Viee Pregtdent o Wishingtoh Tifetihtietal Tiaaatd G
& Senior Viee Prestdent of North Ameviean S v Disivance Cony

IN WITNESS WHEREQF, North Ametican Speclalty Insurance Company and Washington Intornational Insurance Company have cansed their
official seals to be hereunto affixed, and these presents to be signed by thelr authorized offivers this_17th day of September , 20195,

North American Specialty Insurance Company
Washington International Insurance Company

State of Itlinois .
County of Coolk S

Onthis 17th day of __ September , 2015 , hefore me, a Notary Public personally appeared ___Steven P. Anderson_, Sentor Viee President of

Washington International Insurance Company and Senior Vice President of North American Speclalty Insurance Company and  Michael A. lio
Sentor Vice President of Washington International Insurance Company and Senlor Viee President of North Ameriean Speeialty [nsurance
Company, personally known to me, who being by me duly swomn, acknowledged that they signed the above Power of Attorney as ofﬁcers of and
acknowledged sald Instrument to be the voluntary act and deed of thexr respective compames

e omcml.sm B
§ NOTARY PUBLIG, AL wNoIe§ M. R, orary Pubta

¢ COMMISSION EX IRE812104/201? 4

1, Jetfroy Goldberg..... the duly eleoted ASSISMWJNOHI] American Specialty Insurance Company and Was hington
" International Insurance Company, do hereby certify that the above and foregoing is a trus and correct copy of a Power of Attorney glven by sald North
American Specialty 1nsurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this_24th day of FEBRUARY ,20 17 ,

e

Teffroy Goldberg, Vieo President & Assstant Seoretary of
Washington Intornations! Tnsurance Comprny & North Amerdean Speolulty Insuranpe Cottpany




CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bldder shall provide
to the City a list of all instances within the past 10 years where a complaint was flled or pending against the Bidder
in a legal or administrative proceeding alleglng that Bidder discriminated against its employees, subcontractors,

vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action
taken,

CHECK ONE BOX ONLY,
The undersigned certifies that within the past 10 years the Bidder has NOT been the subject of

a complaint or pending action In a legal administrative proceeding alleging that Bidder
discriminated against its empioyees, subcontractors, vendors or suppliers.

O The undersigned certiffes that within the past 10 years the Bidder has been the subject of a
complaint or pending action in a legal administrative proceeding alleging that Bldder
discriminated against its employees, subcontractors, vendors or suppliers, A description of the

status or resolution of that complaint, including any remedial action taken and the applicable
dates [s as follows: '

None

contractor Name:___ BURTECH PIPELINE INCORPORATED

Certified By DOMINIC J. BURTECH Titla PRESIDENT & CEO
Name

s /,///7 Date “5/'3“7

//fwz{ﬂr
E ADDITIO
Water and Sewer Group 955

Contractor's Certification of Pending Actlons (Rev. Dec. 2016)

L FORMS AS NECESSARY
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SUBCONTRACTORS ADDITIVE/DEDUCTIVE ALTERNATE (USE ONLY WHEN ADDITIVE ALTERNATES ARE REQUIRED)

MEE, WBE,
DBE, DVBE,
. CHECKIF
ADDITIVE/S . . D OBE, ELBE,
pEpUCTvE | VAME ADDRESS AND TELEPHONE NUMBER | CONSTRUCTOR | SUBCONTRACT | TYPEOF OL"A‘;{FVALUE SLBE. SDE WHERE Jomnr
F SUBCON 0O IGNES . NTU
ALTERNATE O ONTRACTOR OR DESIGNER OR LICENSE WORK SUBCONTRACT WoSB, CERTIFIED® VE RE
NUMBER HiBZone, OR PARTNERSHIP
SDVOSBO
Name;
Address;
City:
State: £
s VOVE
Phone; —— —
Email:
Name:
Address:
City:
State;
Zip:,
Phorne;
Email:
@ As appropriate, Bidder shaf] identify Subcontractor as one of the following and shail indude a valid proof of certification {except for OBE, SLBE and ELBE:
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SiBE Sraall Disadvantaged Business sCB
Wormnan-Owned Smalf Business WosB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVCSB
@ As appropriate, Bidder shall indicate if Subcontractor Is certified by:
City of San Diego ity State of California Department of Transportation CALTRANS
California Public Utilities Commission CrUC State of California’s Department of General Services CADDGS
City of Los Angeles LA State of California CA
SBA i

U.S. Small Business Administration

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification

Subcontractors Additive/Deductive Alternate (Rev. Dec. 2016)

Form AA4S




Bid Results for Project Watet and Sewer Group 955 {K-17-1486-DBB-3-A)
Issued on 01/24/2017

B8ld Due on March 8, 2017 2:00 PM (Pacific)

Exported on 03/10/2017

B

buddy@burtechpl | PQUAL CADIF,
peline.com

Submitted 100282
: R 2
Hlerile .o P HloName i b |Gl FleTypes v
BID BOND B8ID BOND,pdf General Attachiments |
Contractors Certification of | Contractors Certification of Pending General Attachments
Pending Actions Actlons.pdf
Subcontractors Addltivie- Subcontors Additive-Deductive General Attachments
Deductive Alternate Alternate.pdf

" ftem Numi o Tr LT seetlon i . Item Code” = ] 2 R Gian _Description TaE 2 Tausntity] Unitprlee 2!

1 Main Bld 524126 Bonds (Payment and Performance) LS 1 $26,000.00 $26,000.00
Maln Bid 541690 Archaeologlcal and Native American Monitoring Program LF 5883 $7,00 $41,181.00
3 Main Bld 541330 WPCP Development 15 1 $575.00 $575.00
4 Main Bid 237990 WPCP mpl tion Ls 1 $1,500.00 $1,500.00
5 Main Bid 238990 Video Recording of Existing Conditions s 1 $1,800.00 $1,800.00
6 Main Bid 541820 1 Community Liaison Services LS 1 $28,912.00 $28,912.00
7 Maln Bid 237110 Mobilization LS 1 $50,000.00 $50,000,00
8 Main Bld Field Orders (EOC Type II) Al 1 $220,000.00 $220,000.00
9 Malh Bid 237310 Additional F Removal and Disposal Y 100 $1.00 $100.00
10 Main Bld 237310 Traffic Detector Loop and Appurtenance Replacement EA 25 $425,00 $10,625.00
11 Maln Bid 237310 Adjust Existing Manhole Frame and Cover to Grade EA 10 $650.00 $6,500.00
12 Main Bid 237310 Adlust Existing Gate Valve Frame and Cover to Grade EA 9 $550.00 $4,950.00
13 Main Bid 237310 Adjust Survey Monument to Grade EA 2 $500.00 $1,000.00
14 Main Bid 237310 Cold MIIl AC Pavement {0 Inch - 1A% inch} SF 32160 $0.75 $24,120.00
15 Main Bid 237310 Asphalt Pavement Repair TON 450 $158.00 $71,100.00
16 Malh Bid 237310 Rubber Polymer Modifled Slurry (RPMS) Type | Over Type Hl and Striping SF 358391 $0.56 $200,698.96
17 Main Bld 237310 Pavement Restoration Adjacent to Trench SF 4800 31.00 $4,800.00
18 Maln Bid 237310 Asphalt Concrete Overlay and Striping TON 970 $113.00 $109,610,00
19 Main Bld . 237310 Class 650-CW-4000 Concrete Pavement (7-Inch Thick) cY 108 $450.00 $48,600.00
20 Maln Bid 237310 Pavement Fabric SY 12086 $4.05 $48,948.30
21 Main Bid 237310 Crack Seal LB 1000 $8.36 $8,360.00
22 Maln Bid 237310 Median Damaged Curb and Gutter {Type B-2) LF 830 $38.00 $31,540.00
23 Main Bid 237310 Additional Sidewalk R | and Repl SF 600 $10,00 $6,000.00
24 Maln Bid 237310 Cross Gutter SF 70 316.00 $1,120,00
75 Main Bid 237310 Concrete Driveway {Contiguous) SDG-162 {See Note on Sheet 16} SF 400 $12.00 $4,800.00
26 Main Bld 237310 Curh Ramp Type C2 with Detectable Warning Tiles (See Locations on Sheet 16} EA 4 $3,000.00 $12,000.00
. Main Bid 237310 Curb Ramp Type A with Stalnless Steel Detectable Warning Tiles (See Comments on Sheet 16 for curb EA 2 $3,00000 $6,000.00
ramps No. 2) ' ’

28 Maln Bid 237310 Replace Existing Curb Ramp with Sidewalk and Curb (See Note on sheet 16} SF 138 312,00 $1,656.00
29 Main Bld 237110 Abandonment of Existing Water Facilities LS 1 $1,000.00 $1,000.00
30 Main Bid 237110 Handling and Disposal of Non-friable Asbestos Material LF 200 $12.00 $2,400,00
31 Main Bld 237110 Additional Bedding cy 250 $0.50 $125.00
32 Maln Bid 237110 Trench Shoring LS 1 $20,000,00 $20,000,00
33 Main Bfd 237310 Temporary Resurfacing TON 410 $110.00 $45,100.00
34 Main Bld 237110 Thrust Blocks for 16 Inch and Larger Water Malns EA 9 $750.00 $6,750.00
35 Maln Bid 237110 tmparted Backfill For Trench TON 350 $1.00 $350.00
36 Main Bld 237310 Continental Crosswalk (Per SDM-116) SF 300 $3.45 $1,035.00
37 Maln Bid 237310 Trafflc Control LS i $74,000.00 $74,000,00
38 Main Bid 237310 Traffic Control Deslgn - Working Drawings LS 1 $4,000.00 $4,000.00
39 Maln Bid 237110 Pavement Restoratlon for Final Connectlon SF 1380 $15.00 $20,700.00
40 Main Bid 237310 Pedestrian Barrlcade EA 7 $600,00 $4,200.00
M Main Bid 237110 Water Maln (16-Inch, Class 805} LF 8717 $140,00 $1,220,380.00
2 Main Bld 237110 Water Main {12-Inch, Class 235) LF 1136 $120.00 $136,320.00




43 Maln Bid 237110 Water Main (8-Inch, Class 305) LF 385 $110.00 $42,350.00
44 Main Bid 237110 Butterfly Valve {16-Inch, Class 250B] EA 36 $4,000.00 $144,000.00
45 Maln Bid 237110 Gate Valve (12-Inch} EA 8 $3,400.00 $27,200.00
46 Maln Bid 237110 Gate Valve (8-Inch) EA 4 $1,800.00 $7,200,00
47 Maln Bld 237110 Fire Hydrant Assembly and Marker {6-Inch) EA 13 $7,500.00 $97,500,00
Flre Hydrant Assembly and Marker {6-Inch), Include 4 protection Post (WM-04 Type A} Mont;
48 Main Bid 237110 ydra v (G-Inch), P Post { ype A} Montgomery EA 6 $9,000.00 $54,000.00
Fleld Alrport
49 Maln Bid 237110 Flre Service Connectlon and Assembly {6-Inch) EA 1 $10,900.00 $10,900.00
50 Main Bld 237110 Fire Service Connection and Assembly (4-Inch) _ EA 1 $8,900.00 $8,900,00
51 Main Bid 237110 Water Service (2-Inch} EA 18 $6,000.00 $108,000.00
52 Main Bid 237110 Water Service (1-Inch) _ EA ] $3,000,00 $18,000.00
53 Maln Bld 237110 Blow-Off Valve Assembly {4-Inch) EA 2 $6,500.00 $13,000.00
54 Maln Bid 237110 Blow-Off Valve Assembly (2-Inch) EA 1 $4,000.00 $4,000,00
55 Main Bid 237110 Alr and Vacuum [Alr Release) Valve Assembly (2-Inch) EA 2 $6,000,00 $12,000,00
56 Maln Bid 237110 Sewer Malh (8-Inch) LF 1348 $114,00 $153,672.00
57 Main Bid 237110 Sewer Malin (10-Inch) _ LF 169 3170.00 $28,730.00
58 Main Bid 237110 Sewer Maln, (15-Inch, SDR-26) LF 248 $360.00 $89,280.00
59 Main Bld 237110 Manholes {4-ft x 3-ft} EA 10 $7,000.00 $70,000.00
60 Main Bid 237110 Connectlon to Existing Manhole and Rechannellng EA 1 $1,000.00 $1,000,00
61 Maln Bid 237110 Sewer Lateral and Cleanout (4-Inch, Street) EA 27 $2,300.00 $62,100.00
62 Main Bld 237110 Video Inspection of Pipelines and Culverts for Accef LF 1796 $2.25 $4,041.00
Subtotal © 7 163,464,729.26
63 Alternate ltems A 237110 High-lining Installation by the Contractor LS 1 $45,000,00 $45,000.00
64 Alternate ltems A 237110 High-linlng Removed by the Contractor LS 1 $6,000,00 $6,000,00
65 Alternate ltems A 237110 Connhectlons to The Existing System by Contractor (16-Inch through 16-livch) _ EA 1 $5,000.00 $5,000.00
66 Alternate ltems A 237110 Connections to The Existing System by Contractor {12-Inch through 16-Inch) EA 7 $5,000.00 $35,000.00
67 Alternate ltems A 237110 Cohnections to The Existing System by Contractor {10-Inch through 16-Inch} EA 3 $5,000.00 $15,000.00
68 Alternate tems A 237110 Connectlons to The Existing System by Contractor {12-Inch through 12-Inch) _ EA 4 $5,000.00 $20,000,00
69 Alternate Items A 237110 Conhectlons to The Existing System by Contractor (10-Inch through 12-Inch} EA 2 $5,000,00 $10,000.00
70 Alternate ltems A 237110 Connections to The Existing System by Contractor (8-Inch through 12-Inch) EA 1 $5,000.00 $5,000.00
71 Alternate items A 237110 Cohnections to The Existing System by Contractor (6-Inch through 12-Inch) EA 1 $5,000.00 $5,000.00
72 Alternate [tems A 237110 Connections to The Existing System by Contractor (6-Inch through 8-Inch) EA 2 $5,000.00 $10,000.00
73 Alternate Jtems A 237110 cut and Plug by Contractor EA 24 $3,500,00 $84,000.00
74 Alternate ltems A 237110 Furnished Matetlals for Contractor High-line Work LS 1 $20,000.00
; Liéense Nui: - S Typeli]L DIRR | CAddiess 2.2 |5 City- Country.
. CAU,MALE,PQUAL,CADI 14436
American Asphalt South, Inc, { Items 16 & 20 for RPMS and Crack Seal 784969 $181,355.34 ’RQ 1E+09 PO Box 310036 :na i:zta Fontana 92331 United States
CAU,MALE,SLBE,DVBE, N
Hanson Electric, Inc. Bld Item 10 - Traffic Detector Loops 1006273 $10,625.00 M CADIR ’ 1E+09 P.0. Box 1230 Lakeslde 92040 United States
Bld items 14,15,17-19,36 & AC Trench
CADIR,DBE,LAT,MALE, San
1-61 and B 880956 454,097,00  LAT,MALE, : ’
RAP Englneering, Inf. iﬂnd & Payﬂ:r items 4 and Base $454, MBE,SDB, SLBE 1E+09 503 E. Mission Road Marcos 92069 United States
Paving
Bld Items 16, 18 & 35 for Striping CAU,FEM,PQUAL,SLBE, Chula
q . 298637 27,293,00 ' 37 0
Payco Specialties Inc, Works Only $ MBE,SDB,WBE,WOSB 1E+09 | 120 North Second Ave Vista 91510 Unlted States
Loveless & Linton Consulting- | Bld Item 2 - Archaeological and Native CAU,FEM,S.BE,DBE,CA i
14L1.1103 33,830.00 2% L
Archacological Amerlcan Monitoring $ DIR,SDB,WOSE 1E+10 1421 W, Lewls S5t San Dlego 92103 United States
Humanabllity Item 6 Community Llalson Services 11HC0124 $28,912,00 CAU,ELBE,FEM 1E+09 | 4203 Genesee Ave #103 San Dlego 92117 United States
591 [of ol
Terra West, Inc Bid ltem 3 WPCP Development 10TW0007 $525.00 ELBE, DBE 1E100 | % Te':ﬁ';;’;‘a anyon V':s"t': 91910 United States
Bld [tems 19, 22-28 & 40 for Concrete CAU,MALE,ELBE,PQUAL| 774 N Twln Oaks Valley San
3 . 862611 $125,316.00 ! o 1E+09 ui S|
Vailston Company, Inc Curb Ramps and Flatworks ,CADIR £ Rd, Suite C Marcos 92069 hited States
Bid Item 62 - Video Inspection of 102 Second Street, Suite
- 997520 4,041.00 FEM,MBE,CADIR,W/| +0! 4 t
Nu-Line Technologies, LLC Pipelines & Culverts for Acceptance 54, ,MBE,CADIR,WBE | 1E+09 B Endinitas 92024 United States
Rectrucking inc Trucking Services 14RT1303 $57,000,00 LAT,MALE, ELBE 1E409 1128 2nd ave f,"‘:t": 91911 United States
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