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NOTICE INVITING BIDS

SUMMARY OF WORK: This is the City of San Diego's (City) solicitation proces's to acquire
Construction services for Pipeline Rehabilitation AJ-1. For additional information refer
to Attachment A,

FULL AND OPEN COMPETITION: This contractis open to full competition and may be bid
on by Contractors who are on the City's current Prequalified Contractors’ List. For
information regarding the Contractors Prequalified list visit the City's website:
http://www.sandiego.gov.

ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project
is $4,800,000.

BID DUE DATE AND TIME ARE: DECEMBER 14, 2016, at 2:00 PM.
PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D.

LICENSE REQUIREMENT: The City has determined that the following licensing
classification(s) are required for this contract: Class A or C34

SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting  participation
percentages apply to this contract.

7.1.  The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation ' 4.5%
2. ELBE participation 10.8%
3. Total mandatory participation 15.3%

7.2, The Bid may be declared non-responsive if the Bidder fails the following
mandatory conditions:

7.2.1. Bidders inclusion of SLBE-ELBE certified subcontractors at the overall
mandatory participation percentage identified in this document; OR

7.2.2. Bidder's submission of Good Faith Effort documentation, saved in
searchable Portable Document Format (PDF) and stored on Compact Disc
{(CD) or Digital Video Disc (DVD), demonstrating the Bidder made a good
faith effort to outreach to and include SLBE-ELBE Subcontractors required
in this document within 3 Working Days of the Bid opening if the overall
mandatory participation percentage is not met.

Pipeline Rehabilitation AJ-1 o o T 4| Page
Notice Inviting Bids (Rev, Oct. 2016) )




8. PRE-BID MEETING:

8.1.

Prospective Bidders are encouraged to attend the Pre-Bid Meeting. The purpose
of the meeting is to discuss the scope of the Project, submittal requirements, the
pre-qualification process and any Equal Opportunity Contracting Program
requirements and reporting procedures. To request a sign language or oral
interpreter for this visit, call the Public Works Contracts Division at (619) 533-3450
at least 5 Working Days prior to the meeting to ensure availability. The Pre-Bid
meeting is scheduled as follows:

Date: November 17, 2016
Time: 10:00 AM
Location: 1010 Second Avenue Suite 1400, San Diego, CA 92101

Attendance at the Pre-Bid Meeting will be evidenced by the Bidder's
representative’s signature on the attendance roster. [t is the responsibility of the
Bidder's representative to complete and sigh the attendance roster.

9. AWARD PROCESS:

9,1.  The Award of this contract is contingent upon the Contractor’'s compliance with all
conditions of Award as stated within these documents and within the Notice of
Intent to Award.

9.2, Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening. The City wiil then
award the Contract within approximately 14 days of receipt of properly signed
Contract, bonds, and insurance documents.

9.3.  This contract will be deemed executed and effective only upon the'signing of the
Contract by the Mayor or his desighee and approval as to form the City Attorney’s
Office.

9.4.  The low Bid will be determined by Base Bid alone.

9.5,  Once the low bid has been determined, the City may, at its sole discretion, award
the contract for the Base bid alone.

i ReaBiato AT S Tens
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10. SUBMISSION OF QUESTIONS:

10.1. The Public Works Department is responsible for opening, examining, and
evaluating the competitive Bids submitted to the City for the acquisition,
construction and completion of any public improvement except when otherwise
set forth in these documents. Any questions related to this solicitation shall
be submitted to: '

Public Works Contracts

1010 Second Avenue, 14t Floor
San Diego, California, 92101
Attention: Michelle Mufioz

OR:

MichelleM®@sandiego.goy

10.2. Questions received less than 14 days prior to the date for opening of Bids may not
be considered.

10.3. Questions or clarifications deemed by the City to be material shail be answered
via issuance of anh addendum and posted to the City's online bidding service.

10.4. Only questions answered by formal written addenda shall be binding. Oral and
other interpretations or clarifications shall be without legal effect. Itis the Bidder's
responsibility to be informed of any addenda that have been issued and to include
all such information in its Bid.

1. PHASED FUNDING: For Phased Funding Conditions, see Attachment B.

Pipeline Rehabilitation A1~
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS:

1.1.  Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors who
have not been pre-qualified as applicable and Bids that exceed the maximum dollar
amount at which contractors are pre-qualified may be deemed non-responsive and
ineligible for award. Complete information and links to the on-line prequalification
application are available at:

hitp://www.sandiego.gov/cip/bidopps/prequalification.shtml

1.2, The completed application must be submitted online no later than 2 weeks prior to the
bid opening. For additional information or the answer to questions about the
prequalification program, contact David Stucky at 619-533-3474 or

dstucky(@sandiego.gov.

1.3.  Due to the City’s fiduciary requirement to safeguard vendor data, City staff will not be
able to provide information regarding contractors’ prequalification status over the
telephone. Contractors may access real-time information about their prequalification
status via their vendor profile on PlanetBids™,

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in
electronic format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding
(eBidding) site, at: http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the
date, and time shown on the cover of this solicitation.

2.1.  BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess
a system-assigned Digital ID in order to submit and electronic bid.

2.2. The City’s bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information was
submitted. In addition, the City’s bidding system will keep a history of every login
instance including the time of login, and other information about the user's computer
configuration such as the operating system, browser type, version, and more. Because
of these security features, Contractors who disable their browsers’ cookies will not be
able to log in and use the City’s bidding system.

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields
are entered. The system will not accept a bid for which any required information
is missing. This includes all necessary pricing, subcontractor listing(s) and any other
essential documentation and supporting materials and forms requested or contained in
these solicitation documents.
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24.

2.5.

2.6.

2.7,

2.8.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the
City’s bidding system via hypertext transfer protocol secure (https) mechanism using
SSL 128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time” are not available for review by anyone other than the submitter which has until
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire
to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid
deadline is reached, no further submissions are accepted into the system, Once the Bid
Due Date and Time has lapsed, bidders, proposers, the general public, and City staff are
able to immediately see the results on line. City staff may then begin reviewing the
submissions for responsiveness, EOCP compliance and other issues. The City may
require any Bidder to furnish statement of experience, financial responsibility, technical
ability, equipment, and references.

RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the
Work. Conditional Bids may be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.

BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time.

2.7.1.  Important Note: Submission of the electronic bid into the system may not be
instantaneous.. Due to the speed and capabilities of the user’s internet service
provider (ISP), bandwidth, computer hardware and other variables, it may take
time for the bidder’s submission to upload and be received by the City’s
eBidding system. It is the bidder’s sole responsibility to ensure their bids are
received on time by the City’s eBidding system. The City of San Diego is not
responsible for bids that do not arrive by the required date and time.

ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA)
COMPLIANCE. : To request a copy of this solicitation in an alternative format, contact
the Public Works Contract Specialist listed on the cover of this solicitation at least five
(5) working days prior to the Bid/Proposal due date to ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT

3.L

3.2.

The bidder, by submitting its electronic bid, acknowledges that doing so carries the same
force and full legal effect as a paper submission with a longhand (wet) signature.

By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the plans
and specifications, drawings, forms, affidavits and the solicitation documents), and that
by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to and is
bound by the entire Contract Documents, including any addenda issued thereto, and
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incorporated by reference in the Contract Documents.

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this bid are true and correct.

3.4. The Bidder agrees to the construction of the project as described in Attachment “A—
Scope of Work” for the City of San Diego, in accordance with the requirements set
forth herein for the electronically submitted prices. The Bidder guarantees the Contract
Price for a period of 120 days (90 days for federally funded contracts and contracts
valued at $500,000 or less) from the date of Bid opening. The duration of the Contract
Price guarantee shall be extended by the number of days required for the City to obtain
all items necessary to fulfill all conditions precedent.

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid. General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City
shall be free to release the information when required in accordance with the PRA, pursuant to
any other applicable law, or by order of any court or government agency, and the Contractor
will hold the City harmless for release of this information.

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:
5.1.  Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City’s web-based vendor registration and bid

management system. For additional information go to:

http://www.sandieso.gov/purchasing/bids-contracts/vendorreg.shtml. '

5.2.  The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and
the Joint Venture license to the City within 10 Working Days afier receiving the Contract
forms. See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.

7. PREVAILING WAGE RATES WILL APPLY: Refer to Attachment D.

8. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation
percentages apply to this contract. Refer to Attachment E.
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9. INSURANCE REQUIREMENTS:

9.1. All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) for
the insurance requirements which must be met.

10. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Standard Specifications for Public Works Construction (“The 2015 | PWPI070116-01
GREENBOOK™) http://www.greenbookspecs.org/

City of San Diego Standard Specifications for Public Works 2015 | PWPI070116-02
Construction (“The WHITEBOOK”)*
hitps://www.sandiego.gov/publicworks/edocref/ereenbook

City of San Diego Standard Drawings* 2016 | PWPI070116-03
https://www.sandiego.gov/publicworks/edocref/standarddraw
Citywide Computer Aided Design and Drafting (CADD) 2016 | PWPI092816-04
Standards

https://www.sandiego.gov/publicworks/edocref/drawings
California Department of Transportation (CALTRANS) 2015 | PWPI092816-05

Standard Specifications -
http://www.dot.ca.gov/des/oe/construction-contract-standards.htm|

CALTRANS Standard Plans - 2015 | PWPI092816-06

http://www.dot.ca.gov/des/oe/construction-contract-standards. htm|

California Manual on Uniform Traffic Control Devices 2014 | PWPI092816-07
Revision | (CA MUTCD Rev 1) -
http://www.dot.ca.gov/trafficops/camutcd/
NOTE: *Available online under Engineering Documents and References at:
http://www.sandiego.gov/publicworks/edocref/index.shtml

11, CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or
all questions submitted in writing via the City’s eBidding web site in the form of an
addendum. No other responses to questions, oral or written shall be of any force or effect with
respect to this solicitation. The changes to the Contract Documents through addenda are made
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effective as though originally issued with the Bid. The Bidders shall acknowledge the receipt
of Addenda at the time of bid submission.

12. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting
Bids at any time, and further reserves the right to reject submitted Bids, without giving any
reason for such action, at its sole discretion and without liability. Costs incurred by the
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon
the City to enter a contract.

13. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price
provisions as set forth herein. The Bidder agrees to perform construction services for the City
of San Diego in accordance with these contract documents for the prices listed below. The
Bidder further agrees to guarantee the Contract Price for a period of 120 days from the date of
Bid opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to fulfill
all contractual conditions.

14, SUBCONTRACTOR INFORMATION:

14.1. LISTING OF SUBCONTRACTORS. Inaccordance with the requirements provided
in the "Subletting and Subcontracting Fair Practices Act" of the California Public
Contract Code, the Bidder shall provide the NAME and ADDRESS of each
Subcontractor who will perform work, labor, render services or who specially
fabricates and installs a portion [type] of the work or improvement, in an amount in
excess of 0.5% of the Contractor's total Bid. The Bidder shall also state within the
description, whether the subcontractor is a CONSTRUCTOR, CONSULTANT or
SUPPLIER. The Bidder shall further state within the description, the PORTION of
the work which will be performed by each subcontractor under this Contract. The
Contractor shall list only one Subcontractor for each portion of the Work. The
DOLLAR VALUE of the total Bid to be performed shall be stated for all
subcontractors listed. Failure to comply with this requirement may result in the Bid
being rejected as non-responsive and ineligible for award. The Bidder's attention is
directed to the Special Provisions - General; Paragraph 2-3, “Subcontracts”, which
stipulates the percent of the Work to be performed with the Bidders' own forces. The
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB,
HUBZone, and SDVOSB Subcontractors for which Bidders are secking recognition
towards achieving any mandatory, voluntary (or both) subcontracting participation
goals.

14.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of
equipment, materials, or supplies obtained from third party Suppliers towards
achieving any mandatory or voluntary (or both) subcontracting participation goals
shall provide, at a minimum, the NAME, LOCATION (CITY) and the DOLLAR
VALUE of each supplier. The Bidder will be credited up to 60% of the amount to be
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paid to the Suppliers for materials and supplies unless vendor manufactures or
substantially alters materials and supplies, in which case, 100% will be credited. The
Bidder is to indicate within the description whether the listed firm is a supplier or
manufacturer. If no indication is provided, the listed firm will be credited at 60% of
the listed dollar value for purposes of calculating the Subcontractor Participation
Percentage. '

14.3, LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For
subcontractors or suppliers to be used on additive or deductive alternate items, in
addition to the above requirements, bidder shall further note “ALTERNATE” and
alternate item number within the description.

15. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-1.6, “Trade Names or Equals” in
The WHITEBOOK and as amended in the SSP.

16. AWARD PROCESS:

16.1.  The Award of this contract is contingent upon the Contractor’s compliance with all
conditions precedent to Award.

16.2.  Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

16.3.  This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney’s
Office.

17. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not
less than the specified amount. Failure to comply with this requirement shall render the bid
nen-responsive and ineligible for award.

18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be
obtained by visiting the City’s website:  hitp://www.sandiego.pov/cip/. Plans and
Specifications for this contract are also available for review in the office of the City Clerk or
Public Works Coniracts.

19. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or
corporation shall be allowed to make, file, or be interested in more than one (1) Bid for the
same work unless alternate Bids are called for. A person, firm or corporation who has
submitted a sub-proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not
hereby disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
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the rejection of all bids submitted.

20. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on
the City provided forms within these documents.

21. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY):

21.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified
check upon some responsible bank; or an approved corporate surety bond payable to
the City of San Diego for an amount of not less than 10% of the total bid amount,

21.2.  This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds,

21.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and
provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to the
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the
City may suffer as a result of such failure.

21.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy
of the aforementioned bid security. Whether in the form of a cashier's check, a properly
certified check or an approved corporate surety bond payable to the City of San Diego,
the bid security must be uploaded to the City’s eBidding system. Within twenty-four
(24) hours after the bid due date and time, the first five (5) apparent low bidders must
provide the City with the original bid security.

21.5. Failure to submit the electronic version of the bid security at the time of bid submission
AND failure to provide the original within twenty-four (24) hours may cause the bid
to be rejected and deemed non-responsive.
22. AWARD OF CONTRACT OR REJECTION OF BIDS:

22,1, This contract may be awarded to the lowest responsible and reliable Bidder,

22.2. Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted.
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22.3.

224,

22.5.

22.6.

22.7.

22.8.

The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications as
to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error of
a material nature, free from fraud or fraudulent intent; and of evidence that reasonable
care was observed in the preparation of the Bid.

A bidder who is not selected for contract award may protest the award of a contract to
another bidder by submitting a written protest in accordance with the San Diego
Municipal Code.

The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital status,
sex or age.

Fach Bid package properly signed as required by these specifications shall constitute
a firm offer which may be accepted by the City within the time specified herein.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on the
basis of the base bid and any proposed alternates or options as detailed herein.

23, BID RESULTS:

23.1.

23.2.

The availability of the bids on the City’s eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low bidder is
subsequently deemed non-responsive or non-responsible, a notation of such will be
made on the eBidding system. The new ranking and apparent low bidder will be
adjusted accordingly.

To obtain the bid results, view the results on the City’s web site, or request the results
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail,
be sure to reference the bid name and number. The bid tabulations will be mailed to
you upon their completion. The results will not be given over the telephone.

24, THE CONTRACT:

24.1.

242,

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the additional
time taken shall be added to the Bid guarantee. The Contract shall be made in the form
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adopted by the City, which includes the provision that no claim or suit whatsoever shall
be made or brought by Contractor against any officer, agent, or employee of the City
for or on account of anything done or omitted to be done in connection with this
contract, nor shall any such officer, agent, or employee be liable hereunder.

24.3. If the Bidder to whom the award is made fails to enter into the confract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will be
subject to forfeiture. An award may be made to the next lowest responsible and reliable
Bidder who shall fulfill every stipulation embraced herein as if it were the party to
whom the first award was made.

24,4,  Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require the
Apparent Low Bidder to (i) submit information to determine the Bidder’s
responsibility and reliability, (ii) execute the Contract in form provided by the City,
and (iit) furnish good and approved bonds and insurance certificates specified by the
City within 14 Days, unless otherwise approved by the City, in writing after the Bidder
receives notification from the City, designating the Bidder as the Apparent Low Bidder
and formally requesting the above mentioned items,

24.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor
or designee and approval as to form the City Attorney’s Office. If the Apparent Low
Bidder does not execute the Contract or submit required documents and information,
the City may award the Contract to the next lowest responsible and reliable Bidder who
shall fulfill every condition precedent to award. A corporation designated as the
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence
that the officer signing the Contract and bond for the corporation is duly authorized to
do so.

25. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder
shall examine carefully the Project Site, the Plans and Specifications, other materials as
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality,
and scope of Work, the quantities of materials to be furnished, and as to the requirements of
the Bidding Documents Proposal, Plans, and Specifications.

26. CITY STANDARD PROVISIONS: This contract is subject to the following standard
provisions. See The WHITEBOOK for details.

26.1.  The City of San Diego Resolution No, R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.

26.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
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26.3.

26.4.

26.5.

26.6.

26.7.

the Americans with Disabilities Act.
The City of San Diego Municipal Code §22.3004 for Contractor Standards.

The City of San Diego’s Labor Compliance Program and the State of California Labor
Code §§1771.5(b) and 1776.

Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning
the employment of apprentices by contractors and subcontractors performing public
works contracts.

The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The
San Diego Municipal Code (SDMC).

The City’s Information Security Policy (ISP) as defined in the City’s Administrative
Regulation 90.63.

27. PRE-AWARD ACTIVITIES:

27.1.

27.2.

The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified in the herein and in the Notice of Award. Failure
to provide the information as specified may result in the Bid being rejected as non-
responsive.

The decision that bid is non-responsive for failure to provide the information required
within the time specified shall be at the sole discretion of the City.
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Triplicate Execution
Bond Number: 024071411
Premium: $30,960.00

PERFORMANCE BOND, LABOR AND MATERIALMEN’S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

Southwest Pipeline and_ Trenchless Corp, , a corporation, as principal, and
Liberty Mutual Insurance Company , a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and

assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of
Four Million Ninety Two Thousand Five Hundred Eighteen Dollars and Zero Cents ($4,092.518.00)

for the faithful performance of the annexed contract, and in the sum of Four Million
Ninety Two Thousand Five Hundred Eighteen Dollars and Zero Cents ($4,092,518,00) for the
benefit of laborers and materialmen designated below,

Conditions;

If the Principal shall faithfully perform the annexed contract with the City of San Diego,
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it
shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the California
Unemployment Insurance Act then the obligation herein with respect to laborers and materialmen shall
be void; otherwise it shall remain in full force,

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all
persons, firms and corporations entitled to file ¢laims under the provisions of Article 2, Claimants, (iif)
public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the State
of California,

Changes In the terms of the annexed contract or specifications accompanying same or referred
to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives notice of
same,
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'PERFORMANCE BOND, LABOR AND MATERIALMEN’S BOND
(continued)

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this

bond.

Dated January 25, 2017

Approved as to Form

Mara W. Elliot, City Attorney

Deputy City Attorney

Approved:

m éﬂ/zm.—

St phen Samara
Principal Contract Specialist
Public Works Department

Pipeline Rehabllitation AJ-1
Performance and Payment Bonds (Rev. Oct. 2016)

est Pipeline and Trenchless Corp.

Principal

Jubtin Dughainga@®™

' /v/ Name of Person Signing for Principal

Liberty Mutual Insurance Company

Surety

Noemi Quiroz, Auomey—lmfact

790 The City Drive South, Suite 200

Local Address of Surety

Orange, CA 92868

Local Address (City, State) of Surety
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(714)634-5720

Local Telephone No. of Surety

Premium § °9960-00

Bond No. 024071411
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the
individual who signed the document to which this certificate is attached, and not the
truthfulness, accuracy or validity of that document.

State of California )
) ss
County of Los Angeles )
JAN 25 201 .
On , before me, Natalie K. Trofimoff, Notary Public, personally appeared

Noemi Quiroz , who proved to me on the basis of satisfactory evidence to be the person{s} whose
name{s} isfare subscribed to the within instrument and acknowledged to me that khefshefthey
executed the same in histherftheir authorized capacityfies), and that by histherftheir
signature{s} on the instrument the person{s}, or the entity upon behalf of which the person{s}
acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

45 &
T&! AN W iz Bl O 2 L e
oL
A g, B

& NOT Y BUBLIC - CALIFO. 1A /
'S ANGELE COUNT)
Co o SSION # 242786 i
V. EXPIRES OCT, 2, 2019 i

=

MY CO

Signature: bﬁj@&f}@(@ ﬁ\f

(Seal) Natalie K. Troflmoff Notary Publlc




This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. Not
valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call
610-832:8240 between 9:00 am and 4:30 pin EST on any business day.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company Is a corporation duly organized under the laws of the State of New Hampshire, that

Liberty Mutual insurance Company Is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly

organized under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does heteby name, constitute and appoint,
Noemi Quiroz

of the city of Los Angeles ,stato of ___CA _iis true and lawful attomey-in-fact, with full power and authority hereby conferred to sign, execute and acknowledge the

following surety bond: '

Principal Name: Southwest Pipeline and Trenchless Corp.
Obligee Name: City of San Diego
Surety Bond Number: 024071411 Bond Amount: See Bond Form

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or officlal of the Companies and the corporate seals of the Companies have been affixed
thereto this 26th day of September, 2016,

The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company

;VjAmerican Insurance Company
By: /"""‘/ %«/

David M Carey, Assistant Secretary

STATE OF PENNSYLVANIA ss
COUNTY OF MONTGOMERY

On this 26%_ day of September, 2016, before me personally appeared David M. Carey, who acknowledged himself to be the Asslstant Secretary of Liberty Mutual Insurance Company,
The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein
contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarlal seal at King of Prussia, Pennsylvania, on the day and year first above written.
COMMONWEALTH OF PENNSYLVANIA

Notarlal Seal /\

Teresa Pastella, Notary Public By:
Upper Merion Twp., Montgomery County Y:
My Commission Expires March 28,2017

Member, Pennsylvania Assoclation of Notaries

Teresa Pastella,

This Power of Attofiiey-is“made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohlo Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now In full force and effect reading as follows:

ARTICLE IV -~ OFFICERS ~ Section 12, Power of Attorney. Any officer or other official of the Corparation authorized for that purpose in writing by the Chaiman or the President, and
subject to such limitation as the Chalrman or the President may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute,
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their
respective powers of attorney, shall have full power to bind the Corporation by thelr signature and execution of any such instruments and to attach thereto the seal of the Corporation.
When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-
in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the Prestdent or by the officer or officers granting such power or authority.

ARTICLE XIil - Execution of Contracts ~ SECTION 5., Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the
president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to
make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set
forth in their respective powers of atlorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the
Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-
in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other
surety obligations.

Authorization - By unanimous consent of the Company’s Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of
the Company, wherever appearing upon a certified copy of any power of attomey lssued by the Company in connection with surety bonds, shall be valid and binding upon the Company
with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohlo Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original power of attorney of which the foregoing Is a full, true and correct copy of the Power of Attorney executed by sald Companies, is in full force and effect and
has not been tevoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of sald Companies this_25th_dayof __January 2017

ssistant Secretary
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ATTACHMENT A

SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: Rehabilitation of approximately 39,789 LF (7.54 miles) of existing VC sewer
mains and replacement of 239 LF (0.05 miles) of existing VC sewer mains for total of 40,028 LF
(7.59 miles). Includes point repairs at mains and manholes, manhole rehabilitation, manhole
replacement, installation of new manholes, installation of cleanouts, rehabilitation of existing
laterals and curb ramp installation.

1.1.  The Work shall be performed in accordance with:
1.1.1. The Notice Inviting Bids, inclusive.

2, ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project
is $4,800,000.00.

3. LOCATION OF WORK: The location of the Work is as follows:
See Appendix E for the Location Map.

4, CONTRACT TIME: The Contract Time for completion of the Work, shall be 340 Working
Days.

4.1, CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of
California Law, the Contractor shall possess valid, appropriate license(s) at the time
that the Bid is submitted. Failure to possess the specified license(s) may render the
Bid as non-responsive and ineligible for award.

4.2, The City has determined that the following licensing classification(s) are required
for this contract:

Option Classifications
1 CLASS A
2 CLASS C34

4.3. The Bidder shall satisfy the licensing requirement by meeting at least one of the
listed options.
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ATTACHMENT B

PHASED FUNDING PROVISIONS
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PHASED FUNDING PROVISIONS

1. 'PHASED FUNDING:

1.1.

1.2,

1.3.

1.4.

1.5,

1.6.

For phased funded contracts, the City typically secures enough funds for the first
90 days of the contract prior to award. Within 10 Working Days after Bid opening
date the Apparent Low Bidder must contact the Project Manager to discuss fund
availability and the duration of the first phase and submit the Pre-Award Schedule
to the City for approval and preparation of the first Phased Funding Schedule
Agreement.

The Apparent Low Bidder will be required to provide a Pre-award Schedule in
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE
WORK" and 9-3, “PAYMENT" prior to award of Contract.

If the Bid submitted by the Apparent Low Bidder is rejected by the City for any
reason, the next Apparent Low Bidder is to provide the Pre-Award Schedule within
5 Working Days after receiving notice. This process will continue until the City has
selects an Awardee or rejects all Bids.

The first Phased Funding Schedule Agreement must show the fund availability for
the first phase. Upon selection of the Awardee and acceptance by the City of the
Pre-Award Schedule, the City will present the first Phased Funding Schedule
Agreement to you.

At the City's request, meet with the City's project manager before execution of the
first Phased Funding Schedule Agreement to discuss their comments and requests
for revision to the Pre-Award Schedule.

Your failure to perform the any of the following may result in the Bid being rejected
as hon-responsive:

1. Meet with the City’s project manager, if requested to do so, to discuss and
respond to the City's comments regarding the Pre-Award Schedule,

2.  Revise the Pre-Award Schedule as requested by the City within the specified
22 Working Days timeframe, or

3.  Execute the first Phased Funding Schedule Agreement within a day after
receipt.
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PHASED FUNDING SCHEDULE AGREEMENT
Check one:

[1  First Phased Funding Schedule Agreement

X Final Phased Funding Schedule Agreement

BID NUMBER; K-17-1493-DBB-3-A

CONTRACT OR TASK TITLE:_Pipeline Rehabilitation AJ-1

CONTRACTOR:_Southwest Pipeline and Trenchless Corp.

Funding Phase Description Phase Phase Not-to-
Phase Start Finish Exceed
Amount
1 Construction activities associated with NTP 31AUG2017 | $1.000,000.00
this contract and specifications,
2 Construction activities associated with $3,092,518.00
this contract and specifications. 015EP2017 NoC
Total | $4,092,518.00

(M City Supplement 9-3.6, “PHASED FUNDING COMPENSATION” applies.
(2) The total of all funding phases shall be egual
SCHEDULE 1 - PRICES. '
(3) This PHASED FUNDING SCHEDULE AGREEMENT will bk
and shall only be revised by a wrjtten modification to the CONTRACT.

CITY OF SAN DIEGO

By: %&7‘9@
Name: SV\C{\G ?}39@

Project Manager

CONTRACTOR /

Name:_

0 the TOTAL BID PRICE as shown on BID

incorporated into the CONTRACT

0
PRESIDENT/TREASURER/RMO

SOUTHWEST PIPELINE AND
Department Name:;_ WD Title: TRENCHLESS CORP.
Date: 9\(277)\—{ Date: 21 17

END OF PHASED FUNDING SCHEDULE AGREEMENT
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ATTACHMENT C

INTENTIONALLY LEFT BLANK
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ATTACHMENT D

PREVAILING WAGES
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PREVAILING WAGES

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including,
but not limited to, the requirements listed below.

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors
shall ensure that all workers who perform work under this Contract are paid not
less than the prevailing rate of per diem wages as determined by the Director of
the California Department of Industrial Relations (DIR). This includes work
performed during the design and preconstruction phases of construction
including, but not limited to, inspection and land surveying work.,

1.1.1. Coples of such prevailing rate of per diem wages are on file at the City and
are available for inspection to any interested party on request. Copies of
the prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm.  Contractor
and its subcontractors shall post a copy of the prevailing rate of per diem
wages determination at each job site and shall make them available to any
interested party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be
paid after the expiration date, then the published rate of wage shall be in
effect for the life of this Contract. If the published wage rate refers to a
predetermined wage rate to become effective upon expiration of the
published wage rate and the predetermined wage rate is on file with the
DIR, such predetermined wage rate shall become effective on the date
following the expiration date and shall apply to this Contract in the same
manner as if it had been published in said publication. [f the
predetermined wage rate refers to one or more additional expiration
dates with additional predetermined wage rates, which expiration dates
occur during the life of this Contract, each successive predetermined wage
rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates
expires during the life of this Contract, such wage rate shall apply to the
balance of the Contract.

1.2.  Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed.
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1.3.  Payroll Records. Contractor and its subcontractors shall comply with California
Labor Code section 1776, which generally requires keeping accurate payroll
records, verifying and certifying payroll records, and making them available for
inspection. Contractor shall require its subcontractors to also comply with section
1776. Contractor and its subcontractors shall submit weekly certified payroll
records online via the City's web-based Labor Compliance Program. Contractor is
responsible for ensuring its subcontractors submit certified payroll records to the

City.

1.3.1. For contracts entered into on or after April 1, 2015, Contractor and
their subcontractors shall furnish records specified in Labor Code
section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

1.4.  Apprentices. Contractor and its subcontractors shall comply with California
Labor Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and
wages of apprentices. Contractor is held responsible for the compliance of their
subcontractors with sections 1777.5, 1777.6 and 1777.7.

1.5.  Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a
week, unless all hours worked in excess of 8 hours per day are compensated at
not less than 1% times the basic rate of pay; and (ii} specify penalties to be
imposed on design professionals and subcontractors of $25 per worker per day
for each day the worker works more than 8 hours per day and 40 hours per week
in violation of California Labor Code sections1810 through 1815,

1.6.  Required Provisions for Subcontracts. Contractor shall include at a minimum
a copy of the following provisions in any contract they enter into with a
subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5,
1810, 1813, 1815, 1860 and 1861.

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “l am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to beinsured against liability for workers’ compensation o to undertake self-insurance
in accordance with the provisions of that code, and | will comply with such provisions
before commencing the performance of the work of this Contract.”

1.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments
when payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City
or other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego's Equal Opportunity
Contracting Department at 619-236-6000.
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1.9. Contractor and Subcontractor Registration Requirements. This project is
subject to compliance monitoring and enforcement by the DIR. As of March 1,
2015, no contractor or subcontractor may be listed on a bid or proposal for a
public works project unless registered with the DIR pursuant to Labor Code
section 1725.5. As of April 1, 2015, a contractor or subcontractor shall not be
qualified to bid on, be listed in a bid proposal, or enter into any contract for public
work, unless currently registered and qualified to perform public work pursuant
to Labor Code section 1725.5 By submitting a bid or proposal to the City,
Contractor is certifying that he or she has verified that all subcontractors used on
this public work project are registered with the DIR in compliance with Labor Code
sections 1771.1 and 1725.5, and Contractor shall provide proof of registration to
the City upon request.

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not
registered pursuant to Labor Code section 1725.5 in response to a
solicitation shall not be grounds for filing a bid protest or grounds for
considering the bid non-responsive provided that any of the following
apply: (1) the subcontractor is registered prior to bid opening; (2) within
twenty-four hours after the bid opening, the subcontractor is registered
and has paid the penalty registration fee specified in Labor Code section
1725.5; or (3) the subcontractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.
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ATTACHMENTE

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1) The 2015 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK").

2) The 2015 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), addressed as the “City Supplement” herein, including
the following:

General Provisions (A) for all Contracts.
SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS

1-2 TERMS AND DEFINITIONS. To the City Supplement, item 54, “Normal Working

Hours", ADD the following:
The Normal Working Hours are 8:30 AM to 3:30 PM.
SECTION 2 - SCOPE AND CONTROL OF WORK

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

1. You shall perform, with your own organization, Contract Work amounting to
at least 30% of the base Bid AND 30% of any alternates.

2-14.3 Coordination. To the City Supplement, ADD the following:

2. Other adjacent City projects are scheduled for construction for the same
time period in the vicinity. See Appendix “F" for the approximate location.
Coordinate the Work with the adjacent projects as listed below:
a) Pipeline Rehabilitation Al-1, Project Manager Elham Lotfi, email:
elham@sandiego.gov or phone (619) 533-5212.
2-16 CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the

Pipeline Rehabllitation Al-1

City Supplement, item 1, DELETE in its entirety.
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SECTION 4 - CONTROL OF MATERIALS

4-1.3.6 Preapproved Materials. To the City Supplement, ADD the following:
3. You shall submit in writing a list of all products to be incorporated in the
Work that are on the AML,
4-1.6 Trade Names or Equals. To the City Supplement, ADD the following:
11. You shall submit your list of proposed substitutions for an “equal” item no

later than 5 Working Days after the determination of the Apparent
Low Bidder and on the City’s Product Submittal Form available at:

http://www.sandiego.gov/publicworks/edocref/index.shtml

SECTION 5 - UTILITIES

5-2 PROTECTION. To the City Supplement, item 2, ADD the following:

g

Refer to Appendix “N" for more information on the protection of AM! devices.

5-6 COOPERATION. ADD the following:

1.

Notify SDG&E at least 10 Working Days prior to excavating within 10 feet of
SDG&E Underground High Voltage Transmission Power Lines (69 KV and higher).

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK

ADD:
6-3.2.1.1 Environmental Document,
1. The City of San Diego Environmental Analysis Section (EAS) of the Development
Services Department has prepared a Notice of Exemption for Pipeline
Rehabilitation A-1 as referenced in the Contract Appendix. You shall comply
with all requirements of the Notice of Exemption as set forth in Appendix A,
2. Compliance with the City's environmental document shall be included in
the Contract Price,
6-7 TIME OF COMPLETION. To the City Supplement, ADD the following:
2. You shall complete the liner installation of all segments of sewer mains

Pipeline Rehabilitation Al-1

and the lateral reinstatements as verified by the Engineer within 260
Working Days from the date of NTP. Complete the remaining Work as part
of this project, including lateral lining and post-lining CCTV video, within
the remaining number of Working Days.
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6-7.1 General. To the City Supplement, item 3, ADD the following:

d)

e)

30 Days for full depth asphalt final mill and resurfacing work required per
SDG-107.

Where shutdowns of 16 inch and larger pipes are required, there is a
shutdown moratorium from May until October. Plan and schedule Work
accordingly. No additional payment or Working Days will be granted for
delays due to the moratorium.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR

7-3 INSURANCE. DELETE in its entirety and SUBSTITUTE with the following:

7-3 INSURANCE.

The insurance provisions herein shall not be construed to limit your
indemnity obligations contained in the Contract.

7-3.1 Policies and Procedures.

Pipeline Rehabilitation A1

You shall procure the insurance described below, at its sole cost and
expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection
with the performance of the Work by you, your agents, representatives,
officers, employees or Subcontractors.

Insurance coverage for property damage resulting from your operations
is on a replacement cost valuation. The market value will not be accepted.

You shall maintain this insurance for the duration of this Contract and at
all times thereafter when you are correcting, removing, or replacing Work
in accordance with this Contract. Your liabilities under the Contract, e.g.,
your indemnity obligations, is not deemed limited to the insurance
coverage required by this Contract.

The payment for insurance shall be included in the Contract Price as bid by you.
Except as specifically agreed to by the City in writing, you are not entitled to any
additional payment. Do hot begin any Work under this Contract until you have
provided and the City has approved all required insurance.

Policies of insurance shall provide that the City is entitled to 30 Days (10 Days
for cancellation due to non-payment of premium) prior written notice of
cancellation or non-renewal of the policy. Maintenance of specified insurance
coverage is a material element of the Contract. Your failure to maintain or
renew coverage or to provide evidence of renewal during the term of the
Contract may be treated by the City as a material breach of the Contract.
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7-3.2 Types of Insurance.

7-3.2.1 Commercial General Liability Insurance.

1.

Commercial General Liability Insurance shall be written on the current
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form
providing coverage at least as broad.

The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There shall be no endorsement or modification limiting the scope of
coverage for either “insured vs. insured” claims or contractual liability. You
shall maintain the same or equivalent insurance for at least 10 years
following completion of the Work.

All costs of defense shall be outside the policy limits. Policy coverage shall
be in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit ~ $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

7-3.2.2 Commercial Automobile Liability Insurance.

1.

2.

You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 0001 1290 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired
automobiles (“Any Auto”).

All costs of defense shall be outside the limits of the policy.

7-3.2.3 Contractors Pollution Liability Insurance.

1.

You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain the
Contractors Pollution Liability Insurance including contractual fability
coverage to cover liability arising out of cleanup, removal, storage, or
handling of hazardous or toxic chemicals, materials, substances, or any
other pollutants by you or any Subcontractor in an amount not less than
$2,000,000 limit for bodily injury and property damage.

Pipeline Rehabilitation AJ-1
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All costs of defense shall be outside the limits of the policy. Any such
insurance provided by your Subcontractor instead of you shall be
approved separately in writing by the City.

For approval of a substitution of your Subcontractor’s insurance, you shall
certify that all activities for which the Contractors Pollution Liability
Insurance will provide coverage will be performed exclusively by the
Subcontractor providing the insurance. The deductible shall not exceed
$25,000 per claim.

Contractual liability shall include coverage of tort liability of another party
to pay for bodily injury or property damage to a third person or
organization. There shall be no endorsement or modification of the
coverage limiting the scope of coverage for either “insured vs. insured”
claims or contractual liability.

Occurrence based policies shall be procured before the Work commences
and shall be maintained for the Contract Time. Claims Made policies shall
be procured before the Work commences, shall be maintained for the
Contract Time, and shall include a 12 month extended Claims Discovery
Period applicable to this contract or the existing policy or policies that shall
continue to be maintained for 12 months after the completion of the Work
without advancing the retroactive date.

Except as provided for under California law, the policy or policies shall
provide that the City is entitled to 30 Days prior written notice (10 Days for
cancellation due to non-payment of premium) of cancellation or non-
renewal of the policy or policies.

7-3.2.4 Contractors Hazardous Transporters Pollution Liability Insurance.

1.

Pipeline Rehabllitation AT

You shall provide at your expense or require your Subcontractor to
provide, as described below, Contractors Hazardous Transporters
Pollution Liability Insurance including contractual liability coverage to
cover liability arising out of transportation of hazardous or toxic, materials,
substances, or any other pollutants by you or any Subcontractor in an
amount not less than $2,000,000 limit per occurrence/aggregate for bodily
injury and property damage.

All costs of defense shall be outside the limits of the policy. The deductible shall
not exceed $25,000 per claim. Any such insurance provided by a subcontractor
instead of you shall be approved separately in writing by the City.

For approval of the substitution of Subcontractor's insurance the
Contractor shall certify that all activities for which Contractors Hazardous
Transporters Pollution Liability Insurance will provide coverage will be
performed exclusively by the Subcontractor providing the insurance.

Contractual liability shall include coverage of tort liability of another party
to pay for bodily injury or property damage to a third person or
organization. There shall be no endorsement or modification of the
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7-3.3

7-3.3.1

7-3.4

7-3.5
7-3.5.1
7-3.5.1.1

coverage limiting the scope of coverage for either “insured vs. insured”
claims or contractual liability. Occurrence based policies shall be procured
before the Work commences and shall be maintained for the duration of
this Contract. Claims Made policies shall be procured before the Work
commences, shall be maintained for the duration of this contract, and
shall include a 12 month extended Claims Discovery Period applicable to
this contract or the existing policy or policies that shall continue to be
maintained for 12 months after the completion of the Work under this
Contract without advancing the retroactive date.

5. Except as provided for under California law, the policy or policies shall
provide that the City is entitled to 30 Days prior written notice (10 Days for
cancellation due to non-payment of premium) of cancellation or non-
renewal of the policy or policies.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract as described herein shall be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by
A.M. Best Company, that are authorized by the California Insurance Commissioner to
do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
"surplus lines” carriers only if the carrier is authorized to do business in the State
and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of
the requirements for policies of insurance provided by admitted carriers
described herein.

Evidence of Insurance. Furnish to the City documents e.g., certificates of
insurance and endorsements evidencing the insurance required herein, and
furnish renewal documentation prior to expiration of this insurance. Each
required document shall be signed by the insurer or a person authorized by the
insurer to bind coverage on its behalf. We reserve the right to require complete,
certified copies of all insurance policies required herein.

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured.

1. You shall provide at your expense policy endorsement written on the
current version of the ISO Occurrence form CG 20 10 11 85 or an
equivalent form providing coverage at least as broad.

2. To the fullest extent allowed by law e.g., California Insurance Code
§11580.04, the policy shall be endorsed to include the City and its
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respective elected officials, officers, employees, agents, and
representatives as additional insured.

3 The additional insured coverage for projects for which the Engineer’s
Estimate is $1,000,000 or more shall include liability arising out of:

a) Ongoing operations perfornﬁed by you or on your behalf,

b) your products,

c) your Work, e.g., your completed operations performed by you or
on your behalf, or
d) premises owned, leased, controlied, or used by you.
4, The additional insured coverage for projects for which the Engineer’s
Estimate is less than $1,000,000 shall include liability arising out of:
a) Ongoing operations performed by you or on your behalf,
b) your products, or
o) premises owned, leased, controlled, or used by you.
7-3.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to

provide that the coverage with respect to operations, including the completed
operations, if appropriate, of the Named Insured is primary to any insurance or
self-insurance of the City and its elected officials, officers, employees, agents and
representatives. Further, it shall provide that any insurance maintained by the City
and its elected officials, officers, employees, agents and representatives shall be
in excess of your insurance and shall not contribute to it.

7-3.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to
provide a Designated Construction Project General Aggregate Limit that will apply
only to the Work. Only claims payments which arise from the Work shall reduce
the Designated Construction Project General Aggregate Limit. The Designated
Construction Project General Aggregate Limit shall be in addition to the aggregate
limit provided for the products-completed operations hazard.

7-3.5.2 Commercial Automobile Liability Insurance.

7-3.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form
or equivalent form providing coverage at least as broad, the policy shall be
endorsed to include the City and its respective elected officials, officers,
employees, agents, and representatives as additional insured, with respect to
liability arising out of automobiles owned, leased, hired or borrowed by you or on
your behalf. This endorsement is limited to the obligations permitted by California
Insurance Code §11580.04.
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7-3.5.3 Contractors Pollution Liability Insurance Endorsements.
7-3.5.3.1 Additional Insured.

1. The policy or policies shall be endorsed to include as an Insured the City
and its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of:

a) Ongoing operations performed by you or on your behalf,

b) your products,

o) your work, e.g., your completed operations performed by you or
on your behalf, or

d) premises owned, leased, controlled, or used by you.

Except that in connection with, collateral to, or affecting any construction

contract to which the provisions of subdivision (b) of § 2782 of the

California Civil Code apply, this endorsement shall not provide any duty of

indemnity coverage for the active negligence of the City and its respective

elected officials, officers, employees, agents, and representatives in any

case where an agreement to indemnify the City and its respective elected

officials, officers, employees, agents, and representatives would be invalid

under subdivision (b) of §2782 of the California Civil Code,

2. [n any case where a claim or loss encompasses the negligence of the
Insured and the active negligence of the City and its respective elected
officials, officers, employees, agents, and representatives that are not
covered because of California Insurance Code §11580.04, the insurer's
obligation to the City and its respective elected officials, officers,
employees, agents, and representatives shall be limited to obligations
permitted by California Insurance Code §11580.04.

7-3.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be
endorsed to provide that the insurance afforded by the Contractors Pollution

Liability Insurance policy or policies is primary to any insurance or self-insurance

of the City and its elected officials, officers, employees, agents and representatives

with respect to operations including the completed operations of the Named

Insured. Any insurance maintained by the City and its elected officials, officers,

employees, agents and representatives shall be in excess of your insurance and

shall not contribute to it.

7-3.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy
or policies shall provide that your insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of
the insurer's liability and shall provide cross-liability coverage.
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7-3.5.4 Contractors Hazardous Transporters Pollution Liability Insurance
Endorsements.

7-3.5.4.1 Additional Insured.
1. The policy or policies shall be endorsed to include as an Insured the City

and its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products,
c) your work, e.g., your completed operations performed by you or

on your behalf, or
d) premises owned, leased, controlled, or used by you.

Except that in connection with, collateral to, or affecting any construction
contract to which the provisions of subdivision (b) of 82782 of the
California Civil Code apply, this endorsement shall hot provide any duty of
indemnity coverage for the active negligence of the City and its respective
elected officials, officers, employees, agents, and representatives in any
case where an agreement to indemnify the City and its respective elected
officials, officers, employees, agents, and representatives would be invalid
under subdivision (b) of §2782 of the California Civil Code.

2. In any case where a claim or loss encompasses the negligence of the
Insured and the active negligence of the City and its respective elected
officials, officers, employees, agents, and representatives that are not
covered because of California Insurance Code §11580.04, the insurer's
obligation to the City and its respective elected officials, officers,
employees, agents, and representatives shall be limited to obligations
permitted by California Insurance Code §11580.04.

7-3.5.4.2 Primary and Non-Contributory Coverage. The policy or policies shall be
endorsed to provide that the insurance afforded by the Contractors Pollution
Liability Insurance policy or policies is primary to any insurance or self-insurance
of the City and its elected officials, officers, employees, agents and representatives
with respect to operations including the completed operations of the Named
Insured. Any insurance maintained by the City and its elected officials, officers,
employees, agents and representatives shall be in excess of your insurance and
shall not contribute to it.

7-3.5.4.3 Severability of Interest. For Contractors Hazardous Transporters Pollution
Liability Insurance, the policy or policies shall provide that your insurance shall
apply separately to each insured against whom claim is made or suit is brought,
except with respect to the limits of the insurer's liability and shall provide cross-
liability coverage.
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7-3.6

7-3.7

7-3.8

7-3.9

7-4

7-4.1.

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and
self-insured retentions. You shall disclose deductibles and self-insured retentions
to the City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review
your insurance coverage, limits, deductibles and self-insured retentions to
determine if they are acceptable to the City. The City will reimburse you, without
overhead, profit, or any other markup, for the cost of additional premium for any
coverage requested by the Engineer but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City 30 Days prior to any
material change to the policies of insurance provided under this Contract.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies e.g., all endorsements.

Not Used. DELETE in its entirety and SUBSTITUTE with the following:
Workers’ Compensation Insurance and Employers Liabflity Insurance.

1. In accordance with the provisions of 83700 of the California Labor Code,
you shall provide at your expense Workers' Compensation Insurance and
Employers Liability Insurance to protect you against all claims under
applicable state workers compensation laws. The City, its elected officials,
and employees will not be responsible for any claims in law or equity
occasioned by your failure to comply with the requirements of this section.

2. Limits for this insurance shall be not less than the following:
Workers’ Compensation Statutory Emplovers Liability
Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit
3. By signing and returning the Contract you certify that you are aware of the

provisions of §3700 of the Labor Code which requires every employer to
be insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall
comply with such provisions before commencing the Work as required by
§1861 of the California Labor Code.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that
the insurer will waive all rights of subrogation against the City and its respective
elected officials, officers, employees, agents, and representatives for losses paid
under the terms of the policy or policies and which arise from Work performed by
the Named insured for the City.
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7-8.6

7-20

7-21.1

ADD:

9-3.7

203-3.4.4

209

Pipeline Rehabilitation A1~

Water Pollution Control. To the City Supplement, ADD the following:

6. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.

ELECTRONIC COMMUNICATION. To the City Supplement, ADD the following:
2. Virtual Project Manager shall be used on this Contract.

General. To the City Supplement, item 3, DELETE in its entirety and SUBSTITUTE
with the following:

3. During the construction phase of projects, the minimum waste
management reduction goal is 90% of the inert material (a material not
subject to decomposition such as concrete, asphalt, brick, rock, block, dirt,
metal, glass, and etc.) and 65% of the remaining project waste. You shall
provide appropriate documentation, including a Waste Management Form
attached as an appendix, and evidence of recycling and reuse of materials
to meet the waste reduction goals specified.

SECTION 9 - MEASUREMENT AND PAYMENT

Compensation Adjustments for Price Index Fluctuations. To the City
Supplement ADD the following:

5. This Contract is not subject to the provisions of The “WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving
asphalt.

SECTION 203 - BITUMINOUS MATERIALS

RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement, ADD the
following:

1. RPMS shall be used on this Contract.

SECTION 209 ~ PRESSURE PIPE

PRESSURE PIPE. To the City Supplement, ADD the following:

2. PVC products, specifically type C900 and €905, as manufactured or
distributed by J-M Manufacturing Company or JM Eagle shall not be used
on the Contract for pressurized pipe.
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SECTION 302 - ROADWAY SURFACING

302-4.12.2,1 General. To the City Supplement, ADD the following:

3. When Type lis to be applied over Type llI, corrective action in accordance with
302-4.11.1.2, “Reduction in Payment Based on WTAT" such as reductions in
payment, non-payment, or removal of Type IlI material not meeting
specifications as directed by the Engineer shall be executed prior to the
application of the Type | material.

4, Slurry Seal Work shall be placed along Sea Breeze Drive and as directed by the
Engineer.

302-4.12.4 Measurement and Payment. To the City Supplement, item 2, Bid Description
Table, ADD the following:

BID DESCRIPTION UNIT

Rubber Polymer Modified Slurry (RPMS) Type [ Over Type Il and Striping | SF

SECTION 304 -METAL FABRICATION AND CONSTRUCTION
304-5 PAYMENT. To the City Supplement, REVISE section “304-5" to “304-6",
SECTION 500 - PIPELINE, MANHOLE, AND STRUCTURE REHABLITATION

500-1.1.2.1 Initial Submittals. To the City Supplement, ADD the following:

4. Within 3 Working Days of the Bid opening date, the 3 apparent low bidders
shall submit the following:

a) Contractor’'s Experience; past project documentation
b) Manufacturer Certification

c) Authorize Installer Certificates

ADD:

500-1.1.6.1 Order of Work for Rehabilitation Installation.

1. Rehabilitation shall be performed in the following order of Work:
a) First: Rehabilitation of Sewer Main, including sampling and testing.
b) Second: Installation of Sewer Lateral Connections and End Seals.
c) Third: Rehabilitation of Sewer Laterals, including sampling and
testing.

Pipeline Rehabilitation AJ-1
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2. You shall plan and schedule Work accordingly. Additidnal payment for
demobilization or mobilization and additional Working Days shall not be
granted for delays due to the order of rehabilitation Work.

500-1.6.6 Payment. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following: '

1. The payment for the service lateral rehabilitation Work of existing sewer
laterals, existing cast iron sewer laterals, cleanout installations at the
access point, and manual excavations for cleanout pits shall be included
in the following Bid items:

Service Lateral Rehabilitation with Cleanout up to 7 Feet in Depth

Service Lateral Rehabilitation with Cleanout Greater than 7 Feet in Depth

Service Lateral Rehabilitation with Manually Excavated Cleanout up to 7 Feet in Depth

Service Lateral Rehabilitation with Manually Excavated Cleanout Greater than 7
Feet in Depth

Service Lateral Rehabilitation of Cast Iron Lateral with Cleanout Greater than 7
Feetin Depth

Service Lateral Rehabilitation of Cast Iron Lateral with Cleanout up to 7 Feet in Depth

Service Lateral Rehabilitation of Cast Iron Lateral with Manually Excavated
Cleanout Greater than 7 Feet in Depth

Service Lateral Rehabilitation of Cast Iron Lateral with Manually Excavated
Cleanout up to 7 Feet in Depth

These Bid items shall include all necessary labor, materials, and
equipment in order to clean, repair, and line the Sewer Lateral.

2. The point repair Work for sewer laterals shall be in accordance with 500-
1.2, "Pipeline Point Repair/Replacement” and shall be included in the Bid
item for each “Point Repair for Existing Sewer Lateral”. Measurement shall
be made at the pipe and shall be based on the length of pipe repaired. You
shall be paid for 1 point repair for each repair 8 ft (2.43 m) or less in length.
This payment shall include all necessary labor, materials, and equipment
to clean, repair, excavate, and inspect the Point Repair.

3. The payment for cleaning and video inspection for rehabilitated laterals
shall be paid in accordance with 306-18.7, “Payment”,
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500-2.10.2 Payment. ADD the following:

1. The payment for rehabilitation and repair Work for existing manholes,
identified as “Point Repair Manhole” in the Contract Documents, in excess
of what is defined in 500-2.3, “Repair, Resurfacing, and Active Infiltration”
shall be included in the unit price Bid item for “Rehabilitate Existing
Manhole with Point Repair” and shall include the installation of the lining
system, surface preparation and repairs, and performance testing.

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION A - GENERAL REQUIREMENTS

4.1 Nondiscrimination in Contracting Ordinance. To the City Supplement,

subsection 4.1.1, paragraph (2), sentence (1), DELETE in its entirety and
SUBSTITUTE with the following:

You shall not discriminate on the basis of race, gender, gender expression, gender
identity, religion, national origin, ethnicity, sexual orientation, age, or disability in
the solicitation, selection, hiring, or treatment of subcontractors, vendors, or
suppliers.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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SUPPLEMENTARY SPECIAL PROVISIONS
APPENDICES
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APPENDIX A

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION

(Check one or both) .
TO: X__ Recorder/County Clerk FROM:  City of San Diego

P.0. Box 1750, MS A-33 Development Services Department
1600 Pacific Hwy, Room 260 1222 First Avenue, MS 501
San Diego, CA 92101-2400 San Diego, CA 92101

Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

Project No.: B~15201.02.06 Project Title: Pipeline Rehabilitation AJ~1

Project Location-Specific: The project is located throughout several locations in the Skyline-Paradise Hills
Community Planning Area of the City of San Diego in Councll District 4, Project specific locations are within City-
owned easements, City Open Space and public right-of-ways along the following streets: Reo Drive, Reo Court,
Olive Avenue, Plumas Street, Altamont Circle, Altamont Drive, Altamont Place, Altamont Court, Altamont Way,
Ridgewood Drive, Alleghany Street, Sea Breeze Drive, Calle Serena, Chattanooga Street, Blueridge Street, Hopkins
Street, Calle Sal 5| Puedes, Dardaina Drive, Minoa Way, Ares Way, Demeter Way, Pettigo Drive, Artemia Way,
Beatrice Court, Beatrice Street, Rhoades Road, Garber Avenue, Oval Drive, Plato Drive, Anallese Way, Lockford
Avenue, Hutton Avenue, Keen Drive, Rockne St, Allew Way, Morton Way, Hedges Way, Parthenon Drive, Omega
Drive, Aristotle Drive, Parkside Avenue, Sylvy Way, Pinecone Lang, Stonepine Lane, Camphor Lane, Dusk Drive,
View Point Drive, Casey Street, Tooma Street, Appian Drive, Latrobe Circle, Alsacia Street and Barbey Street.

Project Location-City/County: San Diego/San Diego

Description of nature and purpose of the Project: The project will rehabilitate approximately 39,789 LF (7.53
miles) of existing 8-inch and 10-inch deteriorated sewer pipeline and replace approximately 239 LF (0.04 miles) of
existing sewer main in place. Assoclated work also includes point repairs, service lateral rehabilitation,
rehabilitation of existing manholes, replacement of manholes, Installation of cleanouts, new curb ramps, and
street resurfacing. Construction methods would include open trenching and rehabilitation using trenchless
technology. A traffic control plan and best management practices will be implemented during construction.

Name of Public Agency Approving Project: City of San Diego

Name of Person or Agency Carrying Out Project: City of San Diego Public Works Department
Casey Crown, Project Manager
525 B Street, Suite 750
San Diego, CA 92101
619,533,5485

Exempt Status: (CHECIKK ONE)
( ) Ministerial (Sec. 21080(b)(1); 15268);
( ) Declared Emergency (Sec. 21080(h)(3); 15269(a));
( ) Emergency Project (Sec. 21080(b)( 4); 15269 (b)(c))
(X) Categorical Exemptlon: Sec.15301(b) [Existing Facilities]; 15302(c) [Replacement or Reconstruction];
15303(d) [New Construction], and 15304(f) [Minor Alterations to Land]
() Statutory Exemption:

Revised 010410mjh
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Reasons why project is exempt: The City of San Diego conducted an environmental review which determined the
project meets the categorical exemption criterla set forth in CEQA State Guidelines, Section 15301(b), which
allows for operation, repalr, maintenance and permitting or minor alteration of existing public or private
structures, facilities, and mechanical equipment Involving negligible or no expansion of use including existing
facilities of both investor and publicly owned utilities used to provide electric power, natural gas, sewerage, or
other public utllity services; Section 15302 (c) allows for replacement or reconstruction of existing utility systems
and/or facilities involving negligible or no expansion of capaclty; Section 15303(d) [New Construction] allows for
construction and locatlon of limited numbers of néw, small equipment and facilities including sewerage facilities;
Sectlon 15304 (f) allows for minor trenching and backfilling when the surface is restored; and where the
exceptions listed in Section 15300.2 would not-apply. No sensitive biological resources and/or archaeological
resources would be impacted as a result;, of the project. '

Lead Agency Contact Person: James Arnhart, Senior Planner Telephone: (619) 533-5275
If filed by -applicant:

1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA

C 72

Carrie Purcell, Ptqncipal Planner , Date
Check One: C
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR:

( ) Signed by Applicant

Revised 010410m}h
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 1OF 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters.

2. AUTHORITY

2.1  All authorities and references shall be current versions and revisions.

22 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15
2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7  Water Department Director

Reference

2.8  State of California Guidance Manual for Cross Connection Programs

2.9  American Water Works Association Manual M-14, Recommended Practice for
Backflow Prevention

2.10  American Water Works Association Standards for Water Meters
2.11 US.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred
to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS | DX 55.27 Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 20F 10

October 15, 2002

EFFECTIVE DATE

SUPERSEDES DATED
DI 55.27 April 21, 2000

32

3.3

Temporary Water Use: Water provided to the customer for no longer than

twelve (12) months.

Backflow Preventor: A Reduced Pressure Principal Assembly connected to the

outlet side of a Fire Hydrant Meter.

4. POLICY

4.1

4.2

4.3

The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

Fire hydrant meters will have a 2 4" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AW WA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 30F 10 :
FIRE HYDRANT METER PROGRAM October 15,2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.

Pipeline Rehabilitation AJ-1 53 | Page
Appendix B - Fire Hydrant Meter Program (Rev. Oct. 2016).



CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 40F 10

October 15, 2002

EFFECTIVE DATE

SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling,.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

45 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

L.
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Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. Construction and maintenance related activities (see Tab 2).
b. No customer inside or outside the boundaries of the City of San

Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

C. The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

d. Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

e. At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

f. No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.
g. After the fees have been paid and an account has been created, the
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SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PROGRAM)

EFFECTIVE
PAGE 60F 10

October 15, 2002

DATE

SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

47  Relocation of Existing Fire Hydrant Meters

a.

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed. :

4.8  Disconnection of Fire Hydrant Meter

a.
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After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 70F 10 -
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

C. Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

d Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

e. Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. OQOutstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1  Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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inspection. After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

b) Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submiut an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
agam with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.

Pipeline Rehabillitation AJ-1 58 | Page
Appendix B - Fire Hydrant Meter Program (Rev. Oct, 2016)




CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 90F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.
The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1  Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

82  If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the

- connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4  In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5  If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Larry Gardner
Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2 Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX
Administering Division: Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicle Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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Application for Fire s )
Hydran‘t 'Meter — {For Office UseF/i);iy)

DATE . BY
METER SHOP (619) 527-7449 — : :
. pplication Date Requested Install Date:
Meter Information i equested Instalt Date
Fire Hydrant Location: (Attach Detailed Map//Thormas Bros, Map Location or Construction drawing.) T.B. G.B, (CITY USE
Zip:

Specific Use of Water:
" Any Return to Sewer or Storm Draln, If so, explain:

Estimated Duration of Meter Use: Check Box i Reclaimed Water

Company information

Company Name:

Mailing Address:

City: State: Zip: Phone: ( )
*Business license# ' *Contractor license#

A Copy of the Contractor’s license OR Business License is required at the time of meter issuance.

Name and Title of Billing Agent: , Phone:{ )

(PERSON IN ACCOUNTS PAYABLE) B
Site Contact Name and Title: . Phone: ()

| Responsible Party Name: : Title:

Cal iD# Phone: ( - )
Signature: ' ' Date:

Guarantees Paymaent of all Charges Resulting from the use of this Meter. Insures that employees.of this Organlzation understand the proper use of Flre Hydrant Meter ‘
e S 1 Y S S S Y Jubid

.
i

| Fire Hydrant Meter Removal Request

Requested Removal Date:

Provide Current Meter Location if Different from Above;

1 Signature: : Title: . . Date:

Phone: ( ) Pager: ( )

City Meter Prii(ate Meter
Contract Acct #: Deposlt Amount: S 936.00 | rees Amount: S 62.00
Meter Serial # Meter Slze: 05 Meter Make and Style: 6-7

) ) Backflow

Backflow # ~ : Backflow Size: Make and Style:
Name: Sighature: - , Date:
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
L. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI §5.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Fxpires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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Materials Typically Accepted by Certificate of Compliance

1. Soil amendment

2, Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads

8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

1. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14, Treated timber and lumber

15. Lumber and timber -

16, Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch

18. Structural metal plate pipe arches and pipe arches

19. Perforated steel pipe

20. Aluminum underdrain pipe

21, Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip
joints -

22. Metal térget plates

23. Paint (traffic striping)

24, Conductors

25, Painting of electrical equipment

26, Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphait

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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SAMPLE CITY INVOICE
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor’s Name:
Project Name: Contractor's Address:
Work Order No or Job Order No.
City Purchase Order No. Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractor's fax #: Invoice Date:
RE Phone#: Fax#: Contact Name: Billing Period: { to
Ttem # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qry Extension Yo/ QTY Amount Y% 7QI1Y Amount % [QTY Amount
1 3 3 - 3$ 0.00%] ¢ -
2 3 3 - 3 0.00% -
3 - 0.00%] 3 B
4 N 0.00%] -
5 - 0.00%] $ -
3 - 0.00%] ¢ -
7 N 0.00%) § -
8 - 0.00%] $ -
9 - 0.00%] 3 -
10 - 6.00%)] § -
11 - 0.00%] 3 -
12 - 0.00%]| $ -
13 - 0.00%] § -
14 - 0.00%] ¢ -
15 : B 0.00%]| ¢ B
16 5 3 - 0.00%, -
17 Field Orders 3 3 - 0.00%)| -
18 - 0.00%] 3 -
CHANGE ORDER No. 3 - G.00% $ -
3 - 0.00%]| $ -
Total Authorized Amount (including approved Change Order) $ - Total Billed -
SUMMARY
A. Original Contract Amount $ - I certify that the materials Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 $ - have been received by me in Total Retention Required as of this billing (ltiem E) $0.00
C. Total Authorized Amount (A+B) $ - | the quality and quantity specified | Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $ - Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $ - Resident Engineer Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments $ -
G. Payment Due Less Retention $0.00 Construction Engineer
H. Remaining Authorized Amount s0.00] Contractor Signature and Date:
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COMMUNITY NAME: Skyline - Paradise Hills COUNCIL DISTRICT: 4 SAP ID: B15201

Date: Decenber 1, 2015
Pipeline Rehabilitation AJ-1
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The City of B,

SAN DIEGQ) Public Works
Pipeline Rehabilitation AI-1

SENIOR ENGINEER PROJECT MANAGER PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJECT
SHEILA BOSE JERICHO GALLARDQ  ELISEO GUERREO Call: (619) 533-4207
(619) 533-4698 (619) 533-7523 (619) 573-7422 Email: engineering@sandiega.gov
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COMMUNITY NAME: SKYLINE-PARADISE HILLS ~ COUNCIL DISTRICT: 4 SAP ID: B15187 (S)

Date: April 19, 2016
Pipeline Rehabilitation AJ-1
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The City of

SAN DEEGO) Public Works

SITE MAP

PIPELINE REHABILITATION AJ-1 SHEET 1

SHEILA, BOSE CASEY, CROWN
619-533-4698 619-533-5485

SENIORENGINEER  PROJECT MANAGER  PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJECT
ELIZABETH, DUNN CALL:(619)533-4207

619-533-7461 Email: engineering@sandiego.gov
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. New_Manhole !0123
ezmmmmn  Prop. Rehab Pipe

COMMUNITY NAME: Skyline - Paradise Hills

Date; Decenber 1, 2015

Pipeline Rehabilitation Al-1  Appendix G - Site Maps

Cleanout ID

& (Rev, Oct. 2016)

Manhole ID

Facility Secuence Number
(FSN)
Ex Pipe & Manhole

COUNCIL DISTRICT: 4 » SAP ID: B15201
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The City of

SHEILA, BOSE

619-533-4608 619-533-5485

SENIOR ENGINEER  PROJECT MANAGER
CASEY, CROWN

SAN DEGé% Public Works

SITE MAP

PIPELINE REHABILITATION AJ-1 SHEET 2

PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT
CALL:(619) 533-4207
Email: engineering@sandiego.qov

ELIZABETH, DUNN
619-533-7461
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Cleanout ID

Legend i C123

Prop. Rehab Pipe
Prop. Rehab Manhole

W™ Replace_Main
@ Cleanouts

COMMUNITY NAME: Skyline - Paradise Hills

Date: Decenber 1, 2015 .
Pipeline Rehabilitation A-1  Appendix G - Site Maps

B (Rev. Oct. 2016)
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COUNCIL DISTRICT: 4 SAP ID: B15201

GES

74 | Page




pasnpoIdas 8q JOULED YaIYM WSISAS UOHELLG| [eUOIBaY SYANYS S WY UOGRULIoM UEUo2 Aew 1onposd STY | S1ON “FSOQNNd ¥YTNILLIVA V02 SSINLIA ANV ALITIEVENYHOHTN
MO SIILNYHYYM G SHL ‘0L QLW LON NG ‘ONIANTON! ‘G3ITdN HO SSTMCXE HIHLIT "ANDFANY 50 ALNYHSVA LNOHLIM AIAIAONd S VIVA/dY STHL

ANVAINOD 2 ATTYNOW aNvH Jo voissiad usum ‘Joud sy} Jnouym ‘ajesel Jo 95N feuostad o) 1syeuym ‘josaty ped Aue Jo e sonpaidal 4o Adod o} jJrumequn s; i GANYAINOD 2 ATTYNDW aNvy A9
pepiBuAdos st dew sy "SIOUES 0] GANYANOD B ATIVNOW GNWVH Aq pejuesb uoisstuuad tpim sonposda UonBULIO Uejuco Aew onpoid siy] *OYANYS JO UoISSiUuad Usium syl Inoym

SENIOR ENGINEER
SHEILA, BOSE
619-533-4698

SITE MAP

PROJECT MANAGER ~ PROJECT ENGINEER
CASEY, CROWN ELIZABETH, DUNN
619-533-5485 619-533-7461

SAN DIEGO) Public Works

PIPELINE REHABILITATION AJ-1 SHEET 3

FOR QUESTIONS ABOUT THIS PROJECT
CALL:(619)533-4207

Email: engineering@sandiego.gov

e

5443698 [-.

5443699

ey

\ \

T\ 60634 | .\
Ai«hee“ \ . !

i)
\
T RS—‘,

oY \’i \

C123 i Cleanout ID
Legend

&EEm®  Prop. Rehab Pipe

© cianous €  Prop. Rehab Manhole
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COMMUNITY NAME: Skyline - Paradise Hills

Date: Decenber 1, 2015 .
Pipeline Rehabilitation Al-1  Appendix G - Site Maps
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COUNCIL DISTRICT: 4

¥ (Rev. Oct. 2016)
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SHEILA, BOSE
619-533-4698

SENIOR ENGINEER

The City of

SAN DIEG

SITE MAP

S% Public Works

PIPELINE REHABILITATION AJ-1 SHEET 4

619-533-5485

PROJECT MANAGER
CASEY, CROWN

PROJECT ENGINEER
ELIZABETH, DUNN
619-533-7461

CALL:(618) 533-4207

Email: englneering@sandiego.goy

FOR QUESTIONS ABOUT THIS PROJECT
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COMMUNITY NAME: Skyline - Paradise Hills

Date: Decenber 1, 20

15
Pipeline Rehabilitation A1 Appendix G - Site Maps
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COUNCIL DISTRICT: 4

(88 (Rev. Oct, 2016)

Manhole ID

Facility Sequence Number
(FSN)

Ex Pipe & Manhole

SARGIS

SAP ID: B15201
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The City of m

SENIOR ENGINEER  PROJECT MANAGER
SHEILA, BOSE CASEY, CROWN
619-533-4698 619-533-5485

SAN DIEGO? Public Works

SITE MAP
PIPELINE REHABILITATION AJ-1 SHEET 5

PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT
ELIZABETH, DUNN CALL:(619) 533-4207

Email: engineering@sandiego.gov

619-533-7461

Légend

@=mm®  Prop. Rehab Pipe

—(O—  Ex Pipe & Manhole

COMMUNITY NAME: Skyline - Paradise Hills

Date: Decenber 1, 2015
Pipeline Rehabilitation A1 Appendix G - Site Maps

Facility Sequence Number
(FSN)

Manhole |D

COUNCIL DISTRICT: 4 SAP ID: B15201
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The

SHEILA, BOSE
619-533-4698

City of

SAN DIEGQ) Public Works

SITE MAP

PIPELINE REHABILITATION AJ-1 SHEET 6

SENIOR ENGINEER  PROJECT MANAGER
CASEY, CROWN
619-533-5485

PROJECT ENGINEER
ELIZABETH, DUNN
619-533-7461

FOR QUESTIONS ABOUT THIS PROJECT
CALL:(619) 533-4207

Email: engineering@sandiego.gov
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® Replace_Manholes

COMMUNITY NAME: Skyiine - Paradise Hills

Date: Decenber 1, 201
Pipeline Rehablhfatton A-1
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Cleanout ID

Appendix G - Site Maps

@ Prop. Rehab Manhole
Prop. Rehab Pipe

Manhole ID

Facility Sequence Number
(FSN)

Ex Pipe & Manhole
COUNCIL DISTRICT; 4

SAP ID: B15201
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The City of

SHEILA, BOSE
619-533-4698

SENIOR ENGINEER  PROJECT MANAGER
CASEY, CROWN
619-533-5485

B,

SAN DIEGOJ Public Works

SITE MAP
PIPELINE REHABILITATION AJ-1 SHEET 7

PROJECT ENGINEER
ELIZABETH, DUNN
619-533-7461

FOR QUESTIONS ABOUT THIS PROJECT
CALL:(619) 533-4207

Email: engineering@sandiego.gov
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@ Replace_Manholes @ER  prop Rehab Pipe
A Point Repair

Cleanout ID

COMMUNITY NAME: Skyline - Paradise Hills

Date: Decenber 1, 2015 ) .
Pipeline Rehabilitation Al-1  Appendix G - Site Maps
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SAP ID: B15201
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SAN DIEGQ) Public Works

SITE MAP
PIPELINE REHABILITATION AJ-1 SHEET 8

SENIOR ENGINEER ~ PROJECT MANAGER ~ PROJECT ENGINEER ~ FOR QUESTIONS ABOUT THIS PROJECT
SHEILA, BOSE CASEY, GROWN ELIZABETH, DUNN CALL:(619) 533-4207
619-533-4698 619-533-5485 619-533-7461 Email: engineering@sandiego.goy
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@ Point Repair Manhole C123 | CleanoutID Manhole ID
Facility Sequence Number

@ Replace_Manhole @ Cleanouts :m‘\l"l (FSN)

A Point Repair

@22 Prop. Rehab Pipe @ Rehab_Manholes Ex Pipe & Manhole

COMMUNITY NAME: Skyline - Paradise Hills COUNCIL DISTRICT: 4 SAP ID: B15201

Date: Decenber
Pipeline Rehab

1. 2015 ‘
ilitation Al-1  Appendix G - Site Maps
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The City of

SAN DIEGé% Public Works

SITE MAP
PIPELINE REHABILITATION AJ-1 SHEET 9

SENIOR ENGINEER  PROJECT MANAGER ~ PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT
SHEILA, BOSE CASEY, CROWN ELIZABETH, DUNN CALL:(619) 533-4207

619-533-4698 619-533-5485 619-533-7461 Email: engineering@sandiego.¢
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0 Cleanouts i C123

Cleanout ID

@=m  Prop. Rehab Pipe

Manhole ID

Facility Sequence Number
(FSN)

Ex Pipe & Manhole

COMMUNITY NAME: Skyline - Paradise Hills COUNCIL DISTRICT: 4 SAP ID: B15201

Date; Decenber 1, 2

Pipeline Rehablll‘cat:on A-1  Appendix G - Site Maps
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B (Rev. Oct. 2016)
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The City of B,
SAN DIEGQO) Public Works
SITE MAP

PIPELINE REHABILITATION AJ-1 SHEET 10

SHEILA, BOSE CASEY, CROWN ELIZABETH, DUNN CALL:(619) 533-4207

SENIOR ENGINEER  PROJECT MANAGER PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJEGT

619-533-4698 619-533-5485 619-533-7461 - Email: engineering@sandiego.gov

Legend C123 | ceanoutin 123 | Manhole ID
@m=® Prop. Rehab Pij = |

N
pe .
G Cleanout 19345 l(:;\gm’;y Sequence Number .
@ Prop. Rehab Manhole @ Replaced Manholes O Ex Plpe & Manhole 14
COMMUNITY NAME: Skyline - Paradise Hills : COUNCIL DISTRICT: 4 SAP ID: B15201
: 2 \ gﬁ
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The City of
SAN DIEGO§ Public Works

SITE MAP
PIPELINE REHABILITATION AJ-1 SHEET 11

SENIOR ENGINEER PROJECT MANAGER ~ PROJECT ENGINEER  FOR QUESTIONS ABOUT THIS PROJECT
SHEILA, BOSE CASEY, CROWN ELIZABETH, DUNN CALL:(619) 533-4207
619-533-4698 619-533-5485 619-533-7461 Email: engineering@sandiego.gov

i C123 | creanoutip Manhole ID

Point Repalr o
y Frop. Rehab Flps ® ceanou Facility Sequence Number ,

@ Prop. Rehab Manhole @ Replaced_Manholes (EFxSlID\liz)e & Manhole

SAP ID: B15201

COMMUNITY NAME: Skyline - Paradise Hills

Date: Decenber 1, 2 ) .
Pipeline Rehabihtatzon A-1 Appendix G - Site Maps
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The City of

SAN IEGO%} Public Works

SITE MAP
PIPELINE REHABILITATION AJ-1 SHEET 12

SENIOR ENGINEER  PROJECT MANAGER
SHEILA, BOSE . CASEY, CROWN
619-533-4698 619-533-5485

PROJECT ENGINEER FOR QUESTIONS ABOUT THIS PROJECT
ELIZABETH, DUNN CALL:(619) 533-4207

Email: engineering@sandiego.gov

A Point Repair
@ Prop. Rehab Manhole @ Cleanouts

@z Prop. Rehab Pipe @ Replaced_Manholes

COMMUNITY NAME: Skyline - Paradise Hills

Date: Decenber 1, 2015 _ .
Pipeline Rehabilitation A]-1  Appendix G - Site Maps

Manhole ID

Facility Sequence Number
(FSN) v

Ex Pipe & Manhole
SAP ID: B15201
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PIPELINE REHABILITATION AJ-1 SEWER PIPELINES

1290C7 REQ, DR 53725 307 8 vC REHAB 3 MANH 28 1654 10 MANH 29 179.49 3 4 Skyline-Paradise Hills K255
1290C7 REQ, BR 53726 264 8 VvC REHAB 5 MANH 29 175.49 & MANH 64 190.84 5 4 Skyline-Paradise Hills K2s5S
1290C7 REO, CT 53727 186 8 VC REHAB 5 MANH 29 179.48 6 VIANH 24 182.83 7 4 Skyline-Paradise Hills K255
1290C7 OLIVE, AV 53738 145 8 VC REHAB 4 SNOD 114 144.95 8 MANH 17 144.95 11 & Skyline-Paradise Hills K255
1290C7 RED, DR 53740 42 8 VC__| REHAB 0 MANH 27 | 15601 | 20 | mAnd | 28 | 1654 | 1 2 Skyline-Paradise Hills | K255
12986C7 OLIVE, AV 53741 299 8 VC REHAB 3 MANH 17 144.95 11 MANH 27 154.01 20 4 Skyline-Paradise Hills K255
1280C7 PLUMAS, ST 53742 268 8 VC REHAB 9 MANH 99 171 g MANH 23 1725 13 4 Skyline-Paradise Hills K258
1290C7 REO DR 53743 26% 8 vC REHAB 8 MANH 11 148.89 2 MANH 16 160.14 2 4 Skyline-Paradise Hills K258
1280C7 PLUMAS, ST 53744 361 8 vC REHAB 10 MANH 17 144,95 11 MANH 96 147.84 6 4 Skyline-Paradise Hills K255
1 1290C7 PLUMAS ST 53745 262 8 VC REHAB 4 IVIANH 96 147.84 3] MANH 11 148.89 9 4 Skyline-Paradise Hills K255
1290C7 ALTAMONT, CR 53772 180 8 Ve REHAB 7 MANH 61 179 7 PLUG C62 179 nja 4 Skyline-Paradise Hills K255
1290C7 ALTAMONT, DR 53773 288 13 VC REHAB 12 MANH 51 178 7 MANH 100 1801 9 4 Skyline-Paradise Hilis K255
129007 PLUMAS, ST 53799 83 8 VvC REHAB 1 MANH 23 1725 13 MANH 3 173 12 4 Skyline-Paradise Hilis K255
1290C7 PLUMAS, ST 53802 350 8 vC REHAB 8 MANH 17 144.95 11 MANH 99 171 9 4 Skylne-Paradise Hills K255
1290C7 OLIVE, AV 53777 310 8 vC REHAB 7 MANH 27 154.01 20 MANH 60 156.49 4 Skyline-Paradise Hills K255
1290C7 REC DR 53778 46 8 VC REHAB 2 MANH i1 148.89 ] PLUG 103 149.39 n/fa 4 Skyline-Paradise Hilis K258
1250C7 ALTAMONT, PL 53779 212 8 VC REHAB i3 MANH 8 159.72 8 MANH 10 165.02 7 4 Skyline-Paradise Hills K255
3310C1 ALTAMONT, DR 53780 253 8 VC REHAB 4 MANH 54 157.42 i8 MANH 51 179 7 4 Skyline-Paradise Hills K255
1310C1 OLIVE, AY 53781 232 8 VC REHAB 8 MANH €0 156.49 22 MANH 54 15742 19 4 Skyline-Paradise Hilis K255
131£C1 ALTAMONT, DR 5378_2 287 8 VC REHAB 7 MANH 54 157.42 19 l\-/-(ANH 8 159.72 8 4 Skyline-Paradise Hills KIs5S
1290C7 ALTAMONT, CT 53796 350 8 VvC REHAB 11 MANH 3 173 12 MANH 93 189.8 13 4 Skyline-Paradise Hills K258
1290C7 ALTAMONT, CT 53797 143 8 Ve REHAB 3 MANH 3 173 iz MANH 94 ig1 11 4 Skyline-Paradise Hills K255
1290C7 ALTAMONT, CT 53798 140 k-3 vC REHAB [ MANH 94 181 11 PLUG 95 193 nja 4 Skyline-Paradise Hills K25S
1290C7 RIDGEWOOD, DR 53800 251 8 VvC REHAB 8 MANH 12 237 12 MANH 97 259 8 4 Skyline-Paradise Hills K255
1290C7 RIDGEWOGD DR 533801 132 8 vC REHAB 3 MANH 97 259 3 PLUG €98 27194 nfa 4 Skyline-Paradise Hills K255
129007 ALLEGHANY, ST 650638 343 8 vC REHAB 13 MANH 293 214.59 9 MANH 291 22419 11 4 Skyline-Paradise Hills 1255
1290C7 ALTAMONT, WY 53728 165 8, vC REHAB 1 MANH 14 201 7 MANH 15 208 8 4 Skyline-Paradise Hifls X255
1280C7 ALTAMONT, WY 53729 166 8 vC REHAB 9 MANH 15 208 8 PLUG €13 2185 nfa 4 Skyline-Paradise Hills K255
1290C7 RIDGEWOOD, DR 53730 15 8 Ve REHAB 1 MANH 57 253 8 PLUG C102 0 nfa 4 Skylfine-Paradise Hills K258
1280C7 ALTAMONT, €T 53731 285 8 VvC REHAB 3 MANH S3 189.8 13 MANH 56 191 8 4 Skyline-Paradise Hills K255
2 1290C7 ALTAMONT, DR 53732 247 8 V€ REHAB 7 MANH 4 194 8 MANH 14 201 7 4 Skyline-Paradise Hills K255
1280C7 ALTAMONT, DR 53733 223 8 VC REHAB 7 MANH 56 191 g MANH 4 194 8 4 Skiline-Paradise Hills K255
1280C7 RIDGEWOOD, DR 53734 320 8 Ve REHARB 11 MANH 19 214 8 MANH 12 237 10 4 Skyline-Paradise Hills K255
1286C7 RIDGEWOOD, DR 53735 268 8 NC REHAB 4 MANH 4 194 8 MANH 19 214 8 4 Skyline-Paradise Hills K255
1290D7 ALTAMONT, DR S3771 292 8 vC REHAB 10 MANH 14 201 7 MANH 682 289 7 4 Skyline-Paradise Hilis 1255
1310C1 ALLEGHANY, ST 53774 230 8 vC REHAB S MANH 57 204.24 10 MANH 72 213.2 17 4 Skyline-Paradise Hilis K255
131001 ALLEGHANY, ST 53775 345 8 VC REHAB 3 MANH 72 213.2 17 MANH 293 214,59 El 4 Skyline-Paradise Hills L2585
1290C7 ALTAMONT, DR 53776 38 8 vC REHAB 4 MANH 56 191 8 PLUG C63 195 nfa 4 Skyline-Paradise Hills K255
1290D7 ALLEGHANY, ST 60744 240 8 VvC REHAB 5 MANH 269 Q 1] MANH 268 270.67 & 4 Skyline-Paradise Hilis 1258
1290D7 ALTAMONT, DR 60800 159 8 VvC REHAB 3 MANH 62 209 7 MANH 65 213.23 10 4 Skyline-Paradise Hilis 1255
125007 ALL@ANY, ST 60731 ?ﬂ) b3 VC EHAB 10 MANH 291 224.18 11 MANH 269 0 Q 4 Me-?aradise Hiﬂ_f LZSIi_
1280D7 SEA BREEZE, DR 60747 239 10 vC REPLACE [ MANH 268 276.67 6 MANH 72 263.32 22 4 Skyline-Paradise Hills uss
1290D7 ALLEGHANY, ST 60855 142 8 vC REHAB 1 MANH 159 303.96 7 PLUG C155 31156 nfa 4 Skyline-Paradise Hills 1255
123007 ALLEGHANY, ST 60865 133 8 Vi REHAB 0 MANH 156 293.87 8 MANH 159 303.96 7 4 Skyline-Paradise Hills 1255
129007 ALLEGHANY, ST 60866 350 8 VC REHAB 6 MANH 93 290.72 6 MANH 156 293.87 8 4 Skyline-Paradise Hills 258
1280D7 ALLEGHANY, ST 60870 350 8 MC REHAB 6 MARH 263 287.49 5 MANH 93 290.72 3 4 Skyline-Paradise Hills 1255
129007 CALLE SERENA, 60873 201 8 VC REHAB 6 MANH 159 303.96 7 PLUG C69 312.8 nfa 4 Skyfine-Paradise Hilis L255
3 1290D7 EASEMENT 60883 285 10 VC REHAB 1 MANH 90 265.43 11 MANH 52 266.33 11 4 Skyline-Paradise Hills 1255
1290D7 EASEMENT 60884 260 10 VC REHAB 1 MANH 75 264.65 11 MANH 5G 26543 11 4 Skyfine-Paradise Hills 1255
1290D7 EASEMENT 60654 200 10 vC REHAB 1 MANH 76 264.05 11 MANH 75 264.65 11 4 Skyline-Paradise Hilis 1255
129007 EASEMENT 60661 266 10 vC REHAB ] MANH 92 266.33 7 MANH 91 26718 i8 4 Skyline-Paradise Hills L1255
129007 ALLEGHANY, ST 60634 340 3 VC REHAB 4 MANH 268 270.67 6 MANH 263 287.49 5 4 Skyline-Paradise Hills 1255
129007 SEA BREEZE DR 5443698 196 10 vC REHAB 14 MANH 420 2635 23 MANH 76 264.05 21 4 Skviine-Paradise Hills 1255
123007 SEA EREEZE, DR ) 5443699 46 10 vC REHAB 0 MANH 72 263.32 22 MANH 420 2635 23 4 Skyline-Paradise Hills 1255
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1310C2 CHATTANOOGA, ST 53807 3 VC REHAB 1 MANH 86 1495 8 PLUG Ci10 1517 nfa 4 Skyline-Paradise Hills K265
13102 BLUERIDGE, ST 53808 E) Ve PR&R 4 MANH 53 132 11 MANH 83 14534 g 4 Skyline-Paradise Hills K265
131002 HOPKINS, ST 53848 8 vC REHAB 4 MANH 2 161.76 19 MANH 188 162.5 3 4 Skyline-Paradise Hills 1265
131002 CHATTANOOGA ST 53850 8 vC REHAB 7 MANH 187 163.24 13 MANH 12 237 12 4 Skyline-Paradise Hills K265
131002 BLUERIDGE, ST 53851 8 Ve REHAB 2 MANH 83 145.14 8 PLUG [ 146.32 n/a 4 Skyline-Paradise Hills K265
4 13102 BLUERIDGE, ST 53852 8 vC REHAB 5 MANH 83 145.14 8 SNOD 101 152.49 n/a 4 Skyline-Paradise Hills K265
131002 HOPKINS, ST 53856 8 Ve REHAB 6 MANH 2 161.76 19 MANH 158 18612 18 4 Skyline-Paradise Hills 1263
1310C2 BLUERIDGE, 5T 5494600 60 8 vC REHAB 1 SNOD 101 1] nfa MANH 47 160.65 2 4 Skyline-Paradise Hills K265
131002 HOPKINS ST £1029 186 8 Ve REHAB 5 MANH 187 163.24 13 MANH 548 163.98 1 4 Skyline-Paradise Hills 1265
131002 BLUERIDGE, ST 53857 197 8 Ve REHAB 5 MANH 47 160.65 2 MANH 2 16176 19 4 Skyline-Paradise Hills K265
13102 CHATTANOOGA, ST 53866 250 -3 v REHAB 7 MANH 53 132 11 MANRH 86 149.5 8 4 Skyline-Paradise Hilis K265
131003 CALLE SAL S} PUEDES, 61227 235 8 vC REHAB 7 MANH 569 159.19 8 MANH 468 1775 8 4 Skyline-Paradise Hills 1265
s 131002 CALLE SAL i PUEDES 61228 148 8 vC REHAB 6 MANH 468 1775 8 MANH 457 192.3 7 4 Skyline-paradise Hills L265
131003 REQ, DR 61258 413 8 e REHAB [ MANH 7 75.62 9 MANH 5 131.9 6 4 Skyline-Paradise Hills 275
131003 CALLE SAL SI PUEDES, 61261 282 8 Ve REHAB 5 MANH 5 131.9 [ MANH 569 159.19 8 4 Skyline-Paradise Hifls 1265
1310E2 DARDAINA, DR 61067 265 8 Ve REHAB 11 MANH 480 147.02 10 MANH 382 155.84 10 4 Skyline-Paradise Hifls 1265
1310E2 DARDAINA, DR 61069 365 8 Ve REHAB 7 MANH 382 155.84 10 MANH 380 172.82 10 4 Skyline-Paradise Hifls 1265
1310€2 MINOA, WY 60983 50 8 vC REHAB 0 MANH 470 123.75 24 MANH 460 141.45 7 4 Skyline-Paradise Hills 285
6 1310E2 DARDAINA, DR 61101 160 3 VC REHAS 4 MANH 41 12245 30 MANH 480 147.02 10 4 Skyline-paradise Hills 1265
1310E2 MINOA, WY 61103 730 8 Ve REHAB 8 MANH 260 152.5 7 MANH 177 156 8 4 Skyfine-Paradise Hifls L265
131082 MINGA, WY 61112 300 8 Ve REHAB 12 MANH 460 141.45 7 MANH 260 152.5 7 ] Skyline-Paradise Hills 1265
1310E2 DARDAINA, DR 51070 200 8 vC REHAB 4 MANH 380 172.82 10 PLUG 219 | 18747 n/a 4 Skyline-Paradise Hifls 1265
1310E2 EASEMENT 61060 58 8 Ve REHAB 0 MANH 218 1552 7 MANH 178 156.83 3 4 Skyline-Paradise Hills 1265
131082 EASEMENT 61062 89 8 Ve REHAB 0 MANH 218 155.2 7 MANH 181 156 ] 4 Skyline-Paradise Hills 1265
1310E2 ARES, WY, 61063 160 8 vC REHAB 7 MANH 436 170.9 3 PLUG ca1s | 17537 n/a 4 Skyline-Paradise Hills 1268
131052 DEMETER, WY 61064 180 8 vC REHAB S MANH 434 172 7 PLUG 555 | 17649 n/a 4 Skyline-Paradise Hills 1265
1310E2 EASEMENT 61065 110 8 vC REHAB 0 MANH 178 156.83 6 MANH 180 159.06 4 4 Skyline-Paradise Hills 1265
1310E2 DEMETER, WY 61066 305 g Ve REHAB 11 MANH 181 156 8 MANH 484 172 7 4 Skyline-Paradise Hills 26S
7 1310E2 ARES, WY 61081 171 g vC REHAB 8 MANH 179 165.52 7 MANH 436 170.9 3 4 Skyfine-Paradise Hills 1283
1310E2 PETNIGO, DR 61082 193 8 VC PRER 5 MANH 464 161.79 3 MANH 237 165 7 4 Skyline-Paradise Hills L2865
1310E2 ARES, WY 61083 179 8 vC REHAB 5 MANH 180 159.06 4 MANH 179 16552 7 4 Skyline-Paradise Hills 1288
1310E2 EASEMENT 61084 241 8 Ve REHAB 0 MANH 180 159.06 4 MANH 464 161.79 3 4 Skyline-Paradise Hilis 1265
1310E2 ARTEMIA, WY 61109 209 8 Ve REHAB 6 MANH 278 124.28 22 MANH 488 145.1 7 4 Skyline-Paradise Hills 1265
1310E2 ARTEMIA, WY 61111 347 8 Ve REHAB 14 MANH 488 1451 7 MANH 218 1552 7 4 Skyline-Paradise Hills 1265
1310E2 PETTIGO, DR 51086 205 g VC REHAB 9 MANH 237 165 7 MANH 175 17113 7 4 Skyline-Paradise Hills 1263
131062 BEATRICE, CT 60978 162 3 vC REHAB 3 MANH 288 204.13 8 PLUG €162 | 108.11 n/a 4 Skyline-Paradise Hilis 1265
131062 BEATRICE, ST 61145 261 8 VC REHAB 4 MANH 645 135 7 MANH 47 138.12 10 4 Skyline-Paradise Hills 1265
1310E2 RHOADES, RD 61146 150 8 Ve REHAB 2 MANH S6 163.35 8 MANH 637 201 9 4 Skyline-Paradise Hills 1265
1310E1 BEATRICE, ST 61147 80 g vC REHAB 3 MANH 288 204.13 8 PLUG €299 213 n/a 4 Skyline-Patadise Hills 1265
1310E2 BEATRICE, ST 61148 279 8 vC REHAB 7 MANH 76 150,11 7 MANH 610 17658 8 4 Skyline-Paradise Hills 1265
8 1310E2 BEATRICE, ST 61145 280 8 VC REHAB 7 MANH 610 176.58 8 MANH 288 204.13 8 4 Skyline-Paradise Hills 1265
131082 RHOADES, RD 61162 317 8 VC REHAB 9 MANH 129 163.35 3 MANH 56 16335 8 4 Skyline-Paradise Hills 1255
1310E2 RHOADES, RD: 61163 188 8 Ve REHAB 5 MANH 481 144.57 9 MANH 129 163.35 8 4 Skyline-Paradise Hills 1265
1310E2 RHOADES, RD. 61165 148 8 vC REHAB 4 MANH 111 140.12 9 MANH 481 141.57 9 4 Skyline-Paradise Hilis 1265
1310E2 RHOADES, RD 61087 350 8 Ve REHAB 6 MANH 630 128.77 10 MANH 111 140.12 9 4 Skyline-Paradise Hills 1265
1310£2 BEATRICE, ST 61143 95 8 VC REHAB 2 MANH 47 138.12 10 MANH 76 150,11 7 4 Skyline-Paradise Hills 1265
1310E2 GARBER, AV 60972 49 8 Ve REHAB 0 MANH 217 128.35 11 MANH 193 129.34 12 4 Skyline-Paradise Hills 1265
1310F2 GARBER, AV 61022 235 8 Ve REHAB 2 MANH 184 1824 7 MANH 165 20241 9 4 Skyline-Paradise Hills 1265
1310F2 GARBER, AV 61023 104 8 ve REHAB 3 MANH 165 202.11 9 MANH 521 211.2 6 4 Skyfine-Paradise Hifls 1263
1310F2 OVAL, DR 61025 190 8 vC REHAB 7 MANH 165 202.11 9 PLUG ci71 208.5 nfa 4 Skyline-Paradise Hifls 1268
1310F2 RHOADES, RD 51033 168 8 Ve REHAB 4 MANH 153 129.34 12 MANH 419 14908 6 4 Skyline-Paradise Hills 1265
5 1310F2 PLATO, DR 61038 250 8 VC REHAB 8 MANH 170 179.97 7 MANH 498 182.81 8 4 Skyline-Paradise Hifls 1265
1310F2 ANALIESE WY 61039 69 8 Ve REHAB 4 MANH 544 159.6 g PLUG 236 161 n/a 4 Skyline-Paradise Hills 1265
1310F2 GARBER, AV 61040 26 8 ve REHAB 1 MANH 170 179.97 7 MANH 184 182.4 7 4 Skyline-Paradise Hills 1265
1310F2 GARBER, AV 61041 260 8 Ve REHAB 3 MANH 185 1544 3 MANH 170 179.87 7 4 Skyline-Paradise Hilis 1265
1310F2 GARBER, AV 61042 56 8 ve REHAB 1 MANH 419 149.08 6 MANH 185 154.4 3 4 Skyline-Paradise Hilis 1265
131072 ANALIESE WY 61043 80 8 Ve REHAB 2 MANH 185 154.4 [ MANH 561 155 7 4 Skyline-Paradise Hills 1265
1310F2 ANALIESE WY 61044 225 8 Ve REHAB 9 MANH 561 155 7 MANH 544 159.6 8 4 Skyline-Paradise Hills 1265
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1310F2 LOCKFORD, AV 61150 178 8 VC REHAB 3 MANH 604 139.08 10 PLUG CE07 144.15 n/a 4 Skyline-Paradise Hills 1268
1310F1 HUTTON, AV §1151 156 8 YC REHAB 5 MANH 227 183.02 7 PLUG €153 195.13 nfa 4 Skyline-Paradise Hills 1263
1310F2 KEEN, DR 61152 325 8 VC REHAB 9 MANH 152 144.05 7 MANH 133 173.04 8 4 Skyline-Paradise Hills 1265
10 1310F1 KEEN, DR 61153 154 8 vC REHAB 5 MANH 133 173.04 8 PLUG C164 188.92 nfa 4 Skyline-Paradise Hills L26S
1310F2 ROCKNE, ST 61155 262 8 V€ REHAB 6 MANH 604 139.08 10 MANH 131 149.57 pig 4 Skyline-Paradise Hills 1265
1310E1 ROCKNE, ST 61156 344 8 VC REHAB 10 MANH 131 149.57 10 MANH 227 183.02 7 4 Skyline-Paradise Hills L26S
1310F2 LOCKFORD, AV 61144 220 8 vC REHAB 5 MANH 47 138.12 10 MANH 604 138.08 10 4 Skyline-Paradise Hills L265
1310F2 KEEN, DR 61215 337 8 VC REHAB 5 MANH 647 137.9 7 MANH 152 144.05 7 4 Skyline-Paradise Hills L265
1310F1 GAEBER, AV 64470 154 8 Ve REHAB 7 MANH 53 2224 7 PLUG C60 231.02 nfa 4 Skyline-Paradise Hills M265
131071 ALLEW, WY 64471 196 8 vC REHAB 1 MANH 53 2224 7 MANH 41 22857 10 4 Skyline-Paradise Hills M265
1310F1 ALLEW, Wy 54473 145 3 Ve REHAB 2 MANH 41 228.57 10 PLUG Cc42 241.86 nja 4 Skyline-Paradise Hills M265
1310F2 GARBER, AV 64477 139 8 Ve REHAB 4 MANH 12 166.6 10 MANH 17 168.79 9 4 Skyline-Paradise Hills M26S
11 1310F2 MORTON, WY 54436 174 8 Ve REHAB 10 MANH 13 176,18 10 PLUG Cit 17793 nfa 4 Skyline-Paradise Hills M26S
1310F1 GARBER, AV 544388 248 3 vC PR&R 3 MANH 17 168.79 g MANH 95 195.5 6 4 Skyline-Paradise Hifls M265
1310F1 GARBER, AV 54462 150 3 VC REHAB 4 MANH 95 1955 6 MANH 96 2145 7 4 Skyline-Paradise Hills M265
1316F1 GARBER, AV 64463 131 8 VG REHAB 4 MANH 96 2145 7 MANH 53 2224 7 4 Skyline-Paradise Hills M26S
1310F2 HEDGES, WY 64453 38 8 VC REHAB O MANH 36 1742 7 PLUG C35 175.01 nfa 4 Skyline-Paradise Hlis M265
1310F1 EASEMENT 64460 275 8 vC REHAB o MANH 54 215.74 9 MANH 62 2266 10 4 Skyline-Paradise Hills M265
1310F1 PARTHENON, DR 64457 154 8 vC REHAB k] MANH 38 233.49 8 MANH 46 235.4 3 4 Skyline-Paradise Hills M265
1310F1 OMEGA, DR 64466 111 8 vC REHAB 0 MANH 40 237.14 7 MANH 39 240.4 7 4 Skyline-Paradise Hills M265
1310F1 ARISTOTLE, DR 64467 233 3 VC REHAB 9 MANH 50 247.77 7 MANH 49 25243 7 4 Skyline-Paradise Hilis M26S
1310F1 OMEGA, DR 64469 246 8 vc REHAB 1 MANH 39 2404 7 MANH 50 247.77 7 4 Skyline-Paradise Hils M265
1310F1 PARKSIDE, AV 64491 240 8 VC REHAB 0 MANH 45 2434 7 SNOD 99 o nfa 4 Skyline-Paradise Hills M265
12 1310F1 OMEGA, DR 64499 246 8 VvC REHAB 1 MANH 65 2303 9 MANH 61 227 9 4 Skyline-Paradise Hifls M265
1310F1 PARKSIDE, AV 64500 242 8 vC REHAB 0 MANH 65 2303 S MANH 45 2434 7 4 Skyline-Paradise Hills M26S
1310F1 PARTHENON, DR 64502 250 8 VC PR&R g MANH 62 226.6 10 MANH 63 231.83 7 4 Skyline-Paradise Hills M265
1310F1 OMEGA, DR 64503 103 8 Ve REHAB 1 MANH 61 227 9 MANH 38 233.49 8 4 Skyline-Paradise Hills M265
1310F1 OMEGA, DR 54498 124 8 V¢ REHAB 0 MANH 38 233.49 8 MANH 40 237.14 7 4 Skyline-Paradise Hills M265
1310F1 SYLVY, WY 64504 281 8 Ve REHAB 11 MANH 54 215.74 g MANH 66 22836 7 4 Skyline-Paradise Hills Mz65
1310F1 PARKSIDE, AV 64507 167 8 VC PR&R 0 MANH 56 207.04 7 MANH 54 21574 9 4 Skyline-Paradise Hills M265
1310F1 PARKSIDE, AV 64505 110 8 VC RﬂAB 1 SNOD 99 0 nfa MANH 1 25123 15 4 Skxl‘me—Paradise Hills M265
1310F1 PINECONE, LN 64493 229 8 VC REHAB 7 MANH 46 235.4 8 MANH 51 24545 8 4 Skyline-Paradise Hills M265
I310F% PINECONE, LN 64495 334 8 VC REHAB S MANH 2 2605 8 MANH 351 275.16 9 4 Skyline-Paradise Hills V255
1310F1 STONEPINE, LN 64436 100 8 VC REHAB 1 MANH 94 255.42 8 MANH 347 258.6 8 4 Skyline-Paradise Hilis M255
1310F1 PINECONE, LN 64497 225 8 vC REHAB 7 MANH 51 245.45 g MANH 3 254.54 9 4 Skyline-Paradise Hills M265
1310F1 CAMPHOR, LN 64451 49 8 Ve REHAB 3 MANH 47 236.35 8 PLUG €48 237.33 nfa 4 Skylne-Paradise Hills M26S
13 1310F1 PINECONE, LN 64455 94 8 VC REHAB 0 MANH 46 2354 8 MANH 47 236.35 8 4 Skyline-Paradise Hills M265
1310F1 CAMPHOR, LN 54490 257 8 vC REHAB ] MANH 37 246.03 8 MANH 94 25542 8 4 Skyline-Paradise Hills 268
1310F1 TAMPHOR, LN §4492 213 8 VC REHAB 6 MANH 47 2354 8 MANH 37 246.03 8 4 Skyline-Paradise Hills M265
1310F1 PINECONE, LN 64510 123 8 VC REHAB 0 MANH 3 254.54 9 MANH 2 260.5 8 4 Skyline-Paradise Hifls M265
1310F1 STONEPINE, LN 64126 215 8 Ve REHAB 7 MANH 345 261.85 8 MANH 350 268.7 8 4 Skyline-Paradise Hifis M255
1310F1 STONEPINE, LN 64198 248 8 VC REHAB 6 MANH 350 269.7 8 MANH 343 280.2 8 4 Skyline-Paradise Hifls M255
1310E1 KEEN, DR 60776 240 8 Ve PR&R 5 MANH 101 265 El MANH 103 2918 3 4 Skybne-Paradise Hilis L25%
1310F1 KEEN, DR 60730 66 8 VC REHAB 1 MANH 131 252.66 20 MANH 101 265 9 4 Skyline-Paradise Hills L2558
14 1310F1 DUSK, DR 60793 221 10 Ve REHAB 5 MANH 143 250.45 19 MANH 131 252.66 20 4 Skyline-Paradise Hills L2558
1310E1 DUSK, DR 60810 222 10 ve REHAB 2 MANH 153 25558 15 MANH 152 578 g 4 Skyfine-Paradise Hilis 1255
1310E1 VIEWPGINT, DR 60814 200 8 vC REHAB 4 MANH 103 2918 9 MANH 102 2597.88 13 4 Skyline-Paradise Hilis 1255
1290E7 DUSK, DR 60630 200 8 VC REHAB 6 MANH 144 271.54 9 MANH 278 281 S 4 Skyline-Paradise Hifls 1255
15 1280E7 DUSK, DR 60676 224 8 vC REHAB 6 MANH 278 281 9 MANH 280 293 8 4 Skyline-Paradise Hills 1258
1290E7 DUSK, DR 50675 224 8 Ve PR&R 4 MANH 280 293 8 MANH 244 302 14 4 Skyline-Paradise Hills 1255
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ik
129067 CASEY ST 64093 309 10 VC REHAB Q MANH 123 256.02 7 MANH 252 259.79 6 4 Skyline-Paradise Hills M258
1290G7 CASEY ST 64091 129 10 vC REHAB 0 MANH 252 259.73 6 MANH 251 261.39 6 4 Skyline-Paradise Hills M258
129067 TOOMA, ST 64407 160 8 vC REHAB 0 MANH 71 310.54 10 MANH 112 304.87 8 4 Skyline-Paradise Hifls M255
129067 CASEY, ST 64427 314 10 Ve REHAB 0 MANH 115 290.03 7 MANH 71 30154 10 4 Skyline-Paradise Hills M255
1290G7 CASEY, ST 64429 70 10 vC REHAB 0o MANH 111 271 g MANH 114 27184 13 4 Skyline-Paradise Hills M255
1290G7 CASEY, ST 64431 217 10 vC REHAB 2 MANH 114 271.94 13 MANH 115 290.03 7 4 Skyline-Paradise Hills M255
1290G7 CASEY, ST 64239 300 10 vC REHAB 0 MANH 251 261.89 13 MANH 111 271 9 4 Skyline-Paradise Hills M255
16 1310G1 CASEY, ST 64069 110 8 VC REHAB Q MANH 177 255.35 13 PLUG C126 258 nfa 4 Skyline-Paradise Hills M255
1290G7 CASEY, ST 64063 55 10 V€ REHAB 0 MANH 77 255.34 6 MANH 123 256.02 7 4 Skyline-Paradise Hilis M255
125067 CASEY, ST 64065 182 10 vC REHAB 0 MANH 176 253.12 7 MANH 177 25534 & 4 Skyine-Paradise Hilis M255
1290G7 APPIAN, DR 64079 111 10 VC REHAB 0 MANH 149 2509 7 MANH 176 253.12 7 4 Skyline-Paradise Hills M25s
131061 APPIAN, DR 54082 256 10 VC REHAB 4] MANH 150 242 12 MANH 143 250.9 7 4 Skyiine-Paradise Hills M255
131061 APPIAN, DR 64082 248 8 VC REHAB ¢ MANH 150 242 12 MANH 148 251 5 4 Skyline-Paradise Hilis M255
1290G7 CASEY, ST 64158 30 8 VC REHAB o MANH 213 246.54 7 PLUG C193 246.84 nfa 4 Skyline-Paradise Hifls M255
1290G7 CASEY, ST 54152 227 k3 VC REHAB g MANH 224 2446 ] MANH 213 246.54 7 4 Skyline-Paradise Hills M255
1290G7 ALLEY, 64178 339 8 V¢ REHAB 0 MANH 71 301.54 16 MANH 64 30637 12 4 Skyline-Paradise Hilis M25S
129067 ALSACIA, ST 64344 231 8 Ve REHAB 0 MANH 64 306.37 12 MANH 80 319.81 7 4 Skyline-Paradise Hills M25S
129067 ALSACIA, ST 64345 350 8 vC REHAB 0 MANH 80 319.81 7 MANH 78 33241 g 4 Skyline-Paradise Hills M255
17 1290F7 ALSACIA, ST 64346 33 8 vC PR&R [} MANH 73 332.41 9 MANH 94 332.77 12 4 Skyline-Paradise Hills M2ss
1290F7 ALSACIA, ST 64377 258 8 V€ REHAB o MANH 94 332.77 12 MANH 15 333.8 15 4 Skyline-Paradise Hills M255
1290F7 ALSACIA, ST 64380 130 8 vC REHAB 3 MANH 18 334.97 11 PLUG C76 340.17 nfa 4 Skyline-Paradise Hilis M255
1250G7 ALSACIA, 5T 54386 119 3 VC REHAB 0 MANH &4 306.37 12 MANH 60 307.85 8 4 Skyline-Paradise Hilis M255
129067 LATROBE, CR 64231 221 8 VC REHAB 5 MANH 59 311.8 7 MANH 395 313.02 8 4 Skyline-Paradise Hills M255
1290G7 ALSACIA, ST 64238 221 8 VC REHAB 3 MANH &1 309.68 9 MANH 357 313.04 8 4 Skyline-Pasradise Hills M255
1290G7 LATROBE, CR 64247 142 8 vC REHAB 3 IMANH 395 313.02 8 MANH 394 318.52 ] 4 Skyline-Paradise Hills M255
129067 BARNEY, ST 64253 235 3 vC REHAB 7 MANH 30 313 8 MANH 29 332.5 3 4 Skyline-Paradise Hills M255
1290G7 BARNEY, ST 654254 130 8 vC REHAB 2 MANH 53 310 7 MANH 30 313 8 4 Skyline-Paradise Hilis M255
18 1230G7 LATROBE CR 54259 173 8 vC REHAB 3 MANH 29 3325 8 MANH 27 342.26 7 4 Skyline-Paradise Hifls M258
1290G7 LATROBE, CR 64261 143 3 VC REHAB 5 MANH 393 326.97 8 PLUG C216 0 nfa 4 Skyline-Paradise Hills ™M255
1290G7 ALSACIA, ST 64274 354 8 vC REHAB 2 MANH 357 313.04 8 MANH 274 31842 8 4 Skyline-Paradise Hifls M255
1290G7 ALSACIA, ST 64387 200 8 vC REHAB 3 MANH 60 307.85 8 MANH 61 309.68 9 4 Skyline-Paradise Hills Mm255
129067 LATROBE, CR 64393 322 8 VC REHAB 8 MANH 394 318.52 9 MANH 393 326.97 8 4 Skyline-Paradise Hills M258
1290G7 BARNEY, ST 64394 270 8 VC REHAB 4 MANH &0 307.85 8 MANH 53 310 7 4 Skyline-Paradise Hilis M25S
1230G7 LATROBE, CR 64395 230 8 VC REHAB 6 MANH 53 310 7 MANH 59 311.3 7 4 Skyline-Paradise Hills M255
Total LF of pipeline= 40028 Total Laterals = 829
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PIPELINE REHABILITATION AJ-1
T

MANHOLES

e
1 1290C7 RED, DR 28 165.4 10 REHAB 4 Skyline-Paradise Hills K255
1 1290C7 OLIVE, AV 114 144.95 8 INSTALL NEW MANHOLE@ SNOD 4 Skyline-Paradise Hills K255
1 1290C7 REO DR 11 148.89 9 REHAB 4 Skyline-Paradise Hills K255
1 1290C7 ALTAMONT, CR 62 179 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills K255
1 1290C7 REO DR 103 14939 nfa INSTALL CLEANOUT 4 Skyline-Paradise Hills K255
2 1290C7 ALTAMONT WY c13 2185 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills K255
2 1290C7 RIDGEWOOD DR c102 0 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills K255
2 1310C1 ALLEGHANY, ST s7 204.24 10 REHAB 4 Skyline-Paradise Hills K255
2 1310D1 ALLEGHANY, 5T 293 214.59 El REHAB 4 Skyfine-Paradise Hills L255
2 1200C7 ALTAMONT DR 63 195 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills K255
2 1200C7 ALTAMONT, CT €95 193 nfa INSTALL CLEANOUT 4 Skyline-Paradise Hills K255
2 12907 RIDGEWOOD DR co8 271.94 n/a INSTALL CLEANOUT 4 skyline-Paradise Hills K255
2 129007 ALLEGHANY, ST 291 22418 11 REHAB 4 Skyline-Paradise Hills L25§
3 129007 ALLEGHANY, ST 159 303.96 7 REHAB 4 Skyline-Paradise Hills 1255
3 129007 ALLEGHANY, ST C155 31156 nja INSTALL CLEANOUT 4 Skyline-Paradise Hills 1255
3 129007 ALLEGHANY, ST 156 293.87 8 REHAB 4 Skyline-Paradise Hills 1255
3 129007 CALLE SERENA, €69 312.8 nfa INSTALL CLEANOUT 4 Skyline-Paradise Hills 1255
4 1310C2 CHATTANOOGA, ST 86 1495 8 REHAB 4 Skyline-Paradise Hills K265
4 1310C2 CHATTANOOGA, ST c10 1517 n/a INSTALL CLEANGUT 4 Skyline-Paradise Hills K265
4 13102 BLUERIDGE, ST €54 14632 /2 INSTALL CLEANGUT 4 Skyline-Paradise Hills K265
4 1310C2 BLUERIDGE, ST 101 152.49 n/a INSTALL NEW MANHOLE @ SNOD 4 Skyline-Paradise Hills K265
5 1310E2 MINCA, WY 470 12375 24 REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
6 131062 MINOA, WY 460 14145 7 REHAB 4 Skyline-Paradise Hills 1265
6 131000 DARDAINA, DR 382 18584 10 REHAB 4 Skyline-Paradise Hills L26s
6 1310E2 DARDAINA, DR 380 172.82 10 REPLACE MANHOLE 4 Skyline-Paradise Hills L265
6 1310E2 DARDAINA, DR c219 187.47 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills 1265
6 131082 DARDAINA, DR 241 12245 30 REHAB 4 Skyline-Paradise Hills L26S
6 1310E2 DARDAINA, DR 480 147.02 10 REHAB 4 Skyline-Paradise Hills L26s
5 131062 EASEMENT 177 156 8 REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
3 131062 MINGA, WY 260 1525 7 REHAB 4 Skyline-Paradise Hills 1265
7 131062 ARES, WY 436 170.9 6 REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
7 131082 ARES, WY 215 17537 nfa INSTALL CLEANOUT 4 Skyline-Paradise Hills 1265
7 13102 DEMETER, WY 484 172 7 REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
7 131062 DEMETER, WY C555 17649 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills 1265
7 1310E2 EASEMENT 178 156.83 6 REHAB 4 Skyline-Paradise Hills 1265
7 131082 EASEMENT 180 159.06 4 REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
7 1310E2 ARES, WY 179 165.52 7 REPLACE MANHOLE 4 skyline-Paradise Hills L26s
7 1310E2 EASEMENT 464 161.79 3 REHAB 4 Skyline-Paradise Hills 1265
7 1310E2 PETTIGO, DR 237 165 7 REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
7 1310E2 PETTIGO, DR 175 17111 7 REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
7 131000 ARTEMIA, WY 488 145.1 7 REHAB 4 Skyline-Paradise Hills L265
7 1310E2 ARTEMIA, WY 218 155.2 7 REHAB 4 Skyline-Paradise Hills 1265
8 1310E2 BEATRICE, CT c162 108.11 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills 1265
8 131062 RHOADES, RD 111 140.12 9 REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
8 131062 BEATRICE, ST 76 150.11 7 REHAB 4 Skyline-Paradise Hills 1265
8 13101 BEATRICE, ST €293 21344 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills 1265
8 1310E2 RHOADES, RD 129 16335 8 REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
8 1310E2 RHOADES, RD 56 163.35 B REPLACE MANHOLE 4 Skyline-Paradise Hills 1265
8 1310E2 RHOADES, RD 481 144.57 9 POINT REPAIR MANHOLE 4 Skyline-Paradise Hills 1265
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9 1310F2 GARBER, AV 165 202.11 S REHAB 4 Skyline-Paradise Hills 1.265
] 1310F2 QOVAL, DR C171 2085 nfa INSTALL CLEANOUT 4 Skyline-Paradise Hills L265
9 1310F2 PLATO, DR 170 179.97 7 REPLACE MANHOLE 4 Skyline-Paradise Hills L265
9 1310F2 PLATO, DR 498 182.81 8 REHAB 4 Skyline-Paradise Hills 1265
9 1310F2 ANALIESE WY €236 161 nfa INSTALL CLEANQUT 4 Skyline-Paradise Hills L26S
9 1310F2 GARBER, AV 184 182.4 7 REHAB 4 Skyline-Paradise Hills L265
9 1310F2 ANALIESE WY 185 154.4 6 REHAB 4 Skyline-Paradise Hills L26S
g 1310F2 ANALIESE WY 561 155 7 REHAB 4 Skyline-Paradise Hills L265
9 1310F2 ANALIESE WY 544 158.6 8 REHAB 4 Skyline-Paradise Hills 1265
10 1310F2 LOCKFORD, AV C607 144.15 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills 1.265
10 1310F1 HUTTON, AV C153 185.13 nfa INSTALL CLEANOUT 4 Skyline-Paradise Hills 1265
10 1310F2 KEEN, DR 152 144.05 7 REHAB 4 Skyline-Paradise Hills 1265
10 1310F2 KEEN, DR 133 173.04 8 REHAB 4 Skyline-Paradise Hills 1265
10 1310F1 KEEN, DR C164 188.92 nfa INSTALL CLEANGUT 4 Skyline-Paradise Hills 1265
10 1310F2 ROCKNE, ST 131 149.57 10 REHAB 4 Skyline-Paradise Hills 1265
11 1310F1 GARBER, AV C60 231.02 nfa INSTALL CLEANQUT 4 Skyline-Paradise Hills M25S
11 1310F1 ALLEW, WY 41 22857 10 REHAB 4 Skyline-Paradise Hills M25S
11 1310F1 ALLEW, Wy C42 241.86 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills M25s
11 1310F2 MORTON, WY 13 176.19 10 REPLACE MANHOLE 4 Skyline-Paradise Hills M255
11 1310F2 MORTON, WY C11 17793 nfa INSTALL CLEANGUT 4 Skyline-Paradise Hills M255
11 1310F2 HEDGES, WY 35 175.01 nfa INSTALL CLEANQUT 4 Skyline-Paradise Hills M26S
12 1310F1 EASEMENT 54 21574 9 REPLACE MANHOLE 4 Skyline-Paradise Hills M255
12 1310F1 EASEMENT 62 226.6 10 REHAB 4 Skyline-Paradise Hills M258
12 1310F1 PARKSIDE, AV 45 2434 7 REPLACE MANHOLE 4 Skyline-Paradise Hills M255
12 1310F1 PARKSIDE, AY 99 0 n/a INSTALL NEW MANHOLE @ SNOD 4 Skyline-Paradise Hills M255
12 1310F1 PARTHENON, DR 62 226.6 10 REHAB 4 Skyline-Paradise Hills M25S
12 1310F1 PARKSIDE, AV 56 207.04 7 REPLACE MANHOLE 4 Skyline-Paradise Hills M255
12 1310F1 PARKSIDE, AV 1 251.23 15 REHAB 4 Skyline-Paradise Hills M255
13 1310F1 CAMPHOR, LN €48 237.33 nfa INSTALL CLEANOCUT 4 Skyline-Paradise Hills M255
13 1310FL PINECONE, LN 51 245.45 9 REHAB 4 Skyline-Paradise Hills M255
13 1310F1 STONEPINE, LN 349 280.2 8 REHAB 4 Skyline-Paradise Hills M25S
13 1310FL STONEPINE, [N 345 261.85 8 REPLACE MANHOLE 4 Skylirie-Paradise Hills . M255
13 1310F1 STONEPINE, LN 350 269.7 8 REHAR 4 Skyline-Paradise Hills M255
i4 1310E1 KEEN, DR 101 265 9 PQINT REPAIR MANHOLE 4 Skyline-Paradise Hills 1255
14 1310F1 KEEN, DR 131 252.66 20 REHAB 4 Skyline-Paradise Hills 1955
14 1310E1 DUSK, DR 153 255.58 15 REPLACED MANHOLE 4 Skyline-Paradise Hills 1255
14 1310E1 VIEWPOINT, DR 103 2918 9 REHAB 4 Skyline-Paradise Hills 1255
16 1310G1 APPIAN DR 149 250.2 7 POINT REPAIR MANHOLE 4 Skyline-Paradise Hills M25S
16 1310G1 APPIAN DR 148 251 5 POINT REPAIR MANHOLE 4 Skyline-Paradise Hills M255
16 1290G7 CASEY ST 224 244.6 9 POINT REPAIR MANHOLE 4 Skyline-Paradise Hills M25S
16 1290G7 CASEY ST 252 259.79 6 REHAB 4 Skiline-Paradise Hills M255
16 131061 CASEY ST 177 25535 6 REHAB 4 Skyline-Paradise Hills M25s
16 1290G7 CASEY ST 114 271.94 13 REHAB 4 Skyline-Paradise Hills M25S
16 128067 CASEY ST 111 271 9 REHAB 4 Skyline-Paradise Hills M255
15 1290G7 CASEY, ST 123 256.02 7 REHAB 4 Skyline-Paradise Hills M255
16 131061 APPIAN, DR 150 242 12 REHAB 4 Skyline-Paradise Hills M255
16 1290G7 CASEY, ST €193 246.84 n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills M25S
16 1296G7 ALLEY, 71 301.54 10 REHAB 4 Skyline-Paradise Hills M253
16 1290G7 CASEY, ST 251 261.89 6 REHAB 4 Skyline-Paradise Hills M25S
16 1290G7 TOOMA, ST 112 304.87 8 REHAB 4 Skyline-Paradise Hills M25S
16 131061 CASEY ST €126 258 nfa INSTALL CLEANOUT 4 Skyline-Paradise Hills M255
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1290F7 ALSACIA, ST n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills M255
18 129067 BARNEY, ST 8 REHAB 4 Skyline-Paradise Hills M255
18 1290G7 RARNEY, ST 7 REHAB 4 Skyline-Paradise Hills M255
18 1290G7 LATROBE, CR n/a INSTALL CLEANOUT 4 Skyline-Paradise Hills M25S
18 129067 ALSACIA, ST 357 313.04 8 REHAB 4 Skyline-Paradise Hills M25S
18 129067 ALSACIA, ST 271 318.42 8 REHAB 4 Skyline-Paradise Hills M25S
18 129067 ALSACIA, ST 60 307.85 8 REHAB 4 Skyline-Paradise Hills M255
Rehab Manholes Totals - 49
Replaced Manholes Totals - 19
instali New Manholes Totais -3
Point Repair Manholes Totals- 5
install Cleanouts Totals - 30
i
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The City of
o

SAN DIEGO)

PIPELINE REHABILITATION AJ-1

]

LATERALS SHT 1
WBS No.: B-15201

SHEET No
1 53779 368881 K25S 4 1919 ALTAMONT PL 1290C7
2 271018 K258 4 1905 ALTAMONT PL 1290C7
3 271019 K25S 4 1904 ALTAMONT PL 1290C7
4 271023 K258 4 1918 ALTAMONT PL 1290C7
5 368904 K255 4 1932 ALTAMONT PL 1310CA1
6 368921 K25S 4 1946 ALTAMONT PL 1310C1
7 271107 K25S 4 1960 ALTAMONT PL 1310C1
8 368954 K25S 4 1974 ALTAMONT PL 1310C1
9 271130 K255 4 1989 ALTAMONT PL 1310C1
1 10 368932 K25S 4 1975 ALTAMONT PL 1310C1
11 369818 K25S 4 1961 ALTAMONT PL 1310C1
12 368898 K255 4 1947 ALTAMONT PL 1310C1
13 368883 K25S 4 1947 ALTAMONT PL 1310C1
14 53782 368977 K25S 4 1988 ALTAMONT PL 1310C1
15 368992 K25S 4 5701 ALTAMONT DR 1310C1
16 271176 K25S 4 5703 ALTAMONT DR 1310C1
17 368993 K258 4 5709 ALTAMONT DR 1310CA1
18 271157 K25S 4 5715 ALTAMONT DR 1310C1
19 368992 K25S 4 5721 ALTAMONT DR 1310C1
20 368973 K25S 4 5727 ALTAMONT DR 1310C1
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21 53780 368963 K25S 4 5733 ALTAMONT DR 1310C1
22 368959 K25S 4 5739 ALTAMONT DR 1310CH1
23 368953 K258 4 5745 ALTAMONT DR 1310C1
24 271117 K255 4 5751 ALTAMONT DR 1310CA1
25 53773 368940 K25S 4 5757 ALTAMONT DR 1310C1
26 271101 K258 4 5763 ALTAMONT DR 1310C1
27 368928 K255 4 5769 ALTAMONT DR 1310C1
28 271084 K255 4 5775 ALTAMONT DR 1310CA1
29 271075 K255 4 5781 ALTAMONT DR 1310CA
30 271062 K255 4 5787 ALTAMONT DR 1310C1
31 271054 K25S 4 - 5793 ALTAMONT DR 1310C1
32 368909 K25S 4 5764 ALTAMONT DR 1290C7
33 271056 K258 4 5770 ALTAMONT DR 1290C7
34 271046 K25S 4 5776 ALTAMONT DR 1290C7
35 271038 K25S 4 5788 ALTAMONT DR 1290C7
1 36 368878 K25S 4 5794 ALTAMONT DR 1290C7
37 53781 368930 K25S 4 1990 OLIVE AV 1310C1
38 271070 K25S 4 1976 OLIVE AV 1310C1
39 368997 K25S 4 1964 OLIVE AV 1310C1
40 271021 K25S 4 1946 OLIVE AV 1290C7
41 271083 K25S 4 1987 OLIVE AV 1310C1
42 271058 K25S 4 1975 OLIVE AV 1310C1
43 271036 K25S 4 1963 OLIVE AV 1290C7
44 368876 K25S 4 1945 OLIVE AV 1290C7
45 53777 270993 K25S 4 1940 OLIVE AV 1290C7
46 270967 K25S 4 1928 OLIVE AV 1290C7
47 270939 K258 4 1916 OLIVE AV 1290C7
48 270974 K25s 4 1939 OLIVE AV 1290C7
49 368819 K25S 4 1927 OLIVE AV 1290C7
50 270915 K25S 4 1915 OLIVE AV 1290C7
51 270889 K255 4 1903 OLIVE AV 1290C7
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52 53741 270826 K25S 4 1896 OLIVE AV 1280C7
53 270803 K25S 4 1880 OLIVE AV 1290C7
54 368706 K25S 4 1866 OLIVE AV 1290C7
55 368681 K25S 4 1846 OLIVE AV 1280C7
56 270816 K25S 4 1895 OLIVE AV 1290C7
57 270795 K25S 4 1875 OLIVE AV 12s80C7
58 53738 270719 K255 4 1826 OLIVE AV 12590C7
59 270697 K255 4 1806 OLIVE AV 1290C7
60 270711 K255 4 1825 OLIVE AV 1290C7
61 368631 K25S 4 1805 OLIVE AV 1290C7
62 53772 368908 K255 4 1996 ALTAMONT CR 1310C1
63 368884 K25S 4 1990 ALTAMONT CR 1290C7
64 368873 K25S 4 1984 ALTAMONT CR 1290C7
65 270992 K25S 4 1978 ALTAMONT CR 1290C7
66 280793 K25S 4 1977 ALTAMONT CR 1250C7
1 67 270991 K25S 4 1983 ALTAMONT CR 12s80C7
68 270998 K25S 4 1989 ALTAMONT CR 1250C7
69 53743 270912 K25S 4 1894 REC DR 1280C7
70 270916 K255 4 1884 REO DR 1290C7
71 368805 K25S 4 1874 REO DR 1290C7
72 368809 K25S 4 1864 REO DR 1290C7
73 368813 K25S 4 1854 REO DR 1290C7
74 270873 K25S 4 1883 REO DR 1290C7
75 270879 K25S 4 1867 REO DR 1290C7
76 270887 K255 4 1853 REO DR 1290C7
77 53778 368817 K25S 4 1844 REO DR 1290C7
78 270930 K25S 4 1834 REO DR 1290C7
79 53745 270846 K25S 4 5602 PLUMAS ST 1290C7
80 270824 K255 4 5610 PLUMAS ST 1290C7
81 368722 K25S 4 5620 PLUMAS ST 1290C7
82 270783 K255 4 5628 PLUMAS ST 1290C7
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83 53744 270797 K25S 4 5655 PLUMAS ST 1250C7
84 368710 K25S 4 5665 PLUMAS ST 1250C7
85 368703 K25S 4 5675 PLUMAS ST 1290C7
86 368698 K25S 4 5685 PLUMAS ST 1290C7
87 270751 K25S 4 5686 PLUMAS ST 1290C7
88 270763 K25S 4 5676 PLUMAS ST 1290C7
89 270772 K25S 4 5666 PLUMAS ST 1290C7
90 368687 K25S 4 5656 PLUMAS ST 1290C7
92 270778 K25S 4 5646 PLUMAS ST 1290C7
93 270779 K25S 4 5638 PLUMAS ST 1290C7
94 53802 368674 K25S 4 5707 PLUMAS ST 1290C7
95 270744 K25S 4 5717 PLUMAS ST 1290C7
96 368667 K25S 4 5727 PLUMAS ST 1290C7
1 97 368662 K25S 4 5747 PLUMAS ST 1290C7
98 368657 K25S 4 5767 PLUMAS ST 1280C7
99 270688 K25S 4 5766 PLUMAS ST 1290C7
100 270696 K25S 4 5746 PLUMAS ST 1290C7
101 270708 K25S 4 5726 PLUMAS ST 1290C7
102 53742 368652 K258 4 5787 PLUMAS ST 1250C7
103 270715 K25S 4 5797 PLUMAS ST 1250C7
104 270710 K25S 4 5803 PLUMAS ST 1290C7
105 270698 K25S 4 5809 PLUMAS ST 1290C7
106 270660 K25S 4 5816 PLUMAS ST 1290C7
107 368625 K25S 4 5810 PLUMAS ST 1290C7
108 270669 K25S 4 5804 PLUMAS ST 1290C7
109 270675 K25S 4 5796 PLUMAS ST 1290C7
110 270679 K25S 4 5786 PLUMAS ST 1290C7
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111 53799 368621 K25S 4 5822 PLUMAS ST 1290C7
112 53740 N/A K25S N/A N/A REO DR 1290C7
113 53725 270901 K25S 4 1924 REO DR 1290C7
114 368792 K25S 4 1934 REO DR 1290C7
115 270906 K25S 4 1944 REO DR 1290C7
116 368774 K25S 4 1894 REOCT 1290C7
117 270853 K25S 4 1935 REQ DR 1290C7
118 270848 K25S 4 1925 REO DR 1290C7
1 119 53726 368799 K25S 4 1954 REO DR 1290C7
120 270924 K25S 4 1964 REO DR 1290C7
121 270947 K25S 4 1974 REO DR 1290C7
122 368843 K25S 4 1984 REO DR 1290C7
123 388782 K25S 4 2003 REO DR 1290C7
124 53727 368754 K25S 4 1814 REOCT 1290C7
125 368715 K25S 4 1814 REO CT 1290C7
126 270798 K25S 4 1834 REOCT 1290C7
125 270802 K25S 4 1854 REOCT 1290C7
126 368740 K25S 4 1874 REO CT 1290C7
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The City of %%

SAN DIEGO)

PIPELINE REHABILITATION AlJ-1

i

LATERALS SHT 2
WBS No.: B-15201

SHEET No

1 53774 271164 K255 4 2105 REO DR 1310CA1

2 368987 K255 4 2105 REO DR 1310C1

3 271150 K255 4 5815 ALLEGANY ST 1310C1

4 271140 K255 4 5810 ALLEGANY ST 1310CA1

5 368983 K255 4 5810 ALLEGANY ST 1310CA1

6 53775 368957 1255 4 5845 ALLEGANY ST 1310D1

7 271125 1255 4 5851 ALLEGANY ST 1310D1

8 271113 L25S 4 5859 ALLEGANY ST 1310D1

9 60638 271106 1255 4 5865 ALLEGANY ST 1310D1

10 271069 L25S 4 5873 ALLEGANY ST 1310D1

11 271086 L25S 4 5879 ALLEGANY ST 1310D1

2 12 271076 L25S 4 5887 ALLEGANY ST 1310D1
13 271065 L25S 4 2110 WESTPORT ST 1310D1

14 368903 L25S 4 5816 ALLEGANY ST 1290D7

15 60731 368902 L25S 4 5905 ALLEGANY ST 1290D7

16 271047 1255 4 5905 ALLEGANY ST 1290D7

17 368891 L25S 4 5913 ALLEGANY ST 1290D7

18 271026 L25S 4 5917 ALLEGANY ST 1290D7

1% 271011 L25S 4 5929 ALLEGANY ST 1290D7

20 271007 L25S 4 5933 ALLEGANY ST 1290D7

21 270983 L25S 4 5932 ALLEGANY ST 1290D7

22 368856 L25S 4 5932 ALLEGANY ST 1290D7

23 368864 L25S 4 5920 ALLEGANY ST 1290D7

24 368875 1255 4 5910 ALLEGANY ST 1290D7
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25 60744 271000 L25S 4 5941 ALLEGANY ST 1290D7
26 368860 L25S 4 5949 ALLEGANY ST 1290D7
27 270966 L25S 4 5956 ALLEGANY ST 1290D7
28 368844 L25S 4 5942 ALLEGANY ST 1290D7
29 270976 L25S 4 5942 ALLEGANY ST 1290D7
30 53798 270642 K25S 4 1835 ALTAMONT CT 1290C7
31 270614 K25S 4 1805 ALTAMONT CT 1290C7
32 270615 K25S 4 1804 ALTAMONT CT 1290C7
33 270619 K25S 4 1818 ALTAMONT CT 1290C7
34 368587 K25S 4 1834 ALTAMONT CT 1290C7
35 270627 K25S 4 1854 ALTAMONT CT 1290C7
36 53797 270649 K25S 4 1865 ALTAMONT CT 1290C7
37 368597 K25S 4 1874 ALTAMONT CT 1290C7
38 368618 K25S 4 1894 ALTAMONT CT 1290C7
39 53796 270685 K25S 4 5815 PLUMAS ST 1290C7
40 368663 K25S 4 1914 ALTAMONT CT 1290C7
41 280792 K25S 4 1924 ALTAMONT CT 1290C7
2 42 270781 K25S 4 1934 ALTAMONT CT 1290C7
43 368718 K25S 4 1944 ALTAMONT CT 1290C7
44 270805 K25S 4 1953 ALTAMONT CT 1290C7
45 368694 K25S 4 1941 ALTAMONT CT 1290C7
46 270758 K25S 4 1929 ALTAMONT CT 1290C7
47 270733 K25S 4 1917 ALTAMONT CT 1290C7
48 368641 K25S 4 1905 ALTAMONT CT 1290C7
49 270678 K25S 4 1895 ALTAMONT CT 1290C7
50 53731 368746 K25S 4 1954 ALTAMONT CT 1290C7
51 270855 K25S 4 1974 ALTAMONT CT 1290C7
52 270875 K25S 4 1964 ALTAMONT CT 1290C7
53 270896 K25S 4 1984 ALTAMONT CT 1290C7
54 368777 K25S 4 1977 ALTAMONT CT 1290C7
55 270835 K25S 4 1965 ALTAMONT CT 1290C7
56 53776 368862 K25S 4 5803 ALTAMONT DR 1290C7
57 368851 K25S 4 5811 ALTAMONT DR 1290C7
58 270942 K25S 4 5816 ALTAMONT DR 1290C7
59 270964 K25S 4 5804 ALTAMONT DR 1290C7
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60 53733 368836 K25S 4 5819 ALTAMONT DR 1290C7
61 270944 K25S 4 5827 ALTAMONT DR 1290C7
62 270928 K25S 4 5835 ALTAMONT DR 1290C7
63 368806 K25S 4 5843 ALTAMONT DR 1290C7
64 368784 . K255 4 5852 ALTAMONT DR 1290C7
65 270851 K25S 4 5876 ALTAMONT DR 1290C7
66 270910 K25S 4 5828 ALTAMONT DR 1290C7
67 53732 270207 K255 4 5851 ALTAMONT DR 1290C7
68 270894 K25S 4 5861 ALTAMONT DR 1290C7
69 270888 K25S 4 5871 ALTAMONT DR 1290C7
70 270880 K25S 4 5881 ALTAMONT DR 1290C7
71 270839 K25S 4 5888 ALTAMONT DR 1290C7
72 270851 K25S 4 5876 ALTAMONT DR 1290C7
73 270857 K25S 4 5864 ALTAMONT DR 1290C7
74 53771 368779 K25S 4 5891 ALTAMONT DR 1290C7
2 75 : 270865 K255 4 5903 ALTAMONT DR 1290C7
76 368770 K25S 4 5911 ALTAMONT DR 1290C7
77 270850 £25S 4 5919 ALTAMONT DR 1290D7
78 270841 L25S 4 5927 ALTAMONT DR 1290D7
79 270833 L25S 4 5935 ALTAMONT DR 1290D7
80 368728 L25S 4 5934 ALTAMONT DR 1290D7
81 368730 L25S 4 5926 ALTAMONT DR 1290D7
82 368739 K255 4 5918 ALTAMONT DR 1290C7
83 270822 K25S 4 5910 ALTAMONT DR 1290C7
84 60800 368748 1255 4 5943 ALTAMONT DR 1290D7
85 368705 L25S 4 5948 ALTAMONT DR 1290D7
86 368717 L1255 4 5942 ALTAMONT DR 1290D7
87 53735 270794 K25S 4 1969 RIDGEWOOD DR 1290C7
88 270810 K25S 4 1984 RIDGEWOOD DR 1290C7
89 270796 K25S 4 1974 RIDGEWOOD DR . 1280C7
90 368688 K25S 4 1964 RIGGEWOOD DR 1290C7
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91 53734 368673 K25S 4 1954 RIDGEWOOD DR 1290C7
92 270734 K25S 4 1944 RIDGEWQOOD DR 1250C7
93 368648 K25S 4 1934 RIDGEWOOD DR 1290C7
94 368637 K25S 4 1924 RIDGEWOOD DR 1290C7
95 270662 K255 4 1914 RIDGEWOOD DR 1290C7
96 270648 K25S 4 1804 RIDGEWQOD DR 1290C7
97 368619 K25S 4 1893 RIDGEWOOD DR 1290C7
98 270672 K255 4 1905 RIDGEWOOD DR 1290C7
99 270702 K255 4 1921 RIDGEWOOD DR 1290C7
100 270723 K255 4 1937 RIDGEWOOD DR 1290C7
101 270756 K255 4 1953 RIDGEWOOD DR 1290C7
102 53800 368602 K25S 4 1892 RIDGEWOOD DR 1290C7
103 368592 K255 4 1884 RIDGEWOOD DR 1290C7
104 368585 K255 4 1876 RIDGEWOOD DR 1290C7
105 270612 K25S 4 1868 RIDGEWQOOD DR 1290C7
106 368568 K25S 4 1860 RIDGEWOOD DR 1290C7
2 107 270624 K255 4 1863 RIDGEWOOD DR 1290C7
108 368593 K25S 4 1873 RIDGEWQOOD DR 1290C7
109 270640 K255 4 1883 RIDGEWOOD DR 1290C7
110 53730 270604 K255 4 1853 RIDGEWOOD DR 1290C7
111 53801 270571 K25S 4 5911 BATAAN CR 1290C7
112 270539 K255 4 5907 BATAAN CR 1290C7
113 270525 K25S 4 5903 BATAAN CR 1290C7
114 53728 368699 K255 4 1976 ALTAMONT WY 1290C7
115 53729 368683 K25S 4 1960 ALTAMONT Wy 1290C7
116 270750 K258 4 1946 ALTAMONT WYy 1290C7
117 270727 K25S 4 1932 ALTAMONT WY 1290C7
118 270721 K255 4 1918 ALTAMONT WY 1290C7
119 270714 K255 4 1904 ALTAMONT WY 1290C7
120 378185 L255 4 1903 ALTAMONT WY 1290C7
121 378187 L255 4 1925 ALTAMONT WY 1290D7
122 378188 L255 4 1947 ALTAMONT WY 1290D7
123 270754 K255 4 1969 ALTAMONT WY 1290C7
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PIPELINE REHABILITATION AJ-1

LATERALS SHT 3
WBS No.: B-15201

SHEET No
1 60661 N/A 1258 N/A N/A BATAAN CR 1290D7
2 60883 368671 L25S 4 5502 BATAAN CR 1290D7
3 60884 270739 L25S 4 5902 BATAAN CR 1290D7
4 60654 270755 L25S 4 5902 BATAAN CR 1290D7
5 5443699 N/A L25S N/A 2000 SEA BREEZE DR 1290D7
6 60747 N/A L25S N/A 2000 -SEA BREEZE DR 1290D7
7 60634 270972 1255 4 2115 SEA BREEZE DR 1290D7
8 270950 1255 4 6011 ALLEGHANY ST 1290D7
9 270941 L25S 4 6017 ALLEGHANY ST 1290D7
10 368816 L25S 4 6023 ALLEGHANY ST 1290D7
3 11 60870 270921 L25S 4 6029 ALLEGHANY ST 1290D7
12 368800 L25S 4 6035 ALLEGHANY ST 1290D7
13 270908 L25S 4 6041 ALLEGHANY ST 1290D7
14 270900 1258 4 6047 ALLEGHANY ST 1290D7
15 270892 L25S 4 6053 ALLEGHANY ST 1290D7
16 270882 1258 4 6059 ALLEGHANY ST 1290D7
17 60866 270871 L25S 4 6065 ALLEGHANY ST 1290D7
18 - 270860 L25S5 4 6071 ALLEGHANY ST 1290D7
19 270852 L25S 4 6077 'ALLEGHANY ST 1290D7
20 270838 L25S 4 6105 ALLEGHANY ST 1290D7
21 270831 L25S 4 6115 ALLEGHANY ST 1290D7
22 270821 L25S 4 6123 ALLEGHANY ST 1290D7
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23 60865 N/A L255 N/A N/A ALLEGHANY ST 1290D7
24 60855 270791 L25S 4 2110 VALNER CT 1290D7
25 60873 368720 L258 4 2105 CALLE SERENA 1290D7
26 270814 L25S 4 2115 CALLE SERENA 1290D7
3 27 270845 L2585 4 2125 CALLE SERENA ‘]290D7
28 270878 12585 4 2135 CALLE SERENA 1290D7
29 368732 L25S 4 2106 CALLE SERENA 1290D7
30 368763 K25S 4 2116 CALLE SERENA 1290C7
31 5443698 N/A L255 N/A 2000 SEA BREEZE DR 1290D7
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The City of

PIPELINE REHABILITATION AJ-1

SAN DIEGO,

LATERALS SHT 4
WBS No.: B-15201

SHEET No |
1 370044 4 HOPKINS ST 131002
2 272552 K26S 4 2610 HOPKINS ST 1310D2
3 272567 K265 4 2611 HOPKINS ST 1310D2
4 370014 K265 4 2601 HOPKINS ST 1310D2
5 35856 369994 K265 4 2596 HOPKINS ST 1310D2
6 272494 K26S 4 2568 HOPKINS ST 1310D2
7 272475 K265 4 2565 HOPKINS ST 1310D2
8 369977 K265 4 2575 HOPKINS ST 1310D2
9 369990 K265 4 2589 HOPKINS ST 1310D2
10 370001 K265 4 2595 HOPKINS ST 1310D2
4 11 53857 370006 K265 4 5572 BLUERIDGE ST 1310C2
12 272547 K265 4 5566 BLUERIDGE ST 1310C2
13 272554 K26S 4 5553 BLUERIDGE ST 1310C2
14 370029 K265 4 5563 BLUERIDGE ST 1310C2
15 370026 K265 4 5573 BLUERIDGE ST 1310C2
16 5494600 5494601 K265 4 5560 BLUERIDGE ST 1310C2
17 53852 272550 K265 4 5550 BLUERIDGE ST 1310C2
18 370010 K265 4 5540 BLUERIDGE ST 1310C2
19 370012 K265 4 5530 BLUERIDGE ST 1310C2
20 272569 K265 4 5533 BLUERIDGE ST 1310C2
21 370033 K26S 4 5521 BLUERIDGE ST 1310C2
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22 53851 370015 K26S 4 5520 BLUERIDGE ST 1310C2
23 272553 K26S 4 5510 BLUERIDGE ST 1310C2
24 53808 370040 K26S 4 5515 BLUERIDGE ST 1310C2
25 370053 K26S 4 5503 BLUERIDGE ST 1310C2
26 370069 K26S 4 5502 CHATTANOOGA ST 1310C2
27 370073 K26S 4 5506 CHATTANOOGA ST 1310C2
28 53866 370090 K26S 4 5506 CHATTANOOGA ST 1310C2
29 272637 K26S 4 5512 CHATTANOOGA ST 1310C2
30 272635 K26S 4 5532 CHATTANOOGA ST 1310C2
31 370105 K26S 4 5531 CHATTANOOGA ST 1310C2
32 272664 K26S 4 5521 CHATTANOOGA ST 1310C2
33 370107 K265 4 5511 CHATTANOOGA ST 1310C2
4 34 272669 K26S 4 5501 CHATTANOOGA ST 1310C2
35 53807 370083 K26S 4 5542 CHATTANOOGA ST 1310C2
36 53850 272630 K26S 4 5552 CHATTANOOGA ST 1310D2
37 272629 K26S 4 5562 CHATTANOOGA ST 1310D2
38 378803 L26S 4 5572 CHATTANOOGA ST 1310D2
39 272654 L26S 4 5581 CHATTANOOGA ST 1310D2
40 272655 L26S 4 5571 CHATTANOOGA ST 1310D2
41 370100 K26S 4 5561 CHATTANOOGA ST 1310D2
42 272660 K26S 4 5551 CHATTANOOGA ST 1310D2
43 61029 272627 L26S 4 2661 HOPKINS ST 1310D2
44 272643 L26S 4 2701 HOPKINS ST 1310D2
45 370104 L26S 4 2711 HOPKINS ST 1310D2
46 370114 L.26S 4 2721 HOPKINS ST 1310D2
47 272646 L26S 4 5591 HOPKINS ST 1310D2
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The City of

AN DIEG

PIPELINE REHABILITATION AJ-1

LATERALS SHT5
WBS No.: B-15201

SHEET No |
1 272917 4 CALLE SAL SI PUEDES 1310D2
2 272921 1265 4 5674 CALLE SAL SI PUEDES 1310D3
3 272923 L26S 4 5666 CALLE SAL Si PUEDES 1310D3
4 370317 1265 4 5658 CALLE SAL SI PUEDES 1310D3
5 378199 1265 4 5659 CALLE SAL SI PUEDES 1310D3
6 378805 1265 4 5667 CALLE SAL S| PUEDES 1310D3
7 61227 272930 1265 4 5650 CALLE SAL SI PUEDES 1310D3
8 370318 L26S 4 5642 CALLE SAL SI PUEDES 1310D3
9 272935 1265 4 5634 CALLE SAL SI PUEDES 1310D3
5 10 272936 1265 4 5626 CALLE SAL SI PUEDES 1310D3
11 272937 1265 4 5618 CALLE SAL S| PUEDES 1310D3
12 272931 1265 4 5625 CALLE SAL Si PUEDES 1310D3
13 378806 1265 4 5651 CALLE SAL SI PUEDES 1310D3
14 61261 272938 1265 4 5610 CALLE SAL SI PUEDES 1310D3
15 370319 1265 4 5602 CALLE SAL S| PUEDES 1310D3
16 272934 1265 4 5601 CALLE SAL SI PUEDES 1310D3
17 272933 1265 4 5609 CALLE SAL SI PUEDES 1310D3
18 272932 1265 4 5617 CALLE SAL SI PUEDES 1310D3
19 61258 NJA 1275 N/A N/A REO DR 1310D3
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The City of

SAN DIEGO,

PIPELINE REHABILITATION Al-1

LATERALS SHT 6

\WBS No.: B-15201

SHEET No

1 61070 27_270 5 L26S 4 2906 DARDANIA DR 1310 E2
2 272724 126S 4 2916 DARDANIA DR 1310 E2
3 370147 L26S 4 2926 DARDANIA DR 1310 E2
4 370158 L26S 4 2936 DARDANIA DR 1310 E2
5 61069 370167 L26S 4 2946 DARDANIA DR 1310 E2
6 370173 L26S 4 2956 DARDANIA DR 1310 E2
7 370183 L26S 4 2966 DARDANIA DR 1310 E2
8 370191 L26S 4 2976 DARDANIA DR 1310 E2
9 272790 L26S 4 2986 DARDANIA DR 1310 E2
10 272799 L26S 4 2996 DARDANIA DR 1310 E2
6 11 6269331 L26S 4 6020 DARDANIA DR 1310 E2
12 61067 272831 - 126S 4 3022 DARDANIA DR 1310 E2
13 272838 L26S 4 3034 DARDANIA DR 1310 E2
14 370239 126S 4 3046 DARDANIA DR 1310 E2
15 370245 1265 4 3058 DARDANIA DR 1310 E2
16 370253 L26S 4 3070 DARDANIA DR 1310 E2
17 272871 1265 4 3071 DARDANIA DR 1310 E2
18 272860 1265 4 3061 DARDANIA DR 1310 E2
19 272848 L26S 4 3051 DARDANIA DR 1310 E2
20 272841 L26S 4 3041 DARDANIA DR 1310 E2
21 370221 L26S 4 3031 DARDANIA DR 1310 E2
22 370216 L26S 4 3021 DARDANIA DR 1310 E2
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23 61101 370264 L26S 4 3082 DARDANIA DR 1310 E2
24 370279 1265 4 3094 DARDANIA DR 1310 E2
25 272891 1265 4 6106 PARKSIDE AV 1310 E2
26 272874 1265 4 3081 DARDANIA DR 1310 E2
27 61103 272779 L26S 4 3012 MINOA WY 1310 E2
28 280799 L26S 4 3020 MINOA WY 1310 E2
25 272798 L26S 4 3028 MINOA WY 1310 E2
30 272810 1265 4 3036 MINOA WY 1310 E2
31 370208 L26S 4 3037 MINOA WY 1310 E2
32 272793 L26S 4 3027 MINOA WY 1310 E2
33 272781 L26S 4 3017 MINOA WY 1310 E2
34 370188 L26S 4 3007 MINOA WY 1310 E2
6 35 61112 280801 L26S 4 3044 MINOA WY 1310 E2
36 272834 L265 4 3052 MINOA WY 1310 E2
37 272843 L26S 4 3060 MINOA WY 1310 E2
38 370242 L26S 4 3070 MINOA WY 1310 E2
39 370251 1268 4 3080 MINOA WY 1310 E2
40 370266 L26S 4 6140 PARKSIDE AV 1310 E2
41 370259 1265 4 6150 PARKSIDE AV 1310 E2
42 272863 1265 4 3080 MINOA WY 1310 E2
43 370241 L26S 4 3077 MINOA WY 1310 E2
44 370229 L26S 4 3067 MINOA WY 1310 E2
45 370210 L26es 4 3057 MINOA WY 1310 E2
46 272818 1268 4 3047 MINOA WY 1310 E2
47 60983 N/A 1268 N/A N/A MINOA WY 1310 E2
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The Cityof PIPELINE REHABILITATION AJ-1

SAN DIEGO),

LATERALS SHT 7
WBS No.: B-15201

SHEET No
1 61064 272640 L26S 4 2904 DEMETER WY 1310 E2
2 370099 L26S 4 2912 DEMETER WY 1310 E2
3 370112 L26S 4 2920 DEMETER WY 1310 E2
4 272691 L26S 4 2928 DEMETER WY 1310 E2
5 272710 L26S 4 2936 DEMETER WY 1310 E2
6 370117 L26S 4 2933 DEMETER WY 1310 E2
7 370109 L26S 4 2925 DEMETER WY 1310 E2
8 370098 L26S 4 2917 DEMETER WY 1310 E2
9 370085 L26S 4 2909 DEMETER WY 1310 E2
. 10 61066 272727 126S 4 2944 DEMETER WY 1310 E2
11 272736 126S 4 2952 DEMETER WY 1310 E2
12 272746 L26S 4 2960 DEMETER WY 1310 E2
13 272751 126S 4 2970 DEMETER WY 1310 E2
14 370171 L26S 4 2986 DEMETER WY 1310 E2
15 370168 L26S 4 2987 DEMETER WY 1310 E2
16 370161 L26S 4 2979 DEMETER WY 1310 E2
17 370152 L26S 4 2971 DEMETER WY 1310 E2
18 370142 L26S 4 2963 DEMETER WY 1310 E2
19 370133 L26S 4 2953 DEMETER WY 1310 E2
20 272706 L26S 4 2943 DEMETER WY 1310 E2
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21 61062 N/A L26S N/A N/A ARTEMIA WY 1310 E2
22 61111 370180 L26S 4 3014 ARTEMIA WY 1310 E2
23 272775 L26S 4 3022 ARTEMIA WY 1310 E2
24 272782 L26S 4 3030 ARTEMIA WY 1310 E2
25 370199 L26S 4 3038 ARTEMIA WY 1310 E2
26 370206 L26S 4 3046 ARTEMIA WY 1310 E2
27 370215 L26S 4 3054 ARTEMIA WY 1310 E2
28 272827 L26S 4 3062 ARTEMIA WY 1310 E2
29 272826 126S 4 3067 ARTEMIA WY 1310 E2
30 272814 L26S 4 3057 ARTEMIA WY 1310 E2
31 272800 L26S 4 3047 ARTEMIA WY 1310 E2
32 370196 L26S 4 3037 ARTEMIA WY 1310 E2
33 272778 L26S 4 3027 ARTEMIA WY 1310 E2
34 272773 1265 4 3017 ARTEMIA WY 1310 E2
35 272765 L26S 4 3007 ARTEMIA WY 1310 E2
7 36 61109 370231 L26S 4 3070 ARTEMIA WY 1310 E2
37 272850 L265 4. 3082 ARTEMIA WY 1310 E2
38 272866 L26S 4 6160 ARTEMIA WY 1310 E2
39 370246 L26S 4 6170 ARTEMIA WY 1310 E2
40 272847 L26S 4 3087 ARTEMIA WY 1310 E2
41 272836 L265S 4 3077 ARTEMIA WY 1310 E2
42 61060 N/A L26S N/A N/A N/A 1310 E2
43 61065 N/A L26S N/A N/A N/A 1310 E2
44 61084 N/A L26S N/A N/A N/A 1310 E2
45 61082 272717 L26S 4 2968 PETTIGO DR 1310 E2
46 280798 L26S 4 2984 PETTIGO DR 1310 E2
47 370141 L26S 4 2995 PETTIGO DR 1310 E2
48 272722 L265 4 2985 PETTIGO DR 1310 E2
45 370125 L26S 4 2975 PETTIGO DR 1310 E2
50 370119 L265 4 2957 PETTIGO DR 1310 E2
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51 61086 272644 L26S 4 2926 PETTIGO DR 1310 E2
52 272661 L26S 4 2932 PETTIGO DR 1310 E2
53 272674 L26S 4 2938 PETTIGO DR 1310 E2
54 370116 L26S 4 2940 PETTIGO DR 1310 E2
55 272695 L26S 4 2958 PETTIGO DR 1310 E2
56 272680 L26S 4 2949 PETTIGO DR 1310 E2
57 272665 L26S 4 2941 PETTIGO DR 1310 E2
58 370097 L26S 4 2933 PETTIGO DR 1310 E2
59 370087 1265 4 2925 PETTIGO DR 1310 E2
60 61083 370148 L26S 4 2970 ARES WY 1310 E2
61 272749 L26S 4 2980 ARES WY 1310 E2
62 272741 L26S 4 2987 ARES WY 1310 E2
63 272735 L26S 4 2979 ARES WY 1310 E2
64 272721 L26S 4 2971 ARES WY 1310 E2
7 65 61081 370118 L26S 4 2936 ARES WY 1310 E2
66 370123 L26S 4 2944 ARES WY 1310 E2
67 272716 L26S 4 2952 ARES WY 1310 E2
68 272728 . L26S 4 2560 ARES WY 1310 E2
69 272708 L26S 4 2963 ARES WY 1310 E2
70 272694 L26S 4 2953 ARES WY 1310 E2
71 272686 L26S 4 2943 ARES WY 1310 E2
72 370108 L26S 4 2933 ARES WY 1310 E2
73 61063 272616 L26S 4 2904 ARES WY 1310 E2
74 272633 L26S 4 2912 ARES WY 1310 E2
75 280797 L26S 4 2920 ARES WY 1310 E2
76 272668 L26S 4 2928 ARES WY 1310 E2
77 272641 L26S 4 2925 ARES WY 1310 E2
78 272622 L26S 4 2917 ARES WY 1310 E2
79 370076 L26S 4 2909 ARES WY 1310 E2
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The City of ;

SAN DIEGQ

PIPELINE REHABILITATION AJ-1

LATERALS SHT 8
WBS No.: B-15201

SHEET No

1 61146 272326 1265 4 2782 | RHOADES RD 1310 E2
2 272311 1265 4 2779 RHOADES RD 1310 E2
3 61162 369858 1265 4 2790 RHOADES RD 1310 E2
4 369876 1265 4 2796 RHOADES RD 1310 E2
5 369892 1265 4 2802 RHOADES RD 1310 E2
6 272404 1265 4 2810 RHOADES RD 1310 E2
7 369913 1265 4 2817 RHOADES RD 1310 E2
8 272383 1265 4 2809 RHOADES RD 1310 E2
9 369878 1265 4 2801 RHOADES RD 1310 E2
10 272346 1265 4 2795 RHOADES RD 1310 E2

8 11 272328 1265 4 2785 RHOADES RD 1310 E2
P 61163 369928 1265 4 2818 RHOADES RD 1310 E2
13 272460 1265 4 2826 RHOADES RD 1310 E2 .
14 369962 1265 4 2836 RHOADES RD 1310 E2
15 369961 1265 4 2841 RHOADES RD 1310 E2
16 369940 1265 4 2833 RHOADES RD 1310 E2
17 272425 1265 4 2825 RHOADES RD 1310 E2
18 61165 272499 1265 4 2846 RHOADES RD 1310 E2
19 272515 1265 4 2854 RHOADESRD - | 1310E2
20 369987 1265 4 2857 RHOADES RD 1310 E2
21 272492 1265 4 2849 RHOADES RD 1310 E2
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22 61087 272533 L265 4 2862 RHOADES RD 1310 E2
23 370028 L26S 4 2876 RHOADES RD 1310 E2
24 370041 L26S 4 2884 RHOADES RD 1310 E2
25 370050 1265 4 6364 PARKSIDE AV 1310 E2
26 272564 L26S 4 2883 RHOADES RD 1310 E2
27 369999 L26S 4 2865 RHOADES RD 1310 E2
28 60978 369801 L26S 4 6360 BEATRICE CT 1310 E2
29 272290 L26S 4 6351 BEATRICE CT 1310 E2
30 272313 L26S 4 6361 BEATRICE CT 1310 E2
31 61147 272264 L26S 4 6370 BEATRICE CT 1310 E1
32 369780 L26S 4 2791 BEATRICE ST 1310 E1
33 272246 L26S 4 2781 BEATRICE ST 1310 E1
34 61149 272310 L26S 4 2802 BEATRICE ST 1310 E2
35 272337 1268 4 2810 BEATRICE ST 1310 E2
36 272359 126S 4 2818 BEATRICE ST 1310 E2
3 37 369867 L26S 4 2825 BEATRICE ST 1310 E2
38 369843 L26S 4 2817 BEATRICE ST 1310 E2
39 369825 L26S 4 2809 BEATRICE ST 1310 E2
40 272284 1265 4 2801 BEATRICE ST 1310 E2
41 61148 369886 L26S 4 2826 BEATRICE ST 1310 E2
42 272387 L26S 4 2834 BEATRICE ST 1310 E2
43 272421 1.26S 4 2842 BEATRICE ST 1310 E2
44 272448 L26S 4 2850 BEATRICE ST 1310 E2
45 369925 L26S 4 2849 BEATRICE ST 1310 E2
46 369908 L26S 4 2841 BEATRICE ST 1310 E2
47 369890 L26S 4 2833 BEATRICE ST 1310 E2
48 61143 272476 L26S 4 2858 BEATRICE ST 1310 E2
49 272490 L26S 4 2866 BEATRICE ST 1310 E2
50 61145 369985 1265 4 2874 BEATRICE ST 1310 E2
51 272527 L26S 4 2882 BEATRICE ST 1310 E2
52 370000 L26S 4 6394 PARKSIDE AV 1310 F2
53 272523 L26S 4 2887 BEATRICE ST 1310 F2
Pipeline Rehabilitation AJ-1 121 | Page

Appendix ] - Laterals Spreadsheet (Rev. Oct. 2016)



The City of

SAN DIEGO)

PIPELINE REHABILITATION Al-1

LATERALS SHT 9
WBS No.: B-15201

SHEET No

1 60972 N/A 1265 N/A 6400 GARBER AV 1310 E2

2 61033 272632 1265 4 6405 GARBER AV 1310 E2

3 272642 L265 4 6417 GARBER AV 1310 F2

4 272647 L26S 4 6431 GARBER AV 1310 F2

5 378198 L26S 4 6402 GARBER AV 1310 F2

6 61042 370078 1265 4 6410 GARBER AV 1310 F2

7 61041 272613 L26S 4 6418 GARBER AV 1310 F2

8 272607 L26S 4 6426 GARBER AV 1310 F2

9 9 370068 L26S 4 6434 GARBER AV 1310 F2

10 61040 272598 L26S 4 6442 GARBER AV 1310 F2

11 61022 272592 L26S 4 6450 GARBER AV 1310 F2

12 272586 1265 4 6460 GARBER AV 1310 F2

13 272581 1265 4 6470 GARBER AV 1310 F2

14 61023 370036 1265 4 6480 GARBER AV 1310 F2

15 5638055 L265 4 6490 GARBER AV 1310 F2

16 61043 272653 1265 4 3008 ANALIESE WY 1310 F2

17 272634 L26S 4 3003 ANALIESE WY 1310 F2
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18 61044 272649 126S 4 3004 ANALIESE WY 1310 F2
19 272673 1265 4 3010 ANALIESE WY 1310 F2
20 272690 1265 4 3016 ANALIESE WY 1310 F2
21 370130 1265 4 3022 ANALIESE WY 1310 F2
22 272726 1265 4 3028 ANALIESE WY 1310 F2
23 272723 1265 4 3033 ANALIESE WY 1310 F2
24 370129 1265 4 3027 ANALIESE WY 1310 F2
25 370121 L26S 4 3021 ANALIESE WY 1310 F2
26 272676 L26S 4 3015 ANALIESE WY 1310 F2
27 61039 272738 L26S 4 3034 ANALIESE WY 1310 F2
28 370160 L26S 4 3040 ANALIESE WY 1310 F2
29 272754 265 4 3046 ANALIESE WY 1310 F2
30 272745 1265 4 3041 ANALIESE WY 1310 F2
9 31 61038 272620 L26S 4 3006 PLATO DR 1310 F2
32 272639 L26S 4 3012 PLATO DR 1310 F2
33 272658 1.26S 4 3018 PLATO DR 1310 F2
34 272681 1.26S 4 3033 PLATO DR 1310 F2
35 370106 L26S 4 3025 PLATO DR 1310 F2
36 370092 L26S 4 3017 PLATO DR 1310 F2
37 272626 L26S 4 3009 PLATO DR 1310 F2
38 272612 1.26S 4 3003 PLATO DR 1310 F2
39 61025 272600 1.26S 4 3006 OVAL DR 1310 F2
40 272609 1265 4 3012 OVAL DR 1310 F2
41 370079 1265 4 3018 OVAL DR 1310 F2
42 272645 L26S 4 3022 OVAL DR 1310 F2
43 272619 L26S 4 3027 OVAL DR 1310 F2
44 272603 L26S 4 3015 OVAL DR 1310 F2
45 370058 1.26S 4 3003 OVAL DR 1310 F2
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The City of

SAN DIEGQ

et
B

PIPELINE REHABILITATION AJ-1

LATERALS SHT 10
WBS No.: B-15201

SHEET No

1 61151 272260 L26S 4 2802 KEEN DR 1310 F1
2 272223 L26S 4 6430 HUTTON AV 1310 F1
3 272237 1265 4 6420 HUTTON AV 1310 F1
4 369774 L26S 4 6410 HUTTON AV 1310 F1
5 272259 1265 4 6402 HUTTON AV 1310 E1
6 61156 369793 L26S 4 2804 ROCKNE ST 1310 E1
7 369811 L26S 4 2814 ROCKNE ST 1310 E2
8 272318 126S 4 2824 ROCKNE ST 1310 E2
9 272341 126S 4 2834 ROCKNE ST 1310 E2
10 272365 L26S 4 2844 ROCKNE ST 1310 E2

10 11 272368 L26S 4 2853 ROCKNE ST 1310 F2
12 272350 L26S 4 2841 ROCKNE ST 1310 F2
13 369830 1265 4 2829 ROCKNE ST 1310 F2
14 369815 L26S 4 2817 ROCKNE ST 1310 F2
15 369791 1L26S 4 2805 ROCKNE ST 1310 F1
16 61155 272378 L26S 4 2854 ROCKNE ST 1310 F2
17 272394 L26S 4 2864 ROCKNE ST 1310 F2
18 369934 L26S 4 2874 ROCKNE ST 1310 F2
19 272431 1265 4 2883 ROCKNE ST 1310 F2
20 272407 L26S 4 2873 ROCKNE ST 1310 F2
21 369900 L26S 4 2863 ROCKNE ST 1310 F2 -
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1310 F2

22 61150 272471 1265 4 6435 LOCKFORD AV
23 272463 L26S 4 6445 LOCKFORD AV 1310 F2
24 272458 L26S 4 6455 LOCKFORD AV 1310 F2
25 61153 272282 L26S 4 2812 KEEN DR 1310 F2
26 272305 L26S 4 2822 KEEN DR 1310 F2
27 369808 L26S 4 2819 KEEN DR 1310 F2
28 369779 L26S 4 2809 KEEN DR 1310 F1
29 272252 126S 4 2801 KEEN DR 1310 F1
30 61152 369841 L26S 4 2830 KEEN DR 1310 F2
31 272354 L26S 4 2838 KEEN DR 1310 F2
32 369880 L26S 4 2846 KEEN DR 1310 F2
33 369894 L26S 4 2854 KEEN DR 1310 F2
10 34 272396 L26S 4 2859 KEEN DR 1310 F2
35 369881 L26S 4 2851 KEEN DR 1310 F2
36 272351 L26S 4 2843 KEEN DR 1310 F2
37 369842 126S 4 2835 KEEN DR 1310 F2
38 272302 126S 4 2827 KEEN DR 1310 F2
39 61215 369916 L26S 4 2862 KEEN DR 1310 F2
40 272459 L26S 4 2883 KEEN DR 1310 F2
41 272433 1265 4 2875 KEEN DR 1310 F2
42 369919 L26S 4 2867 KEEN DR 1310 F2
43 61144 272469 L26S 4 6404 LOCKFORD AV -131032
44 272465 L26S 4 6414 LOCKFORD AV 1310F2
45 369974 L26S 4 2877 LOCKFORD AV 1310F2
46 272485 L26S 4 6415 LOCKFORD AV 1310F2
47 369967 L26S 4 6425 LOCKFORD AV 1310F2
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The City of

PIPELINE REHABILITATION AJ-1

0N

I

LATERALS SHT 11
WBS No.: B-15201

SHEET No

1 64453 272483 M26S 4 6625 HEDGES WY 1310 F2

2 64477 272372 M26S 4 6620 GARBER AV 1310 F2

3 272386 M26S 4 6606 GARBER AV 1310 F2

4 369895 M26S 4 6609 GARBER AV _ 1310 F2

5 369877 M26S 4 6625 GARBER AV 1310 F2

6 64488 272285 M26S 4 6690 GARBER AV 1310 F1

7 272304 M26S 4 6676 GARBER AV 1310 F2

8 272312 M26S 4 6662 GARBER AV 1310 F2

9 369849 M26S 4 6648 GARBER AV 1310 F2

10 272362 M26S 4 6634 GARBER AV 1310 F2

11 11 272352 M26S 4 6641 GARBER AV 1310 F2
12 369845 M26S 4 6657 GARBER AV 1310 F2

13 272317 M26S 4 6673 GARBER AV 1310 F2

14 272297 M26S 4 6689 GARBER AV 1310 F2

15 64462 272228 M26S 4 6718 GARBER AV 1310 F1

16 369789 M26S 4 6706 GARBER AV 1310 H1

17 272275 M26S 4 6707 GARBER AV 1310 F1

18 369778 M26S 4 6717 GARBER AV 1310 H1

19 64463 369739 M26S 4 6740 GARBER AV 1310 F1

20 272207 M26S 4 6730 GARBER AV 1310 F1

21 272222 M26S 4 6727 GARBER AV 1310 H1

22 369743 M26S 4 6737 GARBER AV 1310 F1
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23 64470 272161 M26S 4 6750 GARBER AV 1310 F1
24 272149 M26S 4 6760 GARBER AV 1310 F1
25 272134 M26S 4 6770 GARBER AV 1310 F1
26 272123 M26S 4 6780 GARBER AV 1310 F1
27 369699 . M26S 4 6767 GARBER AV 1310 F1
28 369707 M26S 4 6757 GARBER AV 1310 F1
29 369722 M26S 4 GARBER AV 1310 F1
30 64471 272164 M26S 4 2832 ALLEW WY 1310 F1
31 64473 272129 M26S 4 2830 ALLEW WY 1310 F1
32 369642 M26S 4 2820 ALLEW WY 1310 F1
33 272080 M26S 4 2812 ALLEW WY 1310 F1
34 272076 M26S 4 2802 ALLEW WY 1310 F1
1 35 272075 M26S 4 2815 ALLEW WY 1310 F1
36 369646 M26S 4 2825 ALLEW WY 1310 F1
37 369658 M26S 4 2835 ALLEW WY 1310 F1
38 369678 M26S 4 2845 ALLEW WY 1310 F1
39 64486 272382 M26S 4 2906 MORTON WY 1310 F2
40 272397 M26S 4 2912 MORTON WY 1310 F2
41 272423 M26S 4 2918 MORTON WY 1310 F2
42 272439 M26S 4 2922 MORTON WY 1310 F2
43 272436 M26S 4 2928 MORTON WY 1310 F2
44 272414 M26S 4 2933 MORTON WY 1310 F2
45 272405 M26S 4 2927 MORTON WY 1310 F2
46 369909 M26S 4 2921 MORTON WY 1310 F2
47 369896 M26S 4 2915 MORTON WY 1310 F2
418 369883 M26S 4 2909 MORTON WY 1310 F2
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The City of

2 PIPELINE REHABILITATION AJ-1

SAN DIEGO)

LATERALS SHT 12
WBS No.: B-15201

|
SHEET No
1 64502 272055 M26S 4 2710 PARTHENOWR 1310 F1
2 369627 M26S 4 2730 PARTHENON DR 1310 F1
3 369639 M26S 4 2750 PARTHENON DR 1310 F1
4 272098 M26S 4 2770 PARTHENON DR 1310 F1
5 369684 M26S 4 2777 PARTHENON DR 1310 F1
6 365674 M26S 4 2761 PARTHENON DR 1310 F1
7 369651 M26S 4 2745 PARTHENON DR 1310 F1
8 369644 M26S 4 2729 PARTHENON DR 1310 F1
9 272070 M26S 4 2711 PARTHENON DR 1310 F1
10 64460 N/A M26S N/A N/A N/A 1310 F1
12 11 64507 N/A M26S N/A 6700 PARKSIDE AV 1310 F1
12 64504 369753 M26S 4 2779 SYLVY WY 1310 F1
13 369705 M26S 4 2758 SYLVY WY 1310 F1
14 272143 M26S 4 2742 SYLVY WY 1310 F1
15 272128 M26S 4 2726 SYLVY WY 1310 F1
16 272101 M26S 4 2710 SYLVY WY 1310 F1
17 272122 M26S 4 2711 SYLVY WY 1310 F1
18 369687 M26S 4 2727 SYLVY WY 1310 F1
19 365703 M26S 4 2743 SYLVY WY 1310 F1
20 368714 M26S 4 2759 SYLVY WY 1310 F1
21 369731 M26S 4 2769 SYLVY WY 1310 F1
22 369753 M26S 4 2779 SYLVY WY 1310 F1
Pipeline Rehabilitation AJ-1 128 | Page

Appendix | - Laterals Spreadsheet (Rev. Oct. 2016)




23 64467 369527 M265 4 2710 ARISTOTLE DR 1310 F1
24 369540 M265 4 2726 ARISTOTLE DR 1310 F1
25 369547 M265 4 2742 ARISTOTLE DR 1310 F1
26 271959 M26S 4 2758 ARISTOTLE DR 1310 F1
27 271961 M265 4 2774 ARISTOTLE DR 1310 F1
28 271985 M26S 4 2783 ARISTOTLE DR 1310 F1
29 271974 M265S 4 2767 ARISTOTLE DR 1310 F1
30 271965 M265S 4 2747 ARISTOTLE DR 1310 F1
31 271954 M26S 4 2727 ARISTOTLE DR 1310 F1
12 32 64469 369548 M265 4 2707 ARISTOTLE DR 1310 F1
33 64466 N/A M265 N/A N/A OMEGA DR 7310 F1
34 64498 N/A M265 N/A N/A OMEGA DR 1310 F1
35 64503 272043 M265 4 6830 PARKSIDE AV 1310 F1
36 64499 272065 M265 7 6830 PARKSIDE AV 1310 F1
37 64500 N/A M265 N/A N/A PARKSIDE AV 1310 F1
38 64491 N/A M265 N/A N/A PARKSIDE AV 7310 F1
39 64505 N/A M265 N/A N/A PARKSIDE AV 1310 F1
20 64457 N/A M265 N/A N/A PARTHENON DR 1310 F1
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PIPELINE REHABILITATION AJ-1

LATERALS SHT 13
WBS No.: B-15201

SHEET No
1 64495 271698 M25S 4 6830 PARKSIDE AV 1310 F1
2 271710 M25S 4 6830 PARKSIDE AV 1310 F1
3 271727 M25S 4 6830 PARKSIDE AV 1310 F1
4 369415 M25S 4 6830 PARKSIDE AV 1310 H1
5 271784 M25S 4 2680 ALTA VIEW DR 1310 F1
6 271775 M25S 4 6810 CAMPHOR LN 1310 F1
7 369420 M25S 4 6810 . CAMPHOR LN 1310 F1
8 271735 M25S 4 6810 CAMPHOR LN 1310 F1
9 271716 M25S 4 6810 CAMPHOR LN 1310 F1
10 64510 N/A M25S N/A N/A PINECONE LN 1310 F1
11 64497 N/A M25S N/A N/A PINECONE LN 1310 F1
13 12 64493 N/A M25S N/A N/A PINECONE LN 1310 H1
13 64455 N/A M25S N/A N/A ‘ PINECONE LN 1310 F1
14 64451 N/A M25S N/A N/A CAMPHOR LN _ 1310 F1
15 N/A M25S N/A N/A CAMPHOR LN 1310 F1
16 N/A M25S N/A N/A CAMPHOR LN 1310 F1
17 64492 N/A M25S N/A N/A CAMPHOR LN 1310 F1
18 ' N/A M25S N/A N/A CAMPHOR LN 1310 F1
19 N/A M25S N/A N/A CAMPHOR LN 1310 F1
20 N/A M25S N/A N/A CAMPHOR LN 1310 F1
21 N/A M25S N/A N/A CAMPHOR LN 1310 F1
22 N/A M25S N/A N/A CAMPHOR LN 1310 F1
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23 64490 N/A M25S N/A N/A CAMPHOR LN 1310 F1
24 N/A M25S N/A N/A CAMPHOR LN 1310 F1
25 N/A M25S N/A N/A CAMPHOR LN 1310 F1
26 N/A M25S N/A N/A CAMPHOR LN 1310 F1
27 N/A M25S N/A N/A CAMPHOR LN 1310 F1
28 N/A M25S N/A N/A CAMPHOR LN 1310 F1
29 N/A M25S N/A N/A CAMPHOR LN 1310 F1
30 N/A M25S N/A N/A CAMPHOR LN 1310 F1
31 64496 271818 M26S 4 6810 CAMPHOR LN 1310 F1
32 64126 271751 M25S 4 6810 CAMPHOR LN 1310 F1
13 33 271759 M25S 4 6810 CAMPHOR LN 1310 F1
34 369436 M25S 4 6810 CAMPHOR LN 1310 F1
35 271781 M25S 4 6810 CAMPHOR LN 1310 F1
36 369417 M25S 4 6830 PARKSIDE AV 1310 F1
37 271741 M25S 4 6830 PARKSIDE AV 1310 F1
38 369395 M25S 4 6830 PARKSIDE AV 1310 F1
39 64198 369384 M25S 4 6830 PARKSIDE AV 1310 F1
40 271700 M25S 4 6830 PARKSIDE AV 1310 F1
41 271688 M25S 4 6830 PARKSIDE AV 1310 F1
42 369366 M25S 4 6830 PARKSIDE AV 1310 F1
43 369355 M25S 4 6830 PARKSIDE AV 1310 F1
44 271659 M25S 4 6830 PARKSIDE AV 1310 F1
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PIPELINE REHABILITATION AJ-1

LATERALS SHT 14
WBS No.: B-15201

SHEET No
1 60810 369078 1255 8 2355 DUSK DR 1310 F1
2 60814 369247 1255 4 6481 VIEWPOINT DR 1310 E1
3 369251 1255 4 6487 VIEWPOINT DR 1310 E1
4 369260 1255 4 6495 VIEWPOINT DR 1310 E1
5 271491 1255 4 6482 VIEWPOINT DR 1310 E1
u 6 60776 271503 1255 4 2574 KEEN DR 1310 E1
7 369212 1255 4 2558 KEEN DR 1310 E1
8 271474 1255 4 2542 KEEN DR 1310 F1
9 271459 1255 4 2526 KEEN DR 1310 F1
10 271448 1255 4 2510 KEEN DR 1310 F1
11 60790 N/A 1255 N/A N/A KEEN DR 1310 F1
12 60793 NA | L25s N/A N/A DUSK DR 1310 F1
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The City of

PIPELINE REHABILITATION AJ-1

i
g
o
ﬁ
i

SAN DIEG

LATERALS SHT 15
WBS No.: B-15201

SHEET No

1 60-675 270653 1255 4 2149 DUSK DR 1290 E7
2 368628 L25S 4 2155 DUSK DR 1290 E7
3 270699 L25S 4 2169 DUSK DR 1290 E7
4 368655 L25S 4 2179 DUSK DR 1290 E7
5 60676 270745 L25S 4 2189 DUSK DR 1290 E7
6 368685 L25S 4 2221 DUSK DR 1290 E7
7 368711 L25S 4 2235 DUSK DR 1290 E7

15 8 368716 L25S 4 2238 DUSK DR 1290 E7
9 368693 L25S 4 2224 DUSK DR 1290 E7
10 N/A L25S N/A 2466 DUSK DR 1290 E7
11 60630 270818 L25S 4 2249 DUSK DR 1290 E7
12 368764 L25S 4 2267 DUSK DR 1290 E7
13 270877 L25S 4 2281 DUSK DR 1290 E7 .
14 368797 L25% 4 2295 DUSK DR 1290 E7
15 270876 L25S 4 2274 DUSK DR 1290 E7
16 368762 L25S 4 2266 DUSK DR 1290 E7
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The City of

PIPELINE REHABILITATION AJ-1

LATERALS SHT 16
WBS No.: B-15201

SHEET No
1 64407 N/A M255 N/A TOOMA ST 1290 G7
2 64427 N/A M255 N/A N/A CASEY ST 1290 G7
3 64431 N/A M255 N/A N/A CASEY ST 1290 G7
4 64429 N/A M255 N/A N/A CASEY ST 1290 G7
5 64239 N/A M255 N/A N/A CASEY ST 1290 G7
6 64091 N/A M255 N/A N/A CASEY ST 1290 G7
7 64093 N/A M255 N/A N/A CASEY ST 1290 G7
16 3 64063 N/A M255 N/A N/A CASEY ST 1290 G7
9 64065 N/A M255 N/A N/A CASEY ST | 1290 G7
10 64079 N/A M255 NJA N/A APPAN DR 1290 G7
11 64081 N/A M255 N/A N/A APPAN DR 1290 G7
P 64082 N/A M255 N/A N/A APPAN DR 1290 G7
13 64069 N/A M255 N/A N/A CASEY ST 1290 G7
14 64158 N/A M255 N/A NJA CASEY ST 1290 G7
15 64159 N/A M255 N/A N/A T CASEYST 1290 G7
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The City of

SAN DIEGOQ;

PIPELINE REHABILITATION AJ-1

LATERALS SHT 17
WBS No.: B-15201

SHEET No

17 1 64380 270548 M25S 4 6910 ALSACIA S’F 1290 F7
2 270538 M25S 4 6920 ALSACIA ST 1290 F7
3 368525 M25S 4 6930 ALSACIA ST 1290 F7
4 64377 N/A M25S N/A N/A ALSACIAST 1290 G7
5 64346 N/A M255 N/A N/A ALSACIAST 1290 G7
6 64345 N/A M25S$ N/A N/A ALSACIA ST 1290 G7
7 64344 N/A Mm25S N/A N/A ALSACIAST 1290 G7
8 64386 N/A M25S N/A N/A ALSACIAST 1290 G7
9 64178 N/A M25S N/A N/A ALLEY 1280 G7
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The Cityof ;

SAN DIEGO;

PIPELINE REHABILITATION AJ-1

LATERALS SHT 18
WBS No.: B-15201

SHEET No

1 64387 368447 M25S 4 7130 ALSACIA ST 1290 G7

2 270419 M25S 4 7140 ALSACIA ST 1290 G7

3 270411 M25S 4 7150 ALSACIA ST 1290 G7

4 64238 270399 M25S 4 7160 ALSACIAST 1290 G7

5 368431 M25S 4 7170 ALSACIAST 1290 G7

6 270389 M25S 4 7180 ALSACIAST 1290 G7

7 64274 270382 M25S 4 7190 ALSACIA ST 1290 G7

8 270377 M25S 4 7210 ALSACIA ST 1290 G7

9 64394 368415 M25S 4 2294 BARNEY ST 1290 G7

10 368385 M25S 4 2286 BARNEY ST 1290 G7

11 368366 M25S 4 2278 BARNEY ST 1290 G7

18 12 270296 M25S 4 2270 BARNEY ST 1290 G7
13 64254 368311 M25S 4 2262 BARNEY ST 1290 G7

14 368274 M255 4 2254 BARNEY ST 1290 G7

15 64253 368240 M25S 4 2246 BARNEY ST 1290 G7

16 270129 M25S 4 2238 BARNEY ST 1290 G7

17 270090 M25S 4 2230 BARNEY ST 1290 G7

18 368191 M25S 4 2231 BARNEY ST . 1290 G7

19 270117 M25S 4 2241 BARNEY ST 1290 G7

20 270149 M25S 4 2251 BARNEY ST 1290 G7

21 368245 M25S 4 2261 BARNEY ST 1290 G7

22 64259 368159 M25S 4 7313 LATROBE CR 1290 G7

23 368161 M25S 4 7335 LATROBE CR 1290 G7

24 270055 M25S 4 7347 LATROBE CR 1290 G7
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25 64261 270040 M25S5 4 7303 LATROBE CR 1290 G7
26 368148 M25S 4 7289 LATROBE CR 1290 G7
27 270029 M25S 4 7267 LATROBE CR 1290 G7
28 270027 M25S5 4 7257 LATROBE CR 1290 G7
29 368184 M25S 4 7254 LATROBE CR 1290 G7
30 64393 368160 M25S 4 7245 LATROBE CR 1290 G7
31 368170 M255 4 7241 LATROBE CR 1290 G7
32 270078 M25S 4 7233 LATROBE CR 1290 G7
33 270102 M25S 4 7225 LATROBE CR 1290 G7
34 368215 M25S 4 7217 LATROBE CR 1290 G7
35 368205 M25S 4 7230 LATROBE CR 1290 G7
36 270085 M25S 4 7242 LATROBE CR 1290 G7
37 270145 M25S5 4 7209 LATROBE CR 1290 G7
18 38 64247 270186 M25S 4 7195 LATROBE CR 1290 G7
39 368277 M25S 4 7189 LATROBE CR 1290 G7
40 270266 M25S 4 7183 LATROBE CR 1290 G7
41 64231 368337 M25S 4 7175 LATROBE CR 1290 G7
42 368343 M25S 4 7167 LATROBE CR 1290 G7
43 368349 M25S 4 7159 LATROBE CR 1290 G7-
44 368356 M25S 4 7151 LATROBE CR 1290 G7
45 270264 M25S 4 7160 LATROBE CR 1290 G7
46 64395 368360 M25S 4 7143 LATROBE CR 1290 G7
47 270317 M25S 4 7135 LATROBE CR 1290 G7
48 270318 M25S 4 7127 LATROBE CR 1290 G7
49 368324 M25S 4 7130 LATROBE CR 1290 G7
50 270279 M25S 4 7140 LATROBE CR 1290 G7
51 270272 M25S 4 7150 LATROBE CR 1290 G7
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APPENDIX K

HAZARDOUS LABEL/FORMS
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INCIDENT/RELEASE ASSESSMENT FORM !
If you have an emergency, Call 911

Handlers of hazardous materials are required to report releases. The following is a tool to be used for
assessing if a release is reportable. Additionally, a non-reportable release incident form is provided to
document why a release is not reported (see back).

Questions for Incident Assessment: YES NO

1. Was anyone killed or injured, or did they require medical care or admittedtoa O O
hospital for observation?

2. Did anyone, other than employees in the immediate area of the release, O 0
evacuate?

3. Did the release cause off-site damage to public or private property? 0 a

4. s the release greater than or equal to a reporfable quantity (RQ)? 0 0

5. Was there an uncontrolled or unpermitted release to the air? 0 a

6. Did an uncontrolled or unpermitted release escape secondary containment, or

extend into any sewers, storm water conveyance systems, utility vaults and n| n
conduits, wetlands, waterways, public roads, or off site?

7. Wil control, containment, decontamination, and/or clean up require the
assistance of federal, state, county, or municipal response elements? a a

8. Was the release or threatened release involving an unknown material or
contains an unknown hazardous constituent? 0 )

9. Is the incident a threatened release (a condition creating a substantial
probability of harm that requires immediate action to prevent, reduce, or 7 i
mitigate damages to persons, property, or the environment)?

10. Is there an increased potential for secondary effects including fire, explosion,
line rupture, equipment failure, or other outcomes that may endanger or cause 7 7
exposure to employees, the general public, or the environment?

If the answer is YES to any of the above questions — report the release to the California Office of Emergency Services
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255. Note: other state and
federal agencies may require notification depending on the circumstances.

*Call 911 in an emergency*

If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available.
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the
future, and to justify not reporting to an outside regulatory agency.

If in doubt, report the release.

! This document is a guide for accessing when hazardous materials release reporting is required by Chapter
6.95 of the California Health and Safety Code. It does not replace good judgment, Chapter 6.95, or other
state or federal release reporting requirements.

5-02-08 Page 1 of 2
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NON REPORTABLE RELEASE INCIDENT FORM

1. RELEASE AND RESPONSE DESCRIPTION Incident #

Date/Time Discovered Date/Time Discharge Discharge Stopped [1 Yes [ No
Incident Date / Time:

Incident Business / Site Name:
Incident Address:

Other Locators (Bldg, Room, Oil Field, Lease, Well #, GIS)
Please describe the incident and indicate specific causes and area affected. Photos Attached?:  [IYes LINo

Indicate actions to be taken to prevent similar releases from occurring in the future.

2. ADMINISTRATIVE INFORMATION

Supervisor in charge at time of incident: Phone:

Contact Person: Phone:

3. CHEMICAL INFORMATION

Cheml.cal Quantity L GAL m LBS u FT?
Chemicd Qua11ti£y [ GAL [ LBS [ FT?
Chemies Quantity O car U 1gs Hrp
Clean-Up Procedures & Timeline:

Completed By: Phone:

Print Name: Title:

5-02-08 ) Page 2 of 2
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EMERGENCY RELEASE FOLLOW -UP NOTICE REPORTING FORM

BUSINESS NAME FACILITY EMERGENCY CONTACT & PHONE NUMBER
( ) -

TIME
OES
i noneenl ||

INCIDENT MO DAY YR
oate | | ]

| I(use24hrtime) | CONTROLNO. L1 |

INCIDENT ADDRESS LOCATION ZIP

CHEMICAL OR TRADE NAME (print or type)

CHECK IF RELEASE REQUIRES NOTIFI -

[1soun [Jueuip []cas [JsoLip [Juiquip [ ] cAs

CHECK [F CHEMICAL IS LISTED IN O ]
40 CFR 355, APPENDIX A CATION UNDER 42 U.S.C. Section 9603 (a)

0 n
PHYSICAL STATE CONTAINED PHYSICAL STATE RELEASED { QUANTITY RELEASED

ENVIRONMENTAL CONTAMINATION TIME OF RELEASE . DURATION OF RELEASE

JarR  [Jwater [JeRoUND[ JoTHER :_

DAYS —HO URS-—MINUTES

ACTIONS TAKEN

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information)
[ ] ACUTE OR IMMEDIATE (explain)

[ ] cHRONIC OR DELAYED (explain)

[] NOTKNOWN (explain)

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS

COMMENTS  (INDICATE SECTION (A -G)AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION)

submitted and believe the sub mitted information is true, accurate, and complete.
REPORTING FACILITY REPRESENTATIVE (print ortype)

CERTIFICATION: | certify under penalty of law that | have personally examined and | am familiar with the information

SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE:

Pipeline Rehabilitation A1 Appendix K - Hazardous Label/Forms (Rev. Oct. 2016)

142 | Page




EMERGENCY RELEASE FOLLOW-UP NOTICE
REPORTING FORM INSTRUCTIONS

GENERAL INFORMATION: :
Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up
notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of
reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require
rclease reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act
of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a
release. The written follow-up report is required in addition to the verbal notification.

BASIC INSTRUCTIONS:

o The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information
requested by the form is provided as completely as possible.

e If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical
released.

e If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported
on separate reporting forms.

SPECIFIC INSTRUCTIONS:
Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed
facility information concerning the release.

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is
provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided.

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or
community, the county and the zip code.

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and
the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on
quantity, time and duration of the release.

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c).

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an
explanation or description of the effects in the space provided. Use Block H for additional comments/information if
necessary to meet requirements specified in 42 U.S.C. § 11004(c).

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate
when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the
incident, as specified in 42 U.S.C. § 11004(c).

Block H: List any additional pertinent information.

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the
date that the form was prepared. '

MAIL THE COMPLETED REPORT TO:
State Emergency Response Commission (SERC)
Attn: Section 304 Reports
Hazardous Materials Unit
3650 Schriever Avenue
Mather, CA 95655

NoTE: Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4),
25503.1, 25507.1, 25518 and 25520, Health and Safety Code. .
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APPENDIX L

SEWER MAINS AND MANHOLE REHABILITATION SAMPLE DATA TEMPLATES
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REHAB DATA COLLECTION - SEWER MAINS

FSN |REHAB DATE |LENGTH |[INSIDE DIAM |FUNCTIONAL DIAM |LINING TYPE DESC |LINING METHOD DESC |REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR {COMMENTS ACCEPTANCE DATE
65112 8/22/2006 312 8 7|PVC SPIRAL WOUND WESCO INFRA, TECHNOLOGIES,LP RIBLOC EXAMPLE - Leave this row in the table as it is. 8/22/2006
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REHAB DATA COLLECTION - LATERALS

FSN [REHAB DATE ITOPHAT INSTALLED SIZE FUNCTIONAL DIAM LINING TYPE DESC ILINING METHOD DESC REHAS CONTRACTOR DESC [REHAB MATERIAL VENDOR IWMMENTS [ACCEPTANCE DATE
5033085 8/22/2006)Y & PVC EP(RAL WOUND [ WESCO INFRA. TECHNGLOGIES,LP RIBLOC IEXAMPLE - Leave this row in the tableas it is. 8/22/2006
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REHAB DATA COLLECTION - MANHOLES

MH FSN [REHAB DATE[LINING TYPE __ |LINING MATERIAL VENDOR _|LINING SYSTEM REHAB CONTRACTOR _|RIM ELEVATION JINVERT ELEVATION JACTUAL DEPTH (VF) [COMMENTS ACCEPTANCE DATE
70536] _ 3/28/2007| POLYURETHANE |ZEBRON ZEBRON CORPORATION {ZEBRON CORPORATION 49.8| 2195 7|Leave this row as a sampe. 3/28/2007}
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APPENDIX M

CURB RAMP MAP AND SHEET
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" PIPELINE REHABILITATION AJ-1
CURB RAMP SHT 1

CURB RAMP NOTES TABLE
- DETECTABLE
Y. = WARNING |
& Y low| TILES Py
=z > il | P
S = SR : P COMMENTS / MODIFICATIONS
= < |E<i 7 i =
<t Ez' Wl | =T [} %]
8] = o |FEn = T Z
o =% 18] 0] =g = o
2 [+ 4 o <= =] %)
[l 2]
() »
o
[ A X X INSTALL PED BARRICADE PER SDE-I03 AT NE GORNER TO PREVENT CROSSING
AT SEA BREEZE
. X INSTALL PED BARRICADE PER SPE-I03 AT SW CORNER TO PREVENT CROSSING
2 A X AT ALLEGHANY
3 A X X RELOCATE STOP SIGN AND LIMIT LINE
4 B X X DIRECTIONALCURS RAMP; INSTALL 5'LONG RED CURB AT BOTH SIDES OF
CURB RAMP OPENING, MAY REQUIRE RETAINING CURB AT BACK OF CURB RAMP
5 X « DIRECTIONALCURB RAMP; INSTALL 5‘LONG RED CURB AT BOTH SIDES OF
5 . CURB RAMP OPENING
3 B % X DIRECTIONAL CURE._RAMP, RETAINNG CURB NOT NEEDED
RELOCATE EXISTING SION; INSTALL 5°LONG RED CURB AT BOTH SIDES OF
7 B X X CURB RAMP OPENING
8 Cl X X PROVIDE A RETAINING CURB BEHIND THE ENTIRE CURB RAMP, PROTECT THE
ADJACENT WALLS/FENCE BEHIND THE SIDEWALK DURING DEMOLITION AND
9 | cASE B| X X CONSTRUCTION,
PROVIDE A RETAINING CURB BEHIND THE ENTIRE CURB RAMP, PROTECT THE
0 % X ADJACENT WALLS/FENCE BEHIND THE SIDEWALK DURING DEMOLITION AND
a CONSTRUCTION, INSTALL PED BARRICADE PER SDE-ID3 AT SW CORNER TO
PREVENT CROSSING AT GARBER AVE.
i | case B % X INSTALL PED BARRICADE PER SDE-I03 AT NE CORNER TO PREVENT CROSSING
AT ALLEGHANY
|2 | CASE B| X X
13 cl X X PROYIDE A RETAINING CURB BEMINDTHE ENTIRE CURB RAMP, PROTECT THE
14 el X X ADJACENT WALLS BEHIND THE SIDEWALK DURING DEMOLITION AND CONSTRUCTION
5 B X X
16 B X X DIRECTIONAL CURB RAMP: RETAINING CURB BEHIND ENTIRE CURB RAMP 2" HIGH
7 al % X THAN EXISTING GRADE. v
PROVIDE A RETAINING CURB BEHIND THE ENTIRE CURB RAMP, PROTECT THE
X " ADJAGENT WALLS BEHIND THE SIDEWALK DURING DEMOLITION AND
18 o CONSTRUCTION, INSTALL PEDESTRIAN BARRICADE PER SDE~03 AT NW & NE
CORNER TO PREVENT CROSSING AT GARBER AVE

'nta;

. PEDESTRIAN CROSSING. AREA.

SEE ADDITIONAL NOTES: STANDARD DRAWINGS - 2016 EDITION - GENERAL CURB NOTES - SDG 3i
THE DETECTABLE WARNING TILES SHALL BE PER THE CITY'S APPROVED MATERIALS LIST
PROTECT AND KEEP ALL HISTORIC STAMPS WITHIN CORNER SIDEWALK

ADJUST LIMIT LINES TO CONFIRM WITH ACCESS LAWS, SO IT DOES NOT ENCROACH ONTO THE

"« RESTRIPE FADED LIMIT LINES WITH [2* WIDE WHITE THERMOPLASTIC (TYPICAL ON ALL LIMIT STOP & YIELD LINES!.
REMOVE, ANY EXTRA STRIPING IN FRONT OF A CURB RAMP, ALL LIMIT LINE SHOULD BE PLACED BEFORE THE CURB RAMP,
» THE DESIGN OF CURB RAMP SHALL NOT AFFECT THE DRAINAGE PATTERN ON THE STREET.

-

COUNTER SLOPES ICURB RAMP SLOPE PLUS STREET SLOPE) WHEN ADDED CANNOT EXCEED 137 WITH THE EXCEPTION OF

A TYPE C2 AND CI, ADJUST THE SLOPE OF THE MAIN RAMP AND/OR STREET IF THE COUNTER SLOPE EXCEEDS 5.0%.

NOTE:,

CONTRACTOR TO NOTIFY SURVEYING 30 DAYS'
PRIOR TO REMOVAL OF SIDEWALK FOR CURB RAMP
'CONSTRUCTION TO RELOCATE ANY SURVEY MARKERS.
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‘PIPELINE REHABILITATION AJ-1
CURB RAMP SHT 2

DELDOS DR

ug so13d

GUNZAN ST

LEGEND

CURB RAMP NO's T gx TREE % EX STREET LIGHT
-+ EX UTILITY POLE b EX STREET SIGN

0O EX FIRE HYDRANT O EX CURB RAMP
= — PED BARRICADE e==n CROSS GUTTER

PROPQSED CURB RAMPS PER STANDARD DRAWINGS:

CURB RAMP A & 8 SDG-133
CURB RAMP ~ TYPE C1& C2 | L . SDG-135
CURB RAMF - TYPE CI& G2 MORE DETAILS SDG-136
CURB RAMP - TYPE 0 S

CENERAL CURE RAMPS S
GENERAL CURB NOTE & SUPPLEMENTAL DETAILS SDG-(32
EX HISTORICAL STAMP/IMPRESSION PLACEMENT — SDG-NS

PED BARRICADE SDE-103
GENERAL CURB RAMP NOTES SDG-(3t NO SCALE

CROS5 GUTTER SDG-I5T
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PIPELINE REHABILITATION AJ-1
CURB RAMP SHT 3

"
o

o

LEGEND

CURB RAMP NO's T ex TREE .

- EX UTILITY POLE b EX STREET SIGN

0 EX FIRE HYDRANT [ EX CURB RAMP
«— PED} BARRICADE e CROSS GUTTER

PROPOSED CURB RAMPS PER STANDARD DRAWINGS:

CURB RAMP A & B SDG-I33
CuURB RAMP - TYPE Cl& €2 . . SDG-135
CURB RAMP - TYPE Cl& €2 MORE DETAILS SDG-136
CURB RAMP - TYPE D SDG-137
GENERAL CURB RAMPS SDG-[38

GENERAL CURB NOTE 8 SUPPLEMENTAL DETALS SDG-I32
EX HISTORICAL STAMP/IMPRESSION PLACEMENT  SDG-1I5
PED BARRICADE SDE-103
GENERAL CURB RAMP NOTES S0G-131
CROSS GUTTER

. % ,EX STREET LIGHT

SDG-157

NO SCALE
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APPENDIX N

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION

Appendix N - Advanced Metering Infrastructure (AMI) Device Protection (Rev. Oct. 2016)
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Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficlent use
of water. All AMI devices shall be protected per Section 5-2, “Protection”, of the 2015 Whitebook.

AMI technology allows water meters to be read electronically rather than through direct visual
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual
consumption patterns which could indicate leaks or meter tampering on a customer's property.

Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:

Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

LT Blocule with TTL
antenna

Network Devices, see Photo 3:

Photo 3
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter, A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection: ~

Photo 4
NICOR RF Friendly
” lid.
" clearanc:
1" clearance g | Excess wire coiled
e and secured
% rebar Pit cleaned, gravel in
place
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be resinstalled and returned to its
original installation with the end points pointed upwards as shown below in Photo 5.

The PUD's code compliance staff will issue citations and invoices to you for any damaged AMI
devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

ERT or Transrmitter

Fiberglass Rod

Photo 6 below is an example of disturbance that shall be avoided:

Photo 6

The
antenng
was drilled
into the lid
and now it
Is

removed

1The ERT has
dbeen
Jdisconnectad
Ifrom the
FWater Meter

The endpoint is taken off the
rod which is the original
installation location
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid, Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are
strategically placed units (mainly on street light poles) that collect interval meter reading data from
multiple meters for transmission to the Department Control Computer. If you come across any of
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9
helow), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San
Diego and you shall be responsible for any costs of disruption of this network.
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Photo 8

Network Device

Photo 9

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately.
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed,
at (619) 362-0121.
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APPENDIX O
SAMPLE OF PUBLIC NOTICES
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PROJECT NAME

Trenching on your street is
complete.

What you need to know:

e Pipe installation on your street is complete and
construction crews are now installing new
pipeline for this project at another location.

* You may see temporary trench plates or trench
cap for some time, even after construction
activities have concluded on your street.

Street resurfacing:

» Your Streets will be resurfaced once the entire
pipeline project is complete. Concrete streets will
not be resurfaced curb to curb; only the trench
will be backfilled.

e Street resurfacing may be delayed due the City’s
slurry seal moratorium

Estimated resurfacing completion on your
street:

(Insert Date-Month and Year)

For questions related to this work
Call: (619) 533-4207

Email: engineering@sandiego.gov

CITY OF SAN DIEGO )
PUBLICW3tRKS
DEPARTMENT
o Thig information is avadeble in slternative formats upon request.
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ATTACHMENT F

INTENTIONALLY LEFT BLANK
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ATTACHMENT G

CONTRACT AGREEMENT
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CONTRACT AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation,
herein called "City", and __Southwest Pipeline and Trenchless Corp. , herein called "Contractor"
for construction of Pipeline Rehabilitation AJ-1; Bid No. K-17-1493-DBB-3-A; in the amount of
Four Million Ninety Two Thousand Five Hundred Eighteen Dollars and Zero Cents ($4,092,518.00),
which is comprised of the Base Bid.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the

parties hereto, City and Contractor agree as follows:

1 The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
{(b) The attached Proposal included in the Bid documents by the Contractor.

(o) Reference Standards listed in the Instruction to Bidders and the Supplementary
Special Provisions (SSP).

(d) That certain documents entitled Pipeline Rehabilitation AJ-1, on file in the office
of the Public Works Department as Document No. B-15201, as well as all matters
referenced therein.

2. The Contractor shall perform and be bound by alf the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner Pipeline Rehabilitation AJ-1, Bid No. K-17-1493-DBB-3-A, San Diego, California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times
and in the manner and with such additions or deductions as are provided for in this
contract, and the Contractor shall accept such payment in full satisfaction of all claims
incident to such performances. ‘

4, No claim or sult whatsoever shall be made or brought by Contractor against any officer,
agent, or employee of the City for or on account of anything done or omitted to be done
in connection with this contract, nor shall any such officer, agent, or employee be liable

hereunder,
5. This contract is effective as of the date that the Mayor or designee signs the agreement,
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CONTRACT AGREEMENT (continued)

IN WITNESS WHEREOF, this Agreement is signed by the City of San Dlego, acting by and through
its Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution,

THE CITY OF SAN DIEGO APPROVED AS TO FORM
Mara W. Elliot, Clty Attorney

7
777
Print Name: Stephen Samara Print Name: &(\/ﬂ@ M)@@Vﬂ’ ’ CT/\
Principal Contract Specialist 7
Public Works Department Deputy City Attorney

Date: ?,/ 2/.5/; 7

Print Ne: Justin Duchaineau

Title: President

City of San Diego License No.; B2003006118
State Contractor's License No.: 773862-A

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER; 1000002176

Pipeline Rehabilitation Af-1 165 | Page
Attachment G ~ Contract Agreement (Rev. Jan. 2016)



CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certifications, forms and
affidavits submitted as part of this bid are true and correct.
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Bidder’s General Information

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, parinership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall
refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to
fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any
advantage against the public body awarding the contract of anyone interested in the proposed contract;
that all statements contained in the bid are true; and, further, that the bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company, association, organization, bid depository, or to any member or agent thereof to effectuate a
collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands the
entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and that
by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound by the
entire Contract Documents, including any addenda issued thereto, as such Contract Documents
incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND
PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly swom, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to
put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against
the public body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his or
her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative
thereto, or paid, and will not pay, any fee to any corporation, partnership, company association,

organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

Pipeline Rehabilitation AJ-1 168 | Page

Non-Collusion Affidavit (Rev. Oct. 2016)




CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free
Workplace", of the project specifications, and that;

This company_has in place a drug-free workplace program that complies with said policy. I further
cerlify that each subcontract agreement for this project contains language which indicates the
subcontractor’s agreement to abide by the provisions of subdivisions a) through ¢) of the policy as
outlined.

Pipeline Rehabilitation AJ-1 169 | Page
Drug-Free Workplace (Rev. Oct. 2016)



CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE
CERTIFICATION

1 hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,
“American With Disabilities Act”, of the project specifications, and that;

This company has in place workplace program that complies with said policy. I further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.

Pipeline Rehabilitation AJ-1 170 | Page
ADA Compliance Certification (Rev. Oct. 2016)




CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

I declare under penalty of perjury that I am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that-
Contractor has complied with those requirements.

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having
complied with City of San Diego Municipal Code § 22.3004,
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate

of Completion)
WHEREAS, on the DAY OF ) the
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation,
for:
(Name of Project or Task)
as particularly described in said contract and identified as Bid No. ; SAP No. (WBS/I0/CC)

: and WHEREAS, the specification of said contract requires the Contractor to affirm that "all
brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal
manner"; and WHEREAS, said confract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all
surplus materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

Contractor
by
ATTEST:
State of County of
On this " DAY OF 22 , before the undersigned, a Notary Public in
and for said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor

named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that
said Contractor executed the said Release.

Notary Public in and for said County and State
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BID ITEMS

Item . . Payment . I .
No. Quantity | Unit INAICS Reference Description Unit Price Extension

| $ $

2 $ $

3 $ $

4 $ $

5 $ $

6 $ $

7 $ $

8 $ $

9 $ $

10. $ $

11 $ $

12. $ $
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In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name,
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or
in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for
each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the
Bidder’s own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking

recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

' CONSTRUCTOR | SUBCONTRACTOR | T

NAME, ADDRESS AND TELEPHONE NUMBER ' | C 3 ! |
ORDESIGNER | LICENSE NUMBER

" OF SUBCONTRACTOR

- . | MBE, WBE,DBE, |
DOLLARVALUE | ( ;

‘ > '|¢ ELBE,SLBE,SDB, |-
‘WoSB, HUBZone, | '
__OR'SDVOSB® = |~

- .DVBE, OBE, -

_ WHERE
 CERTIFIED
e

. CHECK IF
JOINT -

" 'VENTURE

|- PARTNERSHIP

Name:

Address:

City:
State:

Zip:
Phone:

Email:

Name:

Address:

City:
State:

|
Pipeline Rehabilitation AJ-1
List of Subcontractors§ (Rev. Oct. 2016)
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Zip:
Phone:

Email:

@

As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):

Certified Minority Business Enterprise
Certified Disadvantaged Business Enterprise
Other Business Enterprise
Certified Small Local Business Enterprise
Woman-Owned Small Business
Service-Disabled Veteran Owned Small Business
As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego
California Public Utilities Commission
State of California’s Department of General Services

State of California

MBE
DBE
OBE
SLBE
WoSB

SDVOSB

CITY
CpPUC
CADoGS
CA

Certified Woman Business Enterprise
Certified Disabled Veteran Business Enterprise
Certified Emerging Local Business Enterprise
Small Disadvantaged Business

HUBZone Business

State of California Department of Transportation

City of Los Angeles

U.S. Small Business Administration

WBE
DVBE
ELBE
SDB

HUBZone

CALTRANS

LA
SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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e

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

NAME, ADDRESS AND TELEPHON MANUFACTURER | Opesing Syse spb, | wHERE
... 'OF YENDOR/SUPPLIER e | WoSB,HUBZone,OR | CERTIFIEDQ®

Name:

Address:

City: State:

Zip: Phone:

Email:

Name:

Address:

City: State:

Zip: Phone:

Email:

O] As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE):

Certified Minority Business Enterprise
Certified Disadvantaged Business Enterprise
Other Business Enterprise

Certified Small Local Business Enterprise

Woman-Owned Small Business

Pipeline Rehabilitation AJ-1
Named Equipment/Material Supplier List (Rev. Oct. 2016)

MBE
DBE
OBE
SLBE

WoSB

Certified Woman Business Enterprise
Certified Disabled Veteran Business Enterprise
Certified Emerging Local Business Enterprise
Small Disadvantaged Business

HUBZone Business

WBE
DVBE
ELBE
SDB

HUBZone
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Service-Disabled Veteran Owned Small Business

As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:

City of San Diego
California Public Utilities Commission
State of California’s Department of General Services

State of Caiifornia

SDVOSB

CITY
CPUC
CADoGS

CA

State of California Department of Transportation

City of Los Angeles

U.S. Small Business Administration

CALTRANS

LA

SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. -
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SUBCONTRACTORS ADDITIVE/DEDUCTIVE ALTERNATE (USE ONLY WHEN ADDITIVE ALTERNATES ARE REQUIRED)

" ADDITIVE/ .
" DEDUCTIVE -
; ALTERNATE

t NAME, ADDRESS AND TL‘LEPHON

SUBCONTRACTOR

SUBCONTRACTOR DVBE, OBE,

LlCENSE NUMBER‘

" WoSB,HUBZone
OR SDVOSB@

| mBE,weE,pBE, | - -

: ‘}’ELBE SLBE, SDB;:

CHECK IF

'WBERE | . J0INT
cmmmn@ - VENTURE

* PARTNERSHIP

Name:

Address:

City:

State:

Zip:
Phone:
Email:

Name:

Address:

City:

State:

Zip:
Phone:
Email:

Pipeline Rehabilitation A}-1
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As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):

Certified Minority Business Enterprise
Certified Disadvantaged Business Enterprise
Other Business Enterprise
Certified Small Local Business Enterprise
Woman-Owned Small Business
Service-Disabled Veteran Owned Small Business
As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego
California Public Utilities Commission
State of California’s Department of General Services

State of California

MBE
DBE
OBE
S1BE
WoSB

SDVOSB

CITY
CPUC
CADoGS

CA

Certified Woman Business Enterprise

Certified Disabled Veteran Business Enterprise
Certified Emerging Local Business Enterprise
Small Disadvantaged Business

HUBZone Business

State of California Department of Transportation

City of Los Angeles

U.S. Small Business Administration

WBE
DVBE
ELBE
SDB

HUBZone

CALTRANS

LA

SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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ELECTRONICALLY SUBMITTED FORMS

THE FOLLOWING FORMS MUST BE SUBMITTED IN
PDF FORMAT WITH BID SUBMISSION

The following forms are to be completed by the bidder and submitted (uploaded) electronically with
the bid in PlanetBids.

A. BID BOND - See Instructions to Bidders, Bidders
Guarantee of Good Faith (Bid Security) for further
instructions

B. CONTRACTOR’S CERTIFICATION OF PENDING
ACTIONS

C. EQUAL BENEFITS ORDINANCE - CERTIFICATION
OF COMPLIANCE

Bids will not be accepted until ALL forms are submitted
as part of the bid submittal
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BID BOND
See Instructions to Bidders, Bidder Guarantee of Good Faith
(Bid Security)

KNOW ALL MEN BY THESE PRESENTS,

That Southwest Pipeline and Trenchless Corp.

as Principal, and
Liberty Mutual Insurance Company

as Surety, are

held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10%
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by
these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under
the bidding schedule(s) of the OWNER's Contract Documents entitled

Pipeline Rehabilitation AJ-1 No. K-17-1493-DBB-3

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and
in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form of
agreement bound with said Contract Documents, furnishes the required certificates of insurance, and
furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and void,
otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by said
OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit,
including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this 16th day of __November ,20_16
\

Southwest Pip

line and Trenchless Corp. (SEAL) Liberty Mutual Insurance Company (SEAL)

rincipal) \/ (Surety)
. /f./"-/.“j6 Y W\@?
f i Qui Att -in-Fact
/  (Signature) Ngemi Quw&zignamﬁgm y-in-Fac

UD NOTARIAL ACKNOWLEDGEMENT OF SURETY)
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the
individual who signed the document to which this certificate is attached, and not the
truthfulness, accuracy or validity of that document.

State of California )
) ss
County of Los Angeles - )

On NOV 1 6 2016 , before me, Natalie K. Trofimoff, Notary Public, personally appeared
Noemi Quiroz_, who proved to me on the basis of satisfactory evidence to be the person{s} whose
name{s} isfare subscribed to the within instrument and acknowledged to me that he/shefthey
executed the same in hisftherftheir authorized capacitybes), and that by histherftheir
signature{s} on the instrument the person{s}, or the entity upon behalf of which the person{s}
acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

£ po iy

& NATALIE K. TROFIMOFF /J;u T
NOTARY PUBLIC - CALIFORNIA A7, -t
LOS ANGELES COUNTY foo <
COMEIISION # 2127860 ‘
COMM, EXPIRES OCT, 22, 2019 %

R gt

g My

T

5= 7 L

Natalie K. Trofimoff, Notary Public



This Power of Attorney limits the acts of those named hereln, and they have no authority to bind the Company except in the manner and to the extent herein stated. Not
valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees, To confirm the validity of this Power of Attorney call
610-832-8240 between 9:00 am and 4:30 pm EST on any buslness day.

Liberty Mutual Insurance Company
The Ohlo Casualty Insurance Company
West American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is & corporation duly organized under the laws of the State of New Hampshire, that

Liberty Mutual Insurance Company Is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly

organized under the laws of the State of Indiana (hereln collectively cafled the “Companiesj').d)ur'suant to and by authority herein set forth, does hereby name, constitute and appolnt,
oemi Quiroz

of the city of Los Angeles (state of ___CA___its true and lawful attomey-in-fact, with full power and authority hereby canferred o sign, execute and acknowledge the

following surety bond:

Princlpal Name: Southwest Pipeline and Trenchless Corp.
Obligee Name: City of San Diego
Surety Bond Number: Bid Bond Bond Amount: See Bond Form

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or officlal of the Companies and the corparate seals of the Companies have been affixed
thereto this 26th _ day of September, 2016.

The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
'esp-American Insurance Company

David M: Carey, Assistant Secretary

STATE OF PENNSYLVANIA 5
COUNTY OF MONTGOMERY

On this 26t _ day of September, 20186, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company,
The Ohlo Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein
contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarlal seal at King of Prussia, Pennsylvania, on the day and year first above written.
COMMONWEALTH OF PENNSYLVANIA

Notarial Seal /\

Teresa Pastella, Notary Public By:
Upper Merion Twp., Montgomery County y:
My Commission Expires March 28,2017

Member, Pennsylvania Association of Notaries

Teresa Pastella,

This Power of Attoffiey-ismade and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohlo Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS — Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and
subject to such limitation as the Chalrman or the President may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute,
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such atforneys-In-fact, subject to the Iimitations set forth in thelr
respective powers of atiorney, shall have full power to bind the Corporation by thelr signature and execution of any such Instruments and to attach thereto the ssal of the Corporation.
When so executed, such Instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or autharlty granted to any representative or attorney-
In-fact under the provisions of this article may be revoked at any time by the Board, the Chalrman, the President or by the officer or officers granting such power or authority.

ARTICLE Xill - Execution of Contracts — SECTION 5, Surety Bonds and Undertakings. Any officer of the Company authorized for that pumpose in writing by the chairman or the
president, and subject to such limitations as the chalrman or the president may prescribe, shall appoint such attomeys-In-fact, as may be necessary to act in behalf of the Company to
make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact subject to the limitations set
forth In thelr respective powers of attomey, shall have full power to bind the Company by thelr signature and execution of any such Instruments and to attach thereto the seal of the
Company, When so executed such instruments shall be as binding as if signed by the president and attested by the secretary. i

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-
infact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other
surety obligations,

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of
the Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company In connection with surety bonds, shall be valid and binding upon the Company
with the same force and effect as though manually affixed.

1, Renes C. Llewellyn, the undersigned, Assistant Secretary, The Ohlo Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original power of attomey of which the foregolng Is a full, true and correct copy of the Power of Attorney executed by sald Companles, s in full force and effect and
has not been revoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of sald Companies this 16th_day of_November  2016.

Cadr
[ellypAssistant Secretary




CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the Cify a list of' all instances within the past 10 years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, veridors or suppliers, and a description of the status or resolution
of that complaint, including any remedial action taken.

CHECK ONEBOX ONLY.

A4 The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers,

] The undersigned certifies that within the past 10 years the Bidder has been the subject
of a complaint or pending action in a legal administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors, vendors or suppliers, A
description of the status or resclution of that complaint, including any remediai action
taken and the applicable dates is as follows:

Southwest Pipeline & Trenchless Corp.

Contractor Name:

Certified By Justin Duchaineau Title  President
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MMM"
Wime ?
) s ‘
/ /,u/é' \ Date  12-6-2016
/ LIV

Signature

A

USE ADDITIONAL FORMS AS NECESSARY
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EQUAL BENEFITS ORDINANCE

For additional information, contact:

- Crey or SAN IMEGO
CERTIFICATION
EQUAL BENEFITS PROGRAM
202 C Street. MS 9A, San Diego, CA 92101
COMPLIANCE

- COMPANY INFORMATION o ocivei o i o
Company Name:  Southwest Plpeline & Trenchless Corp.  Contact Name: J, Duchaineau
Coynpﬂn)r Address: 22118 8, Varmont Ave., Torrance, CA 90502 Contagt Phone: 310-329-8717

Contact Email; |

2

ustingiawpipeling tom,

CONTRACT INFORMATION .« S
Contract Title: Prosident Start Date:
Contract Number (if no number, state location): K-17-1493-DBRB-3-A ' End Date:
SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS. -~ -

The Equal Benefits Ordinance [EBO] requires the City to enter nto contracts only with contractors who certify they will provide and
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract, To comply:

® Contractor shall offer equal benelits to employees with spouses and employees with domestic: partners.

v Benetits include health, dental, vision insuranee; pension/401(k) plans; bereavement. family, parental leave: discounts, child eare;
travel/relocation expenses; employee assistance programs; credit unton membership; or any other benefit,

» Any benefit not offer an employee with 4 spouse, is not required o be offered to an employee with a domestic partner,

Contractor shall post notice of firm’s equal benefits policy In the workplace and notify employees at time ol hire and during open
enrollment periods.

B Contractor shall allow City access to records, when requested, to conlirm compliance with ERO requirements.

® Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior o award of contract,

NOTE: This summary is provided for convénience, Full text of the EBO mnd Rules Implementing the EBO are available at
s sendiego. govadministration,
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. CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION. o0 o

Please indicaie your firm’s compliance status with the EBO. The City may request supporting doctmentation,

R L affitm compliance with the EBQ because my firm (contractor must selegt ong reason):
W Provides equal benefits o spouses and domesiic partners,
[T Provides no benefits to spouses or domestic partners.

O tlas no employees,

[3 Has collective bargaining agreement(s) fn place prior o January 1, 2011, that has not been renewed or
expired.

n L request the City’s approval to pay alfected employees a cash equivalent in licu of equal benefits and verify my firm
made areasonable effort but is not able o provide equal benefits upon contract award. | agree to notify employees of
the dvailability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make
every reasonable effort o extend all available benefits to domestie partners.

g
[Lis unlawiul for any contractor to knowingly subunjlt/ﬂpwm:mtmb v to the City regarding equal benetits orcash equivalent associated
with the-execution, award, ﬂmendmtyw' administration of ang} contract, [San Diego Municipal Code §22.4307(a))

Under penalty of perjury under laws of the Spdte of Culifornia, T certily the above information is true and correct, | further eertify that my
Firm understands the requirementg/of the Bqual Benefits Ordinance and will provide and maintaigecqual benefits for the duration
of the contract.or pay a cash equivalent i authorized by the Gity.

Justin Duchaineau- President. ay “/& 12-6-2016
Name/Title-of Signatory T i Signature Date

Pt o FOR OFFICIAL CITY USEONLY ! e o iy
Receipt Date; EBQ Analyst: tt Approved 1 Not Approved —~ Reason:
Rey 02/13/2011
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Bid Results for Project Pipeline Rehabilitation AJ-1 (K-17-1493-DBB-3-A)
Issued on 11/10/2016

Bid Due on December 14, 2016 2:00 PM (Pacific)

Exported on 12/15/2016

2} : (
310-329-8717 ext, 103 310-329-0981 justin@swpipeline.com CADIR,P!

YR
QUAL

= 2! s - s
302463 Southwest Pipeline and Trenchless Corp. 22118 5. Vermont Avenue Torrance 90502 Justin Duchaineau

Justin Duchaineau President 310-329-8717 ext, 104 Justin@swpipeline.com

Electronic 1:09:16 PM (Pacific) o ] ] Submitted 93039 0

File Title File Name File Type

Contractor's Certification Contractor’s Certification.pdf General Attachments
Equal Benefits Ordinance Equal Benefits Ordinance.pdf General Attachments
Bid Bond Bid Bond.pdf Bid Bond
{1} i
ltem Num Section Item Code Description Unit of Measure Quantity Reference Unit Price Line Total
1 Main Bid 524126 Bonds (Payment and Performance) 1S 1 2-4.1 $39,000.00 $39,000.00
2 Main Bid 238990 Video Recording of Existing Conditlons LS 1 7-9.1.1 $1,500.00 $1,500,00
3 Maln Bid 237310 Traffic Control LS 1 601-6 $10,000,00 $10,000.00
4 Main Bid 237110 Mobilization 1S 1 9-3.4.1 $30,000.00 $30,000.00
5 Main Bid Field Orders (EOC Type |1} AL 1 9-3.5 $257,650.00 $257,650.00
6 Maln Bid 237310 Additional Pavement Removal and Disposal cY 133 300-1.4 $20.00 $2,660.00
7 Main Bid 237310 Asphalt Pavement Repalr TON 186 302-3.2 $180.00 $33,480.00
" 5 :
8 Main Bid 237310 Rubber Polymer Modlfied Sty (RPMS) Type | Over Type SF 717 302-4.12.4 $10.00 $7,170.00
11! and Striping
9 Main Bid 237310 Curb and Gutter (6 Inch Curb, Type G) LF 20 303-5.9 $85,00 $1,700.00
10 Main Bid 237310 Residential Concrete Driveway SF 120 303-5.9 $35.00 $4,200.00
11 Main Bid 237310 Remove and Replace Existing Sidewalk SF 500 303-5.9 $15,00 $7,500.00
12 Main Bid 237310 Additional Curb and Gutter Removal and Replacement LF 25 303-5.9 $85.00 $2,125,00
13 Maln Bid 237310 Additional Sidewalk Removal and Replacement SF 50 303-5.9 $15.00 $750.00
14 Main Bid 237310 Cross Gutter SF 850 308-5.9 $19.50 $16,575.00
15 Maln Bid 237310 Curb Ramp Modified {Case B) with Stalnless Steel EA 3 303-5.10.2 $3,350.00 $10,050.00
Detectable Warning Tiles
16 Main Bid 237310 Curb Ramp (Type C1} with Stainless Steel Detectable EA 6 303-5.10.2 $3,500,00 $21,000.00
Warning Tlles
17 Main Bid 237310 Curb Ramp (Type A} with Stainless Steel Detectable EA 3 303-5,10.2 $3,300,00 $9,900.00
Warning Tiles
18 Main Bid 237310 Curb Ramp (Type B) with Stalnless Steel Detectable EA 6 303-5.10.2 $3,350.00 $20,100.00
Warning Tiles
19 Main Bid 237110 Sewer Main Cleanout EA 30 306-17,2 $3,500.00 $105,000.00
20 Maln Bid 237110 Sewer Maln {10 Inch, SDR-26) LF 239 306-15.1 $340.00 $81,260.00
21 Main Bid 237110 Manholes (4 ft x 3 ft} EA 22 306-16.6 $10,000.00 $220,000.00
22 Main Bid 237310 Crack Seal LB 48 302-14.5 $50.00 $2,400.00
23 Maln Bid 237110 Additional Bedding cY 133 306-15.1 $10,00 $1,330.00
24 Main Bid 237310 Temporary Resurfacing TON 186 306-15,9 $1.00 $186.00
25 Main Bid 237110 Video Inspection of Pipelines and Culverts for Acceptance LF 40028 306-18.7 $0.50 $20,014,00
2 . Main Bid 287110 Cleaning and Video Insp:cltlo:t:f Existing Pipelines and LF 40028 306-18.7 $1,00 $40,028.00
ulve




Bid Results for Project Pipeline Rehabilitation AJ-1 (K-17-1493-DBB-3-A)

ltem Num

Sectlon {tem Code Description Unit of Measure Quantity Reference Unit Price Line Total
27 Main Bid 237310 Removal of Traffic Striping and Curb Markings LF 60 314-2.3 $28.00 $1,680.00
28 Main Bid 237310 Removal of Pavement Markings SF 25 314-2.3 $68.00 $1,700,00
29 Main Bid 237110 Cleaning and Video Inspections of Existing Laterals EA 829 306-18.7 $30.00 $24,870,00
30 " Main Bid 237110 Rehabillitate Sewer Main {8 Inch) LF 36150 500-1,1,9 $21.00 $759,150.00
31 Main Bid 237110 Rehabllitate Sewer Main {10 Inch) LF 3878 500-1.1.9 $25.00 $96,950.00
32 Main Bid 237110 Point Repair for Existing Sewer Main (8 Inch) EA 7 500-1.2.7 $3,200.00 $22,400.00
33 Maln Bid 237110 Additional Polnt Re”(:':::;fx'“'”g Sewer Main LF 20 500-1.2.7 $100.00 $2,000.00
34 Main Bid 237110 Point Repair for Existing Sewer Main {10 Inch) EA 2 500-1.2.7 $3,300.00 $6,600.00
35 Main Bid 237110 Service Lateral Connection EA 829 500-4.9 $780.00 $646,620.00
36 Main Bid 287110 Service Lateral Rehabilltation with Cleanout up to EA 702 500-1.6.6 $1,560.00 $1,095,120.00

7 ft in Depth
37 Main 8id 237110 Service Lateral Rehablllt;t!onow:t}:‘CIeanout greater than 7 EA 127 500-1.6.6 $1,560.00 $198,120.00
in De

38 Main Bid 237110 Sewer Lateral and Cleanout {4 Inch, Street) EA 83 306-17.2 $2,500.00 $207,500.00
39 Main Bid 237110 Rehabilitate Existing Manhole EA 49 500-2.10.2 $1,495.00 $73,255.00
40 Main Bid 237110 Rehabiliitate Existing Manhole with Point Repalr EA 5 500-2.10.2 $1,495.00 $7,475.00
41 Main Bid 541330 WPCP Development LS 1 7-8.6.4.2 $500,00 $500.00
42 Maln Bid 237110 WPCP Implementation LS 1 7-8.6.4.2 $500.00 $500.00
43 Maln Bid 237110 Sewage Bypass and Pumping Plan (Diversion Plan} LS 1 7-8.5.4

Name

&

Vs

Description License Num Amount Type Address City ZipCode
Easy Flow Lateral Rehab, Lateral Cleanouts, Clean/CCTV, Open Cut 960845 $1,984,828.00 CADIR,CAUELBE,MALE | 14275 Crystal View Lane Poway 92064
YBS Concrete, Inc. Curb and Gutter, Curb Ramps, Sidewalk Remove and Replace 885270 $93,900.00 PQUAL,SLBE 365 E. J Street Chula Vista 91910
Zebron Contracting, Inc Manhole Rehabillitation 855170 $80,730.00 P.O. Box 2874 Newport Beach 92659
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