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CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK: 

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and 
constructing this emergency project at the direction of the City Engineer. 

1.2. The Work will include, but is not limited to the inspection and patch repair of the 
damaged portions of the RCP storm drain. The contractor will install soil shields 
to stabilize the sinkhole and gain access into the pipe. The crown of the pipe will 
be saw cut to allow crews to enter the pipe and inspect the integrity. The 
contractor will patch and fill voids with cement mortar mixture as they are 
encountered. Approximately 430 linear feet will be lined with a Cured-in-Place 
(CIPP) lining per using Polyester resin. Once the pipe is repaired, the removed 
crown will be secured with epoxy and surrounding soil compacted. Geocon shall 
be retained to test the surrounding soils for corrosively. The contractor will be 
tasked with diverting the flow through the duration of the repair. 

1.3. This solicitation is for a "Time-and-Materials" contract in accordance with the 
provisions set forth in 3-2.4, "Agreed Prices" of The GREEN BOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment 
and services that shall be paid for in accordance with 3-3, "EXTRA WORK" of The 
GREENBOOK and as modified by The WHITEBOOK. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in paragraph 8.9 of these "General" Instructions. 

2.1.2. In addition, prior to award of the Contract or each Task Order, the 
Contractor and its Subcontractors and Suppliers must register with 
Prism®, the City's web-based contract compliance portal at: 

https://pro.prismcomplia nce.com/d ef au lt.aspx. 

2.1.3. The City may not award the contract until registration of all 
subcontractors and suppliers Is complete. In the event this requirement 
is not met within the time frame specified in the Notice of Intent to 
Award letter, the City reserves the right to rescind the Notice of Award I 
Intent to Award and to make the award to the next responsive and 
responsible bidder I proposer. 

. . 
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3. EQUAL OPPORTUNITY. 

3.1. For the City's Equal Opportunity Program requirements see Part 10 of the City of 
San Diego 2015 Whitebook and Exhibit I, Supplementary Special Provisions. 

4. CONTRACT TIME: The Work shall be completed within 90 Working Days from the date 
of issuance of the Notice to Proceed. 

5. CONTRACT PRICE: The Engineer's Estimate of the Contract Price is $250,000. The 
Contractor shall not perform Work that exceeds the Engineer's Estimate excluding 
Allowances without prior written notice from the City that sufficient additional funding has 
been secured. 

6. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time of 
award. The City has determined the following licensing classification(s) for this contract: 
Class A. 

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, 
but not limited to, the requirements listed below. 

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
shall ensure that all workers who perform work under this Contract are paid not 
less than the prevailing rate of per diem wages as determined by the Director of 
the California Department of Industrial Relations (DIR). This includes work 
performed during the design and preconstruction phases of construction 
including, but not limited to, inspection and land surveying work. 

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and 
are available for inspection to any interested party on request. Copies of 
the prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor 
and its subcontractors shall post a copy of the prevailing rate of per diem 
wages determination at each job site and shall make them available to any 
interested party upon request. 

7.1.2. The wage rates determined by the DIR refer to expiration dates. If the 
published wage rate does not refer to a predetermined wage rate to be 
paid after the expiration date, then the published rate of wage shall be in 
effect for the life of this Contract. If the published wage rate refers to a 
predetermined wage rate to become effective upon expiration of the 
published wage rate and the predetermined wage rate is on file with the 

---·- ..... ---·- - --~. 
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DIR, such predetermined wage rate shall become effective on the date 
following the expiration date and shall apply to this Contract in the same 
manner as If it had been published in said publication. If the 
predetermined wage rate refers to one or more additional expiration 
dates with additional predetermined wage rates, which expiration dates 
occur during the life of this Contract, each successive predetermined wage 
rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates 
expires during the life of this Contract, such wage rate shall apply to the 
balance of the Contract. 

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 

7.3. Payroll Records. Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll 
records, verifying and certifying payroll records, and making them available for 
inspection. Contractor shall require its subcontractors to also comply with section 
1776. Contractor and its subcontractors shall submit weekly certified payroll 
records online via the City's web-based Labor Compliance Program. Contractor is 
responsible for ensuring its subcontractors submit certified payroll records to the 
City. 

7.3.1. For contracts entered into on or after April 1, 2015, Contractor and their 
subcontractors shall furnish records specified in Labor Code section 1776 
directly to the Labor Commissioner in the manner required by Labor Code 
section 1771.4. 

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages 
of apprentices. Contractor is held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

7.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a 
week, unless all hours worked in excess of 8 hours per day are compensated at 
not less than 1 Yi times the basic rate of pay; and (ii) specify penalties to be imposed 
on design professionals and subcontractors of $25 per worker per day for each 
day the worker works more than 8 hours per day and 40 hours per week in 
violation of California Labor Code sections1810 through 1815. 

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a 
subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 
1810, 1813, 1815, 1860 and 1861. 
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7.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that "I am aware of 
the provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake 
self-insurance in accordance with the provisions of that code, and I will comply 
with such provisions before commencing the performance of the work of this 
Contract." 

7.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments 
when payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City 
or other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego's Equal Opportunity Contracting 
Department at 619-236-6000. 

7.9. Contractor and Subcontractor Registration Requirements. This project is 
subject to compliance monitoring and enforcement by the DIR. As of March 1, 
2015, no contractor or subcontractor may be listed on a bid or proposal for a 
public works project unless registered with the DIR pursuant to Labor Code section 
1725.5. As of April 1, 2015, a contractor or subcontractor shall not be qualified to 
bid on, be listed in a bid proposal, or enter into any contract for public work, unless 
currently registered and qualified to perform public work pursuant to Labor Code 
section 1725.5 By submitting a bid or proposal to the City, Contractor is certifying 
that he or she has verified that all subcontractors used on this public work project 
are registered with the DIR In compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration to the City upon request. 

7.9.1. A Contractor's inadvertent error in listing a subcontractor who is not 
registered pursuant to Labor Code section 1725.5 in response to a 
solicitation shall not be grounds for filing a bid protest or grounds for 
considering the bid non-responsive provided that any of the following 
apply: (1) the subcontractor is registered prior to bid opening; (2) within 
twenty-four hours after the bid opening, the subcontractor is registered 
and has paid the penalty registration fee specified in Labor Code section 
1725.5; or (3) the subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Standard Specifications for Public Works Construction ("The 

GREEN BOOK") http://www.greenbookspecs.org/ 

""" .. >' -·~ "" •••••••••••• ,. •• , 
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City of San Diego Standard Specifications for Public Works 

Construction ("The WHITEBOOI<")* 

https:/ /www. sand i ego.gov/pub I I cwo rks/ ed oc ref I green book 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/publicworks/edocref/standarddraw 

Citywide Computer Aided Design and Drafting (CADD) 

Standards 

https://www.sandiego.gov/pu bl icworks/ edocref /drawings 

California Department of Transportation (CAL TRANS) 

Standard Specifications -
http://www.dot.ca.gov/des/oe/constructlon-contract-standards.html 

CALTRANS Standard Plans -
htt :// ww.dot.ca. ov/des/oe/construct'o -contract-standards.html 

California Manual on Uniform Traffic Control Devices Revision 

1 (CA MUTCD Rev 1) -

http://www.dot.ca.gov/trafficops/ca muted/ 

2015 PWPI070116-02 

2016 PWPI070116-03 

2016 PWPI092816-04 

2015 PWPI092816-05 

2015 PWP1092816-06 

2014 PWPI092816-07 

NOTE: *Available online under Engineering Documents and References at: 

http:Uwww.sandlego.gov/publicworks/edocref/index.shtml 

9. INSURANCE REQUIREMENTS: 

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City's Notice of Intent to Award letter. 

9.2. Refer to sections 7-3, "LIABILITY INSURANCE", and 7-4, 'WORKERS' COMPENSATION 
INSURANCE" of the Supplementary Special Provisions (SSP) for the insurance 
requirements which must be met. 

10. SUBMITTAL OF "OR EQUAL" ITEMS: See 4-1.6, "Trade Names or Equals." 

11. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications for 
Public Works Construction, Section 2-3, "SUBCONTRACTS" which requires the Contractor to 
perform not less than the amount therein stipulated with its own forces. Failure to comply with 
these requirements shall render the Bid non-responsive and ineligible for award. 

12. PLANS AND SPECIFICATIONS: When provided by the City, questions about the meaning 
or intent of the Contract Documents relating to the scope of Work and technical nature 
shall be directed to the City's Project Manager prior to commencement of work. 
Interpretations or clarifications considered necessary by the City in response to such 
questions will be issued in writing. Oral and other interpretations or clarifications will be 
without legal effect. Any questions related to this proposal shall be addressed to the 
Public Works Contracts Branch, 1010 Second Avenue, Suite 1400, San Diego, California, 
92101, Telephone No. (619) 533-3450. 

,_ ··-·· 
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13. SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, 
before the Contract can be executed. 

14. PROPOSAL FORMS: The signature of each person signing may be in longhand or in 
electronic format as specified by the City. The Contractor shall furnish evidence of its 
corporate existence and evidence that the officer signing the Contract and bond for the 
corporation is duly authorized to do so. 

15. CITY'S RIGHTS RESERVED: The City reserves the right to cancel this request for proposal 
at any time, and further reserves the right to reject submitted proposals, without giving any 
reason for such action, at its sole discretion and without liability. Costs incurred by the 
Contractor as a result of preparing its proposal shall be the sole responsibility of the Contractor. 

16. AWARD OF CONTRACT OR REJECTION OF PROPSALS: 

16.1. This contract may be awarded to a contractor selected from the City's as-needed 
emergency contractors list or may be awarded to another contractor in case the 
list of available emergency contractors list is exhausted. 

16.2. The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such 
rejection Is in the best interests of the City. 

17. THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 2-4, 
"CONTRACT BONDS," 7-3, "LIABILITY INSURANCE," and 7-4 WORKERS' COMPENSATION 
INSURANCE within 10 Working Days after receipt by the Contractor of a form of contract 
for execution unless an extension of time is granted to the Contractor in writing. Bonds 
shall be in amount of the Contract Price for the Work included in the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision 
that no claim or suit whatsoever shall be made or brought by Contractor against any 
officer, agent, or employee of the City for or on account of anything done or omitted to be 
done in connection with this contract, nor shall any such officer, agent, or employee be 
liable hereunder. If the Contractor fails to enter into the contract as herein provided, the 
award may be annulled. An award may be made to the next contractor on the shortlist or 
in the case the emergency contractor's list is exhausted to any other responsive contractor 
on a sole-source basis who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

18. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Contractor shall 
examine carefully the Project Site, the Pia ns and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms. The signing of 
the Contract shall be conclusive evidence that the Contractor has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and scope of 
Work, the quantities of materials to be furnished, and as to the requirements of the 
Contract Documents. 
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19. CITY STANDARD PROVISIONS. This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

19.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug­
Free Workplace. 

19.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

19.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

19.4. The City of San Diego's Labor Compliance Program and the State of California Labor 
Code §§1771.S(b) and 1776. 

19.S. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

19.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 ofThe San 
Diego Municipal Code (SDMC). 

19.7. The City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

James Nagelvoort, Director 
Public Works Department 
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AGREEMENT 
FOR 

EMERGENCY CONSTRUCTION SERVICES 
BETWEEN 

THE CITY OF SAN DIEGO 
AND 

J.R. FILANC CONSTRUCTION COMPANY, INC. 

This Emergency Construction Services Agreement (Agreement) is made and entered into by and 
between The City of San Diego (City), California a municipal corporation, and J.R. Filanc Construction 
Company, Inc. (Contractor), for the purpose of designing (when required) and performing 
emergency construction services at the direction of the City Engineer. The City and the Contractor 
are referred to herein as the "Parties." 

RECITALS 

A. The City desires to construct the emergency project identified in Section 1, Description of 
Work. 

B. The City desires to contract with a single entity for Emergency Construction Services, as 
set forth in this agreement. 

C. The City had previously issued a Request for Qualifications (RFQ), via RFQ 5753, for on-call 
emergency construction services. 

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for 
these services from which the City established a pre-qualified list of the most highly 
qualified contractors to perform emergency construction services as directed by the City. 

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter 
into this agreement. 

F. The City has selected the Contractor from the City's list of on-call contractors to perform, 
either directly or with Subcontracts hereinafter defined, the design, engineering, and 
construction services set forth in this agreement and the Contract Documents. 

G. The Contractor is ready, willing, and able to perform the emergency construction services 
required as specified in the Scope of Work and Services section of this agreement and in 
accordance with the terms and conditions of this agreement and under the direction of 
the Engineer. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby set forth their mutual covenants and understandings as follows: 

AGREEMENT 

THE CITY OF SAN DIEGO, a municipal corporation, herein called "City", agrees to pay J.R. Filanc 
Construction Company, Inc., herein called "Contractor" for its time and materials used 
to construct Eberly Court Storm Drain Repair; in the amount not to exceed Two Hundred Fifty 
Thousand Dollars and Zero Cents ($250,000.00). 

Agreement (Rev. Feb. 2017) 
Eberly Court Storm Drain Repair 
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A. The following are incorporated into this contract as though fully set forth herein: 

1. The attached Faithful Performance and Payment Bonds. 

2. The attached Proposal included in the Bid documents by the Contractor. 

3. Reference Standards listed in the General Instructions and the Supplementary 
Special Provisions (SSP). 

4. That certain documents entitled Eberly Court Storm Drain Repair, on file in the 
office of the Public Works Department as Document No. B-17106, as well as all 
matters referenced therein. 

B. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Eberly Court Storm Drain Repair, Bid Number K-17-1570-EMR-2, San Diego, 
California. 

C. For such performances, the City shall pay to Contractor the amounts set forth at the times 
and in the manner and with such additions or deductions as are provided for in this 
contract, and the Contractor shall accept such payment in full satisfaction of all claims 
incident to such performances. 

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done 
in connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

E. This contract is effective as of the date the City issued the Contractor a written notice to 
proceed <NTP). or the date of the last signatory below. whichever occurred first. 

F. The above referenced recitals are true and correct and are incorporated into this 
agreement by this reference. 

G. Exhibits referenced in this agreement are incorporated into the Agreement by this 
reference. 

H. The Contractor, including Subcontractors, not already having a City of San Diego Business 
Tax Certificate for the work contemplated shall secure the appropriate certificate from the 
City Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed. 

I. Upon award, amendment, renewal, or extension of such contracts, the Contractors shall 
complete a Pledge of Compliance attesting under penalty of perjury that they complied 
with the requirements of City Municipal Code §22.3004. 

J. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance 
attesting under penalty of perjury that they complied with the requirements of this 
section. The Contractor shall include in each subcontract agreement, language which 
requires Subcontractors to abide by the provisions of City Municipal Code §22.3004. A 
sample provision is as follows: 

Agreement (Rev. Feb. 2017) 
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"Subcontractor acknowledges that it is familiar with the requirements of San Diego 
Municipal Code §22.3004 ("Contractor Standards"), and agrees to comply with 
requirements of that section. The Subcontractor further agrees to complete the Pledge 
of Compliance, incorporated herein by reference." 

K. Pledge of Compliance may be downloaded at: 

http://www.sandiego.gov/purchasing/pdf/contractor_standards_questionnaire.pdf 

L. The Contractor shall complete the work to be performed under this agreement and shall 
achieve Acceptance within the allowed number of Working Days from the NTP as specified in 
the Notice of Award, unless authorized otherwise by the Engineer. Time is of essence for the 
completion of the Work and the Project has critical milestones to be met as listed in the Notice 
of Award. 

M. During the final design process (if any), if the Contractor modifies the Project such that a 
revision of the environmental document is required, the Contractor shall be responsible for 
all work required for implementing a revision, including preparation of revised documentation 
and coordination with City staff. Work shall not proceed on the project until the environmental 
requirements are met to the satisfaction of the City. There shall be no additional time allowed 
in the contract for processing and approval of revised permit documents. 

N. Prior to NTP or as required by the City, the Contractor shall: 

1. File surety bonds with the City to be approved by the City in the amounts and for 
the purposes noted in the Notice Inviting Bids and 

2. Obtain the required insurance in accordance with 7-3, "LIABILITY INSURANCE" and 
any additional insurance as may be specified in the Supplemental Special 
Provisions. 

Agreement (Rev. Feb. 2017) 
Eberly Court Storm Drain Repair 

. .... 
13 I Page 



IN WITNESS WHEREOF, this Agreement Is executed by the City of San Diego, acting by and 
through Its Mayor or deslgnee, pursuant to the emergency contract provisions of City Charter §94 
authorizing such execution, and by the Contractor. 

THE CITY OF SAN DIEGO 

Contract Specialist 
Public Works Contracts 

Date:, __ 03_·_1_.1_· _i._o_l I _____ _ 

Print Name: Kevin J. Elliott 

Tl tie: Secretary 

Date: March 6, 2017 

City of San Diego License No.: B 1994000641 

State Contractor's License No, : 134877 

Agreement (Rev. Feb. 2017) 
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Deputy City Attorney 
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EXECUTED IN TRIPLICATE 

Bond No. 9243501 
AGREEMENT (continued) Premium: $2,422.00 

PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

__ J._R_. F_il_an_c_C_on_s_tru_c_tio_n_C_o_m.;....pa_n"'""y,_ln_c_. ________ __. a corporation, as principal, and 

_F_id_e_lit_y_an_d_D_e_po_s_it _co_m_p_an_y_o_f _Ma_ry_la_n_d _______ ___. a corporation authorized to do 

business in the State of California, as Surety, hereby obligate themselves, their successors and 
assigns, Jointly and severally, to The City of San Diego a municipal corporation In the sum of Two 
Hundred Fifty Thousand Dollars and Zero Cents ($250,000.00) for the faithful performance of 
the annexed contract, and in the sum of Two Hundred Fifty Thousand Dollars and Zero Cents 
($250,000.00) for the benefit of labo.rers and materialmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract Eberly Court Storm Drain 
Repair, Bid Number K-17-1570-EMR-2, San Diego, California then the obligation herein with 
respect to a faithful performance shall be void; otherwise it shall remain in full force. 

ff the Principal shall promptly pay all persons, firms and corporations furnishing materials 
for or performing labor in the execution of this contract, and shall pay all amounts due under the 
Callfornla Unemployment Insurance Act then the obligation herein with respect to laborers and 
materlalmen shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and material men shall inure to the benefit 
of all persons, firms and corporations entitled to file claims under the provisions of Article 2. 
Claimants, (Iii) public works of improvement commencing with Civil Code Section 9100 of the Civil 
Code of the State of California. 

Changes In the terms of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby 
waives notice of same. 

~.~~~'""'-·~·---·-·~"''"'M•••··~·-~-·~ .. '"~-'-~'''"'"' ........ -····--··-"··--~~·- """ M .. ..-..-•·""""""'•' • •• >•• ''•' """ "•<•••••-" <•" •-·---· -•••' ~·· •••oo •• ~· .. °""'•'"'"•- ·····~·•••••• ............ •"'T""'~• .. •••- .. ••-• •••" .. •••••'••'' '' ••• ••• • •••"'>• "'" • ,_, "•"""""'" "''"" ""' •' 

Agreement (Rev. Feb. 2017) 
Eberly Court Storm Drain Repair 
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AGREEMENT (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions 
of this bond. 

Dated. ___ M_ar_..ch_6 _________ _, 2"""0'""'"17""-----

Approved as to Form 

Approved: 

J.R. Filanc Construction Company, Inc. 

Principal 

Printed Name of Person Signing for 
Principal 

777 S. Figueroa Street, Suite 3900 
Local Address of Surety 

Los Angeles, CA 90017 
Local Address (City, State) of Surety 

(818) 409-2800 
Local Telephone No. of Surety 

Premium $ . ....;2::i.4..;.:2=2:.::..o=-o _______ _ 

Bond No._9_24_3_50_1 ________ _ 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
CIVIL CODE§ 1189 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed 
the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 
County of San Diego 

on March 6, 2017 before me, Diana Kai Murphy, Notary Public 
(insert name and title of the officer) 

personallyappeared~-T~a_ra~B_a_c_o_n~~~~~~~~~~~~~~~~~~~~~ 
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENAL TY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

Q 
(Seal) 



ZURICH AMERICAN INSURANCE COMPANY 
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY 

FIDELITY AND DEPOSIT COMPANY OF MARYLAND 
POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New 
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY 
AND DEPOSIT COMP ANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by 
GERALD F. HALEY, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which 
are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, 
constitute, and appoint Bradley R. ORR, Dale G. HARSHAW, Tara BACON, Kyle KING, John QUALIN and Minna HUOVILA, all 
of San Diego, California, EACH its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as 
surety, and as its act and deed: any and all bonds and undertaldngs, and the execution of such bonds or undertakings in pursuance of these 
presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and 
acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMP ANY at its office in New York, New 
York., the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings 
Mills, Maryland., and the regularly elected officers of the FIDELITY AND DEPOSIT COMP ANY OF MARYLAND at its office in Owings 
Mills, Maryland., in their own proper persons. · 

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of 
the By-Laws of said Companies, and is now in force. 

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said 
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and 
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 13th day of December, A.D. 2016. 

By: . 
\ A , A C.Ar ... · .. ,n.n: · · 
)VVV ~ -LL.W~ 

Secretary 
Michael McKibben 

State of Maryland 
County of Baltimore 

ATTEST: 

ZURICH AMERICAN INSURANCE COMPANY 
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY 

FIDELITY AND DEPOSIT COMPANY OF MARYLAND 

Vice President 
Gerald F. Haley 

On this 13th day of December, A.D. 2016, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, GERALD 

F. HALEY, Vice President, and MICHAEL MCKIBBEN, Secretary, of the Companies, to me personally known to be the individuals and officers 
described in and who executed tbe preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that 
he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that 
the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said 
Corporations. 

Maria D. Adamski, Notary Public 
My Conunission Expires: July 8, 2019 

POA-F 012-92440 



EXTRACT FROM BY-LAWS OF THE COMPANIES 

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President 
may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, 
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may auth01ize any officer or any such 
attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify ofrevoke any such appointment or authority at any 
time." 

CERTIFICATE 

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN 
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the 
foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of 
the By-Laws of the Companies is still in force. 

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of 
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998. 

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary 
and the Seal of the Company may be affixed by facsimile on any Power of Attorney ... Any such Power or any certificate thereof bearing such 
facsimile signature and seal shall be valid and binding on the Company." 

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of 
Directors of the COLONIAL AMERICAN CASUAL TY AND SURETY COMP ANY at a meeting duly called and held on the 5th day of 
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a 
meeting duly called and held on the 10th day of May, 1990. 

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature 
of any Vice-President, Secretary, or Assistant Secretaty of the Company, whether made heretofore or hereafter, wherever appearing upon a 
certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect 
as though manually affixed. 

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, 
this 6th day of March , 20_1l. 

Michael Bond, Vice President 

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT ALL REQUIRED 
INFORMATION TO: 

Zurich American Insurance Co. 
Attn: Surety Claims 
129.9 Zurich Way 
Schaumburg, IL 60196-1056 



EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 

Exhibit A - Drug Free Workplace Certification 
Eberly Court Storm Drain Repair 
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EXHIBIT A 

DRUG-FREE WORKPLACE 

PROJECT TITLE:,_, ______ _.E...,,b'-"'eCL.Jrl~y_,.C=o=u.....,rt....,S,,_,,t=o,_,rm........,D::..i.r.,,.a,_,_ln....,R'-"eo<.fp"-"aLUlr.__ _______ _ 

I hereby·certlfy that I am familiar with the requirements of San Diego City Council Policy No. 100-
17 regarding Drug-Free Workplace as outlined In the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

J.R. Filanc Construction Company, Inc. 

(Name under which business Is conducted) 

has In place a drug-free workplace program that complies with said policy. I further certify that 
each subcontract agreement for this project contains language which Indicates the 
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy 
as outlined. 

Signed __ _.£'--=--'-~-----·---------
Printed Name_K_ev_i_n_J_. _E_ll_io_tt __________ _ 

Tltle _____ S"-e""'c'""r.;;;..et=a""'"ry.....__ ____________ _ 

Exhibit A - Drug Free Workplace Certification 
Eberly Court Storm Drain Repair 
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EXHIBIT B 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

- . ---· 
Exhibit B - ADA Compliance Certification 
Eberly Court Storm Drain Repair 
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19 I Page 



EXHIBIT B 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE: ________ Eb~e~r...,ly,_C_o~u~r~t Storm Drain Repair 

I hereby certify that I am familiar with the requirements of San Diego City Council Polley No. 100-
4 regarding the American With Dlsabllitles Act (ADA) outlined In the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act:', of the project specifications, and that; 

J.R. Filanc Construction Company, Inc. 

(Name under which business is conducted) 

has in place workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which Indicates the subcontractor's 
agreement to abide by the provisions of the policy as outlined. 

Signed_-""'~-.-::·~-=:..____ ____ -_-_ .. -_ ... __ _ 
7 

Printed Name __ K_e_v_in_J._E_l_lio_t_t _________ _ 

Tltle _____ S~e=-c~r-"'e=ta~ry,,__ __________ _ 

Exhibit B - ADA Compliance Certification 
Eberly Court Storm Drain Repair 
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EXHIBIT C 

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE 

-··"""'-···· .-.. ·~"-···~ -~ .......... -· ····- -········-·~· .. ~-- .. .• - ' 

Exhibit C - Contractor Standards - Pledge of Compliance 21 I Page 
Eberly Court Storm Drain Repair 



EXHIBIT C 

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE 

PROJECT TITLE: _______ .... E .... be....,r......,ly11-=-co .... u ..... r ..... t...,S""'to=r .... m..._..D ...... ra .... l .... n ..... R=e'f"p=a ..... lr ________ _ 

I declare under penalty of perjury that I am authorized to make this certification on behalf of 
J.R. Filanc Construction Company, Inc. , as Contractor, that I am familiar with the 

requirements of City of San Diego Municipal Code § 22.3004 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, "Contractor Standards", of the project specifications, 
and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 In value has completed a Pledge of Compliance attesting under penalty of perjury of 
having complied with City of San Diego Municipal Code§ 22.3004. 

Dated this __ 6 ___ Day of March 2017 

Printed Name Kevin J. Elliott 

Title Secretary 

Exhibit C - Contractor Standards - Pledge of Compliance 
Eberly Court Storm Drain Repair 
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Exhibit D ·Affidavit of Disposal 
Eberly Court Storm Drain Repair 

EXHIBIT D 

AFFIDAVIT OF DISPOSAL 
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EXHIBIT D 

AFFIDAVIT OF DISPOSAL 

WHEREAS, on the DAY OF the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

Eberly Court Storm Drain Repair 
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-17-1570-EMR-2; SAP No. 
(WBS/10/CC) B-17106; and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that 
all surplus materials as described in said contract have been disposed of at the following 
locatio n(s) 

and that they have been disposed of accbrding to all applicable laws and regulations. 

Dated this _____ DAY OF _______ _, ____ _ 

______________ Contractor 

by 

ATTEST: 

State of __________ _ 
County of _________ _ 

On this DAY OF 2___, before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared ___ _ 
________ known to me to be the Contractor 
named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me 
that said Contractor executed the said Release. 

Notary Public in and for said County and State 

Exhibit D - Affidavit of Disposal 
Eberly Court Storm Drain Repair 
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EXHIBIT E 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

Exhibit E - Non-Collusion Affidavit 
Eberly Court Storm Drain Repair 
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EXHIBIT E 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 
SS, 

county of San Diego 

Kevin J. Elliott being first duly sworn, deposes 

and says that he or she Is _S_e_c_re_t_a~ry _________ of the party making the foregoing 

bid that the bid Is not made In the Interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or 

sham; that the bidder has not directly or Indirectly Induced or solicited any other bidder to put In 

a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with 

any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the 

bidder has not in any manner, directly or Indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any 

overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any 

advantage against the public body awarding the contract of anyone interested in the proposed 

contract; that all statements contained In the bid are true; and further, that the bidder has not, 

directly or Indirectly, submitted his or her bid price or any breakdown thereof, or the contents 

thereof, or divulged Information or data relative thereto, or paid, and will not pay, any fee to any 

corporation, partnership, company association, organization, bid depository, or to any member 

or agent thereof to effectuate a collusive or sham bid. 

. Signed: ~"""'7~-
Tltle: Kevin J. Elliott, Secretary 

Subscribed and sworn to before me this __ _ 

Exhibit E - Non-Collusion Affidavit 
Eberly Court Storm Drain Repair 
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A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate 
is attached, and not the truthfulness, accuracy, or 
validity of that document. 

State of California 
County of San Diego 

Subscribed and sworn to (or affirmed) before me on this _6 __ 
day of March , 20.Jl_, by _Ke_v_in_J_._E_lli_ott ____ _ 

proved to me on the basis of satisfactory evidence to be the 
person(s) who appeared before me. 

JULIA CANDACE MASAITIS 
Commission# 2127936 

< Notary Public • California ~ 
~ San Diego County ?: 

J.,.. woMfS'W"H'~1:.'!1£t5'o't1 tl - ~ ~ 
SignaturiE}£"~~· 



EXHIBIT F 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

Exhibit F - Contractors Certification of Pending Actions 
Eberly Court Storm Drain Repair 
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EXHIBIT F 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of Its bid or proposal (Non-Price Proposal In the case of Design-Build contracts), the Bidder shall 
provide to the City a list of all Instances within the past ten years where a complaint was flied or pending 
against the Bidder In a legal or administrative proceeding alleging that Bidder discriminated against its 
employees, subcontractors, vendors or suppliers, and a description of the status or resolution of that 
complaint, Including any remedial action taken. 

CHECK ONE BOX ONLY. 

IXJ The undersigned certifies that within the past 1 O years the Bidder has NOT been the 
subject of a complaint or pending action In a legal administrative proceeding alleging 
that Bidder discriminated against Its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 1 o years the Bidder has been the subject 
of a complaint or pending action In a legal administrative proceeding alleging that 
Bidder discriminated against Its employees, subcontractors, vendors or suppliers. A 
description of the status or resolution of that complaint, Including any remedial action 
taken and the applicable dates Is as follows: 

Contractor Name: J.R. Filanc Construction Company, Inc. 

Certified By Kevin J. Elliott Title Secretary 

Date March 6 2017 
7 

Signature 

USE ADDITIONAL FORMS AS NECESSARY 

Exhibit F - Contractors Certification of Pending Actions 
Eberly Court Storm Drain Repair 
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EXHIBIT G 

EQUAL BENEFITS ORDINANCE CERTIFICATION OF COMPLIANCE 

.... --~~···-

Exhibit G - Equal Benefits Ordinance Certification of Compliance 29 I Page 
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EXHIBIT G 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional Information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

· · . . COMPANY INFORMATION 

Company Name: J.R. Filanc Construction Company, Inc. Contact Name: Kevin J. Elliott 

Company Address: 7 40 N. Andreasen Drive Contact Phone: 760-941-7130 

Escondido, CA 92029 contact Ema11:kelliott@filanc.com 

CONTRACT INFORMATION . 

contractTltle: Emergency Construction Services: Eberly Court Storm Drain Repair start Date: 

Contract Number (If no number, state location): K-17-1570-EMR-2 End Date: 

' SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS 

The Equal Benefits Ordinance [EBO] requires the City to enter Into contracts only with contractors who certify they will provide and 
maintain equal benefits as defined In SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits Include health, dental, vision Insurance; penslon/401 (k) plans; bereavement, family, parental leave; discounts, child care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, Is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy In the workplace and notify employees at time of hire and during open 

enrollment periods, 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
• Contractor shall submit EBO Certification of Comp/lance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary Is provided for convenience, Full text of the EBO and Rules Implementing the EBO are available at www,sandlego,govladmlnlstrat/on. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 

Please Indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

IZI I affirm compliance with the EBO because my firm (contractor must select one reason): 

~ Provides equal benefits to spouses and domestic partners. 
D Provides no benefits to spouses or domestic partners. 
D Has no employees, 
D Has collective bargaining agreement(s) In place prior to January 1, 2011, that has not been renewed or 

expired. 

D I request the City's approval to pay affected employees a cash equivalent In lieu of equal benefits and verify my firm 
made a reasonable effort but Is not able to provide equal benefits upon contract award. I agree to notify employees 
of the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue 
to make every reasonable effort to extend all available benefits to domestic partners. 

It Is unlawful for any contractor to knowingly submit any false Information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)J 

Under penalty of perjury under laws of the State of California, I certify the above Information Is true and correct. I further certify that my 
firm understands the requirements of the Equal Benefits Ordlna11ce and will provide and maintain equal benefits for the duration of the 
contract or pay a cash equivalent If authorized by the City, 

Kevin J. Elliott, Secretary 

rev 02/15/2011 

Exhibit G - Equal Benefits ordinance Certification of Compliance 30 I Page 
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EXHIBIT H 

FORMS 
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LIST OF SUBCONTRACTORS 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act:', Section 4100, of the California Public Contract Code (PCQ, the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount 
of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive.. The Contractor is to list only one 
Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work 
to be performed with the Bidder's own forces. The Bidder is to also list an SLBE. ELBE, DBE, DVBE, MBE, WBE. OBE, SOB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Name: lnsituform Technologies 
Address: 17988 Edison Ave 
c~ Chesterfield state: M 0 
Zip· 63005 Phone: 562-413-1585 

Email: 

Name=-~------------­
Add res~.~------------
City; State:. ___ _ 

Zip· Phone:. ______ _ 

Email: 

Constructor A758411 Pipe 
Liner 

$135,082 OBE n/a n/a 

(j) As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

G) As appropriate, Bidder shall indicate if Subcontractor is certified by: 

CityofSan Diego 
California Public Utilities Commission 
City of Los Angeles 
U.S. Small Business Administration 

CITY 
CPUC 
LA 

SBA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
State of California's Department of General Services 
State of California 

WBE 
DVBE 
ELBE 
SOB 

HUBZone 

CAL TRANS 
CADoGS 

CA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Exhibit H - Forms 
Form NBS List of Subcontractors 
Eberly Court Storm Drain Repair 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation 
percentages is to list the Supplier{s) on the Named Equipment/Material Supplier list. The Named Equipment/Material Supplier list at a minimum, is to have the name, locations {Crt:y) and 
the DOUAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor manufactur-es or 
substantially alters materials and supplies in which case 100% ~II be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. lrrcalculating the 
subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, 
listed firm will be credited at 60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage, Supp!iers will receive 60% credit of the listed DOLLAR 
VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor 
participation percentages. 

Name:. ____________ _ 

Address:. ____________ _ 

Ci~ Stat~~--­ n/a 
Zi p:~--- Phone:. ______ _ 
Email:. ____________ _ 

Name:. _____________ ~ 

Addres5.~------------
Gty: State:. ___ _ 

Zip:~--- Phone: ______ _ 
Email:. _____________ _ 

CD As appropriate, Bidder shall identify Vend or/Supplier as one of the following and shall indude a valid proof of certification (except for OBE,SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

@ As appropriate, Bidder shall indicate if Vendor/Supplier ls certified by: 

Crty of San Diego 
California Public Utilities Commission 
Gty of Los Angeles 
U.S. Smail Business Administration 

CITY 
CPUC 
LA 
SBA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of california Department of Transportation 
State of California's Department of General Services 
State of California 

WBE 
DVBE 
ELBE 
SOB 

HUBZone 

CAL TRANS 
CADoGS 

CA 

The Bidder will not receive any subcontracting-participation percentages if the Bidder fails to submit the required proof of certification. 
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EXHIBIT I 

SUPPLEMENTARY SPECIAL PROVISIONS 

Exhibit I - Supplementary Special Provisions (Rev. Feb. 2017) 
Eberly Court Storm Drain Repair 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1. The 2015 Edition of the Standard Specifications for Public Works Construction (The 
"GREEN BOOK"). 

2. The 2015 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The "WHITEBOOK"), including the following: 

a) General Provisions (A) for all Contracts. 

SECTION 1 -TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the "WHITEBOOK", item 54, "Normal Working 
Hours", ADD the following: 

The Normal Working Hours are 7:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance. To the "GREEN BOOK", DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting 
to at least 50% of the base Bid AND 50% of any alternates. 

2-16 CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the 
"WHITEBOOK", item 1, DELETE in its entirety. 

SECTION 3 - CHANGES IN WORK 

3-5.1 Claims. To the "WHITEBOOK", DELETE in Its entirety and SUBSTITUTE with the 
following: 

ADD: 

3-5.1 Claims. 

1. A Claim is a written demand by you that seeks an adjustment in the 
Contract Price, Contract Time, or other relief associated with a dispute 
arising under or relating to the Contract, including a breach of any 
provision thereof. A voucher, invoice, or other routine request for payment 
Is not a Claim. 
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3-5.1.1 

3-5.1.1.1 

3-5.1.2 

2. A Claim shall conform to these specifications and may be considered after 
the City has previously denied a request by you for a Change Order seeking 
the demanded relief. 

3. You shall submit a Claim to the Engineer if a dispute occurs that arises 
from or relates to the Contract. The Claim shall seek all relief to which you 
assert you are entitled as a result of the event(s) giving rise to the dispute. 
Your failure to process a Claim in accordance with these specifications 
shall constitute a waiver of all relief associated with the dispute. Claims are 
subject to 6-11, "Right to Audit". 

4. You shall continue to perform the Services and Work and shall maintain 
the Schedule during any dispute proceedings. The Engineer will continue 
to make payments for undisputed Services and Work. 

5. The City's Claims process specified herein shall not relieve you of your 
statutory obligations to present claims prior to any action under the 
California Government Code. 

Initiation of Claim. 

1. You shall promptly, but no later than 30 Days after the event(s) giving rise 
to the Claim, deliver the Claim to the Engineer. 

2. You shall not process a Claim unless the Engineer has previously denied a 
request by you for a Change Order that sought the relief to be pursued in 
the claim. 

Claim Certification Submittal. 

1. If your Claim seeks an increase in the Contract Price, the Contract Time, or 
both, submit with the Claim an affidavit certifying the following: 

a) The Claim is made in good faith and covers all costs and delays to 
which you are entitled as a result of the event(s) giving rise to the 
Claim. 

b) The amount claimed accurately reflects the adjustments in the 
Contract Price, the Contract Time, or both to which you believe you 
are entitled. 

c) All supporting costs and pricing data are current, accurate, and 
complete to the best of your knowledge. The cost breakdown per 
item of Work shall be supplied. 

d) You shall ensure that the affidavit is executed by an official who 
has the authority to legally bind you. 

Initial Determination. 

1. The Engineer will respond in writing to your Claim within 30 Days of receipt 
of the Claim. 

•h·--·--"'-•"-'" .. <"'. ·~- •• 
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3-5.1.3 

3-5.1.7 

3-5.1.8 

3-5.1.8.1 

3-5.2.3 

Settlement Meeting. 

1. If you disagree with the Initial Determination, you shall request a 
Settlement Meeting within 30 Days. Upon receipt of this request, the 
Engineer will schedule the Settlement Meeting within 15 Working Days. 

City's Final Determination. 

1. If a settle agreement is not reached, the City shall make a written Final 
Determination within 10 Working Days after the Settlement Meeting. 

2. If you disagree with the City's Final Determination, notify the Engineer in 
writing of your objection within 15 Working Days after receipt of the written 
determination and file a "Request for Mediation" in accordance with 3-5.2, 
"Dispute Resolution Process". 

3. Failure to give notice of objection within the 15 Working Days period shall 
waive your right to pursue the Claim. 

Mandatory Assistance. 

1. If a third party dispute, litigation, or both arises out of or relates in any way 
to the Services provided under the Contract, upon the City's request, you 
shall agree to assist in resolving the dispute or litigation. Your assistance 
includes, but is not limited to the following: 

a) Providing professional consultations. 

b) Attending mediations, arbitrations, depositions, trials, or any event 
related to the dispute resolution and litigation. 

Compensation for Mandatory Assistance. 

1. The City will reimburse you for reasonable fees and expenses incurred by 
you for any required assistance rendered in accordance with 3-5.1.8, 
"Mandatory Assistance" as Extra Work. 

2. The Engineer will determine whether these fees and expenses were 
necessary due to your conduct or failure to act. 

3. If the Engineer determines that the basis of the dispute or litigation in 
which these fees and expenses were incurred were the result of your 
conduct or your failure to act in part or in whole, you shall reimburse the 
City for any payments made for these fees and expenses. 

4. Reimbursement may be through any legal means necessary, including the 
City's withholding of your payment. 

Selection of Mediator. To the "WHITEBOOK", DELETE in its entirety and 
SUBSTITUTE with the following: 

1. A single mediator, knowledgeable in construction aspects and acceptable 
to both parties, shall be used to mediate the dispute. 
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2. To initiate mediation, the initiating party shall serve a Request for 
Mediation at the American Arbitration Association (AAA) on the opposing 
party. 

3. If AAA is used, the initiating party shall concurrently file with AAA a 
"Request for Mediation" along with the appropriate fees, a copy of 
requested mediators marked in preference order, and a preference for 
available dates. 

4. If AAA is selected to coordinate the mediation (Administrator), within 10 
Working Days from the receipt of the initiating party's Request for 
Mediation, the opposing party shall file the following: 

a) A copy of the list of the preferred mediators listed in preference 
order after striking any mediators to which they have any 
objection. 

b) A preference for available dates. 

c) Appropriate fees. 

5. If the parties cannot agree on a mediator, then each party shall select a 
mediator and those mediators shall select the neutral third party to 
mediate the matter. 

3-5.3 Forum of Litigation. To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE 
with the following: 

4-1.3.1 

1. It is the express intention that all legal actions and proceedings related to 
the Contract or Agreement with the City or to any rights or any relationship 
between the parties arising therefrom shall be solely and exclusively 
initiated and maintained in courts of the State of California for the County 
of San Diego. 

SECTION 4 - CONTROL OF MATERIALS 

General. To the "WHITEBOOK", ADD the following: 

1. Steel· pipe In sizes larger than 18 inches shall require inspection at the 
source of production. 

2. City lab staff or a qualified inspection agency approved by the Engineer 
shall witness all welding, lining, coating, and testing. You shall incur 
additional inspection costs outlined in 4-1.3.3, "Inspection of Items Not 
Locally Produced". 

3. All parts of production (including but not limited to product fabrication, 
welding, testing, lining, and coating of straight pieces and specials) shall be 
performed or produced In the United States. 

4. Welding and all testing shall be performed by certified welders and testing 
staff with credentials traceable in the United States. 

.. - ' _, .... ,.,. --- ··- ... ~ ... . -- ~-·· 
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4-1.3.2 

4-1.3.3 

ADD: 

4-1.3.3 

Inspection by the Agency. To the "GREENBOOK", DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The City will provide inspection and testing laboratory services within the 

continental United States within a 200-mile radius of the geographical 

limits of the City. 

Inspection of Items Not Locally Produced. To the "WHITEBOOK", DELETE in its 
entirety. 

Inspection of Items Not Locally Produced. To the "WHITEBOOK", DELETE in its 
entirety and SUBSTITUTE with the following: 

1. When you intend to purchase materials, fabricated products, or 
equipment from sources located more than 200 miles (321.9 km) outside 
the geographical limits of the City, City Lab staff or a qualified inspection 
agency approved by the Engineer, shall be engaged at your expense to 
inspect the materials, equipment, or process. 

2. This approval shall be obtained before producing any material or equipment. 
City Lab staff-or inspector shall evaluate the materials for conformance with 
the requirements of the Plans and Specification~. You shall forward reports 
required by the Engineer. No materials or equipment shall be shipped nor 
shall any processing, fabrication or treatment of such materials be done 
without proper inspection by City Lab staff or the approved agent. Approval 
by said agent shall not relieve you of responsibility for complying with the 
requirements of the Contract Documents. 

3. The Engineer may elect City Lab staff to perform inspection of an out-of-town 
manufacturer. You shall incur additional inspection costs of the Engineer 
including lodging, meals, and incidental expenses based on Federal Per Diem 
Rates, along with travel and car rental expenses. If the manufacturing plant 
operates a double shift, a double shift shall be figured in the inspection costs. 

a) At the option of the Engineer, full time inspection shall continue 
for the length of the manufacturing period. If the manufacturing 
period will exceed 3 consecutive weeks, you shall incur additional 
Inspection expenses of the Engineer's supervisor for a trip of 2 
Days to the site per month. 

b) When the Engineer elects City Lab staff to perform out-of-town 
inspections, the wages of staff employed by the City shall not be 
part of the additional inspection expenses paid by you. 

c) Federal Per Diem Rates can be determined at the location below: 

https://www.gsa.gov/porta l/content/1 04877 
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4-1.3.6 

5-2 

ADD: 

6-3.2.1.1 

7-3 

7-3 

Preapproved Materials. To the "WHITEBOOK", ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. 

SECTION 5 - UTILITIES 

PROTECTION. To the "WHITEBOOK", item 2, ADD the following: 

g) Refer to Exhibit M for more information on the protection of AMI devices. 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

Environmental Document. 

1. The City of San Diego Public Works Department has prepared a Notice of 
Exemption (NOE) for Eberly Court Storm· Drain Repair (Eberly Court 
Storm Drain Emergency Repair), as referenced in the Contract Exhibit. You 
shall comply with all requirements of the NOE as set forth in Exhibit K. 

2. Compliance with the City's environmental document shall be included in 
the Contract Price. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

INSURANCE. To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with 
the following: 

INSURANCE. 

1. The insurance prov1s1ons herein shall not be construed to limit your 
indemnity obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection 
with the performance of the Work by you, your agents, representatives, 
officers, employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations 
is on a replacement cost valuation. The market value will not be accepted. 
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7-3.2 

7-3.2.1 

3. You shall maintain this insurance for the duration of this Contract and at 
all times thereafter when you are correcting, removing, or replacing Work 
In accordance with this Contract. Your liabilities under the Contract, e.g., 
your Indemnity obligations, is not deemed limited to the insurance 
coverage required by this Contract. 

4. The payment for insura_nce shall be included in the Contract Price as bid 
by you. Except as specifically agreed to by the City in writing, you are not 
entitled to any additional payment. Do not begin any Work under this 
Contract until you have provided and the City has approved all required 
insurance. 

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 
Days for cancellation due to non-payment of premium) prior written notice 
of cancellation or non-renewal of the policy. Maintenance of specified 
insurance coverage is a material element of the Contract. Your failure to 
maintain or renew coverage or to provide evidence of renewal during the 
term of the Contract may be treated by the City as a material breach of the 
Contract. 

Types of Insurance. 

Commercial General Liablllty Insurance. 

1. Commercial General Liability Insurance shall be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured's contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of 
coverage for either "insured vs. insured" claims or contractual liability. You 
shall maintain the same or equivalent insurance for at least 10 years 
following completion of the Work. 

4. All costs of defense shall be outside the policy limits. Policy coverage shall 
be in liability limits of not less than the following: 

General Annual Aggregate Limit 

Other than Products/Completed Operations 
Products/Completed Operations Aggregate Limit 
Personal Injury Limit 
Each Occurrence 

Limits of Liability 

$2,000,000 
$2,000,000 
$1,000,000 
$1,000,000 

- . -··.-,-~,,,~ ·•<·-··'·· 
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7-3.2.2 

7-3.3 

7-3.3.1 

7-3.4 

7-3.5 

7-3.5.1 

7-3.5.1.1 

Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired 
automobiles ("Any Auto"). 

2. All costs of defense shall be outside the limits of the policy. 

Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the 
City. 

Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
"surplus lines" carriers only if the carrier is authorized to do business in the State 
and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of 
the requirements for policies of insurance provided by admitted carriers 
described herein. 

Evidence of Insurance. Furnish to the City documents e.g., certificates of 
insurance and endorsements evidencing the insurance required herein, and 
furnish renewal documentation prior to expiration of this insurance. Each 
required document shall be signed by the insurer or a person authorized by the 
insurer to bind coverage on its behalf. We reserve the right to require complete, 
certified copies of all Insurance policies required herein. 

Policy Endorsements. 

Commercial General Liability Insurance. 

Additional Insured. 

1. You sha II provide at your expense policy endorsement written on the 
current version of the ISO Occurrence form CG 20 10 11 85 or an 
equivalent form providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured. 

3. The additional insured coverage for projects for which the Engineer's 
Estimate is $1,000,000 or more shall include liability arising out of: 

-.---·~-- ····~ _______ ,"_ --·-· ~·· ·~···-···~·· ··-·· 
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7-3.5.1.2 

7-3.5.1.3 

7-3.5.2 

7-3.5.2.1 

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or 
on your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer's 
Estimate is less than $1,000,000 shall include liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, or 

c) premises owned, leased, controlled, or used by you. 

Primary and Non-Contributory Coverage. The policy shall be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or 
self-insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it shall provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives shall be 
in excess of your insurance and shall not contribute to It. 

Project General Aggregate Limit. The policy or policies shall be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work shall reduce 
the Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit shall be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

Commercial Automobile Liability Insurance. 

Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy shall be 
endorsed to include the City and its respective elected officials, officers, 
employees, agents, and representatives as additional insured, with respect to 
liability arising out of automobiles owned, leased, hired or borrowed by you or on 
your behalf. This endorsement is limited to the obligations permitted by California 
Insurance Code §11580.04. 

7-3.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and 
self-insured retentions. You shall disclose deductibles and self-insured retentions 
to the City at the time the evidence of insurance is provided. 

-·~ .. .. . --~ ·~ "' .... - ...... ., ... 
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7-3.7 Reservation of Rights. The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to 
determine if they are acceptable to the City. The City will reimburse you, without 
overhead, profit, or any other markup, for the cost of additional premium for any 
coverage requested by the Engineer but not required by this Contract. 

7-3.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

7-3.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 NOT USED. To the "GREEN BOOK", DELETE in its entirety and SUBSTITUTE with the 
following: 

7-4 WORKERS' COMPENSATION INSURANCE AND EMPLOYERS LIABILITY INSURANCE. 

1. In accordance with the provisions of §3700 of the California Labor Code, 
you shall provide at your expense Workers' Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, 
and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with the requirements of this section. 

2. Limits for this insurance shall be not less than the following: 

Workers' Compensation 

Bodily Injury by Accident 
Bodily Injury by Disease 
Bodily Injury by Disease 

Statutory Employers Liability 

$1,000,000 each accident 
$1,000,000 each employee 
$1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to 
be insured against liability for worker's compensation or to undertake self­
insurance in accordance with the provisions of that code and you shall 
comply with such provisions before commencing the Work as required by 
§1861 of the California Labor Code. 

7-4.1. Waiver of Subrogation. The policy or policies shall be endorsed to provide that 
the insurer will waive all rights of subrogation against the City and its respective 
elected officials, officers, employees, agents, and representatives for losses paid 
under the terms of the policy or policies and which arise from Work performed by 
the Named Insured for the City. 

7-8.6 Water Pollution Control. To the "WHITEBOOK", ADD the following: 

6. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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7-20 

7-21.1 

7-21.6 

ADD: 

ELECTRONIC COMMUNICATION. To the "WHITEBOOK", ADD the following: 

2. Virtual Project Manager shall be used on this Contract. 

General. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with 
the following: 

3. During the construction phase of projects, the minimum waste 
management reduction goal is 90% of the inert material (a material not 
subject to decomposition such as concrete, asphalt, brick, rock, block, dirt, 
metal, glass, and etc.) and 65% of the remaining project waste. You shall 
provide appropriate documentation, including a Waste Management Form 
attached as an appendix, and evidence of recycling and reuse of materials 
to meet the waste reduction goals specified. 

Special Project Conditions. To the "WHITEBOOK", item 1, DELETE in its entirety 
and SUBSTITUTE with the following: 

1. When removal of sediments and debris from channels and storm drains 
are required, you shall make a preliminary estimate of the materials that 
can be diverted to beneficial use. Receipts from disposal, re-use, and 
recycling options shall indicate that 65% of materials are diverted. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.7 Compensation Adjustments for Price Index Fluctuations. To the "WHITEBOOK" 
ADD the following: 

5. This Contract Is not subject to the provisions of The "WHITEBOOK" for 
Compensation Adjustments for Price Index Fluctuations for paving 
asphalt. 

SECTION 217 - BEDDING AND BACKFILL MATERIALS 

217-2.2 Stones, Boulders, and Broken Concrete. To the "GREENBOOK", Table 217-2.2, 
DELETE in its entirety and SUBSTITUTE with the following: 

TABLE 217-2.2 

Zone Zone Limits 

Street or Surface Zone 

Street or Surface Zone 
From ground surface to 12" 

Backfill ofTunnels beneath 
(300 mm) below pavement 

Concrete Flatwork 
subgrade or ground surface 
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4.1 

Zone Zone Limits 
Maximum Size Backfill Requirements 

(greatest dimension) in Addition to 217-2.1 
From 12" (300 mm) below 

pavement subgrade or 
Trench Zone ground surface to 12" (300 6"(150 mm) 

mm) above top of pipe or 
box 

Deep Trench Zone 
From 60" (1.5 m) below Rocks up to 12" (300 

finished surface to 12" (300 mm) excavated from 
(Trenches 3' (0.9 m) wide or 

mm) above top of pipe or trench may be placed as 
wider) 

box backfill 
Sand equivalent of not 

From 12" (300 mm) above less than 30 or a 

Pipe Zone 
top of pipe or box to 6" (150 

2.5"(63 mm) 
coefficient of 

mm) below bottom of pipe permeability greater than 
or box exterior 1-}2 inches/hour (35 mm 

per hour). 
Sand equivalent of not 

less than 30 or a 

Backfill more than 6" (150 
coefficient of 

Overexcavatlon mm) below bottom of pipe 6"(150 mm) 
permeability greater than 
1-}2 Inches/hour (35 mm 

or box exterior 
per hour). Trench backfill 

slurry (100-E-100) per 
201-1 may also be used. 

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP} SECTION A - GENERAL 
REQUIREMENTS 

Nondiscrimination in Contracting Ordinance. To the "WHITEBOOK", subsection 
4.1.1, paragraph (2), sentence (1), DELETE in its entirety and SUBSTITUTE with the 
following: 

You shall not discriminate on the basis of race, gender, gender expression, gender 
Identity, religion, national origin, ethnicity, sexual orientation, age, or disability in 
the solicitation, selection, hiring, or treatment of subcontractors, vendors, or 
suppliers. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP} 
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EXHIBIT J 

CONTRACTOR'S COMPENSATION RATE SCHEDULE 

ExhibitJ - Contractor's Compensation Rate Schedule 
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EXHIBIT J 

CONTRACTOR'S COMPENSATION RATE SCHEDULE 

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, 
direct costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this 
agreement. 

These rates are being specified as the Contractor's standard established rates for calculating 
labor costs without allowance for overhead and profits. For markup provisions and allowable 
charges refer to 3-2.4, "Agreed Prices." 
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JR FILANC CONSTRUCTION COMPANY, INC. 
CURRENT CHANGE ORDER LABOR RATES 

@Petated:---- 211012017 

@Ite_~tiv~-Dates: 711116 to 06130117 

County/Region Labor Craft Labor Classlflaatlon 

SAN DIEGO COUNTY Superintendent SUPERINTENDENT 
SAN DIEGO COUNTY CARPENTERS SD FOREMAN 
SAN DIEGO COUNTY CARPENTERS SD JOURNEYMAN 
SAN DIEGO COUNTY CARPENTERS SD JOURNEYMAN + $1 
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE· 1ST PERIOD 
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE - 2ND PERIOD 
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE - 3RD PERIOD 
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE - 4TH PERIOD 
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE - 5TH PERIOD 
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE - 6TH PERIOD 
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE - ?TH PERIOD 
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE - 8TH PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD GENERAL FOREMAN 
SAN DIEGO COUNTY MILLWRIGHT SD FOREMAN 
SAN DIEGO COUNTY MILLWRIGHT SD CERTIFIED WELDER 
SAN DIEGO COUNTY MILLWRIGHT SD JOURNEYMAN 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE-1ST PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - 2ND PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - 3RD PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - 4TH PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - 5TH PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - 6TH PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - ?TH PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - BTH PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - 9TH PERIOD 
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE-10TH PERIOD 
SAN DIEGO COUNTY LABORERS SD GENERAL FOREMAN +$2.75 (OVER G4) 
SAN DIEGO COUNTY LABORERS SD FOREMAN +$1.75 (OVER G4) 
SAN DIEGO COUNTY LABORERS SD FOREMAN +$1.75 (OVER G1) 
SAN DIEGO COUNTY LABORERS SD Telesforo Aguilera (GRADE CHECKER) 
SAN DIEGO COUNTY LABORERS SD FOREMAN OEST 
SAN DIEGO COUNTY LABORERS SD FOREMAN MEESTER 
SAN DIEGO COUNTY LABORERS SD FOREMAN ARCE 
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN-GROUP1 
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN-GROUP2 
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN - GROUP 3 PTO 
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN·GROUP4 
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN-GROUP5 
SAN DIEGO COUNTY LABORERS SD APPRENTICE -1ST PERIOD 
SAN DIEGO COUNTY LABORERS SD APPRENTICE - 2ND PERIOD 
SAN DIEGO COUNTY LABORERS SD APPRENTICE - 3RD PERIOD 
SAN DIEGO COUNTY LABORERS SD APPRENTICE - 4TH PERIOD 
SAN DIEGO COUNTY LABORERS SD APPRENTICE - 5TH PERIOD 
SAN DIEGO COUNTY LABORERS SD APPRENTICE - 6TH PERIOD 
SAN DIEGO COUNTY OPERATING ENGINEERS SD GROUP BA SD-236-63·3·2016·1** CURRENT 
SAN DIEGO COUNTY OPERATING ENGINEERS SD GROUP 8A FRM SD-23·63·3·2016·1*' CURRENT 

II 
. 

. 
117.69 

75.13 
71.23 
72.53 
36.49 
39.10 
45.64 
52.91 
55.53 
58.14 
60.76 
65.99 
79.69 
75.78 
73.18 
71.88 
39.43 
42.08 
46.03 
53.34 
55.98 
58.64 
61.28 
63.94 
66.58 
69.23 
67.26 
65.96 
63.73 
83.75 
87.50 
68.71 
68.74 
61.46 
62.05 
62.59 
63.68 
69.04 
34.23 
36.33 
38.42 
42.63 
46.82 
48.91 
89.06 
91.66 

SAN DIEGO COUNTY OPERATING ENGINEERS SD GROUP 9B (25-50T) SD-23-63-3-2016-18'' CURRENT 89.66 
SAN DIEGO COUNTY OPERATING ENGINEERS SD GROUP 10B (51 to 100T) SD-23-63-3-2016-18 CURRE 
SAN DIEGO COUNTY OPERATING ENGINEERS SD GROUP 118 (101 to 200T) SD-23-63-3-2016-18 CURRI 

46 NORTHERN COUNTIES RATE A: 
Alameda, Contra Costa, Marin, San Francisco, San Mateo, Santa Clara 
46 NORTHERN COUNTIES RATE B: 
Alpine, Amador, Butte, Calaveras, Colusa, Del Norte, El Dorado, Fresno, Glenn, Humboldt 
Kings, Lake, Lassen, Madera, Mariposa, Mendocino, Merce3d, Modoc, Monterey, Napa, 
Nevada, Placer, Plumas, Sacramento, San Benito, San Joaquin, Santa Cruz,, Shasta, 
Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, 

ExhlbltJ. Contractor's Compensation Rate Schedule 
Eberly court Storm Drain Repair 2017 - LABOR RATE MASTER VERSION #1.xlsx 

90.96 
92.26 

TOTAL 

II OVER 
TIME 

CO RATE 
16B.50 221.32 
103.24 131.36 

97.39 123.55 
99.34 126.15 
48.27 60,03 
52.18 65.26 
61.33 77.03 
69.92 86.92 
73.84 92.15 
77.77 97.39 
81.69 102.62 
89.54 113.08 

110.08 140.47 
104.22 132,66 
100.31 127.45 
98.36 124.85 
52.68 65.91 
56.66 71.22 
61.92 77.81 
70.56 87.78 
74.53 93.07 
78.51 98.38 
82.47 103.66 
86.45 108.97 
90.42 114.25 
94.41 119.56 
90.04 112.81 
88.09 110.21 
84.75 105.76 

114.78 145.80 
120.40 153.29 

92.21 115.70 
92.26 115.78 
81.33 101.21 
82.23 102.40 
83.04 103.47 
84.68 105.66 
92.72 116.38 
44.73 55.22 
47.87 59.42 
51.02 63.61 
57.32 72.01 
63.61 80.40 
66.76 84.59 

118.18 147.29 
122.08 152.50 
119.08 148.49 
121.03 151.09 
122.98 153.70 
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GEO CON 
INCORPORATED 

GEOTECHNICAL • ENVIRONMENTAL• MATERIALSO 

2015 SCHEDULE OF FEES 

GEOTECHNICAL 

v··r~···-··:·5·~·--c---~·n;:;;~~~~§~:~!~:~~~~~~:~~)§~~I:::::~:::::::::::::~::~::~.::::;::] 
wor<lPro~e-ssortrechnicaI Editor/Draftsman ....................... $75/hr. 

L:;;;?.~:~::;:::::~;:::~~:,;:;::'.~'.LC:~~~9.~~~2:~i:t~~;r~=:::::::::::::~:::::::::::~::~:::::::::::~::~:::i 
SOIL AND AGGREGATE PROPERTIES 

Engineering Assistant/Lab Technician ................................... 80/hr. 
Special Inspector ................................................................... *70/hr. 
Engineering Field Technician (Including Vehicle and Nuclear 
Gauge) and Non-Destructive Testing ................................... *85/hr. 
Senior Engineering Field Technician (Including Vehicle and 

#200 Wash (Dl 140/Cl 17) .................................................... $60/ea. 
Wet Sieve Analysis to #200 (D422) ...................................... 100/ea. 
Hydrometer Analysis (D422) ...................... : ........................ 150/ea. 
Sieve Analysis with Hydrometer (D422) ............................. 180/ea. 

Nuclear Gauge) ..................................................................... *90/hr. 
Staff Engineer/Geologist ...................................................... I 05/hr. 
Senior Staff Engineer/Geologist ........................................... 115/hr. 
Project Engineer/Geologist .................................................. 125/hr. 

Specific Gravity, Soil (D854) ................................................ 70/ea. 
Specific Gravity Coarse Aggregate (C127) ............................ 50/ea. 
Specific Gravity Fine Aggregate (C128) ................................ 68/ea. 

Senior Project Engineer/Geologist ........................................ 135/hr. 
Senior Engineer/Geologist.. .................................................. 155/hr. 
Associate Engineer/Geologist ............................................... 185/hr. 
Principal Engineer/Geologist/Litigation Support .................. 225/hr. 
Deposition or Court Appearance .......................................... 400/hr. 
Overtime and Saturday Rate .................. 1.5 X Regular Hourly Rate 
Sunday and Holiday Rate ........................ 2 X Regular Hourly Rate 
Minimum Professional Fee .................................... $500/Per Project 

Moisture Determination, tube sample (D2216) ...................... 20/ea. 
Moisture Detennination and Unit Weight (D2937) ............... 40/ea. 
Atterberg Limits: Plasticity Index (D43 l 8) .......................... 150/ea. 
Sand Equivalent (D2419) ....................................................... 90/ea. 
pH and Resistivity (CAL643) .............................................. 120/ea. 
Sulfate Content (CAL4 l 7) ..................................................... 90/ea. 
Chloride Content (CAL422) .................................................. 50/ea. 

Minimum Field Services Fee (per day or call-out) .............. 2 Hours 
*Prevailing Wage Hourly Surcharge for Technicians and Inspectors 
per California Labor Code §1720, et seq .............................. $25/hr. 

SHEAR STRENGTH 

Unconfined Compression (D2166) ..................................... $100/ea. 
Direct Shear, Quick (D3080) ............................................... 200/ea. 

.. ':f:f~:;~3.~~i:~~~1!~~1~;~;~~~6:;;~;'.~~~1~Y.:~:si~lE:~:)r21~~::~~;~~1I~~:~::t]i~\11::'.:::I] 
Personnel ......................................................... Regular Hour y Rate 
Subsistence (Per Diem) ..................................................... $125/day 

Unconsolidated-Undrained Triaxial Shear (D2850)............. 125/pt. 
Unconsolidated-Undrained Triaxial Staged (D2850) ........... 175/ea. 
Consolidated-Undrained Triaxial Shear (D4767) ................. 275/pt. 
Consolidated-Undrained Triaxial Staged (D4767) ............... 350/ea. 

[i;~r~1;~~~~.~.tf:~1;1'ri~;;;~B:y\~~~~!{~;:~*r~:~i~s~T?~~:~::~L;:i;:1I:~Ia 
:Nu~Tear.Gai:ige·:~:·: ................................. Included in Technician Rate 

Consolidated-Drained Triaxial Shear (EM! 110) ................. 370/pt. 
Consolidated-Drained Triaxial Staged (EM! 110) ................ .475/ea. 

Coring Machine (concrete, asphalt, masonry) .................. $175/day CONCRETE 
Generator/Air Compressor ................................................... 100/day 
Asphalt Cold Patch, 60-lb. sack ............................................. 17 /bag 
Concrete, 60-lb. sack ............................................................. 17 /bag 
GPS Unit.. ............................................................................ 160/day 
Outside Services/Equipment/Materials .......................... Cost+ 15% 

Compressive Strength, Cast Cylinders (C39) ....................... $25/ea. 
Compressive Strength, Cores (C42) ....................................... 40/ea. 
Flexural Strength Beam (C78/C293) ...................................... 80/ea. 
Splitting Tensile Test (C496) ................................................. 69/ea. 
Mix Design Review .............................................................. 200/ea. 

H~i~~~~~!b'.ti~f~~~'.];;~:~~1D~1~§~:1f?.:~?;ff.~~tI~'.i~:71;;;;j5E:i:~hs:'.:'.e;;::::a 
Trial Batch ............................................................................ 475/ea. 

COMPACTION CURVES 

4-inch mold (D1557) .......................................................... $175/ea. 
6-inch mold (D1557) ........................................................... 190/ea. 
California Impact (CAL216) ................................................ 200/ea. 
Check Point ............................................................................ 85/ea. 

PERMEABILITY, CONSOLIDATION, AND EXPANSION 

Permeability, Flexible Wall (D5084) ................................. $265/ea. 
Permeability, Rigid Wall (D5856) ....................................... 255/ea. 
Consolidation, per point (D2435) ........................................... 50/pt. 
Expansion Index (D4829/UBC 29-2) ................................... 140/ea. 

SOIL AND AGGREGATE ST ABILITY 
MASONRY 

Resistance Value, R-Value (D2844/CAL301) ................... $265/ea. 
R-Value, Treated (CAL301) ............................................... 300/ea. 
California Bearing Ratio (D1883) ...................................... 525/ea. 
Stabilization Ability of Lime (C977) ................................... 180/ea. 

CMU Compressive Strength (C140) .................................... $60/ea. 
Compressive Strength, Grout (ClOl 9/UBC 21-19) ............... 25/ea. 
Compressive Strength, Mortar (C109/UBC 21-15,16) .......... 25/ea. 
CMU Unit Wt., Dimen., Absorption (C140) .......................... 60/ea. 
Compressive Strength, Masonry Prism (C1314)................. 115/ea. 

Page 1 of2 
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,. ; . 

j NOTICE OF EXEMPTION · 

!' 
1~ ' " ' 
' 

... . (Check.one, or..both) ...... 
TO: _x_ Recorder/County Clerk 

P.O. Box 1750, MS A-33 
1600 Pacific Hwy, Room 260 
San Diego, CA 92101-2400 

Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA 95814 

FROM: 
' ... 

City of San Diego 
Public Works Department 
525 B Street, Suite 7501 MS908A 
San Diego, CA 92101 

Project/WBS No.: 16000025 Project Title: Eberly Court Storm Drain Emergency Repair 

Project Location-Specific: 10818 Eberly Court 

Project Location-City/County: San Diego/San Diego 

Description of nature and purpos,e of the Project: A 42-inch diameter reinforced concrete pipe (RCP) 
storm drain has failed and formed a ten-foot deep, 14-foot diameter sink hole in the rear-yard of the 
single family residence located at 10818 Eberly Court in the Mira Mesa Community Planning Area 
(Council District 6). Unless this storm drain is repaired immediately, there is potential for property 
damage. Work will include, but is not limited to, the inspection and patch repair of the damaged 
portions of the RCP storm drain. The contractor will install soil shields to stabilize the sinkhole and to 
gain access into the pipe. The crown of the pipe will be saw cut to allow crews to enter and inspect the 
integrity of the pipe. The contractor will patch and fill voids within the pipe with a cement mortar 
mixture as encountered. Once repaired, the removed pipe crown will be restored and sealed, the pipe 
will be internally lined, and the surrounding soil compacted. The contractor will be tasked with 
diverting any storm water flow throughout the duration of repair work. All staging activities will occur 
within the developed public right-of-way and/or the unimproved pathway connecting the Dewsbury 
Avenue/Draco Road intersection and Mira Mesa Boulevard. The project will not impact any 
environmentally sensitive lands or resources. 

Name of Public Agency Approving Project: City of San Diego 

Name of Person or Agency Carrying Out Project: City of San Diego, Publlc Works Department 
Jeff Cramoline, Project Manager 
525 B Street, Suite 750 (MS 908A), San Diego, CA 92101 
(619) 533-3156 

Exempt Status: (CHECK ONE) 
( ) Ministerial (Sec. 2108o(b)(1); 15268); 
( ) Declared Emergency (Sec. 2108o(b)(3); 15269(a)); 
(X) Emergency Project (Sec. 2108o(b)(4); 15269(b)(c)) 

Reasons why project is exempt: The emergency repairs are required in order to protect public health, 
safety and property. This determination is supported by the expert opinion of the City Engineer. The 
City of San Diego conducted an environmental review which determined that the project meets the 
statutory exemption criteria set forth in CEQA State Guidelines, Section (SEC. 2108o(b)(4); 15269 (b)(c)). 

Lead Agency Contact Person: Jerry Jakubauskas, Senior Planner Telephone: ( 619 )533-3755 

If filed by applicant: 
1. Attach certified document of exemption finding. 
2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No 

Exhibit K - Notice of Exemption · 
Eberly Court Storm Drain Repair 
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It is hereby certified that the City of San Diego 1as determined the above activity to be exempt from 

~· 
(Carrie Purcell, P n~ al Planner 

Check One: 
(X) Signed By Lead Agency 
( ) Signed by Applicant 

Exhibit K - Notice of Exemption 
Eberly Court Storm Drain Repair 

2/1/2012 
Date 

Date Received for Filing with County Clerk or OPR: . 
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LOCATION MAP 
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EXHIBIT M 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 

Exhibit M - Advanced Metering infrastructure (AMI) Device Protection 
Eberly Court Storm Drain Repair 
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by Individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5-2. "Protection". of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
Inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicate leaks or meter tampering on a customer's property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1: 

Photo 1 

Exhibit M ·Advanced Metering Infrastructure (AMI) Device Protection 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

10011!\f+ iER.T ~il1CM::Jule Y~1ilh TTL .. 
anfenna 

Network Devices, see Photo 3: 

Photo 3 

Exhibit M - Advanced Metering Infrastructure (AMI) Device Protection 
Eberly Court Storm Drain Repair 

58 I Page 



AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer 
Support Division. If these devices are damaged or communication is Interrupted, this Division will be 
alerted of the situation. The endpoints are Installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4 

.;· .. 

Exhibit M - Advanced Metering Infrastructure (AMI) Device Protection 
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NICOR.RFFrfendfy .. 
lld,. 

Excess Wire toiled 
and secured 

Pit cleaned, gravel In 
place 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5. 

The PUD's code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-Installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

ERT or Transmitter 

Photo 6 below is an example of disturbance that shall be avoided: 

The 
.antenna 
wasdrnled 
Into the Hd 
and now It· 
is 
removed 

Photo 6 

Exhibit M - Advanced Metering Infrastructure (AMI) Device Protection 
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Fiberglass Rod 

The endpoint is taken off the 

rod which is the original 
installation location 

60 I Page 



You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect Interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact Information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will Impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 

Exhibit M - Advanced Metering Infrastructure (AMI) Device Protection 
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Photo 8 

Network Device 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Exhibit M -Advanced Metering Infrastructure (AMI) Device Protection 
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