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CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK:  

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and constructing 
this emergency project at the direction of the City Engineer.   

1.2. The Ladera Street beach access stairway in Sunset Cliffs was struck by an estimated 
20 cubic yard slab that toppled free from a very steep portion of the coastal bluff face. 
This hazardous condition forced the closure of the beach access stairway, which 
serves as a critical access point for lifeguards and emergency personnel. The coastal 
bluffs in this area must be stabilized to reduce the risk of falling rocks so that the 
stairway can be opened and access restored to emergency service personnel as well 
as the public.  The work will include scaling potential loose material from the vertical 
cliff face, and grading back terrace deposits above the vertical face at a 1:1 slope. The 
contractor will verify proper drainage in the area, including the inspection of the 
existing 24-inch storm drain. Drainage issues will be addressed if they are found to be 
impactful to the stabilization of the slope. The scope will also include the 
implementation and preparation of traffic control working drawings.  

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the 
provisions set forth in 3-2.4, “Agreed Prices” of The GREENBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 3-3, “EXTRA WORK” of The 
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special 
Provisions. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in are outlined in paragraph 8.9 of these “General 
Instructions”. 

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx.  
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2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 

3. EQUAL OPPORTUNITY: 

3.1. For the City’s Equal Opportunity Program requirements see Part 10 of the City of San 
Diego 2015 Whitebook and Exhibit J, Forms. 

4. CONTRACT TIME:  The Work shall be completed within 238 Working Days from the date of 
issuance of the Notice to Proceed. 

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $1,500,000.00 The 
Contractor shall not perform Work that exceeds the Engineer’s Estimate excluding Allowances 
without prior written notice from the City that sufficient additional funding has been secured. 

6. CONTRACTOR'S LICENSE CLASSIFICATION:  In accordance with the provisions of California 
Law, the Contractor shall possess valid appropriate license(s) at the time of award.  The City 
has determined the following licensing classification(s) for this contract:  Class A. 

7. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

7.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
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the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

7.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

7.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  
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7.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

7.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego’s Equal Opportunity Contracting 
Department at 619-236-6000. 

7.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

7.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be 
grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
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on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work  being performed; and the Contractor  shall provide a complete list 
of all subcontractors with each invoice.  Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  

7.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1 

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 4.20.11 above. (Labor code section 
1773.3). 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/  

2015 PWPI070116-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/publicworks/edocref/greenbook 

2015 PWPI070116-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/publicworks/edocref/standarddraw 

2016 PWPI070116-03 
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Title Edition Document 
Number 

Citywide Computer Aided Design and Drafting (CADD) 
Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

2016 PWPI092816-04 

California Department of Transportation (CALTRANS) 
Standard Specifications - 
http://www.dot.ca.gov/des/oe/construction-contract-
standards.html  

2015 PWPI092816-05 

CALTRANS Standard Plans -
http://www.dot.ca.gov/des/oe/construction-contract-
standards.html 

2015 PWPI092816-06 

California Manual on Uniform Traffic Control Devices 
Revision 1 (CA MUTCD Rev 1) -  
http://www.dot.ca.gov/trafficops/camutcd/ 

2014 PWPIO92816-07 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

* Electronic updates to the Standard Drawings may also be found in the link above. 

9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ COMPENSATION 
INSURANCE” of the Supplementary Special Provisions (SSP) for the insurance 
requirements which must be met. 

10. SUBCONTRACTOR INFORMATION: 

10.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award.  The 
Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3, 
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“Subcontracts”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces.  The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

10.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum,  the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-1.6, “Trade Names or Equals.” 

12. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 2-3, “SUBCONTRACTS” which requires the Contractor 
to perform not less than the amount therein stipulated with its own forces.  Failure to comply 
with these requirements shall render the Bid non-responsive and ineligible for award. 

13. PLANS AND SPECIFICATIONS:  When provided by the City, questions about the meaning or 
intent of the Contract Documents relating to the scope of Work and technical nature shall be 
directed to the City’s Project Manager prior to commencement of work. Interpretations or 
clarifications considered necessary by the City in response to such questions will be issued in 
writing.  Oral and other interpretations or clarifications will be without legal effect.  Any 
questions related to this proposal shall be addressed to the Public Works Contracts Branch, 
525 B Street, Suite 750,  San Diego, California, 92101, Telephone No. (619) 533-3450. 

14. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 
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15. PROPOSAL FORMS:  The signature of each person signing may be in longhand or in electronic 
format as specified by the City. The Contractor shall furnish evidence of its corporate existence 
and evidence that the officer signing the Contract and bond for the corporation is duly 
authorized to do so. 

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of perjury 
under the laws of the State of California, that the certification, forms and affidavits 
submitted as part of this contract are true and correct. 

16. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel this request for proposal at 
any time, and further reserves the right to reject submitted proposals, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Contractor as a result of preparing its proposal shall be the sole responsibility of the 
Contractor. 

17. AWARD OF CONTRACT OR REJECTION OF PROPOSALS: 

17.1. This contract may be awarded to a contractor selected from the City’s as-needed 
emergency contractors list or may be awarded to another contractor in case the list of 
available emergency contractors list is exhausted.  

17.2. The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such rejection 
is in the best interests of the City. 

18. THE CONTRACT:  The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 2-4, “CONTRACT 
BONDS,” 7-3, “LIABILITY INSURANCE,” and 7-4 WORKERS’ COMPENSATION INSURANCE within 
3 Working Days after receipt by the Contractor of a form of contract for execution unless an 
extension of time is granted to the Contractor in writing.  Bonds shall be in amount of the 
Contract Price for the Work included in the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision that 
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may 
be annulled.  An award may be made to the next contractor on the shortlist or in the case the 
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source 
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the 
first award was made. 

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Contractor shall 
examine carefully the Project Site, the Plans and Specifications, other materials as described 
in the Special Provisions, Section 2-7, and the proposal forms.  The signing of the Contract 
shall be conclusive evidence that the Contractor has investigated and is satisfied as to the 
conditions to be encountered, as to the character, quality, and scope of Work, the quantities 
of materials to be furnished, and as to the requirements of the Contract Documents.
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20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.   

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776.   

20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC).  

20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

James Nagelvoort, Director 
Public Works Department 
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AGREEMENT 
FOR 

EMERGENCY CONSTRUCTION SERVICES  
BETWEEN 

THE CITY OF SAN DIEGO 
AND 

ORION CONSTRUCTION CORPORATION 
  
This Emergency Construction Services Agreement (Agreement) is made and entered between THE 
CITY OF SAN DIEGO, herein called “City” and ORION CONSTRUCTION CORPORATION herein called 
“Contractor”, for the purpose of designing (when required) and performing emergency construction 
services for Ladera Beach Access Stairway Coastal Bluff Stabilization, Bid NO. K-19-1773-EMR-3 
in the amount of ($) 1,500,000.00 at the direction of the City Engineer. The City and the Contractor are 
referred to herein as the “Parties.” 

RECITALS 

A. The City desires to construct the emergency project identified in Section 1, Description of 
Work. 

B. The City desires to contract with a single entity for Emergency Construction Services, as set 
forth in this agreement. 

C. The City had previously issued a Request for Qualifications (RFQ), via RFQ 1682, for on-call 
emergency construction services.   

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for 
these services from which the City established a pre-qualified list of the most highly qualified 
contractors to perform emergency construction services as directed by the City. 

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into 
this agreement. 

F. The City has selected the Contractor from the City’s list of on-call contractors to perform, either 
directly or with Subcontracts hereinafter defined, the design, engineering, and construction 
services set forth in this agreement and the Contract Documents. 

G. The Contractor is ready, willing, and able to perform the emergency construction services 
required as specified in the Scope of Work and Services section of this agreement and in 
accordance with the terms and conditions of this agreement and under the direction of the 
Engineer. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows: 
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AGREEMENT 

A. The above referenced recitals are true and correct and are incorporated into this 
agreement by this reference. 

B. Exhibits referenced in this agreement are incorporated into the Agreement by this 
reference. 

C. For such performances, the City shall pay to Contractor the amounts set forth at the times 
and in the manner and with such additions or deductions as are provided for in this 
contract, and the Contractor shall accept such payment in full satisfaction of all claims 
incident to such performances. 

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done 
in connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  

E. This agreement incorporates the Standard Specifications for Public Works Construction 
(The 2015 GREENBOOK), including those amendments set forth in the City of San Diego 
Supplement (The 2015 WHITEBOOK).  All changes, additions, or both are stated herein and 
all other provisions remain unchanged. 

F. The Contractor shall comply with City’s Equal Opportunity Contracting Program 
Requirements set forth in the Contract Documents.  See The WHITEBOOK Part 10. 

G. The Contractor, including Subcontractors, not already having a City of San Diego Business 
Tax Certificate for the work contemplated shall secure the appropriate certificate from the 
City Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed. 

H. The Contractor shall ensure that the Subcontractors whose subcontracts are greater than 
$50,000 in value complete a Pledge of Compliance attesting under penalty of perjury that 
they complied with the requirements of this section.  The Contractor shall include in each 
subcontract agreement, language which requires Subcontractors to abide by the 
provisions of City Municipal Code §22.3004.  A sample provision is as follows: 

1. “Subcontractor acknowledges that it is familiar with the requirements of San Diego 
Municipal Code §22.3004 (“Contractor Standards”), and agrees to comply with 
requirements of that section.  The Subcontractor further agrees to complete the 
Pledge of Compliance, incorporated herein by reference.” 

I. The Contractor's attention is directed to the provisions of the State of California Labor 
Code §1776 (Stats. 1978, Ch. 1249).  The Contractor shall be responsible for the compliance 
with these provisions by Subcontractors. 

J. This contract is effective as of the date the City issued the Contractor a written notice to 
proceed (NTP), or the date of the last signatory below, whichever occurred first.  

K. The Contractor shall complete the work to be performed under this agreement and shall 
achieve Acceptance within the allowed number of Working Days from the NTP as specified in 
the Notice of Award, unless authorized otherwise by the Engineer.  Time is of essence for the 
completion of the Work and the Project has critical milestones to be met as listed in the Notice 
of Award. 

L. During the final design process (if any), if the Contractor modifies the Project such that a 
revision of the environmental document is required, the Contractor shall be responsible for 
all work required for implementing a revision, including preparation of revised documentation 
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and coordination with City staff. Work shall not proceed on the project until the environmental 
requirements are met to the satisfaction of the City. There shall be no additional time allowed 
in the contract for processing and approval of revised permit documents. 

M. Prior to NTP or as required by the City, the Contractor shall: 

1.  File surety bonds with the City to be approved by the City in the amounts and for 
the purposes noted in the Notice Inviting Bids and 

2. Obtain the required insurance in accordance with 7-3, "LIABILITY INSURANCE" and 
any additional insurance as may be specified in the Supplemental Special 
Provisions. 
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 

 



 

Ladera Beach Access Stairway Coastal Bluff Stabilization 21 | Page 
Exhibit B – Americans with Disabilities Act (ADA) Compliance Certification 

EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans with Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
“Americans with Disabilities Act”, of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that 
Contractor has complied with those requirements.  

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

Equal Benefits Ordinance Certification 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance 
with the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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EXHIBIT F 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  ,  , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Ladera Beach Access Stairway Coastal Bluff Stabilization  
(Project Title) 

as particularly described in said contract and identified as Bid No. K-19-1773-EMR-3; SAP No. (WBS/IO/CC)  
B-19009; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all 
brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal 
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 

by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in 
the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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EXHIBIT G 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

 

State of California  

County of San Diego 

 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 
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EXHIBIT H 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 
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EXHIBIT I 

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 
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EXHIBIT J 

FORMS 
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EXHIBIT K 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2015 Edition of the Standard Specifications for Public Works Construction  
(The “GREENBOOK”). 

2. The 2015 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Contracts. 

----------------------------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, item 54, “Normal Working Hours”, 
ADD the following: 

The Normal Working Hours are 7:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 30% of the base Bid AND 30% of any alternates. 

2-5.4.2 Asset Specific Red-lines. To the “WHITEBOOK”, ADD the following: 

1. Fiber Optic and WIFI Device Red-lines. Fiber Optic and WIFI Device Red-lines 
shall clearly record by dimension from 2 known fixed points and by depth of 
underground facilities all deviations, modifications, and changes in the Work. 
Records, deviations, modifications, and changes on the day the Work is 
performed shall reflect the actual Work location and shall be marked in red at 
the scale of the Plan sheet on which they are recorded.  Red-lines shall show 
the equipment locations and associated information for the following: 

a) Locations and depths of underground utilities.   

b) Revisions to the routing of piping and conduits.   

c) Actual equipment locations.   

d) Pull Boxes.   

e) Electrical Meter, including meter address. 

f) Items abandoned in place. 
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2-9.1  Permanent Survey Markers. To the “WHITEBOOK”, item 3, DELETE in its entirety and 
SUBSTITUTE with the following: 

3. You shall submit to the Engineer a minimum of 7 Days prior to the start of the 
Work a list of controlling survey monuments which may be disturbed. CMFS 
(or the private owner for Permit Work) shall perform the following:  

a) Set survey points outside the affected Work area that reference and 
locate each controlling survey monument that may be disturbed. 

b) File a Corner Record or Record of Survey with the County Surveyor 
after setting the survey points to be used for re-establishment of the 
disturbed controlling survey monuments. 

c) File a Corner Record or Record of Survey with the County Surveyor 
after re-establishment of the disturbed controlling survey 
monuments. 

2-9.2 Survey Service. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

2-9.2 Survey Service. 

1. You shall locate and mark all features related to the building and site, including 
landscaping and hardscape, using industry standard contractor’s construction 
tools. 

2. You shall preserve construction survey stakes, control points, and other survey 
related marks described in 2-9.2.1, “Survey Services Provided by the City” for 
the duration of the Project. If any construction survey stakes are lost or 
disturbed and need to be replaced, such replacement shall be performed by 
the City at your expense. 

2-9.2.1 Survey Services Provided by the City. 

1. The City will provide surveying services and on-site survey staking for the 
following: 

a) Locations of any property lines, boundaries, or easement surveys 
within the project boundaries as required by the project. 

b) Locations of up to four corners per building. 

c) Verification of building pad finish surface elevation. 

d) A maximum of 4 site control points. 

e) Location and perpetuation of survey monuments within the project 
boundary in accordance with 2-9.1, “Permanent Survey Markers”. 

2. Notify the Resident Engineer in writing at least 2 Working Days prior to 
requesting survey services provided by the City. 

2-9.2.2 Payment. 

1. The payment for survey services Work shall be included in the Contract Price. 
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ADD: 
2-10  AUTHORITY OF THE BOARD AND THE ENGINEER. To the “GREENBOOK”, Paragraph 

(2), DELETE in its entirety and SUBSTITUTE with the following: 

The decision of the Engineer is final and binding on all questions relating to: quantities; 
acceptability of material, equipment, or work; execution, progress or sequence of 
work; requests for information (RFI), and interpretation of the Plans, Specifications, or 
other Contract Documents. This shall be precedent to any payment under the 
Contract. The Engineer shall be the single point of contact and shall be included in all 
communications. 

2-16 CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the 
“WHITEBOOK”, item 1, DELETE in its entirety. 

SECTION 3 – CHANGES IN WORK 

3-3  EXTRA WORK. To the “WHITEBOOK”, ADD the following: 

1. Compensation for “Time-and-Material” emergency contracts. 

a) You will be compensated for staff charges directly associated with the 
project.   

b) Any off site Work being invoiced shall include a summary of work. 

c) Mark up for off-site Work shall in accordance with 3-3.2.3, “Markup”. 

3-3.2.3 Markup. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:   

1. Work paid under Allowance Bid items for permits, governmental fees, or direct 
payments specified in the Contract Documents shall not be subject to any 
markups. 

2. The allowance for overhead and profit shall not exceed the values listed in the 
table below: 

Component Overhead Profit 

Labor 10% 10% 

Material 10% 5% 

Equipment 10% 5% 

3. Markups for materials shall be applied to the actual cost of the material before 
applying the sales tax. 
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4. When a Subcontractor is performing Extra Work, the allowance for overhead 
and profit shall be applied to the labor, materials, and equipment costs of the 
Subcontractor as follows: 

a) Regardless of the number of Subcontractor tasks for Extra Work, you 
may only apply 10% for the first $50,000 of the Subcontractor’s portion 
of accumulated total cost.  

b) If the accumulated costs of single or subsequent tasks exceed the 
$50,000 threshold, you shall instead only apply 5% to any amounts in 
excess of the $50,000. 

c) You shall not apply 10% to any costs after the first $50,000 of 
accumulated total costs from performing Extra Work.  

d) Regardless of the number of hierarchical tiers of Subcontractors, you 
may only markup a Subcontractor’s Work once. 

3-5.1 Claims. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

ADD: 
3-5.1 Claims. 

1. A Claim is a written demand by you that seeks an adjustment in the Contract 
Price, Contract Time, or other relief associated with a dispute arising under or 
relating to the Contract, including a breach of any provision thereof. A voucher, 
invoice, or other routine request for payment is not a Claim.   

2. A Claim shall conform to these specifications and may be considered after the 
City has previously denied a request by you for a Change Order seeking the 
demanded relief.   

3. You shall submit a Claim to the Engineer if a dispute occurs that arises from or 
relates to the Contract. The Claim shall seek all relief to which you assert you 
are entitled as a result of the event(s) giving rise to the dispute. Your failure to 
process a Claim in accordance with these specifications shall constitute a 
waiver of all relief associated with the dispute. Claims are subject to 6-11, 
“Right to Audit”.   

4. You shall continue to perform the Services and Work and shall maintain the 
Schedule during any dispute proceedings. The Engineer will continue to make 
payments for undisputed Services and Work.   

5. The City’s Claims process specified herein shall not relieve you of your 
statutory obligations to present claims prior to any action under the California 
Government Code.  

3-5.1.1 Initiation of Claim. 

1. You shall promptly, but no later than 30 Days after the event(s) giving rise to 
the Claim, deliver the Claim to the Engineer. 
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2. You shall not process a Claim unless the Engineer has previously denied a 
request by you for a Change Order that sought the relief to be pursued in the 
claim. 

3-5.1.1.1 Claim Certification Submittal.   

1. If your Claim seeks an increase in the Contract Price, the Contract Time, or 
both, submit with the Claim an affidavit certifying the following:   

a) The Claim is made in good faith and covers all costs and delays to 
which you are entitled as a result of the event(s) giving rise to the 
Claim.  

b) The amount claimed accurately reflects the adjustments in the 
Contract Price, the Contract Time, or both to which you believe you are 
entitled. 

c) All supporting costs and pricing data are current, accurate, and 
complete to the best of your knowledge. The cost breakdown per item 
of Work shall be supplied. 

d) You shall ensure that the affidavit is executed by an official who has 
the authority to legally bind you. 

3-5.1.2 Initial Determination. 

1. The Engineer will respond in writing to your Claim within 30 Days of receipt of 
the Claim. 

3-5.1.3 Settlement Meeting. 

1. If you disagree with the Initial Determination, you shall request a Settlement 
Meeting within 30 Days. Upon receipt of this request, the Engineer will 
schedule the Settlement Meeting within 15 Working Days.  

3-5.1.4 City’s Final Determination. 

1. If a settle agreement is not reached, the City shall make a written Final 
Determination within 10 Working Days after the Settlement Meeting.  

2. If you disagree with the City’s Final Determination, notify the Engineer in writing 
of your objection within 15 Working Days after receipt of the written 
determination and file a “Request for Mediation” in accordance with 3-5.2, 
“Dispute Resolution Process”. 

3. Failure to give notice of objection within the 15 Working Days period shall waive 
your right to pursue the Claim. 

3-5.1.5 Mandatory Assistance.   

1. If a third party dispute, litigation, or both arises out of or relates in any way to 
the Services provided under the Contract, upon the City’s request, you shall 
agree to assist in resolving the dispute or litigation. Your assistance includes, 
but is not limited to the following: 

a)  Providing professional consultations. 
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b) Attending mediations, arbitrations, depositions, trials, or any event 
related to the dispute resolution and litigation.    

3-5.1.5.1 Compensation for Mandatory Assistance. 

1. The City will reimburse you for reasonable fees and expenses incurred by you 
for any required assistance rendered in accordance with 3-5.1.5, “Mandatory 
Assistance” as Extra Work.  

2. The Engineer will determine whether these fees and expenses were necessary 
due to your conduct or failure to act. 

3. If the Engineer determines that the basis of the dispute or litigation in which 
these fees and expenses were incurred were the result of your conduct or your 
failure to act in part or in whole, you shall reimburse the City for any payments 
made for these fees and expenses. 

4. Reimbursement may be through any legal means necessary, including the 
City’s withholding of your payment. 

3-5.2.3 Selection of Mediator. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. A single mediator, knowledgeable in construction aspects and acceptable to 
both parties, shall be used to mediate the dispute.   

2. To initiate mediation, the initiating party shall serve a Request for Mediation 
at the American Arbitration Association (AAA) on the opposing party.   

3. If AAA is used, the initiating party shall concurrently file with AAA a “Request 
for Mediation” along with the appropriate fees, a copy of requested mediators 
marked in preference order, and a preference for available dates. 

4. If AAA is selected to coordinate the mediation (Administrator), within 10 
Working Days from the receipt of the initiating party’s Request for Mediation, 
the opposing party shall file the following: 

a) A copy of the list of the preferred mediators listed in preference order 
after striking any mediators to which they have any objection.  

b) A preference for available dates.   

c) Appropriate fees. 

5. If the parties cannot agree on a mediator, then each party shall select a 
mediator and those mediators shall select the neutral third party to mediate 
the matter. 

3-5.3 Forum of Litigation. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. It is the express intention that all legal actions and proceedings related to the 
Contract or Agreement with the City or to any rights or any relationship 
between the parties arising therefrom shall be solely and exclusively initiated 
and maintained in courts of the State of California for the County of San Diego. 
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ADD: 
3-5.4 Pre-judgment Interest. 

1. The parties stipulate that if a judgment is entered against a party for breaching 
this Contract, the pre-judgment interest shall be two percent (2%) per annum. 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.5  Special Inspection. To the “WHITEBOOK”, ADD the following: 

5. The payment for special inspection Work specified under this section shall be 
paid in accordance with 4-1.3.4.1, “Payment”.  

4-1.3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

SECTION 5 – UTILITIES 

5-1.1  General. To the “WHITEBOOK”, ADD the following: 

9. 90 Calendar Days prior to any paving work, you shall notify the utility owner 
to provide them adequate time to adjust their utility box frame and cover to 
finish grade. 

5-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Exhibit R for more information on the protection of AMI devices. 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, item 5, 9, and 22, DELETE in its entirety 
and SUBSTITUTE with the following: 

5. Monthly progress payments are contingent upon the submittal of an updated 
Schedule and cash flow forecast as discussed in item 22 of 6-1.1, “Construction 
Schedule” to the Engineer. The Engineer may refuse to recommend the whole 
or part of any monthly payment if, in the Engineer’s opinion, your failure or 
refusal to provide the required Schedule and cash flow forecast information 
precludes a proper evaluation of your ability to complete the Project within 
the Contract Time and amount. 

9. Inclusive to the Contract Time, include 15 Working Days to the Schedule for 
the generation of the Punchlist. You shall Work diligently to complete all 
Punchlist items within 30 Working Days after the Engineer provides the 
Punchlist. 



 

Ladera Beach Access Stairway Coastal Bluff Stabilization 47 | Page 
Exhibit K – Supplementary Special Provisions (SSP) 

22. With every pay request, submit the following: 

a) An updated cash flow forecast showing periodic and cumulative 
construction billing amounts for the duration of the Contract 
Time. If there has been any Extra Work since the last update, 
include only the approved amounts. 

b) A curve value percentage comparison between the Contract Price 
and the updated cash flow forecast for each Project ID included 
in the Contract Documents. Curve values shall be set on a scale 
from 0% to 100% in intervals of 5% of the Contract Time. Refer to 
the Sample City Invoice materials in Exhibit O – Sample City 
Invoice with Spend Curve and use the format shown. Your 
invoice amounts shall be supported by this curve value 
percentage. For previous periods, use the actual values and 
percentages and update the curve value percentages accordingly. 
See “Cash Flow Curve Fitting Example” at the location below: 

https://www.sandiego.gov/publicworks/edocref 

6-1.6  Excusable Delays. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

 
1. If a delay in the Work occurs and affects Work activities, delays may either be 

Excusable Compensable Delays or Excusable Non-Compensable Delays. 

ADD: 
6-1.6.1  Excusable Compensable Delays. 

1. If an Excusable Delay meets the requirements of 6-6.2, “Extensions of Time”, 
then the City shall  compensate for the following circumstances: 

a) The City’s failure or inability to make available any portion of the entire 
Site in accordance with the requirements of the Schedule. 

b) The City’s failure or inability to obtain necessary zoning changes, 
variances, code changes, permits or approvals from any governmental 
authority, or failure to obtain any street or alley vacations required for 
the performance of the Work, except to the extent due to your fault or 
neglect as determined by the Engineer. 

c) Delays resulting from the acts or omissions of Separate Contractors, 
except to the extent Separate Contractors perform their work properly 
and in accordance with the Schedule. 

d) Differing or concealed site conditions that could not reasonably have 
been anticipated at the time of Bid. 

e) Delays resulting from the existence or discovery of hazardous 
materials or waste on the Site not brought in by you and not included 
in the Contract. 
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f) Delays resulting from any changes made to any City of San Diego 
Municipal Code after the date of execution of the Contract. 

g) Delays due to the City’s acts or omissions and those within the City’s 
control. 

h) Delays requested by the City. 

ADD: 
6-1.6.2  Excusable Non-Compensable Delays. 

1. The City shall only issue an extension of time for Excusable Delays that meet 
the requirements of 6-6.2, “Extensions of Time” for the following 
circumstances: 

a) Delays resulting from Force Majeure. 

b) Delays caused by weather. 

c) Delays caused by changes to County, State, or Federal law. 

ADD: 
6-3.2.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Emergency 
Stabilization of Beach Access Stairway at Ladera Street,  
Project No. B-19009, as referenced in the Contract Exhibit. You shall comply 
with all requirements of the Notice of Exemption as set forth in Exhibit N. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price. 

6-6.2  Extensions of Time. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. The Contract Time shall not be modified except by Change Order. 

2. You shall immediately submit to the City a written request for a Change Order 
to modify the Contract Time, but in no event later than 1 Working Day after 
the occurrence and discovery of the events giving rise to the request. You shall 
include in your request a general description of the basis for and the estimated 
length of any extension and submit supporting data.  

3. The Engineer shall not grant an extension of Contract Time unless you 
demonstrate, through an analysis of the critical path, the following: 

a) The event causing the delay impacted the activities along the Project’s 
critical path. 

b) The increases in the time to perform all or part of the Project beyond 
the Contract Time arose from unforeseeable causes beyond your 
control and without your fault or negligence. 

4. The Engineer shall issue a weekly document that shall stipulate the Contract 
Time. If you do not agree with this document, submit to the Engineer for 
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review a written protest supporting your objections to the document within 15 
Days after receipt of the statement. Your failure to file a timely protest shall 
constitute your acceptance of the Engineer’s weekly document.  

a) Your protest will be considered a claim for time extension and shall be 
subject to 3-5.1, “Claims”. 

6-6.4 Written Notice and Report. To the “GREENBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to file with the Engineer a written request and report of cause 
within 24 hours will be considered grounds for refusal by the City to consider 
such request. 

6-8.1.1  Requirements Preparatory to Requesting a Walk-through. To the “WHITEBOOK”, 
ADD the following: 

2. You shall notify the Engineer to arrange a final inspection of permanent BMPs 
installed and shall obtain the completed, signed, and stamped DS-563 Form 
30 Days prior to the issuance of the Notice of Completion.  

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

7-3 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract. 

4. The payment for insurance shall be included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
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to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance.  

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability 

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

7-3.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 
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7-3.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured.  

3. The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  

b) your products, or  
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c) premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

7-3.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the 
City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

7-3.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

7-3.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

7-3.10 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services (e.g., Design-Build, 
preparation of engineered Traffic Control Plans (TCP), and etc.) by you, you 
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shall keep or require all of your employees or Subcontractors, who provide 
professional engineering services under this contract, Professional Liability 
coverage with a limit of $1,000,000 per claim and $2,000,000 annual aggregate 
in full force and effect. 

2. You shall ensure the following:  

a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of 3 years after 
completion of the Project or termination of this Contract, whichever 
occurs last. You agree that for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing and  

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth 
above. 

7-4 NOT USED. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

7-4 WORKERS’ COMPENSATION INSURANCE AND EMPLOYERS LIABILITY INSURANCE.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with the requirements of this section.  

2. Limits for this insurance shall be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply 
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with such provisions before commencing the Work as required by §1861 of 
the California Labor Code. 

7-4.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. ADD:  

7-6 THE CONTRACTORS REPRESENTATIVE. To the “GREENBOOK”, ADD the following: 

1. Both the representative and alternative representative shall be employees of 
the Contractor and shall not be assigned to a Subcontractor unless otherwise 
approved by the City in writing. 

7-13.4 Contractor Standards and Pledge of Compliance. To the “WHITEBOOK”, DELETE in 
its entirety and SUBSTITUTE with the following: 

1. The Contract is subject to City’s Municipal Code §22.3004 as amended 
10/29/13 by ordinance O-20316.  

2. You shall complete a Pledge of Compliance attesting under penalty of perjury 
that you complied with the requirements of this section.   

3. You shall ensure that all Subcontractors complete a Pledge of Compliance 
attesting under penalty of perjury that they complied with the requirements 
of this section.   

4. You shall require in each subcontract that the Subcontractor shall abide by the 
provisions of the City’s Municipal Code §22.3004. A sample provision is as 
follows:   

“Compliance with San Diego Municipal Code §22.3004: The Subcontractor 
acknowledges that it is familiar with the requirements of San Diego Municipal 
Code §22.3004 (“Contractor Standards”), and agrees to comply with 
requirements of that section. The Subcontractor further agrees to complete 
the Pledge of Compliance, incorporated herein by reference.” 

ADD:  
7-13.8  Equal Pay Ordinance.   

1. You shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego 
Municipal Code (SDMC) in section 22.4801 through 22.4809, unless 
compliance is not required based on an exception listed in SDMC section 
22.4804. 

2. You shall require all of your Subcontractors to certify compliance with the EPO 
in their written subcontracts. 

3. You shall post a notice informing your employees of their rights under the EPO 
in the workplace or job site.  
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4. By signing this Contract with the City of San Diego, you acknowledge the EPO 
requirements and pledge ongoing compliance with the requirements of SDMC 
Division 48, section 22.4801 et seq., throughout the duration of this Contract. 

7-20 ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, ADD the following:  

2. Virtual Project Manager shall be used on this Contract.  

7-21.1 General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. During the construction phase of projects, the minimum waste management 
reduction goal is 90% of the inert material (a material not subject to 
decomposition such as concrete, asphalt, brick, rock, block, dirt, metal, glass, 
and etc.) and 65% of the remaining project waste. You shall provide 
appropriate documentation, including a Waste Management Form attached as 
an exhibit, and evidence of recycling and reuse of materials to meet the waste 
reduction goals specified. 

SECTION 9 - MEASUREMENT AND PAYMENT 

ADD: 
9-3.7 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK” 

ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 217 – BEDDING AND BACKFILL MATERIALS 

217-2.2 Stones, Boulders, and Broken Concrete. To the “GREENBOOK”, Table 217-2.2, 
DELETE in its entirety and SUBSTITUTE with the following: 

TABLE 217-2.2 

 
Zone Zone Limits 

Maximum Size 
(greatest dimension) 

Backfill Requirements in 
Addition to 217-2.1 

 Street or Surface Zone 
From ground surface to 12” 
(300 mm) below pavement 

subgrade or ground surface 

2.5” (63 mm) 
As required by the Plans 

or Special Provisions. 

 
Street or Surface Zone 

Backfill of Tunnels beneath 
Concrete Flatwork 

Sand 
Sand equivalent of not less 

than 30. 

 

Trench Zone 

From 12” (300 mm) below 
pavement subgrade or ground 
surface to 12” (300 mm) above 

top of pipe or box 

6” (150 mm)  
 

 
Deep Trench Zone (Trenches 

3’ (0.9 m) wide or wider) 

From 60” (1.5 m) below 
finished surface to 12” (300 

mm) above top of pipe or box 

Rocks up to 12” (300 mm) 
excavated from trench 

may be placed as backfill 
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Zone Zone Limits 

Maximum Size 
(greatest dimension) 

Backfill Requirements in 
Addition to 217-2.1 

 Pipe Zone 

From 12” (300 mm) above top 
of pipe or box to 6” (150 mm) 
below bottom of pipe or box 

exterior 

2.5” (63 mm) 

Sand equivalent of not less 
than 30 or a coefficient of 
permeability greater than 
1-½ inches/hour (35 mm 

per hour). 

 Overexcavation 
Backfill more than 6” (150 

mm) below bottom of pipe or 
box exterior 

6” (150 mm) 

Sand equivalent of not less 
than 30 or a coefficient of 
permeability greater than 
1-½ inches/hour (35 mm 
per hour). Trench backfill 

slurry (100-E-100) per 201-
1 may also be used. 

SECTION 306 – OPEN TRENCH CONDUIT CONSTRUCTION 

306-6.5.1 General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. For PVC water pipes: 

a) Bedding material shall: 

i. Either be sand, crushed aggregate, or native free-draining 
granular material.  

ii. 100% of the bedding material shall pass the no. 4 sieve and 
shall have an expansion when saturated with water of not 
more than 0.5%.  

iii. Have a sand equivalent of SE 50. SE 30 or higher may be 
substituted for SE 50 as bedding material if all of the following 
requirements are met: 

 The top of the pipe and haunch areas are mechanically 
compacted by means of tamping, vibrating roller, or 
other mechanical tamper. 

 Equipment is of size and type approved by the 
Engineer. 

 90% relative compaction or better is achieved.  

b) When jetting, care shall be exercised to avoid floating of the pipe. 

2. PVC sewer pipes shall be bedded in 3/8 inch (9.5 mm) or 1/2 inch (12.5 mm) 
crushed rock in accordance with 200-1.2, “Crushed Rock and Rock Dust”. 
Crushed rock for PVC sewer pipes may contain recycled Portland Cement 
Concrete and shall conform to gradation requirements for 3/8 inch or1/2 inch 
nominal size as shown in Table 200-1.2.1 (A). 

3. Storm drains and all types of non-PVC sewer mains shall be bedded in 3/4 inch 
(19 mm) crushed rock in accordance with 200-1.2, “Crushed Rock and Rock Dust”. 
Crushed rock for storm drains may contain recycled Portland Cement 
Concrete and shall conform to gradation requirements for 3/4 inch nominal 
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size as shown in Table 200-1.2.1 (A). Bedding shall be placed to a depth of 4 
inches (101.6 mm) below the outside diameter of the pipe or 1 inch (25.4 mm) 
below the bell of the pipe, whichever is greater. 

SECTION 600 - ACCESS 

ADD: 
600-1  GENERAL. To the “WHITEBOOK”, item 5, DELETE in its entirety and SUBSTITUTE with 

the following: 

5. If the City’s crews are unable to provide the citizens with the mandated 
services due to your failure to comply with these specifications, you shall 
collect trash, recyclables, and yard waste on the City’s schedule and deliver to 
the City’s designated locations.  If you fail to perform this Work, you shall incur 
additional costs for the City to reschedule pick up of an area. 

SECTION 802 – NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND 
MONITORING 

802-2.1 Project Biologist. To the “WHITEBOOK”, ADD the following: 

5. The City will retain a qualified Project Biologist to perform biological 
monitoring work for this Contract. You shall coordinate your activities and 
Schedule with the activities and schedules of the Project Biologist. 

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) SECTION A – GENERAL REQUIREMENTS 

4.1  Nondiscrimination in Contracting Ordinance. To the “WHITEBOOK”, subsection 
4.1.1, paragraph (2), sentence (1), DELETE in its entirety and SUBSTITUTE with the 
following: 

You shall not discriminate on the basis of race, gender, gender expression, gender 
identity, religion, national origin, ethnicity, sexual orientation, age, or disability in the 
solicitation, selection, hiring, or treatment of subcontractors, vendors, or suppliers. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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PROPOSAL 

To the City of San Diego: 

In accordance with the Contractors proposal, the specifications and requirements on file with the City 
Clerk and the Contract documents, and subject to all provisions of the Charter and Ordinances of the 
City of San Diego and applicable laws and regulations of the United States and the State of California, 
the undersigned hereby proposes to furnish to the City of San Diego, complete at the prices stated 
herein, the items or services hereinafter mentioned.  The undersigned further warrants that this bid 
is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation; that the bid is genuine and not collusive or sham; that the 
contractor has not directly or indirectly induced or solicited any other contractor to put in a false or 
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any 
contractor or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the 
contractor has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the contractor or any other contractor, or to fix any 
overhead, profit, or cost element of the bid price, or of that of any other contractor, or to secure any 
advantage against the public body awarding the contract of anyone interested in the proposed 
contract; that all statements contained in the bid are true; and, further, that the contractor has not, 
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, 
or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, 
partnership, company, association, organization, bid depository, or to any member or agent thereof 
to effectuate a collusive or sham bid. 

The undersigned contractor(s) further warrants that contractor(s) has thoroughly examined and 
understands the entire Contract Documents (plans and specifications) and the Bidding Documents 
therefore, and that by submitting said Bidding Documents as its bid proposal, contractor(s) 
acknowledges and is bound by the entire Contract Documents, including any addenda issued thereto, 
as such Contract Documents incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted  

(2) Signature (Given and surname) of proprietor   

(3) Place of Business (Street & Number)   

(4) City and State    Zip Code   

(5) Telephone No.    Facsimile No.   

IF A PARTNERSHIP, SIGN HERE: 

(1) Name under which business is conducted   
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EXHIBIT M 

CONTRACTOR’S COMPENSATION RATE SCHEDULE 

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, direct 
costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this agreement.  

These rates are being specified as the Contractor’s standard established rates for calculating labor 
costs without allowance for overhead and profits.   For markup provisions and allowable charges 
refer to 3-2.4, “Agreed Prices.” 
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EXHIBIT N 

NOTICE OF EXEMPTION 



NOTICE OF EXEMPTION 

(Check one or both) 

TO: _X_ Recorder/County Clerk 
P.O. Box 1750, MS A-33 
1600 Pacific Hwy, Room 260 
San Diego, CA 92101-2400 

Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA 95814 

Project No./ WBS No.: 10 21003512 

-'1 

FROM: City of San Diego 
Public Works Department 
525 B Street, Suite 750, MS 908A 
San Diego, CA 92101 

Project Name: Emergency Stabilization of Beach 
Access Stairway at Ladera Street 

Project Location-Specific: The project is located at the end of Ladera Street (4500 block) in the Peninsula 
Community Planning Area/Council District 2, within the MHPA. 

Project Location-City/County: San Diego/San Diego County 

Description of nature and purpose of the Project: Recently a notification was received from Fire-Rescue 

Department reporting a cliff collapse that caused damage to the adjacent beach access staircase. The debris 
from the failure impacted the area at the foot of the stairway, with one large stone impacting the stairway railing 
at the bottom landing, breaking the welded railing connection and bending the steel tubing of the handrail. 
Immediately following the initial cliff failure, the stairway was closed to all access due to the continued instability 
of the upper bluff. Immediate repair of the upper coastal bluff is necessary to restore access and ensure public 
safety. Project work would include stabilization of the upper bluff and loose surfaces in the cliffs. The terrace 
deposits would need to be laid back at a more stable slope (such as 1 :1 ), and the loose material in the cliff scaled, 
removed, and revegetated. In addition, repair and replacement of the storm drain may be necessary, after 
inspection, to prevent water from overtopping the curb and eroding the cliff side. This emergency action is 
subject to review under the Environmentally Sensitive Lands Regulation of the City of San Diego's Municipal Code 
and will result in permanent impacts to Environmentally Sensitive Lands, whereby a subsequent Site 
Development Permit (SDP) and Coastal Development Permit (CDP) is required in accordance with Section 
126.0718 of the Land Development Code . .The application for the Site Development Permit and/or Coastal 
Development Permit shall be submitted within 60 days of completion of the emergency work. 

Name of Public Agency Approving Project: City of San Diego 

Name of Person or Agency Carrying Out Project: City of San Diego, Public Works Department 
Contact: Sean Paver 

Exempt Status: (CHECK ONE) 

525 B Street, Suite 750 (MS 908A) 
San Diego, CA 92101 
(619) 533-3629

(X) Statutory Exemptions: Emergency Project - Sec. 21080(b)(4); 15269(b)(c)

Reasons why project is exempt: The emergency repairs are required in order to protect public health, safety and 
property. This determination is supported by the expert opinion of the City Engineer. The City of San Diego 
conducted an environmental review which determined that the project meets the statutory exemption criteria 

Ladera Beach Access Stairway Coastal Bluff Stabilization 
Exhibit N – Notice of Exemption 

67 | Page



Ladera Beach Access Stairway Coastal Bluff Stabilization 
Exhibit N – Notice of Exemption 

68 | Page



Ladera Beach Access Stairway Coastal Bluff Stabilization 69 | Page 
Exhibit O – Sample City Invoice with Spend Curve 

EXHIBIT O 

SAMPLE CITY INVOICE WITH SPEND CURVE



City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$                    -$                 -$                  0.00 -$                 
2 -$                    -$                 -$                  0.00% -$                 
3 -$                    -$                 -$                  0.00% -$                 
4 -$                    -$                 -$                  0.00% -$                 
5 -$                    -$                 -$                  0.00% -$                 
6 -$                    -$                 -$                  0.00% -$                 
7 -$                    -$                 -$                  0.00% -$                 
8 -$                    -$                 -$                  0.00% -$                 
5 -$                    -$                 -$                  0.00% -$                 
6 -$                    -$                 -$                  0.00% -$                 
7 -$                    -$                 -$                  0.00% -$                 
8 -$                    -$                 -$                  0.00% -$                 
9 -$                    -$                 -$                  0.00% -$                 
10 -$                    -$                 -$                  0.00% -$                 
11 -$                    -$                 -$                  0.00% -$                 
12 -$                    -$                 -$                  0.00% -$                 
13 -$                    -$                 -$                  0.00% -$                 
14 -$                    -$                 -$                  0.00% -$                 
15 -$                    -$                 -$                  0.00% -$                 
16 -$                    -$                 -$                  0.00% -$                 
17 Field Orders -$                    -$                 -$                  0.00% -$                 

-$                    -$                 -$                  0.00% -$                 
CHANGE ORDER No.  -$                    -$                 -$                  0.00% -$                 

-$                    -$                 -$                  0.00% -$                 
-$                   -$                -$                  Total Billed -$                 

            SUMMARY
A.  Original Contract Amount -$                             Retention and/or Escrow Payment Schedule

B.  Approved Change Order #00 Thru #00 -$                  Total Retention Required as of this billing (Item E) $0.00
C.  Total Authorized Amount (A+B) -$                     Previous Retention Withheld in PO or in Escrow $0.00
D.  Total Billed to Date -$                  Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E.  Less Total Retention (5% of D ) -$                  Amt to Release to Contractor from PO/Escrow:

F.  Less Total Previous Payments -$                  
G. Payment Due Less Retention $0.00
H.  Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer
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Sample Project Spend Curve
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EXHIBIT P 

LOCATION MAP 
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Ladera St Beach Access Stairway
Coastal Bluff  Emergency Stabilization

SAP ID:  21003512

SENIOR ENGINEER
JONG CHOI
619-533-5493

PROJECT MANAGER
JEFF CRAMOLINE
619-533-3156

FOR QUESTIONS ABOUT THIS PROJECT
Call: 619-533-4207
Email:engineering@sandiego.gov

Date: May 22, 2018
COUNCIL DISTRICT: 2COMMUNITY NAME: Sunset Cliffs
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CONTRACTOR’S NOTES 

FOR EMERGENCY PROJECTS 
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CONTRACTOR’S NOTES 

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL 
CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A 
LICENSED LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND 
SURVEYING IN THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR 
PRESERVE ALL HISTORICAL OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, 
DEMOLITION OR SURFACE IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR 
SHALL REPLACE SUCH MONUMENT(S) WITH APPROPRIATE MONUMENTS. WHEN SETTING 
SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE DISTURBED CONTROLLING 
SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND 
PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD OR RECORD OF 
SURVEY, AS APPROPRIATE, SHALL BE FILLED WITH THE COUNTY SURVEYOR. IF ANY VERTICAL 
CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY 
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL 
CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION. 

2. CONSTRUCTION STORM WATER PROTECTION NOTES 

a. TOTAL SITE DISTURBANCE AREA: _0.2_(ACRES)  

b. HYDROLOGIC UNIT/WATERSHED: San Diego Bay Watershed 

c. HYDROLOGIC SUBAREA NAME & NO:  Pueblo (908)_______________________ 

d. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 

☐ MWPCP 

✙ WPCP  

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 

☐ WPPP 

 THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013- 
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-
0014-DWQ AND 2012-0006-DWQ 

TRADITIONAL: RISK LEVEL 1☐  2☐  3☐ 

LUP: RISK TYPE 1☐  2☐  3☐ 

e. ☐ CONSTUCTION SITE PRIORITY 

☐ ASBS  ☐ HIGH  ✙ MEDIUM  ☐  LOW 
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3. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER 
OR LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED 
AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 

4. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO 
DETERMINE IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN. 

5. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, 
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING. 

6. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 
CONSTRUCTION. 

7. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT 
VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER 
AND WATER MAINS CANNOT BE MAINTAINED. 

8. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER 
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED. 

9. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN. 

10. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES 
AFTER FINAL CONNECTION. 

11. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND 
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE 
BETWEEN CROSSINGS IS 1-FOOT OR LESS. 

12. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING 

13. WHEN APPLICABLE, EXISTING UTILITY CROSSING SHOWN ON THE PLANS ARE APPROXIMATE 
AND ARE NOT EXACT. 

14. FOR CORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER), 
CONTACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (616)-524-
7438.  FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 
INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT MANAGER AT (619)-527-3945. 
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EXHIBIT R 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 



Protecting AMI Devices in Meter Boxes and on Street Lights 
 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5-2, “Protection”, of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicate leaks or meter tampering on a customer's property. 

Three of the main components of an AMI system are the: 

 

A. Endpoints, see Photo 1: 

Photo 1 

 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

  

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

 

Photo 4 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 
 

Photo 5 

 
 

Photo 6 below is an example of disturbance that shall be avoided: 

 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 
 

Photo 7 
 

 
 
Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

 
Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 
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Photo 8 
 
 

             
 
 
 

Photo 9 

 

             
 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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