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CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK:  

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and constructing 
this emergency project at the direction of the City Engineer. 

1.2. The Work consists of repair and reconstruction of Florida Drive Storm Drain 
Replacement.  Which will include spot repair or replacement of approximetley 350 LF 
of 126-inch Corregated Steel Pipe with appropriate sized RCP, repair or replacement 
of approximetley 65 LF 10-inch VC sewer main, and replacement of browditch. 
Contractor shall retain consultant to perform hydralic analysis of system to determine 
appropriate sized RCP replacement. Geotechnical consultant to be retained to 
determine stability of road and sidewalk. After construction, stabilization of slope with 
hydroseed and BMPs. Contractor to prepare and implement TCP to close one lane of 
southbound traffic. 

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the 
provisions set forth in 7-3.7, “Agreed Prices” of The GREENBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 2-8, “EXTRA WORK” of The 
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special 
Provisions. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in are outlined in paragraph 8.9 of these “General 
Instructions”. 

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx.  

2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 
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3. EQUAL OPPORTUNITY:  For the City’s Equal Opportunity Program requirements see Part 0 of 
the City of San Diego 2018 Whitebook and Exhibit I - Forms. 

4. CONTRACT TIME:  The Work shall be completed within 264 Working Days from the date of 
issuance of the Notice to Proceed. 

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $1,300,000.  The 
Contractor shall not perform Work that exceeds the Engineer’s Estimate excluding 
Allowances without prior written notice from the City that sufficient additional funding has 
been secured. 

6. LICENSE REQUIREMENT:  To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification:  A. 

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

7.1 Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

7.1.1 Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

7.1.2 The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined wage 
rate to become effective upon expiration of the published wage rate and the 
predetermined wage rate is on file with the DIR, such predetermined wage rate shall 
become effective on the date following the expiration date and shall apply to this 
Contract in the same manner as if it had been published in said publication.  If the 
predetermined wage rate refers to one or more additional expiration dates 
with additional predetermined wage rates, which expiration dates occur 
during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous 
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wage rate. If the last of such predetermined wage rates expires during the life 
of this Contract, such wage rate shall apply to the balance of the Contract. 

7.2 Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

7.3 Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online via 
the City’s web-based Labor Compliance Program. Contractor is responsible for ensuring 
its subcontractors submit certified payroll records to the City.  

7.3.1 Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

7.4 Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

7.5 Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

7.6 Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 18 

7.7 Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract.”  

7.8 Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
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other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego’s Equal Opportunity Contracting 
Department at 619-236-6000.  

7.9 Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR.  A contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid or proposal,  subject to the requirements of 
section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, unless currently registered and qualified to perform public work pursuant 
to Labor Code section 1725.5  It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by  Section 7029.1 of the Business and 
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded.  

7.9.1 A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 

7.9.2 By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

7.10 Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code sections 
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting 
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public 
works until the unregistered contractor or unregistered subcontractor(s) is registered. 
Failure to observe a stop order is a misdemeanor. 

7.11 List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City. 
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7.12 Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1 Registration. The Contractor will not be required to register with the DIR 
for small projects. (Labor Code section 1771.1 

7.12.2 Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but 
will not be required to be submitted online with the DIR directly. The 
Contractor will need to keep those records for at least three years 
following the completion of the Contract. (Labor Code section 1771.4). 

7.12.3 List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting  the list of all 
subcontractors that is required in section 4.20.11 above. (Labor code 
section 1773.3). 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/  

2018 PWPI010119-01 

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)* 
https://www.sandiego.gov/publicworks/edocref/greenbook 

2018 PWPI010119 -02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/publicworks/edocref/standarddraw 

2018 PWPI010119 -03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

2018 PWPI010119 -04 

California Department of Transportation (CALTRANS) Standard 
Specifications –  
http://www.dot.ca.gov/des/oe/construction-contract-standards.html  

2018 PWPI030119-05 

CALTRANS Standard Plans 
http://www.dot.ca.gov/des/oe/construction-contract-standards.html 

2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 3 (CA 
MUTCD Rev 3) -  http://www.dot.ca.gov/trafficops/camutcd/ 

2014 PWPI030119-07 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

9. INSURANCE REQUIREMENTS: 

9.1 All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter. 



 

Florida Dr. Storm Drain Replacement 9 | Page 
General (Rev. Feb. 2019) 

9.2 Refer to sections within 5-4, “LIABILITY INSURANCE”, of the Supplementary Special 
Provisions (SSP) for the insurance requirements which must be met. 

10 SUBCONTRACTOR INFORMATION:LISTING OF SUBCONTRACTORS.  In accordance with 
the requirements provided in the "Subletting and Subcontracting Fair Practices Act" of the 
California Public Contract Code, the Bidder shall provide the NAME and ADDRESS of each 
Subcontractor who will perform work, labor, render services or who specially fabricates and 
installs a portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall state the 
DIR REGISTRATION NUMBER for all subcontractors and shall further state within the 
description, the PORTION of the work which will be performed by each subcontractor under 
this Contract.  The Contractor shall list only one Subcontractor for each portion of the Work.  
The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors 
listed.  Failure to comply with this requirement may result in the Bid being rejected as 
non-responsive and ineligible for award.  The Bidder's attention is directed to the Special 
Provisions - General; Paragraph 3-2, “SELF-PERFORMANCE”, which stipulates the percent of 
the Work to be performed with the Bidders' own forces.  The Bidder shall list all SLBE, ELBE, 
DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which 
Bidders are seeking recognition towards achieving any mandatory, voluntary (or both) 
subcontracting participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

10.2 LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.
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11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “Trade Names or Equals.” 

12. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” which requires the 
Contractor to perform not less than the amount therein stipulated with its own forces.  Failure 
to comply with these requirements shall render the Bid non-responsive and ineligible for 
award. 

13. PLANS AND SPECIFICATIONS:  When provided by the City, questions about the meaning or 
intent of the Contract Documents relating to the scope of Work and technical nature shall be 
directed to the City’s Project Manager prior to commencement of work. Interpretations or 
clarifications considered necessary by the City in response to such questions will be issued in 
writing.  Oral and other interpretations or clarifications will be without legal effect.  Any 
questions related to this proposal shall be addressed to the Public Works Contracts Branch, 
525 B Street, Suite 750, San Diego, CA 92101, Telephone No. (619) 533-3450. 

14. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

15. PROPOSAL FORMS:  The signature of each person signing may be in longhand or in electronic 
format as specified by the City. The Contractor shall furnish evidence of its corporate existence 
and evidence that the officer signing the Contract and bond for the corporation is duly 
authorized to do so. 

15.1 The Bidder, by submitting electronically, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 

16. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel this request for proposal at 
any time, and further reserves the right to reject submitted proposals, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Contractor as a result of preparing its proposal shall be the sole responsibility of the 
Contractor. 

17. AWARD OF CONTRACT OR REJECTION OF PROPSALS:This contract may be awarded to a 
contractor selected from the City’s as-needed emergency contractors list or may be awarded 
to another contractor in case the list of available emergency contractors list is exhausted.  

17.2 The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such rejection 
is in the best interests of the City. 

18. THE CONTRACT:  The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 1-7.2, 
“CONTRACT BONDS,” and 5-4, “INSURANCE” within 3 Working Days after receipt by the 
Contractor of a form of contract for execution unless an extension of time is granted to the 
Contractor in writing.  Bonds shall be in amount of the Contract Price for the Work included in 
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the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision that 
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may 
be annulled.  An award may be made to the next contractor on the shortlist or in the case the 
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source 
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the 
first award was made. 

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Contractor shall 
examine carefully the Project Site, the Plans and Specifications, other materials as described 
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms.  The signing of the Contract shall be conclusive evidence that the Contractor 
has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Contract Documents. 

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

20.1 The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

20.2 The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.   

20.3 The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

20.4 The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776. 

20.5 Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6 The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC).  

20.7 The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

James Nagelvoort, Director 
Public Works Department 
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AGREEMENT 
FOR 

EMERGENCY CONSTRUCTION SERVICES  
BETWEEN 

THE CITY OF SAN DIEGO 
AND 

HAZARD CONSTRUCTION COMPANY 
  
This Emergency Construction Services Agreement (Agreement) is made and entered between THE 
CITY OF SAN DIEGO, herein called “City” and HAZARD CONSTRUCTION COMPANY herein called 
"Contractor", for the purpose of designing (when required) and performing emergency construction 
services FLORIDA DR. STORM DRAIN REPLACEMENT, Bid No. K-19-1822-EMR-3, in the amount of 
$1,300,000 at the direction of the City Engineer. The City and the Contractor are referred to herein as 
the “Parties.” 

RECITALS 

A. The City desires to construct the emergency project identified in Section 1, Description of 
Work. 

B. The City desires to contract with a single entity for Emergency Construction Services, as set 
forth in this agreement. 

C. The City issued a Request for Qualifications (RFQ), via RFQ K-18-1682- RFQ-3, for on-call 
emergency construction services.   

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for 
these services from which the City established a pre-qualified list of the most highly qualified 
contractors to perform emergency construction services as directed by the City. 

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into 
this agreement. 

F. The City has selected the Contractor from the City’s list of on-call contractors to perform, either 
directly or with Subcontracts hereinafter defined, the design, engineering, and construction 
services set forth in this agreement and the Contract Documents. 

G. The Contractor is ready, willing, and able to perform the emergency construction services 
required as specified in the Scope of Work and Services section of this agreement and in 
accordance with the terms and conditions of this agreement and under the direction of the 
Engineer. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows:
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AGREEMENT 

A. The above referenced recitals are true and correct and are incorporated into this agreement 
by this reference. 

B. Exhibits referenced in this agreement are incorporated into the Agreement by this reference. 

C. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  

E. This agreement incorporates the Standard Specifications for Public Works Construction (The 
2018 GREENBOOK), including those amendments set forth in the City of San Diego 
Supplement (The 2018 WHITEBOOK).  All changes, additions, or both are stated herein and all 
other provisions remain unchanged. 

F. The Contractor shall comply with City’s Equal Opportunity Contracting Program Requirements 
set forth in the Contract Documents.  See The WHITEBOOK Part 0. 

G. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax 
Certificate for the work contemplated shall secure the appropriate certificate from the City 
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed. 

H. The Contractor shall ensure that the Subcontractors whose subcontracts are greater than 
$50,000 in value complete a Pledge of Compliance attesting under penalty of perjury that they 
complied with the requirements of this section.  The Contractor shall include in each 
subcontract agreement, language which requires Subcontractors to abide by the provisions 
of City Municipal Code §22.3004.  A sample provision is as follows: 

1. “Subcontractor acknowledges that it is familiar with the requirements of San Diego 
Municipal Code §22.3004 (“Contractor Standards”), and agrees to comply with 
requirements of that section.  The Subcontractor further agrees to complete the 
Pledge of Compliance, incorporated herein by reference.” 

I. The Contractor's attention is directed to the provisions of the State of California Labor Code 
§1776 (Stats. 1978, Ch. 1249).  The Contractor shall be responsible for the compliance with 
these provisions by Subcontractors. 

J. This contract is effective as of the date the City issued the Contractor a written notice to 
proceed (NTP), or the date of the last signatory below, whichever occurred first. 
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K. The Contractor shall complete the work to be performed under this agreement and shall achieve 
Acceptance within the allowed number of Working Days from the NTP as specified in the Notice 
of Award, unless authorized otherwise by the Engineer.  Time is of essence for the completion of 
the Work and the Project has critical milestones to be met as listed in the Notice of Award. 

L. During the final design process (if any), if the Contractor modifies the Project such that a revision 
of the environmental document is required, the Contractor shall be responsible for all work 
required for implementing a revision, including preparation of revised documentation and 
coordination with City staff. Work shall not proceed on the project until the environmental 
requirements are met to the satisfaction of the City. There shall be no additional time allowed in 
the contract for processing and approval of revised permit documents. 

M. Prior to NTP or as required by the City, the Contractor shall: 

1.  File surety bonds with the City to be approved by the City in the amounts and for the 
purposes noted in the Notice Inviting Bids and 

2. Obtain the required insurance in accordance with 5-4, "LIABILITY INSURANCE" and any 
additional insurance as may be specified in the Supplemental Special Provisions. 
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE  

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“Americans With Disabilities Act”, of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, "Contractor Standards and Pledge of Compliance”, of the project 
specifications, and that Contractor has complied with those requirements.  

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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Exhibit D – Equal Benefits Ordinance Certification  

CONTRACTOR CERTIFICATION 

  

Equal Benefits Ordinance Certification 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  ,  , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

 FLORIDA DR. STORM DRAIN REPLACEMENT  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-19-1822-EMR-3; SAP No. (WBS/IO/CC)  
B-19115; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all 
brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal 
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 

by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in 
the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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EXHIBIT F 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

 

State of California  

County of San Diego 

 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 
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EXHIBIT G 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 
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Exhibit H – Mandatory Disclosure of Business Interests Form 

EXHIBIT H 

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 
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Exhibit I – Forms 

EXHIBIT I 

FORMS 
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Exhibit J – Supplementary Special Provisions 

EXHIBIT J 

SUPPLEMENTARY SPECIAL PROVISIONS
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EXHIBIT J 

SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) The 2018 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2) The 2018  Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

1. General Provisions (A) for all Construction Contracts. 

2. General Provisions (B) for Design-Build and Multiple Award Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, item 54, “Normal Working Hours”, 
ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE OF THE WORK 

2-8 EXTRA WORK. To the “WHITEBOOK”, ADD the following: 

2. Compensation for “Time-and-Material” emergency Contracts. 

a) You will be compensated for staff charges directly associated with the 
project.   

b) Any invoiced off-site work shall include a summary of work. 

c) Markup for off-site work shall be the same as on-site work. 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 30% of the base Bid AND 30% of any alternates. 

3-13.3 Warranty. To the “WHITEBOOK”, item 1, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. You shall warranty and repair all defective materials and workmanship for a 
period of 1 year. This call back warranty period shall start on the date that the 



 

Florida Dr. Storm Drain Replacement 40 | Page 
Exhibit J – Supplementary Special Provisions (SSP) 

Work was accepted by the City. In addition, you shall warrant the Work against 
latent and patent defects if notified by the City within 4 years after the date of 
Acceptance for patent deficiencies and 10 years for a latent deficiencies. The 
Engineer shall first provide you an opportunity to correct or replace any latent 
and patent defect at your own expense. If you fail to repair and replace the 
reported deficiency, the City shall repair the deficiency and charge you for the 
repair.  

3-13.3.4 Latent and Patent Defect Warranty. To the “WHITEBOOK”, item 1, DELETE in its 
entirety. 

SECTION 4 - CONTROL OF MATERIALS 

4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

4-6.1 Trade Names or Equals. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the determination of the Apparent Low 
Bidder and on the  City’s Product Submittal Form available at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml  

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract. 
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4. The payment for insurance shall be included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance.  

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 

Products/Completed Operations Aggregate Limit $2,000,000 

Personal Injury Limit $1,000,000 

Each Occurrence $1,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 
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5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

5-4.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured.  

3. The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  

b) your products, or  

c) premises owned, leased, controlled, or used by you.
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5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Commercial Automobile Liability Insurance. 

5-4.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

5-4.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the 
City at the time the evidence of insurance is provided. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

5-4.10 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services (e.g., Design-Build, 
preparation of engineered Traffic Control Plans (TCP), and etc) by you, you 
shall keep or require all of your employees or Subcontractors, who provide 
professional engineering services under this contract, Professional Liability 
coverage with a limit of $1,000,000 per claim and $2,000,000 annual aggregate 
in full force and effect. 
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2. You shall ensure the following: 

a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of 3 years after 
completion of the Project or termination of this Contract, whichever 
occurs last. You agree that for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing and  

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth 
above. 

5-4.11 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with the requirements of this section.  

2. Limits for this insurance shall be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 

Bodily Injury by Disease $1,000,000 each employee 

Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply 
with such provisions before commencing the Work as required by §1861 of 
the California Labor Code. 

5-4.11.1. Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 
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5-13 ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, ADD the following:  

2. Virtual Project Manager shall be used on this Contract. For more information, 
refer to the VPM traning videos at the location below: 

https://www.sandiego.gov/publicworks/edocref 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-4.2 Extensions of Time. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. The Contract Time shall not be modified except by Change Order. 

2. You shall notify the City in writing within 1 Working Day after the occurrence 
and discovery of an event that impacts the Project Schedule.  

a) If you believe this event requires a Change Order, you shall submit a 
written Change Order request with a report to the City that 
explains the request for Change Order within 5 Working Days. The 
Change Order request must include supporting data, a general 
description of the discovery, the basis for extension, and the estimated 
length of extension. The City may grant an extension of time, in writing, 
for the Change Order request if you require more time to gather and 
analyze data. 

3. The Engineer shall not grant an extension of Contract Time in accordance with 
6-1.5, “Excusable Delays” unless you demonstrate, through an analysis of the 
critical path, the following: 

a) The event causing the delay impacted the activities along the Project’s 
critical path. 

b) The increases in the time to perform all or part of the Project beyond 
the Contract Time arose from unforeseeable causes beyond your 
control and without your fault or negligence and that all project float 
has been used. 

4. Any modifications to the Contract Time will be incorporated into the weekly 
document that the Engineer issues that stipulates the Contract Time. If you do 
not agree with this document, submit to the Engineer for review a written 
protest supporting your objections to the document within 30 Calendar Days 
after receipt of the statement. Your failure to file a timely protest shall 
constitute your acceptance of the Engineer’s weekly document. 

a) Your protest will be considered a claim for time extension and shall be 
subject to 2-10.1, “Claims”.
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6-6.4 Written Notice and Report. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide 
a Change Order request within 5 Working Days after the event, in accordance 
with 6-4.2, “Extensions of Time”, will be considered grounds for refusal by the 
City to consider such request if your failure to notify prejudices the City in 
responding to the event. 

ADD: 
6-6.1.1  Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Florida Dr. 
Storm Drain Replacement, Project No. B-19115.02.06, as referenced in the 
Contract Appendix. You shall comply with all requirements of the Notice of 
Exemption as set forth in Exhibit O. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price. 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK” 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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EXHIBIT K 

LOCATION MAP 
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JEFF CRAMOLINE
619-533-3156

FOR QUESTIONS ABOUT THIS PROJECT
Call: 619-533-4207

FLORIDA DR EMERGENCY STORM DRAIN REPAIR

Email:engineering@sandiego.gov
SENIOR ENGINEER
JONG CHOI
619-533-5493

Legend
Storm Drain Repair

COUNCIL DISTRICT:  3COMMUNITY NAME: BALBOA PARK WBS:
Date: January 14, 2019

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted by RAND MCNALLY 
& COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

®
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EXHIBIT L 

CONTRACTOR’S COMPENSATION RATE SCHEDULE 
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       EXHIBIT L
     CONTRACTOR'S COMPENSATION RATE SCHEDULE
The following Compensation Rate Schedule shall constitute the maximum rates (e.g. labor, direct costs, etc.) for Extra Work, if any provided by 
the Contractor during the term of this agreement.
These rates are being specified as the Contractor's standard established rates for calculating labor costs without allowance for overhead and 
profits. For markup provisions and allowable charges refer to 7-3.7, "Agreed Prices".
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EXHIBIT M 

CONTRACTOR’S NOTES FOR EMERGENCY PROJECTS
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CONTRACTOR’S NOTES 

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL 
CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A 
LICENSED LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND 
SURVEYING IN THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR 
PRESERVE ALL HISTORICAL OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, 
DEMOLITION OR SURFACE IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR 
SHALL REPLACE SUCH MONUMENT(S) WITH APPROPRIATE MONUMENTS. WHEN SETTING 
SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE DISTURBED CONTROLLING 
SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND 
PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD OR RECORD OF 
SURVEY, AS APPROPRIATE, SHALL BE FILLED WITH THE COUNTY SURVEYOR. IF ANY VERTICAL 
CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY 
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL 
CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION. 

2. CONSTRUCTION STORM WATER PROTECTION NOTES 

a. TOTAL SITE DISTURBANCE AREA:   0.8 (ACRES)  

b. HYDROLOGIC UNIT/WATERSHED:   PUEBLO SAN DIEGO 

c. HYDROLOGIC SUBAREA NAME & NO:   Chollas No. 908.22  

d. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 

☐ MWPCP 

⊠ WPCP  

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 

☐ WPPP 

 THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013- 
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-
0014-DWQ AND 2012-0006-DWQ 

TRADITIONAL: RISK LEVEL 1☐  2☐  3☐ 

LUP: RISK TYPE 1☐  2☐  3☐ 

e. ☐ CONSTUCTION SITE PRIORITY 

☐ ASBS  ☐ HIGH  ☐ MEDIUM  ⊠  LOW 
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3. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER 
OR LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED 
AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 

4. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO 
DETERMINE IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN. 

5. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, 
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING. 

6. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 
CONSTRUCTION. 

7. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT 
VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER 
AND WATER MAINS CANNOT BE MAINTAINED. 

8. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER 
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED. 

9. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN. 

10. IF ADDITIVE ALTERNATE “A” IS AWARDED, CONTRACTOR SHALL FURNISH MATERIALS, INSTALL, 
MAINTAIN AND DISMANTLE HIGH-LINE PER SPECIFICATION SECTION 900-1.1.5. 

11. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES 
AFTER FINAL CONNECTION. 

12. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND 
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE 
BETWEEN CROSSINGS IS 1-FOOT OR LESS. 

13. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING 

14. WHEN APPLICABLE, EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE 
APPROXIMATE AND ARE NOT EXACT. 

15. FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER), 
CONTACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (616) 524-
7438.  FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 
INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT MANAGER AT (619) 527-3945. 
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EXHIBIT N 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION



Protecting AMI Devices in Meter Boxes and on Street Lights 
 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5-2, “Protection”, of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicate leaks or meter tampering on a customer's property. 

Three of the main components of an AMI system are the: 

 

A. Endpoints, see Photo 1: 

Photo 1 

 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

  

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

 

Photo 4 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 
 

Photo 5 

 
 

Photo 6 below is an example of disturbance that shall be avoided: 

 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 
 

Photo 7 
 

 
 
Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

 
Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 
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Photo 8 
 
 

             
 
 
 

Photo 9 

 

             
 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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NOTICE OF EXEMPTION 

(Check one or both) 

TO: _X_ Recorder/County Cl.erk 
P.O. Box 1750, MS A-33 
1600 Pacific Hwy, Room 260 

San Diego, CA 92101-2400 

Office of Planning and Research 
1400 Tenth Street, Room 121 

Sacramento, CA 95814 

Project No,/ WBS No.: WBS B-19115.02.06 

FROM: City of San Diego 
Public Works Department 
525 B Street, Suite 750, MS 908A 
San Diego, CA 92101 

Project Name: Florida Storm Drain Emergency 

Replacement 

Project Location-Specific: The project is located on Florida Drive north of 26th Street and Pershing Drive, in the 
Balboa Park Community Planning Area/Council District 3. 

Project Location-City/County: San Diego/San Diego County 

Description of nature and purpose of the Project: A 126-inch diameter corrugated metal storm drain pipe 
(CMP) has failed, creating multiple sinkholes along Florida Drive. The sinkholes have compromised the adjacent 
sidewalk and roadway. Immediate repair of the storm drain is necessary to prevent the expansion of the 
sinkholes, and protect public infrastructure. Repair work will include replacement of approximately 550 linear 

feet of deteriorated CMP, backfilling of sinkholes, and repair/replacement of impacted infrastructure. The 
project is located along the western edge of Florida Drive, partially within the developed right-of-way and 
partially within a vegetated slope. A biological and archeological monitor will be present during repair work to 

·ensure impacts to environmental resources are avoided. Revegetation of areas disturbed by project work will be
initiated within 90 days of project completion, and will be completed in accordance with the City's Landscape
Standards.

Name of Public Agency Approving Project: City of San Diego

Name of Person or Agency Carrying Out Project: City of San Diego, Public Works Department·
Contact: Sean Paver 

Exempt Status: (CHECK ONE) 

525 B Street, Suite 750 (MS 908A) 
San Diego, CA 92101 

(619) 533-3629

(X) Statutory Exemptions: Emergency Project - Sec. 21080(b)(4); 15269(b)(c)

Reasons why project is exempt: The emergency repairs are required in order to protect public health, safety and 

property. This determination is supported by the expert opinion of the City Engineer. The City of San Diego 

conducted an environmental review which determined that the project meets the statutory exemption criteria 
set forth in CEQA State Guidelines, Section (SEC. 21080(b)(4); 15269 (b)(c)), which allows for actions necessary to 

prevent or mitigate an emergency. 

Lead Agency Contact Person: Carrie Purcell Telephone: (619) 533-5124 

If filed by applicant: 
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1. Attach certified document of exemption finding. 
2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No 

It is hereby certified that the City of San Di/lo has determined the above activity to be exempt from CEQA 

,/l ... /7 / / / I , /' . , ;· /·.~/ 
/ ;· . /· .· 

// / . /···· (/' // 
I --~-·_L .__.. __ . / 

Carlie Purcell, Assistant Deputy Director 

Check One: 
(X) Signed By Lead Agency 
( ) Signed by Applicant 

f/.2/1-1 
Date Received for Filing with County Clerk or OPR: 
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