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ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer and Registered Landscape Architect: 

   Seal: 
1) Registered Landscape Architect Date 

   Seal: 
2) For City Engineer Date 
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) for important 
information regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from 
the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  At Time of Bid ALL BIDDERS Bid Bond (PDF) 

2.  At Time of Bid ALL BIDDERS 
Contractors Certification of Pending 
Actions 

3.  At Time of Bid ALL BIDDERS 
Mandatory Disclosure of Business 
Interests 

4.  At Time of Bid ALL BIDDERS 
Names of the Principal individual 
owner(s) of the Bidding Firm 

5.  
Within 24 Hours of Bid 
opening 

ALL BIDDERS Bid Bond (Original) 

6.  
Within 3 working days of bid 
opening 

ALL BIDDERS SLBE Good Faith Effort Documentation  

7.  
Within 3 working days of bid 
opening with Good Faith 
Effort (GFE) documentation 

ALL BIDDERS 
Form AA60 – List of Work Made 
Available 

8.  
Within 3 working days of bid 
opening with Good Faith 
Effort (GFE) documentation 

ALL BIDDERS 
Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

9.  
Within 10 working days of 
receipt by bidder of contract 
forms 

APPARENT 
LOW BIDDER 

Phased Funding Schedule Agreement 

10.  
Within 10 working days of 
receipt by bidder of contract 
forms 

APPARENT 
LOW BIDDER 

Pre-Award Schedule 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

11.  
Within 10 working days of 
receipt by bidder of contract 
forms 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 
 Joint Venture License 

12.  
Within 10 working days of 
receipt by bidder of contract 
forms 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

13.  
Within 10 working days of 
receipt by bidder of contract 
forms 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

14.  
Within 10 working days of 
receipt by bidder of contract 
forms 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire 
Construction services for Bonita Cove West Improvements. For additional information refer 
to Attachment A.    

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and 
may be bid by Contractors on the City’s approved Prequalified Contractors List.  For 
information regarding the Contractors Prequalified list visit the City’s web site: 
http://www.sandiego.gov. 

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is 
$3,390,000. 

4. BID DUE DATE AND TIME ARE: SEPTEMBER 16, 2019 at 2:00 PM 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D. 

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification: A 

7. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages 
apply to this contract.   

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation   8.5% 

2. ELBE participation 10.8% 

3. Total mandatory participation 19.3% 

7.2. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document;  OR 

7.2.2. Submit Good Faith Effort documentation, saved in searchable Portable 
Document Format (PDF) and stored on a Universal Serial Bus (USB) Type-A, 
Compact Disc (CD) or Digital Video Disc (DVD), demonstrating the Bidder made 
a good faith effort to outreach to and include SLBE-ELBE Subcontractors 
required in this document within 3 Working Days of the Bid opening if the 
overall mandatory participation percentage is not met. 
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8. AWARD PROCESS: 

8.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

8.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 

8.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City Attorney’s 
Office. 

8.4. The low Bid will be determined by the Base Bid alone. 

8.5. Once the low bid has been determined, the City may, at its sole discretion, award the 
contract for the Base Bid alone. 

9. SUBMISSION OF QUESTIONS: 

9.1. The Director (or Designee) of Public Works Department is the officer responsible for 
opening, examining, and evaluating the competitive Bids submitted to the City for the 
acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  Any questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
525 B Street, Suite 750 (7th Floor) 
San Diego, California, 92101 
Attention:  Taylor Cox 

OR: 

TJCox@sandiego.gov  

9.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

9.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

9.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 

10. PHASED FUNDING: For Phased Funding Conditions, see Attachment B. 
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 INSTRUCTIONS TO BIDDERS  

1. PREQUALIFICATION OF CONTRACTORS:   

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening.  

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000.  

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are 
not eligible for Cumulative Maximum Bidding Capacity prequalification.  To 
be eligible for award in this scenario, the Joint Venture itself or at least one 
of the Joint Venture entities must have been prequalified for the total 
amount proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of 
$30,000,000 or greater on a project with an engineer’s estimate of less than 
$30,000,000 are not eligible for Cumulative Maximum Bidding Capacity 
prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds 
in the name of the Joint Venture within 14 Calendar Days of receipt by the 
Bidder of a form of contract for execution. 

1.4. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  

1.5. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids™.  
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown 
on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more.  
Because of these security features, Contractors who disable their browsers’ cookies 
will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered.  The system will not accept a bid for which any required information 
is missing.  This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the “Bid Due Date and 
Time” are not available for review by anyone other than the submitter who has until 
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 
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2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.   It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Public Works 
Contract Specialist listed on the cover of this solicitation at least five (5) working days 
prior to the Bid/Proposal due date to ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment “A–
Scope of Work”  for the City of San Diego, in accordance with the requirements set 
forth herein for the electronically submitted prices. The Bidder guarantees the 
Contract Price for a period of 120 days from the date of Bid opening. The duration of 
the Contract Price guarantee shall be extended by the number of days required for 
the City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
shall be free to release the information when required in accordance with the PRA, pursuant 
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to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

6. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 14 Calendar Days after receiving the Contract forms.   

7. INSURANCE REQUIREMENTS:  

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/  

2018 PWPI010119-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/publicworks/edocref/greenbook 

2018 PWPI010119 -02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/publicworks/edocref/standarddraw 

2018 PWPI010119 -03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

2018 PWPI010119 -04 

California Department of Transportation (CALTRANS) Standard 
Specifications –  
http://www.dot.ca.gov/des/oe/construction-contract-standards.html  

2018 PWPI030119-05 
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Title Edition Document 
Number 

CALTRANS Standard Plans 
http://www.dot.ca.gov/des/oe/construction-contract-standards.html 

2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 3 (CA 
MUTCD Rev 3) http://www.dot.ca.gov/trafficops/camutcd/ 

2014 PWPI030119-07 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA:  The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  
No other responses to questions, oral or written shall be of any force or effect with respect to 
this solicitation. The changes to the Contract Documents through addenda are made effective 
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission. 

10. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 
contract. 

11. CONTRACT PRICING:  This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 
opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 
fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the  
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
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shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award.  The 
Bidder's attention is directed to the Special Provisions – Section 3-2, “SELF- 
PERFORMANCE”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum,  the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES.  For 
subcontractors or suppliers to be used on additive or deductive alternate items, in 
addition to the above requirements, bidder shall further note “ALTERNATE” and 
alternate item number within the description. 

13. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-6, “Trade Names” in The WHITEBOOK and 
as amended in the SSP. 

14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
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approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Public Works Contracts. 

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED:  No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid 
Security shall be in one of the following forms: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the  
contract and furnish the required final performance and payment bonds. 

19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
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check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 

19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security.  Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  Within 
twenty-four (24) hours after the bid due date and time, the first five (5) apparent low 
bidders must provide the City with the original bid security.   

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original within twenty-four (24) hours may 
cause the bid to be rejected and deemed non-responsive. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  

20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 
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21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 
made on the eBidding system.  The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT:   

22.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be made 
in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made. 

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items.   
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22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine 
carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms (e.g., Bidding Documents).  The submission of a Bid shall be conclusive 
evidence that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of Work, the quantities of materials to be 
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS:  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

  



 

Bonita Cove West Improvements 18 | Page 
Instructions to Bidders (Rev. Aug. 2019) 

25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified in the herein and in the Notice of Award.  Failure 
to provide the information as specified may result in the Bid being rejected as non-
responsive.   

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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SCOPE OF WORK  

1. SCOPE OF WORK:  To renovate an existing approximate half acre playground and provide ADA 
sidewalk upgrade, 20 foot high security light, site preparation for prefabricated comfort 
station including over excavation and recompaction and utilities (water, sewer, electrical). The 
improvements also include shade structure with picnic tables and drinking fountain(s). 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Plans numbered 41452-01-D through  
41452-39-D, inclusive. 

2. LOCATION OF WORK:  The location of the Work is as follows: 

See Appendix E – Location Map. 

3. CONTRACT TIME: The Contract Time for completion of the Work, including the Plant 
Establishment Period, shall be 220 Working Days. 

3.1. The Construction of this project shall be phased in accordance with 6-1.2.1, 
“Construction Phasing”. 
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PHASED FUNDING PROVISIONS 

1. PRE-AWARD 

1.1. Within 10 Working Days of the Notice of Intent to Award, the Contractor must contact 
the Project Manager to discuss fund availability for each phase and shall also submit 
the following: 

1.1.1. Construction Cost Loaded Schedule in accordance with 6-1,“CONSTRUCTION  
SCHEDULE  AND  COMMENCEMENT  OF  THE  WORK” and 7-3, “PAYMENT. 
 

1.2. Contractor’s failure to perform any of the following may result cancelling the award of 
the Contract: 
1.2.1. Meeting with the City’s Project Manager to discuss the Phased Funding 

Schedule. 

1.2.2. Agreeing to a Phased Funding Schedule within thirty days of meeting with 
the City’s Project Manager. 

2. POST-AWARD 

2.1. Do not start any construction activities for the next phase until the Notice to Proceed 
(NTP) has been issued by the City. The City will issue a separate NTP for each phase. 

2.2. The City may issue the NTP for a subsequent phase before the completion of the 
preceding phase. 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
858-627-3200. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive 
provided that any of the following apply: (1) the subcontractor is registered prior 
to bid opening; (2) within twenty-four hours after the bid opening, the 
subcontractor is registered and has paid the penalty registration fee specified in 
Labor Code section 1725.5; or (3) the subcontractor is replaced by another 
registered subcontractor pursuant to Public Contract Code section 4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered 
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and 
Contractor shall provide proof of registration for themselves and all listed 
subcontractors to the City at the time of bid or proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors.  The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  
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1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11 above. (Labor code section 
1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2018 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2018  Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, items 43, 56, 69, and 102, DELETE in 
its entirety and SUBSTITUTE with the following: 

43. Field Order - A Field Order is a written agreement by the Engineer to 
compensate you for Work items in accordance with 2-8, “EXTRA WORK” or 2-9, 
“CHANGED CONDITIONS”. A Field Order does not change the Contract Price, 
Contract Time, or the scope intent of the Contract. 

56. Notice of Completion (NOC) - A document recorded with the County of San 
Diego to signify that the Contract Work has been completed and accepted by 
the City. 

69. Punchlist - A list of items of Work or corrections generated after a Walk-through 
that is conducted when you consider that the Work and Services are complete, 
and as verified by the Owner. The Punchlist may be completed in phases if defined 
in the Contract. 

102. Walk-through - The procedure the City uses to evaluate the status of the 
Project or the phase of the Project and to generate a Punchlist prior to 
Acceptance. 

To the “WHITEBOOK”, item 54, “Normal Working Hours”, ADD the following: 

The Normal Working Hours are 7:00 AM to 5:00 PM. 

To the “WHITEBOOK”, ADD the following: 

108. Substantial Completion – When all Contract Work is deemed complete by the 
Contractor in writing, and as verified by the Owner. Substantial Completion 
may be completed in phases if defined in the Contract. 
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109. Acceptance of Work – When all of the Contract work is deemed officially 
complete, including all Punchlist items, by the Owner. 

110. Occupancy – When the Owner deems a building is ready for use, the Owner 
will issue a certificate of Occupancy in writing. 

SECTION 2 - SCOPE OF THE WORK 

2-2 PERMITS, FEES, AND NOTICES. To the “WHITEBOOK”, ADD the following: 

2. The City will obtain, at no cost to you, the following permits: 

a) Coastal Development Permit 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 50% of the base Bid. 

3-9 TECHNICAL STUDIES AND SUBSURFACE DATA. To the “WHITEBOOK”, ADD the 
following: 

5. In preparation of the Contract Documents, the designer has relied upon the 
following reports of explorations and tests at the Work Site: 

a) Geotechical Investigation, dated April 20, 2019 and revised April 30, 
2019 by Geocon Incorporated. 

6. The reports listed above are available for review  at the following link:  

https://filecloud.sandiego.gov/url/bonitacovewestcif 

3-10 SURVEYING. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

3-10 SURVEYING. 

1. You shall locate and mark all features related to the building and site, including 
landscaping and hardscape, using industry standard contractor’s construction 
tools. 

2. You shall preserve construction survey stakes, control points, and other survey 
related marks described in 3-10.1, “Survey Services Provided by the City” for 
the duration of the Project. If any construction survey stakes are lost or 
disturbed and need to be replaced, such replacement shall be performed by 
the City at your expense. 
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3-10.1 Survey Services Provided by the City. 

1. The City will provide surveying services and on-site survey staking for the 
following: 

a) Locations of any property lines, boundaries, or easement surveys 
within the project boundaries as required by the project. 

b) Locations of up to four corners per building. 

c) Verification of building pad finish surface elevation. 

d) A maximum of 4 site control points. 

e) Location and perpetuation of survey monuments within the project 
boundary in accordance with 400-2, “Permanent Survey Markers”. 

2. Notify the Resident Engineer in writing at least 2 Working Days prior to 
requesting survey services provided by the City. 

3-10.2 Line and Grade. 

1. The Work shall conform to the lines, elevations, and grades shown on the 
Plans. Three consecutive points set on the same slope shall be used together 
so that any variation from a straight grade can be detected. Any such variation 
shall be reported to the Engineer. In the absence of such report, you shall be 
responsible for any error in the grade of the Work. 

2. Grades for underground conduits will be set at the surface of the ground. You 
shall transfer them to the bottom of the trench. 

3-10.3 Payment. 

1. The payment for survey services Work shall be included in the Contract Price. 

3-13.1 Completion. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall submit a written assertion that the Work has been completed 
and is ready for Owner Acceptance. If, in the Engineer's judgment, the 
Work has been completed in accordance with t h e  Contract Documents, 
the Engineer will set forth in writing the date the Work was completed. 
This wi l l  be the date that you are relieved from responsibility to protect 
and maintain the Work and to which liquidated damages will be computed. 

3-13.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK”, DELETE in 
its entirety and SUBSTITUTE with the following: 

3-13.1.1 Requirements Before Requesting Substantial Completion. 

1. The following items are required prior to requesting a Substantial Completion:  

a) Remove temporary facilities from the Site.  

b) Thoroughly cleaning the Site and removing all mark outs and 
construction staking. 
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c) Provide completed and signed Red-lines in accordance with 3-7.3 
“Redlines and Record Documents”. 

d) Provide all material and equipment maintenance and operation 
instructions and/or manuals. 

e) Provide all tools which are permanent parts of the equipment installed 
in the Project. 

f) Provide and properly identify all keys for construction and all keys for 
permanent Work.  

g) Provide all final Special Inspection reports required by the applicable 
building Code. 

h) Provide all items specified to be supplied as extra stock. Wrap, seal, or 
place in a container all items as necessary to allow for storage by the 
City for future use. Verify the specified quantities. 

i) Ensure that all specified EOCP and certified wage rate documentations 
covering the Contract Time have been submitted. 

j) Provide the spare parts for the proposed irrigation system as specified 
in the Special Provisions. 

k) If the Work includes sewer and storm drain installations, the 
inspection shall include televising in accordance with 306-18, “VIDEO 
INSPECTION”. 

l) If the Work includes a Plant Establishment Period, Work in accordance 
with 801-6, “MAINTENANCE AND PLANT ESTABLISHMENT” shall be 
completed prior to requesting Substantial Completion, unless 
approved otherwise by the Owner. 

m)  Notify the Engineer to arrange a final inspection of permanent BMPs 
installed. 

3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following:  

1. You shall notify the Engineer 15 Working Days in advance of date of anticipated 
Substantial Completion to allow time for Engineer to schedule a Walk-through. 
After you complete the requirements in 3-13.1.1, “Requirements Before 
Requesting Substantial Completion” and when you consider that the Work is 
Substantially Complete, you will notify the Engineer in writing that the Project 
is Substantially Complete. The Engineer will review your request and 
determine if the Project is ready for a Walk-through, by verifying whether you 
have completed all items as required by 3-13.1.1, “Requirements Before 
Requesting Substantial Completion”. Within 7 Working Days, the City will either 
reject your request of a Walk-through in writing or schedule a Walk-through 
inspection. The Engineer shall facilitate the Walk-through. 
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2. The following documents shall be provided at the time of your Walk-through 
request: As-Built markup, Plans, specifications, technical data such as 
submittals and equipment manuals, draft final payment, warranties, material 
certifications, bonds, guarantees, maintenance service agreements, and 
maintenance and operating manuals. 

3. Written warranties, except manufacturer's standard printed warranties, shall 
be on a letterhead addressed to you. Warranties shall be submitted in the 
format described in this section, modified as approved by the City, to suit the 
conditions pertaining to the warranty. Lack of submitting these items will delay 
start of Walk-through. 

4. The Engineer will provide you with the Punchlist within 15 Working Days after 
the date of the Walk-through. The City shall not provide a preliminary 
Punchlist.   

5. If the Engineer finds that the Project is not Substantially Complete as defined 
herein, the Engineer will terminate the Walk-through and notify you in writing. 

6. If, at any time during the Engineer’s evaluation of the corrective Work required 
by the Punchlist, the Engineer discovers that additional corrective Work is 
required, the Engineer may include that corrective Work in the Punchlist.  

7. You shall remain solely responsible for the Project Site until the Project is 
completely operational, all Punchlist items have been corrected, and all 
operation and maintenance manuals have been accepted by the City.  

8. The Engineer shall meet with you until all Punchlist items are corrected. You 
shall complete the Punchlist within 30 Working Days, and Working Days will 
continue to be counted until Acceptance of the Project.  

3-13.2  Acceptance. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. You shall provide the completed, signed, and stamped DS-563 to the Engineer 
prior to Acceptance. 

2. You shall deliver the final As-builts and final billing prior to Acceptance. 

3. You shall assemble and deliver to the Engineer a Final Summary Report and 
Affidavit of Disposal prior to Acceptance. 

4. Acceptance shall occur after all of the requirements contained in the Contract 
Documents have been fulfilled. If, in the Engineer’s judgment, you have fully 
performed the Contract, the Engineer will recommend to the City Engineer 
that your performance of the Contract be accepted. You shall receive 
notification of Acceptance in writing from the Owner and counting of working 
days shall cease and Warranty begins. 

5.  Retention can be released 35 Calendar Days after NOC. Submit your request 
for retention to the Resident Engineer and they will mail to you a "Release of 
Claims" form which shall be completed and returned before the retention will 
be released. 
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3-13.3  Warranty. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall warranty and repair all defective materials and workmanship for a 
period of 1 year. This call back warranty period shall start on the date the Work 
was accepted by the City unless the City has Beneficial Use or takes Occupancy 
of the project earlier (excluding water, sewer, and storm drain projects). 

2. You shall warranty the Work free from all latent defects for 10 years and patent 
defects for a period of 4 years. 

3. The warranty period for specific items covered under manufacturers’ or 
suppliers’ warranties shall commence on the date they are placed into service 
at the direction of the Engineer in writing. 

4. All express warranties from Subcontractors, manufacturers’, or Suppliers’, of 
any tier, for the materials furnished and Work performed shall be assigned, in 
writing, to the City, and shall be delivered to the Engineer prior to the 
Acceptance of your performance of the Contract.  

5. Replace or repair defective materials and workmanship in a manner 
satisfactory to the Engineer after notice to do so from the Engineer and within 
the time specified in the notice. If you fail to make such replacements or 
repairs within the time specified in the notice, the City may perform the 
replacement or repairs at your expense. If you fail to reimburse the City for 
the actual costs, your Surety shall be liable for the cost 

6. Items that shall be warrantied free from defective workmanship and materials 
for a period longer than 1 year are as follows: 

Specified Item Minimum Warranty Period 

Detectable Warning Tile Construction 
3 Years of Manufacturer’s 
Warranty 

All Work Under SECTION 500 – PIPELINE 
REHABILITATION 

3 Years 

Fiber Optic Interconnect Cables 2 Years 

Luminaires* 10 Years of Manufacturer’s 
Warranty 

LED Signal Modules 
3 Years of Manufacturer’s 
Warranty 

Field Devices Associated with 700-6.3, 
“Adaptive Control Note” 

See 700-6.3.9, “Warranty” 

* Provide documentation verifying that the induction luminaire models being 
offered for the Project are covered by the 10 year warranty. 
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7. You shall provide the City and property owner a copy of the manufacturer’s 
warranty for private sewer pumps, including the alarm panel and all other 
accessories. 

a) You shall involve the manufacturer in the installation and startup as 
needed to secure any extended warranty required. 

b) Nothing in here is intended to limit any manufacturer’s warranty which 
provides the City with greater warranty rights than set forth in this 
section or the Contract Documents. 

c) The warranty shall include all components. The form of the warranty 
shall be approved by the Engineer in accordance with 3-13.3.2, 
“Warranty Format Requirements”. 

8. If, during the warranty period, any item of the Work is found to be Defective 
Work, you shall correct it promptly after receipt of written notice from the City 
to do so. The warranty period shall be extended with respect to portions of 
the Work corrected as part of the warranty requirements. 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.4 Specialty Inspection Paid for by the Contractor. To the “WHITEBOOK”, ADD the 
following: 

2. The specialty inspections required are listed as follows: 

a) Third party certified inspector for Play area/components. See 
Technicals.  

4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the determination of the Apparent Low 
Bidder and on the  City’s Product Submittal Form available at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml  

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 
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5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract. 

4. The payment for insurance shall be included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance.  

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  
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4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.5 Contractors Builders Risk Property Insurance..   

1. You shall provide at your expense, and maintain until Final Acceptance of the 
Work, a Special Form Builders Risk Policy or Policies. This insurance shall be in 
an amount equal to the replacement cost of the completed Work (without 
deduction for depreciation) including the cost of excavations, grading, and filling. 
The policy or policies limits shall be 100% of this Contract value of the Work plus 
15% to cover administrative costs, design costs, and the costs of inspections and 
construction management. 

2. Insured property shall include material or portions of the Work located away 
from the Site but intended for use at the Site and shall cover material or portions 
of the Work in transit. The policy or policies shall include as insured property 
scaffolding, falsework, and temporary buildings located at the Site. The policy or 
policies shall cover the cost of removing debris, including demolition. 

3. The policy or policies shall provide that all proceeds thereunder shall be payable 
to the City as Trustee for the insured, and shall name the City, the Contractor, 
Subcontractors, and Suppliers of all tiers as named insured. The City, as Trustee, 
will collect, adjust, and receive all monies which may become due and payable 
under the policy or policies, may compromise any and all claims thereunder, and 
will apply the proceeds of such insurance to the repair, reconstruction, or 
replacement of the Work. 

4. Any deductible applicable to the insurance shall be identified in the policy or 
policies documents and responsibility for paying the part of any loss not covered 
because of the application of such deductibles shall be apportioned among the 
parties except for the City as follows: if there is more than one claimant for a 
single occurrence, then each claimant shall pay a pro-rata share of the per 
occurrence deductible based upon the percentage of their paid claim to the total 
paid for insured. The City shall be entitled to 100% of its loss. You shall pay the 
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City any portion of that loss not covered because of a deductible at the same 
time the proceeds of the insurance are paid to the City as trustee.  

5. Any insured, other than the City, making claim to which a deductible applies shall 
be responsible for 100% of the loss not insured because of the deductible. 
Except as provided for under California law, the policy or policies shall provide 
that the City is entitled to 30 Days prior written notice (10 Days for cancellation 
due to non-payment of premium) of cancellation or non-renewal of the policy or 
policies. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

5-4.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured.  

3. The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 
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d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  

b) your products, or  

c) premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Commercial Automobile Liability Insurance. 

5-4.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

5-4.5.5 Builders Risk Endorsements. 

5-4.5.5.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.5.5.2 Builders Risk – Partial Utilization. If the City desires to occupy or use a portion or 
portions of the Work prior to Acceptance in accordance with this Contract, the City will 
notify you and you shall immediately notify your Builder's Risk insurer and obtain an 
endorsement that the policy or policies shall not be cancelled or lapse on account of 
any such partial use or occupancy. You shall obtain the endorsement prior to the City’s 
occupation and use. 
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5-4.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the 
City at the time the evidence of insurance is provided. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

5-4.10 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services (e.g., Design-Build, 
preparation of engineered Traffic Control Plans (TCP), and etc) by you, you 
shall keep or require all of your employees or Subcontractors, who provide 
professional engineering services under this contract, Professional Liability 
coverage with a limit of $1,000,000 per claim and $2,000,000 annual aggregate 
in full force and effect. 

2. You shall ensure the following: 

a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of 3 years after 
completion of the Project or termination of this Contract, whichever 
occurs last. You agree that for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing and  

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth 
above. 

5-4.11 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with the requirements of this section.  
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2. Limits for this insurance shall be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply 
with such provisions before commencing the Work as required by §1861 of 
the California Labor Code. 

5-4.11.1. Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.11.2 Workers’ Compensation Insurance for Work In, Over, or Alongside Navigable 
Waters. In addition to the Workers’ Compensation Insurance required under the 
General Conditions of this contract, the you shall provide additional insurance 
coverage for claims brought under the Longshore and Harbor Workers’ Compensation 
Act, the Jones Act, general maritime law, and any other federal or state laws, resulting 
from the your Work in, over, or alongside navigable waters. 

5-10.2.1 Public Notice by Contractor. To the “WHITEBOOK”, item 3, DELETE in its entirety and 
SUBSTITUTE with the following: 

3. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets: 

a) Where Work is to be performed at least Working 5 Working Days 
before starting construction or survey activities or impacting the 
community as approved by the Resident Engineer. 

b) Within 5 Working Days of the completion of your construction activities 
where Work was performed, you shall distribute public notices in the 
form of door hangers, which outlines the anticipated dates of Asphalt 
Resurfacing or Slurry Seal. 

c) 72 hours in advance of the scheduled resurfacing. 

5-13 ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, ADD the following:  

2. Virtual Project Manager shall be used on this Contract. For more information, 
refer to the VPM traning videos at the location below: 

https://www.sandiego.gov/publicworks/edocref 
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SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1     Construction Schedule. To the “WHITEBOOK”, item 1, subsection “s”, DELETE in its 
entirety and SUBSTITUTE with the following: 

s) Submit an updated cash flow forecast with every pay request  (for each Project 
ID or WBS number provided in the Contract) showing periodic and cumulative 
construction billing amounts for the duration of the Contract Time. If there has 
been any Extra Work since the last update, include only the approved 
amounts. 

i. Refer to the Sample City Invoice materials in Appendix D – Sample 
City Invoice with Cash Flow Forecast and use the format shown. 

ii. See also the “Cash Flow Forecast Example” at the location below: 

https://www.sandiego.gov/publicworks/edocref 

To the “WHITEBOOK”, ADD the following: 

3. The 90 Calendar Day Plant Establishment Period is included in the stipulated 
Contract Time and shall begin with the acceptance of installation of the 
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT 
ESTABLISHMENT”. 

6-1.2.1 Construction Phasing. To the “WHITEBOOK”, ADD the following: 

3. The project shall be constructed in two phases as shown below. You shall not 
proceed to the next phase until the Resident Engineer approves the current 
phase. 

a) Phase 1: Demolition, Manufacturer initial deposit for Prefabricated 
Comfort Station (State Coach Approved included), Playground 
Equipment and Shade Structure. 

b) Phase 2: Construction of Bonita Cove West Improvements. 

6-1.5.2  Excusable Non-Compensable Delays. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following: 

6-1.5.2  Excusable Non-Compensable and Concurrent Delays. 

1. The City shall only issue an extension of time for Excusable Delays that meet 
the requirements of 6-4.2, “Extensions of Time” for the following 
circumstances: 

a) Delays resulting from Force Majeure. 

b) Delays caused by weather. 

c) Delays caused by changes to County, State, or Federal law. 

2. When a non-excusable delay is concurrent with an Excusable Delay, you shall 
not be entitled to an extension of Contract Time for the period the non-
excusable delay is concurrent with the Excusable Delay.  
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3. When an Excusable Non-Compensable Delay is concurrent with an Excusable 
Compensable Delay, you shall be entitled to an extension of Contract Time, 
but shall not be entitled to compensation for the period the Excusable Non-
Compensable Delay is concurrent with the Excusable Compensable Delay. 

6-2.1 Moratoriums. To the “WHITEBOOK”, ADD the following: 

3. Do not Work in the areas where there is currently a moratorium issued by the 
City. The areas subject to moratorium are listed below: 

a) Mission Bay areas from May 25, 2020 to September 8, 2020 (inclusive).   

6-4.2 Extensions of Time. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. The Contract Time shall not be modified except by Change Order. 

2. You shall notify the City in writing within 1 Working Day after the occurrence 
and discovery of an event that impacts the Project Schedule.  

a) If you believe this event requires a Change Order, you shall submit a 
written Change Order request with a report to the City that 
explains the request for Change Order within 5 Working Days. The 
Change Order request must include supporting data, a general 
description of the discovery, the basis for extension, and the estimated 
length of extension. The City may grant an extension of time, in writing, 
for the Change Order request if you require more time to gather and 
analyze data. 

3. The Engineer shall not grant an extension of Contract Time in accordance with 
6-1.5, “Excusable Delays” unless you demonstrate, through an analysis of the 
critical path, the following: 

a) The event causing the delay impacted the activities along the Project’s 
critical path. 

b) The increases in the time to perform all or part of the Project beyond 
the Contract Time arose from unforeseeable causes beyond your 
control and without your fault or negligence and that all project float 
has been used. 

4. Any modifications to the Contract Time will be incorporated into the weekly 
document that the Engineer issues that stipulates the Contract Time. If you do 
not agree with this document, submit to the Engineer for review a written 
protest supporting your objections to the document within 30 Calendar Days 
after receipt of the statement. Your failure to file a timely protest shall 
constitute your acceptance of the Engineer’s weekly document. 

a) Your protest will be considered a claim for time extension and shall be 
subject to 2-10.1, “Claims”. 
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ADD: 

6-6.1.1               Environmental Document. 

1. The City of San Diego has prepared a Final Environmental Impact Report 
(Mission Bay Park Master Plan Final Impact Report No. 91-0898, SCH No. 
93041010) as referenced in the Contract Appendix. You shall comply with all 
requirements of the Final Environmental Impact Report as set forth in the 
link in Appendix A. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price. 

6-6.4     Written Notice and Report. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide 
a Change Order request within 5 Working Days after the event, in accordance 
with 6-4.2, “Extensions of Time”, will be considered grounds for refusal by the 
City to consider such request if your failure to notify prejudices the City in 
responding to the event. 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.1           General. To the “WHITEBOOK” ADD the following: 

3. The Lump Sum Bid item for “Demolition” shall include, but shall not be 
limited to all payment for the demolition of the existing comfort station, 
existing playground area, and concrete walkways as specified in the Plans 
and other Contract Documents. 

4. The Allowance Bid item for “Manufacturer Deposit: Shade Structure, 
Comfort Station, and Playground Equipment” shall include payment for 
manufacturer deposits for equipement installations. This shall include the 
deposits for: shade structure, prefabricated comfort station, and play area 
structures and safety surfacing. 

5. The Lump Sum Bid item for “Construction of Bonita Cove West 
Improvements” shall include payment for the construction and installation 
of: shade structure, play area structures and safety surfacing, site 
furnishings, security lighting, meter connections, drinking fountain, paving, 
sidewalk, planting, re-establishment of irrigation systems impacted by 
proposed new improvements, drainage system and other utiltiies, 
prefabricated comfort station and other park amenities as specified in the 
Plans, Contract Documents, and Technicals. 

6. The Allowance Bid item for “Construction and Installation of the 
Playground Signage” shall include the deposit, construction and installation 
for: Playground Signage as specified in detail(s) on plan. 
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7-3.2           Partial and Final Payment. To the “GREENBOOK”, paragraph (3), DELETE in its 
entirety and SUBSTITUTE with the following: 

Upon commencement of the Work, an escrow account shall be established in a 
financial institution chosen by you and approved by the City. Documentation for an 
escrow payment shall have an escrow agreement signed by you, the City, and the 
escrow agent. From each progress payment, no less than 5% will be deducted and 
deposited by the City into the escrow account. Upon completion of the Contract, the 
City will notify the Escrow agent in writing to release the funds to you. Only the 
designated representative of the City shall sign the request for the release of Escrow 
funds. 

7-3.9     Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9 

FIELD ORDER LIMITS 

Contract Price 
Maximum Field Order Work 

Amount 

Less than $100,001 $2,500 

$100,001 to $1,000,000 $5,000 

$1,000,001 to $5,000,000 $10,000 

$5,000,001 to $15,000,000 $20,000 

$15,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $50,000 

2. Field Order items of Work for contracts greater than $15,000,000 will require 
additional approvals from the City prior to its approval by the Resident 
Engineer. 

3. The City will issue a Field Order only after the City’s acceptance of the cost of 
the field order amount. 

4. Field Orders shall not be used to add scope or to include extensions of time 
related to changes in work. 

5. If in the event there is a change related to the critical path on the project which 
necessitates an extension of time and the change amount is within the Field 
Order limits shown on Table 7-3.9, then a Field Order can be issued to 
compensate you for the approved costs. Any extensions of time associated 
with the change shall be included in a subsequent Change Order and no 
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additional compensation shall be granted as part of the change order for the 
extension of time. 

6. The unused portions of Field Orders Bid item shall revert to the City upon 
Acceptance. 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK” 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 209 – PRESSURE PIPE 

209-1.1.1 General. To the “WHITEBOOK”, ADD the following: 

2. PVC products, specifically type C900 and C905, as manufactured or distributed 
by J-M Manufacturing Company or JM Eagle shall not be used on the Contract 
for pressurized pipe. 

3. Refer to AWWA C900-16 for all references to AWWA C905. 

SECTION 302 – ROADWAY SURFACING 

302-4.5  Scheduling, Public Convenience and Traffic Control. To the “GREENBOOK”, 
paragraphs (1) and (2), DELETE in its entirety and SUBSTITUTE with the following: 

1. In addition to the requirements of Part 6, you shall comply with the following: 

a) At least 5 Working Days prior to commencing the Work, you shall 
submit your proposed Schedule to the Engineer for approval.  

b) Based upon the approved schedule, you shall notify residents and 
businesses of the Work and post temporary “No Parking" signs 72 
hours in advance.  

c) Requests for changes in the approved Schedule shall be submitted to 
the Engineer for approval at least 3 Working Days before the street is 
scheduled to be sealed. 

SECTION 402 – UTILITIES 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Appendix G - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

402-6  COOPERATION. To the “GREENBOOK”, ADD the following: 

1. Notify SDG&E at least 10 Working Days prior to excavating within 10 feet of 
SDG&E Underground High Voltage Transmission Power Lines (69 KV and 
higher). 
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SECTION 601- TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-2.1.4     Traffic Control for Resurfacing and Slurry Sealing. To the “WHITEBOOK”, item 3, 
subsection “d”, DELETE in its entirety and SUBSTITUTE with the following: 

d) Place “NO PARKING - TOW-AWAY ZONE” signs 72 hours in advance of the 
scheduled slurry sealing. Reschedule street block segments which are not 
completed by the last posted Working Day. If a Work delay of 48 hours or more 
occurs from the originally scheduled Work date, remove the “NO PARKING - 
TOW-AWAY ZONE” signs for a minimum of 24 hours, then reset and re-post for 
the appropriate Work date. 

601-3.5.1     General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours 
before enforcement. Temporary “No Parking” and “No Stopping” signs shall be 
installed and removed as specified in the Special Provisions. Signs shall 
indicate specific days, dates, and times of restrictions. If violations occur, call 
Police Dispatch 619-531-2000 to enforce the Tow-Away notice. 

SECTION 800 – MATERIALS 

800-1.1.2     Class “A” Topsoil. To the “WHITEBOOK”, item 4, subsection “e”, DELETE in its entirety 
and SUBSTITUTE with the following: 

I. The test results shall provide the following information: 

i. Date of Testing 

ii. Project Name 

iii. The Contractor’s Name 

iv. Source of Material and Supplier’s Name 

v. Estimate of Quantity Needed in Cubic Yards 

vi. Soil Gradation  

vii. Fertility 

viii. Heavy Metals 

ix. Soil Permeability in Inches per Hour 

x. Toxic Elements 

xi. Chloride Content 

xii. pH 

xiii. EcE (electrical conductivity) 

xiv. SAR (Sodium Absorption Ratio) 
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xv. Organic Content by Dry Weight 

xvi. Carbon : Nitrogen Ratio 

xvii. Water-soluble Nutrient Levels 

xviii. Recommendations for adding amendments, chemical corrections, or 
both. 

To the “WHITEBOOK”, item 5, DELETE in its entirety and SUBSTITUTE with the following: 

5. The topsoil shall conform to the following agricultural suitability requirements: 

pH 6.0 – 7.5 

ECe (electrical conductivity) 0.0 – 3.0 

SAR (Sodium Absorption Ratio) 0.0 – 5.0 

Chloride Content Less than 150 ppm 

Boron Content Less than 1 ppm 

Organic Content 3% to 6% by dry weight 

Carbon : Nitrogen Ratio 20:1 maximum 

Sandy Loam Gradation Limit* 

Gravel over 2mm: Less than 10% by weight 

Sand: 75% to 85% 

Sand finer than 100 mesh (0.15 mm): Less than 15% 

Sand finer that 60 mesh (0.25 mm): Less than 40% 

Sand larger than 32 mesh (0.5 mm): Minimum 15% 

Silt: 20% maximum 

Clay: 15% maximum 

Permeability Rate** 2 inches to 5 inches per hour at 80% compaction 

*  Per USDA Classification Scheme. 

**  Tested in accordance with USDA Handbook Number 60, method 34b or other approved 
method. 

800-1.2.5  Mulch. To the “WHITEBOOK”, item 3, subsection “g”, ADD the following: 

Type 7 Mulch shall be 4 inches maximum in size and 3 inches thick per Plans. 
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SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-2.10     BMP Inspection, Maintenance, and Repair. To the “WHITEBOOK”, ADD the 
following: 

5. Maintenance activities shall be documented by the QSP or QSD in the 
Construction BMP Maintenance Log for projects subject to SWPPP 
requirements. See Appendix H - SWPPP Construction BMP Maintenance 
Log. 

1001-3.7     Payment. To the “WHITEBOOK”, item 3, subsection “g”, DELETE in its entirety and 
SUBSTITUTE with the following: 

g) BMP Inspection, Maintenance, Repair, and Construction BMP Maintenance 
Log. 
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SECTION 11 68 13 

PLAYGROUND EQUIPMENT 

PART 1 ‐ GENERAL 

1.01  SCOPE OF WORK 

A. Materials, labor and equipment for complete installation of play equipment as shown on

the Plans.

1.02   RELATED SECTIONS 

A. 32 18 16 PLAYGROUND PROTECTIVE SURFACING

1.03  QUALITY ASSURANCE 

A. Licensing: Contractor's license for play equipment installers shall be either "A".

B. Contractor and/or installer required to have current CPSI (Certified Playground Safety

Inspector) certified to install of play equipment and resilient surfacing to recognized

safety and workmanship standards.

C. Contractor shall provide materials, install play equipment, and construct playground areas

in accordance with the following standards and guidelines.  In case of conflict, the most

restrictive‐and highest quality standards and guidelines shall apply to the work.

1. "Standard Consumer Safety Performance Specification for Playground Equipment

for Public Use," ASTM F1487‐98, published by the American Society for Testing and

Materials (ASTM).

2. "Standard Specification for Impact Attenuation of Surface Systems Under and

Around Playground Equipment," ASTM F1292‐99.

3. "Standard Specification for Determination of Accessibility of Surface Systems Under

and Around Playground Equipment," ASTM F1951‐99.

4. U.S. Consumer Products Safety Commission, Handbook for Public Playground

Safety, published by the Consumer Product Safety Commission (CPSC), latest

edition.

5. "Americans with Disabilities Act" Accessibility Guidelines (ADAAG).

6. All products shall bear the certification seal of the International Play Equipment

Manufacturers Association (IPEMA).
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7.  All designs shall meet or exceed the Americans with Disabilities Act (ADA) “Final 

Accessibility Guidelines for Play Areas” regulations as published on October 18, 

2000.   

8.  All manufacturers must be ISO 9001 certified. 

 

D.  References and Standards 

 CPSC:  Consumer Product Safety Commission 

 IPEMA:  International Playground Equipment Manufacturers Association 

 ADA: Americans with Disabilities Act 

 ISO: International Organization for Standardization 
 

E.  Installation of play equipment and resilient surfacing shall be in full conformance with 

California Administrative Code Title 24 disabled access requirements. 

1.04  DELIVERY, STORAGE AND HANDLING 

A.  Play area equipment and materials shall be ordered and delivered to the job site, and 

protected from construction operations and vandalism throughout the construction of 

the project. 

B.  Damaged, vandalized or broken equipment and materials shall be cause for rejection as 

determined by the City's representative. 

1.05  GUARANTEES AND WARRANTIES 

A.  Contractor shall provide manufacturers' written certification that play equipment have 

been installed in accordance with manufacturers' recommendations and Contract 

Documents. 

B.  Contractor shall provide the City with manufacturers' written warranties for accessible 

play equipment. 

C.  The equipment manufacturer shall warrant material and workmanship against defects, 

from the date of shipment, for the period of time as follows. 

a) Kompan ‐ Corocord Loops Structure, Frame:    
o 15‐year warranty with service agreement  
Note:  The service agreement shall include agreement to inspect posts for 

corrosion every 6 months.  If there are simple scratches on the posts, the 

scratches shall be diagnosed and repaired.  

b) Kompan ‐ Corocord Loop Structure, Ropes: 
o 10‐year warranty 

c) Kompan Play Structures and Components: 
o 10‐year on “S” clamps 
o 5‐year warranty unless specified below. 
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d) Kompan Spring and ball bearing components and rope and net Components: 
o 2.5‐year warranty 

e) Kompan EPDM rubber membrane and movable metal and plastic parts: 
o 1‐year warranty 

f) Landscape Structures (LSI) Play Structures and Components: 
o 10‐year warranty unless specified below. 

g) LSI Cool Topper 
o 8‐year warranty for fabric against failure from significant fading, 

deterioration, breakdown, mildew, outdoor heat, cold or discoloration.  
h) LSI Components including CableCore products, swing seats and hangers, grills, 

all rocking equipment, PVC belting material, Seesaws. 
o 3‐year limited warranty against failure due to corrosion/natural 

deterioration or manufacturing defects. 
D.  The Contractor shall guarantee installation workmanship for a period of one year from 

the date of Substantial Completion of the Project.  The Contractor shall be responsible 

for coordinating manufacturer material warranty items with the 

manufacturer/distributor and for the installation of replacement material(s) at no 

additional cost to the owner. 

E.  Provide copy of contractor’s installation warranty on company letterhead.  Start date of 

warranty period to be date entire project is accepted by the City of San Diego, as 

determined by the resident engineer.  

1.06  SUBMITTALS 

A.  Contractor shall provide the following materials for review and acceptance by the City's 

representative. 

1. Play equipment Product Data:  The Contractor shall submit within ten (10) 
calendar days after receipt of Notice to Proceed, five (5) complete sets of the 
material and equipment submittals, including: 
a. Play Equipment Manufacturer and Manufacturer’s Representative’s name(s) 

and address(s) 
b. Plan view drawings with model numbers; descriptive labels (including 

component names,) deck heights, and notations of compliance with CPSC, 
ASTM F1487‐98 and ADA. 

c. Detailed component list with model numbers and catalog descriptions 
d. Color Chart 
e. Written material specifications for all components 
f. IPEMA certification certificate from the IPEMA Website 
g. Copy of Manufacturer Warranty in Certificate format 
h. Copy of Manufacturer’s ISO 9001 Certification 

2. Approval of the submittals shall be the Contractor’s authorization to order the 
required material and equipment.  There will be no deviation from the approved 
submittals without the written authorization of the Owner’s representative. 

1.07   STAKING 
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A.  Contractor shall provide staking and layout at the site for placement of play equipment.  

Safety zones shall be evaluated and accepted by the City's and manufacturer's 

representatives prior to play equipment installation. 

1.08   SAFETY 

 

A.  Contractor shall provide for the complete protection and closure of play areas during 

and after installation, throughout the maintenance period until final acceptance, and at 

no additional cost to the City.  Any injury, claim or vandalism arising from the 

insufficient closure and protection of the play areas shall be responsibility of the 

Contractor. 

1.09  AVAILABILITY AND ORDERING OF SPECIFIED ITEMS 

A.  Availability: Verify prior to bidding that all specified items, including but not limited to 

play equipment, accessible resilient surfacing, structures, and park furnishings will be 

available in time for installation during orderly and timely progress of the work. 

  In the event specified item or items will not be available, notify the City prior to receipt 

of bids. 

B.  Ordering: Specified items shall be ordered within 10 days of receipt of the "Notice To 

Proceed." Provide written evidence of timely ordering of specified items to the Resident 

Engineer. 

PART 2‐PRODUCTS  

2.01    PLAY EQUIPMENT.  Equipment shall be in accordance with Construction Plans and the following 

specifications, or approved substitution. 

A. Play equipment by Kompan shall be as specified on the plans, and shall include the 
following components: 

 Anemone Corocord Play Structure.  Structure shall be as shown on the plans and 
shall include the following components: 

i. 1 Waved Membrane;  
ii. 41 Liana Ropes and 2 guy ropes with collectively 197 Small UFOs (black) 

and 35 small EPDM Discs;  
iii. 3 Hammock Swings; 
iv. 37 EPDM stones. 

 Carousel Swing for ages 2‐5 

 Multi‐Spinner 

 Rope Hammocks (typical of 2) 

B. Play equipment by LSI shall be as specified on the plans, and shall include the following 
components: 
 PlayBooster Age 2‐5, Quote No: 1136349‐01‐04: 

i. Steppers 18"Height, Direct bury (DB) 
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ii. Stepper 16" Deck w/1 Handhold 
iii. Deck Link w/Barriers Steel end panels 3 Steps 
iv. Loop Ladder 48"Dk DB 

Hillscape wide top 48" deck climber.  Color blue 
v. Square Tenderdeck 
vi. Transfer Step w/2 Handloops, Direct bury (DB) 
vii. Marble Panel Above Deck 
viii. Optigear Panel Above Deck 
ix. Table Panel, DB 
x. Grab Bar 
xi. 100"Alum Post DB (typical of 2) 
xii. 116” Alum Post DB (typical of 2) 
xiii. 124"Alum Post DB (typical of 8) 
xiv. 249"Steel Post (60" Bury) (typical of 2) for Cool Topper 
xv. 92"Alum Post DB (typical of 2) 

Double Swirl Slide, 48"Dk DB 
xvi. Roller Slibe 40” DB 
xvii. CoolToppers Single Post Pyramid Roof DB (typical of 2) 
xviii. Custom RAL color on all metal posts 

 

 We‐Saw DB 

 Curva Spinner DB Only (typical of 5) 

 Oodle Swing DB Only 

 4‐Bay Arch Swing: 
i. Belt Seat ProGuard Chains for 8' Beam Height 
ii. 5" Arch Swing Frame Additional Bay 8' Beam Height Only 
iii. Friendship Swing 

 Welcome Sign Ages 2‐5 years DB  

 Welcome Sign Ages 5‐12 years DB  
 

2.02  MANUFACTURER: The layout shown in the plan view is based upon equipment and 

measurements from KOMPAN and Landscape Structures Inc (LSI).  Acceptable manufacturers for 

each component are as indicated on the plan or approved equal.   

Manufacture:  

1) KOMPAN 
Contact: Daryl L. Brady, (619) 944‐8771, DarBra@Kompan.com 

2) Landscape Structures Inc./Coast Recreation 
Contact: Gregg Rogers, (949) 633‐1180, grogers@coastrecreation.net 

2.03  SUBSTITUTIONS: Playground equipment and modular units submitted for consideration shall be 

equivalent in design, layout, deck size, post size, clamping/fastening system, deck/slide/climber 

height, ADA accessibility, appearance, color and construction detail of the playground 

equipment, structure or modular unit, specified in the drawings.  Reasonable variations in 

size/height (no more than +/‐ 5%) and manufacturer’s standard colors may be allowed at the 
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owner’s discretion.  Color schemes are to match as closely as possible to the original specified 

colors.  Play value and safety features of components must be equal or superior to specified 

design as judged by the owner or owner’s representative. 

1. Any expense of modification, adjustment or revision required to ensure compliance of 
furnished equipment to specified equipment and playground design shall be the sole 
expense and responsibility of the Contractor. 

2. Equals will be considered against the specified equipment’s standard of quality and design 
and will be determined at the owner’s discretion.   

2.04 MATERIALS:  
1. Anemone Frame Coating: Metal Frame shall be treated with C3 Coating.  2‐coat 2K Epoxi – 

Haftgrund 855, 120 g per layer per square meter. Color: Gray.   2‐coat 2K‐PUR‐Acrylc 5714, 
120 g per layer per square meter.  This item must be classified in corrosion class “C3 high” 
according to ISO 12944‐5 according to salt fog test ISO 9227.  
 

2. Rope  play  equipment:  Anemone  shall  be  supplied  according  to  following  description  and 
installed according to manufacturer’s instruction. 
a. Planar rope net following the steel pipes, side length approx. 25.00 x 21.50 m, height 

2.80 m (with a layer thickness of protection material of 0.40 m). Mesh size generally 30 
x 30 cm. Rope made of galvanized six‐stranded wires of the “Herkules” type Ø 19 mm, in 
which each strand is tightly wrapped with PES yarn, PES “wrapping” inductively melted 
on to each strand. Liana ropes Ø 21 mm, reinforced with a steel wire core. Nets are 
completely preassembled, crossing points joined by maintenance‐friendly “S” clamps of 
stainless steel No. 4571, Ø 8 mm. Nets fixed to the steel pipes with half formed 
“S” clamps of stainless steel No. 4571, Ø 8 mm and welded steel straps. Steel pipes 
made of S 235, delivered in 10 pieces, connected on site with muffle elements. Class of 
resistance to corrosion: C3 according to ISO12944‐5, double primed with 2K epoxy 
undercoat, paint application by double coating with 2K‐PUR‐Acryl 5741, coating 
thicknesses 
120 g/m² each. 

b. 54 m bended steel pipe, Ø 273.0 x 6.3 mm 
c. 40 m bended steel pipe, Ø 273.0 x 12.5 mm 
d. Equipment and fitting according to EN 1176‐1:2008 and EN 1176‐11:2014, rope play 

equipment with a valid certificate of an independent testing laboratory. 
3. Foundations: 

a. Unless otherwise specified, the bury depth of all footings shall be 34" min below 
Finished Grade (FG) on all in‐ground play events/posts.  

 

PART 3 ‐ EXECUTION 

3.01  INSTALLATION 

A.  Play equipment shall be installed in accordance with manufacturers' recommendations. 

B.  Play equipment shall be completely surrounded by unobstructed safety zones as 

recommended by the manufacturers.  Resilient play surfaces only shall be located within 

Bonita Cove West Improvements 
Attachment E – Technicals 

62 | Page



Bonita Cove West Improvements – 100% Construction Documents   
Technical Specifications  8 

 

 

safety zones.  Play equipment safety zones shall not overlap one another unless allowed 

by ASTM or CPSC standards. 

C.  Explicit installation instructions shall be provided by the manufacturer, which shall 

include detailed, scaled plan view; elevations; footing drawings and details; as well as, 

written instructions to assure proper installation of the playground equipment, 

structure or modular unit. 

D.  Playground equipment must be installed by a manufacturer certified installer and be 

installed in accordance with the manufacturer’s installation specifications.  Installation 

crew leader must be CPSI certified.  An independent 3rd party inspector, provided by the 

Contractor, must inspect the final installation prior to acceptance.  Independent 3rd 

party inspector must be a Certified Playground Safety Inspector and not employed by 

the installer or manufacturer. 

 

E.  Close Out: Contractor shall provide the owner with one copy of complete manufacturers 

installation instructions and maintenance kit.  Each manufacturer sends at least two sets 

of installation manuals with each order.  Additional sets of install instructions should be 

purchased from the manufacturer if originals are lost or damaged.  It is the contractor’s 

responsibility to secure the installation instructions from the installer. 

F.  Clean up:  The site shall be kept clean and free of tools, trash, debris, and installation 

materials on a daily basis.  Material may be stored on site during installation with 

appropriate protective measures and approval by the Owner’s representative. 

3.02  MAINTENANCE  

A.  Contractor shall maintain play equipment, resilient fill, and accessible resilient surfaces 

throughout the maintenance period. 

B.  Scratches, dents and other damage to play equipment resulting from Contractor's 

operations shall be repaired to original condition, or play equipment shall be replaced 

as determined by the City's representative. 

END OF SECTION 116813 
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SECTION 32 18 16 

PLAYGROUND PROTECTIVE SURFACING 

PART 1 ‐ GENERAL 

1.1 SUMMARY 

A. Section includes:  
1. Poured‐in‐Place (PIP) Playground Surfacing System shall consist of 0.5‐1.5 mm size TPV 

(ThermalPlastic Vulcanized) granules mixed with an Aliphatic binder.  
2. Excavation, permeable concrete base, and subdrainage for playground surfacing. 

1.2 REFERENCES 

A. APPLICABLE STANDARDS ASTM International:  
1. ASTM C1028 Standard Test Method for Determining the Static Coefficient of friction of 

Ceramic Tile and Other Like Surfaces by the Horizontal Dynamometer Pull Meter Method 
– This standard replaces ASTM D2047 02/2019.  

2. ASTM D412 Standard Test Methods for Vulcanized Rubber and Thermoplastic Rubbers 
and Thermoplastic Elastomers – Tension  

3. ASTM D624 Standard Test Method for Tear Strength of Conventional Vulcanized Rubber 
and Thermoplastic Elastomers  

4. ASTM D2859 Standard Test Method for Flammability of Finished Textile Floor Covering 
Materials  

5. ASTM E303 Standard Test Method for Measuring Surface Frictional Properties using the 
British Pendulum Tester  

6. ASTM  F1292‐18  Standard  Specification  for  Impact  Attenuation  of  Surfacing Materials 
within the Use Zone of Playground Equipment  

7. ASTM F1951 Standard Specification for Determination of Accessibility of Surface Systems 
under and around Playground Equipment  

8. ASTM F2479‐12 Standard Specification for Purchase, Installation and Maintenance 

1.3 SYSTEM DESCRIPTION  
A. Performance  Requirements:  Provide  a  2  layer  rubber‐urethane  playground  surfacing  system 

which has been designed, manufactured and installed to meet the following criteria: 
1. Shock Attenuation (ASTM F1292‐09): 

a. Gmax: Less than 200. 
b. Head Injury Criteria: Less than 1000. 
c. Flammability (ASTM D2859): Pass. 
d. Tensile Strength (ASTM D412): 60 psi (413 kPa). 
e. Tear Resistance (ASTM D624): 140%. 
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f. Water Permeability: 0.4 gal/yd2/second. 
g. Accessibility: Comply with requirements of ASTM F1951. 

1.4 SUBMITTALS 
A. Product Data: Submit manufacturer’s product data and installation instructions. 
B. Verification Samples: Submit manufacturer’s standard verification samples of 6" x 6" minimum. 
C. Quality Assurance/Control Submittals: Submit the following: 

1. Certificate of qualifications of the playground surfacing installer. 
2. Closeout Submittals:  Warranty documents. 

 
1.5 QUALITY ASSURANCE  

A. Area Safety: Poured in place within playground equipment use zones shall meet or exceed the 
performance requirements of the CPSC, ADA and Fall Height Test ASTM F1292‐18. The surface 
must yield both a peak deceleration of no more than 200 G‐max and a Head Injury Criteria (HIC) 
value of no more  than 1,000  for a head‐first  fall  from the highest accessible portion of play 
equipment being installed as shown on drawings. IPEMA certification is required. (ASTM F1292‐
18  section  4.3.3:  The  laboratory  test  used  to  determine  critical  fall  height  shall  have  been 
conducted  on  surfacing  material  samples  identical  in  design,  materials,  components,  and 
thickness  and manufactured as  the  installed playground  surface). ASTM D412 Standard Test 
Methods  for  Vulcanized  Rubber  and  Thermoplastic  Rubbers  and  Thermoplastic  Elastomers‐
Tension.  

B. Accessibility:  NOTE:  Children’s  outdoor  play  areas  shall  be  in  compliance  with  the  Uniform 
Federal  Accessibility  Standards  9UFAS)  FED‐STD‐795  and  the  Architectural  and  Engineer 
Instructions  (9AEI)  Design  Criteria.  The  requirements  of  the  Americans  with  Disabilities  Act 
Accessibility Guidelines (ADAAG) 28 CFR Part 36 that provide equal or greater accessibility than 
the requirements of UFAS must also be met in children’s outdoor play areas. 

C. (PIP) Playground Surfacing Systems intended to serve as accessible paths of travel for persons 
with disabilities shall be firm, stable, and slip resistant, and shall meet the requirements of ASTM 
F195‐14 and ASTM F1292‐18.  

D. TPV material shall be angular granules with a (Shore A) hardness of 65°A ±5 and a particle size 
between .5‐1.5 mm. Binder shall be not less than 15% percent of the total weight of TPV material 
used  in  the wear  surface  and  shall  provide  100% percent  coating of  the  particles. No other 
granule sizes are acceptable.  

E. Third part test results of tensile strength equal to or greater than 170psi and elongation yield 
equal to or greater than 80% percent.  
 

F. Certifications: Certified Installers should be under the installers employ for a minimum of 180 
days. 
 

1.6 DELIVERY, STORAGE & HANDLING  
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A. Delivery: Deliver materials  in manufacturer’s original, unopened, undamaged containers with 
identification labels intact. 

B. Storage  and  Protection:  Store materials  protected  from  exposure  to  harmful  environmental 
conditions  and  at  a  minimum  temperature  of  40  degrees  F  (4  degrees  C)  and  a  maximum 
temperature of 90 degrees F (32 degrees C). 
 

1.7 PROJECT/SITE CONDITIONS  

A. PIP surfacing must be installed on a dry subsurface, with no prospect of rain within the initial 
drying  period,  and  within  the  recommended  temperature  range  of  the  manufacturer. 
Installation in weather conditions of extreme heat, or less than 55°F, and/or high humidity may 
affect cure time and the structural integrity of the final product. Immediate surroundings of the 
site must be reasonably free of dust conditions as this could affect the final surface appearance. 
The manufacturer’s Service Center Manager reserves the right to control the installation based 
on such factors without penalty to the company 

1.8 WARRANTY  

A. Warranty:  PIP  surfacing  shall  maintain  required  impact  attenuation  characteristics  and  be 
guaranteed  against  defects  in  workmanship  and  materials.  Warranty  will  be  specific  to 
maintenance requirements and performance standards of completed product.   

B. Proper drainage is critical to the longevity of the Poured‐in‐Place surfacing system. Inadequate 
drainage will cause premature breakdown of the poured system in affected areas and void the 
warranty. 

C. Warranty Period: Seven (7) years from date entire project is accepted by the City of San Diego, 
as determined by the Resident Engineer.   

PART 2 ‐ PRODUCTS  

2.1 POURED‐IN‐PLACE PLAYGROUND SURFACING SYSTEM  
 

A. Manufacturer: TotTurf TPV Supreme, or approved equal. 
Contact: David Purcell @ Roberson Recreational Surfaces  2414 W. 12th Street, Suite 5; 
Temple,  AZ  85281;  Telephone:  (760)  809‐1875;  Fax:  (602)  340‐0402;  E‐mail: 
dpurcell@totturf.com  
Manufacturers Website: http://www.totturf.com 
 

1. PRODUCT SCOPE: 
Poured in Place Surface: The poured in place surface shall consist of a uniform material 
manufactured  in  such  a way  that  the Wear  Course meets  the  requirements  specified 
herein for wear surface.  
a. The type safety surfacing shall be a poured‐in‐place system and shall be indicated 

on the drawings.  
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b. Overall  thickness:  Critical Fall Height (CFH): Per ASTM 1292 and IPEMA 

Certification, Overall Thickness for Tot Turf Supreme shall be as follows:  
2.5 inches = up to 5’ CFH (2” Cushion Layer + ½” Wear Course) 

3 inches = up to 6’ CFH (2.5” Cushion Layer + ½” Wear Course) 

4 inches = up to 8’ CFH (3.5” Cushion Layer + ½” Wear Course) 

5 inches = up to 11’ CFH (4.5” Cushion Layer + ½” Wear Course) 

 
2. CUSHION LAYER SECTION 

a. Impact  Attenuating  Cushion  Layer:  Cushion  Layer  consists  of  shredded  styrene 
butadiene rubber (SBR) and/or cryogenic crumb rubber and adhered with a 100% 
percent solids polyurethane binder to form a resilient porous material.  

b. Strands of SBR may vary from 0.5 mm – 2.0 mm in thickness by 3.0 mm – 20 mm in 
length.  

c. SBR  Crumb  Rubber  (5‐9 mesh)  using  a  sieve  analysis  ASTM D5644 with  a  fiber 
content of .1% or less mixed in.  

d. Foam or standard rubber granules are not to be permitted in a Cushion Layer.  
e. Binder shall be between 10‐14% percent of the total weight of the material and 

shall provide 100% percent coating of the particles. 
f. The  Cushion  Layer  shall  be  compatible  with  the  Wear  Course  and  must  meet 

requirements herein for impact attenuation. 
 

3. WEAR COURSE  
a. Wear  Course  shall  consist  of  Thermal  Plastic  Vulcanized  (TPV)  granules with  an 

Aliphatic binder formulated to produce an even, uniform, seamless surface up to 
2000 square feet. (Contact sales representative for seamless pads over 2000 square 
feet).  

b. TPV material shall be angular granules with a (Shore A) hardness of 65°A ±5 and 
particle  size  between  0.5‐1.5 mm.  Binder  shall  be  22‐24%  percent  of  the  total 
weight of TPV material used in the wear surface and shall provide 100% percent 
coating of the particles. No other granule sizes are acceptable.  

c. Thickness of the Wear Course shall be ½” – 5/8” inch (minimum ½” inch, 12.7mm).  
d. The Wear Course shall be porous.  
e. See the manufacturer’s specification for the TPV High Density wear resistant inserts 

under swings, slide exits, and high traffic areas. 
 

4. BINDER 
a. No Toluene Diphenyl  Isocyanate  (TDI)  shall  be used. Aliphatic  urethane  is  to be 

used.  
b. No filler materials shall be used in urethane such as plasticizers, and the catalyzing 

agent shall contain no heavy metals.  
c. Weight of polyurethane shall be no less than 8.5 lbs/gal (1.02 Kg/1) and no more 

than 9.5 lbs/gal (1.14 Kg/1).  
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d. Manufacturer  is  permitted  to  modify  the  type  of  urethane  required  to  match 
extreme weather conditions. Substitutions must be equal  to or exceed Aliphatic 
quality 

PART 3 ‐ EXECUTION 

3.1 MANUFACTURER’S INSTRUCTIONS  

A. Comply with the instructions and recommendations of the playground surfacing manufacturer. 

3.2 PREPARATION  

A. Finished Grade/Slope: Verify that finished elevations of adjacent areas are as indicated on the 
architectural or site plans, that the appropriate sub‐grade elevation has been established for the 
particular  safety  surface  to  be  installed,  and  that  the  subsurface  has  been  installed  per 
architectural, site or equipment plans while meeting accessibility and use zones requirements.  

B. Permeable Concrete Sub Base: Tolerance of concrete or bituminous sub base shall be within 
1/8” inch (3.0 mm) in 10’ feet (3050 mm). Per ADA Guidelines: Concrete a minimum of 4” inches. 
Concrete must cure for 7 days prior to application of cushion layer. Concrete must cure 28 days 
if  wear  course  is  to  be  applied  directly  to  concrete  surface.  If  Poured  in  Place  surfacing  is 
installed, verify that the Concrete Sub Base has cured (all areas appear white in color usually at 
7 days) and that all concrete curing compounds and other deleterious substances that might 
adversely affect adhesion have been removed. Surface shall be clean and dry.  

C. Drainage: Verify that sub‐surfacing drainage, if required, has been installed to provide positive 
drainage. 

3.3 INSTALLATION  
 

A. Poured in Place Surfacing: Components of the poured in place surfacing shall be mixed on site 
in a rotating tumbler to ensure components are thoroughly mixed and are in accordance with 
manufacturer’s recommendations. Installation of surfacing shall be seamless up to 2,000 square 
feet per day and completely bonded to concrete of sub base. Material shall cover all foundations 
and fill around all elements penetrating the surface.  

B. Cushion Layer: Whenever practical, cushion layer of surfacing material shall be installed in one 
continuous pour on the same day of up to 2,000 square feet. When a second pour is required, 
step the seam (see detail) and fully coat the step of the previous work with polyurethane binder 
to ensure 100% percent bond with new work. Apply adhesive in small quantities so that new 
cushion layer can be placed before the adhesive dries.  
 

C. Wear Course: Wear Course must be TPV (Thermoplastic Elastomer Vulcanized) rubber granules. 
Wear  surface  shall  be bonded  to Cushion  Layer.  If  necessary,  additional primer will  be used 
between the cushion layer and Wear Course. Apply adhesive to Cushion Layer in small quantities 
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allowing the Wear Course to be applied before adhesive dries. Surface shall be hand troweled 
to a smooth, even finish. Except where the Wear Course is composed of differing color patterns, 
pour  shall  be  continuous  and  seamless  up  to  2,000  square  feet  per  day;  (Contact  sales 
representative  for  seamless  installations  in  excess  of  2000  square  feet).  Where  seams  are 
required due to color change, size or adverse weather, a step configuration will be constructed 
to maintain Wear Course integrity. The edge of initial pour shall be coated with adhesive and 
wearing surface mixture shall be immediately applied. Pads with multiple seams are encouraged 
to  include  a  top  coat  of  urethane  before  being  placed  into  use.  Butt  joint  seams  are  not 
acceptable except for repairs. Under special conditions and with owners written approval seams 
may be permitted in same color pad. Consult with manufacturer for specific applications.  
 

D. Perimeter: For installations over Existing Concrete, the perimeter must be saw cut to provide a 
keyway 1” inch deep by 1” inch wide, or formed during the pour, with surfacing rolled down into 
the void. Primer adhesive must be applied to all sides of the void. When connecting to a concrete 
curb or border, the inside vertical edge shall be primed with adhesive and the final 2” inches of 
the cushion  layer shall be  tapered to allow the wear surface material  to be 1.5”  inches – 2” 
inches thick where it joins the concrete edge.  

 

E. Thickness:  Construction  methods,  such  as  the  use  of  measured  screeds  or  guides  shall  be 
employed to ensure that full depth or specified surfacing material is installed. Surfacing system 
thickness  throughout  the  playground  equipment  use  zone  shall  be  as  required  to meet  the 
impact attenuation requirements specified herein.  

F. Clean  up:  Manufacturer’s  installers  shall  work  to  minimize  excessive  adhesive  on  adjacent 
surfaces or play equipment. Spills of excess adhesive shall be promptly cleaned. Manufacturer’s 
Services:  For  poured  in  place  safety  surfacing,  a  manufacturer’s  representative  who  is 
experienced  in  the  installation  of  playground  safety  surfacing  shall  be  provided.  The 
representative  shall  supervise  the  installation  to  ensure  that  the  system  meets  the  impact 
attenuation requirements as specified herein. 

G. Security & Waste Disposal: Surface installation crew shall be responsible for the protection of 
surface during the installation process while on site only. Owner or general contractor shall be 
responsible for the protection of the surface during the curing period upon completion of the 
installation  and  overnight  during  the  installation.  Owner  or  general  contractor  shall  be 
responsible for having a dumpster on site for all waste and debris. Failure to provide security 
and a dumpster will result in additional cost.  

H. Utilities & Access: Power and water must be available within 300 feet of installation. Site will 
require  tractor‐trailer access.  In a  case where  tractor‐trailer access  is not possible, owner or 
general contractor shall be responsible for transporting materials from delivering carrier to the 
installation site. 

3.4 PROTECTION 

A. Protect the installed playground surface from damage resulting from subsequent construction 
activity on the site.  
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B. Protection: The safety surface shall be allowed to fully cure in accordance with Manufacturer’s 
instructions. The surface shall be protected by the owner form all traffic during the curing period 
of 48 hours or as instructed by the Manufacturer.  

END OF SECTION 32 18 16 
   

Bonita Cove West Improvements 
Attachment E – Technicals 

70 | Page



Bonita Cove West Improvements – 100% Construction Documents   
Technical Specifications  16 

 

 

SECTION 26 05 19   

LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Building wires and cables rated 600 V and less. 
2. Connectors, splices, and terminations rated 2000 V and less. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Product Schedule: Indicate type, use, location, and termination locations. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For manufacturer's authorized service representative. 

B. Field quality-control reports. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications: Member company of NETA. 

1. Testing Agency's Field Supervisor: Certified by NETA to supervise on-site testing. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS AND CABLES 

A. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
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1. Alpha Wire Company. 
2. American Bare Conductor. 
3. Belden Inc. 
4. Cerro Wire LLC. 
5. Encore Wire Corporation. 
6. General Cable Technologies Corporation. 
7. Service Wire Co. 
8. Southwire Company. 

B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

C. Conductor and Cable Marking: Comply with wire and cable marking according to UL's "Wire 
and Cable Marking and Application Guide." 

D. Conductors:  Copper, complying with NEMA WC 70/ICEA S-95-658. 
1. Conductor Insulation: Comply with NEMA WC 70/ICEA S-95-658 for 

Type THHN/THWN-2. 

2.2 CONNECTORS AND SPLICES 

A. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

1. 3M Electrical Products. 
2. AFC Cable Systems; a part of Atkore International. 
3. Gardner Bender. 
4. Hubbell Power Systems, Inc. 
5. Ideal Industries, Inc. 
6. ILSCO. 
7. NSi Industries LLC. 
8. O-Z/Gedney; a brand of Emerson Industrial Automation. 
9. Service Wire Co. 
10. TE Connectivity Ltd. 

B. Description: Factory-fabricated connectors and splices of size, ampacity rating, material, type, 
and class for application and service indicated; listed and labeled as defined in NFPA 70, by a 
qualified testing agency, and marked for intended location and application. 

PART 3 - EXECUTION 

3.1 CONDUCTOR MATERIAL APPLICATIONS 

A. Feeders: Copper; solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger. 

B. Branch Circuits: Copper. Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger. 

Bonita Cove West Improvements 
Attachment E – Technicals 

72 | Page



Bonita Cove West Improvements – 100% Construction Documents   
Technical Specifications  18 

 

 

3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND 
WIRING METHODS 

A. Feeders Concealed in Concrete, below Slabs-on-Grade, and Underground:  Type THHN/THWN-
2, single conductors in raceway. 

B. Branch Circuits Concealed in Ceilings, Bridge Structure:  Type THHN/THWN-2, single 
conductors in raceway. 

C. Branch Circuits Concealed Underground:  Type THHN/THWN-2, single conductors in raceway. 

3.3 INSTALLATION OF CONDUCTORS AND CABLES 

A. Conceal cables underground in finished walls, ceilings, and under bridge structures unless 
otherwise indicated. 

B. Complete raceway installation between conductor and cable termination points according to 
Section 26 05 33 "Raceways and Boxes for Electrical Systems" prior to pulling conductors and 
cables. 

C. Use manufacturer-approved pulling compound or lubricant where necessary; compound used 
must not deteriorate conductor or insulation. Do not exceed manufacturer's recommended 
maximum pulling tensions and sidewall pressure values. 

D. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that will 
not damage cables or raceway. 

E. Support cables according to Section 26 05 29 "Hangers and Supports for Electrical Systems." 

3.4 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values. If manufacturer's torque values are not indicated, use those specified in 
UL 486A-486B. 

B. Make splices, terminations, and taps that are compatible with conductor material and that possess 
equivalent or better mechanical strength and insulation ratings than unspliced conductors. 

1. Use oxide inhibitor in each splice, termination, and tap for aluminum conductors. 

C. Wiring at Outlets: Install conductor at each outlet, with at least 6 inches (150 mm) of slack. 

3.5 IDENTIFICATION 

A. Identify and color-code conductors and cables according to Section 260553 "Identification for 
Electrical Systems." 
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B. Identify each spare conductor at each end with identity number and location of other end of 
conductor, and identify as spare conductor. 

3.6 FIELD QUALITY CONTROL 

A. Manufacturer's Field Service: Engage a factory-authorized service representative to test and 
inspect components, assemblies, and equipment installations, including connections. 

B. Perform the following tests and inspections with the assistance of a factory-authorized service 
representative: 

1. Perform each of the following visual and electrical tests: 

a. Inspect exposed sections of conductor and cable for physical damage and correct 
connection according to the single-line diagram. 

b. Test bolted connections for high resistance using one of the following: 

1) A low-resistance ohmmeter. 
2) Calibrated torque wrench. 

c. Inspect compression applied connectors for correct cable match and indentation. 
d. Inspect for correct identification. 
e. Inspect cable jacket and condition. 
f. Insulation-resistance test on each conductor with respect to ground and adjacent 

conductors. Apply a potential of 500-V dc for 300-V rated cable and 1000-V dc for 
600-V rated cable for a one-minute duration. 

g. Continuity test on each conductor and cable. 
h. Uniform resistance of parallel conductors. 

C. Cables will be considered defective if they do not pass tests and inspections. 

D. Prepare test and inspection reports to record the following: 

1. Procedures used. 
2. Results that comply with requirements. 
3. Results that do not comply with requirements and corrective action taken to achieve 

compliance with requirements. 

END OF SECTION 260519 
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SECTION 26 05 26   

GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions apply to this Section. 

1.2 SUMMARY 

A. Section includes grounding and bonding systems and equipment. 

B. Section includes grounding and bonding systems and equipment, plus the following special 
applications: 

1. Underground distribution grounding. 
2. Foundation steel electrodes. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 

1.4 INFORMATIONAL SUBMITTALS 

A. As-Built Data: Plans showing dimensioned as-built locations of grounding features specified in 
"Field Quality Control" Article, including the following: 

1. Ground rods. 

B. Field quality-control reports. 

1.5 QUALITY ASSURANCE 

A. Comply with UL 467 for grounding and bonding materials and equipment. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

1. Burndy; Part of Hubbell Electrical Systems. 
2. Dossert; AFL Telecommunications LLC. 
3. ERICO International Corporation. 
4. Fushi Copperweld Inc. 

2.2 SYSTEM DESCRIPTION 

A. Comply with UL 467 for grounding and bonding materials and equipment. 

2.3 CONDUCTORS 

A. Insulated Conductors:  Copper wire or cable insulated for 600 V unless otherwise required by 
applicable Code or authorities having jurisdiction. 

B. Bare Copper Conductors: 

1. Solid Conductors: ASTM B 3. 
2. Stranded Conductors: ASTM B 8. 
3. Tinned Bonding Jumper: Tinned-copper tape, braided conductors terminated with copper 

ferrules; 1-5/8 inches (41 mm) wide and 1/16 inch (1.6 mm) thick. 

2.4 CONNECTORS 

A. Listed and labeled by an NRTL acceptable to authorities having jurisdiction for applications in 
which used and for specific types, sizes, and combinations of conductors and other items 
connected. 

B. Bolted Connectors for Conductors and Pipes: Copper or copper alloy. 

C. Welded Connectors: Exothermic-welding kits of types recommended by kit manufacturer for 
materials being joined and installation conditions. 

2.5 GROUNDING ELECTRODES 

A. Ground Rods:  Copper-clad steel; 3/4 inch by 10 feet (19 mm by 3 m). 
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PART 3 - EXECUTION 

3.1 APPLICATIONS 

A. Conductors: Install solid conductor for No. 8 AWG and smaller, and stranded conductors for 
No. 6 AWG and larger unless otherwise indicated. 

B. Conductor Terminations and Connections: 

1. Pipe and Equipment Grounding Conductor Terminations: Bolted connectors. 
2. Underground Connections: Welded connectors except at test wells and as otherwise 

indicated. 
3. Connections to Ground Rods at Test Wells: Bolted connectors. 
4. Connections to Structural Steel: Welded connectors. 

3.2 GROUNDING UNDERGROUND DISTRIBUTION SYSTEM COMPONENTS 

A. Comply with IEEE C2 grounding requirements. 

B. Grounding Handholes: Install a driven ground rod through handhole floor, per drawing detail. 

3.3 EQUIPMENT GROUNDING 

A. Install insulated equipment grounding conductors with all feeders and branch circuits. 

B. Install insulated equipment grounding conductors with the following items, in addition to those 
required by NFPA 70: 

1. Feeders and branch circuits. 
2. Lighting circuits. 
3. Receptacle circuits. 
4. Flexible raceway runs. 

C. Poles Supporting Outdoor Lighting Fixtures: Install grounding electrode and a separate insulated 
equipment grounding conductor in addition to grounding conductor installed with branch-circuit 
conductors. 

D. Metallic Fences: Comply with requirements of IEEE C2. 

1. Grounding Conductor: Bare copper, not less than No. 8 AWG. 
2. Gates: Shall be bonded to the grounding conductor with a flexible bonding jumper. 
3. Barbed Wire: Strands shall be bonded to the grounding conductor. 
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3.4 INSTALLATION 

A. Grounding Conductors: Route along shortest and straightest paths possible unless otherwise 
indicated or required by Code. Avoid obstructing access or placing conductors where they may 
be subjected to strain, impact, or damage. 

B. Ground Rods: Drive rods until tops are 2 inches (50 mm) below finished floor or final grade 
unless otherwise indicated. 

1. Interconnect ground rods with grounding electrode conductor below grade and as otherwise 
indicated. Make connections without exposing steel or damaging coating if any. 

C. Test Wells: Ground rod driven through drilled hole in bottom of handhole. Handholes are 
specified in Section 260543 "Underground Ducts and Raceways for Electrical Systems," and shall 
be at least 12 inches (300 mm) deep, with cover. 

1. Test Wells: Install at least one test well for each service unless otherwise indicated. Install 
at the ground rod electrically closest to service entrance. Set top of test well flush with 
finished grade or floor. 

D. Bonding Straps and Jumpers: Install in locations accessible for inspection and maintenance except 
where routed through short lengths of conduit. 

1. Use exothermic-welded connectors for outdoor locations; if a disconnect-type connection 
is required, use a bolted clamp. 

3.5 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

1. Manufacturer's Field Service: Engage a factory-authorized service representative to inspect 
components, assemblies, and equipment installations, including connections, and to assist 
in testing. 

B. Tests and Inspections: 

1. After installing grounding system but before permanent electrical circuits have been 
energized, test for compliance with requirements. 

2. Inspect physical and mechanical condition. Verify tightness of accessible, bolted, electrical 
connections with a calibrated torque wrench according to manufacturer's written 
instructions. 

3. Test completed grounding system at each location where a maximum ground-resistance 
level is specified, at individual ground rods. Make tests at ground rods before any 
conductors are connected. 

a. Measure ground resistance no fewer than two full days after last trace of 
precipitation and without soil being moistened by any means other than natural 
drainage or seepage and without chemical treatment or other artificial means of 
reducing natural ground resistance. 
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b. Perform tests by fall-of-potential method according to IEEE 81. 

C. Grounding system will be considered defective if it does not pass tests and inspections. 

D. Prepare test and inspection reports. 

E. Excessive Ground Resistance: If resistance to ground exceeds specified values, notify the 
Resident Engineer promptly and include recommendations to reduce ground resistance. 

END OF SECTION 260526 
   

Bonita Cove West Improvements 
Attachment E – Technicals 

79 | Page



Bonita Cove West Improvements – 100% Construction Documents   
Technical Specifications  25 

 

 

SECTION 26 05 43  

UNDERGROUND DUCTS AND RACEWAYS FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Direct-buried conduit, ducts, and duct accessories. 
2. Handholes and boxes. 

1.3 DEFINITIONS 

A. Trafficways: Locations where vehicular or pedestrian traffic is a normal course of events. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include duct-bank materials, including separators and miscellaneous components. 
2. Include ducts and conduits and their accessories, including elbows, end bells, bends, 

fittings, and solvent cement. 
3. Include warning tape. 

1.5 INFORMATIONAL SUBMITTALS 

A. Duct-Bank Coordination Drawings: Show duct profiles and coordination with other utilities and 
underground structures. 

1. Include plans and sections, drawn to scale, and show bends and locations of expansion 
fittings. 

B. Product Certificates: For concrete and steel used in precast concrete handholes, as required by 
ASTM C 858. 

C. Qualification Data: For professional engineer and testing agency responsible for testing 
nonconcrete handholes and boxes. 
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D. Source quality-control reports. 

E. Field quality-control reports. 

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications: Qualified according to ASTM E 329 for testing indicated. 

1.7 FIELD CONDITIONS 

A. Ground Water: Assume ground-water level is 36 inches (900 mm) below ground surface unless 
a higher water table is noted on Drawings. 

PART 2 - PRODUCTS 

2.1 GENERAL REQUIREMENTS FOR DUCTS AND RACEWAYS 

A. Comply with ANSI C2. 

2.2 CONDUIT 

A. Rigid Steel Conduit: Galvanized. Comply with ANSI C80.1. 

B. RNC: NEMA TC 2, Type EPC-40-PVC, UL 651, with matching fittings by same manufacturer 
as the conduit, complying with NEMA TC 3 and UL 514B. 

2.3 NONMETALLIC DUCTS AND DUCT ACCESSORIES 

A. Solvents and Adhesives: As recommended by conduit manufacturer. 

B. Duct Accessories: 

1. Duct Separators: Factory-fabricated rigid PVC interlocking spacers, sized for type and size 
of ducts with which used, and selected to provide minimum duct spacing indicated while 
supporting ducts during concreting or backfilling. 

2. Warning Tape: Underground-line warning tape specified in Section 260553 "Identification 
for Electrical Systems." 

2.4 PRECAST CONCRETE HANDHOLES AND BOXES 

A. Comply with ASTM C 858 for design and manufacturing processes. 
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B. Description: Factory-fabricated, reinforced-concrete, monolithically poured walls and bottom 
unless open-bottom enclosures are indicated. Frame and cover shall form top of enclosure and 
shall have load rating consistent with that of handhole or box. 

1. Frame and Cover: Weatherproof steel frame, with steel cover with recessed cover hook 
eyes and tamper-resistant, captive, cover-securing bolts. 

2. Cover Legend: Molded lettering, "LIGHTING" or “ELECTRIC”, based on wiring. 
3. Configuration: Units shall be designed for flush burial and have integral closed bottom 

unless otherwise indicated. 
4. Extensions and Slabs: Designed to mate with bottom of enclosure. Same material as 

enclosure. 

a. Extension shall provide increased depth of 12 inches (300 mm). 
b. Slab: Same dimensions as bottom of enclosure, and arranged to provide closure. 

5. Joint Sealant: Asphaltic-butyl material with adhesion, cohesion, flexibility, and durability 
properties necessary to withstand maximum hydrostatic pressures at the installation 
location with the ground-water level at grade. 

C. Cover Finish: Nonskid finish shall have a minimum coefficient of friction of 0.50. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Coordinate layout and installation of ducts, handholes, and boxes with final arrangement of other 
utilities, site grading, and surface features as determined in the field. Notify Resident Engineer if 
there is a conflict between areas of excavation and existing structures or archaeological sites to 
remain. 

B. Coordinate elevations of ducts and duct-bank entrances into manholes, handholes, and boxes with 
final locations and profiles of ducts and duct banks, as determined by coordination with other 
utilities, underground obstructions, and surface features. Revise locations and elevations as 
required to suit field conditions and to ensure that duct runs drain to manholes and handholes, and 
as approved by Resident Engineer. 

C. Clear and grub vegetation to be removed, and protect vegetation to remain according to 
Section 300 of the White Book. Remove and stockpile topsoil for reapplication according to 
Section 300 of the White Book. 

3.2 UNDERGROUND DUCT APPLICATION 

A. Ducts for Electrical Feeders 600 V and Less: RNC, NEMA Type EPC-40-PVC, in direct-buried 
duct bank unless otherwise indicated. 

B. Ducts for Electrical Branch Circuits: RNC, NEMA Type EPC-40-PVC, in direct-buried duct bank 
unless otherwise indicated. 
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3.3 EARTHWORK 

A. Earthwork: Comply with Section 300 of the White Book, but do not use heavy-duty, hydraulic-
operated, compaction equipment. 

B. Restore surface features at areas disturbed by excavation, and re-establish original grades unless 
otherwise indicated. Replace removed sod immediately after backfilling is completed. 

C. Restore areas disturbed by trenching, storing of dirt, cable laying, and other work. Restore 
vegetation and include necessary top soiling, fertilizing, liming, seeding, sodding, sprigging, and 
mulching. Comply with Section 800 of the White Book "Landscaping and Irrigation." 

D. Cut and patch existing pavement in the path of underground ducts and utility structures. 

3.4 DUCT INSTALLATION 

A. Install ducts according to NEMA TCB 2. 

B. Slope: Pitch ducts a minimum slope of 1:300 down toward manholes and handholes and away 
from buildings and equipment. Slope ducts from a high point in runs between two manholes, to 
drain in both directions. 

C. Curves and Bends: Use 5-degree angle couplings for small changes in direction. Use 
manufactured long sweep bends with a minimum radius of 48 inches (1200 mm), both 
horizontally and vertically, at other locations unless otherwise indicated. 

D. Joints: Use solvent-cemented joints in ducts and fittings and make watertight according to 
manufacturer's written instructions. Stagger couplings so those of adjacent ducts do not lie in 
same plane. 

E. Installation Adjacent to High-Temperature Steam Lines: Where duct banks are installed parallel 
to underground steam lines, perform calculations showing the duct bank will not be subject to 
environmental temperatures above 40 deg C. Where environmental temperatures are calculated 
to rise above 40 deg C, and anywhere the duct bank crosses above an underground steam line, 
install insulation blankets listed for direct burial to isolate the duct bank from the steam line. 

F. Sealing: Provide temporary closure at terminations of ducts that have cables pulled. Seal spare 
ducts at terminations. Use sealing compound and plugs to withstand at least 15-psig (1.03-MPa) 
hydrostatic pressure. 

G. Pulling Cord: Install 100-lbf- (445-N-) test nylon cord in empty ducts. 

H. Direct-Buried Duct Banks: 

1. Excavate trench bottom to provide firm and uniform support for duct bank. Comply with 
requirements in 300 of the White Book for preparation of trench bottoms for pipes less than 
6 inches (150 mm) in nominal diameter. 

2. Support ducts on duct separators coordinated with duct size, duct spacing, and outdoor 
temperature. 
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3. Space separators close enough to prevent sagging and deforming of ducts, with not less 
than five spacers per 20 feet (6 m) of duct. Secure separators to earth and to ducts to prevent 
displacement during backfill and yet permit linear duct movement due to expansion and 
contraction as temperature changes. Stagger spacers approximately 6 inches (150 mm) 
between tiers. 

4. Depth: Install top of duct bank at least 36 inches (900 mm) below finished grade unless 
otherwise indicated. 

5. Set elevation of bottom of duct bank below frost line. 
6. Install ducts with a minimum of 3 inches (75 mm) between ducts for like services and 6 

inches (150 mm) between power and signal ducts. 
7. Elbows: Install manufactured duct elbows for stub-ups at poles and equipment, at building 

entrances through floor, and at changes of direction in duct run unless otherwise indicated. 
Encase elbows for stub-up ducts throughout length of elbow. 

8. Install manufactured rigid steel conduit elbows for stub-ups at poles and equipment, at 
bridge structure, and at changes of direction in duct run. 

a. Couple steel conduits to ducts with adapters designed for this purpose, and encase 
coupling with 3 inches (75 mm) of concrete. 

b. For equipment mounted on outdoor concrete bases, extend steel conduit horizontally 
a minimum of 60 inches (1500 mm) from edge of equipment pad or foundation. 
Install insulated grounding bushings on terminations at equipment. 

9. After installing first tier of ducts, backfill and compact. Start at tie-in point and work toward 
end of duct run, leaving ducts at end of run free to move with expansion and contraction 
as temperature changes during this process. Repeat procedure after placing each tier. After 
placing last tier, hand place backfill to 4 inches (100 mm) over ducts and hand tamp. Firmly 
tamp backfill around ducts to provide maximum supporting strength. Use hand tamper 
only. After placing controlled backfill over final tier, make final duct connections at end of 
run and complete backfilling with normal compaction. Comply with requirements in 300 
of the White Book for installation of backfill materials. 

a. Place minimum 3 inches (75 mm) of sand as a bed for duct bank. Place sand to a 
minimum of 6 inches (150 mm) above top level of duct bank. 

b. Place minimum 6 inches (150 mm) of engineered fill above concrete encasement of 
duct bank. 

I. Warning Tape: Bury warning tape approximately 12 inches (300 mm) above all concrete-encased 
ducts and duct banks. Align tape parallel to and within 3 inches (75 mm) of centerline of duct 
bank. Provide an additional warning tape for each 12-inch (300-mm) increment of duct-bank 
width over a nominal 18 inches (450 mm). Space additional tapes 12 inches (300 mm) apart, 
horizontally. 

3.5 INSTALLATION OF CONCRETE, HANDHOLES, AND BOXES 

A. Precast Concrete Handhole Installation: 

1. Comply with ASTM C 891 unless otherwise indicated. 
2. Install units level and plumb and with orientation and depth coordinated with connecting 

ducts, to minimize bends and deflections required for proper entrances. 
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3. Unless otherwise indicated, support units on a level bed of crushed stone or gravel, graded 
from 1-inch (25-mm) sieve to No. 4 (4.75-mm) sieve and compacted to same density as 
adjacent undisturbed earth. 

B. Elevations: 

1. Handhole Covers: In paved areas and trafficways, set surface flush with finished grade. Set 
covers of other handholes 1 inch (25 mm) above finished grade. 

2. Where indicated, cast handhole cover frame integrally with handhole structure. 

3.6 GROUNDING 

A. Ground underground ducts according to Section 260526 "Grounding and Bonding for Electrical 
Systems." 

3.7 FIELD QUALITY CONTROL 

A. Perform the following tests and inspections and prepare test reports: 

1. Demonstrate capability and compliance with requirements on completion of installation of 
underground ducts. 

2. Pull solid aluminum or wood test mandrel through duct to prove joint integrity and 
adequate bend radii, and test for out-of-round duct. Provide a minimum 6-inch- (150-mm-
) long mandrel equal to 80 percent fill of duct. If obstructions are indicated, remove 
obstructions and retest. 

3. Test handhole grounding to ensure electrical continuity of grounding and bonding 
connections. Measure and report ground resistance as specified in Section 260526 
"Grounding and Bonding for Electrical Systems." 

B. Correct deficiencies and retest as specified above to demonstrate compliance. 

3.8 CLEANING 

A. Pull leather-washer-type duct cleaner, with graduated washer sizes, through full length of ducts. 
Follow with rubber duct swab for final cleaning and to assist in spreading lubricant throughout 
ducts. 

END OF SECTION 260543 
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SECTION 26 05 33   

RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Metal conduits and fittings. 
2. Surface raceways. 
3. Boxes, enclosures, and cabinets. 

B. Related Requirements: 
1. Section 260543 "Underground Ducts and Raceways for Electrical Systems" for exterior 

ductbanks, manholes, and underground utility construction. 

1.2 DEFINITIONS 

A. GRC: Galvanized rigid steel conduit. 

1.3 ACTION SUBMITTALS 

A. Product Data: For surface raceways, wireways and fittings, hinged-cover enclosures, and 
cabinets. 

B. Shop Drawings: For custom enclosures and cabinets. Include plans, elevations, sections, and 
attachment details. 

1.4 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Conduit routing plans, drawn to scale, on which the following items are 
shown and coordinated with each other, using input from installers of items involved: 

1. Structural members in paths of conduit groups with common supports. 

PART 2 - PRODUCTS 

2.1 METAL CONDUITS AND FITTINGS 

A. Metal Conduit: 
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1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

a. AFC Cable Systems; a part of Atkore International. 
b. Allied Tube & Conduit; a part of Atkore International. 
c. Anamet Electrical, Inc. 
d. Calconduit. 

2. Listing and Labeling: Listed and labeled as defined in NFPA 70, by a qualified testing 
agency, and marked for intended location and application. 

3. GRC: Comply with ANSI C80.1 and UL 6. 

4. EMT: Comply with ANSI C80.3 and UL 797. 

B. Metal Fittings: 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

a. AFC Cable Systems; a part of Atkore International. 
b. Allied Tube & Conduit; a part of Atkore International. 
c. Anamet Electrical, Inc. 
d. Calconduit. 

2. Comply with NEMA FB 1 and UL 514B. 
3. Listing and Labeling: Listed and labeled as defined in NFPA 70, by a qualified testing 

agency, and marked for intended location and application. 
4. Fittings, General: Listed and labeled for type of conduit, location, and use. 
5. Fittings for EMT: 

a. Material:  Steel. 
b. Type:  Compression. 

2.2 BOXES, ENCLOSURES, AND CABINETS 

A. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

1. Adalet. 
2. Crouse-Hinds, an Eaton business. 
3. EGS/Appleton Electric. 
4. Erickson Electrical Equipment Company. 

B. General Requirements for Boxes, Enclosures, and Cabinets: Boxes, enclosures, and cabinets 
installed in wet locations shall be listed for use in wet locations. 

C. Luminaire Outlet Boxes: Nonadjustable, designed for attachment of luminaire weighing 50 lb (23 
kg). Outlet boxes designed for attachment of luminaires weighing more than 50 lb (23 kg) shall 
be listed and marked for the maximum allowable weight. 
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D. Small Sheet Metal Pull and Junction Boxes: NEMA OS 1. 

E. Cast-Metal Access, Pull, and Junction Boxes: Comply with NEMA FB 1 and UL 1773, 
galvanized, cast iron with gasketed cover. 

F. Gangable boxes are prohibited. 

PART 3 - EXECUTION 

3.1 RACEWAY APPLICATION 

A. Outdoors: Apply raceway products as specified below unless otherwise indicated: 

1. Exposed Conduit:  GRC. 
2. Concealed Conduit, Aboveground:  EMT. 
3. Boxes and Enclosures, Aboveground: NEMA 250, Type 4. 

B. Minimum Raceway Size:  3/4-inch (21-mm) trade size. 

C. Raceway Fittings: Compatible with raceways and suitable for use and location. 

1. Rigid and Intermediate Steel Conduit: Use threaded rigid steel conduit fittings unless 
otherwise indicated. Comply with NEMA FB 2.10. 

2. EMT: Use compression, cast-metal fittings. Comply with NEMA FB 2.10. 
3. Flexible Conduit: Use only fittings listed for use with flexible conduit. Comply with 

NEMA FB 2.20. 

D. Install surface raceways only where indicated on Drawings. 

3.2 INSTALLATION 

A. Comply with requirements in Section 260529 "Hangers and Supports for Electrical Systems" for 
hangers and supports. 

B. Comply with NECA 1 and NECA 101 for installation requirements except where requirements 
on Drawings or in this article are stricter. Comply with NECA 102 for aluminum conduits. 
Comply with NFPA 70 limitations for types of raceways allowed in specific occupancies and 
number of floors. 

C. Do not fasten conduits onto the bottom side of a metal deck roof. 

D. Keep raceways at least 6 inches (150 mm) away from parallel runs of flues and steam or hot-
water pipes. Install horizontal raceway runs above water and steam piping. 

E. Complete raceway installation before starting conductor installation. 

F. Arrange stub-ups so curved portions of bends are not visible above finished slab. 
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G. Install no more than the equivalent of three 90-degree bends in any conduit run except for control 
wiring conduits, for which fewer bends are allowed. Support within 12 inches (300 mm) of 
changes in direction. 

H. Make bends in raceway using large-radius preformed ells. Field bending shall be according to 
NFPA 70 minimum radii requirements. Use only equipment specifically designed for material 
and size involved. 

I. Conceal conduit within finished walls, ceilings, and floors unless otherwise indicated. Install 
conduits parallel or perpendicular to building lines. 

J. Support conduit within 12 inches (300 mm) of enclosures to which attached. 

K. Raceways Embedded in Slabs: 

1. Run conduit larger than 1-inch (27-mm) trade size, parallel or at right angles to main 
reinforcement. Where at right angles to reinforcement, place conduit close to slab support. 
Secure raceways to reinforcement at maximum 10-foot (3-m) intervals. 

2. Arrange raceways to cross building expansion joints at right angles with expansion fittings. 
3. Arrange raceways to keep a minimum of 1 inch (25 mm) of concrete cover in all directions. 
4. Do not embed threadless fittings in concrete unless specifically approved by Architect for 

each specific location. 
5. Change from ENT to GRC before rising above floor. 

L. Stub-Ups to Above Recessed Ceilings: 

1. Use EMT or RMC for raceways. 
2. Use a conduit bushing or insulated fitting to terminate stub-ups not terminated in hubs or 

in an enclosure. 

M. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions: Apply listed 
compound to threads of raceway and fittings before making up joints. Follow compound 
manufacturer's written instructions. 

N. Raceway Terminations at Locations Subject to Moisture or Vibration: Use insulating bushings to 
protect conductors including conductors smaller than No. 4 AWG. 

O. Terminate threaded conduits into threaded hubs or with locknuts on inside and outside of boxes 
or cabinets. Install bushings on conduits up to 1-1/4-inch (35mm) trade size and insulated throat 
metal bushings on 1-1/2-inch (41-mm) trade size and larger conduits terminated with locknuts. 
Install insulated throat metal grounding bushings on service conduits. 

P. Install raceways square to the enclosure and terminate at enclosures with locknuts. Install locknuts 
hand tight plus 1/4 turn more. 

Q. Do not rely on locknuts to penetrate nonconductive coatings on enclosures. Remove coatings in 
the locknut area prior to assembling conduit to enclosure to assure a continuous ground path. 

R. Cut conduit perpendicular to the length. For conduits 2-inch (53-mm) trade size and larger, use 
roll cutter or a guide to make cut straight and perpendicular to the length. 
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S. Install pull wires in empty raceways. Use polypropylene or monofilament plastic line with not 
less than 200-lb (90-kg) tensile strength. Leave at least 12 inches (300 mm) of slack at each end 
of pull wire. Cap underground raceways designated as spare above grade alongside raceways in 
use. 

T. Surface Raceways: 

1. Install surface raceway with a minimum 2-inch (50-mm) radius control at bend points. 
2. Secure surface raceway with screws or other anchor-type devices at intervals not exceeding 

48 inches (1200 mm) and with no less than two supports per straight raceway section. 
Support surface raceway according to manufacturer's written instructions. Tape and glue 
are not acceptable support methods. 

U. Install raceway sealing fittings at accessible locations according to NFPA 70 and fill them with 
listed sealing compound. For concealed raceways, install each fitting in a flush steel box with a 
blank cover plate having a finish similar to that of adjacent plates or surfaces. Install raceway 
sealing fittings according to NFPA 70. 

V. Comply with manufacturer's written instructions for solvent welding RNC and fittings. 

W. Fasten junction and pull boxes to or support from building structure. Do not support boxes by 
conduits. 

3.3 PROTECTION 

A. Protect coatings, finishes, and cabinets from damage and deterioration. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by manufacturer. 

END OF SECTION 260533 
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SECTION 26 05 29   

HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Mounting, anchoring, and attachment components, including powder-actuated fasteners, 

mechanical expansion anchors, concrete inserts, clamps, through bolts, toggle bolts, and 
hanger rods. 

2. Fabricated metal equipment support assemblies. 

1.2 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Reflected ceiling plan(s) and other details, drawn to scale, on which the 
following items are shown and coordinated with each other, using input from installers of the 
items involved: 
1. Structural members to which hangers and supports will be attached. 

PART 2 - EXECUTION 

2.1 APPLICATION 

A. Comply with the following standards for application and installation requirements of hangers and 
supports, except where requirements on Drawings or in this Section are stricter: 

1. NECA 1. 
2. NECA 101 
3. NECA 102. 
4. NECA 105. 
5. NECA 111. 

B. Comply with requirements for raceways and boxes specified in Section 260533 "Raceways and 
Boxes for Electrical Systems." 

C. Maximum Support Spacing and Minimum Hanger Rod Size for Raceways: Space supports for 
EMT, IMC, and RMC as required by NFPA 70. Minimum rod size shall be 1/4 inch (6 mm) in 
diameter. 

D. Raceways or Cables: 

1. Secure raceways and cables with two-bolt conduit clamps. 
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2.2 SUPPORT INSTALLATION 

A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this 
article. 

B. Raceway Support Methods: In addition to methods described in NECA 1, EMT and RMC may 
be supported by openings through structure members, according to NFPA 70. 

C. Strength of Support Assemblies: Where not indicated, select sizes of components so strength will 
be adequate to carry present and future static loads within specified loading limits. Minimum 
static design load used for strength determination shall be weight of supported components plus 
200 lb (90 kg). 

D. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and fasten 
electrical items and their supports to building structural elements by the following methods unless 
otherwise indicated by code: 

1. To Wood: Fasten with lag screws or through bolts. 
2. To New Concrete: Bolt to concrete inserts. 
3. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion anchor 

fasteners on solid masonry units. 
4. To Existing Concrete: Expansion anchor fasteners. 
5. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock 

washers and nuts may be used in existing standard-weight concrete 4 inches (100 mm) 
thick or greater. Do not use for anchorage to lightweight-aggregate concrete or for slabs 
less than 4 inches (100 mm) thick. 

6. To Light Steel: Sheet metal screws. 
7. Items Mounted on Hollow Walls and Nonstructural Building Surfaces: Mount cabinets, 

panelboards, disconnect switches, control enclosures, pull and junction boxes, 
transformers, and other devices on slotted-channel racks attached to substrate. 

E. Drill holes for expansion anchors in concrete at locations and to depths that avoid the need for 
reinforcing bars. 

2.3 INSTALLATION OF FABRICATED METAL SUPPORTS 

A. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation 
to support and anchor electrical materials and equipment. 

B. Field Welding: Comply with AWS D1.1/D1.1M. 

2.4 PAINTING 

A. Touchup: Clean field welds and abraded areas of shop paint. Paint exposed areas immediately 
after erecting hangers and supports. Use same materials as used for shop painting. Comply with 
SSPC-PA 1 requirements for touching up field-painted surfaces. 
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1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils (0.05 
mm). 

B. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and apply galvanizing-
repair paint to comply with ASTM A780. 

END OF SECTION 260529 
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SECTION 26 05 53   

IDENTIFICATION FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Identification for conductors. 
2. Underground-line warning tape. 
3. Warning labels and signs. 
4. Equipment identification labels, including arc-flash warning labels. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for electrical identification products. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Comply with ASME A13.1 and IEEE C2. 

B. Comply with NFPA 70. 

C. Comply with 29 CFR 1910.144 and 29 CFR 1910.145. 

D. Comply with ANSI Z535.4 for safety signs and labels. 

E. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks used 
by label printers, shall comply with UL 969. 

2.2 COLOR AND LEGEND REQUIREMENTS 

A. Cables Carrying Circuits at 600 V or Less:  
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1. Black letters on an white field. 

B. Warning labels and signs shall include, but are not limited to, the following legends: 

1. Multiple Power Source Warning: "DANGER - ELECTRICAL SHOCK HAZARD - 
EQUIPMENT HAS MULTIPLE POWER SOURCES." 

2. Workspace Clearance Warning: "WARNING - OSHA REGULATION - AREA IN 
FRONT OF ELECTRICAL EQUIPMENT MUST BE KEPT CLEAR FOR 36 INCHES 
(915 MM)." 

2.3 EQUIPMENT IDENTIFICATION LABELS 

A. Engraved, Laminated Acrylic or Melamine Label: Punched or drilled for screw mounting. Black 
letters on a white background. Minimum letter height shall be 3/8 inch (10 mm). 

2.4 LABELS 

A. Vinyl Labels for Raceways Carrying Circuits at 600 V or Less: Preprinted, flexible labels 
laminated with a clear, weather- and chemical-resistant coating and matching wraparound clear 
adhesive tape for securing label ends. 

2.5 TAPES AND STENCILS: 

A. Marker Tapes: Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit identification 
legend machine printed by thermal transfer or equivalent process. 

B. Self-Adhesive Vinyl Tape: Colored, heavy duty, waterproof, fade resistant; not less than 3 mils 
(0.08 mm) thick by 1 to 2 inches (25 to 50 mm) wide; compounded for outdoor use. 

C. Underground-Line Warning Tape 
1. Tape: 

a. Recommended by manufacturer for the method of installation and suitable to 
identify and locate underground electrical utility lines. 

b. Printing on tape shall be permanent and shall not be damaged by burial operations. 
c. Tape material and ink shall be chemically inert and not subject to degradation when 

exposed to acids, alkalis, and other destructive substances commonly found in soils. 

2. Color and Printing: 

a. Comply with ANSI Z535.1, ANSI Z535.2, ANSI Z535.3, ANSI Z535.4, and 
ANSI Z535.5. 

b. Inscriptions for Red-Colored Tapes: "ELECTRIC LINE, HIGH VOLTAGE". 

2.6 MISCELLANEOUS IDENTIFICATION PRODUCTS 

A. Fasteners for Labels and Signs: Self-tapping, stainless-steel screws or stainless-steel machine 
screws with nuts and flat and lock washers. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Self-Adhesive Identification Products: Before applying electrical identification products, clean 
substrates of substances that could impair bond, using materials and methods recommended by 
manufacturer of identification product. 

3.2 INSTALLATION 

A. Verify and coordinate identification names, abbreviations, colors, and other features with 
requirements in other Sections requiring identification applications, Drawings, Shop Drawings, 
manufacturer's wiring diagrams, and operation and maintenance manual. Use consistent 
designations throughout Project. 

B. Verify identity of each item before installing identification products. 

C. Install identification materials and devices at locations for most convenient viewing without 
interference with operation and maintenance of equipment. Install access doors or panels to 
provide view of identifying devices. 

D. Apply identification devices to surfaces that require finish after completing finish work. 

E. Attach signs and plastic labels that are not self-adhesive type with mechanical fasteners 
appropriate to the location and substrate. 

F. Attach plastic raceway and cable labels that are not self-adhesive type with clear vinyl tape, with 
adhesive appropriate to the location and substrate. 

G. During backfilling of trenches, install continuous underground-line warning tape directly above 
cable or raceway at 6 to 8 inches (150 to 200 mm) below finished grade. Use multiple tapes where 
width of multiple lines installed in a common trench exceeds 16 inches (400 mm) overall. 

3.3 IDENTIFICATION SCHEDULE 

A. Power-Circuit Conductor Identification, 600 V or Less: For conductors in vaults, pull and 
junction boxes, and handholes, use color-coding conductor tape to identify the phase. 

1. Color-Coding for Phase- and Voltage-Level Identification, 600 V or Less: Use colors listed 
below for ungrounded feeder and branch-circuit conductors. 

a. Color shall be factory applied or field applied for sizes larger than No. 8 AWG if 
authorities having jurisdiction permit. 

b. Colors for 208/120-V Circuits: 

1) Phase A: Black. 
2) Phase B: Red. 
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3) Phase C: Blue. 

c. Field-Applied, Color-Coding Conductor Tape: Apply in half-lapped turns for a 
minimum distance of 6 inches (150 mm) from terminal points and in boxes where 
splices or taps are made. Apply last two turns of tape with no tension to prevent 
possible unwinding. Locate bands to avoid obscuring factory cable markings. 

B. Control-Circuit Conductor Identification: For conductors and cables in pull and junction boxes, 
manholes, and handholes, use self-adhesive vinyl labels with the conductor or cable designation, 
origin, and destination. 

C. Auxiliary Electrical Systems Conductor Identification: Identify field-installed alarm, control, and 
signal connections. 

1. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, and 
pull points. Identify by system and circuit designation. 

2. Use system of marker-tape designations that is uniform and consistent with system used 
by manufacturer for factory-installed connections. 

3. Coordinate identification with Project Drawings, manufacturer's wiring diagrams, and 
operation and maintenance manual. 

D. Locations of Underground Lines: Identify with underground-line warning tape for power, 
lighting, and control wiring cable. 

1. Install underground-line warning tape for direct-buried cables and cables in raceways. 

E. Equipment Identification Labels: On each unit of equipment, install unique designation label that 
is consistent with wiring diagrams, schedules, and operation and maintenance manual. Apply 
labels to disconnect switches and protection equipment, control panels. Systems include power, 
lighting, control, communication, signal, monitoring, and alarm unless equipment is provided 
with its own identification. 

1. Labeling Instructions: 
a. Outdoor Equipment:  Engraved, laminated acrylic or melamine label. 
b. Unless labels are provided with self-adhesive means of attachment, fasten them with 

appropriate mechanical fasteners that do not change the NEMA or NRTL rating of 
the enclosure. 

2. Equipment To Be Labeled: 

a. Panelboards: Typewritten directory of circuits in the location provided by 
panelboard manufacturer. Panelboard identification shall be in the form of an 
engraved, laminated acrylic label. 

b. Enclosures and electrical cabinets. 
c. Enclosed controllers. 
d. Contactors. 
e. Remote-controlled switches, dimmer modules, and control devices. 

END OF SECTION 260553 
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SECTION 26 09 23  

LIGHTING CONTROL DEVICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Central Management System - The System shall utilize a Central Management System that 
is hosted by the system provider or specified hosting partner location. 

2. Backhaul Communication Network - The System shall utilize a Backhaul Communication 
Network specified by the City and approved by the Vendor. 

3. Field Devices. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 
1. Include data features, accessories, and finishes. 
2. Include physical description and dimensions of devices. 
3. Wiring diagrams for power, control, and signal wiring. 
4. Light Grid Node devices – remote outdoor wireless control system. 
5. Light Grid Gateway – remote monitoring and control, utility grade energy measurement. 

B. Shop Drawings: Show installation details for field devices and control system. 

1. Interconnection diagrams showing field-installed wiring. 
2. Include diagrams for power, signal, and control wiring. 

1.4 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

1.5 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For each type of lighting control device to include in operation, 
and maintenance manuals. 
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PART 2 - PRODUCTS 

2.1 CENTRAL MANAGEMENT SYSTEM 

A. Physical Features and Requirements. 

1. The Central Management System will display screen images depicting the following 
features and functions, as applicable: 

a. Map Data. 
b. Satellite Image Data. 
c. Control Point location. 
d. Control Point equipment type (i.e. luminaire type). 
e. Controller and Gateway status (i.e. online, online reporting error, offline). 
f. Luminaire status (On, Off). 
g. Luminaire Dimmed State. 
h. Luminaire Location via controller integrated GPS receiver. 

2. The Central Management System shall be accessible to individual users only by name and 
password. 

3. The Central Management System shall be capable of restricting user access to specific 
functions.  At a minimum, these functions shall include the following: 

a. Creating and managing users and groups. 
b. Configuration. 
c. Monitoring. 
d. Control. 
e. Basic report generation. 

4. The Central Management System shall be accessible through a handheld mobile device via 
a WEB BROWSER. 

5. All asset data shall be stored on the Central Management System. 

6. The Central Management System shall be capable of storing the following asset 
information for all Control Points: 

a. Pole number. 
b. Pole type. 
c. Pole GPS location 
d. Pole grouping. 
e. Luminaire make and model. 
f. Luminaire nominal input voltage. 
g. Luminaire power requirement (wattage). 
h. Luminaire installation date. 
i. Utility billing account number. 
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7. The Central Management System shall store all remote monitoring data for a period needed 
to operate the system. 

B. Logical Features and Requirements 

1. The Central Management System shall ensure secure communication between itself and 
all Field Devices by logically enabling security features inherent to the underlying 
communications protocols. 

2. The Central Management System shall be capable of detecting communication failures 
between Field Devices and the Central Management System. 

3. The Central Management System shall be capable of delivering Field Device firmware 
upgrades over the Backhaul Communication Network. 

4. The Central Management System shall be capable of remotely monitoring Field Device 
performance, in order to identify and report exceptions. 

C. Power Trimming 

1. All controllers shall continuously adjust the load consumption with 2% of the user defined 
target over the full temperature range. 

2. All controllers shall utilize a power change ramp rate of 1 second per 1% of total load 
wattage change. 

3. All controllers shall support Lumen Maintenance and Constant Light output over the life 
of the load (default is L70). 

D. Management Features and Requirements 

1. The Central Management System shall be capable of RETRIEVING and STORING the 
following online Control Point parameters: 

a. Controller status (Online, Offline, Warnings, Errors). 
b. Luminaire status (ON, OF, Dimmed State, Warnings, Errors). 
c. Average input voltage (RMS) in ON state. 
d. Average input current (mA) in ON state. 
e. Average input power (W) in ON state. 
f. Average input power factor in ON state. 
g. Cumulative ON state time (minutes). 
h. Cumulative energy consumption (kWh). 
i. Actual GPS location via Controller integrated GPS receiver. 
j. Temperature. 

2. The Central Management System shall be capable programming the online Control Point 
parameter Reporting Frequency for ALL Control Points. 

3. The Central Management System shall be capable of programming the online Control Point 
parameter Reporting Frequency for A SINGLE Control Point. 

4. The Central Management System shall be capable of defining Luminaire groups. 
5. The Central Management System shall be capable of Manual Control, whereby the 

ON/OFF and DIMMED state of a single Luminaire or group of Luminaires is modified in 
response to commands created by the Central Management System. 
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6. The Central Management System shall be capable of creating programs for Scheduled 
Control, whereby the ON/OFF and DIMMED state of a single Luminaire or a group of 
Luminaires is modified according to a predefined schedule. 

7. The Central Management System shall be capable of creating programs for Scheduled 
Control containing a minimum of 6 times/events per day. 

8. The Central Management System shall be capable of creating programs for Scheduled 
Control that is time-based, whereby Controllers modify Luminaire operation when a 
specific time in the schedule occurs, or event-based, whereby Controllers modify 
Luminaire operation when the next event in the schedule occurs. 

9. The Central Management System shall be capable of creating programs for time-based 
Scheduled Control that are defined: 

a. On a daily recurring basis. 
b. On a weekday recurring basis. 
c. On a weekend recurring basis. 

10. Field Devices shall be capable of true input power control, whereby the Luminaire 
DIMMED state is actuated to achieve to a desired true input power (percent relative watts). 

11. The Central Management System shall be capable of creating programs for automatically 
maintaining constant Luminaire light output (lumens) over time by compensating for 
Luminaire lumen depreciation. 

12. The Central Management System shall be capable or comparing all reported Control Point 
parameters with optional pre-defined maximum and minimum thresholds, and generating 
error messages in real-time (based on reported data availability) for any condition that 
violates a specified threshold a specified number (1 or more) of times. 

13. The Central Management System shall be capable of creating Remote Monitoring reports: 

a. Based on the generation of an error message. 
b. Based on a schedule. 

 
14. The Central Management System shall be capable of creating pre-defined Remote 

Monitoring reports containing: 

a. Instances of communication loss between Field Devices and the Central 
Management System. 

b. Control points with error conditions, sorted by error type and/or Electrical Service 
Point location. 

c. Energy Consumption Data for individual Luminaries and/or groups of Luminaires. 

15. The Central Management System shall be capable of creating customized Remote 
Monitoring reports. 

16. The Central Management System shall be capable generating Notifications, whereby 
specified Remote Monitoring reports (pre-defined or customized) are sent to assigned users 
and/or user groups via text message (SMS) and/or email. 

2.2 FIELD DEVICES 

A. Physical Features and Requirements 
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1. Field Devices shall be capable of normal operation over an ambient temperature range of-
40 degrees C to 50 degrees C (cold environment). 

2. Field Devices installed external to luminaires shall be rated IP54 and allow any moisture 
to drain without effecting operation.  The Gateway housing shall be rated IP66. 

3. Field Devices shall operate from the following input voltage (nominal ±10%) 120-277 AC 
RMS (For LED Post TOP Luminaire and 347V-480V for LED sports lighting). 

4. The peak power requirement of will be less than Controller 2W, Gateway 3W. 
5. Controllers shall be integrated (mechanically and electrically connected) at Control Points 

External to Luminaires, using a NEMA C136.41 standard polarized twist-lock receptacle 
for both electrical and dimming control signal connectivity. 

6. Controllers shall be capable of actuating the status (ON state, OFF state) of Luminaires. 
7. Controllers shall be capable of actuating a Luminaire OFF state that results in a ZERO watt 

power requirement for the Luminaire.  It is understood that the Controller will require 
power to remain online. 

8. Controllers shall be capable of actuating a Luminaire DIMMED state by creating A 0-10V 
control signal. 

9. Actuated changes to Luminaire DIMMED states by Controllers shall occur at the following 
rate at a user of 1% change per second. 

10. Controllers shall be capable or measuring instantaneous true input power, input voltage 
(RMS), input current and power factor. 

11. True input power, input voltage (RMS), input current and power factor shall be measured, 
at each Control Point for the combined system of the Luminaire AND the Controller. 

12. Each Controller shall be capable physically monitoring or measuring the following 
parameters: 

a. Nominal sunrise and sunset times (via integrated photo detector). 
b. GPS Location (via integrated GPS receiver). 
c. Temperature. 

13. Field Devices shall be capable of logging cumulative hours in the ON state for each Control 
Point. 

14. Field Devices shall be capable of logging cumulative energy consumption at each Control 
Point. 

15. During Offline Operation, Field Devices shall be capable of monitoring and STORING the 
following offline TIME-STAMPED Control Point parameters: 

a. Controller status (Online, Offline, Warnings, Errors). 
b. Luminaire status (ON, OFF, Dimmed State, Warnings, Errors). 
c. Cumulative ON state time (minutes). 
d. Cumulative energy consumption (kWh). 

16. During Offline Operation Field Devices shall be capable of STORING measurements of 
voltage, current, power, power factor, energy (KWH) and ON time.  Frequency and the 
number of days to be stored are user configurable. 

B. Logical Features and Requirements 

1. During Online Operation, Field Devices shall be capable of monitoring and REPORTING 
the following online Control Point parameters: 
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a. Controller status (Online, Offline, Warnings, Errors). 
b. Luminaire status (ON, OF, Dimmed State, Warnings, Errors). 
c. Average input voltage (RMS) in ON state. 
d. Average input current (mA) in ON state. 
e. Average input power (W) in ON state. 
f. Average input power factor in ON state. 
g. Cumulative ON state time (minutes). 
h. Cumulative energy consumption (kWh). 
i. Driver status (Warnings, Errors). 
j. Ambient light (via integrated photoelectric sensor). 
k. GPS location (via integrate GPS receiver). 
l. Temperature internal to Controller. 

2. Field Devices shall respond to any single command received from the Backhaul 
Communication Network in less than 60 seconds. 

3. Field Devices shall automatically REPORT all data STORED during Offline Operation 
once Online Operation is restored. 

C. Control Features and Requirements 

1. Field Devices shall be capable of controlling a single Luminaire or groups of Luminaires 
(contactors may be required if total load exceeds 450W). 

2. Changes in the ON/OFF or DIMMED states to groups of Luminaires shall be staggered to 
limit the inrush current through other electrical components (e.g. contactors, relays, circuit 
breakers) on the Luminaire group electrical circuit. 

3. Field Devices shall be capable of Manual Control, whereby the ON/OFF and DIMMED 
state of a single Luminaire or group of Luminaires is modified in response to commands 
from the Central Management System. 

4. Field Devices shall be capable of Scheduled Control, whereby the ON/OFF and DIMMED 
state of a single Luminaire or group of Luminaires is modified according to a predefined 
schedule. 

5. Field Devices shall be capable of Scheduled Control that is defined for a minimum of 
(Instructions: enter appropriate number) times/events per day). 

6. Field Devices shall be capable of Scheduled Control that is either time-based, whereby 
Controllers modify Luminaire operation when a specific time in the schedule occurs, or 
event-based, whereby Controllers modify Luminaire operation when the next event in the 
schedule occurs. 

7. Field Devices shall be capable of time-based Scheduled Control that is defined: 

a. On a weekday recurring basis. 
b. On a weekend recurring basis. 

8. Field Devices shall be capable of Adaptive Control, whereby the ON/OFF and DIMMED 
state of a single Luminaire or a group of Luminaires is modified in response to dynamic 
inputs from integral sensors or the Central Management System. 

9. During Offline Operation Field Devices shall be capable of maintaining Luminaire control 
by Continuing to operate according to the most recently programmed Scheduled Control 
or a default Scheduled Control if one has not yet been programmed. 

10. Field Devices shall be capable of true input power control, whereby the Luminaire 
DIMMED state is actuated to achieve to a desired true input power (percent relative watts). 
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D. Energy Metering and Billing Transfer 

1. All controllers shall contain a metrology subsystems that complies to ANSI 12.20 0.5% 
Metering Accuracy Class. 

2. The Control shall in all cases report the combined total of all energy consumed by both the 
controller and the load. 

3. Energy Metering shall start within 3 seconds of power being applied to the controller. 
4. Power Outage recovery events shall not result in more than 3 seconds of unmetered energy 

consumption. 
5. The System shall export energy consumption for each controller at a minimum of once 

every 24 hours. 
6. The system shall report that total energy consumption in 15 minute intervals that shall end 

on the ¼ hour GMT (IE 00:15:30:45). 
7. All Data shall be formatted and transferred in accordance to the US DOE Green Button 

Data Formatting Standard. 

E. Wireless Mesh 

1. The Wireless Lighting Control System Shall: Utilize Licence free 915 MHz spectrum to 
minimise interference and increases range compared to 2400 MHz spectrum in all cases 
provide a wireless connection to all other controllers or gateways within 500 meters free 
from obstacles. 

2. Transmit using a randomly selected channel from a group of a minimum of 50 discrete 
channels to minimise interference. 

3. Comply with all IEEE 802315 g PHY communication standard requirements. 
4. Comply with all IETF 6 Low PAN communication Standard Requirements. 
5. Utilise a self-forming and self-restoring mesh communications protocol. 

F. Security 

1. All System components shall be assigned a unique permanent serial number by the 
manufacturer (MAC Address). 

2. All System components will only use a system wide unique IPV6 address reference, no 
dynamic address schemes. 

3. All Wireless connection will utilise a unique 128 bit ECC encryption key 256 bit Certificate 
Authority registered authentication key. 

4. All wired connections will utilize a unique 256 bit encryption key and 256 bid Certificate 
Authority registered authentication key. 

5. All encryption & authentication keys will be wirelessly revocable & updateable by the user 
should they be compromised. 

2.3 SOFTWARE 

A. Platform Architecture 

1. Supports multiple developer frameworks and an ecosystem of application services to build, 
test, deploy, and, scale applications such as:   Future Intelligent City Devices such as Gun 
Shot Detection, Motion Detection, Environmental Monitoring & Analysis, Video 
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Surveillance, Traffic Analysis, Traffic Optimization, Vibration Detection, and Parking 
Optimization. 

2. Availability of a self-service portal where developers can access specialized services 
intended for use in Industrial Internet applications. 

3. Supports Time Series Data Storage. 
4. Supports Blob Data Storage. 
5. Supports Relational Database Storage. 
6. Microservices Based. 
7. Context Based User Interface - Providing right information to the right user at the right 

time. 
8. Supports Predictive and Operational Analytics. 

B. File and Data Transfer 

1. Ability to push data to the cloud by streaming batching or by uploading a file. 

C. Store and Forward 

1. Ability to manage intermittent connectivity by collecting and storing data locally and then 
forwarding to the cloud once connectivity is reestablished. 

D. Local Data Store and Access 

1. Capability to store data locally in the intelligent node for local access by say a service 
technician. 

E. Sensor Data Aggregation 

1. Ability to integrate data from multiple sensors and then push an aggregated data gathered 
from all of the sensors to Cloud. 

F. Edge Analytics 

1. Capability to run the computational algorithms directly on the data that is streaming of the 
Intelligent Node. 

G. Certificate Management 

1. End-to-end security using certificate management. 

H. Device Positioning 

1. Auto registration and provisioning of Intelligent Nodes for further management and 
software upgrades. 

I. Device Decommissioning 

1. Ability to Notify the Cloud/CMS when an Intelligent is offline and no longer needs to be 
managed. 
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J. Configuration Management 

1. Ability to remotely configure the Intelligent Node and the track configuration changes over 
the lifetime of the Node. 

2.4 RATED LIFE & RELIABILITY 

A. The rated life of all Field Devices shall be 15 years or more at an ambient temperature of 25 
degrees Celsius. 

B. The Vendor shall report the reliability of the Field Devices, as measured by Mean Time between 
Failures (MTBF) according to Telcordia SR-332. 

2.5 CONDUCTORS AND CABLES 

A. Power Wiring to Supply Side of Remote-Control Power Sources: Not smaller than No. 12 AWG. 
Comply with requirements in Section 260519 "Low-Voltage Electrical Power Conductors and 
Cables". 

2.6 COMPONENT WARRANTY 

A. Warranty Period 

1. Hardware 

a. All components shall be covered by a single-source written replacement warranty 
covering material and workmanship for a period of TEN (10) year. 

2. Software & Firmware 

a. All software and firmware shall be covered by a written replacement warranty 
covering material and workmanship for a period of TWO (2) year. 

PART 3 - EXECUTION 

3.1 FIELD DEVICE INSTALLATION 

A. Install all field devices required to provide a complete outdoor wireless control system of 
pedestrian post top luminaires and skate park sports lighting. 

3.2 CENTRAL MANAGEMENT INSTALLATION 

A. Install all hardware and software required to provide a complete outdoor wireless control system. 
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3.3 COMPONENT INSTALLATION 

A. Responsibility 

1. All Components shall be installed by the Vendor or their 3rd Party representative. 

B. Requirements 

1. All hardware, software and firmware necessary for installation, operation and management 
of all Components shall be provided.  

C. Vendor Services 

1. ALL Components shall be installed by the Vendor or their 3rd Party representative: 

a. The Vendor shall provide all pertinent installation and start up instructions and 
manuals in Portable Document Format (PDF). 

b. The Vendor or a manufacturer-qualified representative shall provide installation 
support in person, or Via telephone and/or the internet. 

c. The Vendor shall provide installation training. 
d. The Vendor and Resident Engineer shall jointly perform an installation audit. 

3.4 WIRING INSTALLATION 

A. Wiring Method: Comply with Section 260519 "Low-Voltage Electrical Power Conductors and 
Cables." Minimum conduit size is 1/2 inch (13 mm). 

B. Wiring within Enclosures: Comply with NECA 1. Separate power-limited and nonpower-limited 
conductors according to conductor manufacturer's written instructions. 

C. Size conductors according to lighting control device manufacturer's written instructions unless 
otherwise indicated. 

D. Splices, Taps, and Terminations: Make connections only on numbered terminal strips in junction, 
pull, and outlet boxes; terminal cabinets; and equipment enclosures. 

3.5 SYTEM START UP 

A. Responsibility 

1. The System Start up shall be performed by the Vendor in conjunction with the City or their 
3rd Party representative and supported by the vendor. REQUIREMENTS: 

a. The Wireless communications shall be automatically established and optimized 
without the use of any form of “in field” programing.  The use of field programing 
electronic tools/computes will not be required during the installation. The physical 
location of each controller shall be automatically transmitted to the CMS without 
any in field program requirements. 
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b. The System shall be examined for any hardware, software, or firmware 
incompatibilities or errors that occurred during Installation. 

c. The Configuration period shall begin immediately following the completion of 
installation, successful Start-Up, and Successful demonstration of all System 
functions and capabilities. 

d. The Configuration period shall include a trial period comprised of 30 consecutive 
calendar days of System operation. The trial will not start until the system has 
reached "substantial completion", been signed off by the Resident Engineer, and has 
met the specification requirements. 

e. Over the course of the trial period, all System functions and capabilities described 
during Vendor training shall be successfully demonstrated. 

f. Over the course of the trial period, all System functions and capabilities shall operate 
normally for at least ninety-eight Percent (98%) of the time. 

g. The Commissioning Period shall end following Resident Engineer acceptance of a 
successful trial period. 

B. Vendor Services 

1. Training 

a. The Vendor shall provide comprehensive training at the City's facility, covering (at 
a minimum), Testing and programming, configuration, administration, operation, 
and troubleshooting of the system. The contractor shall integrate a review of the 
User’s manual and commissioning materials into City Staff Training. 

b. The Vendor training shall be scheduled based on availability of City’s staff. 
c. The Vendor shall provide training manuals and all other documentation (i.e. 

Operations and Maintenance manuals) in Adobe™ Acrobat format. 
d. The Vendor shall provide all necessary instructional equipment to be used during 

the training sessions for training purposes. 
e. The Vendor training shall provide instruction using the installed System (not using 

a remote system or a simulated system), and geared towards new users. 
f. The City may elect to record these training sessions for the City’s sole use for future 

training purposes.  The resulting recordings shall be the sole property of the City and 
for the sole use of the City. 

g. The Vendor shall specify the degree of coordination needed with the City's IT staff 
in regard to communications with existing systems. The System is Setup and 
Configured by the Vendor or their 3rd Party.  The system setup may require a 
manufacturer or manufacturer-authorized representative to be available during the 
testing period. 

3.6 IDENTIFICATION 

A. Identify components and power and control wiring according to Section 260553 "Identification 
for Electrical Systems". 

1. Identify controlled circuits wireless field devices controlled with the outdoor lighting 
control system. 

2. Identify circuits or luminaires controlled by photoelectric and occupancy sensors at each 
sensor. 
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3.7 FIELD QUALITY CONTROL 

A. Perform the following tests and inspections with the assistance of a factory-authorized service 
representative: 

1. Operational Test: After installing and after electrical circuitry has been energized, start 
units to confirm proper outdoor wireless lighting control system operation. 

2. Test and adjust controls and safeties. Replace damaged and malfunctioning controls field 
devices, software and equipment. 

B. Lighting control devices will be considered defective if they do not pass tests and inspections. 

C. Prepare test and inspection reports. 

3.8 SYSTEM MAINTENANCE 

A. Occupancy Adjustments: When requested within 12 months from date of Substantial Completion, 
provide on-site assistance in adjusting field devices to suit actual occupied conditions. Provide up 
to two visits to Project during other-than-normal occupancy hours for this purpose. 

1. For daylighting controls, adjust set points and deadband controls to suit the City’s 
operations. 

B. Wireless Control System Maintenance: 

1. Responsibility 

a. The System shall be maintained by the City or their 3rd party contractor. 

2. Vendor Services 

a. The System will be maintained by the City or their 3rd Party Representative: 
b. The Vendor shall provide comprehensive maintenance training at the City’s facility, 

covering all aspects of The System. 
c. The Vendor shall provide hardware and software maintenance and support 

according to the warranty terms for the duration of the warranty period.  Any 
Maintenance terms shall start following the applicable warranty period.  

d. The Vendor shall specify any and all mandatory maintenance required to maintain 
the terms of the warranty. 

e. Software and firmware upgrades, maintenance and support shall be provided for one 
year at no extra cost. 

END OF SECTION 260923 
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SECTION 26 27 13 

ELECTRICITY METERING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes equipment for electricity metering by utility company. 

1.2 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. “All-in-one” pedestal equipment 

C. Shop Drawings:  Dimensioned plans and sections or elevation layouts and wiring diagrams. 

1.3 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

1.4 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data.  For electricity-metering equipment to include in emergency, 
operation, and maintenance manuals. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT FOR ELECTRICITY METERING BY UTILITY COMPANY 

A. Meters will be furnished by utility company. 

B. Current-Transformer Cabinets:  Comply with requirements of electrical-power utility company. 

C. Meter Sockets:  Comply with requirements of electrical-power utility company. 
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D. Modular Meter Center:  Factory-coordinated assembly of a main service disconnect device, 
wireways, tenant meter socket modules, and tenant feeder circuit breakers arranged in adjacent 
vertical sections.  Assembly shall be complete with interconnecting buses and other features as 
specified below. 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the 
following: 

a. Eaton Electrical Inc.; Cutler-Hammer Business Unit. 
b. General Electric Company; GE Consumer & Industrial - Electrical Distribution. 
c. Siemens Energy & Automation, Inc. 
d. Square D; a brand of Schneider Electric. 
e. Pacific Utility Products 
f. Or equal. 

2. Comply with requirements of utility company for meter center. 
3. Modular Meter Center:  The “all-in-one” service equipment and all components shall be 

the latest standard product.  Factory-coordinated assembly of a main service disconnect 
device, wireways, tenant meter socket modules, and tenant feeder circuit breakers arranged 
in adjacent vertical sections. Assembly shall be complete with interconnecting buses and 
other features as specified below. 
a. Housing:  NEMA 250, Type 3R enclosure. 
b. Minimum Short-Circuit Rating:  42,000 amperes symmetrical at rated voltage. 
c. Main Disconnect Device:  Circuit breaker, series-combination rated for use with 

downstream feeder and branch circuit breakers. 
d. Meter Socket:  Type as approved by utility company, with rating coordinated with 

indicated tenant feeder circuit rating. 

4. Phase and Ground Buses: 
a. Equipment Ground Bus:  Adequate for feeder and branch-circuit equipment ground 

conductors; bonded to box. 

2.2 Branch Circuit Panelboards 

A. Panelboards:  NEMA PB 1, power and feeder distribution type. 
1. Incoming Mains Location:  Top. 
2. Phase, Neutral, and Ground Buses:  Hard-drawn copper, 98 percent conductivity. 
3. Conductor Connectors:  Suitable for use with conductor material and sizes. 

a. Material:  Hard-drawn copper, 98 percent conductivity. 
b. Main and Neutral Lugs:  Compression type. 
c. Ground Lugs and Bus Configured Terminators:  Compression type. 

4. Service Equipment Label:  NRTL labeled for use as service equipment for panelboards 
with one or more main service disconnecting and overcurrent protective devices. 

5. Panelboard Short-Circuit Current Rating:  Rated for series-connected system with integral 
or remote upstream overcurrent protective devices and labeled by an NRTL.  Include size 
and type of allowable upstream and branch devices, and listed and labeled for series-
connected short-circuit rating by an NRTL. 
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6. Directory Card:  With transparent protective cover, mounted in metal frame, inside “all-in-
one” door. 

B. Branch Overcurrent Protective Devices: 
1. Bolt-on circuit breakers. 

2.3 OVERCURRENT PROTECTIVE DEVICES 

A. Molded-Case Circuit Breaker:  UL 489, with interrupting capacity to meet available fault currents. 
1. Thermal-Magnetic Circuit Breakers:  Inverse time-current element for low-level overloads, 

and instantaneous magnetic trip element for short circuits.  Adjustable magnetic trip setting 
for circuit-breaker frame sizes 225 A and larger. 

B. Molded-Case Circuit-Breaker Features and Accessories:  Standard frame sizes, trip ratings, and 
number of poles. 
1. Lugs:  Compression style, suitable for number, size, trip ratings, and conductor materials. 
2. Application Listing:  Appropriate for application; Type SWD for switching fluorescent 

lighting loads; Type HACR for heating, air-conditioning, and refrigerating equipment. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with equipment installation requirements in NECA 1. 

B. Install equipment for utility company metering.  Install raceways and equipment according to 
utility company's written requirements.  Provide empty conduits for metering leads and extend 
grounding connections as required by utility company. 

C. Install modular meter center according to NECA 400 switchboard installation requirements. 

D. Comply with requirements for identification specified in Section 260553 "Identification for 
Electrical Systems." 

E. Install panelboards and accessories according to NEMA PB 1.1. 
1. Mount plumb and rigid without distortion of box 

END OF SECTION 262713 
   

Bonita Cove West Improvements 
Attachment E – Technicals 

112 | Page



Bonita Cove West Improvements – 100% Construction Documents   
Technical Specifications  58 

 

 

SECTION 26 56 13   

LIGHTING POLES AND STANDARDS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Poles and accessories for support of luminaires. 

1.3 DEFINITIONS 

A. EPA: Equivalent projected area. 

B. Luminaire: Complete lighting fixture. 

C. Pole: Luminaire-supporting structure. 

D. Standard: See "Pole." 
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1.4 ACTION SUBMITTALS 

A. Product Data: For each pole, accessory, and luminaire-supporting, arranged as indicated. 

1. Include data on construction details, profiles, EPA, cable entrances, materials, dimensions, 
weight, rated design load, and ultimate strength of individual components. 

2. Include finishes for lighting poles and luminaire-supporting devices. 
3. Anchor bolts and base plate covers. 
4. Manufactured pole foundations. 

B. Shop Drawings: 

1. Include plans, elevations, sections, and mounting and attachment details. 
2. Include details of equipment assemblies. Indicate dimensions, weights, loads, required 

clearances, method of field assembly, components, and location and size of each field 
connection. 

3. Detail fabrication and assembly of poles and pole accessories. 
4. Foundation construction details, including material descriptions, dimensions, anchor bolts, 

support devices, and calculations, signed and sealed by a professional engineer licensed in 
the state of installation. 

5. Anchor bolt templates keyed to specific poles and certified by manufacturer. 
6. Method and procedure of pole installation. Include manufacturer's written installations. 

1.5 INFORMATIONAL SUBMITTALS 

A. Pole and Support Component Certificates: Signed by manufacturers of poles, certifying that 
products are designed for indicated load requirements according to AASHTO LTS-6-M and that 
load imposed by luminaire and attachments has been included in design. The certification shall 
be based on design calculations signed and sealed by a professional engineer. 

B. Qualification Data: For Installer and testing agency. 

C. Seismic Qualification Certificates: For luminaire, accessories, and components, from 
manufacturer. 

1. Basis for Certification: Indicate whether withstand certification is based on actual test of 
assembled components or on calculation. 

2. Dimensioned Outline Drawings of Equipment Unit: Identify center of gravity and locate 
and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is based 
and their installation requirements. 

D. Material Test Reports: 

1. For each pole, by a qualified testing agency. 

E. Source quality-control reports. 

F. Sample Warranty: Manufacturer's standard warranty. 
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G. Soil test reports 

1.6 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For poles to include in operation and maintenance manuals. 

1. "Operation and Maintenance Data," shall include pole inspection and repair procedures. 

1.7 MAINTENANCE MATERIAL SUBMITTALS 

A. Pole repair materials. 

1.8 QUALITY ASSURANCE 

A. Testing Agency Qualifications: Qualified according to ASTM C 1093 for foundation testing. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Store poles on decay-resistant skids at least 12 inches (300 mm) above grade and vegetation. 
Support poles to prevent distortion and arrange to provide free air circulation. 

B. Retain factory-applied pole wrappings on metal poles until right before pole installation. Handle 
poles with web fabric straps. 

1.10 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of pole(s) that fail in 
materials or workmanship; that corrode; or that fade, stain, perforate, erode, or chalk due to effects 
of weather or solar radiation within a specified warranty period. Manufacturer may exclude 
lightning damage, hail damage, vandalism, abuse, or unauthorized repairs from special warranty 
period. 

1. Warranty Period:  Five years from date of Substantial Completion. 
2. Warranty Period for Corrosion Resistance:  Five years from date of Substantial 

Completion. 
3. Warranty Period for Color Retention:  Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Seismic Performance: Foundation and pole shall withstand the effects of earthquake motions 
determined according to ASCE/SEI 7. 
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1. The term "withstand" means "the system will remain in place without separation of any 
parts when subjected to the seismic forces specified." 

2. Component Importance Factor:  1.5. 

B. Structural Characteristics: Comply with AASHTO LTS-6-M. 

C. Dead Load: Weight of luminaire and its horizontal and vertical supports, lowering devices, and 
supporting structure, applied according to AASHTO LTS-6-M. 

D. Live Load: Single load of 500 lbf (2200 N) distributed according to AASHTO LTS-6-M. 

E. Wind Load: Pressure of wind on pole and luminaire, calculated and applied according to 
AASHTO LTS-6-M. 

1. Basic wind speed for calculating wind load for poles 50 feet (15 m) high or less is 90 mph 
(40 m/s). 

a. Wind Importance Factor:  1.0. 
b. Minimum Design Life:  25 years. 
c. Velocity Conversion Factor:  1.0. 

F. Strength Analysis: For each pole, multiply the actual EPA of luminaires and brackets by a factor 
of 1.1 to obtain the EPA to be used in pole selection strength analysis. 

G. Luminaire Attachment Provisions: Comply with luminaire manufacturers' mounting 
requirements. Use stainless-steel fasteners and mounting bolts unless otherwise indicated. 

2.2 WOODGRAIN CONCRETE POLES 

A. Source Limitations: Obtain poles from single manufacturer or producer. 

B. Source Limitations: For poles, obtain each color, grade, finish, type, and variety of pole from 
single source with resources to provide products of consistent quality in appearance and physical 
properties. 

C. Poles: Comply with ASTM C 1089. 

1. Shape:  Square, straight. 
2. Mounting Provisions:  Anchor bolts, sized and quantity per manufacturer’s 

recommendation. 

D. Concrete: Minimum 28-day compressive strength of 7000 psi (48,265 kPa). 

E. Cured with wet steam and aged for a minimum of 15 days prior to installation. 

F. Surface Treatment: Hard, nonporous, and resistant to water, frost, and road and soil chemicals; 
and shall have a maximum water-absorption rate of 3 percent. 

G. Finish Texture: Casted wood grain texture pigmented concrete coated exterior. 
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H. Fasteners:  Stainless steel, size and type as determined by manufacturer. Compatible with poles 
and standards as well as the substrates to which poles and standards are fastened and shall not 
cause galvanic action at contact points. 

I. Pole Brackets: Comply with ANSI C136.31. 

2.3 POLE ACCESSORIES 

A. Decorative accessories, supplied by decorative pole manufacturer, include the following: 

1. Fixture Cross Arms: Aluminum, for mounting luminaire. 
2. 7-Pin Twist-Lock Receptacle: for wireless lighting control node with shorting cap. 

B. Brackets for Luminaires: Detachable, cantilever, without underbrace. 

1. Adaptor fitting welded to pole, allowing the bracket to be bolted to the pole-mounted 
adapter, then bolted together with stainless-steel bolts. 

2. Cross Section: Tapered oval, with straight tubular end section to accommodate luminaire. 
Match pole material and finish. 

C. Pole-Top Tenons: Fabricated to support luminaire or luminaires and cross arm indicated, and 
securely fastened to pole top. 

D. Fasteners: Size and type as determined by manufacturer. Corrosion-resistant items compatible 
with support components. 

1. Materials: Compatible with poles and standards as well as the substrates to which poles 
and standards are fastened and shall not cause galvanic action at contact points. 

2. Anchor Bolts, Leveling Nuts, Bolt Caps, and Washers: Hot-dip galvanized after fabrication 
unless otherwise indicated. 

E. Grounding and Bonding Lugs: Welded 1/2-inch (13-mm) threaded lug, complying with 
requirements in Section 260526 "Grounding and Bonding for Electrical Systems," listed for 
attaching grounding and bonding conductors of type and size indicated, and accessible through 
handhole. 

2.4 GENERAL FINISH REQUIREMENTS 

A. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary 
protective covering before shipping. 

B. Appearance of Finished Work: Noticeable variations in same piece are unacceptable. Variations 
in appearance of adjoining components are acceptable if they are within the range of approved 
Samples and are assembled or installed to minimize contrast. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for 
installation tolerances and other conditions affecting performance of the Work. 

B. Examine poles, luminaire-mounting devices, lowering devices, and pole accessories before 
installation. Components that are scratched, dented, marred, wet, moisture damaged, or visibly 
damaged are considered defective. 

C. Examine roughing-in for foundation and conduit to verify actual locations of installation. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 POLE FOUNDATION 

A. Concrete Pole Foundations:  Cast in place, with anchor bolts to match pole-base flange.  Sturctural 
steel complying with ASTM A36/A36M and hot-dip galvanized according to ASTM 
A123/A123M; and with top-plate and mounting bolts to match pole-base flange and strength 
require to support pole, luminaire and accessories.   

B. Anchor Bolts:  Install plumb using manufacturer-supplied steel template, uniformity spaced. 

3.3 POLE INSTALLATION 

A. Alignment:  Align pole foundations and poles for optimum directional alignment of luminaires 
and their mounting provisions on pole. 

B. Clearances: Maintain the following minimum horizontal distances of poles from surface and 
underground features unless otherwise indicated on drawing. 

1. Fire Hydrants and Water Piping:  60 inches (1520 mm). 
2. Water, Gas, Electric, Communications, and Sewer Lines:  10 feet (3 m). 
3. Trees: 15 feet (5 m) from tree trunk. 

C. Raise and set pole using web fabric slings (not chain or cable) at locations indicated by 
manufacturer. 

3.4 CORROSION PREVENTION 

A. Steel Conduits: Comply with requirements in Section 260533 "Raceways and Boxes for Electrical 
Systems." In concrete foundations, wrap conduit with 0.010-inch- (0.254-mm-) thick, pipe-
wrapping plastic tape applied with a 50-percent overlap. 
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3.5 GROUNDING 

A. Ground Metal Poles and Support Structures: Comply with requirements in Section 260526 
"Grounding and Bonding for Electrical Systems." 

1. Install grounding electrode for each pole unless otherwise indicated. 
2. Install grounding conductor pigtail in the base for connecting luminaire to grounding 

system. 

3.6 IDENTIFICATION 

A. Identify system components, wiring, cabling, and terminals. Comply with requirements for 
identification specified in Section 260553 "Identification for Electrical Systems." 

3.7 FIELD QUALITY CONTROL 

A. Special Inspections:  Engage a qualified special inspector to perform the following special 
inspections: 

1. Inspect poles for nicks, mars, dents, scratches, and other damage. 
2. System function tests. 

END OF SECTION 265613 
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SECTION 26 56 19  

LED EXTERIOR LIGHTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Exterior solid-state luminaires that are designed for and exclusively use LED lamp 
technology. 

2. Luminaire supports. 
3. Luminaire-mounted wireless lighting control node (integrated photoelectric sensor). 

B. Related Requirements: 

1. Section 260923 "Lighting Control Devices" for automatic and remote control of lighting, 
including outdoor wireless control and Central Management System. 

2. Section 265613 "Lighting Poles and Standards" for poles and standards used to support 
exterior lighting equipment. 

1.3 DEFINITIONS 

A. CCT: Correlated color temperature. 

B. CRI: Color rendering index. 

C. Fixture: See "Luminaire." 

D. IP: International Protection or Ingress Protection Rating. 

E. Lumen: Measured output of lamp and luminaire, or both. 

F. Luminaire: Complete lighting unit, including lamp, reflector, and housing. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of luminaire. 

1. Arrange in order of luminaire designation. 
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2. Include data on features, accessories, and finishes. 
3. Include physical description and dimensions of luminaire. 
4. Lamps, include life, output (lumens, CCT, and CRI), and energy-efficiency data. 
5. Wiring diagrams for power, control, and signal wiring. 
6. Means of attaching luminaires to supports and indication that the attachment is suitable for 

components involved. 
7. Light Grid Node devices – remote outdoor wireless control system. 

B. Shop Drawings: For nonstandard or custom luminaires. 

1. Include plans, elevations, sections, and mounting and attachment details. 
2. Include details of luminaire assemblies. Indicate dimensions, weights, loads, required 

clearances, method of field assembly, components, and location and size of each field 
connection. 

3. Include diagrams for power, signal, and control wiring. 

C. Product Schedule: For luminaires and lamps. Use same designations indicated on Drawings. 

D. Delegated-Design Submittal: For luminaire supports. 

1. Include design calculations for luminaire supports. 

1.5 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Plans, drawn to scale, on which the following items are shown and 
coordinated with each other, using input from installers of the items involved: 

1. Luminaires. 
2. Structural members to which equipment and luminaires will be attached. 
3. Underground utilities and structures. 
4. Existing underground utilities and structures. 
5. Above-grade utilities and structures. 
6. Existing above-grade utilities and structures.  
7. Wireless remote control and monitoring system. 

B. Qualification Data: For testing laboratory providing photometric data for luminaires. 

C. Seismic Qualification Certificates: For luminaires, accessories, and components, from 
manufacturer. 

1. Basis for Certification: Indicate whether withstand certification is based on actual test of 
assembled components or on calculation. 

2. Dimensioned Outline Drawings of Equipment Unit: Identify center of gravity and locate 
and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is based 
and their installation requirements. 

D. Product Certificates: For each type of the following: 
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1. Luminaire. 
2. Remote outdoor wireless control system. 

E. Product Test Reports: For each luminaire, for tests performed by manufacturer. 

F. Source quality-control reports. 

G. Sample warranty. 

1.6 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For luminaires and remote outdoor wireless control system to 
include in operation and maintenance manuals. 

1. Provide a list of all lamp types used on Project. Use ANSI and manufacturers' codes. 
2. Provide a list of remote outdoor wireless control system used on Project; use manufacturers' 

codes. 

1.7 QUALITY ASSURANCE 

A. Luminaire Photometric Data Testing Laboratory Qualifications: Luminaire manufacturers' 
laboratory that is accredited under the NVLAP for Energy Efficient Lighting Products. 

B. Provide luminaires from a single manufacturer for each luminaire type. 

C. Installer Qualifications: An authorized representative who is trained and approved by 
manufacturer. 

D. Mockups: For exterior luminaires, complete with power and control connections. 

1. Obtain Resident Engineer's approval of luminaires in mockups before starting installations. 
2. Approval of mockups does not constitute approval of deviations from the Contract 

Documents contained in mockups unless Resident Engineer specifically approves such 
deviations in writing. 

3. Subject to compliance with requirements, approved mockups may become part of the 
completed Work if undisturbed at time of Substantial Completion. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Protect finishes of exposed surfaces by applying a strippable, temporary protective covering prior 
to shipping. 

1.9 FIELD CONDITIONS 

A. Verify existing and proposed utility structures prior to the start of work associated with luminaire 
installation. 
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B. Mark locations of exterior luminaires for approval by Resident Engineer prior to the start of 
luminaire installation. 

1.10 WARRANTY 

A. Warranty: Manufacturer and Installer agree to repair or replace components of luminaires that 
fail in materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures, including luminaire support components. 
b. Faulty operation of luminaires and accessories. 
c. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering. 

2. Warranty Period:  5 year(s) from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Seismic Performance: Luminaires shall withstand the effects of earthquake motions determined 
according to ASCE/SEI 7. 

B. Seismic Performance: Luminaires and lamps shall be labeled vibration and shock resistant. 

1. The term "withstand" means "the luminaire will remain in place without separation of any 
parts when subjected to the seismic forces specified." 

2.2 LUMINAIRE REQUIREMENTS 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

B. UL Compliance: Comply with UL 1598 and listed for wet location. 

C. Lamp base complying with ANSI C81.61 or IEC 60061-1. 

D. CRI of minimum70. CCT of 4000 K. 

E. L70 lamp life of 70000 hours. 

F. Lamps dimmable from 100 percent to 0 percent of maximum light output. 

G. Internal driver. 

H. Nominal Operating Voltage:  240 Vac. 
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I. In-line Fusing:  On the primary for each luminaire. 

J. Lamp Rating: Lamp marked for outdoor use. 

K. Source Limitations: For luminaires, obtain each color, grade, finish, type, and variety of luminaire 
from single source with resources to provide products of consistent quality in appearance and 
physical properties. 

2.3 LUMINAIRE-MOUNTED REMOTE WIRELES CONTROL NODE 

A. Comply with UL 773 or UL 773A. 

B. REMOTE LIGHTING CONTROL NODE: Factory mounted, single throw, designed to fail in the 
on position, and factory set (when off network) to turn light unit on at 1.5 to 3 fc (16 to 32 lx) and 
off at 4.5 to 10 fc (48 to 108 lx) with 15-second minimum time delay. Relay shall have directional 
lens in front of photocell to prevent artificial light sources from causing false turnoff. 

1. Control node with locking-type receptacle shall comply with ANSI C136.41-2013 for 
dimming. 

2. Integrated photoelectric sensor shall comply with ANSI C136.10. 

3. Input voltage: 120-277V, 480V. 

4. Dimming 0-10V. 

5. GPS:  Accuracy 3m on clear open sky. 

6. Utility Grade Energy Measurement:  Complies with relevant sections of ANSI C12.20. 

2.4 LUMINAIRE TYPES 

A. Area and Site:  

1. Luminaire Shape:  Round, bell type. 
2. Mounting:  Pole. 
3. Luminaire-Mounting Height: see schedule and detail drawings. 
4. Distribution:  Type II/full cut off. 
5. Diffusers and Globes:  Heat and impact resistant tempered flat glass. 
6. Housings:  

a. Aluminum housing and heat sink. 

2.5 FINISHES 

A. Luminaire Finish: Manufacturer's standard paint applied to factory-assembled and -tested 
luminaire before shipping. Where indicated, match finish process and color of pole or support 
materials. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of the Work. 

B. Examine roughing-in for luminaire electrical conduit to verify actual locations of conduit 
connections before luminaire installation. 

C. Examine pedestrian bridge and pole base bridge overhang for suitable conditions where 
luminaires will be installed. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 GENERAL INSTALLATION REQUIREMENTS 

A. Comply with NECA 1. 

B. Use fastening methods and materials selected to resist seismic forces defined for the application 
and approved by manufacturer, and coordinated with pedestrian bridge fabricator. 

C. Install lamps in each luminaire. 

D. Fasten luminaire to structural support. 

E. Supports: 

1. Sized and rated for luminaire weight. 
2. Able to maintain luminaire position after cleaning and relamping. 
3. Support luminaires without causing deflection of finished surface. 
4. Luminaire-mounting devices shall be capable of supporting a horizontal force of 100 

percent of luminaire weight and a vertical force of 400 percent of luminaire weight. 

F. Wiring Method: Install cables in raceways. Conceal raceways and cables. 

G. Install luminaires level, plumb, and square with finished grade unless otherwise indicated. 

H. Coordinate layout and installation of luminaires with other construction. 

I. Adjust luminaires that require field adjustment or aiming. Include adjustment of photoelectric 
device to prevent false operation of relay by artificial light sources, favoring a north orientation. 

J. Comply with requirements in Section 260519 "Low-Voltage Electrical Power Conductors and 
Cables" and 260533 "Raceways and Boxes for Electrical Systems" for wiring connections and 
wiring methods. 
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3.3 CORROSION PREVENTION 

A. Aluminum: Do not use in contact with earth or concrete. When in direct contact with a dissimilar 
metal, protect aluminum by insulating fittings or treatment. 

B. Steel Conduits: Comply with Section 260533 "Raceways and Boxes for Electrical Systems." In 
concrete foundations, wrap conduit with 0.010-inch- (0.254-mm-) thick, pipe-wrapping plastic 
tape applied with a 50 percent overlap. 

3.4 IDENTIFICATION 

A. Identify system components, wiring, cabling, and terminals. Comply with requirements for 
identification specified in Section 260553 "Identification for Electrical Systems." 

3.5 FIELD QUALITY CONTROL 

A. Inspect each installed luminaire for damage. Replace damaged luminaires and components. 

B. Perform the following tests and inspections with the assistance of a factory-authorized service 
representative: 

1. Operational Test: After installing luminaires, switches, and accessories, and after electrical 
circuitry has been energized, test units to confirm proper operation. 

2. Verify operation of photoelectric controls. 

C. Illumination Tests: 

1. Measure light intensities at night. Use photometers with calibration referenced to NIST 
standards. Comply with the following IES testing guide(s): 

a. IES LM-5. 
b. IES LM-50. 
c. IES LM-52. 
d. IES LM-64. 
e. IES LM-72. 

2. Operational Test: After installing luminaires, switches, and accessories, and after electrical 
circuitry has been energized, test units to confirm proper operation. 

D. Luminaire will be considered defective if it does not pass tests and inspections. 

E. Prepare a written report of tests, inspections, observations, and verifications indicating and 
interpreting results. If adjustments are made to lighting system, retest to demonstrate compliance 
with standards. 
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3.6 DEMONSTRATION 

A. Train the City's maintenance personnel to adjust, operate, and maintain luminaires and wireless 
lighting control node. 

3.7 ADJUSTING 

A. Occupancy Adjustments: When requested within 12 months after the date of Substantial 
Completion, provide on-site assistance in adjusting the direction of aim of luminaires to suit 
occupied conditions. Make up to two visits to Project during other-than-normal hours for this 
purpose. Some of this work may be required during hours of darkness. 

1. During adjustment visits, inspect all luminaires. Replace lamps or luminaires that are 
defective. 

2. Parts and supplies shall be manufacturer's authorized replacement parts and supplies. 
3. Adjust the aim of luminaires in the presence of the Resident Engineer. 

END OF SECTION 265619 
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SUPPLEMENTAL SPECIFICATION / PREFABRICATED RESTROOM SPECIFICATIONS 

 

PART 1   FLOOR/FOUNDATION 

PART 2  WALL SYSTEMS 

PART 3  INTERIOR FINISHES 

PART 4  DOORS 

PART 5  ROOF 

PART 6  EXTERIOR FINISHES 

PART 7  VENTILATION & INSULATION 

PART 8  ACCESSORIES AND SIGNAGE 

PART 9  PLUMBING 

PART 10  ELECTRICAL 

PART 11  EXTERNAL UTILITY CONNECTIONS   

 

SUPPLEMENTAL SPECIFICATION / PREFABRICATED RESTROOM SPECIFICATIONS 

RFL MODEL #B804DFSTSH3 OR APPROVED EQUAL 

1. FLOOR / FOUNDATION 
 
1.1. The floor/foundation for the modular restroom shall be a prefabricated 8-inch thick monolithic 8,000psi 

concrete mat slab shipped integral with the restroom building. The slab reinforcing shall be #3 and #5 
grade 60 deformed rebar, placed and tied per the structural engineered drawings continuously throughout. 
#3 grade 60 vertical rebar for CMU walls shall be incorporated into the slab reinforcing rebar to a 
minimum length of 18”, bent to vertical 90 degrees and extended above the concrete slab a minimum of 
24”. Doweling of the vertical CMU reinforcing steel into the mat slab is not permitted. The slab shall be 
designed to allow relocation of the slab and building intact at any future date with built-in lifting hardware. 
 

1.2. Concrete shall cure for a minimum of 14 days before moving and have a minimum 28-day compressive 
strength of 8,000 psi.  

 
1.3. The floor/foundation shall contain a concrete encased electrode consisting of 20’ of bare copper conductor 

(No. 4 AWG) located near the bottom of the foundation, and encased in a minimum of 2” of concrete.  
Stub the ground conductor up through the foundation near the panel board location. 

 
2. WALL SYSTEMS 

 
2.1. Walls to 7’-4” above finish floor (AFF) shall be hollow load-bearing concrete masonry units and shall 

conform to UBC Standard 21-4, Grade N, and ASTM C-90. All units shall be medium weight. Wall 
system to be solid grout filled and to receive steel reinforcement throughout.  
 

2.2. Walls above 7’4” shall be framed with 2x kiln dried, #2 or better, SPF at 16” on center, nominal. Framing 
to be coated with Eco Shield preservative which is a proprietary broad spectrum anti-fungal, mold and 
termite blend with fire inhibiting chemicals. Eco Shield is an approved product treatment through testing 
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in accordance with ICC-ES Acceptance Criteria AC433 demonstrating full compliance as stated with an 
Engineering Services Report (ESR-3255). Wall system shall be anchored to block wall with 5/8” diameter 
all-thread 16” minimum into block.  

 

2.3. Exterior framed walls to be dual sheared for wind and seismic loads with 5/8” structural rated exterior 
grade OSB, nailed and glued to walls in pattern per code.  

 
3. INTERIOR FINISHES 

 
3.1. Restroom floors to receive a two coat 100% solids modified epoxy floor coating system at 30-50 mils in 

thickness. To have a compressive strength of 15,000 psi per ASTM C579, flexural strength of 17,000 psi 
per ASTM D790, tensile strength of 11,300 psi per ASTM D307, Hardness Shore D of 82-85 per ASTM 
D2240 and a Taber Abrasion per ASTM D4060 of loss/1000 cycles = 25mg using CS 17 wheels. Color to 
be Gray.  
 

3.2. Restroom walls to 7’-4” AFF to be CMU block, precision finish. To receive one coat of prime & fill 
acrylic block filler, one coat of 100% acrylic primer and two finish coats of 100% acrylic semi-gloss 
enamel paint. Color to be White.  

 
3.3. Chase walls to 7’-4” AFF to be CMU block, precision finish. To receive one coat of 100% acrylic primer. 

Color to be Gray.  
 

3.4. Chase walls above 7’-4” to be open framing. To receive one coat of 100% acrylic primer. Color to be 
Gray.  

 

3.5. Restroom walls above 7’-4” to be Class “A” rated fiberglass reinforced concrete (FRC) panels. Panels to 
be blind fastened, filled and sanded, with a light texture finish. To receive one coat of 100% acrylic primer 
and two finish coats of 100% acrylic semi-gloss enamel paint. Color of paint to be White.  

 

3.6. Ceilings to be exposed plank and beam. To receive two coats of Superdeck stain or equal, color to be 
Redwood.  

 
4. DOORS 

 
4.1. Restroom and Chase doors to be 1¾” thick, full-flush, 16-gauge steel face with stiffening ribs and 12” 

opening AFF. Door jambs shall be 16-gauge steel. Doors and jambs to receive one coat of DTM acrylic 
urethane Gray primer and two coats of DTM acrylic urethane tint base. Owner to make color selection 
from manufacturer’s provided color chart.  
 

4.2. Hinges for all pass-through doors to receive Roton continuous geared fully concealed leaf to ANSI/BHMA 
A156.26, aluminum; manufactured of 3 interlocking aluminum extrusions. (2 hinge leafs and 1 cover 
channel), door leaf and jamb leaf geared together for entire hinge length and joined by cover channel. 

 
4.3. Door hardware is as follows (or equal):  

 
Restroom Doors –  

Roton 780-224HD hinge  
Best Model XXXX deadbolt, key/thumb turn, with occupancy indicator  
Ives 8111-5 Pull handle  
Norton 7500 door closer  
Ives 8400, 10” high stainless steel kick plate (inside only)  
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Storage Door – X 
Roton 780-224HD hinge  
Best Model XXXX deadbolt, key/thumb turn  
Ives 8111-5 Pull handle  
Wright Door Retainer chain stop 

5. ROOF 
 
5.1. Roof structure to be Eco Shield coated 2x6 v-joint, tongue and groove, kiln dried #2 or better SPF decking 

over 4x6 kiln dried #2 or better SPF rafters at 48” on center, nominal. Blocking with vent holes between 
rafters at exterior walls. Rafter to ridge connection via Simpson U26 or equal hangers. There shall be no 
roof penetrations except that of utilities.  
 

5.2. Roof finish to be Metal Sales Image II or equal 26-gauge standing seam metal panels over 30lb. felt paper. 
Owner to make color selection from manufacturer’s provided color chart.  

 

5.3. Rake and fascia to be kiln dried Eco Shield coated 2x SPF. To one coat of 100% acrylic primer and two 
finish coats of 100% acrylic semi-gloss enamel paint. Owner to make color selection from manufacturer’s 
provided color chart.  

 

5.4. Rake and fascia trim to be 24 gauge galvanized metal. To receive one coat of DTM acrylic urethane Gray 
primer and two coats of DTM acrylic urethane tint base. Owner to make color selection from 
manufacturer’s provided color chart.  

 
6. EXTERIOR FINISHES 

 
6.1. Exterior of block to be precision face. Block to be through-color and treated with anti-graffiti coating. 

Owner to make color selection from manufacturer’s provided color chart.  
 

6.2. Accent exterior block to be per plans. 
 

 
7. VENTILATION & INSULATION 

 
7.1. Vent screens at each end and at each restroom shall be McNichols perforated metal, 304 stainless steel, 

mill finish, 14 gauge, with ½” round holes on 11/16” staggered centers.  
 

7.2. Vent screen on side wall at storage room to be custom fabricated translucent louvers of obscured 
polycarbonate in an inverted V-pattern frame and supports.  

 

8. ACCESSORIES AND SIGNAGE 
 
8.1. All wall mounted toilet accessories to be installed with stainless steel tamper-resistant screws.  

 
8.2. Accessories are as follows (or equal):  

36” Stainless Steel Grab Bar   Bobrick B6806.36  
48” Stainless Steel Grab Bar   Bobrick B6806.48  
Vertical SS 2-Roll TP holder  Brobrick B-386 
Soap Dispenser, Surface Mounted   Bobrick B-2111 
 

8.3. Signage to be in compliance with California Title 24 and ADA for restroom entrances.  
 

8.4. Other signage to be as specified on plans. 
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9. PLUMBING 

 
9.1. Plumbing drain, waste, and vent piping shall be schedule 40 PVC with solvent welded connections. All 

vents through the roof shall be cast iron and capped with vandal resistant cap.  
9.2.  
9.3. Water lines shall be Type L copper above ground and Type K copper below ground. Water supply in 

building shall have a built-in valve combo including a pressure-reducing valve to 80 psi, an in-line 30-
micron filter, and two 160 psi pressure gauges.   
 

9.4. Incoming water service shall be a 1-1/2” line, 50 gpm and 60psi minimums.  
 

9.5. Each fixture shall be isolated with a ball valve or plumbing fixture flush valve. Ball valves to be Apollo 
full port domestic valves. All flush valves and P-traps shall be concealed in chase.  

 

9.6. Plumbing fixtures shall be stainless steel as follows (or equal):  
 

Water Closet  Acorn Dura-Ware 2100-W-1-CN  
Flush Valve  Zurn ZH-6152AV-HET  
 
Lavatory    Acorn Dura-Ware 1953-1-CSG-9-GE  
Metering   Faucet Chicago 333-665PSHCP 

 

9.7. A single hose bibb shall be in the plumbing chase and shall be installed with a vacuum breaker, to code. 
Hose bibb to be Woodford 24 - ¾” or equal.  

 

9.8. Floors shall drain to an integral floor drain with trap primers. Floor drains to be Zurn Z415-90-2NH w/ 5” 
B strainer or equal.  

 

9.9. A commercial grade hose reel with 75’ of hose shall be installed in the Chase for spray down cleaning of 
restrooms.  

 

9.10. Drinking fountain, shall be a Haws Model #1119-14, Hi-Lo, ADA Compliant, with bottle filler, stainless 
steel, wall hung, with Haws Model #1119 standard wall hung drinking fountain mounted at child-height 
per plans.  

 

9.11. Eyewash station to be Guardian G1814, wall hung, stainless steel.  
 

9.12. Mop sink to be Florestone MSR2424, with Kohler Kinlock K-8907 faucet.  
 

10. ELECTRICAL 
 
10.1. Building shall have a 125 amp, 120/240V, 1-phase, 3-wire, 12-pole, NEMA type 1 load center with snap-

in breakers. Panel to be a Cutler Hammer CH12B125B or equal.  
 

10.2. Restroom lights shall be Kenall MS11EL-PP-MW-18L40K-120, 18 watt LED or equal in a marine grade 
die-cast aluminum base with integral heat sinks and a die-cut, closed cell EPDM self adhesive gasket 
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sealing baseplate to mounting surface. Lens to be UV stabilized, high impact resistant, virgin injection 
molded pearlescent polycarbonate. Color of housing to be White.  

10.3. Restroom lights to be controlled by a Leviton ODS15-IDW or equal motion sensor mounted to wall for 
vandal resistance. Color to be White. 

10.4. Exterior light(s) shall be Kenall MS11EL-PP-DB-18L40K-120, 18 watt LED or equal in a marine grade 
die-cast aluminum base with integral heat sinks and a die-cut, closed cell EPDM self adhesive gasket 
sealing baseplate to mounting surface. Lens to be UV stabilized, high impact resistant, virgin injection 
molded pearlescent polycarbonate. Color of housing to be Dark Bronze.  

10.5. Exterior light(s) shall be controlled by an Tork 3000 photo cell.  

10.6. Chase and storage lights shall be Cooper SNLED or equal 32 watt LED narrow strip light with cold rolled 
steel housing and acrylic lens. To be controlled by a single pole switch located inside storage area. Color 
to be White.  

10.7. Each restroom shall receive one Fastaire HD03 manually operated hand dryer with cast aluminum nozzle, 
universal type 1/6hp motor with lubricant ball bearings, 2-stage blower and filter, 30 second activated 
timer after start, 50cfm airflow and 120VAC, 60Hz, 7.5A power. Motor and blower to be located in chase. 

10.8. Building shall have four Hubbell 5362 or equal, 20 amp, 125 volt, GFI duplex receptacles. Two 
receptacles to be located in chase, one in storage area, and one on exterior of building. Exterior outlet to 
have protective cover. Additionally, storage area to receive one phone jack. Color of cover plates to be 
White.  

10.9. Building to be grounded per local code. 

11. EXTERNAL UTILITY CONNECTIONS

11.1. All utilities (water, sewer and electrical) shall be stubbed to 6’ outside building line, and be terminated in
concrete ground boxes properly marked sewer, water and electrical.  

11.2. Flexible Connections: Due to a chance of total and differential settlements, flexible utility connections will 
be necessary. Ball joints, and sleeve-type or other flexible couplings shall be used when connecting 
existing utility stub-outs to the building system, as required. 

END SECTION 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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ENVIRONMENTAL IMPACT REPORT 
 
 
 
 
 

You may access this report at the following location: 
 

https://filecloud.sandiego.gov/url/bonitacovewestcif 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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SAMPLE CITY INVOICE WITH CASH FLOW FORECAST  

 



City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.

Bonita Cove West Improvements 
Appendix D - Sample City Invoice with Cash Flow Forecast 

152 | Page



WBS #: B18108

Date Submitted: 10/10/2018
NTP Date: 3/23/2018

Final Statement of WD Date: 5/23/2020
Contract #: K-XX-XXXX-XXX-X

Contract Amount: $5,617,000

Year January February March April May June July August September October November December
2018 15,000 25,000 52,000 52,000 100,000 10,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 100,000 100,000 1,000,000 1,000,000
2020 100,000 100,000 100,000 1,000,000 1,000,000
2021
2022
2023
2024
2025

Construction Cash Flow Forecast

 "Sewer and Water Group Job 965 (W)"

SAMPLE
 R

EFERENCE
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APPENDIX E 

LOCATION MAP 

 



The City of 

SAN DIEGO_J Public Works 

Bonita Cove West Imvrovements­
Playground & Comfort Station 

PROJECT OFFICER II PROJECT MANAGER 

Kevin Oliver 

(619)533-5139

Kevin Nguyen 

(619)533-7471

PROJECT ENGINEER 

Efrain Velela-Mayo 

(619)533-5328

FOR QUESTIONS ABOUT THIS PROJECT 

Call: (619)533-4207 
Email: engineering@sandiego.gov 

Legend 

- Project Location

Community Name: Mission Bay Park Council District: 2 

Date: September 20, 201 a Architectural Engineering & Parks DIVISION � 

No Scale 

SAP ID: 818229 
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EVelelaMayo
Text Box
SAP ID: B18229/B18230
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APPENDIX F 

SAMPLE OF PUBLIC NOTICE 

 



Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   
 

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 
 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 
 

PROJECT TITLE PROJECT TITLE 
Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   
 

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 
 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 
 

FOR SAMPLE REFERENCE ONLY
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APPENDIX G 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 

 



Protecting AMI Devices in Meter Boxes and on Street Lights 
 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5-2, “Protection”, of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicate leaks or meter tampering on a customer's property. 

Three of the main components of an AMI system are the: 

 

A. Endpoints, see Photo 1: 

Photo 1 

 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

  

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

 

Photo 4 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 
 

Photo 5 

 
 

Photo 6 below is an example of disturbance that shall be avoided: 

 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 
 

Photo 7 
 

 
 
Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

 
Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 
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Photo 8 
 
 

             
 
 
 

Photo 9 

 

             
 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 

Bonita Cove West Improvements 
Appendix G – Advanced Metering Infrastructure (AMI) Device Protection 

164 | Page



 

Bonita Cove West Improvements 165 | Page 
Appendix H – SWPPP Construction BMP Maintenance Log 

APPENDIX H 

SWPPP CONSTRUCTION BMP MAINTENANCE LOG 

 



○ Maintain stabilized construction entrances/exits

○ Redress gravel/rock to full coverage and remove any sediment accumulation

○ Remove and replace geotextile/compost blanket/plastic with holes or tears

○ Redress and restabilize erosion or rilling greater than 1‐inch deep

○ Reapply hydraulic stabilization products to full coverage

○ Remove and replace silt fence/fiber roll/gravel bags/etc. with holes or tears

○ Reinstall or replace silt fence/fiber roll/etc. with sags

○ Remove sediment accumulation from perimeter controls

○ Remove sediment accumulation from storm drain inlet protection and check dams

○ Remove sediment accumulation from energy dissipators

○ Repair or remove any vehicle/equipment that leaks

○ Remove any accumulation in drip pans or containment

○ Empty concrete washouts when they reach 75% capacity

○ Empty waste disposal containers when they reach 95% capacity

SWPPP Construction BMP Maintenance Log

Examples of construction BMP maintenance activites include but are not limited to tasks listed below. 

The contractor is ultimately responsible for compliance with the Storm Water Standards Manual 

and/or the Construction General Permit, and for ensuring all BMPs function per manufacturer's 

specifications. Use the attached log to schedule and document maintenance activities. The log shall be 

kept with the project SWPPP document at all times.

Construction BMP Maintenance Acitivities
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Construction BMP Maintenance Log

Project Title:
WBS/IO No:

WDID:

Scheduled 
Date/Time

Completion 
Date/Time

Location Maintenance Tasks Performed Logged By
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Attachment F – Reserved 

ATTACHMENT F 

RESERVED
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Attachment G – Contract Agreement (Rev. Sep. 2018) 

ATTACHMENT G 

CONTRACT AGREEMENT
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Certifications and Forms (Rev. Aug. 2019) 

CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury 
under the laws of the State of California, that the certifications, forms and affidavits submitted 
as part of this bid are true and correct. 
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BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 
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Non-Collusion Affidavit (Rev. Aug. 2019) 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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Contractor Standards – Pledge of Compliance (Rev. Aug. 2019) 

CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 

..
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Equal Benefits Ordinance Certification (Rev. Aug. 2019) 

CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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Equal Pay Ordinance Certification (Rev. Aug. 2019) 

CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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Affidavit of Disposal (Rev. Aug. 2019) 

AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Bonita Cove West Improvements  
(Project Title) 

as particularly described in said contract and identified as Bid No. K-20-1884-DBB-3; SAP No. (WBS/IO/CC)  
B-18229, B-18230; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all 
brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal manner"; 
and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONL Y*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount 
of or in excess of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one 
Subcontractor for each portion of the Work.  The Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-PERFORMANCE”, which stipulates the percentage of the Work to be 
performed with the Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are 
seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 
 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HUBZone, OR 
SDVOSB 

WHERE 
CERTIFIED 

CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

Name:_______________________________          _____ 
Address: ______________________          ______ _____ 
City: _________________________________                         
State: ______________________________                  __       
Zip: _______________________________                    __ 
Phone: _____________________________              ____ 
Email: 

     

Name:_______________________________          _____ 
Address: ______________________          ______ _____ 
City: _________________________________                         
State: ______________________________                  __       
Zip: _______________________________                    __ 
Phone: _____________________________              ____ 
Email: 

     

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR 

SUPPLIES 

 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED 

Name:_______________________________          _____ 
Address: ______________________          ______ _____ 
City: _________________________________                           
State: ______________________________                  __       
Zip: _______________________________                    __ 
Phone: _____________________________              ____ 

Email: 

     

Name:_______________________________          _____ 
Address: ______________________          ______ _____ 
City: _________________________________                           
State: ______________________________                  __       
Zip: _______________________________                    __ 
Phone: _____________________________              ____ 

Email: 

     

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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Electronically Submitted Forms (Rev. Aug. 2019) 

ELECTRONICALLY SUBMITTED FORMS 

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF FORMAT WITH BID SUBMISSION 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith (Bid 
Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

Bids will not be accepted until ALL the above-named forms are submitted as part of the bid submittal 
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City of San Diego 
CITY CONTACT:    Taylor Cox, Contract Specialist, Email: TJCox@sandiego.gov  

  Phone No. (619) 533-3033 

ADDENDUM A

FOR 

BONITA COVE WEST IMPROVEMENTS 
BID NO.:   K-20-1884-DBB-3
SAP NO. (WBS/IO/CC):   B-18229, B-18230
CLIENT DEPARTMENT:   1714
COUNCIL DISTRICT:   2
PROJECT TYPE: BE 

BID DUE DATE: 

2:00 PM 
SEPTEMBER 16, 2019 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps/index.shtml



ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or under 

the direction of the following Registered Landscape Architect: 

1) 

SCVYvGvv.d 
2) For City Engineer

September 6, 2019 

Bonita Cove West Improvements 

August 28, 2019 Seal: 

Date 

08/28/2019 Seal: 

Date 
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September 6, 2019 ADDENDUM A  Page 3 of 17 
Bonita Cove West Improvements 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective 
as though originally issued with the bid package.  Bidders are reminded that 
all previous requirements to this solicitation remain in full force and effect. 

B. PLANS 

1. To the Drawing Sheets Number 41452-01-D, 41452-03-D, 41452-05-D, 
41452-11-D, 41452-15-D, 41452-17-D, 41452-18-D, 41452-21-D,  
41452-27-D, 41452-28-D, 41452-30-D, 41452-33-D, 41452-36-D and 
41452-38-D, DELETE in their entirety and REPLACE with pages 4 through 
17 of this Addendum. 

James Nagelvoort, Director  
Public Works Department 

Dated: September 6, 2019  
San Diego, California 

JN / RWB / cc 



PUBLIC WORKS DEPARTMENT

CITY OF SAN DIEGO, CALIFORNIA

PLANS FOR THE CONSTRUCTION OF

BONITA COVE WEST PLAYGROUND AND

COMFORT STATION IMPROVEMENTS

41452-    -D

SPEC. NO. 1884

CONSULTANT

CONSTRUCTION CHANGE / ADDENDUM

AFFECTED OR ADDED SHEET NUMBERS APPROVAL NO.DATECHANGE

PROJECT #: 18-409   DN BY: PR, JD, CC   CK BY: JM, JJ 07.10.2019PLT DATE:

Public Works
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WARNING

0 1

SHEET SIZE AND SCALE:

IF SHEET SIZE IS LESS

THAN 22" X 34" OR THIS

BAR DOES NOT

MEASURE 1", IT IS A

REDUCED PRINT -

SCALE ACCORDINGLY.

PROJECT ADDRESS & DESCRIPTION:

BONITA COVE WEST 929 W. MISSION BAY DR., SAN DIEGO, CA 92109

- BONITA COVE WEST IS LOCATED OFF W. MISSION BAY DR, IN THE

CITY OF SAN DIEGO, MISSION BAY PARK IN COUNCIL DISTRICT 2.

A. SITE SUPERINTENDENT (CONTRACTOR)

B. SUB CONTRACTOR(S)

C. RESIDENT ENGINEER FROM CONSTRUCTION MANAGEMENT AND

FIELD SERVICES DIVISION

D. CITY PROJECT MANAGER

E. DESIGN CONSULTANT(S)

F. PARK & RECREATION DISTRICT MANAGER AND ASSET MANAGER

G. ACCESS COMPLIANCE OFFICER

H. THIRD PARTY CERTIFIED INSPECTOR (PLAY AREA/ COMPONENTS

ONLY)

1. PRE-CONSTRUCTION MEETING

2. DEMOLITION

3. ROUGH GRADING AND DRAINAGE

4. HARDSCAPE AT TIME OF FINISHED STAKING AND LAYOUT

5. UPON INSTALLATION OF STRUCTURES

6. FINISH GRADING AND SOIL PREPARATION

7. PLAY STRUCTURES/ RESILIENT SURFACING THIRD PARTY

CERTIFIED INSPECTION

8. IRRIGATION MAINLINE PRESSURE TEST

9. IRRIGATION COVERAGE TEST

10. PLANT MATERIAL (WHEN DELIVERED) AND PLACEMENT APPROVAL

11. PROJECT CONSTRUCTION COMPLETE, BEGIN PLANT

ESTABLISHMENT PERIOD AND DEVELOP PUNCH LIST

(CONTRACTOR TO SUBMIT RED-LINE AS BUILTS)

12. FINAL WALK-THROUGH, ACCEPTANCE BY THE CITY (CONSULTANT

TO SUBMIT FINAL APPROVED AS-BUILTS TO THE CITY)

1. CITY OF SAN DIEGO STANDARD SPECIFICATIONS FOR PUBLIC

WORKS CONSTRUCTION ("WHITEBOOK"). 2018 EDITION.

2. GREENBOOK STANDARD SPECIFICATIONS FOR PUBLIC WORKS

CONSTRUCTION, 2018.  INCLUDES ALL SUPPLEMENTAL

AMENDMENTS.

3. DISABLED ACCESS REGULATIONS, TITLE 24, AND CALIFORNIA

STATE ACCESSIBILITY STANDARDS INTERPRETIVE MANUAL

PREPARED BY THE OFFICE OF THE STATE ARCHITECT AND

DEPARTMENT OF REHABILITATION.

4. AMERICAN WITH DISABILITIES ACT TITLE II REGULATIONS 28 CFR

PART 35 AND 35.151, INCLUDING THE 2010 ADA STANDARDS FOR

ACCESSIBLE DESIGN.

5. MANUAL ON TRAFFIC CONTROLS FOR CONSTRUCTION AND

MAINTENANCE WORK ZONES, STATE OF CALIFORNIA DEPARTMENT

OF TRANSPORTATION, DOCUMENT NO 769744.

APPLICABLE STANDARD DRAWINGS &

SPECIFICATIONS:

SHEET

NO.

DISCIPLINE

CODE

TITLE

1 T-1.0 TITLE SHEET & SHEET INDEX

2 T-1.1 LANDSCAPE ACCESSIBILITY PLAN

3 D-1.0 DEMOLITION LEGEND AND NOTES

4 D-1.1 DEMOLITION PLAN

5 D-1.2 DEMOLITION PLAN

6 C-1.0 CIVIL CONSTRUCTION LEGEND AND NOTES

7 C-1.1 EXISTING CONDITIONS

8 C-1.2 GRADING PLAN

9 C-1.3 GRADING PLAN

10 C-1.4 EROSION CONTROL PLAN

11 C-1.5 BMP MAP FOR STANDARD DEVELOPMENT PROJECTS

12 LC-1.0 LANDSCAPE CONSTRUCTION LEGEND AND NOTES

13 LC-1.1 LANDSCAPE CONSTRUCTION PLAN

14 LC-1.2 LANDSCAPE CONSTRUCTION PLAN

15 LC-1.3 PLAYGROUND ENLARGEMENT, LEGEND, AND NOTES

16 LC-2.0 LANDSCAPE CONSTRUCTION DETAILS

17 LC-2.1 LANDSCAPE CONSTRUCTION DETAILS

18 LC-2.2 LANDSCAPE CONSTRUCTION DETAILS

19 LC-2.3 SCHEMATIC SHADE STRUCTURE PLAN AND NOTES

20 LC-2.4 SCHEMATIC COMFORT STATION PLAN AND NOTES

21 LC-2.5 SCHEMATIC COMFORT STATION PLAN AND NOTES

22 E-0.1 ELECTRICAL SYMBOLS AND ABBREVIATIONS

23 E-1.0 ELECTRICAL SITE PLAN

24 E-1.1 ELECTRICAL SITE PLAN - DEMO

25 E-1.2 ELECTRICAL SITE PLAN - TEMPORARY

26 E-2.1 ENLARGED SITE PLAN - LIGHTING

27 E-2.2 ENLARGED SITE PLAN-LIGHTING

SHEET INDEX:

BONITA COVE WEST IMPROVEMENTS

PARK INSPECTION TEAM:

PARK INSPECTION STAGES:

1. SPECIAL INSPECTIONS, STRUCTURAL TESTS AND STRUCTURAL

OBSERVATIONS SHALL COMPLY WITH THE APPLICABLE

PROVISIONS OF CHAPTER 17 OF THE 2013 CBC.

2. THE SPECIAL INSPECTOR MUST BE CERTIFIED BY THE CITY OF SAN

DIEGO DEVELOPMENT SERVICES, IN THE CATEGORY OF WORK

REQUIRED TO HAVE SPECIAL INSPECTION.

3. THE SPECIAL INSPECTIONS IDENTIFIED ON PLANS ARE IN ADDITION

TO AND NOT A SUBSTITUTE FOR THOSE INSPECTIONS REQUIRED

TO BE PERFORMED BY A CITY BUILDING INSPECTOR.

4. A PROPERTY OWNER'S FINAL REPORT FORM FOR WORK REQUIRED

TO HAVE SPECIAL INSPECTIONS, TESTING AND STRUCTURAL

OBSERVATIONS MUST BE COMPLETED BY THE PROPERTY OWNER,

PROPERTY OWNER'S AGENT OF RECORD OR ENGINEER OF

RECORD AND SUBMITTED TO THE INSPECTION SERVICES DIVISION.

5. THE CONSTRUCTION MATERIALS TESTING LABORATORY MUST BE

APPROVED BY THE CITY OF SAN DIEGO, DEVELOPMENT SERVICES,

FOR TESTING OF MATERIALS, SYSTEMS, COMPONENTS AND

EQUIPMENT.

6. PROJECT SHALL BE INSPECTED BY A CERTIFIED ACCESS

SPECIALIST.

SPECIAL INSPECTION NOTES:

EXISTING BONITA COVE WEST IMPROVEMENTS

THE SCOPE OF THE PROJECT IS TO RENOVATE AN EXISTING

APPROXIMATELY HALF ACRE PLAYGROUND AND PROVIDE ADA

SIDEWALK UPGRADES, 20' HT. SECURITY LIGHTING. SITE PREPARATION

FOR PREFABRICATED COMFORT STATION INCLUDING OVER

EXCAVATION AND RECOMPACTION AND UTILITIES (WATER, SEWER,

ELECTRICAL). NEW SHADE STRUCTURE (BY SEPARATE PERMIT) AND

NEW PREFABRICATED COMFORT STATION (BY SEPARATE PERMIT).

SCOPE OF WORK:

OWNER:

CITY OF SAN DIEGO

CONTACT: KEVIN T. NGUYEN, PARK DESIGNER, (619) 533-7471

KTNGUYEN@SANDIEGO.GOV

LANDSCAPE ARCHITECT:

JT BARR, SCHMIDT DESIGN GROUP, INC

(619) 236-1462 JTBARR@SCHMIDTDESIGN.COM

JENNIFER MONTGOMERY, SCHMIDT DESIGN GROUP, INC

(619) 236-1462 JMONTGOMERY@SCHMIDTDESIGN.COM

ELECTRICAL ENGINEER:

GERRY SANNER, BSE ENGINEERING

(858) 800-6020 GSANNER@BSEENGINEERING.COM

CIVIL ENGINEER

KENNETH KOZLIK, FUSCOE ENGINEERING

(858) 554-1500 KKOZLIK@FUSCOE.COM

STRUCTURAL ENGINEER

MARK VAN BIBBER, AARK ENGINEERING, INC.

(619) 312-6336 VANBIBBER@AARKENGINEERING.COM

PROJECT DIRECTORY:

SURVEY DATA:

NO SCALE

VICINITY MAP

800-422-4133

CAUTION NOTE:

UNDERGROUND SERVICE ALERT

619-533-5783
IRRIGATION SYSTEMS

619-533-5783
IRRIGATION CONTROL WIRE

619-525-8500
FACILITIES MAINTENANCE DIVISION

BEFORE EXCAVATING, VERIFY THE LOCATION OF UNDERGROUND

UTILITIES.  AT LEAST TWO (2) WORKING DAYS PRIOR TO

EXCAVATION, THE CONTRACTOR SHALL REQUEST MARKOUT OF

UNDERGROUND UTILITIES BY CALLING THE BELOW LISTED

REGIONAL NOTIFICATION CENTER FOR AN INQUIRY

IDENTIFICATION NUMBER:

(GAS, ELECTRIC, TELEPHONE, WATER,

SEWER, LIGHTING, AND TV)

1. SECTION 4216/4217 OF THE GOVERNMENT CODE REQUIRES A

DIG ALERT IDENTIFICATION NUMBER BE ISSUED BEFORE A

PERMIT TO EXCAVATE WILL BE VALID.  FOR YOUR DIG ALERT

I.D. NUMBER CALL UNDERGROUND SERVICE ALERT AT

1-800-422-4133 TWO WORKING DAYS  BEFORE YOU DIG.

2. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO

LOCATE ALL SUBSTRUCTURES,  WHETHER SHOWN HEREON

OR NOT, AND PROTECT THEM FROM DAMAGE. THE EXPENSE

OF  REPAIR OR REPLACEMENT OF SAID SUBSTRUCTURES

SHALL BE BORNE BY THE CONTRACTOR.

3. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE TO

ENFORCE SAFETY MEASURES OR REGULATIONS.

4. LOCATION AND ELEVATION OF ALL EXISTING IMPROVEMENTS

WITHIN THE AREA OF WORK  SHALL BE CONFIRMED BY FIELD

MEASUREMENT PRIOR TO CONSTRUCTION OF NEW WORK.

CONTRACTOR SHALL MAKE EXPLORATORY EXCAVATIONS AND

LOCATE EXISTING UNDERGROUND FACILITIES SUFFICIENTLY

AHEAD OF CONSTRUCTION TO PERMIT REVISIONS TO PLANS IF

REVISIONS ARE NECESSARY BECAUSE OF ACTUAL  LOCATION

OF EXISTING FACILITIES.

5. THE CONTRACTOR SHALL TAKE ALL PRECAUTIONARY

MEASURES TO PROTECT EXISTING IMPROVEMENTS.

6. CONTRACTOR IS RESPONSIBLE FOR POT HOLING PRIOR TO

START OF CONSTRUCTION TO VERIFY ALL ELEVATIONS OF

UNDERGROUND UTILITIES.

7. CONTRACTOR SHALL HIRE A PRIVATE UTILITY LOCATOR FOR

MARK-OUT OF ALL PRIVATE UTILITIES LOCATED ON PARK

PROPERTY PRIOR TO EXCAVATION.

TITLE SHEET AND SHEET INDEX

T-1.0

01

LEGAL DESCRIPTION:

A PORTION OF PUEBLO LOT 1803 OF THE PUEBLO LANDS OF SAN

DIEGO, COUNTY OF SAN DIEGO, STATE OF CALIFORNIA, ACCORDING

TO MAP THEREOF NO. 1800 FILED IN THE OFFICE OF THE COUNTY

RECORDER OF SAN DIEGO COUNTY, NOVEMBER 13, 1924.

ASSESSOR'S NUMBER:

423-680-1200, 423,680-1100

PROJECT DATA:

CONDITION OF SOIL: TBD

LANDSCAPE AREA SQUARE FOOTAGE: 3,950 SF (0.09 AC)

ADDITIONAL HARDSCAPE: 2,040 SF (0.05 AC)

TOTAL AREA OF DISTURBANCE: 30,750 SF (0.70 AC)

BENCHMARK:

CITY OF SAN DIEGO BRASS PLUG BENCHMARK. A BRASS PLUG IN THE

CURB AT THE NORTHEAST CORNER AT THE INTERSECTION OF

GLEASON RD WITH MISSION BAY DR. ELEVATION = 7.09' DATUM NGVD29

BASIS OF COORDINATES: (NAD83)

"THE BASIS OF COORDINATES FOR THE SURVEY IS THE NORTH

AMERICAN DATUM OF 1983 (NAD1983) CALIFORNIA STATE PLANE

COORDINATE SYSTEM OF 1983 (CCS83) ZONE 6 (EPOCH 1991.35) BASED

LOCALLY UPON THE FOLLOWING CONTROL POINTS PER RECORD OF

SURVEY MAP NO. 14492"

STATION NORTHING EASTING

214 1852123.11 6259376.63

140 1874900.95 6251205.54

GRID BEARING BETWEEN 214 AND 140 = N 19°44'04" W.

APN: APN 4200480 AND APN 423-680-12-00

SHEET

NO.

DISCIPLINE

CODE

TITLE

28 E-4.1 ENLARGED SITE PLAN-ELECTRICAL ROOM

29 E-5.1 ELECTRICAL DETAILS

30 E-5.2 ELECTRICAL DETAILS

31 E-6.1 SINGLE LINE DIAGRAMS

32 E-6.2 PANEL SCHEDULES AND CALCULATIONS

33 LP-1.0 PLANTING LEGEND, NOTES AND DETAILS

34 LP-1.1 PLANTING PLAN

35 LP-1.2 PLANTING PLAN

36 LI-1.0 IRRIGATION LEGEND AND NOTES

37 LI-1.1 IRRIGATION PLAN

38 LI-1.2 IRRIGATION PLAN

39 LI-2.1 IRRIGATION DETAILS

THE FOLLOWING AMENITIES ARE INCLUDED FOR REFERENCE AND

WILL BE PROCESSED BY SEPARATE PERMITS:

1. PRIOR TO FABRICATING OR INSTALLING, THE CONTRACTOR

SHALL PROVIDE DESIGN CALCULATIONS, PLANS, DETAILS, AND

SPECIFICATIONS TO BE SUBMITTED TO AND APPROVED BY THE

CITY OF SAN DIEGO DEVELOPMENT SERVICES DEPARTMENT

FOR THE FOLLOWING ITEMS:

2. PREFABRICATED SHADE STRUCTURE

3. PLANS FOR THE SEPARATE PERMIT SUBMITTAL ITEMS SHALL BE

SUBMITTED IN A TIMELY MANNER THAT ALLOWS A MINIMUM OF

30 WORKING DAYS FOR INITIAL PLAN REVIEW. ALL COMMENTS

RELATED TO THE SEPARATE PERMIT SUBMITTAL MUST BE

ADDRESSED TO THE SATISFACTION OF THE PLAN CHECK

DIVISION PRIOR TO APPROVAL OF THE SUBMITTAL ITEMS.

4. PREFABRICATED COMFORT STATION BUILDING PERMIT

PACKAGE AND PLUMBING FIXTURE LIST SHALL BE SUBMITTED

BY THE CONTRACTOR TO THE CITY PROJECT MANAGER FOR

THE CITY'S DSD AND ADA DEPARTMENT REVIEW AND APPROVAL

SEPARATE PERMITS:

SOILS REPORT

SIGNATURE DATE

SHAWN WEEDON

LICENSE #: 2714

SHAWN WEEDON, REGISTERED PROFESSIONAL ENGINEER

GEOCON INCORPORATED

6960 FLANDERS DRIVE

SAN DIEGO, CA 92121

PHONE: (858) 558-6900

THESE IMPROVEMENT PLANS HAVE BEEN REVIEWED BY THE

UNDERSIGNED AND FOUND TO BE IN CONFORMANCE WITH

THE RECOMMENDATIONS AND SPECIFICATIONS CONTAINED IN

THE  REFERENCED GEOTECHNICAL REPORT PREPARED FOR

THIS PROJECT.

THE CONTRACTOR WILL BE PROVIDED WITH ELECTRONIC

TOPOGRAPHIC SURVEY AND CONSTRUCTION PLANS FOR

DEVELOPMENT OF A CERTIFIED HORIZONTAL CONTROL PLAN TO

BE PREPARED BY LAND SURVEYOR AND SUBMITTED TO THE

RESIDENT ENGINEER FOR REVIEW AND APPROVAL PRIOR TO

CONSTRUCTION. CONTRACTOR SHALL PROVIDE CONSTRUCTION

STAKING THROUGHOUT THE DURATION OF THE PROJECT IN

COMPLIANCE WITH THE PLANS AND CERTIFIED HORIZONTAL

CONTROL PLAN.

CERTIFIED HORIZONTAL CONTROL PLAN:

PROJECT SITE

WBS: B18229 (PLAY AREA IMPROVEMENTS)

WBS: B18230 (COMFORT STATION IMPROVEMENTS)

1. PURSUANT TO SECTION 4216 OF THE CALIFORNIA GOVERNMENT

CODE, AT LEAST 2 WORKING DAYS PRIOR TO EXCAVATION, YOU

MUST CONTACT THE REGIONAL NOTIFICATION CENTER (E.G.,

UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA) AND

OBTAIN AN INQUIRY IDENTIFICATION NUMBER.

2. NOTIFY SDG&E AT LEAST 10 WORKING DAYS PRIOR TO

EXCAVATING WITHIN 10' OF SDG&E UNDERGROUND HIGH VOLTAGE

TRANSMISSION POWER LINES (I.E., 69 KV & HIGHER

CONTRACTOR'S RESPONSIBILITIES:

1. TOTAL SITE DISTURBANCE AREA (ACRES) 1.2 AC

HYDROLOGIC UNIT/ WATERSHED PENASQUITOS HU/ MISSION BAY WATERSHED

HYDROLOGIC SUBAREA NAME & NO. SCRIPPS 906.30

2. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE

   WPCP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT 

NO. R9-2013-0001 AS AMENDED BY R9-2015-0001

   SWPPP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO.

R9-2013-0001 AND R9-2015-0100 AND CONSTRUCTION GENERAL PERMIT

ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-0014-DWQ AND 

2012-0006-DWQ

TRADITIONAL: RISK LEVEL 1 2 3

LUP: RISK TYPE 1 2 3

3. CONSTRUCTION SITE PRIORITY

ASBS HIGH MEDIUM LOW

CONSTRUCTION STORM WATER PROTECTION NOTES

GEOTECHNICAL INVESTIGATION, BONITA COVE WEST

APRIL 24, 2019, REVISED APRIL 30, 2019.

08/12/19

THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS

AND/OR VERTICAL CONTROL BENCHMARKS WHICH ARE DISTURBED OR

DESTROYED BY CONSTRUCTION. A LICENSED LAND SURVEYOR OR

LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND SURVEYING

IN THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE,

AND/OR PRESERVE ALL HISTORICAL OR CONTROLLING MONUMENTS

PRIOR TO ANY EARTHWORK, DEMOLITION OR SURFACE IMPROVEMENTS.

IF DESTROYED, A LICENSED LAND SURVEYOR SHALL REPLACE SUCH

MONUMENT(S) WITH APPROPRIATE MONUMENTS.WHEN SETTING

SURVEY MONUMENTS USED FOR USED FOR RE-ESTABLISHMENT

MONUMENTATION/ SURVEY NOTES

NOTE:

LATEST EDITIONS OF THE PRECEDING SPECIFICATIONS AND

DRAWINGS SHOULD BE USED.  WHERE ONE OR MORE SETS OF

SPECIFICATIONS ARE APPLICABLE, THE MORE RESTRICTIVE WILL TAKE

PRECEDENCE.

OF THE DISTURBED CONTROLLING SURVEY MONUMENTS AS

REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND

PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER

RECORD OR RECORD OF SURVEY, AS APPROPRIATE, SHALL BE FILED

WITH THE COUNTY SURVEYOR. IF ANY VERTICAL CONTROL IS TO BE

DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY

SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO

CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR

THE COST OF REPLACING AND VERTICAL CONTROL BENCHMARKS

DESTROYED BY CONSTRUCTION.

08.22.2019

AS-BUILT DRAWING NUMBERS FOR ORIGINAL PARK AND

COMFORT STATION CONSTRUCTION.

1. 15591-D 2. 26485-D

3. 23571-D 4. 27550-D

REFERENCE DOCUMENTS:

A

1, 3, 5, 11, 15, 17, 18, 21, 27, 28, 30, 33, 36, 3808/28/19A

A

ADDENDUM A

A NOTE ADDED

A

September 6, 2019   
Bonita Cove West Improvements 
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SYMBOL DESCRIPTION

EXISTING CONCRETE PAVING TO BE REMOVED AND 

DISPOSED OF, TYP.

EXISTING CONCRETE PAVING TO REMAIN; PROTECT IN 

PLACE.

EXISTING DOLPHIN STATUES (2) TO BE REMOVED 

PRIOR TO DEMOLITION AND RETURNED TO PARK AND

REC.

EXISTING WASTE RECEPTACLE, WITHOUT HOOD, TO 

BE REMOVED PRIOR TO DEMOLITION AND

REINSTALLED, SEE CONSTRUCTION PLAN.

EXISTING BENCH(ES) TO BE REMOVED PRIOR TO 

DEMOLITION AND RETURNED TO PARK AND REC.

EXISTING PALM TREE(S) TO REMAIN; PROTECT IN 

PLACE, TYP. CONTRACTOR TO REPAIR/REPLACE IN

KIND ANY DAMAGED PALMS DURING CONSTRUCTION,

SEE PLANTING PLANS.

EXISTING PLAY SAND TO BE REMOVED AND 

RELOCATED TO THE ADJACENT VOLLEYBALL COURTS

AND SPREAD EVENLY. CLEAN SAND ONLY. MIXED

SAND AND SOIL TO BE REMOVED AND DISPOSED OF.

ASSOCIATED DRAINAGE SYSTEM TO BE REMOVED

AND DISPOSED OF.

EXISTING DRINKING FOUNTAIN TO BE REMOVED AND 

DISPOSED OF. CAP WATER LINE. REFER TO PLANS

FOR NEW DRINKING FOUNTAIN.

EXISTING WASTE RECEPTACLE(S) TO BE REMOVED 

AND RETURNED TO PARK AND REC.

EXISTING PLAY SURFACING TO BE REMOVED AND 

DISPOSED OF.

EXISTING PLAY STRUCTURE TO BE REMOVED AND 

DISPOSED OF.

EXISTING COMFORT STATION TO BE DEMOLISHED 

AND DISPOSED OF. EXISTING TOILETS (6), URINALS (2),

SHOWERS (4), LAVATORIES (4) TO BE REMOVED AND

REPLACED. CAP ALL UTILITY CONNECTIONS. REFER

TO PLANS FOR NEW COMFORT STATION.

EXISTING SITE LIGHT TO BE REMOVED AND DISPOSED 

OF, TYP. SEE ELECTRICAL PLANS FOR NEW

LOCATION(S).

D-01

D-02

D-03

D-04

D-05

D-06

D-07

D-08

D-09

D-10

D-11

D-12

D-13

1. SUMMARY

A. CLEAR AND GRUB THE PROJECT SITE PRIOR TO

CONSTRUCTION, AS SPECIFIED HEREIN, AND AS

NEEDED FOR A COMPLETE AND PROPER PREPARATION

OF THE SITE.

B. LOCATION AND ELEVATION OF ALL EXISTING

IMPROVEMENTS WITHIN THE AREA OF WORK SHALL BE

CONFIRMED BY FIELD MEASUREMENT PRIOR TO

CONSTRUCTION OF NEW WORK.

C. CONTRACTOR TO LOCATE EXISTING UTILITIES IN FIELD

PRIOR TO COMMENCEMENT OF WORK.

D. DEMOLITION ITEMS ON THIS PLAN ARE FOR

CONTRACTOR REFERENCE ONLY. CONTRACTOR IS

RESPONSIBLE FOR REMOVAL OF ALL EXISTING ABOVE

AND UNDERGROUND STRUCTURES AS NECESSARY TO

CONSTRUCT PROJECT.

E. REMOVE EXISTING CONCRETE PANELS TO NEAREST

JOINT, TYP.

F. HISTORICAL STAMPS/ IMPRESSIONS SHALL BE

PRESERVED PER SDG-115.

2. PROJECT CONDITIONS

A. TRAFFIC: CONDUCT SITE PREPARATION WORK TO

ENSURE MINIMUM INTERFERENCE WITH EXISTING

ROADS, STREETS, WALKS AND OTHER ADJACENT

OCCUPIED OR USED FACILITIES. DO NOT CLOSE OR

OBSTRUCT EXISTING STREETS, WALKS OR OTHER

OCCUPIED OR USED FACILITIES WITHOUT PERMISSION

FROM AUTHORITIES HAVING JURISDICTION.

B. COMPLETE THE CLEARING AND SITE PREPARATION

WORK BEFORE STARTING EARTHWORK. ERECT

TEMPORARY CONSTRUCTION FENCING, BARRICADES,

ENCLOSURES, AND PROTECTION OF ADJACENT

PROPERTY AND EXISTING WORK BEFORE STARTING

SITE CLEARING WORK AND MAINTAIN FOR THE

DURATION OF WORK.

C. INSPECT AND REVIEW THE PROJECT SITE TO

DETERMINE EXISTING CONDITIONS WHICH AFFECT

CONSTRUCTION OPERATIONS. IT SHALL BE THE

RESPONSIBILITY OF THE CONTRACTOR TO LOCATE ALL

SUBSTRUCTURES, WHETHER SHOWN HEREON OR NOT,

AND PROTECT THEM FROM DAMAGE. THE EXPENSE OF

REPAIR OR REPLACEMENT OF SAID SUBSTRUCTURES

SHALL BE BORNE BY THE CONTRACTOR.  ALL EXISTING

IRRIGATION LATERALS, HEADS, AND MAINLINES

DISTURBED WITHIN CONSTRUCTION LIMIT LINES SHALL

BE ADJUSTED TO NEW CONSTRUCTION.  AFFECTED

IRRIGATION ZONES SHALL BE SHUT OFF WITHIN AREAS

OF DISTURBANCE. ALL CONSTRUCTION IN THESE AREAS

SHALL BE COMPLETED IN A TIMELY FASHION TO

PREVENT EXISTING VEGETATION FROM STRESS, WILT,

OR DYING.

D. PROTECTION OF EXISTING TREES AND VEGETATION:

PROTECT EXISTING TREES AND OTHER VEGETATION

INDICATED TO REMAIN IN PLACE AGAINST CUTTING,

BREAKING, OR SKINNING OF ROOTS, SKINNING AND

BRUISING OF BARK, SMOTHERING OF TREES  BY

STOCKPILING CONSTRUCTION MATERIALS OR

EXCAVATED MATERIALS WITHIN DRIP LINE.  PROVIDE

TEMPORARY GUARDS TO PROTECT TREES AND

VEGETATION TO REMAIN.  SEE ALSO SECTION 801-1

WHITEBOOK STANDARD SPECIFICATIONS FOR PUBLIC

WORKS CONSTRUCTION.

E. AFTER COMPLETION OF THE DEMOLITION, ANY

DISTURBED OR LOOSE SOIL IS TO BE REMOVED. AFTER

REMOVAL AND PRIOR TO PLACEMENT OF ANY STEEL,

CONCRETE OR NEW FILL, THE EXPOSED SOILS ARE TO

BE PREPARED AS INDICATED IN THE GEOTECHNICAL

REPORT.

F. CONTRACTOR TO REMOVE ALL SAND AND LOOSE

MATERIAL FROM PLAYGROUND AREA PRIOR TO

REMOVAL OF PLAY EQUIPMENT FOOTINGS. ANY SAND

OR LOOSE MATERIAL MIGRATED INTO EXISTING

FOOTING HOLES IS TO BE REMOVED FROM THE

PLAYGROUND PRIOR TO PERFORMING FINAL

EXCAVATION TO NEW SUB-GRADE. UPON

ESTABLISHMENT OF NEW SUB-GRADE, CONTRACTOR

SHALL OVER-EXCAVATE THE PLAY AREA TO A DEPTH OF

24" AND RECOMPACT TO 90% COMPACTION PRIOR TO

INSTALLATION OF NEW STRUCTURES PER GEOTECH

REPORT.

3. DISPOSITION OF MATERIALS

A. REMOVE MATERIAL EXCEPT THOSE ITEMS INDICATED

TO BE RE-USED TO A LEGAL DISPOSAL AREA.

B. STOCKPILING OF REMOVED MATERIALS ON THE

PROJECT SITE WILL NOT BE PERMITTED WITHOUT

WRITTEN APPROVAL FROM THE RESIDENT ENGINEER.

EXISTING WASTE RECEPTACLE(S) TO BE REMOVED 

PRIOR TO DEMOLITION, STORED, AND REINSTALLED.

SEE CONSTRUCTION PLANS.

EXISTING LANDSCAPE AND IRRIGATION TO REMAIN; 

PROTECT IN PLACE. CONTRACTOR TO

REPAIR/REPLACE IN KIND ANY LANDSCAPE AND

IRRIGATION DAMAGED DURING CONSTRUCTION, SEE

PLANTING AND IRRIGATION PLANS.

EXISTING TREE(S) TO REMAIN; PROTECT IN PLACE, 

TYP. CONTRACTOR TO REPAIR/REPLACE IN KIND ANY

DAMAGED TREES DURING CONSTRUCTION, SEE

PLANTING PLANS.

EXISTING CONCRETE CURB TO REMAIN; PROTECT IN 

PLACE.

EXISTING AC PAVING STAGING AREA. REPAIR ANY 

DAMAGE TO PAVING SURFACE DURING

CONSTRUCTION TO THE SATISFACTION OF THE

ENGINEER.

EXISTING SIGNAGE TO REMAIN; PROTECT IN PLACE.

EXISTING HOT COALS RECEPTACLE TO BE REMOVED 

PRIOR TO DEMOLITION AND RETURNED TO PARK AND

REC.

EXISTING PALM TO BE REMOVED AND DISPOSED OF.

SAW CUT EXISTING CONCRETE PAVING 90 DEGREES 

TO THE PATH OF TRAVEL AT THE CLOSEST JOINT

EXISTING BOLLARDS TO BE REMOVED AND 

REPLACED.

EXISTING TOWER TO REMAIN. PROTECT IN PLACE.

EXISTING IRRIGATION CONTROLLERS (3 TOTAL) AND 

WIRING TO BE TEMPORARILY RELOCATED WITHIN THE

LIMITS OF CONSTRUCTION. SEE IRRIGATION PLANS.

EXISTING CONCRETE CURB TO BE REMOVED AND 

REPLACED. SEE CONSTUCTION PLANS.

CLEAR AND GRUB EXISTING LANDSCAPE. REMOVE 

SOIL TO 3" BELOW PAVEMENT FINISH SURFACE

D-14

D-15

D-16

D-17

D-18

D-19

D-20

D-21

D-22

D-23

D-24

D-25

D-26

D-27
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D-1.0

DEMOLITION LEGEND

DEMOLITION LEGEND AND NOTES

DEMOLITION NOTES:

CONTRACTOR REPAIR / REPLACE NOTE:

UNLESS OTHERWISE NOTED; IT IS THE RESPONSIBILITY OF THE

CONTRACTOR TO REPAIR AND OR REPLACE ANY EXISTING

HARDSCAPE /  IRRIGATION / PLANT MATERIAL NOTED TO BE

"PROTECTED IN PLACE" AND DAMAGED DURING THE COURSE

OF CONSTRUCTION.  REPLACEMENT WILL REQUIRE EXACT

MATCH OF DAMAGED COMPONENT / PLANT MATERIAL (IN SIZE

AND KIND).  LANDSCAPE ARCHITECT TO APPROVE

REPLACEMENT (OR EQUIVALENT) PRIOR TO REINSTALLATION .

NOTE:

REFER TO CIVIL AND ELECTRICAL PLANS FOR ADDITIONAL DEMOLITION ITEMS.

03

08.22.2019

A

A
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TYP.

TYP.

TYP.

D-27

D-01

VOLLEYBALL COURTS

D-13

D-17

D-15
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D-01

D-01

D-15

D-16

D-06

D-07

D-04

D-01

D-10

D-11

D-14

D-15

D-18

D-08

D-01

D-05

D-14

D-14

D-19

D-02

D-06

D-10

D-11

D-21

D-06

D-12

D-22

D-22

D-22

D-22

D-22

D-22

D-04

D-13

D-23

D-11

D-24

D-13

D-09
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D-11

D-20
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W
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W. MISSION BAY DR.

PB

EXISTING DRINKING FOUNTAIN TO BE REMOVED AND 

DISPOSED OF. CAP WATER LINE. REFER TO PLANS

FOR NEW DRINKING FOUNTAIN.

EXISTING WASTE RECEPTACLE(S) TO BE REMOVED 

AND RETURNED TO PARK AND REC.

EXISTING PLAY SURFACING TO BE REMOVED AND 

DISPOSED OF.

EXISTING PLAY STRUCTURE TO BE REMOVED AND 

DISPOSED OF.

EXISTING COMFORT STATION TO BE DEMOLISHED 

AND DISPOSED OF. EXISTING TOILETS (6), URINALS (2),

SHOWERS (4), LAVATORIES (4) TO BE REMOVED AND

REPLACED. CAP ALL UTILITY CONNECTIONS. REFER

TO PLANS FOR NEW COMFORT STATION.

EXISTING SITE LIGHT TO BE REMOVED AND DISPOSED 

OF, TYP. SEE ELECTRICAL PLANS FOR NEW

LOCATION(S).

EXISTING WASTE RECEPTACLE(S) TO BE REMOVED 

PRIOR TO DEMOLITION, STORED, AND REINSTALLED.

SEE CONSTRUCTION PLANS.

EXISTING LANDSCAPE AND IRRIGATION TO REMAIN; 

PROTECT IN PLACE. CONTRACTOR TO

REPAIR/REPLACE IN KIND ANY LANDSCAPE AND

IRRIGATION DAMAGED DURING CONSTRUCTION, SEE

PLANTING AND IRRIGATION PLANS.

EXISTING TREE(S) TO REMAIN; PROTECT IN PLACE, 

TYP. CONTRACTOR TO REPAIR/REPLACE IN KIND ANY

DAMAGED TREES DURING CONSTRUCTION, SEE

PLANTING PLANS.

EXISTING CONCRETE CURB TO REMAIN; PROTECT IN 

PLACE.

EXISTING AC PAVING STAGING AREA. REPAIR ANY 

DAMAGE TO PAVING SURFACE DURING

CONSTRUCTION TO THE SATISFACTION OF THE

ENGINEER.

EXISTING SIGNAGE TO REMAIN; PROTECT IN PLACE.

EXISTING HOT COALS RECEPTACLE TO BE REMOVED 

PRIOR TO DEMOLITION AND RETURNED TO PARK AND

REC.

EXISTING PALM TO BE REMOVED AND DISPOSED OF.

SAW CUT EXISTING CONCRETE PAVING 90 DEGREES 

TO THE PATH OF TRAVEL AT THE CLOSEST JOINT

EXISTING BOLLARDS TO BE REMOVED AND 

REPLACED.

EXISTING TOWER TO REMAIN. PROTECT IN PLACE.

EXISTING IRRIGATION CONTROLLERS (3 TOTAL) AND 

WIRING TO BE TEMPORARILY RELOCATED WITHIN THE

LIMITS OF CONSTRUCTION. SEE IRRIGATION PLANS.

EXISTING CONCRETE CURB TO BE REMOVED AND 

REPLACED. SEE CONSTUCTION PLANS.

CLEAR AND GRUB EXISTING LANDSCAPE. REMOVE 

SOIL TO 3" BELOW PAVEMENT FINISH SURFACE

D-08

D-09

D-10

D-11

D-12

D-13

D-14

D-15

D-16

D-17

D-18

D-19

D-20

D-21

D-22

D-23

D-24

D-25

D-26

D-27

SYMBOL DESCRIPTION
SYMBOL DESCRIPTION

EXISTING CONCRETE PAVING TO BE REMOVED AND 

DISPOSED OF, TYP.

EXISTING CONCRETE PAVING TO REMAIN; PROTECT IN 

PLACE.

EXISTING DOLPHIN STATUES (2) TO BE REMOVED 

PRIOR TO DEMOLITION AND RETURNED TO PARK AND

REC.

EXISTING WASTE RECEPTACLE, WITHOUT HOOD, TO 

BE REMOVED PRIOR TO DEMOLITION AND

REINSTALLED, SEE CONSTRUCTION PLAN.

EXISTING BENCH(ES) TO BE REMOVED PRIOR TO 

DEMOLITION AND RETURNED TO PARK AND REC.

EXISTING PALM TREE(S) TO REMAIN; PROTECT IN 

PLACE, TYP. CONTRACTOR TO REPAIR/REPLACE IN

KIND ANY DAMAGED PALMS DURING CONSTRUCTION,

SEE PLANTING PLANS.

EXISTING PLAY SAND TO BE REMOVED AND 

RELOCATED TO THE ADJACENT VOLLEYBALL COURTS

AND SPREAD EVENLY. CLEAN SAND ONLY. MIXED

SAND AND SOIL TO BE REMOVED AND DISPOSED OF.

ASSOCIATED DRAINAGE SYSTEM TO BE REMOVED

AND DISPOSED OF.

D-01

D-02

D-03

D-04

D-05

D-06

D-07

DEMOLITION SCHEDULE
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CITY OF SAN DIEGO, CALIFORNIA

PLANS FOR THE CONSTRUCTION OF

BONITA COVE WEST PLAYGROUND AND

COMFORT STATION IMPROVEMENTS
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SCALE: 1"=20'-0"

0 10 20 40

D-1.2

DEMOLITION PLAN

KEYMAP      NTS

MATCHLINE: SEE SHEET D-1.1

05

08.22.2019

NEW/EXISTING PULL BOX LOCATION FOR

TEMPORARY IRRIGATION CONTROLLERS.

PULL EXISTING CONTROL WIRES FROM

EXISTING CONTROLLER LOCATIONS BACK

TO EXISTING PULL BOX AND CONNECT TO

RELOCATED CONTROLLERS PRIOR TO

BUILDING DEMOLITION. CONTRACTOR TO

PROVIDE TEMPORARY 110V POWER TO

CONTROLLERS FOR AUTOMATIC

OPERATION.

A

A

ADDENDUM A

A RELOCATE CONTROLLER
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41452-    -D

8.26.2019

C-1.5

0 25 50 100

1" = 50'-0"SCALE :

BMP MAP FOR STANDARD DEVELOPMENT PROJECTS

NTS

KEYMAP

11

ADDENDUM A

SAMIR MAHMALJI C73711

08/14/2019

A          NEW SECTION

A ADDENDUM A

A

A

A

A

A
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LC-2.1

LANDSCAPE CONSTRUCTION DETAILS

LANDSCAPE WALL PER PLANS

FINISH AND COLOR.

NOTES:

SEE CONSTRUCTION PLAN FOR CONCRETEA. 

LEGEND:

1

2

4

5

3

6

SLOPE TO  DRAIN 2% MAX. PER GRADING PLANS

7

 ADJACENT PLANTING AREA.  SEE PLANS

5

P
E

R
 
P

L
A

N

1

3

1
8
"

4

6

CONCRETE PAVING PER PLAN, SEE LEGEND

8

END ELEVATION 

EXPANSION JOINT

7

1
8

"

9

#4 REBAR, VERTICAL, 24" O.C.

#4 REBAR, HORI=ONTAL, 15" O.C.

10

3

2

8

9

1'-6"

1
8
"

1
8
"

1

P
E

R
 
P

L
A

N

6

3" MIN.

3
"
 
M

I
N

.

7

2'-0"

SKATEBOARD DETERRENT REVEAL- BEGIN

2'-0" FROM END OF WALL AND PLACE EVERY

2'-0" PER ENLARGEMENT, ALIGN SCORE

AND/OR EXPANSION JOINTS WITH

DETERRENT.

10

COMPACTED SUBGRADE AT 90% RELATIVE

COMPACTION

B.

PROVIDE CONSTRUCTION AND EXPANSION

JOINTS PER SDRSD C-15 AND ALIGNED WITH

SKATE DETERRENT REVEAL.  PROVIDE

CONTROL JOINTS AT 32' O.C. AND EXPANSION

JOINTS AT 96' O.C.

TYPICAL SECTION AT PAVING

AND PLANTING

1/4" RAD. ON ALL EDGES

CAST IN PLACE CONCRETE WALL

4

3" MIN.

ENLARGEMENT

1 1/2"

1/2"

3
"

11

11 HENRY'S WATERPROOFING MASTIC

3

8

9

1'-6"

1
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"
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"
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.

7

TYPICAL SECTION AT PAVING
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2
24"

1
'
-
6

"

6"

12"

2" DIA. x 5" DEEP

GROUT POCKETS

4
2

"

CONCRETE CHAIR 

3
3

"
1

7
"

#3 REBAR EA.

AT 6" O.C. MAX

2
 

1 2

"

6"

12"

(2) 

1

2

" DIA. "BENT"

(FX-5) INSERTS

 FOR ANCHORING

(2) 

1

2

" DIA. (FX-5) INSERTS

FOR ANCHORING

4
8

"

1

2

" DIA. X 4 

1

2

" L

ANCHOR BOLTS

SECTION VIEW/

INSTALLATION DETAIL

ELEVATION VIEW

PLAN VIEW

BOTTOM VIEW

PEDESTRIAN

CONCRETE

BASE

SEE

1/LC-2.0

NOTE:

(4) ANCHOR BOLTS 

1

2

" DIA. X

 4 

1

2

" L. REQUIRED.

INSTALL PER MANUFACTURER'S

RECOMMENDATIONS.

'SANDSTONE'

FINISH

'SANDSTONE'

FINISH

'STRATA' FINISH

3
"

4
-
1

/
2

"
1

"

CUSTOM 2" BASE

3
PRECAST CONCRETE BENCH MOUNTING DETAIL

1 PRECAST CONCRETE BENCH PER LANDSCAPE

CONSTRUCTION LEGEND

4

3/4" DIA. x 4" COIL COIL RODS AT CENTER THREAD

COIL ROD 3" INTO INSERT. FASTEN IN PLACE.

3

3" DIA. X 4" DEEP HOLES. EPOXY IN PLACE

(4 ANCHOR RODS, 2 PER LEG)

3" TYP.

NOTES:

1. INSTALL BENCH PER MANUFACTURER'S RECOMMENDATIONS

2. SEE LANDSCAPE CONSTRUCTION LEGEND FOR BENCH

MANUFACTURER & COLOR

2

3'

2'

1'-11

1

2

"

2'-0

11

16

"

1

2

CONCRETE PAVING PER PLAN

3

4

6PATTERN ON LANDSCAPE WALL

ELEVATION VIEW

PLAN VIEW

ACID ETCH FINISH
1

HEAVY SAND BLAST BANDS
2

1/4" RADIUS ON ALL EDGES
3

SKATEBOARD DETERRANT REVEAL

24" ON CENTER.

4

NOTES:

SEE DETAILS 2,5/LC-2.1 FOR LANDSCAPE

WALL CONSTRUCTION DETAILS

1
8

"
1

8
"

3

3

12"

1"4-1/2"3"

212

2'-0"4'-0"

12 2 4

4

17
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LC-2.2

LANDSCAPE CONSTRUCTION DETAILS

TOT-LOT SAFETY SURFACING

1

3

4

5

6
7

8

4
"

5
"

8"

4

5

°

1.5%

CONCRETE PAVEMENT WITH THICKENED

EDGE. SLOPE AWAY FROM

TOT LOT AT 1.5%

1

COMPACTED SUBGRADE TO 90% RELATIVE

COMPACTION. OVER-EXCAVATE AND

RE-COMPACT.

2

COLOR WEAR LAYER PER MANUFACTURER

3

5" MINIMUM CUSHION LAYER

4

5" PERMEABLE CONCRETE PER

CONSTRUCTION LEGEND

5

1" X 1" KEY IN CONCRETE BASE

6

45° CHAMFER

7

1/8" RADIUS WHERE ABUTTING

POURED-IN-PLACE SURFACING

8

6"

8
"

3/4" CRUSHED DRAINAGE ROCK - DEPTH

2" MIN. PER CIVIL

9

2

LEGEND:

SECTION

BASED ON CONSULTANT'S GUIDE TO PARK DESIGN AND DEVELOPMENT - CITY OF SAN DIEGO. DETAIL D-1.

D
E

P
T

H

 
P

E
R

 
C

I
V

I
L

5
"

M
I
N

.

6"

2
"
 
M

I
N

.

12"

9

1 TOT-LOT SAFETY SURFACING TURNDOWN

5
"

M
I
N

.

1
2

"
 
M

I
N

.

5
"

4
"
 
M

A
X

.

2

"

4
"

1
6

"
 
+

/
-

3

0

°

1'-9" +/-

2

4

"

 

+

/

-

2

3

°

4

COMPACTED SUBGRADE TO 90% RELATIVE

COMPACTION. OVER-EXCAVATE

RE-COMPACT.

3

5

6

7

8

1

PLAYGROUND SAND PER SPECIFICATIONS

5" PERMEABLE CONCRETE

2

COLOR WEAR LAYER PER MANUFACTURER

3

5" MINIMUM CUSHION LAYER

4

1 X 2" KEY IN CONCRETE BASE

5

6

7

MIRAFI 160N FILTER FABRIC OR APPROVED EQUAL

AT INITIAL CONSTRUCTION, FILL SAND TO THE TOP

OF RESILIENT SURFACE AND EDGING, 16" TOTAL

DEPTH

8

9

3/4" CRUSHED DRAINAGE AGGREGATE -

DEPTH PER CIVIL -  2" MIN.

1

SECTION

LEGEND:

BASED ON CONSULTANT'S GUIDE TO PARK DESIGN AND DEVELOPMENT - CITY OF SAN DIEGO. DETAIL D-2.
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2

9

4"

2
"
 
M

I
N

.

2 THICKENED CONCRETE EDGE AT PLAY SAND

4
"
 
M

A
X

.
1

2
"
 
M

I
N

.

1
6

"
 
+

/
-

2

3

65

COMPACTED SUBGRADE TO 90% RELATIVE COMPACTION.

OVER-EXCAVATE AND RE-COMPACT.

1

MIRAFI 160N FILTER FABRIC OR APPROVED EQUAL

2

PLAYGROUND SAND PER SPECIFICATIONS

3

CONCRETE PAVEMENT WITH THICKENED

EDGE. SLOPE AWAY FROM TOT LOT.

4

1/4" RADIUS

5

AT INITIAL CONSTRUCTION, FILL SAND TO THE

TOP OF RESILIENT SURFACE AND EDGING, 16"

TOTAL DEPTH

6

LEGEND

NOTE:

A. ALL EXPOSED

VERTICAL CONCRETE

SURFACES AND

THOSE DIRECTLY

ADJACENT TO SAND

INFILL SHALL HAVE A

SMOOTH, HAND

TROWELED FINISH.

POST CURE GRINDING

WILL NOT BE

ACCEPTED.

4

5

°

8"6"

1

1
8
"

4

1

3/4" CRUSHED DRAINAGE AGGREGATE DEPTH

PER CIVIL - 2" MIN.

7

7

2
"
 
M

I
N

.

3

18

PLAY STRUCTURE FOOTING AT PLAY SAND

4
"
 
M

A
X

.
1

2
"
 
M

I
N

.

1
6

"
 
+

/
-

P
E

R
 
M

F
R

.

3
"
 
M

I
N

.

COMPACTED SUBGRADE TO 90% RELATIVE

COMPACTION. OVER-EXCAVATE AND RE-COMPACT.

1

MIRAFI 160N FILTER FABRIC OR APPROVED EQUAL

2

PLAYGROUND SAND PER SPECIFICATIONS

3

AT INITIAL CONSTRUCTION, FILL SAND TO THE TOP

OF RESILIENT SURFACE AND EDGING, 16" TOTAL

DEPTH

4

LEGEND

PLAY STRUCTURE POST

5

CONCRETE FOOTING

6

PER MFR.

2

3

4

5

1

6

2
"
 
M

I
N

.

3/4" CRUSHED DRAINAGE ROCK. DEPTH

PER CIVIL - 2" MIN.

7

FINISHED GRADE ELEVATION

8

8

4 PLAY STRUCTURE FOOTING AT SAFETY SURFACING

COMPACTED SUBGRADE TO 90% RELATIVE

COMPACTION. OVER-EXCAVATE AND

RE-COMPACT PER GEOTECH REPORT.

1

5" PERMEABLE CONCRETE

2

COLOR WEAR LAYER PER MANUFACTURER

3

5" MINIMUM CUSHION LAYER

4

3/4" CRUSHED DRAINAGE AGGREGATE -

DEPTH PER CIVIL - 2" MIN.

5

LEGEND:

5
"

2
"
 
M

I
N

.

3
"
 
M

I
N

.

CONCRETE FOOTING PER PLAY

MANUFACTURE REQUIREMENTS

6

PLAY STRUCTURE POST

7

PER MFR.

1

3

2

5

4

7

6

5
"

M
I
N

.

FINISHED GRADE ELEVATION

8

8

5

08.22.2019

ANEMONE PLAY STRUCTURE - TYPICAL FOOTING

LEGEND:

3
"

M
I
N

.

4

1
5
 
3
/
4
"

8

WIDTH PER FOOTING

DETAIL SHEET 1/LC-2.4

6

8

3

5

1

2

24"
24"
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1
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4
"
 
M
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.

7

COMPACTED SUBGRADE TO 90%

RELATIVE

COMPACTION. OVER-EXCAVATE

AND

RE-COMPACT PER GEOTECH

REPORT

1

520-C-2500 CONCRETE
2

COLOR WEAR LAYER PER

MANUFACTURER

3

5" MINIMUM CUSHION LAYER
4

OVER EXCAVATE AND RECOMPACT

TO MIN.

24" DEPTH 24" BEYOND FOOTING

5

CONCRETE FOOTING PER PLAY

MANUFACTURE REQUIREMENTS

6

PLAY STRUCTURE POST
7

FINISH GRADE ELEVATION
8

6

A

A
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LC-2.5

SCHEMATIC COMFORT STATION PLAN AND  NOTES

PREFABRICATED COMFORT STATION (BY SEPARATE PERMIT)

1

4

LEGEND:

RESTROOMS - 6 UNISEX,

2 ADA

1

STORAGE ROOM2

ELECTRICAL ROOM3

DRINKING FOUNTAIN WITH

BOTTLE FILLER. MODEL: HAWS

1109.14. (3 TOTAL) ONE WITH

1920 BOTTLE FILLER.

4

OUTDOOR SHOWERS5

PRECISION BLOCK 4" X 16" SIZE6

RIGHT SIDE ELEVATION

LEFT SIDE ELEVATION

FLOOR PLAN 722 SQ FT

SOUTH SIDE ELEVATION LEFT SIDE ELEVATION

3 4

2

1

1

3

2

5

SAND TRAP PER CIVIL AND

CONSTRUCTION LEGEND.

CONNECT ALL EXTERIOR

FLOOR DRAINS TO SAND TRAP.

7

5

6

3

1

4

KID'S HEIGHT SINK
8

8

2

NOTES:

1. PREFABRICATED COMFORT STATION BY SEPARATE PERMIT. GENERAL CONTRACTOR TO

SUBMIT FULL PACKAGE TO DSD AND ADA COMPLIANCE OFFICE FOR REVIEW AND APPROVAL.

SEE ALSO PERMITTING NOTES SHEET LC-2.4.

2. PREFABRICATED COMFORT STATION SHALL INCLUDE STATE COACH PERMIT  APPROVAL.

3. GENERAL CONTRACTOR TO INSTALL WATER ISOLATION VALVES FOR ALL FIXTURES, TOILETS,

SINKS, SHOWERS, FOUNTAINS, EYE WASH, ETC. FULL DIMENSION SEWER CLEAN OUTS TO BE

INSTALLED AT ALL FIXTURES.

4. GENERAL CONTRACTOR TO COORDINATE WITH COMFORT STATION MANUFACTURER FOR

INSTALLATION OF ELECTRICAL AND IRRIGATION EQUIPMENT TO BE PROVIDED BY GENERAL

CONTRACTOR. ALL UTILITY KNOCK-OUTS REQUIRED FOR IRRIGATION CONDUITS AND

ELECTRICAL CONDUITS ASSOCIATED WITH PARK CONSTRUCTION TO BE COORDINATED WITH

MANUFACTURER PRIOR TO INSTALLATION. SEE ELECTRICAL AND IRRIGATION PLANS FOR

ADDITIONAL INFORMATION.

TONGUE AND GROOVE BOARDS UNDER

METAL ROOF TO MATCH SHADE STRUCTURE

9

RESTROOM DOORS WITH 12" OPENINGS

AT TOP AND BOTTOM OF DOOR

10

SIGNAGE - LASER CUT STAINLESS

STEEL LETTERS, 12" HEIGHT.  SUBMIT

SHOP DRAWINGS. WELDED TO

PERFORATED METAL.

11

ISA SIGNAGE 12" SQUARE AT ADA

RESTROOMS

12

10

10

12
12

21

9

8

RESTROOMS

RESTROOMS

RESTROOM SIGNAGE 8" HEIGHT

LETTERING DESIGN TO BE DETERMINED

BY LANDSCAPE ARCHITECT

13

13

13

FOR REFERENCE ONLY-
COMFORT STATION BY SEPARATE PERMIT

CONTRACTOR TO SUBMIT FULL PACKAGE TO
DSD AND ADA COMPLIANCE OFFICE FOR

REVIEW AND APPROVAL

GLAZED BLOCK 8" X 16" SIZE. COLOR:

PACIFIC BLUE AND SPECIAL WHITE BY

SPECTRA-GLAZE

14

6

14
6

STAINLESS STEEL PERFORATED METAL

15

1515

UTILITY ROOM DOOR WITH DOOR SWEEP
16

GALVANIZED STEEL SCUPPER, PAINTED.

COLOR: TBD

17

GALVANIZED STEEL DOOR FRAME,

PAINTED. COLOR: TBD

18

DRIP EDGE ABOVE DOOR, TYPICAL.
19

16

17

18

19

15

14 1715

7

08.22.2019

KNOCK OUT FOR IRRIGATION CONTROLLERS
20

CABINET FOR ANTENNA WITH KNOCK OUT
21

20

21

22

KNOCKOUTS FOR ELECTRICAL CONDUITS FOR

METER, PANEL & TRANSFORMER

21

A

A

ADDENDUM A

A NOTE ADDED
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E-2.2

ENLARGED SITE PLAN - LIGHTING

 

ENLARGED SITE PLAN - LIGHTING

GENERAL NOTES

KEY NOTES

27
ADDENDUM AA        REVISED ELECTRICAL

A        ADDENDUM A

A

8.28.19BSE
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E-4.1

ENLARGED SITE PLAN - ELECTRICAL ROOM

 

KEY NOTES

GENERAL NOTES

28
ADDENDUM A

SAMIR MAHMALJI C73711

08/14/2019

A REVISED ELECTRICAL

A     ADDENDUM A

A

A

A
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ELECTRICAL DETAILS

 

PANEL A CONNECTION

EXISTING METER CONNECTION

30

MTS WITH GENERATOR CONNECTION AND 

EXISTING ANTENNA CABINET

KEY NOTES

ADDENDUM AA

SAMIR MAHMALJI C73711

08/14/2019

LIGHTING DETAILS

A      ADDENDUM A

A

A

8.28.19BSE
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TREES BOTANICAL NAME COMMON NAME CONT DETAIL

EXISTING PALM TO REMAIN PROTECT IN PLACE -

EXISTING TREE TO REMAIN PROTECT IN PLACE -

ULMUS PARVIFOLIA CHINESE ELM 48" BOX

SHRUBS BOTANICAL NAME COMMON NAME CONT

MUHLENBERGIA DUBIA PINE MUHLY 5 GAL

SHRUB AREAS BOTANICAL NAME COMMON NAME CONT SPACING

SESLERIA AUTUMNALIS AUTUMN MOOR GRASS 1 GAL 15" o.c.

MULCH

'LANDSCAPE BLEND' MULCH BY

EL CORAZON COMPOSTING

FACILITY. SEE SPECIFICATION.

SDL-101

ROOT BARRIER - INSTALL WITHIN

10' OF HARDSCAPE

SDL-106

NOTE: ALL PLANTING AND TURF AREAS TO

BE BACKFILLED WITH TOPSOIL PER

SPECIFICATIONS.  FINISH SURFACE FOR

ALL SHRUB AREAS SHALL BE 3" FROM TOP

OF PAVEMENT TO ALLOW FOR MULCH

INSTALLATION.

2/LI-2.1
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LP-1.0

PLANTING LEGEND

PLANTING LEGEND, NOTES AND DETAILS

1. CONTRACTOR SHALL REVIEW PLANTING SPECIFICATIONS BEFORE

BEGINNING WORK.

2. CONTRACTOR SHALL REVIEW PLANTING INSTALLATION DETAILS

PRIOR TO BEGINNING WORK.

3. CONTRACTOR SHALL VISIT SITE AND BECOME FAMILIAR WITH

CONDITIONS UNDER WHICH WORK SHALL BE DONE PRIOR TO BIDDING.

4. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER OF ANY

DISCREPANCIES IN THE EXISTING CONDITIONS OR WITHIN THE PLANS

PRIOR TO BEGINNING WORK.

5. RESIDENT ENGINEER AND LANDSCAPE ARCHITECT SHALL APPROVE

ALL FINISH GRADING PRIOR TO PLACEMENT OF ANY PLANT MATERIAL.

6. CONTRACTOR SHALL IMMEDIATELY, UPON THE AWARD OF THE

CONTRACT, ORDER, LOCATE AND PURCHASE (OR HAVE HELD) ALL

PLANT MATERIAL REQUIRED BY THESE PLANS AND SPECIFICATIONS.

7. THE CONTRACTOR SHALL BE HELD RESPONSIBLE FOR ANY REPAIRS

MADE NECESSARY THROUGH THE ACTIONS OR NEGLIGENCE OF HIS

CREW.

8. SOIL TEST AND AMENDMENTS ARE REQUIRED FOR NEW SHRUB

PLANTING AREAS. SOIL TEST AND AMENDMENT REQUIREMENTS PER

SPECS.

9. PLANTS SHALL BE INSTALLED WITH TRIANGULAR SPACING.  PLANT

GROUNDCOVER TO  WITHIN 12" OF TREE OR SHRUB STEMS.

10. PRIOR TO BEGINNING THE PLANTING OPERATION, IRRIGATE ALL

PLANTING AREAS NORMALLY FOR TWO WEEKS TO GERMINATE

WEEDS. HAND PULL ALL WEEDS. REMOVE ENTIRETY OF WEED ROOT

MASS. PERFORM ALL WEEDING PRIOR TO WEEDS SETTING SEED.

11. PRIOR TO PLANTING, IRRIGATION SYSTEM SHALL BE FULLY

OPERATIONAL AND ALL PLANTING AREAS SHALL BE THOROUGHLY

WATERED.

12. PLANT MATERIAL MAY BE REJECTED AT ANY TIME BY RESIDENT

ENGINEER OR LANDSCAPE ARCHITECT DUE TO CONDITION, FORM OR

DAMAGE BEFORE OR AFTER PLANTING.

13. ALL PLANTING BEDS SHALL HAVE  3" (THREE INCH) THICK TYPE 9

MULCH LAYER.  PROVIDE 'LANDSCAPE BLEND MULCH' BY EL CORAZON

COMPOST FACILITY (760-439-9920) OR APPROVED EQUAL.

14. ALL PLANTING SHALL BE  GUARANTEED THROUGH THE

ESTABLISHMENT PERIOD (SEE PLANTING SPECIFICATIONS).

ESTABLISHMENT PERIOD SHALL BE 90 DAYS. TREES AND SHRUBS

SHALL BE GUARANTEED FOR A PERIOD OF ONE YEAR, BEGINNING

FROM THE DATE OF THE FINAL ACCEPTANCE OF THE ESTABLISHMENT

PERIOD.

15. CONTRACTOR IS RESPONSIBLE FOR MAINTAINING ALL AREAS WITHIN

THE CONSTRUCTION FENCE IN A WEED AND DEBRIS-FREE CONDITION

THROUGHOUT THE ESTABLISHMENT PERIOD.

16. PLANT MATERIAL SHALL BE GROWN UNDER CLIMATIC CONDITIONS

SIMILAR TO THOSE OF THE PROJECT SITE.

17. PLANTING OVERHANGING ON PEDESTRIAN CIRCULATION ROUTES

SHALL BE 80" HIGH MINIMUM FROM THE FINISH SURFACE.

PLANTING NOTES

NOTE:

ALL TURF DAMAGED OR REMOVED BY THE CONTRACTOR IN THE

PERFORMANCE OF THIS CONTRACT SHALL BE REPLACED WITH HYBRID

BERMUDA "GN-1" SOD. EXISTING TURF SHALL BE CUT SQUARE TO ALLOW

FOR BUTT SEAMS BETWEEN EXISTING TURF AND SOD. PROVIDE MINIMUM

30" WIDTH SOD STRIPS (HALF ROLL WIDTH) OVER ALL TRENCHES.  TOP 12"

OF ALL TURF AND SHRUB AREAS SHALL BE BACKFILLED WITH TOPSOIL

PER SPECIFICATIONS PRIOR TO SOD PLACEMENT.

33

08.22.2019

A

A

ADDENDUM A

A NOTES REPLACED
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     SYMBOL MANUFACTURER/MODEL/DESCRIPTION

EXISTING REMOTE CONTROL VALVE

EXISTING QUICK COUPLER VALVE

EXISTING SHUT OFF VALVE

EXISTING CALSENSE CONTROLLER

EXISTING CALSENSE CONTROLLER

EXISTING CALSENSE CONTROLLER

A

B

C

VDOYH NXPEHU

VDOYH CDOORXW

#

EXISTING MAINLINE

RENAMED TO "A"

311

RENAMED TO "B"

312

RENAMED TO "C"

313

1/LI-2.1

     SYMBOL MANUFACTURER/MODEL ARC PSI GPM RADIUS DETAIL

HUNTER PROS-04-CV-MSBN 180 30 0.50 3'

HUNTER RZWS-18-CV 360 40 0.50 3'

HUNTER RZWS-36-CV 360 40 0.50 3'

     SYMBOL MANUFACTURER/MODEL/DESCRIPTION DETAIL

RAIN BIRD EFB-CP

1", 1-1/2", 2" BRASS REMOTE CONTROL VALVE,

THAT IS CONTAMINATION PROOF

W/SELF-FLUSHING FILTER SCREEN.  GLOBE

CONFIGURATION.

RAIN BIRD 44-LRC

1" BRASS QUICK-COUPLING VALVE, WITH

CORROSION-RESISTANT STAINLESS STEEL

SPRING, LOCKING THERMOPLASTIC RUBBER

COVER, AND 2-PIECE BODY.

NIBCO T-211-YK

CLASS 125 BRONZE GLOBE VALVE. SAME SIZE

AS MAINLINE PIPE DIAMETER AT VALVE

LOCATION. SIZE RANGE - 1/8" - 2"

CONTROL WIRE IN SCH. 40 CONDUIT

SIZE PER QUANTITY OF CONTROL WIRES.  1"

MIN.

IRRIGATION LATERAL LINE: PVC SCHEDULE 40

IRRIGATION MAINLINE: PVC SCHEDULE 40

PIPE SLEEVE: PVC SCHEDULE 40

TYPICAL PIPE SLEEVEFOR IRRIGATION PIPE.

PIPE SLEEVE SIZE SHALL ALLOW FOR

IRRIGATION PIPING AND THEIR RELATED

COUPLINGS TO EASILY SLIDE THROUGH

SLEEVING MATERIAL.  EXTEND SLEEVES 18

INCHES BEYOND EDGES OF PAVING OR

CONSTRUCTION.

C C

VDOYH NXPEHU

VDOYH FORZ

VDOYH SL]H

VDOYH CDOORXW

#

##"

SDI-105

SDI-106

SDI-104

-

SDI-110, SDI-115

SDI-110

-

SDI-114

SDI-104
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LI-1.0

IRRIGATION LEGEND (EXISTING)IRRIGATION NOTES

IRRIGATION LEGEND AND NOTES

IRRIGATION LEGEND (PROPOSED)

1. IRRIGATION SYSTEM IS DRAWN DIAGRAMMATICALLY FOR CLARITY.

LOCATE ALL PIPING, VALVES, BACKFLOW PREVENTERS, AND OTHER

IRRIGATION EQUIPMENT WITHIN PLANTING AREAS UNLESS NOTED OR

DIRECTED OTHERWISE BY THE PLANS OR RESIDENT ENGINEER.

2. EXISTING UTILITIES AND FIELD CONDITIONS: PRIOR TO EXCAVATION,

LOCATE ALL CABLES, CONDUITS, AND UNDERGROUND UTILITIES.

CONTRACTOR SHALL BE RESPONSIBLE FOR AN UNDERGROUND

UTILITY SERVICE TO LOCATE AND MARK UTILITIES. CONTRACTOR

WILL TAKE PROPER PRECAUTIONS NOT TO DAMAGE OR DISTURB

SUCH UNDERGROUND IMPROVEMENTS. NOTIFY THE RESIDENT

ENGINEER AND LANDSCAPE ARCHITECT IMMEDIATELY IF A CONFLICT

EXISTS BETWEEN SUCH OBSTACLES AND THE PROPOSED WORK.

PROCEED IN SAME MANNER IF ROCK LAYERS OR ANY OTHER

CONDITIONS ENCOUNTERED UNDERGROUND MAKE CHANGES

ADVISABLE.

3. ALL PIPING AND WIRING UNDER ROADWAYS AND PAVING AND

THROUGH WALLS SHALL BE SLEEVED.

4. USE TWO WRAPS OF THREE-QUARTER INCH (3/4") TEFLON TAPE FOR

ALL THREADED VALVE CONNECTIONS.

5. THE CONTRACTOR SHALL BE RESPONSIBLE TO REPAIR ALL EXISTING

FIELD WIRES DAMAGED BY NEW CONSTRUCTION.

6. ADJUST ALL SPRINKLERS TO AVOID OVERSPRAY ONTO WALKS,

STREETS, UTILITY BOXES, AND OTHER IMPROVEMENTS.

7. CONTRACTOR SHALL INSTALL IN-LINE ANTI-DRAIN VALVES AS

WARRANTED BY SITE CONDITIONS TO ALLEVIATE LOW HEAD

DRAINAGE.

8. THE CONTRACTOR SHALL NOT WILLFULLY INSTALL THE SPRINKLER

SYSTEM WHEN IT IS OBVIOUS IN THE FIELD THAT OBSTRUCTIONS,

GRADE DIFFERENCES OR DIFFERENCES IN THE AREA DIMENSIONS.

SUCH OBSTRUCTIONS OR DIFFERENCES SHALL BE BROUGHT TO THE

ATTENTION OF THE RESIDENT ENGINEER AND LANDSCAPE

ARCHITECT.  IN THE EVENT THIS NOTIFICATION IS NOT PERFORMED,

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY REVISIONS

NECESSARY.

9. ALL CONTROL VALVES ARE EXISTING.  REPAIR ALL VALVES WITHIN

LIMITS OF WORK AS REQUIRED TO PROVIDE 100% FUNCTIONALITY.

10. CONTRACTOR SHALL REMOVE AND DISCARD DAILY, ALL PIPING

DISTURBED DURING TRENCHING OPERATION.

11. CONTRACTOR SHALL REVIEW IRRIGATION SPECIFICATIONS PRIOR TO

BEGINNING WORK.  REFER TO  GREENBOOK, WHITEBOOK AND

SPECIAL PROVISIONS SPECIFICATIONS AND SDRSD STANDARD

DETAILS FOR INSTALLATION PROCEDURES.

12. CONTRACTOR WILL PROVIDE TEMPORARY IRRIGATION SYSTEM, OR

HAND-WATER EXISTING PLANTING AREAS DURING THE

CONSTRUCTION PERIOD.

13. IRRIGATION OUTSIDE THE PROJECT LIMITS SHALL REMAIN

OPERATIONAL THROUGHOUT CONSTRUCTION.

14. ALL IRRIGATION EQUIPMENT DAMAGED OR REMOVED DURING

CONSTRUCTION INCLUDING, BUT NOT LIMITED TO, VALVES,

SPRINKLER HEADS, PIPING, ETC. ARE TO BE REPLACED WITH

MATCHING NEW EQUIPMENT.
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Item Num Section Item Code Description Reference
Unit of 

Measure
Quantity

Wier 

Construction 

Corp - Unit 

Price

Wier 

Construction 

Corp - Line 

Total

1 Main Bid 524126
Bonds (Payment and 

Performance)
1-7.2.1 LS 1 $48,000.00 $48,000.00 

2 Main Bid 236220
Building Permits 

(EOC Type I)
2-2.3 AL 1 $5,000.00 $5,000.00 

3 Main Bid 238990

Specialty Inspection 

Paid For By the 

Contractor (EOC 

Type I)

4-3.4.1 AL 1 $10,000.00 $10,000.00 

4 Main Bid 238990 Mobilization 7-3.4.1 LS 1 $275,880.00 $275,880.00 

5 Main Bid
Field Orders (EOC 

Type II)
7-3.9 AL 1 $100,000.00 $100,000.00 

6 Main Bid 238990 Demolition 7-3.1 LS 1 $132,000.00 $132,000.00 

7 Main Bid 238990

Manufacturer 

Deposit: Shade 

Structure, Comfort 

Station (State Coach 

Permit included), 

and Playground 

Equipment

7-3.1 AL 1 $1,200,000.00 $1,200,000.00 

8 Main Bid 238990

Construction of 

Bonita Cove West 

Improvements

7-3.1 LS 1 $1,478,400.00 $1,478,400.00 

9 Main Bid 238990

Construction and 

installation 

playground signage

7-3.1 AL 1 $25,000.00 $25,000.00 

Line Totals (Unit Price * Quantity)



10 Main Bid 541330
SWPPP 

Development
1001-3.7 LS 1 $17,400.00 $17,400.00 

11 Main Bid 237310
SWPPP 

Implementation
1001-3.7 LS 1 $34,800.00 $34,800.00 

12 Main Bid 541330
SWPPP Permit Fee 

(EOC Type I)
1001-3.7 AL 1 $5,000.00 $5,000.00 

Subtotal $3,331,480.00 

Total $3,331,480.00 
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