
 
 
 
 
 

THE CITY OF SAN DIEGO 
 

M  E  M  O  R  A  N  D  U  M 
 
 
 
DATE: December 20, 2019 
 
TO: James Nagelvoort, Director, Public Works 
 
FROM: Claudia C. Abarca, Deputy Director, Public Works   
 
SUBJECT: Sole Source Agreement for Emergency Repairs at Washington Street Bridge 

over 6th Avenue 
________________________________________________________ 
 
Estimated Amount:  $1,500,000 (Not-to-Exceed) 
 

Contractor:   Cass Construction  
 

Estimated Completion: June 30, 2021 
 
Recommended Action: Approve Sole Source Request 
 
 

Pursuant to SDMC §22.3108 (a), “Exceptions to Advertisement and Competitive Award of 
Public Works Contracts”, this is to certify that a sole source agreement with the contractor 
named above is necessary and that strict compliance with a competitive process would be 
unavailing or would not produce an advantage, and soliciting bids or proposals would be 
undesirable, impractical or impossible for the following reasons: 
 

JUSTIFICATION: 
 
A report was received by the Transportation & Storm Water Department (TSW) on  
December 4, 2019, reporting a failed 24-inch corrugated metal pipe (CMP) storm drain 
located beneath the Washington Street Bridge over 6th Avenue.  
 
It is anticipated that, due to the rainy season, the pipe will continue to deteriorate, causing 
the failure to grow unless the pipe is repaired. Given that the failure has the potential to 
undermine the integrity of the bridge, and the scope of the repair is beyond the capabilities 
of TSW staff, it is requested that this emergency soles source request is approved.  

 
Additional information on the nature of this emergency can be found in Attachment 1.  
 
 
 
 













 

City of San Diego 

CONTRACTOR’S NAME:    Cass Construction, Inc  

ADDRESS:    PO Box 309, El Cajon, CA 92022  

TELEPHONE NO.:    619-590-0929   FAX NO.:    619-590-1202  
CITY CONTACT:  Ron McMinn, Contract Specialist, Email: RMcMinn@sandiego.gov  

  Phone No. (619) 533-4618       
J. Cramoline / M. Jirjis Nakasha / W. Falkenstein 

CONTRACT 
DOCUMENTS 

FOR  
EMERGENCY CONSTRUCTION SERVICES FOR: 
WASHINGTON STREET BRIDGE OVER 6TH AVENUE EMERGENCY STORM DRAIN 
REPLACEMENT 
 
 
RFQ NO.:                   K-18-1682-RFQ-3  

BID NO.:   K-20-1918-EMR-3  

SAP NO. (WBS/IO/CC):   B-20081  

CLIENT DEPARTMENT:   2116  

COUNCIL DISTRICT:   3  

PROJECT TYPE: CA  
 

Ron
Final
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CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK:  

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of constructing this emergency 
project at the direction of the City Engineer.   

1.2. The Work consists of repair and reconstruction of Washington Street Bridge over 6th 
Avenue and will include repair of the sinkhole, and replacement of approximately 70 
LF of 24-inch CMP storm drain pipe. The pipe will be replaced with a 24-inch RCP and 
24-inch HDPE as necessary. In addition, new cleanouts will be installed at slope 
transition points. Shotcrete will be used to stabilize the slope after construction is 
completed. 

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the  
provisions set forth in 7-3.7, “Agreed Prices” of The GREENBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 2-8, “EXTRA WORK”  of  The 
GREENBOOK   and   WHITEBOOK   and   as   modified   by  the   Supplementary   Special. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in are outlined in paragraph 8.8 of these “General 
Instructions.” 

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx.  

2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 

3. EQUAL OPPORTUNITY:  For the City’s Equal Opportunity Program requirements see Part 0 of 
the City of San Diego 2018 Whitebook and Exhibit I - Forms. 
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4. CONTRACT TIME:  The Work shall be completed within 132 Working Days from the date of 
issuance of the Notice to Proceed. 

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $1,250,000.  The 
Contractor shall not perform Work that exceeds the Engineer’s Estimate excluding 
Allowances without prior written notice from the City that sufficient additional funding has 
been secured. 

6. LICENSE REQUIREMENT:  To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification: A 

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

7.1.2. The wage rates determined by the DIR refer to expiration dates.  If the published wage 
rate does not refer to a predetermined wage rate to be paid after the expiration date, 
then the published rate of wage shall be in effect for the life of this Contract. If the 
published wage rate refers to a predetermined wage rate to become effective upon 
expiration of the published wage rate and the predetermined wage rate is on file with 
the DIR, such predetermined wage rate shall become effective on the date following 
the expiration date and shall apply to this Contract in the same manner as if it had 
been published in said publication.  If the predetermined wage rate refers to one or 
more additional expiration dates with additional predetermined wage rates, which 
expiration dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date of the 
previous wage rate. If the last of such predetermined wage rates expires during the 
life of this Contract, such wage rate shall apply to the balance of the Contract 
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8. Penalties for Violations. Contractor and its subcontractors shall comply with California Labor 
Code section 1775 in the event a worker is paid less than the prevailing wage rate for the work 
or craft in which the worker is employed.  This shall be in addition to any other applicable 
penalties allowed under Labor Code sections 1720 – 1861.  

8.1. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online via 
the City’s web-based Labor Compliance Program. Contractor is responsible for ensuring 
its subcontractors submit certified payroll records to the City.  

8.2. Contractor and their subcontractors shall also furnish records specified in Labor Code 
section 1776 directly to the Labor Commissioner in the manner required by Labor 
Code section 1771.4.  

8.3. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

8.4. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

8.5. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

8.6. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract.”  

8.7. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
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assistance, please contact the City of San Diego’s Equal Opportunity Contracting 
Department at 619-236-6000.  

8.8. Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR.  A contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid or proposal,  subject to the requirements of 
section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, unless currently registered and qualified to perform public work pursuant 
to Labor Code section 1725.5  It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by  Section 7029.1 of the Business and 
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded.  

8.8.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 

8.8.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

8.9. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code sections 
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting 
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public 
works until the unregistered contractor or unregistered subcontractor(s) is registered. 
Failure to observe a stop order is a misdemeanor. 

8.10. List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract prior 
to any work being performed; and the Contractor shall provide a complete list of all 
subcontractors with each invoice. Additionally, Contractor shall provide the City with a 
complete list of all subcontractors (regardless of tier) utilized on this contract within ten 
working days of the completion of the contract, along with their DIR registration numbers. 
The City shall withhold final payment to Construction Management Professional until at 
least thirty (30) days after this information is provided to the City. 

8.11. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
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Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

8.11.1. Registration. The Contractor will not be required to register with the DIR 
for small projects. (Labor Code section 1771.1 

8.11.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but 
will not be required to be submitted online with the DIR directly. The 
Contractor will need to keep those records for at least three years 
following the completion of the Contract. (Labor Code section 1771.4). 

8.11.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting  the list of all 
subcontractors that is required in section 8.10 above. (Labor code section 
1773.3). 

9. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/  

2018 PWPI010119-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/publicworks/edocref/greenbook 

2018 PWPI010119 -02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/publicworks/edocref/standarddraw 

2018 PWPI010119 -03 

Citywide Computer Aided Design and Drafting (CADD) 
Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

2018 PWPI010119 -04 

California Department of Transportation (CALTRANS) Standard 
Specifications –  
http://www.dot.ca.gov/des/oe/construction-contract-
standards.html  

2018 PWPI030119-05 

CALTRANS Standard Plans 
http://www.dot.ca.gov/des/oe/construction-contract-
standards.html 

2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 4 
(CA MUTCD Rev 4) http://www.dot.ca.gov/trafficops/camutcd/ 

2014 PWPI030119-08 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

*Electronic updates to the Standard Drawings may also be found in the link above 
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10. INSURANCE REQUIREMENTS:  

10.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

10.2. Refer to sections within 5-4, “INSURANCE” of the Supplementary Special Provisions 
(SSP) for the insurance requirements which must be met. 

11. SUBCONTRACTOR INFORMATION: 

11.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award. The 
Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-
PERFOMANCE”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces.  The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

11.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
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listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  
 

12. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “Trade Names” in The WHITEBOOK and as 
amended in the SSP. 

13. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” which requires the 
Contractor to perform not less than the amount therein stipulated with its own forces.  Failure 
to comply with these requirements shall render the Bid non-responsive and ineligible for 
award. 

14. PLANS AND SPECIFICATIONS:  When provided by the City, questions about the meaning or 
intent of the Contract Documents relating to the scope of Work and technical nature shall be 
directed to the City’s Project Manager prior to commencement of work. Interpretations or 
clarifications considered necessary by the City in response to such questions will be issued in 
writing.  Oral and other interpretations or clarifications will be without legal effect.  Any 
questions related to this proposal shall be addressed to the Public Works Contracts Branch, 
525 B Street, Suite 750,  San Diego, CA 92101, Telephone No. (619) 533-3450. 

15. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

16. PROPOSAL FORMS:  The signature of each person signing may be in longhand or in electronic 
format as specified by the City. The Contractor shall furnish evidence of its corporate existence 
and evidence that the officer signing the Contract and bond for the corporation is duly 
authorized to do so. 

16.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 

17. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel this request for proposal at 
any time, and further reserves the right to reject submitted proposals, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Contractor as a result of preparing its proposal shall be the sole responsibility of the 
Contractor. 

18. AWARD OF CONTRACT OR REJECTION OF PROPOSALS: 

18.1. This contract may be awarded to a contractor selected from the City’s as-needed 
emergency contractors list or may be awarded to another contractor in case the list of 
available emergency contractors list is exhausted.  

18.2. The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such rejection 
is in the best interests of the City. 
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19. THE CONTRACT:  The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 1-7.2, 
“CONTRACT BONDS,” 5-4.2, “GENERAL LIABILITY INSURANCE,” and 5-4.3 “WORKERS’ 
COMPENSATION INSURANCE” within 3 Working Days after receipt by the Contractor of a form 
of contract for execution unless an extension of time is granted to the Contractor in writing.  
Bonds shall be in amount of the Contract Price for the Work included in the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision that 
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may 
be annulled.  An award may be made to the next contractor on the shortlist or in the case the 
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source 
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the 
first award was made. 

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.   

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776.   

20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC).  

20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

James Nagelvoort, Director 
Public Works Department 
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE  

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

Equal Benefits Ordinance Certification 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  ,  , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Washington Street Bridge over 6th Avenue Emergency Storm Drain Replacement  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-20-1918-EMR-3; SAP No. (WBS/IO/CC)  B-20081; 
and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, 
trash, debris, and surplus materials resulting from this project have been disposed of in a legal 
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 

by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in 
the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 



 

Washington Street Bridge over 6th Avenue Emergency Storm Drain Replacement 27 | Page 
Exhibit F – Non-Collusion Affidavit 

EXHIBIT F 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 
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EXHIBIT G 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 
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EXHIBIT J 

NOTICE OF EXEMPTION
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EXHIBIT K 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) The 2018 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2) The 2018 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a. General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, items 43, 56, 69, and 102, DELETE in 
its entirety and SUBSTITUTE with the following: 

43. Field Order - A Field Order is a written agreement by the Engineer to 
compensate you for Work items in accordance with 2-8, “EXTRA WORK” or 2-9, 
“CHANGED CONDITIONS”. A Field Order does not change the Contract Price, 
Contract Time, or the scope intent of the Contract. 

56. Notice of Completion (NOC) - A document recorded with the County of San 
Diego to signify that the Contract Work has been completed and accepted by 
the City. 

69. Punchlist - A list of items of Work or corrections generated after a Walk-through 
that is conducted when you consider that the Work and Services are complete, 
and as verified by the Owner. The Punchlist may be completed in phases if defined 
in the Contract. 

102. Walk-through - The procedure the City uses to evaluate the status of the 
Project or the phase of the Project and to generate a Punchlist prior to 
Acceptance. 

To the “WHITEBOOK”, item 54, “Normal Working Hours”, ADD the following: 

The Normal Working Hours are 7:30 AM to 3:00 PM. 

To the “WHITEBOOK”, ADD the following: 

108. Substantial Completion – When all Contract Work is deemed complete by the 
Contractor in writing, and as verified by the Owner. Substantial Completion 
may be completed in phases if defined in the Contract. 

109. Acceptance of Work – When all of the Contract work is deemed officially 
complete, including all Punchlist items, by the Owner. 
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110. Occupancy – When the Owner deems a building is ready for use, the Owner 
will issue a certificate of Occupancy in writing. 

1-7.1.3     Requests for Information (RFI). To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

9. Should You discover a conflict, omission, errors in the Contract Documents, 
differences with existing field conditions, or have any questions concerning 
interpretation or clarification of Contract Documents, or when you propose 
deviations to the standards or design, you shall submit a Request for 
Information (RFI) to the City regarding your question or clarification within 1 
Working Day. 

10. Your RFI shall meet the following requirements: 

a) All RFIs, whether by You or your Subcontractor or supplier at any tier, 
shall be submitted by You to the City. 

b) RFIs shall be numbered sequentially. 

c) You shall clearly and concisely set forth the single issue for which 
interpretation or clarification is sought, indicate Specification Section 
numbers, Contract Drawing numbers, and details, or other items 
involved, and state why a response is required from the City. 

d) RFIs shall be submitted within 1 Working Day in order that they may 
be adequately researched and answered before the response affects 
any critical activity of the Work. 

e) Should You believe that a response to an RFI causes a change to the 
requirements of the Contract, You shall, before proceeding, give 
written notice to the City, indicating that You believe that City response 
to the RFI to be a Change Order. Failure to give such written notice 
within 5 Working Days of receipt of the City’s response to the RFI shall 
waive Your right to seek additional time or cost. 

11. The City will respond to RFIs within 5 Working Days unless the City notifies 
You in writing that a response will take longer. The 5 Working Days shall begin 
when the RFI is received and dated by the City. Responses from the City will 
not change any requirement of the Contract unless so noted by the City in the 
response to the RFI. The City will not issue a Change Order for Extra Work or 
additional time when the issue raised in the RFI was due to your fault, neglect, 
or any unauthorized deviations from the project design or specifications. 

12. If You proceed in resolving a conflict, omission, or any error in the Contract 
Documents without sending the City an RFI in accordance with the 
requirements stated above, the City may require You to remove such work at 
Your cost or back charge You the cost to remove this work. 

SECTION 2 - SCOPE OF THE WORK 

2-2.2 Caltrans Encroachment Permit. To the “WHITEBOOK”, item 1, DELETE in its entirety 
and SUBSTITUTE with the following: 

1. You shall apply and obtain the Caltrans Encroachment Permit. 
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a) You shall pay for and secure the permit prior to construction. 

b) You shall arrange and pay for inspection as required by Caltrans. 

2-2.3 Payment. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE with 
the following: 

2. The payment for applying and obtaining the Caltrans Encroachment Permit 
shall be included in the Allowance Bid item for “Caltrans Encroachment 
Permit Submittal” and shall include preparing plans and addressing Caltrans 
comments. 

2-8  EXTRA WORK. To the “WHITEBOOK”, ADD the following: 

2. Compensation for “Time-and-Material” emergency Contracts. 

a) You will be compensated for staff charges directly associated with the 
project.   

b) Any invoiced off site work shall include a summary of work. 

c) Mark up for off site work shall be the same as on site work. 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 30% of the base Bid. 

3-13.1 Completion. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall submit a written assertion that the Work has been completed 
and is ready for Owner Acceptance. If, in the Engineer's judgment, the 
Work has been completed in accordance with t h e  Contract Documents, 
the Engineer will set forth in writing the date the Work was completed. 
This wi l l  be the date that you are relieved from responsibility to protect 
and maintain the Work and to which liquidated damages will be computed. 

3-13.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK”, DELETE in 
its entirety and SUBSTITUTE with the following: 

3-13.1.1 Requirements Before Requesting Substantial Completion. 

1. The following items are required prior to requesting a Substantial Completion:  

a) Remove temporary facilities from the Site.  

b) Thoroughly cleaning the Site and removing all mark outs and 
construction staking. 

c) Provide completed and signed Red-lines in accordance with 3-7.3 
“Redlines and Record Documents”. 
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d) Provide all material and equipment maintenance and operation 
instructions and/or manuals. 

e) Provide all tools which are permanent parts of the equipment installed 
in the Project. 

f) Provide and properly identify all keys for construction and all keys for 
permanent Work.  

g) Provide all final Special Inspection reports required by the applicable 
building Code. 

h) Provide all items specified to be supplied as extra stock. Wrap, seal, or 
place in a container all items as necessary to allow for storage by the 
City for future use. Verify the specified quantities. 

i) Ensure that all specified EOCP and certified wage rate documentations 
covering the Contract Time have been submitted. 

j) Provide the spare parts for the proposed irrigation system as specified 
in the Special Provisions. 

k) If the Work includes sewer and storm drain installations, the 
inspection shall include televising in accordance with 306-18, “VIDEO 
INSPECTION”. 

l) If the Work includes a Plant Establishment Period, Work in accordance 
with 801-6, “MAINTENANCE AND PLANT ESTABLISHMENT” shall be 
completed prior to requesting Substantial Completion, unless 
approved otherwise by the Owner. 

m)  Notify the Engineer to arrange a final inspection of permanent BMPs 
installed. 

3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following:  

1. You shall notify the Engineer 15 Working Days in advance of date of anticipated 
Substantial Completion to allow time for Engineer to schedule a Walk-through. 
After you complete the requirements in 3-13.1.1, “Requirements Before 
Requesting Substantial Completion” and when you consider that the Work is 
Substantially Complete, you will notify the Engineer in writing that the Project 
is Substantially Complete. The Engineer will review your request and 
determine if the Project is ready for a Walk-through, by verifying whether you 
have completed all items as required by 3-13.1.1, “Requirements Before 
Requesting Substantial Completion”. Within 7 Working Days, the City will either 
reject your request of a Walk-through in writing or schedule a Walk-through 
inspection. The Engineer shall facilitate the Walk-through. 

2. The following documents shall be provided at the time of your Walk-through 
request: As-Built markup, Plans, specifications, technical data such as 
submittals and equipment manuals, draft final payment, warranties, material 
certifications, bonds, guarantees, maintenance service agreements, and 
maintenance and operating manuals. 
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3. Written warranties, except manufacturer's standard printed warranties, shall 
be on a letterhead addressed to you. Warranties shall be submitted in the 
format described in this section, modified as approved by the City, to suit the 
conditions pertaining to the warranty. Lack of submitting these items will delay 
start of Walk-through. 

4. The Engineer will provide you with the Punchlist within 15 Working Days after 
the date of the Walk-through. The City shall not provide a preliminary 
Punchlist.   

5. If the Engineer finds that the Project is not Substantially Complete as defined 
herein, the Engineer will terminate the Walk-through and notify you in writing. 

6. If, at any time during the Engineer’s evaluation of the corrective Work required 
by the Punchlist, the Engineer discovers that additional corrective Work is 
required, the Engineer may include that corrective Work in the Punchlist.  

7. You shall remain solely responsible for the Project Site until the Project is 
completely operational, all Punchlist items have been corrected, and all 
operation and maintenance manuals have been accepted by the City.  

8. The Engineer shall meet with you until all Punchlist items are corrected. You 
shall complete the Punchlist within 30 Working Days, and Working Days will 
continue to be counted until Acceptance of the Project.  

3-13.2  Acceptance. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. You shall provide the completed, signed, and stamped DS-563 to the Engineer 
prior to Acceptance. 

2. You shall deliver the final As-builts and final billing prior to Acceptance. 

3. You shall assemble and deliver to the Engineer a Final Summary Report and 
Affidavit of Disposal prior to Acceptance. 

4. Acceptance shall occur after all of the requirements contained in the Contract 
Documents have been fulfilled. If, in the Engineer’s judgment, you have fully 
performed the Contract, the Engineer will recommend to the City Engineer 
that your performance of the Contract be accepted. You shall receive 
notification of Acceptance in writing from the Owner and counting of working 
days shall cease and Warranty begins. 

5.  Retention can be released 35 Calendar Days after NOC. Submit your request 
for retention to the Resident Engineer and they will mail to you a "Release of 
Claims" form which shall be completed and returned before the retention will 
be released. 

3-13.3  Warranty. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall warranty and repair all defective materials and workmanship for a 
period of 1 year. This call back warranty period shall start on the date the Work 
was accepted by the City unless the City has Beneficial Use or takes Occupancy 
of the project earlier (excluding water, sewer, and storm drain projects). 
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2. You shall warranty the Work free from all latent defects for 10 years and patent 
defects for a period of 4 years. 

3. The warranty period for specific items covered under manufacturers’ or 
suppliers’ warranties shall commence on the date they are placed into service 
at the direction of the Engineer in writing. 

4. All express warranties from Subcontractors, manufacturers’, or Suppliers’, of 
any tier, for the materials furnished and Work performed shall be assigned, in 
writing, to the City, and shall be delivered to the Engineer prior to the 
Acceptance of your performance of the Contract.  

5. Replace or repair defective materials and workmanship in a manner 
satisfactory to the Engineer after notice to do so from the Engineer and within 
the time specified in the notice. If you fail to make such replacements or 
repairs within the time specified in the notice, the City may perform the 
replacement or repairs at your expense. If you fail to reimburse the City for 
the actual costs, your Surety shall be liable for the cost 

6. Items that shall be warrantied free from defective workmanship and materials 
for a period longer than 1 year are as follows: 

Specified Item Minimum Warranty Period 

Detectable Warning Tile Construction 
3 Years of Manufacturer’s 
Warranty 

All Work Under SECTION 500 – PIPELINE 
REHABILITATION 

3 Years 

Fiber Optic Interconnect Cables 2 Years 

Luminaires* 10 Years of Manufacturer’s 
Warranty 

LED Signal Modules 
3 Years of Manufacturer’s 
Warranty 

Field Devices Associated with 700-6.3, 
“Adaptive Control Note” 

See 700-6.3.9, “Warranty” 

* Provide documentation verifying that the induction luminaire models being 
offered for the Project are covered by the 10 year warranty. 

7. You shall provide the City and property owner a copy of the manufacturer’s 
warranty for private sewer pumps, including the alarm panel and all other 
accessories. 

a) You shall involve the manufacturer in the installation and startup as 
needed to secure any extended warranty required. 

b) Nothing in here is intended to limit any manufacturer’s warranty which 
provides the City with greater warranty rights than set forth in this 
section or the Contract Documents. 
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c) The warranty shall include all components. The form of the warranty 
shall be approved by the Engineer in accordance with 3-13.3.2, 
“Warranty Format Requirements”. 

8. If, during the warranty period, any item of the Work is found to be Defective 
Work, you shall correct it promptly after receipt of written notice from the City 
to do so. The warranty period shall be extended with respect to portions of 
the Work corrected as part of the warranty requirements. 

SECTION 4 - CONTROL OF MATERIALS 

4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the determination of the Apparent Low 
Bidder and on the City’s Product Submittal Form available at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml  

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract. 

4. The payment for insurance shall be included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
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to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance.  

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 

Products/Completed Operations Aggregate Limit $2,000,000 

Personal Injury Limit $1,000,000 

Each Occurrence $1,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
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A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

5-4.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured.  

3. The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  

b) your products, or  

c) premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
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it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Commercial Automobile Liability Insurance. 

5-4.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

5-4.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the 
City at the time the evidence of insurance is provided. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

5-4.10 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services (e.g., Design-Build, 
preparation of engineered Traffic Control Plans (TCP), and etc) by you, you 
shall keep or require all of your employees or Subcontractors, who provide 
professional engineering services under this contract, Professional Liability 
coverage with a limit of $1,000,000 per claim and $2,000,000 annual aggregate 
in full force and effect. 

2. You shall ensure the following: 

a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of 3 years after 
completion of the Project or termination of this Contract, whichever 
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occurs last. You agree that for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing and  

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth 
above. 

5-4.11 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with the requirements of this section.  

2. Limits for this insurance shall be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 

Bodily Injury by Disease $1,000,000 each employee 

Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply 
with such provisions before commencing the Work as required by §1861 of 
the California Labor Code. 

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-13     ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Virtual Project Manager shall be used on this Contract. 

2. You shall post all communications addressed to the Engineer concerning 
construction including RFIs, submittals, daily logs including the Weekly 
Statement of Working Days (WSWD), Storm Water, and transmittals to the 
Virtual Project Manager (VPM) website established for the Projects. This shall 
not supersede any Federal requirements. 
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3. Maintain a list of scheduled activities including planned and actual execution 
dates for all major construction activities and milestones defined in the 
approved Schedule.  

4. Review and act on all communications addressed to you in the VPM project 
website. 

5. A user’s guide to the VPM system is available on the City’s website and shall be 
provided to you at the Pre-construction Meeting. Refer to the VPM training 
videos and forms at the location below: 

https://www.sandiego.gov/publicworks/edocref 

6. Submit the Sensitive Information Authorization Acknowledgement Form and 
VPM User Agreement located in the VPM user’s guide at the Pre-construction 
Meeting. 

5-15.1     General. To the “WHITEBOOK”, item 10, DELETE in its entirety and SUBSTITUTE with 
the following: 

10. If your construction activities have encountered flammable liquids or other 
hazardous substances, you shall ensure that construction staff have the 
required Hazardous Waste Operations and Emergency Response (HAZWOPER) 
certification. Construction staff shall include: City Engineers, City Laboratory 
Technicians, and City staff that perform onsite inspections. 

a) If your Work encounters flammable liquids or other hazardous 
substances, you shall be responsible for scheduling training for all 
construction staff to attend and for submitting verification to the 
Engineer that construction staff have the required HAZWOPER 
certification prior to continuing that Work in that area. You shall 
maintain the HAZWOPER certifications annually until the construction 
activities triggering the requirement is complete, as approved by the 
Resident Engineer. 

 SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1     Construction Schedule. To the “WHITEBOOK”, item 1, subsection “s”, DELETE in its 
entirety and SUBSTITUTE with the following: 

s) Submit an updated cash flow forecast with every pay request  (for each Project 
ID or WBS number provided in the Contract) showing periodic and cumulative 
construction billing amounts for the duration of the Contract Time. If there has 
been any Extra Work since the last update, include only the approved 
amounts. 

b) Refer to the Sample City Invoice materials in Exhibit P – Sample 
City Invoice and use the format shown. 

c) See also the “Cash Flow Forecast Example” at the location below: 

https://www.sandiego.gov/publicworks/edocref 
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6-1.5.2  Excusable Non-Compensable Delays. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following: 

6-1.5.2  Excusable Non-Compensable and Concurrent Delays. 

1. The City shall only issue an extension of time for Excusable Delays that meet 
the requirements of 6-4.2, “Extensions of Time” for the following 
circumstances: 

a) Delays resulting from Force Majeure. 

b) Delays caused by weather. 

c) Delays caused by changes to County, State, or Federal law. 

2. When a non-excusable delay is concurrent with an Excusable Delay, you shall 
not be entitled to an extension of Contract Time for the period the non-
excusable delay is concurrent with the Excusable Delay.  

3. When an Excusable Non-Compensable Delay is concurrent with an Excusable 
Compensable Delay, you shall be entitled to an extension of Contract Time, 
but shall not be entitled to compensation for the period the Excusable Non-
Compensable Delay is concurrent with the Excusable Compensable Delay. 

6-4.2 Extensions of Time. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. The Contract Time shall not be modified except by Change Order. 

2. You shall notify the City in writing within 1 Working Day after the occurrence 
and discovery of an event that impacts the Project Schedule.  

a) If you believe this event requires a Change Order, you shall submit a 
written Change Order request with a report to the City that 
explains the request for Change Order within 5 Working Days. The 
Change Order request must include supporting data, a general 
description of the discovery, the basis for extension, and the estimated 
length of extension. The City may grant an extension of time, in writing, 
for the Change Order request if you require more time to gather and 
analyze data. 

3. The Engineer shall not grant an extension of Contract Time in accordance with 
6-1.5, “Excusable Delays” unless you demonstrate, through an analysis of the 
critical path, the following: 

a) The event causing the delay impacted the activities along the Project’s 
critical path. 

b) The increases in the time to perform all or part of the Project beyond 
the Contract Time arose from unforeseeable causes beyond your 
control and without your fault or negligence and that all project float 
has been used. 

4. Any modifications to the Contract Time will be incorporated into the weekly 
document that the Engineer issues that stipulates the Contract Time. If you do 
not agree with this document, submit to the Engineer for review a written 



 

Washington Street Bridge over 6th Avenue Emergency Storm Drain Replacement 56 | Page 
Exhibit K – Supplementary Special Provisions (Rev, Dec. 2019) 

protest supporting your objections to the document within 30 Calendar Days 
after receipt of the statement. Your failure to file a timely protest shall 
constitute your acceptance of the Engineer’s weekly document. 

a) Your protest will be considered a claim for time extension and shall be 
subject to 2-10.1, “Claims”. 

6-4.4     Written Notice and Report. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide 
a Change Order request within 5 Working Days after the event, in accordance 
with 6-4.2, “Extensions of Time”, will be considered grounds for refusal by the 
City to consider such request if your failure to notify prejudices the City in 
responding to the event. 

ADD: 

6-6.1.1               Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Washington 
Steet Bridge over 6th Avenue Emergency Storm Drain Pipe Repair, Project 
No. B-20081.02.06, as referenced in the Contract Exhibit. You shall comply with 
all requirements of the Notice of Exemption as set forth in Exhibit J 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.5.1 General. To the “WHITEBOOK”, ADD the following: 

2. Unit Bid prices for “Potholing Existing Utilities Not Shown on Plans 
(Depth up to 7 feet)” shall not be subject to adjustment regardless of quantity 
used or if none is used. 

7-3.9     Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9 

FIELD ORDER LIMITS 

Contract Price 
Maximum Field Order Work 

Amount 
Less than $100,001 $2,500 

$100,001 to $1,000,000 $5,000 
$1,000,001 to $5,000,000 $10,000 

$5,000,001 to $15,000,000 $20,000 

$15,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $50,000 
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2. Field Order items of Work for contracts greater than $15,000,000 will require 
additional approvals from the City prior to its approval by the Resident 
Engineer. 

3. The City will issue a Field Order only after the City’s acceptance of the cost of 
the field order amount. 

4. Field Orders shall not be used to add scope or to include extensions of time 
related to changes in work. 

5. If in the event there is a change related to the critical path on the project which 
necessitates an extension of time and the change amount is within the Field 
Order limits shown on Table 7-3.9, then a Field Order can be issued to 
compensate you for the approved costs. Any extensions of time associated 
with the change shall be included in a subsequent Change Order and no 
additional compensation shall be granted as part of the change order for the 
extension of time. 

6. The unused portions of Field Orders Bid item shall revert to the City upon 
Acceptance. 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK” 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 302 – ROADWAY SURFACING 

302-4.5  Scheduling, Public Convenience and Traffic Control. To the “GREENBOOK”, 
paragraphs (1) and (2), DELETE in its entirety and SUBSTITUTE with the following: 

1. In addition to the requirements of Part 6, you shall comply with the following: 
a) At least 5 Working Days prior to commencing the Work, you shall 

submit your proposed Schedule to the Engineer for approval.  
b) Based upon the approved schedule, you shall notify residents and 

businesses of the Work and post temporary “No Parking" signs 72 
hours in advance.  

c) Requests for changes in the approved Schedule shall be submitted to 
the Engineer for approval at least 3 Working Days before the street is 
scheduled to be sealed. 

SECTION 402 – UTILITIES 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Exhibit O - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

402-8     PAYMENT. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with 
the following: 

3. With the Resident Engineer’s approval, compensation for each existing utility 
pothole that is not shown on the Plans but marked out by USA shall be 
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included in the Bid item for “Potholing Existing Utilities Not Shown on Plans 
(Depth up to 7 feet)”. Potholing for existing utilities that have been shown on 
the Plans shall be included in the Contract Price. 

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-2.1.4     Traffic Control for Resurfacing and Slurry Sealing. To the “WHITEBOOK”, item 3, 
subsection “d”, DELETE in its entirety and SUBSTITUTE with the following: 

d) Place “NO PARKING - TOW-AWAY ZONE” signs 72 hours in advance of the 
scheduled slurry sealing. Reschedule street block segments which are not 
completed by the last posted Working Day. If a Work delay of 48 hours or more 
occurs from the originally scheduled Work date, remove the “NO PARKING - 
TOW-AWAY ZONE” signs for a minimum of 24 hours, then reset and re-post for 
the appropriate Work date. 

601-3.5.1     General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours 
before enforcement. Temporary “No Parking” and “No Stopping” signs shall be 
installed and removed as specified in the Special Provisions. Signs shall 
indicate specific days, dates, and times of restrictions. If violations occur, call 
Police Dispatch 619-531-2000 to enforce the Tow-Away notice. 

601-3.6     Channelizing Devices. To the “WHITEBOOK”, item 4, Barricades, ADD the following: 

h) You shall place “OPEN TRENCH” signs (C27(CA)) on Type 3 Barricade within the 
construction Work zone, ahead of any Work areas with open trenches that are 
greater than 3 inches in depth, in accordance with California MUTCD SECTION 
6F.103 (CA). The barricades shall be placed in a continuous manner and shall 
prevent pedestrian, vehicular, and biker access to the open trench area. 

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

7. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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EXHIBIT L 

CONTRACTOR’S COMPENSATION RATE SCHEDULE 

 



Regular Time Overtime Doubletime

$180.00 $270.00 $360.00

$130.00 $195.00 $260.00

$125.00 $187.50 $250.00

$95.00 $142.50 $190.00

$96.00 $144.00 $192.00

Labor Rate Sheet Dated:  1.6.19   

TRUCK DRIVER 

OPERATOR / OILER

LABOR RATES SHEET FOR "WASHINGTON STREET BRIDGE EMERGENCY REPAIRS PROJECT"

Labor Rates Include Mark-Up

Labor Classification

SUPERINTENDENT / PROJECT MANAGER

FOREMAN

PIPELAYER / LABORER
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EXHIBIT L
CONTRACTOR'S COMPENSATION RATE SCHEDULE

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, direct costs, etc.) for Extra Work, if any 
provided by the Contractor during the term of this agreement.
These rates are being specified as the Contractor's standard established rates for calculating labor coss without allowance for 
overhead and profits. For markup provisions and allowable charges refer to 7-3.7, "Agreed Prices".
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EXHIBIT M 

LOCATION MAP  



06
TH

 EX
 ST

WASHINGTON ST

07
TH

 A
V

7
5

1
6

8 PROJECT MANAGER
Jeff Cramoline
619-533-3156

FOR QUESTIONS ABOUT THIS PROJECT
Call: 619-533-4207

Washington St Bridge at 6th Ave S/D Emergency Replacement
Email:engineering@sandiego.gov

SENIOR ENGINEER
Jong Choi
619-533-5493

Legend
Area of Work
Existing SD

COUNCIL DISTRICT:  3COMMUNITY NAME:Hillcrest WBS: B-20081
Date: December 5, 2019

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted by RAND MCNALLY 
& COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

®
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EXHIBIT N 

CONTRACTOR’S NOTES FOR EMERGENCY PROJECTS 
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CONTRACTOR’S NOTES 

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL 
CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A 
LICENSED LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND 
SURVEYING IN THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR 
PRESERVE ALL HISTORICAL OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, 
DEMOLITION OR SURFACE IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR 
SHALL REPLACE SUCH MONUMENT(S) WITH APPROPRIATE MONUMENTS. WHEN SETTING 
SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE DISTURBED CONTROLLING 
SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND 
PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD OR RECORD OF 
SURVEY, AS APPROPRIATE, SHALL BE FILLED WITH THE COUNTY SURVEYOR. IF ANY VERTICAL 
CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY 
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL 
CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION. 

2. CONSTRUCTION STORM WATER PROTECTION NOTES 

a. TOTAL SITE DISTURBANCE AREA: 0.02(ACRES)  

b. HYDROLOGIC UNIT/WATERSHED:   Lower San Diego / San Diego River________ 

c. HYDROLOGIC SUBAREA NAME & NO:  _ Mission San Diego 907.11  

d. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 

☐ MWPCP 

☒ WPCP  

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 

☐ WPPP 

 THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013- 
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-
0014-DWQ AND 2012-0006-DWQ 

TRADITIONAL: RISK LEVEL 1☐  2☐  3☐ 

LUP: RISK TYPE 1☐  2☐  3☐ 

e. ☐ CONSTUCTION SITE PRIORITY 

☐ ASBS  ☐ HIGH  ☐ MEDIUM  ☒  LOW 
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3. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER 
OR LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED 
AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 

4. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO 
DETERMINE IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN. 

5. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, 
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING. 

6. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 
CONSTRUCTION. 

7. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT 
VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER 
AND WATER MAINS CANNOT BE MAINTAINED. 

8. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER 
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED. 

9. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN. 

9. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES 
AFTER FINAL CONNECTION. 

10. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND 
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE 
BETWEEN CROSSINGS IS 1-FOOT OR LESS. 

11. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING 

12. WHEN APPLICABLE, EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE 
APPROXIMATE AND ARE NOT EXACT. 

13. FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER), 
CONTACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (616) 524-
7438.  FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 
INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT MANAGER AT (619) 527-3945. 
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EXHIBIT O 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION



Protecting AMI Devices in Meter Boxes and on Street Lights 
 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5-2, “Protection”, of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicate leaks or meter tampering on a customer's property. 

Three of the main components of an AMI system are the: 

 

A. Endpoints, see Photo 1: 

Photo 1 

 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

  

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

 

Photo 4 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 
 

Photo 5 

 
 

Photo 6 below is an example of disturbance that shall be avoided: 

 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 
 

Photo 7 
 

 
 
Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

 
Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 
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Photo 8 
 
 

             
 
 
 

Photo 9 

 

             
 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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EXHIBIT P 

SAMPLE CITY INVOICE  



City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.

Washington Street Bridge over 6th Avenue Emergency Storm Drain Replacement 
Exhibit P – Sample City Invoice 
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