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ENGINEER OF WORK 

TALMADGE TRAFFIC CALMING 

The engineering Specifications and Special Provisions contained herein have been prepared by or under 
the direction of the following Registered Engineer: 
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ENGINEER OF WORK 

TALMADGE AC WATER MAIN REPLACEMENT 

The engineering Specifications and Special Provisions contained herein have been prepared by or under 
the direction of the following Registered Engineer: 
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 
The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) for important information 
regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from the 
City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1.  Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS 

2.  Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS 

3.  List of Subcontractors for Alternate Items At Time of Bid ALL BIDDERS 

4.  Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS 

5.  Debarment and Suspension Certification for 
Prime Contractors At Time of Bid  ALL BIDDERS 

6.  Debarment and Suspension Certification for 
Subcontractors, Suppliers & Mfgrs At Time of Bid ALL BIDDERS 

7.  Bid Bond (Original) By 5PM 3 working days 
after bid opening ALL BIDDERS 

8.  SLBE Good Faith Effort Documentation  By 5 PM 3 working days 
after bid opening ALL BIDDERS 

9.  Form AA60 – List of Work Made Available 
By 5 PM 3 working days 
after bid opening with 
Good Faith Effort (GFE) 
documentation 

ALL BIDDERS 

10.  Phased Funding Schedule Agreement  
Within 10 working days of 
receipt by the bidder of 
the Notice of Intent to 
Award 

AWARDED 
BIDDER 

11.  
If the Contractor is a Joint Venture:  

 Joint Venture Agreement 
 Joint Venture License 

Within 10 working days of 
receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

12.  Payment & Performance Bond: Certificates of 
Insurance & Endorsements 

Within 10 working days of 
receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 
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ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

13.  Signed Contract Agreement Page 
Within 3 working days of 
receipt by bidder of 
Contract Agreement 

AWARDED 
BIDDER 

14.  Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working days of 
receipt by bidder of 
contract forms 

AWARDED 
BIDDER 
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire 
Construction services for Talmadge Traffic Calming & Talmadge AC Water Main 
Replacement. For additional information refer to Attachment A.    

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and 
may be bid by Contractors on the City’s approved Prequalified Contractors List.  For information 
regarding the Contractors Prequalified list visit the City’s web site: http://www.sandiego.gov. 

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is 
$1,580,000. 

4. BID DUE DATE AND TIME ARE: MARCH 23, 2021 at 2:00 PM. 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D.   

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must 
possess the following licensing classifications: A or C34 

7. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages 
apply to this contract. 

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation percentages 
to enhance competition and maximize subcontracting opportunities.  For the purpose of 
achieving the mandatory subcontractor participation percentages, a recommended 
breakdown of the SLBE and ELBE subcontractor participation percentages based upon 
certified SLBE and ELBE firms has also been provided to achieve the mandatory 
subcontractor participation percentages: 

1. SLBE participation   9.1 % 

2. ELBE participation 13.2 % 

3. Total mandatory participation 22.3 % 

7.2. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory participation 
percentage identified in this document; OR 

7.2.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable 
Document Format (PDF), demonstrating the Bidder made a good faith effort to 
conduct outreach to and include SLBE-ELBE Subcontractors as required in this 
solicitation by 5 PM 3 Working Days after the Bid opening if the overall mandatory 
participation percentage is not met. 

All submittals in searchable PDF shall be submitted electronically within 
the prescribed time identified in the contract documents via PlanetBids 
by invitation to the point of contact named in the bid provided by the 
Contract Specialist to all bidders. 



 

Talmadge Traffic Calming & Talmadge AC Water Main Replacement  8 | Page 
Notice Inviting Bids (Rev. Jan. 2021) 

8. AWARD PROCESS: 

8.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent to 
Award.   

8.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the date of 
the bid opening.  The City will then award the contract upon receipt of properly signed 
Contract, bonds, and insurance documents. 

8.3. This contract will be deemed executed and effective only upon the signing of the Contract 
by the Mayor or his designee and approval as to form by the City Attorney’s Office. 

8.4. The low Bid will be determined by the Base Bid plus all the Alternates.  

8.5. Once the low bid has been determined, the City may, at its sole discretion, award the 
contract for the Base bid alone; or for the Base bid plus one or more alternates. 

9. SUBMISSION OF QUESTIONS:  

9.1. The Director (or Designee) of the Engineering & Capital Projects Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to the 
City for the acquisition, construction and completion of any public improvement except 
when otherwise set forth in these documents.  Any questions related to this solicitation 
shall be submitted to: 

Engineering & Capital Projects Department, Contracts Division 
525 B Street, Suite 750 (7th Floor) 
San Diego, California, 92101 
Attention: Rosa Riego 

OR: 

RRiego@sandiego.gov  

9.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

9.3. Questions or clarifications deemed by the City to be material shall be answered via issuance 
of an addendum and posted to the City’s online bidding service. 

9.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's responsibility 
to be informed of any addenda that have been issued and to include all such information 
in its Bid. 

10. PHASED FUNDING: For Phased Funding Conditions, see Attachment B. 

11. ADDITIVE/DEDUCTIVE ALTERNATES:   

11.1. The additive/deductive alternates have been established to allow the City to compare the 
cost of specific portions of the Work with the Project’s budget and enable the City to make 
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a decision whether to incorporate these portions prior to award.  The award will be 
established as described in the Bid.  The City reserves the right to award the Contract for 
the Base Bid only or for the Base Bid plus one or more Alternates. 

11.2. For water pipeline projects, the Plans typically show all cut and plug and connection work 
to be performed by City Forces. However, Bidders shall refer to Bidding Documents to see 
if all or part of this work will be performed by the Contractor. 
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 INSTRUCTIONS TO BIDDERS  

1. PREQUALIFICATION OF CONTRACTORS:   

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, including 
all alternate items, prior to the date of submittal.  Bids from contractors who have not been 
pre-qualified as applicable and Bids that exceed the maximum dollar amount at which 
contractors are pre-qualified may be deemed non-responsive and ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior to the bid 
opening.  

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may be 
deemed responsive and eligible for award if the cumulative maximum bidding capacity of 
the individual Joint Venture entities is equal to or greater than the total amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously prequalified at 
a minimum of $15,000,000.  

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be eligible 
for award in this scenario, the Joint Venture itself or at least one of the Joint 
Venture entities must have been prequalified for the total amount proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 or 
greater on a project with an engineer’s estimate of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide evidence 
of its corporate existence and furnish good and approved bonds in the name of 
the Joint Venture within 14 Calendar Days of receipt by the Bidder of a form of 
contract for execution. 

1.4. Complete information and links to the on-line prequalification application are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  

1.5. Due to the City’s responsibility to protect the confidentiality of the contractors’ information, 
City staff will not be able to provide information regarding contractors’ prequalification 
status over the telephone. Contractors may access real-time information about their 
prequalification status via their vendor profile on PlanetBids™.  

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown on 
the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 
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2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information was 
submitted.  In addition, the City’s bidding system will keep a history of every login instance 
including the time of login, and other information about the user's computer configuration 
such as the operating system, browser type, version, and more.  Because of these security 
features, Contractors who disable their browsers’ cookies will not be able to log in and use 
the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the bidder’s or 
proposer’s entry of their bid, the system will ensure that all required fields are entered.  
The system will not accept a bid for which any required information is missing.  
This includes all necessary pricing, subcontractor listing(s) and any other essential 
documentation and supporting materials and forms requested or contained in these 
solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL  
128-256-bit security certificates issued from Verisign/Thawte which encrypts data being 
transferred from client to server. Bids submitted prior to the “Bid Due Date and Time” are 
not available for review by anyone other than the submitter who has until the “Bid Due 
Date and Time” to change, rescind or retrieve its proposal should it desire to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date and 
Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results online.  City staff may then begin reviewing the submissions 
for responsiveness, EOCP compliance and other issues. The City may require any Bidder 
to furnish statement of experience, financial responsibility, technical ability, equipment, 
and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the Work.  
Conditional Bids may be rejected as being non-responsive.  Alternative proposals will not 
be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s eBidding 
system.   It is the bidder’s sole responsibility to ensure their bids are received on 
time by the City’s eBidding system. The City of San Diego is not responsible for 
bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) 
COMPLIANCE: To request a copy of this solicitation in an alternative format, contact the 
Engineering & Capital Projects Department Contract Specialist listed on the cover of this 
solicitation at least five (5) working days prior to the Bid/Proposal due date to ensure 
availability. 
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3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT: 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the same 
force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans and 
specifications, drawings, forms, affidavits and the solicitation documents), and that by 
submitting the eBid as its bid proposal, the bidder acknowledges, agrees to and is bound 
by the entire Contract Documents, including any addenda issued thereto, and incorporated 
by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury 
under the laws of the State of California, that the certification, forms and affidavits 
submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment “A–Scope 
of Work” for the City of San Diego, in accordance with the requirements set forth herein 
for the electronically submitted prices. The Bidder guarantees the Contract Price for a 
period of 120 days from the date of Bid opening. The duration of the Contract Price 
guarantee shall be extended by the number of days required for the City to obtain all items 
necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public records subject 
to public disclosure.  It is the responsibility of the respondent to clearly identify any confidential, 
proprietary, trade secret or otherwise legally privileged information contained within the Bid.  
General references to sections of the California Public Records Act (PRA) will not suffice. If the 
Contractor does not provide applicable case law that clearly establishes that the requested 
information is exempt from the disclosure requirements of the PRA, the City shall be free to release 
the information when required in accordance with the PRA, pursuant to any other applicable law, 
or by order of any court or government agency, and the Contractor will hold the City harmless for 
release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid management 
system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and suppliers 
is complete.  In the event this requirement is not met within the time frame specified in 
the Notice of Intent to Award letter, the City reserves the right to rescind the Notice of 
Award / Intent to Award and to make the award to the next responsive and responsible 
bidder / proposer. 

6. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 14 Calendar Days after receiving the Contract forms.   
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7. INSURANCE REQUIREMENTS:  

7.1. All certificates of insurance and endorsements required by the contract are to be provided 
upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for the 
insurance requirements which must be met. 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be completed 
in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The GREENBOOK”) 
http://www.greenbookspecs.org/   2018 PWPI010119-01 

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)*  
https://www.sandiego.gov/ecp/edocref/greenbook  

2018 PWPI010119-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw  2018 PWPI010119-03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings  2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications  

2018 PWPI030119-05 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications 2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 5  
(CA MUTCD 2014 Rev 5)  
http://www.dot.ca.gov/programs/safety-programs/camutcd/camutcd-rev5  

2014 PWPI042220-09 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/  

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA:  The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  No 
other responses to questions, oral or written shall be of any force or effect with respect to this 
solicitation. The changes to the Contract Documents through addenda are made effective as though 
originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda at the time of 
bid submission. 

10. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for such 
action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a result of 
preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each bidder.  The 
Notice Inviting Bids creates or imposes no obligation upon the City to enter a contract. 

11. CONTRACT PRICING:  This solicitation is for a Lump Sum contract with Unit Price provisions as 
set forth herein.  The Bidder agrees to perform construction services for the City of San Diego in 
accordance with these contract documents for the prices listed below. The Bidder further agrees 
to guarantee the Contract Price for a period of 120 days from the date of Bid opening. The duration 
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of the Contract Price guarantee may be extended, by mutual consent of the parties, by the number 
of days required for the City to obtain all items necessary to fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in the 
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract Code, 
the Bidder shall provide the NAME and ADDRESS of each Subcontractor who will perform 
work, labor, render services or who specially fabricates and installs a portion [type] of the 
work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The 
Bidder shall also state within the description, whether the subcontractor is a 
CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall state the DIR 
REGISTRATION NUMBER for all subcontractors and shall further state within the 
description, the PORTION of the work which will be performed by each subcontractor 
under this Contract.  The Contractor shall list only one Subcontractor for each portion of 
the Work.  The DOLLAR VALUE of the total Bid to be performed shall be stated for all 
subcontractors listed.  Failure to comply with this requirement may result in the Bid being 
rejected as non-responsive and ineligible for award.  The Bidder's attention is directed 
to the Special Provisions – Section 3-2, “SELF- PERFORMANCE”, which stipulates the 
percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all 
SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors for which Bidders are seeking recognition towards achieving any 
mandatory, voluntary (or both) subcontracting participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the requirements 
of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, 
Contractor is certifying that he or she has verified that all subcontractors used on this 
public work project are registered with the California Department of Industrial Relations 
(DIR).  The Bidder shall provide the name, address, license number, DIR 
registration number of any Subcontractor – regardless of tier - who will perform 
work, labor, render services or specially fabricate and install a portion [type] of the work 
or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of equipment, 
materials, or supplies obtained from third party Suppliers towards achieving any mandatory 
or voluntary (or both) subcontracting participation goals shall provide, at a minimum,  the 
NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the DOLLAR VALUE 
of each supplier.  The Bidder will be credited up to 60% of the amount to be paid to the 
Suppliers for materials and supplies unless vendor manufactures or substantially alters 
materials and supplies, in which case, 100% will be credited.  The Bidder is to indicate 
within the description whether the listed firm is a supplier or manufacturer.  If no indication 
is provided, the listed firm will be credited at 60% of the listed dollar value for purposes of 
calculating the Subcontractor Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES.  For 
subcontractors or suppliers to be used on additive or deductive alternate items, in addition 
to the above requirements, bidder shall further note “ALTERNATE” and alternate item 
number within the description. 

13. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-6, “Trade Names” in The WHITEBOOK and 
as amended in the SSP. 
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14. AWARD: 
14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 

conditions precedent to Award.   

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution within 
approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and insurance 
documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the Contract 
by the Mayor or his designee and approval as to form the City Attorney’s Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications for 
Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this contract 
are also available for review in the office of the City Clerk or Engineering & Capital Projects 
Department, Contracts Division. 

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED:  No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work unless 
alternate Bids are called for.  A person, firm or corporation who has submitted a sub-proposal to a 
Bidder, or who has quoted prices on materials to a Bidder, is not hereby disqualified from submitting 
a sub-proposal or quoting prices to other Bidders or from submitting a Bid in its own behalf. Any 
Bidder who submits more than one bid will result in the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City provided 
forms within these documents. 

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid Security 
shall be in one of the following forms: a cashier's check, or a properly certified check upon 
some responsible bank; or an approved corporate surety bond payable to the City of San 
Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the contract 
and furnish the required final performance and payment bonds. 

19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified check 
will remain the property of the City; and the Surety agrees that it will pay to the City the 
damages, not exceeding the sum of 10% of the amount of the Bid, that the City may suffer 
as a result of such failure. 
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19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy of 
the aforementioned bid security.  Whether in the form of a cashier's check, a properly 
certified check or an approved corporate surety bond payable to the City of San Diego, the 
bid security must be uploaded to the City’s eBidding system.  By 5PM, 3 working days after 
the bid opening date, all bidders must provide the City with the original bid security.   

19.5. Failure to submit the electronic version of the bid security at the time of bid submission 
AND failure to provide the original by 5PM, 3 working days after the bid opening date shall 
cause the bid to be rejected and deemed non-responsive. 

Due to circumstances related to Covid-19, until further notice, all original bid bond 
submittals must be received by 5 PM, 3 working days after bid opening. 

Upon circumstances returning to normal business as usual, the original bid bond shall once 
again be due by 5 PM the day after bid opening. 

Original Bid Bond shall be submitted to: 
Engineering & Capital Projects Department, Contracts Division 
525 B Street, Suite 750 (7th Floor) 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete eBids 
will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or technicality 
in Bids received, and to waive any requirements of these specifications as to bidding 
procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, written 
notice from the Bidder which shows proof of honest, credible, clerical error of a material 
nature, free from fraud or fraudulent intent; and of evidence that reasonable care was 
observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract to 
another bidder by submitting a written protest in accordance with the San Diego Municipal 
Code.  

20.6. The City of San Diego will not discriminate in the award of contracts with regard to race, 
religion creed, color, national origin, ancestry, physical handicap, marital status, sex or 
age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute a firm 
offer which may be accepted by the City within the time specified herein. 
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20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low bidder is 
subsequently deemed non-responsive or non-responsible, a notation of such will be made 
on the eBidding system.  The new ranking and apparent low bidder will be adjusted 
accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results by 
U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, be sure 
to reference the bid name and number. The bid tabulations will be mailed to you upon 
their completion.  The results will not be given over the telephone. 

22. THE CONTRACT:   

22.1. The Bidder to whom award is made shall execute a written contract with the City of San 
Diego and furnish good and approved bonds and insurance certificates specified by the 
City within 14 days after receipt by Bidder of a form of contract for execution unless an 
extension of time is granted to the Bidder in writing.   

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the additional 
time taken shall be added to the Bid guarantee.  The Contract shall be made in the form 
adopted by the City, which includes the provision that no claim or suit whatsoever shall be 
made or brought by Contractor against any officer, agent, or employee of the City for or 
on account of anything done or omitted to be done in connection with this contract, nor 
shall any such officer, agent, or employee be liable hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein provided, 
the award may be annulled and the Bidder's Guarantee of Good Faith will be subject to 
forfeiture.  An award may be made to the next lowest responsible and reliable Bidder who 
shall fulfill every stipulation embraced herein as if it were the party to whom the first award 
was made. 

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public works 
contract to the lowest responsible and reliable Bidder. The City will require the Apparent 
Low Bidder to (i) submit information to determine the Bidder’s responsibility and reliability, 
(ii) execute the Contract in form provided by the City, and (iii) furnish good and approved 
bonds and insurance certificates specified by the City within 14 Days, unless otherwise 
approved by the City, in writing after the Bidder receives notification from the City, 
designating the Bidder as the Apparent Low Bidder and formally requesting the above 
mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor or 
designee and approval as to form by the City Attorney’s Office.  If the Apparent Low Bidder 
does not execute the Contract or submit required documents and information, the City 
may award the Contract to the next lowest responsible and reliable Bidder who shall fulfill 
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every condition precedent to award.  A corporation designated as the Apparent Low Bidder 
shall furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall 
examine carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the proposal 
forms (e.g., Bidding Documents).  The submission of a Bid shall be conclusive evidence that the 
Bidder has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of work, the quantities of materials to be furnished, and as to the requirements 
of the Bidding Documents Proposal, Plans, and Specifications. 

24. CITY STANDARD PROVISIONS:  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified in the herein and in the Notice of Award.  Failure to 
provide the information as specified may result in the Bid being rejected as 
non-responsive.   

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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SCOPE OF WORK  

1. SCOPE OF WORK:  Parks and Recreation Department: Install pop-outs at Madison Avenue and
51st Street (including ADA curb ramps, sidewalk, curb and gutter, cross gutter, signing and striping,
relocation of signs and landscaping).

Public Utilities Department: Water Main: Replace approximately 3,004 linear feet (0.57 miles) of
existing AC water mains and appurtenances, including associated water services, fire hydrants,
curb ramps, traffic control and replacement of existing PCC pavement on Contour Boulevard and
Dawson Avenue.

1.1. The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and Plans numbered 41827-01-D through 
41827-09-D and 41367-01-D through 41367-14-D, inclusive. 

2. LOCATION OF WORK:  The location of the Work is as follows:

See Appendix E – Location Map

3. CONTRACT TIME: The Contract Time for completion of the Work, shall be 191 Working Days.



 

Talmadge Traffic Calming & Talmadge AC Water Main Replacement  24 | Page 
Attachment B – Phased Funding Provisions (Rev. Feb. 2020)  

ATTACHMENT B 

PHASED FUNDING PROVISIONS 

 



 

Talmadge Traffic Calming & Talmadge AC Water Main Replacement  25 | Page 
Attachment B – Phased Funding Provisions (Rev. Feb. 2020)  

PHASED FUNDING PROVISIONS 

1. PRE-AWARD 

1.1. Within 10 Working Days of the Notice of Intent to Award, the Contractor must contact the 
Project Manager to discuss fund availability for each phase and shall also submit the 
following: 

1.1.1. Construction Cost Loaded Schedule in accordance with 6-1,“CONSTRUCTION  
SCHEDULE  AND  COMMENCEMENT  OF  THE  WORK” and 7-3, “PAYMENT. 
 

1.2. Contractor’s failure to perform any of the following may result cancelling the award of the 
Contract: 

1.2.1. Meeting with the City’s Project Manager to discuss the Phased Funding Schedule. 

1.2.2. Agreeing to a Phased Funding Schedule within thirty days of meeting with the 
City’s Project Manager. 

2. POST-AWARD 

2.1. Do not start any construction activities for the next phase until the Notice to Proceed (NTP) 
has been issued by the City. The City will issue a separate NTP for each phase. 

2.2. The City may issue the NTP for a subsequent phase before the completion of the preceding 
phase. 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this Contract is 
subject to State prevailing wage laws. For construction work performed under this Contract 
cumulatively exceeding $25,000 and for alteration, demolition, repair and maintenance work 
performed under this Contract cumulatively exceeding $15,000, the Contractor and its 
subcontractors shall comply with State prevailing wage laws including, but not limited to, the 
requirements listed below.  
1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 through 

1861 of the California Labor Code, the Contractor and its subcontractors shall ensure that 
all workers who perform work under this Contract are paid not less than the prevailing rate 
of per diem wages as determined by the Director of the California Department of Industrial 
Relations (DIR). This includes work performed during the design and preconstruction 
phases of construction including, but not limited to, inspection and land surveying work.  
1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 

available for inspection to any interested party on request. Copies of the prevailing 
rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the published 
wage rate does not refer to a predetermined wage rate to be paid after the 
expiration date, then the published rate of wage shall be in effect for the life of 
this Contract. If the published wage rate refers to a predetermined wage rate to 
become effective upon expiration of the published wage rate and the 
predetermined wage rate is on file with the DIR, such predetermined wage rate 
shall become effective on the date following the expiration date and shall apply to 
this Contract in the same manner as if it had been published in said publication.  
If the predetermined wage rate refers to one or more additional expiration dates 
with additional predetermined wage rates, which expiration dates occur during the 
life of this Contract, each successive predetermined wage rate shall apply to this 
Contract on the date following the expiration date of the previous wage rate. If 
the last of such predetermined wage rates expires during the life of this Contract, 
such wage rate shall apply to the balance of the Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with California 
Labor Code section 1775 in the event a worker is paid less than the prevailing wage rate 
for the work or craft in which the worker is employed.  This shall be in addition to any 
other applicable penalties allowed under Labor Code sections 1720 – 1861.  

1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, verifying 
and certifying payroll records, and making them available for inspection. Contractor shall 
require its subcontractors to also comply with section 1776. Contractor and its 
subcontractors shall submit weekly certified payroll records online via the City’s web-based 
Labor Compliance Program. Contractor is responsible for ensuring its subcontractors 
submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in Labor 
Code section 1776 directly to the Labor Commissioner in the manner required by 
Labor Code section 1771.4.  
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1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor Code 
sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of apprentices. 
Contractor is held responsible for the compliance of their subcontractors with sections 
1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working hours 
on public works contracts to eight hours a day and forty hours a week, unless all hours 
worked in excess of 8 hours per day are compensated at not less than 1½ times the basic 
rate of pay; and (ii) specify penalties to be imposed on contractors and subcontractors of 
$25 per worker per day for each day the worker works more than 8 hours per day and 40 
hours per week in violation of California Labor Code sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: California 
Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California Labor 
Code section 3700 is required to secure the payment of compensation of its employees 
and by signing this Contract, Contractor certifies that “I am aware of the provisions of 
Section 3700 of the California Labor Code which require every employer to be insured 
against liability for workers’ compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before commencing 
the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program authorized 
in August 2011 by the DIR. The City will withhold contract payments when payroll records 
are delinquent or deemed inadequate by the City or other governmental entity, or it has 
been established after an investigation by the City or other governmental entity that 
underpayment(s) have occurred. For questions or assistance, please contact the 
City of San Diego’s Prevailing Wage Unit at 858-627-3200. 

1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid or proposal,  subject to the requirements of 
section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, unless currently registered and qualified to perform public work pursuant 
to Labor Code section 1725.5  It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by  Section 7029.1 of the Business and 
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided the 
contractor is registered to perform public work pursuant to Section 1725.5 at the time the 
contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive 
provided that any of the following apply: (1) the subcontractor is registered prior to 
bid opening; (2) within twenty-four hours after the bid opening, the subcontractor is 
registered and has paid the penalty registration fee specified in Labor Code section 
1725.5; or (3) the subcontractor is replaced by another registered subcontractor 
pursuant to Public Contract Code section 4107. 
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1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she has 
verified that all subcontractors used on this public work project are registered with the 
DIR in compliance with Labor Code sections 1771.1 and 1725.5, and Contractor shall 
provide proof of registration for themselves and all listed subcontractors to the City at 
the time of bid or proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code sections 
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting 
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public 
works until the unregistered contractor or unregistered subcontractor(s) is registered. 
Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors.  The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of all 
subcontractors with each invoice. Additionally, Contractor shall provide the City with a 
complete list of all subcontractors (regardless of tier) utilized on this contract within ten 
working days of the completion of the contract, along with their DIR registration numbers. 
The City shall withhold final payment to Construction Management Professional until at 
least thirty (30) days after this information is provided to the City.  

1.12. Exemptions for Small Projects. There are limited exemptions for installation, alteration, 
demolition, or repair work done on projects of $25,000 or less. The Contractor shall still 
comply with Labor Code sections 1720 et. seq. The only recognized exemptions are listed 
below: 

1.12.1. Registration. The Contractor will not be required to register with the DIR for small 
projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 shall 
be required to be kept and submitted to the City of San Diego, but will not be 
required to be submitted online with the DIR directly. The Contractor will need to 
keep those records for at least three years following the completion of the 
Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11 above. (Labor code section 1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2018 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2018 Edition of the City of San Diego Standard Specifications for Public Works Construction 
(The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

PART 0 – EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 

SECTION A – GENERAL REQUIREMENTS 

0-12 CONTRACT RECORDS AND REPORTS. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following: 

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show name, 
telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount actually 
paid to each firm. Project relevant records, regardless of tier, may be periodically 
reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and allow 
access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a) Monthly Payment. You shall submit Monthly Payment Reporting by the 
10th day of the subsequent month. Incomplete and/or delinquent reporting 
may cause payment delays, non-payment of invoices, or both. 

4. The records maintained under item 1, described above, shall be consolidated into 
a Final Summary Report, certified as correct by an authorized representative of 
the Contractor. The Final Summary Report shall include all subcontracting activities 
and be sent to the EOCP Program Manager prior to Acceptance. Failure to comply 
may result in assessment of liquidated damages or withholding of retention. The 
City will review and verify 100% of subcontract participation reported in the Final 
Summary Report prior to approval and release of final retention to you. In the 
event your Subcontractors are owed money for completed Work, the City may 
authorize payment to subcontractor via a joint check from the withheld retention. 
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SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, items 43, 56, 69, and 102, DELETE 
in their entirety and SUBSTITUTE with the following: 

43. Field Order -A Field Order is a written agreement by the Engineer to compensate 
you for Work items in accordance with 2-8, “EXTRA WORK” or 2-9, “CHANGED 
CONDITIONS”. A Field Order does not change the Contract Price, Contract Time, 
or the scope intent of the Contract. The unused portion of the Field Order shall 
revert to the City upon Acceptance. 

56. Notice of Completion (NOC) - A document recorded with the County of San 
Diego to signify that the Contract Work has been completed and accepted by the 
City. 

69. Punchlist - A list of items of Work or corrections generated after a Walk-through that 
is conducted when you consider that the Work and Services are complete, and as 
verified by the Owner. The Punchlist may be completed in phases if defined in the 
Contract. 

102. Walk-through- An inspection the City uses to verify the completion of the Project 
or phase of the Project and to generate a Punchlist prior to Acceptance. 

To the “WHITEBOOK”, item 54, “Normal Working Hours”, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

To the “WHITEBOOK”, ADD the following: 

108. Acceptance – When all of the Contract Work, including all Punchlist items, is 
deemed officially complete by the City Asset Owning Department or Deputy City 
Engineer. 

109. Occupancy – When the Owner deems a building is ready for use, the Owner will 
issue a certificate of Occupancy in writing. 

110. Substantial Completion – When all Contract Work is deemed complete by the 
Contractor in writing, and as verified by the Owner. Substantial Completion may 
be completed in phases if defined in the Contract. 

1-7.1.3     Requests for Information (RFI). To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Should You discover a conflict, omission, errors in the Contract Documents, 
differences with existing field conditions, or have any questions concerning 
interpretation or clarification of Contract Documents, or when you propose 
deviations to the standards or design, you shall submit a Request for Information 
(RFI) to the City regarding your question or clarification within 1 Working Day. 

2. Your RFI shall meet the following requirements: 

a) All RFIs, whether by You or your Subcontractor or supplier at any tier, 
shall be submitted by You to the City. 

b) RFIs shall be numbered sequentially. 
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c) You shall clearly and concisely set forth the single issue for which 
interpretation or clarification is sought, indicate Specification Section 
numbers, Contract Drawing numbers, and details, or other items involved, 
and state why a response is required from the City. 

d) RFIs shall be submitted within 1 Working Day in order that they may be 
adequately researched and answered before the response affects any 
critical activity of the Work. 

e) Should You believe that a response to an RFI causes a change to the 
requirements of the Contract, You shall, before proceeding, give written 
notice to the City, indicating that You believe that City response to the RFI 
to be a Change Order. Failure to give such written notice within 5 
Working Days of receipt of the City’s response to the RFI shall waive 
Your right to seek additional time or cost. 

3. The City will respond to RFIs within 5 Working Days unless the City notifies You 
in writing that a response will take longer. The 5 Working Days shall begin when 
the RFI is received and dated by the City. Responses from the City will not change 
any requirement of the Contract unless so noted by the City in the response to the 
RFI. The City will not issue a Change Order for Extra Work or additional time when 
the issue raised in the RFI was due to your fault, neglect, or any unauthorized 
deviations from the project design or specifications. 

4. If You proceed in resolving a conflict, omission, or any error in the Contract 
Documents without sending the City an RFI in accordance with the requirements 
stated above, the City may require You to remove such work at Your cost or back 
charge You the cost to remove this work. 

1-7.2 Contract Bonds. To the “WHITEBOOK”, item 1, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. Before execution of the Contract, file payment and performance bonds with the 
City to be approved by the Board in the amounts and for the purposes noted. 
Bonds shall be executed by a responsible surety as follows: 

a) If the Work is being funded with state or local money, consistent with 
California Code of Civil Procedure §995.670, the Surety shall be an 
“admitted surety” authorized by the State of California Department of 
Insurance to transact surety insurance in the State. 

b) If the Work is being funded with federal money, the Surety shall be listed 
in the U.S. Treasury Department Circular 570 and shall be in conformance 
with the specified Underwriting Limitations. 

To the “WHITEBOOK”, item 2, subsection “a”, subsection “i”, DELETE in its entirety and 
SUBSTITUTE with the following: 

i. A “Payment Bond” (Materials and Labor Bond) is optional.  If no bond is submitted, 
no payment shall be made until 35 Calendar Days after Acceptance and any lien 
requirements have been fulfilled. If a bond is submitted, progress payments shall 
be made in accordance with these Specifications. 
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To the “WHITEBOOK”, item 2, subsection “d”, DELETE in its entirety and SUBSTITUTE with 
the following: 

d) For Contracts over $100,000: 

i. A “Payment Bond” (Materials and Labor Bond) for 100% of the Contract Price 
to satisfy claims of material Suppliers and of mechanics and laborers 
employed on the Work. You shall maintain the bond in full force and effect 
until Acceptance and until all claims for materials and labor are paid and shall 
otherwise comply with the Government Code. 

ii. A “Faithful Performance Bond” for 100% of the Contract Price to guarantee 
faithful performance of Work, within the time prescribed and in a manner 
satisfactory to the City, that materials and workmanship shall be free from 
original or developed defects.   

To the “WHITEBOOK”, item 7, DELETE in its entirety and SUBSTITUTE with the following: 

7. You shall require the Surety to mail its standard “Bond Status” form to the Engineer 
at the following address: 
Deputy Director   
Construction Management and Field Engineering Division 
9573 Chesapeake Drive San Diego, CA 92123  

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to at least 
50% of the base Bid. 

3-3 SUBCONTRACTORS. To the “WHITEBOOK”, ADD the following: 

6. When a Subcontractor fails to prosecute a portion of the Work in a manner 
satisfactory to the City, you shall remove such Subcontractor immediately upon 
written request of the City and shall request approval of a replacement 
Subcontractor to perform the Work in accordance with California Public Contract 
Code (PCC), Subletting and Subcontracting, Section 4107, at no added cost to the 
City. 

3-8.7.4 Documentation. To the “WHITEBOOK”, item 3, section “a”, subsection “viii”, DELETE in 
its entirety and SUBSTITUTE with the following: 

viii. Documentation that the following have been verified to be in compliance: 
 Proper storage of materials and equipment. 
 Proper operation of all equipment. 
 Adherence to plans and technical specifications. 
 Review of quality control tests. 
 Safety inspection. 
 Mixing properties of products against the approved submittal limits. 



 

Talmadge Traffic Calming & Talmadge AC Water Main Replacement  38 | Page 
Attachment E - Supplementary Special Provisions (Rev. Oct. 2020) 

3-10 SURVEYING. To the “GREENBOOK” and “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

3-10 SURVEYING (DESIGN-BID-BUILD). 

3-10.1 General. 

1. You shall provide all required site layout and general grade checking work not 
specified in 3-10.2, “Survey Services Provided by City”. 

2. Notify the City, in writing, at least 2 Working Days prior to requesting survey 
services provided by the City. 

3-10.2   Survey Services Provided by City. 

1. Monument Perpetuation, including mark-outs. You are responsible for requesting 
the coordination of these services. 

a) If at any time a monument will be destroyed or covered, such monument 
shall be perpetuated in accordance with state law. Inform the City 
Engineering Support & Technical Services Division’s Land Survey Section 
(LSS), via project Resident Engineer, if any monument will be destroyed 
or covered during any construction activity. 

2. The following surveying services (including construction staking), as defined in 
California Business & Professions Code §8726, shall be provided by the City: 

a) Locating or establishing alignment or elevations of all features or 
structures shown on project Plans. 

b) Locating or establishing geodetic control points for all site feature or 
structure locations. 

c) Produce topographic as-built data. 

d) Locating, establishing, or re-establishing monuments, property lines, right-
of-way lines, or easement lines. 

e) Verifying structure finish grade elevations. 

3. All construction survey stakes, control points, and other survey related marks 
provided by the City shall be preserved for the duration of the Project. If any 
construction survey stakes, control points, or other survey related marks are lost 
or disturbed and need to be replaced, such replacement shall be performed at your 
expense. 

3-10.3 Payment. 

1. The payment for site layout and general grade checking Work, coordination, and 
preservation of all survey related marks shall be included in the Contract Price. 



 

Talmadge Traffic Calming & Talmadge AC Water Main Replacement  39 | Page 
Attachment E - Supplementary Special Provisions (Rev. Oct. 2020) 

3-12.1  General. To the “WHITEBOOK”, ADD the following: 

2. You shall provide a PM-10 certified self-loading motorized street sweeper equipped 
with a functional water spray system for this project.  

3. You shall sweep all paved areas within   the Work site and all paved haul routes 
as specified below: 

a) Every Friday on a weekly basis. 
b) 1 Working Day prior to each rain event. 
c) As directed by the Engineer. 

If these requirements would require you to sweep on a Holiday or Weekend, then 
you shall sweep the next available Working Day prior to that Holiday or Weekend. 

3-12.7 Drinking Water Discharges Requirements. To the “WHITEBOOK”, ADD the following: 

1. You shall record the results for each discharge event on the City’s Drinking Water 
Discharge Monitoring form included as Appendix F - Monthly Drinking Water 
Discharge Monitoring Form. 

3-13.1 Completion. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall submit a written assertion that the Work has been completed and is 
ready for Owner Acceptance. If, in the Engineer's judgment, the Work has 
been completed in accordance with t he  Contract Documents, the Engineer 
will set forth in writing the date the Work was completed. This wi l l  be the 
date that you are relieved from responsibility to protect and maintain the Work 
and to which liquidated damages will be computed. 

3-13.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK”, DELETE 
in its entirety and SUBSTITUTE with the following: 

3-13.1.1 Requirements Before Requesting Substantial Completion. 

1. The following items are required prior to requesting a Substantial Completion:  

a) Remove temporary facilities from the Site.  
b) Thoroughly cleaning the Site and removing all mark outs and construction 

staking. 
c) Provide completed and signed Red-lines in accordance with 3-7.3 

“Redlines and Record Documents”. 
d) Provide all material and equipment maintenance and operation 

instructions and/or manuals. 
e) Provide all tools which are permanent parts of the equipment installed in 

the Project. 
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f) Provide and properly identify all keys for construction and all keys for 
permanent Work.  

g) Provide all final Special Inspection reports required by the applicable 
building Code. 

h) Provide all items specified to be supplied as extra stock. Wrap, seal, or 
place in a container all items as necessary to allow for storage by the City 
for future use. Verify the specified quantities. 

i) Ensure that all specified EOCP and certified wage rate documentations 
covering the Contract Time have been submitted. 

j) If the Work includes installing an irrigation system, provide the spare parts 
for the proposed irrigation system as specified in the Special Provisions. 

k) If the Work includes sewer and storm drain installations, the inspection 
shall include televising in accordance with 306-18, “VIDEO INSPECTION”. 

l) If the Work includes a Plant Establishment Period, Work in accordance 
with 801-6, “MAINTENANCE AND PLANT ESTABLISHMENT” shall be 
completed prior to requesting Substantial Completion, unless approved 
otherwise by the Owner. 

m)  Notify the Engineer to arrange a final inspection of any permanent BMPs 
installed. 

3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following:  

1. You shall notify the Engineer 15 Working Days in advance of date of anticipated 
Substantial Completion to allow time for Engineer to schedule a Walk-through. 
After you complete the requirements in 3-13.1.1, “Requirements Before 
Requesting Substantial Completion” and when you consider that the Work is 
Substantially Complete, you will notify the Engineer in writing that the Project is 
Substantially Complete. The Engineer will review your request and determine if 
the Project is ready for a Walk-through, by verifying whether you have completed 
all items as required by 3-13.1.1, “Requirements Before Requesting Substantial 
Completion”. Within 7 Working Days, the City will either reject your request of a 
Walk-through in writing or schedule a Walk-through inspection. The Engineer shall 
facilitate the Walk-through. 

2. The following documents shall be provided at the time of your Walk-through 
request: As-Built markup, Plans, specifications, technical data such as submittals 
and equipment manuals, draft final payment, warranties, material certifications, 
bonds, guarantees, maintenance service agreements, and maintenance and 
operating manuals. 

3. Written warranties, except manufacturer's standard printed warranties, shall be on 
a letterhead addressed to you. Warranties shall be submitted in the format 
described in this section, modified as approved by the City, to suit the conditions 
pertaining to the warranty. Lack of submitting these items will delay start of Walk-
through. 

4. The Engineer will provide you with the Punchlist within 15 Working Days after the 
date of the Walk-through. The City shall not provide a preliminary Punchlist.   
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5. If the Engineer finds that the Project is not Substantially Complete as defined 
herein, the Engineer will terminate the Walk-through and notify you in writing. 

6. If, at any time during the Engineer’s evaluation of the corrective Work required by 
the Punchlist, the Engineer discovers that additional corrective Work is required, 
the Engineer may include that corrective Work in the Punchlist.  

7. You shall remain solely responsible for the Project Site until the Project is 
completely operational, all Punchlist items have been corrected, and all operation 
and maintenance manuals have been accepted by the City.  

8. The Engineer shall meet with you within 5 Working Days of notification that all 
Punchlist items are corrected. You shall complete the Punchlist within 30 Working 
Days and Working Days will continue to be counted until Acceptance of the Project.  

3-13.2  Acceptance. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. You shall provide the completed, signed, and stamped DS-563 to the Engineer 
prior to Acceptance. 

2. You shall deliver the final As-builts and final billing prior to Acceptance. 

3. You shall assemble and deliver to the Engineer a Final Summary Report and 
Affidavit of Disposal prior to Acceptance. 

4. Acceptance shall occur after all of the requirements contained in the Contract 
Documents have been fulfilled. If, in the Engineer’s judgment, you have fully 
performed the Contract, the Engineer will recommend to the City Engineer that 
your performance of the Contract be accepted. You shall receive notification of 
Acceptance in writing from the Owner and counting of working days shall cease 
and Warranty begins. 

5.  Retention can be released 35 Calendar Days after NOC. Submit your request for 
retention to the Resident Engineer and they will mail to you a "Release of Claims" 
form which shall be completed and returned before the retention will be released. 

3-13.3  Warranty. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall warranty and repair all defective materials and workmanship for a period 
of 1 year. This call back warranty period shall start on the date the Work was 
accepted by the City unless the City has Beneficial Use or takes Occupancy of the 
project earlier (excluding water, sewer, and storm drain projects). 

2. You shall warranty the Work free from all latent defects for 10 years and patent 
defects for a period of 4 years. 

3. The warranty period for specific items covered under manufacturers’ or suppliers’ 
warranties shall commence on the date they are placed into service at the direction 
of the Engineer in writing. 
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4. All express warranties from Subcontractors, manufacturers’, or Suppliers’, of any 
tier, for the materials furnished and Work performed shall be assigned, in writing, 
to the City, and shall be delivered to the Engineer prior to the Acceptance of your 
performance of the Contract.  

5. Replace or repair defective materials and workmanship in a manner satisfactory to 
the Engineer after notice to do so from the Engineer and within the time specified 
in the notice. If you fail to make such replacements or repairs within the time 
specified in the notice, the City may perform the replacement or repairs at your 
expense. If you fail to reimburse the City for the actual costs, your Surety shall be 
liable for the cost 

6. Items that shall be warrantied free from defective workmanship and materials for 
a period longer than 1 year are as follows: 

Specified Item Minimum Warranty 
Period 

Detectable Warning Tile Construction 3 Years of Manufacturer’s 
Warranty 

All Work Under SECTION 500 – PIPELINE 
REHABILITATION 3 Years 

Fiber Optic Interconnect Cables 2 Years 

Luminaires* 10 Years of Manufacturer’s 
Warranty 

LED Signal Modules 3 Years of Manufacturer’s 
Warranty 

Field Devices Associated with 700-6.3, 
“Adaptive Control Note” See 700-6.3.9, “Warranty” 

* Provide documentation verifying that the induction luminaire models being offered for 
the Project are covered by the 10-year warranty. 

7. If installed, you shall provide the City and property owner a copy of the 
manufacturer’s warranty for private sewer pumps, including the alarm panel and 
all other accessories. 

a) You shall involve the manufacturer in the installation and startup as 
needed to secure any extended warranty required. 

b) Nothing in here is intended to limit any manufacturer’s warranty which 
provides the City with greater warranty rights than set forth in this section 
or the Contract Documents. 

c) The warranty shall include all components. The form of the warranty shall 
be approved by the Engineer in accordance with 3-13.3.2, “Warranty 
Format Requirements”. 

8. If, during the warranty period, any item of the Work is found to be Defective Work, 
you shall correct it promptly after receipt of written notice from the City to do so. 
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The warranty period shall be extended with respect to portions of the Work 
corrected as part of the warranty requirements. 

SECTION 4 - CONTROL OF MATERIALS 

4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work that 
are on the AML. 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no later 
than 5 Working Days after the determination of the Apparent Low Bidder 
and on the City’s Product Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this Contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is not deemed limited to the insurance coverage required by this 
Contract. 

4. The payment for insurance shall be included in the Contract Price as bid by you. 
Except as specifically agreed to by the City in writing, you are not entitled to any 
additional payment. Do not begin any Work under this Contract until you have 
provided and the City has approved all required insurance.  

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or to 
provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 
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5-4.2 Types of Insurance.   

5-4.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version of 
the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing coverage 
at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage for 
either “insured vs. insured” claims or contractual liability. You shall maintain the 
same or equivalent insurance for at least 10 years following completion of the 
Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be in 
liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability Insurance 
written on the current version of the ISO form CA 00 01 12 90 or later version or 
equivalent form providing coverage at least as broad in the amount of $1,000,000 
combined single limit per accident, covering bodily injury and property damage for 
owned, non-owned, and hired automobiles (“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Contractors Pollution Liability Insurance.   

1. You shall procure and maintain at your expense or require your Subcontractor, as 
described below, to procure and maintain the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out of 
cleanup, removal, storage, or handling of hazardous or toxic chemicals, materials, 
substances, or any other pollutants by you or any Subcontractor in an amount not 
less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense shall be outside the limits of the policy. Any such insurance 
provided by your Subcontractor instead of you shall be approved separately in 
writing by the City.  
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3. For approval of a substitution of your Subcontractor’s insurance, you shall certify 
that all activities for which the Contractors Pollution Liability Insurance will provide 
coverage will be performed exclusively by the Subcontractor providing the 
insurance. The deductible shall not exceed $25,000 per claim.  

4. Contractual liability shall include coverage of tort liability of another party to pay 
for bodily injury or property damage to a third person or organization. There shall 
be no endorsement or modification of the coverage limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability.  

5. Occurrence based policies shall be procured before the Work commences and shall 
be maintained for the Contract Time. Claims Made policies shall be procured before 
the Work commences, shall be maintained for the Contract Time, and shall include 
a 12 month extended Claims Discovery Period applicable to this contract or the 
existing policy or policies that shall continue to be maintained for 12 months after 
the completion of the Work without advancing the retroactive date.  

6. Except as provided for under California law, the policy or policies shall provide that 
the City is entitled to 30 Days prior written notice (10 Days for cancellation due to 
non-payment of premium) of cancellation or non-renewal of the policy or policies. 

5-4.2.4 Contractors Hazardous Transporters Pollution Liability Insurance.   

1. You shall provide at your expense or require your Subcontractor to provide, as 
described below, Contractors Hazardous Transporters Pollution Liability Insurance 
including contractual liability coverage to cover liability arising out of transportation 
of hazardous or toxic, materials, substances, or any other pollutants by you or any 
Subcontractor in an amount not less than $2,000,000 limit per 
occurrence/aggregate for bodily injury and property damage.  

2. All costs of defense shall be outside the limits of the policy. The deductible shall 
not exceed $25,000 per claim. Any such insurance provided by a subcontractor 
instead of you shall be approved separately in writing by the City.  

3. For approval of the substitution of Subcontractor’s insurance the Contractor shall 
certify that all activities for which Contractors Hazardous Transporters Pollution 
Liability Insurance will provide coverage will be performed exclusively by the 
Subcontractor providing the insurance. 

4. Contractual liability shall include coverage of tort liability of another party to pay 
for bodily injury or property damage to a third person or organization. There shall 
be no endorsement or modification of the coverage limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. Occurrence based 
policies shall be procured before the Work commences and shall be maintained for 
the duration of this Contract. Claims Made policies shall be procured before the 
Work commences, shall be maintained for the duration of this contract, and shall 
include a 12 month extended Claims Discovery Period applicable to this contract 
or the existing policy or policies that shall continue to be maintained for 12 months 
after the completion of the Work under this Contract without advancing the 
retroactive date.  

5. Except as provided for under California law, the policy or policies shall provide that 
the City is entitled to 30 Days prior written notice (10 Days for cancellation due to 
non-payment of premium) of cancellation or non-renewal of the policy or policies. 
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5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all insurance 
required by this Contract as described herein shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, that 
are authorized by the California Insurance Commissioner to do business in the State, and 
that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and is 
included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

5-4.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance and 
endorsements evidencing the insurance required herein and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its behalf. 
We reserve the right to require complete, certified copies of all insurance policies required 
herein.  

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form providing 
coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected officials, 
officers, employees, agents, and representatives as additional insured.  

3. The additional insured coverage for projects for which the Engineer’s Estimate is 
$1,000,000 or more shall include liability arising out of:  
a) Ongoing operations performed by you or on your behalf, 
b) your products, 
c) your Work, e.g., your completed operations performed by you or on your 

behalf, or 
d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer’s Estimate is 
less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  
b) your products, or  
c) premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide that 
the coverage with respect to operations, including the completed operations, if appropriate, 
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of the Named Insured is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives. Further, it shall provide 
that any insurance maintained by the City and its elected officials, officers, employees, 
agents and representatives shall be in excess of your insurance and shall not contribute to 
it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide a 
Designated Construction Project General Aggregate Limit that will apply only to the Work. 
Only claims payments which arise from the Work shall reduce the Designated Construction 
Project General Aggregate Limit. The Designated Construction Project General Aggregate 
Limit shall be in addition to the aggregate limit provided for the products-completed 
operations hazard. 

5-4.5.2 Commercial Automobile Liability Insurance. 

5-4.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability Insurance 
are written on an ISO form CA 00 01 12 90 or a later version of this form or equivalent 
form providing coverage at least as broad, the policy shall be endorsed to include the City 
and its respective elected officials, officers, employees, agents, and representatives as 
additional insured, with respect to liability arising out of automobiles owned, leased, hired 
or borrowed by you or on your behalf. This endorsement is limited to the obligations 
permitted by California Insurance Code §11580.04. 

5-4.5.3 Contractors Pollution Liability Insurance Endorsements.  

5-4.5.3.1 Additional Insured.   

1. The policy or policies shall be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: 

a) Ongoing operations performed by you or on your behalf,  
b) your products,  
c) your work, e.g., your completed operations performed by you or on your 

behalf, or  
d) premises owned, leased, controlled, or used by you. 
Except that in connection with, collateral to, or affecting any construction contract 
to which the provisions of subdivision (b) of § 2782 of the California Civil Code 
apply, this endorsement shall not provide any duty of indemnity coverage for the 
active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives in any case where an agreement to 
indemnify the City and its respective elected officials, officers, employees, agents, 
and representatives would be invalid under subdivision (b) of §2782 of the 
California Civil Code.  

2. In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that are not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives shall be limited 
to obligations permitted by California Insurance Code §11580.04. 
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5-4.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed to 
provide that the insurance afforded by the Contractors Pollution Liability Insurance policy 
or policies is primary to any insurance or self-insurance of the City and its elected officials, 
officers, employees, agents and representatives with respect to operations including the 
completed operations of the Named Insured. Any insurance maintained by the City and its 
elected officials, officers, employees, agents and representatives shall be in excess of your 
insurance and shall not contribute to it.  

5-4.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or 
policies shall provide that your insurance shall apply separately to each insured against 
whom claim is made or suit is brought, except with respect to the limits of the insurer's 
liability and shall provide cross-liability coverage. 

5-4.5.4 Contractors Hazardous Transporters Pollution Liability Insurance 
Endorsements. 

5-4.5.4.1 Additional Insured.   

1. The policy or policies shall be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of:  
a) Ongoing operations performed by you or on your behalf,  
b) your products,  
c) your work, e.g., your completed operations performed by you or on your 

behalf, or  
d) premises owned, leased, controlled, or used by you. 
Except that in connection with, collateral to, or affecting any construction contract 
to which the provisions of subdivision (b) of §2782 of the California Civil Code 
apply, this endorsement shall not provide any duty of indemnity coverage for the 
active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives in any case where an agreement to 
indemnify the City and its respective elected officials, officers, employees, agents, 
and representatives would be invalid under subdivision (b) of §2782 of the 
California Civil Code.  

2. In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that are not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives shall be limited 
to obligations permitted by California Insurance Code §11580.04. 

5-4.5.4.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed to 
provide that the insurance afforded by the Contractors Pollution Liability Insurance policy 
or policies is primary to any insurance or self-insurance of the City and its elected officials, 
officers, employees, agents and representatives with respect to operations including the 
completed operations of the Named Insured. Any insurance maintained by the City and its 
elected officials, officers, employees, agents and representatives shall be in excess of your 
insurance and shall not contribute to it.  
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5-4.5.4.3 Severability of Interest.  For Contractors Hazardous Transporters Pollution Liability 
Insurance, the policy or policies shall provide that your insurance shall apply separately to 
each insured against whom claim is made or suit is brought, except with respect to the 
limits of the insurer's liability and shall provide cross-liability coverage.  

5-4.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the City at 
the time the evidence of insurance is provided. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if they are 
acceptable to the City. The City will reimburse you, without overhead, profit, or any other 
markup, for the cost of additional premium for any coverage requested by the Engineer 
but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any material 
change to the policies of insurance provided under this Contract. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the primary 
policy or policies e.g., all endorsements. 

5-4.11 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you shall 
provide at your expense Workers’ Compensation Insurance and Employers Liability 
Insurance to protect you against all claims under applicable state workers 
compensation laws. The City, its elected officials, and employees will not be 
responsible for any claims in law or equity occasioned by your failure to comply 
with the requirements of this section.  

2. Limits for this insurance shall be not less than the following: 
Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be insured 
against liability for worker’s compensation or to undertake self-insurance in 
accordance with the provisions of that code and you shall comply with such 
provisions before commencing the Work as required by §1861 of the California 
Labor Code. 

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the terms 
of the policy or policies and which arise from Work performed by the Named Insured for 
the City. 

5-10.2.1     Public Notice by Contractor. To the “WHITEBOOK”, items 2 and 3, DELETE in their 
entirety and SUBSTITUTE with the following: 

2. No less than 5 Working Days in advance of Project construction activities and utility 
service interruptions, you shall notify all critical facilities, businesses, institutions, 
property owners, residents, or any other impacted stakeholders within a minimum 
300-foot (90 m) radius of the Project. Verbal and written notifications shall be sent 
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to critical facilities (including but not limited to police stations, fire stations, 
hospitals, and schools). A copy of written notifications sent to any critical facility 
shall also be sent to the Resident Engineer. You shall keep records of the people 
contacted, along with the dates of notification, and shall provide the record to the 
Engineer upon request. You shall identify all other critical facilities that need to be 
notified. 

3. Furnish and distribute public notices in the form of door hangers using the City’s 
format to all occupants and/or property owners along streets: 
a) Where Work is to be performed at least Working 5 Working Days before 

starting construction or survey activities or impacting the community as 
approved by the Resident Engineer. 

b) Within 5 Working Days of the completion of your construction activities 
where Work was performed, you shall distribute public notices in the form 
of door hangers, which outlines the anticipated dates of Asphalt 
Resurfacing or Slurry Seal. 

c) 72 hours in advance of the scheduled resurfacing. 

5-13     ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Virtual Project Manager shall be used on this Contract. 
2. You shall post all communications addressed to the Engineer concerning 

construction including RFIs, submittals, daily logs including the Weekly Statement 
of Working Days (WSWD), Storm Water, and transmittals to the Virtual Project 
Manager (VPM) website established for the Projects. This shall not supersede any 
Federal requirements. 

3. Maintain a list of scheduled activities including planned and actual execution dates 
for all major construction activities and milestones defined in the approved 
Schedule.  

4. Review and act on all communications addressed to you in the VPM project 
website. 

5. A user’s guide to the VPM system is available on the City’s website and shall be 
provided to you at the Pre-construction Meeting. Refer to the VPM training videos 
and forms at the location below: 
https://www.sandiego.gov/ecp/edocref/ 

6. Submit the Sensitive Information Authorization Acknowledgement Form and VPM 
User Agreement located in the VPM user’s guide at the Pre-construction Meeting. 

5-15.1     General. To the “WHITEBOOK”, item 10, DELETE in its entirety and SUBSTITUTE with the 
following: 

10. If your construction activities have encountered flammable liquids or other 
hazardous substances, you shall ensure that construction staff have the required 
Hazardous Waste Operations and Emergency Response (HAZWOPER) certification. 
Construction staff shall include: City Engineers, City Laboratory Technicians, and 
City staff that perform onsite inspections. 

a) If your Work encounters flammable liquids or other hazardous substances, 
you shall be responsible for scheduling training for all construction staff to 
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attend and for submitting verification to the Engineer that construction 
staff have the required HAZWOPER certification prior to continuing that 
Work in that area. You shall maintain the HAZWOPER certifications 
annually until the construction activities triggering the requirement is 
complete, as approved by the Resident Engineer. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1     Construction Schedule. To the “WHITEBOOK”, item 1, subsection “e” and “s”, DELETE 
in their entirety and SUBSTITUTE with the following: 

e) Monthly progress payments are contingent upon the submittal of an updated 
Schedule to the Engineer. The Engineer may refuse to process the whole or part 
of any monthly payment if you refuse or fail to provide an acceptable schedule. 

s) Submit an updated cash flow forecast with every pay request (for each Project ID 
or WBS number provided in the Contract) showing periodic and cumulative 
construction billing amounts for the duration of the Contract Time. If there has 
been any Extra Work since the last update, include only the approved amounts. 

i. Refer to the Sample City Invoice materials in Appendix D – Sample 
City Invoice with Cash Flow Forecast and use the format shown. 

ii. See also the “Cash Flow Forecast Example” at the location below: 

https://www.sandiego.gov/ecp/edocref/ 

6-1.5.2  Excusable Non-Compensable Delays. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following: 

6-1.5.2  Excusable Non-Compensable and Concurrent Delays. 

1. The City shall only issue an extension of time for Excusable Delays that meet the 
requirements of 6-4.2, “Extensions of Time” for the following circumstances: 

a) Delays resulting from Force Majeure. 
b) Delays caused by weather. 
c) Delays caused by changes to County, State, or Federal law. 

2. When a non-excusable delay is concurrent with an Excusable Delay, you shall not 
be entitled to an extension of Contract Time for the period the non-excusable delay 
is concurrent with the Excusable Delay.  

3. When an Excusable Non-Compensable Delay is concurrent with an Excusable 
Compensable Delay, you shall be entitled to an extension of Contract Time but 
shall not be entitled to compensation for the period the Excusable Non-
Compensable Delay is concurrent with the Excusable Compensable Delay. 

6-3  Time of Completion. To the “WHITEBOOK”, ADD the following: 

1.  All construction related to plan sheets 41367-04-D, 41367-05-D and 41367-06-D 
(phase 3) shall be completed first as part of this contract. Installation of water 
mains, water services, Fire hydrants and pertaining appurtenances. 
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6-4.2 Extensions of Time. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. The Contract Time shall not be modified except by Change Order. 

2. You shall notify the City in writing within 1 Working Day after the occurrence 
and discovery of an event that impacts the Project Schedule.  

a) If you believe this event requires a Change Order, you shall submit a 
written Change Order request with a report to the City that explains 
the request for Change Order within 5 Working Days. The Change Order 
request must include supporting data, a general description of the 
discovery, the basis for extension, and the estimated length of extension. 
The City may grant an extension of time, in writing, for the Change Order 
request if you require more time to gather and analyze data. 

3. The Engineer shall not grant an extension of Contract Time in accordance with 6-
1.5, “Excusable Delays” unless you demonstrate, through an analysis of the critical 
path, the following: 

a) The event causing the delay impacted the activities along the Project’s 
critical path. 

b) The increases in the time to perform all or part of the Project beyond the 
Contract Time arose from unforeseeable causes beyond your control and 
without your fault or negligence and that all project float has been used. 

4. Any modifications to the Contract Time will be incorporated into the weekly 
document that the Engineer issues that stipulates the Contract Time. If you do 
not agree with this document, submit to the Engineer for review a written protest 
supporting your objections to the document within 30 Calendar Days after 
receipt of the statement. Your failure to file a timely protest shall constitute your 
acceptance of the Engineer’s weekly document. 
a) Your protest will be considered a claim for time extension and shall be 

subject to 2-10.1, “Claims”. 

6-4.4     Written Notice and Report. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide a 
Change Order request within 5 Working Days after the event, in accordance with 
6-4.2, “Extensions of Time”, will be considered grounds for refusal by the City to 
consider such request if your failure to notify prejudices the City in responding to 
the event. 

ADD: 
6-6.1.1               Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Talmadge AC 
Waster Main Replacement, Project No. B-18197.02.06 and for Talmadge 
Traffic Calming, Project No. S-17001.02.06, as referenced in the Contract 
Appendix. You shall comply with all requirements of the Notice of Exemption as 
set forth in Appendix A. 
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2. Compliance with the City’s environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.1  General. To the “GREENBOOK” and “WHITEBOOK”, paragraph (8), DELETE in its entirety 
and SUBSTITUTE with the following: 
If, within the time fixed by law, a properly executed notice to stop payment is filed with 
the City, due to your failure to pay for labor or materials used in the Work, all money due 
for such labor or materials will be withheld from payment in accordance with applicable 
laws. 

To the “WHITEBOOK”, ADD the following: 

1. Unless specified otherwise, the Contract Price includes use, consumer, and other 
taxes mandated by applicable legal requirements. 

2. As provided in §7105 of the California Public Contract Code, if the Contract is not 
financed by revenue bonds, you are not responsible for the cost of repairing or 
restoring damage to the Project when damage was proximately caused by an act 
of God, in excess of 5% of the Contract Price, if the following occur: 

a)  The Project damaged was built in accordance with the Contract 
requirements. 

b)  There are no insurance requirements in the Contract for the damages. 

3. The Lump Sum Bid item for “Remove Existing Traffic Sign and Post and 
Reinstall Traffic Sign on New Post“ shall include parts and materials as 
specified in the Plans, Contract Documents, and Section 300. 

4. The Lump Sum Bid item for “Decorative Post” shall include parts and materials 
as specified in the Plans, Contract Documents, and Section 300. 

5. The Lump Sum Bid item for “Rock Blanket” shall include parts and materials 
as specified in the Plans, Contract Documents, and Section 303. 

6. The Lump Sum Bid item for “Remove and Replace Existing Water Meter 
Frame and Cover” shall include parts and materials as specified in the Plans, 
Contract Documents, and Section 403. 

7-3.2           Partial and Final Payment. To the “WHITEBOOK”, item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The Final Payment, which is the release of Retention, shall be paid to you after 
you have successfully submitted the following required documents:  
a) An affidavit that payrolls and bills for materials, equipment, and other 

indebtedness connected with the Work for which the City or the City’s 
property might be responsible for or encumbered by. 

b) A certificate evidencing that insurances required by the Contract 
Documents shall remain in force after Final Payment is currently in effect 
and shall not be canceled or allowed to expire until at least a 30 Calendar 
Days prior written notice has been given to the Engineer. 
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c) Consent of Surety to Final Payment. 
d) If required by the Engineer, other data establishing payment or 

satisfaction of obligations such as receipts, releases and waivers of liens, 
claims, and security interests or encumbrances arising out of the Contract 
Documents. If a Subcontractor refuses to furnish a release or waiver 
required by the City, you may furnish a bond satisfactory to the Engineer 
to indemnify the City against such lien. 

e) If required in the Contract Documents, the successful completion and 
submittal of the required reports such as construction demolition, waste 
recycling, and hydrostatic discharge reports. 

f) Required EOCP Final Summary Report in accordance with Section 0-12, 
“Contract Records and Reports”, record drawings, operations manuals, 
test reports, warranty documentation, and UL labels shall be submitted 
before requesting the release of retention.  

g) Acceptance of the completed Project by the asset owning Department. 
To the “WHITEBOOK”, ADD the following: 

2. Submit an invoice for payment after you successfully complete the required 
documents and the City will pay the invoice within 30 Calendar Days. The City will 
pay 6% annually for late retention payments. 

7-3.2.1     Application for Progress Payment. To the “WHITEBOOK”, item 3, DELETE in its 
entirety and SUBSTITUTE with the following: 

3. The City shall not pay progress or partial payments until you submit to the Engineer 
an acceptable updated Schedule. It is solely your responsibility to prepare and 
submit the Schedule updates. 

7-3.2.2 Amount of Progress Payments. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following:  

1. The City will pay 6% annually for late progress payments.  
2. Progress payments will be considered “late” if the following occur: 

a) The City does not pay the contractor within 30 Calendar Days from receipt 
of an undisputed and properly submitted invoice. A properly submitted 
payment invoice means that the City has approved for payment the entire 
invoice amount or if the Resident Engineer has not disputed any portion 
of the application within 7 Calendar Days of the date of submission.  

b) The application for payment does not require signing of a Contract Change 
Order. 

3. The Engineer may withhold payment for any of the following reasons: 
a) Defective or incomplete Work. 
b) Not providing an updated and accurate Cost Loaded Construction 

Schedule in accordance with 6-1.1, “Construction Schedule”. 
c) Stop notices, wage orders, or other withholdings required by Applicable 

Law. Your failure to comply with 5-3.3, “Payroll Records” and the 
Contractor Registration and Electronic Reporting System requirements of 
the Contract Documents. 
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4. The Engineer may back charge the contract for any of the following reasons: 

a) Defective or incorrect Work not remedied.  
b) Damage to City property or a third party’s property that was caused by 

you. 
c) Liquidated Damages. 

7-3.2.3  Waiver of Claims at Final Payment. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following:  

1. Your acceptance of Final Payment constitutes a waiver of affirmative Claims by 
you, except those previously made in writing and identified as unsettled at the 
time of Final Payment. 

7-3.2.4 Withholding of Payment and Back Charge. To the “WHITEBOOK”, DELETE in its 
entirety. 

7-3.5.1    General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. Unit Bid prices shall not be subject to adjustment regardless of quantity used, or 
if none is used, for the following Bid items: 

a) imported backfill 
b) shoring 
c) water services 
d) house connection sewers 
e) water pollution control items 

2. Unit Bid prices for “Potholing Existing Utilities Not Shown on Plans (Depth up to 7 
feet)” shall not be subject to adjustment regardless of quantity used or if none is 
used. 

3. Upon discovery and prior to the Work, you shall notify the Resident Engineer if 
there is a change in Bid item quantity that increases the total Contract Price by 
5% or $100,000 or more, whichever is less. 

7-3.9     Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9 

FIELD ORDER LIMITS 

Contract Price Maximum Field Order Work Amount 

Less than $100,001 $2,500 
$100,001 to $1,000,000 $5,000 

$1,000,001 to $5,000,000 $10,000 
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Contract Price Maximum Field Order Work Amount 

$5,000,001 to $15,000,000 $20,000 
$15,000,001 to $30,000,000 $40,000 
Greater than $30,000,000 $50,000 

2. Field Order items of Work for contracts greater than $15,000,000 will require 
additional approvals from the City prior to its approval by the Resident Engineer. 

3. The City will issue a Field Order only after the City’s acceptance of the cost of the 
field order amount. 

4. Field Orders shall not be used to add scope or to include extensions of time related 
to changes in work. 

5. If in the event there is a change related to the critical path on the project which 
necessitates an extension of time and the change amount is within the Field Order 
limits shown on Table 7-3.9, then a Field Order can be issued to compensate you 
for the approved costs. Any extensions of time associated with the change shall 
be included in a subsequent Change Order and no additional compensation shall 
be granted as part of the change order for the extension of time. 

6. The unused portions of Field Orders Bid item shall revert to the City upon 
Acceptance. 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 
5. This Contract is not subject to the provisions of The “WHITEBOOK” for 

Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

7-4.3     Markup. To the “WHITEBOOK”, item 4, DELETE in its entirety and SUBSTITUTE with the 
following: 
4. When a Subcontractor is performing Extra Work, the allowance for overhead and 

profit shall be applied to the labor, materials, and equipment costs of the 
Subcontractor as follows: 
a) Regardless of the number of a Subcontractor’s tasks for Extra Work, you 

may only apply 10% for the first $50,000 of the Subcontractor’s portion 
of accumulated total cost then 5% for any remaining costs. You shall not 
apply 10% to any costs after the first $50,000 of accumulated total costs 
from performing Extra Work. 

b) If the accumulated costs of single or subsequent tasks exceed the $50,000 
threshold, you shall instead only apply 5% to any amounts in excess of 
the $50,000. 

c) Regardless of the number of hierarchical tiers of Subcontractors, you may 
only markup a Subcontractor’s Work once. 

SECTION 209 – PRESSURE PIPE 
209-1.1.1 General. To the “WHITEBOOK”, ADD the following: 

2. PVC products, specifically type C900 and C905, as manufactured or distributed by 
J-M Manufacturing Company or JM Eagle shall not be used on the Contract for 
pressurized pipe. 
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3. Refer to AWWA C900-16 for all references to AWWA C905. 

SECTION 300 –EARTHWORK 

300-1.4  Payment. To the “WHITEBOOK”, ADD the following: 

3.  The Payment for removing of existing traffic sign and post and reinstall traffic 
signs to new post shall include surface restoration and removal of pole base 
foundations, and shall be paid in the following Bid Item: 

“Remove Existing Traffic Sign and Post and Reinstall Traffic Sign on New Post ” 

4.  The Payment for the parts and materials of the decorative posts shall include 
pole base foundations and surface restoration be paid in the following Bid Item: 

“Decorative Posts” 

SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.6 Preparatory Repair Work. To the “WHITEBOOK”, item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Prior to the placement of any asphalt concrete or application of slurry, you shall 
complete all necessary preparation and repair Work and shall obtain approval by the 
Resident Engineer. 

ADD the following: 

13. Asphalt concrete shall be Type III and shall not exceed 15% RAP in accordance 
with 203-6.3.1, “General”. 

SECTION 302 – ROADWAY SURFACING 

302-4.5  Scheduling, Public Convenience and Traffic Control. To the “GREENBOOK”, 
paragraphs (1) and (2), DELETE in their entirety and SUBSTITUTE with the following: 

1. In addition to the requirements of Part 6, you shall comply with the following: 

a) At least 5 Working Days prior to commencing the Work, you shall submit 
your proposed Schedule to the Engineer for approval.  

b) Based upon the approved schedule, you shall notify residents and 
businesses of the Work and post temporary “No Parking" signs 72 hours 
in advance.  

c) Requests for changes in the approved Schedule shall be submitted to the 
Engineer for approval at least 3 Working Days before the street is 
scheduled to be sealed. 

302-4.12.2 Application. To the “WHITEBOOK”, item 1, ADD the following: 

c) RPMS shall only be placed when ambient temperature is 50° F or higher. 
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SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 

303-5.1.1     General. To the “WHITEBOOK”, ADD the following: 

7. For the purposes of this section, the terms “walk” and “access ramp” shall be 
synonymous with “sidewalk” and “curb ramp and pedestrian ramp”, respectively. 

303-5.10.2  Payment. To the “WHITEBOOK”, ADD the following: 

4. The payment for completely removing and replacing the existing concrete spandrel 
of a cross gutter associated with curb ramp installations, in accordance with SDG-
131 - General Curb Ramp Notes, and as identified on the Plans, shall be included 
in the payment for the curb ramp. No additional costs shall be incurred when 
separate Bid items for cross gutters has been provided. 

5. The payment for completely removing and replacing the existing concrete alley 
apron associated with curb ramp installations, in accordance with SDG-131 - 
General Curb Ramp Notes, and as identified on the Plans, shall be included in the 
payment for the Curb Ramp installation. No additional costs shall be incurred when 
separate Bid items for alley aprons has been provided. 

303-9 ROCK BLANKET. To the “WHITEBOOK”, ADD the following: 

1. Rock blanket shall be constructed in accordance with the following conditions: 

a) Prior to construction, a test section at least 3 feet by 3 feet shall have 
approval of the test section it will be designated as the standard for that 
particular aesthetic feature on the project. 

b) Do not use filter fabric 
c) Concrete must be minor concrete 
d) Rock must be clean, smooth, obtained from a single source, and must 

comply with the following graduation requirements: 
Gradation Requirements 

Screen size (inches) Percentage passing 

8 100 

6 50-85 

4 0-50 

You may use rock with superficial chipping or jagged edges if the rock is 
placed such that the chipped areas and jagged edges are submerged in 
the concrete. 

e) Mortar must be composed of cement, sand, and water. The proportion of 
sand to cement measured by volume 2 to 1. Mortar must contain only 
enough water to allow placing and packing. Sand particles must be no 
larger than 1/2 the size of the recess or space with the mortar is to be 
placed. 

f) Rock must be placed while concrete is still plastic. Remove concrete 
adhering to the exposed surfaces of the rock. Rock that is exposed on the 
finished surface must be round, smooth, clean and without jagged edges 
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or chipped areas showing. Loose rocks with a gap greater than 3/8 inch 
must be reset by an authorized method. The rock gap is measured from 
the edge of the rock to the surrounding concrete bedding. 

303-9.1 Measurement and Payment. 

1. The Work for Concrete Blanket shall be included in the square foot Bid item for 
“Rock Blanket” 

SECTION 306 – OPEN TRENCH CONDUIT CONSTRUCTION 
ADD: 
306-1.1 High-line Phasing. 

1. Build the Project in accordance with the water high-lining phasing shown on the 
Plans and in phases as follows: 
g) Phase I: 41367-02-D 
h) Phase II: 41367-03-D, 41367-03-D, 41367-04-D 
i) Phase III: 41367-04-D, 41367-05-D, 41367-06-D 

2. When installing pipelines within the City’s streets, the total time allowed for the 
completion of Work shall not exceed 10 Working Days per 500 feet of pipeline 
installation. 

306-7.8.2.1 General. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE with the 
following: 

2. Pressure testing of pipe and fittings at the lowest elevation shall be performed at 
150% of the specified test pressure and no less than 100% of the specified test 
pressure at the highest elevation. 

a) Specified test pressure for Class 235 pipe shall be 150 psi  
b) Specified test pressure for Class 305 pipe shall be 200 psi. 

ADD: 

306-8.5.4     High Deflection Coupling. 

1. High deflection couplings shall be constructed in accordance with the Plans and 
Reference Specifications. Working Drawings prepared by a Civil or Structural 
Engineer registered in the State of California shall be submitted in accordance with 
3-8.2, “Working Drawings” for any proposed additional high deflection couplings 
not indicated on the Plans and Reference Specifications. 

306-8.8.3     Thrust Blocks and Anchor Blocks. To the “WHITEBOOK”, item 1, DELETE in its entirety 
and SUBSTITUTE with the following: 

1. Thrust blocks shall be installed at all bends, tees, dead-ends and reducers. The 
use of restrained joints requires approval from the Engineer. The thrust blocks 
shall be constructed as follows: 
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a) Thrust blocks shall be constructed of concrete conforming to 201-1, 
“PORTLAND CEMENT CONCRETE”. 

b) Unless otherwise shown on the Plans, concrete thrust blocks shall be 
constructed in accordance with SECTION 303 - CONCRETE AND MASONRY 
CONSTRUCTION and the Standard Drawings. 

c) Concrete blocks shall be constructed between undisturbed ground and 
fittings to be anchored. 

d) Unless otherwise shown on the Plans, the quantity of concrete and the 
bearing area of the pipe against undisturbed soil shall be as shown on the 
Standard Drawings. 

e) Unless otherwise shown on the Plans, concrete shall be placed so pipe 
joints and fittings remain accessible to repairs. 

306-8.9.2.3     Allowable Leakage. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. For prefabricated pressure pipe testing requirements, refer to prefabricated gravity 
pipe pressure testing requirements in 306-7.8.2, “Pressure Testing and Leakage 
Inspection”.  

306-15.6     Hydrants. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The payment for fire hydrant assembly and marker, fire service connection, 
assembly and backflow preventer, and fire service connection and assembly, shall 
be included in the Bid items for the following: 

a) Fire Hydrant Assembly and Marker 
b) Fire Service Connection, Assembly, and Backflow Preventer for City 

Property 
c) Fire Service Connection and Assembly 

2. Removal of existing fire hydrants within the trench limits and all appurtenant Work 
shall be included in the Bid item for “Fire Hydrant Assembly and Marker”. 

3. Removal of existing fire hydrants outside of the trench limits and all appurtenant 
Work shall be included in the Bid item for “Removal or Abandonment of Existing 
Water Facilities” in accordance with 306-3.3.4, “Payment”. 

4. Payment for fire hydrant discs shall be included in the Bid item for “Fire Hydrant 
Assembly and Marker” 

SECTION 402 – UTILITIES 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Appendix I - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 
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402-7.2     Pipe Separations. To the “WHITEBOOK”, item 1, subsection “a”, DELETE in its entirety 
and SUBSTITUTE with the following: 

a) You shall notify the Engineer immediately if: 
i. 1 foot (0.3 m) vertical separation as measured from the outside of pipe 

wall to the outside of pipe wall between sewer and water mains cannot be 
maintained. 

ii. 10 feet (3.0 m) horizontal separation as measured from the outside of pipe 
wall to the outside of pipe wall between sewer and water mains cannot be 
maintained.  

iii. 6 inches (152.4 mm) vertical separation as measured from the outside of pipe 
wall to the outside of pipe wall between utilities other than sewer and water 
mains cannot be maintained. 

iv. 3 feet (0.9 m) or more of cover over the top of the water main cannot be 
maintained. 

v. 5 feet (1.5 m) or more of cover over the top of the recycled water main 
cannot be maintained. 

402-8     PAYMENT. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with 
the following: 

3. With the Resident Engineer’s approval, compensation for each existing utility 
pothole that is not shown on the Plans but marked out by USA shall be included 
in the Bid item for “Potholing Existing Utilities Not Shown on Plans (Depth up to 7 
feet)”. Potholing for existing utilities that have been shown on the Plans shall be 
included in the Contract Price. 

SECTION 403 – MANHOLE ADJUSTMENT AND RECONSTRUCTION 

403-5 MEASUREMENT AND PAYMENT. To the “WHITEBOOK,” ADD the following: 

4.  The payment for adjusting removing and replacing each existing water meter 
frame and lid cover to grade, preparation of subgrade, removal and replacement 
of DG and other improvements, and all other necessary items to complete the 
Work shall be included in the Bid item for “Remove and Replace Existing Water 
Meter Frame and Cover Adjust Existing Water Meter to Grade” and will be paid for 
at the contract unit price of Each. 

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-2.1.4     Traffic Control for Resurfacing and Slurry Sealing. To the “WHITEBOOK”, item 3, 
subsection “d”, DELETE in its entirety and SUBSTITUTE with the following: 

d) Place “NO PARKING - TOW-AWAY ZONE” signs 72 hours in advance of the 
scheduled slurry sealing. Reschedule street block segments which are not 
completed by the last posted Working Day. If a Work delay of 48 hours or more 
occurs from the originally scheduled Work date, remove the “NO PARKING - TOW-
AWAY ZONE” signs for a minimum of 24 hours, then reset and re-post for the 
appropriate Work date. 
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601-3.5.1     General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours before 
enforcement. Temporary “No Parking” and “No Stopping” signs shall be installed 
and removed as specified in the Special Provisions. Signs shall indicate specific 
days, dates, and times of restrictions. If violations occur, call Police Dispatch 619-
531-2000 to enforce the Tow-Away notice. 

601-3.6     Channelizing Devices. To the “WHITEBOOK”, item 4, Barricades, ADD the following: 

h) You shall place “OPEN TRENCH” signs (C27(CA)) on Type 3 Barricade within the 
construction Work zone, ahead of any Work areas with open trenches that are 
greater than 3 inches in depth, in accordance with California MUTCD SECTION 
6F.103 (CA). The barricades shall be placed in a continuous manner and shall 
prevent pedestrian, vehicular, and biker access to the open trench area. 

SECTION 900 – MATERIALS 

900-2.3 Payment. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. The payment for furnishing materials for your connection, cut and plug, and cut-
in Work shall cover all necessary materials (fittings and hardware, excluding valves 
and pipes), delivery, and unloading. The payment shall be included within the Bid 
item of the Work involved and no separate payment for furnishing those materials 
shall be made. The payment for furnishing valve and pipe materials for your 
connection, cut and plug, and cut-in Work shall be included in the separate Bid 
items for each valve and pipe. 

SECTION 901 – INSTALLATION AND CONNECTION 

901-1.1     General. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE with the 
following: 

2. The Engineer will coordinate all interactions between you and the City Water 
Operations Division, the City Water Quality Laboratory, and other City 
organizations. Upon your request, the Engineer shall notify the City's Public Utilities 
Department’s staff as noted below which shall be required at least 20 Working 
Days prior to the beginning of Work that involves shutting down pipelines, high-
lining, cutting and plugging of, or making connection to the existing water mains. 

a) Transmission Mains (16 inches and larger) – Jesus Ramos  
(619-527-7438) 

b) Distribution Mains (less than 16 inches) – (619-527-7539) 
c) Water Facilities – Tatyana Fikhman (619-527-7465) 

901-1.1.2.2  Start-up Procedures. To the “WHITEBOOK”, item 2, subsection “j”, DELETE in its 
entirety and SUBSTITUTE with the following: 

j) In the event that the high-line piping system fails to pass the required 
bacteriological testing, you will be expected to help investigate and perform 
corrective actions if warranted by the findings and you shall re-flush and re-
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disinfect the lines for re-testing at no additional cost to the City.  Disposal of 
chlorinated water for retesting shall be in accordance with the City standards and 
regulations. Indiscriminate disposal of chlorinated water shall not be permitted. 

901-2.2.1     General. To the “WHITEBOOK”, item 5, DELETE in its entirety and SUBSTITUTE with the 
following: 

5. The Engineer will coordinate all interactions between you and the City Water 
Operations Division, the City Water Quality Laboratory, and other City 
organizations. Upon your request, the Engineer shall notify the City's Public Utilities 
Department as noted below which shall be required at least 20 Working Days prior 
to the beginning of Work that involves shutting down pipelines, high-lining, cutting 
and plugging of, or making connection to the existing water mains. 
a) Transmission Mains (16 inches and larger) – Jesus Ramos  

(619-527-7438) 
b) Distribution Mains (less than 16 inches) – (619-527-7539) 
c) Water Facilities – Tatyana Fikhman (619-527-7465) and Jesus Ramos 

(619-527-7438) 

901-2.2.4     Preparation for Connection. To the “WHITEBOOK”, item 7 and 8, DELETE in their 
entirety and SUBSTITUTE with the following: 

7. Upon receiving notification of a shutdown date by City Water Operations Division 
for your planned connection, you shall trench and steel plate the pit(s) necessary 
to make the connection(s) prior to the start of the scheduled shutdown to facilitate 
an expedient connection to the existing main. Shutdown of the water main and 
connection shall be completed within the timeline agreed upon and as specified by 
City Water Operations staff so that water is restored in accordance with the 
shutdown notification and as needed for operation of the water system.  

8. If you anticipate connection operations exceed the time as identified in the 
notification, causes health and safety risks, or disrupts water services to the 
consumers, you shall notify the Engineer and the City’s Station 38 at (619) 527-
7500 as soon as possible for assistance to provide potable water and temporary 
high-lines to restore water to the affected consumers. 

To the “WHITEBOOK”, ADD the following: 
12. After the connection operation (for mains or services), you shall request the 

Engineer notify City Water Laboratory take water samples for bacteriological tests 
in accordance with Section 7 of the AWWA C651. If the test does not pass, you 
will be expected to help investigate and perform corrective actions if warranted by 
the findings.  

13. Bacteriological Testing (Bac-T) sample results are valid only for 14 Calendar Days 
from the date the results are first made available. If any system is not placed into 
service within the 14 Calendar Days, then bacteriological testing shall be 
reinitiated. 

901-2.3.4.1  Quality Control. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE 
with the following: 

3. After the cut and plug operation, the water main and its appurtenances shall be 
disinfected, and field tested by you in accordance with the latest edition of AWWA 
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C651. You shall also request the Engineer to notify the City Water Laboratory to 
take water samples for bacteriological tests in accordance with Section 7 of the 
AWWA C651. If the test does not pass, you will be expected to help investigate 
and perform corrective actions if warranted by the findings.  

901-2.5     Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. Your Work for connecting to the existing system (cut-in or tie-in Work), excluding 
new main interconnections between various phases, shall be paid under the Bid 
items for the connection (cut-in or tie-in Work) and shall include the following: 
a) Trenching, furnishing, and installing all materials and labor to complete 

the Work, including up to 10 feet of new water pipe 
b) Potholing 
c) Protecting the water main while performing the Work 
d) Coordinating your Work with the City Forces 
e) Coordinating with the community (community outreach) 
f) Traffic control and construction BMPs 
g) Pavement Restoration 

2. Cut and plug Work of the existing system by you shall be paid under the Bid item 
for “Cut and Plug by the Contractor” and shall include coordination of Work with 
City Forces, any scheduling impact costs, community outreach, furnishing and 
installing of materials, and traffic control. Potholing and protecting the water main 
while performing the Work shall be included in this payment. 

3. Traffic control saw cutting the trench area, trench caps, and other spot repairs in 
the vicinity of the disturbed area at each restored connection shall be included in 
the square foot Bid item for “Pavement Restoration for Final Connection”. Asphalt 
overlay and slurry seal Work shall be paid for under separate Bid items. 

4. Interconnections between various phases of newly installed watermains shall be 
included in the associated pipeline bid items. 
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NOTICE OF EXEMPTION 
 
(Check one or both) 
TO:     X    Recorder/County Clerk FROM: City of San Diego 
 P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 

1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
 San Diego, CA  92101-2400 San Diego, CA 92101 
    
           Office of Planning and Research 
  1400 Tenth Street, Room 121 
  Sacramento, CA  95814 
 
Project Name: Talmadge Traffic Calming Project No. / WBS No.: S-17001.02.06 
 
Project Location-Specific: The project is located at the three-way Intersection of Madison Avenue, Contour 
Boulevard, and 51st Street within the Kensington-Talmadge neighborhood of the Mid-City Communities 
Community Planning Area (Council District 9). 
 
Project Location-City/County:  San Diego/San Diego 
 
Description of nature and purpose of the Project: This project consists of widening existing sidewalks; 
installation of new curb pop-outs, curb ramps, curbs and gutters, landscaping, signage, striping; and relocation 
of existing signs. 
 
Name of Public Agency Approving Project:  City of San Diego 
 
Name of Person or Agency Carrying Out Project: Jerry Jakubauskas 
 525 B Street, Suite 750, San Diego, CA 92101 
 (619) 533-3755 
 
Exempt Status: (CHECK ONE) 
 (   ) Ministerial (Sec. 21080(b)(1); 15268); 
 (   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
 (   ) Emergency Project (Sec. 21080(b)(4); 15269 (b)(c)) 
 (X) Categorical Exemption: 15301 (Existing Facilities); 15302 (Replacement or Reconstruction); and 15303 
(New facilities of Small Structures) 
 (   ) Statutory Exemptions:  
 
Reasons why project is exempt: The City of San Diego conducted an environmental review which determined that 
the project meets the categorical exemption criteria set forth in CEQA State Guidelines, Sections 15301 which 
allows for the repair, maintenance of existing public structures such as existing streets, sidewalks, gutters; 15302 
which allows for the replacement or reconstruction of existing facilities; 15303 which allows for the construction 
and location of limited number of new small structures such as street improvement; and where the exceptions 
listed in Section 15300.2 would not apply. 
 
Lead Agency Contact Person:   Jerry Jakubauskas, Senior Planner Telephone: (619) 533-3755 
 
If filed by applicant: 
 1. Attach certified document of exemption finding. 
  2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No 
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It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA 
 
 
 
 
    
Carrie Purcell, Assistant Deputy Director Date 
 
Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or 
OPR: 
(   ) Signed by Applicant     
 
 
 
 
 
 
 

10/15/20
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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PROGRAM) 

PAGE 2OF 10 
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DI 55.27 

DATED 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX C 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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Appendix C - Materials Typically Accepted by Certificate of Compliance 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 
2. Fiber mulch 
3. PVC or PE pipe up to 16 inch diameter 
4. Stabilizing emulsion 
5. Lime 
6. Preformed elastomeric joint seal 
7. Plain and fabric reinforced elastomeric bearing pads 
8. Steel reinforced elastomeric bearing pads 
9. Waterstops (Special Condition) 
10. Epoxy coated bar reinforcement 
11. Plain and reinforcing steel 
12. Structural steel 
13. Structural timber and lumber 
14. Treated timber and lumber 
15. Lumber and timber 
16. Aluminum pipe and aluminum pipe arch 
17. Corrugated steel pipe and corrugated steel pipe arch 
18. Structural metal plate pipe arches and pipe arches 
19. Perforated steel pipe 
20. Aluminum underdrain pipe 
21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 
22. Metal target plates 
23. Paint (traffic striping) 
24. Conductors 
25. Painting of electrical equipment 
26. Electrical components 
27. Engineering fabric 
28. Portland Cement 
29. PCC admixtures 
30. Minor concrete, asphalt 
31. Asphalt (oil) 
32. Liquid asphalt emulsion 
33. Epoxy 
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APPENDIX D 

SAMPLE CITY INVOICE WITH CASH FLOW FORECAST  

 



City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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WBS #: B18108

Date Submitted: 10/10/2018
NTP Date: 3/23/2018

Final Statement of WD Date: 5/23/2020
Contract #: K-XX-XXXX-XXX-X

Contract Amount: $5,617,000

Year January February March April May June July August September October November December
2018 15,000 25,000 52,000 52,000 100,000 10,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 100,000 100,000 1,000,000 1,000,000
2020 100,000 100,000 100,000 1,000,000 1,000,000
2021
2022
2023
2024
2025

Construction Cash Flow Forecast

 "Sewer and Water Group Job 965 (W)"

SAMPLE
 R

EFERENCE
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Call: (619) 533-4207
Email:engineering@sandiego.gov

Date: 5/26/2020
COUNCIL DISTRICT: 9COMMUNITY NAME: MID-CITY KENSINGTON-TALMADGE

3

4

7

9

CONTOUR

ALLEY

MADISON

U
N
N
A
M
E
D

A
L
L
E
Y

52N
D

51ST

A
L
L
E
Y

COLLWOOD

51
S
T

A
L
L
E
Y

Legend
Talmadge Traffic Calming Project

Talmadge Traffic Calming & Talmadge AC Water Main Replacement 
Appendix E - Location Maps

92 | Page



 

Talmadge Traffic Calming & Talmadge AC Water Main Replacement  93 | Page  
Appendix F - Contractor’s Daily Quality Control Inspection Report  

APPENDIX F 

CONTRACTOR’S DAILY QUALITY CONTROL INSPECTION REPORT 



City of San Diego 
Rubber Polymer Modified Slurry 

Contractor’s Daily Quality Control Inspection Report 

Project Title: __________________________________________________________________ Date: _________________ 

Ambient Temperature (Start of Work): ____________________________  Time: ________________ 

Environmental Considerations: ________________________________________________________________________ 

Locations (Address Range/Cross Streets): 

1. ____________________________________________________________________________________________

2. ____________________________________________________________________________________________

3. ____________________________________________________________________________________________

Approved Mix Design: _________________________________________________________________________________ 

Material Suppliers: ____________________________________________________________________________________ 

RPMS Type(s): _________________________________________________________________________________________ 

Slurry Machine #’s: ____________________________________________________________________________________ 

Estimated Cure Time (Break) of Slurry: ________________________________________________________________

Pre-Mix (Per 100 Counts)

Gate Setting/Emulsion %: ____________________________________________________________________________ 

Aggregate Weight: ___________________________________________________________________________________ 

Cement % (by weight of aggregate): __________________________________________________________________ 

Crumb Rubber % (by volume of cement): ____________________________________________________________ 

Machine Inspection 

Leaks: _______________________________________________________________________________________________ 

Sprayers: ____________________________________________________________________________________________ 

Emulsion Filter: ______________________________________________________________________________________ 

Carbon Black: ________________________________________________________________________________________ 

Spreader Box Inspection 

Cleanliness: __________________________________________________________________________________________ 

Augers: ______________________________________________________________________________________________ 

Rubbers: _____________________________________________________________________________________________ 

Fabric: _______________________________________________________________________________________________ 

Runners: _____________________________________________________________________________________________ 
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City of San Diego 
Rubber Polymer Modified Slurry 

Contractor’s Daily Quality Control Inspection Report 

Project Conditions 

Crack Fill: ____________________________________________________________________________________________ 

Asphalt Deficiencies: _________________________________________________________________________________ 

Cleanliness: __________________________________________________________________________________________ 

Impediments/Other: _________________________________________________________________________________ 

Communication to Client/ Resident Engineer 

Crack Fill: ____________________________________________________________________________________________ 

Asphalt Deficiencies: _________________________________________________________________________________ 

Cleanliness: __________________________________________________________________________________________ 

Impediments/Other: _________________________________________________________________________________ 

Test Lab 

Tech: ___________________________________________________________ Time on Site: _________________________       

Notes 

________________________________________________________________________________________________________

________________________________________________________________________________________________________

________________________________________________________________________________________________________ 

QCP Administrator Signature:         Date Signed:  

_____________________________________________           ______________________________ 
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City of San Diego 
Asphalt Concrete Overlay 

Contractor’s Daily Quality Control Inspection Report 

Project Title: Date: 

Locations: 1.

2.

3.

Asphalt Mix Specification: Attached  Supplier: 

Dig out Locations: 1. 

2.

3.

Tack Coat Application Rate @ Locations: 

1.

2.

3.

Asphalt Temperature at Placement @ Locations: 

1.

2.

3.

Asphalt Depth @Locations: 

1.

2.

3.

Compaction Test Result @Locations: 

1.

2.

3.
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Location and nature of defects: 

1.

2.

3.

Remedial and Corrective Actions taken or proposed for Engineer’s approval: 

1.

2.

3.

Date’s City Laboratory representative was present: 

1.

2.

3.

Verified the following: Initials: 

1. Proper Storage of Materials & Equipment ______ 

2. Proper Operation of Equipment ______ 

3. Adherence to Plans and Specs ______ 

4. Review of QC Tests ______ 

5. Safety Inspection ______ 

Deviations from QCP_______ (see attached) 

Quality Control Plan Administrator’s Signature: Date Signed: 

________________________________________________ _________________ 
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APPENDIX G 

MONTHLY DRINKING WATER DISCHARGE MONITORING FORM



BMPs MUST BE IN PLACE PRIOR TO ANY SCHEDULED DISCHARGE

Catergory2 Notification3 BMPs in Place4 Notes
(Select one) (Select all that apply) (Select all that apply) Measure Unit Time Result Limit No Yes Report exceedence to RE 

& complete page 2 of 2

Inlet Location     Superchlorinated     TSW     Sweep flow path Total
(Chlorine added for disinfection) (All Categories) (gutter, street, etc.)

    Large Volume     PUD     Dechlorination Reused
Start (  325,850 gal) (All Categories) (diffusers, chemicals, etc.) (if any)

Date:     Well Dev/Rehab     Water Board     Inlet Protection
Time: (Not Typical) (Large Volume Only)     Erosion Controls 

End Small Volume/Other     County     Sediment Controls
Date: (No Sampling Required)

Time:

Catergory2 Notification3 BMPs in Place4 Notes
(Select one) (Select all that apply) (Select all that apply) Measure Unit Time Result Limit No Yes Report exceedence to RE 

& complete page 2 of 2

Inlet Location     Superchlorinated     TSW     Sweep flow path Total
(Chlorine added for disinfection) (All Categories) (gutter, street, etc.)

    Large Volume     PUD     Dechlorination Reused
Start (  325,850 gal) (All Categories) (diffusers, chemicals, etc.) (if any)

Date:     Well Dev/Rehab     Water Board     Inlet Protection
Time: (Not Typical) (Large Volume Only)     Erosion Controls 

End     County     Sediment Controls
Date: (No Sampling Required)

Time:

Chlorine mg/L
0.1 mg/L= 

Exceedance 

Turbidity NTU

20 NTU= 
Exceedance
225 NTU= 

Exceedance for 
Ocean

Event #2

Discharge Location1 Volume5 

(gal)

Sampling6 (take samples at 10 mins, 
50-60 mins & last 10 mins) Exceedence7

Submit completed Form to RE

pH Unit
Range     

6.5 to 8.5

Sampling6 (take samples at 10 mins, 
50-60 mins & last 10 mins)

Instructional Notes found on the Page 2 of 2

Volume5 

(gal)

( 100,000 gal & within ¼ 
mile of  ocean/bay; or if 

enters the County’s MS4)

DRINKING WATER DISCHARGE MONITORING FORM 

Event #1

(Use for All Discharges to the Storm Drain)

( 100,000 gal & within ¼ 
mile of  ocean/bay; or if 

enters the County’s MS4)

All discharge activities related to this project comply with the State Water Resources Control Board ORDER WQ 2014-0194-DWQ, STATEWIDE GENERAL NPDES PERMIT FOR DRINKING WATER SYSTEMS 
DISCHARGES as referenced by (http://www.waterboards.ca.gov/water_issues/programs/npdes/docs/drinkingwater/final_statewide_wqo2014_0194_dwq.pdf), and as follows:

Chlorine mg/L
0.1 mg/L= 

Exceedance 

Turbidity NTU

20 NTU= 
Exceedance
225 NTU= 

Exceedance for 
Ocean

pH Unit
Range     

6.5 to 8.5

 By signing, I certify that all of the statements and conditions for drinking water discharge events are correct.

Discharge Location1
Exceedence7

Project Name: WBS No.: Watershed No.

Qualified Person Conducting Tests:     signature

Engineering & Capital Projects  

Small Volume/Other

Talmadge Traffic Calming & Talmadge AC Water Main Replacement 
Appendix G - Drinking Water Discharge Monitoring Form 

 
99 | Page



Accessible  Unable to Determine No Safe Access

Yes No
Yes No
Yes No
Yes No
Yes No
Yes No
Yes No

Accessible  Unable to Determine No Safe Access

Yes No
Yes No
Yes No
Yes No
Yes No
Yes No
Yes No

Instructional Notes 

…causing potential nuisance conditions
3) If all answers are NO, stop here.
4) If any answers are YES, Notify the RE immediately for further action

2) If accessible, take photos and complete the visual monitoring below.  If
unable to determine, stop here.  If no safe access, stop here.

1) Go to the location where the discharge enters the receiving water.

…carrying floating or suspended matter
…causing discoloration

…causing and impact to the aquatic life present
…observed with visible film

…observed with an sheen or coating

Event #2 
1) Go to the location where the discharge enters the receiving water.

2) If accessible, take photos and complete the visual monitoring below.  If
unable to determine, stop here.  If no safe access, stop here.
3) Visual Monitoring: Is the discharge into the receiving water…

...causing erosion

…observed with visible film

3) If all answers are NO, stop here.
4) If any answers are YES, Notify the RE immediately for further action

…causing discoloration

…observed with an sheen or coating
…causing potential nuisance conditions

Receiving Water Monitoring

…carrying floating or suspended matter
...causing erosion

…causing and impact to the aquatic life present

(Complete only  if limits exceed on Page 1 of 2)

Event #1

3) Visual Monitoring: Is the discharge into the receiving water…

1) Log the location of the inlet or discharge point. For example: Albatross St & 5th Av. Log the start date
and time and the end date and time of the discharge.
2) Log the discharge category. "Superchlorinated" are discharges where additional chlorine is added in
order to adequately disinfect and sanitize drinking water system facilities. This does NOT include potable
water containing residual chlorine from the water treatment process. "Large Volume" discharges are
greater than 325,850 gallons of total volume for one event. "Well Dev/Rehab" are discharges of potable
ground water from a well. This is not typical. If none of these categories apply, then select "Small
Volume/Other."
3) Notifications of the location, date, time, category, and estimated volume of discharge must be made to
the contacts and per the requirements below:

4) At a minimum, sweep gutters prior to starting discharge and use dechlorination BMPs. The contractor
and RE must monitor and determine if BMPs need to be removed or modified. For example if inlet
protection is causing flooding at a storm drain inlet, contractor may elect to remove BMPs. Document
any modification to BMPs in the notes
5) Total volume must be logged for all discharges. If discharge water is reused for other purposes such
as watering a golf course, log that volume under “Reused”
6) Sampling is required for categories per the following table:

7) Effluent limitations must be monitored not to exceed per the following table:

Contact When to Notify Email
TSW 3 days prior to all discharges SWPPP@SanDiego.gov

PUD 3 days prior to all discharges CompReports@SanDiego.gov 
Rdavenport@SanDiego.gov

San Diego 
Water Board 

3 days prior to Large Volume 
discharges

SanDiego@WaterBoards.ca.gov   
Ben.Neill@WaterBoards.ca.gov

3 days prior if 100,000 gal and 
within 1/4 mile of ocean/bay 

DEH: Joseph.Palmer@SDCounty.ca.gov 
Dominique.Edwards@SDCounty.ca.gov

3 days prior if enter county MS4 
or unincorporated County

WPP:Nicholas.DeValle@SDCounty.ca.gov 
LUEG.Watersheds@sdcounty.ca.gov

County of 
San Diego 

Category Measure Sample Frequency
Superchlorinated Chlorine, Turbidity, pH first 10 min, 50-60 min, last 10 min
Large Volume Chlorine Turbidity first 10 min, 50-60 min, last 10 min
Well Dev/Rehab Chlorine Turbidity first 10 min, 50-60 min, last 10 min
Small Volume/Other None required N/A

Measure Method Limit
Chlorine Field Measure 0.10 mg/L-Cl

Turbidity Visual Estimate
20 NTU for inland waters 
225 NTU for ocean         
100 NTU for wells

pH Field Meausre 6.5 - 8.5

PAGE 2 OF 2 Engineering & Capital Projects Department Construction Management and Field Services Division 
Version 4
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APPENDIX H 

HAZARDOUS WASTE LABEL/FORMS 
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5-02-08 Page 1 of 2 

INCIDENT/RELEASE ASSESSMENT FORM 1 

If you have an emergency, Call 911 

Handlers of hazardous materials are required to report releases.  The following is a tool to be used for 
assessing if a release is reportable.  Additionally, a non-reportable release incident form is provided to 
document why a release is not reported (see back). 

Questions for Incident Assessment: YES NO 
1. Was anyone killed or injured, or did they require medical care or admitted to a

hospital for observation?

2. Did anyone, other than employees in the immediate area of the release,
evacuate?

3. Did the release cause off-site damage to public or private property?

4. Is the release greater than or equal to a reportable quantity (RQ)?

5. Was there an uncontrolled or unpermitted release to the air?

6. Did an uncontrolled or unpermitted release escape secondary containment, or
extend into any sewers, storm water conveyance systems, utility vaults and
conduits, wetlands, waterways, public roads, or off site?

7. Will control, containment, decontamination, and/or clean up require the
assistance of federal, state, county, or municipal response elements?

8. Was the release or threatened release involving an unknown material or
contains an unknown hazardous constituent?

9. Is the incident a threatened release (a condition creating a substantial
probability of harm that requires immediate action to prevent, reduce, or
mitigate damages to persons, property, or the environment)?

10. Is there an increased potential for secondary effects including fire, explosion,
line rupture, equipment failure, or other outcomes that may endanger or cause
exposure to employees, the general public, or the environment?

If the answer is YES to any of the above questions – report the release to the California Office of Emergency Services 
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255.  Note: other state and 
federal agencies may require notification depending on the circumstances.  

*Call 911 in an emergency*

If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available. 
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the 
future, and to justify not reporting to an outside regulatory agency. 

If in doubt, report the release. 

1 This document is a guide for accessing when hazardous materials release reporting is required by Chapter 
6.95 of the California Health and Safety Code.  It does not replace good judgment, Chapter 6.95, or other 
state or federal release reporting requirements. 
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5-02-08 Page 2 of 2 

NON REPORTABLE RELEASE INCIDENT FORM 

1. RELEASE AND RESPONSE DESCRIPTION     Incident #__________ 

Date/Time Discovered Date/Time Discharge Discharge Stopped     Yes        No 
Incident Date / Time: 

Incident Business / Site Name: 

Incident Address: 

Other Locators (Bldg, Room, Oil Field, Lease, Well #, GIS) 
Please describe the incident and indicate specific causes and area affected.   Photos Attached?:           Yes              No 

Indicate actions to be taken to prevent similar releases from occurring in the future. 

2. ADMINISTRATIVE INFORMATION
Supervisor in charge at time of incident: Phone: 

Contact Person: Phone: 

3. CHEMICAL INFORMATION
Chemical

Quantity         GAL            LBS            FT³
Chemical

Quantity         GAL            LBS            FT³
Chemical

Quantity         GAL            LBS            FT³
Clean-Up Procedures & Timeline: 

Completed By: Phone: 

Print Name: Title: 
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EMERGENCY RELEASE FOLLOW - UP NOTICE REPORTING FORM

 CONTROL NO.

CHECK IF RELEASE REQUIRES NOTIFI -

SOLID LIQUIDGAS

TIME OF RELEASE

A

B

C

D

FACILITY EMERGENCY CONTACT & PHONE NUMBER

DAY YR
(use 24 hr time)

TIME
OES

NOTIFIED
CITY / COMMUNITY

CAS   Numb er

GAS

 (        )         -

OES

COUNTY  ZIP

CATION UNDER 42 U.S.C. Section 9603 (a)

LIQUIDSOLID
PHYSICAL STATE RELEASED QUANTITY RELEASED

AIR WATER GROUND OTHER
DURATION OF RELEASE

DAYS HOURS MINUTES

DATE
INCIDENT    MO

BUSINESS NAME

INCIDENT ADDRESS LOCATION

CHEMICAL OR TRADE NAME (print or type)

CHECK  IF  CHEMICAL  IS  LISTED  IN
40 CFR 355, APPENDIX A

PHYSICAL STATE CONTAINED

ENVIRONMENTAL CONTAMINATION

ACTIONS TAKEN

E

CHRONIC OR DELAYED (explain)F

G

ACUTE OR IMMEDIATE (explain)

NOT KNOWN (exp lain)

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information)

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS

COMMENTS (INDICATE SECTION (A - G) AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION)

H

I

CERTIFICATION: I certify under penalty of law that I have personally examined and I am familiar with the information
sub mitted and b elieve the sub mitted information is true, accurate, and comp lete.
REPORTING FACILITY REPRESENTATIVE (print or type)
SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE:
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EMERGENCY RELEASE FOLLOW-UP NOTICE 

REPORTING FORM INSTRUCTIONS 
GENERAL INFORMATION: 

Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up 

notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of 

reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require 

release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act 

of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a 

release.  The written follow-up report is required in addition to the verbal notification. 

BASIC INSTRUCTIONS: 

The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information 

requested by the form is provided as completely as possible. 

If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical 

released. 

If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported 

on separate reporting forms. 

SPECIFIC INSTRUCTIONS: 

Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed 

facility information concerning the release. 

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is 

provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided. 

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or 

community, the county and the zip code.  

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and 

the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on 

quantity, time and duration of the release. 

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c). 

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an 

explanation or description of the effects in the space provided. Use Block H for additional comments/information if 

necessary to meet requirements specified in 42 U.S.C. § 11004(c). 

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate 

when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the 

incident, as specified in 42 U.S.C. § 11004(c). 

Block H: List any additional pertinent information. 

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the 

date that the form was prepared. 

MAIL THE COMPLETED REPORT TO:  

State Emergency Response Commission (SERC) 

Attn: Section 304 Reports  

Hazardous Materials Unit 

3650 Schriever Avenue 

Mather, CA 95655 

NOTE:  Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4), 

25503.1, 25507.1, 25518 and 25520, Health and Safety Code. 
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APPENDIX I 

SAMPLE OF PUBLIC NOTICE 



Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.  

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

PROJECT TITLE PROJECT TITLE 
Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

FOR SAMPLE REFERENCE ONLY
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APPENDIX J 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTIO



Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2018 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a 
sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 
if your work will impact these street lights. These are assets that belong to the City of San Diego 
and you shall be responsible for any costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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ATTACHMENT F 

RESERVED
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ATTACHMENT G 

CONTRACT AGREEMENT
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CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the laws 
of the State of California, that the certifications, forms and affidavits submitted as part of this bid are true 
and correct. 



 

Talmadge Traffic Calming & Talmadge AC Water Main Replacement  121 | Page 
Bidder’s General Information (Rev.  Jan. 2021) 

BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and subject 
to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws and regulations 
of the United States and the State of California, the undersigned hereby proposes to furnish to the City of 
San Diego, complete at the prices stated herein, the items or services hereinafter mentioned.  The 
undersigned further warrants that this bid is not made in the interest of, or on behalf of, any undisclosed 
person, partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put 
in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any 
bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has 
not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone 
to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the 
bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the 
contract of anyone interested in the proposed contract; that all statements contained in the bid are true; 
and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, 
any fee to any corporation, partnership, company, association, organization, bid depository, or to any 
member or agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands the 
entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and that by 
submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound by the entire 
Contract Documents, including any addenda issued thereto, as such Contract Documents incorporated by 
reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making the 
foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not collusive 
or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false 
or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or 
anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any 
manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the 
bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, 
or of that of any other bidder, or to secure any advantage against the public body awarding the contract 
of anyone interested in the proposed contract; that all statements contained in the bid are true; and further, 
that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or 
the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to 
any corporation, partnership, company association, organization, bid depository, or to any member or agent 
thereof to effectuate a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", of 
the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further certify 
that each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, “California 
Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, of the project 
specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor’s agreement 
to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the company 
submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City of San Diego 
Municipal Code § 22.3004 regarding Contractor Standards as outlined in the WHITEBOOK, Section 5-1.4, 
("Contractor Standards and Pledge of Compliance"), of the project specifications, and that Contractor has 
complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with the 
City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace or 
job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements and 
pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Talmadge Traffic Calming & Talmadge AC Water Main Replacement  
(Project Title) 

as particularly described in said contract and identified as Bid No. K-21-1997-DBB-3; SAP No. (WBS) S-17001,  
B-18197; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, 
debris, and surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, 
said contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the terms 
of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in said contract 
have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for 
said County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 



 

Talmadge Traffic Calming & Talmadge AC Water Main Replacement  129 | Page 
Materials and Workmanship Compliance (Rev. Aug. 2020) 

COMPANY LETTERHEAD 

CERTIFICATE OF COMPLIANCE 
  

Materials and Workmanship Compliance 

For Contract or Task  

I certify that the material listed below complies with the materials and workmanship requirements of the 
Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the contract 
listed above. 

I also certify that I am an official representative for  , the 
manufacturer of the material listed above.  Furthermore, I certify that where California test methods, 
physical or chemical test requirements are part of the specifications, that the manufacturer has performed 
the necessary quality control to substantiate this certification. 

Material Description: 

Manufacturer:   

Model:  

Serial Number (if applicable)  

Quantity to be supplied:  

Remarks:  

Signed by:   

Printed Name:  

Title:   

Company:   

Date:  
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City of San Diego 

Engineering & Capital Projects Department, CMFE Division 

NOTICE OF MATERIALS TO BE USED 

To:  Date:   , 20  
Resident Engineer 

You are hereby notified that the materials required for use under Contract No.   
for construction of   
 , 

in the City of San Diego, will be obtained from sources herein designated. 

 

CONTRACT ITEM NO. 

(Bid Item) 

 

KIND OF MATERIAL 

(Category) 

 

NAME AND ADDRESS WHERE 
MATERIAL CAN BE INSPECTED 

(At Source) 

   

   

   

   

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to delivery, 
in accordance with Section 4 – CONTROL OF MATERIALS of the WHITEBOOK, where it is practicable, and 
in accordance with your policy.  It is understood that source inspection does not relieve the Contractor of 
full responsibility for incorporating in the work, materials that comply in all respects with the contract plans 
and specifications, nor does it preclude subsequent rejection of materials found to be undesirable or 
unsuitable. 

Distribution: 

Supplier 

    
 Signature of Supplier  Address 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address and 
license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 0.5% of the 
Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of the Work.  The 
Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-PERFORMANCE”, which stipulates the percentage of the Work to be performed with the Bidder’s own forces.  The Bidder is to also 
list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory, voluntary, or both 
subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTO
R OR 

DESIGNER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR 
VALUE OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED

 

CHECK IF JOINT 
VENTURE 

PARTNERSHIP 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR 

SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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ELECTRONICALLY SUBMITTED FORMS 
 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM 
YOUR BID NON-RESPONSIVE.   

 

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with the 
bid in PlanetBids. 

 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR 

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, 
SUPPLIERS AND MANUFACTURERS  

F. SUBCONTRACTOR LISTING FOR ALTERNATE ITEMS 
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City of San Diego 
CITY CONTACT: Rosa Riego, Senior Contract Specialist, Email: RRiego@sandiego.gov   

 Phone No. (619) 533-3426  

ADDENDUM A 

 

FOR 

TALMADGE TRAFFIC CALMING & TALMADGE AC 
WATER MAIN REPLACEMENT 

BID NO.:   K-21-1997-DBB-3  
SAP NO. (WBS/IO/CC):   S-17001, B-18197  
CLIENT DEPARTMENT:   2116  
COUNCIL DISTRICT:   9  
PROJECT TYPE: IG, KB  

 

BID DUE DATE: 

2:00 PM 
APRIL 1, 2021 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps/index.shtml 
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ENGINEER OF WORK 

TALMADGE TRAFFIC CALMING 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 
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ENGINEER OF WORK 

TALMADGE AC WATER MAIN REPLACEMENT 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective 
as though originally issued with the bid package.  Bidders are reminded that 
all previous requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS STATED 
ON THE COVER PAGE. 

B. BIDDER’s QUESTIONS 

Q1. The plans call for trench resurfacing detail SDG-108 for PCC paving, 
which requires removal and replacement of PCC to the nearest cold 
joint. The existing PCC on this job is in poor condition and may include 
removals of previous trench caps. It is not possible to quantify the 
amount of PCC removal and replacement that will be required, 
therefore please provide an allowance or unit price line item for this 
work. 

A1. Refer to Standard Drawing SDG-108, bid item “Pavement Restoration 
Adjacent to Trench” and Green Book section 306-15.1. Payment for 
pipeline installation shall include permanent trench resurfacing. It is the 
bidder responsibility to field verify conditions as necessary to consider 
in the development of their bids. No allowances or separate bid items 
will be provided for Trench Cap. 

Q2. Please provide information on the existing road sections. 

A2. See attached Coring Report on pages 8 through 11 of this Addendum. 

C. SUPPLEMENTARY SPECIAL PROVISIONS 

1. To SECTION 6, PROSECUTION AND PROGRESS OF THE WORK, page 51, 
ADD the following: 

6-1.1 Construction Schedule. To the “GREENBOOK”, paragraph 
(1), sentence (1), DELETE in its entirety and SUBSTITUTE 
with the following: 

 After notification of award of the Contract and prior to the 
start of any Work, you shall submit your proposed Cost 
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Loaded Construction Schedule to the Engineer at the pre-
construction meeting. 

6-1.1.2 Contracts More Than $500,000 In Value. To the 
“WHITEBOOK”, item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Provide the Schedule to the Engineer in accordance 
with 6-1.1, “Construction Schedule” and 6-1.2, 
“Commencement of the Work”. 

To the “WHITEBOOK”, item 2, DELETE in its entirety. 

6-1.2  Commencement of the Work. To the “WHITEBOOK”, ADD 
the following: 

5. You shall submit a Cost Loaded Construction 
Schedule in accordance with 6-1.1, “Construction 
Schedule” at the scheduled pre-construction 
meeting. 

6. If a Cost Loaded Construction Schedule is not 
provided, the pre-construction meeting will still be 
held. The Contract Time shall commence at issuance 
of the NTP, but you shall be limited to the following 
activities until the Cost Loaded Construction 
Schedule has been submitted to the Resident 
Engineer with no exceptions taken: 

a) Mobilization of your trailers, associated utility 
setup, and grading for trailer area 

b) Permit Procurement 

c) Fencing and temporary utilities for your 
storage areas 

d) Submittal of anticipated critical path 
submittals 
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2. To SECTION 7, MEASUREMENT AND PAYMENT, Section 7-3.1 General, 
Items 3 through 6, page 53, DELETE in their entirety and SUBSTITUTE 
with the following: 

3.  The Contract Unit Price for Bid item “Remove Existing Traffic 
Sign and Post and Reinstall Traffic Sign on New Post“ shall 
include parts and materials as specified in the Plans, Contract 
Documents, and Section 300. 

4.  The Contract Unit Price for Bid item “Decorative Post” shall 
include parts and materials as specified in the Plans, Contract 
Documents, and Section 300. 

5.  The Contract Unit Price for Bid item “Rock Blanket” shall include 
parts and materials as specified in the Plans, Contract 
Documents, and Section 303. 

6.  The Contract Unit Price for Bid item “Remove and Replace 
Existing Water Meter Frame and Cover” shall include parts and 
materials as specified in the Plans, Contract Documents, and 
Section 403. 

3. To SECTION 300 - EARTHWORK, Sub-Section 300-1.4, Payment, page 
57, ADD the following: 

5.  The Payment for removal and disposal of pavement fabric shall 
include removal and disposal of all pavement fabric required to 
complete the Work and shall be paid in the following Bid Item:  

“Clearing and Grubbing” 

4. To SECTION 302 - ROADWAY SURFACING, page 57. ADD the following: 

302-6.8     Measurement and Payment. To the “GREENBOOK”, ADD 
the following: 

1. The payment for bid item “Concrete Pavement (7 
inch thick)” shall include the following: 

a) Saw-cutting existing edges. 
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b) Removal and disposal of existing pavement 
up to 12 inches. 

c) Subgrade repair and preparation including 
imported backfill material. 

d) Form Work. 

e) Placement, curing, and protection of new 
pavement. 

D. ADDITIONAL CHANGES 

1. The following are additional changes to the Line Items in the PlanetBids 
Tab: 

For clarity where applicable, ADDITIONS, if any, have been Underlined 
and DELETIONS, if any, have been Stricken out. 

Section 
Item 
Code 

Description UoM Quantity 
Payment 

Reference 
Extension 

Main Bid 
(S17001) 

237310 Pavement Fabric SY 94 302-7.4 
 

Main Bid 
(S17001) 

237310 

Remove and 
Replace 
Existing Water 
Meter Frame 
and Cover 

SF 
EA 

2 7-3.1 

 

Main Bid 
(S17001) 

238990 Decorative Post SF 
EA 

3 7-3.1 
 

Main Bid 
(B18197) 

 Field Orders  
(EOC Type II) AL 1 7-3.9 

63,613 
68,613 

Main Bid 
(B18197) 

237310 
Disposal of 
Pavement 
Fabric 

LS 1 404-12 
 

James Nagelvoort, Director  
Engineering & Capital Projects Department 

Dated: March 19, 2021  
San Diego, California 

JN/RP/rd 



CITY OF SAN DIEGO 

MEMORANDUM 
 
DATE: May 14, 2019 
 
TO:  Jaime Ramos, Associate Engineer - Civil 
   
FROM: Ray Cerezo, Assistant Engineer, Materials Testing Laboratory      
   
SUBJECT: Request for Pavement Coring, Talmadge AC Water Main Replacement 
                        Work Order Number B-18197 
             
 
 
Per your memo requesting coring of the existing street pavement to determine the type and 
thickness of the pavement for the subject project dated May 1, 2019.  Our results are as follow: 
 
Sample No.                               Location                                           Paving Thickness   
 

1                        5288 Dawson ave                                                               9” PCC  
                                       (14’ from curb face)                                                 No Pavement Fabric 
 

2                        4459 Dawson ave                                                               8” PCC                                        
                                       (13’ from curb face)                                                 No Pavement Fabric 
 
        3                           4467 Dawson ave                                                               5” PCC                        
                                       (9’ from curb face)                                                   No Pavement Fabric 
 
        4                           4509 Dawson ave                                                               4 ½” PCC   
                                       (12’ from curb face)                                                 No Pavement Fabric  
                                          
        5                           4530 Contour blvd                                                              5” PCC 
                                       (10’ from curb face)                                                 No Pavement Fabric 
                      
        6                           4541 Contour blvd                                                              8 ½” PCC 
                                       (6’ from curb face)                                                   No Pavement Fabric 
 
        7                           4559 Contour blvd                                                              6 ½” PCC 
                                       (8’ from curb face)                                                   No Pavement Fabric 
 
        8                            4589 Contour blvd                                                              5” PCC 
                                        (11’ from curb face)                                                No pavement Fabric 
 
        9                            4601 Contour blvd                                                             5” PCC 
                                        (11’ from curb face)                                                No Pavement Fabric 
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        10                           4919 Contour blvd                                                             5 ½” PCC 
                                         (13’ from curb face)                                               No Pavement Fabric 
 
        11                           4619 51st st                                                                         6 ¾” PCC 
                                         (12’ from curb face)                                             Paving Fabric at 3 ¾”  
 
        12                           4681 51st st                                                                         5 ¾” PCC 
                                         (10’ from curb face)                                             Paving Fabric at 3 ¾” 
 
        13                           4697 51st st                                                                         3 ¼” AC 
                                         (6’ from curb face)                                                           4 ¾” PCC 
                                                                                                                        No Pavement Fabric 
  
        14                           5050 Madison ave                                                              2 ½” AC 
                                         (7’ from curb face)                                                           4 ¼” PCC 
                                                                                                                       Paving Fabric at 2” 
 
        15                           5054 Madison ave                                                              2 ¾” AC 
                                         (6’ from curb face)                                                           5 ¼” PCC 
                                                                                                                       Paving Fabric at 1 ¾” 
 
      
 
 
Should you have any further questions or need additional assistance, please feel free to contact 
me at (858) 627-3278. 
 
 
 
Ray Cerezo 
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CITY OF SAN DIEGO 

MEMORANDUM 
 

DATE: March 25, 2020 
 
TO: Rhea Vida, Assistant Engineer – Right of Way Design 

 
FROM: Randy Encinas, Associate Engineer – Civil, Public Works 

 
SUBJECT: Request for Pavement Coring, Talmadge Traffic Calming, S-17001 

 
 

 
Per your Memo requesting coring of the existing street pavement to determine the type and 
thickness of the pavement for the subject project dated February 18, 2020. Our results are as 
follow: 

 
Sample No. Location Paving Thickness 

 
 

1 4603 51st St-SE Corner  2” AC 
4 ½” PCC 

Native – Brown Silty Sand w/ Clay 
Paving Fabric Depth 2” 

 
 

2 4603 51st St-NE Corner 3 ½” AC 
5” PCC 

Native – Brown Silty Sand w/ Clay 
Paving Fabric Depth 3 ½” 

 
 

3 4603 51st St-NW Corner  3” AC 
4” PCC 

Native – Brown Silty Sand w/ Clay 
Paving Fabric Depth 3” 

 
4 4610 51st St-near curb ramp  2 ½” AC 

4 ½” PCC 
Native – Brown Silty Sand w/ Clay 

Paving Fabric Depth 2 ½” 
 

5 4595 51st St-on Madison  3 ½” AC 
6 ½” PCC 

Native – Brown Silty Sand w/ Clay 
Paving Fabric Depth 1 ½” 
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6 4598 Contour Blvd 2” AC 
5 ½” PCC 

Native – Brown Silty Sand w/ Clay 
Paving Fabric Depth 2” 

 
7 4598 Contour Blvd 4” AC 

Native – Brown Silty Sand w/ Clay 
 
 

Should you have any further questions or need additional assistance, please feel free to contact 
me at (858) 627-3289. 

 
 
Randy Encinas 

Cc: File  
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City of San Diego 
CITY CONTACT: Rosa Riego, Senior Contract Specialist, Email: RRiego@sandiego.gov  

Phone No. (619) 533-3426 

ADDENDUM B

FOR 

TALMADGE TRAFFIC CALMING & TALMADGE AC 
WATER MAIN REPLACEMENT 

BID NO.:   K-21-1997-DBB-3
SAP NO. (WBS/IO/CC):   S-17001, B-18197
CLIENT DEPARTMENT:   2116 
COUNCIL DISTRICT:   9 
PROJECT TYPE: IG, KB 

BID DUE DATE: 

2:00 PM 
APRIL 1, 2021 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 
http://www.sandiego.gov/cip/bidopps/index.shtml
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A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as
though originally issued with the bid package.  Bidders are reminded that all
previous requirements to this solicitation remain in full force and effect.

B. NOTICE INVITING BIDS

1. To Item 3, ESTIMATED CONSTRUCTION COST, page 7, DELETE in its
entirety and SUBSTITUTE with the following:

3. ESTIMATED CONSTRUCTION COST: The City’s estimated total
construction cost for this project is $1,790,000 including $129,000
for Talmadge Traffic Calming and $1,661,000 for Talmadge AC
Water Main Replacement.

James Nagelvoort, Director  
Engineering & Capital Projects Department 

Dated: March 25, 2021  
San Diego, California 

JN/RP/rd 
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Item Num Section Item Code Description Reference
Unit of 

Measure
Quantity

Palm Engineering 

Construction Co., 

Inc. - Unit Price

Palm Engineering 

Construction Co., 

Inc. - Line Total

1
Main Bid 

(S17001)
524126

Bonds (Payment 

and Performance)
1-7.2.1 LS 1 $1,000.00 $1,000.00 

2
Main Bid 

(S17001)
237310 Mobilization 7-3.4.1 LS 1 $4,800.00 $4,800.00 

3
Main Bid 

(S17001)

Field Orders (EOC 

Type II)
7-3.9 AL 1 $11,400.00 $11,400.00 

4
Main Bid 

(S17001)
238910

Clearing and 

Grubbing
300-1.4 LS 1 $15,000.00 $15,000.00 

5
Main Bid 

(S17001)
237310

Asphalt Concrete 

(Full Depth)
302-5.9 TON 12 $240.00 $2,880.00 

6
Main Bid 

(S17001)
237310

Asphalt Concrete 

Overlay
302-5.9 TON 60 $216.00 $12,960.00 

7
Main Bid 

(S17001)
237310

Cold Mill AC 

Pavement (> 3 inch)
404-12 SF 3400 $3.30 $11,220.00 

8
Main Bid 

(S17001)
237310

Remove and 

Replace Existing 

Sidewalk

303-5.9 SF 2041 $13.00 $26,533.00 

9
Main Bid 

(S17001)
237310 Pavement Fabric 302-7.4 SY 94 $16.50 $1,551.00 

10
Main Bid 

(S17001)
237310

Curb and Gutter (6 

Inch Curb, Type G)
303-5.9 LF 255 $75.00 $19,125.00 

11
Main Bid 

(S17001)
237310 Cross Gutter 303-5.9 SF 263 $20.00 $5,260.00 

Line Totals (Unit Price * Quantity)



12
Main Bid 

(S17001)
237310

Curb Ramp (Type A) 

with Stainless Steel 

Detectable Warning 

Tiles

303-5.10.2 EA 1 $4,000.00 $4,000.00 

13
Main Bid 

(S17001)
237310

Curb Ramp (Type B) 

with Stainless Steel 

Detectable Warning 

Tiles

303-5.10.2 EA 3 $4,500.00 $13,500.00 

14
Main Bid 

(S17001)
237310

Removal and 

Replacement of 

Existing 

Thermoplastic 

Striping and 

Markings

314-4.4.6 LS 1 $3,600.00 $3,600.00 

15
Main Bid 

(S17001)
237310

Continental 

Crosswalks
314-4.4.6 SF 340 $3.90 $1,326.00 

16
Main Bid 

(S17001)
237310

Remove and 

Replace Existing 

Water Meter Frame 

and Cover

7-3.1 EA 2 $1,250.00 $2,500.00 

17
Main Bid 

(S17001)
238990

Remove Existing 

Traffic Sign and Post 

and Reinstall Traffic 

Sign on New Post

7-3.1 EA 3 $480.00 $1,440.00 

18
Main Bid 

(S17001)
238990 Decorative Post 7-3.1 EA 3 $1,680.00 $5,040.00 

19
Main Bid 

(S17001)
237310 Rock Blanket 7-3.1 SF 250 $33.94 $8,485.00 

20
Main Bid 

(S17001)
237310 Traffic Control 601-7 LS 1 $5,000.00 $5,000.00 

21
Main Bid 

(S17001)
541330 WPCP Development 1001-4.2 LS 1 $480.00 $480.00 



22
Main Bid 

(S17001)
237310

WPCP 

Implementation
1001-4.2 LS 1 $10,000.00 $10,000.00 

Subtotal $167,100.00 

23
Main Bid 

(B18197)
524126

Bonds (Payment 

and Performance)
1-7.2.1 LS 1 $30,000.00 $30,000.00 

24
Main Bid 

(B18197)
237310 Mobilization 7-3.4.1 LS 1 $45,000.00 $45,000.00 

25
Main Bid 

(B18197)

Field Orders (EOC 

Type II)
7-3.9 AL 1 $68,613.00 $68,613.00 

26
Main Bid 

(B18197)
237310

Asphalt Pavement 

Repair
301-1.7 TON 12 $540.00 $6,480.00 

27
Main Bid 

(B18197)
237310

Rubber Polymer 

Modified Slurry 

(RPMS) Type I

302-4.12.4 SF 41937 $1.32 $55,356.84 

28
Main Bid 

(B18197)
237310

Rubber Polymer 

Modified Slurry 

(RPMS) Type II

302-4.12.4 SF 41937 $1.76 $73,809.12 

29
Main Bid 

(B18197)
237310

Pavement 

Restoration 

Adjacent to Trench

302-5.2.1 SF 3191 $7.14 $22,783.74 

30
Main Bid 

(B18197)
238910

Concrete Pavement 

Â (7 Inch thick)
302-6.8 CY 54 $425.00 $22,950.00 

31
Main Bid 

(B18197)
237310 Crack Seal 302-15.5 LB 740 $6.00 $4,440.00 

32
Main Bid 

(B18197)
237310

Historical and 

Contractor Date 

Stamps and 

Impressions

303-5.9 EA 1 $800.00 $800.00 



33
Main Bid 

(B18197)
237310

Additional Curb and 

Gutter Removal and 

Replacement

303-5.9 LF 75 $55.00 $4,125.00 

34
Main Bid 

(B18197)
237310

Additional Sidewalk 

Removal and 

Replacement

303-5.9 SF 250 $13.00 $3,250.00 

35
Main Bid 

(B18197)
237310 Alley Apron 303-5.9 SF 104 $18.00 $1,872.00 

36
Main Bid 

(B18197)
237310

Curb Ramp (Type D) 

with Stainless Steel 

Detectable Warning 

Tiles

303-5.10.2 EA 1 $4,000.00 $4,000.00 

37
Main Bid 

(B18197)
237310

Curb Ramp (Type A) 

with Stainless Steel 

Detectable Warning 

Tiles

303-5.10.2 EA 10 $4,000.00 $40,000.00 

38
Main Bid 

(B18197)
237310

Curb Ramp (Type 

C1) with Stainless 

Steel Detectable 

Warning Tiles

303-5.10.2 EA 6 $4,500.00 $27,000.00 

39
Main Bid 

(B18197)
237310

Curb Ramp (Type 

C2) with Stainless 

Steel Detectable 

Warning Tiles

303-5.10.2 EA 8 $4,500.00 $36,000.00 

40
Main Bid 

(B18197)
237110

Removal or 

Abandonment of 

Existing Water 

Facilities

306-3.3.4 LF 474 $3.34 $1,583.16 

41
Main Bid 

(B18197)
237110

Handling and 

Disposal of Non-

friable Asbestos 

Material

306-3.3.5.5 LF 3216 $12.00 $38,592.00 



42
Main Bid 

(B18197)
237110 Additional Bedding 306-15.1 CY 89 $30.00 $2,670.00 

43
Main Bid 

(B18197)
237110 Water Main (8 Inch) 306-15.1 LF 3191 $92.00 $293,572.00 

44
Main Bid 

(B18197)
237110 Gate Valve (8 Inch) 306-15.5 EA 11 $1,932.00 $21,252.00 

45
Main Bid 

(B18197)
237110

Fire Hydrant 

Assembly and 

Marker (6 Inch)

306-15.6 EA 5 $7,328.00 $36,640.00 

46
Main Bid 

(B18197)
237110

Fire Service 

Connection and 

Assembly (6 Inch)

306-15.6 EA 1 $8,007.00 $8,007.00 

47
Main Bid 

(B18197)
237110

Water Service (1 

Inch)
306-15.8 EA 82 $1,787.00 $146,534.00 

48
Main Bid 

(B18197)
237110

Water Service (2 

Inch)
306-15.8 EA 5 $4,699.00 $23,495.00 

49
Main Bid 

(B18197)
237110

Air and Vacuum (Air 

Release) Valve 

Assembly (1 Inch, 

Class 235)

306-15.8 EA 1 $4,832.00 $4,832.00 

50
Main Bid 

(B18197)
237310

Temporary 

Resurfacing
306-15.9 TON 390 $130.00 $50,700.00 

51
Main Bid 

(B18197)
237110

Imported Trench 

Backfill
306-15.11 TON 384 $10.00 $3,840.00 

52
Main Bid 

(B18197)
237310

Removal and 

Replacement of 

Existing Paint 

Striping

314-4.3.7 LS 1 $2,034.00 $2,034.00 

53
Main Bid 

(B18197)
238990

Video Recording of 

Existing Conditions
400-1.1.1 LS 1 $2,300.00 $2,300.00 



54
Main Bid 

(B18197)
237110

Potholing Existing 

Utilities Not Shown 

on Plans 

(DepthÂ upÂ toÂ 7 

feet)

402-8 EA 50 $715.00 $35,750.00 

55
Main Bid 

(B18197)
237310

Adjust Existing 

Manhole Frame and 

Cover to Grade

403-5 EA 4 $120.00 $480.00 

56
Main Bid 

(B18197)
237310

Adjust Existing 

Survey Monument 

to Grade

403-5 EA 2 $1,000.00 $2,000.00 

57
Main Bid 

(B18197)
541330

Traffic Control and 

Working Drawings
601-7 LS 1 $15,000.00 $15,000.00 

58
Main Bid 

(B18197)
237310

Protective Railing at 

Curb Ramps Type B 

(Per SDG-140)

701-2 EA 1 $852.00 $852.00 

59
Main Bid 

(B18197)
237110

Contractor 

Furnished Materials 

for the City Forces 

High-line Work

900-1.9 LF 6382 $1.00 $6,382.00 

60
Main Bid 

(B18197)
237110

Pavement 

Restoration for 

Final Connection

901-2.5 SF 600 $15.00 $9,000.00 

61
Main Bid 

(B18197)
541330 WPCP Development 1001-4.2 LS 1 $480.00 $480.00 

62
Main Bid 

(B18197)
237310

WPCP 

Implementation
1001-4.2 LS 1 $25,000.00 $25,000.00 

Subtotal $1,177,474.86 



63

Additive 

Alternate 

A

237110

High-Lining 

Installation by the 

Contractor

901-1.3 LF 6380 $7.00 $44,660.00 

64

Additive 

Alternate 

A

237110

High-Lining 

Removed by the 

Contractor

901-1.3 LF 6380 $3.00 $19,140.00 

65

Additive 

Alternate 

A

237110

Furnished Materials 

for Contractor High-

Line Work

900-1.9 LF 6380 $1.50 $9,570.00 

Subtotal $73,370.00 

66

Deductive 

Alternate 

B

237110

Contractor 

Furnished Materials 

for City Forces High-

Line Work 

((Deductive) Enter 

Unit Price As 

Negative (-))

900-1.9 LF 6380 ($3.00) ($19,140.00)

Subtotal ($19,140.00)

67

Additive 

Alternate 

C

237110

Cut-In Tee by 

Contractor (8 Inch 

through 12 Inch)

901-2.5 EA 2 $2,040.00 $4,080.00 

68

Additive 

Alternate 

C

237110

Connections to The 

Existing System by 

Contractor (8 Inch 

through 12 Inch)

901-2.5 EA 8 $1,320.00 $10,560.00 

69

Additive 

Alternate 

C

237110
Cut and Plug by 

Contractor
901-2.5 EA 15 $4,800.00 $72,000.00 

Subtotal $86,640.00 



70

Additive 

Alternate 

D

237310
Ashphalt Concrete 

Overlay
302-5.9 TON 317 $122.40 $38,800.80 

71

Additive 

Alternate 

D

237310
Cold Milling Full 

Width (2 inch)
404-12 SF 26375 $0.78 $20,572.50 

Subtotal $59,373.30 

72

Deductive 

Alternate 

E

237310

Rubber Polymer 

Modified Slurry 

(RPMS) Type I 

((Deductive) Enter 

Unit Price As 

Negative (-))

302-4.12.4 SF 26375 ($1.32) ($34,815.00)

73

Deductive 

Alternate 

E

237310

Rubber Polymer 

Modified Slurry 

(RPMS) Type II 

((Deductive) Enter 

Unit Price As 

Negative (-))

302-4.12.5 SF 26375 ($1.76) ($46,420.00)

74

Deductive 

Alternate 

E

237310

Ashphalt Pavement 

Repair ((Deductive) 

Enter Unit Price As 

Negative (-))

301-1.7 TON 7 ($540.00) ($3,780.00)

Subtotal ($85,015.00)

Total $1,459,803.16 



SUBCONTRACTOR LISTING 

(OTHER THAN FIRST TIER) 

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that 
he or she has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR).  The Bidder is to list below the name, 
address, license number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the 
work or improvement pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).  

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR OR 
DESIGNER 

DIR REGISTRATION 
NUMBER 

SUBCONTRACTOR LICENSE 
NUMBER 

TYPE OF  

WORK 

Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

 
Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

Name:_________________________________ 
Address: ______________________________ 
City:  
State:  
Zip:  
Phone:  
Email:   

    

 
** USE ADDITIONAL FORMS AS NECESSARY ** 

User
Typewritten text
NONE




