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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 
The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) for important 
information regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from 
the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1.  Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS 

2.  Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS 

3.  Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS 

4.  
Debarment and Suspension Certification for 
Prime Contractors 

At Time of Bid  ALL BIDDERS 

5.  
Debarment and Suspension Certification for 
Subcontractors, Suppliers & Mfgrs 

At Time of Bid ALL BIDDERS 

6.  
Bid Bond (Original) By 5PM 3 working days 

after bid opening 
ALL BIDDERS 

7.  SLBE Good Faith Effort Documentation  
By 5 PM 3 working days 
after bid opening 

ALL BIDDERS 

8.  Form AA60 – List of Work Made Available 

By 5 PM 3 working days 
after bid opening with 
Good Faith Effort (GFE) 
documentation 

ALL BIDDERS 

9.  
If the Contractor is a Joint Venture:  

• Joint Venture Agreement 
• Joint Venture License 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

10.  
Payment & Performance Bond; Certificates of 
Insurance & Endorsements; and Signed 
Contract Agreement Page 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

11.  Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

http://www.sandiego.gov/eoc/forms/index.shtml
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire 
Construction services for Lobrico Ct (615) Storm Drain For additional information refer to 
Attachment A.    

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and 
may be bid by Contractors on the City’s approved Prequalified Contractors List. For 
information regarding the Contractors Prequalified list visit the City’s web site: 
http://www.sandiego.gov. 

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is 
$960,000. 

4. BID DUE DATE AND TIME ARE: February 11, 2022 at 2:00 PM. 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D. 

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must 
possess the following licensing classifications: A. 

6.1. ADDITIONAL LICENSE REQUIREMENTS: See Appendix G - Long Term Maintenance 
and Monitoring Agreement for C-27 requirement. 

7. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages 
apply to this contract. 

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation   6.6% 

2. ELBE participation   9.2% 

3. Total mandatory participation 15.8% 

7.2. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

7.2.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable 
Document Format (PDF), demonstrating the Bidder made a good faith effort 
to conduct outreach to and include SLBE-ELBE Subcontractors as required in 

http://www.sandiego.gov/
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this solicitation by 5 PM 3 Working Days after the Bid opening if the overall 
mandatory participation percentage is not met. 

All submittals in searchable PDF shall be submitted electronically within 
the prescribed time identified in the contract documents via PlanetBids 
by invitation to the point of contact named in the bid provided by the 
Contract Specialist to all bidders. 

8. AWARD PROCESS: 

8.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

8.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 

8.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City Attorney’s 
Office. 

8.4. The low Bid will be determined by the Base Bid. 

8.5. Once the low bid has been determined, the City may, at its sole discretion, award the 
contract for the Base bid alone. 

9. SUBMISSION OF QUESTIONS: 

9.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  Any questions related to this 
solicitation shall be submitted to: 

CSuarez@sandiego.gov 

9.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

9.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

9.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 

mailto:CSuarez@sandiego.gov
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10. SUPPLEMENTAL AGREEMENTS:  Supplemental agreements attached to this contract for 
items of Work such as revegetation maintenance/monitoring shall be signed by the BIDDER at 
time of award of the primary BID.  The signed agreements shall be accompanied by the proper 
bonds and insurance as specified in 1-7.2., “CONTRACT BONDS,” 5-4, “INSURANCE,” and 5-4.11 
WORKERS’ COMPENSATION INSURANCE.  Bonds shall be in the amount of the total Contract 
Price for all Work including the supplemental agreements. 

10.1. Partial Release of Performance Bond and Labor and Materialmen’s Bond:  For 
information regarding partial release of bonds for this Contract, see Supplementary 
Special Provisions, Attachment E. 
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 INSTRUCTIONS TO BIDDERS  

1. PREQUALIFICATION OF CONTRACTORS:   

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening.  

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000.  

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be 
eligible for award in this scenario, the Joint Venture itself or at least one of the 
Joint Venture entities must have been prequalified for the total amount 
proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 
or greater on a project with an engineer’s estimate of less than $30,000,000 
are not eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds in 
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder 
of a form of contract for execution. 

1.4. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification 

1.5.  Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids™.  

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown 

http://www.sandiego.gov/cip/bidopps/prequalification
http://www.planetbids.com/portal/portal.cfm?CompanyID=17950
http://www.sandiego.gov/cip/bidopps/index.shtml
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on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more.  
Because of these security features, Contractors who disable their browsers’ cookies 
will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered.  The system will not accept a bid for which any required information 
is missing.  This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the “Bid Due Date and 
Time” are not available for review by anyone other than the submitter who has until 
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.   It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
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responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Purchasing & 
Contracting Department, Public Works Division Contract Specialist listed on the cover 
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to 
ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT: 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment “A–
Scope of Work” for the City of San Diego, in accordance with the requirements set forth 
herein for the electronically submitted prices. The Bidder guarantees the Contract 
Price for a period of 120 days from the date of Bid opening. The duration of the 
Contract Price guarantee shall be extended by the number of days required for the 
City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
shall be free to release the information when required in accordance with the PRA, pursuant 
to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg
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5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

6. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 14 Calendar Days after receiving the Contract forms.   

7. INSURANCE REQUIREMENTS:  

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/   

2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)*  
https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw  

2021 ECPI010122-0 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings  2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-
specifications 

2018 PWPI030119-05 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-
specifications 

2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 6  
(CA MUTCD Rev 6)  
https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files   

2014 PWPI060121-10 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/  

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA:  The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  
No other responses to questions, oral or written shall be of any force or effect with respect to 

http://www.greenbookspecs.org/
https://www.sandiego.gov/ecp/edocref/greenbook
https://www.sandiego.gov/ecp/edocref/standarddraw
https://www.sandiego.gov/ecp/edocref/drawings
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files
https://www.sandiego.gov/ecp/edocref/
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this solicitation. The changes to the Contract Documents through addenda are made effective 
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission. 

10. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 
contract. 

11. CONTRACT PRICING:  This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 
opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 
fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award.  The 
Bidder's attention is directed to the Special Provisions – Section 3-2,  
“Self-Performance”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
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regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES.  For 
subcontractors or suppliers to be used on additive or deductive alternate items, in 
addition to the above requirements, bidder shall further note “ALTERNATE” and 
alternate item number within the description. 

13. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-6, “Trade Names” in The WHITEBOOK and 
as amended in the SSP. 

14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Purchasing & Contracting  
Department, Public Works Division. 

http://www.sandiego.gov/cip/
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17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED:  No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid 
Security shall be in one of the following forms: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the  
contract and furnish the required final performance and payment bonds. 

19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 

19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security.  Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  By 5PM, 
3 working days after the bid opening date, all bidders must provide the City with the 
original bid security.   

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original by 5PM, 3 working days after the bid 
opening date shall cause the bid to be rejected and deemed non-responsive. 

Due to circumstances related to Covid-19, until further notice, all original bid bond 
submittals must be received by 5 PM, 3 working days after bid opening. 
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Upon circumstances returning to normal business as usual, the original bid bond shall 
once again be due by 5 PM the day after bid opening. 

Original Bid Bond shall be submitted to: 
Purchasing & Contracting Department, Public Works Division 
525 B Street, Suite 750 (7th Floor) 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  

20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 
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made on the eBidding system.  The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT:   

22.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be made 
in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made. 

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the 
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Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine 
carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms (e.g., Bidding Documents).  The submission of a Bid shall be conclusive 
evidence that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of work, the quantities of materials to be 
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS:  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified herein and in the Notice of Intent to Award.  
Failure to provide the information as specified may result in the Bid being rejected as 
non-responsive.   

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 





3/16/2022
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SCOPE OF WORK  

1. SCOPE OF WORK:  The works to be done as part of this project includes the installation of 
approximately 345-LF of 48-inch reinforced concrete pipe (RCP) with water-tight joints 
between Lisbon Street and Jamacha Road. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Plans numbered 38714-01-D through  
38714-04-D, and Exhibit R-1, inclusive. 

2. LOCATION OF WORK:  The location of the Work is as follows: 

See Appendix E – Location Map. 

3. CONTRACT TIME: The Contract Time for completion of the Work, including the Plant 
Establishment Period, shall be 186 Working Days.         
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml   

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   

http://www.sandiego.gov/eoc/forms/index.shtml
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c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 
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f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
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steps to diversify and expand your Subcontractor solicitation base and to offer 
subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Public Works - Contracting, Attention Contracts Specialist, 525 B Street, Suite 
750, San Diego, CA 92101 with a copy to the Engineer. 
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3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 



 

Lobrico Ct (615) Storm Drain          32 | Page 
Attachment C – Equal Opportunity Contracting Program (EOCP) (Rev. Jan. 2022) 

vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a Subcontractor 
or Supplier, the listed Subcontractor or Supplier who has been so notified shall have 
5 Working Days within which to submit written objections to the substitution to the 
Contract Specialist with a copy to the Engineer. Failure to file these written objections 
shall constitute the listed Subcontractor or Supplier’s consent to the substitution. If 
written objections are filed, the City shall give notice in writing of at least 5 Working 
Days to the listed Subcontractor or Supplier of a hearing by the City on your request 
for substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
Subcontractor to the penalties, sanctions, and other remedies of that section. 
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This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s 
prior written approval. Any violation of this provision by you or your 
Subcontractor shall subject you or your Subcontractor to the penalties, 
sanctions, and other remedies specified in §7108.5 of the Business and 
Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
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name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe.shtml 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf
http://www.sandiego.gov/eoc/programs/slbe.shtml
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
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capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 
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ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 
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iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,000,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2. Contracts Valued over $500,000 and under $1,000,000 will also be considered 
Major Public Works Contracts and will include the mandatory subcontractor 
participation requirements described above and the following:  

a) 5% bid discount for SLBE-ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  
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c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $250,000 up to $500,000 will be considered Minor Public 
Works Contracts and will be awarded through a competitive Bid process open 
only to City certified SLBE-ELBE firms. If there are no bidders or no responsible 
bidders, the Contract will be made available to all Bidders and will be subject 
to requirements listed in items 1 and 2 for Major Public Works Contracts 
above. 

4. Contracts valued at $250,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 
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4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
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City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf
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I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe.shtml 

http://www.sandiego.gov/eoc/programs/slbe.shtml
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
858-627-3200. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive 
provided that any of the following apply: (1) the subcontractor is registered prior 
to bid opening; (2) within twenty-four hours after the bid opening, the 
subcontractor is registered and has paid the penalty registration fee specified in 
Labor Code section 1725.5; or (3) the subcontractor is replaced by another 
registered subcontractor pursuant to Public Contract Code section 4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered 
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and 
Contractor shall provide proof of registration for themselves and all listed 
subcontractors to the City at the time of bid or proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors.  The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  

1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 
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1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11 above. (Labor code section 
1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

  

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, item 55, “Normal Working Hours”, 
ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE OF THE WORK 

2-2 PERMITS, FEES, AND NOTICES. To the “WHITEBOOK”, ADD the following: 

2. The City obtained, at no cost to you, the following permits: 

a) Nationwide Permit (NWP). 

b) Clean Water Act Section 401 Water Quality Certification No. R9-2020-
0032. 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 50% of the base Bid. 

3-9 TECHNICAL STUDIES AND SUBSURFACE DATA. To the “WHITEBOOK”, ADD the 
following: 

5. In preparation of the Contract Documents, the designer has relied upon the 
following reports of explorations and tests at the Work Site: 

a) Report of Biological Studies dated August 15, 2016 by AECOM 
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b) Jurisdictional Delineation Report for Waters of the U.S. and State of 
California dated March 2016 by AECOM 

c) Jurisdictional Waters / Wetland Delineation Report dated May 9, 2019 
by City of San Diego 

d) Drainage Study dated April 28, 2015 by O’Day Consultant, Inc. 

6. The reports listed above are available for review  at the following link: 

https://drive.google.com/drive/folders/16XsW22DmR66BT-
wP8g6HObQxv8yWKJBP?usp=sharing 

3-15.3 Coordination. To the “WHITEBOOK”, ADD the following: 

2. Other adjacent City projects are scheduled for construction for the same time 
period in the vicinity of Lisbon St. and Jamacha Road. See Appendix F – 
Adjacent Projects Map for the approximate location. Coordinate the Work 
with the adjacent projects as listed below: 

a) Lisbon St/Slurry Seal Group 2222/SS-016579/Dylan Kachi, (619) 527-
7466 

SECTION 4 - CONTROL OF MATERIALS 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the determination of the Notice of Intent 
to Award and on the  City’s Product Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

https://drive.google.com/drive/folders/16XsW22DmR66BT-wP8g6HObQxv8yWKJBP?usp=sharing
https://drive.google.com/drive/folders/16XsW22DmR66BT-wP8g6HObQxv8yWKJBP?usp=sharing
https://www.sandiego.gov/ecp/edocref/
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2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract.  

4. If you maintain broader coverage and/or higher limits than the minimums 
shown below, City requires and shall be entitled to the broader coverage 
and/or the higher limits maintained by you. Any available insurance proceeds 
in excess of the specified minimum limits of insurance and coverage shall be 
available to City. 

5. The payment for insurance shall be included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance.  

6. For any claims related to this project, your insurance coverage shall be primary 
insurance coverage at least as broad as ISO CG 20 01 04 13 as respects the 
City, its officers, officials, employees, and volunteers. Any insurance or self-
insurance maintained by the City, its officers, officials, employees, or 
volunteers shall be excess of your insurance and shall not contribute with it. 

7. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

5-4.2 Types of Insurance. 

5-4.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  
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4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause). However, 
failure to obtain the required documents prior to the work beginning shall not waive 
your obligation to provide them.  The City reserves the right to require complete, 
certified copies of all required insurance policies, including endorsements, required 
by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 
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2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured.  

3. The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  

b) your products, or  

c) premises owned, leased, controlled, or used by you. 

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you or to purchase coverage with a lower retention or provide proof 
of ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 
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5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

5-4.11  Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with the requirements of this section.  

2. Limits for this insurance shall be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 

Bodily Injury by Disease $1,000,000 each employee 

Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply 
with such provisions before commencing the Work as required by §1861 of 
the California Labor Code. 

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

ADD: 

5-10.1.3 Weekly Updates Recipients.  

1. Submit a weekly correspondence with updates, traffic control issues and 
locations, lane closures, and any other pertinent information (with additional 
contact names given during award process) to the following recipients: 

Elham Lotfi, Senior Engineer, Email: elotfi@sandiego.gov 

Hany Bakheat, Project Engineer, Email: hbakheat@sandiego.gov 

Resident Engineer, TBA, XXX@sandiego.gov 

mailto:elotfi@sandiego.gov
mailto:XXX@sandiego.gov
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5-10.3 Exclusive Community Liaison Services. To the “WHITEBOOK”, ADD the following: 

2. You shall retain an Exclusive Community Liaison for the Project that shall 
implement Work in accordance with the specifications described in 5-10.2 
“Community Outreach Services” and 5-10.3 “Exclusive Community Liaison 
Services”. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD  the following: 

3. Refer to the Sample City Invoice materials in Appendix D - Sample City 
Invoice with Cash Flow Forecast and use the format shown. 

4. The  120 Calendar Day Plant Establishment Period is included in the stipulated 
Contract Time and shall begin with the acceptance of installation of the 
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT 
ESTABLISHMENT”. 

ADD: 

6-6.1.1 Environmental Document. 

1. The City of San Diego  has prepared a Mitigated Negative Declaration for 
Lobrico Ct (615) Storm Drain (Lobrico Channel Replacement), Project No. 
509460, as referenced in the Contract Appendix. You shall comply with all 
requirements of the Mitigated Negative Declaration as set forth in 
Appendix A. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 

6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK“, ADD the following: 

3. Refer to Caltrans Specifications. 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 802 – NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND 
MONITORING 

802-2.1 Project Biologist. To the “WHITEBOOK”, ADD the following: 

5. You shall retain a qualified Project Biologist to perform biological monitoring 
Work for this Contract. You shall coordinate your activities and Schedule with 
the activities and schedules of the Project Biologist. 
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SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to  
WPCP. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

MITIGATED NEGATIVE DECLARATION 
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INITIAL STUDY CHECKLIST 
 
1. Project Title/Project Number:       LOBRICO CHANNEL REPLACEMENT PROJECT/509460 
 
2.  Lead agency name and address:   

 
City of San Diego  
Department of Development Services 
1222 First Avenue, MS 501 
San Diego, CA 92101 
 
3.  Contact person and phone number: Mark Brunette/ (619) 446-5379 
 
4.  Project location:  

  
The proposed project is bounded by Lisbon Street to the north, several homes along 600 block of 
Porter Street to the east, one home at 7244 Jamacha Road to the south, one home at 7231 Lisbon 
Street, and two homes at 605 and 615 Lobrico Court to the west.  The project site is located within 
the Skyline-Paradise Hills community plan area and City Council District 4.  (See attached location 
maps). 
 
5.  Project Applicant/Sponsor's name and address:  

 
City of San Diego Public Works Department – Engineering and Capital Projects, Right of Way Design 
Division 
 
6.  General Plan designation:  
 
Single Family Residential  
 
7.  Zoning:  
 
The proposed project is within the RS-1-7 zone (Residential – Single Unit). 
 
8.  Description of project (Describe the whole action involved, including but not limited to, later phases of the project, and 

any secondary, support, or off-site features necessary for its implementation.): 
 
A SITE DEVELOPMENT PERMIT (SDP) for the replacement of an existing approximately 350 linear-foot 
earthen bottom drainage with a buried storm drain to minimize the risk of flooding and property 
damage within the area.  The proposed project impact area is 0.42-acre.   The project site is not 
included on any Government Code listing of hazardous waste sites.   
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9:  Surrounding land uses and setting: Briefly describe the project's surroundings: 
 
The existing project site consists of a 344 linear-foot earthen bottom drainage that travels in a north-
south direction in the rear yards of existing single family homes.   The rear yards of the existing 
homes are planted with ornamental vegetation.  The drainage channel is dominated by Arundo 
domax riparian vegetation.   This invasive nonnative species would be removed as part of the 
proposed project and revegetated with a native upland habitat hydroseed mix. 
 
The proposed project is bounded by Lisbon Street to the north, several homes along 600 block of 
Porter Street to the east, one home at 7244 Jamacha Road to the south, one home at 7231 Lisbon 
Street, and two homes at 605 and 615 Lobrico Court to the west.  The project site is located within 
the Skyline-Paradise Hills community plan area and City Council District 4.  (See attached location 
maps).    The project site is located approximately one mile from the City’s nearest Multiple Habitat 
Preservation Area (MHPA). 
 
10.  Other public agencies whose approval is required (e.g., permits, financing approval, or participation agreement.):  
 
 United States Army Corps of Engineers, San Diego Regional Water Quality Control Board and 

California Department of Fish and Wildlife 

 
 
 
 
 
 
 
 
 
 
 
ENVIRONMENTAL FACTORS POTENTIALLY AFFECTED: 
 
The environmental factors checked below would be potentially affected by this project, involving at least one impact that is a 
"Potentially Significant Impact" as indicated by the checklist on the following pages. 
 
 

 Aesthetics   Greenhouse Gas    Population/Housing 
     Emissions 
 

 Agriculture and   Hazards & Hazardous Materials  Public Services 
 Forestry Resources 
 

 Air Quality   Hydrology/Water Quality   Recreation 
 

 Biological Resources  Land Use/Planning    Transportation/Traffic 
 

 Cultural Resources   Mineral Resources    Utilities/Service 
          System 
 

 Geology/Soils   Noise     Mandatory Findings 
          Significance 
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DETERMINATION: (To be completed by Lead Agency) 
 
On the basis of this initial evaluation: 
 

 The proposed project COULD NOT have a significant effect on the environment, and a NEGATIVE DECLARATION will be 
prepared. 

 
 Although the proposed project could have a significant effect on the environment, there will not be a significant effect 

in this case because revisions in the project have been made by or agreed to by the project proponent. A MITIGATED 
NEGATIVE DECLARATION will be prepared. 

 
 The proposed project MAY have a significant effect on the environment, and an ENVIRONMENTAL IMPACT REPORT is 

required. 
 

 The proposed project MAY have a “potentially significant impact” or “potentially significant unless mitigated” impact on 
the environment, but at least one effect (a) has been adequately analyzed in an earlier document pursuant to 
applicable legal standards, and (b) has been addressed by mitigation measures based on the earlier analysis as 
described on attached sheets. An ENVIRONMENTAL IMPACT REPORT is required. 

 
 Although the proposed project could have a significant effect on the environment, because all potentially significant 

effects (a) have been analyzed adequately in an earlier EIR or (MITIGATED) NEGATIVE DECLARATION pursuant to 
applicable standards, and (b) have been avoided or mitigated pursuant to that earlier EIR or (MITIGATED) NEGATIVE 
DECLARATION, including revisions or mitigation measures that are imposed upon the proposed project, nothing 
further is required. 

 
EVALUATION OF ENVIRONMENTAL IMPACTS: 
 
1) A brief explanation is required for all answers except “No Impact” answers that are adequately supported by the 

information sources a lead agency cites in the parentheses following each question. A “No Impact” answer is adequately 
supported if the referenced information sources show that the impact simply does not apply to projects like the one 
involved (e.g., the project falls outside a fault rupture zone). A “No Impact answer should be explained where it is based 
on project specific factors as well as general standards (e.g., the project will not expose sensitive receptors to pollutants, 
based on a project-specific screening analysis.) 

 
2) All answers must take account of the whole action involved, including off-site as well as on-site, cumulative as well as 

project-level, indirect as well as direct, and construction as well as operational impacts. 
 
3) Once the lead agency has determined that a particular physical impact may occur, the checklist answers must indicate 

whether the impact is potentially significant, less than significant with mitigation, or less than significant. “Potentially 
Significant Impact” is appropriate if there is substantial evidence that an effect may be significant. If there are one or 
more “Potentially Significant Impact” entries when the determination is made, an EIR is required. 

 
4) “Negative Declaration: Less Than Significant With Mitigation Incorporated” applies where the incorporation of mitigation 

measures has reduced an effect from “Potentially Significant Impact” to a “Less Than Significant Impact.” The lead agency 
must describe the mitigation measures, and briefly explain how they reduce the effect to a less than significant level 
(mitigation measures from “Earlier Analyses”, as described in (5) below, may be cross-referenced). 

 
5) Earlier analyses may be used where, pursuant to the tiering, program EIR, or other CEQA process, an effect has been 

adequately analyzed in an earlier EIR or (mitigated) negative declaration. Section 15063(c)(3)(D). In this case, a brief 
discussion should identify the following: 

 
a. Earlier Analysis Used. Identify and state where they are available for review. 
 
b. Impacts Adequately Addressed. Identify which effects from the above checklist were within the scope of and 

adequately analyzed in an earlier document pursuant to applicable legal standards, and state whether such 
effects were addressed by mitigation measures based on the earlier analysis. 
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c. Mitigation Measures. For effects that are “Less Than Significant With Mitigation Measures Incorporated”, 
describe the mitigation measures that were incorporated or refined from the earlier document and the extent 
to which they address site-specific conditions for the project. 

 
6) Lead agencies are encouraged to incorporate into the checklist references to information sources for potential impacts 

(e.g., general plans, zoning ordinances). Reference to a previously prepared or outside document should, where 
appropriate, include a reference to the page or pages where the statement is substantiated. 
 

7) Supporting Information Sources: A source list should be attached, and other sources used or individuals contacted 
should be cited in the discussion.   Please note, all reports and documents mentioned in this document are available for 
public review in the Entitlements Division on the Fifth Floor of 1222 First Avenue, San Diego.   

 
8) This is only a suggested form, and lead agencies are free to use different formats; however, lead agencies should 

normally address the questions from this checklist that are relevant to a project’s environmental effects in whatever 
format is selected.  

 
9) The explanation of each issue should identify: 
 

a. The significance criteria or threshold, if any, used to evaluate each question; and 
 
b. The mitigation measure identified, if any, to reduce the impact to less than significant. 
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Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 
No Impact 

I) AESTHETICS – Would the project:     
a)   Have a substantial adverse effect on a scenic vista? 

 
    

All of the proposed storm drain piping work would occur below grade.   All trenching for the 
new storm drain pipe would be filled to match the adjacent natural grade of the drainage 
channel and all ground disturbances would be re-vegetated with a native upland habitat 
hydroseed mix.  This upland habitat mix would replace existing invasive non-native plant 
species that currently dominate the drainage area.  Therefore, no new visual impacts occur 
as a result of the project.   In addition, the project would not remove any existing trees and 
there is no designated scenic vista at or in the vicinity of the project site.   Therefore, the 
proposed project would have no significant impacts to public scenic vistas and no mitigation 
would be required. 
 

b) Substantially damage scenic resources, including but 
not limited to, trees, rock outcroppings, and historic 
buildings within a state scenic highway? 

 

    

See answer to I.a. above.  In addition, the project would not damage any existing scenic rock 
outcroppings, or historic buildings (Refer to V.a.) as none of these features are located within 
the boundaries of the proposed project.   Furthermore, the project site is not located near a 
state scenic highway. 
 

c)   Substantially degrade the existing visual character or 
quality of the site and its surroundings? 

    

 
             See answer to I.a and I.b. above.   
 

d)   Create a new source of substantial light or glare that 
would adversely affect day or nighttime views in the 
area? 

 

    

The project does not include any new or modified light sources such as new or replacement 
street lights, and the project would not utilize highly reflective materials.  In addition, no 
substantial sources of light would be generated during project construction, as construction 
activities would occur during daylight hours.  The project would also be subject to the City's 
Outdoor Lighting Regulations per Municipal Code Section 142.0740. 
  
 

II) AGRICULTURAL AND FOREST RESOURCES: In 
determining whether impacts to agricultural resources 
are significant environmental effects, lead agencies 
may refer to the California Agricultural Land Evaluation 
and Site Assessment Model (1997) prepared by the 
California Department of Conservation as an optional 
model to use in assessing impacts on agriculture and 
farmland. In determining whether impacts to forest 
resources, including timberland, are significant 
environmental effects, lead agencies may refer to 
information compiled by the California Department of 
Forestry and Fire Protection regarding the state’s 
inventory of forest land, including the Forest and 
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Range Assessment Project and the Forest Legacy 
Assessment project; and forest carbon measurement 
methodology provided in Forest Protocols adopted by 
the California Air Resources Board. – Would the 
project: 

 
a) Converts Prime Farmland, Unique Farmland, or 

Farmland of Statewide Importance (Farmland), as 
shown on the maps prepared pursuant to the 
Farmland Mapping and Monitoring Program of the 
California Resources Agency, to non-agricultural 
use?  

    

 
The project would occur in a developed single family residential neighborhood which is not 
designated for agricultural use or farmland.  In addition, agricultural land is not present in 
the vicinity of the project. 
 

b) Conflict with existing zoning for agricultural use, or a 
Williamson Act Contract? 

    

 
Refer to II.a. 

 
c) Conflict with existing zoning for, or cause rezoning 

of, forest land (as defined in Public Resources Code 
section 1220(g)), timberland (as defined by Public 
Resources Code section 4526), or timberland zoned 
Timberland Production (as defined by Government 
Code section 51104(g))? 

    

 
The project would occur in a developed single family residential neighborhood which is not 
designated as forest land.  In addition, forest land is not present in the vicinity of the project. 

 
d) Result in the loss of forest land or conversion of 

forest land to non-forest use? 
    

 
Refer to II.c. 

 
e) Involve other changes in the existing environment, 

which, due to their location or nature, could result in 
conversion of Farmland to non-agricultural use or 
conversion of forest land to non-forest use? 

    

 
The project does not propose a change in land use and would not result in the conversion of 
Farmland since no Farmland exists within, or in the vicinity, of the project boundaries. 

 
III.   AIR QUALITY – Where available, the significance criteria 

established by the applicable air quality management or 
air pollution control district may be relied on to make the 
following determinations - Would the project: 

 

    

a) Conflict with or obstruct implementation of the 
applicable air quality plan? 
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The proposed storm drain installation would not involve any future actions that would 
generate air quality emissions as a result of the proposed use (e.g. vehicle miles traveled).  
However, emissions would occur during the construction phase of the project and could 
increase the amount of harmful pollutants entering the air basin. The emissions would be 
minimal and would only occur temporarily during construction.  Additionally, the 
construction equipment typically involved in water/sewer project is small-scale and 
generates relatively few emissions.  When appropriate, dust suppression methods would be 
included as project components.  As such, the project would not conflict with the region’s air 
quality plan. 
 

b) Violate any air quality standard or contribute 
substantially to an existing or projected air quality 
violation? 

    

 
Refer to III.b 

 
c) Result in a cumulatively considerable net increase of 

any criteria pollutant for which the project region is 
non-attainment under an applicable federal or state 
ambient air quality standard (including releasing 
emissions which exceed quantitative thresholds for 
ozone precursors)? 

    

 
As described above, construction operations could temporarily increase the emissions of 
dust and other pollutants.  However, construction emissions would be temporary and 
implementation of Best Management Practices would reduce potential impacts related to 
construction activities to below a level of significance.  Therefore, the project would not 
result in a cumulatively considerable net increase of any criteria pollutant for which the 
project region is non-attainment under applicable federal or state ambient air quality 
standards. 

 
d) Expose sensitive receptors to substantial pollutant 

concentrations? 
    

 
Construction operations could temporarily increase the emissions of harmful pollutants, 
which could affect sensitive receptors adjacent to the project.  However, construction 
emissions would be temporary and it is anticipated that implementation of construction 
BMPs would reduce potential impacts related to construction activities to minimal levels.  
Therefore, the project would not expose sensitive receptors to substantial pollutant 
concentrations. 

 
e) Create objectionable odors affecting a substantial 

number of people? 
    

 
Operation of construction equipment and vehicles could generate odors associated with fuel 
combustion.  However, these odors would dissipate into the atmosphere upon release and 
would only remain temporarily in proximity to the construction equipment and vehicles.  
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Therefore, the project would not create odors affecting a substantial number of people. 
 

IV.  BIOLOGICAL RESOURCES – Would the project:     
a) Have substantial adverse effects, either directly or 

through habitat modifications, on any species 
identified as a candidate, sensitive, or special status 
species in local or regional plans, policies, or 
regulations, or by the California Department of Fish 
and Game or U.S. Fish and Wildlife Service? 

       

    

Direct Impacts 

A Biological Technical Letter Report (BTR) (August 15, 2016), and Jurisdictional Delineation 
Report (June 2014) for the Lobrico Channel Replacement Project, were prepared by AECOM.   
These reports analyzed the impacts of the proposed project on the biological resources and 
jurisdictional Waters of the US and State located in the vicinity of the project.     

The project would permanently impact 0.23 acre of waters of the U.S. and state 
(including 0.11 acre of CDFW arundo-dominated riparian canopy). Mitigation for 
permanent impacts to wetlands of 0.12-acre have been discussed with the resource 
agencies during the permitting process and the option of using mitigation bank credits, 
as a concept, has been preliminarily approved. Final approval could only occur after 
official review by the agencies. The mitigation ratio for jurisdictional impacts is typically 
1:1 if mitigation is conducted in the same watershed as the impacts. Mitigation bank 
credits of 0.12-acre would be provided by a City owned and operated, resource-agency 
approved mitigation site within the San Diego River watershed (or other agency 
approved site) in order to satisfy the state and federal "no net loss" policy. 
 
Mitigation for permanent impacts to arundo-dominated riparian canopy is not 
proposed as this habitat is composed of an invasive nonnative species. The proposed 
project will hydroseed the impact area with a native upland seed mix. Replacement of 
this habitat with native upland habitat would provide a net benefit to wildlife that may 
currently utilize this area. 
 
Indirect Impacts 

The project would not result in any indirect impacts to sensitive biological resources because 
it is located more approximately 1 mile away from the City’s Multi Habitat Planning Area 
(MHPA).   Since the project is not adjacent to the MHPA, the Land Use Adjacency 
requirements that are recommended in the BTR are not required for the proposed project.    

Furthermore, the BTR recommends mitigation for potential impacts to nesting birds as 
required by the Migratory Bird Treaty Act (MBTA).   The proposed project will comply with 
the recommended MBTA mitigation measures stated in the BTR.  However, the City of San 
Diego does not have jurisdiction to enforce the MBTA and, therefore, the MBTA mitigation 
measures are not included in this MND. 
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Section V of this MND includes the mitigation monitoring and reporting program 
requirements for the proposed project, which will reduce potentially significant impacts to 
biological resources to a less than significant level.   

b) Have a substantial adverse effect on any riparian 
habitat or other community identified in local or 
regional plans, policies, and regulations or by the 
California Department of Fish and Game or U.S. Fish 
and Wildlife Service? 

    

 
Refer to IV.a  

 
c) Have a substantial adverse effect on federally 

protected wetlands as defined by Section 404 of the 
Clean Water Act (including but not limited to marsh, 
vernal pool, coastal, etc.) through direct removal, 
filling, hydrological interruption, or other means? 

    

 
Refer to IV.a  
 

d) Interfere substantially with the movement of any 
native resident or migratory fish or wildlife species 
or with established native resident or migratory 
wildlife corridors, or impede the use of native 
wildlife nursery sites? 

    

 

Due to the relatively small scale, isolated location, and timing (i.e. daylight hours) of the 
proposed project impacts, proposed backfilling of any trenching to match adjacent 
natural grade, and revegetation of any ground disturbance with native, non-invasive 
plant species, the project is not expected to significantly impact a wildlife corridor or alter 
the local movement of wildlife; and thus would not be considered significant under 
CEQA.   

 
e) Conflict with any local policies or ordinances 

protecting biological resources, such as a tree 
preservation policy or ordinance? 

    

 
Refer to IV.a.  The project would comply with all local policies and ordinances protecting 
biological resources including satisfying mitigation requirements for impacts to sensitive 
biological resources in accordance with the City of San Diego Multiple Species 
Conservation Program and the City of San Diego Biology Guidelines.  The project is not 
located adjacent to the Multi-Habitat Planning Area (MHPA) and is, therefore, not subject 
to the MSCP City of San Diego Subarea Plan MHPA land use agency guidelines.    

 
f) Conflict with the provisions of an adopted Habitat 

Conservation Plan, Natural Community 
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Conservation Plan, or other approved local, regional, 
or state habitat conservation plan? 

 
Refer to IV.a and IV.e. The project would not conflict with any local conservation plans 
including the MSCP City of San Diego Subarea Plan.   

 
V. CULTURAL RESOURCES – Would the project:     

a) Cause a substantial adverse change in the 
significance of an historical resource as defined in 
§15064.5? 

    

 
The project involves the installation of an underground storm drain line in an existing 
drainage channel and would not impact any designated historic structures or resources.  
 

b) Cause a substantial adverse change in the 
significance of an archaeological resource pursuant 
to §15064.5? 

    

 
The proposed project would place a storm drain pipe in a new trench.  However, the new 
trench would only involve excavation of previously graded and disturbed soil which would 
not contain sensitive archaeological resources.  Therefore, the proposed project would not 
impact archaeological resources. 
 

c) Directly or indirectly destroy a unique 
paleontological resource or site or unique geologic 
feature? 

    

 
The proposed project would place a storm drain pipe in a new trench.  However, the new 
trench would only involve excavation of previously graded and disturbed soil which would 
not contain sensitive paleontological resources.  Therefore, the proposed project would not 
impact paleontological resources. 
 

d) Disturb any human remains, including those 
interred outside of formal cemeteries? 

    

 
No cemeteries, formal or informal, have been identified on or adjacent to the project site.  
While there is a possibility of encountering human remains during subsequent project 
construction activities, if remains are found monitoring would be required.  In addition, per 
CEQA Section 15064.5(e), the California Public Resources Code (Sec. 5097.98) and State 
Health and Safety Code (Sec. 7050.5), if human remains are discovered during construction, 
work would be required to halt in that area and no soil would be exported off-site until a 
determination could be made regarding the provenance of the human remains via the 
County Coroner and other authorities as required.   

VI. GEOLOGY AND SOILS – Would the project:      
a) Expose people or structures to potential substantial 

adverse effects, including the risk of loss, injury, or 
death involving: 

    

i) Rupture of a known earthquake fault, as 
delineated on the most recent Alquist-Priolo 
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Earthquake Fault Zoning Map issued by the 
State Geologist for the area or based on other 
substantial evidence of a known fault? Refer to 
Division of Mines and Geology Special 
Publication 42. 
 

The project would utilize proper engineering design and standard construction practices 
in order to ensure that potential impacts in this category based on regional geologic 
hazards would remain less than significant.  Therefore risks from rupture of a known 
earthquake fault would be below a level of significance. 

 
ii) Strong seismic ground shaking?     

 
See VI.a.i. above.  The project would be required to utilize proper engineering design and 
standard construction practices to ensure that the potential for impacts from ground 
shaking would be below a level of significance. 
 

iii) Seismic-related ground failure, including 
liquefaction? 

    

 
See VI.a above.   

iv) Landslides?     
 

See VI.a. above.   
 

b) Result in substantial soil erosion or the loss of 
topsoil? 

    

 
Refer to VI.a.  All trenching for pipe installation would be backfilled and all disturbed areas 
would be revegetated with appropriate non-invasive, low water use, container plants and a 
hydroseed mix to control erosion.    Additionally, appropriate Best Management Practices 
would be utilized during project construction to prevent soil erosion.  As such, the project 
would not result in a substantial amount of soil erosion or loss of topsoil. 
 

c) Be located on a geologic unit or soil that is unstable, 
or that would become unstable as a result of the 
project, and potentially result in on- or off-site 
landslide, lateral spreading, subsidence, liquefaction 
or collapse? 

    

 
The project is not located on a geologic unit or soil that is unstable.  In addition, proper 
engineering design and utilization of standard construction practices would ensure that the 
potential impacts would be less than significant. 

 
d) Be located on expansive soil, as defined in Table 18-

1-B of the Uniform Building Code (1994), creating 
substantial risks to life or property? 
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Refer to VI.a.   
 

e) Have soils incapable of adequately supporting the 
use of septic tanks or alternative waste water 
disposal systems where sewers are not available for 
the disposal of waste water? 

    

 
Refer to VI.a.   In addition, no septic or alternative wastewater systems are proposed since 
the scope of the project is to replace a drainage channel with a new below grade public 
storm drain pipe. 
 

VII.  GREENHOUSE GAS EMISSIONS – Would the project:     
a) Generate greenhouse gas emissions, either 

directly or indirectly, that may have a 
significant impact on the environment? 

    

 
 

In December 2015, the City adopted a Climate Action Plan (CAP) that outlines the actions that 
City will undertake to achieve its proportional share of State greenhouse gas (GHG) emission 
reductions. The purpose of the Climate Action Plan Consistency Checklist (Checklist) is to, in 
conjunction with the CAP, provide a streamlined review process for proposed new 
development projects that are subject to discretionary review and trigger environmental 
review pursuant to the California Environmental Quality Act (CEQA).  
 
Analysis of GHG emissions and potential climate change impacts from new development is 
required under CEQA. The CAP is a plan for the reduction of GHG emissions in accordance 
with CEQA Guidelines Section 15183.5. Pursuant to CEQA Guidelines Sections 15064(h)(3), 
15130(d), and 15183(b), a project’s incremental contribution to a cumulative GHG emissions 
effect may be determined not to be cumulatively considerable if it complies with the 
requirements of the CAP.  
 
This Checklist is part of the CAP and contains measures that are required to be implemented 
on a project-by-project basis to ensure that the specified emissions targets identified in the 
CAP are achieved. Implementation of these measures would ensure that new development 
is consistent with the CAP’s assumptions for relevant CAP strategies toward achieving the 
identified GHG reduction targets. Projects that are consistent with the CAP as determined 
through the use of this Checklist may rely on the CAP for the cumulative impacts analysis of 
GHG emissions. Projects that are not consistent with the CAP must prepare a comprehensive 
project-specific analysis of GHG emissions, including quantification of existing and projected 
GHG emissions and incorporation of the measures in this Checklist to the extent feasible. 
Cumulative GHG impacts would be significant for any project that is not consistent with the 
CAP.  
 
The project involves a relatively short installation length of approximately 350 linear feet 
with a limited duration of construction of less than 6 months.   In addition, the project would 
not result in operational green house gas emissions.   Under Step 1 of the CAP Checklist the 
proposed project is consistent with the existing General Plan and Community Plan land use 
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designations, and zoning designations for the project site because these designations allow 
for the replacement of existing stormwater facilities that do not involve expansion of these 
facilities.  Therefore, the proposed project is consistent with the growth projections and land 
use assumptions used in the CAP. 
 
Furthermore, completion of the Step 2 of the CAP Checklist for the project demonstrates 
that the CAP strategies for reduction in GHG emissions are not applicable to the project 
because it is a linear public storm drain repair project with no habitable space or operational 
GHG emissions, and does not require a building permit or certificate of occupancy.    
 
Therefore, the project has been determined to be consistent with the City of San Diego 
Climate Action Plan, would result in a less than significant impact on the environment with 
respect to Greenhouse Gas Emissions, and further GHG emissions analysis and mitigation 
would not be required. 
 

b) Conflict with an applicable plan, policy, or regulation 
adopted for the purpose of reducing the emissions 
of greenhouse gases? 

    

 
Refer to VII.a. 

 
VIII. HAZARDS AND HAZARDOUS MATERIALS – Would the 

project: 
    

a) Create a significant hazard to the public or the 
environment through routine transport, use, or 
disposal of hazardous materials? 

    

 
Construction of the project may require the use of hazardous materials (e.g. fuels, lubricants, 
solvents, etc.) which would require proper storage, handling, use and disposal; however, 
these conditions would not occur during routine construction within the PROW.  
Construction specifications would include requirements for the contractor regarding where 
routine handling or disposal of hazardous materials could occur and what measures to 
implement in the event of a spill from equipment.  Compliance with contract specifications 
would ensure that potential hazards are minimized to below a level of significance. 
 

b) Create a significant hazard to the public or the 
environment through reasonably foreseeable upset 
and accident conditions involving the release of 
hazardous materials into the environment? 

    

 
Construction of the project may have the potential to traverse properties which could 
contain Leaking Underground Storage Tank (LUST) cleanup sites, permitted UST’s, or 
contaminated sites located within 1,000 feet of the  project alignments;   however, in the 
event that construction activities encounter underground contamination, the contractor 
would be required to implement section 803 of the City’s “WHITEBOOK” for “Encountering or 
Releasing Hazardous Substances or Petroleum Products” of the City of San Diego Standard 
Specifications for Public Works Construction which is included in all construction documents 
and would ensure the proper handling and disposal of any contaminated soils in accordance 
with all applicable local, state, and federal regulations.  Compliance with these requirements 
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would minimize the risk to the public and the environment; therefore, impacts would remain 
less than significant.  
 

c) Emit hazardous emissions or handle hazardous or 
acutely hazardous materials, substances, or waste 
within one-quarter mile of an existing or proposed 
school? 

    

 
Portions of the project alignment are within one-quarter mile of existing schools and would 
involve trenching or excavation activities that could result in the release of hazardous 
emissions if unanticipated contamination is encountered within the PROW.   However, 
section 803 of the City’s “WHITEBOOK” to ensure that appropriate protocols are followed 
pursuant to County DEH requirements should any hazardous conditions be encountered.  As 
such, impacts regarding the handling or discovery of hazardous materials, substances or 
waste within close proximity of a school would be below a level of significance with 
implementation of the measures required pursuant to the contract specifications and 
County DEH oversight.   
 

d) Be located on a site which is included on a list of 
hazardous materials sites compiled pursuant to 
Government Code Section 65962.5 and, as a result, 
would it create a significant hazard to the public or 
the environment? 

    

 
See VIIIa-c above.  In addition, the project alignment is not included on a list of hazardous 
materials locations. 
 

e) For a project located within an airport land use plan 
or, where such a plan has not been adopted, within 
two mile of a public airport or public use airport, 
would the project result in a safety hazard for 
people residing or working in the project area? 

    

 
The project alignment is not located within the Airport Influence Area of Airport Land Use 
Compatibility Plan or within 2 miles of a public airport.  Therefore, the project would not 
introduce any new features that would result in a safety hazard for people residing or 
working in the area, or create a flight hazard. 
 

f) For a project within the vicinity of a private airstrip, 
would the project result in a safety hazard for 
people residing or working in the project area? 

    

 
The project site is not within proximity of a private airstrip. 

 
g) Impair implementation of or physically interfere 

with an adopted emergency response plan or 
emergency evacuation plan? 

    

 
Construction of the proposed project would temporarily affect traffic circulation within the 
project Area of Potential Effect (APE) and its adjoining roads.  However, an approved Traffic 
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Control Plan would be implemented during construction which would allow emergency 
plans to be employed.  Therefore, the project would not physically interfere with and 
adopted emergency response plan or emergency evacuation plan. 

 
h) Expose people or structures to a significant risk of 

loss, injury or death involving wildland fires, 
including where wildlands are adjacent to urbanized 
areas or where residences are intermixed with 
wildlands? 

    

 
The proposed project would be located within an existing drainage channel.   However, the 
proposed storm drain replacement storm drain would not introduce any new features that 
are combustible or would increase the risk of fire and there are no wildland areas in the 
vicinity of the project site.   
 

IX. HYDROLOGY AND WATER QUALITY  - Would the project:     
a) Violate any water quality standards or waste 

discharge requirements? 
    

 
Potential impacts to existing water quality standards associated with the proposed project 
would include minimal short-term construction-related erosion sedimentation, but would 
not include any long term operational storm water impacts.  The project would be required 
to comply with the City’s Storm Water Standards Manual and would have to comply with 
either a Water Pollution Control Plan or Storm Water Pollution Prevention Plan.  These plans 
would prevent or effectively minimize short-term water quality impacts during construction 
activities.  Therefore, the proposed project would not violate any existing water quality 
standards or discharge requirements. 

 
b) Substantially deplete groundwater supplies or 

interfere substantially with groundwater recharge 
such that there would be a net deficit in aquifer 
volume or a lowering of the local groundwater table 
level (e.g., the production rate of pre-existing nearby 
wells would drop to a level which would not support 
existing land uses or planned uses for which permits 
have been granted)? 

    

 
The project does not use groundwater, nor would it create new impervious surfaces that 
would interfere with groundwater recharge. 
 

c) Substantially alter the existing drainage pattern of 
the site or area, including through the alteration of 
the course of a stream or river, in a manner, which 
would result in substantial erosion or siltation on- or 
off-site?  

    

 
All areas that are trenched would be backfilled to match adjacent natural grade and all 
disturbed areas would be re-vegetated with a non-irrigated native hydroseed mix to 
minimize soil erosion.     In addition, the purpose of the project is to replace a drainage 
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channel with a new below grade storm drain pipe which would reduce the potential for 
erosion within the drainage channel.  Thus, the project would actually reduce the potential 
for erosion in the future.    

 
d) Substantially alter the existing drainage pattern of 

the site or area, including through the alteration of 
the course of a stream or river, or substantially 
increase the rate or amount of surface runoff in a 
manner, which would result in flooding on- or off-
site? 

    

 
Refer to IX.c.   
 

e) Create or contribute runoff water, which would 
exceed the capacity of existing or planned storm 
water drainage systems or provide substantial 
additional sources of polluted runoff? 

    

 
Refer to IX.c.  The project would be required to comply with all local and regional storm 
water quality standards during construction using approved Best Management Practices 
(BMPs), which would ensure that water quality is not degraded.   
 

f) Otherwise substantially degrade water quality?     

 
Refer to IX.c.  The project would be required to comply with all local and regional storm 
water quality standards during construction using approved Best Management Practices 
(BMPs), which would ensure that water quality is not degraded.   

 
g) Place housing within a 100-year flood hazard area as 

mapped on a federal Flood Hazard Boundary or 
Flood Insurance Rate Map or other flood hazard 
delineation map? 

    

 
The project does not propose any housing. 
 

h) Place within a 100-year flood hazard area, structures 
that would impede or redirect flood flows? 

    

 
The project does not propose any structures that would impede flood flows as it is a linear 
underground storm drain repair project. 

 
i) Expose people or structures to a significant risk of 

loss, injury or death involving flooding, including 
flooding as a result of the failure of a levee or dam? 

    

 
The proposed project does not include any features that would increase the risk associated 
with flooding beyond those of existing conditions. 

 
j) Inundation by seiche, tsunami, or mudflow?     
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The proposed project does not include any features that would increase the risk associated 
with inundation by seiche, tsunami, or mudflow beyond those of existing conditions. 
 

X. LAND USE AND PLANNING – Would the project:     
a) Physically divide an established community?     

 
The project would involve installing utility infrastructure underground and would not 
introduce new features that could divide an established community.   
 

b) Conflict with any applicable land use plan, policy, or 
regulation of an agency with jurisdiction over the 
project (including but not limited to the general plan, 
specific plan, local coastal program, or zoning 
ordinance) adopted for the purpose of avoiding or 
mitigating an environmental effect? 

    

 
The project would involve installing utility infrastructure underground and would be 
consistent with all applicable land use plans, policies, or regulations of an agency with 
jurisdiction over the project and would not conflict with any land use plans. 
 

c) Conflict with any applicable habitat conservation 
plan or natural community conservation plan? 

    

 
Refer to IV. The project is approximately one mile away from the nearest MHPA preserve 
area of the City of San Diego Multiple Species Conservation Program.   Therefore, the project 
would not result in significant direct and indirect impacts to the MHPA.   

     
d) Result in the loss of availability of a known mineral 

resource that would be of value to the region and 
the residents of the state? 

    

 
The areas around the proposed project alignment are not being used for the recovery of 
mineral resources and are not designed by the General Plan or other local, state or federal 
land use plan for mineral resources recovery; therefore, the project would not result in the 
loss of mineral resources. 
 

e) Result in the loss of availability of a locally important 
mineral resource recovery site delineated on a local 
general plan, specific plan or other land use plan? 

    

 
Refer to X.e. 
 

XII. NOISE – Would the project result in:     
a) Generation of noise levels in excess of standards 

established in the local general plan or noise 
ordinance, or applicable standards of other 
agencies? 
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The project would not result in the generation of operational noise levels in excess of 
existing standards or existing ambient noise levels in the vicinity of the project. 
 

b) Generation of excessive ground borne vibration or 
ground borne noise levels? 

    

 
The project would not result in the generation of operational ground borne vibration or 
noise levels in excess of existing standards or ambient levels. 
 

c) A substantial permanent increase in ambient noise 
levels in the project vicinity above levels existing 
without the project? 

    

 
Refer to XII.a-b 
 

d) A substantial temporary or periodic increase in 
ambient noise levels in the project vicinity above 
existing without the project?  

    

 
The proposed linear underground storm drain installation project would result in 
construction noise, but would be temporary in nature; in addition, the project is required to 
comply with the San Diego Municipal Code, Chapter 5, Article 9.5, (§59.5.0404 Construction 
Noise).  This section specifies that it is unlawful for any person, between the hours of 7:00 
p.m. of any day and 7:00 a.m. of the following day, or on legal holidays (with exception of 
Columbus Day and Washington’s Birthday), or on Sundays, to erect, construct, demolish, 
excavate for, alter or repair any building or structure in such a manner as to create 
disturbing, excessive or offensive noise.  In addition, the project would be required to 
conduct any construction activity so as to not cause, at or beyond the property lines of any 
property zoned residential, an average sound level greater than 75 decibels during the 12–
hour period from 7:00 a.m. to 7:00 p.m. 
 

e) For a project located within an airport land use plan, 
or, where such a plan has not been adopted, within 
two miles of a public airport or public use airport 
would the project expose people residing or working 
in the area to excessive noise levels? 

    

 
The project alignment is not located within the Airport Influence Area of an Airport Land Use 
Compatibility Plan or within 2 miles of a public airport.  Therefore, it is not within the airport 
60 CNEL noise contour so people working on the project would not be exposed to excessive 
airport noise levels.   The project, in and of itself, would not generate operational noise.  
Furthermore, compliance with OSHA standards will ensure the project workers would not be 
exposed to excessive noise levels. 
 

f) For a project within the vicinity of a private airstrip, 
would the project expose people residing or working 
in the project area to excessive noise levels? 

    

 

Lobrico Ct (615) Storm Drain 
Appendix A - Mitigated Negative Declaration 

84 | Page



Issue 
Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 
No Impact 

The project site is not located within the vicinity of a private airstrip. 
 
 
XIII. POPULATION AND HOUSING – Would the project:     

a) Induce substantial population growth in an area, 
either directly (for example, by proposing new 
homes and businesses) or indirectly (for example, 
through extension of roads or other infrastructure)? 

    

 
The project scope does not include the construction of new or extended roads or 
infrastructure, or new homes and businesses.  The project would replace a drainage channel 
with a new below grade storm drain.  Therefore, the project would not induce population 
growth nor require the construction of new infrastructure. 
 

b) Displace substantial numbers of existing housing, 
necessitating the construction of replacement 
housing elsewhere?  

    

 
No such displacement would result.  There is no existing housing within the boundaries of 
the proposed project.   
 

c) Displace substantial numbers of people, 
necessitating the construction of replacement 
housing elsewhere?  

    

 
No such displacement would result.  There is no existing housing or residents within the 
boundaries of the project.   
 

XIV. PUBLIC SERVICES      
a) Would the project result in substantial adverse 

physical impacts associated with the provisions of 
new or physically altered governmental facilities, 
need for new or physically altered governmental 
facilities, the construction of which could cause 
significant environmental impacts, in order to 
maintain acceptable service rations, response times 
or other performance objectives for any of the 
public services:  

    

i) Fire Protection     

 

The project would not result in adverse physical impacts of fire facilities or adversely affect 
existing levels of fire services.  

 

ii)    Police Protection     

 
The project would not affect existing levels of police protection service and would not 
require the construction or expansion of a police facility. 
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iii)   Schools     
 
The project would not affect existing levels of public services and would not require the 
construction or expansion of a school facility. 

 
v) Parks     
 
The project would not affect existing levels of public services and would not require the 
construction or expansion of a park facility. 

 
vi) Other public facilities     

 
The project would not affect existing levels of public services; therefore, no new or altered 
government facilities would be required.   
 

XV. RECREATION -     
a) Would the project increase the use of existing 

neighborhood and regional parks or other 
recreational facilities such that substantial physical 
deterioration of the facility would occur or be 
accelerated? 

    

 
The project would not adversely affect the availability of and/or need for new or expanded 
recreational resources. 

 
b) Does the project include recreational facilities or 

require the construction or expansion of 
recreational facilities, which might have an adverse 
physical effect on the environment? 

    

 
Refer to XV.a.  The project does not propose recreation facilities or require the construction 
or expansion of any such facilities. 
 

 
XVI. TRANSPORTATION/TRAFFIC – Would the project?     

a) Conflict with an applicable plan, ordinance or policy 
establishing measures of effectiveness for the 
performance of the circulation system, taking into 
account all modes of transportation including mass 
transit and non-motorized travel and relevant 
components of the circulation system, including but 
not limited to intersections, streets, highways and 
freeways, pedestrian and bicycle paths, and mass 
transit? 

    

 
Construction of the proposed project would temporarily affect traffic circulation within the 
project Area of Potential Effect (APE) and its adjoining roads.  However, an approved Traffic 
Control Plan would be implemented during construction such that traffic circulation would 
not be substantially impacted.  Therefore, the project would not result in any significant 
permanent increase in traffic generation or level of service. 
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b) Conflict with an applicable congestion management 
program, including, but not limited to level of service 
standards and travel demand measures, or other 
standards established by the county congestion 
management agency for designated roads or 
highways? 

    

 
Construction of the proposed project would temporarily affect traffic circulation within the 
project Area of Potential Effect (APE) and its adjoining roads.  However, an approved Traffic 
Control Plan would be implemented during construction so that existing cumulative or 
individual levels of service are minimally impacted.  Therefore, the project would not result 
in any significant permanent increase in traffic generation or permanent reduction in level of 
service. 
 

c) Result in a change in air traffic patterns, including 
either an increase in traffic levels or a change in 
location that results in substantial safety risks? 

    

 
Refer to XVI.c.  In addition, the project would not result in safety risks or a change to air 
traffic patterns in that all work would occur underground. 
 

d) Substantially increase hazards due to a design 
feature (e.g., sharp curves or dangerous 
intersections) or incompatible uses (e.g., farm 
equipment)? 

    

 
The project would not create a permanent increase in hazards resulting from design 
features and would reduce temporary hazards due to construction to a less than significant 
level through a Traffic Control Plan.  The project does not propose any change in land use 
that would affect existing land uses in the area. 
 

e) Result in inadequate emergency access?     

 
Construction of the proposed project would temporarily affect traffic circulation within the 
project Area of Potential Effect (APE) and its adjoining roads.  However, an approved Traffic 
Control Plan would be implemented during construction such that emergency access would 
not be substantially impacted.  Therefore, the project would not result in inadequate 
emergency access. 
 

f) Conflict with adopted policies, plans, or programs 
regarding public transit, bicycle, or pedestrian 
facilities, or otherwise decrease the performance or 
safety of such facilities? 

    

 
The project would temporarily impact circulation during construction activities relative to 
traffic, pedestrians, public transit and bicycles.  However, the preparation of a Traffic Control 
Plan would ensure that any disruption to these services would not be significant. 

 
XVII. UTILITIES AND SERVICE SYSTEMS – Would the project:      
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a) Exceed wastewater treatment requirements of the 
applicable Regional Water Quality Control Board? 

    

 
Construction of the proposed storm water drainage installation project would facilitate the 
conveyance of storm water into the City’s storm water drainage system and would not affect 
the wastewater system.  Therefore, the project would not exceed the requirements of the 
Regional Quality Control Board. 
 

b) Require or result in the construction of new water or 
wastewater treatment facilities or expansion of 
existing facilities, the construction of which could 
cause significant environmental effects? 

    

 
Construction of the proposed project would result in improvements to the storm water 
drainage infrastructure.   It would not affect the water or wastewater systems and would, 
therefore, not result in a significant unmitigated impact on the environment. 
 

c) Require or result in the construction of new storm 
water drainage facilities or expansion of existing 
facilities, the construction of which could cause 
significant environmental effects? 

    

 
Construction of the proposed storm water drainage pipeline repair project would replace an 
existing drainage channel with a new drainage line in approximately the same alignment and 
location, and does not propose or require the construction substantial new drainage 
facilities.  Therefore, the project would not require the construction of new storm water 
drainage facilities or expansion of existing facilities. 
 

d) Have sufficient water supplies available to serve the 
project from existing entitlements and  
resources, or are new or expanded entitlements 
needed? 
 

    

Construction of the proposed project would not increase the demand for water within the 
project area. 
 

e) Result in a determination by the wastewater 
treatment provided which serves or may serve the 
project that it has adequate capacity to serve the 
project’s projected demand in addition to the 
provider’s existing commitments? 
 

    

Refer to XVII.c 
 

f) Be served by a landfill with sufficient permitted 
capacity to accommodate the project’s solid waste 
disposal needs?  

    

 
Construction of the project would likely generate minimal waste.  Project waste would be 
disposed of in accordance with all applicable local and state regulations pertaining to solid 
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waste including the permitted capacity of the landfill serving the project area.  Demolition or 
construction materials which can be recycled shall comply with the City’s Construction and 
Demolition Debris Ordinance.  Operation of the project would not generate waste and, 
therefore, would not affect the permitted capacity of the landfill serving the project area. 
 

g) Comply with federal, state, and local statutes and 
regulation related to solid waste? 

    

 
Refer to XVII.f.  Any solid waste generated during construction related activities would be 
recycled or disposed of in accordance with all applicable local, state and federal regulations. 

 
XVIII. MANDATORY FINDINGS OF SIGNIFICANCE -      

a) Does the project have the potential to degrade the 
quality of the environment, substantially reduce the 
habitat of a fish or wildlife species, cause a fish or 
wildlife population to drop below self-sustaining 
levels, threaten to eliminate a plant or animal 
community, reduce the number or restrict the range 
of a rare or endangered plant or animal or eliminate 
important examples of the major periods of 
California history or prehistory? 

    

 
Although the proposed project could have significant indirect impacts to sensitive 
biological resources, these impacts would be mitigated to a less than significant level by 
the mitigation measures identified in the Mitigation Monitoring and Reporting Program 
in Section V of the MND.  These mitigation requirements are also consistent with the 
MSCP City of San Diego Subarea Plan.  With respect to cultural resources, mitigation 
measures for potential impacts to archaeological and paleontological resources are not 
required due to the fact that only previously disturbed soils would be affected.      
Historical built environmental resources would not be significantly impacted by the 
project as stated in the Initial Study.   

 

b) Does the project have impacts that are individually 
limited, but cumulatively considerable? 
(“Cumulatively considerable” means that the 
incremental effects of a project are considerable 
when viewed in connection with the effects of past 
projects, the effects of other current projects, and 
the effects of probable futures projects)? 

    

 
The City of San Diego MSCP Subarea Plan addresses cumulative impacts on biological 
resources throughout San Diego.   Since the mitigation measures identified in Section V of 
the MND are consistent with the land use adjacency requirements as well as nesting bird 
requirements of the Subarea Plan, the proposed project is consistent with the Subarea Plan.   
As a result, project implementation would not result in any individually limited, but 
cumulatively significant impacts to these resources.  Based on the project’s consistency with 
the Climate Action Plan it would not result in cumulatively considerable environmental 
impacts relative to greenhouse gas emissions. 
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c) Does the project have environmental effects, which 

will cause substantial adverse effects on human 
beings, either directly or indirectly?  

    

 
As evidenced by the Initial Study Checklist, no other substantial adverse effects on human 
beings, either indirectly or directly, would occur as a result of project implementation.   
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INITIAL STUDY CHECKLIST 

REFERENCES 

 

I. AESTHETICS / NEIGHBORHOOD CHARACTER 

  X   City of San Diego General Plan; City of San Diego Land Development Municipal Code 

  X   Community Plan. 

  _   Local Coastal Plan. 

 

II. AGRICULTURAL RESOURCES & FOREST RESOURCES 

   X    City of San Diego General Plan. 

   X    U.S. Department of Agriculture, Soil Survey - San Diego Area, California, Part I and II, 1973. 

         California Agricultural Land Evaluation and Site Assessment Model (1997) 

        Site Specific Report:      

 

III . AIR QUALITY 

        California Clean Air Act Guidelines (Indirect Source Control Programs) 1990. 

  X   Regional Air Quality Strategies (RAQS) - APCD. 

        Site Specific Report:                                                               

 

IV. BIOLOGY 

  X   City of San Diego, Multiple Species Conservation Program (MSCP), Subarea Plan, 1997 

  X   City of San Diego, MSCP, "Vegetation Communities with Sensitive Species and Vernal Pools" 
Maps, 1996. 

  X   City of San Diego, MSCP, "Multiple Habitat Planning Area" maps, 1997. 

        Community Plan - Resource Element.

         California Department of Fish and Game, California Natural Diversity Database, "State and 
Federally-listed Endangered, Threatened, and Rare Plants of California," January 2001. 

        California Department of Fish & Game, California Natural Diversity Database, "State and 
Federally-listed Endangered and Threatened Animals of California," January 2001. 

   X    City of San Diego Land Development Code Biology Guidelines. 
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  X_  Site Specific Reports: Biological Technical Letter Report dated August 15, 2016 and 
Jurisdictional Delineation Report dated June 2014 for the Lobrico Court Channel 
Replacement Project by AECOM.    

   

V. CULTURAL RESOURCES (INCLUDES HISTORICAL RESOURCES) 

  X   City of San Diego Historical Resources Guidelines. 

  X   City of San Diego Archaeology Library. 

  X  Historical Resources Board List. 

        Community Historical Survey:                                               

     Site Specific Reports:   
 
VI. GEOLOGY/SOILS 

  X   City of San Diego Seismic Safety Study. 

        U.S. Department of Agriculture Soil Survey - San Diego Area, California, Part I and II, 
December 1973 and Part III, 1975. 

        Site Specific Report(s):   

VII. GREENHOUSE GAS EMISSIONS 

  X     City of San Diego Climate Action Plan, Adopted 2015  
 

VIII. HAZARDS AND HAZARDOUS MATERIALS 

  X   San Diego County Hazardous Materials Environmental Assessment Listing,  

        San Diego County Hazardous Materials Management Division 

        FAA Determination 

  X   State Assessment and Mitigation, Unauthorized Release Listing, Public Use Authorized. 

 X     Airport Land Use Compatibility Plan. 

        Site Specific Report:  

 

 

IX. HYDROLOGY/WATER QUALITY 

  X   Flood Insurance Rate Map (FIRM). 

  X  Federal Emergency Management Agency (FEMA), National Flood Insurance Program - Flood 
Boundary and Floodway Map. 

         Clean Water Act Section 303(b) list, http://www.swrcb.ca.gov/tmdl/303d_lists.html). 
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        Site Specific Reports:   

X. LAND USE AND PLANNING 

  X   City of San Diego General Plan. 

  X   Community Plan. 

   X    Airport Land Use Compatibility Plan 

  X   City of San Diego Zoning Maps 

        FAA Determination 

 

XI. MINERAL RESOURCES 

        California Department of Conservation - Division of Mines and Geology, Mineral Land 
Classification. 

        Division of Mines and Geology, Special Report 153 - Significant Resources Maps. 

        Site Specific Report: 

 

XII. NOISE 

   X     Community Plan 

__ __ San Diego International Airport - Lindbergh Field CNEL Maps.  

        Brown Field Airport Master Plan CNEL Maps. 

        Montgomery Field CNEL Maps. 

       San Diego Association of Governments - San Diego Regional Average Weekday Traffic 
Volumes. 

  X   San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

  X   City of San Diego General Plan. 

  __ Site Specific Report:    

 

XIII. PALEONTOLOGICAL RESOURCES 

  X   City of San Diego Paleontological Guidelines. 

        Deméré, Thomas A., and Stephen L. Walsh, "Paleontological Resources City of San Diego," 
Department of Paleontology San Diego Natural History Museum, 1996. 

  X   Kennedy, Michael P., and Gary L. Peterson, "Geology of the San Diego Metropolitan Area, 
California.  Del Mar, La Jolla, Point Loma, La Mesa, Poway, and SW 1/4 Escondido 7 1/2 
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Minute Quadrangles," California Division of Mines and Geology Bulletin 200, Sacramento, 
1975. 

        Kennedy, Michael P., and Siang S. Tan, "Geology of National City, Imperial Beach and Otay 
Mesa Quadrangles, Southern San Diego Metropolitan Area, California," Map Sheet 29, 1977. 

        Site Specific Report:                                        

 

XIV. POPULATION / HOUSING 

  X   City of San Diego General Plan. 

  X   Community Plan. 

        Series 11 Population Forecasts, SANDAG. 

        Other:        

                                                                   

XV. PUBLIC SERVICES 

  X    City of San Diego General Plan. 

  X     Community Plan. 

 

 

XVI. RECREATIONAL RESOURCES 

   X   City of San Diego General Plan. 

        Community Plan. 

        Department of Park and Recreation 

        City of San Diego - San Diego Regional Bicycling Map 

        Additional Resources:                                                                                

 

XVII. TRANSPORTATION / CIRCULATION 

  X    City of San Diego General Plan. 

  X    Community Plan. 

        San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

        San Diego Region Weekday Traffic Volumes, SANDAG. 

        Site Specific Report:                                       

 

 

Lobrico Ct (615) Storm Drain 
Appendix A - Mitigated Negative Declaration 

94 | Page



XVIII. UTILITIES 

  X    City of San Diego General Plan. 

  X    Community Plan. 

                                                                  

XIX. WATER CONSERVATION 

  X    City of San Diego General Plan. 

  X    Community Plan. 

        Sunset Magazine, New Western Garden Book.  Rev. ed. Menlo Park, CA:  Sunset Magazine. 

 
 

Lobrico Ct (615) Storm Drain 
Appendix A - Mitigated Negative Declaration 

95 | Page



LOBRICO CHANNEL REPLACEMENT PROJECT 
MITIGATED NEGATIVE DECLARATION NO. 509460 

AND 
MITIGATION MONITORING AND REPORTING PROGRAM (MMRP)             

 
ADOPTED ON APRIL 12, 2017                  

 

WHEREAS, on November 5, 2016, The City of San Diego Public Works Department submitted 

a Public Project Assessment application to the Development Services Department for the Lobrico 

Channel Replacement project to replace 350 linear feet of earthen drainage with a buried storm 

drain adjacent to 605 and 615 Lobrico Court (Project); and 

 

WHEREAS, the matter was considered without a public hearing by the Deputy Director of the 

Development Services Department as designated by the City Manager of the City of San Diego on 

April 12, 2017; and 

  

WHEREAS, the Deputy Director of the Development Services Department as designated by 

the City Manager considered the issues discussed in Mitigated Negative Declaration No. 509460  

(Declaration) prepared for this Project; NOW THEREFORE, 

 

BE IT RESOLVED, by the Deputy Director for the Development Services Department as 

designated by the City Manager that it is certified that the Declaration has been completed in 

compliance with the California Environmental Quality Act of 1970 (CEQA) (Public Resources Code 

Section 21000 et seq.), as amended, and the State CEQA Guidelines thereto (California Code of 

Regulations, Title 14, Chapter 3, Section 15000 et seq.), that the Declaration reflects the independent 

judgment of the City of San Diego as Lead Agency and that the information contained in said 

Declaration, together with any comments received during the public review process, has been 

reviewed and considered by the Director of the Department of Development Services as designated 

by the City Manager in connection with the approval of the Project. 

 

BE IT FURTHER RESOLVED, that the Deputy Director of the Department of Development 

Services finds on the basis of the entire record that project revisions now mitigate potentially 

significant effects on the environment previously identified in the Initial Study, that there is no 
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EXHIBIT A 
 

MITIGATION MONITORING AND REPORTING PROGRAM 
LOBRICO CHANNEL REPLACEMENT PROJECT 

PROJECT NO. 509460 
 

 
This Mitigation Monitoring and Reporting Program is designed to ensure compliance with Public 
Resources Code Section 21081.6 during implementation of mitigation measures.  This program 
identifies at a minimum: the department responsible for the monitoring, what is to be monitored, 
how the monitoring shall be accomplished, the monitoring and reporting schedule, and completion 
requirements.  A record of the Mitigation Monitoring and Reporting Program will be maintained at 
the offices of the Development Services Department, 1222 First Avenue, Fifth Floor, San Diego, CA, 
92101.   
 
A. GENERAL REQUIREMENTS – PART I  

Plan Check Phase (prior to permit issuance)  
 
1. Prior to the issuance of a Notice To Proceed (NTP) for a subdivision, or any construction permits, 
such as Demolition, Grading or Building, or beginning any construction related activity on-site, the 
Development Services Department (DSD) Director’s Environmental Designee (ED) shall review and 
approve all Construction Documents (CD), (plans, specification, details, etc.) to ensure the MMRP 
requirements are incorporated into the design.  
 
2. In addition, the ED shall verify that the MMRP Conditions/Notes that apply ONLY to the 
construction phases of this project are included VERBATIM, under the heading, 
“ENVIRONMENTAL/MITIGATION REQUIREMENTS.”  
 
3. These notes must be shown within the first three (3) sheets of the construction documents in the 
format specified for engineering construction document templates as shown on the City website:  
 

http://www.sandiego.gov/development-services/industry/standtemp.shtml 
 
4. The TITLE INDEX SHEET must also show on which pages the “Environmental/Mitigation 
Requirements” notes are provided.  
 
5. SURETY AND COST RECOVERY – The Development Services Director or City Manager may require 
appropriate surety instruments or bonds from private Permit Holders to ensure the long term 
performance or implementation of required mitigation measures or programs. The City is 
authorized to recover its cost to offset the salary, overhead, and expenses for City personnel and 
programs to monitor qualifying projects.  
 
B.  GENERAL REQUIREMENTS – PART II  

Post Plan Check (After permit issuance/Prior to start of construction) 
  

1.  PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING DAYS PRIOR TO BEGINNING 
ANY WORK ON THIS PROJECT. The PERMIT HOLDER/OWNER is responsible to arrange and perform 
this meeting by contacting the CITY RESIDENT ENGINEER (RE) of the Field Engineering Division and 
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City staff from MITIGATION MONITORING COORDINATION (MMC). Attendees must also include the 
Permit holder’s Representative(s), Job Site Superintendent and the following consultants:  
 
Qualified Biologist 
 
Note:  
Failure of all responsible Permit Holder’s representatives and consultants to attend shall 
require an additional meeting with all parties present.  
 
CONTACT INFORMATION:  

a) The PRIMARY POINT OF CONTACT is the RE at the Field Engineering Division – 858-627-
3200  
b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also required to call RE and 
MMC at 858-627-3360  

 
2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) #509460 and /or Environmental 
Document # 509460, shall conform to the mitigation requirements contained in the associated 
Environmental Document and implemented to the satisfaction of the DSD’s Environmental Designee 
(MMC) and the City Engineer (RE). The requirements may not be reduced or changed but may be 
annotated (i.e. to explain when and how compliance is being met and location of verifying proof, 
etc.). Additional clarifying information may also be added to other relevant plan sheets and/or 
specifications as appropriate (i.e., specific locations, times of monitoring, methodology, etc  
 
Note:  
Permit Holder’s Representatives must alert RE and MMC if there are any discrepancies in the 
plans or notes, or any changes due to field conditions. All conflicts must be approved by RE 
and MMC BEFORE the work is performed.  
 
3. OTHER AGENCY REQUIREMENTS: Evidence of compliance with all other agency requirements or 
permits shall be submitted to the RE and MMC for review and acceptance prior to the beginning of 
work or within one week of the Permit Holder obtaining documentation of those permits or 
requirements. Evidence shall include copies of permits, letters of resolution or other documentation 
issued by the responsible agency.  
 
Not Applicable 
 
4. MONITORING EXHIBITS  
All consultants are required to submit , to RE and MMC, a monitoring exhibit on a 11x17 reduction of 
the appropriate construction plan, such as site plan, grading, landscape, etc., marked to clearly show 
the specific areas including the LIMIT OF WORK, scope of that discipline’s work, and notes indicating 
when in the construction schedule that work will be performed. When necessary for clarification, a 
detailed methodology of how the work will be performed shall be included.  
 
NOTE: 
 Surety and Cost Recovery – When deemed necessary by the Development Services Director or 
City Manager, additional surety instruments or bonds from the private Permit Holder may be 
required to ensure the long term performance or implementation of required mitigation 
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measures or programs. The City is authorized to recover its cost to offset the salary, 
overhead, and expenses for City personnel and programs to monitor qualifying projects. 

5. OTHER SUBMITTALS AND INSPECTIONS:

The Permit Holder/Owner’s representative shall submit all required documentation, verification 
letters, and requests for all associated inspections to the RE and MMC for approval per the following 
schedule:  

Issue Area Document submittal Assoc Inspection/Apv l  Notes 
Biology Proof of Mitigation Purchase MMC approval 

C. SPECIFIC MMRP ISSUE AREA CONDITIONS/REQUIREMENTS

BIOLOGICAL/JURISDICTIONAL RESOURCES

1. Prior to the issuance of a Notice to Proceed (NTP) or any construction permits,
including but not limited to, the first Grading Permit, Demolition Plans/Permits and
Building Plans/Permits the Permit Holder/Owner shall complete the following
mitigation requirement to the satisfaction of the Development Services Department
Mitigation Monitoring Coordination (MMC) section.

A. The project would permanently impact 0.23 acre of waters of the U.S. and state
(including 0.11 acre of CDFW arundo-dominated riparian canopy).  The mitigation
ratio for jurisdictional impacts is typically 1:1 if mitigation is conducted in the same
watershed as the impacts. Mitigation bank credits of 0.12 acre shall be purchased in
a City of San Diego owned and operated, resource-agency approved mitigation site
within the San Diego River watershed (or other agency approved site) in order to
satisfy the state and federal "no net loss" policy.
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 
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DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 2OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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FIRE HYDRANT METER PROGRAM 
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PROGRAM) 

PAGE 3OF 10 
EFFECTIVE DATE 

October 15, 2002 
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DI 55.27 

DATED 
April 21, 2000 

2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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DI 55.27 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX C 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIX D 

SAMPLE CITY INVOICE WITH CASH FLOW FORECAST  

 



City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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WBS #: B18108

Date Submitted: 10/10/2018
NTP Date: 3/23/2018

Final Statement of WD Date: 5/23/2020
Contract #: K-XX-XXXX-XXX-X

Contract Amount: $5,617,000

Year January February March April May June July August September October November December
2018 15,000 25,000 52,000 52,000 100,000 10,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 100,000 100,000 1,000,000 1,000,000
2020 100,000 100,000 100,000 1,000,000 1,000,000
2021
2022
2023
2024
2025

Construction Cash Flow Forecast

 "Sewer and Water Group Job 965 (W)"

SAMPLE
 R

EFERENCE

Lobrico Ct (615) Storm Drain 
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APPENDIX E 

LOCATION MAP 
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SENIOR ENGINEER
ELHAM LOTFI
6195335212

PROJECT MANAGER
RONALD FAMORCAN
619-533-6902

PROJECT ENGINEER
HANY BAKHEAT
619-533-5229

FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207
Email:engineering@sandiego.gov

Date: 12/14/2021
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LOBRICO CT (615) STORM DRAIN
PROJECT MANAGER : RONALD FAMORCAN
CONSTRUCTION MANAGER: TBD
START OF CONSTRUCTION : 03/18/2022
END OF CONSTRUCTION: 12/19/2022

SLURRY SEAL GROUP 2222
PROJECT MANAGER : DYLAN KACHI
CONSTRUCTION MANAGER: TBD
START OF CONSTRUCTION : 06/06/2022
END OF CONSTRUCTION: 11/7/2022
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LONG-TERM MAINTENANCE AND MONITORING AGREEMENT
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LONG-TERM MAINTENANCE AND MONITORING AGREEMENT 

This 25-Month Long-Term Maintenance and Monitoring Agreement (LTMMA) is made 
and entered into by and between the City of San Diego (City), a municipal corporation, and Palm 
Engineering Construction Co., Inc. (Contractor), who may be individually or collectively referred 
to herein as a “Party” or the “Parties.” 

RECITALS 

A. Concurrent with execution of this LTMMA, the Parties entered into a general contract
(Construction Contract) for the construction of Lobrico Ct (615) Storm Drain (Project), WBS
number  B-13116, Bid No. K-22-2083-DBB-3

B. In accordance with the Construction Contract, the Contractor shall enter into this LTMMA with
the City for the purpose of implementing and fulfilling long-term maintenance requirements
in accordance with the City of San Diego Municipal Code and the Contract Documents for the
specified elopement(s) of Lobrico Ct (615) Storm Drain (Maintenance Requirements).

C. The Contractor is ready and willing to fulfill its maintenance requirements in accordance with
the terms of this LTMMA.

NOW, THEREFORE, in consideration of the above recitals and the mutual covenants and
conditions set forth herein, and for good and valuable consideration, the receipt and
sufficiency of which are hereby acknowledged, the Parties hereby set forth their mutual
covenants and understandings as follows:

INTRODUCTORY PROVISIONS 

A. Recitals Incorporated. The above referenced Recitals are true and correct and are
incorporated into this LTMMA by this reference.

B. Exhibits Incorporated. All Exhibits and Attachments referenced in this LTMMA are
incorporated into this LTMMA by this reference.

C. Contract Term. This LTMMA shall be effective upon completion of the Plant Establishment
Period (PEP) as described in Section 6-1.1 of ATTACHMENT E – Supplementary Special
Provisions and Section 802 of the 2021 GREENBOOK AND WHITEBOOK and it shall be
effective until the completion of the Work as described below.

D. Terms and Conditions. This LTMMA is subject to the terms and conditions of the Construction 
Contract included in the 2021 GREENBOOK, WHITEBOOK, and Special Provisions (Part 1, and
Part 8) except as otherwise stated in this LTMMA.

E. Partial Release of Payment Bond and Performance Bond.

1. Performance of Contract in Two Phases. There are two separate phases of Work to
be performed by the Contractor under this Contract. The first phase covers the Work
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involved in the original agreement as described in this agreement (“Phase 1 Work”). 
The second phase covers the work involved in the long-term maintenance of the Re-
vegetation/Restoration Area after Phase 1 Work has been completed (“Phase 2 Work”). 

2. Bond Handling for Contract Phases. The Payment Bond and the Performance Bond 
covering Phase 1 Work on this Contract shall remain in full force and effort until 
completion of that phase is certified. The original Payment Bond and the original 
Performance Bond covering Phase 1 Work on this Contract shall continue in full force 
and effort for Phase 2 Work, however the value of each bond may be reduced as 
follows: 

i. Completion by the Contractor of all Phase 1 Work shall be evidenced solely by 
the City Engineer affirming in writing that to the best of their knowledge that 
all Phase 1 Work has been completed by the Contractor in strict conformity 
with all City-approved plans and revisions, and that the Phase 1 Work 
completed by the Contractor meets all applicable standards (“Notice of 
Completion”). 

ii. Upon issuance by the City Engineer of the Notice of Completion for Phase 1 
Work, the Payment Bond for this Project, and the Performance Bond for this 
Project, may be partially released, and thereby reduced for the Work 
performed under Phase1. The remaining payment and performance bond will 
cover the full cost of Phase 2 Work on this Project, which will be the amount 
specified in “Section 4: COMPENSATION” in Section 4.1 of this LTMMA.  

3. No Partial Release Upon Default. No Partial Performance Bond Release and 
Reduction shall be given to the Contractor if the Performance Bond and/or this 
Agreement is in default on Phase 1 Work.  

 



 

Lobrico Ct (615) Storm Drain                                                                                                                                                         127 | Page 
Appendix G - Long-Term Revegetation Maintenance Agreement 

SECTION 1 - MAINTENANCE CONTRACT SUMMARY 

1.1. General. The Contractor shall fulfill the Project’s Maintenance Requirements (Work) as 
identified in the scope of work attached as Exhibit A in a manner satisfactory to the City. 

The Contractor shall provide all equipment, labor, and materials necessary to perform the 
Work as described in Exhibit A, at the direction of the City. 

1.2. Schedule of Work. The Contractor shall follow the Schedule of Work (Schedule) for the 
maintenance and monitoring period provided in the Plans. 

After receiving notification from the City, the Contractor shall create a comprehensive 
Schedule of Work (Schedule) for performance of this LTMMA for the City’s approval. The 
Schedule shall include routine work, inspection, and infrequent operations such as repairs, 
fertilization, aerification, watering, and pruning.   

The City will approve the Schedule prior to the commencement of the Work. The City may 
require the Contractor to revise the Schedule. The Contractor shall not revise the Schedule 
unless the revisions have received the prior written approval of the City. 

1.3. Commencement of Work & Maintenance Period. This LTMMA shall commence when the 
City approves of the Work of the Plant Establishment Period and sends notice of the approval 
to the Contractor in accordance with Part 8, Section 802 of the Construction Contract and 
shall continue for 25 months. A copy of the approval form is attached as Exhibit B. 

1.4. License. The Contractor shall hold the following licenses in good standing: 

1.4.1. C-27 State Contractor’s License.   

1.4.1.1. Alternatively, the Contractor shall retain the services of a Subcontractor with 
a C-27 State Contractor’s License. 

1.4.2. Pest Control Advisor’s License.  

1.4.2.1. Alternatively, the Contractor shall retain the services of a licensed Pest 
Control Advisor. 

1.4.3. Registration with the County Agriculture Commission. 

1.4.4. Qualified Applicator’s Certificate for Category B. This shall apply to any person 
supervising the use of pesticides, herbicides, or rodenticides. 

1.4.5. City of San Diego Business License. 

Prior to performing the Work, the Contractor shall complete and submit to the City the License 
Data Sheet. See Exhibit C. 

1.5. Hours of Performance.  The Contractor shall perform the Work between the hours of 6:00 
a.m. and 6:00 p.m., Monday through Friday (Working Hours). The City may, in its sole 
discretion, grant permission to the Contractor to perform Work during non-Working Hours. 
Maintenance functions that generate excess noise (operations of power equipment which 
would cause annoyance to area residents for example) shall not begin before 7:00 a.m. 
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SECTION 2 - ADMINISTRATION 

2.1. Contract Administrator. PURCHASING & CONTRACTING DEPARTMENT, PUBLIC WORKS 
DIVISION (PWD) is the Contract Administrator for the LTMMA. The Contractor shall perform 
the Work under the direction of a designated representative of Purchasing & Contracting 
Department, Public Works Division. The City will communicate with the Contractor on all 
matters related to the administration of this LTMMA and the Contractor’s performance of the 
Work rendered hereunder. When this LTMMA refers to communications to or with the City, 
those communications shall be with the City, unless the City or this LTMMA specifies 
otherwise. Further, when this LTMMA requires an act or approval by City, that act or approval 
will be performed by the City.  

2.2. Local Office. The Contractor shall maintain a local office with a company representative who 
is authorized to discuss matters pertaining to this LTMMA with the City and shall promptly 
respond and be available during Normal Working Hours. A local office is one located in San 
Diego County that can be reached by telephone and facsimile. An answering service in 
conjunction with a company email address for the designated company representative may 
fulfill this requirement. A mobile telephone shall not fulfill the requirement for a local office. 
All calls to the Contractor from the City shall be returned within a 1-hour period. 

2.3. Emergency Calls. The Contractor shall have the capability to receive and to respond 
immediately to calls of an emergency nature. The City shall refer emergency calls to the 
Contractor for immediate disposition. The Contractor shall provide the City with a 24 hour 
emergency telephone number for this purpose. 

2.4. Staffing. The Contractor shall furnish supervisory and working personnel capable of promptly 
accomplishing all Work required under this LTMMA on schedule and to the satisfaction of the 
City. 

2.5. Contractor Inspections. The Contractor shall perform inspections of the Work site and shall 
prepare and submit to the City a Punchlist and dates of correction. The Punchlist shall include 
a comprehensive report of Work performed at the Work site to ensure 100% cover. 

SETION 3: WORK SITE MAINTENANCE 

3.1. Use of Chemicals. The Contractor shall submit to the City for approval sample labels and 
MSDS for all chemical herbicides, rodenticides, and pesticides proposed for use under this 
LTRMC. Materials included shall be limited to chemicals approved by the State of California 
Department of Agriculture.  

The use of any chemical shall be based on the recommendations of a licensed pest control 
advisor. Annual PCA Pesticide Recommendations are required for each pesticide proposed to 
be used for the Work site covered by this LTRMC. The use of chemicals shall conform to the 
current San Diego County Department of Agriculture regulations.  
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No chemical herbicide, rodenticide, or pesticide shall be applied until its use is approved, in 
writing, by City as appropriate for the purpose and area proposed. 

The Contractor shall submit a monthly pesticide use report to the City along with the 
Contractor’s invoices for payment. This report shall include a statement of all applications of 
herbicides, rodenticides, and pesticides, detailing the chemical used, undiluted quantity, rate 
of application, applicator’s name, and the date and purpose of the application. For months in 
which no pesticides are applied, state “No Pesticide Used” on the report. 

3.2. Irrigation Water. The Contractor shall diligently practice water conservation, including 
minimizing run-off or other waste. The Contractor shall turn off irrigation systems, if any, 
during periods of rainfall and at such other times when suspension of irrigation is desirable 
to conserve water and to remain within the guidelines of good horticultural landscape 
maintenance practices in accordance with the instructions from the Project Biologist. The 
Contractor’s failure to properly manage and conserve water may result in deductions from 
the monthly payment to be made to the Contractor or other penalties under this LTMMA. 

If the Contractor causes excessive use or waste of irrigation water, the estimated cost of that 
water shall be deducted from the monthly payment. Further, any monetary fines or other 
damages assessed to City for the Contractor’s failure to follow water conservation regulations 
imposed by the City, the Public Utilities Department of the City of San Diego, and, where 
appropriate, the State of California, the County Water Authority, or other legal entities shall be 
solely the responsibility of the Contractor and may be deducted from the monthly payment 
to be made to the Contractor under this LTMMA. 

3.3. Payment for Water. The Contractor shall pay for the water used in the maintenance of the 
Work site and this cost is included in the price of this LTMMA. 

3.4. Satisfactory Progression. If the Revegetation/Restoration Area is not progressing towards 
the required performance criteria, as defined in the Scope of Work, in accordance with the 
Work Schedule, and as determined by City, the City may accordingly adjust monthly payments 
to the Contractor. 

SECTION 4: COMPENSATION 

4.1. 

4.2. 

Maximum Compensation. The compensation for this LTMMA shall not exceed 
$33,600.00 (Contract Price). 

Method of Payment and Reports. The payments will be made monthly in direct proportion 
that each month bears to the total value of the Contract Price. As conditions precedent to 
payment, the Contractor shall submit a detailed invoice and report of maintenance Work 
performed every month. The Contractor’s failure to submit the required reports or certified 
payrolls as described in the Construction Contract shall constitute a basis for withholding 
payment by the City. 
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4.3. Final Payment. The Contractor shall not receive final payment until the following conditions 
have been completed to the City’s satisfaction: 

1.3.1. The item(s) of the Work subject to this maintenance coverage as specified in Exhibit 
A (Maintenance Items) have been determined to be in compliance with the 
Construction Contract and this LTMMA. 

1.3.2. The Contractor has provided to the City a signed and notarized Affidavit of Disposal, a 
copy of which is attached to the Construction Contract, stating that all brush, trash, 
debris, and surplus materials resulting from the Work have been disposed of in a legal 
manner. 

1.3.3. The Contractor has provided a final work summary report to the City. 

1.3.4. The Contractor has performed comprehensive and successful testing and checks of 
the Maintenance Items. 

SECTION 5: BONDS AND INSURANCE 

5.1. Contract Bonds. Prior to the commencement of Work, the Contractor, at its sole cost and 
expense, shall provide the following bonds issued by a surety authorized to issue bonds in 
California satisfactory to the City: 

1.1.1. A Payment Bond (Material and Labor Bond) in an amount not less than the Contract 
Price for this Bid item, to satisfy claims of material suppliers and mechanics and 
laborers employed by it on the Work. The Payment Bond shall be maintained by the 
Contractor in full force and effect until the Work is accepted by City and until all claims 
for materials and labor are paid, and shall otherwise comply with the California Civil 
Code. 

1.1.2. A Performance Bond in an amount not less than the Contract Price for this bid item to 
guarantee the faithful performance of all Work within the time prescribed in a manner 
satisfactory to the City and to guarantee all materials and workmanship will be free 
from original or developed defects. The Performance Bond shall remain in full force 
and effect until performance of the Work is completed as set forth in this LTMMA. 

5.2. Insurance. The Contractor shall maintain insurance coverage as specified in Section 5-4, 
“INSURANCE” of the Construction Contract at all times during the term of this LTMMA. 

The Contractor shall not begin the Work under this LTMMA until they have complied with the 
following:  

1.2.1. Obtain insurance certificates reflecting evidence of insurance: 

1. Commercial General Liability

2. Commercial Automobile Liability

3. Worker’s Compensation
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1.2.2. Confirm that all policies contain the specific provisions required in Section 5-4, 
“INSURANCE”. 

The Contractor shall submit copies of any policy upon request by the City. 

The Contractor shall not modify any policy or endorsement thereto which increases the City’s 
exposure to loss for the duration of this LTMMA. 

SECTION 6: MISCELLANOUS 

6.1. Illness and Injury Prevention Program. The Contractor shall comply with all the mandates 
of Senate Bill 198 and shall specifically have a written Injury Prevention Program on file with 
the City in accordance with all applicable standards, orders, or requirements of California 
Labor Code, Section 6401.7. This Program shall be on file prior to the performance of any 
Work. 

6.2. City Standard Provisions. This LTMMA is subject to the same standard provisions and 
Contractor Certification requirements as the Construction Contract. 

6.3. Taxpayer Identification Number. I.R.S. regulations require the City to have the correct 
name, address, and Taxpayer Identification Number (TIN) or Social Security Number (SSN) on 
file for businesses or persons who provide services or products to the City. This information 
is necessary to complete Form 1099 at the end of each tax year. As such, the Contractor shall 
provide the City with a Form W-9 upon execution of this LTMMA.  

6.4. Assignment. The Contractor shall not assign the obligations under this LTMMA, whether by 
express assignment or by sale of the company, nor any monies due or to become due, without 
the City’s prior written approval. Any assignment in violation of this section shall constitute a 
Default and is grounds for immediate termination of this LTMMA, at the sole discretion of City. 
In no event shall any putative assignment create a contractual relationship between the City 
and any putative assignee. 

6.5. Independent Contractors. The Contractor and any Subcontractors employed by Contractor 
shall be independent contractors and not agents of the City.  Any provisions of this LTMMA 
that may appear to give the City any right to direct the Contractor concerning the details of 
performing the Work, or to exercise any control over such performance, shall mean only that 
the Contractor shall follow the direction of the City concerning the end results of the 
performance. 

6.6. Covenants and Conditions. All provisions of this LTMMA expressed as either covenants or 
conditions on the part of the City or the Contractor shall be deemed to be both covenants and 
conditions. 

6.7. Jurisdiction and Venue. The jurisdiction and venue for any suit or proceeding arising out of 
or concerning this LTMMA, the interpretation or application of any of its terms, or any related 
disputes shall be the County of San Diego, State of California.   
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6.8. Successors in Interest. This LTMMA and all rights and obligations created by it shall be in 
force and effect whether or not any Parties to this LTMMA have been succeeded by another 
entity and all rights and obligations created by this LTMMA shall be vested and binding on any 
Party’s successor in interest. 

6.9. Integration. This LTMMA and the exhibits, attachments, and references incorporated into this 
LTMMA fully express all understandings of the Parties concerning the matters covered in this 
LTMMA. No change, alteration, or modification of the terms or conditions of this LTMMA, and 
no verbal understanding of the Parties, their officers, agents, or employees shall be valid 
unless made in the form of a written change agreed to in writing by both Parties or by an 
amendment to this LTMMA agreed to by both Parties. All prior negotiations and agreements 
shall be merged into this LTMMA. 

6.10. Counterparts. This LTMMA may be executed in counterparts, which when taken together 
shall constitute a single signed original as though all Parties had executed the same page. 

6.11. No Waiver. Any failure of either the City or the Contractor to insist upon the strict 
performance by the other of any covenant, term, or condition of this LTMMA, nor any failure 
to exercise any right or remedy consequent upon a breach of any covenant, term, or condition 
of this LTMMA, shall constitute a waiver of any such breach or of such covenant, term, or 
condition. No waiver of any breach shall affect or alter this LTMMA, and each and every 
covenant, condition, and term hereof shall continue in full force and effect to any existing or 
subsequent breach. 

6.12. Severability. The unenforceability, invalidity, or illegality of any provision of this LTMMA shall 
not render any other provision of this LTMMA unenforceable, invalid, or illegal. 

6.13. Signing Authority.  The representative for each Party signing on behalf of a corporation, 
partnership, joint venture or governmental entity hereby declares that authority has been 
obtained to sign on behalf of the corporation, partnership, joint venture, or entity and agrees 
to hold the other Party or Parties hereto harmless if it is later determined that such authority 
does not exist. 
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EXHIBIT A 

SCOPE OF WORK 

I. Location of Work. The location of the Work to be performed (Revegetation Area) is 
shown on Specifications and Exhibit R-1 included with the plan set (Specifications), which 
are incorporated into this Contract by this reference as though fully set forth herein. 

II. Description of Work. The Contractor shall maintain and monitor the 
Revegetation/Restoration Area during the Monitoring Program in accordance with this 
Contract. The Revegetation/Restoration Area shall meet the success criteria specified in 
the Plan at each of the milestones listed in the Schedule for the maintenance and 
monitoring period. The Work includes complete revegetation maintenance consisting of 
irrigation, pruning, shaping and training of trees, shrubs, and ground cover plants; 
fertilization; weed control; control of all plant diseases and pests; and trash removal, and 
all other maintenance listed in this Contract and as required to maintain the Revegetation 
Area in a useable condition and to maintain the plant material in a healthy and viable state. 

The Work also includes biological monitoring of the Revegetation/Restoration Area 
according to the schedule and methods specified in the Revegetation/Restoration Plan. 
The monitoring work shall include all reporting tasks specified in the Plan. 

III. Method of Performing Work. 

A. Irrigation. Irrigation shall be applied to container and salvaged plants in 
accordance with instructions from the Project Biologist. Irrigation delivery 
techniques and schedules will vary depending on the availability of a sprinkler 
irrigation system and weather patterns.  Failure of an existing irrigation system to 
provide full and proper irrigation shall not relieve Contractor of the responsibility 
to provide adequate irrigation with full and proper coverage of all areas subject to 
this LTMMA. 

1. In areas where an automatic sprinkler system is installed, Contractor shall 
periodically inspect the operation of the system for any malfunction. The 
maximum interval between inspections shall not exceed 7 Calendar Days. 
The Contractor shall maintain all sprinkler systems in such a way as to 
guarantee proper coverage and full working capability, and shall make 
whatever adjustments may be necessary to prevent excessive run-off into 
streets, rights-of-way, or other areas not meant to be irrigated. The cost of 
wasted water may be charged to Contractor. 

2. All areas not adequately covered by a sprinkler system shall be irrigated 
by a portable irrigation method in accordance with instructions from the 
Project Biologist. The Contractor shall furnish all hoses, nozzles, sprinklers, 
etc. necessary to accomplish this supplementary irrigation. The Contractor 
shall exercise due diligence to prevent water waste, erosion, and 
detrimental seepage into existing underground improvements and to 
existing structures. 
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3. Irrigation shall be accomplished as follows: 

a) Turf (if any) shall be irrigated Monday through Friday, as required, 
to maintain acceptable growth, viability and health, and to 
encourage deep rooting, in accordance with instructions from the 
Project Biologist. Additional irrigation shall be performed in the 
event of unusually hot/dry weather conditions (as are present 
during Santa Ana conditions, or other times of low humidity or 
high winds, or during a prolonged high temperature period during 
summer months). 

b) Landscaped improved banks and slopes (if any) shall be irrigated 
Monday through Friday as required to maintain acceptable 
growth, viability and health, and to encourage deep rooting, in 
accordance with instructions from the Project Biologist.   

c) Shrub beds (if any) shall be irrigated as required to maintain 
acceptable growth, viability and health, and to encourage deep 
rooting, in accordance with instructions from the Project Biologist.  
Shrub areas shall be irrigated at a rate which keeps surface runoff 
to a minimum. The irrigation rate shall be adjusted to the needs of 
shrub types, seasons and weather conditions. 

d) Planted and seeded areas shall be irrigated as required to 
maintain acceptable growth, viability and health, and to encourage 
deep rooting, in accordance with instructions from the Project 
Biologist. Planted and seeded areas shall be irrigated at a rate 
which keeps surface runoff to a minimum. The irrigation rate shall 
be adjusted to the needs of plant types, seasons and weather 
conditions. 

4. Maintenance of Irrigation System. The Contractor shall keep controller 
and valve boxes (if any) clear of soil and debris and shall maintain the 
irrigation system at no additional cost to City, including replacement, 
repair, adjustment, raising or lowering, straightening and any other 
operation required for the continued proper operation of the system from 
the “cold” side of the water meter throughout the 
Revegetation/Restoration Area. The Contractor shall also be responsible 
for maintaining the painted surfaces of irrigation and lighting controller 
cabinets as well as the corresponding automatic irrigation battery 
numbers on the lids of the automatic control valve boxes (if any). The 
Contractor shall be responsible for light bulb replacements in controller 
cabinets as necessary. 

a) Repair or replacement includes: sprinkler system laterals (piping), 
sprinkler mains (pressure lines), vacuum breakers, sprinkler 
control valves, sprinkler controllers, sprinkler heads, sprinkler 
caps, sprinkler head risers, valve covers, boxes and lids (including 
electrical pull boxes and lids), valve sleeves and lids, quick coupler 
valves and hose bibs. Any replacement shall conform to the type 



 

Lobrico Ct (615) Storm Drain                                                                                                                                                  136 | Page 
Appendix G - Long-Term Revegetation Maintenance Agreement 

and kind of existing system. Any deviation shall be approved in 
writing by City. 

b) The Contractor shall repair irrigation systems which are damaged 
or altered in any way, including by acts of God, vandalism, 
vehicular damage, or theft. 

5. Operation of Automatic Irrigation Controllers. Where the operation of 
automatic irrigation controllers is required as part of this LTRMC, the 
Contractor shall: 

a) Not duplicate any coded City key furnished by City for access and 
operation of the controller; 

b) Surrender all keys furnished by City, promptly at the end of the 
term of this LTRMC, or at any time deemed necessary by City to 
prevent serious loss to City; 

c) protect the security of City’s property by keeping controller cabinet 
and building doors locked at all times; and 

d) refrain from using premises behind locked doors for storage of 
materials, supplies, or tools except as approved by City. 

B. Pruning Shrubs and Ground Cover Plants. The Contractor shall prune all shrubs 
and ground cover plants growing in the Revegetation Area as required to: 

1. Maintain plant growth viability and health, and to encourage deep rooting, 
in accordance with instructions from the Project Biologist.   

2. Prevent encroachment of passage ways, walks, streets, or view of signs; 
and 

3. Prevent encroachment in any manner deemed objectionable by the City.   

The Contractor shall remove dead or damaged limbs with sharp pruning tools, 
with no stubs remaining. The Contractor shall seal any pruning cut which exceeds 
2 inches in diameter with an approved pruning paint when required by the City. 
The Contractor shall perform pruning to permit plants to grow naturally in 
accordance with their normal growth characteristics except where box hedging is 
required by the City. The Contractor shall not shear, hedge, or severely prune 
plants, unless authorized by the City. The Contractor shall not use growth 
regulators. 

C. Tree Maintenance. The Contractor shall maintain all trees and container plants 
in the revegetation area in accordance with instructions from the Project Biologist.  
The Contractor shall perform pruning in accordance with instructions from the 
Project Biologist, when necessary. The Contractor shall not top trees. 

1. Potential Hazards. The Contractor shall notify the City within 24 hours of 
any tree that shows signs of root heaving or leaning, or is in any manner a 
potential safety hazard. The Contractor shall immediately reestablish trees 
and shrubs that are uprooted due to storms, if possible. If trees or shrubs 
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cannot be reestablished, Contractor shall remove them immediately 
(including roots) and fill the holes until replacement planting is complete. 

2. Replacement. The Contractor shall completely remove and replace trees 
lost due to Contractor’s faulty maintenance or negligence, as determined 
by the City. The Contractor shall replace trees in kind and size as 
determined by the City. If there is a difference in value between the tree 
lost and the replacement tree, the City will deduct the difference from 
payment to be made under this LTMMA. The City shall determine the value 
of the tree lost using the latest International Society of Arboriculture (I.S.A.) 
guidelines for value determination. 

3. Staking. The Contractor shall securely stake any newly planted trees and 
other trees needing support with two “lodge pole” type stakes placed on 
opposite sides of the tree outside the root ball and secured to the tree with 
at least two flexible rubber tree ties. The Contractor shall regularly inspect 
tree ties and stakes and reposition them as necessary to ensure against 
girdling and abrasion. 

D. Fertilization. The Contractor shall fertilize the Revegetation Area as necessary in 
accordance with instructions from the Project Biologist. Contractor shall submit to 
City Material Safety Data Sheets and a schedule of application showing the site, 
date, and approximate time of fertilizer application (Fertilizer Schedule). The 
Fertilization Schedule, regardless of its intensity, timing, or the number of sites 
covered daily or weekly, shall not excuse Contractor from performing any other 
Work regularly required under this LTMMA.  All fertilization shall first be approved 
by the Project Biologist. 

1. The Contractor shall notify the City at least 48 hours before beginning any 
fertilization. Fertilizer shall be delivered to the site only in the original 
unopened containers bearing the manufacturer’s guaranteed analysis.  
Damaged packages shall not be accepted. The Contractor shall furnish to 
the City with duplicate signed, legible copies of all certificates and invoices 
for all fertilizer to be used for this LTMMA. The invoices shall state the 
grade, amount and quantity received. Both the copy to be retained by the 
City and the Contractor’s copy shall be signed by the City, on site, before 
any fertilizer may be used. 

2. Fertilizers, if necessary, shall be applied at the direction of the Project 
Biologist and according to manufacturer’s product specifications. 

3. If deemed necessary by the City to achieve required results, the Contractor 
shall apply other materials as directed by the City, including: 

a) iron chelate; 

b) soil sulfur;  

c) gypsum; or  

d) surfactant enzymes such as Sarvon or Naiad. 



 

Lobrico Ct (615) Storm Drain                                                                                                                                                  138 | Page 
Appendix G - Long-Term Revegetation Maintenance Agreement 

4. The Contractor shall adequately irrigate the fertilized area(s) immediately 
following the application of fertilizers and/or amendments to force 
fertilizer material to rest directly on the soil surface. Drip irrigated areas 
shall be adequately hand watered using quick coupler valves and hoses to 
dissolve fertilizer. 

E. Weed Removal. The Contractor shall completely remove weeds from the Re-
vegetation Area, including all turf grass areas, shrub and ground cover areas, 
planters, tree wells, and cracks in paved areas, including sidewalks, parking lot, 
gutters and curbs, as shown on the Work Schedule. For the purposes of this 
Section, “Weed” means any undesirable or misplaced plant. The Contractor shall 
control Weeds by manual, mechanical, or chemical methods. The City or Project 
Biologist may restrict the use of chemical weed control in certain areas. 

Weed removal in areas with native habitat shall be in accordance with Section 
802 of the Whitebook. 

F. Disease and Pest Control. The Contractor shall regularly inspect the Revegetation 
Area for the presence of disease and insect or rodent infestation. The Contractor 
shall notify the City within 4 Calendar Days if disease or insect or rodent infestation 
is discovered. In its notice to the City, the Contractor shall identify the disease, 
insect, or rodent and specify the control measures to be taken. Upon approval of 
the City, the Contractor shall implement the approved control measures, 
exercising extreme caution in the application of all sprays, dusts, or other 
materials utilized.  The Contractor shall continue the approved control measures 
until the disease, insect, or rodent is controlled to the satisfaction of the City. 

1. All individuals who supervise the mixing and application of herbicides, 
pesticides, and rodenticides on behalf of the Contractor shall possess valid 
Qualified Applicators Certificate for Category B issued to them by the State 
Department of Food and Agriculture. 

2. The Contractor shall utilize all safeguards necessary during disease, insect 
or rodent control operations to ensure safety of the public and the 
employees of the Contractor, in accordance with current standard 
practices accepted by the State of California Department of Food and 
Agriculture. If the Contractor is unable to control the pest or disease, a pest 
control company will be hired and the cost shall be deducted from 
Contractor’s monthly payment. 

G. Plant Replacement. Except as provided in Section H below, the Contractor shall 
notify the City within 4 Calendar Days of the loss of plant material due to any cause. 

1. The Contractor shall, at no cost to the City, replace any tree, shrub, ground 
cover, or other plant which is damaged or lost as a result of Contractor’s 
faulty maintenance or negligence. The size and species of replacement 
plant materials shall be as directed by the City. 
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2. If so directed by the City, the Contractor shall replace any plant damaged 
or lost that is not a result of the Contractor’s faulty maintenance or 
negligence. The size and species of replacement plant materials shall be 
as directed by City. The City will pay for materials and labor outside of 
warranty. 

3. The City may determine that certain plants should be replaced in order to 
ensure maximum ecological health and overall aesthetic appearance of 
planting in the Revegetation Area. When the City determines such 
replacement should occur, Contractor shall replace the plants as directed 
by the City. The City will pay for materials and labor outside of warranty. 

H. Damage Reports. The Contractor shall notify the City within 24 hours of any 
damage to the Work Area caused by accident, vandalism, or theft. 

I. Litter. The Contractor shall promptly dispose of all trash and debris at an 
appropriate City disposal site. The Contractor shall pay any and all fees associated 
with the disposal of debris or trash accumulated under the terms of this LTMMA.  
The Contractor understands that disposal of refuse at City landfills is subject to a 
fee and that the Refuse Disposal Division can be contacted at (619) 573-1418 for 
fee information. 

1. Contractor Generated Litter. The Contractor shall promptly remove all 
debris generated by the Contractor’s pruning, trimming, weeding, edging 
and other Work required by this LTMMA. Immediately after working in 
streets, park walks, gutters, driveways, and paved areas, the Contractor 
shall clean them in accordance with all applicable laws. 

2. Third Party Generated Litter. Upon discovery, the Contractor shall 
remove all litter, including bottles, glass, cans, paper, cardboard, fecal 
matter, leaves, branches, metallic items, and other debris, from the Work 
site. 

J. Monitoring. The Project Biologist will oversee all maintenance operations and 
conduct qualitative and quantitative biological monitoring of the Revegetation 
Area according to the schedule and methods described in the Revegetation Plan.  
The Project Biologist will be responsible for preparing and submitting monitoring 
reports according to the schedule and instructions in the Revegetation Plan. The 
Project Biologist shall meet all requirements specified in Section 802 of the 
Whitebook. 

K. Final Site Cleanup. Prior to completion of the LTMMA, all temporary irrigation 
materials, BMP’s, and signs shall be removed from the site and properly disposed 
of. 
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EXHIBIT B 

INSERT A COPY OF THE ENGINEER’S FIELD NOTIFICATION WHICH ACCEPTS THE PLANT 
ESTABLISHMENT PERIOD (PEP) AND ESTABLISHES THE COMMENCEMENT DATE OF THE 

MONITORING PROGRAM, SEE THE 2021 WHITEBOOK, SECTION 802 
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EXHIBIT C 

LICENSE DATA SHEET 

State Contractor License Classification and Number:  

Name of License Holder:  

Expiration Date:  

City of San Diego Business License Number:  

Expiration Date:  

66250

Western Gardens Landscaping

01/31/23

B1996003162

03/31/22
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APPENDIX H 

SAMPLE OF PUBLIC NOTICE 



Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   
 

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 
 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 
 

PROJECT TITLE PROJECT TITLE 
Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   
 

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 
 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 
 

FOR SAMPLE REFERENCE ONLY
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APPENDIX I 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION



Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2018 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 

Lobrico Ct (615) Storm Drain  
Appendix I - Advanced Metering Infrastructure (AMI) Device Protection 

146 | Page



AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a 
sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 
if your work will impact these street lights. These are assets that belong to the City of San Diego 
and you shall be responsible for any costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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ATTACHMENT F 

RESERVED
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ATTACHMENT G 

CONTRACT AGREEMENT





3/16/2022
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CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the 
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid 
are true and correct. 
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BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

  

COVID-19 VACCINATION ORDINANCE  

CERTIFICATION OF COMPLIANCE 

I hereby certify that I am familiar with the requirements of San Diego City Council Ordinance No. O-
2022-53 Emergency Ordinance to Implement the City’s Mandatory COVID-19 Vaccination Policy. 

TERMS OF COMPLIANCE 

The Mandatory COVID-19 Vaccination Policy, outlined in San Diego Ordinance O-21398 (Nov. 29, 2021), 
requires ALL City of San Diego (City) contractors, who interact with City employees while providing 
contracted services indoors in City facilities or while performing bargaining unit work while indoors, 
to be fully vaccinated against COVID-19, effective January 3, 2022, as a condition for provision or 
continued provision of contracted services.  

1. “City contractor” means a person who has contracted with the City of San Diego to 
provide public works, goods, services, franchise, or consultant services for or on behalf 
of the City, and includes a subcontractor, vendor, franchisee, consultant, or any of 
their respective officers, directors, shareholders, partners, managers, employees, or 
other individuals associated with the contractor, subcontractor, consultant, or vendor. 
“Person” means any natural person, firm, joint venture, joint stock company, 
partnership, association, club, company, corporation business trust or organization.  

2. “Fully vaccinated” means a person has received, at least 14 days prior, either the 
second dose in a two-dose COVID-19 vaccine series or a single-dose COVID-19 vaccine, 
or otherwise meets the criteria for full vaccination against COVID-19 as stated in 
applicable public health guidance, orders, or law. Acceptable COVID-19 vaccines must 
be approved by the U.S. Food and Drug Administration (FDA) or authorized for 
emergency use by the FDA or the World Health Organization.  

3. Contractors must fully comply with the City’s Mandatory COVID-19 Vaccination Policy, 
which may include a reporting program that tracks employee vaccination status.  

4. Contractors must certify that members of their workforce, and subcontractors 
regardless of tier, who work at a City facility, are fully vaccinated and that the 
contractor has a program to track employee compliance.  

5. Contractors that have an Occupational Safety and Health Administration compliant 
testing program for members of their workforce, as a reasonable accommodation, 
may be considered for compliance.  

Non-compliance with the City’s Mandatory COVID-19 Vaccination Policy may result in termination of a 
contract for cause, pursuant to the City’s General Terms and Provisions, Reference Standards, and the 
San Diego Municipal Code. 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”.  
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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CONTRACTOR CERTIFICATION 

  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Lobrico Ct (615) Storm Drain    
(Project Title) 

as particularly described in said contract and identified as Bid No. K-22-2083-DBB-3; SAP No. (WBS) B-13116;  and 
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and 
surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said 
contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF  , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or 
in excess of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for 
each portion of the Work.  The Bidder's attention is directed to the Special Provisions – General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the 
Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED 

CHECK IF JOINT 
VENTURE 

PARTNERSHIP 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

       

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

       

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR 

SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE CERTIFIED 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

      

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

      

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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ELECTRONICALLY SUBMITTED FORMS 
 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR 
BID NON-RESPONSIVE.   

 

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR 

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, 
SUPPLIERS AND MANUFACTURERS  
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Item 
Num

Section Item Code Description Reference Unit of Measure Quantity
Palm Engineering 
Construction Co., 

Inc. - Unit Price

Palm Engineering 
Construction Co., 
Inc. - Line Total

1 Main Bid 524126
Bonds (Payment and 

Performance)
1-7.2.1 LS 1 $13,728.00 $13,728.00

2 Main Bid 541820
Exclusive Community Liaison 

Services
5-10.4 LS 1 $13,200.00 $13,200.00

3 Main Bid 237110 Mobilization 7-3.4.1 LS 1 $36,000.00 $36,000.00
4 Main Bid Field Orders (EOC Type II) 7-3.9 AL 1 $50,000.00 $50,000.00
5 Main Bid 238910 Clearing and Grubbing 300-1.4 LS 1 $74,400.00 $74,400.00

6 Main Bid 237310 Excavate and Fill  (Unclassified) 300-4.9 CY 1730 $50.00 $86,500.00

7 Main Bid 237110
6 ft x 6ft Modified Catch Basin 

(Type F)
303-1.12 EA 2 $18,000.00 $36,000.00

8 Main Bid 237110 Drainage Ditch (Type A ) 303-1.12 LF 540 $65.00 $35,100.00

9 Main Bid 237310
Additional Curb and Gutter 
Removal and Replacement

303-5.9 LF 20 $60.00 $1,200.00

10 Main Bid 237310
Additional Sidewalk Removal and 

Replacement
303-5.9 SF 100 $20.00 $2,000.00

11 Main Bid 237110
Abandon and Fill Existing Storm 
Pipes ( 48 Inch) Outside of the 

Trench Limit
306-3.3.4 LF 27 $100.00 $2,700.00

12 Main Bid 237110
Storm Drain with Water Tight 

Joints ( 48 Inch, RCP)
306-15.1 LF 345 $460.00 $158,700.00

13 Main Bid 237110
Video Inspection of Pipelines and 

Culverts for Acceptance
306-18.7 LF 345 $8.70 $3,001.50

14 Main Bid 238910
Tree Removal and Disposal (Less 

Than 24-Inch Trunk Diameter)
401-7 EA 1 $2,400.00 $2,400.00

15 Main Bid 541330
Traffic Control and Working 

Drawings
601-7 LS 1 $15,000.00 $15,000.00

16 Main Bid 561730 Hydro Seed 801-9 SF 13138 $0.55 $7,225.90

Line Totals (Unit Price * Quantity)



17 Main Bid 561730 Irrigation System 801-9 LS 1 $48,000.00 $48,000.00

18 Main Bid 237310
Construction Fencing and Access 

Route
802-4 LS 1 $10,000.00 $10,000.00

19 Main Bid 541330
Biological Monitoring and 

Reporting
802-4 LS 1 $16,045.20 $16,045.20

20 Main Bid 541330
25-Month Revegetation 

Maintenance and Monitoring 
Program

802-4 LS 1 $33,600.00 $33,600.00

21 Main Bid 541330 WPCP Development 1001-4.2 LS 1 $720.00 $720.00
22 Main Bid 237310 WPCP Implementation 1001-4.2 LS 1 $30,000.00 $30,000.00

Subtotal $675,520.60
Total $675,520.60
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