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ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 

under the direction of the following Registered Engineer: 

Date 

Seal: 
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) for important 
information regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from 
the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1.  Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS 

2.  Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS 

3.  Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS 

4.  
Debarment and Suspension Certification for 
Prime Contractors 

At Time of Bid  ALL BIDDERS 

5.  
Debarment and Suspension Certification for 
Subcontractors, Suppliers & Mfgrs 

At Time of Bid ALL BIDDERS 

6.  Bid Bond (Original) By 5PM 3 working days 
after bid opening 

ALL BIDDERS 

7.  SLBE Good Faith Effort Documentation  
By 5 PM 3 working days 
after bid opening 

ALL BIDDERS 

8.  Form AA60 – List of Work Made Available 

By 5 PM 3 working days 
after bid opening with 
Good Faith Effort (GFE) 
documentation 

ALL BIDDERS 

9.  
If the Contractor is a Joint Venture:  

• Joint Venture Agreement 
• Joint Venture License 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 
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ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

10.  
Payment & Performance Bond; Certificates of 
Insurance & Endorsements; and Signed 
Contract Agreement Page 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

11. Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire 
Construction services for Slurry Seal Group 2221. For additional information refer to 
Attachment A.    

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and 
may be bid by Contractors on the City’s approved Prequalified Contractors List.  For 
information regarding the Contractors Prequalified list visit the City’s web site: 
http://www.sandiego.gov. 

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is 
$4,980,000. 

4. BID DUE DATE AND TIME ARE: JUNE 2, 2022 at 2:00PM. 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D.   

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must 
possess the following licensing classifications: A OR C-12 OR C-32. 

7. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages 
apply to this contract. 

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation   7.1% 

2. ELBE participation   8.0% 

3. Total mandatory participation 15.1% 

7.2. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document, OR 

7.2.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable 
Document Format (PDF), demonstrating the Bidder made a good faith effort 
to conduct outreach to and include SLBE-ELBE Subcontractors as required in 
this solicitation by 5 PM 3 Working Days after the Bid opening if the overall 
mandatory participation percentage is not met. 
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All submittals in searchable PDF shall be submitted electronically within 
the prescribed time identified in the contract documents via PlanetBids 
by invitation to the point of contact named in the bid provided by the 
Contract Specialist to all bidders. 

8. AWARD PROCESS: 

8.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

8.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 

8.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City Attorney’s 
Office. 

8.4. The low Bid will be determined by the Base Bid. 

8.5. Once the low bid has been determined, the City may, at its sole discretion, award the 
contract for the Base Bid alone. 

9. SUBMISSION OF QUESTIONS: 

9.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  Any questions related to this 
solicitation shall be submitted to: 

RMcMinn@sandiego.gov 

9.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

9.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

9.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 
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 INSTRUCTIONS TO BIDDERS  

1. PREQUALIFICATION OF CONTRACTORS:   

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening.  

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000.  

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be 
eligible for award in this scenario, the Joint Venture itself or at least one of the 
Joint Venture entities must have been prequalified for the total amount 
proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 
or greater on a project with an engineer’s estimate of less than $30,000,000 
are not eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds in 
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder 
of a form of contract for execution. 

1.4. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  

1.5. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids™.  
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown 
on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more.  
Because of these security features, Contractors who disable their browsers’ cookies 
will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered.  The system will not accept a bid for which any required information 
is missing.  This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the “Bid Due Date and 
Time” are not available for review by anyone other than the submitter who has until 
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 
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2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.   It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Purchasing & 
Contracting Department, Public Works Division Contract Specialist listed on the cover 
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to 
ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT: 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment “A–
Scope of Work” for the City of San Diego, in accordance with the requirements set forth 
herein for the electronically submitted prices. The Bidder guarantees the Contract 
Price for a period of 120 days from the date of Bid opening. The duration of the 
Contract Price guarantee shall be extended by the number of days required for the 
City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
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shall be free to release the information when required in accordance with the PRA, pursuant 
to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

6. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 14 Calendar Days after receiving the Contract forms.   

7. INSURANCE REQUIREMENTS:  

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/   2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)*  
https://www.sandiego.gov/ecp/edocref/greenbook  

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw  2021 ECPI010122-03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings  2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications  

2018 PWPI030119-05 
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Title Edition Document 
Number 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications 2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 6  
(CA MUTCD Rev 6)  
https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files   

2014 PWPI060121-10 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/  

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA:  The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  
No other responses to questions, oral or written shall be of any force or effect with respect to 
this solicitation. The changes to the Contract Documents through addenda are made effective 
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission. 

10. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 
contract. 

11. CONTRACT PRICING:  This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 
opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 
fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
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may result in the Bid being rejected as non-responsive and ineligible for award.  The 
Bidder's attention is directed to the Special Provisions – Section 3-2,  
“Self-Performance”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, address, 
license number, DIR registration number of any Subcontractor – regardless of tier - 
who will perform work, labor, render services or specially fabricate and install a 
portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES.  For 
subcontractors or suppliers to be used on additive or deductive alternate items, in 
addition to the above requirements, bidder shall further note “ALTERNATE” and 
alternate item number within the description. 

13. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-6, “Trade Names” in The WHITEBOOK and 
as amended in the SSP. 

14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
condition’s precedent to Award.   

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 
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14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Purchasing & Contracting  
Department, Public Works Division. 

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED:  No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid 
Security shall be in one of the following forms: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 

19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 
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19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security.  Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  By 5PM, 
3 working days after the bid opening date, all bidders must provide the City with the 
original bid security.   

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original by 5PM, 3 working days after the bid 
opening date shall cause the bid to be rejected and deemed non-responsive. 

Due to circumstances related to Covid-19, until further notice, all original bid bond 
submittals must be received by 5 PM, 3 working days after bid opening. 

Upon circumstances returning to normal business as usual, the original bid bond shall 
once again be due by 5 PM the day after bid opening. 

Original Bid Bond shall be submitted to: 
Purchasing & Contracting Department, Public Works Division 
1200 3rd Ave., Suite 200, MS56 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  
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20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 
made on the eBidding system.  The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT:   

22.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be made 
in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made.  
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22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine 
carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms (e.g., Bidding Documents).  The submission of a Bid shall be conclusive 
evidence that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of work, the quantities of materials to be 
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS:  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 
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24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified herein and in the Notice of Intent to Award.  
Failure to provide the information as specified may result in the Bid being rejected as 
non-responsive.   

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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October 2, 2022
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ATTACHMENT A 

SCOPE OF WORK  
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SCOPE OF WORK  

1. SCOPE OF WORK:  Slurry Seal Group 2221 involves furnishing all labor, materials, equipment, 
services, and construction related to slurry seal work on existing paved roadways in various areas 
throughout the City of San Diego. The work includes: placement of rubber polymer modified slurry 
(RPMS), crack sealing, removal of humps & pavement irregularities, asphalt mill and pave, and dig-
outs, pavement base repairs, milling and disposal of pavement fabric, development of a QA/QC 
plan that includes inspection and testing for asphalt and slurry work, replacing traffic signal 
detection loops and stub outs, adjusting existing City manhole frames and covers to grade, raising 
appurtenances to grade (water, sewer), raising survey monuments to grade, reconstructing survey 
monument boxes, street and sidewalk sweeping, removal and replacement of existing 
thermoplastic striping and markings/legends, traffic control drawings & permits, weed abatement, 
storm drain inlet protection, installation of inlet markings, sediment control, and possible night and 
weekend work. All work would occur within the public right-of-way (paved streets) or previously 
disturbed non-sensitive areas only, and outside of the City's Multiple Habitat Planning Area (MHPA). 
No sensitive vegetation would be impacted or removed. Storm Water Best Management Practices 
(BMPs) for erosion control preventing discharge, as well as Traffic Control Plan (TCP) would be 
implemented throughout construction. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Appendix G and the Striping Plans and  Striping 
and Signage plans provided in the link below, inclusive:  

a) Appendix G – List of Proposed Work 

b) https://drive.google.com/drive/folders/1Iv82VzymRA57ZhiXv4XeLajbp
eB465Xh 

2. LOCATION OF WORK:  The location of the Work is as follows: 

 See Appendix H – Overall Location Map and Appendix I – Resurfacing Limit Maps 

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 110 Working Days.        
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RESERVED 
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM  
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml   

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   
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c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 
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f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
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steps to diversify and expand your Subcontractor solicitation base and to offer 
subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS56, San Diego, CA 92101 with 
a copy to the Engineer. 
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3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 
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vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a Subcontractor 
or Supplier, the listed Subcontractor or Supplier who has been so notified shall have 
5 Working Days within which to submit written objections to the substitution to the 
Contract Specialist with a copy to the Engineer. Failure to file these written objections 
shall constitute the listed Subcontractor or Supplier’s consent to the substitution. If 
written objections are filed, the City shall give notice in writing of at least 5 Working 
Days to the listed Subcontractor or Supplier of a hearing by the City on your request 
for substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
Subcontractor to the penalties, sanctions, and other remedies of that section. 
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This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s 
prior written approval. Any violation of this provision by you or your 
Subcontractor shall subject you or your Subcontractor to the penalties, 
sanctions, and other remedies specified in §7108.5 of the Business and 
Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
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name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe.shtml 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
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capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 
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ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 

Slurry Seal Group 2221 
K-22-2086-DBB-3

39 | Page



 

 

iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,000,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2. Contracts Valued over $500,000 and under $1,000,000 will also be considered 
Major Public Works Contracts and will include the mandatory subcontractor 
participation requirements described above and the following:  

a) 5% bid discount for SLBE-ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  
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c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $250,000 up to $500,000 will be considered Minor Public 
Works Contracts and will be awarded through a competitive Bid process open 
only to City certified SLBE-ELBE firms. If there are no bidders or no responsible 
bidders, the Contract will be made available to all Bidders and will be subject 
to requirements listed in items 1 and 2 for Major Public Works Contracts 
above. 

4. Contracts valued at $250,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 
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4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
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City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 
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I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe.shtml 
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ATTACHMENT D 

PREVAILING WAGE 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
858-627-3200. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive 
provided that any of the following apply: (1) the subcontractor is registered prior 
to bid opening; (2) within twenty-four hours after the bid opening, the 
subcontractor is registered and has paid the penalty registration fee specified in 
Labor Code section 1725.5; or (3) the subcontractor is replaced by another 
registered subcontractor pursuant to Public Contract Code section 4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered 
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and 
Contractor shall provide proof of registration for themselves and all listed 
subcontractors to the City at the time of bid or proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors.  The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  

1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 
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1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11 above. (Labor code section 
1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, item 55, “Normal Working Hours”, 
ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE OF THE WORK 

2-7   CHANGES INITIATED BY THE AGENCY. 

2-7.1  General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following 

1.  The Engineer may substitute specific sites for asphalt overlay or slurry seal due 
to utility or construction conflicts or urgent community needs. The Engineer 
will adjust the location list provided in the Contract Documents as needed. 

2.  The location list provided by the City in the Contract Documents will be 
adjusted by the City as needed to match the Bid quantities at no additional 
cost to the City. 

3.  The Bid quantities are for estimating purposes only and will vary due to 
continued deterioration of the streets, such as streets quantified as having no 
tons of AC required, may in fact need AC repair (see 301-1.6). 
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SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 50% of the Base Bid. 

3-8.7  Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK”, item 1, DELETE in its 
entirety and SUBSTITUTE with the following: 

1.  You shall establish, implement, and maintain an effective Quality Control Plan 
(QCP) to perform quality control inspection and testing for all items of paving 
and slurry seal Work required by the Contract Documents, including those 
performed by subcontractors and material suppliers. 

To the “WHITEBOOK”, ADD the following: 

7.  The establishment and implementation of a Quality Control Plan (QCP), as 
defined in the standard specifications, shall be required for this Contract. See 
example in Appendix E - Sample Contractor’s Daily Quality Control Plan 
Inspection Report. 

8. The Contractor’s Quality Control Plan shall be subject to approval by the
 Engineer. 

9. Additions and Alterations to the Contractor’s Quality Control Plan may be
 requested at the discretion of the Engineer. The request for Additions and
 Alterations to the Contractor’s Quality Control Plan will be made to the
 Contractor in writing by the Engineer. Submission of Additions and Alterations
 to the Contractor’s Quality Control Plan Shall be submitted within 5 business
 days from the date the request for Additions and Alterations is made by the
 Engineer. 

10. Additions and Alterations to the Contractor’s Quality Control Plan shall be
 subject to approval by the Engineer.  
11. The Contractor shall ensure that all items of Work, regardless of their inclusion
 in or omission from the Contractor’s Quality Control Plan, conform to the
 Contract Documents. 

12. Payment for the Contractor’s Quality Control Plan and all testing associated 
with it shall be included in the Contract Price. 

13. No Additional Payment shall be made for Additions and Alterations to the
 Contractor’s Quality Control Plan. 
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3-12.1  General. To the “WHITEBOOK”, item 2, DELETE in its entirety and replace and 
SUBSTITUTE with the following: 

2.  You shall provide a PM-10 certified self-loading motorized street sweeper 
equipped with a functional water spray system for this project. 

 To the “WHITEBOOK”, ADD the following: 

3. You shall sweep all paved areas within   the Work site and all paved haul routes 
as specified below: 

a) Prior to Slurry Seal application 

b) As directed by the Engineer. 

If these requirements would require you to sweep on a Holiday or Weekend, 
then you shall sweep the next available Working Day prior to that Holiday or 
Weekend. 

3-13.1.2  Walk-through and Punchlist Procedure. To the “WHITEBOOK”, ADD the following:   

10.    When a comment from the Punchlist is disputed, you shall submit in writing 
justification for the dispute withing 15 days of receiving Punchlist.  

SECTION 4 - CONTROL OF MATERIALS 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the issuance of the Notice of Intent to 
Award and on the City’s Product Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
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the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

5-4.2 Types of Insurance. 

5-4.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  
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4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, you 
shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with this requirement.  

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor Code 
section 3700, which requires every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance, and that you will 
comply with these provisions before commencing the Work. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 
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5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

i. Ongoing operations performed by you or on your behalf,   

ii. your products,   

iii. your work, e.g., your completed operations performed by you or on your 
behalf, or   

iv. premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
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General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you or to purchase coverage with a lower retention or provide proof 
of ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

5-10 COMMUNITY OUTREACH 

5-10.2.1 Public Notice by Contractor. To the “WHITEBOOK”, items 2 and 3, DELETE in their 
entirety and SUBSTITUTE with the following: 

2. No less than 5 Working Days in advance of Project construction activities, you 
shall notify all critical facilities, businesses, institutions, property owners, 
residents, or any other impacted stakeholders with a minimum 300-foot (90 
m) radius of the Project. Verbal and written notifications shall be sent to critical 
facilities (including but not limited to police stations, fire stations, hospitals, 
and schools). A copy of written notifications sent to any critical facility shall be 
sent to the Resident Engineer. You shall keep records of the people contacted, 
along with the dates of notification, and shall provide the record to the 
Engineer upon request 
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3. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets: 

a) You shall distribute an Advanced Construction Notice as shown in 
Appendix K – Advanced Construction Notice where work is to be 
performed at least Work 5 Working Days before starting construction 
or survey activities or impacting the community as approved by the 
Resident Engineer. 

b) You shall distribute notices in the form of door hangers, which outlines 
the anticipated dates of slurry seal as shown in Appendix F – Sample 
of Public Notice (SB1) Funded Only, at least 72 hours in advance of 
the scheduled resurfacing as approved by the Engineer.  

c) 72 hours in advance of the scheduled resurfacing. 

To the “WHITEBOOK”, ADD the following: 

9. Door hangers shall include the funding source if project is funded in part by 
State Gas Tax Revenue (SB1). See Appendix F – Sample of Public Notice (SB1) 
Funded Only. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice materials in Appendix D – Sample City 
Invoice with Cash Flow Forecast and use the format shown. 

6-1.3 Work Outside Normal Working Hours. To the “WHITEBOOK”, ADD the following: 

1. The following locations may require Night Work: 
 

a. Mission Village Drive between Gramercy Dr and Ronda Ave 

6-1.3.1 Payment. To the “WHITEBOOK”, ADD the following. 

2. The payment for any work outside normal working hours, including weekend 
work and night work, shall be done at no additional cost to the City. 

3. Payment for any work outside normal working hours, including weekend work 
and night work, shall be included in the Contract Price. 

ADD: 

6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Slurry Seal 
Group 2221 Project No. (IO) 21005200, as referenced in the Contract 
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Appendix. You shall comply with all requirements of the Notice of Exemption 
as set forth in Appendix A. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price unless separate bid items have been provided. 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-2.1 Schedule of Values (SOV). To the “WHITEBOOK”, item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. You shall submit an SOV for the lump sum Bid Items listed below to the 
Engineer for review and approval at the Pre-construction meeting: 

a) Remove, Replace & Install Traffic Striping, Markers, Markings, and 
Devices” 

b) “Traffic Control and Working Drawings” 

7-3.8 Eliminated Items. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following. 

1. Should any Bid Items, except Bid Items listed in item 2 of this section, be 
eliminated in its entirety, payment will be made to the Contractor for its actual 
costs incurred in connection with the eliminated item prior to notification in 
writing from the Engineer so stating its elimination. 

2. If eliminated in their entirety, no payment will be made for actual costs 
incurred in connection with the following eliminated items: 

a) “Crushed Miscellaneous Base” 

b) “Asphalt Concrete with Pavement Fabric Material” 

c) “Raise Appurtenance to Grade (Water, Sewer)” 

d) “Adjust Existing Manhole Frame and Cover to Grade” 

e) “Adjust Existing Survey Monument to Grade” 

f) “Reconstruct Survey Monument Box” 

g) “Crack Seal” 

h) “Removal of Humps, Lumps, and Pavement Irregularities” 

i) “Traffic Signal Loop and Appurtenance Replacement” 
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 3. If material conforming to the Plans and Specifications is ordered for use in
 the eliminated items prior to the date of notification of elimination by the
 Engineer, and if the order for that material cannot be canceled, payment will
 be made to you for the actual cost of the material. In this case, the material
 shall become the property of the City and payment will be made to you for
 actual costs for any further handling. If the material is returnable, the
 material shall be returned, and payment will be made to you for actual cost
 of charges made by the supplier for handling and returning the material. 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

5. This Contract is subject to the provisions of the “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS  

203-6.3.1 General. To the “WHITEBOOK”, item 1, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall submit for approval, mix designs for III-C2-PG 64-10 (1/2”) and III-B3-
PG 64-10 (3/4”) asphalt concrete. Asphalt concrete mix designs shall be 
submitted to the City Materials Testing Laboratory for approval. 

SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.6 Preparatory Repair Work. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Prior to the application of slurry, the Contractor shall complete all necessary 
preparation and repair work to the road segment as specified in the Special 
Provisions and Contract Documents or as directed by the engineer.  

2. No preparatory asphalt work shall be done when the atmospheric 
temperature is below 50 °F or during unsuitable weather. 

3. Preparatory Work shall include tree trimming, weed abatement, weed 
spraying, crack sealing, asphalt repair, base repair, removal of humps and 
pavement irregularities, removal of raised pavement markers, removal of 
pavement markings, and any other work and as specified in the Special 
Provisions and Contract Documents or as directed by the Engineer. 

4. Preparatory crack sealing shall occur after the completion of asphalt 
pavement repair and base repair operations. At the end of each day the 
Contractor shall submit to the Engineer an itemized list of crack seal work 
completed. The list shall include the location of the work and the exact 
quantity of pounds of crack seal placed. 
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5. Existing City manhole frames and covers, appurtenances (water and sewer), 
and survey monuments to be raised or reconstructed shall be adjusted after 
the placement of slurry seal or as directed by the Engineer. 

6. Most areas of damaged asphalt requiring Asphalt Pavement Repair have been 
marked out in the field as “MP” or “DO” (mill & pave or dig-out). Mill & Paves 
shall have a minimum depth of 2”, and dig-outs, also called base repairs, shall 
have a minimum depth of 10”. Some areas (ie. those uplifted by tree roots) 
may be marked out in the field as “MP4” and shall have a minimum mill & pave 
depth of 4”. 

7. The minimum repair area shall be 4 feet by 4 feet regardless of mark out. 

8. Edges of milled areas shall be cut cleanly. 

9. Material removed, regardless of removal method, shall be disposed of at a 
legal site. 

10. You shall repair marked out areas of distressed asphalt concrete pavement by 
milling, grinding, or saw cutting to remove damaged areas of pavement in 
accordance with 404-1, to expose firm and unyielding pavement, base or 
native. Unyielding pavement will have no visible cracks and unyielding base or 
native will be properly compacted, as determined by the Engineer. If cracks 
are visible, then pavement is not unyielding and shall require additional depth 
be removed. The Contractor shall prepare subgrade as needed and install a 
maximum of 5” compacted asphalt concrete pavement over compacted base 
material to be level with adjacent roadway surface. 

11. If, in order to achieve the minimum specified depth, the base material is 
exposed, then the existing base material, as well as additional base material 
shall be compacted to 95% relative compaction to a depth 5” below the 
finished grade (dig-out). 

12. Base repairs shall have a minimum depth of 10”. 

13. Compaction tests shall be made to ensure compliance with the specifications. 
The Engineer will determine when and where the test will occur. If additional 
base material is required, the Contractor shall use Crushed Miscellaneous 
Base in accordance with 200-2.4. The base material shall be prepared 
conforming to 301-1, “Subgrade Preparation.” 

14. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, “Crushed Miscellaneous Aggregate Base.” 

15. Base repairs shall not exceed 15% RAP in content. 

16. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 
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17. When milling and/or grinding asphalt pavement and the Contractor 
encounters solid, level unyielding PCC trench caps or appurtenance collars 
before reaching a minimum depth of 2”, then the Contractor shall place 
enough asphalt concrete pavement to bring the surface to be level with the 
adjacent roadway. 

18. The Contractor shall install new asphalt within the repair area or for patches 
in accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.” Asphalt concrete 
shall be III-B3-PG 64-10 (3/4”) and III-C2-PG 64-10 (1/2”) in compliance with 203-
6, “ASPHALT CONCRETE.” 

19. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice. The finished patch shall be level 
and smooth in compliance with 302-5.6.2 “Density and Smoothness.” 

20. At the end of each day the Contractor shall submit to the Engineer an itemized 
list of asphalt pavement and base repair work completed. The list shall include 
the location of the work, the exact square footage of the repair, tons of asphalt 
placed, and tons of base material placed. 

21. The quantities shown in the appendices are based on a street assessment 
survey and may vary. The Engineer will designate the limits to be removed and 
prepared and these designated areas shall be considered to take precedence 
over the areas shown in an Appendix to the Contract Documents. 

301-1.6.1 Asphalt Patching. To the “WHITEBOOK”, items 1, 2, and 5, DELETE in their entirety 
and SUBSTITUTE with the following: 

1. Miscellaneous asphalt patching shall consist of patching potholes and skin 
patching other low spots in the pavement that are deeper than ¼” per 302-
5.6.2 “Density and Smoothness.” These areas are generally smaller and more 
isolated than those areas in need of mill and pave. 

2. The areas requiring patching have not been identified in the Contract 
Documents, nor in the field. The Contractor and/or Engineer shall identify 
areas that may require patching prior to slurry work to ensure the smoothness 
and quality of the finished product. 

5. You shall remove distressed asphalt pavement either by saw cutting or milling 
to expose firm and unyielding pavement, prepare subgrade (as needed), and 
install compacted asphalt concrete pavement over prepared subgrade per 
301-1, “Subgrade Preparation.” 
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301-1.7 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The payment for the preparatory works shall be included in the Contract Unit 
Bid Item for which preparation works are performed, unless it is specified as 
a separate Bid Item. 

2. The areas and quantities shown on the road segments and in the appendices 
are given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and prepared and these 
designated areas shall be considered to take precedent over the areas shown 
in an Appendix to the Contract Documents. The quantities shown in the 
appendices are based on a street assessment survey and may vary. No 
payment shall be made for areas of over excavation as determined by the 
Engineer. 

3. Asphalt pavement repair, including both mill & paves and base repair dig-outs, 
required for both mill & paves and base repair dig-outs, shall be paid at the 
Contract unit price per ton for “Asphalt Pavement Repair”. No Payment shall 
be made for areas of over excavation as determined by the Engineer. 

4. The payment for preparatory repair asphalt works shall be paid at the Contract 
Unit Price for “Asphalt Pavement Repair” for each ton placed and includes 
milling, grinding, hauling, disposal or saw cutting of existing pavement, tree 
trimming, tack coating, compaction, and all other necessary work related to 
asphalt pavement installation. 

 No additional payment shall be made for milling, grinding, or saw cutting 
concrete, pavement fabric, rubberized material, steel reinforcement, or any 
other material. 

5. Miscellaneous asphalt patching and tack coat shall be included in the unit price 
for Bid Item “Asphalt Pavement Repair” and no additional payment shall be 
made therefore regardless of number and location of patches. 

301-2.4  Measurement and Payment. To the “GREENBOOK”, ADD the following: 

1. The payment for base repair dig-outs shall be paid at the Contract Unit Price 
for “Crushed Miscellaneous Base”, for each ton placed and includes milling, 
grinding, excavating, hauling, disposal, or saw cutting of existing pavement, 
and all other necessary work related to asphalt base repair. 

SECTION 302 – ROADWAY SURFACING 

302-4.12.2 Application. To the ‘WHITEBOOK”, item 2 subsection (b), ADD the following: 

iii.  Where multiple layers of RPMS are specified, the first layer, regardless of Type, 
shall be placed of 1’ from concrete gutters.  
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302-4.12.4 Measurement and Payment. To the “WHITEBOOK”, DELETE in its entirety. 

ADD: 

302-4.12.4 Measurement and Payment. To the “WHITEBOOK”, ADD the following: 

1. RPMS shall be paid on the square footage of RPMS applied. The measurement 
of RPMS applied shall be calculated by dividing the weight obtained from 
Certified Weighmaster Certificates by the spread rate for the type specified. 
You shall present Weighmaster Certificates for the amount of unused material 
remaining at the completion of the Work at no cost to the City. The payment 
shall be determined by deducting the amount of unused material from the 
total amount of material delivered. 

2. The payment for RPMS shall be the total square footage used on the project 
calculated using the method described and shall be paid under the following:  
  

BID DESCRIPTION UNIT 

Rubber Polymer Modified Slurry (RPMS) Type I (Bike Lane) SF 

Rubber Polymer Modified Slurry (RPMS) Type I (Select Streets) SF 

Rubber Polymer Modified Slurry (RPMS) Type I Over Type II SF 

Rubber Polymer Modified Slurry (RPMS) Type II SF 

Rubber Polymer Modified Slurry (RPMS) Type II Over Type III SF 

3. The Bid items for RPMS shall include full compensation for the specified 
surface preparation not included in other Bid items and shall include the Work 
necessary to construct the RPMS as specified on the Plans. Sweeping, 
removals, and furnishing the aggregate required for the mix design shall also 
be included in this Bid item.   

4. The payment for sampling and testing of RPMS shall be included in the 5 bid 
items of the Rubber Polymer Modified Slurry listed in the table of item 2. 

ADD: 

302-4.12.5 Field Sampling and Testing. 

1. The contractor shall be responsible for sampling and testing of the RPMS mix. 

2. During the performance of the Work, the Contractor shall provide at least 2 
field samples, from separate loads, of mixed slurry seal per mixer per day. 
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3. WTAT specimens shall be cast and struck off within 60 seconds of obtaining 
the sample. WTAT specimens shall not be transported until the slurry seal has 
set as defined by ASTM D3910. 

4. RPMS field samples shall be tested to conform to the requirements below and 
Table 302-4.9.1 of the “GREENBOOK.” 

 

TEST FREQUENCY OF TESTING 

Wet Track Abrasion Test Minimum 2 per day per type per mixer 

Consistency Test Minimum 1 per day per type per mixer 

Extraction Test Minimum 1 per day per type per mixer 

Water Content Minimum 1 per day per type per mixer 

SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS 

314-1 General. To the “GREENBOOK”, ADD the following: 

 All crosswalks required for this contract shall be in conformance with Standard 
Drawing SDM-116 for Continental Crosswalks. 

 The Contractor shall install all traffic striping, pavement markings, pavement markers 
and devices within 15 working days after the last coat of slurry has been applied in 
accordance with current standards regardless of the existing conditions and 
installation will include the proposed striping modifications as identified in the 
Contract Document. All striping modifications shall be coordinated by the Engineer. 

314-2.3 Payment. To the “GREENBOOK”, DELETE in its entirety. 

314-3.3 Payment. To the “GREENBOOK”, DELETE in its entirety. 

314-4.3.7 Payment. To the “GREENBOOK”, DELETE in its entirety. 

314-4.4.6 Payment. To the “WHITEBOOK”, DELETE in its entirety. 

314-5.7 Payment. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. All work, materials, labor, costs, and time associated with removing traffic 
striping, pavement markings and thermoplastics, removal of pavement 
markers and devices, installing painted traffic striping and markings, installing 
thermoplastics, installing continental crosswalks, replacement and installation 
of new pavement markers and devices shall be included in the lump sum bid 
item for “Remove, Replace & Install Traffic Striping, Markers, Markings & 
Devices” regardless of amount installed. 
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 This bid item also includes payment for the removal of existing traffic striping, 
pavement markings, and pavement markers for streets requiring striping 
modifications as indicated below: 

 a) Cypress Canyon Park Dr between Pomerado Rd and City Limits 

 b) Del Cerro Blvd between Madra Ave and Cavite Dr 

 c) Madra Ave between Del Cerro Blvd and Elmhurst Dr 

 d) Mission Village Dr between Gramercy Dr and Ronda Ave 

 e) Murray Park Dr between Park Ridge Blvd and Sunny Brae Pl 

 f) Park Village Rd between Darkwood Rd and Black Mountain Rd 

 g) Sabre Springs Pkwy between Creekbridge Pl and Springbrook Dr 

2. All work, material, labor, costs, and time associated with installing painted 
traffic striping and markings, installing thermoplastics, installing continental 
crosswalks, removing and installing traffic signage, installing pavement 
markers and devices, installing channelizers, and installing other markings in 
accordance with the Striping Plans in the following link: 

 https://drive.google.com/drive/folders/1Iv82VzymRA57ZhiXv4XeLajbpeB465Xh   

 shall be included in the lump sum Bid item for each striping modification. 

SECTION 403 – MANHOLE, SURVEY MONUMENT, AND GATE VALVE FRAMES AND COVERS 
ADJUSTMENT AND RECONSTRUCTION 

403-3 MANHOLES AND GATE VALVES IN ASPHALT CONCRETE PAVEMENT. To the 
“WHITEBOOK”, DELETE item 1 in its entirety and SUBSTITUTE with the following: 

1. Manhole, sewer, and water valve covers shall be raised to be level with the 
surrounding pavement surface when such appurtenance are a minimum of 
one inch (1”) below the final surface elevation after the slurry seal has been 
placed. Engineer to approve location prior to raising. 

 Appurtenance extending more than one inch (1”) above the road surface shall 
be marked out as a mill & pave and asphalt ramped to smooth transition.  

 Utility structures projecting less than 2 inches (50 mm) above the subgrade 
may be paved over and later adjusted to grade. 

To the “WHITEBOOK”, ADD the following: 

9. Manhole, sewer, and water valve covers shall be raised after the placement of 
slurry seal. 
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403-4 SURVEY MONUMENTS. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1.  The casing and cover for survey monuments shall be adjusted to the new 
grade using riser rings, when such appurtenances are 1.5” to 3.75” below the 
final surface elevation, in accordance with Standard Drawing M-10B, “Street 
Survey Monument Overlay Adjustment” and Standard Drawing M-10C, “Street 
Survey Monument Notes”. 

2. The Survey Monument Precast Concrete Pipe Box must be reconstructed in 
accordance with Standard Drawing M-10B for survey monuments that are 
greater than 0.5” and less than 1.5” below the final surface elevation or if the 
lid. has been damaged.  

3. The Survey Monument Precast Concrete Pipe Box must be reconstructed in 
accordance with Standard Drawings M-10A and Standard Drawings M-10B for 
survey monuments that are greater than 3.75” below the final surface 
elevation.  

4. Survey monuments shall be adjusted or reconstructed after the placement of 
slurry seal. 

403-5 MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The payment for Raising Appurtenances to Grade, including sewer and water 
valve covers, all casings, extensions, concrete collars, and any necessary items 
to complete the work shall be made at the Bid unit “Raise Appurtenance to 
Grade (Water, Sewer)” for each appurtenance raised. 

2. The payment for adjusting existing survey monument, including casing, frame, 
ring, covers, extensions, grout, brick support, sand base and any other 
material to grade shall be included in the Contract Bid Unit Price for “Adjust 
Existing Survey Monument to Grade” for each survey monument raised. 

3. The payment for reconstructing the Survey Monument Precast Concrete Pipe 
Box, monument casing, frame, ring, covers, extensions, grout, brick support, 
sand base, and any other material required to reconstruct the survey 
monument precast concrete pipe box shall be included in the Contract Bid 
Unit Price for “Reconstruct Survey Monument Box” for each the Survey 
Monument Precast Concrete Pipe box reconstructed. 

4. The payment for raising sewer and storm drain Manholes to grade, including 
casings, rings, extensions, concrete collars, asphalt, and any other materials, 
shall be made at the Bid unit price for “Adjust Existing Manhole Frame and 
Cover to Grade” for each manhole adjusted. 

Slurry Seal Group 2221 
K-22-2086-DBB-3

67 | Page



 

 

SECTION 404 – COLD MILLING 

404-1  GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Edges of milled areas shall be cut cleanly. The outside edges of the milled 
pavement may have a radius transition on the sides parallel to the cutting 
drum. 

9. The presence of roots, pavement fabric, concrete, rubberized material or steel 
reinforcement within the depth to be cold milled have not been noted, marked 
out in the field, or quantified. 

10. All milling shall be performed in such a manner as to improve drainage, 
eliminate ponding, and re-establish gravity flow across intersections. 

11. Material removed, regardless of removal method, shall be disposed of at a 
legal site. 

404-6 COLD MILLING OF COMPOSITE PAVEMENTS. To the “WHITEBOOK’, DELETE in its 
entirety and SUBSTITUTE with the following: 

1. The areas and depths of composite pavement to be cold milled, sawn, or cut 
have not been identified in the field nor the Contract Documents. 

2. Any pavement fabric encountered within the depth to be cold milled shall be 
disposed of at an approved facility within the jurisdiction of work. 

404-6.1 Cold Milling of Asphalt Concrete with Pavement Fabric Material. To the 
“WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the following: 

1. The area of pavement containing pavement fabric has not been measured out 
in the field, quantified, or identified in the Contract Documents. 

2. Any pavement fabric encountered within the depth to be cold milled shall be 
disposed of at an approved facility within the jurisdiction of work.  

404-9  TRAFFIC SIGNAL LOOP DETECTORS. To the “WHITEBOOK”, ADD the following: 

6. All damaged traffic detector loop and/or other detection systems locate within 
or adjacent to the limits of work shall be replaced after resurfacing and 
striping. “Q” loops may be required at bike lanes. “E Modified” loops are 
required at stop bars. You shall install as many loops as necessary to meet 
current standards. 

 Loops may be installed in asphalt, concrete or any other material that may be 
encountered during the installation. 
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404-12 PAYMENT. To the “WHITEBOOK”, item 1 and item 4, DELETE in their entirety and 
SUBSTITUTE with the following: 

1. The payment for installation of traffic detector loops and conduits shall be 
included in the bid item “Traffic Signal Loop and Appurtenance Replacement”  
for each loop or conduit installed. No additional payment shall be made for 
loop, detector, or conduit type. 

No additional payment shall be made for milling grinding, or saw cutting 
concrete, asphalt pavement fabric, and any other material that may be 
encountered during the installation. 

4. The payment for cold milling of the existing pavement shall be included in the 
contract bid unit price for which the milling is required (“Asphalt Pavement 
Repair”, “Crushed Miscellaneous Base”), including hauling and disposal of 
milled material. 

 No additional payment shall be made for root pruning, milling, grinding, 
hauling, disposal or saw cutting concrete, and any other material that may be 
encountered during the installation. 

 No additional payment shall be made for the milling and grinding of pavement 
fabric. 

To the “WHITEBOOK”, ADD the following: 

5. The payment for the hauling and disposal of asphalt pavement and fabric shall 
be included in the bid item “Asphalt Concrete with Pavement Fabric Material” 
per ton. 

 Payment for milling, grinding, or saw cutting asphalt pavement fabric shall be 
included in the contract bid unit price for which the milling is required 
(“Asphalt Pavement Repair”, “Crushed Miscellaneous Base”). 

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-3.5.1     General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours 
before enforcement. Temporary “No Parking” and “No Stopping” signs shall be 
installed and removed as specified in the Special Provisions. Signs shall 
indicate specific days, dates, and times of restrictions. If violations occur, call 
Police Dispatch 619-531-2000 to enforce the Tow-Away notice. 
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601-7 PAYMENT. To the “WHITEBOOK”, item 1 and item 4, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The payment for traffic control Working Drawings, permits, traffic control 
Work including any traffic control devices that may be required by the City, 
shall be included in Lump Sum Bid Item for “Traffic Control and Working 
Drawings.” 

4. No separate or additional payment shall be made for the following: operation 
maintenance, repair, or replacement of Temporary Traffic (TTC) zone devices; 
all traffic control devices, required signs, notices, and detours; Working 
Drawings, Traffic Control Plans; labor; and traffic control for asphalt pavement 
repair, slurry seal, striping, loop installation, raising appurtenances (manholes, 
monuments, valves), or any other material relating to traffic control work. 

SECTION 700 – Detectors 

700-5.1 Vehicle Detectors. To the “WHITEBOOK”, add the following: 

7. Detector lead-in cables shall be installed where new Type ‘Q’ Detector loops 
are specified per the provided striping plans. 

701-2 PAYMENT. To the “WHITEBOOK”, section 5, add the following: 

u) The payment for furnishing and installing detector lead-in cable connecting 
new or existing traffic signal loops to controller shall be included in the Bid 
item “Detector Lead-in Cable” per LF installed. 

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 

1001-1.11  Post-construction Requirements. To the “WHITEBOOK”, item 2, DELETE in its entirety 
and SUBSTITUTE with the following: 

2. You shall mark every storm drain inlet within the project boundaries with 
stenciled inlet markings or imbedded concrete stamps. You shall use stenciled 
inlet markings on existing inlets and concrete stamps on new inlets. On curb 
inlets, the concrete stamp or stenciled inlet markings shall be placed on the 
top of curb at the inlet roof. On catch basins, the concrete stamp shall be 
imprinted next to the inlet grate. 

To the “WHITEBOOK”, ADD the following: 

5. You shall remove any damaged decal-disc inlet markers. 
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6. You shall comply with the following post-construction requirement: Storm 
Drain Inlet Markings.  

7. The stencil shall be approximately 3’ x 7-1/4” in size. 

8. White and blue waterborne traffic paint shall be used for the inlet markings. 

9. You shall apply a white base with stenciled blue lettering. 

10. You shall allow sufficient time for the base to dry prior to applying the lettering. 

11. A copy of the stencil shall be provided at the pre-construction meeting. 

1001-4.2 Payment. To the “WHITEBOOK”, ADD the following:   

4. All work, materials, labor, costs, and time associated with installing stenciled 
inlet markings shall be paid at the unit bid price “Post-construction 
Requirements – Inlet Markings” for each stenciled marking installed. 

 
5. The unit bid price for “Post-construction Requirements – Inlet Markings” 

shall include cost for removal of any decal-disc inlet markers. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

NOTICE OF EXEMPTION 
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NOTICE OF EXEMPTION 

TO:  __X_ Recorder County Clerk      FROM: City of San Diego 
P.O. Box 1750, MS-A-33      Planning Department 
1600 Pacific Hwy, Room 260 9485 Aero Drive, MS 413 
San Diego, CA 92101-2422     San Diego, CA 92123 

 _____  Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA 95814 

PROJECT TITLE: Slurry Seal Groups 2123, 2124, 2221, 2222, and 2223 

PROJECT LOCATION-SPECIFIC: Citywide. See Exhibit A: Location List for specific locations. 

PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego 

DESCRIPTION OF NATURE AND PURPOSE OF THE PROJECT: 

The project involves furnishing all labor, materials, equipment, services, and construction related to slurry seal work 
on existing paved roadways in various areas throughout the City of San Diego. The work includes; placement of rubber 
polymer modified slurry (RPMS), crack sealing, removal of humps & pavement irregularities, asphalt mill and pave, and 
dig outs, pavement base repairs, milling and disposal of pavement fabric, replacing traffic signal detection loops and 
stub outs, adjusting existing City manhole frames and covers to grade, raising appurtenances to grade (water, sewer), 
raising survey monuments to grade, reconstructing survey monument boxes, street and sidewalk sweeping, removal 
and replacement of existing thermoplastic striping and markings/legends, traffic control drawings & permits, weed 
abatement, storm drain inlet protection, installation of inlet markers, sediment control, and possible night and weekend 
work. All work would occur within the public right of-way (paved streets) or previously disturbed non-sensitive areas 
only, and outside of the City’s Multiple Habitat Planning Area (MHPA). No sensitive vegetation would be impacted or 
removed. Storm Water Best Management Practices (BMPs) for erosion control preventing discharge, as well as Traffic 
Control Plan (TCP) would be implemented throughout construction. 

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego 

NAME OF PERSON OR AGENCY CARRYING OUT PROJECT: Aida Vance, City of San Diego Transportation and Storm 
Water Department, 2781 Caminito Chollas, M.S. 44, San Diego, CA 92105. (619) 527-8074. 

EXEMPT STATUS: 
(  ) MINISTERIAL  
(  ) DECLARED EMERGENCY 
(  ) EMERGENCY PROJECT  
(X) CATEGORICAL EXEMPTION: CEQA Guidelines Section 15301(c) (Existing Facilities)
(  )  STATUTORY EXEMPTION
(  ) COMMON SENSE EXEMPTION

REASONS WHY PROJECT IS EXEMPT: 

The City of San Diego conducted an environmental review and determined the project is exempt from CEQA pursuant 
to State CEQA Guidelines Section 15301(c) (Existing Facilities) which consists of the operation, repair, 
maintenance, permitting, leasing, licensing, or minor alteration of existing public or private structures, 
facilities, mechanical equipment, or topographical features, involving negligible or no expansion of existing or 
former use. This includes existing highways and streets, sidewalks, gutters, bicycle and pedestrian trails, and similar 
facilities (this includes road grading for the purpose of public safety), and other alterations such as the addition of 
bicycle facilities, including but not limited to bicycle parking, bicycle-share facilities and bicycle lanes, transit 
improvements such as bus lanes, pedestrian crossings, street trees, and other similar alterations that do not 
create additional automobile lanes. The exemptions listed in State CEQA Guidelines Section 15300.2 would not 
apply in that no cumulative impacts were identified, no significant effects on the environment were identified, the 
project is not adjacent to a scenic highway, and 
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no historical resources would be affected by the action. As to the exception for hazardous materials, there are locations 
listed on GeoTracker and EnviroStor within 1,000 feet of the public right-of-way. While these locations are listed, the 
proposed project would not involve ground disturbance which would expose potential hazardous materials, and as such 
would not preclude the use of a CEQA exemption pursuant to Section 65962.5 of the Government Code. 

CONTACT PERSON: Rebecca Malone, Senior Planner           TELEPHONE: 619-446-5371 
  City of San Diego Planning Department 

      9485 Aero Drive, MS 413 
 San Diego, CA 92123 

IF FILED BY APPLICANT: 
1. ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT?

(X) YES  (  ) NO

IT IS HEREBY CERTIFIED THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY TO BE EXEMPT 
FROM CEQA. 

_______________________________________________________________________________________________________________________________________ 
Rebecca Malone, AICP, Senior Planner, Planning Department  DATE 

CHECK ONE: 
(X) SIGNED BY LEAD AGENCY DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR: 
(  ) SIGNED BY APPLICANT

4.19.2021
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Begin End Min Max

Functional 

Classification
Project Title Segment ID Street Name Cross Street 1 Cross Street 2

Council 

District

Project Location                

(Community Planning Area)
Activity Project Descripton 

Estimated Useful Life 

(# of years)
Estimated Construction Dates

S2124 SS‐014641 JOAN CT BEGIN DEFIANCE WY 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐014738 JULIE ST GARY ST CATOCTIN DR 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐015479 LA DORNA ST MONTEZUMA RD SHANE PL 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐015478 LA DORNA ST SHANE PL RICHARD ST 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐017704 MARY LANE DR DEBBY DR 55TH PL 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐017702 MARY LANE DR BEGIN DEBBY DR 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐017703 MARY LANE DR 55TH PL 55TH ST 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐023129 RICHARD ST LA DORNA ST CATOCTIN DR 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐023132 RICHARD ST GARY ST LA DORNA ST 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐024827 SHANE PL BEGIN LA DORNA ST 9 COLLEGE AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐002670 ARENDO DR LORCA DR ESTELLE ST 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐004548 BONILLO DR TARRAGONA DR LERIDA DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐004549 BONILLO DR MALCOLM DR TARRAGONA DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐004547 BONILLO DR LERIDA DR LOGRONO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐004551 BONILLO DR UNIVERSITY AV MALCOLM DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐006563 CARTAGENA DR TARRAGONA DR RODRIGO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐006566 CARTAGENA DR RODRIGO DR END 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐006567 CARTAGENA DR UNIVERSITY AV MALCOLM DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐006564 CARTAGENA DR MALCOLM DR TARRAGONA DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐016759 LOGRONO DR LORCA DR BONILLO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐016853 LORCA DR LOGRONO DR RODRIGO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐016852 LORCA DR ARENDO DR LOGRONO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐016851 LORCA DR LACO DR ARENDO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐017269 MALCOLM DR ROLANDO BL REVILLO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐017274 MALCOLM DR BONILLO DR ROLANDO BL 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐017270 MALCOLM DR CARTAGENA DR BONILLO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐017271 MALCOLM DR BEGIN CARTAGENA DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐017273 MALCOLM DR REVILLO DR ARAGON DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐023088 REVILLO DR MALCOLM DR ROLANDO BL 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐023417 RODRIGO DR TARRAGONA DR LORCA DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐023416 RODRIGO DR LORCA DR CARTAGENA DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐023429 ROLANDO BL MALCOLM DR REVILLO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Collector

S2124 SS‐026186 TARRAGONA DR CARTAGENA DR RODRIGO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2124 SS‐026185 TARRAGONA DR RODRIGO DR BONILLO DR 9 EASTERN AREA AC‐ Surface Treatment (RPMS) TYPE I/II 09/2021 03/2022 3 7 Residential

S2221 SS‐031673 DEL VINO CT SANTOLINA CT MESA NORTE DR 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐031671 DEL VINO CT LITTLE MCGONIGLE RAN RD CARMEL MTN RD 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐031672 DEL VINO CT RANCHO TOYON PL SANTOLINA CT 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐031662 LITTLE MCGONIGLE RAN RD BEGIN DEL MAR MESA RD 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐031663 LITTLE MCGONIGLE RAN RD DEL MAR MESA RD CARMEL MTN RD 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐031674 MESA NORTE DR BEGIN DEL VINO CT 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032158 RANCHO TOYON PL GREVILLEA PL TOYON MESA CT 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032361 RANCHO TOYON PL TOYON MESA CT END 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032159 RANCHO TOYON PL DEL VINO CT GREVILLEA PL 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032157 TOYON MESA CT RANCHO TOYON PL SILVER ACACIA PL 1 DEL MAR MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐027629 VIA CAPRI RUE MICHAEL VIA SIENA 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027624 VIA CAPRI VIA SIENA VIA RIALTO 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027630 VIA CAPRI RUE DE ANNE RUE MICHAEL 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027626 VIA CAPRI VIA SIENA VIA SIENA 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027623 VIA CAPRI VIA RIALTO VIA CAPRI CT 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027621 VIA CAPRI VIA CAPRI CT VIA AVOLA 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027632 VIA CAPRI RUE DENISE RUE ADRIANE 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027887 VIA SIENA VIA CAPRI VIA VIESTA 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027930 VIA VIESTA BEGIN VIA SIENA 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027931 VIA VIESTA VIA SIENA END 1 LA JOLLA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032246 ARROYO DALE LN SILVERBUSH CREEK ST MONTEZ VILLA RD 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐031926 ASTER MEADOWS PL BLAZING STAR LN GINGER GLEN RD 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐031924 BLAZING STAR LN GINGER GLEN RD PACIFIC HIGHLANDS PY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐031923 BLAZING STAR LN GINGER GLEN RD ASTER MEADOWS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032247 CHAMISE VISTA LN MONTEZ VILLA RD SILVERBUSH CREEK ST 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032657 CLOVER HILL WY SUNROSE CREST WY GOLDEN LILY WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032656 CLOVER HILL WY GOLDEN LILY WY SAGEBRUSH BEND WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032658 CYPRESS MEADOWS TL GOLDEN CYPRESS PL RANCHO SANTA FE FARM RD 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐031925 GINGER GLEN RD BLAZING STAR LN ASTER MEADOWS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐031927 GINGER GLEN RD ASTER MEADOWS PL BLAZING STAR LN 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032660 GOLDEN CYPRESS PL CYPRESS MEADOWS TL SAGEBRUSH BEND WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032659 GOLDEN CYPRESS PL QUAIL RUN ST CYPRESS MEADOWS TL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032249 GOLDEN CYPRESS PL SILVERBUSH CREEK ST MONTEZ VILLA RD 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032248 GOLDEN CYPRESS PL CARMEL VALLEY RD SILVERBUSH CREEK ST 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032250 GOLDEN CYPRESS PL MONTEZ VILLA RD QUAIL RUN ST 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032661 GOLDEN LARCH PL GOLDEN LILY WY SAGEBRUSH BEND WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032664 GOLDEN LILY WY LOPELIA MEADOWS PL GOLDEN LARCH PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032665 GOLDEN LILY WY GOLDEN LARCH PL END 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032662 GOLDEN LILY WY SUNROSE CREST WY LOPELIA MEADOWS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032663 GOLDEN LILY WY CLOVER HILL WY SUNROSE CREST WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032211 HYACINTH HILLS WY SILVERBUSH CREEK ST QUAIL RUN ST 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032300 LOPELIA MEADOWS PL QUIL RUN ST GOLDEN LILY WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐032301 LOPELIA MEADOWS PL GOLDEN LILY WY SAGRBRUSH BEND WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐032237 LOPELIA MEADOWS PL SILVERBUSH CREEK ST QUAIL RUN ST 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local
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S2221 SS‐031840 LOPELIA MEADOWS PL CARMEL VALLEY RD END 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032212 MARGUERITE CREEK WY SILVERBUSH CREEK ST QUAIL RUN ST 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032251 MONTEZ VILLA RD SAGE MESA RD ARROYO DALE LN 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032252 MONTEZ VILLA RD ARROYO DALE LN CHAMISE VISTA LN 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032253 MONTEZ VILLA RD CHAMISE VISTA LN GOLDEN CYPRESS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032243 QUAIL RUN ST SAGE MESA RD GOLDEN CYPRESS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032242 QUAIL RUN ST LOPELIA MEADOWS PL SAGE MESA RD 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032214 QUAIL RUN ST HYACINTH HILLS WY MARGUERITE CREEK WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032215 QUAIL RUN ST MARGUERITE CREEK WY LOPELIA MEADOWS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032205 QUAIL RUN ST SUNFLOWER CREST PL ZINNIA HILLS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032213 QUAIL RUN ST ZINNIA HILLS PL HYACINTH HILLS WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032244 SAGE MESA RD MONTEZ VILLA RD QUAIL RUN ST 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032245 SAGE MESA RD SILVERBUSH CREEK ST MONTEZ VILLA RD 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032667 SAGEBRUSH BEND WY GOLDEN LARCH PL GOLDEN CYPRESS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032669 SAGEBRUSH BEND WY CLOVER HILL WY LOPELIA MEADOWS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032668 SAGEBRUSH BEND WY MARBLE RIVER RD CLOVER HILL WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032666 SAGEBRUSH BEND WY LOPELIA MEADOWS PL GOLDEN LARCH PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032238 SILVERBUSH CREEK ST LOPELIA MEADOWS PL SAGE MESA RD 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032240 SILVERBUSH CREEK ST ARROYO DALE LN CHAMISE VISTA LN 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032208 SILVERBUSH CREEK ST ZINNIA HILLS PL HYACINTH HILLS WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032239 SILVERBUSH CREEK ST SAGE MESA RD ARROYO DALE LN 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032210 SILVERBUSH CREEK ST MARGUERITE CREEK WY LOPELIA MEADOWS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032241 SILVERBUSH CREEK ST CHAMISE VISTA LN GOLDEN CYPRESS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032209 SILVERBUSH CREEK ST HYACINTH HILLS WY MARGUERITE CREEK WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032206 SUNFLOWER CREST PL QUAIL RUN ST VALERIAN VISTA PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032671 SUNROSE CREST WY MARBLE RIVER RD CLOVER HILL WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032670 SUNROSE CREST WY CLOVER HILL WY GOLDEN LILY WY 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐032207 VALERIAN VISTA PL SUNFLOWER CREST PL ZINNIA HILLS PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032203 ZINNIA HILLS PL SILVERBUSH CREEK ST VALERIAN VISTA PL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐032204 ZINNIA HILLS PL VALERIAN VISTA PL QUAIL RUN ST 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Local

S2221 SS‐031835 ZINNIA HILLS PL CARMEL VALLEY RD BLUE DAWN TL 1 PACIFIC HIGHLANDS RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐001878 AGEE ST COZZENS ST KARENSUE AV 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐001877 AGEE ST KARENSUE AV CHARAE ST 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐001875 AGEE ST RAYA WY PAVLOV AV 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐001876 AGEE ST CHARAE ST RAYA WY 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐001874 AGEE ST PAVLOV AV GOVERNOR DR 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006944 CHARAE ST AGEE ST PAVLOV AV 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008170 COZZENS ST VALOMA PL JANAN WY 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008168 COZZENS ST BROMFIELD AV PAVLOV AV 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008173 COZZENS ST AGEE ST COZZENS CT 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008171 COZZENS ST KARENSUE AV VALOMA PL 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008169 COZZENS ST JANAN WY BROMFIELD AV 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008172 COZZENS ST COZZENS CT KARENSUE AV 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐014519 JANAN WY COZZENS ST END 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐014925 KARENSUE AV AGEE ST KARENSUE LN 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐014924 KARENSUE AV KARENSUE LN COZZENS ST 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐014926 KARENSUE LN KARENSUE AV END 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐019966 NOBEL DR DANICA MAE DR REGENTS RD 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐019965 NOBEL DR LEBON DR DANICA MAE DR 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐019968 NOBEL DR CARGILL AV GENESEE AV 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐019967 NOBEL DR REGENTS RD CARGILL AV 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐022774 RAYA WY TAMILYNN ST AGEE ST 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026137 TAMILYNN CT TAMILYNN ST END 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026139 TAMILYNN ST ZENAKO ST TAMILYNN CT 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026138 TAMILYNN ST TAMILYNN CT RAYA WY 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027391 VALOMA PL COZZENS ST END 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029210 ZENAKO CT ZENAKO ST END 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029211 ZENAKO ST ZENAKO CT AGEE ST 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029212 ZENAKO ST TAMILYNN ST ZENAKO CT 1 UNIVERSITY AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐005373 CALENDA RD LIBERTAD DR POBLADO RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006208 CAPILLA CT BEGIN CAPILLA RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006209 CAPILLA PL BEGIN CAPILLA RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006214 CAPILLA RD CAPILLA CT LUCERA PL 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006213 CAPILLA RD PALACIO PL PALACIO CT 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006215 CAPILLA RD OLMEDA WY CAPILLA CT 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006212 CAPILLA RD LUCERA PL OCULTO RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006216 CAPILLA RD CAPILLA PL OLMEDA WY 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006211 CAPILLA RD MATINAL RD PALACIO PL 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006217 CAPILLA RD PALACIO CT CAPILLA PL 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006210 CAPILLA RD OCULTO RD POBLADO RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐011253 FLORINDO RD MATINAL RD LIBERTAD DR 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐011255 FLORINDO RD LIBERTAD DR POBLADO RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012661 GREENS EAST RD FRONDOSO DR PASEO DEL VERANO 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐012659 GREENS EAST RD BERNARDO OAKS DR HILLERO CT 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐012660 GREENS EAST RD HILLERO CT CAMPILLO DR 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐012662 GREENS EAST RD CAMPILLO DR FRONDOSO DR 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐013562 HILLERO CT BEGIN GREENS EAST RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016367 LIBERTAD DR CALENDA RD POBLADO RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential
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S2221 SS‐016368 LIBERTAD DR FLORINDO RD CALENDA RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐017787 MATINAL RD RANCHO BERNARDO RD CAPILLA RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐017786 MATINAL RD CAPILLA RD FLORINDO RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐017779 MATINAL RD AUTILLO WY POBLADO RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐017788 MATINAL RD POBLADO RD MATINAL CR 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐017777 MATINAL RD MATINAL CR CABELA DR 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐020516 OLMEDA WY RANCHO BERNARDO RD CAPILLA RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐020999 PALACIO CT BEGIN CAPILLA RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021000 PALACIO PL BEGIN CAPILLA RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021998 POBLADO CT POBLADO RD END 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026083 TABLERO CT BEGIN POBLADO RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026084 TABLERO PL BEGIN POBLADO RD 5 RANCHO BERNARDO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008216 CREEKBRIDGE PL SABRE SPRINGS PY END 5 SABRE SPRINGS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008220 CREEKVIEW DR SABRE SPRINGS PY POWAY RD 5 SABRE SPRINGS AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐013287 HEATHERTON CT SABRE SPRINGS PY END 5 SABRE SPRINGS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐023871 SABRE SPRINGS PY HEATHERTON CT CREEKVIEW DR 5 SABRE SPRINGS AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐023869 SABRE SPRINGS PY SPRINGWATER PT CREEKBRIDGE PL 5 SABRE SPRINGS AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐023872 SABRE SPRINGS PY SPRINGBROOK DR HEATHERTON CT 5 SABRE SPRINGS AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐023870 SABRE SPRINGS PY CREEKVIEW DR SPRINGWATER PT 5 SABRE SPRINGS AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐025444 SPRINGWATER PT SABRE SPRINGS PY END 5 SABRE SPRINGS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003510 BANDY CANYON RD BEGIN SAN PASQUAL VALLEY RD 5 SAN PASQUAL AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐003512 BANDY CANYON RD CITY BOUNDARY YSABEL CREEK RD 5 SAN PASQUAL AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐003511 BANDY CANYON RD YSABEL CREEK RD CITY BOUNDARY 5 SAN PASQUAL AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐005053 BROOKVIEW LN BEGIN GRAYFOX DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006180 CANYON LAKE DR BEGIN PINETREE DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006181 CANYON LAKE DR PINETREE DR AVIARY DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐008522 CYPRESS CANYON PARK DR CYPRESS WOODS DR CYPRESS TERRACE PL 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐008523 CYPRESS CANYON PARK DR CYPRESS CANYON RD CYPRESS WOODS DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐030509 CYPRESS CANYON PARK DR POMERADO RD CYPRESS CANYON RD 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐008524 CYPRESS CANYON PARK DR CYPRESS TERRACE PL CITY BOUNDARY 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐008533 CYPRESS CANYON RD CYPRESS CANYON PARK DR END 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008545 CYPRESS TERRACE PL CYPRESS CANYON PARK DR END 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012587 GRAYFOX DR BROOKVIEW LN VISTA VALLE DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012586 GRAYFOX DR VISTA VALLE DR RED CEDAR DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐017981 MEADOWVIEW DR VISTA VALLE DR END 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021843 PINETREE DR CANYON LAKE DR VISTA LAGO PL 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021841 PINETREE DR VISTA VALLE DR END 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021842 PINETREE DR VISTA LAGO PL VISTA VALLE DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐023696 RUE CHAMBERRY RUE CHANTEMAR RUE CHEAUMONT 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028077 VISTA LAGO PL BEGIN PINETREE DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028091 VISTA VALLE CT VISTA VALLE DR END 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028095 VISTA VALLE DR MEADOWVIEW DR GRAYFOX DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028092 VISTA VALLE DR BEGIN VISTA VALLE CT 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028093 VISTA VALLE DR VISTA VALLE CT PINETREE DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028094 VISTA VALLE DR PINETREE DR MEADOWVIEW DR 5 SCRIPPS MIRAMAR RANCH AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐002850 ARVERNE ST ARVERNE CT BELOIT AV 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐002849 ARVERNE ST BELOIT AV AUBURNDALE ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐002851 ARVERNE ST BATISTA ST ARVERNE CT 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐002914 ASHFORD ST SALIZAR ST BATISTA ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐003646 BATISTA ST BROADLAWN ST BIDDLE ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003648 BATISTA ST HATTON ST MARLESTA DR 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003644 BATISTA ST ARGYLE ST ASHFORD ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003645 BATISTA ST ARVERNE ST BROADLAWN ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003647 BATISTA ST BIDDLE ST HATTON ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003650 BATISTA ST MARLESTA DR ARMSTRONG ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003651 BATISTA ST ARMSTRONG ST TIARA ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003649 BATISTA ST TIARA ST ARGYLE ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003643 BATISTA ST ASHFORD ST ANTIEM ST 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐019341 MT EVEREST BL MT ALIFAN DR BALBOA AV 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐019347 MT EVEREST BL MT BLANCA DR MT ALIFAN DR 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐019343 MT EVEREST BL MT ASHMUN DR MT ARARAT DR 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐019342 MT EVEREST BL MT ARARAT DR MT BLANCA DR 6 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004482 BLYTHE CT BEGIN BLYTHE RD 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004483 BLYTHE RD BLYTHE CT ZAPATA AV 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004485 BLYTHE RD BEGIN WESTBURY AV 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013660 HOLLOW MESA CT PRAIRIE WOOD DR END 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013661 HOLLOW MESA CT BEGIN PRAIRIE WOOD DR 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐018146 MERRINGTON PL WESTBURY AV END 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐018827 MONTARA AV ZAPATA AV MONTARA CT 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐018826 MONTARA AV MONTARA CT END 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐018828 MONTARA CT MONTARA AV END 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022344 PRAIRIE WOOD DR SANTA ARMINTA AV HOLLOW MESA CT 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022343 PRAIRIE WOOD DR HOLLOW MESA CT CALLE CRISTOBAL 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022788 REAGAN RD PEACH POINT AV WESTMORE RD 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022787 REAGAN RD VALDOSTA AV PEACH POINT AV 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022786 REAGAN RD WESTBURY AV VALDOSTA AV 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027327 VALDOSTA AV AVNDA DEL GATO DEERING ST 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027330 VALDOSTA AV PEACH POINT AV REAGAN RD 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential
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S2221 SS‐027329 VALDOSTA AV DEERING ST WORTHING AV 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027328 VALDOSTA AV REAGAN RD AVNDA DEL GATO 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028552 WESTBURY AV MERRINGTON PL REAGAN RD 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028578 WESTMORE PL WESTMORE RD END 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029097 WORTHING AV WESTMORE RD VALDOSTA AV 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029203 ZAPATA AV BLYTHE RD AVNDA DEL GATO 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029196 ZAPATA AV TREBOL ST SURCO DR 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029201 ZAPATA AV CALLE DARIO TORERO PL 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029204 ZAPATA AV MONTARA AV BLYTHE RD 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029197 ZAPATA AV CALLE JALAPA TREBOL ST 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029195 ZAPATA AV SURCO DR CAM RUIZ 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029202 ZAPATA AV AVNDA DEL GATO CALLE DARIO 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029198 ZAPATA AV TERESA DR CALLE JALAPA 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029199 ZAPATA AV TORERO PL TERESA DR 6 MIRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐001783 ADDAX CT BURR LN END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004613 BORZOI WY DARKWOOD RD CRISSCROSS LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004614 BORZOI WY CRISSCROSS LN END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004807 BRASSICA ST RAGWEED ST HOPSEED LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004870 BRICKELLIA ST RAGWEED ST FOUCAUD WY 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004869 BRICKELLIA ST FOUCAUD WY STIPA CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004865 BRICKELLIA ST RUMEX LN PARK VILLAGE RD 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004868 BRICKELLIA ST STIPA CT EDULIS CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004866 BRICKELLIA ST JUNCO PL RUMEX LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004867 BRICKELLIA ST EDULIS CT JUNCO PL 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐005164 BURR CT BURR LN END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐005165 BURR LN PICRUS ST PATHOS LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐005168 BURR LN BURR CT END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐005167 BURR LN ADDAX CT BURR CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐005166 BURR LN PATHOS LN ADDAX CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐007206 CICHLID WY CRISSCROSS LN END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐007205 CICHLID WY DARKWOOD RD CRISSCROSS LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008264 CRISSCROSS LN GUPPY CT CICHLID WY 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008266 CRISSCROSS LN BEGIN BORZOI WY 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008265 CRISSCROSS LN BORZOI WY GUPPY CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008722 DARKWOOD RD LINO CT YOLO CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008723 DARKWOOD RD THIMBLE CT LINO CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008726 DARKWOOD RD PARK VILLAGE RD BORZOI WY 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008724 DARKWOOD RD CICHLID WY THIMBLE CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008721 DARKWOOD RD YOLO CT RICE CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008725 DARKWOOD RD BORZOI WY CICHLID WY 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008720 DARKWOOD RD RICE CT RUMEX LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008770 DAUCUS CT BEGIN PATHOS LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐009935 EDULIS CT BRICKELLIA ST END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐011388 FOUCAUD WY PATHOS LN BRICKELLIA ST 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012853 GUPPY CT CRISSCROSS LN END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013736 HOPSEED LN BRASSICA ST END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013735 HOPSEED LN PICRUS ST BRASSICA ST 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐014748 JUNCO PL BRICKELLIA ST NONIE TR 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016541 LINO CT DARKWOOD RD END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐019995 NONIE TR BEGIN JUNCO PL 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐019994 NONIE TR JUNCO PL END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021234 PARK VILLAGE RD SPINDLETOP RD RAGWEED ST 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐021233 PARK VILLAGE RD RUMEX LN BRICKELLIA ST 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐021232 PARK VILLAGE RD BRICKELLIA ST SPINDLETOP RD 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐021238 PARK VILLAGE RD DARKWOOD RD RUMEX LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐021235 PARK VILLAGE RD RAGWEED ST ADOLPHIA ST 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Collector

S2221 SS‐021470 PATHOS CT BEGIN PATHOS LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021472 PATHOS LN BURR LN PATHOS CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021471 PATHOS LN PATHOS CT END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021475 PATHOS LN RAGWEED ST FOUCAUD WY 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021473 PATHOS LN DAUCUS CT BURR LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021474 PATHOS LN FOUCAUD WY DAUCUS CT 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021781 PICRUS ST BURR LN RUMEX LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021783 PICRUS ST RAGWEED ST HOPSEED LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021780 PICRUS ST RUMEX LN END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐021782 PICRUS ST HOPSEED LN BURR LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐023128 RICE CT BEGIN DARKWOOD RD 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐023809 RUMEX LN PICRUS ST SORA WY 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐023807 RUMEX LN SORA WY BRICKELLIA ST 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐023808 RUMEX LN PARK VILLAGE RD PICRUS ST 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐023806 RUMEX LN DARKWOOD RD PARK VILLAGE RD 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐023805 RUMEX LN BEGIN DARKWOOD RD 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐025236 SORA WY BEGIN RUMEX LN 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐025235 SORA WY RUMEX LN END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐025632 STIPA CT BRICKELLIA ST END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026378 THIMBLE CT DARKWOOD RD END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029157 YOLO CT DARKWOOD RD END 6 RANCHO PENASQUITOS AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003914 BELL CT COMSTOCK ST END 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential
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S2221 SS‐007706 COMLY CT COMLY ST END 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐007707 COMLY ST HIGH KNOLL RD COMLY CT 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐007708 COMLY ST PREECE ST CANYON VISTA CT 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐007709 COMLY ST CANYON VISTA CT HIGH KNOLL RD 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐014168 INMAN CT BEGIN INMAN ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐014169 INMAN ST INMAN CT QUILLAN ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐014171 INMAN ST OSLER ST TUNICA CR 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐014170 INMAN ST TUNICA CR INMAN CT 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐020214 NYE ST OSLER ST COMSTOCK ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐020718 ORR ST COMSTOCK ST ULRIC ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐020735 OSLER ST INMAN ST QUILLAN ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022349 PREECE CT COMSTOCK ST END 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022350 PREECE ST COMLY ST COMSTOCK ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022351 PREECE ST OSLER ST COMLY ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022502 QUILLAN ST INMAN ST OSLER ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐022503 QUILLAN ST INMAN ST INMAN ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026921 TUNICA CR CELESTE WY CELESTE WY 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026919 TUNICA CR TULIPAN WY DINAMICA WY 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026920 TUNICA CR CELESTE WY TULIPAN WY 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026922 TUNICA CR DINAMICA WY INMAN ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐027057 ULRIC CT BEGIN COMSTOCK ST 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028666 WHEATSTONE ST OSLER ST END 7 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐002926 ASHLAND AV DEL CERRO BL HILLGROVE DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003922 BELLE GLADE AV WANDERMERE DR TEMPLE TR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003921 BELLE GLADE AV TEMPLE TR TUCKAWAY ST 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003919 BELLE GLADE AV BONNIE VIEW DR HYDE PARK DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003920 BELLE GLADE AV TUCKAWAY ST BONNIE VIEW DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003928 BELLE HAVEN DR MIRA VISTA LN LOCHMOOR DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐003927 BELLE HAVEN DR WANDERMERE DR MIRA VISTA LN 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004554 BONNIE VIEW DR WANDERMERE DR BELLE GLADE AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐004555 BONNIE VIEW DR MURRAY PARK DR WANDERMERE DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006607 CASPER DR GOLFCREST DR LEMA WY 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006608 CASPER DR LEMA WY LITTLER DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐006634 CASSELBERRY WY WANDERMERE DR HYDE PARK DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008181 CRAMPTON CT GLENFLORA AV END 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008928 DEL CERRO BL ASHLAND AV REGIS AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008925 DEL CERRO BL MADRA AV MEREDITH AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐008932 DEL CERRO BL LINFIELD AV CAVITE CT 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008930 DEL CERRO BL REGIS AV LINFIELD AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐008927 DEL CERRO BL MEREDITH AV ASHLAND AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐010611 EVERGLADES AV TEE‐A‐WAY PL SUNNY BRAE DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐010610 EVERGLADES AV SUNNY BRAE DR END 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐010609 EVERGLADES AV HYDE PARK DR TEE‐A‐WAY PL 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012232 GLENFLORA AV CRAMPTON CT SANDERS CT 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012230 GLENFLORA AV SUNNY BRAE DR GOLFCREST DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012228 GLENFLORA AV TEE‐A‐WAY PL GREEN GABLES AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012233 GLENFLORA AV SANDERS CT LITTLER DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012229 GLENFLORA AV GREEN GABLES AV SUNNY BRAE DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012231 GLENFLORA AV GOLFCREST DR CRAMPTON CT 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012227 GLENFLORA AV BELLE GLADE AV TEE‐A‐WAY PL 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012397 GOLFCREST DR MURRAY PARK DR WANDERMERE DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐012609 GREEN GABLES AV TEMPLE TR TUCKAWAY ST 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012608 GREEN GABLES AV TUCKAWAY ST GLENFLORA AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐012610 GREEN GABLES AV WANDERMERE DR TEMPLE TR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013570 HILLGROVE DR CALVIN WY ASHLAND AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013569 HILLGROVE DR ASHLAND AV END 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013921 HYDE PARK DR EVERGLADES AV JACKSON DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013923 HYDE PARK DR CASSELBERRY WY BELLE GLADE AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013924 HYDE PARK DR PARK RIDGE BL CASSELBERRY WY 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐013922 HYDE PARK DR BELLE GLADE AV EVERGLADES AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016290 LEMA WY PLAYER DR CASPER DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016613 LITTLER DR GLENFLORA AV PLAYER DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016612 LITTLER DR PLAYER DR CASPER DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016632 LOCHMOOR DR BELLE HAVEN DR END 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016633 LOCHMOOR DR DANVILLE AV BELLE HAVEN DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐017185 MADRA AV LAMBDA DR ROCKHURST DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐031298 MADRA AV DEL CERRO BL CALVIN WY 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐017190 MADRA AV CALVIN WY LAMBDA DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐017183 MADRA AV ROCKHURST DR ELMHURST DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐018403 MIRA VISTA LN BELLE HAVEN DR WANDERMERE DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐019511 MURRAY PARK CT MURRAY PARK DR END 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐019515 MURRAY PARK DR BONNIE VIEW DR MURRAY PARK CT 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐019517 MURRAY PARK DR CASSELBERRY WY BONNIE VIEW DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐019512 MURRAY PARK DR BELLE GLADE AV ELMCREST DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐019518 MURRAY PARK DR ELMCREST DR GOLFCREST DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐019519 MURRAY PARK DR MURRAY PARK CT BELLE GLADE AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐021905 PLAYER DR LEMA WY LITTLER DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐024193 SANDERS CT GLENFLORA AV END 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential
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S2221 SS‐025838 SUNNY BRAE DR SUNNY BRAE PL WANDERMERE DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐025836 SUNNY BRAE DR GLENFLORA AV EVERGLADES AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐025837 SUNNY BRAE DR WANDERMERE DR GLENFLORA AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐025840 SUNNY BRAE PL SUNNY BRAE DR GOLFCREST DR 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026248 TEE‐A‐WAY PL GLENFLORA AV EVERGLADES AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026260 TEMPLE TR BELLE GLADE AV GREEN GABLES AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐026900 TUCKAWAY ST BELLE GLADE AV GREEN GABLES AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐028233 WANDERMERE DR MIRA VISTA LN PARK RIDGE BL 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐028232 WANDERMERE DR BELLE GLADE AV GREEN GABLES AV 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐028237 WANDERMERE DR WANDERMERE CT MIRA VISTA LN 7 NAVAJO AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Prime

S2221 SS‐014256 IRVINGTON AV MELBOURNE DR MISSION VILLAGE DR 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016090 LARRABEE AV PALACE DR LARRABEE PL 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016091 LARRABEE AV HARCOURT DR PALACE DR 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐016092 LARRABEE PL BEGIN LARRABEE AV 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐017453 MARATHON DR BEGIN RONDA AV 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐018631 MISSION VILLAGE DR IRVINGTON AV FULLERTON AV 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐018632 MISSION VILLAGE DR SHAWN AV IRVINGTON AV 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐018633 MISSION VILLAGE DR RONDA AV SHAWN AV 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐018626 MISSION VILLAGE DR FULLERTON AV FERMI AV 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐018624 MISSION VILLAGE DR ADMIRAL AV GRAMERCY DR 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐018625 MISSION VILLAGE DR FERMI AV ADMIRAL AV 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE II/III 11/2021 04/2022 3 7 Major

S2221 SS‐020998 PALACE DR YOLANDA AV LARRABEE AV 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029154 YOLANDA AV PALACE DR YOLANDA PL 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029155 YOLANDA AV HARCOURT DR PALACE DR 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029153 YOLANDA AV YOLANDA PL END 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2221 SS‐029156 YOLANDA PL YOLANDA AV END 7 SERRA MESA AC‐ Surface Treatment (RPMS) TYPE I/II 11/2021 04/2022 3 7 Residential

S2222 SS‐002957 ASHTON ST GOLDFIELD ST DENVER ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐002958 ASHTON ST DENVER ST ERIE ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐002956 ASHTON ST CHICAGO ST GOLDFIELD ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐002955 ASHTON ST MORENA BL CHICAGO ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐007128 CHICAGO ST ASHTON ST NAPIER ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐007130 CHICAGO ST LITTLEFIELD ST ASHTON ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐007129 CHICAGO ST NAPIER ST MAYO ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐007127 CHICAGO ST MAYO ST END 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐009104 DENVER ST LIETA ST ASHTON ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐009102 DENVER ST MAYO ST END 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐009103 DENVER ST NAPIER ST MAYO ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐009105 DENVER ST ASHTON ST NAPIER ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐012355 GOLDFIELD ST LITTLEFIELD ST ASHTON ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐012357 GOLDFIELD ST ASHTON ST NAPIER ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐017826 MAYO ST CHICAGO ST DENVER ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐019636 NAPIER ST GOLDFIELD ST DENVER ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐019638 NAPIER ST MORENA BL CHICAGO ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐019635 NAPIER ST DENVER ST ERIE ST 2 CLAIREMONT MESA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐027778 VIA LAS CUMBRES LINDA VISTA RD END 2 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Prime

S2222 SS‐027776 VIA LAS CUMBRES FRIARS RD CIRRUS ST 2 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Major

S2222 SS‐027779 VIA LAS CUMBRES CAM COSTANERO LINDA VISTA RD 2 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Major

S2222 SS‐027775 VIA LAS CUMBRES CIRRUS ST CAM COSTANERO 2 LINDA VISTA AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Major

S2222 SS‐006615 CASS ST TOURMALINE ST SAPPHIRE ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Major

S2222 SS‐006617 CASS ST LORING ST OPAL ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Major

S2222 SS‐006614 CASS ST SAPPHIRE ST TURQUOISE ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Major

S2222 SS‐006618 CASS ST WILBUR AV LORING ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Major

S2222 SS‐006616 CASS ST OPAL ST TOURMALINE ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Major

S2222 SS‐007140 CHICO ST SEQUOIA ST LAMONT ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐007142 CHICO ST SHASTA ST KENDALL ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐007141 CHICO ST KENDALL ST SEQUOIA ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐013700 HONEYCUTT ST FORTUNA AV PACIFIC BEACH DR 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐013701 HONEYCUTT ST CROWN POINT DR FORTUNA AV 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐020869 PACIFIC BEACH DR HONEYCUTT ST MORRELL ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐020870 PACIFIC BEACH DR LAMONT ST HONEYCUTT ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐023493 ROOSEVELT AV KENDALL ST SEQUOIA ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Local

S2222 SS‐023494 ROOSEVELT AV SHASTA ST KENDALL ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Local

S2222 SS‐023495 ROOSEVELT AV JEWELL ST SHASTA ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Local

S2222 SS‐023491 ROOSEVELT AV LAMONT ST CROWN POINT DR 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐023492 ROOSEVELT AV SEQUOIA ST LAMONT ST 2 PACIFIC BEACH AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐010866 FAMOSA BL NIMITZ BL OFF RA NIMITZ BL 2 PENINSULA AC‐ Surface Treatment (RPMS) TYPE II/III 01/2022 06/2022 3 7 Major

S2222 SS‐010867 FAMOSA BL CATALINA BL NIMITZ BL OFF RA 2 PENINSULA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Collector

S2222 SS‐010872 FAMOSA BL NIMITZ BL RA VALETA ST 2 PENINSULA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Collector

S2222 SS‐010865 FAMOSA BL NIMITZ BL NIMITZ BL RA 2 PENINSULA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Collector

S2222 SS‐028721 WHITTIER ST BEGIN CATALINA BL 2 PENINSULA AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐001958 ALABAMA ST UPAS ST UPAS ST 3 BALBOA PARK AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐029854 W IVY ST COLUMBIA ST INDIA ST 3 CENTRE CITY AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐029855 W IVY ST INDIA ST KETTNER BL 3 CENTRE CITY AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐029856 W IVY ST KETTNER BL END 3 CENTRE CITY AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐000708 31ST ST ELM ST GRAPE ST 3 GREATER GOLDEN HILL AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐000769 32ND ST GRAPE ST HAWTHORN ST 3 GREATER GOLDEN HILL AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐000755 32ND ST ELM ST GRAPE ST 3 GREATER GOLDEN HILL AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential

S2222 SS‐000811 33RD ST CEDAR ST DATE ST 3 GREATER GOLDEN HILL AC‐ Surface Treatment (RPMS) TYPE I/II 01/2022 06/2022 3 7 Residential
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.

Slurry Seal Group 2221 
K-22-2086-DBB-3

84 | Page



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 3OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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WBS #: B18108

Date Submitted: 10/10/2018
NTP Date: 3/23/2018

Final Statement of WD Date: 5/23/2020
Contract #: K-XX-XXXX-XXX-X

Contract Amount: $5,617,000

Year January February March April May June July August September October November December
2018 15,000 25,000 52,000 52,000 100,000 10,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 100,000 100,000 1,000,000 1,000,000
2020 100,000 100,000 100,000 1,000,000 1,000,000
2021
2022
2023
2024
2025

Construction Cash Flow Forecast

 "Sewer and Water Group Job 965 (W)"

SAMPLE
 R

EFERENCE
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APPENDIX E 

SAMPLE CONTRACTOR’S DAILY QUALITY CONTROL INSPECTION REPORT 
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City of San Diego 
Rubber Polymer Modified Slurry 

Contractor’s Daily Quality Control Inspection Report 

Page 1 of 2 

Project Title: __________________________________________________________________ Date: _________________ 

Ambient Temperature (Start of Work): ____________________________  Time: ________________ 

Environmental Considerations: ________________________________________________________________________ 

Locations (Address Range/Cross Streets): 

1. ____________________________________________________________________________________________

2. ____________________________________________________________________________________________

3. ____________________________________________________________________________________________

Approved Mix Design: _________________________________________________________________________________ 

Material Suppliers: ____________________________________________________________________________________ 

RPMS Type(s): _________________________________________________________________________________________ 

Slurry Machine #’s: ____________________________________________________________________________________ 

Estimated Cure Time (Break) of Slurry: ________________________________________________________________

Pre-Mix (Per 100 Counts)

Gate Setting/Emulsion %: ____________________________________________________________________________ 

Aggregate Weight: ___________________________________________________________________________________ 

Cement % (by weight of aggregate): __________________________________________________________________ 

Crumb Rubber % (by volume of cement): ____________________________________________________________ 

Machine Inspection 

Leaks: _______________________________________________________________________________________________ 

Sprayers: ____________________________________________________________________________________________ 

Emulsion Filter: ______________________________________________________________________________________ 

Carbon Black: ________________________________________________________________________________________ 

Spreader Box Inspection 

Cleanliness: __________________________________________________________________________________________ 

Augers: ______________________________________________________________________________________________ 

Rubbers: _____________________________________________________________________________________________ 

Fabric: _______________________________________________________________________________________________ 

Runners: _____________________________________________________________________________________________ 
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City of San Diego 
Rubber Polymer Modified Slurry 

Contractor’s Daily Quality Control Inspection Report 
 

Page 2 of 2 
 

Project Conditions 

Crack Fill: ____________________________________________________________________________________________ 

Asphalt Deficiencies: _________________________________________________________________________________ 

Cleanliness: __________________________________________________________________________________________ 

Impediments/Other: _________________________________________________________________________________ 

Communication to Client/ Resident Engineer 

Crack Fill: ____________________________________________________________________________________________ 

Asphalt Deficiencies: _________________________________________________________________________________ 

Cleanliness: __________________________________________________________________________________________ 

Impediments/Other: _________________________________________________________________________________ 

Test Lab 

Tech: ___________________________________________________________ Time on Site: _________________________                            

Notes 

________________________________________________________________________________________________________

________________________________________________________________________________________________________

________________________________________________________________________________________________________ 

QCP Administrator Signature:                                                                   Date Signed:  

 

_____________________________________________                            ______________________________ 
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Appendix E

City of San Diego 
Asphalt Concrete Overlay 

Contractor’s Daily Quality Control Inspection Report 

Project Title: Date: 

Locations: 1.

2.

3.

Asphalt Mix Specification: Attached  Supplier: 

Dig out Locations: 1. 

2.

3.

Tack Coat Application Rate @ Locations: 

1.

2.

3.

Asphalt Temperature at Placement @ Locations: 

1.

2.

3.

Asphalt Depth @Locations: 

1.

2.

3.

Compaction Test Result @Locations: 

1.

2.

3.
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Location and nature of defects: 

 1.  

 2.  

 3.  

Remedial and Corrective Actions taken or proposed for Engineer’s approval: 

 1.  

 2.  

 3.  

Date’s City Laboratory representative was present:  

 1.  

 2.  

 3.  

Verified the following: Initials: 

1. Proper Storage of Materials & Equipment ______ 

2. Proper Operation of Equipment ______ 

3. Adherence to Plans and Specs ______ 

4. Review of QC Tests ______ 

5. Safety Inspection ______ 

Deviations from QCP_______ (see attached)   

Quality Control Plan Administrator’s Signature:  Date Signed: 

________________________________________________   _________________ 
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APPENDIX F 

SAMPLE OF PUBLIC NOTICE (SB1) FUNDED ONLY
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PROJECT TITLE 

Street Resurfacing 
As part of the Capital Improvements Program 
(CIP) project, funded in part by State Gas Tax 
revenue (SB1), in your community, street 
resurfacing has been scheduled for the 
following date and locations:

Thursday, Aug. 31 at 7 p.m.  
to Friday, Sept. 1 at 5 a.m. 

The work will take place: 
 Sassafras Street/India Street
 Sassafras Street/Kettner Boulevard

How your neighborhood may be impacted: 
 No parking signs will be posted at least 72

hours before work begins. Vehicles in violation
of signs will be towed.

 Temporary road closures, traffic rerouting,
parking and access restrictions will be in effect
during the work hours.

 Access to driveways will not be available when
resurfacing is taking place at your driveway.
Please allot extra time for ingress/egress from
driveways and direct all questions about
driveway access to the foreman on site.

 Trash service schedule will not be impacted.
Please place trash cans in normal pickup area.

City of San Diego contractor contact 
information:

PROJECT TITLE 

Street Resurfacing 
As part of the Capital Improvements Program 
(CIP) project, funded in part by State Gas Tax 
revenue (SB1), in your community, street 
resurfacing has been scheduled for the 
following date and locations:

Thursday, Aug. 31 at 7 p.m.  
to Friday, Sept. 1 at 5 a.m. 

The work will take place: 
 Sassafras Street/India Street
 Sassafras Street/Kettner Boulevard

How your neighborhood may be impacted: 
 No parking signs will be posted at least 72

hours before work begins. Vehicles in violation
of signs will be towed.

 Temporary road closures, traffic rerouting,
parking and access restrictions will be in effect
during the work hours.

 Access to driveways will not be available when
resurfacing is taking place at your driveway.
Please allot extra time for ingress/egress from
driveways and direct all questions about
driveway access to the foreman on site.

 Trash service schedule will not be impacted.
Please place trash cans in normal pickup area.

City of San Diego contractor contact 
information:
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LIST OF PROPOSED WORK
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SLURRY SEAL GROUP 2221

IO: 21005200

LIST OF PROPOSED WORK

Work 

Order Segment ID Street Name Cross Street 1 Cross Street 2 CD

TB Map 

Page Trash Day CP Area

Functional 

Classification

 Survey 

Length (LF) 

 Survey 

Width (LF) 

 Survey Area 

(SF) 

 Crack Seal 

(LBS) 

 Base Repair 

(TONS) 

 Mill & Pave 

(TONS) 

Hump 

Removal (LF)

Inlet Marking 

(EA)

Inlet Protection 

(EA)

Traffic 

Loops (EA)

Traffic Loops 

Location  ADT  Comments

S2221 SS‐031663 LITTLE MCGONIGLE RAN RD DEL MAR MESA RD CARMEL MTN RD 1 1188‐G7 Monday DEL MAR MESA Collector             1,483                    40            59,320              356               27.51  3 3      2,500 

TYPE I/II. RAISE 3 WATER VALVES. 

RAISE 2 MANHOLES.
S2221 SS‐031671 DEL VINO CT LITTLE MCGONIGLE RAN RD CARMEL MTN RD 1 1188‐G7 Monday DEL MAR MESA Collector                637                    26            16,562                99                  6.44       2,500  TYPE I/II. RAISE 1 MANHOLE.
S2221 SS‐031672 DEL VINO CT RANCHO TOYON PL SANTOLINA CT 1 1188‐G6 Monday DEL MAR MESA Residential                852                    23            19,596              118               15.63       2,500  TYPE I/II. RAISE 1 WATER VALVE.
S2221 SS‐031673 DEL VINO CT SANTOLINA CT MESA NORTE DR 1 1188‐G6 Monday DEL MAR MESA Residential                557                    32            17,824              107                  0.95       2,500  TYPE I/II. RAISE 1 MANHOLE.

S2221 SS‐031674 MESA NORTE DR BEGIN DEL VINO CT 1 1188‐G6 Monday DEL MAR MESA Residential             1,235                    29            35,815              215               14.84  1 1      2,500 

TYPE I/II. RAISE 1 WATER VALVE. 

RAISE 1 MANHOLE.
S2221 SS‐032158 RANCHO TOYON PL GREVILLEA PL TOYON MESA CT 1 1188‐G7 Monday DEL MAR MESA Residential                482                    25            12,050                72                  0.84  TYPE I/II.
S2221 SS‐032159 RANCHO TOYON PL DEL VINO CT GREVILLEA PL 1 1188‐G7 Monday DEL MAR MESA Residential                790                    26            20,540              123  2 2 TYPE I/II.
S2221 SS‐031835 ZINNIA HILLS PL CARMEL VALLEY RD BLUE DAWN TL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Collector                410                    38            15,580                93  2 2    17,000  TYPE I/II.
S2221 SS‐031840 LOPELIA MEADOWS PL CARMEL VALLEY RD END 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                355                    40            14,200                85                  0.63  2 2      2,500  TYPE I/II.
S2221 SS‐031923 BLAZING STAR LN GINGER GLEN RD ASTER MEADOWS PL 1 1188‐E4 Tuesday PACIFIC HIGHLANDS RANCH Residential             1,550                    32            49,600              298  4 4      2,500  TYPE I ONLY. 
S2221 SS‐031924 BLAZING STAR LN GINGER GLEN RD PACIFIC HIGHLANDS PY 1 1188‐F4 Tuesday PACIFIC HIGHLANDS RANCH Residential                   50                    48              2,400                14  2 2      2,500  TYPE I ONLY.
S2221 SS‐031925 GINGER GLEN RD BLAZING STAR LN ASTER MEADOWS PL 1 1188‐E4 Tuesday PACIFIC HIGHLANDS RANCH Residential             1,595                    31            49,445              297  2 2      2,500  TYPE I ONLY.  
S2221 SS‐031926 ASTER MEADOWS PL BLAZING STAR LN GINGER GLEN RD 1 1188‐E4 Tuesday PACIFIC HIGHLANDS RANCH Residential             1,030                    31            31,930              192  2 2      2,500  TYPE I ONLY. 
S2221 SS‐031927 GINGER GLEN RD ASTER MEADOWS PL BLAZING STAR LN 1 1188‐F4 Tuesday PACIFIC HIGHLANDS RANCH Residential                287                    30              8,610                52  2 2      2,500  TYPE I ONLY. 
S2221 SS‐032203 ZINNIA HILLS PL SILVERBUSH CREEK ST VALERIAN VISTA PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                354                    33            11,682                70  2 2 TYPE I/II.
S2221 SS‐032204 ZINNIA HILLS PL VALERIAN VISTA PL QUAIL RUN ST 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                262                    33              8,646                52                  0.63  TYPE I/II.
S2221 SS‐032205 QUAIL RUN ST SUNFLOWER CREST PL ZINNIA HILLS PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                545                    31            16,895              101  2 2 TYPE I ONLY.
S2221 SS‐032206 SUNFLOWER CREST PL QUAIL RUN ST VALERIAN VISTA PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                320                    31              9,920                60  2 2 TYPE I ONLY.
S2221 SS‐032207 VALERIAN VISTA PL SUNFLOWER CREST PL ZINNIA HILLS PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                556                    32            17,792              107  2 2 TYPE I ONLY.
S2221 SS‐032208 SILVERBUSH CREEK ST ZINNIA HILLS PL HYACINTH HILLS WY 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                258                    32              8,256                50  1 1 TYPE I ONLY.
S2221 SS‐032209 SILVERBUSH CREEK ST HYACINTH HILLS WY MARGUERITE CREEK WY 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                265                    31              8,215                49  1 1 TYPE I ONLY. 
S2221 SS‐032210 SILVERBUSH CREEK ST MARGUERITE CREEK WY LOPELIA MEADOWS PL 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                374                    32            11,968                72  1 1 TYPE I ONLY. 
S2221 SS‐032211 HYACINTH HILLS WY SILVERBUSH CREEK ST QUAIL RUN ST 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                546                    32            17,472              105  2 2 TYPE I ONLY.
S2221 SS‐032212 MARGUERITE CREEK WY SILVERBUSH CREEK ST QUAIL RUN ST 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                610                    29            17,690              106  4 4 TYPE I ONLY.
S2221 SS‐032213 QUAIL RUN ST ZINNIA HILLS PL HYACINTH HILLS WY 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                272                    31              8,432                51  1 1 TYPE I ONLY.
S2221 SS‐032214 QUAIL RUN ST HYACINTH HILLS WY MARGUERITE CREEK WY 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                267                    31              8,277                50  2 2 TYPE I ONLY. 
S2221 SS‐032215 QUAIL RUN ST MARGUERITE CREEK WY LOPELIA MEADOWS PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local                233                    30              6,990                42  2 2 TYPE I ONLY. 

S2221 SS‐032237 LOPELIA MEADOWS PL SILVERBUSH CREEK ST QUAIL RUN ST 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                856                    46            39,376              236  2 2

TYPE I/II. REPLACE PARALLEL 

PARKING STRIPING.
S2221 SS‐032238 SILVERBUSH CREEK ST LOPELIA MEADOWS PL SAGE MESA RD 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                300                    31              9,300                56  2 2 TYPE I ONLY.
S2221 SS‐032239 SILVERBUSH CREEK ST SAGE MESA RD ARROYO DALE LN 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                320                    31              9,920                60  2 2 TYPE I ONLY.
S2221 SS‐032240 SILVERBUSH CREEK ST ARROYO DALE LN CHAMISE VISTA LN 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                282                    31              8,742                52                  0.79  1 1 TYPE I ONLY.
S2221 SS‐032241 SILVERBUSH CREEK ST CHAMISE VISTA LN GOLDEN CYPRESS PL 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                228                    32              7,296                44  1 1 TYPE I ONLY.
S2221 SS‐032242 QUAIL RUN ST LOPELIA MEADOWS PL SAGE MESA RD 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                314                    32            10,048                60                  5.76  2 2 TYPE I ONLY.
S2221 SS‐032243 QUAIL RUN ST SAGE MESA RD GOLDEN CYPRESS PL 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                874                    31            27,094              163  4 4 TYPE I ONLY.
S2221 SS‐032244 SAGE MESA RD MONTEZ VILLA RD QUAIL RUN ST 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                300                    31              9,300                56                  7.02  2 2 TYPE I ONLY.
S2221 SS‐032245 SAGE MESA RD SILVERBUSH CREEK ST MONTEZ VILLA RD 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                571                    31            17,701              106                  8.53  2 2 TYPE I ONLY.
S2221 SS‐032246 ARROYO DALE LN SILVERBUSH CREEK ST MONTEZ VILLA RD 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                545                    31            16,895              101                  0.92  2 2 TYPE I ONLY.
S2221 SS‐032247 CHAMISE VISTA LN MONTEZ VILLA RD SILVERBUSH CREEK ST 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                539                    31            16,709              100  2 2 TYPE I ONLY.
S2221 SS‐032251 MONTEZ VILLA RD SAGE MESA RD ARROYO DALE LN 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                308                    31              9,548                57  TYPE I ONLY.
S2221 SS‐032252 MONTEZ VILLA RD ARROYO DALE LN CHAMISE VISTA LN 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                280                    31              8,680                52  2 2 TYPE I ONLY.
S2221 SS‐032253 MONTEZ VILLA RD CHAMISE VISTA LN GOLDEN CYPRESS PL 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local                220                    31              6,820                41  1 1 TYPE I ONLY.
S2221 SS‐032300 LOPELIA MEADOWS PL QUIL RUN ST GOLDEN LILY WY 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Collector                810                    52            42,120              253  4 4 TYPE I/II.
S2221 SS‐032301 LOPELIA MEADOWS PL GOLDEN LILY WY SAGRBRUSH BEND WY 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Collector                286                    53            15,158                91               34.80  3 3 TYPE I/II.
S2221 SS‐032656 CLOVER HILL WY GOLDEN LILY WY SAGEBRUSH BEND WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                233                    32              7,456                45  1 1 TYPE I ONLY. 
S2221 SS‐032657 CLOVER HILL WY SUNROSE CREST WY GOLDEN LILY WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                335                    31            10,385                62  2 2 TYPE I ONLY. 
S2221 SS‐032658 CYPRESS MEADOWS TL GOLDEN CYPRESS PL RANCHO SANTA FE FARM RD 1 Tuesday PACIFIC HIGHLANDS RANCH Residential             1,232                    31            38,192              229  4 4 TYPE I/II.
S2221 SS‐032659 GOLDEN CYPRESS PL QUAIL RUN ST CYPRESS MEADOWS TL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                487                    31            15,097                91                  7.46  4 4 TYPE I/II.
S2221 SS‐032660 GOLDEN CYPRESS PL CYPRESS MEADOWS TL SAGEBRUSH BEND WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                312                    31              9,672                58  3 3 TYPE I ONLY.
S2221 SS‐032661 GOLDEN LARCH PL GOLDEN LILY WY SAGEBRUSH BEND WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                263                    32              8,416                50                  2.11  2 2 TYPE I/II.
S2221 SS‐032662 GOLDEN LILY WY SUNROSE CREST WY LOPELIA MEADOWS PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                264                    31              8,184                49  TYPE I ONLY. 
S2221 SS‐032663 GOLDEN LILY WY CLOVER HILL WY SUNROSE CREST WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                421                    31            13,051                78  2 2 TYPE I ONLY. 
S2221 SS‐032664 GOLDEN LILY WY LOPELIA MEADOWS PL GOLDEN LARCH PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                528                    31            16,368                98  4 4 TYPE I/II.
S2221 SS‐032665 GOLDEN LILY WY GOLDEN LARCH PL END 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                263                    31              8,153                49  1 1 TYPE I/II. 
S2221 SS‐032666 SAGEBRUSH BEND WY LOPELIA MEADOWS PL GOLDEN LARCH PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                384                    31            11,904                71  1 1 TYPE I ONLY.
S2221 SS‐032667 SAGEBRUSH BEND WY GOLDEN LARCH PL GOLDEN CYPRESS PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                288                    32              9,216                55  TYPE I ONLY.
S2221 SS‐032668 SAGEBRUSH BEND WY MARBLE RIVER RD CLOVER HILL WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                237                    31              7,347                44  TYPE I ONLY. 
S2221 SS‐032669 SAGEBRUSH BEND WY CLOVER HILL WY LOPELIA MEADOWS PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                892                    31            27,652              166  4 4 TYPE I ONLY. 
S2221 SS‐032670 SUNROSE CREST WY CLOVER HILL WY GOLDEN LILY WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                607                    31            18,817              113  2 2 TYPE I ONLY.
S2221 SS‐032671 SUNROSE CREST WY MARBLE RIVER RD CLOVER HILL WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential                310                    31              9,610                58  2 2 TYPE I ONLY. 
S2221 SS‐001874 AGEE ST PAVLOV AV GOVERNOR DR 1 1228‐E5 Monday UNIVERSITY Residential                228                    39              8,892                53               48.89       2,500  TYPE I/II.

S2221 SS‐001875 AGEE ST RAYA WY PAVLOV AV 1 1228‐E5 Monday UNIVERSITY Residential                712                    37            26,344              158             117.80  1 1      2,500  TYPE I/II. RAISE 2 WATER VALVES.
S2221 SS‐001876 AGEE ST CHARAE ST RAYA WY 1 1228‐E5 Monday UNIVERSITY Residential                467                    37            17,279              104               42.56       2,500  TYPE I/II.
S2221 SS‐001877 AGEE ST KARENSUE AV CHARAE ST 1 1228‐E6 Monday UNIVERSITY Residential                546                    37            20,202              121               29.67  1 1      2,500  TYPE I/II.
S2221 SS‐001878 AGEE ST COZZENS ST KARENSUE AV 1 1228‐E6 Monday UNIVERSITY Residential                320                    38            12,160                73               24.90  1 1      2,500  TYPE I/II.
S2221 SS‐006944 CHARAE ST AGEE ST PAVLOV AV 1 1228‐E5 Monday UNIVERSITY Residential             1,270                    28            35,560              213               60.75  24.00 1      2,500  TYPE I/II. 
S2221 SS‐008168 COZZENS ST BROMFIELD AV PAVLOV AV 1 1228‐E5 Monday UNIVERSITY Residential                152                    33              5,016                30               29.49       2,500  TYPE I/II.
S2221 SS‐008169 COZZENS ST JANAN WY BROMFIELD AV 1 1228‐E5 Monday UNIVERSITY Residential                473                    32            15,136                91               57.71       2,500  TYPE I/II.
S2221 SS‐008170 COZZENS ST VALOMA PL JANAN WY 1 1228‐E5 Monday UNIVERSITY Residential                269                    32              8,608                52               37.82       2,500  TYPE I/II. 
S2221 SS‐008171 COZZENS ST KARENSUE AV VALOMA PL 1 1228‐E6 Monday UNIVERSITY Residential                259                    33              8,547                51               11.77       2,500  TYPE I/II. 
S2221 SS‐008172 COZZENS ST COZZENS CT KARENSUE AV 1 1228‐E6 Monday UNIVERSITY Residential                702                    33            23,166              139               96.04       2,500  TYPE I/II.
S2221 SS‐008173 COZZENS ST AGEE ST COZZENS CT 1 1228‐E6 Monday UNIVERSITY Residential                400                    34            13,600                82               29.20  1 1      2,500  TYPE I/II. RAISE 1 MANHOLE.
S2221 SS‐014519 JANAN WY COZZENS ST END 1 1228‐E5 Monday UNIVERSITY Residential                198                    38              7,524                45               28.62       2,500  TYPE I/II.
S2221 SS‐014924 KARENSUE AV KARENSUE LN COZZENS ST 1 1228‐E6 Monday UNIVERSITY Residential                195                    27              5,265                32                  8.50       2,500  TYPE I/II.
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S2221 SS‐014925 KARENSUE AV AGEE ST KARENSUE LN 1 1228‐E6 Monday UNIVERSITY Residential                508                    27            13,716                82               13.73       2,500 

TYPE I/II. RECONSTRUCT 1 SURVEY 

MONUMENT.
S2221 SS‐014926 KARENSUE LN KARENSUE AV END 1 1228‐E6 Monday UNIVERSITY Residential                106                    44              4,664                28               25.98       2,500  TYPE I/II.
S2221 SS‐022774 RAYA WY TAMILYNN ST AGEE ST 1 1228‐E5 Monday UNIVERSITY Residential                560                    33            18,480              111               25.45               22.55       2,500  TYPE I/II. 
S2221 SS‐026137 TAMILYNN CT TAMILYNN ST END 1 1228‐E5 Monday UNIVERSITY Residential                391                    32            12,512                75               17.42       2,500  TYPE I/II.
S2221 SS‐026138 TAMILYNN ST TAMILYNN CT RAYA WY 1 1228‐E5 Monday UNIVERSITY Residential                451                    33            14,883                89               30.10       2,500  TYPE I/II. 
S2221 SS‐026139 TAMILYNN ST ZENAKO ST TAMILYNN CT 1 1228‐E6 Monday UNIVERSITY Residential                772                    34            26,248              157               55.65       2,500  TYPE I/II.
S2221 SS‐027391 VALOMA PL COZZENS ST END 1 1228‐E6 Monday UNIVERSITY Residential                132                    43              5,676                34               14.20       2,500  TYPE I/II.
S2221 SS‐029210 ZENAKO CT ZENAKO ST END 1 1228‐E6 Monday UNIVERSITY Residential                   97                    49              4,753                29                  8.66       2,500  TYPE I/II.
S2221 SS‐029211 ZENAKO ST ZENAKO CT AGEE ST 1 1228‐E5 Monday UNIVERSITY Residential                450                    33            14,850                89               69.80  1 1      2,500  TYPE I/II.

S2221 SS‐029212 ZENAKO ST TAMILYNN ST ZENAKO CT 1 1228‐E6 Monday UNIVERSITY Residential                394                    33            13,002                78               36.04  2 2      2,500 

TYPE I/II. RECONSTRUCT 1 SURVEY 

MONUMENT.
S2221 SS‐005373 CALENDA RD LIBERTAD DR POBLADO RD 5 1169‐H2 Tuesday RANCHO BERNARDO Residential             1,324                    34            45,016              270               27.98       2,500  TYPE I/II.
S2221 SS‐011253 FLORINDO RD MATINAL RD LIBERTAD DR 5 1169‐H2 Tuesday RANCHO BERNARDO Residential                216                    34              7,344                44               14.57       2,500  TYPE I/II.
S2221 SS‐011255 FLORINDO RD LIBERTAD DR POBLADO RD 5 1169‐H2 Tuesday RANCHO BERNARDO Residential             1,773                    33            58,509              351               41.84       2,500  TYPE I/II.
S2221 SS‐012659 GREENS EAST RD BERNARDO OAKS DR HILLERO CT 5 1170‐B1 Tuesday RANCHO BERNARDO Major                300                    48            14,400                86               48.47     10,000  TYPE I/II.
S2221 SS‐012660 GREENS EAST RD HILLERO CT CAMPILLO DR 5 1170‐B1 Tuesday RANCHO BERNARDO Major                218                    47            10,246                61       2,500  TYPE I/II.
S2221 SS‐012661 GREENS EAST RD FRONDOSO DR PASEO DEL VERANO 5 1170‐C1 Tuesday RANCHO BERNARDO Major                188                    48              9,024                54       2,500  TYPE I/II.
S2221 SS‐012662 GREENS EAST RD CAMPILLO DR FRONDOSO DR 5 1170‐C1 Tuesday RANCHO BERNARDO Major             1,013                    47            47,611              286       2,500  TYPE I/II.
S2221 SS‐013562 HILLERO CT BEGIN GREENS EAST RD 5 1170‐B1 Tuesday RANCHO BERNARDO Residential                248                    33              8,184                49       2,500  TYPE I/II.
S2221 SS‐016367 LIBERTAD DR CALENDA RD POBLADO RD 5 1169‐H1 Tuesday RANCHO BERNARDO Residential             1,089                    34            37,026              222               36.09       2,500  TYPE I/II.
S2221 SS‐016368 LIBERTAD DR FLORINDO RD CALENDA RD 5 1169‐H2 Tuesday RANCHO BERNARDO Residential                334                    33            11,022                66               13.57       2,500  TYPE I/II.

S2221 SS‐017777 MATINAL RD MATINAL CR CABELA DR 5 1169‐J1 Tuesday RANCHO BERNARDO Major                390                    37            14,430                87                  3.17  2 2      4,500 

TYPE I/II. RAISE 2 WATER VALVES. 

RAISE 2 MANHOLES.
S2221 SS‐017778 MATINAL RD CABELA DR MATINAL DR 5 1169‐J1 Tuesday RANCHO BERNARDO Major                264                    37              9,768                59               16.95       4,500  TYPE I/II. 

S2221 SS‐017781 MATINAL RD MATINAL DR HADA DR 5 1169‐J1 Tuesday RANCHO BERNARDO Major                386                    37            14,282                86               27.51       4,500 

TYPE I/II. RAISE 1 WATER VALVE. 

RAISE 2 MANHOLES.
S2221 SS‐017782 MATINAL RD HADA DR CAMTO SIEGA 5 1169‐J1 Tuesday RANCHO BERNARDO Major                150                    38              5,700                34               17.64  2 2      5,430  TYPE I/II. 

S2221 SS‐017788 MATINAL RD POBLADO RD MATINAL CR 5 1169‐J1 Tuesday RANCHO BERNARDO Major             1,050                    37            38,850              233               24.71  2 2      4,500 

TYPE I/II. RAISE 3 WATER VALVES. 

RAISE 5 MANHOLES. NEAR SCHOOL.
S2221 SS‐026083 TABLERO CT BEGIN POBLADO RD 5 1169‐H2 Tuesday RANCHO BERNARDO Residential                402                    35            14,070                84               29.74       2,500  TYPE I/II.
S2221 SS‐026084 TABLERO PL BEGIN POBLADO RD 5 1169‐H1 Tuesday RANCHO BERNARDO Residential                658                    35            23,030              138                  7.08       2,500  TYPE I/II.
S2221 SS‐008216 CREEKBRIDGE PL SABRE SPRINGS PY END 5 1189‐H6 SABRE SPRINGS Residential                320                    41            13,120                79       2,500  TYPE I/II. 

S2221 SS‐008220 CREEKVIEW DR SABRE SPRINGS PY POWAY RD 5 1189‐J6 SABRE SPRINGS Prime                992                    38            37,696              226               29.73  2 2      2,500 

TYPE I/II. ADJUST 1 SURVEY 

MONUMENT.

S2221 SS‐013287 HEATHERTON CT SABRE SPRINGS PY END 5 1189‐J6 SABRE SPRINGS Residential                491                    38            18,658              112               21.78  2 2      2,500 

TYPE I/II. ADJUST 1 SURVEY 

MONUMENT.

S2221 SS‐023869 SABRE SPRINGS PY SPRINGWATER PT CREEKBRIDGE PL 5 1189‐H6 SABRE SPRINGS Major             1,078                    40            43,120              259             278.47  1 2    17,000  TYPE II/III. TYPE I OVER BIKE LANE.

S2221 SS‐023870 SABRE SPRINGS PY CREEKVIEW DR SPRINGWATER PT 5 1189‐H6 SABRE SPRINGS Major                368                    37            13,616                82                  5.29                  5.65  35.00    17,000 

TYPE II/III. TYPE I OVER BIKE LANE. 

RECONSTRUCT 1 SURVEY 

MONUMENT.

S2221 SS‐023871 SABRE SPRINGS PY HEATHERTON CT CREEKVIEW DR 5 1189‐J6 SABRE SPRINGS Major                995                    38            37,810              227               48.02  2 2    17,000 

TYPE II/III. TYPE I OVER BIKE LANE. 

RECONSTRUCT 1 SURVEY 

MONUMENT. 

S2221 SS‐023872 SABRE SPRINGS PY SPRINGBROOK DR HEATHERTON CT 5 1189‐J6 SABRE SPRINGS Major             1,394                    37            51,578              309             104.70  14.00    17,000  TYPE II/III. TYPE I OVER BIKE LANE.
S2221 SS‐025444 SPRINGWATER PT SABRE SPRINGS PY END 5 1189‐H6 SABRE SPRINGS Residential                223                    43              9,589                58                  6.39       2,500  TYPE I/II. 
S2221 SS‐005053 BROOKVIEW LN BEGIN GRAYFOX DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential                550                    31            17,050              102  1 1      2,500  TYPE I/II.  
S2221 SS‐006180 CANYON LAKE DR BEGIN PINETREE DR 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential             1,078                    38            40,964              246                  7.13  2 2      2,500  TYPE I/II. RAISE 2 MANHOLES. 

S2221 SS‐006181 CANYON LAKE DR PINETREE DR AVIARY DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Prime             1,295                    38            49,210              295               67.90  1 1      2,500 

TYPE I/II. RAISE 5 MANHOLES. 

ADJUST 1 SURVEY MONUMENT.
S2221 SS‐008522 CYPRESS CANYON PARK DR CYPRESS WOODS DR CYPRESS TERRACE PL 5 1210‐C1 Tuesday SCRIPPS MIRAMAR RANCH Prime                294                    36            10,584                64               14.97  1 1      2,500  TYPE I/II.
S2221 SS‐008523 CYPRESS CANYON PARK DR CYPRESS CANYON RD CYPRESS WOODS DR 5 1210‐C2 SCRIPPS MIRAMAR RANCH Prime             1,065                    36            38,340              230               72.05  2 2      2,500  TYPE I/II.
S2221 SS‐008524 CYPRESS CANYON PARK DR CYPRESS TERRACE PL CITY BOUNDARY 5 1210‐C1 Tuesday SCRIPPS MIRAMAR RANCH Prime                   85                    36              3,060                18                  5.94       2,500  TYPE I/II.
S2221 SS‐008533 CYPRESS CANYON RD CYPRESS CANYON PARK DR END 5 1210‐C2 Tuesday SCRIPPS MIRAMAR RANCH Residential                585                    40            23,400              140  1 1      2,500  TYPE I/II.
S2221 SS‐008545 CYPRESS TERRACE PL CYPRESS CANYON PARK DR END 5 1210‐C1 Tuesday SCRIPPS MIRAMAR RANCH Residential                689                    32            22,048              132                  9.50  2 2      2,500  TYPE I/II.
S2221 SS‐012586 GRAYFOX DR VISTA VALLE DR RED CEDAR DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential                634                    33            20,922              126                  0.32       2,500  TYPE I/II.  
S2221 SS‐012587 GRAYFOX DR BROOKVIEW LN VISTA VALLE DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential                278                    29              8,062                48       2,500  TYPE I/II.  
S2221 SS‐017981 MEADOWVIEW DR VISTA VALLE DR END 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential                545                    32            17,440              105       2,500  TYPE I/II.  
S2221 SS‐021841 PINETREE DR VISTA VALLE DR END 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential                485                    33            16,005                96                  0.95       2,500  TYPE I/II.  
S2221 SS‐021842 PINETREE DR VISTA LAGO PL VISTA VALLE DR 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential                336                    33            11,088                67  2 2      2,500  TYPE I/II.
S2221 SS‐021843 PINETREE DR CANYON LAKE DR VISTA LAGO PL 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential                298                    36            10,728                64                  0.48  1 1      2,500  TYPE I/II. RAISE 1 WATER VALVE. 
S2221 SS‐028077 VISTA LAGO PL BEGIN PINETREE DR 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential                730                    31            22,630              136       2,500  TYPE I/II.  
S2221 SS‐028091 VISTA VALLE CT VISTA VALLE DR END 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential                105                    44              4,620                28       2,500  TYPE I/II.  
S2221 SS‐028092 VISTA VALLE DR BEGIN VISTA VALLE CT 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential                158                    39              6,162                37       2,500  TYPE I/II.  
S2221 SS‐028093 VISTA VALLE DR VISTA VALLE CT PINETREE DR 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential                345                    27              9,315                56                  2.64       2,500  TYPE I/II.  
S2221 SS‐028094 VISTA VALLE DR PINETREE DR MEADOWVIEW DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential                315                    33            10,395                62       2,500  TYPE I/II.  
S2221 SS‐028095 VISTA VALLE DR MEADOWVIEW DR GRAYFOX DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential                334                    35            11,690                70       2,500  TYPE I/II.  

S2221 SS‐030509 CYPRESS CANYON PARK DR POMERADO RD CYPRESS CANYON RD 5 1210‐C2 Tuesday SCRIPPS MIRAMAR RANCH Prime                922                    41            37,802              227               23.55  9

SB @ 

POMERADO: 8 

VEH, 1 BIKE.      2,500  TYPE I/II. 
S2221 SS‐002849 ARVERNE ST BELOIT AV AUBURNDALE ST 6 1248‐J3 Wednesday CLAIREMONT MESA Residential                250                    38              9,500                57                  2.96       2,500  TYPE I/II. 
S2221 SS‐002850 ARVERNE ST ARVERNE CT BELOIT AV 6 1248‐J3 Wednesday CLAIREMONT MESA Residential                255                    38              9,690                58                  3.27       2,720  TYPE I/II.
S2221 SS‐002851 ARVERNE ST BATISTA ST ARVERNE CT 6 1248‐J3 Wednesday CLAIREMONT MESA Residential                346                    38            13,148                79                  5.39       2,500  TYPE I/II.
S2221 SS‐002914 ASHFORD ST SALIZAR ST BATISTA ST 6 1249‐A3 Wednesday CLAIREMONT MESA Prime                834                    38            31,692              190               12.41       6,660  TYPE I/II.
S2221 SS‐003643 BATISTA ST ASHFORD ST ANTIEM ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential                234                    38              8,892                53                  4.59       2,500  TYPE I/II. 
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LIST OF PROPOSED WORK

Work 

Order Segment ID Street Name Cross Street 1 Cross Street 2 CD

TB Map 

Page Trash Day CP Area

Functional 

Classification

 Survey 

Length (LF) 

 Survey 

Width (LF) 

 Survey Area 

(SF) 

 Crack Seal 

(LBS) 

 Base Repair 

(TONS) 

 Mill & Pave 

(TONS) 

Hump 

Removal (LF)

Inlet Marking 

(EA)

Inlet Protection 

(EA)

Traffic 

Loops (EA)

Traffic Loops 

Location  ADT  Comments
S2221 SS‐003644 BATISTA ST ARGYLE ST ASHFORD ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential                265                    38            10,070                60               13.31  4      2,500  TYPE I/II. 
S2221 SS‐003645 BATISTA ST ARVERNE ST BROADLAWN ST 6 1248‐J3 Wednesday CLAIREMONT MESA Residential                390                    38            14,820                89               16.90       2,500  TYPE I/II. 
S2221 SS‐003646 BATISTA ST BROADLAWN ST BIDDLE ST 6 1248‐J3 Wednesday CLAIREMONT MESA Residential                248                    38              9,424                57       2,500  TYPE I/II.
S2221 SS‐003647 BATISTA ST BIDDLE ST HATTON ST 6 1248‐J3 Wednesday CLAIREMONT MESA Residential                655                    38            24,890              149                  8.40  1 1      2,400  TYPE I/II.
S2221 SS‐003648 BATISTA ST HATTON ST MARLESTA DR 6 1248‐J3 Wednesday CLAIREMONT MESA Residential                270                    38            10,260                62       2,500  TYPE I/II. 
S2221 SS‐003649 BATISTA ST TIARA ST ARGYLE ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential                556                    38            21,128              127               15.21  1      2,500  TYPE I/II. RAISE 1 WATER VALVE. 
S2221 SS‐003650 BATISTA ST MARLESTA DR ARMSTRONG ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential                218                    38              8,284                50                  2.11       2,500  TYPE I/II. 

S2221 SS‐003651 BATISTA ST ARMSTRONG ST TIARA ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential                230                    38              8,740                52                  4.22       2,500 

TYPE I/II. SLURRY LIMITS EXLUDE 

INTERSECTION OF BATISTA & 

ARMSTRONG, CONFLICT WITH 

B18200.

S2221 SS‐019341 MT EVEREST BL MT ALIFAN DR BALBOA AV 6 1248‐G3 Wednesday CLAIREMONT MESA Prime                607                    38            23,066              138               54.36  5

NB @ BALBOA 

AV      6,290  TYPE I/II. 
S2221 SS‐019342 MT EVEREST BL MT ARARAT DR MT BLANCA DR 6 1248‐G4 Wednesday CLAIREMONT MESA Residential             1,282                    37            47,434              285               29.91  2      5,100  TYPE I/II. RAISE 3 MANHOLES. 
S2221 SS‐019343 MT EVEREST BL MT ASHMUN DR MT ARARAT DR 6 1248‐G4 Wednesday CLAIREMONT MESA Residential                746                    37            27,602              166               20.49       5,100  TYPE I/II. RAISE 1 MANHOLE.
S2221 SS‐019347 MT EVEREST BL MT BLANCA DR MT ALIFAN DR 6 1248‐G3 Wednesday CLAIREMONT MESA Residential                942                    37            34,854              209               57.84       4,530  TYPE I/II. RAISE 2 WATER VALVES.
S2221 SS‐004482 BLYTHE CT BEGIN BLYTHE RD 6 1209‐B2 Tuesday MIRA MESA Residential                187                    37              6,919                42                  1.07       2,500  TYPE I/II. RAISE 1 MANHOLE.

S2221 SS‐004483 BLYTHE RD BLYTHE CT ZAPATA AV 6 1209‐B2 Tuesday MIRA MESA Residential                655                    33            21,615              130               21.83       2,500 

TYPE I/II. RAISE 1 WATER VALVE. 

RAISE 1 MANHOLE. SPEED BUMP @ 

11112 BLYTHE RD AND 11157 

BLYTHE RD. SLURRY LIMITS EXTEND 

155' SOUTH OF BLYTHE CT.
S2221 SS‐004485 BLYTHE RD BEGIN WESTBURY AV 6 1209‐B3 Tuesday MIRA MESA Residential                162                    38              6,156                37                  0.21       2,500  TYPE I/II. 
S2221 SS‐013660 HOLLOW MESA CT PRAIRIE WOOD DR END 6 1209‐A2 Tuesday MIRA MESA Residential                372                    65            24,180              145                  0.95       2,500  TYPE I/II. 
S2221 SS‐013661 HOLLOW MESA CT BEGIN PRAIRIE WOOD DR 6 1209‐A2 Tuesday MIRA MESA Residential                317                    34            10,778                65                  1.48       2,500  TYPE I/II. 
S2221 SS‐018146 MERRINGTON PL WESTBURY AV END 6 1209‐B3 Tuesday MIRA MESA Residential                805                    35            28,175              169       2,500  TYPE I/II. RAISE 1 MANHOLE. 
S2221 SS‐018826 MONTARA AV MONTARA CT END 6 1209‐B2 Tuesday MIRA MESA Residential                339                    38            12,882                77       2,500  TYPE I/II.
S2221 SS‐018827 MONTARA AV ZAPATA AV MONTARA CT 6 1209‐B2 Tuesday MIRA MESA Residential                376                    33            12,408                74                  6.44       2,500  TYPE I/II.
S2221 SS‐018828 MONTARA CT MONTARA AV END 6 1209‐B2 Tuesday MIRA MESA Residential                188                    34              6,392                38                  0.84       2,500  TYPE I/II.

S2221 SS‐022343 PRAIRIE WOOD DR HOLLOW MESA CT CALLE CRISTOBAL 6 1209‐A2 Tuesday MIRA MESA Residential                180                    39              7,020                42                  1.80  36.00 2 2      2,500 

TYPE I/II. RAISE 3 WATER VALVES. 

RAISE 1 MANHOLE. 
S2221 SS‐022344 PRAIRIE WOOD DR SANTA ARMINTA AV HOLLOW MESA CT 6 1209‐A2 Tuesday MIRA MESA Residential                338                    36            12,168                73  2 2      2,500  TYPE I/II. 
S2221 SS‐022786 REAGAN RD WESTBURY AV VALDOSTA AV 6 1209‐B3 Tuesday MIRA MESA Residential                433                    38            16,454                99                  5.81       2,500  TYPE I/II. 
S2221 SS‐022787 REAGAN RD VALDOSTA AV PEACH POINT AV 6 1209‐B3 Tuesday MIRA MESA Residential                286                    36            10,296                62               20.38       2,500  TYPE I/II. 
S2221 SS‐022788 REAGAN RD PEACH POINT AV WESTMORE RD 6 1209‐B3 Tuesday MIRA MESA Residential                385                    38            14,630                88               40.13       2,500  TYPE I/II. 
S2221 SS‐027327 VALDOSTA AV AVNDA DEL GATO DEERING ST 6 1209‐B3 Tuesday MIRA MESA Residential                505                    33            16,665              100               54.91       2,500  TYPE I/II. 
S2221 SS‐027328 VALDOSTA AV REAGAN RD AVNDA DEL GATO 6 1209‐B3 Tuesday MIRA MESA Residential                530                    34            18,020              108               54.91       2,500  TYPE I/II. 
S2221 SS‐027329 VALDOSTA AV DEERING ST WORTHING AV 6 1209‐B3 Tuesday MIRA MESA Residential                250                    33              8,250                50                  6.23       2,500  TYPE I/II. 
S2221 SS‐027330 VALDOSTA AV PEACH POINT AV REAGAN RD 6 1209‐B3 Tuesday MIRA MESA Residential                830                    35            29,050              174               57.29       2,500  TYPE I/II. RAISE 1 MANHOLE. 

S2221 SS‐028552 WESTBURY AV MERRINGTON PL REAGAN RD 6 1209‐B3 Tuesday MIRA MESA Residential                575                    34            19,550              117               18.66       2,500 

TYPE I/II. RAISE 1 MANHOLE. ADJUST 

1 SURVEY MONUMENT. 
S2221 SS‐028554 WESTBURY AV BEGIN MERRINGTON PL 6 1209‐A2 Tuesday MIRA MESA Residential                535                    36            19,260              116               97.15  2 2      2,500  TYPE I/II. 
S2221 SS‐028575 WESTMORE CR WESTMORE RD END 6 1209‐B3 Tuesday MIRA MESA Residential                422                    32            13,504                81                  0.21       2,500  TYPE I/II. 

S2221 SS‐028578 WESTMORE PL WESTMORE RD END 6 1209‐B3 Tuesday MIRA MESA Residential                410                    32            13,120                79                  5.76       2,500 

TYPE I/II. ADJUST 1 SURVEY 

MONUMENT. 
S2221 SS‐028581 WESTMORE RD WORTHING AV CAM RUIZ 6 1209‐B3 Tuesday MIRA MESA Prime                296                    62            18,352              110               28.96       4,752  TYPE I/II. RAISE 1 WATER VALVE. 

S2221 SS‐028582 WESTMORE RD DEERING ST WORTHING AV 6 1209‐B3 Tuesday MIRA MESA Prime                258                    41            10,578                63                  4.75       3,740 

TYPE I/II. RAISE 1 WATER VALVE. 

RAISE 1 MANHOLE. ADJUST 2 

SURVEY MONUMENTS.  

S2221 SS‐028583 WESTMORE RD WESTMORE PL DEERING ST 6 1209‐B3 Tuesday MIRA MESA Prime                260                    37              9,620                58               16.53       3,900 

TYPE I/II. RAISE 1 MANHOLE. ADJUST 

1 SURVEY MONUMENT. 
S2221 SS‐028584 WESTMORE RD AVNDA DEL GATO WESTMORE PL 6 1209‐B3 Tuesday MIRA MESA Prime                284                    37            10,508                63               23.13       3,900  TYPE I/II. 
S2221 SS‐028585 WESTMORE RD WESTMORE CR AVNDA DEL GATO 6 1209‐B3 Tuesday MIRA MESA Prime                280                    38            10,640                64               42.68       3,900  TYPE I/II. RAISE 1 MANHOLE. 

S2221 SS‐028586 WESTMORE RD REAGAN RD WESTMORE CR 6 1209‐B3 Tuesday MIRA MESA Prime                258                    38              9,804                59               13.09  1      3,900 

TYPE I/II. RAISE 1 WATER VALVE. 

RAISE 2 MANHOLES. 
S2221 SS‐029097 WORTHING AV WESTMORE RD VALDOSTA AV 6 1209‐B3 Tuesday MIRA MESA Residential                580                    36            20,880              125       2,500  TYPE I/II. RAISE 1 MANHOLE. 
S2221 SS‐029098 WORTHING AV NEW SALEM ST WESTMORE RD 6 1209‐B3 Tuesday MIRA MESA Residential                720                    34            24,480              147               14.76       2,500  TYPE I/II. 
S2221 SS‐029195 ZAPATA AV SURCO DR CAM RUIZ 6 1209‐B2 Tuesday MIRA MESA Residential                206                    39              8,034                48                  1.11       2,500  TYPE I/II.
S2221 SS‐029196 ZAPATA AV TREBOL ST SURCO DR 6 1209‐B2 Tuesday MIRA MESA Residential                199                    36              7,164                43       2,500  TYPE I/II.

S2221 SS‐029197 ZAPATA AV CALLE JALAPA TREBOL ST 6 1209‐B2 Tuesday MIRA MESA Residential                385                    38            14,630                88                  1.89                  0.32  1      2,500 

TYPE I/II. RAISE 1 MANHOLE. 

RECONSTRUCT 1 SURVEY 

MONUMENT.
S2221 SS‐029198 ZAPATA AV TERESA DR CALLE JALAPA 6 1209‐B2 Tuesday MIRA MESA Residential                253                    37              9,361                56                  2.75  1 1      2,500  TYPE I/II.
S2221 SS‐029199 ZAPATA AV TORERO PL TERESA DR 6 1209‐B2 Tuesday MIRA MESA Residential                252                    37              9,324                56                  8.40  1 1      2,500  TYPE I/II.
S2221 SS‐029201 ZAPATA AV CALLE DARIO TORERO PL 6 1209‐B2 Tuesday MIRA MESA Residential                246                    37              9,102                55                  5.33  1 1      2,500  TYPE I/II.
S2221 SS‐029202 ZAPATA AV AVNDA DEL GATO CALLE DARIO 6 1209‐B2 Tuesday MIRA MESA Residential                245                    38              9,310                56                  3.22  2 2      2,500  TYPE I/II.
S2221 SS‐029203 ZAPATA AV BLYTHE RD AVNDA DEL GATO 6 1209‐B2 Tuesday MIRA MESA Residential                185                    39              7,215                43               12.09  2 2      2,500  TYPE I/II.

S2221 SS‐029204 ZAPATA AV MONTARA AV BLYTHE RD 6 1209‐B2 Tuesday MIRA MESA Residential             1,210                    34            41,140              247               18.85  2 2      2,500 

TYPE I/II. SLURRY LIMITS EXCLUDE 

MONTARA AVE INTERSECTION.
S2221 SS‐001783 ADDAX CT BURR LN END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                166                    48              7,968                48       2,500  TYPE I/II.
S2221 SS‐004613 BORZOI WY DARKWOOD RD CRISSCROSS LN 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential                218                    32              6,976                42       2,500  TYPE I/II.
S2221 SS‐004614 BORZOI WY CRISSCROSS LN END 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential                165                    38              6,270                38               18.51  1 1      2,500  TYPE I/II.
S2221 SS‐004807 BRASSICA ST RAGWEED ST HOPSEED LN 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                979                    33            32,307              194  3 3      2,500  TYPE I/II.
S2221 SS‐004865 BRICKELLIA ST RUMEX LN PARK VILLAGE RD 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                388                    38            14,744                88       2,500  TYPE I/II.
S2221 SS‐004866 BRICKELLIA ST JUNCO PL RUMEX LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                288                    35            10,080                60                  3.17  1 1      2,500  TYPE I/II.
S2221 SS‐004867 BRICKELLIA ST EDULIS CT JUNCO PL 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                252                    34              8,568                51       2,500  TYPE I/II.
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LIST OF PROPOSED WORK

Work 

Order Segment ID Street Name Cross Street 1 Cross Street 2 CD

TB Map 

Page Trash Day CP Area

Functional 

Classification

 Survey 

Length (LF) 

 Survey 

Width (LF) 

 Survey Area 

(SF) 

 Crack Seal 

(LBS) 

 Base Repair 

(TONS) 

 Mill & Pave 

(TONS) 

Hump 

Removal (LF)

Inlet Marking 

(EA)

Inlet Protection 

(EA)

Traffic 

Loops (EA)

Traffic Loops 

Location  ADT  Comments
S2221 SS‐004868 BRICKELLIA ST STIPA CT EDULIS CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                302                    34            10,268                62  2 2      2,500  TYPE I/II.
S2221 SS‐004869 BRICKELLIA ST FOUCAUD WY STIPA CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential             1,456                    33            48,048              288  5 5      2,500  TYPE I/II.
S2221 SS‐004870 BRICKELLIA ST RAGWEED ST FOUCAUD WY 6 1189‐C7 Tuesday RANCHO PENASQUITOS Residential                160                    34              5,440                33  1 1      2,500  TYPE I/II.
S2221 SS‐005164 BURR CT BURR LN END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                163                    40              6,520                39       2,500  TYPE I/II.
S2221 SS‐005165 BURR LN PICRUS ST PATHOS LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                354                    34            12,036                72  14.00      2,500  TYPE I/II.
S2221 SS‐005166 BURR LN PATHOS LN ADDAX CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                266                    29              7,714                46  2 2      2,500  TYPE I/II.
S2221 SS‐005167 BURR LN ADDAX CT BURR CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                249                    28              6,972                42       2,500  TYPE I/II.
S2221 SS‐005168 BURR LN BURR CT END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                232                    36              8,352                50       2,500  TYPE I/II.
S2221 SS‐007205 CICHLID WY DARKWOOD RD CRISSCROSS LN 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                240                    29              6,960                42       2,500  TYPE I/II.
S2221 SS‐007206 CICHLID WY CRISSCROSS LN END 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                195                    36              7,020                42       2,500  TYPE I/II.
S2221 SS‐008264 CRISSCROSS LN GUPPY CT CICHLID WY 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential                382                    30            11,460                69       2,500  TYPE I/II.
S2221 SS‐008265 CRISSCROSS LN BORZOI WY GUPPY CT 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential                321                    30              9,630                58  2 2      2,500  TYPE I/II.
S2221 SS‐008266 CRISSCROSS LN BEGIN BORZOI WY 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential                267                    35              9,345                56  2      2,500  TYPE I/II.

S2221 SS‐008720 DARKWOOD RD RICE CT RUMEX LN 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                202                    38              7,676                46  1 1      2,500 

TYPE I/II. RAISE 1 WATER VALVE. 

RAISE 1 MANHOLE.
S2221 SS‐008721 DARKWOOD RD YOLO CT RICE CT 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                981                    37            36,297              218  2 2      2,500  TYPE I/II.
S2221 SS‐008722 DARKWOOD RD LINO CT YOLO CT 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                521                    37            19,277              116  1      2,500  TYPE I/II.
S2221 SS‐008723 DARKWOOD RD THIMBLE CT LINO CT 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                298                    37            11,026                66  1 1      2,500  TYPE I/II.
S2221 SS‐008724 DARKWOOD RD CICHLID WY THIMBLE CT 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                292                    37            10,804                65  1      2,500  TYPE I/II.
S2221 SS‐008725 DARKWOOD RD BORZOI WY CICHLID WY 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential                798                    37            29,526              177  12.00 2      2,500  TYPE I/II. RAISE 2 MANHOLES. 
S2221 SS‐008726 DARKWOOD RD PARK VILLAGE RD BORZOI WY 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential                387                    38            14,706                88                  0.21  2      2,500  TYPE I/II.
S2221 SS‐008770 DAUCUS CT BEGIN PATHOS LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                187                    38              7,106                43                  1.98       2,500  TYPE I/II. 
S2221 SS‐009935 EDULIS CT BRICKELLIA ST END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                170                    38              6,460                39       2,500  TYPE I/II. 
S2221 SS‐011388 FOUCAUD WY PATHOS LN BRICKELLIA ST 6 1189‐C7 Tuesday RANCHO PENASQUITOS Residential                476                    30            14,280                86       2,500  TYPE I/II.
S2221 SS‐012853 GUPPY CT CRISSCROSS LN END 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential                248                    35              8,680                52       2,500  TYPE I/II. RAISE 1 MANHOLE.
S2221 SS‐013735 HOPSEED LN PICRUS ST BRASSICA ST 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                240                    33              7,920                48       2,500  TYPE I/II.
S2221 SS‐013736 HOPSEED LN BRASSICA ST END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                755                    34            25,670              154  1 1      2,500  TYPE I/II.
S2221 SS‐014748 JUNCO PL BRICKELLIA ST NONIE TR 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                260                    28              7,280                44                  1.27  2 2      2,500  TYPE I/II.
S2221 SS‐016541 LINO CT DARKWOOD RD END 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                135                    41              5,535                33       2,500  TYPE I/II.
S2221 SS‐019994 NONIE TR JUNCO PL END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                168                    35              5,880                35       2,500  TYPE I/II. RAISE 1 MANHOLE.
S2221 SS‐019995 NONIE TR BEGIN JUNCO PL 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                   81                    52              4,212                25       2,500  TYPE I/II.

S2221 SS‐021232 PARK VILLAGE RD BRICKELLIA ST SPINDLETOP RD 6 1189‐C6 RANCHO PENASQUITOS Collector                854                    64            54,656              328                  6.65       2,500 

TYPE II/III. TYPE I OVER BIKE LANE. 

RAISE 2 WATER VALVES. RAISE 1 

MANHOLE.

S2221 SS‐021233 PARK VILLAGE RD RUMEX LN BRICKELLIA ST 6 1189‐C6 RANCHO PENASQUITOS Collector             1,005                    63            63,315              380               27.24  1 1 11

WB @ RUMEX: 

8 VEH, 1 BIKE, 2 

ADV.      2,500 

TYPE II/III. TYPE I OVER BIKE LANE. 

RAISE 1 WATER VALVE.

S2221 SS‐021234 PARK VILLAGE RD SPINDLETOP RD RAGWEED ST 6 1189‐C6 RANCHO PENASQUITOS Collector                824                    62            51,088              307               45.28  2 2 11

EB @ 

RAGWEED: 8 

VEH, 1 BIKE, 2 

ADV.      2,500 

TYPE II/III. TYPE I OVER BIKE LANE. 

RAISE 2 WATER VALVES. RAISE 1 

SEWER VALVE. INSTALL APPROX. 205 

FT OF DLC AT RAGWEED ST.

S2221 SS‐021235 PARK VILLAGE RD RAGWEED ST ADOLPHIA ST 6 1189‐D6 RANCHO PENASQUITOS Collector             1,323                    63            83,349              500               85.01  3 3 25

WB @ 

RAGWEED: 8 

VEH, 1 BIKE, 2 

ADV. EB @ 

BLACK MT RD: 

10 VEH, 2 BIKE, 

2 ADV.    19,710 

TYPE II/III. TYPE I OVER BIKE LANE. 

RAISE 1 WATER VALVE. INSTALL 

APPROX. 40 FT OF DLC AT RAGWEED 

ST.

S2221 SS‐021238 PARK VILLAGE RD DARKWOOD RD RUMEX LN 6 1189‐B6 RANCHO PENASQUITOS Collector             3,695                    65         240,175           1,441               52.46  10 10 11

EB @ RUMEX: 8 

VEH, 1 BIKE, 2 

ADV.    10,000 

TYPE II/III. TYPE I OVER BIKE LANE. 

RAISE 6 WATER VALVES. RAISE 3 

MANHOLES.
S2221 SS‐021470 PATHOS CT BEGIN PATHOS LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                209                    37              7,733                46                  1.43       2,500  TYPE I/II.
S2221 SS‐021471 PATHOS LN PATHOS CT END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                143                    40              5,720                34       2,500  TYPE I/II.
S2221 SS‐021472 PATHOS LN BURR LN PATHOS CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                178                    27              4,806                29  80.00 2 2      2,500  TYPE I/II.
S2221 SS‐021473 PATHOS LN DAUCUS CT BURR LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                187                    34              6,358                38  1 1      2,500  TYPE I/II.
S2221 SS‐021474 PATHOS LN FOUCAUD WY DAUCUS CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                944                    34            32,096              193  4 4      2,500  TYPE I/II.
S2221 SS‐021475 PATHOS LN RAGWEED ST FOUCAUD WY 6 1189‐C7 Tuesday RANCHO PENASQUITOS Residential                287                    33              9,471                57  2 2      2,500  TYPE I/II.
S2221 SS‐021780 PICRUS ST RUMEX LN END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                205                    37              7,585                46                  3.27       2,500  TYPE I/II.
S2221 SS‐021781 PICRUS ST BURR LN RUMEX LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                515                    37            19,055              114       2,500  TYPE I/II.
S2221 SS‐021782 PICRUS ST HOPSEED LN BURR LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                470                    36            16,920              102  1 1      2,500  TYPE I/II.
S2221 SS‐021783 PICRUS ST RAGWEED ST HOPSEED LN 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential             1,645                    34            55,930              336  2 2      2,500  TYPE I/II. STEEP HILL.
S2221 SS‐023128 RICE CT BEGIN DARKWOOD RD 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                155                    40              6,200                37       2,500  TYPE I/II.
S2221 SS‐023805 RUMEX LN BEGIN DARKWOOD RD 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                230                    36              8,280                50                  0.84       2,500  TYPE I/II.
S2221 SS‐023806 RUMEX LN DARKWOOD RD PARK VILLAGE RD 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                180                    38              6,840                41                  4.01  1 1      2,500  TYPE I/II. 
S2221 SS‐023807 RUMEX LN SORA WY BRICKELLIA ST 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                289                    34              9,826                59  2 2      2,500  TYPE I/II.

S2221 SS‐023808 RUMEX LN PARK VILLAGE RD PICRUS ST 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                118                    37              4,366                26               14.10  1 1 5

EB @ PARK 

VILLAGE RD      2,500  TYPE I/II.
S2221 SS‐023809 RUMEX LN PICRUS ST SORA WY 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                612                    34            20,808              125                  0.53       2,500  TYPE I/II
S2221 SS‐025235 SORA WY RUMEX LN END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                281                    34              9,554                57       2,500  TYPE I/II.
S2221 SS‐025236 SORA WY BEGIN RUMEX LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                483                    31            14,973                90                  0.74       2,500  TYPE I/II.
S2221 SS‐025632 STIPA CT BRICKELLIA ST END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential                   75                    53              3,975                24       2,500  TYPE I/II.
S2221 SS‐026378 THIMBLE CT DARKWOOD RD END 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                276                    34              9,384                56       2,500  TYPE I/II.
S2221 SS‐029157 YOLO CT DARKWOOD RD END 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential                165                    38              6,270                38       2,500  TYPE I/II.
S2221 SS‐006788 CELESTE WY OPALO WY TUNICA CR 7 1248‐H7 Wednesday LINDA VISTA Residential                255                    23              5,865                35               39.72       2,500  TYPE I/II.
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S2221 SS‐014167 INMAN CT INMAN ST END 7 1248‐H7 Wednesday LINDA VISTA Residential                196                    34              6,664                40       2,500  TYPE I/II.
S2221 SS‐014168 INMAN CT BEGIN INMAN ST 7 1248‐H7 Wednesday LINDA VISTA Residential                293                    34              9,962                60                  8.66  1 1      2,500  TYPE I/II.
S2221 SS‐014169 INMAN ST INMAN CT QUILLAN ST 7 1248‐H7 Wednesday LINDA VISTA Residential                568                    29            16,472                99                  9.98       2,500  TYPE I/II.
S2221 SS‐014170 INMAN ST TUNICA CR INMAN CT 7 1248‐H7 Wednesday LINDA VISTA Residential                343                    30            10,290                62                  1.32  1 1      2,500  TYPE I/II.

S2221 SS‐014171 INMAN ST OSLER ST TUNICA CR 7 1248‐H7 Wednesday LINDA VISTA Residential                   67                    29              1,943                12       2,500  TYPE I/II. RAISE 1 WATER VALVE.
S2221 SS‐020571 OPALO WY PUBLIC RD CELESTE WY 7 1248‐G7 Wednesday LINDA VISTA Residential                311                    21              6,531                39               46.15       2,500  TYPE I/II.
S2221 SS‐020735 OSLER ST INMAN ST QUILLAN ST 7 1248‐H6 Wednesday LINDA VISTA Residential             2,015                    29            58,435              351             146.10  2 2      2,500  TYPE I/II. RAISE 2 MANHOLES.
S2221 SS‐022502 QUILLAN ST INMAN ST OSLER ST 7 1248‐H6 Wednesday LINDA VISTA Residential                680                    30            20,400              122  1 1      2,500  TYPE I/II.
S2221 SS‐022503 QUILLAN ST INMAN ST INMAN ST 7 1248‐H7 Wednesday LINDA VISTA Residential                887                    30            26,610              160                  1.69       2,500  TYPE I/II.
S2221 SS‐026702 TOSCA WY DINAMICA WY END 7 1248‐H7 Wednesday LINDA VISTA Residential                194                    21              4,074                24               45.33       2,500  TYPE I/II.
S2221 SS‐026919 TUNICA CR TULIPAN WY DINAMICA WY 7 1248‐H7 Wednesday LINDA VISTA Residential                105                    37              3,885                23                  3.17  2 2      2,500  TYPE I/II.
S2221 SS‐026920 TUNICA CR CELESTE WY TULIPAN WY 7 1248‐H7 Wednesday LINDA VISTA Residential                232                    36              8,352                50                  5.12       2,500  TYPE I/II.
S2221 SS‐026921 TUNICA CR CELESTE WY CELESTE WY 7 1248‐G7 Wednesday LINDA VISTA Residential                248                    44            10,912                65       2,500  TYPE I/II.
S2221 SS‐026922 TUNICA CR DINAMICA WY INMAN ST 7 1248‐H7 Wednesday LINDA VISTA Residential                167                    37              6,179                37       2,500  TYPE I/II.
S2221 SS‐028666 WHEATSTONE ST OSLER ST END 7 1248‐H6 Wednesday LINDA VISTA Residential                268                    38            10,184                61               17.42       2,500  TYPE I/II.
S2221 SS‐002926 ASHLAND AV DEL CERRO BL HILLGROVE DR 7 1250‐D7 Friday NAVAJO Residential                232                    34              7,888                47       2,500  TYPE I/II.

S2221 SS‐003919 BELLE GLADE AV BONNIE VIEW DR HYDE PARK DR 7 1250‐E5 Friday NAVAJO Residential                283                    34              9,622                58       2,500 

TYPE I/II. RAISE 2 WATER VALVES. 

RAISE 1 MANHOLE.
S2221 SS‐003920 BELLE GLADE AV TUCKAWAY ST BONNIE VIEW DR 7 1250‐E5 Friday NAVAJO Residential                216                    33              7,128                43                  7.44  10.00      2,500  TYPE I/II.
S2221 SS‐003921 BELLE GLADE AV TEMPLE TR TUCKAWAY ST 7 1250‐E5 Friday NAVAJO Residential                277                    33              9,141                55  1 1      2,500  TYPE I/II.

S2221 SS‐003922 BELLE GLADE AV WANDERMERE DR TEMPLE TR 7 1250‐E5 Friday NAVAJO Residential                943                    34            32,062              192                  3.33  3 3      2,500 

TYPE I/II. RAISE 2 WATER VALVES. 

RAISE 2 MANHOLES. ADJUST 1 

SURVEY MONUMENT. NEAR 

SCHOOL. 
S2221 SS‐003927 BELLE HAVEN DR WANDERMERE DR MIRA VISTA LN 7 1250‐E6 Friday NAVAJO Residential                624                    33            20,592              124       2,500  TYPE I/II.
S2221 SS‐003928 BELLE HAVEN DR MIRA VISTA LN LOCHMOOR DR 7 1250‐E6 Friday NAVAJO Residential                243                    33              8,019                48       2,500  TYPE I/II.
S2221 SS‐004554 BONNIE VIEW DR WANDERMERE DR BELLE GLADE AV 7 1250‐E5 Friday NAVAJO Residential             1,455                    33            48,015              288                  0.53       2,500  TYPE I/II.
S2221 SS‐004555 BONNIE VIEW DR MURRAY PARK DR WANDERMERE DR 7 1250‐E6 Friday NAVAJO Residential             1,562                    33            51,546              309               20.46       2,500  TYPE I/II.
S2221 SS‐006608 CASPER DR LEMA WY LITTLER DR 7 1250‐F5 Friday NAVAJO Residential                567                    34            19,278              116       2,500  TYPE I/II.
S2221 SS‐006634 CASSELBERRY WY WANDERMERE DR HYDE PARK DR 7 1250‐E5 Friday NAVAJO Residential             1,443                    33            47,619              286               66.61       2,500  TYPE I/II. RAISE 1 MANHOLE.
S2221 SS‐008181 CRAMPTON CT GLENFLORA AV END 7 1250‐F5 Friday NAVAJO Residential                166                    38              6,308                38       2,500  TYPE I/II.
S2221 SS‐008925 DEL CERRO BL MADRA AV MEREDITH AV 7 1250‐D7 Friday NAVAJO Prime                793                    42            33,306              200               11.25  4 4      2,700  TYPE I/II. 
S2221 SS‐008927 DEL CERRO BL MEREDITH AV ASHLAND AV 7 1250‐D7 Friday NAVAJO Prime                520                    45            23,400              140               18.37     16,000  TYPE I/II.
S2221 SS‐008928 DEL CERRO BL ASHLAND AV REGIS AV 7 1270‐D1 Friday NAVAJO Residential                340                    45            15,300                92               20.38  1 1      2,500  TYPE I/II. RAISE 1 WATER VALVE. 
S2221 SS‐008930 DEL CERRO BL REGIS AV LINFIELD AV 7 1270‐E1 Friday NAVAJO Residential                544                    40            21,760              131                  5.81       2,500  TYPE I/II. 
S2221 SS‐008932 DEL CERRO BL LINFIELD AV CAVITE CT 7 1270‐E1 Friday NAVAJO Residential                640                    47            30,080              180                  3.64  2 2      2,500  TYPE I/II.
S2221 SS‐010609 EVERGLADES AV HYDE PARK DR TEE‐A‐WAY PL 7 1250‐E5 Friday NAVAJO Residential                565                    34            19,210              115       2,500  TYPE I/II.

S2221 SS‐010610 EVERGLADES AV SUNNY BRAE DR END 7 1250‐F5 Friday NAVAJO Residential                153                    40              6,120                37       2,500 

TYPE I/II. RECONSTRUCT 1 SURVEY 

MONUMENT.

S2221 SS‐010611 EVERGLADES AV TEE‐A‐WAY PL SUNNY BRAE DR 7 1250‐F5 Friday NAVAJO Residential                745                    33            24,585              148       2,500 

TYPE I/II.  RECONSTRUCT 1 SURVEY 

MONUMENT.
S2221 SS‐012227 GLENFLORA AV BELLE GLADE AV TEE‐A‐WAY PL 7 1250‐E5 Friday NAVAJO Residential                759                    35            26,565              159  1 2      2,500  TYPE I/II.
S2221 SS‐012228 GLENFLORA AV TEE‐A‐WAY PL GREEN GABLES AV 7 1250‐F5 Friday NAVAJO Residential                341                    33            11,253                68       2,500  TYPE I/II.
S2221 SS‐012229 GLENFLORA AV GREEN GABLES AV SUNNY BRAE DR 7 1250‐F5 Friday NAVAJO Residential                432                    33            14,256                86                  2.90       2,500  TYPE I/II.
S2221 SS‐012232 GLENFLORA AV CRAMPTON CT SANDERS CT 7 1250‐F5 Friday NAVAJO Residential                328                    34            11,152                67       2,500  TYPE I/II.
S2221 SS‐012233 GLENFLORA AV SANDERS CT LITTLER DR 7 1250‐F5 Friday NAVAJO Residential                348                    36            12,528                75                  3.70       2,500  TYPE I/II.
S2221 SS‐012608 GREEN GABLES AV TUCKAWAY ST GLENFLORA AV 7 1250‐F5 Friday NAVAJO Residential                277                    34              9,418                57       2,500  TYPE I/II.
S2221 SS‐012609 GREEN GABLES AV TEMPLE TR TUCKAWAY ST 7 1250‐F5 Friday NAVAJO Residential                265                    33              8,745                52       2,500  TYPE I/II.

S2221 SS‐012610 GREEN GABLES AV WANDERMERE DR TEMPLE TR 7 1250‐F5 Friday NAVAJO Residential                739                    34            25,126              151       2,500 

TYPE I/II. NEAR SCHOOL. SLURRY 

LIMITS EXCLUDE INTERSECTION OF 

WANDERMERE DR, AC 2110.

S2221 SS‐013569 HILLGROVE DR ASHLAND AV END 7 1250‐E7 Friday NAVAJO Residential                804                    35            28,140              169                  2.22  1 2      2,500 

TYPE I/II. RECONSTRUCT 1 SURVEY 

MONUMENT.
S2221 SS‐013570 HILLGROVE DR CALVIN WY ASHLAND AV 7 1250‐D7 Friday NAVAJO Residential             1,200                    33            39,600              238       2,500  TYPE I/II.

S2221 SS‐013921 HYDE PARK DR EVERGLADES AV JACKSON DR 7 1250‐E5 Friday NAVAJO Residential                305                    37            11,285                68               11.34       2,500 

TYPE I/II. RAISE 1 WATER VALVE. 

RECONSTRUCT 1 SURVEY 

MONUMENT.
S2221 SS‐013922 HYDE PARK DR BELLE GLADE AV EVERGLADES AV 7 1250‐E5 Friday NAVAJO Residential                533                    37            19,721              118               24.72       2,500  TYPE I/II. RAISE 1 WATER VALVE.
S2221 SS‐013923 HYDE PARK DR CASSELBERRY WY BELLE GLADE AV 7 1250‐E5 Friday NAVAJO Residential                362                    38            13,756                83               23.89       2,500  TYPE I/II. RAISE 3 WATER VALVES.
S2221 SS‐013924 HYDE PARK DR PARK RIDGE BL CASSELBERRY WY 7 1250‐E5 Friday NAVAJO Residential                285                    38            10,830                65               17.42  1 1      2,500  TYPE I/II. 
S2221 SS‐016290 LEMA WY PLAYER DR CASPER DR 7 1250‐F5 Friday NAVAJO Residential                214                    30              6,420                39                  3.33       2,500  TYPE I/II.
S2221 SS‐016612 LITTLER DR PLAYER DR CASPER DR 7 1250‐F5 Friday NAVAJO Residential                262                    34              8,908                53                  2.96  3      2,500  TYPE I/II.
S2221 SS‐016613 LITTLER DR GLENFLORA AV PLAYER DR 7 1250‐F5 Friday NAVAJO Residential                467                    34            15,878                95       2,500  TYPE I/II.
S2221 SS‐016632 LOCHMOOR DR BELLE HAVEN DR END 7 1250‐E6 Friday NAVAJO Residential                490                    32            15,680                94       2,500  TYPE I/II.
S2221 SS‐016633 LOCHMOOR DR DANVILLE AV BELLE HAVEN DR 7 1250‐E6 Friday NAVAJO Residential                282                    33              9,306                56               23.94       2,500  TYPE I/II. RAISE 1 MANHOLE.
S2221 SS‐017183 MADRA AV ROCKHURST DR ELMHURST DR 7 1250‐D7 Friday NAVAJO Prime                278                    33              9,174                55                  6.65     16,000  TYPE I/II.
S2221 SS‐017185 MADRA AV LAMBDA DR ROCKHURST DR 7 1250‐D7 Friday NAVAJO Prime                256                    33              8,448                51                  8.32     16,000  TYPE I/II. RAISE 1 MANHOLE.
S2221 SS‐017190 MADRA AV CALVIN WY LAMBDA DR 7 1250‐D7 Friday NAVAJO Prime                318                    34            10,812                65               10.30     16,000  TYPE I/II.

S2221 SS‐018403 MIRA VISTA LN BELLE HAVEN DR WANDERMERE DR 7 1250‐E6 Friday NAVAJO Residential                850                    34            28,900              173               24.82       2,500 

TYPE I/II. RAISE 1 WATER VALVE. 

RAISE 1 MANHOLE.
S2221 SS‐019511 MURRAY PARK CT MURRAY PARK DR END 7 1250‐E6 Friday NAVAJO Residential                141                    43              6,063                36                  3.54       2,500  TYPE I/II.

S2221 SS‐019512 MURRAY PARK DR BELLE GLADE AV ELMCREST DR 7 1250‐E6 Friday NAVAJO Prime                142                    37              5,254                32                  9.37     16,000 

TYPE I/II. SLURRY LIMITS EXCLUDE 

INTERSECTION OF BELLE GLADE AV 

& ELMCREST DR, CONFLICT AC 2110.

S2221 SS‐019515 MURRAY PARK DR BONNIE VIEW DR MURRAY PARK CT 7 1250‐E6 Friday NAVAJO Prime                358                    37            13,246                79               35.38     16,000 

TYPE I/II. RAISE 1 MANHOLE. ADJUST 

1 SURVEY MONUMENT.
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Work 

Order Segment ID Street Name Cross Street 1 Cross Street 2 CD

TB Map 

Page Trash Day CP Area

Functional 

Classification

 Survey 

Length (LF) 

 Survey 

Width (LF) 

 Survey Area 

(SF) 

 Crack Seal 

(LBS) 

 Base Repair 

(TONS) 

 Mill & Pave 

(TONS) 

Hump 

Removal (LF)

Inlet Marking 

(EA)

Inlet Protection 

(EA)

Traffic 

Loops (EA)

Traffic Loops 

Location  ADT  Comments
S2221 SS‐019516 MURRAY PARK DR PARK RIDGE BL CASSELBERRY WY 7 1250‐E6 Friday NAVAJO Prime                238                    48            11,424                69               45.25  1      3,210  TYPE I/II.
S2221 SS‐019517 MURRAY PARK DR CASSELBERRY WY BONNIE VIEW DR 7 1250‐E6 Friday NAVAJO Prime                310                    47            14,570                87               40.05  2    16,000  TYPE I/II.

S2221 SS‐019518 MURRAY PARK DR ELMCREST DR GOLFCREST DR 7 1250‐F6 Friday NAVAJO Prime             1,100                    38            41,800              251               28.41  1 2    16,000 

TYPE I/II. RAISE 2 WATER VALVES. 

RAISE 1 MANHOLE. ADJUST 1 

SURVEY MONUMENT. SLURRY 

LIMITS EXCLUDE INTERSECTION @ 

ELMCREST DR, CONFLICT AC 2110.

S2221 SS‐019519 MURRAY PARK DR MURRAY PARK CT BELLE GLADE AV 7 1250‐E6 Friday NAVAJO Prime                245                    37              9,065                54               11.80     16,000 

TYPE I/II. SLURRY LIMITS EXCLUDE 

INTERSECTION OF BELLE GLADE AV, 

CONFLICT AC 2110.
S2221 SS‐021905 PLAYER DR LEMA WY LITTLER DR 7 1250‐F5 Friday NAVAJO Residential                617                    30            18,510              111       2,500  TYPE I/II.
S2221 SS‐024193 SANDERS CT GLENFLORA AV END 7 1250‐F5 Friday NAVAJO Residential                172                    38              6,536                39                  0.95       2,500  TYPE I/II.
S2221 SS‐025836 SUNNY BRAE DR GLENFLORA AV EVERGLADES AV 7 1250‐F5 Friday NAVAJO Residential                410                    34            13,940                84               46.31       2,500  TYPE I/II.

S2221 SS‐025837 SUNNY BRAE DR WANDERMERE DR GLENFLORA AV 7 1250‐F5 Friday NAVAJO Residential             1,106                    34            37,604              226               77.25       2,500 

TYPE I/II. SLURRY LIMITS EXCLUDE 

INTERSECTION @ WANDERMERE 

DR, AC 2110.

S2221 SS‐025838 SUNNY BRAE DR SUNNY BRAE PL WANDERMERE DR 7 1250‐F5 Friday NAVAJO Residential                782                    33            25,806              155               45.22       2,500 

TYPE I/II. ADJUST 1 SURVEY 

MONUMENT. SLURRY LIMITS 

EXCLUDE INTERSECTION @ 

WANDERMERE DR, AC 2110.

S2221 SS‐025840 SUNNY BRAE PL SUNNY BRAE DR GOLFCREST DR 7 1250‐F6 Friday NAVAJO Residential                195                    27              5,265                32               10.24       2,500 

TYPE I/II. SLURRY LIMITS EXCLUDE 

INTERSECTION @ SUNNY BRAE DR, 

CONFLICT AC 2110.
S2221 SS‐026248 TEE‐A‐WAY PL GLENFLORA AV EVERGLADES AV 7 1250‐F5 Friday NAVAJO Residential                245                    34              8,330                50       2,500  TYPE I/II.
S2221 SS‐026260 TEMPLE TR BELLE GLADE AV GREEN GABLES AV 7 1250‐F5 Friday NAVAJO Residential                738                    28            20,664              124       2,500  TYPE I/II.
S2221 SS‐026900 TUCKAWAY ST BELLE GLADE AV GREEN GABLES AV 7 1250‐F5 Friday NAVAJO Residential                821                    28            22,988              138                  9.50       2,500  TYPE I/II.

S2221 SS‐028232 WANDERMERE DR BELLE GLADE AV GREEN GABLES AV 7 1250‐F5 Friday NAVAJO Prime                560                    37            20,720              124               65.63       2,400 

TYPE I/II. NEAR SCHOOL. SLURRY 

LIMITS EXCLUDE INTERSECTIONS @ 

BELLE GLADE AV & GREEN GABLES 

AV, AC 2110 CONFLICT.
S2221 SS‐031298 MADRA AV DEL CERRO BL CALVIN WY 7 1250‐D7 Friday NAVAJO Prime                292                    53            15,476                93                  8.40  4 4    16,000  TYPE I/II. 
S2221 SS‐016090 LARRABEE AV PALACE DR LARRABEE PL 7 1249‐F6 Friday SERRA MESA Residential                258                    34              8,772                53                  4.38       2,500  TYPE I/II. RAISE 1 WATER VALVE.
S2221 SS‐016091 LARRABEE AV HARCOURT DR PALACE DR 7 1249‐F6 Friday SERRA MESA Residential                252                    34              8,568                51                  1.16       2,500  TYPE I/II.
S2221 SS‐016092 LARRABEE PL BEGIN LARRABEE AV 7 1249‐F6 Friday SERRA MESA Residential                167                    42              7,014                42                  6.34       2,500  TYPE I/II.

S2221 SS‐018624 MISSION VILLAGE DR ADMIRAL AV GRAMERCY DR 7 1249‐E5 Friday SERRA MESA Major                397                    79            31,363              188                  3.17  2 10

WB @ 

GRAMERCY: 8 

VEH, 1 BIKE, 1  

ADV.    17,000 

TYPE II/III. TYPE I OVER BIKE LANE.  

RAISE 1 MANHOLE. INSTALL 

APPROX. 220 FT OF DLC AT RUFFIN 

RD. 

S2221 SS‐018625 MISSION VILLAGE DR FERMI AV ADMIRAL AV 7 1249‐E5 Friday SERRA MESA Major                462                    72            33,264              200                  3.54  10

SB @ FERMI: 8 

VEH, 1 BIKE, 1 

ADV.    17,000 

TYPE II/III. TYPE I OVER BIKE LANE.  

RAISE 3 WATER VALVE. RAISE 1 

MANHOLE. INSTALL APPROX. 190 FT 

OF DLC AT FERMI AT. 

S2221 SS‐018626 MISSION VILLAGE DR FULLERTON AV FERMI AV 7 1249‐E5 Friday SERRA MESA Major                698                    67            46,766              281                  4.44  10

NB @ FERMI: 8 

VEH, 1 BIKE, 1 

ADV.    17,000 

TYPE II/III. TYPE I OVER BIKE LANE. 

INSTALL APPROX. 100 FT OF DLC AT 

FERMI AVE.
S2221 SS‐018631 MISSION VILLAGE DR IRVINGTON AV FULLERTON AV 7 1249‐E6 Friday SERRA MESA Major                930                    67            62,310              374               13.04  1 1    17,000  TYPE II/III. TYPE I OVER BIKE LANE.

S2221 SS‐018632 MISSION VILLAGE DR SHAWN AV IRVINGTON AV 7 1249‐E6 Friday SERRA MESA Major                558                    72            40,176              241                  7.81  10

SB @ SHAWN: 8 

VEH, 1 BIKE, 1 

ADV.    17,000 

TYPE II/III. TYPE I OVER BIKE LANE. 

INSTALL APPROX. 215 FT OF DLC AT 

SHAWN AVE.

S2221 SS‐018633 MISSION VILLAGE DR RONDA AV SHAWN AV 7 1249‐E6 Friday SERRA MESA Major                948                    77            72,996              438               19.40  24.00 14

NB @ SHAWN: 

12 VEH, 1 BIKE, 

1 ADV.    17,000  TYPE II/III. TYPE I OVER BIKE LANES. 
S2221 SS‐020998 PALACE DR YOLANDA AV LARRABEE AV 7 1249‐F6 Friday SERRA MESA Residential                601                    33            19,833              119                  3.17       2,500  TYPE I/II.
S2221 SS‐029153 YOLANDA AV YOLANDA PL END 7 1249‐F6 Friday SERRA MESA Residential                250                    33              8,250                50                  5.76       2,500  TYPE I/II.
S2221 SS‐029154 YOLANDA AV PALACE DR YOLANDA PL 7 1249‐F6 Friday SERRA MESA Residential                223                    33              7,359                44               13.68       2,500  TYPE I/II.
S2221 SS‐029155 YOLANDA AV HARCOURT DR PALACE DR 7 1249‐F6 Friday SERRA MESA Residential                245                    33              8,085                49                  3.70       2,500  TYPE I/II.
S2221 SS‐029156 YOLANDA PL YOLANDA AV END 7 1249‐F6 Friday SERRA MESA Residential                150                    42              6,300                38                  3.33       2,500  TYPE I/II.
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SLURRY SEAL GROUP 2221

IO: 21005200

STREET LIST

Work 

Order Segment ID Street Name Cross Street 1 Cross Street 2 CD

TB Map 

Page Trash Day CP Area

Functional 

Classification

S2221 SS‐031663 LITTLE MCGONIGLE RAN RD DEL MAR MESA RD CARMEL MTN RD 1 1188‐G7 Monday DEL MAR MESA Collector

S2221 SS‐031671 DEL VINO CT LITTLE MCGONIGLE RAN RD CARMEL MTN RD 1 1188‐G7 Monday DEL MAR MESA Collector

S2221 SS‐031672 DEL VINO CT RANCHO TOYON PL SANTOLINA CT 1 1188‐G6 Monday DEL MAR MESA Residential

S2221 SS‐031673 DEL VINO CT SANTOLINA CT MESA NORTE DR 1 1188‐G6 Monday DEL MAR MESA Residential

S2221 SS‐031674 MESA NORTE DR BEGIN DEL VINO CT 1 1188‐G6 Monday DEL MAR MESA Residential

S2221 SS‐032158 RANCHO TOYON PL GREVILLEA PL TOYON MESA CT 1 1188‐G7 Monday DEL MAR MESA Residential

S2221 SS‐032159 RANCHO TOYON PL DEL VINO CT GREVILLEA PL 1 1188‐G7 Monday DEL MAR MESA Residential

S2221 SS‐031835 ZINNIA HILLS PL CARMEL VALLEY RD BLUE DAWN TL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Collector

S2221 SS‐031840 LOPELIA MEADOWS PL CARMEL VALLEY RD END 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐031923 BLAZING STAR LN GINGER GLEN RD ASTER MEADOWS PL 1 1188‐E4 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐031924 BLAZING STAR LN GINGER GLEN RD PACIFIC HIGHLANDS PY 1 1188‐F4 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐031925 GINGER GLEN RD BLAZING STAR LN ASTER MEADOWS PL 1 1188‐E4 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐031926 ASTER MEADOWS PL BLAZING STAR LN GINGER GLEN RD 1 1188‐E4 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐031927 GINGER GLEN RD ASTER MEADOWS PL BLAZING STAR LN 1 1188‐F4 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032203 ZINNIA HILLS PL SILVERBUSH CREEK ST VALERIAN VISTA PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032204 ZINNIA HILLS PL VALERIAN VISTA PL QUAIL RUN ST 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032205 QUAIL RUN ST SUNFLOWER CREST PL ZINNIA HILLS PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032206 SUNFLOWER CREST PL QUAIL RUN ST VALERIAN VISTA PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032207 VALERIAN VISTA PL SUNFLOWER CREST PL ZINNIA HILLS PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032208 SILVERBUSH CREEK ST ZINNIA HILLS PL HYACINTH HILLS WY 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032209 SILVERBUSH CREEK ST HYACINTH HILLS WY MARGUERITE CREEK WY 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032210 SILVERBUSH CREEK ST MARGUERITE CREEK WY LOPELIA MEADOWS PL 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032211 HYACINTH HILLS WY SILVERBUSH CREEK ST QUAIL RUN ST 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032212 MARGUERITE CREEK WY SILVERBUSH CREEK ST QUAIL RUN ST 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032213 QUAIL RUN ST ZINNIA HILLS PL HYACINTH HILLS WY 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032214 QUAIL RUN ST HYACINTH HILLS WY MARGUERITE CREEK WY 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032215 QUAIL RUN ST MARGUERITE CREEK WY LOPELIA MEADOWS PL 1 1188‐F3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032237 LOPELIA MEADOWS PL SILVERBUSH CREEK ST QUAIL RUN ST 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032238 SILVERBUSH CREEK ST LOPELIA MEADOWS PL SAGE MESA RD 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032239 SILVERBUSH CREEK ST SAGE MESA RD ARROYO DALE LN 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032240 SILVERBUSH CREEK ST ARROYO DALE LN CHAMISE VISTA LN 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032241 SILVERBUSH CREEK ST CHAMISE VISTA LN GOLDEN CYPRESS PL 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032242 QUAIL RUN ST LOPELIA MEADOWS PL SAGE MESA RD 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032243 QUAIL RUN ST SAGE MESA RD GOLDEN CYPRESS PL 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032244 SAGE MESA RD MONTEZ VILLA RD QUAIL RUN ST 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032245 SAGE MESA RD SILVERBUSH CREEK ST MONTEZ VILLA RD 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032246 ARROYO DALE LN SILVERBUSH CREEK ST MONTEZ VILLA RD 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032247 CHAMISE VISTA LN MONTEZ VILLA RD SILVERBUSH CREEK ST 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032251 MONTEZ VILLA RD SAGE MESA RD ARROYO DALE LN 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032252 MONTEZ VILLA RD ARROYO DALE LN CHAMISE VISTA LN 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032253 MONTEZ VILLA RD CHAMISE VISTA LN GOLDEN CYPRESS PL 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Local

S2221 SS‐032300 LOPELIA MEADOWS PL QUIL RUN ST GOLDEN LILY WY 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Collector

S2221 SS‐032301 LOPELIA MEADOWS PL GOLDEN LILY WY SAGRBRUSH BEND WY 1 1188‐G3 Tuesday PACIFIC HIGHLANDS RANCH Collector

S2221 SS‐032656 CLOVER HILL WY GOLDEN LILY WY SAGEBRUSH BEND WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032657 CLOVER HILL WY SUNROSE CREST WY GOLDEN LILY WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032658 CYPRESS MEADOWS TL GOLDEN CYPRESS PL RANCHO SANTA FE FARM RD 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032659 GOLDEN CYPRESS PL QUAIL RUN ST CYPRESS MEADOWS TL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032660 GOLDEN CYPRESS PL CYPRESS MEADOWS TL SAGEBRUSH BEND WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032661 GOLDEN LARCH PL GOLDEN LILY WY SAGEBRUSH BEND WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032662 GOLDEN LILY WY SUNROSE CREST WY LOPELIA MEADOWS PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032663 GOLDEN LILY WY CLOVER HILL WY SUNROSE CREST WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032664 GOLDEN LILY WY LOPELIA MEADOWS PL GOLDEN LARCH PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032665 GOLDEN LILY WY GOLDEN LARCH PL END 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032666 SAGEBRUSH BEND WY LOPELIA MEADOWS PL GOLDEN LARCH PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032667 SAGEBRUSH BEND WY GOLDEN LARCH PL GOLDEN CYPRESS PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032668 SAGEBRUSH BEND WY MARBLE RIVER RD CLOVER HILL WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032669 SAGEBRUSH BEND WY CLOVER HILL WY LOPELIA MEADOWS PL 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032670 SUNROSE CREST WY CLOVER HILL WY GOLDEN LILY WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐032671 SUNROSE CREST WY MARBLE RIVER RD CLOVER HILL WY 1 Tuesday PACIFIC HIGHLANDS RANCH Residential

S2221 SS‐001874 AGEE ST PAVLOV AV GOVERNOR DR 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐001875 AGEE ST RAYA WY PAVLOV AV 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐001876 AGEE ST CHARAE ST RAYA WY 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐001877 AGEE ST KARENSUE AV CHARAE ST 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐001878 AGEE ST COZZENS ST KARENSUE AV 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐006944 CHARAE ST AGEE ST PAVLOV AV 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐008168 COZZENS ST BROMFIELD AV PAVLOV AV 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐008169 COZZENS ST JANAN WY BROMFIELD AV 1 1228‐E5 Monday UNIVERSITY Residential
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S2221 SS‐008170 COZZENS ST VALOMA PL JANAN WY 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐008171 COZZENS ST KARENSUE AV VALOMA PL 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐008172 COZZENS ST COZZENS CT KARENSUE AV 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐008173 COZZENS ST AGEE ST COZZENS CT 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐014519 JANAN WY COZZENS ST END 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐014924 KARENSUE AV KARENSUE LN COZZENS ST 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐014925 KARENSUE AV AGEE ST KARENSUE LN 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐014926 KARENSUE LN KARENSUE AV END 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐022774 RAYA WY TAMILYNN ST AGEE ST 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐026137 TAMILYNN CT TAMILYNN ST END 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐026138 TAMILYNN ST TAMILYNN CT RAYA WY 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐026139 TAMILYNN ST ZENAKO ST TAMILYNN CT 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐027391 VALOMA PL COZZENS ST END 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐029210 ZENAKO CT ZENAKO ST END 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐029211 ZENAKO ST ZENAKO CT AGEE ST 1 1228‐E5 Monday UNIVERSITY Residential

S2221 SS‐029212 ZENAKO ST TAMILYNN ST ZENAKO CT 1 1228‐E6 Monday UNIVERSITY Residential

S2221 SS‐005373 CALENDA RD LIBERTAD DR POBLADO RD 5 1169‐H2 Tuesday RANCHO BERNARDO Residential

S2221 SS‐011253 FLORINDO RD MATINAL RD LIBERTAD DR 5 1169‐H2 Tuesday RANCHO BERNARDO Residential

S2221 SS‐011255 FLORINDO RD LIBERTAD DR POBLADO RD 5 1169‐H2 Tuesday RANCHO BERNARDO Residential

S2221 SS‐012659 GREENS EAST RD BERNARDO OAKS DR HILLERO CT 5 1170‐B1 Tuesday RANCHO BERNARDO Major

S2221 SS‐012660 GREENS EAST RD HILLERO CT CAMPILLO DR 5 1170‐B1 Tuesday RANCHO BERNARDO Major

S2221 SS‐012661 GREENS EAST RD FRONDOSO DR PASEO DEL VERANO 5 1170‐C1 Tuesday RANCHO BERNARDO Major

S2221 SS‐012662 GREENS EAST RD CAMPILLO DR FRONDOSO DR 5 1170‐C1 Tuesday RANCHO BERNARDO Major

S2221 SS‐013562 HILLERO CT BEGIN GREENS EAST RD 5 1170‐B1 Tuesday RANCHO BERNARDO Residential

S2221 SS‐016367 LIBERTAD DR CALENDA RD POBLADO RD 5 1169‐H1 Tuesday RANCHO BERNARDO Residential

S2221 SS‐016368 LIBERTAD DR FLORINDO RD CALENDA RD 5 1169‐H2 Tuesday RANCHO BERNARDO Residential

S2221 SS‐017777 MATINAL RD MATINAL CR CABELA DR 5 1169‐J1 Tuesday RANCHO BERNARDO Major

S2221 SS‐017778 MATINAL RD CABELA DR MATINAL DR 5 1169‐J1 Tuesday RANCHO BERNARDO Major

S2221 SS‐017781 MATINAL RD MATINAL DR HADA DR 5 1169‐J1 Tuesday RANCHO BERNARDO Major

S2221 SS‐017782 MATINAL RD HADA DR CAMTO SIEGA 5 1169‐J1 Tuesday RANCHO BERNARDO Major

S2221 SS‐017788 MATINAL RD POBLADO RD MATINAL CR 5 1169‐J1 Tuesday RANCHO BERNARDO Major

S2221 SS‐026083 TABLERO CT BEGIN POBLADO RD 5 1169‐H2 Tuesday RANCHO BERNARDO Residential

S2221 SS‐026084 TABLERO PL BEGIN POBLADO RD 5 1169‐H1 Tuesday RANCHO BERNARDO Residential

S2221 SS‐008216 CREEKBRIDGE PL SABRE SPRINGS PY END 5 1189‐H6 SABRE SPRINGS Residential

S2221 SS‐008220 CREEKVIEW DR SABRE SPRINGS PY POWAY RD 5 1189‐J6 SABRE SPRINGS Prime

S2221 SS‐013287 HEATHERTON CT SABRE SPRINGS PY END 5 1189‐J6 SABRE SPRINGS Residential

S2221 SS‐023869 SABRE SPRINGS PY SPRINGWATER PT CREEKBRIDGE PL 5 1189‐H6 SABRE SPRINGS Major

S2221 SS‐023870 SABRE SPRINGS PY CREEKVIEW DR SPRINGWATER PT 5 1189‐H6 SABRE SPRINGS Major

S2221 SS‐023871 SABRE SPRINGS PY HEATHERTON CT CREEKVIEW DR 5 1189‐J6 SABRE SPRINGS Major

S2221 SS‐023872 SABRE SPRINGS PY SPRINGBROOK DR HEATHERTON CT 5 1189‐J6 SABRE SPRINGS Major

S2221 SS‐025444 SPRINGWATER PT SABRE SPRINGS PY END 5 1189‐H6 SABRE SPRINGS Residential

S2221 SS‐005053 BROOKVIEW LN BEGIN GRAYFOX DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐006180 CANYON LAKE DR BEGIN PINETREE DR 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐006181 CANYON LAKE DR PINETREE DR AVIARY DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Prime

S2221 SS‐008522 CYPRESS CANYON PARK DR CYPRESS WOODS DR CYPRESS TERRACE PL 5 1210‐C1 Tuesday SCRIPPS MIRAMAR RANCH Prime

S2221 SS‐008523 CYPRESS CANYON PARK DR CYPRESS CANYON RD CYPRESS WOODS DR 5 1210‐C2 SCRIPPS MIRAMAR RANCH Prime

S2221 SS‐008524 CYPRESS CANYON PARK DR CYPRESS TERRACE PL CITY BOUNDARY 5 1210‐C1 Tuesday SCRIPPS MIRAMAR RANCH Prime

S2221 SS‐008533 CYPRESS CANYON RD CYPRESS CANYON PARK DR END 5 1210‐C2 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐008545 CYPRESS TERRACE PL CYPRESS CANYON PARK DR END 5 1210‐C1 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐012586 GRAYFOX DR VISTA VALLE DR RED CEDAR DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐012587 GRAYFOX DR BROOKVIEW LN VISTA VALLE DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐017981 MEADOWVIEW DR VISTA VALLE DR END 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐021841 PINETREE DR VISTA VALLE DR END 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐021842 PINETREE DR VISTA LAGO PL VISTA VALLE DR 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐021843 PINETREE DR CANYON LAKE DR VISTA LAGO PL 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐028077 VISTA LAGO PL BEGIN PINETREE DR 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐028091 VISTA VALLE CT VISTA VALLE DR END 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐028092 VISTA VALLE DR BEGIN VISTA VALLE CT 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐028093 VISTA VALLE DR VISTA VALLE CT PINETREE DR 5 1209‐G4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐028094 VISTA VALLE DR PINETREE DR MEADOWVIEW DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐028095 VISTA VALLE DR MEADOWVIEW DR GRAYFOX DR 5 1209‐H4 Tuesday SCRIPPS MIRAMAR RANCH Residential

S2221 SS‐030509 CYPRESS CANYON PARK DR POMERADO RD CYPRESS CANYON RD 5 1210‐C2 Tuesday SCRIPPS MIRAMAR RANCH Prime

S2221 SS‐002849 ARVERNE ST BELOIT AV AUBURNDALE ST 6 1248‐J3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐002850 ARVERNE ST ARVERNE CT BELOIT AV 6 1248‐J3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐002851 ARVERNE ST BATISTA ST ARVERNE CT 6 1248‐J3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐002914 ASHFORD ST SALIZAR ST BATISTA ST 6 1249‐A3 Wednesday CLAIREMONT MESA Prime

S2221 SS‐003643 BATISTA ST ASHFORD ST ANTIEM ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential

Slurry Seal Group 2221 
K-22-2086-DBB-3

142 | Page



SLURRY SEAL GROUP 2221

IO: 21005200

STREET LIST

Work 

Order Segment ID Street Name Cross Street 1 Cross Street 2 CD

TB Map 

Page Trash Day CP Area

Functional 

Classification

S2221 SS‐003644 BATISTA ST ARGYLE ST ASHFORD ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐003645 BATISTA ST ARVERNE ST BROADLAWN ST 6 1248‐J3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐003646 BATISTA ST BROADLAWN ST BIDDLE ST 6 1248‐J3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐003647 BATISTA ST BIDDLE ST HATTON ST 6 1248‐J3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐003648 BATISTA ST HATTON ST MARLESTA DR 6 1248‐J3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐003649 BATISTA ST TIARA ST ARGYLE ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐003650 BATISTA ST MARLESTA DR ARMSTRONG ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐003651 BATISTA ST ARMSTRONG ST TIARA ST 6 1249‐A3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐019341 MT EVEREST BL MT ALIFAN DR BALBOA AV 6 1248‐G3 Wednesday CLAIREMONT MESA Prime

S2221 SS‐019342 MT EVEREST BL MT ARARAT DR MT BLANCA DR 6 1248‐G4 Wednesday CLAIREMONT MESA Residential

S2221 SS‐019343 MT EVEREST BL MT ASHMUN DR MT ARARAT DR 6 1248‐G4 Wednesday CLAIREMONT MESA Residential

S2221 SS‐019347 MT EVEREST BL MT BLANCA DR MT ALIFAN DR 6 1248‐G3 Wednesday CLAIREMONT MESA Residential

S2221 SS‐004482 BLYTHE CT BEGIN BLYTHE RD 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐004483 BLYTHE RD BLYTHE CT ZAPATA AV 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐004485 BLYTHE RD BEGIN WESTBURY AV 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐013660 HOLLOW MESA CT PRAIRIE WOOD DR END 6 1209‐A2 Tuesday MIRA MESA Residential

S2221 SS‐013661 HOLLOW MESA CT BEGIN PRAIRIE WOOD DR 6 1209‐A2 Tuesday MIRA MESA Residential

S2221 SS‐018146 MERRINGTON PL WESTBURY AV END 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐018826 MONTARA AV MONTARA CT END 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐018827 MONTARA AV ZAPATA AV MONTARA CT 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐018828 MONTARA CT MONTARA AV END 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐022343 PRAIRIE WOOD DR HOLLOW MESA CT CALLE CRISTOBAL 6 1209‐A2 Tuesday MIRA MESA Residential

S2221 SS‐022344 PRAIRIE WOOD DR SANTA ARMINTA AV HOLLOW MESA CT 6 1209‐A2 Tuesday MIRA MESA Residential

S2221 SS‐022786 REAGAN RD WESTBURY AV VALDOSTA AV 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐022787 REAGAN RD VALDOSTA AV PEACH POINT AV 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐022788 REAGAN RD PEACH POINT AV WESTMORE RD 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐027327 VALDOSTA AV AVNDA DEL GATO DEERING ST 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐027328 VALDOSTA AV REAGAN RD AVNDA DEL GATO 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐027329 VALDOSTA AV DEERING ST WORTHING AV 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐027330 VALDOSTA AV PEACH POINT AV REAGAN RD 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐028552 WESTBURY AV MERRINGTON PL REAGAN RD 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐028554 WESTBURY AV BEGIN MERRINGTON PL 6 1209‐A2 Tuesday MIRA MESA Residential

S2221 SS‐028575 WESTMORE CR WESTMORE RD END 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐028578 WESTMORE PL WESTMORE RD END 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐028581 WESTMORE RD WORTHING AV CAM RUIZ 6 1209‐B3 Tuesday MIRA MESA Prime

S2221 SS‐028582 WESTMORE RD DEERING ST WORTHING AV 6 1209‐B3 Tuesday MIRA MESA Prime

S2221 SS‐028583 WESTMORE RD WESTMORE PL DEERING ST 6 1209‐B3 Tuesday MIRA MESA Prime

S2221 SS‐028584 WESTMORE RD AVNDA DEL GATO WESTMORE PL 6 1209‐B3 Tuesday MIRA MESA Prime

S2221 SS‐028585 WESTMORE RD WESTMORE CR AVNDA DEL GATO 6 1209‐B3 Tuesday MIRA MESA Prime

S2221 SS‐028586 WESTMORE RD REAGAN RD WESTMORE CR 6 1209‐B3 Tuesday MIRA MESA Prime

S2221 SS‐029097 WORTHING AV WESTMORE RD VALDOSTA AV 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐029098 WORTHING AV NEW SALEM ST WESTMORE RD 6 1209‐B3 Tuesday MIRA MESA Residential

S2221 SS‐029195 ZAPATA AV SURCO DR CAM RUIZ 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐029196 ZAPATA AV TREBOL ST SURCO DR 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐029197 ZAPATA AV CALLE JALAPA TREBOL ST 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐029198 ZAPATA AV TERESA DR CALLE JALAPA 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐029199 ZAPATA AV TORERO PL TERESA DR 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐029201 ZAPATA AV CALLE DARIO TORERO PL 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐029202 ZAPATA AV AVNDA DEL GATO CALLE DARIO 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐029203 ZAPATA AV BLYTHE RD AVNDA DEL GATO 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐029204 ZAPATA AV MONTARA AV BLYTHE RD 6 1209‐B2 Tuesday MIRA MESA Residential

S2221 SS‐001783 ADDAX CT BURR LN END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐004613 BORZOI WY DARKWOOD RD CRISSCROSS LN 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐004614 BORZOI WY CRISSCROSS LN END 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐004807 BRASSICA ST RAGWEED ST HOPSEED LN 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐004865 BRICKELLIA ST RUMEX LN PARK VILLAGE RD 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐004866 BRICKELLIA ST JUNCO PL RUMEX LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐004867 BRICKELLIA ST EDULIS CT JUNCO PL 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐004868 BRICKELLIA ST STIPA CT EDULIS CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐004869 BRICKELLIA ST FOUCAUD WY STIPA CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐004870 BRICKELLIA ST RAGWEED ST FOUCAUD WY 6 1189‐C7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐005164 BURR CT BURR LN END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐005165 BURR LN PICRUS ST PATHOS LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐005166 BURR LN PATHOS LN ADDAX CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐005167 BURR LN ADDAX CT BURR CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐005168 BURR LN BURR CT END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐007205 CICHLID WY DARKWOOD RD CRISSCROSS LN 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential
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S2221 SS‐007206 CICHLID WY CRISSCROSS LN END 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008264 CRISSCROSS LN GUPPY CT CICHLID WY 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008265 CRISSCROSS LN BORZOI WY GUPPY CT 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008266 CRISSCROSS LN BEGIN BORZOI WY 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008720 DARKWOOD RD RICE CT RUMEX LN 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008721 DARKWOOD RD YOLO CT RICE CT 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008722 DARKWOOD RD LINO CT YOLO CT 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008723 DARKWOOD RD THIMBLE CT LINO CT 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008724 DARKWOOD RD CICHLID WY THIMBLE CT 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008725 DARKWOOD RD BORZOI WY CICHLID WY 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008726 DARKWOOD RD PARK VILLAGE RD BORZOI WY 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐008770 DAUCUS CT BEGIN PATHOS LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐009935 EDULIS CT BRICKELLIA ST END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐011388 FOUCAUD WY PATHOS LN BRICKELLIA ST 6 1189‐C7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐012853 GUPPY CT CRISSCROSS LN END 6 1189‐B7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐013735 HOPSEED LN PICRUS ST BRASSICA ST 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐013736 HOPSEED LN BRASSICA ST END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐014748 JUNCO PL BRICKELLIA ST NONIE TR 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐016541 LINO CT DARKWOOD RD END 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐019994 NONIE TR JUNCO PL END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐019995 NONIE TR BEGIN JUNCO PL 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021232 PARK VILLAGE RD BRICKELLIA ST SPINDLETOP RD 6 1189‐C6 RANCHO PENASQUITOS Collector

S2221 SS‐021233 PARK VILLAGE RD RUMEX LN BRICKELLIA ST 6 1189‐C6 RANCHO PENASQUITOS Collector

S2221 SS‐021234 PARK VILLAGE RD SPINDLETOP RD RAGWEED ST 6 1189‐C6 RANCHO PENASQUITOS Collector

S2221 SS‐021235 PARK VILLAGE RD RAGWEED ST ADOLPHIA ST 6 1189‐D6 RANCHO PENASQUITOS Collector

S2221 SS‐021238 PARK VILLAGE RD DARKWOOD RD RUMEX LN 6 1189‐B6 RANCHO PENASQUITOS Collector

S2221 SS‐021470 PATHOS CT BEGIN PATHOS LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021471 PATHOS LN PATHOS CT END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021472 PATHOS LN BURR LN PATHOS CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021473 PATHOS LN DAUCUS CT BURR LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021474 PATHOS LN FOUCAUD WY DAUCUS CT 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021475 PATHOS LN RAGWEED ST FOUCAUD WY 6 1189‐C7 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021780 PICRUS ST RUMEX LN END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021781 PICRUS ST BURR LN RUMEX LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021782 PICRUS ST HOPSEED LN BURR LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐021783 PICRUS ST RAGWEED ST HOPSEED LN 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐023128 RICE CT BEGIN DARKWOOD RD 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐023805 RUMEX LN BEGIN DARKWOOD RD 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐023806 RUMEX LN DARKWOOD RD PARK VILLAGE RD 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐023807 RUMEX LN SORA WY BRICKELLIA ST 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐023808 RUMEX LN PARK VILLAGE RD PICRUS ST 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐023809 RUMEX LN PICRUS ST SORA WY 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐025235 SORA WY RUMEX LN END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐025236 SORA WY BEGIN RUMEX LN 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐025632 STIPA CT BRICKELLIA ST END 6 1189‐C6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐026378 THIMBLE CT DARKWOOD RD END 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐029157 YOLO CT DARKWOOD RD END 6 1189‐B6 Tuesday RANCHO PENASQUITOS Residential

S2221 SS‐006788 CELESTE WY OPALO WY TUNICA CR 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐014167 INMAN CT INMAN ST END 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐014168 INMAN CT BEGIN INMAN ST 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐014169 INMAN ST INMAN CT QUILLAN ST 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐014170 INMAN ST TUNICA CR INMAN CT 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐014171 INMAN ST OSLER ST TUNICA CR 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐020571 OPALO WY PUBLIC RD CELESTE WY 7 1248‐G7 Wednesday LINDA VISTA Residential

S2221 SS‐020735 OSLER ST INMAN ST QUILLAN ST 7 1248‐H6 Wednesday LINDA VISTA Residential

S2221 SS‐022502 QUILLAN ST INMAN ST OSLER ST 7 1248‐H6 Wednesday LINDA VISTA Residential

S2221 SS‐022503 QUILLAN ST INMAN ST INMAN ST 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐026702 TOSCA WY DINAMICA WY END 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐026919 TUNICA CR TULIPAN WY DINAMICA WY 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐026920 TUNICA CR CELESTE WY TULIPAN WY 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐026921 TUNICA CR CELESTE WY CELESTE WY 7 1248‐G7 Wednesday LINDA VISTA Residential

S2221 SS‐026922 TUNICA CR DINAMICA WY INMAN ST 7 1248‐H7 Wednesday LINDA VISTA Residential

S2221 SS‐028666 WHEATSTONE ST OSLER ST END 7 1248‐H6 Wednesday LINDA VISTA Residential

S2221 SS‐002926 ASHLAND AV DEL CERRO BL HILLGROVE DR 7 1250‐D7 Friday NAVAJO Residential

S2221 SS‐003919 BELLE GLADE AV BONNIE VIEW DR HYDE PARK DR 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐003920 BELLE GLADE AV TUCKAWAY ST BONNIE VIEW DR 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐003921 BELLE GLADE AV TEMPLE TR TUCKAWAY ST 7 1250‐E5 Friday NAVAJO Residential
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S2221 SS‐003922 BELLE GLADE AV WANDERMERE DR TEMPLE TR 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐003927 BELLE HAVEN DR WANDERMERE DR MIRA VISTA LN 7 1250‐E6 Friday NAVAJO Residential

S2221 SS‐003928 BELLE HAVEN DR MIRA VISTA LN LOCHMOOR DR 7 1250‐E6 Friday NAVAJO Residential

S2221 SS‐004554 BONNIE VIEW DR WANDERMERE DR BELLE GLADE AV 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐004555 BONNIE VIEW DR MURRAY PARK DR WANDERMERE DR 7 1250‐E6 Friday NAVAJO Residential

S2221 SS‐006608 CASPER DR LEMA WY LITTLER DR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐006634 CASSELBERRY WY WANDERMERE DR HYDE PARK DR 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐008181 CRAMPTON CT GLENFLORA AV END 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐008925 DEL CERRO BL MADRA AV MEREDITH AV 7 1250‐D7 Friday NAVAJO Prime

S2221 SS‐008927 DEL CERRO BL MEREDITH AV ASHLAND AV 7 1250‐D7 Friday NAVAJO Prime

S2221 SS‐008928 DEL CERRO BL ASHLAND AV REGIS AV 7 1270‐D1 Friday NAVAJO Residential

S2221 SS‐008930 DEL CERRO BL REGIS AV LINFIELD AV 7 1270‐E1 Friday NAVAJO Residential

S2221 SS‐008932 DEL CERRO BL LINFIELD AV CAVITE CT 7 1270‐E1 Friday NAVAJO Residential

S2221 SS‐010609 EVERGLADES AV HYDE PARK DR TEE‐A‐WAY PL 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐010610 EVERGLADES AV SUNNY BRAE DR END 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐010611 EVERGLADES AV TEE‐A‐WAY PL SUNNY BRAE DR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐012227 GLENFLORA AV BELLE GLADE AV TEE‐A‐WAY PL 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐012228 GLENFLORA AV TEE‐A‐WAY PL GREEN GABLES AV 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐012229 GLENFLORA AV GREEN GABLES AV SUNNY BRAE DR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐012232 GLENFLORA AV CRAMPTON CT SANDERS CT 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐012233 GLENFLORA AV SANDERS CT LITTLER DR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐012608 GREEN GABLES AV TUCKAWAY ST GLENFLORA AV 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐012609 GREEN GABLES AV TEMPLE TR TUCKAWAY ST 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐012610 GREEN GABLES AV WANDERMERE DR TEMPLE TR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐013569 HILLGROVE DR ASHLAND AV END 7 1250‐E7 Friday NAVAJO Residential

S2221 SS‐013570 HILLGROVE DR CALVIN WY ASHLAND AV 7 1250‐D7 Friday NAVAJO Residential

S2221 SS‐013921 HYDE PARK DR EVERGLADES AV JACKSON DR 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐013922 HYDE PARK DR BELLE GLADE AV EVERGLADES AV 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐013923 HYDE PARK DR CASSELBERRY WY BELLE GLADE AV 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐013924 HYDE PARK DR PARK RIDGE BL CASSELBERRY WY 7 1250‐E5 Friday NAVAJO Residential

S2221 SS‐016290 LEMA WY PLAYER DR CASPER DR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐016612 LITTLER DR PLAYER DR CASPER DR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐016613 LITTLER DR GLENFLORA AV PLAYER DR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐016632 LOCHMOOR DR BELLE HAVEN DR END 7 1250‐E6 Friday NAVAJO Residential

S2221 SS‐016633 LOCHMOOR DR DANVILLE AV BELLE HAVEN DR 7 1250‐E6 Friday NAVAJO Residential

S2221 SS‐017183 MADRA AV ROCKHURST DR ELMHURST DR 7 1250‐D7 Friday NAVAJO Prime

S2221 SS‐017185 MADRA AV LAMBDA DR ROCKHURST DR 7 1250‐D7 Friday NAVAJO Prime

S2221 SS‐017190 MADRA AV CALVIN WY LAMBDA DR 7 1250‐D7 Friday NAVAJO Prime

S2221 SS‐018403 MIRA VISTA LN BELLE HAVEN DR WANDERMERE DR 7 1250‐E6 Friday NAVAJO Residential

S2221 SS‐019511 MURRAY PARK CT MURRAY PARK DR END 7 1250‐E6 Friday NAVAJO Residential

S2221 SS‐019512 MURRAY PARK DR BELLE GLADE AV ELMCREST DR 7 1250‐E6 Friday NAVAJO Prime

S2221 SS‐019515 MURRAY PARK DR BONNIE VIEW DR MURRAY PARK CT 7 1250‐E6 Friday NAVAJO Prime

S2221 SS‐019516 MURRAY PARK DR PARK RIDGE BL CASSELBERRY WY 7 1250‐E6 Friday NAVAJO Prime

S2221 SS‐019517 MURRAY PARK DR CASSELBERRY WY BONNIE VIEW DR 7 1250‐E6 Friday NAVAJO Prime

S2221 SS‐019518 MURRAY PARK DR ELMCREST DR GOLFCREST DR 7 1250‐F6 Friday NAVAJO Prime

S2221 SS‐019519 MURRAY PARK DR MURRAY PARK CT BELLE GLADE AV 7 1250‐E6 Friday NAVAJO Prime

S2221 SS‐021905 PLAYER DR LEMA WY LITTLER DR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐024193 SANDERS CT GLENFLORA AV END 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐025836 SUNNY BRAE DR GLENFLORA AV EVERGLADES AV 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐025837 SUNNY BRAE DR WANDERMERE DR GLENFLORA AV 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐025838 SUNNY BRAE DR SUNNY BRAE PL WANDERMERE DR 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐025840 SUNNY BRAE PL SUNNY BRAE DR GOLFCREST DR 7 1250‐F6 Friday NAVAJO Residential

S2221 SS‐026248 TEE‐A‐WAY PL GLENFLORA AV EVERGLADES AV 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐026260 TEMPLE TR BELLE GLADE AV GREEN GABLES AV 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐026900 TUCKAWAY ST BELLE GLADE AV GREEN GABLES AV 7 1250‐F5 Friday NAVAJO Residential

S2221 SS‐028232 WANDERMERE DR BELLE GLADE AV GREEN GABLES AV 7 1250‐F5 Friday NAVAJO Prime

S2221 SS‐031298 MADRA AV DEL CERRO BL CALVIN WY 7 1250‐D7 Friday NAVAJO Prime

S2221 SS‐016090 LARRABEE AV PALACE DR LARRABEE PL 7 1249‐F6 Friday SERRA MESA Residential

S2221 SS‐016091 LARRABEE AV HARCOURT DR PALACE DR 7 1249‐F6 Friday SERRA MESA Residential

S2221 SS‐016092 LARRABEE PL BEGIN LARRABEE AV 7 1249‐F6 Friday SERRA MESA Residential

S2221 SS‐018624 MISSION VILLAGE DR ADMIRAL AV GRAMERCY DR 7 1249‐E5 Friday SERRA MESA Major

S2221 SS‐018625 MISSION VILLAGE DR FERMI AV ADMIRAL AV 7 1249‐E5 Friday SERRA MESA Major

S2221 SS‐018626 MISSION VILLAGE DR FULLERTON AV FERMI AV 7 1249‐E5 Friday SERRA MESA Major

S2221 SS‐018631 MISSION VILLAGE DR IRVINGTON AV FULLERTON AV 7 1249‐E6 Friday SERRA MESA Major

S2221 SS‐018632 MISSION VILLAGE DR SHAWN AV IRVINGTON AV 7 1249‐E6 Friday SERRA MESA Major

S2221 SS‐018633 MISSION VILLAGE DR RONDA AV SHAWN AV 7 1249‐E6 Friday SERRA MESA Major

S2221 SS‐020998 PALACE DR YOLANDA AV LARRABEE AV 7 1249‐F6 Friday SERRA MESA Residential
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S2221 SS‐029153 YOLANDA AV YOLANDA PL END 7 1249‐F6 Friday SERRA MESA Residential

S2221 SS‐029154 YOLANDA AV PALACE DR YOLANDA PL 7 1249‐F6 Friday SERRA MESA Residential

S2221 SS‐029155 YOLANDA AV HARCOURT DR PALACE DR 7 1249‐F6 Friday SERRA MESA Residential

S2221 SS‐029156 YOLANDA PL YOLANDA AV END 7 1249‐F6 Friday SERRA MESA Residential
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ASPHALT REPAIR, CRACK SEAL, SLURRY SEAL 

Construction Notice 
The City of San Diego has contracted with [INSERT CONTRACTOR NAME] to perform 
maintenance on certain streets in your neighborhood. Over the next two to three months, 
[INSERT CONTRACTOR NAME] will complete preventive maintenance to fill pavement cracks 
and add a slurry seal coating to help preserve asphalt streets near your address.  Please 
accept our apology for any inconveniences this work may cause. Your patience and 
cooperation will help to get this work completed safely and with minimal interruption of your 
daily activities.  

Work will be performed between the hours of 8:30 AM and 3:30 PM. The general order of 
work will include: 

1. “No Parking” signs set out 72 hours in advance of the work.
2. Asphalt repairs, crack seal, weed abatement, and street sweeping
3. Placement of slurry seal; typically 7-14 days following the asphalt repairs.

Occasionally, two coats of slurry seal are applied on two different days.

How will I be affected? 

Before 7 a.m. on the day of the slurry seal work, residential streets may be completely closed 
to all vehicles. That makes it important to plan ahead for parking on a street nearby or for 
leaving home before 7 a.m. that day.   It is also important to help keep the street dry before 
the work begins. Please turn off any sprinklers or other irrigation systems the night before. 

When possible, some streets will be slurry sealed in stages to allow for limited access while 
the work is underway.  It is important to obey the traffic control and “No Parking” warnings 
and to stay off the slurry seal until the street is reopened for traffic – normally by 5 p.m. the 
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same day. 

What can I expect once the work is completed? 

Slurry seal has a light brown color when it is first applied to the street. It changes color to 
black after a few hours of exposure to sunlight and heat. That change is important and helps 
confirm that the newly sealed street is ready for vehicle traffic.  Again, it is important to protect 
new slurry seal work by staying off the street until traffic control and parking restrictions are 
removed by work crews. 

Slurry seal can appear rough-at-the-edges when first applied and may even show some tire 
tracks or minor gouges once vehicles are allowed back on to the recently sealed streets. 
These marks will disappear as more traffic travels across the street and as the sealant 
continues to dry over time. 

Please note: Slurry seal is used to protect streets in generally good condition from further 
deterioration and does not return streets to “as new” condition. Slurry seal helps to extend 
a street’s life by three to seven years. Complete replacements are limited to those streets 
that are in fair to poor condition. 

What about trash pickup on the day of the work? 

If the day of the planned slurry seal work falls on the same day as your trash collection, 
please bring your trash bins out early.  Work crews will coordinate with the trash hauler to 
ensure your trash is collected prior to street closure for that day.  

What about regular street sweeping? 

Regular street sweeping will be suspended during the slurry seal work to allow the new 
coating to properly set. The entire street sweeping route will be suspended allowing you to 
park on nearby streets normally affected by “no-parking” restrictions associated with those 
routes. 

When will street striping and markings be restored? 

Any striping or markings covered over by the slurry seal effort will be restored within a few 
weeks following the work. Some temporary markers or signs may be installed to help with 
traffic control until the striping is restored. 

Contact Information: 

For any questions related to the slurry seal work planned in your neighborhood, please 
contact the Project Manager at [INSERT CONTRACTOR NAME] - [INSERT CONTRACTOR 
PHONE NUMBER]. You may also submit questions or requests for additional services via the 
City’s Get It Done system at https://www.sandiego.gov/get-it-done.  

Slurry Seal Group 2221 
K-22-2086-DBB-3

149 | Page



 

 

ATTACHMENT F 

RESERVED

Slurry Seal Group 2221 
K-22-2086-DBB-3

150 | Page



 

 

ATTACHMENT G 

CONTRACT AGREEMENT

Slurry Seal Group 2221 
K-22-2086-DBB-3

151 | Page



 

Slurry Seal Group 2221 152 | Page 
Attachment G – Contract Agreement (Rev. Sep. 2021) 
 

ATTACHMENT G 

CONTRACT AGREEMENT  

  

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and Pavement Coatings, herein called "Contractor" for construction of Slurry Seal 
Group 2221; Bid No. K-22-2086-DBB-3; in the total amount Four Million Nine Hundred Eighty Eight 
Thousand Seven Hundred Six Dollars and Ninety Eight Cents ($4,988,706.98), , which is comprised 
of the Base Bid. 

 IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary 
Special Provisions (SSP). 

(d) That certain documents entitled Slurry Seal Group 2221, on file in the office of the 
Purchasing & Contracting Department as Document No. 21005200, as well as all 
matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Slurry Seal Group 2221, Bid No. K-22-2086-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances.  

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in connection with 
this contract, nor shall any such officer, agent, or employee be liable hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement and is 
approved by the City Attorney in accordance with San Diego Charter Section 40. 

 

 



  8/24/2022

Cassandra Mougin

October 3, 2022



 

 

CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the 
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid 
are true and correct. 

Slurry Seal Group 2221 
K-22-2086-DBB-3

154 | Page



 

 

BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

  

COVID-19 VACCINATION ORDINANCE  

CERTIFICATION OF COMPLIANCE 

I hereby certify that I am familiar with the requirements of San Diego City Council Ordinance No. O-
2022-53 Emergency Ordinance to Implement the City’s Mandatory COVID-19 Vaccination Policy. 

TERMS OF COMPLIANCE 

The City’s Mandatory COVID-19 Vaccination Policy, outlined in San Diego Ordinance O-21398  
(Nov. 29, 2021), requires ALL City contractors, who interact in close contact with City employees while 
providing contracted services indoors in City facilities or while performing bargaining unit work while 
indoors, to be fully vaccinated against COVID-19, effective January 3, 2022, as a condition for provision 
or continued provision of contracted services. 

1. “City contractor” means a person who has contracted with the City of San Diego to provide 
public works, goods, services, franchise, or consultant services for or on behalf of the City, and 
includes a subcontractor, vendor, franchisee, consultant, or any of their respective officers, 
directors, shareholders, partners, managers, employees, or other individuals associated with 
the contractor, subcontractor, consultant, or vendor. “Person” means any natural person, firm, 
joint venture, joint stock company, partnership, association, club, company, corporation 
business trust or organization. 

2. “Fully vaccinated” means a person has received, at least 14 days prior, either the second dose 
in a two-dose COVID-19 vaccine series or a single-dose COVID-19 vaccine, or otherwise meets 
the criteria for full vaccination against COVID-19 as stated in applicable public health guidance, 
orders, or law. Acceptable COVID-19 vaccines must be approved by the U.S. Food and Drug 
Administration (FDA) or authorized for emergency use by the FDA or the World Health 
Organization. 

3. “Close contact” means a City contractor is within 6 feet of a City employee for a cumulative 
total of 15 minutes or more over a 24-hour period (for example, three individual 5-minute 
exposures for a total of 15 minutes). 

4. City contractors who interact in close contact with City employees must fully comply with the 
City’s Mandatory COVID-19 Vaccination Policy, which may include a reporting program that 
tracks employee vaccination status. 

5. City contractors with employees or subcontractors who interact in close contact with City 
employees must certify that those members of their workforce, and subcontractors 
regardless of tier, who work indoors at a City facility, are fully vaccinated and that the City 
contractor has a program to track employee compliance. 

6. City contractors that have an Occupational Safety and Health Administration compliant testing 
program for members of their workforce, as a reasonable accommodation, may be 
considered for compliance. 

Non-compliance with the City’s Mandatory COVID-19 Vaccination Policy may result in termination of 
a contract for cause, pursuant to the City’s General Terms and Provisions, Reference Standards, and 
the San Diego Municipal Code. 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”.  
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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CONTRACTOR CERTIFICATION 

  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Slurry Seal Group 2221  
Project Title  

as particularly described in said contract and identified as Bid No. K-22-2086-DBB-3; SAP No. (IO) 21005200; and 
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and 
surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said 
contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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COMPANY LETTERHEAD 

CERTIFICATE OF COMPLIANCE 
  

Materials and Workmanship Compliance 

For Contract or Task  

I certify that the material listed below complies with the materials and workmanship requirements of 
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the 
contract listed above. 

I also certify that I am an official representative for  , the 
manufacturer of the material listed above.  Furthermore, I certify that where California test methods, 
physical or chemical test requirements are part of the specifications, that the manufacturer has 
performed the necessary quality control to substantiate this certification. 

Material Description: 

Manufacturer:   

Model:  

Serial Number (if applicable)  

Quantity to be supplied:  

Remarks:  

Signed by:   

Printed Name:  

Title:   

Company:   

Date:  
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City of San Diego 

Engineering & Capital Projects Department, CMFE Division 

NOTICE OF MATERIALS TO BE USED 

To:  Date:   , 20  
Resident Engineer 

You are hereby notified that the materials required for use under Contract No.   
for construction of   
 , 

in the City of San Diego, will be obtained from sources herein designated. 

 

CONTRACT ITEM NO. 

(Bid Item) 

 

KIND OF MATERIAL 

(Category) 

 

NAME AND ADDRESS WHERE 
MATERIAL CAN BE INSPECTED 

(At Source) 

   

   

   

   

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to 
delivery, in accordance with Section 4 – CONTROL OF MATERIALS of the WHITEBOOK, where it is 
practicable, and in accordance with your policy.  It is understood that source inspection does not 
relieve the Contractor of full responsibility for incorporating in the work, materials that comply in all 
respects with the contract plans and specifications, nor does it preclude subsequent rejection of 
materials found to be undesirable or unsuitable. 

Distribution: 

Supplier 

    
 Signature of Supplier  Address 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or 
in excess of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for 
each portion of the Work.  The Bidder's attention is directed to the Special Provisions – General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the 
Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB� 

WHERE 
CERTIFIED� 

CHECK IF JOINT 
VENTURE 

PARTNERSHIP 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

       

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

       

� As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

� As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR 

SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB� 

WHERE CERTIFIED� 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

      

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

      

� As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

� As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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ELECTRONICALLY SUBMITTED FORMS 
 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR 
BID NON-RESPONSIVE.   

 

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR 

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, 
SUPPLIERS AND MANUFACTURERS  
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Item 
Num

Section Item Code Description Reference
Unit of 

Measure
Quantity

Pavement 
Coatings - 
Unit Price

Pavement 
Coatings - Line 

Total

1 Main Bid 237310
Raise Appurtenance to Grade 

(Water, Sewer)
403-5 EA 55 $700.00 $38,500.00

2 Main Bid 237310
Adjust Existing Manhole Frame 

and Cover to Grade
403-5 EA 60 $1,000.00 $60,000.00

3 Main Bid 237310
Reconstruct Survey Monument 

Box
403-5 EA 8 $1,300.00 $10,400.00

4 Main Bid 237310
Adjust Existing Survey 
Monument to Grade

403-5 EA 12 $695.00 $8,340.00

5 Main Bid 237310 Crushed Miscellaneous Base 301-2.4 TON 40 $200.00 $8,000.00

6 Main Bid 237310
Traffic Detector Loop 

Replacement or Conduit Stub 
Installed

404-12 EA 122 $540.00 $65,880.00

7 Main Bid 237310
Removal of Humps, Lumps, and 

Pavement Irregularities
404-12 LF 250 $24.00 $6,000.00

8 Main Bid 237310 Asphalt Pavement Repair 301-1.7 TON 4900 $185.00 $906,500.00

9 Main Bid 237310
Asphalt Concrete with 

Pavement Fabric Material
404-12 TON 800 $155.00 $124,000.00

10 Main Bid 237310
Rubber Polymer Modified Slurry 

(RPMS) Type I (Bike Lane)
302-4.12.4 SF 203528 $0.20 $40,705.60

11 Main Bid 237310
Rubber Polymer Modified Slurry 

(RPMS) Type I (Select Streets)
302-4.12.4 SF 565239 $0.20 $113,047.80

12 Main Bid 237310
Rubber Polymer Modified Slurry 

(RPMS) Type I Over Type II
302-4.12.4 SF 4675204 $0.44 $2,057,089.76

13 Main Bid 237310
Rubber Polymer Modified Slurry 

(RPMS) Type II Over Type III
302-4.12.4 SF 432999 $0.68 $294,439.32

Line Totals (Unit Price * Quantity)



14 Main Bid 237310 Crack Seal 302-15.5 LB 35000 $4.05 $141,750.00

15 Main Bid 237310
Post-construction Requirements 

- Inlet Markings
1001-4.2 EA 222 $22.00 $4,884.00

16 Main Bid 524126
Bonds (Payment and 

Performance)
1-7.2.1 LS 1 $23,000.00 $23,000.00

17 Main Bid 541330 WPCP Development 1001-4.2 LS 1 $2,000.00 $2,000.00
18 Main Bid 237310 WPCP Implementation 1001-4.2 LS 1 $5,000.00 $5,000.00
19 Main Bid Field Orders - EOC Type II 7-3.9 AL 1 $100,000.00 $100,000.00

20 Main Bid 237310
Remove, Replace & Install 
Traffic Striping, Markers, 

Markings, and Devices
314-5.7 LS 1 $115,000.00 $115,000.00

21 Main Bid 541330
Traffic Control and Working 

Drawings
601-7 LS 1 $450,000.00 $450,000.00

22 Main Bid 237310
Park Village Rd Striping and 

Signage Improvement
314-5.7 LS 1 $218,000.00 $218,000.00

23 Main Bid 237310
Murray Park Dr Signing and 

Striping Improvement
314-5.7 LS 1 $12,750.00 $12,750.00

24 Main Bid 237310
Sabre Springs Pkwy Striping and 

Signage Improvement
314-5.7 LS 1 $135,000.00 $135,000.00

25 Main Bid 237310
Mission Village Drive Striping, 

Signing & Electrical 
Improvement

314-5.7 LS 1 $41,000.00 $41,000.00

26 Main Bid 237310 Detector Lead-in Cable 701-2 LF 970 $7.65 $7,420.50
Subtotal $4,988,706.98

Total $4,988,706.98
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