
City of San Diego 
CONTRACTOR’S NAME: Portillo Concrete Inc.
ADDRESS: 3527 Citrus St. Lemon Grove, CA 91945
TELEPHONE NO.:619-466-4639  FAX NO.:  
CITY CONTACT: Rosa I. Riego, Senior Contract Specialist, Email:RRiego@sandiego.gov 

Phone No. (619) 533-3426 
S. Medina / M. Jirjis-Nakasha / R. Sigston

BIDDING DOCUMENTS 

FOR 

SIDEWALK REPLACEMENT GROUP 
1903-SE & CH 
BID NO.:   K-23-2032-DBB-3
SAP NO. (WBS/IO/CC):   B-19014
CLIENT DEPARTMENT:   2116
COUNCIL DISTRICT:  3, 4, 8, 9
PROJECT TYPE: IK 
THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING: 

 THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM
 BID DISCOUNT PROGRAM (see Attachment C, Equal Opportunity Contracting Program, Section B

- SLBE-ELBE Subcontracting Requirements)
 PREVAILING WAGE RATES: STATE  FEDERAL 
 APPRENTICESHIP

BID DUE DATE: 

2:00 PM 
JULY 20, 2023 

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps/index.shtml



Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

2 | Page



TABLE OF CONTENTS 

SECTION  PAGE 

1. REQUIRED DOCUMENTS SCHEDULE .................................................................................................... 4 

2. NOTICE INVITING BIDS ........................................................................................................................... 5 

3. INSTRUCTIONS TO BIDDERS ................................................................................................................. 7 

4. PERFORMANCE AND PAYMENT BONDS ............................................................................................ 17 

5. ATTACHMENTS:

A. SCOPE OF WORK ............................................................................................................................ 20 

B. RESERVED........................................................................................................................................ 22 

C. EQUAL OPPORTUNITY CONTRACTING PROGRAM .................................................................... 23 

D. PREVAILING WAGE ......................................................................................................................... 43 

E. SUPPLEMENTARY SPECIAL PROVISIONS ..................................................................................... 48 

1. Appendix A - Final Program Environmental Impact Reports ……….. ................................ 72 
2. Appendix B - Fire Hydrant Meter Program ......................................................................... 74 
3. Appendix C - Materials Typically Accepted by Certificate of Compliance ....................... 88 
4. Appendix D - Sample City Invoice with Cash Flow Forecast .............................................. 90 
5. Appendix E - Location Maps ................................................................................................. 93 
6. Appendix F - Location List .................................................................................................. 138 
7. Appendix G - Sample Archaeology Invoice ....................................................................... 161 
8. Appendix H - Sample of Public Notice .............................................................................. 164 
9. Appendix I - Advanced Metering Infrastructure (AMI) Device Protection .................. 166 
10. Appendix J - Mitigation, Monitoring, and Reporting Program ..................................... 173 
11. Appendix K - California MUTCD Figure 6H-28 ................................................................. 181 
12. Appendix L - Installation of Sidewalk Expansion Joints  ................................................ 186 
13. Appendix M - Sidewalk Bridging ......................................................................................... 189 

F. RESERVED..................................................................................................................................... 191 

G. CONTRACT AGREEMENT ............................................................................................................ 192 

6. CERTIFICATIONS AND FORMS .......................................................................................................... 195 

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

3 | Page



REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) for important 
information regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from 
the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS 

2. Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS 

3. Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS 

4. 
Debarment and Suspension Certification for 
Prime Contractors 

At Time of Bid  ALL BIDDERS 

5. 
Debarment and Suspension Certification for 
Subcontractors, Suppliers & Mfgrs 

At Time of Bid ALL BIDDERS 

6. Bid Bond (Original) By 5 PM 1 working day 
after bid opening 

ALL BIDDERS 

7. SLBE Good Faith Effort Documentation  
By 5 PM 3 working days 
after bid opening 

ALL BIDDERS 

8. Form AA60 – List of Work Made Available 

By 5 PM 3 working days 
after bid opening with 
Good Faith Effort (GFE) 
documentation 

ALL BIDDERS 

9. 
If the Contractor is a Joint Venture: 

 Joint Venture Agreement
 Joint Venture License

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

10. 
Payment & Performance Bond; Certificates of 
Insurance & Endorsements; and Signed 
Contract Agreement Page 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 

11. Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

4 | Page



NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire
Construction services for Sidewalk Replacement Group 1903-SE & CH. For additional
information refer to Attachment A.

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and
may be bid by Contractors on the City’s approved Prequalified Contractors List.  For
information regarding the Contractors Prequalified list visit the City’s web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is
$1,190,000.

4. BID DUE DATE AND TIME ARE: JULY 20, 2023 at 2:00 PM.

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must
possess the following licensing classification: A or C8 or C12

7. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities.  For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 7.4% 

2. ELBE participation 7.0% 

3. Total mandatory participation 14.4% 

7.2. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

7.2.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable 
Document Format (PDF), demonstrating the Bidder made a good faith effort 
to conduct outreach to and include SLBE-ELBE Subcontractors as required in 
this solicitation by 5 PM 3 Working Days after the Bid opening if the overall 
mandatory participation percentage is not met. 
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All submittals in searchable PDF shall be submitted electronically within 
the prescribed time identified in the contract documents via PlanetBids 
by invitation to the point of contact named in the bid provided by the 
Contract Specialist to all bidders. 

8. AWARD PROCESS:

8.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

8.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 

8.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City Attorney’s 
Office. 

8.4. The low Bid will be determined by the Base Bid. 

8.5. Once the low bid has been determined, the City may, at its sole discretion, award the 
contract for the Base Bid alone. 

9. SUBMISSION OF QUESTIONS:

9.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  Any questions related to this 
solicitation shall be submitted to: 

RRiego@sandiego.gov 

9.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

9.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

9.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 
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INSTRUCTIONS TO BIDDERS 

1. PREQUALIFICATION OF CONTRACTORS:

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening. 

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000. 

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be 
eligible for award in this scenario, the Joint Venture itself or at least one of the 
Joint Venture entities must have been prequalified for the total amount 
proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 
or greater on a project with an engineer’s estimate of less than $30,000,000 
are not eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds in 
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder 
of a form of contract for execution. 

1.4. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  

1.5. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids. TM  
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown
on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more. 
Because of these security features, Contractors who disable their browsers’ cookies 
will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered.  The system will not accept a bid for which any required information 
is missing.  This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time” are not available for review by anyone other than the submitter who has until
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire
to do so.

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 
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2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.   It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Purchasing & 
Contracting Department, Public Works Division Contract Specialist listed on the cover 
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to 
ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT:

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment “A–
Scope of Work” for the City of San Diego, in accordance with the requirements set forth 
herein for the electronically submitted prices. The Bidder guarantees the Contract 
Price for a period of 120 days from the date of Bid opening. The duration of the 
Contract Price guarantee shall be extended by the number of days required for the 
City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public records
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid.  General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City
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shall be free to release the information when required in accordance with the PRA, pursuant 
to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

6. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Title Edition
Document 

Number

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/  

2021 ECPI010122-01

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)*  
https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw 

2021 ECPI010122-03

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings 

2018 PWPI010119-04

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications  

2018 PWPI030119-05
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Title Edition
Document 

Number

CALTRANS Standard Plans 
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications

2018 PWPI030119-06

California Manual on Uniform Traffic Control Devices Revision 6 
(CA MUTCD Rev 6) 
https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files 

2014 PWPI060121-10

NOTE: *Available online under Engineering Documents and References at:
https://www.sandiego.gov/ecp/edocref/

*Electronic updates to the Standard Drawings may also be found in the link above

9. CITY'S RESPONSES AND ADDENDA:  The City, at its discretion, may respond to any or all
questions submitted in writing via the City’s eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission.

10. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract.

11. CONTRACT PRICING:  This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein.  The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

12. SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
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may result in the Bid being rejected as non-responsive and ineligible for award.  The 
Bidder's attention is directed to the Special Provisions – Section 3-2, 
“Self-Performance”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For 
subcontractors or suppliers to be used on alternate items, bidder shall use the 
provided “Subcontractors For Alternates” form and shall indicate for each alternate 
subcontract whether it is an additive or deductive alternate; the subcontractor’s name, 
location, phone number, email address, CA license number, and DIR registration 
number; whether the subcontractor is a designer, constructor or supplier; the type of 
work the subcontractor will be performing; and the dollar value of the subcontract for 
that alternate item. Failure to comply with this requirement may result in the bid being 
rejected as nonresponsive and ineligible for award.   

13. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-6, “Trade Names” in The WHITEBOOK
and as amended in the SSP.

14. AWARD:

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all
conditions precedent to Award.   
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14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the specified
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Purchasing & Contracting
Department, Public Works Division.

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED:  No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

18. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 

19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 
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19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security.  Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  By 5PM, 
1 working day after the bid opening date, all bidders must provide the City with the 
original bid security.   

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original by 5PM, 1 working day after the bid 
opening date shall cause the bid to be rejected and deemed non-responsive. 

Original Bid Bond shall be submitted to: 
Purchasing & Contracting Department, Public Works Division 
1200 3rd Ave., Suite 200, MS 56P 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

20.1. This contract may be awarded to the lowest responsible and reliable Bidder.  

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  

20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

21. BID RESULTS:

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low bidder 
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is subsequently deemed non-responsive or non-responsible, a notation of such will be 
made on the eBidding system.  The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT:

22.1. The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be made 
in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made.  

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the
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proposal forms (e.g., Bidding Documents).  The submission of a Bid shall be conclusive 
evidence that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of work, the quantities of materials to be 
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS:  This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

25. PRE-AWARD ACTIVITIES:

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified herein and in the Notice of Intent to Award. 
Failure to provide the information as specified may result in the Bid being rejected as 
non-responsive.   

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND 

Bond No.: GS20300082 
Premium: $21, 163.00 
Premium ba sed on final con t ract 
price i s subject to audit 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

.!....P=o?....!!rt!!.!.!il=lo�C=o!!.!.nc=r=e=t�e,wl�n�c ________________ __,. a corporation, as principal, and 

_T_he_G _ra_y _C _a _su_a_lty.;__&_S_u _re_ty_ C_ o_m_p_a _n y ____________ ___, a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and assigns, 

jointly and severally, to The City of San Diego a municipal corporation in the sum of 

One Million Four Hundred Seventy-One Thousand Nine Hundred Thirty Five Dollars and Zero 

Cents {S1.471.935.00). for the faithful performance of the annexed contract, and in the sum of 

One Million Four Hundred Seventy-One Thousand Nine Hundred Thirty Five Dollars and Zero 

Cents CS1,471,935.00). for the benefit of laborers and materialmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract with the City of San Diego, 
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it 
shall remain in full force. 

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for 
or performing labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of 
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants. 
(iii) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives 
notice of same. 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the 
provisions of this bond. 

The Surety expressly agrees that the City of San Diego may reject any contractor or 
subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default 
by the Principal. 

The Surety shall not utilize the Principal in completing the improvements and work specified 
in the Agreement in the event the City terminates the Principal for default. 
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ATTACHMENT A 

SCOPE OF WORK  
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SCOPE OF WORK  

1. SCOPE OF WORK:  Work will involve furnishing all labor, materials, equipment, services and 
construction, including but not limited to demolishing, hauling and disposal of the existing 
asphalt and concrete, removal and replacement of damaged sidewalk including root removal 
where applicable, curb and gutter, PCC Residential Driveways, cross gutter removal and 
replacement, installation of curb ramps to meet ADA standards, excavation of unsuitable base 
materials and asphalt pavement, tree trimming, tree root relocation, tree root pruning, 
sidewalk bridging, stump removal, installment of root barriers, tree removal and replacement, 
storm drain inlet protection, traffic control drawings and permits. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids, Appendix E - Location Maps and Appendix F - 
Location List, inclusive. 

2. LOCATION OF WORK:  The location of the Work is as follows: 

Appendix E – Location Maps 

Appendix F – Location List 

3. CONTRACT TIME: The Contract Time for completion of the Work, including the Plant 
Establishment Period, shall be 320 Working Days. 
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RESERVED 
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM  
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml   

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

24 | Page



 

 

c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

27 | Page



 

 

f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
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subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with 
a copy to the Engineer. 
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3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 
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vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
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Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s 
prior written approval. Any violation of this provision by you or your 
Subcontractor shall subject you or your Subcontractor to the penalties, 
sanctions, and other remedies specified in §7108.5 of the Business and 
Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
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name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe.shtml 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
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capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 
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ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 
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iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,500,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be 
considered Major Public Works Contracts and will include the mandatory 
subcontractor participation requirements described above and the following: 

a) 5% bid discount for SLBE-ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  
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c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor 
Public Works Contracts and will be awarded through a competitive Bid process 
open only to City certified SLBE-ELBE firms. If there are no bidders or no 
responsible bidders, the Contract will be made available to all Bidders and will 
be subject to requirements listed in items 1 and 2 for Major Public Works 
Contracts above. 

4. Contracts valued at $500,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 
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4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
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City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 
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I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe.shtml 

 

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

42 | Page



 

 

ATTACHMENT D 

PREVAILING WAGE 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at  
858-627-3200. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive 
provided that any of the following apply: (1) the subcontractor is registered prior 
to bid opening; (2) within twenty-four hours after the bid opening, the 
subcontractor is registered and has paid the penalty registration fee specified in 
Labor Code section 1725.5; or (3) the subcontractor is replaced by another 
registered subcontractor pursuant to Public Contract Code section 4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered 
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and 
Contractor shall provide proof of registration for themselves and all listed 
subcontractors to the City at the time of bid or proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors.  The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  

1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 
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1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11. above. (Labor code section 
1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”:  

To item 47, “Holiday”, ADD the following: 

Holiday Observed On 

Juneteenth June 19 

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Normal Working Hours: Normal Working Hours shall be 8:30 AM to 3:30 PM, 
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits. 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 50% of the Base Bid. 

3-10 SURVEYING. To the “GREENBOOK” and “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

3-10 SURVEYING (DESIGN-BID-BUILD). 

3-10.1 General. 

1. You shall provide all required site layout and general grade checking work not 
specified in 3-10.2, “Survey Services Provided by City”. 
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2. Notify the City, in writing, at least 2 Working Days prior to requesting survey 
services provided by the City. 

3-10.2   Survey Services Provided by City. 

1. Unless otherwise noted, monument perpetuation, including mark-outs, will be 
performed by the City. Coordination of these services will be your duty, 
through the Resident Engineer. If, at any time, an existing survey monument 
is, or will be, destroyed or disturbed during the course of construction you 
shall notify the Resident Engineer so that the monument is preserved or 
perpetuated in accordance with state law. 

2. The following surveying services, as defined in Cal. Bus. & Prof. Code §8726, 
shall be provided by the City: 

a) Locating or establishing a minimum of 4 project geodetic survey 
control points that provide horizontal and vertical reference values for 
site feature and structure layout reference locations. 

b) Locating, establishing, or reestablishing project site boundary lines, 
survey monuments, right-of-way lines, or easement lines. 

c) Locating or establishing building design structure locations (building 
corners or envelope limits) sufficient for structure construction. 

3-10.3 Payment. 

1. The payment for site layout and general grade checking Work, coordination, 
and preservation of all survey related marks shall be included in the Contract 
Price. 

3-12.1  General. To the “WHITEBOOK”, ADD the following: 

3. You shall sweep all paved areas within   the Work site and all paved haul routes 
as specified below: 

a) Every Friday on a weekly basis. 

b) 1 Working Day prior to each rain event. 

c) As directed by the Engineer. 

If these requirements would require you to sweep on a Holiday or Weekend, 
then you shall sweep the next available Working Day prior to that Holiday or 
Weekend. 

SECTION 4 - CONTROL OF MATERIALS 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item No less 
than 15 Working Days prior to Bid due date and on the  City’s Product 
Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 
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SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 
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5-4.2 Types of Insurance.   

5-4.2.1 General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, you 
shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with this requirement.  
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2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor Code 
section 3700, which requires every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance, and that you will 
comply with these provisions before commencing the Work. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

i. Ongoing operations performed by you or on your behalf,   

ii. your products,   

iii. your work, e.g., your completed operations performed by you or on your 
behalf, or   

iv. premises owned, leased, controlled, or used by you. 
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5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to 
any material change to the policies of insurance provided under this Contract. This 
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.   

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 
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SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice materials in Appendix D – Sample City 
Invoice with Cash Flow Forecast and use the format shown. 

4. The 120 Calendar Day Plant Establishment Period is included in the stipulated 
Contract Time and shall begin with the acceptance of installation of the 
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT 
ESTABLISHMENT”.  

6-1.1.2  Contracts More Than $500,000 In Value. To the “WHITEBOOK”, Item 4, Note d),  
  DELETE in its entirety and SUBSTITUTE with the following: 

d)  Construction activities including submittal review, PEP, operation checks, final 
Walk-through, Punchlist generation, and completion of Punchlist items until 
acceptance. 

6-2.1 Moratoriums. To the “WHITEBOOK”, ADD the following: 

3. Do not Work in the areas where there is currently a moratorium issued by the 
City. The areas subject to moratorium are listed below: 

a) Summer Moratorium near Beach areas from Memorial Day to Labor 
Day (inclusive).   

b) Holiday Moratorium near shopping areas from Thanksgiving Day  to 
New Years Day (inclusive).   

ADD: 
6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Final Environmental Impact Report 
for Southeastern San Diego And Encanto Neighborhoods,   
Project No. 386029, as referenced in the Contract Appendix. You shall comply 
with all requirements of the Final Environmental Impact Reports as set forth 
in Appendix A. 

2. The City of San Diego has prepared a Final Environmental Impact Report 
for Complete Communities: Housing Solutions and Mobility Choices San 
Diego, California, SCH No. 2019060003, as referenced in the Contract 
Appendix. You shall comply with all requirements of the Final Environmental 
Impact Reports as set forth in Appendix A. 

3. Compliance with the City’s environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 
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6-6.2.1 Archaeological and Native American Monitoring Program. To the “WHITEBOOK”, 
ADD the following: 

4. You shall retain a qualified archaeologist and Native American Monitor for this 
Contract. You shall coordinate your activities and Schedule with the activities 
and schedules of the archaeologist and Native American monitor. Notify the 
Engineer before noon of the Working Day before monitoring is required. See 
3-5, “INSPECTION” for details. 

5. Project locations that require archaeological and Native American monitoring 
shall be completely constructed before work begins on any other contract 
locations. Locations that require monitoring are noted in the Location Maps 
in Appendix E and the Location List in Appendix F.  
 

6. Refer to Appendix J – Mitigation, Monitoring, and Reporting Program for 
monitoring requirements. 

6-9 Liquidated Damages. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the 
City that the liquidated damage amount described in the table below is the 
value of the damage caused by your failure to complete the Work within the 
allotted time. Such sum shall not be construed as a penalty and may be 
deducted from your payments if such delay occurs. 

Contract Value Liquidated Damages Daily 
Amount 

Less than $200,000 $1,000 

$200,001 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 

$1,000,001 to $2,000,000 $2,500 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 
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$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,001 $7,000 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.9 FIELD ORDERS. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9  
FIELD ORDER LIMITS 

Contract Price Maximum Each Field Order 
Work Amount 

Less than 1,000,000 $10,000 

1,000,001 to $5,000,000 $20,000 

$5,000,001 to $10,000,000 $25,000 

$10,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $70,000 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

7-3.13 Additional Services. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. You shall promptly perform any Additional Services as directed by the 
Engineer in accordance with the Contract Documents. Modifications to the 
Scope of Work will be paid per the Contract Unit Price unless otherwise agreed 
upon. 
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To the “WHITEBOOK”, ADD the following: 

7. The City has the right to modify the Scope of Work at any time. You shall not 
be entitled to any additional Working Days for modifications to the Scope of 
Work affecting locations in Appendix F – Location List. 

8. Modifications to the Scope of Work will be reflected on design clarifications. 
The latest version of the design clarification invalidates and takes precedence 
over previous versions of the design clarifications and Appendix F – Location 
List. 

SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.2 Preparation of Subgrade. To the “WHITEBOOK”, Item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Subgrade soil shall be tested for expansive potential in accordance with ASTM 
Test Method D4829. If expansive and/or unsuitable soil is encountered within 
the sidewalk improvements which could extend beyond the limits of curb and 
gutter, roadways or edge of pavement, then expansive soil subgrade shall be 
removed and replaced with a Class 2 Aggregate Base or non-expansive soil 
having an expansion index of less than 20 (ASTM D4829). The determination 
of which soils are unsuitable, and the depth of unsuitable subgrade soil 
removal shall be determined by the Engineer. The depth of expansive 
subgrade soil removal shall be based on the Expansive Index of the native soil 
in accordance with the following table: 

 
Expansive Index of 

Native Subgrade Soil 
Minimum Depth of 

Subgrade to be Removed 
and Replaced (in inches) 

0-50 None 
51-90 18 (450 mm) 

91-130 24 (600 mm) 
Above 130 36 (900 mm) 

301-1.7 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. The Payment for asphalt concrete Work related to removing and replacing 
existing curb and gutter shall be included in the Bid Item for “Remove and 
Replace Curb and Gutter”. If existing roadway striping, curb paint, and/or 
reflective pavement markers are damaged or removed due to demolition, 
removal, or construction of curb and gutter, contractor shall install new 
striping, curb paint, and/or markers in the same location and quantity per 
current City standards at no additional cost to the City. 

2. The Payment for asphalt concrete Work related to removing and replacing 
existing curb shall be included in the Bid Item for “Remove and Replace 
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Curb”. If existing roadway striping, curb paint, and/or reflective pavement 
markers are damaged or removed due to demolition, removal, or construction 
of curb, contractor shall install new striping, curb paint, and/or markers in the 
same location and quantity per current City standards at no additional cost to 
the City. 

3. The Payment for asphalt concrete Work related to removing and replacing 
existing curb ramps shall be included in the Bid Item for “PCC Curb Ramp – 
Type D”. If existing roadway striping, curb paint, and/or reflective pavement 
markers are damaged or removed due to demolition, removal, or construction 
of curb ramps, contractor shall install new striping, curb paint, and/or markers 
in the same location and quantity per current City standards at no additional 
cost to the City. 

4. The Payment for asphalt concrete Work related to removing and replacing 
existing driveways shall be included in the Bid Item for “Remove and Replace 
Residential Concrete Driveway”. If existing roadway striping, curb paint, 
and/or reflective pavement markers are damaged or removed due to 
demolition, removal, or construction of driveways, contractor shall install new 
striping, curb paint, and/or markers in the same location and quantity per 
current City standards at no additional cost to the City. 

5. Unless specified as a separate Bid item, the payment for preparatory Work 
shall be included in the associated Bid item for which preparatory Work is 
performed. 

6. No payment shall be made if soil is deemed expansive and/or unsuitable 
within top 12” of subgrade excavation. The payment for preparing a subgrade 
will be considered as included in the item of Work for which the subgrade is 
prepared. The depth of subgrade removal and replacement shall be 
performed in accordance with 301-1.2. Tree roots, organic material, and other 
listed items in trench backfill material shall be removed in accordance with 
Greenbook 217-2.1 at contractor’s expense.  

7. No payment shall be made for areas of over-excavation or outside of scope of 
work unless previously approved by the Engineer. 

8. The payment for class 2 aggregate base placed up to 12-inches depth in order 
to backfill areas with unsuitable soil as directed by the Engineer shall be 
included in the bid item of “Class 2 Aggregate Base”.  In locations where class 
2 aggregate base is placed at a depth greater than 12-inches in order to backfill 
areas with unsuitable soil as directed by the Engineer, the portion of class 2 
aggregate base that is greater than 12-inches in depth shall be paid per ton in 
accordance with 301-2.4 and shall include all necessary works such as all 
transportation cost to deliver material to and from the job site, placement and 
compaction.  
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SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 

303-5.1.1 General. To the “WHITEBOOK”, ADD the following: 

8. Contractor shall install concrete sidewalk joints in compliance with the City of 
San Diego Standard Drawings 2021 Edition, San Diego Regional Standard 
Drawings, and Appendix L – Installation of Sidewalk Expansion Joints. 
Refer to Drawing Numbers; SDG-155, SDG-156, SDG-109, and G-10. 

303-5.9 Measurement and Payment. To the “WHITEBOOK”, item 3, 4 and 5, DELETE in their 
entirety and SUBSTITUTE with the following: 

3. The payment for the replacement of existing sidewalks shall be included in the 
square foot Bid item for “Remove and Replace Existing Sidewalk” for the 
total area defined in Appendix F - Location List, City’s field mark-out limits, 
and supported by the video recording of existing conditions. No payment for 
sidewalk replacement shall be made when the damage is due to the 
Contractor’s failure to protect existing improvements. Replaced sidewalk shall 
match existing color and/or scoring pattern for the sidewalk and payment for 
matching the color and/or scoring pattern shall be included in the Bid Item 
“Remove and Replace Existing Sidewalk”. At locations where the width of 
the sidewalk is being reduced, the payment for removing the existing sidewalk 
and placing new topsoil within the reduced sidewalk area shall be included in 
the Bid item for “Remove and Replace Existing Sidewalk”.  

 
4. The payment for the removal and replacement of curb and gutter shall be 

included in the linear foot Bid item for “Remove and Replace Curb and 
Gutter”. If existing roadway striping, curb paint, and/or reflective pavement 
markers are damaged or removed due to demolition, removal, or construction 
of curb and gutter, contractor shall install new striping, curb paint, and/or 
markers in the same location and quantity per current City standards at no 
additional cost to the City. 

5. The payment for the removal and replacement of curb shall be included in the 
linear foot Bid item for “Remove and Replace Curb”. If existing roadway 
striping, curb paint, and/or reflective pavement markers are damaged or 
removed due to demolition, removal, or construction of curb, contractor shall 
install new striping, curb paint, and/or markers in the same location and 
quantity per current City standards at no additional cost to the City. 

To the “WHITEBOOK”, ADD the following: 

7. The payment for the removal and replacement of residential concrete 
driveway shall be included in the square foot Bid Item for “Remove and 
Replace Residential Concrete Driveway”. If existing roadway striping, curb 
paint, and/or reflective pavement markers are damaged or removed due to 
demolition, removal, or construction of curb and gutter, contractor shall install 
new striping, curb paint, and/or markers in the same location and quantity per 
current City standards at no additional cost to the City. 
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8. The payment for the removal and replacement of miscellaneous hardscape 

with concrete shall be included in the Bid Item for “Remove and Replace 
Miscellaneous Hardscape With Concrete”. 

9. No payment shall be made if soil is deemed expansive and/or unsuitable 
within top 12-inch of subgrade excavation. The payment for preparing a 
subgrade will be considered as included in the item of Work for which the 
subgrade is prepared. The depth of subgrade removal and replacement shall 
be performed in accordance with 301-1.2. Tree roots, organic material, and 
other listed items in trench backfill material shall be removed in accordance 
with Greenbook 217-2.1 at contractor’s expense.  

10. No payment shall be made for areas of over-excavation or outside of scope of 
work unless previously approved by the Engineer. 

11. The payment for class 2 aggregate base placed up to 12-inches depth in order 
to backfill areas with unsuitable soil as directed by the Engineer shall be 
included in the bid item of “Class 2 Aggregate Base”. In locations where class 
2 aggregate base is placed at a depth greater than 12-inches in order to backfill 
areas with unsuitable soil as directed by the Engineer, the portion of class 2 
aggregate base that is greater than 12-inches in depth shall be paid per ton in 
accordance with 301-2.4 and shall include all necessary works such as all 
transportation cost to deliver material to and from the job site, placement and 
compaction. 

12. The payment for colored concrete shall be included in the Bid item for 
“Remove and Replace Existing Sidewalk”. 

13. The payment for stamped concrete shall be included in the Bid item for 
“Remove and Replace Existing Sidewalk.” 

14. The Bid item for “Sidewalk Bridging” shall include the following: 

a) When removal of roots would compromise the stability of a protected 
tree, sidewalk bridging shall be installed. Locations where Sidewalk 
bridging work is required are shown in the Location List in  
Appendix F. Additional sidewalk bridging locations/limits shall not be 
permitted without written recommendation of the City Forester and 
the Engineer. 

b) Remove the existing concrete, base and soil from above the existing 
roots. Backfill excavated areas with Class A Topsoil and 3/4" crushed 
rock per Appendix M – Sidewalk Bridging. Protect roots from 
damage during demolition, installation of soil/base, and compaction.  

c) Root pruning without a third-party ISA certified arborist present is 
permitted for roots that are equal to 2 inches or less in diameter. A 
third-party ISA certified arborist will be required on site to approve and 
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observe all root pruning over 2 inches in diameter. Roots shall be cut 
at the nearest node to encourage roots to grow away from the 
sidewalk. Root cutting shall not impact the trunk flare. Roots shall be 
cleanly cut a minimum of 6 inches away from the new sidewalk edge. 
Engineer and third-party ISA certified arborist approval is required in 
the field prior to installation of concrete sidewalk bridging.  

d) New reinforced concrete sidewalk shall be installed on top of 
compacted Class A Topsoil and 3/4" crushed rock per  
Appendix M– Sidewalk Bridging. The bottom surface of the sidewalk 
and crushed rock shall not be in contact with the offending roots. 
Forms shall be set up so that no concrete may flow under the roots. 

e) Reinforced concrete sidewalk shall be constructed in accordance with 
the City Standard as defined in Standard Drawings (SDG-155, 156) and 
Whitebook with the addition of #4 steel reinforced bars at mid-depth 
of the concrete sidewalk slab. 

f) Steel reinforcement bars shall have a minimum 3-foot bar length 
installed 18-inch on center (O.C.) spacing both ways continuous. At 
locations where the bar length is restricted, a 2-foot bar length is 
acceptable with the approval of the Engineer.  

g) All new sidewalk shall be doweled O.C. into existing concrete with 
three #4, 12-inch long capped dowels and embedded 6 inches into the 
adjacent concrete sidewalk panel on each side of the sidewalk 
bridging.  

h) A minimum 3-inch distance is required from the edges of the 
reinforcement to a construction joint and from sidewalk edges for 
adequate protection. 

i)   Sidewalk Bridging shall be installed per [a-h] above and  
Appendix M – Sidewalk Bridging. 

j) The payment for the sidewalk bridging shall be included in the square 
foot Bid item for “Sidewalk Bridging” for the total area replaced per 
Appendix F - Location List.  

303-5.10.1 Installation. To the “WHITEBOOK”, ADD the following: 

8. “PCC Curb Ramp – Type D” refers to Type D curb ramps built in accordance 
with SDG-131 and SDG-137.  

303-5.10.2 Payment. To the “WHITEBOOK”, item 5, DELETE in its entirety and SUBSTITUTE with 
the following: 

5.  The payment for completely removing and replacing the existing concrete 
alley apron in accordance with SDG-120, shall be included in square foot Bid 
Item for “Remove and Replace Alley Apron”. If existing roadway striping, 
curb paint, and/or reflective pavement markers are damaged or removed due 
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to demolition, removal, or construction of the alley apron, contractor shall 
install new striping, curb paint, and/or markers in the same location and 
quantity per current City standards at no additional cost to the City. 

 To the “WHITEBOOK”, ADD the following: 

6. Payment for the demolition, removal, and construction of concrete ADA 
compliant Type D curb access ramps shall be made at the Contract Bid Unit 
Price of “PCC Curb Ramp – Type D” for each ramp installed. If existing roadway 
striping, curb paint, and/or reflective pavement markers are damaged or 
removed due to demolition, removal, or construction of curb ramps, 
contractor shall install new striping, curb paint, and/or markers in the same 
location and quantity per current City standards at no additional cost to the 
City. 

303-6.1.2 Measurement and Payment. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following:   

1. When required by the Engineer, the payment for colored concrete shall be 
included in the Bid item(s) for “Remove and Replace Curb and Gutter” or 
“Remove and Replace Residential Concrete Driveway”. 

2. The payment for stamped concrete pavement shall be included in the Bid 
item(s) for “Remove and Replace Curb and Gutter” or “Remove and Replace 
Residential Concrete Driveway”. 

SECTION 306 – OPEN TRENCH CONDUIT CONSTRUCTION 

306-15.1 Payment. To the “WHITEBOOK”, ADD the following: 

The Payment for demolition, removal, and installation of a sidewalk underdrain pipe 
per San Diego Regional Standard Drawing D-27 shall be included in the Bid Item for 
“Sidewalk Underdrain Pipe (D-27)”.  

306-15.8 Pipeline Appurtenances. To the “WHITEBOOK”, item 3, DELETE in its entirety and 
SUBSTITUTE with the following: 

3. Payment for water meter boxes and meter box lids shall be included in the Bid 
item for “Remove and Replace Utility Box”. Payment shall include any 
additional adjustment to place the box around the meter to ensure the valve 
is accessible and operating properly (including adjusting the water service pipe 
beyond the meter box). 

SECTION 401 – REMOVAL 

401-7 PAYMENT. To the “WHITEBOOK”, Item 6, DELETE in its entirety and SUBSTITUTE with 
the following: 

6. The payment for the removal of trees (Cutting, excavation, stump removal, 
disposal, backfill, and placement of topsoil defined in 401-5.1.3) shall be 
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included in the Bid Item for “Small Tree Removal & Disposal (Less than 24-
Inch Trunk Diameter)” or “Large Tree Removal & Disposal (24-Inch Trunk 
Diameter and Greater)”. 

To the “WHITEBOOK”, ADD the following: 

7.  The payment for the removal and disposal of a tree less than 5 feet in height 
above ground level (Cutting, excavation, disposal, backfill, and placement of 
topsoil as defined in 401-5.1.3) shall be included in the Bid item for  
“Stump Removal”. 

8.   Plants (including bushes, herbs, grasses, vines, ferns, mosses, algae, fungi, 
flowers, etc.) that prevent the Contractor from performing the scope of work 
shall be removed at no additional cost to the City. 

SECTION 402 – UTILITIES 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Appendix I - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-3.5.1 General. To the “WHITEBOOK”, ADD the following: 

3. Contractor shall follow the signage shown in Appendix K  – California MUTCD 
Figure 6H-28. 

4. Contractor shall comply with The City of San Diego Memorandum “Additional 
Temporary Traffic Control Standard for Open Trench Sign on Barricade” dated 
August 19, 2019 for placement of Open Trench (C27(CA)) signs adjacent to the 
sidewalk closure on both sides. 

SECTION 801 – INSTALLATION 

801-4.1 General. To the “WHITEBOOK”, Item 1 and Item 2, DELETE in their entirety and 
SUBSTITUTE with the following: 

1. Quantities, locations, and type of plant materials – trees to be planted shall be 
as specified in the Contract Documents and Location List (see Appendix F).  
Minimum required sizes shall be: 

a) Minimum Size Required Canopy Shade Tree = 24” Box 

b) Minimum Size Non-Required Canopy Shade Tree = #15 (15 Gallon) 
Container. 

c) Minimum Size Palm Species = 10’ BTH (14’ BTH at Bus Stop or Red Curb) 
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If a tree is recommended for root pruning by Street Division Horticulturist 
and/or City Urban Forester and after the soil excavation the third-party 
International Society of Arboriculture (ISA) certified arborist determines it is 
not possible to save the existing tree, they will notify  Street Division 
Horticulturist and/or City Urban Forester who will then determine within 5 
Working Days whether the tree may be removed or must be retained with 
appropriate root pruning. 

2. All plants shall be reviewed and approved by the third-party ISA certified 
arborist prior to planting, including plants previously approved at the nursery. 
Contractor shall be responsible for the condition of all plants planted until the 
final acceptance by the Engineer. 

801-7 MAINTENANCE OF EXISTING TREES. To the “WHITEBOOK”, ADD the following: 

3. Maintenance of Existing Trees shall conform to Section 801-7 and 400-3 of The 
“WHITEBOOK” 2021 Edition as well as both American National Standards 
Institute (ANSI) A300 and Z133 for tree care and safety.   

4. The contractor shall retain a third-party International Society of Arboriculture 
(ISA) certified arborist, accredited by the ANSI National Accreditation Board 
(ANAB), who shall keep in constant communication with the City of San Diego 
Urban Forestry Team. The certified arborist shall provide reports to the City of 
San Diego Urban Forestry Team for all contract locations, including but not 
limited to: tree trimming, root pruning (for reconfigured sidewalk and/or 
replaced sidewalk), root barrier, tree planting, tree removal, and inspection of 
nursery stock (before and after installation). The City of San Diego Urban 
Forestry Team will require photographic documentation as part of the third-
party ISA certified arborist reports for tree evaluations and tree work 
completed in the field. 

801-7.2 Root Pruning for Re-Configured Sidewalk. To the “WHITEBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following: 

1. At locations where the width of the sidewalk will be reduced or moved over to 
enlarge the tree well, arrange for root pruning and installation of root barrier 
after the existing sidewalk has been demolished and removed and prior to 
installation of new sidewalk. Coordinate the scheduling of root pruning within 
1 week of the start of the concrete repair work. Roots shall be cut in 
accordance with Contract Documents and Location List (see Appendix F) and 
root barrier shall be installed per City of San Diego Standard Drawing SDL-106 
at the new line established by the third-party ISA certified arborist.  

The Work includes cutting all roots necessary for satisfactory forming for the 
reconfigured sidewalk to a depth of 12 inches, 21 inches on curb side, along 
the edge of the new sidewalk or curb for a distance of 10 feet in each direction 
from the trunk. If the walk will not be replaced, roots shall be cut in straight 
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lines parallel to the sidewalk or curb. The root cut shall not be greater than 3 
inches from edge of existing walk or curb for a length of 10 feet in each 
direction from the trunk. 

2. If roots greater than 2 inches in diameter are encountered after sidewalk 
demolition, the third-party ISA certified arborist shall provide an updated tree 
recommendation to the assigned Street Division Horticulturist and/or City 
Urban Forester and the Engineer. The City will respond to the request within  
5 Working Days unless the City notifies You in writing that a response will take 
longer. The 5 Working Days shall begin when the written request is received 
and dated by the City. No additional Working Days will be granted for updated 
tree recommendations that are provided within the 5 Working Day time 
frame. 

3. Roots greater than 2 inches in diameter shall be approved for root pruning by 
the third-party ISA certified arborist. Roots shall be cut at the nearest node to 
encourage roots to grow away from the sidewalk.  Root cutting shall not impact 
the trunk flare.  Roots shall be cleanly cut a minimum of 6 inches away from 
the new sidewalk edge. Install the root barriers as it is specified in the contract 
documents and Location List (see Appendix F), Section 801-7.6, and current 
City of San Diego Standard Drawings. Backfill excavated areas with Class A 
Topsoil or decomposed granite as directed by the Engineer to existing grade 
and compact sufficiently to not settle when walked upon. 

4. In order to protect existing trees, surface roots in the parkway area or planter 
strip shall not be damaged or removed outside of the pruning area and no 
construction equipment or supplies including soils shall be placed in or upon 
this area. 

5. For sidewalk and curb repairs, root mitigation techniques can take place up to 
the base of the root flare of the tree, if needed, under the determination that 
health and structure of the tree will not be compromised. All tree work 
involving roots greater than 2 inches in diameter must be supervised by the 
third-party ISA certified arborist. 

6. If a tree is recommended for root pruning by Street Division Horticulturist 
and/or City Urban Forester and after the soil excavation the third-party ISA 
certified arborist determines it is not possible to save the existing tree, the 
third-party ISA certified arborist will notify  Street Division Horticulturist and/or 
City Urban Forester who will then determine within 5 Working Days whether 
the tree may be removed or must be retained with appropriate root pruning. 
No additional Working Days will be granted for updated tree 
recommendations that are provided within the 5 Working Day time frame.  

801-7.3 Root Pruning for Sidewalk Replacement.  To the “WHITEBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following: 

1. Root pruning and installation of root barrier shall occur after the existing 
sidewalk has been demolished and removed and prior to installation of the 
new sidewalk. Coordinate the scheduling of the root pruning within 1 week of 
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the start of the concrete repair work. The Work includes cutting all roots 
necessary for satisfactory forming for replacement sidewalk to have a depth 
of 12 inches, 21 inches on the curb side, along the edge of the new sidewalk 
or curb for a distance of 10 feet in each direction from the trunk. If the sidewalk 
will not be replaced, roots shall be cut in straight lines parallel to the walk or 
the curb.  The root cut shall not be greater than 3 inches from edge of existing 
walk or curb for a length of 10 feet in each direction from the trunk. 

2. If roots greater than 2 inches in diameter are encountered after sidewalk 
demolition, the third-party ISA certified arborist shall provide an updated tree 
recommendation to the assigned Street Division Horticulturist and/or City 
Urban Forester and the Engineer. The City will respond to the request within  
5 Working Days unless the City notifies You in writing that a response will take 
longer. The 5 Working Days shall begin when the written request is received 
and dated by the City. No additional Working Days will be granted for updated 
tree recommendations that are provided within the 5 Working Day time 
frame. 

3. Roots greater than 2 inches in diameter shall be approved for root pruning by 
the third-party ISA certified arborist. Roots shall be cut at the nearest node to 
encourage roots to grow away from the sidewalk.  Root cutting shall not impact 
the trunk flare.  Roots shall be cleanly cut a minimum of 6 inches away from 
the new sidewalk edge. Install the root barriers as it is specified in the contract 
documents and Location List (see Appendix F), Section 801-7.6, and current 
City of San Diego Standard Drawings. Backfill excavated areas with Class A 
Topsoil or decomposed granite as directed by the Engineer to existing grade 
and compact sufficiently to not settle when walked upon. 

4. In order to protect existing trees, surface roots in the parkway area or planter 
strip shall not be damaged or removed outside of the pruning area and no 
construction equipment or supplies including spoils shall be placed in or upon 
this area. 

5. For sidewalk and curb repairs, root mitigation techniques can take place up to 
the base of the root flare of the tree, if needed, under the determination that 
health and structure of the tree will not be compromised. All tree work 
involving roots greater than 2 inches in diameter must be supervised by the 
third-party ISA certified arborist. 

6. If a tree is recommended for root pruning by Street Division Horticulturist 
and/or City Urban Forester and after the soil excavation the third-party ISA 
certified arborist determines it is not possible to save the existing tree, the 
third-party ISA certified arborist will notify  Street Division Horticulturist and/or 
City Urban Forester who will then determine within 5 Working Days whether 
the tree may be removed or must be retained with appropriate root pruning. 
No additional Working Days will be granted for updated tree 
recommendations that are provided within the 5 Working Day time frame.  
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801-7.4 Root Pruning on Curb Side.  To the “WHITEBOOK”, DELETE in its entirety and 
substitute with the following: 

1. Prune the tree roots in accordance with the Contract Documents and City of 
San Diego Standard Drawings. The Contractor shall coordinate the schedule 
of the root prune work within 1 week of the start of concrete repair work.  
Roots shall be cut following the removal of the existing curb and prior to the 
installation of the new curb when practical. The Work includes cutting all roots 
necessary for satisfactory forming for replaced curb to a depth of 21 inches on 
the curb side, along the edge of the new sidewalk or curb for a distance of 10 
feet in each direction from the trunk.  If the walk will not be replaced, roots 
shall be cut in straight lines parallel to the sidewalk or curb.  The root cut shall 
not be greater than 3 inches from edge of existing sidewalk or curb for a length 
of 10 feet in each direction from the trunk. 

2. If roots greater than 2 inches in diameter are encountered after sidewalk 
demolition, the third-party ISA certified arborist shall provide an updated tree 
recommendation to the assigned Street Division Horticulturist and/or City 
Urban Forester and the Engineer. The City will respond to the request within 5 
Working Days unless the City notifies You in writing that a response will take 
longer. The 5 Working Days shall begin when the written request is received 
and dated by the City. No additional Working Days will be granted for updated 
tree recommendations that are provided within the 5 Working Day time 
frame. 

3. Roots greater than 2 inches in diameter shall be approved for root pruning by 
the third-party ISA certified arborist. Roots shall be cut at the nearest node to 
encourage roots to grow away from the sidewalk.  Root cutting shall not impact 
the trunk flare.  Roots shall be cleanly cut a minimum of 6 inches away from 
the new sidewalk edge. Install the root barriers as it is specified in the contract 
documents and Location List (see Appendix F), Section 801-7.6, and current 
City of San Diego Standard Drawings. Backfill excavated areas with Class A 
Topsoil or decomposed granite as directed by the Engineer to existing grade 
and compact sufficiently to not settle when walked upon. 

4. In order to protect existing trees, surface roots in the parkway area or planter 
strip shall not be damaged or removed outside of the pruning area and no 
construction equipment or supplies including spoils shall be placed in or upon 
this area. 

5. For sidewalk and curb repairs, root mitigation techniques can take place up to 
the base of the root flare of the tree, if needed, under the determination that 
health and structure of the tree will not be compromised. All tree work 
involving roots greater than 2 inches in diameter must be supervised by the 
third-party ISA certified arborist. 

6. If a tree is recommended for root pruning by Street Division Horticulturist 
and/or City Urban Forester and after the soil excavation the third-party ISA 
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certified arborist determines it is not possible to save the existing tree, the 
third-party ISA certified arborist will notify  Street Division Horticulturist and/or 
City Urban Forester who will then determine within 5 Working Days whether 
the tree may be removed or must be retained with appropriate root pruning. 
No additional Working Days will be granted for updated tree 
recommendations that are provided within the 5 Working Day time frame.  

801-8 MEASUREMENT. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. Tree planting shall be measured for each tree planted. 

2. Tree maintenance Work shall be measured by each Tree Root Pruning 
performed and Tree Root Barrier installed. 

801-9 PAYMENT. To the “WHITEBOOK”, Item 1 and Item 2, DELETE in their entirety and 
SUBSTITUTE with the following: 

1. Payment for Tree Planting related material and work including excavation, 
weed removal, preparation, backfilling, topsoil, maintenance, plant 
establishment, protection, and other specified in the Contract Documents 
shall be included under “Tree Planting” Bid Item for each tree planted. 

If the additional tree needs to be planted/replaced after the determination of 
the Engineer as specified in 801-4.1, payment for tree planting will be made 
the Contract Bid Unit price for “Tree Planting” and payment for the removal 
of trees will be by Contract Bid Unit Price, see Section 300-1.4. 

2. Payment for the Tree Root Pruning and Barrier material and work, including 
the third-party ISA certified arborist evaluation, excavation, weed removal, 
preparation, installment of the root barriers, root pruning, trimming, crown 
reduction, backfilling, topsoil, and other tasks specified in the Contract 
Documents, Location List (see Appendix F) and section 801-7 shall be included 
under “Root Pruning and Root Barrier” Bid Item for each tree. All work 
locations that require selective root pruning for palm tree species (as 
determined by the City arborist) in order to complete the scope of work shall 
be performed by the contractor at no additional cost to the City. 

To the “WHITEBOOK”, ADD the following: 

4.  All associated costs to retain a third-party International Society of 
Arboriculture (ISA) certified arborist, accredited by the ANSI National 
Accreditation Board (ANAB) to perform all tree related 
work/evaluations/reports shall be included in the contract price.  Tree related 
work is identified in Appendix F – Location List. 
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SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.

9. Storm drain inlets are to remain functional/operational at all times during
construction.

10. For Construction Storm Water Watershed Information, see
Appendix F – Location List.
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

 FINAL PROGRAM ENVIRONMENTAL IMPACT REPORTS 
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For Final Environmental Impact Report for Southeastern San Diego And Encanto 
Neighborhoods please refer to the following link: 

 
https://www.sandiego.gov/sites/default/files/legacy/planning/programs/ceqa/2015/20151006ssdandenfeir.pdf 

 
 

For Final Environmental Impact Report for Complete Communities: Housing 
Solutions and Mobility Choices San Diego, California please refer to the following 

link: 
 

https://www.sandiego.gov/sites/default/files/final_peir_for_complete_communities_housing_solutions_and_mobility_choices.pdf  
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

89 | Page



 

  

APPENDIX D 

SAMPLE CITY INVOICE WITH CASH FLOW FORECAST  

 

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

90 | Page



City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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WBS #: B18108

Date Submitted: 10/10/2018
NTP Date: 3/23/2018

Final Statement of WD Date: 5/23/2020
Contract #: K-XX-XXXX-XXX-X

Contract Amount: $5,617,000

Year January February March April May June July August September October November December
2018 15,000 25,000 52,000 52,000 100,000 10,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 100,000 100,000 1,000,000 1,000,000
2020 100,000 100,000 100,000 1,000,000 1,000,000
2021
2022
2023
2024
2025

Construction Cash Flow Forecast

 "Sewer and Water Group Job 965 (W)"

SAMPLE
 R

EFERENCE
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139 9 1 0069672 4074 35TH ST ‐117.1181747 32.75118912 5x8 40 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

166 9 1
0071097, 

0071098
3272 ORANGE AVE ‐117.1232470 32.7534407 5x33 165 28 1

Root prune (1) Carob Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

174 9 1 Not planned 3334 ORANGE AVE ‐117.1215547 32.7534278 5x40 200 3
Root prune (3) Ficus Trees. Install Root Barrier 

at 24" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

219 9 1 Not planned
4191 SWIFT AVE ON 

ORANGE AVE
‐117.1189746 32.7532177 5x44,5x20 320

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

221 9 1 Not planned 4040 35TH ST ‐117.1181638 32.7505908 5x8 40
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

268 9 1 0069671 4032 35TH ST ‐117.118187 32.75042168 5x20 100 24 1 1

Remove (1) Carrotwood Tree. Plant (1) 

Chinese Pistache Tree. No watering 

agreement from the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

270 9 1 Not planned 4058 35TH ST ‐117.1181634 32.7509061 5x20 100 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

271 9 1 Not planned 4064 35TH ST ‐117.1181652 32.7510432 6x8 48 26
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

284 9 1
0069674, 

0069675
4120 35TH ST ‐117.1181197 32.7519609 5x50 250 24 2

Root prune (2) Carrotwood Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

298 9 1 Not planned 4163 35TH ST ‐117.1178803 32.7526817 5x16 90 21
Root prune (2) Carrotwood Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

303 9 1 0069962 3513 ORANGE AVE  ‐117.1176723 32.7532208 5x28,5x8 180 10 2

Root prune (2) FiscusTrees as needed . Install 

Root Barrier at 18" depth for the length of 

repairs. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

472 9 1 Not planned 3282 ORANGE AVE ‐117.1227536 32.7534393 5x13 65 1 Install Root Barrier at 18" depth.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

473 9 1 Not planned 3521 ORANGE AVE ‐117.1174805 32.7532100 5x23 115 115 266 2
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

140 9 2 0072246 4168 43RD ST ‐117.1020803 32.75267015 5x12 60 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

144 9 2 0072735
4182 MARLBOROUGH 

AVE
‐117.1058029 32.7528708 5x18 90

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

306 9 2 0072514
4196 44TH ST ON 

ORANGE AVE
‐117.0999310 32.7530846 5x27 135 238 2 1

Curb should be paint again after replacement yellow 

color for 5' at the right side of the alley apron, and 

should be paint red color for 5' at the left side of the 

alley apron in front of fire hydrant. Adjust Existing 

Fire Hydrant with the existing curb height. The 

contractor needs to contact 5 day in advance before 

demo the location with Juan Perez Water Systems 

Technician Supervisor at PUD (619‐527‐7696)

Root prune (1) Carob Tree. Install Root Barrier 

at 18" depth. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

327 9 2
0072274, 

0072273
4420 ORANGE AVE ‐117.0993784 32.7532779 5x23 115 16 1

Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth on sidewalk side only. 

Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

391 9 2
0072837, 

0072838

4027 MARLBOROUGH 

AVE
‐117.1055808 32.7502004 5x28 140

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

396 9 2 0072665 4045 42ND ST ‐117.1043458 32.7505513 5x23 115 1 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

400 9 2 0072859 4204 ORANGE AVE ‐117.1049032 32.7533128 5x18 90 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

424 9 2 0072267 4417 ORANGE AVE ‐117.0993280 32.7530753 5x8 40 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

141 9 3 0072440 4253 45TH ST ‐117.0975407 32.75437972 5x5 25 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

143 9 3 0072508 4292 45TH ST ‐117.0976863 32.75492327 5x15 75 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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281 9 3

0064970, 

0064969, 

0064968, 

0064967

4117 46TH ST ‐117.0953995 32.751753 5x45 225 40 225 3

Root prune (3) Ficus Trees. Install Root Barrier 

at 18" depth on sidewalk side only and 

adjacent to the Ficus Trees. Tree trim 15%. 

Protect in place (1) Palm Tree. Do not install 

Root Barrier for Palm Tree.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

287 9 3

0072189, 

0072505, 

0072188

4125 45TH ST ‐117.0975471 32.7518139 5x25 125 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

290 9 3 Not Planned 4130 45TH ST ‐117.0977137 32.7520158 5x8 40 15 1 1

Remove (1) Ficus Tree. Plant (1) Chinese 

Pistache Tree. No watering agreement from 

the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

292 9 3 0072187 4138 45TH ST ‐117.0977119 32.7520551 5x10 50 8 10 1 1

Remove (1) Ficus Tree. Plant (1) Gold 

Medallion Tree. No watering agreement from 

the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

305 9 3 0064813 4195 CHAMOUNE AVE ‐117.096474 32.75295485 5x31 155 15 1 2

Remove (2) trees. Plant (1) Shoestring Acacia 

Tree. No watering agreement from the owner, 

no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

307 9 3 0072506 4204 45TH ST ‐117.097712 32.75340892 5x13 (Bridging) 65 24 1
Reduce the sidewalk width by 6" for the 

length of bridging. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

308 9 3 0072196
4204 45TH ST ON 

ORANGE AVE
‐117.0977690 32.7532459 5x15 75 1

Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

318 9 3 0072507 4272 45TH ST ‐117.09769 32.75449703 5x15 75 12 1

Reduce sidewalk width by 6" for 10' minimum 

centered on tree.Root prune (1) Oak Tree. 

Install Root Barrier at 18" depth. Tree trim 

15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

320 9 3 Not Planned 4288 EUCLID AVE ‐117.0923038 32.754953 5x15 75 12 1
Root prune (1) Sumac Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

333 9 3 0072421 4481 ORANGE AVE ‐117.0979421 32.75306112 5x12 60 1
Root prune (1) Box Tree. Install Root Barrier at 

18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

335 9 3 0064863 4585 ORANGE AVE ‐117.0956197 32.7530484 5x19 95 1

Root prune (1) Ficus Tree. Install Root Barrier 

at 18" depth on sidewalk side only. Tree trim 

15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

336 9 3 0064951 4614 ORANGE AVE ‐117.0951825 32.7532338 5x9 45 177 1

Replace the driveway in kind. Please contact Project 

Management Team for driveway replacement limit 

before proceeding with any construction.

Remove (1) Ficus Tree. 

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

337 9 3 0064952 4618 ORANGE AVE ‐117.0950180 32.7532317 5x18 90 1
Root prune (1) Privet Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

392 9 3
0072449, 

0072450

A‐F 4509 ORANGE 

AVE
‐117.0973148 32.7532382 5x26 130

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

406 9 3 0065086 4225 EUCLID AVE ‐117.0921581 32.7537637 5x13 65 65 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

427 9 3 0072197
A‐F 4475 ORANGE 

AVE
‐117.0980580 32.7532542 5x25 125 2

Root prune (2) Broadleaf Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

430 9 3 0072448
4205 45TH ST ON 

ORANGE AVE
‐117.0980760 32.7532537 5x15 75

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

440 9 3 0065098 4208 EUCLID AVE ‐117.0923211 32.7534527 5x5 25 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

72 9 4 0003607 3725 CHAMOUNE AVE ‐117.096545 32.74646648 4x12 48 24 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

73 9 4 0004039 3733 CHAMOUNE AVE ‐117.0965558 32.74655797 4x12 48 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

235 9 4 Not Planned 3822 CHAMOUNE AVE ‐117.0966858 32.7482227 5x10 50
Protect in place (1) Queen Palm Tree. Do not 

install Root Barrier. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

248 9 4 0003943 3859 CHAMOUNE AVE ‐117.0965046 32.7488552 5x10 50 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

253 9 4 0072496 3875 45TH ST ‐117.0975841 32.7491204 5x12 60 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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254 9 4 0072232
3879 FAIRMOUNT 

AVE
‐117.1007953 32.7490825 5x10 50 1

Root prune (1) Sumac Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

255 9 4 0072497 3884 45TH ST ‐117.0977484 32.7492289 4x17 68 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

415 9 4 Not Planned
A‐F 3845 HIGHLAND 

AVE
‐117.0988431 32.7486284 5x5 25 1

Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

418 9 4 Not Planned
A‐F 3869 HIGHLAND 

AVE
‐117.0988412 32.7490352 5x55 275 2

Root prune (2) Chinese Flame Tree. Install 

Root Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

426 9 4 0003941 3821 CHAMOUNE AVE ‐117.0965128 32.748201 5x8 40 1 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

437 9 4 Not Planned
4365 UNIVERSITY AVE 

ON FARIMOUNT AVE
‐117.1007934 32.7492781 5x5 25

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

442 9 4 Not Planned 3832 43RD ST ‐117.1021299 32.7484538 5x5 25
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

88 9 5
0012424, 

0012880

3655 HIGHLAND AVE 

(LOCATION 1)
‐117.0987043 32.74503992 6x15 90 15

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

95 9 5 0012740 3627 44TH ST ‐117.0998063 32.74464178 4x26 (Bridging) 104 2 99

Replace the driveway apron in kind only. Please 

contact Project Management Team for driveway 

replacement limit before proceeding with any 

construction.

Reduce the sidewalk width by 6" for the 

length of repair.Root prune (2) Ficus 

Trees.This location requires sidewalk root 

bridging. Please contact Project Management 

Team and City Arborist before proceeding 

with any construction. Arborist required on 

site for tree work. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

96 9 5

0012882, 

0012883, 

0012884

3667 ‐ 3671 

HIGHLAND AVE
‐117.0987045 32.74522787 4x66 264 92 10 3

Reduce sidewalk width by 6" for length of 55' 

starting from the South side.  Root prune (2) 

Coral Trees and (1) Fern Pine Tree  as needed . 

Install Root Barrier at 18" depth. Tree trim 

15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

187 9 5 0012406 3557 44TH ST ‐117.0998233 32.74326892 5x25 125 1
Root prune (1) Privet Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

189 9 5 0012630 3576 HIGHLAND AVE ‐117.0989145 32.74351133 4x13 52 24 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

190 9 5

0012412, 

0012413, 

0012872, 

0012873, 

0012874

3593 44TH ST ON 

DWIGHT ST
‐117.099778 32.74391905 5x46 230 24 1

Reduce sidewalk width by 6" for 10' minimum 

centered on tree.Root prune (1) Pepper Tree. 

Install Root Barrier at 18" depth. Tree trim 

15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

192 9 5

0012679, 

0012680, 

0012681, 

0012682

3604 44TH ST ON 

DWIGHT ST
‐117.1000904 32.74412045 5x32 160 1

Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

196 9 5
0012422, 

0012423
3641 HIGHLAND AVE ‐117.0987197 32.744808 5x12 60 1 1

Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

197 9 5 Not Planned 3642 44TH ST ‐117.0999577 32.7449124 5x16 80 1
Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

200 9 5 0012706 3648 HIGHLAND AVE ‐117.0988826 32.7449038 5x16 80 1
Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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201 9 5
0012738, 

0012739
3651 44TH ST ‐117.0998036 32.74499058 5x21 105 1 1

Root prune (1) Ficus Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

202 9 5 0012881
3655 HIGHLAND AVE 

(LOCATION 2)
‐117.0987165 32.7450706 6x10 60 15 1

Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

215 9 5
0012432, 

0012433
3668 44TH ST ‐117.0999643 32.74526135 5x6 30 1 1

Remove (1) Ficus Tree. Plant (1) Gold 

Medallion. No watering agreement from the 

owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

216 9 5

0012426, 

0012427, 

0012887

3685 HIGHLAND AVE ‐117.0987084 32.74557147 4x28 112 15 2
Root prune (2) Carrotwood Trees. Install Root 

Barrier at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

330 9 5 0012899 4465 LANDIS ST ‐117.0983263 32.74577152 5x20 100 280 1 1

Arborist required on site for tree work. Root 

prune (1) Ficus Tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

331 9 5 0012898 4475 LANDIS ST ‐117.0981812 32.74577502 5x13 65 48 1 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

409 9 5 Not Planned 3643 43RD ST ‐117.1019393 32.7448207 5x15 75 18 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

416 9 5 0021271
3603 43RD ST ON 

DWIGHT ST
‐117.1018812 32.744125 5x6 30

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

99 9 6 0021262 3427 42ND ST ‐117.1044625 32.74177873 5x16 80 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

100 9 6 0021313 3418 42ND ST ‐117.1046908 32.74155083 5x22 110 20

Install sidewalk in its original alignment. Discuss 

with the resident before you remove the step and 

hardscape. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

156 9 6

0004760, 

0004761, 

0004762, 

0004763, 

0004764

3150 FAIRMOUNT 

AVE ON MANZANITA 

PL

‐117.1014453 32.7398737 5x33 165 15 24 1 1

Remove (1) Camphor Tree. Plant (1) Chinese 

Pistache Tree. No watering agreement from 

the owner, no tree planting. 
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

162 9 6
0009202, 

0009203
3211 VAN DYKE AVE ‐117.1033440 32.7395493 5x15 75 12 1

Root prune (1) Brisbane Box Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

165 9 6 0004759 3255 MANZANITA PL ‐117.1016143 32.7399953 5x8 40 24 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

186 9 6 0021268 3523 43RD ST ‐117.1019681 32.7425751 5x6 30 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

312 9 6
0009201, 

0009200

4241 THORN ST ON 

VAN DYKE AVE
‐117.1034752 32.7401655 5x40 200 2

Root prune (2) Carrotwood Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

317 9 6 Not Planned 4258 MYRTLE AVE ‐117.1031962 32.7424507 5x34 170 1
 Plant (1) Chinese Pistache Tree. No watering 

agreement from the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

401 9 6 0004905
A‐F 3118 GLENFIELD 

ST
‐117.1013735 32.7388966 5x25 125 10 1

Root prune (1) Pepper Tree. Install Root 

Barrier at 18" depth on sidewalk side only. 

Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

404 9 6
0004753, 

0004754
4352 MANZANITA DR ‐117.1020190 32.739742 5x17 85

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

408 9 6 0021254 4334 MYRTLE AVE ‐117.1014615 32.7422522 5x12 60 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

413 9 6 0009198 4241 THORN ST ‐117.1036159 32.7402105 5x10 50 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

431 9 6 Not Planned 3527 43RD ST ‐117.1019633 32.7426585 5x6 30 1
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

432 9 6 Not Planned 3524 43RD ST ‐117.1021849 32.7427002 5x6 30
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

443 9 6 0021308
3444 FAIRMOUNT 

AVE ON MYRTLE AVE
‐117.1012815 32.7420577 5x5 25

San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

448 9 6 0021289 3520 43RD ST ‐117.1021844 32.7426212 5x4 20 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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181 9 7 0012385 3504 45TH ST ‐117.0978249 32.7422848 4x27  108 1

Reduce the sidewalk width by 6" for the 

length of 120"centered on Tree.Root prune 

(1) Camphor Tree.Please contact Project 

Management Team and City Arborist before 

proceeding with any construction. Arborist 

required on site for tree work. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

182 9 7

0012396, 

0012859, 

0012860

3509 HIGHLAND AVE ‐117.098742 32.74235593 4x22 88 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

184 9 7
0004161, 

0004276
3515 45TH ST ‐117.0976486 32.7425434 4x19 76 1

Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

328 9 7 0012597 4434 MYRTLE AVE ‐117.0992059 32.74223392 5x36 180 1 300 2 1
Root prune (1) Jacaranda Box Tree. Install 

Root Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

332 9 7 0012611 4478 MYRTLE AVE ‐117.0982405 32.7422219 4x5, 5x6 50 2 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

417 9 7 Not Planned
3539 FAIRMOUNT 

AVE
‐117.1008766 32.7429131 5x15 75 15

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

476 3 8 Not planned 3227 GRIM AVE ‐117.1281457 32.7388336 0 32
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

81 9 9 0009952 3078 44TH ST ‐117.1000603 32.73828705 4x20 80 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

313 9 9
0004682, 

0004683
4244 POPLAR ST ‐117.1039936 32.7360523 5x22 110 1

Root prune (1) Camphor Tree. Do not install 

Root Barrier. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

315 9 9 0004684 4250 POPLAR ST ‐117.1038790 32.7361537 5x20 100 18 1
Root prune (1) Camphor Tree. Do not install 

Root Barrier. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

316 9 9

0004688, 

0004689, 

0004690, 

0004691

4256 POPLAR ST ‐117.1037621 32.7362401 5x40 200 10 2

Reduce sidewalk width by 6" after the DWY, 

for the length of repair.Root prune (2) 

Camphor Trees as needed. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

319 9 9 0004698 4274 POPLAR ST ‐117.1033852 32.7365709 5x18 90 1 1

Remove (1) Liquidamber Tree. Plant (1) 

Australian Willow Tree. No watering 

agreement from the owner, no tree planting. 

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

323 9 9 0004708 4304 POPLAR ST ‐117.1024544 32.737367 5x10 50 1
Root prune (1) Eucalyptus Tree. Do not install 

Root Barrier. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

324 9 9

0004709, 

0004710, 

0004711, 

0004712

4312 POPLAR ST ‐117.1023478 32.7374654 5x40 200 35 2
Root prune (2) Eucalyptus Trees. Do not install 

Root Barrier. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

325 9 9 0004713 4318 POPLAR ST ‐117.1023318 32.7374856 5x19 95 10 1
Root prune (1) Eucalyptus Tree. Do not install 

Root Barrier. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

389 9 9
0006199, 

0006200

A‐F 2716 COLUMBINE 

ST
‐117.1020666 32.73455895 5x25 125 1 Root prune (1) Pepper Tree. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

412 9 9
0004715, 

0004716
4326 POPLAR ST ‐117.1021239 32.7376626 4x13  52 50

Reduce the sidewalk width by 12"for the 

length of repair. Root prune (1)Euc Tree. 

Please contact Project Management Team and 

City Arborist before proceeding with any 

construction. Arborist required on site for tree 

work. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

438 9 9 0004870 4247 POPLAR ST ‐117.1035513 32.7361481 5x13,5x15 140 10 15 1

Root prune (1) Sweet gum tree as needed. 

Install Root Barrier at 18" depth. Tree trim 

15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

453 9 9 0004858 4202 MANZANITA DR ‐117.1047289 32.7365728 5x3 15 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

455 9 9 0006195
A‐F 2835 COLUMBINE 

ST
‐117.1021499 32.7358564 5x20 100 1

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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474 9 9 Not planned 4270 Poplar ST ‐117.103483 32.7365012 5x15 75 35 1

Reduce the sidewalk width by 6"for the length 

of repair. Root prune (1)Australian Willow as 

needed.  Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

75 9 10
0005238, 

0005239
4102 PEPPER DR ‐117.107795 32.73169972 5x10 50

San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

76 9 10

0006093, 

0006095, 

0006097

4164 SYCAMORE DR ‐117.1051916 32.7324466 4x38 152

San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

77 9 10 0006099 2505 TUBEROSE ST ‐117.1042786 32.73240312 4x16 64 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

82 9 10 0010090 4276 JUNIPER ST ‐117.1027722 32.72974658 5x15 75 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

276 9 10 0006134 4100 POPLAR ST ‐117.1068567 32.73360433 5x20 100 15 1
Root prune (1) Eucalyptus Tree. Do not install 

Root Barrier. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

321 9 10 0010058 4301 JUNIPER ST ‐117.1023300 32.729621 5x20 100 10 1

Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth on sidewalk side only. 

Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

395 9 10 Not Planned 2525 TUBEROSE ST ‐117.1045335 32.732866 4x35 140

Please contact Project Management Team for the 

two steps reconfiguration before proceeding with 

any construction. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

425 9 10 0006122 4180 PEPPER DR ‐117.1055512 32.7333678 4x10 40 San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

439 9 10 Not Planned 4218 JUNIPER ST ‐117.1035257 32.7297346 5x5 25 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

83 9 11 0003386 1590 BRIDGEVIEW DR ‐117.1147366 32.7225402 4x34 136 1
Root prune (1) Pine. Do not install root 

barrier. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

423 9 11 0004473 1726 PARROT ST ‐117.1139770 32.7240587 4x11 44 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

445 9 11 0004504 1602 ROWAN ST ‐117.1136015 32.7226934 4x6 24 1

Replace stop sign post per SDM‐104. Contact the 

City of San Diego Construction Management & Field 

Engineering Division ‐ Traffic Section about how to 

deal with the temporarily removed stop sign.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

459 9 11 0004325 1768 GATEWAY DR ‐117.1082276 32.7248667 5x4 20 5 Replace existing trench plate with sidewalk. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

78 9 12 Not planned 1471 BRIDGEVIEW DR ‐117.1159057 32.7204398 4x22 88 1
Root prune (1) Pine. Do not install Root 

Barrier. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

243 9 12 Not planned 1033 38TH ST ‐117.1116211 32.7168331 4x8 32
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

258 9 12 0004642 3916 C ST ‐117.1100913 32.71702195 4x25, 4x30 220 1
PIRVATE PROPERTY FICUS TREE FICUS OK TO 

PERFORM WORK AS NEEDED San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

70 9 13 0008514
4140 FEDERAL BLVD 

(LOCATION 1)
‐117.1065980 32.7195721 5x5 25 1

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

71 9 13 Not planned 1012 QUAIL ST ‐117.1096191 32.7163744 4x26 104 2 Remove (2) Ficus Trees.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

79 9 13 0008350 3940 FEDERAL BLVD ‐117.1095359 32.7193692 5x10 50 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

148 9 13 0005119
3945 C ST ON QUAIL  

ST
‐117.1096351 32.71672198 4x46 184

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

227 9 13 Not planned 4105 C ST ON 41ST ST ‐117.1064542 32.7167406 4x16 64
Replace "Handicap Parking Only" sign post per SDM‐

104. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

240 9 13 Not planned 4112 C ST ‐117.1063389 32.7169969 4x8 32
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

241 9 13 Not planned 4048 C ST ‐117.1068570 32.7170012 4x8 32 1
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

293 9 13 0008676
4140 FEDERAL BLVD 

(LOCATION 2)
‐117.1067812 32.7195011 5x30 150 1

Root prune (1) Tipu Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

311 9 13
0008675, 

0008348
4240 FEDERAL BLVD ‐117.1052321 32.7200368 5x30 150 1

Root prune (1) Tipu Tree. Install Root Barrier 

at 18" depth Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

147 9 14 0005017 3787 BROADWAY ‐117.1119315 32.71591375 4x10 40 1 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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153 9 14 0005363 830 39TH ST ‐117.1108707 32.71409953 5x15 75 1

Reduce sidewalk width by 6" for 6' minimum 

centered on tree.Root prune (1) Carrotwood 

Tree. Install Root Barrier at 18" depth. Tree 

trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

160 9 14 0005118 3968 BROADWAY ‐117.1091579 32.71601818 4x20 80 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

173 9 14 0005475 645 QUAIL ST ‐117.1096582 32.71238345 5x13 65 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

179 9 14 0008826
823 GATEWAY 

CENTER WAY
‐117.1137436 32.71502877 4x6, 3x5 59

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

180 9 14 0008839
770 GATEWAY 

CENTER WAY
‐117.1147629 32.71445505 3x6, 4x5 38

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

228 9 14 0005013 3821 BROADWAY ‐117.1113759 32.715904 4x21 84 1 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

239 9 14 Not planned
911 QUAIL ST 

(LOCATION 2)
‐117.1094841 32.7152581 4x8 32

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

251 9 14 0005432 932 39TH ST ‐117.1107367 32.7154329 4x4 16 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

252 9 14 Not planned
911 QUAIL ST 

(LOCATION 1)
‐117.1094871 32.7153666 4x4 16

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

265 9 14 Not planned 3990 BROADWAY ‐117.1086308 32.716018 4x8 32 1 Remove (1) Hong Kong Orchid.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

344 9 14 Not planned 635 40TH ST ‐117.1085904 32.7121591 5x18 90 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

346 9 14 0005512 639 40TH ST ‐117.1086308 32.71224615 5x23 115 28 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

349 9 14 0005509 645 40TH ST ‐117.1086262 32.71238357 5x23 115 50 2 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

353 9 14 0005506 703 40TH ST ‐117.1086075 32.71266033 5x48 240 2

Arborist required on site for tree work. Root 

prune (2) Carrotwood Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

356 9 14 Not planned 708 QUAIL ST ‐117.1098077 32.712656 5x15 75 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

360 9 14 0005519 740 QUAIL ST ‐117.1098244 32.71318433 5x10 50 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

362 9 14 0005402 742 40TH ST ‐117.1087604 32.71314933 5x25 125 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

364 9 14 0005520 748 QUAIL ST ‐117.1098104 32.71330255 5x18 90 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

365 9 14 0005521 748 QUAIL ST ON F ST ‐117.1099669 32.71341282 5x15 75 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

367 9 14 Not planned 808 QUAIL ST ‐117.1098002 32.7136263 5x13 65 1

Reduce sidewalk width by 1' for 10' minimum 

centered on tree.Root prune (1) Carrotwood 

Tree. Install Root Barrier at 18" depth. Tree 

trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

369 9 14 Not planned 809 QUAIL ST ‐117.1096351 32.7136251 5x25 125 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

372 9 14 Not planned 828 QUAIL ST ‐117.1097965 32.713994 5x12 60 1

Reduce sidewalk width by 12"for 10' 

minimum centered on tree.Root prune (1) 

Carrotwood Tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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373 9 14 Not planned 845 QUAIL ST ‐117.1096281 32.7142876 5x27 135 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

376 9 14 Not planned 864 QUAIL ST ‐117.1097897 32.7146257 5x10 50 1

Reduce sidewalk width by 12" for 10' 

minimum centered on tree.Root prune (1) 

Carrotwood Tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

377 9 14 0005362 866 39TH ST ‐117.1108572 32.71459955
5x6(R&R), 

4x30 (Bridging)
30 120 58

Reduce the sidewalk width by 12" for the 

length of repair.This location requires 

sidewalk root bridging. Please contact Project 

Management Team and City Arborist before 

proceeding with any construction. Arborist 

required on site for tree work. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

378 9 14 0005501 870 40TH ST ‐117.1087539 32.7146796 4x20 80 60 1

Reduce sidewalk width by 12"for 10' 

minimum centered on tree.Root prune (1) 

Carrotwood Tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

383 9 14 0005504 880 40TH ST ‐117.1087449 32.71491215 5x20 100 13 104 1
Root prune (1) Crape Myrtle Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

452 9 14 0005522 3915 F ST ‐117.1103943 32.71340893 5x22 110 1 Remove (1) Ficus Tree. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

164 9 15 0005294 630 42ND ST ‐117.1047571 32.71209407 5x15 75 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

170 9 15 0005385 4054 HILLTOP DR ‐117.1073158 32.71520153 5x10 50

Install new panels flush with existing sidewalk and 

curb. Contact PM team to slice the walkway once 

this location has been poured. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

177 9 15 0005530 701 RAVEN ST ‐117.1075394 32.7125889 5x8 40 16 1 1

Remove (1) Fan Blocking Row. Plant (1) Hong 

Kong Orchid No watering agreement from the 

owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

225 9 15 0005290 867 42ND ST ‐117.1046024 32.7145681 5x13 65 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

229 9 15 0004647 1004 40TH ST  ‐117.1077430 32.7160796 4x5 20 1 1 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

238 9 15 0005280
A‐F 4191 BROADWAY 

ON 42ND ST
‐117.1043161 32.7157759 4x5 20

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

249 9 15 Not planned 638 42ND ST ‐117.1047453 32.7124434 5x4 20 2
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

278 9 15 Not planned
4103 BROADWAY ON 

41ST ST
‐117.1064506 32.7156556 5x25 125 12 2

Arborist required on site for tree work. Root 

prune (2) Fern Pine Trees. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

279 9 15 Not planned 4104 BROADWAY ‐117.1063293 32.7160162 4x9 36 12 1
Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

280 9 15 0005328 4111 BROADWAY ‐117.1061473 32.7158792 5x25,5x8 165 1
Root prune (1) Hong Kong Orchid. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

286 9 15 Not planned 4124 BROADWAY ‐117.1059867 32.7160105 4x14, 4x5   76 9 1

Arborist required on site for tree work. Root 

prune (1) Fern Pine Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

296 9 15 Not planned 4146 BROADWAY ‐117.1054092 32.7160067 5x38 190 2

Arborists required on site for tree work. Root 

prune (2) Fern Pine Trees. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

297 9 15 Not planned 722 42ND ST ‐117.1047399 32.7128617 5x13 65 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

309 9 15 0005287 4206 F ST ON 42ND ST ‐117.1046201 32.71359287 5x32 160 1 Remove (1) Carrotwood Tree. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

343 9 15 0005293 634 42ND ST ‐117.1047585 32.7122744 5x23 115 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

345 9 15 Not planned 635 42ND ST ‐117.1046146 32.7121556 5x19 95 48 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

347 9 15 0005297 639 TOYNE ST ‐117.1037063 32.71229172 5x21 105 10 1

Arborist required on site for tree work. Root 

prune (1) Fern Pine Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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348 9 15 0005344 644 41ST ST ‐117.1066496 32.71238707 5x23 115 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

350 9 15 0005298 645 TOYNE ST ‐117.1037022 32.71237665 5x21 105 60 1

Arborist required on site for tree work. Root 

prune (1) Fern Pine Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

351 9 15 Not planned 650 MORRISON ST ‐117.1056737 32.7124037 5x23 115 72

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

352 9 15 Not planned 652 DENBY ST ‐117.1028845 32.7124709 5x22 110 1 Remove (1) Fern Pine Tree.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

354 9 15 0005348 703 42ND ST ‐117.1046221 32.71257915 5x12 60 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

355 9 15 Not planned 708 42ND ST ‐117.1047515 32.7125586 5x41 205 2

Arborist required on site for tree work. Root 

prune (2) Carrotwood Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

357 9 15 Not planned 709 42ND ST ‐117.1046039 32.7127132 5x10 50 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

358 9 15 0005347 719 42ND ST ‐117.1046176 32.71285837 5x22 110 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

359 9 15 0005340 738 41ST ST ‐117.1066488 32.71313352 5x13 65 26 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

361 9 15 Not planned 741 42ND ST ‐117.1045998 32.7132598 5x37 185 1 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

363 9 15 0005299 743 TOYNE ST ‐117.1037003 32.71323625 5x21 105 1
Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

366 9 15 Not planned 802 42ND ST ‐117.1047366 32.7135866 5x15 75 6 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

368 9 15

0005313, 

0005336, 

0005337

808 TOYNE ST ‐117.1038075 32.7135407 5x38 190 1 Remove (1) Fern Pine Tree.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

370 9 15 Not planned 818 TOYNE ST ‐117.1038069 32.7137791 5x5 25 1
Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

371 9 15 0005288 821 42ND ST ‐117.1046228 32.7139387 4x18 72 12 1

Reduce the sidewalk width by 12" for the 

length of repair.Root prune (1) Carrotwood 

Tree. Install Root Barrier at 18" depth. Tree 

trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

374 9 15 Not planned 858 RAVEN ST ‐117.1076723 32.7145607 5x10 50 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

375 9 15 Not planned 859 41ST ST ‐117.1064631 32.7144374 5x21 105 1
Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

379 9 15 Not planned 878 42ND ST ‐117.1047240 32.7148022 5x13 65 1

Arborist required on site for tree work. Root 

prune (1) Hong Kong Orchid. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

380 9 15 0005312 880 41ST ST ‐117.1066331 32.71488095 5x26 130 40 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

381 9 15 Not planned 881 42ND ST ‐117.1045934 32.7148615 5x23 115 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

397 9 15 Not planned 621 41ST ST ‐117.1064757 32.7119343 5x30 150 28
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

80 9 16

0008794, 

0008799, 

0008797

3751 MARKET ST 

(LOCATION 2)
‐117.1120247 32.71139978 4x125 500 1

There is a bus stop nearby. Contact MTS 5 business 

days prior to construction to coordinate.

Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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220 9 16
0006055, 

00088011

3751 MARKET ST 

(LOCATION 4)
‐117.1114730 32.7113804 4x30 120

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

341 9 16 Not planned

610 GATEWAY 

CENTER WAY ON 

MARKET ST

‐117.1139907 32.711623 5x15, 3x8 99 1 Take proper care of the inlet during construction.
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

463 9 16 Not planned
3751 MARKET ST 

(LOCATION 1)
‐117.1123900 32.7114000 4x23 92 1

Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

464 9 16 Not planned
3751 MARKET ST 

(LOCATION 3)
‐117.1111239 32.7113864 4x5 20

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

465 9 16 Not planned
3751 MARKET ST 

(LOCATION 5)
‐117.1110775 32.7113859 4x16 64

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

466 9 16 Not planned
3751 MARKET ST 

(LOCATION 6)
‐117.1110426 32.7113884 4x12 48

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

158 9 17 0006886 410 MORRISON ST ‐117.1057045 32.70986087 4x12 48 1 Remove (1) Jacaranda Tree San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

159 9 17 0006893 509 42ND ST ‐117.1046476 32.71074533 4x18 72 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

172 9 17 0005423
A‐F 616 RAVEN ST ON 

MARKET ST
‐117.1078173 32.71141952 4x12 48 1

Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

178 9 17 0006941 A‐F 427 41ST ST ‐117.106626 32.71019498 4x10 40 10 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

230 9 17 Not planned 621 TOYNE ST ‐117.1036945 32.7118584 5x7 35
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

300 9 17 Not planned
A‐F 4040 LOCKRIDGE 

ST ON WHITEMORE ST
‐117.1092977 32.7106666 5x5, 1x5, 5x4 50 20

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

310 9 17 0005296 4234 MARKET ST  ‐117.1037068 32.71176985 5x23 115 1 Remove (1) Carrotwood Tree. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

340 9 17 0005513 609 40TH ST ‐117.1086087 32.71171238 5x10 50 1

Reduce sidewalk width by 12"for 10' 

minimum centered on tree.Root prune (1) 

tree. Install Root Barrier at 18" depth. Tree 

trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

342 9 17 0005480 616 RAVEN ST ‐117.1077003 32.7117243 5x13 65 16 1

Arborist required on site for tree work. Root 

prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

394 9 17 0005292
600 MORRISON ST ON 

MARKET ST
‐117.1057701 32.7115903 4x8, 8x11 120

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

407 9 17 Not planned A‐F 441 41ST ST ‐117.1066086 32.7105039 4x15 60
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

419 9 17 Not planned A‐F 4060 MARKET ST ‐117.1073850 32.7114021 4x16 64 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

447 9 17 0006953 A‐F 535 41ST ST ‐117.1066248 32.71116395 4x15 60 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

451 9 17 0005345 A‐F 4101 MARKET ST ‐117.1063514 32.7115933 4x4 16 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

322 9 18
0008736, 

0008737
4301 MARKET ST ‐117.1020300 32.7112460 4.5x28 126 2 12 1 Remove (1) Carrotwood Tree.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

414 9 18 Not planned 330 MAXIM ST ‐117.0990434 32.7084628 4x11 44 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

449 9 18 0006995 352 44TH ST ‐117.0997754 32.7088579 4x5 20 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

102 9 19 0023211 252 S 37TH ST ‐117.1147604 32.7038851 5x10 50 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

386 9 19 0023358 A‐F 238 S 37TH ST ‐117.1146067 32.7041194 5x15 75
Protect in place (1) Palm Tree. Do not install 

Root Barrier. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

103 9 20 0023307 3953 IMPERIAL AVE ‐117.1084895 32.70473358 4x60 240 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

441 9 20 Not planned 3909 IMPERIAL AVE ‐117.1097867 32.7047815 5x5 25

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

89 8 21 0028877 2418 K ST ‐117.1419863 32.7085266 4x15 60 76

Replace the driveway in kind. Please contact Project 

Management Team for driveway replacement limit 

before proceeding with any construction.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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90 8 21 Not planned 2435 K ST ‐117.1416345 32.7083439 5x8 40 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

91 8 21 0029722 2438 ISLAND AVE ‐117.1415988 32.7106209 4x20,5x9 125 14 2

Reduce sidewalk width by 12" for length of 20' 

starting from the west side.  Root prune (1) 

African Sumac as needed and  selective Root 

prune (1) JacarandaTree. Install Root Barrier 

at 18" depth. Tree trim 15%.Arborist required 

on site for tree work.  San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

92 8 21 0028879 2450 K ST ‐117.1414096 32.70853198

4x22 

(R&R),4x39 

(Bridging)

88 156 4

Shift the sidewalk by 12" towards the 

property. Reduce the sidewalk width  by 

12"for the length of repaire. This location 

requires sidewalk root bridging. Install Root 

Barrier at 18" depth. Please contact Project 

Management Team and City Arborist before 

proceeding with any construction. Arborist 

required on site for tree work. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

93 8 21 0029728 2460 J ST ‐117.1411499 32.7095759 5x20 100 35 1
Root prune (1) Sumac Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

94 8 21 0029759 2467 MARKET ST ‐117.1409241 32.71149433 5x20 100 12 2
Root prune (2) Jacaranda Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

97 8 21 0029208 2512 J ST ‐117.1399133 32.7095663
4x5 (R&R),5x10 

(Bridging)
20 50 1

Reduce sidewalk width by 6" for 10' minimum 

centered on tree.This location requires 

sidewalk root bridging. Please contact Project 

Management Team and City Arborist before 

proceeding with any construction. Arborist 

required on site for tree work. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

98 8 21 0029816 2519 MARKET ST ‐117.1397507 32.711495 5x25 125 1
Root prune (1) Carob Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

104 8 21 0029163 2528 MARKET ST ‐117.1394308 32.71171928 5x33 165 1
Root prune (1) Carob Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

108 8 21 0028888 2580 K ST ‐117.1385363 32.70854688 5x35 175 65 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

111 8 21 0029169 2624 MARKET ST ‐117.1376490 32.7117383 5x12 60 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

112 8 21 Not planned 265 22ND ST ON K ST ‐117.1437348 32.7082861 6x17 102 1

Root prune (1) Ficus Tree on sidewalk side 

only. Install Root Barrier at 18" depth. Tree 

trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

135 8 21 0029723 2452 ISLAND AVE ‐117.1412791 32.7106244 5x36 180 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

169 8 21 Not planned 330 26TH ST ‐117.1382365 32.709117 5x46 230 15 88 20 2 Replace existing driveway approach with topsoil.

Root prune (2) Ficus Trees. Install Root Barrier 

at 18" depth on sidewalk side only. Tree trim 

15%.

San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

176 8 21 Not planned 348 25TH ST ‐117.1403658 32.7093474 5x30 150 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

289 8 21 0029711 413 25TH ST ‐117.1401005 32.7097354 5x35 175 1
Root prune (1) Pepper Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

314 8 21 0029712 425 25TH ST ‐117.1401196 32.7100984 5x25 125 90 31 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

329 8 21 0029750 445 25TH ST ‐117.139769 32.71044878 5x12 60 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

339 8 21 0029749 540 26TH ST ‐117.1382802 32.71131683 4x18 72 24 1 Remove (1) Ficus Tree. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

405 8 21 Not planned 2404 K ST ‐117.1422357 32.7085235 5x15 75
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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428 8 21 Not planned 2425 K ST ‐117.1418001 32.7083402 5x8 40 1
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

434 8 21 Not planned 2622 ISLAND AVE ‐117.1375625 32.710639 5x6 30 1
San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

457 8 21 Not planned 2491 ISLAND AVE ‐117.1404389 32.7104410 4x4 16 Replace existing trench plate with sidewalk.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

460 8 21 0029818
NEXT TO 2525 

MARKET ST
‐117.139179 32.71150502 5x52 260 1

Root prune (1) Carob Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

461 8 21 0029164

NEXT TO 2528 

MARKET ST 

(LOCATION 1)

‐117.1391298 32.71173717 5x28 140 1
Root prune (1) Carob Tree. Install Root Barrier 

at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

462 8 21 0029165

NEXT TO 2528 

MARKET ST 

(LOCATION 2)

‐117.138928 32.71172963 5x28 140 1
Root prune (1) Carob Tree. Install Root Barrier 

at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

113 8 22 0029174 2672 MARKET ST ‐117.1365928 32.71174357 5x20 100 1 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

117 8 22 Not planned 2676 ISLAND AVE ‐117.1365421 32.7106431 5x29  145 44 2

Reduce sidewalk width by 6" for the length of 

repair. Root prune (2) Jacaranda trees. Please 

contact  City Arborist before proceeding with 

tree work. Arborist required on site for tree 

work. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

119 8 22 Not planned 2683 ISLAND AVE ‐117.1363384 32.7104632 5x22 110 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

120 8 22 Not planned 2688 K ST ‐117.1362438 32.708555 5x18 90 1 1

Remove (1) Carrotwood Tree. Plant (1) 

Chinese Pistache Tree. A Tree watering 

agreement was received for this location. 

Please plant tree per Horticulturist 

recommendation. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

121 8 22 Not planned 2696 ISLAND AVE ‐117.1362608 32.7106479 5x18 90 15 1

Reduce sidewalk width by 6" for 10' minimum 

centered on tree.Root prune (1) Jacaranda 

Tree. Install Root Barrier at 18" depth. Tree 

trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

122 8 22 Not planned 2729 K ST ‐117.1353644 32.7083782 5x24 120 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

123 8 22 0028890 2760 K ST ‐117.1346052 32.70856745 5x9, 5x12 105 110 1

Replace the driveway in kind. Please contact Project 

Management Team for driveway replacement limit 

before proceeding with any construction.

Remove (1) Camphor Tree. 

San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

124 8 22 0029829 2775 MARKET ST ‐117.1344004 32.71152492 5x11 55 1

Install new panels flush with existing sidewalk. 

Contact PM team to slice the walkway once this 

location has been poured.

Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

125 8 22 0028891 2780 K ST ‐117.1342652 32.70856823 5x25 125 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

126 8 22 Not planned 2809 K ST ‐117.1335163 32.7083865 5x13 65 1
Root prune (1) Eucalyptus Tree. Do not install 

Root Barrier. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

129 8 22 0026831 2820 MARKET ST ‐117.1333879 32.711767 5x19 95 1 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

130 8 22 Not planned

2929 MARKET ST ON 

DODSON ST 

(LOCATION 2)

‐117.1312447 32.7114197 5x10 50 1
Root prune NZ X‐mas Tree. Install Root Barrier 

at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

131 8 22 Not planned

2929 MARKET ST ON 

DODSON ST 

(LOCATION 1)

‐117.1312467 32.7112306 5x13 65 1
Root prune NZ X‐mas Tree. Install Root Barrier 

at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

161 8 22 Not planned 320 30TH ST ‐117.1303473 32.7089291 5x6 30 12 1 1

Remove (1) Ash Tree. Plant (1) Australian 

Willow Tree. A Tree watering agreement was 

received for this location. Please plant tree 

per Horticulturist recommendation.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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171 8 22 Not planned 332 HOITT ST ‐117.1330523 32.7090531 5x12 60 1
Root prune Bamboo. Install Root Barrier at 

18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

198 8 22 0029172 2658 MARKET ST ‐117.136827 32.71174358 5x12 60 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

274 8 22 0026854 408 30TH ST ON J ST ‐117.130472 32.70960378 5x50 250 2
Root prune (2) Broadleaf Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

326 8 22 0026786 433 DODSON ST ‐117.1310824 32.71018815 5x25 125 1
Root prune (1) Gymnosperm Tree. Install Root 

Barrier at 18" depth.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

390 8 22 0026778 A‐F 2847 K ST ‐117.1327485 32.70858167 5x25 125 1
Take proper care of the curb outlet during 

construction.

Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

422 8 22 Not planned A‐F 420 HOITT ST ‐117.1328916 32.709991 5x10 50 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

444 8 22 Not planned
2950 K ST ON 

DODSON ST
‐117.1310776 32.7087815 5x5 25

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

450 8 22 Not planned 2673 ISLAND AVE ‐117.1365082 32.710462 5x4 20 2
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

454 8 22 Not planned 2970 MARKET ST ‐117.1306843 32.7117723 5x8 40
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

118 9 23
0026719, 

0026720
3059 MARKET ST ‐117.1286741 32.71155235 5x4 20 2

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

136 9 23
0026797, 

0026798
3026 J ST ‐117.1294258 32.70964183 8x24 192 1 1

Remove (1) Jacaranda Tree. Plant (1) Pink 

Trumpet Tree. No watering agreement from 

the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

137 9 23 Not planned 3030 G ST ‐117.1288877 32.7128065 5x16 80 1
Root prune (1) Pear Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

142 9 23
0026807, 

0026808
3080 J ST ‐117.1279657 32.70965717 5x62 310 25 10 2 1 2

1 of the 2 Contractor Date Stamps is located under 

an asphalt ramp, remove asphalt carefully prior to 

cutting out Contractor Date Stamp.

Reduce sidewalk width by 6" for 10' minimum 

centered on Tree for each Tree location. Root 

prune (2) Ficus Trees as needed. Install Root 

Barrier at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

145 9 23
0026744, 

0026745
3089 ISLAND AVE ‐117.1276442 32.71051435 5x70 350 20 16 2 Match edge of sidewalk to private walkway.

Root prune (2) Fern Pine Trees. Install Root 

Barrier at 18" depth on sidewalk side only. 

Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

146 9 23 Not planned 3102 G ST ‐117.1272516 32.7128172 5x22 110 1

Reduce sidewalk width by 6" for 10' minimum 

centered on tree.Root prune (1) Crape Myrtle 

Tree. Do not install Root Barrier.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

149 9 23 Not planned 3102 G ST ON 31ST ST ‐117.1273519 32.7130854 5x8 40 1
Root prune (1) Crape Myrtle Tree. Do not 

install Root Barrier. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

150 9 23 Not planned 3120 G ST ‐117.1268699 32.7128186 5x32 160 52 2
Root prune (2) Broadleaf Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

151 9 23 0026729 3127 MARKET ST ‐117.1268493 32.7115599 5x16 80 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

155 9 23 Not planned 3137 MARKET ST ‐117.1265888 32.7115609 5x25 125 60 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

157 9 23 Not planned 3183 G ST ‐117.1256991 32.7126843 5x16 80 1
Root prune (1) Pear Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

163 9 23 Not planned 3239 MARKET ST ‐117.1242543 32.7115709 5x20 100 2
Root prune (2) Carrotwood Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

167 9 23 Not planned 3275 MARKET ST ‐117.1240046 32.7115824 5x43 215 2
Root prune (2) Broadleaf Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

168 9 23 Not planned 3280 MARKET ST ‐117.1235169 32.7118831 5x11 55 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

175 9 23 Not planned 347 30TH ST ON J ST  ‐117.1300210 32.7094441 5x18 90 1 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

338 9 23 0026843 517 30TH ST ‐117.1301172 32.7109958 5x12 60 16 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

393 9 23 0028082 A‐F 435 32ND ST ‐117.1253440 32.7103318 5x15 75 32 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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398 9 23 0026832 A‐F 3031 MARKET ST ‐117.1293559 32.7117777 5x24 120 1 1

Remove (1) Tree. Plant (1) Brisbane Box Tree. 

No watering agreement from the owner, no 

tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

399 9 23 Not planned A‐F 3063 MARKET ST ‐117.1285211 32.7117822 5x22 110 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

403 9 23 Not planned A‐F 3181 G ST ‐117.1257474 32.712822 5x12 60 1
Root prune (1) Crape Myrtle Tree. Do not 

install Root Barrier.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

410 9 23 Not planned 3136 G ST ‐117.1266093 32.7128194 5x12 60
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

429 9 23 0026354 A‐F 3044 G ST ‐117.1285159 32.7126743 5x6 30 1 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

433 9 23 Not planned 3078 ISLAND AVE ‐117.1280829 32.710685 5x6 30 2

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

456 9 23 0026322 3130 G ST ‐117.1267590 32.7128177 6x12 72 16 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

87 8 24 Not planned 218 30TH ST  ‐117.1296270 32.7077753 5x48 240 2

Reduce sidewalk width by 6" for 10' minimum 

centered on tree.Root prune (2) Jacarandas 

Trees. Install Root Barrier at 18" depth. Tree 

trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

127 9 24

0027100, 

0027101, 

0027102

3063 L ST ‐117.1281942 32.70738033 5x45 225 37

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

128 9 24 0027123 3116 K ST ‐117.1270984 32.70861182 5x18 90 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

132 8 24 Not planned 2985 K ST ON 30TH ST ‐117.1296264 32.7081972 5x15 75 20 1
Protect existing building foundation when removing 

hardscape for topsoil.

Selective Root prune (1) Eugenia Tree. Tree 

trim 15%. Do not Install Root Barrier San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

133 9 24 Not planned 3003 K ST ‐117.1293134 32.7084067 6x10 60 1 1

Remove (1) Palm Tree. Plant (1) Hong Kong 

Orchid. No watering agreement from the 

owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

134 9 24 0027098 3025 L ST ‐117.1288871 32.70737885 5x45 225 1 1 1
Root prune (1) trees. Install Root Barrier at 

18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

138 9 24 Not planned 3052 K ST ‐117.1285183 32.7085982 5x35 175 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

152 9 24 Not planned 3131 K ST ‐117.1267454 32.7084234 6x10 60 1
Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

154 9 24 0027022 3135 K ST ‐117.1265607 32.70843692 6x12 72 20 1 1

Remove (1) Carrotwood Tree. Plant (1) 

Chinese Pistache Tree. No watering 

agreement from the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

387 9 24 0027112 3094 L ST ‐117.1279406 32.7075593 5x45 225

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

402 9 24 Not planned 3177 K ST ‐117.1256965 32.7084319 6x15 90 65
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

458 9 24 Not planned 232 32ND ST ‐117.1253246 32.7081365 4x37 148 39 9

Convert existing driveway to full‐width sidewalk 

panels and curb & gutter approximately 5.5" in 

height. The transition to taper the curb height up 

should be one full panel width on each side of the 

existing driveway. Replace "No Parking" sign post 

per SDM‐104. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

5 8 25 Not planned
2840 OCEAN VIEW 

BLVD
‐117.1330117 32.701251 5x24 120 32 2

Root prune (2) Ficus Trees. Install Root Barrier 

at 18" depth. Tree trim 15%. 
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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6 8 25 0028267
2844 OCEAN VIEW 

BLVD
‐117.1329055 32.70126003 5x38 190 52 4

Root prune (4) Ficus Trees. Install Root Barrier 

at 18" depth.Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

43 8 25 Not planned
A‐F 2970 OCEAN VIEW 

BLVD
‐117.1301673 32.7010897 5x4 20 X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

61 8 25 Not planned
A‐F 2954 OCEAN VIEW 

BLVD
‐117.1305785 32.7010915 5x10, 5x4 70 X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

62 8 25 Not planned
A‐F 2934 OCEAN VIEW 

BLVD
‐117.1308801 32.7010913 5x4 20 X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

4 8 26 0027442 3036 MARTIN AVE ‐117.1285856 32.6991875 5x41 205 1 1 1

Remove (1) Sumac Tree DBH 14". Plant (1) 

Crape Myrtle Tree. Root Prune (1) Sumac Tree 

DBH 16". Install Root Barrier at 18" depth. 

Tree trim 15%. A Tree watering agreement 

was received for this location. Please plant 

tree per Horticulturist recommendation.

X X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

9 8 26 Not planned
3059 OCEAN VIEW 

BLVD
‐117.1285192 32.7010936

5x32 
160 1

Reduce the sidewalk width by 12"beginning at 

the driveway & ending at 60" after the tree. 

Root prune (1) Chinese tree. Install Root 

Barrier at 18" depth.   Please contact Project 

Management Team and City Arborist before 

proceeding with any construction. Arborist 

required on site for tree work. Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

27 8 26 0027260
A‐F 644 S 32ND ST ON 

MARTIN AVE
‐117.1255610 32.6990573 5x20 100 1 Root prune Tipu Tree. Tree trim 15%. X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

34 8 26 0027816
3238 OCEAN VIEW 

BLVD
‐117.1244005 32.7013026 5x16 80 X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

35 8 26 0028293 643 S 31ST ST ‐117.1272623 32.6992702 5x10 50 12 1
Root prune (1) Carrotwood Tree. Tree trim 

15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

36 8 26 0028294 641 S 31ST ST ‐117.1272659 32.6993648 5x13 65 1

Reduce sidewalk width by 6" for 6' minimum 

centered on tree.Arborist required on site for 

tree work. Root Prune (1) Champhor Tree. 

Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

37 8 26 0028405 811 S 32ND ST ‐117.1251138 32.6982925 4.5x42 189 63 3

Reduce sidewalk width by 6" for length of 

repair. Selective Root prune (2) Orchid Trees 

and Root prune (1) new planting Tree as 

needed. Arborist required on site for tree 

work. Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

47 8 26 Not planned 3096 GREELY AVE ‐117.1275684 32.6981368 5x21 105 1 X
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

48 8 26 Not planned
3081 GREELY AVE 

(LOCATION 1)
‐117.1276986 32.6979912 5x8 40 20 1 X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

49 8 26 Not planned 3007 GREELY AVE ‐117.1293486 32.6979869 5x8 40 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

50 8 26 Not planned
3081 GREELY AVE 

(LOCATION 2)
‐117.1278098 32.6979872 5x5 25 18 1 1

Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

51 8 26 Not planned
3060 OCEAN VIEW 

BLVD
‐117.1281972 32.701278

5x10 (R&R), 

5x32(Bridging)
50 160

Reduce sidewalk width by 0.5' for 6' minimum 

centered on tree.This location requires 

sidewalk root bridging. Please contact Project 

Management Team and City Arborist before 

proceeding with any construction. Tree trim 

15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

52 8 26 Not planned
3016 OCEAN VIEW 

BLVD
‐117.1291142 32.7012817 5x4 20 X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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53 8 26 Not planned
3024 OCEAN VIEW 

BLVD
‐117.1288776 32.7012786 5x12 60 X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

54 8 26 Not planned
3032 OCEAN VIEW 

BLVD
‐117.1287822 32.7012771 5x6 30 X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

55 8 26 Not planned
3082 OCEAN VIEW 

BLVD
‐117.1276476 32.7012843 5x6 30 1 X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

56 8 26 Not planned A‐F 629 S 30TH ST ‐117.1296230 32.6995983 5x4 20 X
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

57 8 26 Not planned
3073 OCEAN VIEW 

BLVD
‐117.1279410 32.7010996 5x9 45 25

Replace the driveway in kind. Please contact Project 

Management Team for driveway replacement limit 

before proceeding with any construction.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

58 8 26 Not planned A‐F 707 S 30TH ST ‐117.1296215 32.6989333 5x4 20 X
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

59 8 26 Not planned
3055 OCEAN VIEW 

BLVD
‐117.1283080 32.7010975

5x6 (R&R), 

4x50 (Bridging)
30 200 3

Reduce the sidewalk width by 12" for the 

length of bridging. This location requires 

sidewalk root bridging over all (3) Chinese Elm 

trees. Please contact Project Management 

Team and City Arborist before proceeding 

with any construction. Arborist required on 

site for tree work. Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

60 8 26 0028305 A‐F 719 S 30TH ST ‐117.1296161 32.69860195 5x40 200 X San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

65 8 26 0027476 601 S 30TH ST ‐117.1294055 32.6998785 5x12 60 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

2 4 27 0027858
3533 OCEAN VIEW 

BLVD (LOCATION 1)
‐117.1182748 32.70118618 5x12 60

There is a bus stop nearby. Contact MTS 5 business 

days prior to construction to coordinate.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

11 4 27 Not planned 3451 VALLE AVE ‐117.1197187 32.7002605 5x29 145 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

40 4 27 Not planned A‐F 3476 MARTIN AVE ‐117.1193267 32.6993958 4x35 140 X
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

41 4 27 Not planned 544 S 36TH ST ‐117.1168721 32.7003967 4x19 76 X
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

45 4 27 0027857
3533 OCEAN VIEW 

BLVD (LOCATION 2)
‐117.1184254 32.7011549 5x4 20

There is a bus stop nearby. Contact MTS 5 business 

days prior to construction to coordinate.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

64 9 27 Not planned
3532 OCEAN VIEW 

BLVD
‐117.1179781 32.7013367 5x10 50 1

Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

66 4 27 0023516 545 S 36TH ST ‐117.1167259 32.7002142 4x21 84 1

Protect in place (1) Fan Palm Tree. Root Prune 

(1) Sweet Gum Tree. Install Root Barrier at 18" 

depth. Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

193 4 27 Not planned
3615 OCEAN VIEW 

BLVD
‐117.1163851 32.7011651 5x10 50

Reduce sidewalk width by 0.5' for 10' 

minimum centered on tree.Protect in place (1) 

Fan Palm Tree. Do not install Root Barrier. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

199 4 28 Not planned
3647 OCEAN VIEW 

BLVD
‐117.1154015 32.7011752 5x16 80 8 1

Root prune (1) Carrotwood Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

203 4 28 0023030
3892 TEAK ST ON 

39TH ST
‐117.1104520 32.7005644 5x20 100

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

204 4 28 0023199
3869 OCEAN VIEW 

BLVD
‐117.1110158 32.7012043 4x5 20 1

Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

205 4 28 0023325
3961 OCEAN VIEW 

BLVD
‐117.1091328 32.7012039 5x10 50 1

Root prune (1) Pear Tree. Install Root Barrier 

at 18" depth. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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206 4 28
0023326, 

0023327

3935 OCEAN VIEW 

BLVD
‐117.1095379 32.7012124

5x7 (R&R), 

3.5x18 

(Bridging)

35 63 16 6 1

Reduce the sidewalk width by 18" for the 

length of bridging. Root prune (1) Euc 

Tree.Install Root Barrier at 18" depth.This 

location requires sidewalk root bridging. 

Please contact Project Management Team and 

City Arborist before proceeding with any 

construction. Arborist required on site for tree 

work. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

207 4 28 0023458
3759 OCEAN VIEW 

BLVD
‐117.1133741 32.7011959 6x5 30

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

208 4 28
0023459, 

0023460

3765 OCEAN VIEW 

BLVD
‐117.1132919 32.7011971 5x44 220 1

Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

246 4 28
0023031, 

0023032

3911 TEAK ST 

(LOCATION 2)
‐117.1101111 32.70024 5x5  25

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

256 4 28 0023033
3911 TEAK ST 

(LOCATION 1)
‐117.1100259 32.7002401 5x50 250 2 2

Remove (2) Ficus Trees. Plant (2) Crape 

Myrtles. A Tree watering agreement was 

received for this location. Please plant tree 

per Horticulturist recommendation.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

257 4 28 0023333 3912 TEAK ST ‐117.1099845 32.7003834 5x10 50 10 18 1
 Plant (1) Australian Willow. No watering 

agreement from the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

467 4 28 0023034
3935 TEAK ST 

(LOCATION 1)
‐117.1094746 32.7002403 5x12 60 1

Root prune (1) Crape Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

468 4 28 Not planned
3935 TEAK ST 

(LOCATION 2)
‐117.1095576 32.7002411 5x10 50 1

Root prune (1) Crape Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

469 9 28 Not planned
3910 OCEAN VIEW 

BLVD
‐117.1100648 32.7013844 5x10 50 32

Arborist required on site for tree work. 

Protect in place (1) Fan Palm Tree. Do not 

install Root Barrier. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

470 9 28 Not planned
3840 OCEAN VIEW 

BLVD
‐117.1115766 32.7013754 5x10 50 16

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

471 4 28 Not planned
3953 OCEAN VIEW 

BLVD
‐117.1091266 32.7012126 5x10 50 1 Root prune (1) Pear Tree. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

101 4 29 0023162 402 CUYAMACA AVE ‐117.106778 32.70201307 5x10 50 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

283 4 29 0023161 412 CUYAMACA AVE  ‐117.1067004 32.7018363 5x10 50 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

299 4 29 Not planned 4160 JAMUL AVE ‐117.1054391 32.7012923 4x30 130 2
Root prune (2) Golden Rain Trees. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

304 4 29 0023170 419 CUYAMACA AVE ‐117.1064126 32.70197647 4x20 80 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

382 4 29
0023159, 

0023158
428 CUYAMACA AVE   ‐117.1065823 32.7014802 5x10, 5x10 100 2

Root prune (2) trees. Install Root Barrier at 

18" depth. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

411 4 29 0023035
A‐F 3996 HEMLOCK ST 

ON S 40TH ST
‐117.1079728 32.6996331 5x10 50

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

7 8 30 0027251 2953 LOGAN AVE ‐117.1305646 32.6969121 5x9,5x17 130 110 1 1

Replace the driveway in kind. Please contact Project 

Management Team for driveway replacement limit 

before proceeding with any construction.

Remove (1) Sweet Gum Tree. Plant (1) 

Raywood Ash Tree. A Tree watering 

agreement was received for this location. 

Please plant tree per Horticulturist 

recommendation.

X X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

8 8 30 Not planned 2978 LOGAN AVE ‐117.1300005 32.6970957 5x25 125 1

Reduce sidewalk width by 0.5' for 6' minimum 

centered on tree. Arborist required on site for 

tree work. Root Prune (1) Eucalyptus Tree. 

Install Root Barrier at 18" depth. Tree trim 

15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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16 8 30 0026172 2915 NATIONAL AVE ‐117.1314051 32.6958644 6x25 150 1 1
Root prune (1) Chinese Tallow Tree. Install 

Root Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

17 8 30 0026176 2925 NATIONAL AVE ‐117.1309249 32.6958702 5x16 80 1 1
Root prune (1) Chinese Tallow Tree. Install 

Root Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

18 8 30 0026177 2941 NATIONAL AVE ‐117.1307225 32.6958839 6x16 96 1
Root prune (1) Chinese Tallow Tree. Install 

Root Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

19 8 30 0026179 2959 NATIONAL AVE ‐117.1304216 32.6958737 5x31  155 1

Reduce the sidewalk width by 6" for 120" 

centered on tree.Root prune (1) Sycamore 

Tree.Please contact Project Management 

Team and City Arborist before proceeding 

with any construction. Arborist required on 

site for tree work. Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

20 8 30 0026182 2965 NATIONAL AVE ‐117.1301434 32.6958738 6x10 60 1
Root prune (1) Chinese Tallow Tree. Install 

Root Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

21 8 30 0026184 2985 NATIONAL AVE ‐117.1298211 32.6958755 5x31  155 32 1 108 1
Root Prune (1) African Tree. Install Root 

Barrier at 18" depth
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

38 8 30 0104000 2951 NATIONAL AVE ‐117.1305710 32.6958412 6x15 90 1
Root prune (1) Chinese Tallow Tree. Install 

Root Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

67 8 30 Not planned A‐F 921 S 28TH ST ‐117.1338783 32.6965153 5x22 110 1 2

Arborist required on site for tree work.  Root 

Prune (2) Pine Tree. Install Root Barrier at 18" 

depth. Tree trim 15%. 

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

3 8 31 0027427 3002 LOGAN AVE ‐117.1293196 32.69710122 6x40 240 39 1 4
Selective Root Prune (4) Fan Palm Trees. Do 

not install Root Barrier.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

10 8 31 Not planned 3081 LOGAN AVE ‐117.1277731 32.6969162 6x16 96 1 1
Root prune (1) Ficus Tree. Install Root Barrier 

at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

22 8 31 0026191 3031 NATIONAL AVE ‐117.1286538 32.6958792 5x41 205 2

Root prune (1) Ficus Tree and (1) Tallow Tree. 

Install Root Barrier at 18" depth. Tree trim 

15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

23 8 31 0026195 3047 NATIONAL AVE ‐117.1283892 32.6958900 6x25 150 12 1
Root prune (1) Chinese Tallow Tree. Install 

Root Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

24 8 31 0026196 3079 NATIONAL AVE ‐117.1277849 32.6959271 6x23 138 52 1

Arborist required on site for tree work. Root 

prune (1) Chinese Tallow Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

25 8 31 0026200 3105 NATIONAL AVE ‐117.1270561 32.6958934
5x12 (R&R), 

5x16 (Bridging)
60 90 72 60 1 1

Reduce the sidewalk width by 6" for the 

length of bridging length.Root prune (1) 

Chinese Tallow Tree.Please contact Project 

Management Team and City Arborist before 

proceeding with any construction. Arborist 

required on site for tree work. Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

26 8 31 0027259 3151 LOGAN AVE ‐117.1261680 32.6969354 5x21 105 1
Root prune (1) Fern Pine Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

28 8 31 0027428 3140 LOGAN AVE ‐117.1265054 32.6971311
5x18 (R&R), 

5x16 (Bridging)
90 80 12 12 1

Reduce the sidewalk width by 6"for the length 

of bridging. Root prune (1) Pine Tree.This 

location requires sidewalk root bridging. 

Please contact Project Management Team and 

City Arborist before proceeding with any 

construction. Arborist required on site for tree 

work. Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

29 8 31 0027430 3174 LOGAN AVE ‐117.1256990 32.6971154 6x18 108 1

Remove (1) Jacaranda Tree. Plant (1) Pink 

Trumpet. No watering agreement from the 

owner, no tree planting. 

X

San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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30 8 31 0027511 3168 NATIONAL AVE ‐117.1258400 32.6960676
5x21 (R&R), 

5x16 (Bridging)
105 80 16 16 1

There is a bus stop nearby. Contact MTS 5 business 

days prior to construction to coordinate. 

Reduce the sidewalk width by 6" for the 

length of bridging. Root prune (1) Pine 

Tree.This location requires sidewalk root 

bridging. Please contact Project Management 

Team and City Arborist before proceeding 

with any construction. Arborist required on 

site for tree work. Tree trim 15%.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

31 8 31 0027566 3024 NATIONAL AVE ‐117.1288622 32.6960571 5x5 25 X San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

32 8 31 0027567 3040 NATIONAL AVE ‐117.1286216 32.6960675 6x29 174 10 1
Root prune (1) Chinese Tallow Tree. Install 

Root Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

33 8 31 0027571
A‐F 3079 NATIONAL 

AVE
‐117.1277962 32.6960656 6x15 90 19 40 1

Root prune (1) Chinese Tallow Tree. Install 

Root Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

46 8 31 Not planned 3037 LOGAN AVE ‐117.1285943 32.696911 5x8 40 X
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

68 8 31 Not planned 3089 LOGAN AVE ‐117.1276077 32.6969229 5x15 75 1 1
Root prune (1) Ficus Tree. Install Root Barrier 

at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

69 8 31 Not planned 3081 BOSTON AVE ‐117.1278111 32.6937886 0 15 X
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

12 4 32 Not planned
3452‐3460 LOGAN 

AVE
‐117.1198494 32.6971183 5x50 250 1 1

Root prune (1) Fisuc Tree. Install Root Barrier 

at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

13 8 32 Not planned 3456 NEWTON AVE ‐117.1198479 32.6950476 5x17 85 20 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

14 4 32 0104001 3486 FLORENCE ST ‐117.1190734 32.6981403 6x12 72 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

42 4 32 Not planned 3452 NATIONAL AVE ‐117.1198448 32.6960969 5x12 60 X
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

44 8 32 0024458 3535 NATIONAL AVE ‐117.1181249 32.6959176 5x10 50 X San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

63 8 32 Not planned
3460‐3470 NEWTON 

AVE
‐117.1196522 32.6950538 5x18 90 2

Root prune (2) trees. Install Root Barrier at 

18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

209 8 33 0024467 3645 NATIONAL AVE ‐117.1157569 32.6959344 5x16 80 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

211 4 33 0025192
A‐F 3909 NATIONAL 

AVE (LOCATION 1)
‐117.1101037 32.6961518 5x40 200 40

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

212 4 33 0025193
A‐F 3909 NATIONAL 

AVE (LOCATION 2)
‐117.1102161 32.6961511 5x30 150 44 4 1

Remove (1) CA Pepper Tree. Plant (4) Chinese 

Tallow Trees. No watering agreement from 

the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

213 4 33 0025196 3844 NATIONAL AVE ‐117.1115102 32.6961432 5x24 120
Protect in place (1) Fan Palm Tree. Do not 

install Root Barrier. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

214 4 33 0025198 3820 NATIONAL AVE ‐117.1119851 32.6961433 5x14 70 21 1

Arborist required on site for tree work. Root 

prune (1) BRZ Pepper Tree. Install Root Barrier 

at 18". Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

74 8 34 0025001 1107 S 41ST ST ‐117.1059438 32.6949674 5x20 100 1 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

210 4 34 0025000 4042 NATIONAL AVE ‐117.1072056 32.6961772 5x6 30 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

272 8 34 0025131
4068 NEWTON AVE 

ON S 41ST ST
‐117.1060964 32.6951781 5x10 50 1

Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

334 4 35 0019452 4565 LOGAN AVE ‐117.0958690 32.6967084 8x20, 5x20 260 92 1

Arborist required on site for tree work. Root 

prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 20%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

421 4 35 Not planned A‐F 1038 S 45TH ST ‐117.0980124 32.69545 5x10 50 2
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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1 8 36 Not planned 1221 S 36TH ST ‐117.1166939 32.6937082 5x10 50 1 1 1

Remove (1) Date Palm. Plant (1) Chinese 

Pistache Tree. A Tree watering agreement was 

received for this location. Please plant tree 

per Horticulturist recommendation.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

15 8 36 0027209 3520 ACACIA ST ‐117.118331 32.69311588 4x17 68 1
Root prune (1) Broadleaf Tree. Install Root 

Barier at 18" depth. Tree trim 15%.
X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

39 8 36 0024430 3551 BOSTON AVE ‐117.1177233 32.6938648 4x21 84 60

Replace the driveway in kind. Please contact Project 

Management Team for driveway replacement limit 

before proceeding with any construction.

X

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

217 8 37 Not planned 3687 BETA ST ‐117.1148472 32.6907459 5x20 100 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

233 8 37 Not planned 3775 BETA ST ‐117.1128748 32.6907541 5x20 100 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

244 8 37 Not planned 1490 S 38TH ST ‐117.1125086 32.6915837 5x6 30
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

183 8 38 0024515 4165 BETA ST ‐117.1044427 32.69078808 5x15 80 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

185 8 38 0024540 4046 BETA ST ‐117.1068111 32.69136858 5x17 85 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

269 8 38 Not planned 4038 BETA ST ‐117.1070293 32.6914021 5x10, 5x11 105 1 1
 Plant (1) Pink Trumpet Tree.  No watering 

agreement from the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

273 8 38 Not planned 4071 ALPHA ST ‐117.1064437 32.6918324 5x15 75 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

275 8 38 0024539 4080 BETA ST ‐117.1061495 32.69085487 5x8 40 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

277 8 38 Not planned 4102 ALPHA ST ‐117.1058489 32.6919742 5x10 50 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

282 8 38 0024535 4118 BETA ST ‐117.1056007 32.69093058 5x16 80 1
Root prune (1) BRZ Pepper Tree. Install Root 

Barrier at 18" depth. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

285 8 38 0024512 4121 BETA ST ‐117.1054992 32.69079588 5x19 95 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

288 8 38 0024513 4127 BETA ST ‐117.1053211 32.6907794 5x27 135 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

294 8 38 Not planned 4141 BETA ST ‐117.1049701 32.6907839 5x15 75 20 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

475 8 38 Not planned 4159 BETA ST ‐117.1047191 32.6907899 5x15 75 110 1
Root prune (1) Ficus Tree. Install Root Barrier 

at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

105 4 39
0025008, 

0025009
4351 NEWTON AVE ‐117.1010326 32.6946432 4x18 72

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

106 4 39 0025051 4375 Z ST ‐117.1003037 32.69257643 4x20 80 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

107 4 39 0025055
4405 BOSTON AVE 

(LOCATION 1)
‐117.1001146 32.69303847 5x5 25 1

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

385 8 39 0024993 4248 BOSTON AVE ‐117.1025219 32.6933677 4x5 20 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

436 4 39 0025123
4405 BOSTON AVE 

(LOCATION 2)
‐117.0999312 32.6931843 5x5 25 1

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

446 4 39 0025128 4465 NEWTON AVE  ‐117.0982928 32.6946109 5x4 20 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

85 8 40
0027165, 

0027166

1707 UNA ST 

(LOCATION 1)
‐117.1148072 32.68888195 5x15 75 1

Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

188 8 40
0027163, 

0027164

1707 UNA ST 

(LOCATION 2)
‐117.1147131 32.68898115 5x32 160

San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

191 8 40 0027171 3835 BIRCH ST ‐117.1121251 32.6872655 5x10 50 12 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

194 8 40
0027188, 

0027189
3632 BIRCH ST ‐117.1156387 32.6899302 5x16 80 1

Root prune (1) flame tree. Install Root Barrier 

at 18" depth Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

195 8 40 0027168 3633 BIRCH ST ‐117.1157198 32.68975487 5x16 80 1
Root prune (1) Brisbane Box Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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218 8 40
0027214, 

0027215
3717 BIRCH ST ‐117.1144459 32.688866 5x30 150 1

Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

222 8 40 0027161 3730 BIRCH ST ‐117.1140161 32.68879203 5x12 60 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

223 8 40 Not planned 3752 ACACIA ST ‐117.1132235 32.6896088 5x34 170 1

Reduce sidewalk width by 0.5' for 6' minimum 

centered on tree.Root prune (1) tree. Install 

Root Barrier at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

224 8 40 Not planned 3763 ACACIA ST ‐117.1132105 32.6893632 5x23 115 12 1 1
Root prune (1) Jacaranda Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

226 8 40 Not planned 3765 BIRCH ST ‐117.1135291 32.6882288 5x10 50 8 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

232 8 40 0027160 3772 BIRCH ST ‐117.1134558 32.6884112 5x8 40 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

234 8 40 0027196
3804 BIRCH ST ON 

VESTA ST
‐117.112699 32.68819427 5x20 100 22 1 Remove (1) Chinese Elm Tree.

San Diego Bay Watershed PUEBLO SAN DIEGOEl Toyan 908.3

236 8 40 0027220 3824 BIRCH ST ‐117.1121623 32.68751488 5x22 110 50 1 1

Replace the driveway in kind. Please contact Project 

Management Team for driveway replacement limit 

before proceeding with any construction.

Remove (1) Broadleaf Tree. Plant (1) Pink 

Trumpet Tree. No watering agreement from 

the owner, no tree planting. 
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

242 8 40 0103916 3853 BIRCH ST ‐117.1116334 32.6869144 5x22 110 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

247 8 40 0027219 3854 BIRCH ST ‐117.1115094 32.68705805 5x22 110 1 1

Remove (1) Broadleaf Tree. Plant (1) Pink 

Trumpet Tree. No watering agreement from 

the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

384 8 40 0025764 A‐F 1816 S 39TH ST ‐117.1101757 32.68735832 5x12 60 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

420 8 40 0025265
1603 S 39TH ST ON 

GAMMA ST
‐117.1101214 32.6897233 5x10 50

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

435 8 40 0025762 A‐F 1824 S 39TH ST ‐117.1101585 32.6871893 10x10,5x5,5x8 165 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

84 8 41 0024543 1616 S 41ST ST ‐117.1060364 32.6894503 4x22 88 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

86 8 41 Not planned
1747 S 40TH ST 

(LOCATION 1)
‐117.1080157 32.6880550 5x12 60 30 1

Replace the driveway in kind. Please contact Project 

Management Team for driveway replacement limit 

before proceeding with any construction.

Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%.

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

109 8 41 0025178 1877 S 40TH ST ‐117.1080401 32.68705497 5x34 170 1

Reduce the sidewalk width after the step by 

12" on property side for the length of 

120".Root prune (1) BRZ Pepper Tree. Install 

Root Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

110 8 41 0025179 A‐F 3934 EPSILON ST ‐117.1093895 32.68763545 5x10 50 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

114 8 41 0025274 1610 S 40TH ST ‐117.108198 32.68937343 5x35 175 1 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

115 8 41 0025756
4010 NORDICA AVE 

ON S 40TH ST
‐117.1077308 32.68597807 5x5 25

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

116 8 41 0025757 3941 BIRCH ST ‐117.1092547 32.68602735 5x28 140 1 8 2
Root prune (2) trees. Install Root Barrier at 

18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

245 8 41 0024552 4118 GAMMA ST ‐117.1054830 32.6898822 5x5 25 San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

250 8 41 Not planned
4222 ETA ST 

(LOCATION 2)
‐117.1030902 32.6867539 4x5 20 1

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

259 8 41 0025168 3940 DELTA ST ‐117.1092451 32.6888317 5x8 40 1
Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

260 8 41

0025214, 

0025215, 

0025216 

3949 DELTA ST ‐117.1092111 32.6886708 5x55 275 3
Root prune (3) Broadleaf Trees. Install Root 

Barrier at 18" depth. Tree trim 15%.
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

261 8 41 0025226 3954 EPSILON ST ‐117.1091227 32.6878008 5x14 70 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2
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262 8 41
0025270, 

0025271
3976 DELTA ST ‐117.1084863 32.6888352 5x20 100 12 1

Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

263 8 41 0025225 3976 EPSILON  ST ‐117.1085963 32.68780612 5x15 75 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

264 8 41 0025217 3985 DELTA ST ‐117.1084426 32.6886783 5x12 60 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

266 8 41 0025172 3991 DELTA ST ‐117.108294 32.68868162 5x24 120 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

267 8 41 0024606 4029 DELTA ST ‐117.1073584 32.68867858 5x20 100 1 1 Remove (1) dead Carrotwood Tree. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

291 8 41 0024547 4136 EPSILON ST ‐117.1050587 32.68782207 5x28 140 1 8 1 Remove (1) Sweet Gum Tree. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

295 8 41 Not planned 4143 EPSILON ST ‐117.1049501 32.6876371 5x33 165 16 75 1 1

Replace the driveway in kind. Please contact Project 

Management Team for driveway replacement limit 

before proceeding with any construction.

Remove (1) Liquidamber Tree. Plant (1) Holly 

Oak Tree. No watering agreement from the 

owner, no tree planting. 
San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

301 8 41 0024549 4169 GAMMA ST ‐117.1045078 32.6897586 4x12 48 1 1
Root prune (1) Broadleaf Tree. Install Root 

Barrier at 18" depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

302 8 41 Not planned 4176 EPSILON ST ‐117.1043057 32.6878212 5x25 125 1

Remove (1) Liquidamber Tree. Plant (1) 

Chinese Pistache Tree. No watering 

agreement from the owner, no tree planting.  San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

388 8 41 Not planned
1747 S 40TH ST 

(LOCATION 2)
‐117.1080206 32.6881259 5x15 75 1

Root prune (1) tree. Install Root Barrier at 18" 

depth. Tree trim 15%. San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

231 4 42 Not planned
1685 S 43RD ST ON 

DELTA ST
‐117.1019596 32.6890463 5x10 50 1

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

237 8 42 Not planned
4222 ETA ST 

(LOCATION 1)
‐117.1027586 32.6867554 4x9 36 1

San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

477 3 43 Not planned 1433 MARKET ST ‐117.1513061 32.7114182 11x12 132 1 1
Remove (1) Sweet Gum tree. Plant (1) 

Jacaranda San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

478 3 43 Not planned 1425 MARKET ST ‐117.1513922 32.7114142 10x11 126 32 1 1
Remove (1) Sweet Gum tree. Plant (1) 

Jacaranda San Diego Bay Watershed PUEBLO SAN DIEGO Chollas 908.2

Total 44,046 1,168 449 112 5 13 3,288 412 812 38 1,084 8 14 318 30 7 37
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SAMPLE ARCHAEOLOGY INVOICE
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(FOR ARCHAEOLOGY ONLY) 
Company Name 

Address, telephone, fax 

Date: Insert Date 

To: Name of Resident Engineer 
City of San Diego 
Construction Management and 
Field Services Division 
9573 Chesapeake Drive  
San Diego, CA 92123-1304 

Project Name:  Insert Project Name 

SAP Number (WBS/IO/CC):  Insert SAP Number 

Drawing Number:   Insert Drawing Number 

Invoice period: Insert Date to Insert Date 

Work Completed: Bid item Number – Description of Bid Item – Quantity – Unit Price– Amount 

Detailed summary of work completed under this bid item:  Insert detailed description of Work related to 
Archaeology Monitoring Bid item. See Note 1 below. 

Summary of charges:   

Description of Services Name Start Date End Date Total 
Hours 

Hourly 
Rate 

Amount 

Field Archaeologist Joe Smith 8/29/2011 9/2/2011 40 $84 $3,360 

Laboratory Assistant Jane Doe 8/29/2011 9/2/2011 2 $30 $60 

Subtotal $3,420 

Work Completed: Bid item Number – Description of Bid Item – Quantity – Unit Price– Amount 

Detailed summary of work completed under this bid item:  Insert detailed description of Work related to 
Archaeology Curation/Discovery Bid item. See Note 2 below. 

Summary of charges:   

Description of 
Services 

Where work 
occurred (onsite 

vs offsite/lab) 

Name Start Date End Date Total 
Hours 

Hourly 
Rate 

Amount 

Field Archaeologist  Joe Smith 8/29/2011 9/2/2011 40 $84 $3,360 

Laboratory Assistant  Jane Doe 8/29/2011 9/2/2011 2 $30 $60 

Subtotal $3,420 

Total this invoice: $_____________ 
Total invoiced to date: $_____________

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3
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Note 1: 

For monitoring related bid items or work please include summary of construction work that was monitored from Station 
to Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries 
were made.  

Note 2: 

For curation/discovery related bid items or work completed as part of a discovery and curation process, the PI must provide 
a response to the following questions along with the invoice: 

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the California 
Register of Historical Resources (California Register).  

a. Please briefly describe your application (consideration) of all four California Register criteria.  

b. If the resource is eligible under Criterion D, please define the important information that may be present.  

c. Were specialized studies performed? How many personnel were required? How many Native American 
monitors were present? 

d.  What is the age of the resource?  

e. Please define types of artifacts to be collected and curated, including quantity of boxes to be submitted to 
the San Diego Archaeological Center (SDAC). How many personnel were required? How many Native 
American monitors were present? 

2. Preliminary results of data recovery and a definition of the size of the representative sample.  

a. Were specialized studies performed? Please define types of artifacts to be collected and curated, including 
quantity of boxes to be submitted to the SDAC. How many personnel were required? How many Native 
American monitors were present? 

3. What resources were discovered during monitoring?  

4. What is the landform context and what is the integrity of the resources?  

5. What additional studies are necessary? 

6. Based on application of the California Register criteria, what is the significance of the resources? 

a.  If the resource is eligible for the California Register, can the resource be avoided by construction?  

b. If not, what treatment (mitigation) measures are proposed? Please define data to be recovered (if necessary) 
and what material will be submitted to the SDAC for curation. Are any specialized studies proposed?  

(After the first invoice, not all the above information needs to be re-stated, just revise as applicable). 
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Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.  

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

PROJECT TITLE PROJECT TITLE 
Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 

FOR SAMPLE REFERENCE ONLY
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Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

166 | Page



Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a 
sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 
if your work will impact these street lights. These are assets that belong to the City of San Diego 
and you shall be responsible for any costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

172 | Page



 

 

APPENDIX J 

MITIGATION, MONITORING, AND REPORTING PROGRAM
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PUBLIC PROJECTS 
HISTORICAL RESOURCES (ARCHAEOLOGY/TRIBAL CULTURAL RESOURCES) 
 
I. Prior to Permit Issuance or Bid Opening/Bid Award 
 A.   Entitlements Plan Check   

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the 
Environmental Designee (ED) shall verify that the requirements for Archaeological 
Monitoring and Native American monitoring have been noted on the applicable 
construction documents through the plan check process. 

B.  Letters of Qualification have been submitted to ED 
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation 

Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the 
project and the names of all persons involved in the archaeological monitoring 
program, as defined in the City of San Diego Historical Resources Guidelines 
(HRG). If applicable, individuals involved in the archaeological monitoring 
program must have completed the 40-hour HAZWOPER training with certification 
documentation. 

2. MMC will provide a letter to the applicant confirming the qualifications of the PI 
and all persons involved in the archaeological monitoring of the project meet the 
qualifications established in the HRG. 

3. Prior to the start of work, the applicant must obtain written approval from MMC for 
any personnel changes associated with the monitoring program.   

 
II. Prior to Start of Construction 
 A.  Verification of Records Search 

1. The PI shall provide verification to MMC that a site-specific records search (1/4 
mile radius) has been completed.  Verification includes, but is not limited to a copy 
of a confirmation letter from South Coastal Information Center, or, if the search was 
in-house, a letter of verification from the PI stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the ¼ mile 
radius. 

 B. PI Shall Attend Precon Meetings 
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a 

Precon Meeting that shall include the PI, Native American consultant/monitor 
(where Native American resources may be impacted), Construction Manager (CM) 
and/or Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if 
appropriate, and MMC. The qualified Archaeologist and Native American Monitor 
shall attend any grading/excavation related Precon Meetings to make comments 
and/or suggestions concerning the Archaeological Monitoring program with the 
Construction Manager and/or Grading Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior 
to the start of any work that requires monitoring. 
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 2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
 The applicant shall submit a letter to MMC acknowledging their responsibility for 

the cost of curation associated with all phases of the archaeological monitoring 
program. 

3.  Identify Areas to be Monitored 
a. Prior to the start of any work that requires monitoring, the PI shall submit an 

Archaeological Monitoring Exhibit (AME) (with verification that the AME has 
been reviewed and approved by the Native American consultant/monitor when 
Native American resources may be impacted) based on the appropriate 
construction documents (reduced to 11x17) to MMC identifying the areas to be 
monitored including the delineation of grading/excavation limits. 

b. The AME shall be based on the results of a site specific records search as well 
as information regarding the age of existing pipelines, laterals and associated 
appurtenances and/or any known soil conditions (native or formation). 

c. MMC shall notify the PI that the AME has been approved. 
4.  When Monitoring Will Occur 

a. Prior to the start of any work, the PI shall also submit a construction schedule to 
MMC through the RE indicating when and where monitoring will occur. 

b. The PI may submit a detailed letter to MMC prior to the start of work or during 
construction requesting a modification to the monitoring program. This request 
shall be based on relevant information such as review of final construction 
documents which indicate conditions such as age of existing pipe to be replaced, 
depth of excavation and/or site graded to bedrock, etc., which may reduce or 
increase the potential for resources to be present. 

5. Approval of AME and Construction Schedule 
After approval of the AME by MMC, the PI shall submit to MMC written 
authorization of the AME and Construction Schedule from the CM.   

  
III. During Construction 
 A.  Monitor Shall be Present During Grading/Excavation/Trenching 

1. The Archaeological Monitor shall be present full-time during all soil disturbing and 
grading/excavation/trenching activities which could result in impacts to 
archaeological resources as identified on the AME.  The Construction Manager is 
responsible for notifying the RE, PI, and MMC of changes to any construction 
activities such as in the case of a potential safety concern within the area being 
monitored. In certain circumstances OSHA safety requirements may 
necessitate modification of the AME. 

2. The Native American consultant/monitor shall determine the extent of their 
presence during soil disturbing and grading/excavation/trenching activities based on 
the AME and provide that information to the PI and MMC. If prehistoric resources 
are encountered during the Native American consultant/monitor’s absence, work 
shall stop and the Discovery Notification Process detailed in Section III.B-C and 
IV.A-D shall commence.    

3. The PI may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a field condition such as modern 
disturbance post-dating the previous grading/trenching activities, presence of fossil 
formations, or when native soils are encountered that may reduce or increase the 
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potential for resources to be present. 
4. The archaeological and Native American consultant/monitor shall document field 

activity via the Consultant Site Visit Record (CSVR).  The CSVR’s shall be 
emailed by the CM to the RE the first day of monitoring, the last day of monitoring, 
monthly (Notification of Monitoring Completion), and in the case of ANY 
discoveries.  The RE shall forward copies to MMC.  

 B.  Discovery Notification Process  
1. In the event of a discovery, the Archaeological Monitor shall direct the contractor to 

temporarily divert all soil disturbing activities, including but not limited to digging, 
trenching, excavating or grading activities in the area of discovery and in the area 
reasonably suspected to overlay adjacent resources and immediately notify the RE 
or BI, as appropriate. 

2. The Monitor shall immediately notify the PI (unless Monitor is the PI) of the 
discovery. 

3. The PI shall immediately notify MMC by phone of the discovery, and shall also 
submit written documentation to MMC within 24 hours by email with photos of the 
resource in context, if possible. 

4. No soil shall be exported off-site until a determination can be made regarding the 
significance of the resource specifically if Native American resources are 
encountered. 

 C.  Determination of Significance 
1. The PI and Native American consultant/monitor, where Native American resources 

are discovered shall evaluate the significance of the resource. If Human Remains 
are involved, follow protocol in Section IV below. 
a. The PI shall immediately notify MMC by phone to discuss significance 

determination and shall also submit a letter to MMC indicating whether 
additional mitigation is required.  

b. If the resource is significant, the PI shall submit an Archaeological Data 
Recovery Program (ADRP) and obtain written approval of the program from 
MMC, CM and RE.  ADRP and any mitigation must be approved by MMC, RE 
and/or CM before ground disturbing activities in the area of discovery will be 
allowed to resume. Note: If a unique archaeological site is also an historical 
resource as defined in CEQA Section 15064.5, then the limits on the 
amount(s) that a project applicant may be required to pay to cover 
mitigation costs as indicated in CEQA Section 21083.2 shall not apply. 
(1). Note: For pipeline trenching and other linear projects in the public Right-

of-Way, the PI shall implement the Discovery Process for Pipeline 
Trenching projects identified below under “D.” 

c. If the resource is not significant, the PI shall submit a letter to MMC indicating 
that artifacts will be collected, curated, and documented in the Final Monitoring 
Report. The letter shall also indicate that that no further work is required. 
(1). Note: For Pipeline Trenching and other linear projects in the public Right-

of-Way, if the deposit is limited in size, both in length and depth; the 
information value is limited and is not associated with any other resource; 
and there are no unique features/artifacts associated with the deposit, the 
discovery should be considered not significant. 

(2). Note, for Pipeline Trenching and other linear projects in the public Right-
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of-Way, if significance can not be determined, the Final Monitoring 
Report and Site Record (DPR Form 523A/B) shall identify the discovery 
as Potentially Significant.  

D.  Discovery Process for Significant Resources - Pipeline Trenching and other Linear 
Projects in the Public Right-of-Way  
The following procedure constitutes adequate mitigation of a significant discovery 
encountered during pipeline trenching activities or for other linear project types within 
the Public Right-of-Way including but not limited to excavation for jacking pits, 
receiving pits, laterals, and manholes to reduce impacts to below a level of significance:  

  1. Procedures for documentation, curation and reporting 
a. One hundred percent of the artifacts within the trench alignment and width shall 

be documented in-situ, to include photographic records, plan view of the trench 
and profiles of side walls, recovered, photographed after cleaning and analyzed 
and curated.  The remainder of the deposit within the limits of excavation 
(trench walls) shall be left intact.  

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the RE 
as indicated in Section VI-A.  

c. The PI shall be responsible for recording (on the appropriate State of California 
Department of Park and Recreation forms-DPR 523 A/B) the resource(s) 
encountered during the Archaeological Monitoring Program in accordance with 
the City’s Historical Resources Guidelines.  The DPR forms shall be submitted 
to the South Coastal Information Center for either a Primary Record or SDI 
Number and included in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation for monitoring of 
any future work in the vicinity of the resource.  

 
IV.  Discovery of Human Remains  

If human remains are discovered, work shall halt in that area and no soil shall be exported 
off-site until a determination can be made regarding the provenance of the human remains; 
and the following procedures as set forth in CEQA Section 15064.5(e), the California 
Public Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) 
shall be undertaken: 

 A.  Notification 
1. Archaeological Monitor shall notify the RE or BI as appropriate, MMC, and the PI, 

if the Monitor is not qualified as a PI.  MMC will notify the appropriate Senior 
Planner in the Environmental Analysis Section (EAS) of the Development Services 
Department to assist with the discovery notification process. 

2. The PI shall notify the Medical Examiner after consultation with the RE, either in 
person or via telephone. 

B. Isolate discovery site 
1. Work shall be directed away from the location of the discovery and any nearby area 

reasonably suspected to overlay adjacent human remains until a determination can 
be made by the Medical Examiner in consultation with the PI concerning the 
provenience of the remains. 

2. The Medical Examiner, in consultation with the PI, will determine the need for a 
field examination to determine the provenience. 

3. If a field examination is not warranted, the Medical Examiner will determine with 
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input from the PI, if the remains are or are most likely to be of Native American 
origin. 

 C. If Human Remains ARE determined to be Native American 
1. The Medical Examiner will notify the Native American Heritage Commission 

(NAHC) within 24 hours. By law, ONLY the Medical Examiner can make this call. 
2. NAHC will immediately identify the person or persons determined to be the Most 

Likely Descendent (MLD) and provide contact information. 
3. The MLD will contact the PI within 24 hours or sooner after the Medical Examiner 

has completed coordination, to begin the consultation process in accordance with 
CEQA Section 15064.5(e), the California Public Resources and Health & Safety 
Codes. 

4. The MLD will have 48 hours to make recommendations to the property owner or 
representative, for the treatment or disposition with proper dignity, of the human 
remains and associated grave goods. 

5. Disposition of Native American Human Remains will be determined between the 
MLD and the PI, and, if: 
a. The NAHC is unable to identify the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being granted access to the site, OR; 
b. The landowner or authorized representative rejects the recommendation of the 

MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to 
provide measures acceptable to the landowner, the landowner shall reinter the 
human remains and items associated with Native American human remains with 
appropriate dignity on the property in a location not subject to further and future 
subsurface disturbance, THEN 

c. To protect these sites, the landowner shall do one or more of the following: 
 (1) Record the site with the NAHC; 
 (2) Record an open space or conservation easement; or 
 (3) Record a document with the County. The document shall be titled “Notice 

of Reinterment of Native American Remains” and shall include a legal 
description of the property, the name of the property owner, and the owner’s 
acknowledged signature, in addition to any other information required by PRC 
5097.98. The document shall be indexed as a notice under the name of the 
owner. 

d. Upon the discovery of multiple Native American human remains during a 
ground disturbing land development activity, the landowner may agree that 
additional conferral with descendants is necessary to consider culturally 
appropriate treatment of multiple Native American human remains. Culturally 
appropriate treatment of such a discovery may be ascertained from review of the 
site utilizing cultural and archaeological standards. Where the parties are unable 
to agree on the appropriate treatment measures the human remains and items 
associated and buried with Native American human remains shall be reinterred 
with appropriate dignity, pursuant to Section 5.c., above. 

D.  If Human Remains are NOT Native American 
1. The PI shall contact the Medical Examiner and notify them of the historic era 

context of the burial. 
2. The Medical Examiner will determine the appropriate course of action with the PI 

and City staff (PRC 5097.98). 
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3. If the remains are of historic origin, they shall be appropriately removed and 
conveyed to the San Diego Museum of Man for analysis. The decision for 
internment of the human remains shall be made in consultation with MMC, EAS, 
the applicant/landowner, any known descendant group, and the San Diego Museum 
of Man. 

V. Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent 
and timing shall be presented and discussed at the precon meeting.  

2. The following procedures shall be followed. 
a. No Discoveries 
 In the event that no discoveries were encountered during night and/or weekend 

work, the PI shall record the information on the CSVR and submit to MMC via 
email by 8AM of the next business day.  

b. Discoveries 
 All discoveries shall be processed and documented using the existing 

procedures detailed in Sections III - During Construction, and IV – Discovery of 
Human Remains. Discovery of human remains shall always be treated as a 
significant discovery. 

c. Potentially Significant Discoveries 
 If the PI determines that a potentially significant discovery has been made, the 

procedures detailed under Section III - During Construction and IV-Discovery 
of Human Remains shall be followed.  

d. The PI shall immediately contact the RE and MMC, or by 8AM of the next 
business day to report and discuss the findings as indicated in Section III-B, 
unless other specific arrangements have been made.   

B. If night and/or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimum of 

24 hours before the work is to begin. 
2. The RE, or BI, as appropriate, shall notify MMC immediately.  

C. All other procedures described above shall apply, as appropriate.  
 

VI. Post Construction 
A.  Submittal of Draft Monitoring Report 

1. The PI shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix C/D)   
which describes the results, analysis, and conclusions of all phases of the 
Archaeological Monitoring Program (with appropriate graphics) to MMC via the 
RE for review and approval within 90 days following the completion of monitoring.  
It should be noted that if the PI is unable to submit the Draft Monitoring 
Report within the allotted 90-day timeframe as a result of delays with analysis, 
special study results or other complex issues, a schedule shall be submitted to 
MMC establishing agreed due dates and the provision for submittal of 
monthly status reports until this measure can be met.  
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program or Pipeline Trenching Discovery 
Process shall be included in the Draft Monitoring Report. 
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b. Recording Sites with State of California Department of Parks and Recreation  
 The PI shall be responsible for recording (on the appropriate State of California 

Department of Park and Recreation forms-DPR 523 A/B) any significant or 
potentially significant resources encountered during the Archaeological 
Monitoring Program in accordance with the City’s Historical Resources 
Guidelines, and submittal of such forms to the South Coastal Information 
Center with the Final Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the PI via the RE for revision or, 
for preparation of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for 
approval. 

4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring 

Report submittals and approvals. 
B. Handling of Artifacts 

1. The PI shall be responsible for ensuring that all cultural remains collected are 
cleaned and catalogued 

2. The PI shall be responsible for ensuring that all artifacts are analyzed to identify 
function and chronology as they relate to the history of the area; that faunal material 
is identified as to species; and that specialty studies are completed, as appropriate. 

C. Curation of artifacts: Accession Agreement and Acceptance Verification  
1. The PI shall be responsible for ensuring that all artifacts associated with the survey, 

testing and/or data recovery for this project are permanently curated with an 
appropriate institution. This shall be completed in consultation with MMC and the 
Native American representative, as applicable. 

2.   When applicable to the situation, the PI shall include written verification from the 
Native American consultant/monitor indicating that Native American resources 
were treated in accordance with state law and/or applicable agreements.  If the 
resources were reinterred, verification shall be provided to show what protective 
measures were taken to ensure no further disturbance occurs in accordance with 
Section IV – Discovery of Human Remains, Subsection C. 

3. The PI shall submit the Accession Agreement and catalogue record(s) to the RE or 
BI, as appropriate for donor signature with a copy submitted to MMC. 

4. The RE or BI, as appropriate shall obtain signature on the Accession Agreement 
and shall return to PI with copy submitted to MMC. 

5. The PI shall include the Acceptance Verification from the curation institution in the 
Final Monitoring Report submitted to the RE or BI and MMC. 

D.  Final Monitoring Report(s)  
1. The PI shall submit one copy of the approved Final Monitoring Report to the RE or 

BI as appropriate, and one copy to MMC (even if negative), within 90 days after 
notification from MMC of the approved report. 

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of 
the approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

 
S:\ERA\Environmental Analysis\TEMPLATES-SHELLS\MMRP\Archaeological and Tribal Cultural Resources - 
Public_082919.docx 
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APPENDIX K 

CALIFORNIA MUTCD FIGURE 6H-28
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Notes for Figure 6H-28—Typical Application 28 
Sidewalk Detour or Diversion 

Standard: 
1. When crosswalks or other pedestrian facilities are closed or relocated, temporary facilities shall be

detectable and shall include accessibility features consistent with the features present in the existing
pedestrian facility.

Guidance: 
2. Where high speeds are anticipated, a temporary traffic barrier and, if necessary, a crash cushion should be

used to separate the temporary sidewalks from vehicular traffic.
3. Audible information devices should be considered where midblock closings and changed crosswalk areas

cause inadequate communication to be provided to pedestrians who have visual disabilities.
Option: 

4. Street lighting may be considered.
5. Only the TTC devices related to pedestrians are shown. Other devices, such as lane closure signing or ROAD

NARROWS signs, may be used to control vehicular traffic.
6. For nighttime closures, Type A Flashing warning lights may be used on barricades that support signs and

close sidewalks.
7. Type C Steady-Burn or Type D 360-degree Steady-Burn warning lights may be used on channelizing devices

separating the temporary sidewalks from vehicular traffic flow.
8. Signs, such as KEEP RIGHT (LEFT), may be placed along a temporary sidewalk to guide or direct

pedestrians.

(Modified) 
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48 inches

(See section
6D.01)

MIN.

Note: See Tables 6H-2 and 6H-3 for the meaning
of the symbols and/or letter codes used in
this figure.

Typical Application 28

(optional)

SIDEWALK DETOUR SIDEWALK DIVERSION

Figure 6H-28.  Sidewalk Detour or Diversion (TA-28)

R9-11a

R9-9

R9-11a

W20-1 W20-1

Page 1204  California MUTCD 2014 Edition
(FHWA’s MUTCD 2009 Edition, including Revisions 1 & 2, as amended for use in California)

November 7, 2014Chapter 6H – Typical Applications
Part 6 – Temporary Traffic Control

Sidewalk Replacement Group 1903-SE & CH
Bid No.: K-23-2032-DBB-3

181 | Page

C27 (CA)

Sidewalk Replacement Group 1903-SE & CH 
Bid No.: K-23-2032-DBB-3

183 | Page



Table 6H-1(CA). Index to Typical Applications 

Typical Application Description Typical Application Number 
Work affecting Pedestrian and Bicycle Facilities (see Section 6G.05) 
Shoulder Closure on Urban (Low Speed) Locations to Accommodate Bicyclists TA-101(CA) 
Lane Closure on Freeway, Expressway, Rural and Urban (High Speed) Locations 
to Accommodate Bicyclists 

TA-102(CA) 

Detour for Bike Lane on Roads with Closure of One Travel Direction TA-103(CA) 
Right Lane and Bike Lane Closure on Far Side of Intersection TA-104(CA) 
Work Within the Traveled Way of a Two-Lane Highway (see Section 6G.10) 
Lane Shift on Road with Low Traffic Volumes TA-105(CA) 
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APPENDIX L 

INSTALLATION OF SIDEWALK EXPANSION JOINTS 
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Appendix L
Installation of Sidewalk Expansion Joints

Transportation Department 
            Street Division 

LEGEND

- Expansion Joint

- Weakened Plane Joint
        "Control Joint" 

-Tooled Joint (Scoring)

- Sidewalk Continuation

- Existing Sidewalk
Replacement Area

- New Sidewalk Area

The provided exhibit are examples of
common scenarios, it does not cover all

possible outcomes. Contractor shall refer
to City of San Diego Standard Drawings
2021 Edition and San Diego Regional

Standard Drawings.
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Appendix L
Installation of Sidewalk Expansion Joints

Transportation Department 
            Street Division 

LEGEND

- Expansion Joint

- Weakened Plane Joint
        "Control Joint" 

-Tooled Joint (Scoring)

- Sidewalk Continuation

- Existing Sidewalk
Replacement Area

- New Sidewalk Area

The provided exhibit are examples of
common scenarios, it does not cover all

possible outcomes. Contractor shall refer
to City of San Diego Standard Drawings
2021 Edition and San Diego Regional

Standard Drawings.
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SIDEWALK BRIDGING 
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Not to ScaleEXPANSION JOINT

EXPANSION JOINT WITH 1/2" SLIT 
TO RECEIVE 

2" 6" 

TREE ROOTS
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APPENDIX M - Sidewalk Bridging
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ATTACHMENT G  

CONTRACT AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation,   

herein called "City", and   Portillo Concrete, Inc.                          , herein called "Contractor" for construction 

of  Sidewalk Replacement Group 1903-SE & CH; Bid No. K-23-2032-DBB-3; in the total amount ONE 

MILLION FOUR HUNDRED SEVENTY-ONE THOUSAND NINE HUNDRED THIRTY FIVE DOLLARS AND 

ZERO CENTS ($1,471,935.00), which is comprised of the Base Bid, consisting of an amount not to 

exceed ONE MILLION FOUR HUNDRED SEVENTY-ONE THOUSAND NINE HUNDRED THIRTY FIVE 

DOLLARS AND ZERO CENTS ($1,471,935.00).    

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 

parties hereto, City and Contractor agree as follows:    

1. The following are incorporated into this contract as though fully set forth herein:

(a) The attached Faithful Performance and Payment Bonds.

(b) The attached Proposal included in the Bid documents by the Contractor.

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary

Special Provisions (SSP).

(d) That certain documents entitled Sidewalk Replacement Group 1903-SE & CH, on file

in the office of the Purchasing & Contracting Department as Document No. B-19014,

as well as all matters referenced therein.

2. The Contractor shall perform and be bound by all the terms and conditions of this contract

and in strict conformity therewith shall perform and complete in a good and workmanlike

manner Sidewalk Replacement Group 1903-SE & CH, Bid Number K-23-2032-DBB-3, San

Diego, California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and

in the manner and with such additions or deductions as are provided for in this contract, and

the Contractor shall accept such payment in full satisfaction of all claims incident to such

performances.

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,

or employee of the City for or on account of anything done or omitted to be done in connection

with this contract, nor shall any such officer, agent, or employee be liable hereunder.





 

 

CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the 
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid 
are true and correct. 
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BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”.  
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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CONTRACTOR CERTIFICATION 

  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Sidewalk Replacement Group 1903-SE & CH  
(Project Title) 

as particularly described in said contract and identified as Bid No. K-23-2032-DBB-3; SAP No. (WBS)  B-19014; 
and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, 
and surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said 
contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or 
in excess of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for 
each portion of the Work.  The Bidder's attention is directed to the Special Provisions – General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the 
Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED 

CHECK IF JOINT 
VENTURE 

PARTNERSHIP 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR 

SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE CERTIFIED 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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ELECTRONICALLY SUBMITTED FORMS 
 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR 
BID NON-RESPONSIVE.   

 

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR 

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, 
SUPPLIERS AND MANUFACTURERS  
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SUBCONTRACTOR LISTING (OTHER THAN FIRST TIER) 

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR).  The Bidder is to list below the name, address, license 
number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement 
pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).  

Prime Contractor Name:__________________________________________________ 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR OR 
DESIGNER 

DIR REGISTRATION 
NUMBER 

SUBCONTRACTOR LICENSE 
NUMBER 

TYPE OF 

WORK 

Name:_________________________________ 
Address: ______________________________ 
City: 
State: 
Zip: 
Phone: 
Email:  

Name:_________________________________ 
Address: ______________________________ 
City: 
State: 
Zip: 
Phone: 
Email:  

Name:_________________________________ 
Address: ______________________________ 
City: 
State: 
Zip: 
Phone: 
Email:  
Name:_________________________________ 
Address: ______________________________ 
City: 
State: 
Zip: 
Phone: 
Email: 

** USE ADDITIONAL FORMS AS NECESSARY ** 

Portillo Concrete, Inc. 

Meridian Archaeological Services & Research
1104 California St. 

Imperial Beach
California

91932
619-755-9625
meridianarch@hotmail.com

1000876613 B2013049114 Archaeological Research

Anton's Services, Inc. 
8865 Winter Gardens Blvd. 

Lakeside
California

92040
619-579-9000

jen@antonservice.com

1000002533 861069 Landscape/Tree Removal

LC Tree Service
4455 Murphy Canyon Rd. Suite 100

San Diego
California

92123
619-677-5777
info@lctrees.com

979396 Tree Planting1000059286

Constructor

Constructor

Constructor
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