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 PREVAILING WAGE RATES: STATE  FEDERAL 
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ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 

   Seal: 
For City Engineer Date 
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING 

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) for important 
information regarding grounds for debarment for failure to submit required documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from 
the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS 

2. Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS 

3. Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS 

4. 
Debarment and Suspension Certification for 
Prime Contractors 

At Time of Bid  ALL BIDDERS 

5. 
Debarment and Suspension Certification for 
Subcontractors, Suppliers & Mfgrs 

At Time of Bid ALL BIDDERS 

6. Bid Bond (Original) By 5 PM 1 working day 
after bid opening 

ALL BIDDERS 

7. SLBE Good Faith Effort Documentation  
By 5 PM 3 working days 
after bid opening 

ALL BIDDERS 

8. Form AA60 – List of Work Made Available 

By 5 PM 3 working days 
after bid opening with 
Good Faith Effort (GFE) 
documentation 

ALL BIDDERS 

9. Phased Funding Schedule Agreement 
Within 10 working days 
of the Notice of Intent to 
Award 

AWARDED 
BIDDER 

10. 

If the Contractor is a Joint Venture: 

 Joint Venture Agreement
 Joint Venture License

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 

11. Payment & Performance Bond: Certificates of 
Insurance & Endorsements 

Within 10 working days 
of receipt by bidder of 
contract forms and NOI 

AWARDED 
BIDDER 
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ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM 

12. Signed Contract Agreement Page 
Within 3 working days of 
receipt by bidder of 
Contract Agreement 

AWARDED 
BIDDER 

13. 
Listing of “Other Than First Tier” 
Subcontractors 

Within 10 working days 
of receipt by bidder of 
contract forms 

AWARDED 
BIDDER 
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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire
Construction services for AC Water & Sewer Group 1048. For additional information refer to
Attachment A.

2. FULL AND OPEN COMPETITION:  This solicitation is subject to full and open competition and
may be bid by Contractors on the City’s approved Prequalified Contractors List.  For
information regarding the Contractors Prequalified list visit the City’s web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is
$8,170,000.

4. BID DUE DATE AND TIME ARE: JANUARY 17, 2023 AT 2:00 PM

5. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must
possess the following licensing classifications: A.

6. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages
apply to this contract.

6.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities.  For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 8.5% 

2. ELBE participation 13.8% 

3. Total mandatory participation 22.3% 

6.2. The Bid may be declared non-responsive if the Bidder fails to meet the following 
requirements: 

6.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

6.2.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable 
Document Format (PDF), demonstrating the Bidder made a good faith effort 
to conduct outreach to and include SLBE-ELBE Subcontractors as required in 
this solicitation by 5 PM 3 Working Days after the Bid opening if the overall 
mandatory participation percentage is not met. 

All submittals in searchable PDF shall be submitted electronically within 
the prescribed time identified in the contract documents via PlanetBids 
by invitation to the point of contact named in the bid provided by the 
Contract Specialist to all bidders. 
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7. AWARD PROCESS: 

7.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

7.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 

7.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City Attorney’s 
Office. 

7.4. The low Bid will be determined by the Base Bid.  

7.5. Once the low bid has been determined, the City may, at its sole discretion, award the 
contract for the Base Bid alone. 

8. SUBMISSION OF QUESTIONS: 

8.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  Any questions related to this 
solicitation shall be submitted to: 

BFriedenreic@sandiego.gov   

8.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

8.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

8.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 

9. PHASED FUNDING: For Phased Funding Conditions, see Attachment B. 
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 INSTRUCTIONS TO BIDDERS  

1. PREQUALIFICATION OF CONTRACTORS:   

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening.  

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000.  

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be 
eligible for award in this scenario, the Joint Venture itself or at least one of the 
Joint Venture entities must have been prequalified for the total amount 
proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 
or greater on a project with an engineer’s estimate of less than $30,000,000 
are not eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds in 
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder 
of a form of contract for execution. 

1.4. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification  

1.5. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids.  
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown 
on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more.  
Because of these security features, Contractors who disable their browsers’ cookies 
will not be able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered.  The system will not accept a bid for which any required information 
is missing.  This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the “Bid Due Date and 
Time” are not available for review by anyone other than the submitter who has until 
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 
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2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.   It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Purchasing & 
Contracting Department, Public Works Division Contract Specialist listed on the cover 
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to 
ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT: 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment “A–
Scope of Work” for the City of San Diego, in accordance with the requirements set forth 
herein for the electronically submitted prices. The Bidder guarantees the Contract 
Price for a period of 120 days from the date of Bid opening. The duration of the 
Contract Price guarantee shall be extended by the number of days required for the 
City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
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shall be free to release the information when required in accordance with the PRA, pursuant 
to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

6. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 14 Calendar Days after receiving the Contract forms.   

7. INSURANCE REQUIREMENTS:  

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/   2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)*  
https://www.sandiego.gov/ecp/edocref/greenbook  

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw  2021 ECPI010122-03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings  2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications  

2018 PWPI030119-05 
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Title Edition Document 
Number 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications 2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 6  
(CA MUTCD Rev 6)  
https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files   

2014 PWPI060121-10 

NOTE:               *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/  

*Electronic updates to the Standard Drawings may also be found in the link above 

9. CITY'S RESPONSES AND ADDENDA:  The City, at its discretion, may respond to any or all 
questions submitted in writing via the City’s eBidding web site in the form of an addendum.  
No other responses to questions, oral or written shall be of any force or effect with respect to 
this solicitation. The changes to the Contract Documents through addenda are made effective 
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 
at the time of bid submission. 

10. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting Bids at any 
time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 
contract. 

11. CONTRACT PRICING:  This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein.  The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 
opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 
fulfill all contractual conditions.  

12. SUBCONTRACTOR INFORMATION: 

12.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
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may result in the Bid being rejected as non-responsive and ineligible for award.  The 
Bidder's attention is directed to the Special Provisions – Section 3-2,  
“Self-Performance”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For 
subcontractors or suppliers to be used on alternate items, bidder shall use the 
provided “Subcontractors For Alternates” form and shall indicate for each alternate 
subcontract whether it is an additive or deductive alternate; the subcontractor’s name, 
location, phone number, email address, CA license number, and DIR registration 
number; whether the subcontractor is a designer, constructor or supplier; the type of 
work the subcontractor will be performing; and the dollar value of the subcontract for 
that alternate item. Failure to comply with this requirement may result in the bid being 
rejected as nonresponsive and ineligible for award. 

13. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-6, “Trade Names” in The WHITEBOOK and 
as amended in the SSP. 

14. AWARD: 

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   
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14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 
amount. Failure to comply with this requirement shall render the bid non-responsive and 
ineligible for award. 

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Purchasing & Contracting  
Department, Public Works Division. 

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED:  No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 
CONTRACTS: 

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid 
Security shall be in one of the following forms: a cashier's check, or a properly certified 
check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 
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19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 

19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security.  Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  By 5PM, 
1 working day after the bid opening date, all bidders must provide the City with the 
original bid security.   

19.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original by 5 PM, 1 working day after the bid 
opening date shall cause the bid to be rejected and deemed non-responsive. 

Original Bid Bond shall be submitted to: 
Purchasing & Contracting Department, Public Works Division 
1200 3rd Ave., Suite 200, MS 56P 
San Diego, California, 92101 
To the Attention of the Contract Specialist on the Front Page of this solicitation. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS: 

20.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete 
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  
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20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

21. BID RESULTS:   

21.1. The availability of the bids on the City’s eBidding system shall constitute the public 
announcement of the apparent low bidder.  In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 
made on the eBidding system.  The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT:   

22.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be made 
in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made.  
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22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine 
carefully the Project Site, the Plans and Specifications, other materials as described in the 
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms (e.g., Bidding Documents).  The submission of a Bid shall be conclusive 
evidence that the Bidder has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of work, the quantities of materials to be 
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and 
Specifications. 

24. CITY STANDARD PROVISIONS:  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.  

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.   

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.   

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 
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24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC).  

24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

25. PRE-AWARD ACTIVITIES: 

25.1. The contractor selected by the City to execute a contract for this Work shall submit the 
required documentation as specified herein and in the Notice of Intent to Award.  
Failure to provide the information as specified may result in the Bid being rejected as 
non-responsive.   

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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ATTACHMENT A 

SCOPE OF WORK  
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SCOPE OF WORK  

1. SCOPE OF WORK:  Replacement of approximately 3,400 -Linear Feet (LF) of existing asbestos 
cement (AC) water main with new 16-inch PVC water main, replacement of 7,750-LF of existing 
8-inch VC sewer with new 8-inch PVC sewer pipe, rehabilitation of 12,160-LF of existing 8-inch 
sewer main, abandonment of 1,020-LF of existing 8-inch VC and PVC sewer mains, and 
associated sewer laterals, manholes, curb ramps. The project also proposes curb ramp 
installation, laterals, cleanouts, water services, water hydrants, slurry seal and street 
resurfacing. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Plans numbered 41488-01-D through  
41488-49-D, inclusive. 

2. LOCATION OF WORK:  The location of the Work is as follows: 

See Appendix E – Location Map. 

3. CONTRACT TIME: The Contract Time for completion of the Work, including the Plant 
Establishment Period, shall be 632 Working Days. 
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ATTACHMENT B 

PHASED FUNDING PROVISIONS 
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PHASED FUNDING PROVISIONS 

1. PRE-AWARD 

1.1. Within 10 Working Days of the Notice of Intent to Award, the Contractor must contact 
the Project Manager to discuss fund availability for each phase and shall also submit 
the following: 

1.1.1. Construction Cost Loaded Schedule in accordance with 6-1, “CONSTRUCTION 
SCHEDULE  AND  COMMENCEMENT  OF  THE  WORK” and 7-3, “PAYMENT”. 
 

1.2. Contractor’s failure to perform any of the following may result cancelling the award of 
the Contract: 

1.2.1. Meeting with the City’s Project Manager to discuss the Phased Funding 
Schedule. 

1.2.2. Agreeing to a Phased Funding Schedule within thirty days of meeting with the 
City’s Project Manager. 

2. POST-AWARD 

2.1. Do not start any construction activities for the next phase until the Notice to Proceed 
(NTP) has been issued by the City. The City will issue a separate NTP for each phase. 

2.2. The City may issue the NTP for a subsequent phase before the completion of the 
preceding phase. 
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PHASED FUNDING SCHEDULE AGREEMENT 

The particulars left blank below, such as the total number of phases and the amounts assigned to 
each phase, will be completed with funding specific information from the Pre-Award Schedule and 
Construction Cost Loaded Schedule submitted to and approved by the City.  

BID NUMBER: 

CONTRACT OR TASK TITLE: 

CONTRACTOR: 

Funding 

Phase 

Phase Description Phase 

Start 

Phase 

Finish 

Not-to-
Exceed 

Amount 

1

2

3

Contract Total $ 
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Notes:  
1) WHITEBOOK section 7-3.10, “Phased Funding Compensation” applies.
2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on BID SCHEDULE 1 - PRICES.
3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the CONTRACT and shall only be revised

by written modifications to the CONTRACT.

CITY OF SAN DIEGO CONTRACTOR 

PRINT NAME: PRINT NAME: 
Construction Senior Engineer 

Signature: Title:

Date:  Signature:

Date:

PRINT NAME: 
Design Senior Engineer 

Signature:

Date:
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM  
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml   

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   
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c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 

You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 

You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 

e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 
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f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
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subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with 
a copy to the Engineer. 
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3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 

iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 
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vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
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Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s 
prior written approval. Any violation of this provision by you or your 
Subcontractor shall subject you or your Subcontractor to the penalties, 
sanctions, and other remedies specified in §7108.5 of the Business and 
Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 

b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
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Subcontractors and Suppliers for work on this project. Records shall show 
name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe.shtml 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
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capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
articles, or equipment required under the Contract and of the 
general character described by the specifications. 
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ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 

ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 
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iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,000,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 

2. Contracts Valued over $500,000 and under $1,000,000 will also be considered 
Major Public Works Contracts and will include the mandatory subcontractor 
participation requirements described above and the following:  

a) 5% bid discount for SLBE-ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  
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c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $250,000 up to $500,000 will be considered Minor Public 
Works Contracts and will be awarded through a competitive Bid process open 
only to City certified SLBE-ELBE firms. If there are no bidders or no responsible 
bidders, the Contract will be made available to all Bidders and will be subject 
to requirements listed in items 1 and 2 for Major Public Works Contracts 
above. 

4. Contracts valued at $250,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 
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4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
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City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 
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I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe.shtml 
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PREVAILING WAGE 
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PREVAILING WAGE 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at  
858-627-3200. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive 
provided that any of the following apply: (1) the subcontractor is registered prior 
to bid opening; (2) within twenty-four hours after the bid opening, the 
subcontractor is registered and has paid the penalty registration fee specified in 
Labor Code section 1725.5; or (3) the subcontractor is replaced by another 
registered subcontractor pursuant to Public Contract Code section 4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered 
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and 
Contractor shall provide proof of registration for themselves and all listed 
subcontractors to the City at the time of bid or proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors.  The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  

1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 
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1.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1). 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but will 
not be required to be submitted online with the DIR directly. The Contractor 
will need to keep those records for at least three years following the 
completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 1.11 above. (Labor code section 
1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, item 55, “Normal Working Hours”, 
ADD the following: 

Normal Working Hours - Normal Working Hour core periods shall be  
7:00 AM – 5:00 PM, Monday through Friday, inclusive. Saturdays, Sundays, and City 
Holidays are excluded. Normal Working Hours on Roadways are defined as  
8:30 AM - 3:30 PM.  

 Normal working hours for all work on Genesee Ave is to be done between the hours 
of 9:00 PM and 6:00 AM unless otherwise approved by Construction Management 
Deputy City Engineer. 

SECTION 3 – CONTROL OF THE WORK 

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. You shall perform, with your own organization, Contract Work amounting to at 
least 50% of the Base Bid. 

3-8.4  Supporting Information. To the “WHITEBOOK”, ADD the following: 

4. You shall collect and submit rehabilitation data spreadsheets along with 
monthly invoices for the following rehabilitation Work (see Appendix I – 
Rehabilitation Data Collection - Sample Sewer Mains, Laterals, and 
Manholes Data Templates). 

a) Sewer Mains 

b) Laterals 

c) Manholes 

AC Water & Sewer Group 1048 
Bid No. K-23-2104-DBB-3

54 | Page



 

 

3-8.7  Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK”, ADD the following: 

7. The establishment and implementation of a Quality Control Plan (QCP), as 
defined in the standard specifications, shall be required for this Contract. See 
example in Appendix G - Sample Contractor’s Daily Quality Control 
Inspection Report. 

3-9 TECHNICAL STUDIES AND SUBSURFACE DATA. To the “WHITEBOOK”, ADD the 
following: 

5. In preparation of the Contract Documents, the designer has relied upon the 
following reports of explorations and tests at the Work Site: 

a) AC Water & Sewer Group 1048 Draft Technical Memorandum, dated 
May 2021, by PSOMAS. 

6. The reports listed above are available for review at the following link: 

https://drive.google.com/drive/folders/1DhM-P1WozMpIzR1rD1S4I_Rl7UPH1cjZ?usp=sharing  

3-12.4.3 Storage and Staging Areas. To the “WHITEBOOK”, ADD the following: 

4. No staging on Genesee Ave unless approved by the Construction Management 
Deputy City Engineer. 

3-12.7 Drinking Water Discharges Requirements. To the “WHITEBOOK”, ADD the following: 

1. You shall record the results for each discharge event on the City’s Drinking 
Water Discharge Monitoring form included as Appendix H - Monthly 
Drinking Water Discharge Monitoring Form. 

3-15.2 Integration of the Work with Separate Contractors. To the “WHITEBOOK”, ADD the 
following: 

2. The list of Separate Contractors includes: 

a) Pure Water Contractor 

3-15.3 Coordination. To the “WHITEBOOK”, ADD the following: 

2. Other adjacent City projects are scheduled for construction for the same time 
period in the vicinity of the Genesee Ave and Governor Drive intersection. See 
Appendix F  – Adjacent Projects Map for the approximate location. No work 
can begin on Genesee Ave without the approval of the Construction 
Management Deputy City Engineer Coordinate the Work with the adjacent 
projects as listed below: 

a) University City Improv 1, Santiago Crespo (619-533-3627) 

b) Pure Water Project - Morena PS Conveyance, Juan Elli Bermudo  
(858) 614-5802 
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SECTION 4 - CONTROL OF MATERIALS 

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the issuance of the Notice of Intent to 
Award and on the City’s Product Submittal Form available at: 

https://www.sandiego.gov/ecp/edocref/ 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
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of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 
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5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, you 
shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with this requirement.  

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor Code 
section 3700, which requires every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance, and that you will 
comply with these provisions before commencing the Work. 

5-4.2.4 Contractors Pollution Liability Insurance.   

1. You shall procure and maintain at your expense or require your 
Subcontractor, as described below, to procure and maintain Contractors 
Pollution Liability Insurance applicable to the Work being performed, with a 
limit no less than $2,000,000 per claim or occurrence and $4,000,000 
aggregate per policy period of one year. 

2. All costs of defense shall be outside the limits of the policy.  

3. You shall obtain written approval from the City for any insurance provided by 
your Subcontractor instead of you.  

4. For approval of a substitution of your Subcontractor’s insurance, you shall 
certify that all activities for which the Contractors Pollution Liability Insurance 
will provide coverage will be performed exclusively by the Subcontractor 
providing the insurance. The deductible shall not exceed $25,000 per claim 
unless the City has provided prior, written approval. 

5. Occurrence based policies shall be procured before the Work commences. 
Claims Made policies shall be procured before the Work commences, shall be 
maintained for the Contract Time, and shall include a 12-month extended 
Claims Discovery Period applicable to this contract or the existing policy or 
policies that shall continue to be maintained for 12 months after the 
completion of the Work without advancing the retroactive date.  

5-4.2.5 Contractors Hazardous Transporters Pollution Liability Insurance.   

1. You shall procure and maintain at your expense or require your 
Subcontractor, as described below, to procure and maintain Contractors 
Hazardous Transporters Pollution Liability Insurance, including contractual 
liability coverage to cover liability arising out of transportation of hazardous or 
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toxic, materials, substances, or any other pollutants by you or any 
Subcontractor in an amount no less than $2,000,000 limit per occurrence and 
$4,000,000 aggregate per policy period of one year.  

2. All costs of defense shall be outside the limits of the policy.  

3. You shall obtain written approval from the City from any insurance provided 
by a Subcontractor instead of you.  

4. To obtain City approval of a Subcontractor’s insurance coverage in lieu of the 
Contractor’s insurance, the Contractor shall certify that all activities under the 
Contractor’s Hazardous Transporters Pollution Liability Insurance will be 
performed exclusively by the Subcontractor providing the insurance. The 
deductible shall not exceed $25,000 per claim without prior approval of the 
City 

5. Occurrence based policies shall be procured before the Work commences. 
Claims Made policies shall be procured before the Work commences, shall be 
maintained for the duration of this contract, and shall include a 12-month 
extended Claims Discovery Period applicable to this Contract or the existing 
policy or policies that shall continue to be maintained for 12 months after the 
completion of the Work under this Contract without advancing the retroactive 
date.  

5-4.2.8 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services, including Design-Build and 
preparation of engineered Traffic Control Plans (TCP) by you, you shall keep or 
require all of your employees and Subcontractors, who provide professional 
engineering services under Contract, to provide to the City proof of 
Professional Liability coverage with a limit of no less than $1,000,000 per claim 
and $2,000,000 aggregate per policy period of one year. 

2. You shall ensure the following: 

a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of three years after 
completion of the Project or termination of the Contract, whichever 
occurs last. You agree that, for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing, and  

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth here. 
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5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

i. Ongoing operations performed by you or on your behalf,   

ii. your products,   

iii. your work, e.g., your completed operations performed by you or on your 
behalf, or   

iv. premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  
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5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.5.3 Contractors Pollution Liability Insurance Endorsements.  

5-4.5.3.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

a. Ongoing operations performed by you or on your behalf,   

b. your products,   

c. your work, e.g., your completed operations performed by you or on your 
behalf, or   

d. premises owned, leased, controlled, or used by you. 

5-4.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
maintained by the City and its elected officials, officers, employees, agents and 
representatives shall be in excess of your insurance and shall not contribute to it.  

5-4.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or 
policies shall provide that your insurance shall apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and shall provide cross-liability coverage. 

5-4.5.4 Contractors Hazardous Transporters Pollution Liability Insurance 
Endorsements. 

5-4.5.4.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
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of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

a. Ongoing operations performed by you or on your behalf,   

b. your products,   

c. your work, e.g., your completed operations performed by you or on your 
behalf, or   

d. premises owned, leased, controlled, or used by you. 

5-4.5.4.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
maintained by the City and its elected officials, officers, employees, agents and 
representatives shall be in excess of your insurance and shall not contribute to it.  

5-4.5.4.2 Severability of Interest.  For Contractors Hazardous Transporters Pollution Liability 
Insurance, the policy or policies shall provide that your insurance shall apply 
separately to each insured against whom claim is made or suit is brought, except with 
respect to the limits of the insurer's liability, and shall provide cross-liability coverage. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to 
any material change to the policies of insurance provided under this Contract. This 
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.   

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 
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ADD: 
5-10.1.3 Weekly Updates Recipients.  

1. Submit a weekly correspondence with updates, traffic control issues and 
locations, lane closures, and any other pertinent information (with additional 
contact names given during award process) to the following recipients: 

Alex Sleiman, Senior Engineer, asleiman@sandiego.gov 

Santiago Crespo, Project Manager, screspo@sandiego.gov 

Resident Engineer, TBA, XXX@sandiego.gov 

5-10.2.1 Public Notice by Contractor. To the “WHITEBOOK”, ADD the following: 

9. No less than 5 Working Days in advance of Project construction activities and 
utility service interruptions is required within a minimum 300-foot (90 m) 
radius of any school or Community Center. Work must be approved by the 
Construction Management Deputy City Engineer. A copy of written 
notifications sent to any critical facility shall also be sent to the Resident 
Engineer. You shall keep records of the people contacted, along with the dates 
of notification, and shall provide the record to the Engineer upon request. You 
shall identify all other critical facilities that need to be notified. 

5-10.3 Exclusive Community Liaison Services. To the “WHITEBOOK”, ADD the following: 

2. You shall retain an Exclusive Community Liaison for the Project that shall 
implement Work in accordance with the specifications described in 5-10.2 
“Community Outreach Services” and 5-10.3 “Exclusive Community Liaison 
Services”. 

a) The contractor or its public information officer to attend Community 
Planning Group Meetings to discuss updates and construction 
coordination work with the adjacent projects (Morena PS and 
Conveyance (PURE Water project) and University City Improv 1 as well 
as inside the University City High School. 

b) Contractor and/or its public information officer must keep all 
Emergency Teams informed of all traffic control and lane closures and 
ensure they are in agreement with them. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice materials in Appendix D – Sample City 
Invoice with Cash Flow Forecast and use the format shown. 

4. The 120 Calendar Day Plant Establishment Period is included in the stipulated 
Contract Time and shall begin with the acceptance of installation of the 
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT 
ESTABLISHMENT”.  
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6-3 TIME OF COMPLETION. To the “WHITEBOOK”, ADD the following: 

1. You shall complete the liner installation of all segments of sewer mains and
the lateral reinstatements as verified by the Engineer within 180 Working
Days from the date of NTP. Complete the remaining Work as part of this
project, including lateral lining and post-lining CCTV video, within the
remaining number of Working Days.

ADD: 
6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared an Addendum to Mitigated Negative
Declaration for AC Water & Sewer Group 1048 (“Water & Sewer 1048”),
Project No. 671984, as referenced in the Contract Appendix. You shall comply
with all requirements of the Addendum to Mitigated Negative Declaration
as set forth in Appendix A.

2. Compliance with the City’s environmental document shall be included in the
Contract Price, unless separate bid items have been provided.

6-6.2.1 Archaeological and Native American Monitoring Program. To the “WHITEBOOK”, 
ADD the following: 

4. You shall retain a qualified archaeologist and Native American Monitor for this
Contract. You shall coordinate your activities and Schedule with the activities
and schedules of the archaeologist and Native American monitor. Notify the
Engineer before noon of the Working Day before monitoring is required. See
3-5, “INSPECTION” for details.

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.5.1 General. To the “WHITEBOOK”, ADD the following: 

f) Curb ramps (all types) and curb ramp revisions as required to meet ADA
requirements.

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK”, 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.

SECTION 209 – PRESSURE PIPE 

209-1.1.1 General. To the “WHITEBOOK”, ADD the following: 

1. PVC products, specifically type C900 and C905, as manufactured or distributed
by J-M Manufacturing Company or JM Eagle shall not be used on the Contract
for pressurized pipe.

2. Refer to AWWA C900-16 for all references to AWWA C905.
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SECTION 306 – OPEN TRENCH CONDUIT CONSTRUCTION 

ADD: 
306-1.1 High-line Phasing. 

1. Build the Project in accordance with the water high-lining phasing shown on 
the Plans and in phases as follows: 

a) Phase I: Phasing/Hi-lining is on Plans 

2. When installing pipelines within the City’s streets, for the following streets, the 
total time allowed for the completion of Work shall not exceed 10 Working 
Days per 500 feet of pipeline installation: 

a) Genesee Ave between Governor Drive and Centurion Square. 

306-7.8.2.1 General. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE with the 
following: 

2. Pressure testing of pipe and fittings at the lowest elevation shall be performed 
at 150% of the specified test pressure and no less than 100% of the specified 
test pressure at the highest elevation. 

a) Specified test pressure for Class 235 pipe shall be 150 psi and is tested 
at 225 psi. 

b) Specified test pressure for Class 305 pipe shall be 200 psi and is tested 
at 300 psi. 

SECTION 402 – UTILITIES 

402-2  PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Appendix K - Advanced Metering Infrastructure (AMI) Device 
Protection for more information on the protection of AMI devices. 

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-2.1.2 Engineered Traffic Control Plans (TCP). To the “WHITEBOOK”, ADD the following: 

5. Engineered TCP (2 foot x 3 foot size) shall be required for the following areas: 

a) Genessee Ave (throughout project limits). 

b) Governor Dr (throughout project limits). 

SECTION 800 – MATERIALS 

800-1.2.5  Mulch. To the “WHITEBOOK”, item 3, subsection “i”, ADD the following: 

Type 9 Mulch shall be 2 or 4 inches maximum in size. 
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SECTION 802 – NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND 
MONITORING 

802-2.1 Project Biologist. To the “WHITEBOOK”, ADD the following: 

5. You shall retain a qualified Project Biologist to perform biological monitoring 
Work for this Contract. You shall coordinate your activities and Schedule with 
the activities and schedules of the Project Biologist. 

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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THE CITY OF SAN DIEGO 

ADDENDUM TO 

MlflGATED NEGATIVE DECLARATION 

Project No. 671894 

Addendum to MND No. 255100 

SCH No. 011091045 

SUBJECT: Water & Sewer 1048: DEVELOPMENT SERVICES DEPARTMENT APPROVAL for the 
replacement of 3, 150-Linear Feet (LF) of existing asbestos cement (AC) water main with 
new 16-inch PVC water main, replacement of 7,750-LF of existing 8-inch VC sewer with 
new 8-inch PVC sewer pipe, rehabilitation of 12, 160-LF of existing 8-inch sewer main, 
abandonment of 1,020-LF of existing 8-inch VC and PVC sewer mains, and associated 
sewer laterals, manholes, curb ramps. The project also proposes curb ramp installation, 
laterals, cleanouts, water services, water hydrants, slurry seal and street resurfacing. The 
project is located in the University Community Planning Area, in the Public Right-of-Way 
(PROW), within a portion of City easement north of Huggins Way in the Multi-Habitat­
Planning Area (MHPA), and Counci l District 1. 

APPLICANT: City of San Diego Engineering and Capital Projects Department 

I. SUMMARY OF PROPOSED PROJECT 

Project Location 

The Water & Sewer 1048 project (Project) is located within the University City Community Plan Area, 

Council District 1. The project site is north of Governor Drive, east of Genesee Ave, south of the 

North County Transit District train tracks, and south west of lnterstate-805 (Figure 1 ). 

Project Description 

The Project consists of the replacement of approximately 3,150 Linear Feet (LF) (0.60 Miles) of 

existing asbestos cement (AC) water main with new 16-lnch PVC water main, including associated 

water services: fire hydrants, curb ramps, and traffic control. Replacement of approximately 7,750 

LF (1.47 Miles) of existing 8-lnch VC sewer with new 8-lnch PVC sewer pipe, rehabilitation of 

approximately 12,160 LF (2.30 miles) of existing 8-lnch VC sewer main, abandonment of 

approximately 1,020 LF (0.19 Miles) of existing 8-lnch VC and PVC sewer mains, and associated 
sewer laterals, manholes, and curb ramps. The Project would also include the following 
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improvements: installation of curb ramps, laterals, cleanouts, water services, water hydrants, slurry 

seal and street resurfacing (Figure 1 ). 

More specific descriptions of construction methods are as follows: 

Open Trenching: The open trench method of construction will be used for replacement portions of 
the Project. Trenches are typically 2-4 feet wide and are dug with excavators and similar large 
construction equipment. Most open trench work will occur within the City's Right-of-Way. Some 
open trench work will be within private property in City of San Diego sewer easements. 

Abandonment: Pipeline abandonment activities will have minimum surface/subsurface disturbance 
at both ends of the mains. Disturbance would be limited to the removal of exposed pipe sections. 

Potholing: Potholing will be used to verify utility crossings. These 'potholes' are made by using 

vacuum type equipment to open up small holes into the street or pavement. 

Trenchless Replacement: Part of sewer main replacement may require trench less replacement. 

Sewer Rehabilitation: Rehabilitation will be used for a portion of the existing sewer mains, lateral 
pipes, and manholes. This technique would seal out runoff and groundwater seepage into 
structurally sound pipe. Grouts have a variety of chemical formulas that are matched to be 
compatible with local soil conditions and pipe materials. 

Prior to installing the grouting material, the pipe is thoroughly cleaned. Once the pipe is clean the 
grout is applied through the inside of the pipe with a machine called a packer. The grout is injected 
out through the pipe defect or an open joint and into the surrounding soil matrix and the pipe 
material. The injected material bonds with the soil and pipe material forming a waterproof seal. 

Once the sewer mains are grouted, a simila r process is used to grout the building service laterals 
where they connect to the sewer main. The building service laterals are grouted in the same manner 
as the sewer mains. The equipment used for grouting the building latera l is specialized for this 
purpose and is not the same as the equipment for sewer main grouting. Grouting can be 
accomplished in a few hours and does not disturb the ground or paving surface. Normally there will 

be no interruption to service. 

II. ENVIRONMENTAL SETTING 

The Project will occur within the developed PROW within the City of San Diego described above 

under Summary of Proposed Project. Surrounding land uses include existing residential, commercial 

developments, and open space areas. Some portions of the proposed work are within to the City's 

MHPA, limited to the City easement area. See attached Mitigated Negative Declaration No. 255100 

for the environmental setting for the overall Citywide Pipeline Projects. 

Ill. SUMMARY OF ORIGINAL PROJECT 

A Citywide Pipelines Projects Mitigated Negative Declaration (MND) No. 255100 was prepared by the 
City of San Diego's Development Services Department (DSD) and was adopted by the City Council on 
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November 30, 2011 (Resolution No. 307122). The Citywide Pipelines Projects MND provides for the 
inclusion of subsequent pipeline projects that are located within the PROW and City Easements and 
would not result in any direct impacts to sensitive biological resources. Pursuant to the City of San 
Diego's Municipal Code Section 128.0306 and Section 15164(c) of State CEQA Guidelines, addenda to 
environmental documents are not required to be circulated for public review. 

IV. ENVIRONMENTAL DETERMINATION 

The City previously prepared and adopted the Citywide Pipelines Project Mitigated Negative 
Declaration (MN D) No. 255100/SCH No. 2011091045. Based on all available information in light of 
the entire record, the analysis in this Addendum, and pursuant to Section 15162 of the State CEQA 
Guidelines, the City has determined the following: 

• There are no substantial changes proposed in the project which wi ll require major 
revisions of the previous environmental document due to the involvement of new 
significant environmental effects or a substantia l increase in the severity of 
previously identified significant effects; 

• Substantial changes have not occurred with respect to the circumstances under 
which the project is undertaken which wil l require major revisions of the previous 
environmental document due to the involvement of new significant environmental 
effects or a substantial increase in the severity of previously identified significant 
effects; or 

• There is no new information of substantial importance, which was not known and 
could not have been known with the exercise of reasonable diligence at the time the 
previous environmental document was certified as complete or was adopted, shows 
any of the following: 

a. The project wil l have one or more significant effects not discussed in the 
previous environmental document; 

b. Significant effects previously examined will be substantially more severe than 
shown in the previous environmental document; 

c. Mitigation measures or alternatives previously found not to be feasible 
would in fact be feasible, and would substantially reduce one or more 
significant effects of the project, but the project proponents decline to adopt 
the mitigation measure or alternative; or 

d. Mitigation measures or alternatives which are considerably different from 
those analyzed in the previous environmental would substantially reduce 
one or more significant effects on the environment, but the project 
proponents decline to adopt the mitigation measure or alternative. 
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Based upon a review of the current project, none of the situations described in Sections 15162 and 
15164 of the State CEQA Guidelines apply. No changes in circumstances have occurred, and no new 
information of substantial importance has manifested, which would result in new significant or 
substantially increased adverse impacts as a result of the project. Therefore, this Addendum has 
been prepared in accordance with Section 15164 of the CEQA State Guidelines. Public review of this 

Addendum is not required per CEQA. 

V. IMPACT ANALYSIS 

The subsequent impact analysis is to demonstrate that environmental impacts associated with the 
project are consistent with the previously certified MND No. 255100. The following includes the 
project-specific environmental review pursuant to the CEQA. The analysis in this document 
evaluates the adequacy of the MND relative to the project. 

Archaeological Resources 

The Citywide Pipelines Project MND No. 255100 concluded that pipeline projects located within the 
PROW and city easements could result in significant environmental impacts relating to 
archaeological resources, which included mitigation to reduce impacts to archaeological resources 
to below a level of significance. Based on the records search, the location of the project, and the 
trenching/ground disturbing activities, there is a potential that subsurface cultural material could be 
present underneath the paved portions of the project alignment. Any excavation of previously 
undisturbed or disturbed native soil which has the potential to contain sensitive archaeological 
resources could result in a significant impact. 

To reduce potential archaeological resource impacts to below a level of significance, all excavation 
and trenching activities occurring within or near previously recorded prehistoric cultural resources 
would be monitored by a qualified archaeologist or archaeological monitor and Native American 
monitor. Any significant archaeological resources encountered would be recovered and curated in 
accordance with the Mitigation Monitoring and Reporting Program (MMRP} detailed in Section VI. 

Based on the foregoing analysis and information, there is no evidence that the project would requi re 
a major change to the Mitigated Negative Declaration. The project would not result in any new 
significant impact, nor would a substantial increase in the severity of impacts from that described in 

the Mitigated Negative Declaration result. 

Biological Resources 

According to Section 1.4.2. - General Planning Principles and Design Guidelines, t he City of San 
Diego's MSCP Subarea Plan provides policies and guidelines for development projects within or 
adjacent to the MHPA. The applicable policy in this section (Roads and Utilities - Construction and 
Maintenance Policies} states, "All proposed utility lines (e.g. sewer, water, etc.} should be designed to 
avoid or minimize intrusion into the MHPA. These facilities should be routed through developed or 
developing areas rather than MHPA, where possible." The project is located outside of the MHPA, 
except for one segment located off of Huggins Way in a City sewer easement. The proposed 
improvements will occur within the City's PROW and City easements and will not encroach into 
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Environmentally Sensitive Lands. The portion of the project located within the MHPA is limited to 
work areas north of Huggins Way (Figure 1 ). The project proposes sewer rehabilitation and manhole 
rehabilitation of the existing sewer that is located within the City's easement in the MHPA. Trucks 
and equipment will be staged and stored in the PROW along Huggins Way. While the work is being 
completed, small trailers will be staged next to the sewer manholes in the City easement in order to 
rehabilitate the sewer mains. 

The Citywide Pipelines Project MND No. 255100 concluded that pipeline projects located within the 
PROW and city easements would not resu lt in significant environmental impacts relating to sensitive 
biological resources. Projects located within the City easement and adjacent to the MHPA would be 
required to incorporate MHPA land use adjacency measures to reduce any indirect impacts. As such, 
indi rect impacts would be mitigated to below a level of significance. The Land Use Adjacency 
Guidelines are included with the Mitigation Monitoring and Reporting Program (MMRP) deta iled in 
Section VI. 

Based on the foregoing analysis and information, there is no evidence that the project would require 
a major change to the Mitigated Negative Declaration. The project would not result in any new 
significant impact, nor would a substantial increase in the severity of impacts from that described in 
the Mitigated Negative Declaration result. 

VI. MITIGATION, MONITORING, AND REPORTING PROGRAM (MMRP) 
INCORPORATED INTO THE PROJECT 

Land Use (Multiple Species Conservation Program CMSCPl For Projects adjacent to the MHPAl 

I. Prior to Permit Issuance 

A. Prior to issuance of a construction permit or notice to proceed. DSD/LDR, and/or 
MSCP staff shall verify the Applicant has accurately represented the Project's design 

in or on the Construction Documents (CD's/CD's consist of Construction Plan Sets for 

Private Projects and Contract Specifications for Public Projects) are in conformance 

with the associated discretionary permits conditions and Exhibit "A", and also the 

City's Multi-Species Conservation Program (MSCP) Multi-Habitat Planning Area 

(MHPA) Land Use Adjacency Guidelines. The applicant shall provide an implementing 

plan and include references on/in CD's of the following: 

1. Grading/Land Development/ MHPA Boundaries - MHPA boundaries 

onsite and adjacent properties shall be delineated on the CDs. DSD Planning 

and/or MSCP staff shall ensure that all grading is included within the 

development footprint, specifically manufactured slopes, disturbance, and 

development within or adjacent to the MHPA. For projects within or adjacent 

to the MHPA, all manufactured slopes associated with site development shall 

be included within the development footprint. 

2. Drainage - All new and proposed parking lots and developed area in and 

adjacent to the MHPA shall be designed so they do not drain directly in the 

MHPA. All develop and paved areas must prevent the release of toxins, 
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chemicals, petroleum products, exotic plant materials prior to release by 

incorporating the use offiltration devices, planted swales and/or planted 

detention/desiltation basins; or other approved permanent methods that are 

designed to minimize negative impacts, such as excessive water and toxins 

into the ecosystem of the MHPA. 
3. Toxics/Project Staging Areas/Equipment Storage - Projects that use 

chemicals or generate by-products such as pesticides, herbicides, and animal 

waste, and other substances that are potentially toxic or impactive to native 

habitats/flora/fauna (including water) shall incorporate measures to reduce 

impacts caused by the application and/or drainage of such materials into the 

MHPA. No trash, oil, parking, or other construction/development-related 

material/activities shall be allowed outside any approved construction limits. 

Where applicable, this requirement shall incorporate into leases on publicly 

owned property when applications for renewal occur. Provide a note in/on 

the CDs that states: "All construction related activity that may have potential 

for leakage or intrusion shall be monitored by the Qualified Biologist/Owners 

Representative or Resident Engineer to ensure there is no impact to the 

MHPA." 
4. Lighting - Lighting within or adjacent to the MHPA shall be directed 

away/shielded from the MHPA and be subject to City Outdoor Lighting 

Regulations per LDC Section 142.0740. 

5. Barriers - New development within or adjacent to the MHPA shall be 
required to provide barriers (e.g., non-invasive vegetation; rocks/boulders; 6-

foot high, vinyl-coated chain link or equivalent fences/walls; and/or signage) 

along the MHPA boundaries to direct public access to appropriate locations, 

reduce domestic animal predation, protect wildlife in the preserve, and 

provide adequate noise reduction where needed. 

6. lnvasives - No invasive non-native plant species shall be introduced into 

areas within or adjacent to the MHPA. 
7. Noise - Due to the site's location adjacent to or within the MHPA where the 

Qualified Biologist has identified potential nesting habitat for listed avian 

species, construction noise that exceeds the maximum levels allowed shall 

be avoided during the breeding seasons for the following: coastal California 

Gnatcatcher (March 1 - August 15) and least Bell's Vireo (March 15 -

September 15). If construction is proposed during the breeding season for 

these species, USFWS protocol surveys shall be required in order to 

determine species presence/absence. If protocol surveys are not conducted 

in suitable habitat during the breeding season for the aforementioned listed 

species, presence shall be assumed with implementation of noise 

attenuation and biological monitoring. 

When applicable (i.e., habitat is occupied or if presence of the covered species is assumed), 

adequate noise reduction measures shall be incorporated as follows: 
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II. Coastal California Gnatcatcher and Least Bell's Vireo Avoidance 

No clearing, grubbing, or other construction activities shall occur within 500 feet of 

coastal sage scrub during the coastal California gnatcatcher breeding season (March 1 

through August 15) or riparian habitat during the least Bell's vireo breeding season 

(March 15 through September 15) until the following requirements have been met to the 
satisfaction of the City Manager: 

A. A qualified biologist (possessing a valid Endangered Species Act Section 1 0(a)(1 }(A) 

Recovery Permit) shall survey those habitat areas within 500 feet of the proposed 

impact areas that would be subject to construction noise levels exceeding 60 

decibels [dB(A)] hourly average, or exceeding ambient noise levels if greater than 60 

dBA, for the presence of the coastal California gnatcatcher or least Bell's vireo. 

Surveys for coastal California gnatcatcher and least Bell's vireo shall be conducted 

pursuant to the protocol survey guidelines established by the U.S. Fish and Wildlife 

Service within the breeding season prior to the commencement of any construction. 

If gnatcatcher or vireos are present, then Condition I and either II or Ill must be met: 

1.1. Between March 1 and August 15, no clearing or grubbing of occupied 

gnatcatcher habitat shall be permitted. Between March 15 and September 

15, no clearing or grubbing of occupied vireo habitat shall be permitted. 

Areas restricted from such activities shall be staked or fenced under the 

supervision of a qualified biologist; AND 

2. Between March 1 and August 15, no construction activities shall occur within 

any portion of the site where construction activities would resu lt in noise 
levels exceeding 60 dB hourly average or ambient, whichever is higher, at the 

edge of occupied gnatcatcher habitat. Between March 15 and September 15, 
no construction activities shall occur within any portion of the site where 

construction activities would result in noise levels exceeding 60 dB hourly 

average or ambient, whichever is higher, at the edge of occupied LBVI 

habitat. An analysis showing that noise generated by construction activities 

would not exceed 60 dB hourly average at the edge of occupied habitat must 

be completed by a qualified acoustician (possessing current noise engineer 

license or registration with monitoring noise level experience with listed 

animal species) and approved by the City Manager at least two weeks prior 

to the commencement of construction activities. Prior to commencement of 

construction activities during the breeding season, areas restricted from such 

activities shall be staked or fenced under supervision of a qualified biologist; 
OR 

3. At least two weeks prior to commencement of construction activities, under 

direction of a qualified acoustician, noise attenuation measures (e.g., berms, 

walls) shall be implemented to ensure that noise levels resulting from 
construction activities will not exceed 60 dB hourly average or ambient 

(whichever is higher) at the edge of habitat occupied by the coastal California 

gnatcatcher or least Bell's vireo. Concurrent with commencement of 

construction activities and construction of necessary noise attenuation 

facilities, noise monitoring* shall be conducted at the edge of the occupied 
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habitat area to ensure that noise levels do not exceed 60 dB or ambient 

(whichever is higher) hourly average. If the noise attenuation techniques 

implemented are determined to be inadequate by the qualified acoustician 

or biologist, then the associated construction activities shall cease until such 

time that adequate noise attenuation is achieved or until the end of the 
breeding season (August 16 or September 16, for gnatcatcher and vireo 

respectively). 

* Construction noise monitoring shall continue to be monitored at least twice weekly on 

varying days, or more frequently depending on the construction activity, to verify that noise 

levels at the edge of occupied habitat are maintained below 60 dB(A) hourly average or to 
the ambient noise level if it already exceeds 60 dB(A) hourly average. If not, other measures 

shall be implemented in consultation with the biologist and the City Manager, as necessary, 

to reduce noise levels to below 60 dB(A) hourly average or to the ambient noise level if it 

already exceeds 60 dB(A) hourly average. Such measures may include, but are not limited to, 

limitations on the placement of construction equipment and the simultaneous use of 
equipment. 

B. If coastal California gnatcatchers or least Bell's vireo are not detected during the 

protocol surveys, the qualified biologist shall submit substantial evidence to the City 

Manager and applicable Resource Agencies that demonstrates whether or not 
mitigation measures, such as noise barriers, are necessary between March 1 and 

September 15, as follows: 

1. If evidence indicates potential is high for coastal California gnatcatcher or 

least Bell's vireo to be present based on historical records or site conditions, 

the Condition A.Ill shall be adhered to, as specified above. 

2. If evidence concludes that no impacts to this species are anticipated, no 

mitigation measures would be necessary. 

Ill. Prior to the Start of Construction 
A. Biologist Verification - The owner/permittee shall provide a letter to the City's 

Mitigation Monitoring Coordination (MMC) section stating that a Project Biologist 
(Qualified Biologist) as defined in the City Biology Guidelines (2018), has been 

retained to implement the project's biological monitoring program. The letter shall 

include the names and contact information of all persons involved in the biological 

monitoring of the project. 

B. Pre-construction Meeting - The Qualified Biologist shall attend the pre-construction 

meeting, discuss the project's biological monitoring program, and arrange to 

perform any follow up mitigation measures and reporting including site-specific 

monitoring, restoration or revegetation, and additional fauna/flora surveys/salvage. 

C. Biological Documents - The Qualified Biologist shall submit all required 
documentation to MMC verifying that any special mitigation reports including but 

not limited to, maps, plans, surveys, survey timelines, or buffers are completed or 

scheduled per City Biology Guidelines, Multiple Species Conservation Program 
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{MSCP), Environmentally Sensitive Lands {ESL) Ordinance, project permit conditions; 

California Environmental Quality Act {CEQA); endangered species acts {ESAs); and/or 
other local, state, or federal requirements. 

D. Biological Construction Mitigation/Monitoring Exhibit {BCME) - The Qualified 

Biologist shall present a Biological Construction Mitigation/Monitoring Exhibit 

{BCME), which includes the biological documents in C above. In addition, include 

restoration/revegetation plans, plant salvage/relocation requirements {e.g., coastal 

cactus wren plant salvage, burrowing owl exclusions, etc.), avian or other wildlife 

surveys/survey schedules (including general avian nesting and USFWS protocol}, 

timing of surveys, wetland buffers, avian construction avoidance areas/noise 

buffers/barriers, other impact avoidance areas, and any subsequent requirements 

determined by the Qualified Biologist and the City ADD/MMC. The BCME shall 

include a site plan, written and graphic depiction of the project's biological 

mitigation/monitoring program, and a schedule. The BCME shall be approved by 

MMC and referenced in the construction documents. 

E. Avian Protection Requirements - To avoid direct impacts to any species identified as 

a listed, candidate, sensitive, or special status species in the MSCP, removal of 

habitat that supports active nests in the proposed area of disturbance should occur 

outside of the breeding season for these species (February 1 to September 15). If 

removal of habitat in the proposed area of disturbance must occur during the 

breeding season, the Qualified Biologist shall conduct a pre-construction survey to 

determine the presence or absence of nesting birds on the proposed area of 

disturbance. The pre-construction survey shall be conducted within 10 calendar days 

prior to the start of construction activities (including removal of vegetation). The 

applicant shall submit the results of the preconstruction survey to City DSD for 

review and approval prior to initiating any construction activities. If nesting birds are 

detected, a letter report or mitigation plan in conformance with the City's Biology 

Guidelines (i.e. appropriate follow up surveys, monitoring schedules, construction 
and noise barriers/buffers, etc.) shall be prepared and include proposed measures 

to be implemented to ensure that take of birds or eggs or disturbance of breeding 

activities is avoided. The report or mitigation plan shall be submitted to the City for 

review and approval and implemented to the satisfaction of the City. The City's MMC 

Section and Biologist shall verify and approve that all measures identified in the 

report or mitigation plan are in place prior to and/or during construction. 

F. Resource Delineation - Prior to construction activities, the Qualified Biologist shall 

supervise the placement of orange construction fencing or equivalent along the 

limits of disturbance adjacent to sensitive biological habitats and verify compliance 

with any other project conditions as shown on the BCME. This phase shall include 

flagging plant specimens and delimiting buffers to protect sensitive biological 

resources (e.g., habitats/flora & fauna species, including nesting birds) during 

construction. Appropriate steps/care should be taken to minimize attraction of nest 

predators to the project site. 

'G. Education - Prior to commencement of construction activities, the Qualified Biologist 
shall meet with the owner/permittee or designee and the construction crew and 
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conduct an on-site area educational session regarding the need to avoid impacts 

outside of the approved construction area and to protect sensitive flora and fauna 

(e.g., explain the avian and wetland buffers, flag system for removal of invasive 

species or retention of sensitive plants, and clarify acceptable access 

routes/methods and staging areas, etc.). 

IV. During Construction 
The Qualified Biologist/Owner's Representative, shall verify that all construction related 

activities taking place adjacent to the MHPA are consistent with the CDs, the 

Representative shall monitor and assure that: 
A. Grading/Land Development/MHPA Boundaries - MHPA boundaries on-site and 

adjacent properties shall be delineated on the CDs. DSD Planning and/or MSCP staff 

shall ensure that all grading is included within the development footprint, specifically 

manufactured slopes, disturbance, and development within or adjacent to the 

MHPA. For projects within or adjacent to the MHPA, all manufactured slopes 

associated with site development within the development footprint. 

B. Drainage - All new and proposed parking lots and developed area in and adjacent to 
the MHPA shall be designed so they do not drain directly in the MHPA. All develop 

and paved areas must prevent the release of toxins, chemicals, petroleum products, 

exotic plant materials prior to release by incorporating the use of filtration devices, 

planted swales and/or planted detention/desiltation basins, or other approved 

permanent methods that are designed to minimize negative impacts, such as 

excessive water and toxins into the ecosystem of the MHPA. 
C. Toxics/Project Staging Areas/Equipment Storage - Projects that use chemicals or 

generate by-products such as pesticides, herbicides, and animal waste, and other 

substances that are potentially toxic or impactive to native habitats/flora/fauna 

(including water) shall incorporate measures to reduce impacts caused by the 

application and/or drainage of such materials into the MHPA. No trash, oil, parking, 

or other construction/development-related material/activities shall be allowed 

outside any approved construction limits. Where applicable, this requirement shall 
incorporate into leases on publicly owned property when applications for renewal 

occur. Provide a note in/on the CDs that states: "All construction related activity that 

may have potential for leakage or intrusion shall be monitored by the Qualified 

Biologist/Owners Representative or Resident Engineer to ensure there is no impact 

to the MHPA." 
D. Lighting- Lighting within or adjacent to the MHPA shall be directed away/shielded 

from the MHPA and be subject to City Outdoor Lighting Regulations per LDC Section 

142.0740. 
E. Barriers - New development within or adjacent to the MHPA shall be requ ired to 

provide barriers (e.g., non-invasive vegetation; rocks/boulders; 6-foot high, vinyl­

coated chain link or equivalent fences/walls; and/or signage) along the MHPA 

boundaries to direct public access to appropriate locations, reduce domestic animal 

predation, protect wildlife in the preserve, and provide adequate noise reduction 

where needed. 
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F. lnvasives - No invasive non-native plant species shall be introduced into areas 
within or adjacent to the MHPA. 

G. Noise - Due to the site's location adjacent to or within the MHPA where the Qualified 

Biologist has identified potential nesting habitat for listed avian species, construction 

noise that exceeds the maximum levels allowed shall be avoided during the breeding 

seasons for the following: coastal California Gnatcatcher (March 1 -August 15) and 

least Bell's Vireo (March 15 - September 15). If construction is proposed during the 

breeding season for these species, USFWS protocol surveys shall be required in 

order to determine species presence/absence. If protocol surveys are not conducted 

in suitable habitat during the breeding season for the aforementioned listed species, 

presence shall be assumed with implementation of noise attenuation and biological 

monitoring. 

H. Monitoring -All construction (including access/staging areas) shall be restricted to 

areas previously identified, proposed for development/staging, or previously 

disturbed as shown on "Exhibit A" and/or the BCME. The Qualified Biologist shall 

monitor construction activities as needed to ensure that construction activities do 

not encroach into biologically sensitive areas, or cause other similar damage, and 

that the work plan has been amended to accommodate any sensitive species located 

during the preconstruction surveys. In addition, the Qualified Biologist shall 

document field activity via the Consultant Site Visit Record (CSVR). The CSVR shall be 

e-mailed to MMC on the first day of monitoring, the first week of each month, the 

last day of monitoring, and immediately in the case of any undocumented condition 

or discovery. 

I. Subsequent Resource Identification - The Qualified Biologist shall note/act to 

prevent any new disturbances to habitat, flora, and/or fauna on site (e.g., flag plant 

specimens for avoidance during access, etc.). If active nests or other previously 

unknown sensitive resources are detected, all project activities that directly impact 

the resource shall be delayed until species specific local, state, or federal regulations 

have been determined and applied by the Qualified Biologist. 

V. Post Construction Measures 

A. In the event that impacts exceed previously allowed amounts, additional impacts 

shall be mitigated in accordance with City Biology Guidelines, ESL, MSCP, State CEQA, 

and other applicable local, state and federal law. The Qualified Biologist shall submit 

a final BCME/report to the satisfaction of the City ADD/MMC within 30 days of 

construction completion. 

Historical Resources (Archaeology) 

I. Prior to Permit Issuance or Bid Opening/Bid Award 
A. Entitlements Plan Check 

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the 
Assistant Deputy Director (ADD) Environmental designee shall verify that the 
requirements for Archaeological Monitoring and Native American monitoring have 
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been noted on the applicable construction documents through the plan check 
process. 

B. Letters of Qualification have been submitted to ADD 
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation 

Monitoring Coordination (MMC) identifying the Principal Investigator (Pl) for the 
project and the names of all persons involved in the archaeological monitoring 
program, as defined in the City of San Diego Historical Resources Guidelines (HRG). If 
applicable, individuals involved in the archaeological monitoring program must have 
completed the 40-hour HAZWOPER training with certification documentation. 

2. MMC will provide a letter to the applicant confirming the qualifications of the Pl and 
all persons involved in the archaeological monitoring of the project meet the 
qualifications established in the HRG. 

3. Prior to the start of work, the applicant must obtain written approval from MMC for 
any personnel changes associated with the monitoring program. 

II. Prior to Start of Construction 
A Verification of Records Search 

1. The Pl shall provide verification to MMC that a site-specific records search (1/4 mi le 
radius) has been completed. Verification includes, but is not limited to a copy of a 
confirmation letter from South Coastal Information Center, or, if the search was in­
house, a letter of verification from the Pl stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The Pl may submit a detailed letter to MMC requesting a reduction to the¼ mile 
radius. 

B. Pl Shall Attend Precon Meetings 
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a 

Precon Meeting that shall include the Pl, Native American consu ltant/monitor (where 
Native American resources may be impacted), Construction Manager (CM) and/or 
Grading Contractor, Resident Engineer (RE), Building Inspector (Bl), if appropriate, 
and MMC. The qualified Archaeologist and Native American Monitor shall attend any 
grading/excavation related Precon Meetings to make comments and/or suggestions 
concerning the Archaeological Monitoring program with the Construction Manager 
and/or Grading Contractor. 

a. If the Pl is unable to attend the Precon Meeting, the Applicant shall schedule 
a focused Precon Meeting with MMC, the Pl, RE, CM or Bl, if appropriate, 
prior to the start of any work that requires monitoring. 

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
The applicant shall submit a letter to MMC acknowledging their responsibility for the 
cost of curation associated with all phases of the archaeological monitoring program. 

3. Identify Areas to be Monitored 
a. Prior to the start of any work that requires monitoring, the Pl shall submit an 

Archaeological Monitoring Exhibit (AME) (with verification that the AME has been 
reviewed and approved by the Native American consultant/monitor when Native 
American resources may be impacted) based on the appropriate construction 
documents (reduced to 11x17) to MMC identifying the areas to be monitored 
including the delineation of grading/excavation limits. 

12 

AC Water & Sewer Group 1048 
Bid No. K-23-2104-DBB-3

80 | Page



b. The AME shall be based on the results of a site specific records search as wel l as 
information regarding the age of existing pipelines, laterals and associated 
appurtenances and/or any known soil conditions (native or formation). 

c. MMC shall notify the Pl that the AME has been approved. 
4. When Monitoring Will Occur 

i. Prior to the start of any work, the Pl shall also submit a construction schedule 
to MMC through the RE indicating when and where monitoring will occur. 

ii. The Pl may submit a detailed letter to MMC prior to the start of work or 

during construction requesting a modification to the monitoring program. 
This request shall be based on relevant information such as review of final 
construction documents which indicate conditions such as age of existing 

pipe to be replaced, depth of excavation and/or site graded to bedrock, etc., 
which may reduce or increase the potential for resources to be present. 

5. Approval of AME and Construction Schedule 
After approval of the AME by MMC, the Pl shall submit to MMC written authorization 
of the AME and Construction Schedule from the CM. 

Ill. During Construction 
A. Monitor Shall be Present During Grading/Excavation/Trenching 

1. The Archaeological Monitor shall be present fulltime during all soil disturbing and 
grading/excavation/trenching activities which could result in impacts to 
archaeological resources as identified on the AME. The Construction Manager is 
responsible for notifying the RE, Pl, and MMC of changes to any construction 
activities such as in the case of a potential safety concern within the area 
being monitored. In certain circumstances OSHA safety requirements may 
necessitate modification of the AME. 

2. The Native American consultant/monitor shall determine the extent of their 
presence during soil disturbing and grading/excavation/trenching activities based on 
the AME and provide that information to the Pl and MMC. If prehistoric resources are 
encountered during the Native American consultant/monitor's absence, work shall 
stop and the Discovery Notification Process detailed in Section 111.B-C and IV.A-D shall 
commence. 

3. The Pl may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a fie ld condition such as modern 
disturbance post-dating the previous grading/trenching activities, presence of fossil 
formations, or when native soils are encountered that may reduce or increase the 
potential for resources to be present. 

4. The archaeological and Native American consultant/monitor shall document field 
activity via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed by the 
CM to the RE the first day of monitoring, the last day of monitoring, monthly 
(Notification of Monitoring Completion), and in the case of ANY discoveries. The 
RE shall forward copies to MMC. 

B. Discovery Notification Process 
1. In the event of a discovery, the Archaeological Monitor shall direct the contractor to 

temporarily divert all soil disturbing activities, including but not limited to digging, 
trenching, excavating or grading activities in the area of discovery and in t he area 
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reasonably suspected to overlay adjacent resources and immediately notify the RE or 

Bl, as appropriate. 
2. The Monitor shall immediately notify the Pl (unless Monitor is the Pl) of the 

discovery. 
3. The Pl shall immediately notify MMC by phone of the discovery, and shall also submit 

written documentation to MMC within 24 hours by fax or email with photos of the 
resource in context, if possible. 

4. No soil shall be exported off-site until a determination can be made regarding the 
significance of the resource specifically if Native American resources are 
encountered. 

C. Determination of Significance 
1. The Pl and Native American consultant/monitor, where Native American resources 

are discovered shall evaluate the significance of the resource. If Human Remains are 
involved, follow protocol in Section IV below. 

a. The Pl shall immediately notify MMC by phone to discuss significance 
determination and shall also submit a letter to MMC indicating whether 
additional mitigation is required. 

b. If the resource is significant, the Pl shall submit an Archaeological Data 
Recovery Program (ADRP) and obtain written approval of the program from 
MMC, CM and RE. ADRP and any mitigation must be approved by MMC, RE 
and/or CM before ground disturbing activities in the area of discovery will be 
allowed to resume. Note: If a unique archaeological site is also an 
historical resource as defined in CEQA Section 15064.5, then the limits 
on the amount{s) that a project applicant may be required to pay to 
cover mitigation costs as indicated in CEQA Section 21083.2 shall not 
apply. 

(1 ). Note: For pipeline trenching and other linear projects in the public Right-of­
Way, the Pl shall implement the Discovery Process for Pipeline Trenching 
projects identified below under "D." 

c. If the resource is not significant, the Pl shall submit a letter to MMC 
indicating that artifacts will be collected, curated, and documented in the 
Final Monitoring Report. The letter shall also indicate that that no further 
work is required. 

(1 ). Note: For Pipeline Trenching and other linear projects in the public Right-of­
Way, if the deposit is limited in size, both in length and depth; the 
information value is limited and is not associated with any other resource; 
and there are no unique features/artifacts associated with the deposit, the 
discovery should be considered not significant. 

(2). Note, for Pipeline Trenching and other linear projects in the public Right-of­
Way, if significance cannot be determined, the Final Monitoring Report and 
Site Record (DPR Form 523A/B) shall identify the discovery as Potentia lly 
Significant. 

D. Discovery Process for Significant Resources - Pipeline Trenching and other Linear Projects 
in the Public Right-of-Way 
The following procedure constitutes adequate mitigation of a significant discovery 
encountered during pipeline trenching activities or for other linear project types within 
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the Public Right-of-Way including but not limited to excavation for jacking pits, receiving 
pits, laterals, and manholes to reduce impacts to below a level of significance: 
1. Procedures for documentation, curation and reporting 

a. One hundred percent of the artifacts within the trench alignment and width 
shall be documented in-situ, to include photographic records, plan view of 
the trench and profiles of side walls, recovered, photographed after cleaning 
and analyzed and curated. The remainder of the deposit within the limits of 
excavation (trench walls) shall be left intact. 

b. The Pl shall prepare a Draft Monitoring Report and submit to MMC via the 
RE as indicated in Section VI-A. 

c. The Pl shall be responsible for recording (on the appropriate State of 
California Department of Park and Recreation forms-DPR 523 A/B) the 
resource(s) encountered during the Archaeologica l Monitoring Program in 
accordance with the City's Historical Resources Guidelines. The DPR forms 
shall be submitted to the South Coastal Information Center for either a 
Primary Record or SDI Number and included in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation for monitoring 
of any future work in the vicinity of the resource. 

IV. Discovery of Human Remains 
If human remains are discovered, work shall halt in that area and no soil shal l be exported 
off-site until a determination can be made regarding the provenance of the human remains; 
and the following procedures as set forth in CEQA Section 15064.S(e), the Ca lifornia Public 
Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be 
undertaken: 

A. Notification 
1. Archaeological Monitor shall notify the RE or Bl as appropriate, MMC, and the Pl, if 

the Monitor is not qualified as a Pl. MMC will notify the appropriate Senior Planner 
in the Environmental Analysis Section (EAS) of the Development Services Department 
to assist with the discovery notification process. 

2. The Pl shall notify the Medical Examiner after consultat ion with the RE, either in 
person or via telephone. 

B. Isolate discovery site 
1. Work shall be directed away from the location of the discovery and any nearby area 

reasonably suspected to overlay adjacent human remains until a determination can 
be made by the Medical Examiner in consultation with the Pl concerning the 
provenience of the remains. 

2. The Medical Examiner, in consu ltation with the Pl, wi ll determine the need for a fie ld 
examination to determine the provenience. 

3. If a field examination is not warranted, the Medical Examiner will determine with 
input from the Pl, if the remains are or are most likely to be of Native American 
origin. 

C. If Human Remains ARE determined to be Native American 
1. The Medical Examiner will notify the Native American Heritage Commission (NAHC) 

within 24 hours. By law, ONLY the Medical Examiner can make this call. 
2. NAHC wi ll immediately identify the person or persons determined to be the Most 

Likely Descendent (MLD) and provide contact information. 
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3. The MLD will contact the Pl within 24 hours or sooner after the Medical Examiner 
has completed coordination, to begin the consultation process in accordance with 
CEQA Section 15064.S(e), the California Public Resources and Health & Safety 

Codes. 
4. The MLD will have 48 hours to make recommendations to the property owner or 

representative, for the treatment or disposition with proper dignity, of the human 
remains and associated grave goods. 

5. Disposition of Native American Human Remains will be determined between the 
MLD and the Pl, and, if: 

a.The NAHC is unable to identify the MLD, OR the MLD failed to make a 
recommendation within 48 hours after being notified by the Commission, 

OR; 
b.The landowner or authorized representative rejects the recommendation of 

the MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fai ls 
to provide measures acceptable to the landowner, THEN 

c. To protect these sites, the landowner shall do one or more of the fol lowing: 
(1) Record the site with the NAHC; 
(2) Record an open space or conservation easement; or 
(3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a 
ground disturbing land development activity, the landowner may agree that 
additional conferral with descendants is necessary to consider culturally 
appropriate treatment of multiple Native American human remains. 
Culturally appropriate treatment of such a discovery may be ascertained 
from review of the site utilizing cultural and archaeological standards. Where 
the parties are unable to agree on the appropriate treatment measures the 
human remains and items associated and buried with Native American 
human remains shall be reinterred with appropriate dignity, pursuant to 
Section 5.c., above. 

D. If Human Remains are NOT Native American 
1. The Pl shall contact the Medical Examiner and notify them of the historic era context 

of the burial. 
2. The Medical Examiner will determine the appropriate course of action with the Pl 

and City staff (PRC 5097.98). 
3. If the remains are of historic origin, they shall be appropriately removed and 

conveyed to the San Diego Museum of Man for analysis. The decision for internment 
of the human remains shall be made in consultation with MMC, EAS, the 
applicant/landowner, any known descendant group, and the San Diego Museum of 

Man. 
IV. Night and/or Weekend Work 

A. If night and/or weekend work is included in the contract 
1. When night and/or weekend work is included in the contract package, the 

extent and timing shall be presented and discussed at the precon meeting. 
2. The following procedures shall be followed. 

a. No Discoveries 
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In the event that no discoveries were encountered during night 
and/or weekend work, the Pl shall record the information on the 
CSVR and submit to MMC via fax by 8AM of the next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing 
procedures detailed in Sections Ill - During Construction, and IV­
Discovery of Human Remains. Discovery of human remains shall 
always be treated as a significant discovery. 

c. Potentially Significant Discoveries 
If the Pl determines that a potentially significant discovery has been 
made, the procedures detailed under Section Ill - During 
Construction and IV-Discovery of Human Remains shall be followed. 

d. The Pl shall immediately contact the RE and MMC, or by 8AM of the 
next business day to report and discuss the findings as indicated in 
Section 111-B, unless other specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 
I. The Construction Manager shall notify the RE, or Bl, as appropriate, a 

minimum of 24 hours before the work is to begin. 
2. The RE, or Bl, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

V. Post Construction 
A. Submittal of Draft Monitoring Report 

1. The Pl shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix CID) 
which describes the results, analysis, and conclusions of all phases of the 
Archaeological Monitoring Program (with appropriate graphics) to MMC via the RE 
for review and approval within 90 days following the completion of monitoring. It 
should be noted that if the Pl is unable to submit the Draft Monitoring Report 
within the allotted 90-day timeframe as a result of delays with analysis, special 
study results or other complex issues, a schedule shall be submitted to MMC 
establishing agreed due dates and the provision for submittal of monthly 
status reports until this measure can be met. 

a. For significant archaeological resources encountered during monitoring, the 
Archaeological Data Recovery Program or Pipeline Trenching Discovery 
Process shall be included in the Draft Monitoring Report. 

b. Recording Sites with State of California Department of Parks and Recreation 
The Pl shall be responsible for recording (on the appropriate State of 
California Department of Park and Recreation forms-DPR 523 NB) any 
significant or potentially significant resources encountered during the 
Archaeological Monitoring Program in accordance with the City's Historical 
Resources Guidelines, and submittal of such forms to the South Coastal 
Information Center with the Final Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the Pl via the RE for revision or, for 
preparation of the Final Report. 

3. The Pl shall submit revised Draft Monitoring Report to MMC via the RE for approval. 
4. MMC shall provide written verification to the Pl of the approved report. 
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5. MMC shall notify the RE or Bl, as appropriate, of receipt of all Draft Monitoring 
Report submittals and approvals. 

B. Handling of Artifacts 
1. The Pl shall be responsible for ensuring that all cultural remains col lected are 

cleaned and cata logued 
2. The Pl shall be responsible for ensuring that all artifacts are analyzed to identify 

function and chronology as they relate to the history of the area; that faunal material 
is identified as to species; and that specialty studies are completed, as appropriate. 

C. Cu ration of artifacts: Accession Agreement and Acceptance Verification 
1. The Pl shall be responsible for ensuring that all artifacts associated with the survey, 

testing and/or data recovery for this project are permanently curated with an 
appropriate institution. This shall be completed in consultation with MMC and the 
Native American representative, as applicable. 

2. When applicable to the situation, the Pl shall include written verification from the 
Native American consultant/monitor indicating that Native American resources 
were treated in accordance with state law and/or applicable agreements. If the 
resources were reinterred, verification shal l be provided to show what protective 
measures were taken to ensure no further disturbance occurs in accordance with 
Section IV - Discovery of Human Remains, Subsection C. 

3. The Pl shall submit the Accession Agreement and catalogue record(s) to the RE or 
Bl, as appropriate for donor signature with a copy submitted to MMC. 

4. The RE or Bl, as appropriate shall obtain signature on the Accession Agreement and 
shall return to Pl with copy submitted to MMC. 

5. The Pl shall include the Acceptance Verification from the curat ion institution in the 
Final Monitoring Report submitted to the RE or Bl and MMC. 

D. Final Monitoring Report(s) 
1. The Pl shall submit one copy of the approved Final Monitoring Report to the RE or Bl 

as appropriate, and one copy to MMC (even if negative), within 90 days after 
notification from MMC of the approved report. 

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of the 
approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 
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VII. IMPACT SIGNIFICANCE 

The MND identified that all impacts would be mitigated to below a level of significance 
through mitigation. This Addendum also identifies that al l significant project impacts would 
be mitigated to below a level of significance, consistent with the previously certified MND. 

VIII. CERTIFICATION 

Copies of the addendum, the adopted MND, the Mitigation Monitoring and Reporting 
Program, and associated project-specific technical appendices, if any, may be reviewed in 
the office of the Development Services Department, or purchased for the cost of 
reproduction. 

Sara Osborn, AICP 
Program Manager 
Development Services Department 

Analyst: Rachael Ferrell 

Attachments: 
Figure 1: Location Map 

4/15/2021 
Date of Final Report 

Mitigated Negative Declaration No. 255100/SCH No. 2011091045 

The Addendum to Mitigated Negative Declaration No. 255100 was not circulated for public review 
pursuant to San Diego Municipal Code (SDMC) Chapter 6, Article 9, Paragraph 69.0211 (Addenda to 
Environmental Reports). The final Addendum was distributed to the following City of San Diego staff 
members for informational purposes in accordance with CEQA Section 15164. 

DISTRIBUTION: 

City of San Diego 
Development Services 

Karen Bucey, Development Project Manager 
Rachael Ferrell, Environmental Analysis 
Sam Johnson, MMC 

Engineering & Capital Projects 
Blake McCormick, Assistant Planner 
Santiago Crespo, Project Manager 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.0 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

4.7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter.  A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

b. The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc).  The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

c. Fire hydrant meters shall be read on a monthly basis.  While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis.  If the account becomes delinquent,
the meter will be removed.

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service.  An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor.  If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

b. Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances.  A work order will be generated
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4. Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads

8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch

18. Structural metal plate pipe arches and pipe arches

19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints

22. Metal target plates

23. Paint (traffic striping)

24. Conductors

25. Painting of electrical equipment

26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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WBS #: B18108

Date Submitted: 10/10/2018
NTP Date: 3/23/2018

Final Statement of WD Date: 5/23/2020
Contract #: K-XX-XXXX-XXX-X

Contract Amount: $5,617,000

Year January February March April May June July August September October November December
2018 15,000 25,000 52,000 52,000 100,000 10,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 100,000 100,000 1,000,000 1,000,000
2020 100,000 100,000 100,000 1,000,000 1,000,000
2021
2022
2023
2024
2025

Construction Cash Flow Forecast

 "Sewer and Water Group Job 965 (W)"

SAMPLE
 R

EFERENCE
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LOCATION MAP 
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2 PROJECT MANAGER 
SANTIAGO CRESPO 
619-533-3627

FOR QUESTIONS ABOUT THIS PROJECT
Call: 619-533-4207

PROJECT ENGINEER 
MIRKO LAZOVIC 
619-533-4134

Projects adjacent to AC Water & Sewer Group Job 1048  
(University City Improv 1 and Morena PS Conveyance)

Email:engineering@sandiego.gov
SENIOR ENGINEER 
ALEX SLEIMAN 
619-533-7588

Legend
Group Job 1048

COUNCIL DISTRICT:  1COMMUNITY NAME:  University

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted by RAND MCNALLY 
& COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

®
WBS NO: B18095 (S) B18088 (W)

       B19087 (S) B19086 (W)

University City Improv 1

Morena PS and Conveyace -30" 
Brine Line and the 48" Sewer 
Force Main

AC Water & Sewer Group 1048 Bid No. K-23-2104-DBB-3 111 | Page



 

 

APPENDIX G 

CONTRACTOR’S DAILY QUALITY CONTROL INSPECTION REPORT 
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City of San Diego 
Rubber Polymer Modified Slurry 

Contractor’s Daily Quality Control Inspection Report 

Page 1 of 2 

Project Title: __________________________________________________________________ Date: _________________ 

Ambient Temperature (Start of Work): ____________________________  Time: ________________ 

Environmental Considerations: ________________________________________________________________________ 

Locations (Address Range/Cross Streets): 

1. ____________________________________________________________________________________________

2. ____________________________________________________________________________________________

3. ____________________________________________________________________________________________

Approved Mix Design: _________________________________________________________________________________ 

Material Suppliers: ____________________________________________________________________________________ 

RPMS Type(s): _________________________________________________________________________________________ 

Slurry Machine #’s: ____________________________________________________________________________________ 

Estimated Cure Time (Break) of Slurry: ________________________________________________________________

Pre-Mix (Per 100 Counts)

Gate Setting/Emulsion %: ____________________________________________________________________________ 

Aggregate Weight: ___________________________________________________________________________________ 

Cement % (by weight of aggregate): __________________________________________________________________ 

Crumb Rubber % (by volume of cement): ____________________________________________________________ 

Machine Inspection 

Leaks: _______________________________________________________________________________________________ 

Sprayers: ____________________________________________________________________________________________ 

Emulsion Filter: ______________________________________________________________________________________ 

Carbon Black: ________________________________________________________________________________________ 

Spreader Box Inspection 

Cleanliness: __________________________________________________________________________________________ 

Augers: ______________________________________________________________________________________________ 

Rubbers: _____________________________________________________________________________________________ 

Fabric: _______________________________________________________________________________________________ 

Runners: _____________________________________________________________________________________________ 

AC Water & Sewer Group 1048 
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City of San Diego 
Rubber Polymer Modified Slurry 

Contractor’s Daily Quality Control Inspection Report 

Page 2 of 2 

Project Conditions 

Crack Fill: ____________________________________________________________________________________________ 

Asphalt Deficiencies: _________________________________________________________________________________ 

Cleanliness: __________________________________________________________________________________________ 

Impediments/Other: _________________________________________________________________________________ 

Communication to Client/ Resident Engineer 

Crack Fill: ____________________________________________________________________________________________ 

Asphalt Deficiencies: _________________________________________________________________________________ 

Cleanliness: __________________________________________________________________________________________ 

Impediments/Other: _________________________________________________________________________________ 

Test Lab 

Tech: ___________________________________________________________ Time on Site: _________________________       

Notes 

________________________________________________________________________________________________________

________________________________________________________________________________________________________

________________________________________________________________________________________________________ 

QCP Administrator Signature:         Date Signed:  

_____________________________________________           ______________________________ 

AC Water & Sewer Group 1048 
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Appendix G 

City of San Diego 
Asphalt Concrete Overlay 

Contractor’s Daily Quality Control Inspection Report 

Project Title: Date: 

Locations: 1.

2.

3.

Asphalt Mix Specification: Attached  Supplier: 

Dig out Locations: 1. 

2.

3.

Tack Coat Application Rate @ Locations: 

1.

2.

3.

Asphalt Temperature at Placement @ Locations: 

1.

2.

3.

Asphalt Depth @Locations: 

1.

2.

3.

Compaction Test Result @Locations: 

1.

2.

3.

AC Water & Sewer Group 1048 
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Location and nature of defects: 

 1.  

 2.  

 3.  

Remedial and Corrective Actions taken or proposed for Engineer’s approval: 

 1.  

 2.  

 3.  

Date’s City Laboratory representative was present:  

 1.  

 2.  

 3.  

Verified the following: Initials: 

1. Proper Storage of Materials & Equipment ______ 

2. Proper Operation of Equipment ______ 

3. Adherence to Plans and Specs ______ 

4. Review of QC Tests ______ 

5. Safety Inspection ______ 

Deviations from QCP_______ (see attached)   

Quality Control Plan Administrator’s Signature:  Date Signed: 

________________________________________________   _________________ 

AC Water & Sewer Group 1048 
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MONTHLY DRINKING WATER DISCHARGE MONITORING FORM
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BMPs MUST BE IN PLACE PRIOR TO ANY SCHEDULED DISCHARGE

Catergory2 Notification3 BMPs in Place4 Notes
(Select one) (Select all that apply) (Select all that apply) Measure Unit Time Result Limit No Yes Report exceedence to RE 

& complete page 2 of 2

Inlet Location     Superchlorinated     TSW     Sweep flow path Total
(Chlorine added for disinfection) (All Categories) (gutter, street, etc.)

    Large Volume     PUD     Dechlorination Reused
Start (  325,850 gal) (All Categories) (diffusers, chemicals, etc.) (if any)

Date:     Well Dev/Rehab     Water Board     Inlet Protection
Time: (Not Typical) (Large Volume Only)     Erosion Controls 

End Small Volume/Other     County     Sediment Controls
Date: (No Sampling Required)

Time:

Catergory2 Notification3 BMPs in Place4 Notes
(Select one) (Select all that apply) (Select all that apply) Measure Unit Time Result Limit No Yes Report exceedence to RE 

& complete page 2 of 2

Inlet Location     Superchlorinated     TSW     Sweep flow path Total
(Chlorine added for disinfection) (All Categories) (gutter, street, etc.)

    Large Volume     PUD     Dechlorination Reused
Start (  325,850 gal) (All Categories) (diffusers, chemicals, etc.) (if any)

Date:     Well Dev/Rehab     Water Board     Inlet Protection
Time: (Not Typical) (Large Volume Only)     Erosion Controls 

End     County     Sediment Controls
Date: (No Sampling Required)

Time:

Chlorine mg/L
0.1 mg/L= 

Exceedance 

Turbidity NTU

20 NTU= 
Exceedance
225 NTU= 

Exceedance for 
Ocean

Event #2

Discharge Location1 Volume5 

(gal)

Sampling6 (take samples at 10 mins, 
50-60 mins & last 10 mins) Exceedence7

Submit completed Form to RE

pH Unit
Range     

6.5 to 8.5

Sampling6 (take samples at 10 mins, 
50-60 mins & last 10 mins)

Instructional Notes found on the Page 2 of 2

Volume5 

(gal)

( 100,000 gal & within ¼ 
mile of  ocean/bay; or if 

enters the County’s MS4)

DRINKING WATER DISCHARGE MONITORING FORM 

Event #1

(Use for All Discharges to the Storm Drain)

( 100,000 gal & within ¼ 
mile of  ocean/bay; or if 

enters the County’s MS4)

All discharge activities related to this project comply with the State Water Resources Control Board ORDER WQ 2014-0194-DWQ, STATEWIDE GENERAL NPDES PERMIT FOR DRINKING WATER SYSTEMS 
DISCHARGES as referenced by (http://www.waterboards.ca.gov/water_issues/programs/npdes/docs/drinkingwater/final_statewide_wqo2014_0194_dwq.pdf), and as follows:

Chlorine mg/L
0.1 mg/L= 

Exceedance 

Turbidity NTU

20 NTU= 
Exceedance
225 NTU= 

Exceedance for 
Ocean

pH Unit
Range     

6.5 to 8.5

 By signing, I certify that all of the statements and conditions for drinking water discharge events are correct.

Discharge Location1
Exceedence7

Project Name: WBS No.: Watershed No.

Qualified Person Conducting Tests:     signature

Engineering & Capital Projects  

Small Volume/Other

AC Water & Sewer Group 1048 
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Accessible  Unable to Determine No Safe Access

Yes No
Yes No
Yes No
Yes No
Yes No
Yes No
Yes No

Accessible  Unable to Determine No Safe Access

Yes No
Yes No
Yes No
Yes No
Yes No
Yes No
Yes No

Instructional Notes 

…causing potential nuisance conditions
3) If all answers are NO, stop here.
4) If any answers are YES, Notify the RE immediately for further action

2) If accessible, take photos and complete the visual monitoring below.  If
unable to determine, stop here.  If no safe access, stop here.

1) Go to the location where the discharge enters the receiving water.

…carrying floating or suspended matter
…causing discoloration

…causing and impact to the aquatic life present
…observed with visible film

…observed with an sheen or coating

Event #2 
1) Go to the location where the discharge enters the receiving water.

2) If accessible, take photos and complete the visual monitoring below.  If
unable to determine, stop here.  If no safe access, stop here.
3) Visual Monitoring: Is the discharge into the receiving water…

...causing erosion

…observed with visible film

3) If all answers are NO, stop here.
4) If any answers are YES, Notify the RE immediately for further action

…causing discoloration

…observed with an sheen or coating
…causing potential nuisance conditions

Receiving Water Monitoring

…carrying floating or suspended matter
...causing erosion

…causing and impact to the aquatic life present

(Complete only  if limits exceed on Page 1 of 2)

Event #1

3) Visual Monitoring: Is the discharge into the receiving water…

1) Log the location of the inlet or discharge point. For example: Albatross St & 5th Av. Log the start date
and time and the end date and time of the discharge.
2) Log the discharge category. "Superchlorinated" are discharges where additional chlorine is added in
order to adequately disinfect and sanitize drinking water system facilities. This does NOT include potable
water containing residual chlorine from the water treatment process. "Large Volume" discharges are
greater than 325,850 gallons of total volume for one event. "Well Dev/Rehab" are discharges of potable
ground water from a well. This is not typical. If none of these categories apply, then select "Small
Volume/Other."
3) Notifications of the location, date, time, category, and estimated volume of discharge must be made to
the contacts and per the requirements below:

4) At a minimum, sweep gutters prior to starting discharge and use dechlorination BMPs. The contractor
and RE must monitor and determine if BMPs need to be removed or modified. For example if inlet
protection is causing flooding at a storm drain inlet, contractor may elect to remove BMPs. Document
any modification to BMPs in the notes
5) Total volume must be logged for all discharges. If discharge water is reused for other purposes such
as watering a golf course, log that volume under “Reused”
6) Sampling is required for categories per the following table:

7) Effluent limitations must be monitored not to exceed per the following table:

Contact When to Notify Email
TSW 3 days prior to all discharges SWPPP@SanDiego.gov

PUD 3 days prior to all discharges CompReports@SanDiego.gov 
Rdavenport@SanDiego.gov

San Diego 
Water Board 

3 days prior to Large Volume 
discharges

SanDiego@WaterBoards.ca.gov   
Ben.Neill@WaterBoards.ca.gov

3 days prior if 100,000 gal and 
within 1/4 mile of ocean/bay 

DEH: Joseph.Palmer@SDCounty.ca.gov 
Dominique.Edwards@SDCounty.ca.gov

3 days prior if enter county MS4 
or unincorporated County

WPP:Nicholas.DeValle@SDCounty.ca.gov 
LUEG.Watersheds@sdcounty.ca.gov

County of 
San Diego 

Category Measure Sample Frequency
Superchlorinated Chlorine, Turbidity, pH first 10 min, 50-60 min, last 10 min
Large Volume Chlorine Turbidity first 10 min, 50-60 min, last 10 min
Well Dev/Rehab Chlorine Turbidity first 10 min, 50-60 min, last 10 min
Small Volume/Other None required N/A

Measure Method Limit
Chlorine Field Measure 0.10 mg/L-Cl

Turbidity Visual Estimate
20 NTU for inland waters 
225 NTU for ocean         
100 NTU for wells

pH Field Meausre 6.5 - 8.5

PAGE 2 OF 2 Engineering & Capital Projects Department Construction Management and Field Services Division 
Version 4
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APPENDIX I 

REHABILITATION DATA COLLECTION - SAMPLE SEWER MAINS, LATERALS, AND 
MANHOLES DATA TEMPLATES 
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REHAB DATA COLLECTION ‐ SEWER MAINS

FSN REHAB DATE LENGTH INSIDE DIAM FUNCTIONAL DIAM LINING TYPE DESC LINING METHOD DESC REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR COMMENTS ACCEPTANCE DATE
65112 8/22/2006 312 8 7 PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE ‐ Leave this row in the table as it is. 8/22/2006

1 Of 1 5/23/2016AC Water & Sewer Group 1048 
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REHAB DATA COLLECTION ‐ LATERALS

FSN REHAB DATE TOPHAT INSTALLED SIZE FUNCTIONAL DIAM LINING TYPE DESC LINING METHOD DESC REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR COMMENTS ACCEPTANCE DATE
5033085 8/22/2006 Y 6 5 PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE ‐ Leave this row in the table as it is. 8/22/2006

1 Of 1 5/23/2016
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REHAB DATA COLLECTION – MANHOLES 
 

MH FSN 
REHAB 
DATE LINING TYPE 

LINING 
MATERIAL 
VENDOR 

LINING 
SYSTEM 

REHAB 
CONTRACTOR 

RIM 
ELEVATION 

INVERT 
ELEVATION 

ACTUAL 
DEPTH 

(VF) COMMENTS 
ACCEPTANCE 

DATE 

70536 3/28/2007 POLYURETHANE ZEBRON ZEBRON 386 
ZEBRON 
CORPORATION 49.8 41.95 7 Leave this row as a sample. 3/28/2007 
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SAMPLE OF PUBLIC NOTICE 
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Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   
 

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 
 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 
 

PROJECT TITLE PROJECT TITLE 
Work on your street will begin within one week to 
replace the existing water mains servicing your 
community.   
 

The work will consist of: 
Saw-cutting and trench work on Ingulf Street from 
Morena Boulevard to Galveston Street to install new 
water mains, water laterals and fire hydrants. 
Streets where trenching takes place will be 
resurfaced and curb ramps will be upgraded to 
facilitate access for persons with disabilities where 
required. 
This work is anticipated to be complete in your 
community by December 2016. 

 

How your neighborhood may be impacted: 
Water service to some properties during 
construction will be provided by a two-inch highline 
pipe that will run along the curb. To report a highline 
leak call 619-515-3525. 
Temporary water service disruptions are planned. If 
planned disruptions impact your property, you will 
receive advance notice. 
Parking restrictions will exist because of the 
presence of construction equipment and materials. 
"No Parking" signs will be displayed 72 hours in 
advance of the work. 
Cars parked in violation of signs will be TOWED. 

 

Hours and Days of Operation: 
Monday through Friday X:XX AM to X:XX PM. 
 

City of San Diego Contractor: 
Company Name, XXX-XXX-XXXX 
 

FOR SAMPLE REFERENCE ONLY
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ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 

AC Water & Sewer Group 1048 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 

AC Water & Sewer Group 1048 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4

AC Water & Sewer Group 1048 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a 
sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 
if your work will impact these street lights. These are assets that belong to the City of San Diego 
and you shall be responsible for any costs of disruption of this network. 

AC Water & Sewer Group 1048 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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ATTACHMENT G 

CONTRACT AGREEMENT  

CONSTRUCTION CONTRACT 
This Phase-Funded contract is made and entered into between THE CITY OF SAN DIEGO, a 
municipal corporation, herein called "City", and Palm Engineering Construction Co., Inc., herein 
called "Contractor" for construction of AC Water & Sewer Group 1048; Bid No. 
K-23-2104-DBB-3; in the total amount of EIGHT MILLION SEVEN HUNDRED EIGHTY SEVEN 
THOUSAND NINE HUNDRED NINETY NINE DOLLARS AND NINETY NINE CENTS 
($8,787,999.99), which is comprised of the Base Bid, consisting of an amount not to exceed 
$2,975,445.32 for Phase I, $2,970,249.64 for Phase II, and $2,842,305.03 for Phase III.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of 
the parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein:

(a) The attached Faithful Performance and Payment Bonds.

(b) The attached Proposal included in the Bid documents by the Contractor.

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary
Special Provisions (SSP).

(d) Phased Funding Schedule Agreement.

(e) That certain documents entitled AC Water & Sewer Group 1048, on file in the office
of the Purchasing & Contracting Department as Document No. B-18088, B-18095, as
well as all matters referenced therein.

2. The City wishes to construct this Project on a Phase-Funded basis. In accordance with
Whitebook section 7-3.10, the City is only obligated to pay for Phase I; Contractor cannot begin, 
nor is the City financially liable for any additional Phases, unless and until Contractor is issued
a Notice to Proceed for each additional Phase by the City.

3. The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner AC Water & Sewer Group 1048, Bid Number K-23-2104-DBB-3, San Diego, California.

4. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances. (See WHITEBOOK, Section 7-3.10, Phased Funding Compensation).
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CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the 
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid 
are true and correct. 
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BIDDER’S GENERAL INFORMATION 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 

 

 

AC Water & Sewer Group 1048 
Bid No. K-23-2104-DBB-3

138 | Page



 

 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 
  

COVID-19 VACCINATION ORDINANCE  

CERTIFICATION OF COMPLIANCE 

I hereby certify that I am familiar with the requirements of San Diego Ordinance No. O-21398 
implementing the City’s Mandatory COVID-19 Vaccination Policy. 
 

TERMS OF COMPLIANCE 
 
The City’s Mandatory COVID-19 Vaccination Policy, outlined in San Diego Ordinance O-21398  
(Nov. 29, 2021), requires ALL City contractors, who interact in close contact with City employees while 
providing contracted services indoors in City facilities or while performing bargaining unit work while 
indoors, to be fully vaccinated against COVID-19, effective January 3, 2022, as a condition for provision 
or continued provision of contracted services. 

1. “City contractor” means a person who has contracted with the City of San Diego to provide 
public works, goods, services, franchise, or consultant services for or on behalf of the City, and 
includes a subcontractor, vendor, franchisee, consultant, or any of their respective officers, 
directors, shareholders, partners, managers, employees, or other individuals associated with 
the contractor, subcontractor, consultant, or vendor. “Person” means any natural person, firm, 
joint venture, joint stock company, partnership, association, club, company, corporation 
business trust or organization. 

2. “Fully vaccinated” means a person has received, at least 14 days prior, either the second dose 
in a two-dose COVID-19 vaccine series or a single-dose COVID-19 vaccine, or otherwise meets 
the criteria for full vaccination against COVID-19 as stated in applicable public health guidance, 
orders, or law. Acceptable COVID-19 vaccines must be approved by the U.S. Food and Drug 
Administration (FDA) or authorized for emergency use by the FDA or the World Health 
Organization. 

3. “Close contact” means a City contractor is within 6 feet of a City employee for a cumulative 
total of 15 minutes or more over a 24-hour period (for example, three individual 5-minute 
exposures for a total of 15 minutes). 

4. City contractors who interact in close contact with City employees must fully comply with the 
City’s Mandatory COVID-19 Vaccination Policy, which may include a reporting program that 
tracks employee vaccination status. 

5. City contractors with employees or subcontractors who interact in close contact with City 
employees must certify that those members of their workforce, and subcontractors 
regardless of tier, who work indoors at a City facility, are fully vaccinated and that the City 
contractor has a program to track employee compliance. 

6. City contractors that have an Occupational Safety and Health Administration compliant testing 
program for members of their workforce, as a reasonable accommodation, may be 
considered for compliance. 

Non-compliance with the City’s Mandatory COVID-19 Vaccination Policy may result in termination of a 
contract for cause, pursuant to the City’s General Terms and Provisions, Reference Standards, and the 
San Diego Municipal Code. 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that; 

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”. 
Americans with Disabilities Act”, of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance Contractor Standards"), 
of the project specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

EQUAL PAY ORDINANCE CERTIFICATION 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code 
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception 
listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the workplace 
or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., 
throughout the duration of this Contract.  
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CONTRACTOR CERTIFICATION 

  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 AC Water & Sewer Group 1048  
(Project Title) 

as particularly described in said contract and identified as Bid No. K-23-2104-DBB-3; SAP No. (WBS) B-18088,  
B-18095; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, 
debris, and surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, 
said contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or 
in excess of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for 
each portion of the Work.  The Bidder's attention is directed to the Special Provisions – General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the 
Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED 

CHECK IF JOINT 
VENTURE 

PARTNERSHIP 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR 

SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE CERTIFIED 

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

Name:  
Address:  
City:  
State:  
Zip:  
Phone:  
Email:  
 

     

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

AC Water & Sewer Group 1048 
Bid No. K-23-2104-DBB-3

149 | Page



 

 

ELECTRONICALLY SUBMITTED FORMS 
 

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR 
BID NON-RESPONSIVE.   

 

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS 

 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith 
(Bid Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR 

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, 
SUPPLIERS AND MANUFACTURERS  
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DEBARMENT AND SUSPENSION CERTIFICATION 

SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS 

*TO BE COMPLETED BY BIDDER* 

FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE 

Names of the Principal individual owner{s) 

As part of its bid or proposal {Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a 

list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers. 

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer: 

SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME TITLE 

Jonn Martinez Senior Estimator 
Uli.;I\ IVllm::ff l11i.;. 

SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME TITLE 

SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME TITLE 

l"'res1aem 
Mike Mushin
3Sixty Innovation

Ii] SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME TITLE 

LOUIS AQUIiar Project Manager I Estimator 
\.::I • .::,corr 1-\Spnan 

Palm Engineering Construction Company, Inc. 
Contractor Name: __________________________________ _ 

Certified By 
Rasoul Shahbazi President 

Title ____________ _ 

Name 

01/17/23 
Date ___________ _ 

Signature 

*USE ADDITIONAL FORMS AS NECESSARY**
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DEBARMENT AND SUSPENSION CERTIFICATION 

SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS 

"TO BE COMPLETED BY BIDDER* 

FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE 

Names of the Principal individual owner(s) 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a 

list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers. 

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer: 

SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME TITLE 

Michael McGrath President 
McGrath Consulting 

SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME TITLE 

Project ManagerFrank Durzo
NuLine Technologies

SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME TITLE 

Pepe Aguilar President 
Meridian Archaeological 

Ix] SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME TITLE 

victor ::Salazar President 
v1c ::Salazar c.;ommumcat1ons 

Palm Engineering Construction Company, Inc. 
Contractor Name: ________________________________ _ 

Rasoul Shahbazi 
Certified By 

President 
Title ___________ _ 

01/17/23 
Date ___________ _ 

Signature 

*USE ADDITIONAL FORMS AS NECESSARY**
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Sean Bayot
Statewide Striping

Project Manager

Angela Williams
National Coating and  Lining

Estimator
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