
                                                                    
 
 
 
 

THE CITY OF SAN DIEGO 
 

M  E  M  O  R  A  N  D  U  M 
 
 
 
DATE: November 15, 2022 
 
TO: Claudia Abarca, Director, Purchasing & Contracting Department 
 
FROM: Rania Amen, Director and City Engineer, Engineering & Capital Projects 

Department 
 
SUBJECT: Sole Source Agreement for Emergency Repair of Pump Station G Emergency 

Bypass Pump Setup at 728 Pacific Beach Drive  
_______________________________________________________ 
 
This memorandum is to certify the declaration of an emergency in order to setup a bypass 
pump system for the Pump Station G (PS-G) in the Mission Beach community of District 2.  
 
Estimated Amount:  $1,500,000 (Not-to Exceed) 
 
Contractor:   Orion Construction Corporation 
 
Estimated Completion: October 31, 2024 
 
Recommended Action: Approve Sole Source Request 
 
 
Pursuant to SDMC §22.3108 (a), " Exceptions to Advertisement and Competitive Award of 
Engineering & Capital Projects Contracts”, this is to certify that a sole source agreement with 
the contractor named above is necessary and that strict compliance with a competitive 
process would be unavailing or would not produce an advantage, and soliciting bids or 
proposals would be undesirable, impractical or impossible for the following reasons:  
 
JUSTIFICATION: 
 
During a recent inspection of PS-G, it was identified that one (1) of two (2) 12-inch 40 
horsepower pumps has a mechanical failure and is no longer operational. The pump needs to 
be removed from PS-G to be repaired or replaced.  However, significant building structural 
integrity concerns were observed on the concrete and reinforcing steel structural 
components that are used to remove the pumps from the pump station for maintenance and 
repairs. Until the necessary repairs can be made, a bypass pump system is needed to support 
the required operations at PS-G, especially during the rainy season. 
 
Given that only one pump is currently operational at PS-G, flooding is likely to occur within 
a o.2-to-o.25-mile radius of the station during a rain event.  PS-G receives runoff from 
approximately 25 acres of the Mission Beach community and includes more than 5o 
residential and business properties.  Minor streets within 500 feet east of the PS-G would 
also be susceptible to flooding.  Once flooding has occurred, the City’s ability to mitigate for  
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the flooding impacts will be extremely limited, and the flooding may last for an indefinite 
period of time (possibly days). 
 
The installation and operation of the necessary bypass system is beyond the capabilities of 
City staff; therefore it is requested a sole source contract be approved. 
 
AGREEMENT VALUE & DURATION:  
 
Unless a modification to the agreement and this sole-source request is issued, the total fee 
for these services shall not exceed the amount noted above. The term of the agreement will 
be in effect from date of the agreement execution and shall not exceed the contract 
completion date noted above. 
 

 
Rania Amen 
Director and City Engineer, Engineering & Capital Projects 
 
Attachments:  1. Memorandum from Bethany Bezak, to Rania Amen dated September 1,  
  2022. 
 
cc: Elif Cetin, Deputy Director, Engineering & Capital Projects Department 
 Jason Grani, Assistant Deputy Director, Engineering & Capital Projects Department 
 Jong Choi, Senior Civil Engineer, Engineering & Capital Projects Department 
 Junmin Pan, Associate Engineer - Civil, Engineering & Capital Projects Department 

Berric Doringo, Deputy Director, Purchasing and Contracting Department 
Stephen Samara, Principal Contract Specialist, Purchasing and Contracting 
Department 

 Bethany Bezak, Interim Director, Stormwater Department  
 Michael Phillips, Senior Civil Engineer (OCA), Stormwater Department 
 
 



 

 

City of San Diego 

CONTRACTOR’S NAME:  Orion Construction Corporation  
ADDRESS:  2185 La Mirada Drive, Vista, CA 92081  
TELEPHONE NO.: (760) 597-9660  FAX NO.:  (760)-597-9661    
CITY CONTACT:    Juan Espindola, Senior Contract Specialist, Email:  JEEspindola@sandiego.gov   

  Phone No. (619) 533-4491      
J. Pan / M. Antwan / Y. Kawai 

CONTRACT 
DOCUMENTS  

FOR      

EMERGENCY DESIGN AND CONSTRUCTION SERVICES FOR: 
PUMP STATION G EMERGENCY BYPASS PUMP SETUP AT 728 
PACIFIC BEACH DRIVE 
 
VOLUME 1 OF 1 
 
RFQ NO.:                   K-18-1682-RFQ-3  
BID NO.:   K-23-2150-EMR-3  
SAP NO. (WBS/IO/CC):   21005364  
CLIENT DEPARTMENT:   2114  
COUNCIL DISTRICT:   2  
PROJECT TYPE: BJ  

 

JEEspindola
Final



 

 

ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 

    Seal: 

For City Engineer Date 
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CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK:  

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and constructing 
this emergency project at the direction of the City Engineer.   

1.2. The Work consists of repair and reconstruction of PUMP STATION G EMERGENCY 
BYPASS PUMP SETUP AT 728 PACIFIC BEACH DRIVE. Construction will include but not 
limited to design and construction services to install a stormwater pump and bypass 
system at Pump Station G. In addition, the contractor shall hire a design consultant for 
bypass pump design, hire a consultant for structural design, and  maintain the bypass 
system for up to two years as directed by the City.  

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the 
provisions set forth in 7-3.7, “Agreed Prices” of The WHITEBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 2-8, “EXTRA WORK” of The 
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special 
Provisions. 

1.5. The Design-Builder agrees to provide the required services for the terms and 
conditions noted in this contract and its exhibits.  The agreement and other terms and 
conditions are included in this Design-Build Contract, The GREENBOOK, The 
WHITEBOOK, and the Supplementary Special Provisions (SSP).   

1.6. Any architectural firms, engineering firms, specialty consultants, or individuals 
retained by the City to assist in drafting the Project’s preliminary design may not be 
eligible to participate in the competition with any Design-Build Entity. It is the 
responsibility of the Design-Build entity to obtain the required legal advice necessary 
to resolve such matters. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in are outlined in paragraph 7.9 of these “General 
Instructions.” 
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2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx.  

2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 

3. EQUAL OPPORTUNITY:  For the City’s Equal Opportunity Program requirements see 
requirements (see Equal Opportunity Contracting Program included in this document),  and 
Exhibit K - Forms. 

3.1. The Design-Builders are encouraged to take positive steps to diversify and expand 
their subcontractor solicitation base and to offer contracting opportunities to all 
eligible certified Subcontractors in accordance with the City’s EOCP requirements 
included in the Contract Documents.  

3.2. Design-Builder’s Work Force   

3.2.1. The Design-Builders shall submit with its Proposal a Work Force Report (EOC 
Form BB05) and prior to award of contract, the successful Design-Builder 
shall submit to the City’s EOCP office an updated Work Force Report or an 
Equal Employment Opportunity (EEO) Plan.   

3.2.2. If under representations are noted in the Work Force Report when compared 
to County Labor Force Availability data, the Design-Builder shall submit an 
Equal Opportunity Plan.  Any Equal Employment Opportunity Plan submitted 
shall include the elements as outlined in the EOCP Requirements included in 
The WHITEBOOK. 

3.2.3. The specified Equal Opportunity Contracting Program (EOCP) forms are 
available for download from the City’s web site at:   

http://www.sandiego.gov/eoc/forms   

4. CONTRACT TIME:  The Work shall be completed within 528 Working Days from the date of 
issuance of the Notice to Proceed. Design shall be completed concurrent with construction and 
shall be completed within the first 30 Working Days of the contract. 

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $1,000,000.  The 
Contractor shall not perform Work that exceeds the Engineer’s Estimate excluding 
Allowances without prior written notice from the City that sufficient additional funding has 
been secured. 
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6. LICENSE REQUIREMENT:  To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification: A 

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  
 
7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 

available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

7.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined wage 
rate to become effective upon expiration of the published wage rate and the 
predetermined wage rate is on file with the DIR, such predetermined wage rate shall 
become effective on the date following the expiration date and shall apply to this 
Contract in the same manner as if it had been published in said publication.  If the 
predetermined wage rate refers to one or more additional expiration dates 
with additional predetermined wage rates, which expiration dates occur 
during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous 
wage rate. If the last of such predetermined wage rates expires during the life 
of this Contract, such wage rate shall apply to the balance of the Contract. 

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
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be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online via 
the City’s web-based Labor Compliance Program. Contractor is responsible for ensuring 
its subcontractors submit certified payroll records to the City.  

7.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

7.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract.”  

7.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
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other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego’s Equal Opportunity Contracting 
Department at 619-236-6000.  

7.9. Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR.  A contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid or proposal,  subject to the requirements of 
section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, unless currently registered and qualified to perform public work pursuant 
to Labor Code section 1725.5  It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by  Section 7029.1 of the Business and 
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded.  

7.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code 
section 4107. 

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code sections 
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting 
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public 
works until the unregistered contractor or unregistered subcontractor(s) is registered. 
Failure to observe a stop order is a misdemeanor. 

7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City. 
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7.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1. Registration. The Contractor will not be required to register with the DIR 
for small projects. (Labor Code section 1771.1 

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but 
will not be required to be submitted online with the DIR directly. The 
Contractor will need to keep those records for at least three years 
following the completion of the Contract. (Labor Code section 1771.4). 

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting  the list of all 
subcontractors that is required in section 7.11 above. (Labor code section 
1773.3). 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition 
Document 

Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/   

2021 ECPI010122-01 

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)*  
https://www.sandiego.gov/ecp/edocref/greenbook  

2021 ECPI010122-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw  

2021 ECPI010122-03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings  

2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications  

2018 PWPI030119-05 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications 

2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 6  
(CA MUTCD Rev 6)  
https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files  

2014 PWPI060121-10 

NOTE: *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/  

          *Electronic updates to the Standard Drawings may also be found in the link above 
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9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections within 5-4, “INSURANCE” of the Supplementary Special Provisions 
(SSP) for the insurance requirements which must be met. 

10. SUBCONTRACTOR INFORMATION: 

10.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award. The 
Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-
PERFOMANCE”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces.  The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

10.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
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vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “TRADE NAMES” in The WHITEBOOK and as 
amended in the SSP. 

12. SUBCONTRACT LIMITATIONS:  The Bidder's attention is directed to the GREENBOOK and 
Special Provisions Section 3-2, “SELF-PERFORMANCE” which requires the Contractor to 
perform not less than the amount therein stipulated with its own forces.  Failure to comply 
with these requirements shall render the Bid non-responsive and ineligible for award. 

13. PLANS AND SPECIFICATIONS:  When provided by the City, questions about the meaning or 
intent of the Contract Documents relating to the scope of Work and technical nature shall be 
directed to the City’s Project Manager prior to commencement of work. Interpretations or 
clarifications considered necessary by the City in response to such questions will be issued in 
writing.  Oral and other interpretations or clarifications will be without legal effect.  Any 
questions related to this proposal shall be addressed to the Purchasing & Contracting 
Department, Public Works Division, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101, 
Telephone No. (619) 533-3450. 

14. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

15. PROPOSAL FORMS:  The signature of each person signing may be in longhand or in electronic 
format as specified by the City. The Contractor shall furnish evidence of its corporate existence 
and evidence that the officer signing the Contract and bond for the corporation is duly 
authorized to do so. 

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 

16. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel this request for proposal at 
any time, and further reserves the right to reject submitted proposals, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Contractor as a result of preparing its proposal shall be the sole responsibility of the 
Contractor. 

17. AWARD OF CONTRACT OR REJECTION OF PROPOSALS: 

17.1. This contract may be awarded to a contractor selected from the City’s as-needed 
emergency contractors list or may be awarded to another contractor in case the list of 
available emergency contractors list is exhausted.  
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17.2. The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such rejection 
is in the best interests of the City. 

18. THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 1-7.2, “Contract 
Bonds”, and 5-4, “INSURANCE” within 3 Working Days after receipt by the Contractor of a form 
of contract for execution unless an extension of time is granted to the Contractor in writing.  
Bonds shall be in amount of the Contract Price for the Work included in the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision that 
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may 
be annulled.  An award may be made to the next contractor on the shortlist or in the case the 
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source 
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the 
first award was made. 

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Contractor shall 
examine carefully the Project Site, the Plans and Specifications, other materials as described 
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms.  The signing of the Contract shall be conclusive evidence that the Contractor 
has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Contract Documents. 

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.   

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776.   

20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC).  
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20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

21. DESIGN SUBMITTALS: The City’s review of the Design-Builder’s Design Submittals shall not 
relieve the Design-Builder from its responsibilities under the Contract, or be deemed to be an 
acceptance or waiver by City of any deviation from, or of the Design-Builder’s failure to comply 
with, any provision or requirement of the Contract Documents, unless such deviation or 
failure has been identified as such in writing in the document submitted for acceptance by the 
Design-Builder and accepted by City.  Where approval or acceptance by City is required, it is 
understood to be general approval only, and does not relieve the Design-Builder of 
responsibility for complying with all applicable laws and good professional practices as the 
Design-Builder shall be the Engineer of Record. 

22. WRITTEN AUTHORIZATION: Prior to performing any Professional Services in connection with 
the Project, the Contractor shall obtain from the City a written authorization to proceed. 
Further, throughout the term of this Contract, the Contractor shall immediately advise the City 
in writing of any anticipated change in the scope of services [Section 1 - Description of Work], 
compensation and rate schedule [Exhibit O], or Time Schedule [Section 4 – Contract Time], 
and shall obtain the City's written consent to the change prior to making any changes. In no 
event shall the City’s consent be construed to relieve the Contractor from its duty to render all 
Professional Services in accordance with applicable laws and accepted industry standards. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 

SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION. 

1. This document sets forth the following specifications:   

a) The City’s general EOCP requirements for all Construction Contracts.   

b) Special Provisions for Contracts subject to SLBE and ELBE 
requirements only. 

2. Additional requirements may apply for state or federally funded projects. 

3. These requirements shall be included as Contract provisions for all 
Subcontracts.   

4. The City specified forms, instructions, and guides are available for download 
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml   

B. GENERAL. 

1. The City of San Diego promotes equal employment and subcontracting 
opportunities. 

2. The City is committed to ensuring that taxpayer dollars spent on public 
Contracts are not paid to businesses that practice discrimination in 
employment or subcontracting. 

3. The City encourages all companies seeking to do business with the City to 
share this commitment. 

C. DEFINITIONS. 

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder” 
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and 
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and 
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and 
“Dealers”, and “Suppliers” and “Manufacturers” may have been used 
interchangeably. 

2. The following definitions apply: 

a) Emerging Business Enterprise (EBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for EBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace.   

Pump Station G Emergency Bypass Pump Setup at 728 Pacific Beach Drive 
Bid No. K-23-2150-EMR-3

20 | Page



 

 

b) Emerging Local Business Enterprise (ELBE) - A Local Business 
Enterprise that is also an Emerging Business Enterprise.   

c) Minority Business Enterprise (MBE) - A certified business that is at 
least fifty-one percent (51%) owned by one or more minority 
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority 
individuals; and (2) whose daily business operations are managed and 
directed by one or more minorities owners. Minorities include the 
groups with the following ethnic origins: African, Asian Pacific, Asian 
Subcontinent, Hispanic, Native Alaskan, Native American, and Native 
Hawaiian. 

d) Women Business Enterprise (WBE) - A certified business that is at 
least fifty-one percent (51%) owned by a woman or women, or, in the 
case of a publicly owned business at least fifty-one percent (51%) of 
the stock is owned by one or more women; and (2) whose daily 
business operations are managed and directed by one or more 
women owners. 

e) Disadvantaged Business Enterprise (DBE) - a certified business that 
is at least fifty-one percent (51%) owned by socially and economically 
disadvantaged individuals, or, in the case of a publicly owned business 
at least fifty-one percent (51%) of the stock is owned by one or more 
socially and economically disadvantaged individuals; and (2) whose 
daily business operations are managed and directed by one or more 
socially and economically disadvantaged owners.   

f) Disabled Veteran Business Enterprise (DVBE) - A certified business 
that is at least fifty-one percent (51%) owned by one or more disabled 
veterans; and (2) business operations must be managed and 
controlled by one or more disabled veterans. Disabled Veteran is a 
veteran of the U.S. military, naval, or air service; the veteran must have 
a service-connected disability of at least 10% or more; and the veteran 
must reside in California.   

g) Other Business Enterprise (OBE) - Any business which does not 
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled 
Veteran Business Enterprise.   

h) Small Business Enterprise (SBE) - A for-profit business that is 
independently owned and operated; that is not a subsidiary or 
franchise of another business and whose gross annual receipts do not 
exceed the amount set by the City Manager and that meets all other 
criteria set forth in regulations implementing Municipal Code Chapter 
2, Article 2, Division 36. The City Manager shall review the threshold 
amount for SBEs on an annual basis and adjust as necessary to reflect 
changes in the marketplace. A business certified as a Micro Business 
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of 
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California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    

i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise 
that is also a Small Business Enterprise.   

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

a) You, your Subcontractors, and Suppliers shall comply with the 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

You shall not discriminate on the basis of race, gender, gender 
expression, gender identity, religion, national origin, ethnicity, sexual 
orientation, age, or disability in the solicitation, selection, hiring, or 
treatment of subcontractors, vendors, or suppliers. You shall provide 
equal opportunity for Subcontractors to participate in subcontracting 
opportunities. You understand and agree that the violation of this 
clause shall be considered a material breach of the Contract and may 
result in Contract termination, debarment, or other sanctions. 
You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers. 

b) Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, you shall provide to the City a list of all instances within the 
past 10 years where a complaint was filed or pending against you in a 
legal or administrative proceeding alleging that you discriminated 
against your employees, Subcontractors, vendors, or suppliers, and a 
description of the status or resolution of that complaint, including any 
remedial action taken. 

c) Upon the City's request, You agree to provide to the City, within 60 
Calendar Days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that you have used in the past 5 years 
on any of your Contracts that were undertaken within the San Diego 
County, including the total dollar amount paid by you for each 
Subcontract or supply Contract.  

d) You further agree to fully cooperate in any investigation conducted by 
the City pursuant to the City's Nondiscrimination in Contracting 
Ordinance, Municipal Code §§22.3501 through 22.3517. You 
understand and agree that violation of this clause shall be considered a 
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and 
other sanctions for the violation of the provisions of the 
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the 
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Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal 
Employment Opportunity Outreach Program, San Diego Municipal Code 
§§22.2701 through 22.2707. 

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 
You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05) within 10 Working Days after receipt by the 
Bidder to the City for approval as specified in the Notice of Intent to Award 
letter. 

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a 
Work Force Report is submitted and if the City determines that there are 
under-representations when compared to County Labor Force Availability 
data. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall 
include the following assurances: 

a) You shall maintain a working environment free of discrimination, 
harassment, intimidation, and coercion at all Sites and in all facilities 
at which your employees are assigned to Work. 

b) You shall review your EEO Policy annually with all on-Site supervisors 
involved in employment decisions. 

c) You shall disseminate and review your EEO Policy with all employees 
at least once a year, post the policy statement and EEO posters on all 
company bulletin boards and job sites, and document every 
dissemination, review, and posting with a written record to identify the 
time, place, employees present, subject matter, and disposition of 
meetings. 

d) You shall review, at least annually, all supervisors’ adherence to and 
performance under the EEO Policy and maintain written 
documentation of these reviews. 
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e) You shall discuss your EEO Policy Statement with Subcontractors with 
whom you anticipate doing business, including the EEO Policy 
Statement in your Subcontracts, and provide such documentation to 
the City upon request. 

f) You shall document and maintain a record of all Bid solicitations and 
outreach efforts to and from Subcontractors, contractor associations, 
and other business associations. 

g) You shall disseminate your EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit.  Maintain files documenting these efforts 
and provide copies of these advertisements to the City upon request. 

h) You shall disseminate your EEO Policy to union and community 
organizations. 

i) You shall provide immediate written notification to the City when any 
union referral process has impeded your efforts to maintain your EEO 
Policy. 

j) You shall maintain a current list of recruitment sources, including 
those outreaching to people of color and women, and provide written 
notification of employment opportunities to these recruitment 
sources with a record of the organizations’ responses. 

k) You shall maintain a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment action 
taken.  

l) You shall encourage all present employees, including people of color 
and women employees, to recruit others. 

m) You shall maintain all employment selection process information with 
records of all tests and other selection criteria. 

n) You shall develop and maintain documentation for on-the-job training 
opportunities, participate in training programs, or both for all of your 
employees, including people of color and women, and establish 
apprenticeship, trainee, and upgrade programs relevant to your 
employment needs. 

o) You shall conduct, at least annually, an inventory and evaluation of all 
employees for promotional opportunities and encourage all 
employees to seek and prepare appropriately for such opportunities. 

p) You shall ensure that the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 
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F. SUBCONTRACTING. 

1. The City encourages all eligible business enterprises to participate in City 
contracts as a Contractor, Subcontractor, and joint venture partner with you, 
your Subcontractors, or your Suppliers. You are encouraged to take positive 
steps to diversify and expand your Subcontractor solicitation base and to offer 
subcontracting opportunities to all eligible business firms including SLBEs, 
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs. 

2. For Subcontractor participation level requirements, see the Contract 
Documents where applicable. 

3. For the purposes of achieving the mandatory Subcontractor participation 
percentages, City percentage calculations will not account for the following: 

a) “Field Orders” and “City Contingency” Bid items. 

b) Alternate Bid items. 

c) Allowance Bid items designated as “EOC Type II”. 

4. Allowance Bid items designated as “EOC Type I” will be considered as part of 
the Base Bid and will be included in the percentage calculation. 

5. Each joint venture partner shall be responsible for a clearly defined Scope of 
Work. In addition, an agreement shall be submitted and signed by all parties 
identifying the extent to which each joint venture partner shares in ownership, 
control, management, risk, and profits of the joint venture. 

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS. 

1. You shall comply with the Subletting and Subcontracting Fair Practices Act, 
Public Contract Code §§4100 through 4113, inclusive. 

2. You shall list all Subcontractors who will receive more than 0.5% of the total 
Bid amount or $10,000, whichever is greater on the form provided in the 
Contract Documents (Subcontractors list). 

3. The Subcontractors list shall include the Subcontractor’s name, telephone 
number including area code, physical address, Scope of Work, the dollar 
amount of the proposed Subcontract, the California contractor license 
number, the Public Works contractor registration number issued pursuant to 
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status 
with the name of the certifying agency. 

4. The listed Subcontractor shall be appropriately licensed pursuant to 
Contractor License Laws. 

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task 
Order. 
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H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS. 

1. Listed Subcontractors and Suppliers shall not be substituted without the 
Express authorization of the City or its duly authorized agent. 

2. Request for Subcontractor or Supplier substitution shall be made in writing to 
Purchasing & Contracting Department, Public Works Division, Attention 
Contracts Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 
with a copy to the Engineer. 

3. The request shall include a thorough explanation of the reason(s) for the 
substitution, including dollar amounts and a letter from each substituted 
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) 
release all interest in working on the Project and written confirmation from 
the new Subcontractor or Supplier stating that they agree to work on the 
Project along with the dollar value of the Work to be performed. 

4. Written approval of the substitution request shall be received by you or from 
the City or its authorized officer prior to any unlisted Subcontractor or Supplier 
performing Work on the Project. 

5. Substitution of Subcontractors and Suppliers without authorization shall 
subject you to those penalties set forth in Public Contract Code §4110. 

6. Requests for Supplier substitution shall be made in writing at least 10 Days 
prior to the provision of materials, supplies, or services by the proposed 
Supplier and shall include proof of written notice to the originally listed 
Supplier of the proposed substitution. 

7. A Contractor whose Bid is accepted shall not: 

a) Substitute a person as Subcontractor or Supplier in place of the 
Subcontractor or Supplier listed in the original bid, except that the City, 
or it’s duly authorized officer, may consent to the substitution of 
another person as a Subcontractor or Supplier in any of the following 
situations: 

i. When the Subcontractor or Supplier listed in the Bid, after 
having a reasonable opportunity to do so, fails or refuses to 
execute a written Contract for the scope of work specified in 
the subcontractor’s bid and at the price specified in the 
subcontractor’s bid, when that written contract, based upon 
the general terms, conditions, plans, and specifications for the 
project involved or the terms of the subcontractor’s written 
bid, is presented to the subcontractor by the prime contractor. 

ii. When the listed Subcontractor or Supplier becomes insolvent 
or the subject of an order for relief in bankruptcy. 

iii. When the listed Subcontractor or Supplier fails or refuses to 
perform his or her subcontract. 
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iv. When the listed Subcontractor fails or refuses to meet bond 
requirements as set forth in Public Contract Code §4108. 

v. When you demonstrate to the City or it’s duly authorized 
officer, subject to the provisions set forth in Public Contract 
Code §4107.5, that the name of the Subcontractor was listed 
as the result of an inadvertent clerical error. 

vi. When the listed Subcontractor is not licensed pursuant to 
Contractor License Law. 

vii. When the City, or it’s duly authorized officer, determines that 
the Work performed by the listed Subcontractor or that the 
materials or supplies provided by the listed Supplier are 
substantially unsatisfactory and not in substantial accordance 
with the Plans and specifications or that the Subcontractor or 
Supplier is substantially delaying or disrupting the progress of 
the Work. 

viii. When the listed Subcontractor is ineligible to work on a public 
works project pursuant to §§1777.1 or 1777.7 of the Labor 
Code. 

ix. When the City or its duly authorized agent determines that the 
listed Subcontractor is not a responsible contractor. 

b) Permit a Contract to be voluntarily assigned or transferred or allow it 
to be performed by anyone other than the original Subcontractor, 
Supplier listed in the original Bid without the consent of the City, or it’s 
duly authorized officer. 

c) Other than in the performance of “Change Orders” causing changes or 
deviations from the Contract, sublet or subcontract any portion of the 
Work, or contract for materials or supplies in excess of 0.5% of your 
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier. 

8. Following receipt of notice from you of the proposed substitution of a 
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been 
so notified shall have 5 Working Days within which to submit written 
objections to the substitution to the Contract Specialist with a copy to the 
Engineer. Failure to file these written objections shall constitute the listed 
Subcontractor or Supplier’s consent to the substitution. If written objections 
are filed, the City shall give notice in writing of at least 5 Working Days to the 
listed Subcontractor or Supplier of a hearing by the City on your request for 
substitution. 

I. PROMPT PAYMENT. 

1. You or your Subcontractors shall pay to any subcontractor, not later than 7 
Calendar Days of receipt of each progress payment, unless otherwise agreed 
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to in writing, the respective amounts allowed you on account of the Work 
performed by the Subcontractors, to the extent of each Subcontractor’s 
interest therein. In cases of Subcontractor performance deficiencies, you shall 
make written notice of any withholding to the Subcontractor with a copy to the 
Contracts Specialist. Upon correction of the deficiency, you shall pay the 
Subcontractor the amount previously withheld within 14 Calendar Days after 
payment by the City. 

2. Any violation of California Business and Professions Code, §7108.5 concerning 
prompt payment to Subcontractors shall subject the violating Contractor or 
Subcontractor to the penalties, sanctions, and other remedies of that section. 
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by the Prime Contractor, deficient subcontract performance, or 
noncompliance by a Subcontractor. 

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.   

1. The City will hold retention from you and will make prompt and regular 
incremental acceptances of portions, as determined by the Engineer, of the 
Work and pay retention to you based on these acceptances. 

2. You or your Subcontractors shall return all monies withheld in retention from 
a Subcontractor within 30 Calendar Days after receiving payment for Work 
satisfactorily completed and accepted including incremental acceptances of 
portions of the Work by the City. 

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s 
prior written approval. Any violation of this provision by you or your 
Subcontractor shall subject you or your Subcontractor to the penalties, 
sanctions, and other remedies specified in §7108.5 of the Business and 
Professions Code. 

4. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you or your 
Subcontractor in the event of a dispute involving late payment or nonpayment 
by you, deficient subcontract performance, or noncompliance by a 
Subcontractor. 

K. CERTIFICATION. 

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any 
of the following certifying agencies: 

a) Current certification by the State of California Department of 
Transportation (CALTRANS) as DBE, SMBE, or SWBE. 
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b) Current MBE, WBE, or DVBE certification from the California Public 
Utilities Commission. 

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business. 

d) Current certification by the City of Los Angles as DBE, WBE, or MBE. 

e) Subcontractors’ valid proof of certification status (copies of MBE, 
WBE, DBE, or DVBE certifications) shall be submitted as required. 

L. CONTRACT RECORDS AND REPORTS.  

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a. Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL. 

1. It is the City’s policy to encourage greater availability, capacity development, 
and contract participation by SLBE and ELBE firms in City contracts. This policy 
is, in part, intended to further the City’s compelling interest to stimulate 
economic development through the support and empowerment of the local 
community, ensure that it is neither an active nor passive participant in 
marketplace discrimination, and promote equal opportunity for all segments 
of the contracting community. 

2. The City is committed to maximizing subcontracting opportunities for all 
qualified and available firms. 

3. This policy applies to City-funded construction contracts. Bidders shall be fully 
informed of this policy as set forth in these specifications. Mandatory or 
voluntary subcontracting percentages, Bid Discounts, and restricted 
competitions are specified in the Contract Documents. 

4. You shall make subcontracting opportunities available to a broad base of 
qualified Subcontractors and shall achieve the minimum SLBE-ELBE 
Subcontractor participation identified for your project. 

5. Failure to subcontract the specified minimum (mandatory) percentages of the 
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be 
rejected as non-responsive unless the Bidder has demonstrated compliance 
with the affirmative steps as specified in the City’s document titled “Small Local 
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE 
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing 
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the 
Contract Specialist. The instructions for completing the good faith effort 
submittal can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf  

6. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website: 

http://www.sandiego.gov/eoc/programs/slbe.shtml 

7. These requirements may be waived, at the City’s sole discretion, on projects 
deemed inappropriate for subcontracting participation. 
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B. DEFINITIONS. 

1. The following definitions shall be used in conjunction with these specifications: 

a) Bid Discount – Additional inducements or enhancements in the 
bidding process that are designed to increase the chances for the 
selection of SLBE firms in competition with other firms.   

b) Commercially Useful Function – An SLBE-ELBE performs a 
commercially useful function when it is responsible for the execution 
of the Work and is carrying out its responsibilities by actually 
performing, managing, and supervising the Work involved. To perform 
a commercially useful function, the SLBE-ELBE shall also be 
responsible, with respect to materials and supplies used on the 
Contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for 
the material itself.  

To determine whether an SLBE-ELBE is performing a commercially 
useful function, an evaluation will be performed of the amount of 
Work subcontracted, normal industry practices, whether the amount 
the SLBE-ELBE firm is to be paid under the contract is commensurate 
with the Work it is actually performing and the SLBE-ELBE credit 
claimed for its performance of the Work, and other relevant factors. 
Specifically, an SLBE-ELBE does not perform a commercially useful 
function if its role is limited to that of an extra participant in a 
transaction, contract, or project through which funds are passed in 
order to obtain the appearance of meaningful and useful SLBE-ELBE 
participation, when in similar transactions in which SLBE-ELBE firms do 
not participate, there is no such role performed.  

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to 
comply with SLBE Program goals and procedures included in the City’s 
SLBE Program, Instructions for Completing Good Faith Effort Submittal 
available from the City’s EOCP website or the Contract Specialist. 

d) Independently Owned, Managed, and Operated – Ownership of a 
SLBE-ELBE firm shall be direct, independent, and by individuals only. 
Business firms that are owned by other businesses or by the principals 
or owners of other businesses that cannot themselves qualify under 
the SLBE-ELBE eligibility requirements shall not be eligible to 
participate in the Program. Moreover, the day-to-day management of 
the SLBE-ELBE firm shall be direct and independent of the influence of 
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.  

e) Joint Venture – An association of two or more persons or business 
entities that is formed for the single purpose of carrying out a single 
defined business enterprise for which purpose they combine their 
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capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of 
Business and a Significant Employment Presence in San Diego County, 
California that has been in operation for 12 consecutive months and a 
valid business tax certificate. This definition is subsumed within the 
definition of Small Local Business Enterprise.  

g) Minor Construction Program – A program developed for bidding 
exclusively among SLBE-ELBE Construction firms.  

h) Principal Place of Business – A location wherein a firm maintains a 
physical office and through which it obtains no less than 50% of its 
overall customers or sales dollars. 

i) Protégé – A firm that has been approved and is an active participant 
in the City’s Mentor-Protégé Program and that has signed the required 
program participation agreement and has been assigned a mentor.  

j) Significant Employee Presence – No less than 25% of a firm’s total 
number of employees are domiciled in San Diego County.  

C. SUBCONTRACTOR PARTICIPATION. 

1. For the purpose of satisfying subcontracting participation requirements, only 
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the 
Contract according to the following criteria: 

a) For credit to be allowed toward a respective participation level, all 
listed SLBE-ELBE firms shall have been certified by the Bid due date. 

b) The Subcontractor shall perform a commercially useful function for 
credit to be allowed toward subcontractor participation levels. The 
Subcontractor shall be required by you to be responsible for the 
execution of a distinct element of the Work and shall carry out its 
responsibility by actually performing and supervising its own 
workforce. 

c) If the Bidder is seeking the recognition of materials, supplies, or both 
towards achieving any mandatory subcontracting participation level, 
the Bidder shall indicate on Form AA40 – Named Equipment/Material 
Supplier List with the Bid the following: 

i. If the materials or supplies are obtained from a SLBE-ELBE 
manufacturer, the Bidder will receive 100% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation, a manufacturer 
is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, 
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articles, or equipment required under the Contract and of the 
general character described by the specifications. 

ii. If the materials or supplies are obtained from a SLBE-ELBE 
supplier, the Bidder will receive 60% of the cost of the 
materials or supplies toward SLBE participation. For the 
purposes of counting SLBE-ELBE participation a Supplier is a 
firm that owns, operates, or maintains a store, warehouse, or 
other establishment in which the materials, supplies, articles 
or equipment of the general character described by the 
specifications and required under the Contract are bought, 
kept in stock, and regularly sold or leased to the public in the 
usual course of business. To be a supplier, the firm shall be an 
established, regular business that engages, as its principal 
business and under its own name, in the purchase and sale or 
lease of the products in question.  A person may be a supplier 
in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the person both owns and 
operates distribution equipment for the products. Any 
supplementing of the suppliers’ own distribution equipment 
shall be by a long-term lease agreement and shall not be on an 
ad hoc or contract-by-contract basis. 

iii. If the materials or supplies are obtained from a SLBE-ELBE, 
which is neither a manufacturer nor a supplier, the entire 
amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, fees or 
transportation charges for the delivery of materials or supplies 
required on a job site will be counted toward SLBE-ELBE 
participation, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for 
similar services. No portion of the cost of the materials and 
supplies themselves will be counted toward SLBE-ELBE 
participation. 

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards 
achieving any mandatory subcontracting participation level, the 
Bidder shall indicate it on Form AA35 – List of Subcontractors with the 
Bid. The following factors will be evaluated in determining the credit to 
be allowed toward the respective participation level: 

i. The SLBE-ELBE shall be responsible for the management and 
supervision of the entire trucking operation for which it is 
getting credit on a particular Contract and there shall not be a 
contrived arrangement for the purpose of counting SLBE-ELBE 
participation. 
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ii. The SLBE-ELBE shall itself own and operate at least 1 fully 
licensed, insured, and operational truck used on the Contract. 

iii. The SLBE-ELBE receives credit for the total value of the 
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs. 

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm 
including an owner-operator who is certified as a SLBE-ELBE. 
The SLBE-ELBE who leases trucks from another SLBE-ELBE 
receives credit for the total value of the transportation services 
the lessee SLBE-ELBE provides on the contract. 

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE 
firm, including an owner-operator. The SLBE-ELBE who leases 
trucks from a non-SLBE-ELBE is entitled to credit for the total 
value of transportation services provided by non-SLBE-ELBE 
lessees not to exceed the value of transportation services 
provided by SLBE-ELBE owned trucks on the contract. 
Additional participation by non-SLBE-ELBE lessees receive 
credit only for the fee or commission it receives as a result of 
the lease arrangement. 

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of 
and control over the truck. This does not preclude the leased 
truck from working for others during the term of the lease with 
the consent of the SLBE-ELBE so long as the lease gives the 
SLBE-ELBE absolute priority for use of the leased truck. 

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES. 

1. Contracts valued at $1,000,000 and above will be considered Major Public 
Works Contracts and will include a mandatory Subcontractor participation 
requirement for SLBE–ELBE firms. 

a) The Bidder shall achieve the mandatory Subcontractor participation 
requirement or demonstrate GFE. 

b) The Bidders shall indicate the participation on Forms AA35 - List of 
Subcontractors and AA40 - Named Equipment/Material Supplier List 
as applicable regardless of the dollar value. 

c) An SLBE-ELBE Bidder may count its own participation toward achieving 
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of 
the Contract Price. 
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2. Contracts Valued over $500,000 and under $1,000,000 will also be considered 
Major Public Works Contracts and will include the mandatory subcontractor 
participation requirements described above and the following:  

a) 5% bid discount for SLBE-ELBE firms. 

b) Non-certified Contractor will receive 5% bid discount if they achieve 
the specified mandatory Subcontracting participations.  

c) Bid discounts shall not apply if the award will result in a total contract 
cost of $50,000 in excess of the apparent lowest Bid.  

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.  

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.  

3. Contracts valued over $250,000 up to $500,000 will be considered Minor Public 
Works Contracts and will be awarded through a competitive Bid process open 
only to City certified SLBE-ELBE firms. If there are no bidders or no responsible 
bidders, the Contract will be made available to all Bidders and will be subject 
to requirements listed in items 1 and 2 for Major Public Works Contracts 
above. 

4. Contracts valued at $250,000 and below will also be considered Minor Public 
Works Contracts and will be awarded through a competitive bid process open 
only to City certified ELBEs unless there are less than 2 firms available at which 
it will be awarded through a competitive process open only to the City certified 
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the 
Contract will be made available to all Bidders and subject to requirements 
listed in items 1 and 2 for Major Public Works Contracts above. 

E. JOINT VENTURES.   

1. The City may allow for Joint Venture bid discounts on some Contracts. 
Contracts that allow for Joint Venture bid discounts will be designated in Bid 
documents. A firm that is bidding or competing for City Contracts may partner 
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.  

2. A Joint Venture shall be between two entities with the same discipline or 
license as required by the City. Joint ventures will receive bid discounts 
depending on the SLBE or ELBE percentage of participation. To be eligible for 
a discount, a Joint Venture Agreement shall be approved by the City at the time 
of Bid submittal. The maximum allowable discount shall be 5%. The parties 
shall agree to enter in the relationship for the life of the projects. 

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture 
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the 
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Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner. 

b) List of personnel and equipment used by each partner. 

c) Detailed breakdown of the responsibilities of each partner. 

d) Explanation of how the profits and losses will be distributed. 

e) Description of the bonding capacity of each partner. 

f) Management or incentive fees available for any one of the partners (if 
any). 

4. Each Joint Venture partner shall perform a Commercially Useful Function. An 
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE 
firm will not be deemed to perform a Commercially Useful Function. 

5. Each Joint Venture partner shall possess licenses appropriate for the discipline 
for which a proposal is being submitted. If a Joint Venture is bidding on a single 
trade project, at the time of bid submittal, each Joint Venture partner shall 
possess the requisite specialty license for that trade bid. 

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be 
performed. This Work shall be of the similar type of Work the SLBE or ELBE 
partner performs in the normal course of its business. The Joint Venture 
Participation Form shall specify the Bid items to be performed by each 
individual Joint Venture partner. Lump sum Joint Venture participation shall 
not be acceptable. 

7. Responsibilities of the SLBE or ELBE Joint Venture Partner: 

a) The SLBE or ELBE partner shall share in the control, management 
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project. 

b) The SLBE or ELBE partner shall perform Work that is commensurate 
with its experience. 

c) The SLBE or ELBE partner shall use its own employees and equipment 
to perform its portion of the Work. 

d) The Joint Venture as a whole shall perform Bid items that equal or 
exceed 50% of the Contract Price, excluding the cost of manufactured 
items, in order to be eligible for a Joint Venture discount. 

F. MAINTAINING PARTICIPATION LEVELS. 

1. Credit and preference points are earned based on the level of participation 
proposed prior to the award of the Contract. Once the Project begins you shall 
achieve and maintain the SLBE-ELBE participation levels for which credit and 
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preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable 
efforts to maintain the SLBE-ELBE participation for which creditor preference 
points were earned. If participation levels will be reduced, approval shall be 
received from the City prior to making changes.  

3. You shall notify and obtain written approval from the City in advance of any 
reduction in subcontract scope, termination, or substitution for a designated 
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach 
of the Contract. 

4. If you fail to maintain the SLBE-ELBE participation listed at the time the 
Contract is awarded and have not received prior approval from the City, the 
City may declare you in default and will be considered grounds for debarment 
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.  

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION. 

1. Documentation of your subcontracting efforts will be reviewed by EOCP to 
verify that you made subcontracting opportunities available to a broad base 
of qualified Subcontractors, negotiated in good faith with interested 
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model. 

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have 
had the opportunity to compete for the City’s Public Works procurements. The 
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE 
and SLBE firms: 

a) Ensure ELBE firms are made aware of contracting opportunities to the 
fullest extent practicable through outreach and recruitment activities.  

b) Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for Contracts and establish delivery schedules, 
where requirements permit, in a way that encourages and facilitates 
participation by SLBE-ELBE firms in the competitive process. This 
includes posting solicitations for Bids or proposals to SLBE-ELBE firms 
for a minimum of 10 Working Days before the Bid or Proposal due 
date. 

c) Consider in the contracting process whether firms competing for large 
Contracts could subcontract with SLBE-ELBE firms. 

d) Encourage contracting with a consortium of ELBE-SLBE firms when a 
Contract is too large for one of these firms to handle individually. 
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e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory. 

f) If you award subcontracts, require your Subcontractors to take the 
steps listed above. 

H. GOOD FAITH EFFORT DOCUMENTATION. 

1. If the specified SLBE-ELBE Subcontractor participation percentages are not 
met, you shall submit information necessary to establish that adequate GFEs 
were taken to meet the Contract Subcontractor participation percentages. See 
the City’s document titled “Small Local Business (SLBE) Program, 
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT 
SUBMITTAL.” The instructions for completing the good faith effort submittal 
can be found on the City’s website: 

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf 

I. SUBCONTRACTOR SUBSTITUTION. 

1. Evidence of fraud or discrimination in the substitution of Subcontractors will 
result in sanctions including assessment of penalty fines, termination of 
Contract, or debarment. This section does not replace applicable California 
Public Contract Code. 

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD. 

1. Falsification or misrepresentation of a sub-agreement as to company name, 
Contract amount or actual Work performed by Subcontractors, or any 
falsification or fraud on the part your submission of documentation and forms 
pursuant to this program, will result in sanctions against you including 
assessment of penalty fines, termination of the Contract, or debarment. 
Instances of falsification or fraud which are indicative of an attempt by you to 
avoid subcontracting with certain categories of Subcontractors on the basis of 
race, gender, gender expression, gender identity, religion, national origin, 
ethnicity, sexual orientation, age, or disability shall be referred to the Equal 
Opportunity Contracting Program’s Investigative Unit for possible violations of 
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. 
(Nondiscrimination in Contracting). 

K. RESOURCES. 

1. The current list of certified SLBE-ELBE firms and information for completing 
the GFE submittal can be found on the City’s EOC Department website:  

http://www.sandiego.gov/eoc/programs/slbe.shtml 
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE  

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E 

PRODUCT ENDORSEMENT 
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CONTRACTOR CERTIFICATION 
  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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EXHIBIT F 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  ,  , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

 PUMP STATION G EMERGENCY BYPASS PUMP SETUP AT 728 PACIFIC BEACH DRIVE  

(Name of Project) 

as particularly described in said contract and identified as Bid No.  K-23-2150-EMR-3 ; IO No.  21005364; and 
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, 
debris, and surplus materials resulting from this project have been disposed of in a legal manner"; 
and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 

by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in 
the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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EXHIBIT G 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 
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EXHIBIT H 

COVID-19 VACCINATION ORDINANCE 

CERTIFICATION OF COMPLIANCE  
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CONTRACTOR CERTIFICATION 
  

COVID-19 VACCINATION ORDINANCE  

CERTIFICATION OF COMPLIANCE 

I hereby certify that I am familiar with the requirements of San Diego City Council Ordinance No. O-
2022-53 Emergency Ordinance to Implement the City’s Mandatory COVID-19 Vaccination Policy. 

TERMS OF COMPLIANCE 

The Mandatory COVID-19 Vaccination Policy, outlined in San Diego Ordinance O-21398 (Nov. 29, 2021), 
requires ALL City of San Diego (City) contractors, who interact with City employees while providing 
contracted services indoors in City facilities or while performing bargaining unit work while indoors, 
to be fully vaccinated against COVID-19, effective January 3, 2022, as a condition for provision or 
continued provision of contracted services.  

1. “City contractor” means a person who has contracted with the City of San Diego to 
provide public works, goods, services, franchise, or consultant services for or on behalf 
of the City, and includes a subcontractor, vendor, franchisee, consultant, or any of 
their respective officers, directors, shareholders, partners, managers, employees, or 
other individuals associated with the contractor, subcontractor, consultant, or vendor. 
“Person” means any natural person, firm, joint venture, joint stock company, 
partnership, association, club, company, corporation business trust or organization.  

2. “Fully vaccinated” means a person has received, at least 14 days prior, either the 
second dose in a two-dose COVID-19 vaccine series or a single-dose COVID-19 vaccine, 
or otherwise meets the criteria for full vaccination against COVID-19 as stated in 
applicable public health guidance, orders, or law. Acceptable COVID-19 vaccines must 
be approved by the U.S. Food and Drug Administration (FDA) or authorized for 
emergency use by the FDA or the World Health Organization.  

3. Contractors must fully comply with the City’s Mandatory COVID-19 Vaccination Policy, 
which may include a reporting program that tracks employee vaccination status.  

4. Contractors must certify that members of their workforce, and subcontractors 
regardless of tier, who work at a City facility, are fully vaccinated and that the 
contractor has a program to track employee compliance.  

5. Contractors that have an Occupational Safety and Health Administration compliant 
testing program for members of their workforce, as a reasonable accommodation, 
may be considered for compliance.  

Non-compliance with the City’s Mandatory COVID-19 Vaccination Policy may result in termination of a 
contract for cause, pursuant to the City’s General Terms and Provisions, Reference Standards, and the 
San Diego Municipal Code. 
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EXHIBIT I 

CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 
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EXHIBIT J 

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

 

Pump Station G Emergency Bypass Pump Setup at 728 Pacific Beach Drive 
Bid No. K-23-2150-EMR-3

57 | Page







 

 

EXHIBIT K 

FORMS 
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EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue, Suite 200 • San Diego, CA 92101 

Phone: (619) 236-6000  •  Fax: (619) 236-5904 
WORK FORCE REPORT 

The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, is 
to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law.  Such employment practices include, but are not limited to unlawful 
discrimination in the following:  employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors 
are required to provide a completed Work Force Report (WFR). 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor:  Construction  Vendor/Supplier  Financial Institution  Lessee/Lessor 
  Consultant  Grant Recipient  Insurance Company  Other 
Name of Company:   

ADA/DBA:   

Address (Corporate Headquarters, where applicable):   

City:  County:  State:   Zip:   

Telephone Number:  Fax Number:   

Name of Company CEO:   

Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address:   

City:  County:   State:   Zip:   

Telephone Number:   Fax Number:  Email:  

Type of Business:  Type of License:   

The Company has appointed:  

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal employment 
and affirmative action policies of this company.  The EEOO may be contacted at: 

Address:   

Telephone Number: (     )    Fax Number:   Email:  

 

 One San Diego County (or Most Local County) Work Force - Mandatory 
 Branch Work Force * 
 Managing Office Work Force 

Check the box above that applies to this WFR. 
*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county. 

I, the undersigned representative of   
 (Firm Name) 
 ,   hereby certify that information provided  
 (County)  (State) 
herein is true and correct.  This document was executed on this  day of  , 20 .  
 

    
 (Authorized Signature) (Print Authorized Signature Name)  
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WORK FORCE REPORT – Page 2 
NAME OF FIRM:   DATE:   
OFFICE(S) or BRANCH(ES): COUNTY:  
INSTRUCTIONS:  For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of 
all totals should be equal to your total work force.  Include all those employed by your company on either a full or part-time basis. The following groups 
are to be included in ethnic categories listed in columns below: 

(1) Black or African-American (5)  Native Hawaiian or Pacific Islander 
(2) Hispanic or Latino (6)  White 
(3) Asian (7)  Other race/ethnicity; not falling into other groups 
(4) American Indian or Alaska Native     
Definitions of the race and ethnicity categories can be found on Page 4 

 

ADMINISTRATION 
OCCUPATIONAL CATEGORY 

(1) 
Black or 
African  

American 

(2) 
Hispanic or 

Latino  

(3) 
Asian 

(4) 
American 

Indian/ Nat. 
Alaskan 

(5) 
Pacific 

Islander  

(6) 
White 

 
(7) 

Other Race/ 
Ethnicity 

(M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) 

Management & Financial               

Professional               

A&E, Science, Computer               

Technical               

Sales               

Administrative Support               

Services               

Crafts               

Operative Workers               

Transportation               

Laborers*               

*Construction laborers and other field employees are not to be included on this page 

 

       

Totals Each Column               

 

Grand Total All Employees    

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

Disabled               

Non-Profit Organizations Only: 

Board of Directors               

Volunteers               

Artists               
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WORK FORCE REPORT – Page 3 
NAME OF FIRM:   DATE:   
OFFICE(S) or BRANCH(ES): COUNTY:   
INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of 
all totals should be equal to your total work force.  Include all those employed by your company on either a full or part-time basis. The following groups 
are to be included in ethnic categories listed in columns below: 

(1) Black or African-American (5)  Native Hawaiian or Pacific Islander 
(2) Hispanic or Latino (6)  White 
(3) Asian (7)  Other race/ethnicity; not falling into other groups 
(4) American Indian or Alaska Native 
Definitions of the race and ethnicity categories can be found on Page 4 

TRADE  
OCCUPATIONAL CATEGORY 

(1) 
Black or 
African  

American 

(2) 
Hispanic or 

Latino  

(3) 
Asian 

(4) 
American 

Indian/ 
Nat. 

Alaskan 

(5) 
Pacific 

Islander  

(6) 
White 

 
(7) 

Other Race/ 
Ethnicity 

 
(M) 

 
(F) 

 
(M) 

 
(F) 

 
(M) 

 
(F) 

 
(M) 

 
(F) 

 
(M) 

 
(F) 

 
(M) 

  
(F) 

 
(M) 

 
(F) 

Brick, Block or Stone Masons               

Carpenters               

Carpet, Floor & Tile Installers Finishers                

Cement Masons, Concrete Finishers               

Construction Laborers               

Drywall Installers, Ceiling Tile Inst               

Electricians               

Elevator Installers               

First-Line Supervisors/Managers                

Glaziers               

Helpers; Construction Trade               

Millwrights               

Misc. Const. Equipment Operators                

Painters, Const. & Maintenance               

Pipelayers, Plumbers, Pipe & Steam 
Fitters               

Plasterers & Stucco Masons               

Roofers               

Security Guards & Surveillance Officers               

Sheet Metal Workers               

Structural Metal Fabricators & Fitters               

Welding, Soldering & Brazing Workers               

Workers, Extractive Crafts, Miners               

 
Totals Each Column 
 

              

 
 
Indicate By Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

Disabled 
               

Grand Total All Employees  
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Work Force Report 
 

 
HISTORY 
The Work Force Report (WFR) is the document that allows the City 
of San Diego to analyze the work forces of all firms wishing to do 
business with the City. We are able to compare the firm’s work 
force data to County Labor Force Availability (CLFA) data derived 
from the United States Census. CLFA data is a compilation of lists of 
occupations and includes the percentage of each ethnicity we track 
(American Indian or Alaska Native, Asian, Black or African-American, 
Native Hawaiian or Pacific Islander, White, and Other) for each 
occupation. Currently, our CLFA data is taken from the 2010 
Census. In order to compare one firm to another, it is important 
that the data we receive from the consultant firm is accurate and 
organized in the manner that allows for this fair comparison.  
WORK FORCE & BRANCH WORK FORCE REPORTS 
When submitting a WFR, especially if the WFR is for a specific 
project or activity, we would like to have information about the 
firm’s work force that is actually participating in the project or 
activity. That is, if the project is in San Diego and the work force is 
from San Diego, we want a San Diego County Work Force Report1. 
By the same token, if the project is in San Diego, but the work force 
is from another county, such as Orange or Riverside County, we 
want a Work Force Report from that county2. If participation in a 
San Diego project is by work forces from San Diego County and, for 
example, from Los Angeles County and from  
Sacramento County, we ask for separate Work Force Reports 
representing your firm from each of the three counties. 
MANAGING OFFICE WORK FORCE 
Equal Opportunity Contracting may occasionally ask for a Managing 
Office Work Force (MOWF) Report. This may occur in an instance 
where the firm involved is a large national or international firm but 
the San Diego or other local work force is very small. In this case, 
we may ask for both a local and a MOWF Report1, 3. In another case, 
when work is done only by the Managing Office, only the MOWF 
Report may be necessary.3  

TYPES OF WORK FORCE REPORTS: 
Please note, throughout the preceding text of this page, the 
superscript numbers one 1, two 2 & three 3. These numbers coincide 
with the types of work force report required in the example. See 
below: 
 

1 One San Diego County (or Most Local County) Work Force – 
Mandatory in most cases 

2 Branch Work Force *  
3 Managing Office Work Force  
*Submit a separate Work Force Report for all participating branches. 

Combine WFRs if more than one branch per county. 
RACE/ETHNICITY CATEGORIES 
American Indian or Alaska Native – A person having origins in 
any of the peoples of North and South America (including Central 
America) and who maintains tribal affiliation or community 
attachment. 
Asian – A person having origins in any of the peoples of the Far 
East, Southeast Asia, or the Indian subcontinent including, for 
example, Cambodia, China, India, Japan, Korea, Malaysia, Pakistan, 
the Philippine Islands, Thailand, and Vietnam. 
Black or African American – A person having origins in any of the 
Black racial groups of Africa. 

Native Hawaiian or Pacific Islander – A person having origins in 
any of the peoples of Hawaii, Guam, Samoa, or other Pacific 
Islands. 
White – A person having origins in any of the peoples of Europe, 
the Middle East, or North Africa. 
Hispanic or Latino – A person of Cuban, Mexican, Puerto Rican, 
South or Central American, or other Spanish culture or origin. 
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Exhibit A: Work Force Report Job Categories – Administration
Refer to this table when completing your firm’s Work Force Report form(s). 
Management & Financial 

Advertising, Marketing, Promotions, Public Relations, and 
Sales Managers 

Business Operations Specialists 

Financial Specialists 

Operations Specialties Managers 

Other Management Occupations 

Top Executives 

Professional 
Art and Design Workers 

Counselors, Social Workers, and Other Community and 
Social Service Specialists 

Entertainers and Performers, Sports and Related Workers 

Health Diagnosing and Treating Practitioners 

Lawyers, Judges, and Related Workers 

Librarians, Curators, and Archivists 

Life Scientists 

Media and Communication Workers 

Other Teachers and Instructors 

Postsecondary Teachers 

Primary, Secondary, and Special Education School 
Teachers 

Religious Workers 

Social Scientists and Related Workers 

 
Architecture & Engineering, Science, Computer 

Architects, Surveyors, and Cartographers 

Computer Specialists 

Engineers 

Mathematical Science Occupations 

Physical Scientists 

 
Technical 

Drafters, Engineering, and Mapping Technicians 

Health Technologists and Technicians 

Life, Physical, and Social Science Technicians 

Media and Communication Equipment Workers 

 

Sales 

Other Sales and Related Workers 

Retail Sales Workers 

Sales Representatives, Services 

Sales Representatives, Wholesale and Manufacturing 

Supervisors, Sales Workers 

 
Administrative Support 

Financial Clerks 

Information and Record Clerks 

Legal Support Workers 

Material Recording, Scheduling, Dispatching, and 
Distributing Workers 

Other Education, Training, and Library Occupations 

Other Office and Administrative Support Workers 

Secretaries and Administrative Assistants 

Supervisors, Office and Administrative Support 
Workers 

 
Services 

Building Cleaning and Pest Control Workers 

Cooks and Food Preparation Workers 

Entertainment Attendants and Related Workers 

Fire Fighting and Prevention Workers 

First-Line Supervisors/Managers, Protective Service 
Workers 

Food and Beverage Serving Workers 

Funeral Service Workers 

Law Enforcement Workers 

Nursing, Psychiatric, and Home Health Aides 

Occupational and Physical Therapist Assistants and 
Aides 

Other Food Preparation and Serving Related Workers 

Other Healthcare Support Occupations 

Other Personal Care and Service Workers 

Other Protective Service Workers 

Personal Appearance Workers 

Supervisors, Food Preparation and Serving Workers 

Supervisors, Personal Care and Service Workers 

Transportation, Tourism, and Lodging Attendants 

Crafts 
Construction Trades Workers 
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Electrical and Electronic Equipment Mechanics, 
Installers, and Repairers 

Extraction Workers 

Material Moving Workers 

Other Construction and Related Workers 

Other Installation, Maintenance, and Repair 
Occupations 

Plant and System Operators 

Supervisors of Installation, Maintenance, and Repair 
Workers 

Supervisors, Construction and Extraction Workers 

Vehicle and Mobile Equipment Mechanics, Installers, 
and Repairers 

Woodworkers 

Operative Workers 
Assemblers and Fabricators 

Communications Equipment Operators 

Food Processing Workers 

Metal Workers and Plastic Workers 

Motor Vehicle Operators 

Other Production Occupations 

Printing Workers 

Supervisors, Production Workers 

Textile, Apparel, and Furnishings Workers 

Transportation 
Air Transportation Workers 

Other Transportation Workers 

Rail Transportation Workers 

Supervisors, Transportation and Material Moving 
Workers 

Water Transportation Workers 

Laborers 
Agricultural Workers 

Animal Care and Service Workers 

Fishing and Hunting Workers 

Forest, Conservation, and Logging Workers 

Grounds Maintenance Workers 

Helpers, Construction Trades 

Supervisors, Building and Grounds Cleaning and 
Maintenance Workers 

Supervisors, Farming, Fishing, and Forestry Workers 
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Exhibit B: Work Force Report Job Categories-Trade
Brick, Block or Stone Masons 

Brickmasons and Blockmasons 

Stonemasons 

Carpenters 
 

Carpet, floor and Tile Installers and Finishers 
Carpet Installers 

Floor Layers, except Carpet, Wood and Hard Tiles 

Floor Sanders and Finishers 

Tile and Marble Setters 

 

Cement Masons, Concrete Finishers 
Cement Masons and Concrete Finishers 

Terrazzo Workers and Finishers 

 

Construction Laborers 
 

Drywall Installers, Ceiling Tile Inst  
Drywall and Ceiling Tile Installers 

Tapers 

 

Electricians 
 

Elevator Installers and Repairers 
 

First-Line Supervisors/Managers 
First-line Supervisors/Managers of Construction 
Trades and Extraction Workers 

 

Glaziers 
 

Helpers, Construction Trade 
Brickmasons, Blockmasons, and Tile and Marble 
Setters 

Carpenters 

Electricians 

Painters, Paperhangers, Plasterers and Stucco 

Pipelayers, Plumbers, Pipefitters and Steamfitters 

Roofers 

All other Construction Trades 

 

Millwrights 

Heating, Air Conditioning and Refrigeration Mechanics and 
Installers 

Mechanical Door Repairers 

Control and Valve Installers and Repairers 

Other Installation, Maintenance and Repair Occupations 

 

Misc. Const. Equipment Operators  
Paving, Surfacing and Tamping Equipment Operators 

Pile-Driver Operators 

Operating Engineers and Other Construction 
Equipment Operators 
 

Painters, Const. Maintenance  
Painters, Construction and Maintenance 

Paperhangers 

 

Pipelayers and Plumbers 
Pipelayers 

Plumbers, Pipefitters and Steamfitters 
 

Plasterers and Stucco Masons 
 

Roofers 
 

Security Guards & Surveillance Officers 
 

Sheet Metal Workers 
 

Structural Iron and Steel Workers 
 

Welding, Soldering and Brazing Workers 
Welders, Cutter, Solderers and Brazers 

Welding, Soldering and Brazing Machine Setter, 
Operators and Tenders 

 

Workers, Extractive Crafts, Miners 
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EXHIBIT L 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

b) General Provisions (B) for Design-Build and Multiple Award Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, item 55, “Normal Working Hours”, 
ADD the following: 

Normal Working Hours - Normal Working Hour core periods shall be 7:00 AM – 5:00 
PM, Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Normal Working Hours on Roadways are defined as 8:30 AM - 3:30 PM.  

SECTION 2 – SCOPE OF THE WORK 

2-2  PERMITS, FEES, AND NOTICES. To the “WHITEBOOK”, ADD the following:  

2.  The City will obtain, at no cost to you, the following permits:  

a)  Coastal Commission Permit Waiver 

2-8  EXTRA WORK. To the “WHITEBOOK”, ADD the following: 

2. Compensation for “Time-and-Material” emergency Contracts. 

a) You will be compensated for charges directly associated with the 
project.  staff  

b) Any invoiced off site work shall include a summary of work. 

c) Mark up for off site work shall be the same as on site work. 
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SECTION 3 – CONTROL OF THE WORK 

3-10 SURVEYING. To the “GREENBOOK” and “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

3-10 SURVEYING (DESIGN-BUILD). 

3-10.1 General. 

1. You shall provide all required site layout not specified in this section.   

2. Unless surveying services are provided by the City, only the Design Firm, not 
the Contractor, shall be allowed to hire a Licensed Land Surveyor or a 
Registered Civil Engineer authorized to practice land surveying within the State 
of California to provide all surveying services needed for the design, and if 
requested by the City, also for the construction activities required for the 
completion of the Project.  Surveying services include, but are not limited to: 
land, aerial, topographic and construction. 

3. If requested by the City, the Design Firm shall submit a letter to the City’s 
Project Manager identifying the Licensed Land Surveyor or the Registered Civil 
Engineer authorized to practice land surveying within the State of California 
that will be performing the design and/or construction phase survey services 
for the Project. 

4. Where applicable, notify the City in writing at least 2 Working Days prior to 
requesting survey services to be provided by the City. 

5. The Design Firm is responsible for performing and meeting the accuracy of 
surveying standards adequate for design and construction through the Design 
Firm’s Licensed Land Surveyor or Registered Civil Engineer authorized to 
practice land surveying within the State of California.  

6. All Survey Services deliverables shall be submitted per the City’s CADD 
Standards and pertinent Public Works Department Engineering Deliverable 
specifications.   

https://www.sandiego.gov/ecp/edocref/drawings 

7. All Survey Services and deliverables which reveal non-compliance with the 
requirements of the Construction Documents and standards shall be 
corrected as deemed necessary by the City at the Design-Builder’s expense. 

8. Where Survey Services are provided by the City, all construction survey stakes, 
control points, and other survey related marks shall be preserved for the 
duration of the Project. If any construction survey stakes, control points, or 
other survey related marks are lost or disturbed and need to be replaced, such 
replacement shall be performed at the Design-Builder’s expense. 
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9. The City’s Land Survey Section (LSS) shall be notified a minimum of 2 Working 
Days (large projects may require more) before any ground is to be disturbed 
within the City of San Diego (concrete, asphalt, or dirt). The LSS may need to 
inspect the site and provide monumentation information. 

3-10.2 Monument Perpetuation. 

1. Monument Perpetuation, including mark-outs, will be performed by the 
Engineering & Capital Projects Department, Construction Engineering Support 
Division, Land Survey Section (LSS), unless otherwise noted. You are 
responsible for requesting the coordination of these services. 

2. If at any time a monument will be destroyed or covered, such monument shall 
be perpetuated in accordance with state law. Inform the LSS, via project 
Resident Engineer, if any monument will be destroyed or covered during any 
construction activity. 

3-10.3 Line and Grade. 

1. The Work shall conform to the lines, elevations, and grades shown on the 
Plans. Three consecutive points set on the same slope shall be used together 
so that any variation from a straight grade can be detected. Any such variation 
shall be reported to the City’s PM. In the absence of such report, the Surveyor 
shall be responsible for any error in the grade of the Work. 

2. Grades for underground conduits will be set at the surface of the ground. The 
Design-Builder shall transfer them to the bottom of the trench. 

3-10.4 Topographic and Monument Survey – Preliminary Design. 

1. Topographic field survey shall include all existing ground surface topography, 
fencing, hardscape, utilities, roadway surface, and curb returns within the 
delineated mapping limit. Monument survey shall include the sufficient 
collection of existing record survey monuments to perform right-of-way (ROW) 
analysis along within subject mapping limits. 

2. Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the 
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys 
(Effective February 23, 2016). 

https://www.nsps.us.com/page/ALTANSPSStandards 

3. Horizontal Control shall be based on the CCS83 Zone 6, 1991.35 epoch, U.S. 
Survey Feet per Record of Survey Map No. 14492 (ROS 14492). It is required to 
tie into a first order monument per ROS 14492 unless a first order monument 
no longer exists within a three mile radius. Horizontal control measurements 
shall be collected in conformance with the local standard of practice. 

4. Vertical Control shall be based on NGVD29 per benchmarks in the City of San 
Diego Bench Book. Non 1970 adjusted and 1970 adjusted benchmarks listed 
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with an asterisk (*) in the City Benchmark book are not to be used together for 
Vertical Control – common adjustment sets are to be used. 

5. All topographic field survey data shall be collected using conventional survey 
methods utilizing total station instrumentation. 

6. Deliverables. 

a) Horizontal and Vertical Control. 

i. Completed Calibration sheet as provided indicating the 
monuments used to establish the Basis of Bearings and 
Vertical Benchmark held to control this survey. 

b) Field Data. 

i. Data collected as points and break lines to define a proper 
DTM if requested outside of aerial mapping. 

ii. Includes utilities collected on surface as required. 

iii. Includes Horizontal control points from ROS 14492 used to 
define the Basis of Bearings and Vertical control Benchmark(s) 
to establish elevation. 

iv. Includes record monument points. 

v. Data collector project files. 

vi. Raw (unedited) data file. 

vii. Project file. 

viii. Point comma delimited text file formatted. 

c) Topography. 

i. Create and deliver a complete ASCII coordinate list (.txt/.doc 
etc.) of all field collected survey points. 

 The contours produced from the surface digital terrain 
model (dtm) shall meet or exceed ASPRS 90 standards 
where 68% (1σ) of the contours tested fall within 1/3 
contour interval. Any point tested that is more than 3σ 
out shall be regarded as a blunder. These standards 
closely parallel the familiar National Map Accuracy 
Standards. 

d) Records Research. 

i. All public or private records acquired to determine the City’s 
ROW in the project area delivered in digital or hardcopy format 
with any markups and City Records as acquired.  

 City records may include but are not limited to GIS 
scope plots, sewer and water sheets, loose leaf survey 
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notes, Tie Point sheets, dedication or vacation 
drawings, easement drawings, benchmark list, and  
etc.  

 After initial search of City records by the Surveyor, they 
may request City assistance to search for hard to find 
records. 

e) Survey Monument Measurements. 

i. All found monuments located within, or near, the survey limits 
shall be searched and measured. Sufficient additional 
monuments to control all boundaries extending from the 
survey limits shall be tied (i.e. block corners, Points of Curve 
etc.) to the next available survey monument past the survey 
limits. 

 All Monuments found shall be described with details as 
to what was found along with identifying number. 

3-10.5 Monument Search, Field Boundary Survey and Boundary Analysis – Right-of-Way 
(ROW) Mapping. 

1. The monument survey, for each designated site, shall be of sufficient coverage 
and quality for a Right-of-Way boundary analysis performed and provided in 
conformance with City CADD standards. 

2. Surveyor shall deliver to the City all requested survey information and CADD 
data, as specified below, upon completion of the Monument Survey and 
Boundary Analysis. 

3. Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the 
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys 
(Effective February 23, 2016). 

https://www.nsps.us.com/page/ALTANSPSStandards 

4. Field monument survey to be performed and provided in conformance with 
City CADD standards. 

5. Field Measurements shall be collected in conformance the local standard of 
practice. 

6. Horizontal Control shall be based on the CCS83 Zone 6, 1991.35 epoch, U.S. 
Survey Feet units, per City of San Diego Record of Survey Map No. 14492 (ROS 
14492). All Project survey control shall be based upon field-tied measurements 
to a Horizontal First Order monument as shown on ROS 14492. Where existing 
First Order monument cannot be recovered or located within a 3-mile radial 
distance from the project site a Horizontal Second-Order Monument may be 
used as Project survey basis. The Project vertical control datum shall be based 
on NGVD29 per benchmarks identified in the City of San Diego Vertical Control 
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Bench Book (Bench Book). All Project benchmarks shall be selected from a 
common Bench Book source group: 

a) Benchmarks with elevations updated per U.S.C.G.S adjustment of 
1970, identified with an asterisk (*). 

b) Benchmarks not adjusted per the 1970 adjusted values (non-
asterisked identifiers). 

7. Deliverables. 

a) Horizontal and Vertical Control. 

i. Completed Calibration sheet indicating the monuments used 
to establish the Basis of Bearings and Vertical Benchmark held 
to control this survey. 

b) Field Data.  

i. Complete, Correct CADD file in conformance with City CADD 
Standards and industry standards. 

 Includes Horizontal control points from ROS 14492 
used to define the Basis of Bearings and Vertical 
control Benchmark(s) to establish elevation. 

 Includes Monument points covering the area of work. 

ii. Data collector project files. 

 Raw (unedited) data file. 

 Project file. 

 Point comma delimited text file. 

c) Records Research. 

i. If requested, all public or private records acquired to 
determine the City’s ROW in the project area delivered in 
digital or hardcopy format with any markups and City Records 
as acquired. 

ii. City records may include but are not limited to GIS scope plots, 
sewer and water sheets, loose leaf survey notes, Tie Point 
sheets, dedication or vacation drawings, easement drawings, 
benchmark list, and etc. 

d) Boundary Ties 

i. All monuments within the survey limits shall be searched and 
tied if found. Sufficient additional monuments to control all 
boundaries extending from the survey limits shall be tied (i.e. 
Block Corners, Points of Curve etc.) to the next available survey 
monument past the survey limits. 

 All Monuments found shall be described details as to 
what was found along with identifying number. 
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3-10.6   Field Monument Survey and Topographic Utility Survey. 

1. The right-of-way monumentation survey data shall be provided to the City. 

2. Surveyor shall perform a right-of-way monument survey and existing utility 
survey (locating feature centers). Surveyor shall also collect ground surface 
topography over any aerial obscured areas. 

3. Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the 
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys 
(Effective February 23, 2016). 

https://www.nsps.us.com/page/ALTANSPSStandards 

4. Field Measurements shall be collected in conformance with the local standard 
of practice. 

5. Project Horizontal and Vertical Control. 

a) The Horizontal and Vertical Control for this project shall be based on 
the same datum, basis of bearing, calibration and benchmark as used 
for the Aerial Survey. 

b) Horizontal Control Shall be based on the CCS83 Zone 6, 1991.35 epoch, 
U.S. Survey Feet per ROS 14492. It is required to tie into a first order 
monument per ROS 14492 unless a first order monument no longer 
exists within a three mile radius.  

c) Vertical Control shall be based on NGVD29 per benchmarks in the City 
of San Diego Bench Book. Non 1970 adjusted and 1970 adjusted 
benchmarks listed with an asterisk (*) in the City Benchmark book are 
not to be used together for Vertical Control – common adjustment sets 
are to be used. 

d) If adjacent City projects have been found and are included in the 
research packages, measurements to a minimum of 3 common 
control or ROW points shall be made for evaluation and consistency 
between projects. These projects can be used for establishing 
common horizontal or vertical control, joining or adding to existing 
data, and/or as an inventory of survey monuments for search 
purposes. 

6. Deliverables. 

a) Horizontal and Vertical Control. 

i. Completed Calibration sheet indicating the monuments used 
to establish the Basis of Bearings and Vertical Benchmark held 
to control this survey. The horizontal and vertical control shall 
be set by the Surveyor that's issued the first Notice to Proceed. 
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b) Field Data.  

i. Data collected as points and break lines to define a proper 
DTM beyond the identified mapping limits if requested. 

ii. Include utilities collected on surface as required. 

iii. Include horizontal control points from ROS 14492 to define the 
Basis of Bearings and Vertical control Benchmark(s) to 
establish elevation. 

iv. Include Monument points covering the area of work. 

v. Data collector project files. 

 Raw (unedited) data file. 

 Project file. 

 Point data text file in “comma delimited format”. 

vi. CADD File. 

 A digital design file displaying all field work, existing 
right-of-way monuments, and utility feature data per 
City CADD standards. The design file shall be complete, 
correct, and free of duplicate elements.  

 The following data shall be included in the electronic 
mapping file: Name of Design/Engineering Firm and/or 
Surveyor doing the project, Company Logo (if 
available), Name of project, Work order number, Date 
& Scale. 

 Include right-of-way monument elements. 

 Use appropriate levels and attributes for all elements 
to meet City of San Diego CADD Standards. 

c) Topography 

i. Create and deliver a complete ASCII coordinate list (.txt/.doc 
etc.) as a result of the geometry report of the final .ALG file. 

ii. Use appropriate levels and attributes for all elements to meet 
City of San Diego CADD Standards. 

d) Records Research. 

i. If requested, all public or private records acquired to assist 
with right-of-way monument collection.  

ii. City records may include but are not limited to GIS scope plots, 
sewer and water sheets, loose leaf survey notes, Tie Point 
sheets, dedication or vacation drawings, easement drawings, 
benchmark list, and etc.   
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iii. After initial search of City records by the Surveyor, they may 
request City assistance to search for hard to find records. 

e) Right-of-Way Monument Survey Locations 

i. All monuments within the survey limits shall be searched and 
located if found. Sufficient additional monuments to control all 
boundaries extending from the survey limits shall be located 
to facilitate LSS ROW Mapping (i.e. block corners, points of 
curve, and etc.). 

 All found survey monuments shall describe the 
character and identifying reference marks.  

 City survey notes and City drawings can be provided, 
as applicable. 

f) The appropriate City of San Diego cell library (V8 City existing.cel), font 
resource file (V8 City font.rsc), color table (V8 City color.tbl), line style 
(V8 City Line style.rsc), level scheme, and seed file parameters are to 
be used for placement of all elements in the design files, with strict 
adherence to "Working Units" and seed file "Global Origin". Base map 
level schemes are attached. A CD containing the most current version 
of the above seed files, cell libraries and font resource files will be 
provided, if needed, upon request. 

3-10.7   Construction Survey/Staking. 

1. Construction staking surveying shall be performed with the standards 
customarily adhered to by an experienced and competent land surveying firm 
using the degree of care and skill ordinarily exercised by reputable 
professionals practicing in the same field of service in the State of California. 
Where approval by the City is required, it is understood to be general approval 
only and shall not relieve the Design Firm of their responsibility to comply with 
all applicable laws, codes, and good consulting practices. 

2. Field Measurements shall comply with the local standards of practice. All 
construction staking with a gradient of less than 1.5% shall be performed by a 
total station survey instrument. Gradients less than 0.2% shall require a level 
run prior to construction, and all said services shall be performed by the 
Surveyor. 

3. The following are minimum requirement guidelines for various types of 
staking: 

a) Limits of work 50-foot maximum interval.  

b) Limits of Demolition 50-foot maximum interval. 

c) Rough grade stakes 50-foot maximum interval. 

d) Finish grade stakes 50-foot maximum interval. 

e) Slope staking at 50-foot maximum interval. 
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f) Contour staking @ 50-foot maximum interval. 

g) Curb stakes with offset to face of curb, and grade to top of curb with 
50-foot maximum interval. 

h) Storm drain at 50-foot maximum interval where grade exceeds 1%.  

i) Sewer lines at 50-foot maximum interval where grade exceeds 1%.  

j) Water lines at 50-foot’ maximum interval offset to near curb face (no 
grades – minimum cover).  

k) Dry utilities at 50-foot maximum interval where grade exceeds 1%. 

l) Construction staking involving horizontal and vertical curves shall be 
staked at 25-foot maximum intervals, and further densification for 
deltas on applicable curb returns and pipe joints. 

m) Storm Drain inlet stakes shall be on face of curb produced, and on 
string line grade.  

n) Walls staked at footing breaks, with station interval of 25-foot 
maximum intervals. 

o) Buildings – offsets to outside face of wall. 

p) Bridge abutments and bents on opposing sides. 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
and defense duties set forth in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance as required by this Contract and at all times 
thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your duties under the Contract, including your 
indemnity obligations, are not limited to the insurance coverage required by 
this Contract. 

4. If you maintain broader coverage or higher limits than the minimums shown 
below, City requires and shall be entitled to the broader coverage or the higher 
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limits maintained by you. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 

5. Your payment for insurance shall be included in the Contract Price you bid. 
You are not entitled to any additional payment from the City to cover your 
insurance, unless the City specifically agrees to payment in writing. Do not 
begin any Work under this Contract or allow any Subcontractors to begin work, 
until you have provided, and the City has approved, all required insurance.  

6. Policies of insurance shall provide that the City is entitled to 30 days advance 
written notice of cancellation or non-renewal of the policy or 10 days advance 
written notice for cancellation due to non-payment of premium. Maintenance 
of specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage and to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material breach 
of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
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injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of California Labor Code section 3700, you 
shall provide, at your expense, Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with this requirement.  

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as 
required by the state of California, and Employer’s Liability Insurance with 
limits of no less than $1,000,000 per accident for bodily injury or disease. 

3. By signing and returning the Contract, you certify that you are aware of the 
provisions of California’s Workers’ Compensation laws, including Labor Code 
section 3700, which requires every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance, and that you will 
comply with these provisions before commencing the Work.. 

5-4.2.8 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services, including Design-Build and 
preparation of engineered Traffic Control Plans (TCP) by you, you shall keep or 
require all of your employees and Subcontractors, who provide professional 
engineering services under Contract, to provide to the City proof of 
Professional Liability coverage with a limit of no less than $1,000,000 per claim 
and $2,000,000 aggregate per policy period of one year. 

2. You shall ensure the following: 

a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of three years after 
completion of the Project or termination of the Contract, whichever 
occurs last. You agree that, for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing, and  

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth here. 
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5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

a) Ongoing operations performed by you or on your behalf,   

b) your products,   

c) your work, e.g., your completed operations performed by you or on your 
behalf, or   

d) premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
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Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to 
any material change to the policies of insurance provided under this Contract. This 
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.   

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD  the following: 

3. Refer to the Sample City Invoice materials in Exhibit S – Sample City Invoice
and use the format shown.

ADD: 

6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for 728 PACIFIC
BEACH DRIVE PUMP STATION G EMERGENCY BYPASS (Pump Station G
Emergency Bypass Pump Setup at 728 Pacific Beach Drive),
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Project (IO) No. 21005364 as referenced in the Contract Exhibit. You shall 
comply with all requirements of the Notice of Exemption as set forth in 
Exhibit M. 

2. Compliance with the City’s environmental document shall be included in the
Contract Price, unless separate bid items have been provided.

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK” 
ADD the following: 

5. This Contract is not subject to the provisions of the “WHITEBOOK” for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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EXHIBIT M 

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION 
 
(Check one or both) 
TO:     X     Recorder/County Clerk FROM:   City of San Diego 
 P.O. Box 1750, MS A-33                           Engineering & Capital Projects Department 
 1600 Pacific Hwy, Room 260                     525 B Street, Suite 750, MS 908A 
 San Diego, CA  92101-2400                                                  San Diego, CA 92101 
 
            Office of Planning and Research 
   1400 Tenth Street, Room 121 
   Sacramento, CA  95814 
 
Project Name:  728 Pacific Beach Drive Pump Station G Emergency Bypass 
  
IO#:  21005364 
 
Project Location-Specific:  728 Pacific Beach Drive within the Mission Beach Community Planning Area (Council 
District 2). 
 
Project Location-City/County:  San Diego/San Diego 
 
Description of Nature and Purpose of the Project:  A recent inspection of two existing storm water pumps 
within an existing pump station structure has revealed the complete failure of one pump and significant 
deterioration of the second pump. This emergency project will install a temporary storm water pump and bypass 
system adjacent the existing pump station structure in order to support required pump station operations and 
prevent flooding impacts to adjacent properties and surrounding community during rain events. The temporary 
pump and bypass system will remain until both existing pumps are repaired, or a new capital improvement 
project installs new permanent replacement pumps. All bypass equipment will be fenced off for security 
purposes within the existing adjacent bollard area. The proposed work is the minimum necessary to address the 
emergency and protect public health and safety. 
 
Name of Public Agency Approving Project:  City of San Diego 
 
Name of Person or Agency Carrying Out Project: City of San Diego 
 Engineering & Capital Projects Department  
 Contact:  Jerry Jakubauskas; Phone: (619) 533-3755 
 525 B Street, Suite 750 (MS 908A), San Diego, CA 92101 
Exempt Status: (CHECK ONE) 
 (  ) Ministerial (Sec. 21080(b)(1); 15268); 
 (  ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
 (X) Emergency Project: CEQA Statute Sections 21080(b)(2) and (4) and CEQA Guidelines Sections 15269(b) 

and (c) (Emergency Projects) 
  (  ) Categorical Exemption: 
  (  ) Statutory Exemption:  

 
Reasons why project is exempt: The City of San Diego conducted an environmental review that determined the 
project meets the definition of an “Emergency” as defined in CEQA Guidelines Section 15359 (Emergency) as the 
project involves a sudden, unexpected occurrence, involving a clear and imminent danger, demanding 
immediate action to prevent or mitigate loss of, or damage to, life, health, property, or essential public services. 
This emergency repair is required in order to protect public health, safety and property, and is supported by the 
expert opinion of the City Engineer. Thus, this emergency activity is statutorily exempt from CEQA pursuant to 
CEQA Statute Section 21080(b)(2) and CEQA Guidelines Section 15269(b) (Emergency Projects) which exempts 
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emergency repairs to publicly or privately owned service facilities necessary to maintain service essential to 
public health, safety or welfare. This activity is also statutorily exempt from CEQA pursuant to CEQA Statute 
Section 21080(b)(4) and CEQA Guidelines Section 15269(c) (Emergency Projects) which exempts specific actions 
necessary to prevent or mitigate an emergency. 
 
Lead Agency Contact Person: Jerry Jakubauskas Telephone: (619) 533-3755 
 
If filed by applicant: 
 1. Attach certified document of exemption finding. 
  2. Has a notice of exemption been filed by the public agency approving the project?  
      (   ) Yes  
        (   ) No 
 
It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA 
 
 
 
    November 2, 2022  
Carrie Purcell, Deputy Director Date 
 
Check One: 
(X) Signed by Lead Agency                              Date Received for Filing with County Clerk or OPR: 
(  ) Signed by Applicant     
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EXHIBIT N 

RESERVED 
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EXHIBIT O 

CONTRACTOR’S COMPENSATION RATE SCHEDULE 
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EXHIBIT O 

CONTRACTOR’S COMPENSATION RATE SCHEDULE 

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, direct 
costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this agreement.  

These rates are being specified as the Contractor’s standard established rates for calculating labor 
costs without allowance for overhead and profits. For markup provisions and allowable charges 
refer to 7-3.7, “Agreed Prices”.
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City of San Diego Emergency Project San Diego Station “N” 

COMPENSATION RATE SCHEDULE 

ORION CONSTRUCTION 
Title/Classification Standard Rate 

($)/Hour 
Overtime Rate 

($)/Hour 
Double-time Rate 

($)/Hour 
Superintendent 151.00 227.00 303.00 

Foreman 124.00 186.00 249.00 

Operator Group 8 117.00 175.00 234.00 

Group 1 Oiler/Grade Checker 106.00 159.00 212.00 

Truck Driver 95.00 143.00 190.00 

Laborer/Pipelayer 93.00 140.00 186.00 

Carpenter 96.00 144.00 193.00 

Mechanic 98.00 147.00 197.00 

Apprentice Operator 96.00 144.00 193.00 

Apprentice Laborer 51.00 76.00 102.00 

Project Manager 189.00 0.00 0.00 

Project Staff Engineer 135.00 0.00 0.00 

Engineering Project Director 238.00 0.00 0.00 

Engineer (P.E.) QA/QC 205.00 0.00 0.00 

PM/Design Engineer 205.00 0.00 0.00 

Sr. CADD Tech 135.00 0.00 0.00 

Admin/Office 92.00 0.00 0.00 
Environmental Engineer/SWPPP 
Coordinator 189.00 0.00 0.00 

Travel Time: All travel to and from yards, material pick up, and all deliveries applicable. Customer will be advised if additional travel 
time is applicable 
Overtime Rates: All hours outside regularly constituted shift shall be time and one half. Saturday is time and one half. 
Sundays and holidays shall be paid at double time. Operators, Laborers, Teamsters, Cement Masons, Electricians - first 
four (4) hours outside regular shift and first twelve (12) hours on Saturday is time and one-half, all additional hours at double time 
including holidays. 
Minimums - Four (4) hour minimum for labor and equipment, each additional hour to be billed at individual hour basis.
Markup: Material, subcontractors, subsistence, and outside rentals (including fuel costs), will be billed cost plus sales tax where 
applicable, plus mark-up of: Labor :20 %, Material: 15 %, Equipment 15 %, Specialists, Vendors 15 % and Subcontractors 10 % . 

2185 La Mirada Drive, Vista, CA 92081, (760) 597-9660 Phone (760) 597-9661 Fax 

City of San Diego Emergency Project San Diego Station "G"

Markup will be billed per Greenbook and Whitebook specifications
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State of California 
California State Transportation Agency 

Department of Transportation 
Division of Construction 

Labor Surcharge 
and Equipment Rental Rates 
(Cost of Equipment Ownership) 

Effective April 1, 2022 through March 31, 2023 
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CRBSF Concrete Barrier Slipform Pavers .........................................................5 

ELGEN Electric Generators and Light Plants ....................................................6 

ELTOL Electric Powered Hand Tools................................................................6 

FKLFT Fork Lift Trucks ....................................................................................6 

GRADR Graders .................................................................................................6 

HAMMR Hammers, Demolition and Pile .............................................................7 

HCECL Hydraulic Cranes and Excavators, Crawler Mounted...........................8 
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HCESP Hydraulic Cranes and Excavators, Self Propelled ................................12 

HCETD Hydraulic Cranes and Excavators,Truck Mounted with Carrier............14 

HCETG Hydraulic Cranes and Excavator Truck MTD less Carrier ...................15 

HYLFT Hydraulic Personnel Lifts and Aerial Work Platforms ..........................16 

LDRCL Loaders, Crawler ..................................................................................16 

LDRRT Loaders, Rubber Tire ...........................................................................17 

LEADS Leads, Pile Driving ...............................................................................20 

NONOP Non-Operated Equipment (daily rates) ................................................21 

PGDIA Pavement Grinders, Diamond Blade ....................................................22 

PGT-C Pavement Grinders, Tungsten-Carbide Bits ........................................22 

PUMWA Pumps, Water .......................................................................................23 

ROL-2 Rollers, Tandem Steel Wheels ............................................................23 

ROLRT Rollers, Rubber Tire, Self Propelled ....................................................24 

ROTAM Roller-Tapping, Segmented, Sheepsfoot, Self Propelled ....................24 

ROTAT Rollers-Tamping, Segmented, Sheepsfoot Towed...............................25 

ROVIB Rollers, Vibratory, Self Propelled..........................................................25 

S&CCL Shovels and Cranes, Crawler ...............................................................28 

S&CTK Shovels and Cranes, Truck Mounted ...................................................28 

SANBL Sand Blasting Equipment......................................................................28 

SAWCH Saws, Chain and Earth Auger Attachment ...........................................29 

SAWCO Saws, Concrete and Masonry...............................................................29 

SCRSP Scrapers, Self Propelled .......................................................................29 

TRACC Tractors, Crawler...................................................................................30 

TRACH Tractors, Heavy ....................................................................................31 

TRACS Tractors, Rubber Tire, Industrial, Farm and Skid Steer .......................32 

TRAFA Traffic Control and Safety Devices (hourly rates) .................................32 

TRAFC Traffic Control and Safety Devices (daily rates) ...................................32 

TRAIL Trailers, Equipment, Low Bed...............................................................33 

TRAIT Trailers, Equipment, Tilt Bed.................................................................33 

TRENC Trenching Machines..............................................................................33 

TRUCK Truck, Truck Trailers, EXCL Dump Trucks and EQPT Trail  .................34 

TRUOF Trucks, Off Highway..............................................................................34 

TRUON Trucks, Dump, On-highway ..................................................................35 

WELD Welding Equipment...............................................................................35 
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USER'S GUIDE 
FOR LABOR SURCHARGE AND EQUIPMENT RENTAL RATES 

April 1, 2022 - March 31, 2023 

Equipment Rental Rates are available on the Internet at: 

http://www.dot.ca.gov/programs/construction/equipment-rental-rates-and-labor-surcharge 

Miscellaneous Equipment Rental Rates are available on the Internet at: 

https://dot.ca.gov/programs/construction/miscellaneous-equipment-rental-rate-information 

The miscellaneous listing is updated daily. 

Changes 

Books are no longer available in hard copy and should be downloaded from the internet and 
printed. 
Changes to the equipment rates in the April 1, 2022 book are the result of:  1) fuel costs increased; 
2) interest rates increased; 3) Producers' Price Index increased; 4) increase in sales tax; and 5) no 
change in freight (F.O.B.) rates. 

Labor Surcharge 

The labor surcharge compensates the contractor for statutory payroll items stipulated by various 
governmental agencies. The six items included are worker’s compensation, social security, 
Medicare, Federal unemployment insurance, State unemployment insurance, and State training 
taxes. The general rate is an average of the job classifications common to Caltrans projects. The 
labor surcharges in the April 1, 2022 book are the result of some changes in worker's compensation 
rates. The rates were derived from using the pure premium rate approved by the Insurance 
Commissioner effective September 1, 2021 and increasing it by the historical statewide 
average expense. In the calculation of the labor surcharge for overtime work, the worker's 
compensation is not included on the premium portion of overtime, as provided by worker's 
compensation regulations. 

The surcharge percentage to be applied to the actual wages paid as provided in Section 9-1.04B 
[9-1.03A(1b)] of the Standard Specifications will be 10 percent for regular time (RT) and 10 
percent for overtime (OT). 

Exceptions to the general rate are listed below.  These classifications were chosen because of high 
worker’s compensation insurance costs.  Forward questions, regarding worker’s compensation rating 
and proper labor surcharge usage, to the rental rate personnel in the Division of Construction. 

A 
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EXCEPTIONS 

Type of Work Performed Labor Surcharge Percent 

RT OT

 Concrete Construction - Bridge.......................................................................... 10 10

 Drilling ................................................................................................................ 12 11

 Fence & Guardrail Construction ......................................................................... 10 10

 Erection of structural metal for metal bridges, excluding sign bridge ............... 13 12 

Landscape Gardener ........................................................................................... 10 10

 Mobil Crane & Hoist Service............................................................................. 12 11

 Painting Steel Structures or Bridges ................................................................... 13 12

 Pile Driving, not including drilled, cast-in-place concrete piles ........................ 16 14

 Sign Erection or Repair ..................................................................................... 13 12

 Wrecking & Demolition ..................................................................................... 12 11 

An appropriate labor surcharge will be established by the Division of Construction for work that is 
determined by the resident engineer to be covered by Longshoreman and Harbor Worker’s Act. 
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Background 

By the authority described in Section 9-1.04 [9-1.03A] of the Standard Specifications, compensation 
for work paid by force account is determined to be the total of the direct equipment costs (rental 
rate) plus a 15 percent markup for all overhead not included as direct costs. The direct costs include 
fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs and maintenance, 
depreciation, storage, cost of facilities capital, overhaul and all incidentals. The labor costs required 
to provide the above listed items are also included. The operator cost is not included in the 
equipment rate. 

The calculated rate represents the cost of owning and operating the equipment, which is likely to be 
lower than the rate charged by a rental yard. The rental yard rate may include additional overhead 
and profit as well as a premium for short-term rentals. In certain situations, factors are applied to the 
calculated rates to provide ownership-only rates for delay situations or operating-only rates for 
overtime situations. The rates are calculated using factors for the direct cost items described above. 
The factors represent an average and are applied to all makes and models of equipment within the 
class. All rates are hourly, unless stated otherwise. 

Overtime and Multiple Shifts 

Certain equipment costs are fixed on an annual basis, no matter how many hours are worked. Once 
an estimate of the costs and hours of use is made, a rate can be determined. When more than the 
estimated number of hours are worked (Overtime or Multiple Shift), a duplication of payment occurs 
on the fixed cost portion of the equipment rate. 
In order to avoid this duplication, Caltrans uses a reduced rate for the Overtime or Multiple Shift 
situations.  The definition of Overtime or Multiple Shift periods is: 

Overtime hours occur after the equipment has worked at force account, eight hours per day 
(or after the daily equivalent of forty hours per week for special work schedules - 4/10 or 9/80).  
Multiple shift hours will be paid at the same rate as overtime hours. 

The hours shown on the Daily Extra Work Bill will determine when the Overtime and Multiple Shift 
is to be used. When the hours worked on force account are eight or less, straight time rates will 
be used. When the hours worked on force account are more than eight, Overtime and Multiple 
Shifts rates will be used. Saturday, Sunday or holiday work will be paid at the overtime rate except 
in those cases where these days are considered working days in the special provisions. 

Be advised the computed overtime rates are no longer rounded and now equal the product of the 
straight time rate and overtime factor. The Overtime and Multiple Shift Factors are recalculated 
annually to reflect changes in the operating costs. 
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Delays 

As described in Section 8-1.07C [8-1.09] of the Standard Specifications, the Delay Factor may be 
applied to the equipment rental rate. The Delay Factor may be the basis for compensation for idle 
equipment time on an excusable delay. The factor has been calculated to include the ownership 
costs without including operating costs. The Delay Factor recovers all the contractor's non-operating 
costs in an eight-hour day. If payment is made for equipment on an excusable delay, it is limited to 
eight hours per day or forty hours per week maximum. 

The NONOP class for non-operated items and the TRAFC class for traffic safety devices have been 
separated from traditional "rolling stock" equipment when calculating the Delay Factor. These 
classes are comprised of items whose depreciable lives are related to the number of uses per year, 
rather than the number of hours per year. Accordingly, the reasonable compensation for the 
contractor's actual loss has been estimated to equal the cost of facilities capital. It should be 
recognized that these items must be out of service before the Delay Factor is applied. For 
example, if work behind K-rail is delayed, the K-rail should be paid straight time until it is no 
longer controlling traffic. 

Any use of this factor must have the prior approval of the resident engineer.  The Delay Factor is 
recalculated annually to reflect changes in the operating costs. 

Use of Daily Extra Work Bill 

Identification codes and rates are intended to be used with the Department’s Internet change order 
billing system. The class is abbreviated using a 5-digit alpha-code, the make (manufacturer), a 4-
digit alpha-code, and the code a 7-digit alpha-numeric code. All three codes must be used to define 
the equipment when using the automated pay system. Since the majority of items are described by 
per hour rates, each line has an entry for hours with an allowable maximum of 24. Special items 
with other than hourly rates should be appropriately checked and then entered in the Regular Hours 
column. For example, 50 Traffic Cones used 3 days (converts to 1.5, 100-cone-days) requires 1.5 be 
entered in the Regular Hours column. Note that any entry in the Delay Factor column will 
automatically apply the Delay Factor to every equipment entry on the current report. 

Whenever an identification code cannot be found or the rate for a particular date of work performed 
is not available, updated information should be requested from the resident engineer. It is the 
resident engineer's responsibility to establish rates for equipment not found in the Labor Surcharge 
and Equipment Rental Rates publication. Support for this determination is available from both 
District and Headquarters Construction Offices. Rates are regularly superseded during contract 
periods, so avoid the use of old publications or expired rates. 

The equipment is presented with a standard configuration capable of performing work commonly 
encountered on Caltrans projects. Special attachments or accessories are described under the 
classification heading in the Labor Surcharge and Equipment Rental Rates publication. Attachments 
other than those described by these remarks will be paid only upon direction of the resident 
engineer. 
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EQUIPMENT RENTAL RATE 
NOTE--THE FOLLOWING RATES ARE IN EFFECT FROM  APRIL 1, 2022 THROUGH MARCH 31, 2023 

ATTACHMENTS AIR COMPRESSOR [ AIRCP ] 

TRACTOR ATTACHMENTS -including power control units and accessories 
necessary to provide a functional attachment. Dozer blades are included in the 
standard configuration for both crawler and heavy, rubber tire tractors. 
Rippers are listed from R1 to R8 and Winches for logging or towing are listed 
from S1 to S5. Equipment model groups are as follows: 
1. Case 300 Thru 800 Series, Cat D-2 thru D-4, Deere 400 & 450, Dresser 
TD-7, TD-8 and TD-9, Fiat-Allis FD-5 Thru FD-7, Komatsu D21E Thru 
D37P, Liebherr PR711 & PR721. 
2. Case 1150, Cat D-5, Deere 750, Dresser TD-12, Fiat-Allis FD9 & 10, 
Komatsu D58P, Liebherr PR731. 
3. Case 1450 and 1550, Cat D-6, Deere 850, Dresser TD-15, Komatsu D63PE 
Thru D68P, Liebherr PR741. 
4. Cat D-7 & 814, Dresser TD-20, Fiat-Allis 14 & FD14, Komatsu D83P, 
Terex 82-30 
5. Cat D-8 & 824, Dresser TD-25, Fiat-Allis FD20 Komatsu D135A, Terex 
82-40 Michigan 280, Raygo CHD 17 & CD-500. 
6. Cat D-9 & 834, Fiat-Allis FD30, Raygo CHD 24 & CD 800. 
7. Cat D-10, Dresser TD-40, Fiat-Allis FD40, Komatsu 375, Michigan 380, 
Raygo CDH 30. 
8. Cat D-11, Fiat-Allis FD50, Komatsu 475 

Model Code Rate 
Clam action bucket 1 CY & Less C1 $4.42
Clam action Over 1 CY to 2 CY C2 $7.77
Clam action Over 2 CY to 3.5 CY C3 $11.25
Clam action Over 3.5 CY to 5 CY C4 $16.03
Clam action bucket Over 5 CY C5 $22.17
Ripper on No. 1 models R1 $2.66
Ripper on No. 2 models R2 $3.48
Ripper on No. 3 models R3 $5.80
Ripper on No. 4 models R4 $6.56
Ripper on No. 5 models R5 $10.76
Ripper on No. 6 models R6 $17.02
Ripper on No. 7 models R7 $19.74
Ripper on No. 8 models R8 $32.89
Winch on No. 1 models S1 $3.16
Winch on No. 2 models S2 $4.71
Winch on No. 3 models S3 $6.23
Winch on No. 4 models S4 $8.00
Winch on No. 5 models S5 $14.01
Lift gate TG $0.91
Pump, water truck only TP $6.25
Winch, truck TW $0.33
Gas welding hose per 15.2 m (50 lf) WH $0.02
Elec welding lead per 30.5 m (100 lf) WL $0.19

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.87 
All types of self contained units, regardless of power (gas, diesel and lpg) or 
type of compression (reciprocating, screw and vane). The listed rates include 
15.2 meters (50 lineal feet) of hose, all hose whips, fittings, couplings and any 
compressor attachments. Listed in accordance with mfr's rated capacity in 
liters per second (cubic feet per minute) at 7 bar (100 psi). 

PORTABLE [ PORT ] 
OVER TO Code Rate 
0 19 (40) 000-004  $5.15 
19 (40) 76 (160) 004-016  $19.16 
76 (160) 118 (250) 016-025  $20.80 
118 (250) 212 (450) 025-045  $36.28 
212 (450) 354 (750) 045-075  $59.91 
354 (750) 566 (1200) 075-120  $87.63 
566 (1200) 708 (1500) 120-150  $114.08 

AIR DRILLS, CRAWLER [ AIRDL ] 

DELAY FACTOR = 0.49 OVERTIME FACTOR = 0.57 
All types, pneumatically propelled, including attachments. Expendable carbon 
drill steel, bits and shanks shall be paid by separate invoice. Rated in 
accordance with the cylinder bore diameter in millimeters(inches). 

CRAWLER DRILLS [ CLR ] 
OVER TO Code Rate 
0 100 (4) 0-4 $27.37
100 (4) & Over 5 $28.02

AIR TOOLS [ AIRTO ] 

DELAY FACTOR = 0.61 OVERTIME FACTOR = 0.42 
All types including paving breakers, clay spades and diggers, sinker rock drills, 
trench diggers, sheeting/spike drivers, backfill tampers and hand held grinding 
tools. Expendable drill steel, bits and breakers points, grinding wheels and 
shanks shall be paid by separate invoice. Rated by tool weight in kilograms 
(pounds), determined in accordance with the mfr's specifications. 

AIR TOOLS [ ATOL ] 
OVER TO Code Rate 
0 4.5 (10) 0-10  $0.46 
4.5 (10) 9.1 (20) 10-20  $0.50 
9.1 (20) 13.6 (30) 20-30  $0.90 
13.6 (30) 18.1 (40) 30-40  $1.05 
18.1 (40) 27.2 (60) 40-60  $1.14 
27.2 (60) & Over 60  $1.61 
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ASPHALT DIKE & SHOULDER PAVERS [ ASDSP ] 

DELAY FACTOR = 0.11 OVERTIME FACTOR = 0.91 
Includes all attachments, accessories and automatic grade and line control. 

A.C. DIKE COMPANY [ ACDC ] 
Model Code Rate 
No. 1 4050  $76.34 
No. 2 4052  $60.92 
Nos. 43, 44 4054  $80.21 

ASPHALT PAVING COMPANY [ APCO ] 
Model Code Rate 
E-1 
E-2, E3 

4000 
4002 

$102.45
 $183.43

BLAW-KNOX [ B-K ] 
Model 
RW-35 / 38 
RW-85 
RW-95 
RW-100 
RW-195D 

Code 
4075 
4077 
4079 
4081 
4083 

Rate 
$71.28

 $38.08
 $61.00

 $103.94
 $143.38

DELTA [ DLTA ] 
Model Code Rate 
DC-1 4095 $143.97

ASPHALT PAVERS [ ASPAV ] 

DELAY FACTOR = 0.17 OVERTIME FACTOR = 0.87 
Includes all attachments, accessories and automatic grade and line control. 

BARBER-GREENE [ B-G ] 
Model Code Rate 
BG 220 0805 $89.67
BG 225 0810 $97.07
BG 240 0815 $105.75
BG 245 0820 $115.45
BG 260 0825 $136.57
BG 260B 0826 $174.83
BG 265 0830 $153.80
RT 435, 4wd 0905 $113.75
RT 445, 4wd 0925 $110.09
RT 455, 4wd 0945 $108.17
RT 455, 4wd, 10-20' screed 0955 $111.88
RT 465, 4wd 0965 $143.46
SA 125 1419E $85.79
SB 131 1420 $106.16
SB 140 1425 $131.65
SA 141 1430 $90.80
SA 145 1432 $113.05
SA 150 1435 $143.11

SB 170 

BLAW-KNOX 

Model 
PF-22 
PF-35 
PF-115 
PF-120H 
PF-171 
PF-180 
PF-180H 
PF-200 
PF-200, 18' screed 
PF-220 
PF-400A 
PF-500 
PF-500, 18' screed 
PF-510, 18' screed 
PF-3172, 18' screed 
PF-3200 
PF-5510 

CATERPILLAR 

Model 
AP-200 
AP-800 
AP-1050 
AP-1000 
AP-1000 4wd 
AP-1055B 
AP-1055D 
AP-1200 

CEDAR RAPIDS 

Model 
BSF-2H 
BSF-3R 
CR-351 
CR-351 4wd 
CR-361R (RUBBER TRACK) 
CR-431 
CR-551 
CR-461 
CR-561 

LAYTON 

Model 
F-525 
D-550 
H-500B 

1440 

[ B-K ] 
Code 
1490 
1550 
1750 
2010 
2090 
2100 
2204 
2250 
2252 
2300 
2350 
2404 
2406 
2407 
2408 
2410 
2415 

[ CAT ] 
Code 
2420 
2430 
2431 
2435 
2436 
2438 

2438D 
2440 

[ CEDR ] 
Code 
2550 
2600 

2668A 
2668B 
2668R 
2669 
2670 
2672 
2674 

[ LYTN ] 
Code 
2680 
2682 
2684 

$145.81 

Rate
 $40.33
 $71.94

 $113.36
 $104.23
 $157.65
 $70.69

 $165.70
 $165.25
 $168.12
 $168.21
 $146.09
 $182.43
 $185.51
 $192.05
 $158.51
 $213.69
 $223.99 

Rate
 $45.04

 $114.17
 $177.88
 $174.54
 $180.49
 $223.23
 $281.23
 $145.95 

Rate
 $95.03

 $104.59
 $149.34
 $154.08
 $183.15
 $125.90
 $201.23
 $199.12
 $211.12 

Rate
 $22.67
 $25.15

 $7.10 
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ASPHALT WINDROW PICKUP MACHINE [ ASPWP ] AUGERS, HORIZONTAL [ AUGHZ ] 

DELAY FACTOR = 0.08 OVERTIME FACTOR = 0.94 DELAY FACTOR = 0.27 OVERTIME FACTOR = 0.76 
Includes all attachments and accessories. Includes all attachments and accessories with up to 9.1 meters(30 feet) of auger 

flight, track and/or pipe pusher. Consumable bits or tips shall be paid by 
ATHEY [ ATHY ] separate invoice. Power unit is included. 

Model Code Rate AKKERMAN [ AKMN ] 
7-11 5000  $94.01 Model Code Rate 
BARBER-GREENE [ B-G ] 360 5000  $109.43 

420 series 1250 5002  $112.27Model Code Rate 
BG-610H 5100  $65.39 AMERICAN AUGER [ AMAU ] 

CATERPILLAR [ CAT ] Model Code Rate 
36-350 5014  $29.91Model Code Rate 

WE-601B 5200  $73.02 BORZALL [ BORZ ] 

CLARK'S WELDING COMPANY [ CLAR ] Model Code Rate 
2300-10 5040  $10.26Model Code Rate 
4265-10 5042  $14.29500 5300  $55.65 

601 5304  $51.27 DITCH WITCH [ D-W ] 
Lincoln 660 5305  $98.70 Model Code Rate 
C.M.I. [ CMI ] 2510 5040  $46.66 

Model Code Rate AUGERS, TRUCK MOUNTED [ AUGTK ] 
851 5405  $92.30 

DELAY FACTOR = 0.22 OVERTIME FACTOR = 0.81AUGERS, CRAWLER MOUNTED [ AUGCL ] 
Includes truck/carrier, all attachments and accessories with up to 6.1 meters(20 
feet) of auger flight. Consumable bits or tips shall be paid by separate invoice. 

DELAY FACTOR = 0.28 OVERTIME FACTOR = 0.75 
ATLANTIC [ ATLN ]Includes carrier, attachments and accessories with up to 6.1 meters(20 feet) of 

auger flights. Consumable bits or tips to be paid by separate invoice. Model Code Rate 
BAYSHORE [ BYSH ] LDH-80 5000  $178.45 

LDH-100 5005  $150.07Model Code Rate 
LLDH-80 5010  $190.568400 TD limited access 1500  $116.97 
LLDH-120 5015  $203.35 

TEXOMA [ TXMA ] 
CALWELD [ CALW ] Model Code Rate 
Model Code RateTAURUS 2010  $241.17 
150-A 5050  $95.35700CL 2100  $136.98 
200 5052  $114.07 

WATSON [ WATS ] 4500LH 5054  $190.07 
Model Code Rate 

HUGHES [ HUGH ] 2000CM 2500  $106.12 
Model Code Rate2500CM 2505  $163.45 
EZ 112 5070  $63.573000CM 2510  $185.43 
EZ 120 5071  $71.763100CM 2515  $192.38 
LDH-100 5072  $116.53 
LDH-80 5074  $115.03 
LLDH-120 5076  $169.03 
LLDH-80 5078  $156.62 
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P.D.E. 

Model 
[ PDE ] 

Code Rate 
BROOMS & SWEEPING EQUIPMENT [ BRMSW ] 

M -100 
M-400 with hammer 

5084 
5085 

$45.62
 $34.82

DELAY FACTOR = 0.15 OVERTIME FACTOR = 0.86 
Includes all attachments and accessories with brooms of any type. Includes 
broom wear. 

TEXOMA [ TXMA ] 
Model Code Rate 
Economatic 115 5087 $95.69
Super Economatic 5089 $96.92
80 5090 $135.56
270 5093 $96.39
330 5095 $101.12
330 with hammer 5095B $112.67
500 with hammer 5096B $114.48
600 5097 $120.07
700 5099 $182.55

WATSON [ WATS ] 
Model Code Rate 
1000 6010 $82.45
2000 6012 $147.78
3000 6014 $179.44

BITUMINOUS DISTRIBUTORS [ BITDT ] 

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.88 
Includes all equipment for handling bituminous materials under pressure. 
Includes pumps, spray bars and other attachments and accessories. 

TRAILER MOUNTED [ TLMD ] 
Does not include towing unit. Capacity rated in liters (U.S. 
gallons). 
OVER TO Code Rate 

1136 (300) 0-300  $7.26 

TRUCK MOUNTED [ TRMD ] 
Including truck. Capacity rated in liters (U.S. gallons). 
OVER TO Code Rate 
0 3028 (800) 00-08 $69.92
3028 (800) 5299 (1400) 08-14 $87.99
5299 (1400) 6831 (1800) 14-18 $90.09
6831 (1800) 11355 (3000) 18-30 $92.04
11355 (3000) 15140 (4000) 30-40 $96.17

BROOMS - MOUNTED & TOWED [ MTTD ] 
Includes traction, PTO or engine driven. 
Model Code Rate 
ALL ALL  $30.43 

BROOMS - SELF PROPELLED [ SFPR ] 
Model Code Rate 
ALL ALL  $44.49 

SWEEPERS - SELF PROPELLED, [ SWSP ] 
PICK UP 
Rated in accordance with hopper size in cubic meters (cubic 
yards). 
OVER TO Code Rate 
0 2.3 (3.0) 0-3 $102.80
2.3 (3.0) 4.6 (6.0) 3-6 $137.00
4.6 (6.0) 6.9 (9.0) 6-9 $159.83

BRUSH CHIPPING & SHREDDING [ BRUCP ] 
MACHINES 

DELAY FACTOR = 0.08 OVERTIME FACTOR = 0.93 
Includes all attachments, accessories and power unit. Rated in accordance with 
the cutter head width in millimeters(inches) 

BRUSH CHIP & SHRED [ BCSM ] 
OVER 
0 
230 (9) 
300 (12) 

230 (9) 
300 (12) 
405 (16) 

TO Code 
00-09 
09-12 
12-16 

Rate 
$30.47

 $47.44
 $46.80

COMPACTORS, HAND GUIDED [ COMHG ] 

DELAY FACTOR = 0.20 OVERTIME FACTOR = 0.81 
Includes pan, vibrating plate, rammer and jumping jack type compactors(gas or 
diesel). Includes all attachments and accessories. Listed in accordance with 
the weight in kilograms(pounds) 

COMPACTORS [ COMP ] 
OVER TO Code Rate 
0 113 (250) 0-250 $4.07
113 (250) & Higher 250  $9.89 

4 
Pump Station G Emergency Bypass Pump Setup at 728 Pacific Beach Drive 
Bid No. K-23-2150-EMR-3

105 | Page



CONCRETE MIXERS [ CONMX ] CONCRETE SLIPFORM PAVERS [ CONSF ] 

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.89 DELAY FACTOR = 0.19 OVERTIME FACTOR = 0.85 
Includes all attachments and accessories. Detached, independently powered 

STATIONARY OR PORTABLE [ SORP ] finished bridges or spray/tyne machines are not included. 

Rated by Mfr's capacity in cubic meters (sacks or cubic feet). 
OVER TO Code Rate 
0 0.10 (3.5) 0-3.5  $2.20 
0.10 (3.5) 0.17 (6.0) 03.5-6  $3.21 
0.17 (6.0) 0.31 (11) 06-11  $4.13 
0.31 (11) 0.45 (16) 11-16  $5.86 

TRANSIT MIX [ TRMX ] 
PTO type, including carrier. Rated by Mfr's capacity in cubic 
meters (cubic yards). 
OVER TO Code Rate 
6.4 (9) 7.6 (10) 09-10  $152.66 
7.6 (10) 9.2 (12) 10-12  $152.44 

CONCRETE PUMPS [ CONPM ] 

DELAY FACTOR = 0.17 OVERTIME FACTOR = 0.86 
Includes truck/carrier or self powered trailer mounted units. Including 
attachments, accessories and hoses. 

ELBA 

Model 
K-8020 

MAYCO 

Model 
C-30HD 
LST-30/60S 

SCHWING 

Model 
BPA-1000 
WP-1000X 
WP-1250X 
900-1200 w/28 m boom 
900-1200 w/32 m boom 
BPL 1200 w/36 m boom 

THOMSEN 

Model 
A-3.75 w/ mixer 

11 pump w/28 m boom 
12 pump w/32 m boom 
14 pump w/36 m boom 

[ ELBA ] 
Code Rate 
1000 $92.50

[ MACO ] 
Code Rate 
1020 $17.80
1024 $30.23

[ SHWG ] 
Code Rate 
1050 $35.32
1052 $48.28
1054 $62.55
1055 $91.08
1057 $106.88
1058 $113.54

[ THOM ] 
Code Rate 
1070 $23.71
1072 $21.04
1078 $112.26
1082 $119.44
1084 $163.52

C.M.I. [ CMI ] 
Model Code Rate 
SF-250 2002 $160.37
SF-350 series 2 2004 $256.27
SF-550 2006 $342.81

GOMACO [ GOMA ] 
Model Code Rate 
GP-2000 2020 $162.66
GP-2500 2022 $182.50
GP-3500 2024 $259.45

CONCRETE VIBRATORS [ CONVB ] 

DELAY FACTOR = 0.33 OVERTIME FACTOR = 0.67 
Includes all attachments and accessories. Includes vibrator motor but 
independent power, whether air or electric, shall be paid as a separate item. 

CONCRETE VIBRATORS [ CVIB ] 
Model Code Rate 
Each Vibrating Head EVHD $1.13

CURB EXTRUSION MACHINES [ CRBEX ] 

DELAY FACTOR = 0.23 OVERTIME FACTOR = 0.82 
Self propelled for asphalt or concrete curb and gutter section. Includes 
attachments, accessories and molds. Rated by Mfr's maximum width 
recommendations in millimeters (inches). 

CURB EXTRUSION MACHINE [ CEM ] 
OVER TO Code Rate 
0 460 (18) 0-18 $33.95
460 (18) & Over 18 PLUS $98.01

CONCRETE BARRIER SLIPFORM [ CRBSF ] 
PAVERS 

DELAY FACTOR = 0.20 OVERTIME FACTOR = 0.85 
Includes all attachments, accessories and barrier or curb molds. 

C.M.I. [ CMI ] 
Model Code Rate 
SF-175 3000 $118.51

CURBMASTER [ CURB ] 
Model Code Rate 
CMT-800 3020  $73.43 
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GOMACO [ GOMA ] FORK LIFT TRUCKS [ FKLFT ] 
Model Code Rate 
GT-6000-(78&90) 3040  $82.32 DELAY FACTOR = 0.22 OVERTIME FACTOR = 0.79 
COMMANDER II 3045  $93.89 Includes attachments and accessories. Listed in accordance with the Mfr's 

maximum rated capacity in kilograms(pounds).
COMMANDER III 3050  $129.88 

FORK LIFT TRUCKS [ FLT ]
MILLER FORMLESS [ MILL ] 

OVER TO Code RateModel Code Rate 
454 (1000) 1814 (4000) 010-040  $29.96 

M-7500 3063  $96.51 
1814 (4000) 2722 (6000) 040-060  $39.89 

M-8100 3065  $135.87 
2722 (6000) 3629 (8000) 060-080  $45.00 

M-8800 3067  $170.89 
3629 (8000) 5443 (12000) 080-120  $62.20 

ELECTRIC GENERATORS & LIGHT [ ELGEN ] 5443 (12000) 7258 (16000) 120-160  $65.58 
PLANTS 7258 (16000) 9072 (20000) 160-200  $76.89 

DELAY FACTOR = 0.13 OVERTIME FACTOR = 0.88 9072 (20000) 11340 (25000) 200-250  $76.26 
Rates are for gas or diesel power and alternating or direct current. 11340 (25000) 13608 (30000) 250-300  $84.05 

13608 (30000) 18144 (40000) 300-400  $107.37GENERATOR [ GEN ] 
18144 (40000) 22680 (50000) 400-500  $129.20Rated in accordance with Mfr's output in kilowatts. 
22680 (50000) 34020 (75000)  $176.48OVER TO Code Rate 500-750 

0 1 000-001  $0.87 GRADERS [ GRADR ] 
1 3 001-003  $2.02 
3 7.5 003-008  $4.17 DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.90 
7.5 15 008-015  $9.34 Includes ripper and scarifier attachments and all accessories. Electronic blade 

control and specialty cutting tools shall be paid separately.15 25 015-025  $14.64 
25 50 025-050  $14.85 BLADE-MOR [ BMOR ] 
50 100 050-100  $26.62 Model Code Rate 
100 200 100-200  $53.58 727 2173  $26.09 
200 300 200-300  $90.99 747 2178  $37.53 
300 400 300-400  $124.14 

CATERPILLAR [ CAT ]400 500 400-500  $155.61 
Model Code Rate 

LIGHTS [ LITE ] 
120G 87V serial 2685  $70.17 

Includes trailer, pole and generator. 
130G 74V serial 2695  $77.68Model Code Rate 
12E 99E serial 2710  $49.84 

2 Light Set 2 LIGHT  $4.27 
12F 73G serial 2768  $75.53 

4 Light Set 4 LIGHT  $8.72 
12F 13K serial 2826  $58.20 

ELECTRIC POWERED HAND TOOLS [ ELTOL ] 12F 89H serial 2884  $58.68 
12G 61M serial 2890  $79.40 

DELAY FACTOR = 0.62 OVERTIME FACTOR = 0.42 12H 2895  $91.04 
Includes electric powered, hand held tools not listed elsewhere in this book. 14E 72G serial 3174  $77.74 
Expendable bits, blades, discs, wheels, etc. shall be paid by separate invoice. 
Rated in accordance with Mfr's suggested retail price. 14G 3180  $118.30 

14H 3185  $130.46
TOOLS [ TOOL ] 

140 14U serial 3250  $78.74 
OVER TO Code Rate 140G 72V serial 3260  $85.95 
450 600 045-060  $0.32 140H 3265  $91.79 
600 800 060-080  $0.43 143H 3267  $102.58 
800 1000 080-100  $0.54 16 49G serial 3290  $101.42 

16 49G800 serial 3348  $148.45 
16 G93U serial 3360  $164.54 
16H 3380  $174.18 
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160H 3385 $108.00
163H 3390 $113.49

JOHN DEERE [ DEER ] 
Model Code Rate 
JD-570A 3890 $46.29
JD-570B 3892 $53.63
JD-670 3900 $60.35
JD-670A 3905 $66.19
JD-670CH 3907 $85.74
JD-770 3910 $68.59
JD-770A, 770A-H 3915 $80.23
JD-770B 3916 $87.28
JD-772CH 3930 $104.27

GALION [ GALN ] 
Model Code Rate 
A-400E 4940 $64.85
T-400A 4980 $62.27
T-500C 5150 $72.21
T-500L 5204 $71.87
T-500M 5210 $74.24

KOMATSU [ KOMA ] 
Model Code Rate 
GD 505A-2 8980 $67.76
GD 515A-1 8986 $70.19
GD 605A-2 9000 $74.81
GD 615A-1 9005 $81.33
GD 625A-1C 9007 $104.69
GD 655A-2 9010 $83.18

HAMMERS, DEMOLITION & PILE [ HAMMR ] 

DELAY FACTOR = 0.23 OVERTIME FACTOR = 0.80 
Includes attachments, accessories and power unit. Does not include carrier. 

ABI [ ABI ] 
Model Code Rate 
HVR-60 0100 $38.13

AMERICAN PILE DRIVING [ APE ] 
EQUIPMENT 
Model Code Rate 
150 0010 $162.92
180 0050 $224.66
200/500 0060 $250.38
300 VIBRO 0075 $278.67
400B VIBRO 0085 $447.04

ALLIED STEEL & TRACTOR [ AS&T ] 
Model Code Rate 
800 0300 $56.78
HYRAM 720 0310 $6.30
HYRAM 725 0320 $12.12
HYRAM 730 0330 $14.56
HYRAM 740 0340 $20.81
HYRAM 750 0350 $22.97
HYRAM 77 0360 $9.42
HYRAM 770 0370 $22.85
HYRAM 780 0380 $37.60
HYRAM 790 0390 $48.69
HYRAM 88 0400 $15.82

DELMAG [ DELM ] 
Model Code Rate 
D-12 0500 $24.53
D-16 0510 $36.24
D-22 0520 $57.63
D-30 0530 $42.71
D-30-32 0540 $62.62
D-36-32 0560 $81.39
D46-32 0570 $96.33
D62-22 0580 $156.93
D100-13 0590 $248.43

FOSTER [ FOST ] 
Model Code Rate 
1700 0600 $138.31
4030 0630 $193.84
FNV-1800 0660 $115.20
FNV-4150 0693 $248.28

HYDRAULIC POWER SYS [ HPSI ] 
Model Code Rate 
150 0420 $97.34
260 0430 $154.13
300 0440 $185.03

I.C.E. [ ICE ] 
Model Code Rate 
44-50 0450 $233.46
216 0460 $83.87
416L 0470 $139.45
812 0480 $219.34

KENT [ KENT ] 
Model Code Rate 
KHB10G 0700 $19.68
KHB 15G 0710 $30.52
KHB 30G 0750 $31.09
KHB 40G 0760  $53.96 
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NPK [ NPK ] 
Model Code 
4XE 0795 
6XA 0800 
H-10XB 0810 
H-12X 0815 
H-16X 0820 
H-20X 0840 
H4X,HXA 0860 
H7X 0880 

OKADA [ OKAD ] 
Model Code 
UB-5 0900 
UB-8 0950 

RAMMER [ RAMR ] 
Model Code 
S-84 1000 
S-86 1050 

STANLEY [ STAN ] 
Model Code 
MB250 1100 
MB2900 1120 
MB4900 1140 
MB550 1160 
MB800 1180 

TELEDYNE [ TELD ] 
Model Code 
950X 1190 
TB1025 1195 
TB1425X 1200 
TB2225X 1220 
TB425 1240 
TB825X 1260 

TRAMAC [ TRMC ] 
Model Code 
BRH1100 1300 
BRH125 1310 
BRH250 1320 
BRH400 1330 
BRH620 1340 
BRH750 1350 
BRV950 1360 

Rate 
$17.12

 $13.57
 $37.15
 $37.74
 $32.76
 $36.24
 $11.57
 $14.49 

Rate
 $8.08

 $15.92 

Rate
 $32.39
 $35.04 

Rate
 $6.41

 $24.51
 $43.45
 $10.11
 $14.96 

Rate
 $35.72
 $39.35
 $35.68
 $66.65
 $14.55
 $25.01 

Rate
 $38.26
 $11.89
 $13.20
 $12.53
 $25.38
 $22.48
 $23.66 

TUNKER 

Model 
40.01 
40.05 
60.05 

VULCAN 

Model 
1 
010 
100C 
2300 
80C 

[ TUNK ] 
Code 
1400 
1450 
1460 

[ VULC ] 
Code 
1500 
1520 
1540 
1560 
1580 

Rate 
$173.38

 $173.38
 $153.15 

Rate
 $26.82
 $38.79
 $40.95

 $149.10
 $31.60 

HYDRAULIC CRANES & EXCAVATORS, [ HCECL ] 
CRAWLER MOUNTED 

DELAY FACTOR = 0.18 OVERTIME FACTOR = 0.84 
Includes all attachments and accessories required for lifting or digging. 
Pavement breaker or compactor attachments are not included. 

BANTAM 

Model 
C 266 
C 366 
C 744 

CASE 

Model 
9030B 
9040 
9060B 
40E E-Boom 
40E Y-Boom 
50E 
125B 
170C 
220B 
880B Y-Boom 
980B 
1080 
1080B 
1280 
1280B 

CATERPILLAR 

Model 
304 CR 
305C CR 
308E2 CR SB 
308DCR 
312 
312C 

[ BANT ] 
Code 
0680 
0690 
1075 

[ CASE ] 
Code 
0100B 
0110 

0120B 
1600 
1601 
1602 

1602H 
1602N 
1602R 
1609 
1615 

1615E 
1615J 
1616 

1616E 

[ CAT ] 
Code 
0200 
0250 
0270 
0271 
0300 

0300C 

Rate
 $85.42
 $98.81
 $64.31 

Rate
 $96.84
 $97.98

 $203.47
 $78.43
 $78.81
 $99.30
 $79.95

 $111.73
 $142.68
 $56.02
 $86.75
 $76.26
 $77.81

 $104.01
 $98.14 

Rate
 $31.49
 $43.02
 $48.94
 $42.91
 $50.77
 $61.49 
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312CL 0300CL $61.67 EL 200B 1654E $74.78
314CL CR 0302CLR $62.62 E 240 1655 $88.79
315L 0305 $61.38 EL 240 1656 $90.20
320 0310 $80.76 E 300 1657 $111.42
320BL 0312 $84.93 E 300B 1657B $123.62
320C 0312C $95.97 EL 300 1658 $113.24
320CL 0312CL $108.10 EL 300B 1658B $125.58
320L 
321C LCR 
321D LCR 
322L 
325 
325BL 
325L 
328D LCR 
330BL 
330CL 
330D L 
330L 
336EL 
336F 
345BL 
350L 
375L 
205 
211 
213 
215 
215B LC 
215C 
215D 
225 
225LC 

0315 
0320R 
0321R 
0325 
0330 
0335 
0340 

0343DR 
0345 

0345CL 
0345DL 

0350 
0351E 
0351F 
0355 
0360 
0365 
1617 

1617E 
1617H 
1618 

1619E 
1619F 
1619G 
1620 
1621 

$82.14
 $117.15
 $115.32
 $100.63
 $106.56
 $124.48
 $111.03
 $143.34
 $152.73
 $165.92
 $196.59
 $140.44
 $187.52
 $187.52
 $196.50
 $208.05
 $328.81
 $34.64
 $51.80
 $56.96
 $57.44
 $64.55
 $71.08
 $78.79
 $82.10
 $82.60

JOHN DEERE 

Model 
225D LC 
330C LC 
450LC 
490 
490E 
690A 
690B 
690C 
690D 
690E LC 
790 
790D 
790E LC 
792 
890 
890A 
892D LC 
990 
992D LC 
30 
50 
70 
200LC 

[ DEER ] 
Code 
1575D 
1600C 
1645 
1660 

1660E 
1685 
1695 
1697 

1697D 
1697ELC 

1698 
1698D 

1698ELC 
1699 
1700 
1705 
1708 
1720 
1722 
1725 
1730 
1735 
1745 

Rate 
$109.49

 $155.86
 $190.25
 $42.52
 $53.69
 $60.06
 $72.89
 $67.32
 $70.29
 $80.58
 $84.72
 $89.95
 $98.45

 $100.15
 $135.51
 $123.29
 $114.58
 $147.20
 $165.65
 $20.39
 $32.57
 $29.79
 $92.16

225D LC 1622 $103.45 DROTT [ DROT ] 
227 1623 $85.52 Model Code Rate 
229 1625 $111.25 35D E boom 1835 $59.31
231D 1630 $126.89 35D Y boom 1845 $59.71
231DLC 1635 $128.39 40D E boom 1930 $74.94
235 1640 $130.60 40D Y boom 1965 $79.85
235B 1642 $145.22 50D 2005 $96.98
235 Front Shovel 
235B Front Shovel 
235C 
235DLC 
245 
245B 
245 Front Shovel 
245B Front Shovel 

1645 
1647 
1648 
1649 
1650 

1650B 
1652 

1652B 

$139.96
 $155.81
 $165.44
 $171.02
 $219.87
 $242.46
 $231.13
 $257.22

FIAT-ALLIS 

Model 
FE 18 
FE 20 HD 
FE 20 LC 
FE 28 
FE 40 L 

[ F-A ] 
Code 
9000 
9010 
9020 
9030 
9040

Rate 
$53.15

 $67.01
 $63.34
 $89.21

 $152.54 

E 180 1653 $69.13
EL 180 1654 $70.22

9 
Pump Station G Emergency Bypass Pump Setup at 728 Pacific Beach Drive 
Bid No. K-23-2150-EMR-3

110 | Page



GRADALL [ GRAD ] KOBELCO [ KOBL ] 

Model Code Rate Model Code Rate 
G 660 0150 $71.90 SK200LC MARK III 4687 $81.13

G 660B 0160 $91.77 K 903B 4688 $38.11

G 660C 0170 $92.48 K 904D 4693 $41.24

G 880B 0210 $98.31 K 904E 4694 $43.39

G 880C 0215 $93.97 K 904 Mark II 4694A $43.15

G 1000 0230 $154.88 K 905 4695 $46.58

XL4200 0260 $97.59 K 905A LC 4697 $50.19

XL5200 0280 $118.60 K 907C 4700 $67.17

HITACHI [ HIT ] 
K 907D 
K 907 LC 

4702 
4704 

$72.23
 $72.95

Model Code Rate K 909A 4710 $93.55
UH 07LC 2630 $69.56 K 909 LC 4711 $95.99
UH 062 2660 $76.30 K 912A 4712 $110.85
UH 172 2695 $136.62 K 914 4715 $132.22
UH 122 2750 $91.29 K 916 4717 $148.20
EX 150 2797 $63.54 SK270LC MARK IV 4720 $115.11
EX 200 LC 2800 $77.54 SK400LC MARK IV 4725 $203.33
EX 270 LC 2806 $113.68
EX 300LC-2 2807 $134.54 KOEHRING [ KOEH ] 

EX 300LC-3 2807A $137.86 Model Code Rate 
EX 330LC-5 2807B $159.22 366 post 1980 4752 $115.62

EX 370-5 2807F $158.75 466E 4990 $133.22

EX 400 LC 2808 $178.17 566 5160 $144.25

EX 450LC-5 2808K $218.85 666, 666E 5225 $182.67

EX 550LC 2809 $258.55 866, 866E 5235 $213.41

EX 700 2810 $309.06 6611 6000 $43.16

EX 750-5 2815 $347.85 6614 6005 $52.97

EX 1100 2880 $402.84 6612 6010 $51.50

HYUNDAI [ HYUN ] 
6620 
6625 

6015 
6020 

$73.62
 $89.56

Model Code Rate 6633 6029 $127.53
200LC 2950 $77.53 6644 6040 $169.07
210LC-3 2952C $95.00
280LC 2960 $114.99 KOMATSU [ KOMA ] 

290LC 2970 $119.59 Model Code Rate 
450LC 3010 $179.02 PC 120-5 9485 $54.97

INTERNATIONAL [ INTL ] 
PC 150-1 
PC 150-3 

9490 
9495 

$49.59
 $60.93

Model Code Rate PC 200 LC-2 9500 $61.91
630 4250 $55.21 PC 200-5 9504 $80.12
640 HD 4260 $72.42 PC 200 LC-3 9505 $74.49
650 HD 4280 $81.34 PC 200 LC-5 9506 $81.18
KATO [ KATO ] PC 220 LC-2 9510 $79.87

Model Code Rate PC 220 LC-3 9515 $92.42

HD450 VII 3050 $52.33 PC 220 LC-5 9516 $99.68

HD700 VII LC 3060 $75.66 PC 220 LC-6 9516F $107.81

HD1250 VII LC 3080 $127.53 PC 220 LC-7 9516G $116.17
PC 280 LC-3 9517 $104.45
PC 300 LC-1, LC-2 9520  $103.22 
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PC 300 LC-3 9525 $122.71 MASSEY FERGUSON [ M-F ] 
PC 300 LC-5 9526 $138.84

Model Code Rate 
PC 300 LC-6 
PC 300 LC-7 
PC 360 LC-3 

9526A 
9526B 
9527 

$151.16
 $170.76
 $139.72

MF 450D 
MF 450S 

6245 
6250 

$44.26
 $47.64

PC 400 LC-1 9530 $139.85 MITSUBISHI [ MITS ] 
PC 400 LC-3 9535 $163.79 Model Code Rate 
PC 400 LC-5 9536 $182.80 MS 090 6290 $31.36
PC 400 LC-6 9537 $206.18 MS 180-3 6295 $59.95
PC 600 LC-6 9539 $285.70 MS 180 LC-8 6296 $67.83
PC 650-1 9540 $255.60 MS 230 LC-3 6300 $78.17
PC 650-1 Front Shovel 9550 $269.75 MS 240 LC-8 6305 $84.52
PC 650-3 9552 $270.51 MS 280-2 6310 $95.75
PC 750-6 9555 $344.33 MS 380-2 6320 $134.15
PC 1000-1 9560 $409.92 MS 450-8 6330 $155.03
PC 1000 LC-1 9565 $421.93 NORTHWEST [ NW ] 
PC 1100 LC-6 9575LC $473.02

Model Code Rate 
LINK-BELT [ L-B ] 35 DH 6335 $121.76
Model Code Rate 45 DH 6340 $132.53
LS 1600 5390 $32.81 55 DH 6345 $140.27
LS 2650 5395 $45.72 55 DH Series II 6360 $240.51
LS 2700C II 5398 $61.71 P&H [ P&H ] 
2700 QUANTUM 5399 $67.93

Model Code Rate 
LS 2800 
LS 2800A 
LS 2800A PL 
LS 2800 PL 
LS 2800B 
LS 3400 

5400 
5402 
5404 
5405 
5410 
5475 

$53.81
 $61.76
 $53.70
 $50.97
 $67.76
 $89.67

H 750 
H 1250 
H 1750 
H 2500 
HS 2500 

6628 
6630 
6635 
6645 
6650 

$57.92
 $97.60

 $120.82
 $155.06
 $159.67

LS 3400C II 5477 $95.32 TAKEUCHI [ TAKU ] 
LS 4300 5660 $113.12 Model Code Rate 
LS 4300C II 5662 $124.52 TB 15 7686 $13.38
LS 4800 5750 $130.12 TB 025 7686A $22.64
LS 4800 PL 5755 $117.25 TB 045 7686E $37.48
LS 5400 5805 $151.45 TB 070 7686H $38.15
LS 5800 5810 $157.44 TB 10S 7688 $10.70
LS 5800A 5812 $166.02 TB 35S 7690 $21.28
LS 5800C II 5814 $173.52 TB 68S 7692 $30.66
LS 6400 5820 $232.98 TB 800 7695  $14.97 
LS 7400 5830 $232.64
LS 7400A 5840 $282.32
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HYDRAULIC CRANES & EXCAVATORS, [ HCESP ] 
SELF PROPELLED. 

GRADALL [ GRAD ] 
Model Code Rate 

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.88 G 3WD, 4x4 0110  $90.72 
Includes all attachments and accessories required for lifting or digging. 

GROVE [ GROV ] Pavement breaker or compactor attachments are not included. 

BUCYRUS-ERIE 

Model 
[ B-E ] 

Code Rate 

Model 
24 

Code 
3820 

Rate 
$34.46

36 3830 $56.46
300C/SP 1670 $70.21

68 3850 $64.97
320C 1672 $70.39

1012 3870 $77.57
360C 1678 $70.71

2535 3880 $102.18
BADGER [ BAGR ] RT-48 4030 $59.63
Model Code Rate RT-49 4115 $59.90
4425/30 1565 $94.32 RT-58 4285 $61.11
4435 1570 $104.70 RT-418 4354 $74.50
4435B 1573 $105.88 RT-420 4356 $74.50
4435C 1573C $114.57 RT-422 4358 $74.50
4445 1574 $143.53 RT-500D 4359 $102.80
4450 1575 $111.24 RT-525 4360 $70.02
4450B 1577 $117.45 RT-525B 4362 $72.83
4455 1579 $144.23 RT-525C 4363 $89.35

CASE 

Model 
[ CASE ] 

Code Rate 

RT-527.5 
RT-528B 

4365 
4370 

$70.84
 $72.83

RT-528C 4372 $89.84
40E E-Boom, Cruz Air 1685 $60.25

RT-60 4520 $71.13
40E Y-Boom, Cruz Air 1687 $60.46

RT-60S 4540 $73.01
40F E-Boom, Cruz Air 1687H $62.43

RT-515 4606 $69.91
40F Y-Boom, Cruz Air 1687K $63.25

RT-518 4607 $71.79
45 E-Boom, Cruz Air 1688 $78.03

RT-520 4608 $73.27
45 Y-Boom, Cruz Air 1689 $82.65

RT-522 4609 $72.54
45B E-Boom, Cruz Air 1689H $82.44

RT-522C 4609G $87.57
45B Y-Boom, Cruz Air 1689K $83.16

RT-625 4630 $78.89
880R E-Boom 1690 $54.38

RT-630 4635 $78.89
880R Y-Boom 1695 $54.50

RT-630B 4637 $84.21
1085 E-Boom, Cruz Air 1696E $62.32

RT-635 4640 $89.92
1085 Y-Boom, Cruz Air 1696Y $62.61

RT-65 S 4700 $95.01
1085B Y-Boom, Cruz Air 1696Z $70.12

RT-740 4710 $105.76
1285 E-Boom, Cruz Air 1697E $78.87

RT-745 4715 $133.39
1285 Y-Boom, Cruz Air 1697Y $79.01

RT-75 S 4720 $100.84
3330 Low Profile 1698E $32.18

RT-755 4725 $113.65
3330B 1698H $32.42

RT-760 4727 $163.04
CATERPILLAR [ CAT ] RT-865 4730 $140.24
Model Code Rate RT-865B 4732 $191.23
206 1699 $43.26 RT-875 4735 $172.48
212 1699E $55.43 RT-980 4750 $167.34
214 1699H $59.90 RT-990 4760 $192.77
224 1699J $73.71 RT-9100 4790  $245.50 
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KOMATSU [ KOMA ] P&H [ P&H ] 

Model Code Rate Model Code Rate 
PW 210-1 9580 $99.33 OMEGA 14 5790 $65.05

LINK-BELT [ L-B ] 
OMEGA 15 
OMEGA 18 

5792 
5794 

$65.05
 $65.47

Model Code Rate OMEGA 25 5795 $87.20
HSP 15 5500 $68.12 OMEGA 20 5796 $66.13
HSP 18 5505 $68.12 OMEGA 23 5796E $68.82
HSP 20 5510 $73.98 OMEGA 30 5796J $89.56
HSP 22 5530 $75.35 OMEGA 35 5796P $90.50
HSP 25 5535 $80.04 OMEGA 40 5797 $121.81
HSP 8015 5538 $78.44 OMEGA 45 5797E $123.48
HSP 8018 5538E $78.44 OMEGA 50 5797J $124.84
HSP 8018XL 5538G $95.47 OMEGA 60 5798 $129.14
HSP 8018C 5538H $71.36 OMEGA 65 5799 $151.40
HSP 8025 5538P $81.95 OMEGA 114 5799C $73.86
HSP 8025 S 5538PF $82.93 OMEGA 114D 5799G $71.95
HSP 8030 5538Q $93.81 OMEGA 118 5799Q $75.34
HSP 8035 5538R $136.39 OMEGA 118D 5799S $72.09
HSP 8040 5538S $136.52 OMEGA 120 5799U $76.94
HSP 8050 5538T $138.61 OMEGA 120D 5799W $72.78
HSP 8055 5538V $125.11 OMEGA 122 5799X $77.91
HSP 8060 5539 $151.88 OMEGA 122D 5799Y $73.35
LORAIN [ LORN ] OMEGA 125 5799Z $78.28

Model Code Rate OMEGA 128 5799ZA $76.75

LRT 15H 5730 $69.58 R 150 5890 $55.67

LRT 15U 5735 $70.84 R 150-1 5910 $55.19

LRT 18U 5740 $71.27 R 180 5975 $55.99

LRT 35U 5745 $103.87 R 200 6060 $56.31

LRT 40U 5750 $104.53 OMEGA S-15 6062 $89.92

LRT 150 5755 $68.78 OMEGA S-18 6063 $89.92

LRT 150D 5756 $83.72 OMEGA S-20 6064 $92.42

LRT 180 5760 $68.75 S-35 6064E $126.91

LRT 180D 5760D $83.72 PETTIBONE [ PET ] 
LRT 200 5765 $68.61 Model Code Rate 
LRT 200D 5765D $83.88 16 MK P Series 6500 $60.55
LRT 220 5767 $70.95 20 MK P Series 6580 $61.17
LRT 230 5768 $75.15 25 6740 $57.41
LRT 230D 5768D $83.90 25 MK P Series 6750 $61.93
LRT 250 5769 $75.17 29 MK P Series 6880 $62.94
LRT 250D 5769D $83.90 30 6900 $57.41
LRT 275 5770 $75.17 30 MK P Series 6903 $63.92
LRT 275D 5770D $83.90 30 SC, 30 SC P Series 6910 $89.21
LRT 330 5772 $97.01 60 SC 6990 $95.19
LRT 400 5773 $111.12 60 SC P Series 6995 $101.45
LRT 450 5774 $114.20 70 7100 $100.69
LRT 500 5775 $117.16 70 SC 7165 $101.09
LRT 550 5790 $122.30 70 SC P Series 7170 $106.91

80 MK P Series 7250  $99.38 
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80 SC P Series 7260 $100.74

R.O. PRODUCTS [ ROP ] 
Model Code Rate 
MC 5A 8005 $36.69
MC 50B 8175 $58.29
MC 50C 8260 $59.61

HYDRAULIC CRANES & EXCAVATORS, [ HCETD ] 
TRUCK MTD. W/ CARRIER 

DELAY FACTOR = 0.13 OVERTIME FACTOR = 0.89 
Includes truck/carrier. Includes all attachment and accessories required for 
lifting or digging. Pavement breaker or compactor attachments are not 
included. 

BUCYRUS-ERIE [ B-E ] 
Model Code Rate 
25 XC 
30 XC 
40 C 
60 XC 
65 C 
90 XC 

1360 
1370 
1475 
1590 
1592 
1600 

$84.61
 $85.24
 $76.99

 $137.04
 $118.64
 $148.14

BADGER [ BAGR ] 
Model Code Rate 
300 Hydro-Scopic 
460 Hydro-Scopic 
666 Hydro-Scopic 
888 Hydro-Scopic 

0550 
0555 
0560 
0600 

$58.12
 $71.17

 $105.47
 $110.99

BANTAM [ BANT ] 
Model Code Rate 
T 744 Teleskoop 
T 888 
T 888B 

1285 
1310 
1315 

$68.47
 $99.80

 $116.47

DEVAULT [ DVUT ] 
Model Code Rate 
TK 15-10 1900 $47.84

GRADALL [ GRAD ] 
Model Code Rate 
G 3W 
G 660 
G 660B 
G 660C 
G 800 
G 880B 
G 880C 
G 1000 

0120 
0170 
0180 
0190 
0210 
0220 
0230 
0240 

$71.23
 $69.04
 $89.93
 $87.09
 $60.47
 $98.02
 $94.70

 $104.07

GROVE 

Model 
TD 520 
TD 522 
TD 525 
TMS 250 
TMS 250A 
TMS 250B 
TMS 250C 
TMS 300 
TMS 300B 
TMS 760 
TMS 865 
TM 875 
TMS 875 
TM 890 
TM 1075 

HIAB 

Model 
100 AW 
1165 
170 thru 174 
175 thru 177 
550, 5501 
650 

KOEHRING 

Model 
4460 Teleskoop 
4465 Teleskoop 
4470 Teleskoop 
4475 Teleskoop 

LINK-BELT 

Model 
HTC 14 
HTC 25 
HTC 35 
HTC 50 
HTC 50W 
HTC 814 
HTC 814XL 
HTC 822 S 
HTC 825 
HTC 825 S 
HTC 830 
HTC 835 
HTC 835XL 
HTC 840 
HTC 850 

[ GROV ] 
Code 
2221 
2223 
2224 
2850 
2860 
2870 
2875 
2922 
2923 
3180 
3378 
3380 
3385 
3387 
3390 

[ HIAB ] 
Code 
3850 
3852 
3854 
3855 
3857 
3859 

[ KOEH ] 
Code 
4400 
4405 
4410 
4415 

[ L-B ] 
Code 
4505 
4507 
4509 
4510 
4520 
4530 
4531 
4532 
4535 
4536 
4537 
4539 

4539C 
4539E 
4539G 

Rate
 $105.35
 $105.35
 $106.24
 $98.87
 $99.34
 $99.34

 $136.35
 $118.13
 $135.10
 $206.78
 $154.94
 $178.88
 $179.75
 $194.56
 $161.90 

Rate
 $43.16
 $40.34
 $38.90
 $39.04
 $41.60
 $42.47 

Rate
 $69.14
 $70.33
 $81.69
 $82.85 

Rate
 $96.48
 $96.48

 $106.07
 $140.72
 $135.44
 $126.28
 $131.14
 $118.23
 $110.70
 $119.27
 $128.16
 $135.04
 $152.61
 $155.99
 $160.97 
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HTC 855 
HTC 860 
HTC 1040 
HTC 1050 
HTC 1055 
HTC 1060 
HTC 11100 

LORAIN 

Model 
MCH 140 
MCH 150 
MCH 180 
MCH 300 
MCH 350 
MCH 400 
MCH 500 

MANITEX 

Model 
1161 
1770 
2284 
2592 

NATIONAL 

Model 
Ser 4/400, 11.3 m (37') boom 
Ser 4/400, 14.0 m (46') boom 
Ser 4/400, 16.8 m (55') boom 
Ser 5/500A/B, 14.3 m (47') boom 
Ser 5/500A/B, 17.1 m (56') boom 
Ser 6/600, 14.3 m (47') boom 
Ser 6/600, 17.1 m (56') boom 
856 
856B 
875 
875B 
Series 85 

P&H 

Model 
ALPHA 100 ton 
CN T-280 
T-150 
T-180 
T-200 
T-250 
CN T-250 
OMEGA T-250 
OMEGA T-300 
OMEGA T-350 

4539H 
4539J 
4540 
4545 
4550 
4555 
4600 

[ LORN ] 
Code 
4942 
4946 
4947 
4953 
4955 
4957 
4960 

[ MANX ] 
Code 
4980 
4985 
4990 
4995 

[ NATL ] 
Code 
4983 
4984 
4985 
4986 
4987 
4989 
4990 
4995 
4996 
4997 
4998 
4999 

[ P&H ] 
Code 
5000 
5005 
5290 
5380 
5470 
5560 
5561 
5570 
5580 
5585 

$141.98
 $163.62
 $153.74
 $155.93
 $145.58
 $160.44
 $281.69 

Rate
 $112.99
 $105.90
 $105.90
 $123.53
 $98.66

 $134.98
 $107.58 

Rate
 $46.26
 $76.97
 $79.66
 $81.54 

Rate
 $43.08
 $43.28
 $43.44
 $48.10
 $48.70
 $47.62
 $47.97
 $48.46
 $47.65
 $49.18
 $50.57
 $44.50 

Rate
 $259.66
 $140.92
 $103.67
 $104.10
 $104.62
 $121.85
 $143.22
 $115.56
 $118.72
 $119.91 

T-300A 
OMEGA T-400 
OMEGA T-450 
T-600 XL 
OMEGA T-500 
OMEGA T-650 
T-750 

PITMAN 

Model 
Hydralift HL 40 thru 95 
Hydralift HL 100 thru 170 
HL 857 
HL 1200, 1545-T2 or 1580 
POLECAT 
PELICAN 

R.O. PRODUCTS 

Model 
TC-40 
TC-50 
TC-70 
TC-80 
TC-85 
TC-110 
TC-120 
TC-125 
TC-145 
TC-150 

5665 
5666M 
5669 
5670 
5680 
5745 
5780 

[ PIT ] 
Code 
6670 
6675 
6685 
6695 
6697 
6699 

[ ROP ] 
Code 
6860 
6862 
6864 
6866 
6868 
6870 
6872 
6874 
6876 
6878 

$114.29
 $140.09
 $141.76
 $164.21
 $141.75
 $191.81
 $134.04 

Rate
 $39.29
 $42.38
 $47.21
 $49.51
 $50.47
 $53.25 

Rate
 $40.21
 $41.76
 $43.10
 $43.14
 $42.68
 $46.53
 $47.15
 $46.78
 $49.64
 $48.08 

HYDRAULIC CRANES & EXCAVATORS, [ HCETG ] 
TRUCK MTD. LESS CARRIER. 

DELAY FACTOR = 0.10 OVERTIME FACTOR = 0.92 
Includes all lifting and digging attachments and accessories. Truck/carrier to 
be paid separately. Pavement breaker or compactor attachments are not 
included. 

BUCYRUS-ERIE [ B-E ] 
Model 
H-3 series two 
H-5 series two 

Code 
1000 
1300 

Rate 
$41.91

 $49.36

GALION [ GALN ] 
Model 
125 P 
150 P 

Code 
1970 
1980 

Rate 
$50.95

 $61.51

GROVE [ GROV ] 
Model 
TM 100C 
TM 200C 

Code 
2020 
2040

Rate 
$72.92

 $58.53 
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HYDRAULIC PERSONNEL LIFTS & [ HYLFT ] 
AERIAL WORK PLATFORMS 

DELAY FACTOR = 0.22 OVERTIME FACTOR = 0.79 
Includes self propelled and power take off(PTO) units whether gas, diesel or 
electric. Rates for any truck or carrier mounted units shall pay for the truck 
separately. Reach is rated by Mfr's maximum extension in meters(feet). 

BOOM TYPE [ BOOM ] 
OVER TO Code Rate 
0 7.6 (25) 00-24 $16.15
 7.6 (25) 15.2 (50) 25-49 $38.23

15.2 (50) 22.9 (75) 50-74 $53.62

SCISSOR TYPE [ SCIS ] 
OVER TO Code Rate 
0 6.1 (20) 00-20 $17.57
 6.4 (21) 9.1 (30) 21-30 $21.17
 9.4 (31) 15.2 (50) 31-50 $31.50

LOADERS, CRAWLER [ LDRCL ] 

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.90 
Includes all attachments and accessories excluding clam-action buckets and 
backhoe(see attachment class). 

CASE [ CASE ] 
Model Code Rate 
350B 2370 $34.56
450B 2610 $31.65
455B 2620 $33.37
455C 2620A $37.19
1155D 3555 $64.72
1155E 3556 $71.38
1450 3560 $71.31
1450B 3565 $79.01
1455B 3568 $79.89

CATERPILLAR [ CAT ] 
Model Code Rate 
259D 2159 $42.09
289D 2189 $44.47
299D2 2199A $55.10
931B 3735 $35.65
931C 3735C $37.85
931 LGP 3740 $33.62
931B LGP 3745 $36.73
935B 3845 $42.42
935C 3845C $45.03
939C 3900 $63.99
943 4130 $54.58
943 LGP 4135 $51.51
951C 86J 1992 serial 4200 $48.74
951C 86J 2598 serial 4210 $53.98

951C LGP 86J 2598 ser 
953 
953 LGP 
955L 85J 6247 serial 
955L 85J 13X10129 ser 
955L LGP 85J 13X10129 
963 
963 LGP 
973 
973 LGP 
977K 
977K 11K serial 
977L 11K 3919 serial 
977L 11K 5083 serial 
977L 14X serial 
977L LGP 
983 
983B 

JOHN DEERE 

Model 
JD 350C 
JD 450C (4 speed PS) 
JD 455D 
JD 455E 
JD 455G 
JD 555 
JD 555A 
JD 555B 
JD 555G 
JD 655 
JD 655B 
JD 755 
JD 755A 
JD 755B 
JD 855 

DRESSER 

Model 
100E (PS) 
100G 
125E (PS) 
125G 
175C (PS) 
200 
250C (PS) 
250E (PS) 

4215 
4220 
4230 
4675 
4680 
4685 
4690 
4693 
4695 
4698 
5014 
5092 
5170 
5180 
5185 
5190 
5248 
5265 

[ DEER ] 
Code 
5420 
5805 
5807 
5809 

5809A 
5810 
5812 
5814 

5814A 
5815 
5817 
5820 
5822 
5824 
5830 

[ DRES ] 
Code 
9000 
9005 
9010 
9015 
9020 
9025 
9030 
9035 

$54.79
 $73.64
 $68.81
 $69.00
 $74.67
 $75.01

 $101.62
 $92.36

 $156.42
 $130.03
 $80.20
 $84.40
 $98.40

 $107.35
 $111.64
 $111.31
 $152.18
 $163.59 

Rate
 $36.56
 $36.57
 $38.50
 $39.02
 $47.84
 $41.30
 $45.62
 $44.86
 $64.94
 $65.37
 $75.27
 $61.51
 $76.66
 $86.86

 $116.03 

Rate
 $37.89
 $43.80
 $46.73
 $52.97
 $93.20

 $107.70
 $109.83
 $126.49 
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KOMATSU [ KOMA ] 
Model Code Rate 
D 53S-16 7878 $62.39
D 53S-17 7878A $74.82
D 55S-2 7900 $64.03
D 55S-3 7978 $64.03
D 57S-1 8000 $86.55
D 65S-6 8017 $84.12
D 66S-1 8020 $116.83
D 75S-2 8056 $91.33
D 75S-3 8060 $113.76
D 75S-5 8061 $166.36
D 155S-1 8080 $222.24

LOADERS, RUBBER TIRE [ LDRRT ] 

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.89 
Includes all attachments and accessories. Clam-action buckets, 4WD and 
backhoes are excluded unless otherwise noted. 

ALLIS-CHALMERS [ A-C ] 
Model Code Rate 
710C 0747 $35.40
714B 0750 $34.53
714C w/ backhoe 0752 $36.95
715B w/ backhoe 0765 $36.38
715C w/ backhoe 0767 $37.20

CASE [ CASE ] 
Model Code Rate 
W-11 1365 $33.06
W-11B 1368 $40.30
W-18 1444 $56.01
W-18 9213140 serial 1450 $59.36
W-18B 1460 $64.04
W-20 1472 $59.48
W-20B 1480 $60.23
W-20C 1482 $64.81
W-30 1565 $88.84
480B 1636 $28.27
480B w/ backhoe 1640 $29.52
480C 1650 $36.47
480C w/ backhoe 1660 $37.97
480D 1662 $40.84
480D w/ backhoe 1664 $42.70
480E w/ backhoe 1666 $34.94
480E LL 1667 $33.78
480F w/ backhoe 1668 $36.19
480F LL 1669 $34.50
480LL 1677 $40.88
570L XT 4WD 1690 $39.60

580B w/ backhoe 
580C 
580C w/ backhoe 
580D 
580D w/ backhoe 
580 Super D 
580 Super D w/ backhoe 
580 Super E 
580 Super E w/ backhoe 
580K w/ backhoe 
580K 4WD w/ backhoe 
580 Super K w/ backhoe 
580L w/ backhoe 
580 Super L 4WD w/ backhoe 
590 Turbo w/ backhoe 
590 Super L 4WD w/ backhoe 
621 
721 
821 
680E w/ backhoe 
680G w/ backhoe 
680H w/ backhoe 
680K w/ backhoe 
680L w/ backhoe 
680L 4WD w/ backhoe 
780 w/ backhoe 
780B w/ backhoe 
780C w/ backhoe 
780D w/ backhoe 
780D 4WD w/ backhoe 

CATERPILLAR 

Model 
415F2 
416 w/ backhoe 
416 Series II w/ backhoe 
416B 4WD w/ extend-a-hoe 
416C 4WD w/ backhoe 
416D w/ backhoe 
416D 4WD w/ backhoe 
420D w/ backhoe 
420D 4WD w/ backhoe 
420E 
420F2 
426 w/ backhoe 
426 Series II w/ backhoe 
426C w/ backhoe 
426C 4WD w/ backhoe 
428 w/ backhoe 
428 Series II w/ backhoe 
430D 

1705 
1710 
1715 
1717 
1720 
1725 
1727 
1731 
1735 
1739 
1740 
1742 
1743 
1744 
1745 
1746 
1750 
1752 
1754 
1840 
1850 
1852 
1854 
1856 
1857 
1864 
1866 
1867 
1868 
1869 

[ CAT ] 
Code 

1850F2 
1860 

1860A 
1861A 
1861C 
1861D 

1861D4 
1861M 
1861M4 
1861N 

1861N2 
1862 

1862A 
1862C 

1862C4 
1864 

1864A 
1865D 

$37.07
 $29.47
 $31.30
 $30.76
 $33.16
 $33.58
 $36.03
 $34.54
 $37.18
 $37.45
 $38.50
 $41.39
 $41.64
 $48.34
 $50.59
 $52.91
 $68.27
 $82.93

 $101.42
 $47.53
 $46.24
 $49.01
 $53.53
 $54.21
 $54.98
 $61.00
 $65.33
 $66.47
 $67.20
 $68.53 

Rate
 $47.87
 $37.42
 $37.63
 $46.30
 $47.97
 $43.32
 $44.38
 $48.59
 $49.65
 $58.50
 $69.27
 $42.29
 $42.50
 $52.89
 $54.25
 $42.26
 $42.48
 $58.73 
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430E 1865E $62.11 IT 12 2472 $40.62
436 w/ backhoe 1866 $46.09 IT 12B 2472B $47.30
436 Series II w/ backhoe 1866A $46.26 IT 14F 2473 $54.77
446 w/ backhoe 1868 $59.57 IT 18 2474 $51.93
446B w/ backhoe 1868B $65.77 IT 18B 2475 $58.70
446D 1868D $68.20 IT 28 2476 $62.88
450E 1869E $82.27 IT 28B 2477 $68.14
910 1870 $39.87 IT 28F 2477G $78.89
910E 1870E $46.90 IT 28G 2478 $82.01
916 1885 $53.14 IT 38G 2480 $94.49
920 1894 $48.66 IT 62G 2482 $129.99
926 2065 $62.42 CLARK [ CLRK ] 
926E 2067 $67.44

Model Code Rate 
928G 
930 41K serial 
930G 
936 
936E 
936F 
938F 
938G 

2070G 
2088 

2088G 
2100 
2110 
2120 
2130 

2130G 

$80.66
 $59.66
 $95.67
 $75.68
 $82.46
 $85.68
 $87.42
 $98.88

35C 
45C 
55C 
75C 
125B 
275B 
275C 

2484 
2486 
2488 
2491 
2492 
2496 
2497 

$49.74
 $58.13
 $70.23
 $91.62

 $118.22
 $205.16
 $223.31

950 90A serial 2228 $64.41 JOHN DEERE [ DEER ] 
950 31K & 81J serial 2270 $77.01 Model Code Rate 
950B 2272 $94.62 JD-210C 2485 $31.63
950E 2300 $100.55 JD-210C w/ backhoe 2490 $31.61
950F 2301 $105.91 JD-210LE 2495 $41.49
950F Series II 2303 $109.50 JD-310A w/ backhoe 2504 $33.15
950G 2310 $117.62 JD-310B w/ backhoe 2506 $33.83
950H 2310H $136.17 JD-310C w/ backhoe 2507 $37.28
950M 2310M $160.58 JD-310D w/ backhoe 2507D $41.91
962G 2320G $128.74 JD-310E w/ backhoe 2507E $42.89
966C 2340 $112.12 JD-310SE w/ backhoe 2507F $48.03
966D 2350 $124.07 310G 2507G $44.01
966E 2360 $136.90 JD-315SE w/ backhoe 2507H $48.65
966F 2361 $139.87 JD-410 w/ backhoe 2508 $36.21
966G 2362 $156.88 JD-410B w/ backhoe 2508B $36.90
966H 2362H $182.40 JD-410C w/ backhoe 2508C $43.37
966K 2362K $186.72 JD-410D w/ backhoe 2508D $51.52
970F 2370 $164.12 JD-410E w/ backhoe 2508E $54.12
972G 2372G $175.02 410G 2508G $55.31
972M 2372M $206.74 410J 4WD 2508J $63.64
980B 2376 $143.58 410K 2508K $68.12
980C 2378 $174.28 JD-444 2510 $48.21
980F 2381 $179.55 JD-444C 2515 $50.16
980G 2382 $197.85 JD-444D 2520 $51.74
980H 2382H $216.00 JD-444E 2521 $56.11
988 87A6868 serial 2398 $175.71 JD-500C w/ backhoe 2592 $47.00
988B 50W serial 2436 $249.65 JD-510 w/ backhoe 2620 $43.67
992B 25K serial 2460 $312.62 JD-510B w/ backhoe 2625 $41.97
992C 2470 $476.37 JD-510C w/ backhoe 2630  $49.53 
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JD-510D w/ backhoe 2630D $58.52 FR 35 3052 $221.09
JD-544B 2660B $59.75 FORD [ FORD ] 
JD-544C 2660C $61.33

Model Code Rate 
JD-544D 
JD-544E 
JD-544G 
544J 
544K 
JD-610B w/ backhoe 
JD-610C w/ backhoe 
JD-624E 
JD-624G 
JD-624H 
JD-644B 
JD-644C 

2660D 
2660E 
2660G 
2660J 
2660K 
2690 
2691 
2700 

2700G 
2700H 
2710 
2715 

$60.26
 $66.62
 $73.31
 $95.73

 $106.92
 $47.99
 $54.76
 $79.72
 $90.09
 $98.68
 $82.60
 $85.45

545C 
650 w/ backhoe 
655A w/ backhoe 
655C w/ backhoe 
750 w/ backhoe 
755 w/ backhoe 
755B w/ backhoe 
755A w/ backhoe 
A-62 
A-64 
A-66 

3054 
3056 

3056F 
3056G 
3057 
3061 
3063 
3065 
3114 
3116 
3118 

$34.10
 $37.71
 $42.01
 $46.01
 $49.26
 $52.32
 $59.49
 $58.14
 $51.18
 $62.11
 $80.86

JD-644D 2717 $88.40 FURUKAWA [ FURU ] 
JD-644E 2719 $95.45 Model Code Rate 
JD-644G 2719B $108.24 FL 320A 3120M $114.50
JD-644H 2719H $115.96 FL 330 3120S $124.86
644J 2719J $128.40 HOUGH [ HOUG ] 
JD-710B w/ backhoe 2720 $61.43

Model Code Rate 
JD-710C w/ backhoe 
JD-710D w/ backhoe 
JD-710D 4WD w/ backhoe 
710G 

2721 
2722 

2722D 
2722G 

$68.21
 $74.04
 $75.94
 $78.50

H65C 
H-90E 
H-100C 

3578 
3884 
3954 

$79.80
 $137.76
 $162.21

JD-744H 2723 $157.71 INTERNATIONAL [ INTL ] 
744J 2723J $185.78 Model Code Rate 
JD-844 2725 $152.63 260A 2260 $36.56

DRESSER [ DRES ] 260A w/ backhoe 2270 $38.18

Model Code Rate 270A w/ backhoe 2280 $42.07

510B 2310 $46.87
280A w/ backhoe 2285 $51.57

510C 2310C $62.51 J C B [ JCB ] 
515B 3517 $60.90 Model Code Rate 
515C 3517C $73.90 214S w/ backhoe 4430 $50.33
520B 3519 $70.39 215S w/ backhoe 4435 $55.26
520C 3519C $88.05 217S w/ backhoe 4440 $58.49
530 3520 $98.56 3C 1550 2WD w/ hoe 4448 $35.97
530C 3520C $107.09 3D 1700 4WD w/ hoe 4450 $47.98
540 3530 $135.01 1400B w/ backhoe 4455 $40.74
550 3540 $135.15 1550B w/ backhoe 4457 $46.64

FIAT-ALLIS [ F-A ] 1600B w/ backhoe 4458 $53.66

Model Code Rate 1700B w/ backhoe 4459 $54.70

545B 3042 $57.59 KAWASAKI [ KAWA ] 
745C 3046 $113.06 Model Code Rate 
FR 10 3049H $60.80 60Z IV 4300 $68.89
FR 10B 3049I $66.05 65Z IV 4310 $76.94
FR 20 3050 $127.60 KSS 80Z II 4330 $99.10
FR 30 3051 $166.64 80Z III 4335 $114.88
FR 20B 3051B $141.76 80Z IV 4340  $116.90 
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85Z IV 4345 $146.86 TEREX [ TERX ] 
90Z III 4350 $162.68 Model Code Rate 
90Z IV 4355 $166.67 70C 7938 $144.74
95Z IV-2 4360 $213.60 72-61 8036 $177.80
KOMATSU [ KOMA ] 72-71B 8055 $231.64

Model Code Rate 72-81 8080 $273.36

W 120-3 4520 $116.01 VOLVO-MICHIGAN-EUCLID [ VME ] 
W 180-1 4525 $164.33 Model Code Rate 
WA 200-1 4536 $65.43 175B 6186 $146.69
WA 250-1 4537 $89.47 175C 6186C $167.44
WA 300-1 4538 $85.44 275B 6330 $186.74
WA 320-1 4539 $104.66 275C 6330C $223.31
WA 350-1 4540 $100.73 L-70C 9570C $75.31
WA 380-1 4541 $124.65 L-90 9575 $90.26
WA 380-3 4541C $124.49 L-120 9595 $117.19
WA 400-1 4542 $120.21 L-120C 9595C $121.54
WA 420-3 4543C $143.05 L-150C 9598C $151.22
WA 450-1 4544 $149.20 L-160 9600 $157.46
WA 450-2 4544B $167.94 L-180C 9602C $169.92
WA 450-3 4544C $170.35 L-190 9605 $182.98
WA 470-1 4545 $163.90 L-250G 9606G $276.69
WA 500-1 4546 $197.47
WA 600-1 4550 $290.74 LEADS, PILE DRIVING [ LEADS ] 
WB 140-2 4WD 4700 $52.85
WB 150-2 4WD 4710 $60.89 DELAY FACTOR = 0.47 OVERTIME FACTOR = 0.60 

MASSEY FERGUSON [ M-F ] FIXED [ FIXD ] 
Model Code Rate Includes headblock, taper top, tip sled and connector, foot yoke, 
MF 44C 5143 $62.13 foot yoke sheave, intermediate flights, and all attachments and 

accessories. Rated in accordance with height of the lead measured
MF 50H Series S 5150 $36.85 in meters ( linear feet) 
MF 50H Series S, 4WD 5152 $37.52 OVER TO Code Rate 
MF 50HX Series S 5154 $39.75 0 16.8 (55) (w/o spotter) 0100 $20.95
MF 50HX Series S, 4WD 5156 $40.60 16.8 (55) 32.0 (105) (w/o spotter) 0200 $26.70
MF 55C 5170 $79.73 over 32.0 (105) (w/o spotter) 0300 $33.44
MF 60 w/ backhoe 5171 $38.88 0 16.8 (55) (w/ spotter) 1100 $35.43
MF 60H Series S w/ hoe 5172 $41.97 16.8 (55) 32.0 (105) (w/ spotter) 1200 $42.27
MF 66C 5174 $101.76 over 32.0 (105) (w/ spotter) 1300 $50.10
MF 80 w/ backhoe 5182 $55.60 SWINGING [ SWNG ] 
MF 88 5184 $161.58

Includes headblock, taper top, tip sled and connector, foot yoke,
640 6000 $37.01 foot yoke sheave, intermediate flights, and all attachments and 
650 6010 $39.66 accessories. Rated in accordance with the height of the lead 

measured in meters (linear feet). 
NEW HOLLAND [ NHND ] OVER TO Code Rate 
Model Code Rate 0 16.8 (55) (w/o spotter) 0400 $13.88
545D 0100 $35.45 16.8 (55) 32.0 (105) (w/o spotter) 0500 $19.32
575E w/ backhoe 0110 $49.84 over 32.0 (105) (w/o spotter) 0600 $26.07
655D w/ backhoe 0120 $44.79  0 16.8 (55) (w/ spotter) 1400 $28.36
655E w/ backhoe 0130 $53.60 16.8 (55) 32.0 (105) (w/ spotter) 1500 $34.89
675D 4WD w/ backhoe 0140 $51.71 over 32.0 (105) (w/ spotter) 1600  $42.72 
675E 4WD w/ backhoe 0150 $61.27
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NON-OPERATED EQUIPMENT (DAILY [ NONOP ] 
RATES) 

Metal form, all heights paving, per 3.0 m 0390 $0.04
(Metal form, all heights paving, per 10 lf) 
Scaffolding, 1.5 m section, per section 0410 $0.55
(Scaffolding, 5' section, per section) 
Scaffolding, 3.0 m section, per section 0420 $1.23
(Scaffolding, 10' section, per section) 
Scaffolding, 4.6 m section, per section 0430 $1.63
(Scaffolding, 15' section, per section) 
Scaffolding, bottom/top section, per 1.5 m 0440 $0.77
section (per 5 ft section) 
Scaffolding, 2.1 m high, rolling 0450 $1.16
(Scaffolding, 7' high, rolling) 
Scaffolding, spider staging, plus air 0460 $24.68
compressor 
Shoring, 1.1 m deep x 2235 mm wide, per 0510 $1.27
section (Shoring,3.5' deep x 88" wide 
trench, per section) 
Shoring, 1.2 m deep x 3.7 m wide box, per 0515 $11.67
7.3 m (Shoring, 4' deepx12' wide trench 
box, per 24') 
Shoring, 1.5 m deep x 2235 mm wide, per 0520 $1.34
section (Shoring, 5' deep x 88" wide trench, 
per section) 
Shoring, 2.1 m deep x 1397 mm wide, per 0530 $1.18
section (Shoring, 7' deep x 55" wide trench, 
per section) 
Shoring, 2.1 m deep x 2235 mm wide, per 0540 $1.41
section (Shoring, 7' deepx88" wide trench, 
per section) 
Shoring, 2.4 m deep x 4.6 m wide, per 3.0 m 0550 $9.62
(Shoring, 8' deepx15' wide trench box, per 
10') 
Shoring, 2.4 m deep x 2.4 m max width, per 0560 $18.98
7.3 m(8' deep x 8' max width trench box, 
per 24' ) 
Shoring, 3.0 m deep x 2.4 m max box, per 0570 $17.04
4.9 m (Shoring, 10' deepx8' max trench 
box, per 16') 
Shoring, 3.0 m deep x 2.4 m max box, per 0580 $23.70
7.3 m (Shoring, 10' deepx8' max trench 
box, per 24') 
Wood, 50 mm x255 mm, per 30.5 m (Wood, 0605 $0.16
2"x10", per 100 lf) 
Wood, 50 mm x305 mm, per 30.5 m (Wood, 0610 $0.20
2"x12", per 100 lf) 
Wood, 100mm x100mm, per 30.5 m (Wood, 0615 $0.14
4"x4", per 100 lf) 
Wood, 100 mm x150 mm, per 30.5 m 0620 $0.20
(Wood, 4"x6", per 100 lf) 
Wood, 100 mm x205 mm, per 30.5 m 0625 $0.28
(Wood, 4"x8", per 100 lf) 
Wood, 100 mm x305 mm, per 30.5 m 0630 $0.42
(Wood, 4"x12", per 100 lf) 
Wood, 150 mm x305 mm, per 30.5 m 0635 $0.70
(Wood, 6"x12", per 100 lf) 
Wood, 150 mm x455 mm, per 30.5 m 0640 $1.12
(Wood, 6"x18", per 100 lf) 
Wood, 205 mm x405 mm, per 30.5 m 0645 $1.38
(Wood, 8"x16", per 100 lf) 
Wood, 305 mm x455 mm, per 30.5 m 0650  $1.55 
(Wood, 8"x18", per 100 lf) 

DELAY FACTOR = 0.56 OVERTIME FACTOR = 1.00 
Note various units for different items. The following allowance is entered on 
the extra work bill by using the (unit listed x number of days) in the hours 
worked column. The following list is limited to items with long estimated 
lives. Additional traffic related items such as cones and barricades, are still 
listed under TRAFC in this publication. Other non-operated items with short 
estimated lives should be treated as materials and should not be "rented". Non 
rented items are 1) intended to be job specific (amortized over the life of the 
project) and 2) have an estimated life measured by number of uses rather than a 
length of time. 

MISCELLANEOUS [ MISC ] 
Model Code Rate 
Casing, 450 mm dia, per 0.3 m (Casing, 18" 0120 $0.04
dia, per lf) 
Casing, 650 mm dia, per 0.3 m (Casing, 26" 0130 $0.06
dia, per lf) 
Casing, 900 mm dia, per 0.3 m (Casing, 36" 0140 $0.09
dia, per lf) 
Casing, 1800 mm dia, per 0.3 m (Casing, 0150 $0.21
72" dia, per lf) 
Casing, 2400 mm dia, per 0.3 m (Casing, 0160 $0.26
96" dia, per lf) 
Casing, 2700 mm dia, per 0.3 m (Casing, 0170 $0.30
108" dia, per lf) 
Casing, 3000 mm dia, per 0.3 m (Casing, 0180 $0.40
120" dia, per lf) 
Pile, all depths "H" pile, per 45.0 kg (Pile, 0190 $0.04
all depths "H" pile, per hundred-weight) 
Pipe, 250-300 mm dia, per 0.3 m (Pipe, 10- 0200 $0.02
12" dia, per lf) 
Plate, 22 mm thick, per 9.3 sm (Plate, 7/8" 0210 $1.27
thick, per 100 sf) 
Plate, 25 mm thick, per 9.3 sm (Plate, 1" 0220 $1.45
thick, per 100 sf) 
Plate, 38 mm thick, per 9.3 sm (Plate, 1.5" 0230 $2.18
thick, per 100 sf) 

SCAFFOLDING, SHORING, [ SSFW ] 
FALSEWORK 
Model Code Rate 
Metal form, 1.8 m x3.0 m, per 14.6 m 0310 $44.35
(Metal form, 6x10 box culvert, per 48 lf) 
Metal form, 2.4 m x3.7 m, per 15.2 m 0320 $49.15
(Metal form, 8x12 box culvert, per 50 lf) 
Metal form, 2.1 m x4.3 m, per 15.2 m 0330 $54.02
(Metal form, 7x14 box culvert, per 50 lf) 
Metal form, type 25 barrier, per 3.0 m 0340 $2.70
(Metal form, type 25 barrier, per 10 lf) 
Metal form, type 26 barrier, per 3.0 m 0350 $2.85
(Metal form, type 26 barrier, per 10 lf) 
Metal form, type 27 barrier, per 3.0 m 0360 $2.46
(Metal form, type 27 barrier, per 10 lf) 
Metal form, type 50 barrier, per 3.0 m 0370 $2.66
(Metal form, type 50 barrier, per 10 lf) 
Metal form, 1.8 m x 3.7 m girder panel, per 0380 $0.16
0.1 sm ( 6x12 girder panel, per sf) 
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Wood, 305 mm x305 mm, per 30.5 m 0655 
(Wood, 12"x12", per 100 lf) 
Wood form, type 27 barrier, per 2.4 m 0660 
(Wood form, type 27 barrier, per 8 lf) 
Wide flange beam, all depths, per 45 kg 0670 
(Wide flange beam, all depths, per hundred 
wt.) 

TANK 

Model 
Tank, metal, 0-2270 liters (0-600 gallons) 
Tank, metal, 2270-4540 liters (600-1200 
gal) 
Tank, metal, 4540-9840 liters (1200-2600 
gal) 
Tank, metal, 22 710 liters (6000 gallons) 
Tank, metal, 28 390 liters (7500 gallons) 
Tank, metal, 30 280 liters ( 8000 gallons) 
Tank, metal, 37 850 liters (10000 gallons) 

TRAFFIC SAFETY 

Model 
Crash cushion barrel, filled, each 
K-rail, temporary concrete barrier, per 6.1 
m (20 lf) 

[ TANK ] 
Code 
0710 
0720 

0730 

0740 
0750 
0760 
0770 

[ TRAF ] 
Code 
0810 
0820 

$1.34

 $0.29

 $0.04 

Rate
 $0.76
 $1.03

 $2.56

 $5.15
 $6.46
 $6.83
 $7.58 

Rate
 $1.23
 $0.49 

PAVEMENT GRINDERS, DIAMOND [ PGDIA ] 
BLADES 

DELAY FACTOR = 0.09 OVERTIME FACTOR = 0.92 
Includes water(but not water truck or trailer), coolant, cutting compounds and 
all attachments and accessories. Replacement blades are included in the rates 
listed below. 

CONCUT 

Model 
BC-38 (136 blades) 
BC-244 (187 blades) 
BC-1268 (48 blades) 

CUSHION CUT 

Model 
HG-130A (127 blades) 
PC-390(171 blades) 

PENHALL 

Model 
G-38 (172 blades) 

TARGET 

Model 
CG-65 (41 blades) 
PRM-3804 (170 blades) 

[ CCUT ] 
Code 
0500 
0505 
0510 

[ CUCT ] 
Code 
0600 
0610 

[ PENH ] 
Code 
0800 

[ TARG ] 
Code 
0900 
0905 

Rate
 $181.47
 $224.57
 $69.66 

Rate
 $173.53
 $268.93 

Rate
 $342.19 

Rate
 $106.38
 $376.62 

PAVEMENT GRINDERS, TUNGSTEN- [ PGT-C ] 
CARBIDE BITS 

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.90 
Includes water(but not water truck or trailer), coolant, cutting compounds and 
all attachments and accessories. Replacement bits or tips are included in the 
rates listed below. 

BARBER-GREENE [ B-G ] 
Model Code Rate 
RX-20 0100 $178.11
RX-30 0105 $282.82
RX-40B 0110 $327.85
RX-50 0115 $385.47
RX-80B 0120 $642.11

CATERPILLAR [ CAT ] 
Model Code Rate 
PM-800 0200 $499.80
PR-105 0201 $86.86
PR-275 0205 $237.57
PR-450 0210 $347.67
PR-750 0215 $509.13
PR-750B 0216 $533.48
PR-1000 0220 $698.82

C.M.I. [ CMI ] 
Model Code Rate 
PR-275 RT 0150 $225.99
PR-375 0155 $288.39
PR-450 0160 $330.42
PR-525 0165 $356.72
PR-500FL 0170 $390.07
PR-750 0175 $491.90
PR-800-7 0177 $537.44
PR-1000 0180 $589.40

INGERSOLL-RAND [ I-R ] 
Model Code Rate 
MW-175 0280 $99.23
MW-250 0285 $107.20
MW-250C 0286 $129.05
MT-6520 (crawler) 0300 $320.74
MW-6520 0305 $231.38
MW-6520HC 0310 $297.19
MT-7000 0315  $405.81 
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WIRTGEN [ WIRT ] 
Model Code Rate 

ROLLERS, TANDEM STEEL WHEELS [ ROL-2 ] 

300VC 0380  $38.53 DELAY FACTOR = 0.11 OVERTIME FACTOR = 0.91 
1000VC 0390  $147.05 Includes all attachments and accessories. 

1900DC 0395  $341.84 BOMAG [ BMAG ] 
2000VC 0400  $332.58 Model Code Rate 
2100VC 0402  $429.41 BW-4AS 1150  $24.61 
2200VC 0405  $560.46 BW-6AS 1155  $26.19 
3500VC 0410  $573.00 BW-10AS 1160  $44.67 
4200VC 0420  $590.49 BW-12AS 1165  $45.43 

PUMPS, WATER HOSE [ PUMWA ] DRESSER [ DRES ] 
Model Code Rate 

DELAY FACTOR = 0.36 OVERTIME FACTOR = 0.68 S3-5B 2500  $32.20 
Centrifugal and diaphragm types (including submersibles). Rate includes 
power (gas, diesel or electric generator), 7.6 meters(25 lineal feet) of suction S8-12A 2520  $42.47 
hose, 15.2 meters (50 lineal feet) of discharge hose, foot valve and all fittings, S10-14A 2525  $43.22attachments and accessories. 

FERGUSON [ FERG ]A PUMP [ APMP ] 
Model Code RateListed by Mfr's rated capacity measured in thousands of liters per 

minute (thousands of gallons per hour) at 3.0 meters (10 feet) of 3-5 ton 4048  $19.78 
suction head. 3-5A 4048A  $20.97 
OVER TO Code Rate 4-6A 4142A  $21.11 
0 0.6 (10) 000-010  $3.60 5-8 ton 4236  $47.08 
0.6 (10) 1.3 (20) 010-020  $5.56 5-8A 4240  $36.04 
1.3 (20) 1.9 (30) 020-030  $6.54 8-12 ton 4424  $37.32 
1.9 (30) 3.2 (50) 030-050  $23.93 8-12B 4424B  $39.40 
3.2 (50) 7.9 (125) 050-125  $28.29 8-12A 4430  $37.00 
7.9 (125) 15.8 (250) 125-250  $33.36 10-14 ton 4450  $38.19 
INLET-SUCTION HOSE [ INHS ] 10-14A 4455  $37.51 

Additional 7.6 meter (25 foot) lengths of suction hose shall be paid 10-14B 4455B  $39.95 
based on the inside hose diameter in millimeters (inches). 

GALION [ GALN ] OVER TO Code Rate 
Model Code Rate0 60 (2.5) 0-2.5  $0.08 
4-6 ton roll-o-static 4650  $31.0060 (2.5) 80 (3) 2.5-3.5  $0.13 
S4-6A, S4-6B 4670  $33.4980 (3) 100 (4) 3.5-4  $0.18 
5-8 ton roll-o-static 4800  $36.15100 (4) 150 (6) 4-6  $0.30 
S5-8A 4820  $38.73 

OUTLET-DISCHARGE HOSE [ OUHS ] 
8-10.5 ton roll-o-static 4988  $36.78 

Additional 15.2 meter (50 foot) lengths of discharge hose shall be S8-10.5A 5000  $39.41paid based on the inside hose diameter in millimeters (inches). 
8-12 ton roll-o-static 5176  $37.08OVER TO Code Rate 
S8-12A 5190  $40.040 60 (2.5) 0-2.5  $0.05 

60 (2.5) 90 (3.5) 2.5-3.5  $0.10 HYSTER [ HYST ] 
90 (3.5) 100 (4) 3.5-4  $0.15 Model Code Rate 
100 (4) 150 (6) 4-6  $0.20 C 330A 3-5 ton 6520  $33.25 

C 330B 3-5 ton (Hypac) 6520B  $25.75 
C 330A 4-6 ton 6525  $34.57 
C 330B 4-6 ton (Hypac) 6526  $27.83 
C 340A 5-8 ton 6530  $40.68 
C 340A 8-10 ton 6540  $41.22 
C 340B 5-8 ton 6545  $36.27 
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C 340C 5-8 ton (Hypac) 6546  $38.64 
C 340B 8-10 ton 6548  $36.96 
C 340C 8-10 ton (Hypac) 6549  $39.10 
C 350B 8-12 ton 6710  $42.09 
C 350B 10-14 ton 6740  $42.58 
C 350C 8-12 ton 6750  $38.21 
C 350C 10-14 ton 6755  $38.89 
C 350D 8-12 ton 6757  $39.64 

INGRAM [ INGM ] 
Model Code Rate 
4-6 ton FB 6900  $25.25 
5-6.5 ton FB 6965  $26.75 
8-12 ton HB 7175  $37.16 
10-14 ton HB 7275  $37.75 

REXNORD [ RXND ] 
Model Code Rate 
3-5 ton 8566  $24.19 
4-6 ton 8572  $24.76 
5-8 ton 8578  $54.90 
7-10 ton 8584  $55.10 
8-12 ton 8590  $55.44 
10-14 ton 8596  $55.77 

ROLLERS, RUBBER TIRE, SELF [ ROLRT ] 
PROPELLED 

DELAY FACTOR = 0.16 OVERTIME FACTOR = 0.86 
Includes all attachments and accessories. 

BUFFALO-BOMAG [ B-B ] 
Model Code Rate 
BW 20R 2624  $40.72 

CATERPILLAR [ CAT ] 
Model Code Rate 
PS 110 3460  $41.43 
PS 130 3465  $40.85 
PS 180 3470  $43.01 
PS 200B 3480  $54.29 

DYNAPAC [ DYPC ] 
Model Code Rate 
CP 15 3500  $39.81 
CP 21 3510  $49.22 
CP 27 3520  $63.41 

GALION [ GALN ] 
Model Code Rate 
3500 4310  $41.21 
P 3000 4315  $37.78 
P 3500A 4320  $41.56 

HYSTER [ HYST ] 
Model Code Rate 
C 530A 5401  $40.74 
C 550A 5494  $45.79 

ROLLER-TAMPING, SEGMENTED, [ ROTAM ] 
SHEEPSFOOT, SELF PROPELLED 

DELAY FACTOR = 0.10 OVERTIME FACTOR = 0.92 
Includes all attachments and accessories. 

BUFFALO-BOMAG [ B-B ] 
Model Code Rate 
K 300 1630  $80.25 
K 301 1635  $90.17 
K 401 1638  $106.89 

CATERPILLAR [ CAT ] 
Model Code Rate 
815 2300  $93.89 
815B 2310  $138.66 
815F 2320  $151.07 
825B 2500  $157.73 
825C 2510  $205.36 
835 2700  $200.76 

RAYGO [ RAGO ] 
Model Code Rate 
30 6490  $78.36 
45 6500  $118.57 
RAM PAK 45 6505  $127.20 

REXNORD [ RXND ] 
Model Code Rate 
3-30 7120  $94.37 
3-35 PACTOR 7127  $115.37 
3-45 PACTOR 7130  $147.24 
3-50, 3-50A PACTOR 7140  $163.87 
3-55, 3-55B PACTOR 7150  $197.11 
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ROLLERS-TAMPING, SEGMENTED, [ ROTAT ] 
SHEEPSFOOT, TOWED 

DELAY FACTOR = 0.45 OVERTIME FACTOR = 0.63 
Includes all attachments and accessories. Listed by drum dimensions in 
millimeters (feet) in either direction. The first digit is the diameter and the 
second digit is the length of each drum. 

SINGLE DRUM UNIT [ ADRU ] 
Model Code Rate 
1220 mm x1220 mm (4'X4') & under 
over 1220 mm (4') - not over 1520 mm (5') 
over 1520 mm (5') 

4X4 
4X5 

5 

$1.96
 $2.22
 $4.03

DOUBLE DRUM UNIT [ DDRU ] 
Model Code Rate 
1220 mm x1220 mm (4'X4') & under, each 
over 1220 mm (4') - not over 1520 mm (5'), 
each 
over 1520 mm (5'), each 

4X4 
4X5 

5 

$4.74
 $14.36

 $26.47

ROLLERS, VIBRATORY, SELF [ ROVIB ] 
PROPELLED 

DELAY FACTOR = 0.17 OVERTIME FACTOR = 0.85 
Includes all attachments and accessories. 

BUFFALO-BOMAG [ B-B ] 
Model Code Rate 
BW 210 2060  $61.61 
BW 210A 2070  $63.57 
BW 213 2080  $62.69 
BW 214 2090  $64.41 

BOMAG [ BMAG ] 
Model Code Rate 
BW 35 0700  $6.54 
BW 60, 60S 0800  $10.05 
BW 65, 65S 0900  $6.99 
BW 75, 75S 1000  $11.23 
BW 85T 1200  $19.90 
BW 90 1300  $13.08 
BW 100AD-3 1325C  $33.49 
BW 120AD 1350  $33.98 
BW 142PD 1359  $39.46 
BW 151AD 1365  $56.79 
BW 170AD, D 1380  $49.62 
BW 172AD, D 1385  $49.97 
BW 202AD 1400  $77.68 

BROS [ BROS ] 
Model Code Rate 
VM 255 2023  $50.16 
VM 268, VM 268H 2024  $61.78 
VM 278 2025  $94.46 

CASE 

Model
 50B 
W 251 
252, W 252 
752, W 752 
1102, W 1102 
1102D, W 1102D 
602D 
752B 

CATERPILLAR 

Model 
CB 54 
CS 56 
CB 64 
CB 214 
CB 214B 
CB 224 
CB 224B 
CB 224C 
CB 224E 
CB 314 
CP 323 padfoot drum 
CS 323 smooth drum 
CB 414 
CS 431 
CS 431B 
CP 433 padfoot drum 
CP 433B padfoot drum 
CP 433E 
CS 433 smooth drum 
CS 433B smooth drum 
CB 434 
CB 434D 
CB 514 
CB 534 
CB 534C 
CB 534D OR XW 
CS 551 
CP 553 padfoot drum 
CS 553 smooth drum 
CP 563 padfoot drum 
CS 563 smooth drum 
CS 563C 
CB 614 
CB 634 
CB 634C 

[ CASE ] 
Code 
2228 
2400 
2405 
2450 
2500 
2505 
2510 
2520 

[ CAT ] 
Code 
7000 
7020 
7400 
8025 
8026 
8030 
8031 

8031C 
8031E 
8035 
8040 
8042 
8045 
8050 
8051 
8055 
8056 

8056E 
8060 
8061 
8062 

8062D 
8065 
8067 

8067C 
8067D 
8070 
8075 
8080 
8082 
8083 

8083C 
8085 
8095 

8095C 

Rate
 $7.23

 $23.95
 $31.04
 $54.11
 $71.30
 $72.44
 $48.98
 $56.96 

Rate
 $97.12

 $106.77
 $112.20
 $30.09
 $31.28
 $31.17
 $33.10
 $33.88
 $36.45
 $32.87
 $53.12
 $51.45
 $51.08
 $47.38
 $64.72
 $53.71
 $70.90
 $85.66
 $54.04
 $68.02
 $59.12
 $71.90
 $64.83
 $83.32
 $81.21

 $103.05
 $90.79
 $95.46
 $91.99
 $97.99
 $94.23
 $99.65

 $101.53
 $100.14
 $101.36 
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DYNAPAC [ DYPC ] HYSTER [ HYST ] 
Model Code Rate Model Code Rate 
LR 90 2401 $14.27 C 612B 3450 $55.65
A 36V, A 36D 2405 $34.41 C 610A 3500 $41.90
CA 12 2409A $45.46 C 610B 3540 $53.91
CA 12D 2409B $38.98 C 615B 3562 $56.00
CA 12PD 2409E $39.46 C 617B 3563 $56.50
CA 12PDB strikeoff blade 2409H $37.60 C 620B 3566 $55.40
CA 15 2410 $60.44 C 625B 3570 $57.09
CA 15A 2420 $53.41 C 627B 3572 $57.76
CA 15D 2421 $63.85 C 727A 3572E $81.13
CA 20D 2422 $52.56 C 748A (Hypac/Hyster) 3572F $35.92
CA 15PD 2425 $54.16 C 766A 3572G $71.92
CA 25 2430 $77.51 C 766B (Hypac/Hyster) 3572H $86.44
CA 25S 2440 $75.80 C 850A 3572J $86.09
CA 25A, CA 25D 2450 $80.47 C 850B (Hypac/Hyster) 3572K $100.77
CA 25PD 2455 $83.36 C 852A 3572N $91.52
CA 25T 2460 $69.79 C 852B (Hypac/Hyster) 3572P $104.21
CA 30 2462 $81.68 C 860A 3572S $90.24
CA 30D 2464 $86.10 C 860B (Hypac/Hyster) 3572T $98.59
CA 51S, CA 51D 2466 $101.92 INGERSOLL-RAND [ I-R ] 
CA 55D 2468 $104.74

Model Code Rate 
CA 151PDB 
CC 10, CC 10 series II 
CC 10A 
CC 102 
CC 12 
CC 14 
CC 21 
CC 21 II 
CC 211 
CC 42 II Dynatronic 
CC 42A 
CC 50 
CC 50A 
CC 50PD 
CC 50S 
DD 18 
300V 
2100V 

2469 
2470 
2472 

2472C 
2472E 
2473 
2474 

2474B 
2474C 
2475 
2476 
2482 
2488 

2488E 
2489 
2498 

2499E 
2499H 

$74.91
 $30.86
 $26.81
 $33.12
 $33.87
 $48.77
 $50.50
 $53.56
 $61.82
 $81.33
 $80.28
 $88.11
 $99.89

 $156.13
 $148.10
 $12.32
 $16.02
 $15.22

DD 22 
DD 23 
DD 24 
DA 30 
DD 35 
DA 40 
DA 41 
DD 34HF 
DA 48 
DA 50 
DD 65 
DF 84 
DS 84 
DD 90 
DD 110 
DD 130 
DD 145 
SPA 56 

3565 
3570 
3572 
3573 

3573C 
3573E 
3573G 

3573HF 
3573M 
3574 

3574A 
3574B 
3574C 
3574D 
3574F 
3574H 
3574J 
3810 

$39.86
 $29.50
 $39.04
 $31.00
 $32.46
 $55.54
 $57.86
 $48.03
 $77.03
 $77.79
 $60.30

 $127.02
 $123.82
 $83.66
 $92.70

 $123.17
 $105.74
 $60.11

ESSICK [ ESIK ] SP 48 3880 $58.31
Model Code Rate SP 48DD 3885 $59.89
VR 30RE 2700 $9.34 SPF 48 3890 $62.15
VR 42RE 2820 $23.84 SPF 48B 3892 $63.35
V 30WR, V 30W2-R 2902 $10.20 SP 54 4000 $59.41

SP 54DD 4005 $61.39
SPA 54 4010 $60.29
SPF 54 4020 $65.69
SP 56 4030  $69.50 
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SP 56DD 
SP 56DH 
SPF 56 
SPF 56B 
SPF 56DH 
SPF 56DHB 
SP 60 
SP 84 
SP 60DD 
SPF 60 
SPF 60B 
SPF 60C 
SPF 84 
SPF 84B 
SD 40D 
SD 40F w/ blade 
SD 70 

4035 
4037 
4040 
4050 
4080 
4090 
4100 
4105 
4110 
4120 
4130 
4132 
4133 
4134 
4138 

4138FB 
4139 

$72.34
 $97.99
 $74.21
 $77.08
 $99.45

 $103.28
 $124.10
 $102.69
 $145.65
 $150.24
 $158.09
 $138.10
 $104.37
 $108.76
 $53.43
 $54.92
 $61.26

RAYGO 

Model 
1-36 REBEL 
2-36 ROMPER 
2-66 RANGER 
2-84 RANGER 
220A RASCAL 
320A RASCAL 
320S RASCAL 
400A RASCAL 
404B RUSTLER 
410A RASCAL 
600A RASCAL 
4000 RASCAL 
4200 RASCAL 
4404 RUSTLER 

[ RAGO ] 
Code 
4805 
4810 
4820 
4830 
4840 
4876 
4890 
5010 
5110 
5150 
5220 
5235 
5236 

5236E 

Rate 
$14.18

 $30.96
 $79.21

 $109.92
 $46.32
 $55.87
 $53.18
 $55.74
 $61.01
 $59.26
 $75.07
 $81.71
 $87.59
 $32.61

SD 100 4140 $78.01 RAMMAX [ RAMX ] 
SD 100D 4140D $94.28 Model Code Rate 
SD 100F 4140F $94.82 P 33/24 4605 $18.50
SD 115D 4141D $116.81 P 33/24 w/ remote 4606 $17.81
SD 150D 4143D $125.84 P 51 4625 $70.69

KOEHRING-BOMAG 

Model 
[ KOBO ] 

Code Rate 

S 51 
P 47 

4630 
5290 

$36.83
 $35.73

BW 120AC 4168E $33.47 SAKAI [ SAKI ] 
BW 120AD 4169 $33.95 Model Code Rate 
BW 121AD 4193 $30.49 SV 70 8025 $56.09
BW 130AD 4193E $35.75 SV 70D 8026 $58.39
BW 140AD 4194 $55.45 SV 91 8050 $83.94
BW 141AC 4194B $54.75 SV 91D 8051 $85.88
BW 141AD 4194E $49.88 SV 200D 8060 $42.57
BW 142D 
BW 172 
BW 172D 
BW 213D 
BW 214D 
BW 215D 
BW 217D 
BW 220D 

MIKASA 

4194H 
4212 

4212E 
4237 
4238 
4240 
4242 
4250 

[ MIKA ] 

$38.00
 $47.15
 $49.67
 $78.56
 $96.47
 $95.11

 $119.65
 $89.41

TAMPO 

Model 
RP 16D (HD) 
RP 28D 
RP 48D 
RP 58D 
RS 16 (HD) 
RS16A (HD) 
RS 16D (HD) 

[ TAMP ] 
Code 
5990 
5995 
6110 
6115 
6170 
6180 
6185 

Rate 
$53.53

 $71.44
 $92.95
 $85.26
 $50.70
 $52.62
 $53.11

Model Code Rate RS 28C 6315 $67.39
MDR 7DW 4404 $8.28 RS 28D 6320 $68.60
MDR 9G 4405 $11.89 RS 58D 6327 $83.82
MDR T38S 4407 $8.42 RS 156A 6340 $56.06
MRV 10GA 4409 $13.39 RS 166A 6350 $73.65

RS 188A 6370 $93.84
RS 210 6400  $72.88 
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WACKER 

Model 
R 900 
R 1000 
W 55T 
W 74L, W 74T 
W 74 
W 75 
WDH 84 
WDH 86-110 
WHK 90, WHK 90L 

[ WACK ] 
Code 
7850 
7855 
7860 
7880 
7890 
7900 
7910 
7912 
7915 

Rate 
$20.76

 $33.30
 $10.53
 $10.41
 $10.08
 $10.65
 $14.68
 $18.37
 $18.04 

SHOVELS & CRANES CRAWLER [ S&CCL ] 

DELAY FACTOR = 0.19 OVERTIME FACTOR = 0.85 
Includes all attachments and accessories when used as a crane, clamshell, 
dragline or for pile driving (not including leads or driving equipment). 

LINK-BELT 

Model 
LS 78 
LS 78 pipeliner 
LS 98 
LS 98 pipeliner 
LS 98A 
LS 108B 
LS 108D 
LS 118 
LS 218H 
LS 318 
LS 338 
LS 518 

MANITOWOC 

Model 
222EX (WEST) 
2900 WC 
3000 W 
3900B (100 ton) 
3900 W VICON series 2 
4000 W VICON 
4100 W VICON series 1 
4100 W VICON series 2 
4600 VICON series 1 
4600 VICON series 3 

P&H 

Model 
535 
550 
670 WLC 

[ L-B ] 
Code 
4702 
4724 
4826 
4852 
4924 
4980 
4981 
4998 
5010 
5012 
5020 
5124 

[ MTWC ] 
Code 
5600 
5764 
5812 
6036 
6132 
6180 
6196 
6198 
6328 
6332 

[ P&H ] 
Code 
7716 
7748 
7892 

Rate
 $66.32
 $68.29
 $74.94
 $81.02
 $75.99
 $85.06

 $110.79
 $122.49
 $203.41
 $122.21
 $133.17
 $196.19 

Rate
 $246.62
 $108.76
 $136.56
 $178.97
 $236.99
 $214.10
 $323.17
 $332.28
 $485.36
 $551.48 

Rate
 $108.17
 $114.09
 $133.31 

SHOVELS & CRANES, TRUCK MOUNTED [ S&CTK ] 

DELAY FACTOR = 0.22 OVERTIME FACTOR = 0.82 
Includes truck/carrier. Includes all attachments and accessories when used as a 
crane, clamshell, dragline or for pile driving (leads and driving equipment not 
included). 

AMERICAN HOIST & DERRICK [ AMHD ] 
Model Code Rate 
5470 1015 $110.11
5530 1080 $191.49
7450 1130 $107.17
7460 1140 $151.93
7530 1170 $170.41
8460 1178 $216.27
8470 1179 $343.20

LINK-BELT [ L-B ] 
Model Code Rate 
HC 48A 4332 $65.96
HC 108B 4960 $79.87
HC 108C 4970 $115.97
HC 138 4992 $86.13
HC 138A 4995 $185.64
HC 218 5050 $112.90
HC 218A 5051 $184.72
HC 228H 5054 $228.17
HC 238A, 238B 5065 $188.29

P&H [ P&H ] 
Model Code Rate 
440 TC 7240 $82.65
650A TC 7720 $116.76
670 TC 7790 $120.25
790 TC 7880 $112.27
8115A TC 7950 $154.05

SANBLASTING EQUIPMENT [ SANBL ] 

DELAY FACTOR = 0.52 OVERTIME FACTOR = 0.53 
Includes helmets, gauntlets, 30.5 meters(100 feet) of hose, pot, all control 
valves, nozzles and other attachments and accessories. Rated in accordance 
with the capacity of the pot measured in kilograms(pounds)of sand. 

REMOTE CONTROL ONLY [ REMC ] 
OVER TO Code Rate 
45 (100) 159 (350) 010-035  $1.71 
159 (350) 272 (600) 035-060  $2.26 
272 (600) 454 (1000) 060-100  $2.28 
454 (1000) 680 (1500) 100-150  $2.87 
680 (1500) 907 (2000) 150-200  $3.19 
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SAWS, CHAIN AND EARTH AUGER [ SAWCH ] 
ATTACHMENT 

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.87 
Hand held type, one or two man, gas, air or electric powered including all 
attachments and accessories. Blades, chains and tips shall be paid separately. 
Saws which cost less than $500 are considered minor tools and are no longer 
listed. Rated in accordance with Mfr's kilowatts (horsepower). 

SAWS [ SAW ] 
Model Code Rate 
>3.7 (5 ) 30 amps @ 120V 5-HP $2.87

SAWS, CONCRETE AND MASONRY [ SAWCO ] 

DELAY FACTOR = 0.16 OVERTIME FACTOR = 0.84 
Self powered gas, air or electric powered. Includes water ( but not water truck 
or trailer), coolant, cutting compounds and all attachments and accessories. 
Saw blades or abrasive discs shall be paid in accordance with the following 
sawkerf codes. 

SINGLE & MULTI-BLADE [ ABOP ] 
OPERATION 
Listed in accordance with Mfr's rated kilowatts (horsepower). 
OVER TO Code Rate 
0 7.5 (10) 0-10 $3.41
7.5 (10) 14.9 (20) 10-20 $7.67
14.9 (20) 24.6 (33) 20-33 $15.24
24.6 (33) 33.6 (45) 33-45 $17.59
33.6 (45) 48.5 (65) 45-65 $21.27

BLADE SAWKERF [ ABSK ] 
The following allowance is entered on the extra work bill by using 
the length x depth per blade. 
UNITS Code Rate 
Rate /blade/ 30.5 m (100 lin ft) / 25 mm 100'/IN  $18.00 
(inch) depth 
Rate/blade/ 0.3 m (lin ft) / 25 mm (inch) LF-INDE  $0.18 
depth 

SCRAPERS, SELF PROPELLED [ SCRSP ] 

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.88 
Includes all attachments and accessories. 

CATERPILLAR [ CAT ] 
Model Code Rate 
613 1395  $66.71 
613B 1400  $74.69 
613C 1402  $93.49 
615 1415  $128.96 
615C 1416  $140.88 
621B cushion hitch 1680  $164.05 
623B 1700  $169.16 
623E 1702  $200.47 
623F 1703  $209.92 
627B push pull 1770  $217.36 

627E non push-pull 
627E push-pull 
631C 67M5012 serial 
631D 
631E 
633C non cushion hitch 
633C cushion hitch 
633C 66M693 serial 
633D 
637 cushion, non-push-pull 
637 non-cushion, push-pull 
637D non push-pull 
637D push-pull 
639D 
637E 
637E push-pull 
641B non cushion hitch 
641B cushion hitch 
651B non cushion hitch 
651B cushion hitch 
651E 
657B non cushion, non p-p 
657B cushion, push-pull 
657E non push-pull 
657E push-pull 
660B 
666B 

JOHN DEERE 

Model 
JD 760A 
JD 762 
JD 762A 
JD 762B 
JD 860A 
JD 860B 
JD 862 
JD 862B 

INTERNATIONAL 

Model 
412B 
431B 
433B 

1772 
1773 
2170 
2180 
2185 
2305 
2315 
2320 
2330 
2375 
2410 
2460 
2470 
2475 
2476 
2477 
2620 
2655 
2935 
2970 
2975 
3360 
3370 
3375 
3380 
3470 
3600 

[ DEER ] 
Code 
3845 
3860 
3865 
3866 
3920 
3930 
3940 
3942 

[ INTL ] 
Code 
5631 
5637 
5643 

$232.07
 $236.53
 $187.58
 $231.90
 $254.22
 $183.54
 $183.32
 $192.72
 $241.21
 $276.83
 $278.96
 $337.62
 $341.34
 $350.50
 $368.82
 $373.91
 $233.73
 $274.44
 $279.72
 $282.02
 $347.54
 $443.39
 $449.48
 $523.00
 $540.80
 $259.73
 $414.04 

Rate
 $66.33
 $81.98
 $85.94

 $100.56
 $97.45

 $102.34
 $121.31
 $148.02 

Rate
 $82.87

 $161.58
 $235.76 
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TEREX 

Model 
S 11EB 
S 23E 33TOT-H-93SH, elev 
S 24 49LOT-76SH serial 
S 24B 023-024 serial 
S 24C 

WABCO 

Model 
101F 
101G 
111A 
222G 
222H 

[ TERX ] 
Code 
8245 
8250 
8260 
8270 
8275 

[ WAB ] 
Code 
8570 
8575 
8640 
8700 
8704 

Rate
 $66.40

 $156.23
 $200.10
 $242.30
 $263.06 

Rate
 $76.22
 $76.99
 $72.50

 $142.18
 $160.66 

TRACTORS, CRAWLER [ TRACC ] 

DELAY FACTOR = 0.15 OVERTIME FACTOR = 0.87 
Includes all attachments and accessories such as dozer blade and power control 
blocks when needed, but does not include backhoe, winch or ripper units listed 
elsewhere in this schedule. 

CASE 

Model 
350 
350B 
450 
450B 
450C 
475 
550 
650 
850 
850B 
850C 
850D 
1150B 
1150C 
1150D 
1150E 

CATERPILLAR 

Model 
D-3 
D-3B 
D-3 LGP 
D-3B LGP 
D-3B SA 
D-3C 
D4C Series III 
D-4D 

[ CASE ] 
Code 
1820 
1825 
1868 
1869 

1869E 
1870 
2000 
2100 
2128 
2130 
2135 
2140 
2250 
2255 
2257 
2258 

[ CAT ] 
Code 
2340 
2345 
2350 
2355 
2370 
2380 
2450 
2655 

Rate
 $30.28
 $32.21
 $26.18
 $29.80
 $33.59
 $43.50
 $35.14
 $41.49
 $35.32
 $38.20
 $41.85
 $44.22
 $52.95
 $58.16
 $59.91
 $62.05 

Rate
 $30.66
 $33.91
 $31.26
 $35.09
 $37.84
 $35.99
 $46.10
 $36.98 

D-4E direct drive 
D-4E power shift 
D-4H 
D-4H LGP 
D-4H Series II 
D-4E SA 
D-4E LGP power shift 
D-4E LGP direct drive 
D-4G XL 
D-5 
D-5B power shift 
D-5B SA 
D-5B LGP 
D-5C 
D-5H 
D-5H Series II 
D-5H LGP 
D-6C direct drive 
D-6C power shift 
D-6C LGP 
D-6D 
D-6D SA 
D-6D LGP 
D-6H 
D-6H Series II 
D-6H LGP 
D-6M LGP 
D-6N XL 
D-6R DS 
D-6R XL 
D-7G 
D-7G LGP 
D-7G SA 
D-7H 
D-7H Series II 
D-7H LGP 
D-8K 
D-8L 
D-8L SA 
D-8N 
D-8R 
D-8T 
D-9H 
D-9L 
D-9N 
D-9R 
D-10 
D-10N 
D-10R 
D-11N 

2660 
2665 
2670 
2675 
2680 
2772 
2780 
2782 

2790XL 
3194 
3206 
3325 
3345 
3346 
3347 
3348 
3350 
3645 
3688 
3710 
3720 
3725 
3730 
3732 
3733 
3735 
3745 
3755 
3800 
3815 
4180 
4200 
4210 
4215 
4216 
4220 
4858 
4862 
4863 
4864 
4870 
4880 
5160 
5165 
5170 
5175 
5220 
5225 
5227 
5230 

$38.87
 $40.08
 $50.57
 $50.44
 $51.70
 $46.98
 $40.27
 $40.27
 $46.86
 $53.18
 $56.23
 $61.27
 $58.74
 $50.04
 $67.17
 $70.89
 $70.02
 $68.94
 $69.54
 $71.91
 $79.57
 $89.37
 $80.02
 $90.51
 $94.82
 $94.80
 $88.10
 $90.79

 $100.29
 $105.32
 $119.83
 $115.93
 $127.45
 $123.83
 $132.65
 $129.91
 $158.99
 $191.00
 $206.69
 $171.42
 $188.62
 $235.36
 $211.70
 $253.45
 $216.81
 $253.86
 $388.63
 $313.60
 $350.17
 $488.62 
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JOHN DEERE [ DEER ] FD 40 6061E $257.64

Model Code Rate KOMATSU [ KOMA ] 
JD 350C 5360 $33.67 Model Code Rate 
JD 350D 5365 $37.73 D 21P-6 7965 $36.75
JD 400G 5405 $31.80 D 31A-16 7970 $32.13
JD 450C 5474 $33.94 D 31A-17 7972 $35.28
JD 450D 5476 $35.24 D 31E-17 7976 $36.77
JD 450E 5478 $35.78 D 31E-18 7977 $39.02
JD 450G 5479 $38.76 D 31P-16 7980 $32.50
JD 450J LT/LGP 5479J $47.43 D 31P-17 7981 $35.98
JD 550 5480 $38.31 D 31P-17B 7981E $37.74
JD 550A 5481 $41.52 D 58E-1 8003 $71.37
JD 550B 5483 $40.33 D 58P-1 8003H $78.86
JD 550G 5484 $45.18 D 65E-6 8070 $82.42
JD 650G 5484A $50.57 D 65E-7, E-8 8072 $91.88
JD 650H LGP 5484H $54.28 D 65P-6 8080 $84.99
JD 750 5485 $59.93 D 65P-7 / D 65P-8 8082 $95.16
JD 750B 5486 $65.72 D 68P-1 8083 $104.86
JD 750 LGP 5487 $62.70 D 68E-1 8085 $99.96
JD 750B LGP 5488 $79.84 D 83E-1 8087 $122.06
JD 850 5490 $78.38 D 83P-1 8088 $123.36
JD 850B 5491 $90.29 D 85P-18 8090 $131.62
JD 850 LGP 5492 $82.85 D 85A-18 8114 $115.24
JD 850B LGP 5495 $97.06 D 85E-12 8120 $101.07

DRESSER [ DRES ] D 85E-18 8140 $125.00

Model Code Rate D 135A-1 8150 $160.71

TD 7E 9100 $34.90 D 155A-1 8160 $185.76

TD 7G 9102 $38.77 D 155A-2 8161 $185.35

TD 8E 9105 $42.56 D 375A-1 8175 $294.97

TD 8G 9107 $45.74 D 375A-2 8176 $327.63

TD 12 9110 $61.23 D 455A-1 8180 $361.85

TD 12 LGP 9115 $69.93 D 475A-2 8186 $512.28

TD 15C 9120 $86.23 TRACTORS, HEAVY [ TRACH ] 
TD 15E 9122 $104.91
TD 15C LGP 9125 $83.53 DELAY FACTOR = 0.15 OVERTIME FACTOR = 0.87 
TD 20E 9130 $115.74 Includes all attachments and accessories such as dozer blade, power control 

TD 20G 9135 $140.36 units and push blocks, when needed, but does not include backhoe, winch or 
ripper units listed elsewhere in this schedule. 

TD 20G LGP 9137 $147.56
TD 25E 9139 $164.90 CATERPILLAR [ CAT ] 

TD 25G 9140 $204.22 Model Code Rate 

FIAT-ALLIS [ F-A ] 
814 
814B 

1400 
1410 

$109.91
 $161.26

Model Code Rate 824B 1720 $178.25
10C 6043 $67.91 824C 1730 $217.38
10C LGP 6044 $68.75 834B 2010  $327.98 
14C 6048 $85.63
FD 20 6056 $122.94
21C 6060 $142.07
FD 30 6060E $166.10
31 6061 $225.63
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TRACTORS, RUBBER TIRE, [ TRACS ] 
INDUSTRIAL, FARM & SKID STEER 

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.89 

37.3 kW (50 HP) OR LESS [ <50 ] 
Including, but not limited to the following: 
Bobcat--440B, 443B, 450, 453, 542B, 543B, 553, 742B, 743B, 
753, 763, 773, 1840, 7753 
Case-- 1818, 1825, 1835C, 1838 
Deere-- 3375, 4475, 5200, 5575, 6675, 7775 
Ford-- L250, L454, L455, L553, L555, L781 
Gehl-- SL3310, SL3410, SL3725, SL3825, SL4525, SL4625 
Hydra-Mac-- 1300, 1600, 1700D 
JCB-- 165Robot, 165Robot Ser II 
Massey-Ferguson-- MF30E 
Mahto-- LS70, LS75, L933 
Mustang-- 920, 920E, 921, 930A, 930AE, 940, 940E, 910, 911, 
2040 
New Holland-- 1220, 1320, 1620, 1920, 2120, 3415, 3930, L250, 
L255, L465, LX465, LX485, L565, LX565, LX665 
Ramrod-- 230B, 300B, 584B, 784B, 550, 750, 1350, 1550 
Thomas-- T-82, T-83, T-83S, T-103, T-132, T-133, T-133S 
Trak-- 1300HD, 1300C, 1300CX, 1500C 
Model Code Rate 
with loader or dozer 
auger, w/ or w/o loader or dozer 
backhoe, w/ or w/o loader or dozer 

A 
B 
C 

$27.23
 $27.68
 $29.35

OVER 37.3 kW (50 HP) [ >50 ] 
Including, but not limited to the following: 
Bobcat-- 853, 863, 873, 943, 953, 980 
Case-- 1845C 
Deere-- 5300, 5400, 6200, 6300, 6400, 8875 
Ford-- L783, L785, 250C, 260C 
Gehl-- SL5625, SL6625, SL6635 
Hydra-Mac-- 1850, 2650, 2650D 
JCB-- 185Robot 
Massey-Ferguson-- MF40E, MF50EX 
Mustang-- 960, 2060 
New Holland-- 4630, 5030, 5640, 6640, 7740, 7840, 8240, 8340, 
L865, LX865, LX885, 345D, 545D 
Ramrod-- 1750, 1950 
Thomas-- T-173HL, T-173HLS, T173HLS II, T-203HD, T-
233HD 
Trak-- 1700HD, 1700C, 1700CX, 1700XHP 
Model Code Rate 
with loader or dozer A  $36.47 
auger, w/ or w/o loader or dozer B  $37.04 
backhoe, w/ or w/o loader or dozer C  $38.77 

TRAFFIC CONTROL & SAFETY DEVICES [ TRAFA ] 
(HOURLY RATES) 

DELAY FACTOR = 0.36 OVERTIME FACTOR = 0.70 

CHANGEABLE MESSAGE SIGN [ CMSN ] 
Model Code Rate 
Generator GEN1  $15.14 
Generator w/ cell remote GEN2  $16.52 
Solar SOL1  $10.66 
Solar w/ cell remote SOL2  $12.04 

FLASHING ARROW SIGN [ FLAS ] 
Including supplies, replacements and servicing. 
Model Code Rate 
Roof mounted 
Trailer mounted 

RM 
TM 

$0.94
 $3.48

TRAFFIC CONTROL & SAFETY DEVICES 
(DAILY RATES) 

[ TRAFC ] 

DELAY FACTOR = 0.72 OVERTIME FACTOR = 1.00 
Includes supplies and servicing. The following allowance is entered on the 
extra work by using days instead of hours worked. Crash cushion barrels and 
K-rail sections are now listed with Non-Operated items[NONOP]. 

(1) BARRICADES [ 1BAR ] 
(A) 750 mm to 900 mm high & 600 mm to 900 mm wide (30 to 36 
inches high & 24 to 36 inches wide)   
(B) 1500 mm high by 1200 mm wide min. (60" high by 48" wide 
min.) 
Model Code 
each with flasher A1 
each without flasher A2 
each B3 

(2) TRAFFIC CONES [ 2TC ] 
Lost or destroyed are no longer paid on invoice. 
Model Code 
450 mm (18") high, per 100 A100 
700 mm (28") high, per 100 B100 
700 mm (28") high w/ refl sleeve, per 100 D100 
1,050 mm (42") high w/ refl sleeve, per 100 E100 

(3) PORTABLE DELINEATOR [ 3DEL ] 
Lost or destroyed are no longer paid on invoice. 
Model 
per 100 

(4) ILLUMINATED SIGNS 

Model 
incl 900 mm x900 mm (3'x3') sign & 
batteries 

(5) FLASHING BEACON 

Model 
portable 12 volt 

(6) FLAG/SIGN STAND 

Model 
incl sign, stand & 3 flags 

(7) DELINEATOR DRUM 

Model 
Del. drum w/ base per 100 

Code 
100 

[ 4SIG ] 
Code 
12V 

[ 5BEA ] 
Code 
12V 

[ 6FSS ] 
Code 
EACH 

[ 7DDR ] 
Code 

100 

Rate
 $0.52
 $0.27
 $1.17 

Rate
 $9.37

 $16.27
 $25.20
 $41.92 

Rate
 $26.68 

Rate
 $6.53 

Rate
 $6.67 

Rate
 $3.01 

Rate
 $66.51 
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TRAILERS, EQUIPMENT, LOW BED [ TRAIL ] TRENCHING MACHINES [ TRENC ] 

DELAY FACTOR = 0.43 OVERTIME FACTOR = 0.65 DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.90 
Includes all attachments and accessories related to hauling. The rates cover Includes all attachments and accessories. When used, tungsten carbide tips 
drop deck type with and without folding/removable gooseneck or oscillating shall be replaced by separate invoice. 
trunion. Pilot vehicles are extra. Listed in accordance with number of axles 
and tires per axle. Includes jeeps, booster axles, and dollies. All loads shall be BOBCAT [ BCAT ]
hauled legally or within Caltrans Permit Policy. 

Model Code Rate 
LOW BED A [ LB-A ] T 116 2000  $12.94 
2 axle T 135 2010  $29.85 
Model Code Rate T 136 2020  $30.18 
4 Tires per axle 100  $15.67 T 208 2030  $6.70 
8 Tires per axle 200  $19.76 3022 2040  $30.63 
LOW BED B [ LB-B ] CASE [ CASE ] 
3 axle Model Code Rate 
Model Code Rate 

TL 70 9051  $5.46 
4 Tires per axle 300  $21.04 

TL 100 9053  $7.86 
8 Tires per axle 400  $24.39 

TL 120 9055  $9.48 
LOW BED C [ LB-C ] TL 200 9070  $9.65 
4 axle 16+4 9120  $13.96 
Model Code Rate 25+4 9170  $19.34 
4 Tires per axle 500  $33.75 25 + 4 XP 9171  $24.52 
8 Tires per axle  $41.87600 30+4 standard 9224  $27.31 

DH 4 9255  $36.78LOW BED D [ LB-D ] 
DH 4B 9256  $40.366 axle 

Model Code Rate DH 5 9257  $35.32 
DH 5 QUAD 9259  $36.148 Tires per axle 700  $67.08 
DH 7 9261  $41.80 

TRAILERS, EQUIPMENT, TILT BED [ TRAIT ] 360 9263  $29.39 
ROAD RUNNER 380 9277  $40.11 

DELAY FACTOR = 0.43 OVERTIME FACTOR = 0.65 TF 300 9374  $18.37 
Includes all attachments and accessories related to hauling. Pilot vehicles are 

TF 700 9398  $24.84extra. Listed in accordance with the Mfr's rated capacity in tonnes(tons). 
TF 800 9405  $32.35 

TILT BED 1 AXLE [ TB-1 ] 
TF 1000 9460  $37.56 

OVER TO Code Rate 760 9465  $38.80 
0 1.8 (2) 00-02  $0.83 

DITCH WITCH [ D-W ]1.8 (2) 3.6 (4) 02-04  $0.89 
Model Code Rate 

TILT BED 2 AXLES [ TB-2 ] 
R 30 5390  $25.06 

OVER TO Code Rate R 36D 5400  $31.04 
3.6 (4) 5.4 (6) 04-06  $1.48 R 40 5432  $32.48 
7.3 (8) 9.1 (10) 08-10  $4.59 R 65 5556  $33.42 
9.1 (10) 10.9 (12) 10-12  $5.29 R 100 5565  $80.34 
10.9 (12) 12.7 (14) 12-14  $5.95 V 30 5618  $23.91 
12.7 (14) 14.5 (16) 14-16  $6.61 1410 5620  $9.80 
14.5 (16) 16.3 (18) 16-18  $6.39 1420 5625  $10.46 
16.3 (18) 18.1 (20) 18-20  $6.17 1500 5630  $7.28 
18.1 (20) 20.0 (22) 20-22  $7.07 1620 5635  $13.67 
20.0 (22) 22.7 (25) 22-25  $6.87 1810 5640  $14.02 

2020 5645  $17.56 
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2200 
2300 

5650 
5660 

$16.61
 $25.09

TRUCK, TRUCK TRAILERS, EXCL. 
DUMP TRUCKS & EQPT TRAIL 

[ TRUCK ] 

2310 5662 $26.39
3210 5670 $28.55

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.88 
Includes all attachments and accessories related to hauling, with and without 

3210 Combo 5675 $29.42 trailers as needed. Includes water trucks, freight trucks and passenger vehicles, 

3500 5676 $33.65 including 4wd option. Listed by Mfr's Gross Vehicle Weight in 
Kilograms(pounds). For tractor-trailer units, the gross vehicle weight of the 

4010 5677 $43.20 cargo carrying unit or units will control. In the case of water trucks, the tank 

4010 Combo 5678 $33.42
capacity expressed in kilograms (pounds) of water plus 20%, will determine 
the gross vehicle weight. For attachment allowance, see attachment class. 

5010 
6510 

5679 
5680 

$33.54
 $39.93

TRUCKS [ T&TT ] 

6510 Combo 5685 $42.99 OVER TO Code Rate 
CARS , LIGHT TRUCKS 00-06 $25.30

MIDMARK [ MDMK ] 3175 (7000) 5443 (12000) No small 06-12 $28.65
Model Code Rate pickups 

300 A 7945 $24.87 5443 (12000) 9072 (20000) 12-20 $37.19

321 7950 $26.13 9072 (20000) 12701(28000) 20-28 $39.41

400 A 7955 $31.76 12701 (28000) 16330 (36000) 28-36 $45.04

440 7960 $39.93 16330 (36000) 21773 (48000) 36-48 $60.39

VERMEER [ VERM ] 
21773 (48000) 27216 (60000) 48-60 $66.35
27216(60000) & Over 60 $74.69

Model Code Rate 
CC-135 8350 $87.23 TRUCKS, OFF-HIGHWAY [ TRUOF ] 
M 220 8380 $16.58
M 455 / M455A 8480 $38.84 DELAY FACTOR = 0.22 OVERTIME FACTOR = 0.80 

M 475 8570 $41.04 Includes all attachments and accessories. Includes end dump, belly dump and 
earthmover types. Listed in accordance with Mfr's rated capacity in tonnes 

M 475A 8571 $46.58 (tons). In the case of earthmover types, rated by Mfr's volumetric capacity, a 

M 485 8580 $44.82 factor of 1.4 tonnes per cubic meter (1-1/2 tons per cubic yard) of struck 
capacity shall be used. 

M 495 8585 $72.83
T 300B, T 300A 8718 $25.67 TRUCK OFF-HIGHWAY [ TRU ] 

T 400C, T 400B, T 400A 8781 $55.66 OVER TO Code Rate 

T 600D, C, B, A 8842 $80.23 9.1 (10) 13.6 (15) 10-15 $49.46

T 650 8843 $135.01 16.3 (18) 20.0 (22) 18-22 $88.38

T 800B, T 800A, T800 8870 $128.51 20.0 (22) 24.5 (27) 22-27 $110.40

T 800C 8871 $140.26 24.5 (27) 29.0 (32) 27-32 $126.19

T 850 8875 $249.84 29.0 (32) 36.3 (40) 32-40 $171.48

V 430 8950 $29.28 36.3 (40) 49.9 (55) 40-55 $254.50

V 430A 8951 $32.88 49.9 (55) 60.8 (67) 55-67  $285.79 

V 434 / M 434 9000 $28.24
V 440 9015 $31.26
V 450 9017 $36.87
V 454 9020 $32.06
V 1550 9025 $15.48

34 
Pump Station G Emergency Bypass Pump Setup at 728 Pacific Beach Drive 
Bid No. K-23-2150-EMR-3

135 | Page



                                        

 

 
 

 
 
 
 

 
 
 

 

WELDING EQUIPMENT [ WELD ] TRUCKS, DUMP, ON-HIGHWAY [ TRUON ] 

DELAY FACTOR = 0.20 OVERTIME FACTOR = 0.83 

ARC WELDING MACHINES [ AWM ] 
Diesel, gas or electric powered. Includes helmets, holders, cable 
and all attachments and accessories. Rate capacity in amps. 
OVER TO 
0 250 
250 500 
over 500 

Code 
0-250 

250-500 
500 

Rate 
$6.19 

$11.96 
$12.39 

GAS WELDING OUTFIT [ GWO ] 
Includes regulator, 7.6 meters (25 feet) of hose, torch, goggles, 
lighter and attachments and accessories. Gas and rod shall be paid 
separately. 
Model Code Rate 
ALL ALL $0.29 

DELAY FACTOR = 0.18 OVERTIME FACTOR = 0.83 
Includes all end dump, side dump and belly dump types; including all 
attachments and accessories. 

TRUCK ON-HIGHWAY [ TRUN ] 
Model Code Rate 
2 axles 2AXL $51.07 
3 axles 3AXL $67.69 
4 axles 4AXL $76.90 
5 axles 5AXL $85.28 
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EXHIBIT P 

LOCATION MAP  
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EXHIBIT Q 

CONTRACTOR’S NOTES FOR EMERGENCY PROJECTS 
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CONTRACTOR’S NOTES 

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL 
CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A 
LICENSED LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND 
SURVEYING IN THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR 
PRESERVE ALL HISTORICAL OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, 
DEMOLITION OR SURFACE IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR 
SHALL REPLACE SUCH MONUMENT(S) WITH APPROPRIATE MONUMENTS. WHEN SETTING 
SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE DISTURBED CONTROLLING 
SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND 
PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD OR RECORD OF 
SURVEY, AS APPROPRIATE, SHALL BE FILLED WITH THE COUNTY SURVEYOR. IF ANY VERTICAL 
CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY 
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL 
CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION. 

2. CONSTRUCTION STORM WATER PROTECTION NOTES 

a. TOTAL SITE DISTURBANCE AREA:  0 (ACRES)  

b. HYDROLOGIC UNIT/WATERSHED:  Penasquitos HU/Mission Bay Watershed 

c. HYDROLOGIC SUBAREA NAME & NO:  Scripps – 906.30 

d. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 

☒ MWPCP 

☐ WPCP  

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 

☐ WPPP 

 THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013- 
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-
0014-DWQ AND 2012-0006-DWQ 

TRADITIONAL: RISK LEVEL 1☐  2☐  3☐ 

LUP: RISK TYPE 1☐ 2☐ 3☐ 

e. ☐ CONSTUCTION SITE PRIORITY 

☐ ASBS ☐ HIGH ☐ MEDIUM ☐X LOW 
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3. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER 
OR LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED 
AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 

4. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO 
DETERMINE IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN. 

5. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, 
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING. 

6. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 
CONSTRUCTION. 

7. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT 
VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER 
AND WATER MAINS CANNOT BE MAINTAINED. 

8. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER 
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED. 

9. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN. 

10. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES 
AFTER FINAL CONNECTION. 

11. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND 
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE 
BETWEEN CROSSINGS IS 1-FOOT OR LESS. 

12. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING 

13. WHEN APPLICABLE, EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE 
APPROXIMATE AND ARE NOT EXACT. 

14. FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER), 
CONTACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (616) 524-
7438.  FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 
INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT MANAGER AT (619) 527-3945. 
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EXHIBIT R 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a 
sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 
if your work will impact these street lights. These are assets that belong to the City of San Diego 
and you shall be responsible for any costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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EXHIBIT S 

SAMPLE CITY INVOICE  
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City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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