City of San Diego

CONTRACTOR’'S NAME: KTA Construction, Inc.

ADDRESS: 821 Tavern Rd., Alpine, CA 91901

TELEPHONE NO.: 619-562-9464 E-Mail.: adam@ktaconstruction.com

CITY CONTACT:_Ronald McMinn Jr., Contract Specialist, Email: RMcMinn@sandiego.gov

Phone No. (619) 533-4618

H. Sherzai / A. Jaro / R. Sigston

BIDDING DOCUMENTS

( " - Bidding FINAL

FOR

CLAIREMONT MESA WEST IMPROV 1

BID NO.: K-23-2155-DBB-3
SAP NO. (WBS/10/CC): B-20032, B-20033
CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 6

PROJECT TYPE: JA. KB

THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING:

» THE CITY’'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM
> PREVAILING WAGE RATES: STATE |X| FEDERAL []
> APPRENTICESHIP

THIS CONTRACT MAY BE SUBJECT TO THE FOLLOWING:
» PHASED-FUNDING

BID DUE DATE:

2:00 PM
MARCH 14, 2023

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml


mailto:adam@ktaconstruction.com
mailto:RMcMinn@sandiego.gov
http://www.sandiego.gov/cip/bidopps/index.shtml
RMcMinn
Final


ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

Waatandh MWW 1/19/2023 Seal:
For City Engineer v Date
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING

The Bidder's attention is directed to the City's Municipal Code 822.0807(e), (3)-(5) for important
information regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from
the City's web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS
2. Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS
3. List of Subcontractors for Alternate Items At Time of Bid ALL BIDDERS
4, Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS
5 ngarment and Suspension Certification for At Time of Bid ALL BIDDERS
Prime Contractors
6. Debarment and Suspgnsmn Certification for At Time of Bid ALL BIDDERS
Subcontractors, Suppliers & Mfgrs
7 Bid Bond (Original) By 5 PM 1 Worklng day ALL BIDDERS
after bid opening
8. SLBE Good Faith Effort Documentation By 5 PM 3 wor'kmg days ALL BIDDERS
after bid opening
By 5 PM 3 working days
. . after bid opening with
9. Form AA60 - List of Work Made Available Good Faith Effort (GFE) ALL BIDDERS
documentation
0 . Within 10 Yvorking days AWARDED
: Phased Funding Schedule Agreement of the Notice of Intent to
BIDDER
Award
If the Contractor is a Joint Venture: ithi i
Within .1 0 Worlflng days AWARDED
11. e Joint Venture Agreement of receipt by bidder of BIDDER
e Joint Venture License contract forms
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12. Payment & Performance Bond: Certificates of \é\?f_zlcr;: 2 \[lgvogildndge(:i);s AWARDED
Insurance & Endorsements s BIDDER
contract forms and NOI
Within 3 working days of AWARDED
13. Signed Contract Agreement Page receipt by bidder of
BIDDER
Contract Agreement
Listing of “Other Than First Tier” Within TOworking days |, \ppep
14. of receipt by bidder of
Subcontractors BIDDER
contract forms
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NOTICE INVITING BIDS

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire
Construction services for Clairemont Mesa West Improv 1. For additional information refer
to Attachment A.

2, FULL AND OPEN COMPETITION: This solicitation is subject to full and open competition and

may be bid by Contractors on the City's approved Prequalified Contractors List. For
information regarding the Contractors Prequalified list visit the City's web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is
$5,280,000.

4. BID DUE DATE AND TIME ARE: MARCH 14, 2023 AT 2:00 PM.

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must

possess the following licensing classifications: A or (C34 and C42).

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 8.8%
2. ELBE participation 13.5%
3. Total mandatory participation 22.3%

7.2. The Bid may be declared non-responsive if the Bidder fails to meet the following
requirements:

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

7.2.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable
Document Format (PDF), demonstrating the Bidder made a good faith effort
to conduct outreach to and include SLBE-ELBE Subcontractors as required in
this solicitation by 5 PM 3 Working Days after the Bid opening if the overall
mandatory participation percentage is not met.
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All submittals in searchable PDF shall be submitted electronically within
the prescribed time identified in the contract documents via PlanetBids
by invitation to the point of contact named in the bid provided by the
Contract Specialist to all bidders.

8. AWARD PROCESS:

8.1.

8.2

8.3.

8.4.

8.5.

The Award of this contract is contingent upon the Contractor's compliance with all
conditions of Award as stated within these documents and within the Notice of Intent
to Award.

Upon acceptance of bids and determination of the apparent low bidder, the City will
prepare the contract documents for execution within approximately 21 days of the
date of the bid opening. The City will then award the contract upon receipt of properly
signed Contract, bonds, and insurance documents.

This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form by the City Attorney's
Office.

The low Bid will be determined by the Base Bid plus all the Alternates.

Once the low bid has been determined, the City may, at its sole discretion, award the
contract for the Base Bid plus one or more alternates.

o. SUBMISSION OF QUESTIONS:

9.1.

9.2.

9.3.

9.4.

The Director (or Designee) of the Purchasing & Contracting Department is the officer
responsible for opening, examining, and evaluating the competitive Bids submitted to
the City for the acquisition, construction and completion of any public improvement
except when otherwise set forth in these documents. Any questions related to this
solicitation shall be submitted to:

RMcMinn@sandiego.gov

Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

Questions or clarifications deemed by the City to be material shall be answered via
issuance of an addendum and posted to the City's online bidding service.

Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder's
responsibility to be informed of any addenda that have been issued and to include all
such information in its Bid.

10. PHASED FUNDING: This contract may be subject to phased funding, for Conditions, see
Attachment B.
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1. ADDITIVE/DEDUCTIVE ALTERNATES:

11.1. The additive/deductive alternates have been established to allow the City to compare
the cost of specific portions of the Work with the Project’s budget and enable the City
to make a decision whether to incorporate these portions prior to award. The award
will be established as described in the Bid. The City reserves the right to award the
Contract for the Base Bid only or for the Base Bid plus one or more Alternates.

11.2.  For water pipeline projects, the Plans typically show all cut and plug and connection
work to be performed by City Forces. However, Bidders shall refer to Bidding
Documents to see if all or part of this work will be performed by the Contractor.
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS:

1.1.  Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors who
have not been pre-qualified as applicable and Bids that exceed the maximum dollar
amount at which contractors are pre-qualified may be deemed non-responsive and
ineligible for award.

1.2. The completed application must be submitted online no later than 2 weeks prior to
the bid opening.

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity: For projects with
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may
be deemed responsive and eligible for award if the cumulative maximum bidding
capacity of the individual Joint Venture entities is equal to or greater than the total
amount proposed.

1.3.1. Each of the entities of the Joint Venture must have been previously
prequalified at a minimum of $15,000,000.

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not
eligible for Cumulative Maximum Bidding Capacity prequalification. To be
eligible for award in this scenario, the Joint Venture itself or at least one of the
Joint Venture entities must have been prequalified for the total amount
proposed.

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000
or greater on a project with an engineer's estimate of less than $30,000,000
are not eligible for Cumulative Maximum Bidding Capacity prequalification.

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide
evidence of its corporate existence and furnish good and approved bonds in
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder
of a form of contract for execution.

14. Complete information and links to the on-line prequalification application are
available at:

http://www.sandiego.gov/cip/bidopps/prequalification

1.5. Due to the City's responsibility to protect the confidentiality of the contractors’
information, City staff will not be able to provide information regarding contractors’
prequalification status over the telephone. Contractors may access real-time
information about their prequalification status via their vendor profile on PlanetBids. ™
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown

on the cover of this solicitation.

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a
system-assigned Digital ID in order to submit and electronic bid.

The City's bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information
was submitted. In addition, the City's bidding system will keep a history of every login
instance including the time of login, and other information about the user's computer
configuration such as the operating system, browser type, version, and more.
Because of these security features, Contractors who disable their browsers' cookies
will not be able to log in and use the City's bidding system.

The City's electronic bidding system is responsible for bid tabulations. Upon the
bidder's or proposer’s entry of their bid, the system will ensure that all required fields
are entered. The system will not accept a bid for which any required information
is missing. This includes all necessary pricing, subcontractor listing(s) and any other
essential documentation and supporting materials and forms requested or contained
in these solicitation documents.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's
bidding system via hypertext transfer protocol secure (https) mechanism using SSL
128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time" are not available for review by anyone other than the submitter who has until
the “Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire
to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline is
reached, no further submissions are accepted into the system. Once the Bid Due Date
and Time has lapsed, bidders, proposers, the general public, and City staff are able to
immediately see the results on line. City staff may then begin reviewing the
submissions for responsiveness, EOCP compliance and other issues. The City may
require any Bidder to furnish statement of experience, financial responsibility,
technical ability, equipment, and references.

RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the
Work. Conditional Bids may be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.
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2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time.

2.7.1. Important Note: Submission of the electronic bid into the system may not be
instantaneous. Due to the speed and capabilities of the user’s internet service
provider (ISP), bandwidth, computer hardware and other variables, it may take
time for the bidder's submission to upload and be received by the City's
eBidding system. Itis the bidder's sole responsibility to ensure their bids are
received on time by the City’s eBidding system. The City of San Diego is not
responsible for bids that do not arrive by the required date and time.

2.8.  ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To
request a copy of this solicitation in an alternative format, contact the Purchasing &
Contracting Department, Public Works Division Contract Specialist listed on the cover
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to
ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT:

3.1.  The bidder, by submitting its electronic bid, acknowledges that doing so carries the
same force and full legal effect as a paper submission with a longhand (wet) signature.

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the plans
and specifications, drawings, forms, affidavits and the solicitation documents), and
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to
and is bound by the entire Contract Documents, including any addenda issued
thereto, and incorporated by reference in the Contract Documents.

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this bid are true and correct.

3.4. The Bidder agrees to the construction of the project as described in Attachment “A-
Scope of Work” for the City of San Diego, in accordance with the requirements set forth
herein for the electronically submitted prices. The Bidder guarantees the Contract
Price for a period of 120 days from the date of Bid opening. The duration of the
Contract Price guarantee shall be extended by the number of days required for the
City to obtain all items necessary to fulfill all conditions precedent.

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid. General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City
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shall be free to release the information when required in accordance with the PRA, pursuant
to any other applicable law, or by order of any court or government agency, and the Contractor
will hold the City harmless for release of this information.

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City's web-based vendor registration and bid
management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg

5.2. The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

7.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

7.2, Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for
the insurance requirements which must be met.

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Document

Title Edition
Number

Standard Specifications for Public Works Construction (“The

2021 ECP1010122-01
GREENBOOK") http://www.greenbookspecs.org/

City of San Diego Standard Specifications for Public Works Construction
(“The WHITEBOOK")* 2021 ECPI010122-02
https://www.sandiego.gov/ecp/edocref/greenbook

City of San Diego Standard Drawings*

2021 ECP1010122-03
https://www.sandiego.gov/ecp/edocref/standarddraw

Citywide Computer Aided Design and Drafting (CADD) Standards

201 PWPI010119-04
https://www.sandiego.gov/ecp/edocref/drawings 018 010119-0

California Department of Transportation (CALTRANS) Standard
Specifications 2018 PWPI030119-05
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
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Document

Title Edition
! it Number

CALTRANS Standard Plans

https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications 2018 PWPI030119-06

California Manual on Uniform Traffic Control Devices Revision 6
(CA MUTCD Rev 6) 2014 PWP1060121-10
https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files

NOTE: *Available online under Engineering Documents and References at:
https://www.sandiego.gov/ecp/edocref/
*Electronic updates to the Standard Drawings may also be found in the link above

9. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all
questions submitted in writing via the City's eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda
at the time of bid submission.

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract.

1. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein. The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

12. SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state
within the description, the PORTION of the work which will be performed by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor
for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed
shall be stated for all subcontractors listed. Failure to comply with this requirement
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12.2.

12.3.

may result in the Bid being rejected as non-responsive and ineligible for award. The
Bidder's attention is directed to the Special Provisions - Section 3-2,
“Self-Performance”, which stipulates the percent of the Work to be performed with the
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE,
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking
recognition towards achieving any mandatory, voluntary (or both) subcontracting
participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of
equipment, materials, or supplies obtained from third party Suppliers towards
achieving any mandatory or voluntary (or both) subcontracting participation goals
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION
NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited up to
60% of the amount to be paid to the Suppliers for materials and supplies unless
vendor manufactures or substantially alters materials and supplies, in which case,
100% will be credited. The Bidder is to indicate within the description whether the
listed firm is a supplier or manufacturer. If no indication is provided, the listed firm
will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage.

LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For
subcontractors or suppliers to be used on alternate items, bidder shall use the
provided “Subcontractors For Alternates” form and shall indicate for each alternate
subcontract whether it is an additive or deductive alternate; the subcontractor’'s name,
location, phone number, email address, CA license number, and DIR registration
number; whether the subcontractor is a designer, constructor or supplier; the type of
work the subcontractor will be performing; and the dollar value of the subcontract for
that alternate item. Failure to comply with this requirement may result in the bid being
rejected as nonresponsive and ineligible for award.

13. SUBMITTAL OF “OR EQUAL" ITEMS: See Section 4-6, “Trade Names” in The WHITEBOOK
and as amended in the SSP.
14. AWARD:
14.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions precedent to Award.
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15.

16.

17.

18.

19.

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

14.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE" in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the specified
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Purchasing & Contracting
Department, Public Works Division.

ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for. A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified
check upon some responsible bank; or an approved corporate surety bond payable to
the City of San Diego for an amount of not less than 10% of the total bid amount.

19.2. This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds.

19.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and
provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to the
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the
City may suffer as a result of such failure.
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19.4.

19.5.

At the time of bid submission, bidders must upload and submit an electronic PDF copy
of the aforementioned bid security. Whether in the form of a cashier's check, a
properly certified check or an approved corporate surety bond payable to the City of
San Diego, the bid security must be uploaded to the City's eBidding system. By 5PM,
1 working day after the bid opening date, all bidders must provide the City with the
original bid security.

Failure to submit the electronic version of the bid security at the time of bid
submission AND failure to provide the original by 5 PM, 1 working day after the bid
opening date shall cause the bid to be rejected and deemed non-responsive.

Original Bid Bond shall be submitted to:

Purchasing & Contracting Department, Public Works Division

1200 3rd Ave., Suite 200, MS 56P

San Diego, California, 92101

To the Attention of the Contract Specialist on the Front Page of this solicitation.

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

20.1.
20.2.

20.3.

20.4.

20.5.

20.6.

20.7.

20.8.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted.

The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications as
to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error of
a material nature, free from fraud or fraudulent intent; and of evidence that
reasonable care was observed in the preparation of the Bid.

A bidder who is not selected for contract award may protest the award of a contract
to another bidder by submitting a written protest in accordance with the San Diego
Municipal Code.

The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital status,
sex or age.

Each Bid package properly signed as required by these specifications shall constitute
a firm offer which may be accepted by the City within the time specified herein.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on the
basis of the base bid and any proposed alternates or options as detailed herein.

21. BID RESULTS:

21.1. The availability of the bids on the City's eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low bidder
is subsequently deemed non-responsive or non-responsible, a notation of such will be
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22.

23.

21.2.

made on the eBidding system. The new ranking and apparent low bidder will be
adjusted accordingly.

To obtain the bid results, view the results on the City's web site, or request the results
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail,
be sure to reference the bid name and number. The bid tabulations will be mailed to
you upon their completion. The results will not be given over the telephone.

THE CONTRACT:

22.1.

22.2.

22.3.

22.4.

22.5.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be made
in the form adopted by the City, which includes the provision that no claim or suit
whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party
to whom the first award was made.

Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require the
Apparent Low Bidder to (i) submit information to determine the Bidder's responsibility
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish
good and approved bonds and insurance certificates specified by the City within 14
Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, designating the Bidder as the Apparent Low Bidder and
formally requesting the above mentioned items.

The award of the Contractis contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor
or designee and approval as to form by the City Attorney's Office. If the Apparent Low
Bidder does not execute the Contract or submit required documents and information,
the City may award the Contract to the next lowest responsible and reliable Bidder
who shall fulfill every condition precedent to award. A corporation designated as the
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence
that the officer signing the Contract and bond for the corporation is duly authorized
to do so.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive
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evidence that the Bidder has investigated and is satisfied as to the conditions to be
encountered, as to the character, quality, and scope of work, the quantities of materials to be
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and
Specifications.

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

24.1.

24.2.

24.3.
24.4.

24.5.

24.6.

24.7.

The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.

The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

The City of San Diego Municipal Code §22.3004 for Contractor Standards.

The City of San Diego's Labor Compliance Program and the State of California Labor
Code 881771.5(b) and 1776.

Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning
the employment of apprentices by contractors and subcontractors performing public
works contracts.

The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San
Diego Municipal Code (SDMC).

The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

25. PRE-AWARD ACTIVITIES:

25.1. The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified herein and in the Notice of Intent to Award.
Failure to provide the information as specified may result in the Bid being rejected as
non-responsive.
25.2. The decision that bid is non-responsive for failure to provide the information required
within the time specified shall be at the sole discretion of the City.
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Bond No. 800041214

PERFORMANCE BOND, LABOR AND MATERIALMEN’S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

KTA Construction, Inc. , @ corporation, as principal, and

Atlantic Specialty Insurance Company , @ corporation authorized to do business in the State
of California, as Surety, hereby obligate themselves, their successors and assigns, jointly and severally,
to The City of San Diego a municipal corporation in the sum of Four Million Three Hundred Seventy
Five Thousand Eight Hundred Ninety Seven Dollars and Thirty Five Cents ($4,375,897.35), for the
faithful performance of the annexed contract, and in the sum of Four Million Three Hundred Seventy
Five Thousand Eight Hundred Ninety Seven Dollars and Thirty Five Cents ($4,375.897.35), for the
benefit of laborers and materialmen designated below,

Conditions:

If the Principal shall faithfully perform the annexed contract with the City of San Diego,
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it
shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants,
(i) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same.

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the
provisions of this bond.

The Surety expressly agrees that the City of San Diego may reject any contractor or
subcontractor which may be proposed by Surety in fuifillment of its obligations in the event of default
by the Principal.

The Surety shall not utilize the Principal in completing the improvements and work specified
in the Agreement in the event the City terminates the Principal for default.



PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND (continued)

THE CITY OF SAN DIEGO APPROVED AS TO FORM

By: :
Print Namezﬂ%\r\ fw

Print Name: Stephen Samar.
Principal Contract Specialist Deputy Ctty Attorney
Date: Date: 5 / ' 6 / -ZS
CONTRACTOR SURETY oy,
Atlantic Spekialty Insurance Company e "“SO 7
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fo° SEAL
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KTA Construction, Inc.
Y
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Print Nakhe: Lawrence F. McMahon, Attorney-in-Fact

Print Name: IDML A, f/ﬁu.auau)

4.7.2%

Date: _April 6, 2023

6303 Owensmouth Avenue, 10th Floor,

Woodland Hills, CA 91367
Local Address of Surety

Date:

(248) 281-0281
Local Phone Number of Surety

$32,255.00"

Premium

800041214

Bond Number

*SUBJECT TO ADJUSTMENT BASED ON
FINAL CONTRACT PRICE



PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND (continued)

THE CITY OF SAN DIEGO APPROVED AS TO FORM

Mara W. Elliott, City Attorney

N

X [flry ALy

By: /
4 - 7
Print Name: Stephen Samara Print Name:
Principal Contract Specialist Deputy City Attorney
Date: 5/ 1 1/ 2023 Date:
CONTRACTOR SURETY
KTA Construction, Inc. Atlantic SpeLialty Insurance Company &3 Y Wy,
. S& ore0Re s 2
/////9144{/// /// £44 DR RN Tt
F . 5 "SEAL ®3
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7
Date: 4.7.2% Date: _April 6, 2023

6303 Owensmouth Avenue, 10th Floor,
Woodland Hills, CA 91367

Local Address of Surety

(248) 281-0281
Local Phone Number of Surety

$32,255.00*

Premium

800041214

Bond Number

*SUBJECT TO ADJUSTMENT BASED ON
FINAL CONTRACT PRICE



CALIFORNIA ALL-PURPOSE AOKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )

County of __San Diego )

On APR (16 2023 before me, Natassia Kirk-Smith, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared Lawrence F. McMahon

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),
or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

s.gnatM M

nature of Notary Public

N. KIRK-SMITH

Notary Public - California
san Diego County

e/  Commission # 2417893

My Comm. Expires Sep 23, 2026

LYNN

Place Notary Seal Above

OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document:
Document Date: Number of Pages:
Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’s Name:

J Corporate Officer — Title(s): O3 Corporate Officer — Title(s):

O Partner — O Limited [1General [ Partner — OLimited [ General

O Individual Attorney in Fact O Individual [J Attorney in Fact

[ Trustee O Guardian or Conservator [ Trustee [J Guardian or Conservator
[ Other: O Other:

Signer Is Representing: Surety Company Signer Is Representing:

©2015 Natlonal Notary Assomatlon WWW, Nat|onalNotary org 1 800 US NOTARY (1 800 876 6827) ltem #5907



intact

INSURANCE

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its principal office in Plymouth,
Minnesota, does hereby constitute and appoint: Lawrence F, McMahon, Maria Vhanneza Guise, Janice Martin, Sarah Myers, James D. Castle, John R. Qualin,
each individually if there be more than one named, its true and lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds,
recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof; provided that no bond or undertaking executed under this authority shall exceed in
amount the sum of: unlimited and the execution of such bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of
these presents, shall be as binding upon said Company as if they had been fully signed by an authorized officer of the Company and sealed with the Company seal. This Power
of Attorney is made and executed by authority of the following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the
twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice President or Vice-President (each an “Authorized Officer”) may execute for and in behalf of the Company any and
all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the
Authorized Officer may appoint and authorize an Attorney-in-Fact to execute on behalf of the Company any and all such instruments and to affix the Company
seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attorney-in-
Fact.

Resolved: That the Attorney-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds,
recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall

be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attorney-in-Fact is hereby authorized to verify any affidavit
required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

This power of attorney is signed and sealed by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY
INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by
facsimile to any power of attorney or to any certificate relating thereto appointing an Attorney-in-Fact for purposes only of executing and sealing any bond,
undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company
as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though
manually affixed.

IN WITNESS WHEREOQF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company
to be affixed this twenty-seventh day of April, 2020.

.. diins

Paul J. Brehm, Senior Vice President
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On this twenty-seventh day of April, 2020, before me personally came Paul J. Brehm, Senior Vice President of ATLANTIC SPECIALTY INSURANCE COMPANY, to me
personally known to be the individual and officer described in and who executed the preceding instrument, and he acknowledged the execution of the same, and being by me

duly sworn, that he is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrument is the seal of said Company and that the said seal and the
signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.

y

Notary Public

ALISON DWAN NASH-TROUT §

E) NOTARY PUBLIC - MINNESOTA
&/ My Commisslon Expires §
January 31, 2025 _ !

force and has not been revoked, and the resolutions set forth above are now in force.

1, the undersigned, Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney is in full
Signed and sealed. Dated. 6th

day of April 2023
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This Power of Attorney expires «,:‘r’s-} %y yort WO
January 31, 2025 &

Kara Barrow, Secretary

Please direct bond verifications to surety@intactinsurance.com
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ATTACHMENT A

SCOPE OF WORK

Clairemont Mesa West Improv 1 22 | Page
Bid No. K-23-2155-DBB-3



SCOPE OF WORK

1. SCOPE OF WORK: Construction of Clairemont Mesa West Improvement 1 consist of the
replacement of approximately 5,152 LF of 8-inch existing VC & PVC sewer mains with 8" & 10"
PVC sewer mains and rehabilitation of 2,257 LF of 8-inch VC sewer mains including associated
sewer lateral and manholes. The project also includes replacement of approximately 339 LF
of 4- & 6-inch existing AC water mains with new appropriately sized PVC water mains including
associated water services, trench and pavement resurfacing, curb ramps and all other work
and appurtenances assocated with these specifications.

1.1.  The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and Plans numbered 42215-01-D through
42215-31-D, inclusive.

2. LOCATION OF WORK: The location of the Work is as follows:
See Appendix E - Location Map.

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 260 Working Days.
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ATTACHMENT B

PHASED FUNDING PROVISIONS
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PHASED FUNDING PROVISIONS

1. PRE-AWARD

1.1.  Within 10 Working Days of the Notice of Intent to Award, the Contractor must contact
the Project Manager to discuss fund availability for each phase and shall also submit
the following:

1.1.1. Construction Cost Loaded Schedule in accordance with 6-1, “CONSTRUCTION
SCHEDULE AND COMMENCEMENT OF THE WORK"” and 7-3, “PAYMENT.

1.2.  Contractor's failure to perform any of the following may result cancelling the award of
the Contract:

1.2.1. Meeting with the City's Project Manager to discuss the Phased Funding
Schedule.

1.2.2. Agreeingto a Phased Funding Schedule within thirty days of meeting with the
City’s Project Manager.

2. POST-AWARD

2.1. Do not start any construction activities for the next phase until the Notice to Proceed
(NTP) has been issued by the City. The City will issue a separate NTP for each phase.

2.2. The City may issue the NTP for a subsequent phase before the completion of the
preceding phase.
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PHASED FUNDING SCHEDULE AGREEMENT

The particulars left blank below, such as the total number of phases and the amounts assigned to
each phase, will be completed with funding specific information from the Pre-Award Schedule and
Construction Cost Loaded Schedule submitted to and approved by the City.

BID NUMBER: K-23-2155-DBB-3

CONTRACT OR TASK TITLE: Clairemont Mesa West Improv 1
KTA Construction,Inc .

CONTRACTOR:
Funding Phase Description Phase Phase Not-to-
Phase Start Finish Exceed
Amount
] All work as outlined in the NTP NOC | $3.945677.73
contract document should be (S)
completed in phase 1, (260 working $430,219.62
V'
days) S
2 $
3 $
Contract $4,375,897.35
Total
Notes:

1) WHITEBOOK section 7-3.10, “Phased Funding Compensation” applies.

2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on BID SCHEDULE 1 - PRICES.

3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the CONTRACT and shall only be revised
by written modifications to the CONTRACT.
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CITYOFS IEGO

Nabil Batta
Construction Senior Engineer

\J
Moty Fass

4/05/2023

PRINT NAME:

Signature:

Date:

PRINT NAME: Mastaneh Ashrafzadeh

Design Senior Engineer

Signature: Wzatznes ﬁ%ﬁ&t’&&/

Date:_4/6/2023

Clairemont Mesa West Improv 1
Bid No. K-23-2155-DBB-3

CONTRACTOR

PRINT NAME:_ Mike Henderson

Title: President

i/

Signature:

Date;_ ] . 10 - ZDTS
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ATTACHMENT C

EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)

1.

SECTION A - GENERAL REQUIREMENTS

INTRODUCTION.

This document sets forth the following specifications:
a) The City's general EOCP requirements for all Construction Contracts.

b) Special Provisions for Contracts subject to SLBE and ELBE
requirements only.

Additional requirements may apply for state or federally funded projects.

These requirements shall be included as Contract provisions for all
Subcontracts.

The City specified forms, instructions, and guides are available for download
from the EOCP's web site at: http://www.sandiego.gov/eoc/forms/index.shtml

B. GENERAL.

1.

The City of San Diego promotes equal employment and subcontracting
opportunities.

The City is committed to ensuring that taxpayer dollars spent on public
Contracts are not paid to businesses that practice discrimination in
employment or subcontracting.

The City encourages all companies seeking to do business with the City to
share this commitment.

C. DEFINITIONS.

1.

"

For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder
and “Proposer”, “Subcontractor” and “Subconsultant’, “Contractor” and
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and
“Dealers”, and “Suppliers” and “Manufacturers” may have been used
interchangeably.

The following definitions apply:

a) Emerging Business Enterprise (EBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for EBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace.

b) Emerging Local Business Enterprise (ELBE) - A Local Business
Enterprise that is also an Emerging Business Enterprise.

Clairemont Mesa West Improv 1 29 | Page

Bid No. K-23-2155-DBB-3



Clairemont Mesa West Improv 1

Bid No. K-23-2155-DBB-3

9

e)

g)

Minority Business Enterprise (MBE) - A certified business that is at
least fifty-one percent (51%) owned by one or more minority
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority
individuals; and (2) whose daily business operations are managed and
directed by one or more minorities owners. Minorities include the
groups with the following ethnic origins: African, Asian Pacific, Asian
Subcontinent, Hispanic, Native Alaskan, Native American, and Native
Hawaiian.

Women Business Enterprise (WBE) - A certified business that is at
least fifty-one percent (51%) owned by a woman or women, or, in the
case of a publicly owned business at least fifty-one percent (51%) of
the stock is owned by one or more women; and (2) whose daily
business operations are managed and directed by one or more
women owners.

Disadvantaged Business Enterprise (DBE) - a certified business that
is at least fifty-one percent (51%) owned by socially and economically
disadvantaged individuals, or, in the case of a publicly owned business
at least fifty-one percent (51%) of the stock is owned by one or more
socially and economically disadvantaged individuals; and (2) whose
daily business operations are managed and directed by one or more
socially and economically disadvantaged owners.

Disabled Veteran Business Enterprise (DVBE) - A certified business
that is at least fifty-one percent (51%) owned by one or more disabled
veterans; and (2) business operations must be managed and
controlled by one or more disabled veterans. Disabled Veteran is a
veteran of the U.S. military, naval, or air service; the veteran must have
a service-connected disability of at least 10% or more; and the veteran
must reside in California.

Other Business Enterprise (OBE) - Any business which does not
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled
Veteran Business Enterprise.

Small Business Enterprise (SBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for SBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace. A business certified as a Micro Business
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of
California and that has provided proof of such certification to the City
Manager shall be deemed to be an SBE.
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D)

Small Local Business Enterprise (SLBE) - A Local Business Enterprise
that is also a Small Business Enterprise.

D. CITY'S EQUAL OPPORTUNITY COMMITMENT.
1. Nondiscrimination in Contracting Ordinance.
a) You, your Subcontractors, and Suppliers shall comply with the

9

d)
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requirements of the City's Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code 8822.3501 through 22.3517.

You shall not discriminate on the basis of race, gender, gender
expression, gender identity, religion, national origin, ethnicity, sexual
orientation, age, or disability in the solicitation, selection, hiring, or
treatment of subcontractors, vendors, or suppliers. You shall provide
equal opportunity for Subcontractors to participate in subcontracting
opportunities. You understand and agree that the violation of this
clause shall be considered a material breach of the Contract and may
result in Contract termination, debarment, or other sanctions.

You shall include the foregoing clause in all Contracts between you and
your Subcontractors and Suppliers.

Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, you shall provide to the City a list of all instances within the
past 10 years where a complaint was filed or pending against you in a
legal or administrative proceeding alleging that you discriminated
against your employees, Subcontractors, vendors, or suppliers, and a
description of the status or resolution of that complaint, including any
remedial action taken.

Upon the City's request, You agree to provide to the City, within 60
Calendar Days, a truthful and complete list of the names of all
Subcontractors and Suppliers that you have used in the past 5 years
on any of your Contracts that were undertaken within the San Diego
County, including the total dollar amount paid by you for each
Subcontract or supply Contract.

You further agree to fully cooperate in any investigation conducted by
the City pursuant to the City's Nondiscrimination in Contracting
Ordinance, Municipal Code 8822.3501 through 22.3517. You
understand and agree that violation of this clause shall be considered a
material breach of the Contract and may result in remedies being ordered
against you up to and including contract termination, debarment, and
other sanctions for the violation of the provisions of the
Nondiscrimination in Contracting Ordinance. You further understand and
agree that the procedures, remedies, and sanctions provided for in the
Nondiscrimination in Contracting Ordinance apply only to violations of
the Ordinance.
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. You, your Subcontractors, and Suppliers shall comply with the City’'s Equal
Employment Opportunity Outreach Program, San Diego Municipal Code
8822.2701 through 22.2707.

You shall not discriminate against any employee or applicant for employment
on any basis prohibited by law. You shall provide equal opportunity in all
employment practices. You shall ensure that your Subcontractors comply with
this program. Nothing in this section shall be interpreted to hold you liable for
any discriminatory practices of your Subcontractors.

You shall include the foregoing clause in all Contracts between you and your
Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BB05) within 10 Working Days after receipt by the
Bidder to the City for approval as specified in the Notice of Intent to Award
letter.

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a
Work Force Report is submitted and if the City determines that there are
under-representations when compared to County Labor Force Availability
data.

4, If the selected Bidder submits an Equal Employment Opportunity Plan, it shall
include the following assurances:

a) You shall maintain a working environment free of discrimination,
harassment, intimidation, and coercion at all Sites and in all facilities
at which your employees are assigned to Work.

b) You shall review your EEO Policy annually with all on-Site supervisors
involved in employment decisions.

) You shall disseminate and review your EEO Policy with all employees
at least once a year, post the policy statement and EEO posters on all
company bulletin boards and job sites, and document every
dissemination, review, and posting with a written record to identify the
time, place, employees present, subject matter, and disposition of
meetings.

d) You shall review, at least annually, all supervisors’ adherence to and
performance wunder the EEO Policy and maintain written
documentation of these reviews.

e) You shall discuss your EEO Policy Statement with Subcontractors with
whom you anticipate doing business, including the EEO Policy
Statement in your Subcontracts, and provide such documentation to
the City upon request.
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g)

h)

)

n)

0)

P)

You shall document and maintain a record of all Bid solicitations and
outreach efforts to and from Subcontractors, contractor associations,
and other business associations.

You shall disseminate your EEO Policy externally through various
media, including the media of people of color and women, in
advertisements to recruit. Maintain files documenting these efforts
and provide copies of these advertisements to the City upon request.

You shall disseminate your EEO Policy to union and community
organizations.

You shall provide immediate written notification to the City when any
union referral process has impeded your efforts to maintain your EEO
Policy.

You shall maintain a current list of recruitment sources, including
those outreaching to people of color and women, and provide written
notification of employment opportunities to these recruitment
sources with a record of the organizations’ responses.

You shall maintain a current file of names, addresses and phone
numbers of each walk-in applicant, including people of color and
women, and referrals from unions, recruitment sources, or
community organizations with a description of the employment action
taken.

You shall encourage all present employees, including people of color
and women employees, to recruit others.

You shall maintain all employment selection process information with
records of all tests and other selection criteria.

You shall develop and maintain documentation for on-the-job training
opportunities, participate in training programs, or both for all of your
employees, including people of color and women, and establish
apprenticeship, trainee, and upgrade programs relevant to your
employment needs.

You shall conduct, at least annually, an inventory and evaluation of all
employees for promotional opportunities and encourage all
employees to seek and prepare appropriately for such opportunities.

You shall ensure that the company's working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.

F. SUBCONTRACTING.

1. The City encourages all eligible business enterprises to participate in City
contracts as a Contractor, Subcontractor, and joint venture partner with you,
your Subcontractors, or your Suppliers. You are encouraged to take positive
steps to diversify and expand your Subcontractor solicitation base and to offer
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subcontracting opportunities to all eligible business firms including SLBEs,
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs.

2. For Subcontractor participation level requirements, see the Contract
Documents where applicable.

3. For the purposes of achieving the mandatory Subcontractor participation
percentages, City percentage calculations will not account for the following;:
a) “Field Orders” and “City Contingency” Bid items.
b) Alternate Bid items.
) Allowance Bid items designated as “EOC Type II".

4, Allowance Bid items designated as “EOC Type I” will be considered as part of

the Base Bid and will be included in the percentage calculation.

5. Each joint venture partner shall be responsible for a clearly defined Scope of
Work. In addition, an agreement shall be submitted and signed by all parties
identifying the extent to which each joint venture partner shares in ownership,
control, management, risk, and profits of the joint venture.

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS.

1. You shall comply with the Subletting and Subcontracting Fair Practices Act,
Public Contract Code 884100 through 4113, inclusive.

2. You shall list all Subcontractors who will receive more than 0.5% of the total
Bid amount or $10,000, whichever is greater on the form provided in the
Contract Documents (Subcontractors list).

3. The Subcontractors list shall include the Subcontractor's name, telephone
number including area code, physical address, Scope of Work, the dollar
amount of the proposed Subcontract, the California contractor license
number, the Public Works contractor registration number issued pursuant to
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status
with the name of the certifying agency.

4, The listed Subcontractor shall be appropriately licensed pursuant to
Contractor License Laws.
5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task
Order.
H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.
1. Listed Subcontractors and Suppliers shall not be substituted without the

Express authorization of the City or its duly authorized agent.

2. Request for Subcontractor or Supplier substitution shall be made in writing to
Purchasing & Contracting Department, Public Works Division, Attention
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with
a copy to the Engineer.
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3. The request shall include a thorough explanation of the reason(s) for the
substitution, including dollar amounts and a letter from each substituted
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers)
release all interest in working on the Project and written confirmation from
the new Subcontractor or Supplier stating that they agree to work on the
Project along with the dollar value of the Work to be performed.

4, Written approval of the substitution request shall be received by you or from
the City or its authorized officer prior to any unlisted Subcontractor or Supplier
performing Work on the Project.

5. Substitution of Subcontractors and Suppliers without authorization shall
subject you to those penalties set forth in Public Contract Code §84110.

6. Requests for Supplier substitution shall be made in writing at least 10 Days
prior to the provision of materials, supplies, or services by the proposed
Supplier and shall include proof of written notice to the originally listed
Supplier of the proposed substitution.

7. A Contractor whose Bid is accepted shall not:

a) Substitute a person as Subcontractor or Supplier in place of the
Subcontractor or Supplier listed in the original bid, except that the City,
or it's duly authorized officer, may consent to the substitution of
another person as a Subcontractor or Supplier in any of the following
situations:

i. When the Subcontractor or Supplier listed in the Bid, after
having a reasonable opportunity to do so, fails or refuses to
execute a written Contract for the scope of work specified in
the subcontractor's bid and at the price specified in the
subcontractor's bid, when that written contract, based upon
the general terms, conditions, plans, and specifications for the
project involved or the terms of the subcontractor’s written
bid, is presented to the subcontractor by the prime contractor.

ii. When the listed Subcontractor or Supplier becomes insolvent
or the subject of an order for relief in bankruptcy.

iii. When the listed Subcontractor or Supplier fails or refuses to
perform his or her subcontract.

iv. When the listed Subcontractor fails or refuses to meet bond
requirements as set forth in Public Contract Code 84108.

V. When you demonstrate to the City or it's duly authorized
officer, subject to the provisions set forth in Public Contract
Code 84107.5, that the name of the Subcontractor was listed
as the result of an inadvertent clerical error.

vi. When the listed Subcontractor is not licensed pursuant to
Contractor License Law.
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Vil. When the City, or it's duly authorized officer, determines that
the Work performed by the listed Subcontractor or that the
materials or supplies provided by the listed Supplier are
substantially unsatisfactory and not in substantial accordance
with the Plans and specifications or that the Subcontractor or
Supplier is substantially delaying or disrupting the progress of

the Work.

viii. When the listed Subcontractor is ineligible to work on a public
works project pursuant to 881777.1 or 1777.7 of the Labor
Code.

iX. When the City or its duly authorized agent determines that the

listed Subcontractor is not a responsible contractor.

b) Permit a Contract to be voluntarily assigned or transferred or allow it
to be performed by anyone other than the original Subcontractor,
Supplier listed in the original Bid without the consent of the City, orit's
duly authorized officer.

) Other than in the performance of “Change Orders" causing changes or
deviations from the Contract, sublet or subcontract any portion of the
Work, or contract for materials or supplies in excess of 0.5% of your
total bid or $10,000, whichever is greater, as to which his or her original
Bid did not designate a Subcontractor or Supplier.

8. Following receipt of notice from you of the proposed substitution of a
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been
so notified shall have 5 Working Days within which to submit written
objections to the substitution to the Contract Specialist with a copy to the
Engineer. Failure to file these written objections shall constitute the listed
Subcontractor or Supplier's consent to the substitution. If written objections
are filed, the City shall give notice in writing of at least 5 Working Days to the
listed Subcontractor or Supplier of a hearing by the City on your request for
substitution.

. PROMPT PAYMENT.

1. You or your Subcontractors shall pay to any subcontractor, not later than 7
Calendar Days of receipt of each progress payment, unless otherwise agreed
to in writing, the respective amounts allowed you on account of the Work
performed by the Subcontractors, to the extent of each Subcontractor's
interest therein. In cases of Subcontractor performance deficiencies, you shall
make written notice of any withholding to the Subcontractor with a copy to the
Contracts Specialist. Upon correction of the deficiency, you shall pay the
Subcontractor the amount previously withheld within 14 Calendar Days after
payment by the City.

2. Any violation of California Business and Professions Code, 87108.5 concerning
prompt payment to Subcontractors shall subject the violating Contractor or
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1.

Subcontractor to the penalties, sanctions, and other remedies of that section.
This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by the Prime Contractor, deficient subcontract performance, or
noncompliance by a Subcontractor.

PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.

The City will hold retention from you and will make prompt and regular
incremental acceptances of portions, as determined by the Engineer, of the
Work and pay retention to you based on these acceptances.

You or your Subcontractors shall return all monies withheld in retention from
a Subcontractor within 30 Calendar Days after receiving payment for Work
satisfactorily completed and accepted including incremental acceptances of
portions of the Work by the City.

Federal law (49CFR26.29) requires that any delay or postponement of payment
over 30 Calendar Days may take place only for good cause and with the City's
prior written approval. Any violation of this provision by you or your
Subcontractor shall subject you or your Subcontractor to the penalties,
sanctions, and other remedies specified in §7108.5 of the Business and
Professions Code.

These requirements shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by you, deficient subcontract performance, or noncompliance by a
Subcontractor.

K. CERTIFICATION.

1.

The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any
of the following certifying agencies:

a) Current certification by the State of California Department of
Transportation (CALTRANS) as DBE, SMBE, or SWBE.

b) Current MBE, WBE, or DVBE certification from the California Public
Utilities Commission.

) DVBE certification is received from the State of California’s Department
of General Services, Office of Small and Minority Business.

d) Current certification by the City of Los Angles as DBE, WBE, or MBE.

e) Subcontractors’ valid proof of certification status (copies of MBE,
WBE, DBE, or DVBE certifications) shall be submitted as required.

L. CONTRACT RECORDS AND REPORTS.

1.

You shall maintain records of all subcontracts and invoices from your
Subcontractors and Suppliers for work on this project. Records shall show
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name, telephone number including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the total amount
actually paid to each firm. Project relevant records, regardless of tier, may be
periodically reviewed by the City.

You shall retain all records, books, papers, and documents pertinent to the
Contract for a period of not less than 5 years after Notice of Completion and
allow access to said records by the City's authorized representatives.

You shall submit the following reports using the City's web-based contract
compliance (Prism® portal):

a. Monthly Payment. You shall submit Monthly Payment Reporting by
the 10" day of the subsequent month. Incomplete and/or delinquent
reporting may cause payment delays, non-payment of invoices, or
both.

The records maintained under item 1, described above, shall be consolidated
into a Final Summary Report, certified as correct by an authorized
representative of the Contractor. The Final Summary Report shall include all
subcontracting activities and be sent to the EOCP Program Manager prior to
Acceptance. Failure to comply may result in assessment of liquidated damages
or withholding of retention. The City will review and verify 100% of subcontract
participation reported in the Final Summary Report prior to approval and
release of final retention to you. In the event your Subcontractors are owed
money for completed Work, the City may authorize payment to subcontractor
via a joint check from the withheld retention.

Clairemont Mesa West Improv 1 38 | Page

Bid No. K-23-2155-DBB-3



EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY'S
GENERAL EOCP REQUIREMENTS.

A.

GENERAL.

It is the City's policy to encourage greater availability, capacity development,
and contract participation by SLBE and ELBE firms in City contracts. This policy
is, in part, intended to further the City's compelling interest to stimulate
economic development through the support and empowerment of the local
community, ensure that it is neither an active nor passive participant in
marketplace discrimination, and promote equal opportunity for all segments
of the contracting community.

The City is committed to maximizing subcontracting opportunities for all
qualified and available firms.

This policy applies to City-funded construction contracts. Bidders shall be fully
informed of this policy as set forth in these specifications. Mandatory or
voluntary subcontracting percentages, Bid Discounts, and restricted
competitions are specified in the Contract Documents.

You shall make subcontracting opportunities available to a broad base of
qualified Subcontractors and shall achieve the minimum SLBE-ELBE
Subcontractor participation identified for your project.

Failure to subcontract the specified minimum (mandatory) percentages of the
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be
rejected as non-responsive unless the Bidder has demonstrated compliance
with the affirmative steps as specified in the City’s document titled “Small Local
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE
GOOD FAITH EFFORT SUBMITTAL"” and has submitted documentation showing
that all required positive efforts were made prior to the Bid submittal due date.
The required Good Faith Effort (GFE) documentation shall be submitted to the
Contract Specialist. The instructions for completing the good faith effort
submittal can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/slbe.shtml

These requirements may be waived, at the City's sole discretion, on projects
deemed inappropriate for subcontracting participation.
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B. DEFINITIONS.

1. The following definitions shall be used in conjunction with these specifications:

a) Bid Discount - Additional inducements or enhancements in the
bidding process that are designed to increase the chances for the
selection of SLBE firms in competition with other firms.

b) Commercially Useful Function - An SLBE-ELBE performs a
commercially useful function when it is responsible for the execution
of the Work and is carrying out its responsibilities by actually
performing, managing, and supervising the Work involved. To perform
a commercially useful function, the SLBE-ELBE shall also be
responsible, with respect to materials and supplies used on the
Contract, for negotiating price, determining quantity and quality,
ordering the material, and installing (where applicable) and paying for
the material itself.

To determine whether an SLBE-ELBE is performing a commercially
useful function, an evaluation will be performed of the amount of
Work subcontracted, normal industry practices, whether the amount
the SLBE-ELBE firm is to be paid under the contract is commensurate
with the Work it is actually performing and the SLBE-ELBE credit
claimed for its performance of the Work, and other relevant factors.
Specifically, an SLBE-ELBE does not perform a commercially useful
function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in
order to obtain the appearance of meaningful and useful SLBE-ELBE
participation, when in similar transactions in which SLBE-ELBE firms do
not participate, there is no such role performed.

) Good Faith Efforts (GFE) - Documentation of the Bidder's intent to
comply with SLBE Program goals and procedures included in the City's
SLBE Program, Instructions for Completing Good Faith Effort Submittal
available from the City's EOCP website or the Contract Specialist.

d) Independently Owned, Managed, and Operated - Ownership of a
SLBE-ELBE firm shall be direct, independent, and by individuals only.
Business firms that are owned by other businesses or by the principals
or owners of other businesses that cannot themselves qualify under
the SLBE-ELBE eligibility requirements shall not be eligible to
participate in the Program. Moreover, the day-to-day management of
the SLBE-ELBE firm shall be direct and independent of the influence of
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.

e) Joint Venture - An association of two or more persons or business
entities that is formed for the single purpose of carrying out a single
defined business enterprise for which purpose they combine their
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g)

)

capital, efforts, skills, knowledge, or property. Joint ventures shall be
established by written agreement to qualify for this program.

Local Business Enterprise (“LBE") - A firm having a Principal Place of
Business and a Significant Employment Presence in San Diego County,
California that has been in operation for 12 consecutive months and a
valid business tax certificate. This definition is subsumed within the
definition of Small Local Business Enterprise.

Minor Construction Program - A program developed for bidding
exclusively among SLBE-ELBE Construction firms.

Principal Place of Business - A location wherein a firm maintains a
physical office and through which it obtains no less than 50% of its
overall customers or sales dollars.

Protégé - A firm that has been approved and is an active participant
in the City's Mentor-Protégé Program and that has signed the required
program participation agreement and has been assigned a mentor.

Significant Employee Presence - No less than 25% of a firm’s total
number of employees are domiciled in San Diego County.

C. SUBCONTRACTOR PARTICIPATION.

1. For the purpose of satisfying subcontracting participation requirements, only
1t tier SLBE-ELBE Subcontractors will be recognized as participants in the
Contract according to the following criteria:

a)

b)

9
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For credit to be allowed toward a respective participation level, all
listed SLBE-ELBE firms shall have been certified by the Bid due date.

The Subcontractor shall perform a commercially useful function for
credit to be allowed toward subcontractor participation levels. The
Subcontractor shall be required by you to be responsible for the
execution of a distinct element of the Work and shall carry out its
responsibility by actually performing and supervising its own
workforce.

If the Bidder is seeking the recognition of materials, supplies, or both
towards achieving any mandatory subcontracting participation level,
the Bidder shall indicate on Form AA40 - Named Equipment/Material
Supplier List with the Bid the following:

i. If the materials or supplies are obtained from a SLBE-ELBE
manufacturer, the Bidder will receive 100% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation, a manufacturer
is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies,
articles, or equipment required under the Contract and of the
general character described by the specifications.
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If the materials or supplies are obtained from a SLBE-ELBE
supplier, the Bidder will receive 60% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation a Supplier is a
firm that owns, operates, or maintains a store, warehouse, or
other establishment in which the materials, supplies, articles
or equipment of the general character described by the
specifications and required under the Contract are bought,
kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a supplier, the firm shall be an
established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or
lease of the products in question. A person may be a supplier
in such bulk items as petroleum products, steel, cement,
gravel, stone, or asphalt without owning, operating, or
maintaining a place of business if the person both owns and
operates distribution equipment for the products. Any
supplementing of the suppliers’ own distribution equipment
shall be by a long-term lease agreement and shall not be on an
ad hoc or contract-by-contract basis.

If the materials or supplies are obtained from a SLBE-ELBE,
which is neither a manufacturer nor a supplier, the entire
amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, fees or
transportation charges for the delivery of materials or supplies
required on a job site will be counted toward SLBE-ELBE
participation, provided the fees are reasonable and not
excessive as compared with fees customarily allowed for
similar services. No portion of the cost of the materials and
supplies themselves will be counted toward SLBE-ELBE
participation.

If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards
achieving any mandatory subcontracting participation level, the
Bidder shall indicate it on Form AA35 - List of Subcontractors with the
Bid. The following factors will be evaluated in determining the credit to
be allowed toward the respective participation level:

The SLBE-ELBE shall be responsible for the management and
supervision of the entire trucking operation for which it is
getting credit on a particular Contract and there shall not be a
contrived arrangement for the purpose of counting SLBE-ELBE
participation.

The SLBE-ELBE shall itself own and operate at least 1 fully
licensed, insured, and operational truck used on the Contract.
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iii. The SLBE-ELBE receives credit for the total value of the
transportation services it provides on the Contract using trucks
it owns, insures, and operates using drivers it employs.

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm
including an owner-operator who is certified as a SLBE-ELBE.
The SLBE-ELBE who leases trucks from another SLBE-ELBE
receives credit for the total value of the transportation services
the lessee SLBE-ELBE provides on the contract.

V. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE
firm, including an owner-operator. The SLBE-ELBE who leases
trucks from a non-SLBE-ELBE is entitled to credit for the total
value of transportation services provided by non-SLBE-ELBE
lessees not to exceed the value of transportation services
provided by SLBE-ELBE owned trucks on the contract.
Additional participation by non-SLBE-ELBE lessees receive
credit only for the fee or commission it receives as a result of
the lease arrangement.

Vi. A lease shall indicate that the SLBE-ELBE has exclusive use of
and control over the truck. This does not preclude the leased
truck from working for others during the term of the lease with
the consent of the SLBE-ELBE so long as the lease gives the
SLBE-ELBE absolute priority for use of the leased truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

1. Contracts valued at $1,000,000 and above will be considered Major Public
Works Contracts and will include a mandatory Subcontractor participation
requirement for SLBE-ELBE firms.

a) The Bidder shall achieve the mandatory Subcontractor participation
requirement or demonstrate GFE.

b) The Bidders shall indicate the participation on Forms AA35 - List of
Subcontractors and AA40 - Named Equipment/Material Supplier List
as applicable regardless of the dollar value.

) An SLBE-ELBE Bidder may count its own participation toward achieving
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of
the Contract Price.

2. Contracts Valued over $500,000 and under $1,000,000 will also be considered
Major Public Works Contracts and will include the mandatory subcontractor
participation requirements described above and the following:

a) 5% bid discount for SLBE-ELBE firms.

b) Non-certified Contractor will receive 5% bid discount if they achieve
the specified mandatory Subcontracting participations.
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) Bid discounts shall not apply if the award will result in a total contract
cost of $50,000 in excess of the apparent lowest Bid.

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.

3. Contracts valued over $250,000 up to $500,000 will be considered Minor Public
Works Contracts and will be awarded through a competitive Bid process open
only to City certified SLBE-ELBE firms. If there are no bidders or no responsible
bidders, the Contract will be made available to all Bidders and will be subject
to requirements listed in items 1 and 2 for Major Public Works Contracts
above.

4, Contracts valued at $250,000 and below will also be considered Minor Public
Works Contracts and will be awarded through a competitive bid process open
only to City certified ELBEs unless there are less than 2 firms available at which
it will be awarded through a competitive process open only to the City certified
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the
Contract will be made available to all Bidders and subject to requirements
listed in items 1 and 2 for Major Public Works Contracts above.

E. JOINT VENTURES.

1. The City may allow for Joint Venture bid discounts on some Contracts.
Contracts that allow for Joint Venture bid discounts will be designated in Bid
documents. A firm that is bidding or competing for City Contracts may partner
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.

2. A Joint Venture shall be between two entities with the same discipline or
license as required by the City. Joint ventures will receive bid discounts
depending on the SLBE or ELBE percentage of participation. To be eligible for
a discount, aJoint Venture Agreement shall be approved by the City at the time
of Bid submittal. The maximum allowable discount shall be 5%. The parties
shall agree to enter in the relationship for the life of the projects.

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the
Joint Venture applications are available upon request to the Contract
Specialist. Each agreement or management plan shall include the following:

a) Detailed explanation of the financial contribution for each partner.
b) List of personnel and equipment used by each partner.
) Detailed breakdown of the responsibilities of each partner.
d) Explanation of how the profits and losses will be distributed.
e) Description of the bonding capacity of each partner.
f) Management or incentive fees available for any one of the partners (if
any).
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4, Each Joint Venture partner shall perform a Commercially Useful Function. An
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE
firm will not be deemed to perform a Commercially Useful Function.

5. Each Joint Venture partner shall possess licenses appropriate for the discipline
for which a proposal is being submitted. If a Joint Venture is bidding on a single
trade project, at the time of bid submittal, each Joint Venture partner shall
possess the requisite specialty license for that trade bid.

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be
performed. This Work shall be of the similar type of Work the SLBE or ELBE
partner performs in the normal course of its business. The Joint Venture
Participation Form shall specify the Bid items to be performed by each
individual Joint Venture partner. Lump sum Joint Venture participation shall
not be acceptable.

7. Responsibilities of the SLBE or ELBE Joint Venture Partner:

a) The SLBE or ELBE partner shall share in the control, management
responsibilities, risks and profits of the Joint Venture in proportion with
the level of participation in the project.

b) The SLBE or ELBE partner shall perform Work that is commensurate
with its experience.

) The SLBE or ELBE partner shall use its own employees and equipment
to perform its portion of the Work.

d) The Joint Venture as a whole shall perform Bid items that equal or
exceed 50% of the Contract Price, excluding the cost of manufactured
items, in order to be eligible for a Joint Venture discount.

F. MAINTAINING PARTICIPATION LEVELS.

1. Credit and preference points are earned based on the level of participation
proposed prior to the award of the Contract. Once the Project begins you shall
achieve and maintain the SLBE-ELBE participation levels for which credit and
preference points were earned. You shall maintain the SLBE-ELBE percentages
indicated at the Award of Contract and throughout the Contract Time.

2. If the City modifies the original Scope of Work, you shall make reasonable
efforts to maintain the SLBE-ELBE participation for which creditor preference
points were earned. If participation levels will be reduced, approval shall be
received from the City prior to making changes.

3. You shall notify and obtain written approval from the City in advance of any
reduction in subcontract scope, termination, or substitution for a designated
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach
of the Contract.

4, If you fail to maintain the SLBE-ELBE participation listed at the time the
Contract is awarded and have not received prior approval from the City, the
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City may declare you in default and will be considered grounds for debarment
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION.

1. Documentation of your subcontracting efforts will be reviewed by EOCP to
verify that you made subcontracting opportunities available to a broad base
of qualified Subcontractors, negotiated in good faith with interested
Subcontractors, and did not reject any bid for unlawful discriminatory reasons.
The EOCP review is based on the federal “Six Good Faith Efforts” model.

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have
had the opportunity to compete for the City's Public Works procurements. The
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE
and SLBE firms:

a) Ensure ELBE firms are made aware of contracting opportunities to the
fullest extent practicable through outreach and recruitment activities.

b) Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for Contracts and establish delivery schedules,
where requirements permit, in a way that encourages and facilitates
participation by SLBE-ELBE firms in the competitive process. This
includes posting solicitations for Bids or proposals to SLBE-ELBE firms
for a minimum of 10 Working Days before the Bid or Proposal due
date.

) Consider in the contracting process whether firms competing for large
Contracts could subcontract with SLBE-ELBE firms.

d) Encourage contracting with a consortium of ELBE-SLBE firms when a
Contract is too large for one of these firms to handle individually.

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory.

f) If you award subcontracts, require your Subcontractors to take the
steps listed above.

H. GOOD FAITH EFFORT DOCUMENTATION.

1. If the specified SLBE-ELBE Subcontractor participation percentages are not
met, you shall submit information necessary to establish that adequate GFEs
were taken to meet the Contract Subcontractor participation percentages. See
the City's document titled “Small Local Business (SLBE) Program,
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT
SUBMITTAL.” The instructions for completing the good faith effort submittal
can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf
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. SUBCONTRACTOR SUBSTITUTION.

1.

Evidence of fraud or discrimination in the substitution of Subcontractors will
result in sanctions including assessment of penalty fines, termination of
Contract, or debarment. This section does not replace applicable California
Public Contract Code.

FALSIFICATION OF SUB-AGREEMENT AND FRAUD.

Falsification or misrepresentation of a sub-agreement as to company name,
Contract amount or actual Work performed by Subcontractors, or any
falsification or fraud on the part your submission of documentation and forms
pursuant to this program, will result in sanctions against you including
assessment of penalty fines, termination of the Contract, or debarment.
Instances of falsification or fraud which are indicative of an attempt by you to
avoid subcontracting with certain categories of Subcontractors on the basis of
race, gender, gender expression, gender identity, religion, national origin,
ethnicity, sexual orientation, age, or disability shall be referred to the Equal
Opportunity Contracting Program'’s Investigative Unit for possible violations of
Article 2, Division 35 of the City Administrative Code, 8822.3501 et seq.
(Nondiscrimination in Contracting).

K. RESOURCES.

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/slbe.shtml
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ATTACHMENT D

PREVAILING WAGE

Clairemont Mesa West Improv 1 48 | Page
Bid No. K-23-2155-DBB-3



PREVAILING WAGE

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined
wage rate to become effective upon expiration of the published wage rate and
the predetermined wage rate is on file with the DIR, such predetermined wage
rate shall become effective on the date following the expiration date and shall
apply to this Contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more additional
expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive predetermined
wage rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance of the
Contract.

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online
via the City's web-based Labor Compliance Program. Contractor is responsible for
ensuring its subcontractors submit certified payroll records to the City.

1.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

1.5.  Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this Contract.”

1.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego's Prevailing Wage Unit at
858-627-3200.
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject
to compliance monitoring and enforcement by the DIR. A contractor or subcontractor
shall not be qualified to bid on, be listed in a bid or proposal, subject to the
requirements of section 4104 of the Public Contract Code, or engage in the
performance of any contract for public work, unless currently registered and qualified
to perform public work pursuant to Labor Code section 1725.5 It is not a violation of
this section for an unregistered contractor to submit a bid that is authorized by
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5
of the Public Contract Code, provided the contractor is registered to perform public
work pursuant to Section 1725.5 at the time the contract is awarded.

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be
grounds for filing a bid protest or grounds for considering the bid non-responsive
provided that any of the following apply: (1) the subcontractor is registered prior
to bid opening; (2) within twenty-four hours after the bid opening, the
subcontractor is registered and has paid the penalty registration fee specified in
Labor Code section 1725.5; or (3) the subcontractor is replaced by another
registered subcontractor pursuant to Public Contract Code section 4107.

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she
has verified that all subcontractors used on this public work project are registered
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and
Contractor shall provide proof of registration for themselves and all listed
subcontractors to the City at the time of bid or proposal due date or upon request.

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any
public work contract without having been registered in violation of Labor Code
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order
prohibiting the use of the unregistered contractors or unregistered subcontractor(s)
on ALL public works until the unregistered contractor or unregistered subcontractor(s)
is registered. Failure to observe a stop order is a misdemeanor.

1.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors
(regardless of tier), along with their DIR registration numbers, utilized on this Contract
prior to any work being performed; and the Contractor shall provide a complete list of
all subcontractors with each invoice. Additionally, Contractor shall provide the City
with a complete list of all subcontractors (regardless of tier) utilized on this contract
within ten working days of the completion of the contract, along with their DIR
registration numbers. The City shall withhold final payment to Construction
Management Professional until at least thirty (30) days after this information is
provided to the City.

1.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:
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1.12.1. Registration. The Contractor will not be required to register with the DIR for
small projects. (Labor Code section 1771.1).

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but will
not be required to be submitted online with the DIR directly. The Contractor
will need to keep those records for at least three years following the
completion of the Contract. (Labor Code section 1771.4).

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 1.11. above. (Labor code section
1773.3).
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ATTACHMENT E

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS
The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK").

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), including the following:

a) General Provisions (A) for all Construction Contracts.

SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND
SYMBOLS

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK?", item 55, “Normal Working Hours",
DELETE in its entirety and SUBSTITUTE with the following:

Normal Working Hours - Normal Working Hours shall be
7:00 AM - 5:00 PM, Monday through Friday, inclusive. Saturdays, Sundays, and City
Holidays are excluded. Unless otherwise specified on the Traffic Control Permits.

SECTION 3 - CONTROL OF THE WORK

3-2 SELF-PERFORMANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE
with the following:

1. You shall perform, with your own organization, Contract Work amounting to at
least 50% of the Base Bid.

3-84 Supporting Information. To the “WHITEBOOK", ADD the following:
4, You shall collect and submit rehabilitation data spreadsheets along with
monthly invoices for the following rehabilitation Work. See
Appendix | - Rehabilitation Data Collection - Sample Sewer Mains,

Laterals, and Manholes Data Templates.

a) Laterals
b) Sewer Mains
) Manholes
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3-8.7 Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK", ADD the following:

7. The establishment and implementation of a Quality Control Plan (QCP), as
defined in the standard specifications, shall be required for this Contract. See
example in Appendix G - Contractor’'s Daily Quality Control Inspection
Report.

a) Slurry
b) Asphalt Concrete Overlay
3-121 General. To the “"WHITEBOOK", ADD the following:
3. You shall sweep all paved areas within the Work site and all paved haul routes
as specified below:
a) Every Friday on a weekly basis.
b) 1 Working Day prior to each rain event.
) As directed by the Engineer.
If these requirements would require you to sweep on a Holiday or Weekend,
then you shall sweep the next available Working Day prior to that Holiday or
Weekend.
3-12.7 Drinking Water Discharges Requirements. To the “WHITEBOOK”, ADD the following:

1. You shall record the results for each discharge event on the City's Drinking
Water Discharge Monitoring form included as Appendix H - Monthly
Drinking Water Discharge Monitoring Form.

3-15.3 Coordination. To the “WHITEBOOK", ADD the following:

2. Other adjacent City projects are scheduled for construction for the same time
period in the vicinity of Clairemont Mesa West. See Appendix F - Adjacent
Projects Map for the approximate location. Coordinate the Work with the
adjacent projects as listed below:

a) Tecolote Canyon Trunk Sewer Improvement, Jamal Sherzai,
(619) 533-4639
b) The Pavilion at Tecolote Canyon, Jeremey Hunter, (619) 376-6550
SECTION 4 - CONTROL OF MATERIALS
4-6 TRADE NAMES. To the “"WHITEBOOK", ADD the following:

11. You shall submit your list of proposed substitutions for an “equal” item no
later than 5 Working Days after the issuance of the Notice of Intent to
Award and on the City's Product Submittal Form available at:
https://www.sandiego.gov/ecp/edocref/

Clairemont Mesa West Improv 1 55 | Page

Bid No. K-23-2155-DBB-3



SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:

5-4 INSURANCE.
1. The insurance provisions herein shall not be construed to limit your indemnity

and defense duties set forth in the Contract.

5-4.1 Policies and Procedures.

1. You shall procure the insurance described below, at your sole cost and
expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection with
the performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance as required by this Contract and at all times
thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your duties under the Contract, including your
indemnity obligations, are not limited to the insurance coverage required by
this Contract.

4, If you maintain broader coverage or higher limits than the minimums shown
below, City requires and shall be entitled to the broader coverage or the higher
limits maintained by you. Any available insurance proceeds in excess of the
specified minimum limits of insurance and coverage shall be available to City.

5. Your payment for insurance shall be included in the Contract Price you bid.
You are not entitled to any additional payment from the City to cover your
insurance, unless the City specifically agrees to payment in writing. Do not
begin any Work under this Contract or allow any Subcontractors to begin work,
until you have provided, and the City has approved, all required insurance.

6. Policies of insurance shall provide that the City is entitled to 30 days advance
written notice of cancellation or non-renewal of the policy or 10 days advance
written notice for cancellation due to non-payment of premium. Maintenance
of specified insurance coverage is a material element of the Contract. Your
failure to maintain or renew coverage and to provide evidence of renewal
during the term of the Contract may be treated by the City as a material breach
of the Contract.
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5-4.2

5-4.2.1

5-4.2.2

5-4.2.3

Types of Insurance.

General Liability Insurance.

1.

Commercial General Liability Insurance shall be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $10,000,000
Products/Completed Operations Aggregate Limit ~ $10,000,000
Personal Injury Limit $5,000,000
Each Occurrence $5,000,000

Commercial Automobile Liability Insurance.

1.

2.

You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

All costs of defense shall be outside the limits of the policy.

Workers’ Compensation Insurance and Employers Liability Insurance.

In accordance with the provisions of California Labor Code section 3700, you
shall provide, at your expense, Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers' compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.
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5-4.2.4

5-4.2.5

Statutory Limits shall be provided for Workers’ Compensation Insurance as
required by the state of California, and Employer's Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

By signing and returning the Contract, you certify that you are aware of the
provisions of California’s Workers' Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers’ compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work.

Contractors Pollution Liability Insurance.

You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain Contractors
Pollution Liability Insurance applicable to the Work being performed, with a
limit no less than $2,000,000 per claim or occurrence and $4,000,000
aggregate per policy period of one year.

All costs of defense shall be outside the limits of the policy.

You shall obtain written approval from the City for any insurance provided by
your Subcontractor instead of you.

For approval of a substitution of your Subcontractor's insurance, you shall
certify that all activities for which the Contractors Pollution Liability Insurance
will provide coverage will be performed exclusively by the Subcontractor
providing the insurance. The deductible shall not exceed $25,000 per claim
unless the City has provided prior, written approval.

Occurrence based policies shall be procured before the Work commences.
Claims Made policies shall be procured before the Work commences, shall be
maintained for the Contract Time, and shall include a 12-month extended
Claims Discovery Period applicable to this contract or the existing policy or
policies that shall continue to be maintained for 12 months after the
completion of the Work without advancing the retroactive date.

Contractors Hazardous Transporters Pollution Liability Insurance.

1.

You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain Contractors
Hazardous Transporters Pollution Liability Insurance, including contractual
liability coverage to cover liability arising out of transportation of hazardous or
toxic, materials, substances, or any other pollutants by you or any
Subcontractor in an amount no less than $2,000,000 limit per occurrence and
$4,000,000 aggregate per policy period of one year.

All costs of defense shall be outside the limits of the policy.
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5-4.3

5-4.3.1

5-4.4

5-4.5

5-4.5.1

5-4.5.1.1

3. You shall obtain written approval from the City from any insurance provided
by a Subcontractor instead of you..

4, To obtain City approval of a Subcontractor’s insurance coverage in lieu of the
Contractor’s insurance, the Contractor shall certify that all activities under the
Contractor's Hazardous Transporters Pollution Liability Insurance will be
performed exclusively by the Subcontractor providing the insurance. The
deductible shall not exceed $25,000 per claim without prior approval of the
City

5. Occurrence based policies shall be procured before the Work commences.
Claims Made policies shall be procured before the Work commences, shall be
maintained for the duration of this contract, and shall include a 12-month
extended Claims Discovery Period applicable to this Contract or the existing
policy or policies that shall continue to be maintained for 12 months after the
completion of the Work under this Contract without advancing the retroactive
date.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract shall be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI by A.M. Best Company,
that are authorized by the California Insurance Commissioner to do business in the
state of California, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the state of
California and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described in this
Contract.

Evidence of Insurance. You shall furnish the City with original Certificates of
Insurance, including all required amendatory endorsements (or copies of the
applicable policy language effecting coverage required by this clause), prior to your
commencement of Work under this Contract. In addition, The City reserves the right
to require complete, certified copies of all required insurance policies, including
endorsements, required by these specifications, at any time.

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
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5-4.5.1.2

5-4.5.1.3

5-4.5.2

5-4.5.2.1

5-4.5.3
5-4.5.3.1

of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

i. Ongoing operations performed by you or on your behalf,
ii. your products,

iii. your work, e.g., your completed operations performed by you or on your
behalf, or

iv. premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Workers’ Compensation Insurance and Employers Liability Insurance.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

Contractors Pollution Liability Insurance Endorsements.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

a. Ongoing operations performed by you or on your behalf,

b. your products,
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5-4.5.3.2

5-4.5.3.3

5-4.5.4

5-4.5.4.1

5-4.5.4.2

5-4.5.4.2

C. your work, e.g., your completed operations performed by you or on your
behalf, or

d. premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

Severaability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies shall provide that your insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and shall provide cross-liability coverage.

Contractors Hazardous Transporters Pollution Liability Insurance
Endorsements.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

a. Ongoing operations performed by you or on your behalf,
b. your products,

C. your work, e.g., your completed operations performed by you or on your
behalf, or

d. premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

Severability of Interest. For Contractors Hazardous Transporters Pollution Liability
Insurance, the policy or policies shall provide that your insurance shall apply
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5-4.6

5-4.7

5-4.8

5-4.9

5-10.3

ADD:
5-10.3.2

6-1.1

separately to each insured against whom claim is made or suit is brought, except with
respect to the limits of the insurer's liability, and shall provide cross-liability coverage.

Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The
City may require you to purchase coverage with a lower retention or provide proof of
ability to pay losses and related investigations, claim administration, and defense
expenses within the retention. The policy language shall provide, or be endorsed to
provide, that the self-insured retention may be satisfied by either the named insured
or City.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles, and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer, but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to
any material change to the policies of insurance provided under this Contract. This
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies, including, all endorsements.

Exclusive Community Liaison Services. To the “WHITEBOOK", ADD the following:

You shall retain an Exclusive Community Liaison for the Project that shall implement
Work in accordance with the specifications described in 5-10.2 “Community Outreach
Services” and 5-10.3 “Exclusive Community Liaison Services”.

Weekly Updates Recipients.

Submit a weekly correspondence with updates, traffic control issues and locations,
lane closures, and any other pertinent information (with additional contact names
given during award process) to the following recipients:

Mastaneh Ashrafzadeh, Senior Engineer, MAshrafzadeh@sandiego.gov

Hossai Sherzai, Project Engineer, hsherzai@sandiego.gov

Resident Engineer, TBA, XXX@sandiego.gov

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

Construction Schedule. To the “WHITEBOOK”, ADD the following:

3. Refer to the Sample City Invoice materials in Appendix D - Sample City
Invoice with Cash Flow Forecast and use the format shown.
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6-1.3

Work Outside Normal Working Hours. To the “WHITEBOOK", ADD the following:

4, All work on Ac Worth Avenue and Mount Aladine Avenue construction sheet
42215-13-D, shall be performed between the hours at 9:00 PM and 5:00 AM.
Requests for Night-time work shall be pre-approved by the Engineer.

6-1.3.1 Payment. To the “WHITEBOOK”, ADD the following;

2. The payment for all “Work Outside Normal Working Hours” (night work)
including all labor, materials, tools, lighting, permits, coordination,
supervision, and incidentals shall be included in the Contract Price in the
various Bid items. No other compensation will be allowed.

ADD:
6-2.2 Working Hours Restriction.
6-2-2.1 General.

The project is subject to work restrictions for work performed in close proximity to SCY

High School. The Contractor shall assume that work may not be performed when the

work restrictions are in effect. The following date and time restrictions apply to this

project. The Contractor shall verify the most current time restrictions with the City

Engineer prior to start of any phase of work subject to the restrictions. Additionally,

the Contractor shall coordinate with the City Engineer to establish the vicinity around

the school within which the work restrictions apply.

The following date and time restrictions apply to this project:

Date Restrictions. Work restrictions apply on all dates that school is in session. School

is in session on all dates except the following general time periods. The following is a

list of the school breaks for 2023-2024:

1 - School Begins: 8/22/23

2 - Fall Break: 9/29/23-10/8/23

3 - Winter Break: 12/20/23-1/2/24

4 - Spring Break: 4/22/24-4/30/24 or 5/1/24

5 - Last Day of School: 6/10/24 or 6/14/24

6-2.2.2 Time Restrictions.
Between 6:40 AM and 7:40 AM Monday through Friday
Between 3:45 PM and 4:45 PM Monday through Friday
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6-3

TIME OF COMPLETION. To the “"WHITEBOOK", ADD the following:

1. You shall complete the liner installation of all segments of sewer mains and
the lateral reinstatements as verified by the Engineer within
260 Working Days from the date of NTP. Complete the remaining Work as
part of this project, including lateral lining and post-lining CCTV video, within
the remaining number of Working Days.

ADD:
6-6.1.1 Environmental Document.

1. The City of San Diego has prepared a Addendum to Mitigated Negative
Declaration for Clairemont Mesa West Improv 1 (Clairemont Mesa West
Improvements), Project No. 703356, as referenced in the Contract Appendix.
You shall comply with all requirements of the Addendum to Mitigated
Negative Declaration as set forth in Appendix A.

2. Compliance with the City's environmental document shall be included in the
Contract Price, unless separate bid items have been provided.

6-6.2.1 Archaeological and Native American Monitoring Program. To the “WHITEBOOK”,

ADD the following:

4, You shall retain a qualified archaeologist and Native American Monitor for this
Contract. You shall coordinate your activities and Schedule with the activities
and schedules of the archaeologist and Native American monitor. Notify the
Engineer before noon of the Working Day before monitoring is required. See
3-5, “INSPECTION” for details.

6-6.2.2 Paleontological Monitoring Program. To the “WHITEBOOK", ADD the following:

3. You shall retain a qualified paleontologist for this Contract. You shall
coordinate your activities and Schedule with the activities and schedules of the
paleontologist monitor. Notify the Engineer before noon of the Working Day
before monitoring is required. See 3-5, “INSPECTION" for details.

SECTION 7 - MEASUREMENT AND PAYMENT
7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “"WHITEBOOK”",

ADD the following:

5. This Contract is not subject to the provisions of The “WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.

SECTION 209 - PRESSURE PIPE
209-1.1.1 General. To the “WHITEBOOK", ADD the following:

1. PVC products, specifically type C900 and C905, as manufactured or distributed
by J-M Manufacturing Company or JM Eagle shall not be used on the Contract
for pressurized pipe.

2. Refer to AWWA C900-16 for all references to AWWA C905.
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SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION

303-5.10.2 General. To the “WHITEBOOK", ADD the following:

6. Bid Items “Additional Sidewalk” and “Additional Curb” are not to be used for
the final sidewalk and curb restoration from sewer laterals improvements
and/or water services/hydrants improvements. Final restorations for
impacted sidewalk panels and curb are included as part of the pipeline
improvements items.

SECTION 306 - OPEN TRENCH CONDUIT CONSTRUCTION

ADD:
306-1.1 High-line Phasing.

1. Build the Project in accordance with the water high-lining phasing shown on
the Plans and in phases as follows:
a) Phase I: MT Ariane Terrance
b) Phase IlI: Fireway Drive

306-7.8.2.1 General. To the “WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE with the
following:

2. Pressure testing of pipe and fittings at the lowest elevation shall be performed
at 150% of the specified test pressure and no less than 100% of the specified
test pressure at the highest elevation.

a) Specified test pressure for Class 235 pipe shall be 150 psi and is tested
at 225 psi.

b) Specified test pressure for Class 305 pipe shall be 200 psi and is tested
at 300 psi.

SECTION 402 - UTILITIES
402-2 PROTECTION. To the “WHITEBOOK”, item 2, ADD the following:

g) Refer to Appendix K - Advanced Metering Infrastructure (AMI) Device
Protection for more information on the protection of AMI devices.

402-6 COOPERATION. To the “WHITEBOOK", ADD the following:

1. Notify SDG&E at least 15 Working Days prior to excavating within 10 feet of
SDG&E Underground High Voltage Transmission Power Lines (69 KV and
higher). Standby required and hand dig only.
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2. The Construction schedule shall account for utility relocation activities. You
shall coordinate with the utility companies for the relocation. Details regarding
the utilities and point of contact for utility companies are described in detail in
the table below:

Utility Contact Lead Time
SDG&E
Kimberly Stone Immediately
GAS
KStone@sdge.com
(619) 372-9607
SDG&E
Bethany Vesely Immediately
Electric
BVesely@sdge.com
(619) 209-9548
AT&T Armando Barquin Immediately/48 hours
ab7456@att.com
323-482-4739
Charter Matt Rivers Immediately/48 hours
Matthew.Rivers@Charter.com
(858) 652-2060
Javier Arredondo
Cox Javier.Arredondo2@cox.com Immediately/48 hours
Office (760) 806-2088
Cell (760) 271-2670
402-8 PAYMENT. To the “WHITEBOOK", ADD the following:
6. The Work for Utility Coordination shall be included in the Contract Price under
each Bid item. No other compensation will be allowed.
7. The Work for Sewer System Tie-ins, Cut and Plugs, connections, and all
required coordination, material, labor, tools, connection drawings and work
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plan, coordination with City, scheduling and scheduling impacts, and
incidentals shall be included in the Contract Price in the various Bid Items.

8. The Work for Utility Coordination, alteration or relocation shall be included in
the Contract Price in the various Bid Iltems. Support or relocation of existing
Utility Company facilities to accommodate Contractor's means and methods
of conducting the Work shall be coordinated directly with the Utility Company,
and at no additional cost to the City.

ADD:

402-9 UTILITY COORDINATION.

A. Existing Facilities and Relocation

1.

The Contractor shall not interrupt the service and function or disturb
the support of any utility owner or direction from the Engineer. The
contractor shall protect existing utilities in accordance to Section 402
of the GREENBOOK/WHITEBOOK.

The Contractor shall maintain required clearances from Utility
Company facilities during the course of the Work.

Contractor shall coordinate and contact SDG&E for the alteration, or
relocation or reconstruction of the electrical SDG&E facilities to avoid
interference with the work and project delays. Contractor shall
coordinate and contact the telephone company for the alteration, or
relocation of the telephone facilities to avoid interference with the
work and project delays.

Support or relocation of existing Utility Company facilities to
accommodate Contractor's means and methods of conducting the
Work shall be coordinated directly with the Utility Company, and at no
additional cost to the City.

Work to be performed by the contractor for the Utility Company shall
be done in accordance with the Utility Company requirements, and at
no additional cost to the City.

SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 GENERAL. To the “WHITEBOOK", ADD the following:

8. Based on a preliminary assessment by the City, this Contract is subject to

WPCP.
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APPENDIX A

ADDENDUM TO MITIGATED NEGATIVE DECLARATION
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ADDENDUM TO
MITIGATED NEGATIVE DECLARATION

THE CITY OF SAN DIEGO

Project No. 703356
Addendum to MND No. 255100
SCH No. 2011091045

SUBJECT: Clairemont Mesa West Improvements -DEVELOPMENT SERVICES DEPARTMENT APPROVAL
for a water and sewer replacement and improvement project. The project consists of:

Water Improvements: The project will replace-in-place approximately 339 linear feet (LF) (0.06
mile) of existing 4- and 6-inch diameter asbestos cement (AC) water mains by open trench method
within the same trench alignment at the same depth with 8-inch diameter polyvinyl chloride (PVC)
water mains. The project will include all associated water service, fire hydrants, valves, water meters
and other appurtenances.

Sewer Improvements: The project will replace-in-place approximately 1,048 LF (0.20 mile) of
existing 8-inch diameter vitrified clay (VC) and PVC sewer mains by open trench method within the
same trench alignment at a greater depth with 8-inch diameter PVC sewer mains, and 1,586 LF (0.30
mile) by open trench within the same trench at same or shallower depth with 8-inch diameter PVC
sewer mains; install approximately 3,414 LF (0.70 mile) of new 8- and 10-inch diameter PVC sewer
mains in new alignments by open trench at depths ranging from 9 to 14 feet; rehabilitate
approximately 1,362 LF (0.26 mile) of 8-inch VC sewer mains; and abandon approximately 3,411 LF
(0.70 mile) of existing 8-inch diameter VC and PVC sewer mains. The project will include associated
sewer laterals, manholes, and other appurtenances.

The project will also repave areas directly impacted by project construction and replace curb ramps
for compliance with the Americans with Disabilities Act. Construction staging areas will occur within

the public right-of-way.

Applicant: City of San Diego Engineering and Capital Projects Department
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I SUMMARY OF PROPOSED PROJECT

Project Location: The Project is located within the Clairemont Mesa Community Planning Area
(Council District 6). The Project is primarily located within the following rights-of-way: Mt. Ariane
Drive, Mt. Ariane Court, Mt. Ariane Terrace, Mt. Burnham Drive, Mt. Burnham Court, Mt. Burnham
Place, Via Carancho, Via Benito, existing public utility easements, and open space managed by the
City's Parks and Recreation Department.

Project Description:

Water Improvements: The project will replace-in-place approximately 339 linear feet (LF) (0.06
mile) of existing 4- and 6-inch diameter asbestos cement (AC) water mains by open trench method
within the same trench alignment at the same depth with 8-inch diameter polyvinyl chloride (PVC)
water mains. The project will include all associated water service, fire hydrants, valves, water meters
and other appurtenances.

Sewer Improvements: The project will replace-in-place approximately 1048 LF (0.20 mile) of
existing 8-inch diameter vitrified clay (VC) and PVC sewer mains by open trench method within the
same trench alignment at a greater depth with 8-inch diameter PVC sewer mains, and 1,586 LF (0.30
mile) by open trench within the same trench at same or shallower depth with 8-inch diameter PVC
sewer mains; install approximately 3,414 LF (0.70 mile) of new 8- and 10-inch diameter PVC sewer
mains in new alignments by open trench at depths ranging from 9 to 14 feet; rehabilitate
approximately 1,362 LF (0.26 mile) of 8-inch VC sewer mains; and abandon approximately 3,411 LF
(0.70 mile) of existing 8-inch diameter VC and PVC sewer mains. The project will include associated
sewer laterals, manholes, and other appurtenances.

The project will also repave areas directly impacted by project construction and replace curb ramps
for compliance with the Americans with Disabilities Act. Construction staging areas will occur within
the public right-of-way.

More specific descriptions of construction methods are as follow:

Open Trenching: The open trench method of construction will be used for complete replacement
portions of the project. Trenches are typically 3-5 feet wide and are dug with excavators and similar
large construction equipment. All trenching work would occur within the public right-of-way and City
easement.

Abandonment: Pipeline abandonment activities will have minimum surface/subsurface disturbance
at both ends of the mains. Disturbance would be limited to removal of manholes and exposed pipe
sections. Abandonment would occur within the public right-of-way.

Rehabilitation: This technique would seal out runoff and groundwater seepage into structurally
sound pipe. Grouts have a variety of chemical formulas that are matched to be compatible with local
soil conditions and pipe materials. Prior to installing the grouting material, the pipe is thoroughly
cleaned. Once the pipe is clean the grout is applied through the inside of the pipe with a machine
called a packer. The grout is injected out through the pipe defect or open joint and into the
surrounding soil matrix and the pipe material. The injected material bonds with the soil and pipe
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material forming a waterproof seal. Once the sewer mains are grouted a similar process is used to
grout the service laterals where they connect to the sewer main. The service laterals are grouted in
the same manner as the sewer mains. The equipment used for grouting the lateral is specialized for
this purpose and is not the same as the equipment for sewer main grouting. Grouting can be
accomplished in a few hours and does not disturb the ground or paving surface.

The Clairemont Mesa West Improvements 1 project is part of the City of San Diego's on-going Sewer
Main Replacement Program. The existing sewer mains are old and are nearing the end of their
service life. Construction of the project will reduce maintenance requirements, correct hydraulic
deficiencies, improve reliability and accessibility, and bring the sewer main system up to current
design standards.

The project would comply with the requirements described in the Standard Specifications for Public
Works Construction, and California Department of Transportation's Manual of Traffic Controls for
Construction and Maintenance Work Zones. A traffic controls plan would be prepared and
implemented in accordance with the City of San Diego Standard Drawings Manual of Traffic Control for
Construction and Maintenance Work Zones. Best Management Practices will be required and specified
within the approved Water Pollution Control Plan for erosion control and storm drain inlet
protection.

II. ENVIRONMENTAL SETTING

The Old Town Water Improvement project would primarily occur within the developed public right-
of-way and public utility easements of previously disturbed private property, open space managed
by the City's Parks and Recreation Department within the City of San Diego described above under
Project Location.

surrounding land uses include existing residential, institutional, and commercial developments. See
attached Mitigated Negative Declaration for the environmental setting for the overall Citywide
Pipeline Projects.

il. SUMMARY OF ORIGINAL PROJECT

A Citywide Pipelines Projects Mitigated Negative Declaration (MND) No. 255100 was prepared by the
City of San Diego's Development Services Department (DSD) and was certified by the City Council on
November 30, 2011 (Resolution No. 307122). The Citywide Pipelines Projects MND provides for the
inclusion of subsequent pipeline projects that are located within the public right-of-way and would
not result in any direct impacts to sensitive biological resources. Pursuant to the City of San Diego's
Municipal Code Section 128.0306 and Section 15164(c) of State CEQA Guidelines addenda to
environmental documents are not required to be circulated for public review.

V. ENVIRONMENTAL DETERMINATION

The City previously prepared and adopted the Citywide Pipelines Projects Mitigated Negative
Declaration (MND No. 255100/SCH No. 2011091045). Based on all available information in light of
the entire record, the analysis in this Addendum, and pursuant to Section 15162 of the State CEQA
Guidelines, the City has determined the following:
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e There are no substantial changes proposed in the project which will require major
revisions of the previous environmental document due to the involvement of new
significant environmental effects or a substantial increase in the severity of
previously identified significant effects;

* Substantial changes have not occurred with respect to the circumstances under
which the project is undertaken which will require major revisions of the previous
environmental document due to the involvement of new significant environmental
effects or a substantial increase in the severity of previously identified significant
effects; or

e Thereis no new information of substantial importance, which was not known and
could not have been known with the exercise of reasonable diligence at the time the
previous environmental document was certified as complete or was adopted, shows
any of the following:

a. The project will have one or more significant effects not discussed in the
previous environmental document;

b. Significant effects previously examined will be substantially more severe than
shown in the previous environmental document;

c. Mitigation measures or alternatives previously found not to be feasible
would in fact be feasible, and would substantially reduce one or more
significant effects of the project, but the project proponents decline to adopt
the mitigation measure or alternative; or

d. Mitigation measures or alternatives which are considerably different from
those analyzed in the previous environmental would substantially reduce
one or more significant effects on the environment, but the project
proponents decline to adopt the mitigation measure or alternative.

Based upon a review of the current project, none of the situations described in Sections
15162 and 15164 of the State CEQA Guidelines apply. No changes in circumstances have
occurred, and no new information of substantial importance has manifested, which would
result in new significant or substantially increased adverse impacts as a result of the project.
Therefore, this Addendum has been prepared in accordance with Section 15164 of the CEQA
State Guidelines. Public review of this Addendum is not required per CEQA.

V. IMPACT ANALYSIS

The following includes the project-specific environmental review pursuant to the CEQA. The analysis
in this document evaluates the adequacy of the MND relative to the project.
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Archaeological Resources

The Citywide Pipelines Project MND No. 255100 concluded that pipeline projects located within the
public right-of-way and city easements could result in significant environmental impacts relating to
archaeological resources, which included mitigation to reduce impacts to archaeological resources
to below a level of significance. Portions of the project area identified with the La Jolla Improvement
2 project would include excavation of previously undisturbed soil which has the potential to contain
sensitive archaeological resources.

A record search of the California Historic Resources Information System (CHRIS) digital database

was conducted and no archaeological sites were identified within the Area of Potential Effect (APE) of
the project. However, several archaeological resources were located in the general vicinity of the
project and overall, the western area of Clairemont Mesa is sensitive for archaeological resources.
Because the project would require substantial excavation of previously undisturbed soil in an
archaeologically sensitive area it was determined that the project could result in significant impacts
to buried archaeological resources.

To reduce potential archaeological resource impacts to below a level of significance, all excavation
within previously undisturbed soil would be monitored by a qualified archaeologist or archaeological
monitor and a Native American monitor. Any significant archaeological resources encountered
would be recovered and curated in accordance with the mitigation monitoring and Reporting
Program (MMRP) detailed in Section V.

Based on the foregoing analysis and information, there is no evidence that the project would require
a major change to the Mitigated Negative Declaration. The project would not result in any new
significant impact, nor would a substantial increase in the severity of impacts from that described in
the Mitigated Negative Declaration result.

Paleontological Resources

Paleontological resources were analyzed in the MND 255100 which included mitigation to reduce
impacts to paleontological resources to below a level of significance. The geologic Baypoint
formation underlies the Clairemont Mesa West Improvement project and with respect to
paleontological fossil resource potential, the Baypoint formation is assigned a high sensitivity. Based
on the sensitivity of the affected formation and the proposed excavation depths, construction of the
project could result in significant impacts to paleontological resources. To reduce this impact to
below a level of significance, excavation within previously undisturbed formations at a depth of 10
or more feet would be monitored by a qualified paleontologist or paleontological monitor. Any
significant paleontological resources encountered would be recovered and curated in accordance
with the Mitigation Monitoring and Reporting Program (MMRP) detailed in Section V.
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VI. MITIGATION, MONITORING, AND REPORTING PROGRAM (MMRP)
INCORPORATED INTO THE PROJECT

Cultural Resources (Archaeology)

I Prior to Permit Issuance or Bid Opening/Bid Award
A. Entitlements Plan Check

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Archaeological Monitoring and Native American monitoring have
been noted on the applicable construction documents through the plan check
process.

B. Letters of Qualification have been submitted to ADD

1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the
project and the names of all persons involved in the archaeological monitoring
program, as defined in the City of San Diego Historical Resources Guidelines (HRG). If
applicable, individuals involved in the archaeological monitoring program must have
completed the 40-hour HAZWOPER training with certification documentation.

2. MMC will provide a letter to the applicant confirming the qualifications of the Pl and
all persons involved in the archaeological monitoring of the project meet the
qualifications established in the HRG.

3. Prior to the start of work, the applicant must obtain written approval from MMC for
any personnel changes associated with the monitoring program.

II. Prior to Start of Construction
A. Verification of Records Search

1. The Pl shall provide verification to MMC that a site specific records search (1/4 mile
radius) has been completed. Verification includes, but is not limited to a copy of a
confirmation letter from South Coastal Information Center, or, if the search was in-
house, a letter of verification from the PI stating that the search was completed.

2. The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities.

3. The Pl may submit a detailed letter to MMC requesting a reduction to the % mile
radius.

B. Pl Shall Attend Precon Meetings

1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a
Precon Meeting that shall include the PI, Native American consultant/monitor (where
Native American resources may be impacted), Construction Manager (CM) and/or
Grading Contractor, Resident Engineer (RE), Building Inspector (Bl), if appropriate,
and MMC. The qualified Archaeologist and Native American Monitor shall attend any
grading/excavation related Precon Meetings to make comments and/or suggestions
concerning the Archaeological Monitoring program with the Construction Manager
and/or Grading Contractor.
a. |Ifthe Plis unable to attend the Precon Meeting, the Applicant shall schedule a

focused Precon Meeting with MMC, the PI, RE, CM or B, if appropriate, prior to
the start of any work that requires monitoring.
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2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)
The applicant shall submit a letter to MMC acknowledging their responsibility for the
cost of curation associated with all phases of the archaeological monitoring program.
3. Identify Areas to be Monitored

a. Prior to the start of any work that requires monitoring, the Pl shall submit an
Archaeological Monitoring Exhibit (AME) (with verification that the AME has been
reviewed and approved by the Native American consultant/monitor when Native
American resources may be impacted) based on the appropriate construction
documents (reduced to 11x17) to MMC identifying the areas to be monitored
including the delineation of grading/excavation limits.

b. The AME shall be based on the results of a site specific records search as well as
information regarding the age of existing pipelines, laterals and associated
appurtenances and/or any known soil conditions (native or formation).

¢. MMC shall notify the Pl that the AME has been approved.

4. When Monitoring Will Occur

a. Prior to the start of any work, the Pl shall also submit a construction schedule to
MMC through the RE indicating when and where monitoring will occur.

b. The Pl may submit a detailed letter to MMC prior to the start of work or during
construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction
documents which indicate conditions such as age of existing pipe to be replaced,
depth of excavation and/or site graded to bedrock, etc., which may reduce or
increase the potential for resources to be present.

5. Approval of AME and Construction Schedule

After approval of the AME by MMC, the Pl shall submit to MMC written authorization

of the AME and Construction Schedule from the CM.

118 During Construction
A. Monitor Shall be Present During Grading/Excavation/Trenching

1. The Archaeological Monitor shall be present full-time during all soil disturbing and
grading/excavation/trenching activities which could result in impacts to
archaeological resources as identified on the AME. The Construction Manager is
responsible for notifying the RE, Pl, and MMC of changes to any construction
activities such as in the case of a potential safety concern within the area
being monitored. In certain circumstances OSHA safety requirements may
necessitate modification of the AME.

2. The Native American consultant/monitor shall determine the extent of their
presence during soil disturbing and grading/excavation/trenching activities based on
the AME and provide that information to the Pl and MMC. If prehistoric resources are
encountered during the Native American consultant/monitor’s absence, work shall
stop and the Discovery Notification Process detailed in Section I11.B-C and IV.A-D shall
commence.

3. The Pl may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as modern
disturbance post-dating the previous grading/trenching activities, presence of fossil
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formations, or when native soils are encountered that may reduce or increase the

potential for resources to be present.

4. The archaeological and Native American consultant/monitor shall document field
activity via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed by the
CM to the RE the first day of monitoring, the last day of monitoring, monthly
(Notification of Monitoring Completion), and in the case of ANY discoveries. The
RE shall forward copies to MMC.

B. Discovery Notification Process

1. In the event of a discovery, the Archaeological Monitor shall direct the contractor to
temporarily divert all soil disturbing activities, including but not limited to digging,
trenching, excavating or grading activities in the area of discovery and in the area
reasonably suspected to overlay adjacent resources and immediately notify the RE or
Bl, as appropriate.

2. The Monitor shall immediately notify the Pl (unless Monitor is the Pl) of the
discovery.

3. The Pl shall immediately notify MMC by phone of the discovery, and shall also submit
written documentation to MMC within 24 hours by fax or email with photos of the
resource in context, if possible.

4. No soil shall be exported off-site until a determination can be made regarding the
significance of the resource specifically if Native American resources are
encountered.

C. Determination of Significance

1. The Pl and Native American consultant/monitor, where Native American resources
are discovered shall evaluate the significance of the resource. If Human Remains are
involved, follow protocol in Section IV below.

a. The Pl shall immediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether
additional mitigation is required.

b. If the resource is significant, the Pl shall submit an Archaeological Data Recovery
Program (ADRP) and obtain written approval of the program from MMC, CM and
RE. ADRP and any mitigation must be approved by MMC, RE and/or CM before
ground disturbing activities in the area of discovery will be allowed to resume.
Note: If a unique archaeological site is also an historical resource as
defined in CEQA Section 15064.5, then the limits on the amount(s) that a
project applicant may be required to pay to cover mitigation costs as
indicated in CEQA Section 21083.2 shall not apply.

(1).  Note: For pipeline trenching and other linear projects in the public Right-of-
Way, the Pl shall implement the Discovery Process for Pipeline Trenching
projects identified below under "D.”

. Ifthe resource is not significant, the Pl shall submit a letter to MMC indicating
that artifacts will be collected, curated, and documented in the Final Monitoring
Report. The letter shall also indicate that that no further work is required.

(1).  Note: For Pipeline Trenching and other linear projects in the public Right-
of-Way, if the deposit is limited in size, both in length and depth; the
information value is limited and is not associated with any other resource;
and there are no unique features/artifacts associated with the deposit, the
discovery should be considered not significant.
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(2). Note, for Pipeline Trenching and other linear projects in the public Right-of-
Way, if significance can not be determined, the Final Monitoring Report and
Site Record (DPR Form 523A/B) shall identify the discovery as Potentially
Significant.
D. Discovery Process for Significant Resources - Pipeline Trenching and other Linear Projects
in the Public Right-of-Way
The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities or for other linear project types within
the Public Right-of-Way including but not limited to excavation for jacking pits, receiving
pits, laterals, and manholes_to reduce impacts to below a level of significance:
1. Procedures for documentation, curation and reporting
a. One hundred percent of the artifacts within the trench alignment and width shall
be documented in-situ, to include photographic records, plan view of the trench
and profiles of side walls, recovered, photographed after cleaning and analyzed
and curated. The remainder of the deposit within the limits of excavation (trench
walls) shall be left intact.
b. The Pl shall prepare a Draft Monitoring Report and submit to MMC via the RE as
indicated in Section VI-A.
¢. The PIshall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) the resource(s)
encountered during the Archaeological Monitoring Program in accordance with
the City’s Historical Resources Guidelines. The DPR forms shall be submitted to
the South Coastal Information Center for either a Primary Record or SDI Number
and included in the Final Monitoring Report.
d. The Final Monitoring Report shall include a recommendation for monitoring of
any future work in the vicinity of the resource.

Iv. Discovery of Human Remains
If human remains are discovered, work shall halt in that area and no soil shall be exported
off-site until a determination can be made regarding the provenance of the human remains;
and the following procedures as set forth in CEQA Section 15064.5(e), the California Public
Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be
undertaken:
A. Notification
1. Archaeological Monitor shall notify the RE or Bl as appropriate, MMC, and the Pl if
the Monitor is not qualified as a PI. MMC will notify the appropriate Senior Planner
in the Environmental Analysis Section (EAS) of the Development Services Department
to assist with the discovery notification process.
2. The Pl shall notify the Medical Examiner after consultation with the RE, either in
person or via telephone.
B. lIsolate discovery site
1. Work shall be directed away from the location of the discovery and any nearby area
reasonably suspected to overlay adjacent human remains until a determination can
be made by the Medical Examiner in consultation with the Pl concerning the
provenience of the remains.
2. The Medical Examiner, in consultation with the PI, will determine the need for a field
examination to determine the provenience.
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If a field examination is not warranted, the Medical Examiner will determine with
input from the PI, if the remains are or are most likely to be of Native American
origin.

C. If Human Remains ARE determined to be Native American

i

The Medical Examiner will notify the Native American Heritage Commission (NAHC)

within 24 hours. By law, ONLY the Medical Examiner can make this call.

NAHC will immediately identify the person or persons determined to be the Most

Likely Descendent (MLD) and provide contact information.

The MLD will contact the Pl within 24 hours or sooner after the Medical Examiner has

completed coordination, to begin the consultation process in accordance with CEQA

Section 15064.5(e), the California Public Resources and Health & Safety Codes.

The MLD will have 48 hours to make recommendations to the property owner or

representative, for the treatment or disposition with proper dignity, of the human

remains and associated grave goods.

Disposition of Native American Human Remains will be determined between the

MLD and the PI, and, if:

a. The NAHC is unable to identify the MLD, OR the MLD failed to make a
recommendation within 48 hours after being notified by the Commission, OR;

b. The landowner or authorized representative rejects the recommendation of the
MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to
provide measures acceptable to the landowner, THEN

¢. To protect these sites, the landowner shall do one or more of the following:

(1) Record the site with the NAHC;
(2) Record an open space or conservation easement; or
(3) Record a document with the County.

d. Upon the discovery of multiple Native American human remains during a ground
disturbing land development activity, the landowner may agree that additional
conferral with descendants is necessary to consider culturally appropriate
treatment of multiple Native American human remains. Culturally appropriate
treatment of such a discovery may be ascertained from review of the site
utilizing cultural and archaeological standards. Where the parties are unable to
agree on the appropriate treatment measures the human remains and items
associated and buried with Native American human remains shall be reinterred
with appropriate dignity, pursuant to Section 5.c., above.

D. If Human Remains are NOT Native American

il

The Pl shall contact the Medical Examiner and notify them of the historic era context
of the burial.

The Medical Examiner will determine the appropriate course of action with the Pl
and City staff (PRC 5097.98).

If the remains are of historic origin, they shall be appropriately removed and
conveyed to the San Diego Museum of Man for analysis. The decision for internment
of the human remains shall be made in consultation with MMC, EAS, the
applicant/landowner, any known descendant group, and the San Diego Museum of
Man.

V. Night and/or Weekend Work
A. If night and/or weekend work is included in the contract
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1. When night and/or weekend work is included in the contract package, the extent and
timing shall be presented and discussed at the precon meeting.
2. The following procedures shall be followed.

a. No Discoveries
In the event that no discoveries were encountered during night and/or weekend
work, the Pl shall record the information on the CSVR and submit to MMC via fax
by 8AM of the next business day.

b. Discoveries
All discoveries shall be processed and documented using the existing procedures
detailed in Sections Ill - During Construction, and IV - Discovery of Human
Remains. Discovery of human remains shall always be treated as a significant
discovery.

c. Potentially Significant Discoveries
If the Pl determines that a potentially significant discovery has been made, the
procedures detailed under Section IIl - During Construction and |V-Discovery of
Human Remains shall be followed. :

d. The PIshall immediately contact the RE and MMC, or by 8AM of the next
business day to report and discuss the findings as indicated in Section I11-B,
unless other specific arrangements have been made.

B. If night and/or weekend work becomes necessary during the course of construction
1. The Construction Manager shall notify the RE, or Bl, as appropriate, a minimum of 24
hours before the work is to begin.
2. The RE, or Bl, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate.

VI. Post Construction
A. Submittal of Draft Monitoring Report
1. The Pl shall submit two copies of the Draft Monitoring Report (even if negative),

prepared in accordance with the Historical Resources Guidelines (Appendix C/D)

which describes the results, analysis, and conclusions of all phases of the

Archaeological Monitoring Program (with appropriate graphics) to MMC via the RE

for review and approval within 90 days following the completion of monitoring. It

should be noted that if the Pl is unable to submit the Draft Monitoring Report
within the allotted 90-day timeframe as a result of delays with analysis, special
study results or other complex issues, a schedule shall be submitted to MMC
establishing agreed due dates and the provision for submittal of monthly
status reports until this measure can be met.

a. For significant archaeological resources encountered during monitoring, the
Archaeological Data Recovery Program or Pipeline Trenching Discovery Process
shall be included in the Draft Monitoring Report.

b. Recording Sites with State of California Department of Parks and Recreation
The PI shall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) any significant or
potentially significant resources encountered during the Archaeological
Monitoring Program in accordance with the City's Historical Resources
Guidelines, and submittal of such forms to the South Coastal Information Center
with the Final Monitoring Report.

11
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MMC shall return the Draft Monitoring Report to the Pl via the RE for revision or, for
preparation of the Final Report.

The Pl shall submit revised Draft Monitoring Report to MMC via the RE for approval.
MMC shall provide written verification to the Pl of the approved report.

MMC shall notify the RE or Bl, as appropriate, of receipt of all Draft Monitoring
Report submittals and approvals.

B. Handling of Artifacts

1.

2%

The Pl shall be responsible for ensuring that all cultural remains collected are
cleaned and catalogued

The Pl shall be responsible for ensuring that all artifacts are analyzed to identify
function and chronology as they relate to the history of the area; that faunal material
is identified as to species; and that specialty studies are completed, as appropriate.

C. Curation of artifacts: Accession Agreement and Acceptance Verification

il

The Pl shall be responsible for ensuring that all artifacts associated with the survey,
testing and/or data recovery for this project are permanently curated with an
appropriate institution. This shall be completed in consultation with MMC and the
Native American representative, as applicable.

When applicable to the situation, the Pl shall include written verification from the
Native American consultant/monitor indicating that Native American resources were
treated in accordance with state law and/or applicable agreements. If the resources
were reinterred, verification shall be provided to show what protective measures
were taken to ensure no further disturbance occurs in accordance with Section IV -
Discovery of Human Remains, Subsection C.

The Pl shall submit the Accession Agreement and catalogue record(s) to the RE or B,
as appropriate for donor signature with a copy submitted to MMC.

The RE or B, as appropriate shall obtain signature on the Accession Agreement and
shall return to Pl with copy submitted to MMC.

The Pl shall include the Acceptance Verification from the curation institution in the
Final Monitoring Report submitted to the RE or Bl and MMC.

D. Final Monitoring Report(s)

1

The Pl shall submit one copy of the approved Final Monitoring Report to the RE or Bl
as appropriate, and one copy to MMC (even if negative), within 90 days after
notification from MMC of the approved report.

The RE shall, in no case, issue the Notice of Completion until receiving a copy of the
approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curation institution.

PALEONTOLOGICAL RESOURCES

. Prior to Permit Issuance or Bid Opening/Bid Award
A. Entitlements Plan Check

s

Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Paleontological Monitoring have been noted on the appropriate
construction documents.

B. Letters of Qualification have been submitted to ADD

12
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1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the
project and the names of all persons involved in the paleontological monitoring
program, as defined in the City of San Diego Paleontology Guidelines.

2. MMC will provide a letter to the applicant confirming the qualifications of the Pl and
all persons involved in the paleontological monitoring of the project.

3. Prior to the start of work, the applicant shall obtain approval from MMC for any
personnel changes associated with the monitoring program.

. Prior to Start of Construction
A. Verification of Records Search

1. The Pl shall provide verification to MMC that a site specific records search has been
completed. Verification includes, but is not limited to a copy of a confirmation letter
from San Diego Natural History Museum, other institution or, if the search was in-
house, a letter of verification from the Pl stating that the search was completed.

2. The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities.

B. PI Shall Attend Precon Meetings
1. Prior to beginning any work that requires monitoring, the Applicant shall arrange a

Precon Meeting that shall include the PI, Construction Manager (CM) and/or Grading

Contractor, Resident Engineer (RE), Building Inspector (Bl), if appropriate, and MMC.

The qualified paleontologist shall attend any grading/excavation related Precon

Meetings to make comments and/or suggestions concerning the Paleontological

Monitoring program with the Construction Manager and/or Grading Contractor.

a. Ifthe Plis unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or B, if appropriate, prior to
the start of any work that requires monitoring.

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)

The applicant shall submit a letter to MMC acknowledging their responsibility for the

cost of curation associated with all phases of the paleontological monitoring '

program.
3. Identify Areas to be Monitored

a. Prior to the start of any work that requires monitoring, the Pl shall submit a
Paleontological Monitoring Exhibit (PME) based on the appropriate construction
documents (reduced to 11x17) to MMC for approval identifying the areas to bhe
monitored including the delineation of grading/excavation limits. Monitoring
shall begin at depths below 10 feet from existing grade or as determined by the
Pl in consultation with MMC. The determination shall be based on site specific
records search data which supports monitoring at depths less than ten feet.

b. The PME shall be based on the results of a site specific records search as well as
information regarding existing known soil conditions (native or formation).

c. MMC shall notify the Pl that the PME has been approved.

4. When Monitoring Will Occur

a. Prior to the start of any work, the P| shall also submit a construction schedule to
MMC through the RE indicating when and where monitoring will accur,

b. The Pl may submit a detailed letter to MMC prior to the start of work or during
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construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction
documents which indicate conditions such as depth of excavation and/or site
graded to bedrock, presence or absence of fossil resources, etc., which may
reduce or increase the potential for resources to be present.
5. Approval of PME and Construction Schedule
After approval of the PME by MMC, the Pl shall submit to MMC written authorization
of the PME and Construction Schedule from the CM.

1. During Construction
A. Monitor Shall be Present During Grading/Excavation/Trenching

1. The monitor shall be present full-time during grading/excavation/trenching activities
including, but not limited to mainline, laterals, jacking and receiving pits, services and
all other appurtenances associated with underground utilities as identified on the
PME that could result in impacts to formations with high and/or moderate resource
sensitivity. The Construction Manager is responsible for notifying the RE, PI, and
MMC of changes to any construction activities such as in the case of a potential
safety concern within the area being monitored. In certain circumstances
OSHA safety requirements may necessitate modification of the PME.

2. The Pl may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as trenching
activities that do not encounter formational soils as previously assumed, and/or
when unigue/unusual fossils are encountered, which may reduce or increase the
potential for resources to be present.

3. The monitor shall document field activity via the Consultant Site Visit Record (CSVR).
The CSVR's shall be faxed by the CM to the RE the first day of monitoring, the last day
of monitoring, monthly (Notification of Monitoring Completion), and in the case of
ANY discoveries. The RE shall forward copies to MMC.

B. Discovery Notification Process

1. Inthe event of a discovery, the Paleontological Monitor shall direct the contractor to
temporarily divert trenching activities in the area of discovery and immediately notify
the RE or Bl, as appropriate.

2. The Monitor shall immediately notify the Pl (unless Monitor is the PI) of the
discovery.

3. The Pl shall immediately notify MMC by phone of the discovery, and shall also submit
written documentation to MMC within 24 hours by fax or email with photos of the
resource in context, if possible.

C. Determination of Significance

1. The Pl shall evaluate the significance of the resource.

a. The Pl shallimmediately notify MMC by phone to discuss significance
determination and shall alsa submit a letter to MMC indicating whether
additional mitigation is required. The determination of significance for fossil
discoveries shall be at the discretion of the PI.

b. If the resource is significant, the Pl shall submit a Paleontological Recovery
Program (PRP) and obtain written approval of the program from MMC, MC
and/or RE. PRP and any mitigation must be approved by MMC, RE and/or CM
before ground disturbing activities in the area of discovery will be allowed to
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resume.

(1). Note: For pipeline trenching projects only, the Pl shall implement the
Discovery Process for Pipeline Trenching projects identified below under
g

c. Ifresource is not significant (e.g., small pieces of broken common shell
fragments or other scattered common fossils) the Pl shall notify the RE, or Bl as
appropriate, that a non-significant discovery has been made. The Paleontologist
shall continue to monitor the area without notification to MMC unless a
significant resource is encountered.

d. The Pl shall submit a letter to MMC indicating that fossil resources will be
collected, curated, and documented in the Final Monitoring Report. The letter
shall also indicate that no further work is required.

(1). Note: For Pipeline Trenching Projects Only. If the fossil discovery is limited
in size, both in length and depth; the information value is limited and there
are no unique fossil features associated with the discovery area, then the
discovery should be considered not significant.

(2). Note, for Pipeline Trenching Projects Only: If significance can not be
determined, the Final Monitoring Report and Site Record shall identify the
discovery as Potentially Significant.

D. Discovery Process for Significant Resources - Pipeline Trenching Projects
The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities including but not limited to excavation
for jacking pits, receiving pits, laterals, and manholes to reduce impacts to below a level
of significance.
1. Procedures for documentation, curation and reporting

a. One hundred percent of the fossil resources within the trench alignment and
width shall be documented in-situ photographically, drawn in plan view (trench
and profiles of side walls), recovered from the trench and photographed after
cleaning, then analyzed and curated consistent with Society of Invertebrate
Paleontology Standards. The remainder of the deposit within the limits of
excavation (trench walls) shall be left intact and so documented.

b. The Pl shall prepare a Draft Monitoring Report and submit to MMC via the RE as
indicated in Section VI-A.

c. The Pl shall be responsible for recording (on the appropriate forms for the San
Diego Natural History Museum) the resource(s) encountered during the
Paleontological Monitoring Program in accordance with the City's Paleontological
Guidelines. The forms shall be submitted to the San Diego Natural History
Museum and included in the Final Monitoring Report.

d. The Final Monitoring Report shall include a recommendation for monitoring of
any future work in the vicinity of the resource.

Iv. Night and/or Weeekend Work
A. If night and/or weekend work is included in the contract
1. When night and/or weekend work is included in the contract package, the extent and
timing shall be presented and discussed at the precon meeting.
2. The following procedures shall be followed.
a. No Discoveries
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In the event that no discoveries were encountered during night and/or weekend
work, The Pl shall record the information on the CSVR and submit to MMC via the
RE via fax by 8AM on the next business day.

b. Discoveries
All discoveries shall be processed and documented using the existing procedures
detailed in Sections 1l - During Construction.

c. Potentially Significant Discoveries
If the Pl determines that a potentially significant discovery has been made, the
procedures detailed under Section IIl - During Construction shall be followed.

d. The Pl shall immediately contact the RE and MMC, or by 8AM on the next
business day to report and discuss the findings as indicated in Section I1I-B,
unless other specific arrangements have been made.

B. If night and/or weekend work becomes necessary during the course of construction
1. The Construction Manager shall notify the RE, or Bl, as appropriate, a minimum of 24
hours before the work is to begin.
2. The RE, or Bl, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate.

V. Post Construction
A. Preparation and Submittal of Draft Monitoring Report
1. The Pl shall submit two copies of the Draft Monitoring Report (even if negative),
prepared in accordance with the Paleontological Guidelines which describes the
results, analysis, and conclusions of all phases of the Paleontological Monitoring

Program (with appropriate graphics) to MMC via the RE for review and approval

within 90 days following the completion of monitoring,

a. For significant paleontological resources encountered during monitoring, the
Paleontological Recovery Program or Pipeline Trenching Discovery Process shall
be included in the Draft Monitoring Report.

b. Recording Sites with the San Diego Natural History Museum
The Pl shall be responsible for recording (on the appropriate forms) any
significant or potentially significant fossil resources encountered during the
Paleontological Monitoring Program in accordance with the City’s Paleontological
Guidelines, and submittal of such forms to the San Diego Natural History
Museum with the Final Monitoring Report.

2. MMCshall return the Draft Monitoring Report to the Pl via the RE for revision or, for
preparation of the Final Report.
The Pl shall submit revised Draft Monitoring Report to MMC via the RE for approval.
MMC shall provide written verification to the Pl of the approved report.
5. MMCshall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring
Report submittals and approvals.
B. Handling of Fossil Remains
1. The Pl shall be responsible for ensuring that all fossil remains collected are cleaned
and catalogued.
C. Curation of artifacts: Deed of Gift and Acceptance Verification
1. The Pl shall be responsible for ensuring that all fossil remains associated with the
monitoring for this project are permanently curated with an appropriate institution.
2. The Pl shall submit the Deed of Gift and catalogue record(s) to the RE or BI, as

L)
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appropriate for donor signature with a copy submitted to MMC.

3. The RE or B, as appropriate shall obtain signature on the Deed of Gift and shall
return to Pl with copy submitted to MMC.

4. The Pl shall include the Acceptance Verification from the curation institution in the
Final Monitoring Report submitted to the RE or Bl and MMC.

D. Final Monitoring Report(s)

1. The Pl shall submit two copies of the Final Monitoring Report to MMC (even if
negative), within 90 days after notification from MMC of the approved report.

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of the
approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curation institution.

The above Mitigation Monitoring and Reporting Program may require additional fees and/or

deposits to be collected prior to the issuance of building permits, certificates or occupancy and/or
final maps to ensure the successful completion of the monitoring program.

VIl. IMPACT SIGNIFICANCE
The MND identified that all impacts would be mitigated to below a level of significance

through mitigation. This Addendum also identifies that all significant project impacts would
be mitigated to below a level of significance, consistent with the previously certified MND.

Vill. CERTIFICATION

Copies of the addendum, the adopted MND, the Mitigation Monitoring and Reporting
Program, and associated project-specific technical appendices, if any, may be reviewed in
the office of the Development Services Department, or purchased for the cost of
reproduction.

December 6, 22, 2022
Date of Final Report

nski, Senior Planner
Dévelopment Services Department
Analyst: Jeffrey Szymanski
Attachments:

Location Map
Mitigated Negative Declaration No. 255100/SCH No. 2011091045
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and

charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for

Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred

to as Construction Meters.)

Clairemont Mesa West Improv 1
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SUBJECT EFFECTIVE DATE
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FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 }4" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3 The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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SUBJECT EFFECTIVE DATE
PAGE 30F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
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DI 55.27 April 21, 2000
2. The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

0. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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PAGE 40F 10
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11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4.5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

I.

Clairemont Mesa West Improv 1
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2. Construction and maintenance related activities (see Tab 2).

Clairemont Mesa West Improv 1

Bid No. K-23-2155-DBB-3

No customer inside or outside the boundaries of the City of San
Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

After the fees have been paid and an account has been created, the
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meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7 Relocation of Existing Fire Hydrant Meters

a.

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8  Disconnection of Fire Hydrant Meter

a.
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After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for

Clairemont Mesa West Improv 1
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b)

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2 If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2. Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX
Administering Division:  Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicie Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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TIES

Meter Information

> Hydrant Meter

METER SHOP (619) 527-7449

Application for Fire s o)

(For Office Use Only)

NS REQ

FACH

DATE

BY

Application Date

Requested Install Date:

Fire Hydrant Location: (Attach Detailed Map//Thomas Bros. Map Locatlon or Construction drawing.)

T.B. G.B. (CITY USE

Specific Use of Water:

Any Return to Sewer or Storm Drain, If so, explain:

Estimated Duration of Meter Use:

Check Box 'if Reclaimed Water

Company Information

Company Name:

Mailing Address:

City: State: Zip:

Phone: ( )

*Business license# *Contractor license#

A Copy of the Contractor’s license OR Business License is required at the time of meter issuance.

Name and Title of Billing Agent: Phone: { )
(PERSON IN ACCOUNTS PAYABLE)

Site Contact Name and Title: Phone: ()
Responsible Party Name: Title:

Cal ID# Phone: (. )
Signature: Date:

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that employees of this Organization understand the proper use of Fire Hydrant Meter
e e e e e

)

| Fire Hydrant Meter Removal Request Requested Removal Diate:

Provide Current Meter Location if Different from Above:

Signature: Title: Date:
Phone: ( ) Pager: ( )
City Meter Private Meter
Catiact Azt i Deposit Amount: S 936.00 Fees Amount: S 62.00
Meter Serial # Meter Size: 05 Meter Make and Style: 6-7
_ Backflow
Backflow # Backflow Size: Make and Style:
Name: Signature: Date:
99 | Page
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches

19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates

23. Paint (traffic striping)

24. Conductors

25. Painting of electrical equipment
26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy

Clairemont Mesa West Improv 1 103 | Page
Bid No. K-23-2155-DBB-3



APPENDIX D

SAMPLE CITY INVOICE WITH CASH FLOW FORECAST
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City of San Diego, CM&FS Div., 9753 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.
City Purchase Order No.
Resident Engineer (RE):

Contractor's Name:
Contractor's Address:

Contractor's Phone #:
Contractor's fax #:

Invoice No.
Invoice Date:

RE Phone#: Fax#: Contact Name: Billing Period: ( To )
Item # Item Description Contract Authorization Previous Totals T te This Estimate Totals to Date
Unit Price Qty Extension %/QTY AmauRt Amount % /7 QTY Amount
1 $ $ $ 0.00 $ -
2 $ $ $ 0.00% $ -
3 $ - $ 0.00% $ -
4 $ $ 0.00% $ -
5 $ - $ 0.00% $ -
6 $ - $ 0.00% $ -
7 $ - $ 0.00% $ -
8 $ - $ 0.00% $ -
5 $ - $ 0.00% $ -
6 $ $ - $ 0.00% $ -
7 $ $ - $ 0.00% $ -
8 $ $ - $ 0.00% $ -
9 $ $ - $ 0.00% $ -
10 g $ - $ 0.00% $ -
11 $ - $ 0.00% $ -
12 $ - $ 0.00% $ -
13 $ - $ 0.00% $ -
14 $ $ - $ 0.00% $ -
15 $ $ - $ 0.00% $ -
16 $ $ - $ 0.00% $ -
17 |Field Orders $ $ - $ 0.00% $ -
$ $ - $ 0.00% $ -
CHANGE ORDER No. $ $ - $ 0.00% $ -
$ $ - $ 0.00% $ -
Total Authorized Amount (includip@’apg aige Order)| $ $ - $ Total Billed | $ -
SUMMARY
A. Original Contract Amount I certify that the materials Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 have been received by me in Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) the quality and quantity specified Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D Resident Engineer Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention $0.00 Construction Engineer
H. Remaining Authorize $0.00 Contractor Signature and Date:

NOTE: CONTRACTOR TO CALCU,

E TO THE 2ND DECIMAL PLACE.
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WESH  Peios Construction Cash Flow Forecas
Date Submitted: 10/10/2018
NTP Date: 3/23/2018
Final Statement of WD Date; 5/23/2020 n I
Contract#1] _KO0R000000 Sewer and Water Group Joh (
Contract Amount: $5,617,000
Year January February March April May June July br [ October | November | December
2018 15,000 25,000 52,000 52,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 1,000,000 | 1,000,000
2020 100,000 100,000 100,000 1,000,000 | 1,000,000
2021
2022
2023
2024
2025
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APPENDIX E

LOCATION MAP
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ADJACENT PROJECTS MAP
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APPENDIX G

CONTRACTOR'S DAILY QUALITY CONTROL INSPECTION REPORT
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Appendix G

City of San Diego
Asphalt Concrete Overlay
Contractor’s Daily Quality Control Inspection Report

Project Title: Date:
Locations: 1.
2.
3.
Asphalt Mix Specification: Attached Supplier:
Dig out Locations: 1.
2.
3.

Tack Coat Application Rate @ Locations:

1.

2.

3.

Asphalt Temperature at Placement @ Locations:

L

2.

3.

Asphalt Depth @Locations:

1.

2.

3.

Compaction Test Result @Locations:

1.

2.

3.

Clairemont Mesa West Improv 1
Bid No. K-23-2155-DBB-3
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Location and nature of defects:
1.
2.
3.

Remedial and Corrective Actions taken or proposed for Engineer’s approval:
1.
2.
3.

Date's City Laboratory representative was present:
1.
2.
3.

Verified the following: Initials:

1. Proper Storage of Materials & Equipment

2. Proper Operation of EqQuipment
3. Adherence to Plans and Specs
4. Review of QC Tests
5. Safety Inspection
Deviations from QCP (see attached)
Quality Control Plan Administrator’s Signature: Date Signed:
Clairemont Mesa West Improv 1 113 | Page
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City of San Diego
Rubber Polymer Modified Slurry
Contractor’s Daily Quality Control Inspection Report

Project Title: Date:

Ambient Temperature (Start of Work): Time:

Environmental Considerations:

Locations (Address Range/CrossStreets):
1.

2.
3.

Approved Mix Design:

Material Suppliers:

RPMS Type(s):

Slurry Machine #'s:

Estimated Cure Time (Break) of Slurry:

Pre-Mix (Per 100 Counts)

Gate Setting/Emulsion %:

Aggregate Weight:

Cement % (by weight of aggregate):

Crumb Rubber % (by volume of cement):

Machine Inspection

Leaks:

Sprayers:

Emulsion Filter:

Carbon Black:

Spreader Box Inspection

Cleanliness:

Augers:

Rubbers:

Fabric:

Runners:

Page 1 of 2
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City of San Diego
Rubber Polymer Modified Slurry
Contractor’s Daily Quality Control Inspection Report

Project Conditions

Crack Fill:

Asphalt Deficiencies:

Cleanliness:

Impediments/Other:

Communication to Client/ ResidentEngineer

Crack Fill:

Asphalt Deficiencies:

Cleanliness:

Impediments/Other:
Test Lab

Tech: Time on Site:

Wet Track Abrasion:

Consistency Test:

Extraction Test:

Water Content:

Spread Rate:

Notes
QCP Administrator Signature: Date Signed:

Page 2 of 2
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APPENDIX H

MONTHLY DRINKING WATER DISCHARGE MONITORING FORM
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DRINKING WATER DISCHARGE MONITORING FORM
(Use for All Discharges to the Storm Drain)

All discharge activities related to this project comply with the State Water Resources Control Board ORDER WQ 2014-0194-DWQ, STATEWIDE GENERAL NPDES PERMIT FOR DRINKING WATER SYSTEMS
DISCHARGES as referenced by (http://www.waterboards.ca.gov/water__issues/programs/npdes/docs/drinkingwater/final_statewide_wqo2014_ 0194_ dwgq.pdf), and as follows:

Project Name:

WBS No.:

Watershed No.

Qualified Person Conducting Tests:

signature

BMPs MUST BE IN PLACE PRIOR TO ANY SCHEDULED DISCHARGE

By signing, | certify that all of the statements and conditions for drinking water discharge events are correct.

Event #1
Samplin 6 (take samples at 10 mins, Excee dence7
DischarzelLocation. Catergory” Notification> | BMPs in Place* | Volume® PINE"  50-60 mins & last 10 mins) Notes
Select Select all that appl Select all that 1 1 q . o e R t d to RE
St ) | (sclectallthatapply) | @ | weasure [unif| Time | Result | Limit |No|ves| Report exceedenceto R
Inlet Location | |Superchlorinated SwW Sweep flow path | Total
(Chlorine added for disinfection) (All Categories) (gutter, street, etc.) Chlorine mg/L E?(getrer::iga/rl;:e
|:|Large Volume PUD Dechlorination Reused
Start (2325,850 gal) (All Categories) (diffusers, chemicals, etc.) (if any) 20 NJUZ
Exceedance
Date: Well Dev/Rehab | water Board [ Jinlet Protection Turbidity |NTU 225 NTU=
Time: (Not Typical) (Large Volume Only) |:|Erosion Controls Excece)g::l;:e for
End [_Ismall volume/other| |county [ Isediment Controls
Date: (No Sampling Required) (2100,000 gal & within % pH Unit Range
Ti R mile of ocean/bay; or if 6.5t0 8.5
ime: enters the County's MS4)
Event #2
Sambplin 6 (take samples at 10 mins, Excee dence7
. A Catergory’ Notification?> | BMPs in Place* | Volume® PUNE" 50-60 mins & last 10 mins) Notes
Discharge Location
1 Select all that appl 1 11 th I 1 . . o s R RE
(Seectone) - ¢ ) | (selectall thatapply) | @ [ peagure [unit| Time | Result | Limit [No|ves| "Port exceedence o
Inlet Location Superchlorinated SW Sweep flow path | Total
(Chlorine added for disinfection) (All Categories) (gutter, street, etc.) Chlo”'ne mg/L E?(gerer;ga/r:e
Large Volume PUD Dechlorination Reused
Start (325,850 gal) (All Categories) (diffusers, chemicals, etc.) (if any) 20NTU=
Exceedance
Date: Well Dev/Rehab ater Board |_Jinlet Protection Turbidity |NTU 225 NTU=
Time: (Not Typical) (Large Volume Only) |:|Erosion Controls Exceggzen“:efor
End [|small volume/Other| _ICounty [ |Sediment Controls
Date: (No Sampling Required) (2100,000 gal & within % pH Unit Range
Ti . mile of ocean/bay; or if 6.5t0 8.5
ime: enters the County’'s MS4)

Instructional Notes found on the Page 2 of 2

PAGE 1 OF 2

Clairemont Mesa West Improv 1
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Engineering & Capital Projects Department

Submit completed Form to RE

Construction Management & Field Services Division

Version 4
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Receiving Water Monitoring

(Complete only if limits exceed on Page 1 of 2)

Event #1

1) Go to the location where the discharge enters the receiving water.

|:| Accessible |:| Unable to Determine |:| No Safe Access

2) If accessible, take photos and complete the visual monitoring below. If
unable to determine, stop here. If no safe access, stop here.

3) Visual Monitoring: Is the discharge into the receiving water...

...causing erosion[™] Yes [ ] No

...carrying floating or suspended matter |:| Yes | | No

..causing discoloration|[ ] Yes [ ] No

...causing and impact to the aquatic life present Yes _| No

...observed with visible film |:| Yes No

...observed with an sheen or coating

Yes| |No

...causing potential nuisance conditions |:| Yes |:| No

3) If all answers are NO, stop here.

4) If any answers are YES, Notify the RE immediately for further action

Event #2

1) Go to the location where the discharge enters the receiving water.

D Accessible |:| Unable to Determine I:' No Safe Access

2) If accessible, take photos and complete the visual monitoring below. If
unable to determine, stop here. If no safe access, stop here.

3) Visual Monitoring: Is the discharge into the receiving water...

...causing erosion

Yes [ ] No

..carrying floating or suspended matter|[ ] Yes No

..causing discoloration|[ "] Yes No

...causing and impact to the aquatic life present Yes No
...observed with visible film Yes No

...observed with an sheen or coating |:| Yes D No

...causing potential nuisance conditions Yes No

3) If all answers are NO, stop here.

4) If any answers are YES, Notify the RE immediately for further action

PAGE 2 OF 2
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Engineering & Capital Projects Department

Instructional Notes

1) Log the location of the inlet or discharge point. For example: Albatross St & 5th Av. Log the start date
and time and the end date and time of the discharge.

2) Log the discharge category. "Superchlorinated" are discharges where additional chlorine is added in
order to adequately disinfect and sanitize drinking water system facilities. This does NOT include potable
water containing residual chlorine from the water treatment process. "Large Volume" discharges are
greater than 325,850 gallons of total volume for one event. "Well Dev/Rehab" are discharges of potable
ground water from a well. This is not typical. If none of these categories apply, then select "Small
Volume/Other."

3) Notifications of the location, date, time, category, and estimated volume of discharge must be made to
the contacts and per the requirements below:

Contact When to Notify Email
TSW 3 days prior to all discharges  |SWPPP@SanDiego.gov
. . CompReports@SanDiego.gov
PUD 3 days prior to all discharges -
ysPp g Rdavenport@SanDiego.gov
San Diego 3 days prior to Large Volume |SanDiego@WaterBoards.ca.gov

Water Board Ben.Neill@WaterBoards.ca.gov

3 days prior if 100,000 gal and |DEH: Joseph.Palmer@SDCounty.ca.gov
within 1/4 mile of ocean/bay Dominigue.Edwards@SDCounty.ca.gov

3 days prior if enter county MS4 |WPP:Nicholas.DeValle@SDCounty.ca.gov

or unincorporated County LUEG.Watersheds@sdcounty.ca.gov

4) At a minimum, sweep gutters prior to starting discharge and use dechlorination BMPs. The contractor
and RE must monitor and determine if BMPs need to be removed or modified. For example if inlet
protection is causing flooding at a storm drain inlet, contractor may elect to remove BMPs. Document
any modification to BMPs in the notes
5) Total volume must be logged for all discharges. If discharge water is reused for other purposes such
as watering a golf course, log that volume under “Reused”
6) Sampling is required for categories per the following table:

Category Measure Sample Frequency
Superchlorinated  |Chlorine, Turbidity, pH |first 10 min, 50-60 min, last 10 min

discharges

County of
San Diego

Large Volume Chlorine Turbidity first 10 min, 50-60 min, last 10 min
Well Dev/Rehab Chlorine Turbidity first 10 min, 50-60 min, last 10 min
Small Volume/Other [None required N/A
7) Effluent limitations must be monitored not to exceed per the following table:
Measure Method Limit
Chlorine [Field Measure 0.10 mg/L-Cl

20 NTU for inland waters
225 NTU for ocean

100 NTU for wells
6.5-85

Turbidity |Visual Estimate

pH Field Meausre

Construction Management and Field Services Division
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APPENDIX |

REHABILITATION DATA COLLECTION - SAMPLE SEWER MAINS, LATERALS, AND
MANHOLES REHABILITATION DATA TEMPLATES

Clairemont Mesa West Improv 1 119 | Page
Bid No. K-23-2155-DBB-3



REHAB DATA COLLECTION - SEWER MAINS

FSN [REHAB DATE |LENGTH |INSIDE DIAM |FUNCTIONAL DIAM ([LINING TYPE DESC |[LINING METHOD DESC |REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR (COMMENTS ACCEPTANCE DATE
65112 8/22/2006 312 8 7|PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES, LP RIBLOC EXAMPLE - Leave this row in the table as it is. 8/22/2006
5/23/2016
Clairemont Mesa West Improv 1 10f1 120 | Page
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REHAB DATA COLLECTION - LATERALS

FSN |£HAB DATE TOPHAT INSTALLED SIZE FUNCTIONAL DIAM LINING TYPE DESC LINING METHOD DESC |£HAB CONTRACTOR DESC REHAB MATERIAL VENDOR |COMMENTS ACCEPTANCE DATE
5033085 8/22/2006|Y pPvC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE - Leave this row in the table as it is. 8/22/2006
Clairemont Mesa West Improv 1 121 | Page
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REHAB DATA COLLECTION - MANHOLES

LINING ACTUAL
REHAB MATERIAL LINING REHAB RIM INVERT DEPTH ACCEPTANCE
MH FSN DATE LINING TYPE VENDOR SYSTEM CONTRACTOR ELEVATION | ELEVATION (VF) COMMENTS DATE
ZEBRON
70536 3/28/2007 | POLYURETHANE ZEBRON ZEBRON 386 | CORPORATION 49.8 41.95 7 | Leave this row as a sample. 3/28/2007
Clairemont Mesa West Improv 1 122 | Page
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APPENDIX)

SAMPLE OF PUBLIC NOTICE
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FOR SAMPLE REFERENCE ONLY

The City of

SAN
DIEGOJ

CONSTRUCTION NOTICE

PROJECT TITLE

Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

 Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

o Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

To contact the City of San Diego: SDJ) Public Works

619-533-4207 | engineering@sandiego.gov | sandiego.gov/CIP
& This information is available in alternative formats upon request.

Clairemont Mesa West Improv 1

The City of

CONSTRUCTION NOTICE

PROJECT TITLE

Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

» Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

» Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

To contact the City of San Diego: SD) Public Works

619-533-4207 | engineering@sandiego.gov | sandiego.gov/CIP

& This information is available in alternative formats upon request.
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APPENDIX K

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021
Whitebook.

AMI technology allows water meters to be read electronically rather than through direct
visual inspection by PUD field staff. This will assist PUD staff and customers in managing
unusual consumption patterns which could indicate leaks or meter tampering on a customer's

property.
Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3

T —————-
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4

NICOR RF Friendly
lid.

1" clearance : ;
Excess wire coiled

and secured

2 " rebar Pit cleaned, gravel in
D|ECE
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned
to its original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged
AMI devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

ERT or Transmitter

Photo 6 below is an example of disturbance that shall be avoided:

The
antenna

was drilled

into the lid

and now it BN

is
removed

Clairemont Mesa West Improv 1
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Photo 6

Fiberglass Rod

| The ERT has
\|been
|disconnected

!from the

Water Meter

| The endpoint is taken off the

rod which is the original
installation location
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are
strategically placed units (mainly on street light poles) that collect interval meter reading data from
multiple meters for transmission to the Department Control Computer. If you come across any of
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a
sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525
if your work will impact these street lights. These are assets that belong to the City of San Diego
and you shall be responsible for any costs of disruption of this network.
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Photo 8

Network Device

Photo 9

For assistance
rumlc urarrrs With this AMI device:
- City of San Diego
Public Utilities Department

Water Emergency Repairs
{619)515-3525

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately.
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed,
at (619) 362-0121.
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ATTACHMENT F

RESERVED

Clairemont Mesa West Improv 1 132 | Page
Bid No. K-23-2155-DBB-3



ATTACHMENT G

CONTRACT AGREEMENT
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ATTACHMENT G

CONTRACT AGREEMENT

CONSTRUCTION CONTRACT

This Phase-Funded contract is made and entered into between THE CITY OF SAN DIEGO, a municipal
corporation, herein called "City", and _KTA Construction, Inc. , herein called "Contractor" for
construction of Clairemont Mesa West Improv 1; Bid No. K-23-2155-DBB-3; in the total amount Four
Million Three Hundred Seventy Five Thousand Eight Hundred Ninety Seven Dollars and Thirty Five

Cents ($4,375,897.35), which is comprised of the Base Bid.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1.

The following are incorporated into this contract as though fully set forth herein:

(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

() Reference Standards listed in the Instruction to Bidders and the Supplementary
Special Provisions (SSP).

(d) That certain documents entitled Clairemont Mesa West Improv 1, on file in the office
of the Purchasing & Contracting Department as Document No. B-20032, B-20033, as
well as all matters referenced therein.

The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner Clairemont Mesa West Improv 1, Bid Number K-23-2155-DBB-3, San Diego,
California.

For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

This contract is effective as of the date that the Mayor or designee signs the agreement and is
approved by the City Attorney in accordance with San Diego Charter Section 40.



CONTRACT AGREEMENT (continued)

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its
Mayor or designee, pursuant to Municipal Code Section 22.3102 authorizing such execution.

THE CITY OF SAN DIEGO APPROVED AS TO FORM

o .A '
Print Name: Stephen Samara Print Name: M

Principal Contract Specialist Deputy City Attorney
Purchasing & Contracting Department
Date: 5/11/2023 Date: ST/I (6‘/ 23
CONTRACTOR

NV /4

Print Name: Pj»..a L f'}f.U.ZCAAgQ

Title: P/M«a i

Date: § _ /0.2%

City of San Diego License No.:%‘qqsg:ﬂ?fj\q
State Contractor’s License No.:m

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: \OCDDORIAR



CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid
are true and correct.
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BIDDER’'S GENERAL INFORMATION

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate

a collusive or sham bid.
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CONTRACTOR CERTIFICATION

COVID-19 VACCINATION ORDINANCE
CERTIFICATION OF COMPLIANCE

| hereby certify that | am familiar with the requirements of San Diego Ordinance No. 0-21398
implementing the City's Mandatory COVID-19 Vaccination Policy.

TERMS OF COMPLIANCE

The City's Mandatory COVID-19 Vaccination Policy, outlined in San Diego Ordinance 0O-21398
(Nov. 29, 2021), requires ALL City contractors, who interact in close contact with City employees while
providing contracted services indoors in City facilities or while performing bargaining unit work while
indoors, to be fully vaccinated against COVID-19, effective January 3, 2022, as a condition for provision
or continued provision of contracted services.

1. “City contractor” means a person who has contracted with the City of San Diego to provide
public works, goods, services, franchise, or consultant services for or on behalf of the City, and
includes a subcontractor, vendor, franchisee, consultant, or any of their respective officers,
directors, shareholders, partners, managers, employees, or other individuals associated with
the contractor, subcontractor, consultant, or vendor.“Person” means any natural person, firm,
joint venture, joint stock company, partnership, association, club, company, corporation
business trust or organization.

2. “Fully vaccinated” means a person has received, at least 14 days prior, either the second dose
in a two-dose COVID-19 vaccine series or a single-dose COVID-19 vaccine,or otherwise meets
the criteria for full vaccination against COVID-19 as stated in applicable public health guidance,
orders, or law. Acceptable COVID-19 vaccines mustbe approved by the U.S. Food and Drug
Administration (FDA) or authorized foremergency use by the FDA or the World Health
Organization.

3. “Close contact” means a City contractor is within 6 feet of a City employee for a cumulative
total of 15 minutes or more over a 24-hour period (for example, three individual 5-minute
exposures for a total of 15 minutes).

4. City contractors who interact in close contact with City employees must fully comply with the
City's Mandatory COVID-19 Vaccination Policy,which may include a reporting program that
tracks employee vaccination status.

5. City contractors with employees or subcontractors who interact in close contact with City
employees must certify that those members of their workforce, and subcontractors
regardless of tier, who work indoors at a City facility, are fully vaccinated and that the City
contractor has a program to track employee compliance.

6. City contractors that have an Occupational Safety and Health Administration compliant testing
program for members of their workforce, as a reasonable accommodation, may be
considered for compliance.

Non-compliance with the City's Mandatory COVID-19 Vaccination Policy may result in termination of a
contract for cause, pursuant to the City's General Terms and Provisions, Reference Standards, and the
San Diego Municipal Code.
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act".
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code 8 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code 8 22.4300 regarding Equal Benefits Ordinance.
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CONTRACTOR CERTIFICATION

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception
listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written
subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace
or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq.,
throughout the duration of this Contract.
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CONTRACTOR CERTIFICATION

PRODUCT ENDORSEMENT

| declare under penalty of perjury that | acknowledge and agree to comply with the provisions of City
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement
identifying or referring to the City as the user of a product or service requires the prior written
approval of the City.
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , 2 the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

Clairemont Mesa West Improv 1
(Project Title)

as particularly described in said contract and identified as Bid No. K-23-2155-DBB-3; SAP No. (WBS)B-20032,
B-20033; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash,
debris, and surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS,
said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in
said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

By:

Contractor

ATTEST:

State of County of

On this DAY OF .2 , before the undersigned, a Notary Public in and for said
County and State, duly commissioned and sworn, personally appeared
known to me to be the Contractor named in the foregoing Release, and
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State
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LIST OF SUBCONTRACTORS

*%* PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name,
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or
in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for
each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the
Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards
achieving any mandatory, voluntary, or both subcontracting participation percentages.

MBE, WBE, DBE, DVBE,
NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR | SUBCONTRACTOR | TYPE OF DOLLAORFVALUE OBE, ELBE, SLBE, SDB, WHERE CH:EICE::LJ:EINT
OF SUBCONTRACTOR OR DESIGNER LICENSE NUMBER WORK WoSB, HUBZone, OR CERTIFIED®@
SUBCONTRACT PARTNERSHIP
SDVOSB®

Name:

Address:

City:

State:

Zip:

Phone:

Email:

Name:

Address:

City:

State:

Zip:

Phone:

Email:

@ As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

*%% PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION

Bid No. K-23-2155-DBB-3

MBE, WBE, DBE, DVBE,
DOLLAR VALUE OF | SUPPLIER | MANUFACTURER
NAME, ADDRESS AND TELEPHONE NUMBER OF MATERIALS OR MATERIAL OR OBE, ELBE, SLBE, SDB, WHERE CERTIFIED®
VENDOR/SUPPLIER SUPPLIES SUPPLIES (Yes/No) (Yes/No) WoSB, HUBZone, OR
SDVOSB®
Name:
Address:
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:
Email:
@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego cITy State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CAD0GS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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ELECTRONICALLY SUBMITTED FORMS

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR
BID NON-RESPONSIVE.

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS

The following forms are to be completed by the bidder and submitted (uploaded) electronically with
the bid in PlanetBids.

A. BID BOND - See Instructions to Bidders, Bidders Guarantee of Good Faith
(Bid Security) for further instructions
B. CONTRACTOR'’S CERTIFICATION OF PENDING ACTIONS

C. SUBCONTRACTOR LISTING FOR ALTERNATE ITEMS

D. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM
E. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR

F. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS,
SUPPLIERS AND MANUFACTURERS
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B8ID BOND

See Instructions to Bidders, Bidder Guarantee of Good Faith

(Bid Security)
KNOW ALL MEN BY THESE PRESENTS,
That  KTA Construction, Inc. as Principal,
and _Atlantic Specialty Insurance Company as Surety, are held

and firmly bound unto The City of San Diego hereinafter called "OWNER,” in the sum
of 10% OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under
the bidding schedule(s) of the OWNER's Contract Documents entitled

K-23-2155-DBB-3 - Clairemont Mesa West Improv 1

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and in
the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form of
agreement bound with said Contract Documents, furnishes the required certificates of insurance, and
furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and
void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit,
including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this th day of March ,2023
KTA Construction, Inc. (SEAL) Atlantic Spegialty Insurance Company  (SEAL) s,
= , et 't «9,5‘
(Principal) (Surety) 5‘;9‘;0“‘.0,‘. _,‘;7%:._%
/. p fo 'SEAL ™3
. / Vi / / ? 2w &
' g X g & =7
e \/? v 2 7 By: ""f.?i:fv?:oi‘:ﬁ“‘\
(Signature) (Signature) T

Lawreftce F. McMahon, Attorney-in-Fact

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)

Clairemont Mesa West Improv 1 150 | Page

Bid No. K-23-2155-DBB-3



CALIFORNIA ALL- PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of __San Diego )
On March 9, 2023 before me, Maria Guise, Notary Public
Date Here Insert Name and Title of the Officer
personally appeared Lawrence F. McMahon

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),
or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

" MARIA GUISE

COMMISSION # 2283717 3 i
Notary Fublic - California 5 Signature |
IGE v " 7 . .
o 142028} - ¥ Signatlire of Notary Public

My Comin. Expires Apr. 14, 2000

Place Notary Seal Above

OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document:
Document Date: Number of Pages:
Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’s Name:

[ Corporate Officer — Title(s): [J Corporate Officer — Title(s):

J Partner — [ Limited [J General Ll Partner — [ Limited [ General

O Individual Attorney in Fact I Individual [1 Attorney in Fact

(] Trustee [J Guardian or Conservator d Trustee [J Guardian or Conservator
O Other: O Other:

Signer |s Representing: Surety Company Signer Is Representing:

©2015 Natlonal Notary Assoma’uon WWw, NatlonaINotary org 1-800-US NOTARY (1 800 876 -6827) Item #5907




intact

INSURANCE

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its principal office in Plymouth,
Minnesota, does hereby constitute and appoint: Lawrence F. McMahon, Maria Vhanneza Guise, Janice Martin, Sarah Myers, James D. Castle, John R. Qualin,
each individually if there be more than one named, its true and lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds,
recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof; provided that no bond or undertaking executed under this authority shall exceed in
amount the sum of: unlimited and the execution of such bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of
these presents, shall be as binding upon said Company as if they had been fully signed by an authorized officer of the Company and sealed with the Company seal. This Power
of Attorney is made and executed by authority of the following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the
twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice President or Vice-President (each an “Authorized Officer”) may execute for and in behalf of the Company any and
all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the
Authorized Officer may appoint and authorize an Attorney-in-Fact to execute on behalf of the Company any and all such instruments and to affix the Company
seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attorney-in-

Fact.

Resolved: That the Attorney-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds,
recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall
be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attorney-in-Fact is hereby authorized to verify any affidavit
required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

This power of attomey is signed and sealed by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY
INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by
facsimile to any power of attorney or to any certificate relating thereto appointing an Attorney-in-Fact for purposes only of executing and sealing any bond,
undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company
as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though

manually affixed.

IN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company
to be affixed this twenty-seventh day of April, 2020.

e D
b,

-;-“:\,‘TY NS,

3‘\\ B,
fqﬁ? ORPOR4y, ?%6"—.
o' SEAL ‘:: z
io H
'-._"; 1986 oF By

Z, % & £F
STATE OF MINNESOTA ol o YO Paul J. Brehm, Senior Vice President
HENNEPIN COUNTY Gl g N

On this twenty-seventh day of April, 2020, before me personally came Paul J. Brehm, Senior Vice President of ATLANTIC SPECIALTY INSURANCE COMPANY, to me
personally known to be the individual and officer described in and who executed the preceding instrument, and he acknowledged the execution of the same, and being by me
duly sworm, that he is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrument is the seal of said Company and that the said seal and the
signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.

Shhbidit

Notary Public

ALISON DWAN NASH-TROUT ¢

A¥\ NOTARY PUBLIC - MINNESOTA
My Commission Expires
January 31, 2025 !

1, the undersigned, Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney is in full
force and has not been revoked, and the resolutions set forth above are now in force.

Signed and sealed. Dated Sth day of ___March , 2023
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This Power of Attorney expires x, Ve o b
=, ?‘; “in o
January 31, 2025 K S
et Kara Barrow, Secretary

Please direct bond verifications to surety@intactinsurance.com




CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide
to the City a list of all instances within the past 10 years where a complaint was filed or pending against the Bidder
in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors,
vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action
taken.

CHECK ONE BOX ONLY,

X The undersigned certifies that within the past 10 years the Bidder has NOT been the subject of
a complaint or pending action in a legal administrative proceeding alleging that Bidder
discriminated against its employees, subcontractors, vendors or suppliers.

| The undersigned certifies that within the past 10 years the Bidder has been the subject of a
complaint or pending action in a legal administrative proceeding alleging that Bidder
discriminated against its employees, subcontractors, vendors or suppliers. A description of the
status or resolution of that complaint, including any remedial action taken and the applicable
dates is as follows:

DATE OF LITIGATION RESOLUTION/REMEDIAL
i LOCATION DESCRIPTION OF CLAIM (Y/N) STATUS AETION TARER

Contractor Name: KTA Construction, Inc.

Certified By Paul M. Henderson Tittle President
/ / /Jame
A ( : / Date 03/10/2023
Signature

USE ADDITIONAL FORMS AS NECESSARY
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DEBARMENT AND SUSPENSION CERTIFICATION
PRIME CONTRACTOR
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

_ 4 EFFECT OF DEBARMENT OR SUSPENSION : X
To promote integrity in the City's contracting processes and to protect the public interest, the City shall only enter into
contracts with responsible- bidders and contractors. In accordance with San Diego Municipal Code §22.0814 (a): Bidders
and contractors who have been debarred or suspended are excluded from submitting bids, submitting responses to
requests for proposal or qualifications, receiving contract awards, executing contracts, participating as a subcontractor,
employee, agent or representative of another person contracting with the City.
As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s).

The names of all persons interested in the foregoing proposal as Principals are as follows:

=R NAME o bk ] TITLE
Paul M. Henderson President
Kennard J. Anderson Vice President

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof;
if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested
person is an individual, state first and last names in full.

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in the
capacity of owner, partner, director, officer, manager:

e Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal,
State or local agency;

« has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local agency
within the past 3 years;

» does not have a proposed debarment pending; and

e  has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in
any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it
applies, initiating agency, and dates of action.

Contractor Name:_KTA Construction, Inc.

Certified By Paul M. Henderson rie President
*/’ ’ a
{ / (/q 7[ L— bate  03/10/2023
Signature
NOTE: Providing false information may result in criminal prosecution or administrative sanctions.
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Mandatory Disclosure of Business Interests Form

BIDDER/PROPOSER INFORMATION

Legal Name DBA
KTA Construction, Inc
Street Address City State T Zip
821 Tavern Rd. Alpine CA 91901
Contact Person, Title Phone Fax
Mike Henderson (619) 562-1685 (619) 562-1685

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed
transaction (SDMC § 21.0103).

* The precise nature of the interest includes:

. the percentage ownership interest in a party to the transaction,

. the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the

. transaction, the value of any financial interest in the transaction,

. any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any
. philanthropic, scientific, artistic, or property interest in the transaction.

** Directly or indirectly involved means pursuing the transaction by:

. communicating or negotiating with City officers or employees,

. submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City,
. or directing or supervising the actions of persons engaged in the above activity.

Name Title/Position

Paul Henderson President
City and State of Residence Employer (if different than Bidder/Proposer)

El Cajon, CA Same

Interest in the transaction
100% Ownership / Responsible for supervising preperation of the bids/proposals.

Name Title/Position
Kennard Anderson Vice President
City and State of Residence Employer (if different than Bidder/Proposer)
Alpine, CA Same

Interest in the transaction

0% Ownership / Assists with preparing bids/proposals and all other aspects of project management.

* Use Additional Pages if Necessary *

Under penalty of perjury under the laws of the State of California, | certify that | am responsible for the completeness and accuracy
of the responses contained herein, and that all information provided is true, full and complete to the best of my knowledge and
belief. | agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, | learn that any
portion of this Mandatory Disclosure of Business |pterests Form requires an updated response. Failure to timely provide the

Mayor or Designee with written notice is grounds for Con lact/qrm' aplon.
Paul M Henderson, President /( A L— 03/10/2023

p— g

Print Name, Title Signature Date

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an
informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business
Interests Form is submitted.
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Mandatory Disclosure of Business Interests Form

BIDDER/PROPOSER INFORMATION

Legal Name DBA
KTA Construction, Inc
Street Address | City State | Zip
821 Tavern Rd Alpine CA 91901
Contact Person, Title Phone Fax
Mike Henderson (619) 562-9464 (619) 562-1685

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed
transaction (SDMC § 21.0103).

* The precise nature of the interest includes:

. the percentage ownership interest in a party to the transaction,

D the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the

D transaction, the value of any financial interest in the transaction,

. any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any
D philanthropic, scientific, artistic, or property interest in the transaction.

** Directly or indirectly involved means pursuing the transaction by:

. communicating or negotiating with City officers or employees,

D submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City,
. or directing or supervising the actions of persons engaged in the above activity.

Name Title/Position

Adam Ogden Project Manager/Estimator
City and State of Residence Employer (if different than Bidder/Proposer)
El Cajon, CA Same

Interest in the transaction

0% Ownership / Assists with preparing bids/proposals and all other aspects of project management.

Name Title/Position

City and State of Residence Employer (if different than Bidder/Proposer)

Interest in the transaction

* Use Additional Pages if Necessary *

Under penalty of perjury under the laws of the State of California, | certify that | am responsible for the completeness and accuracy
of the responses contained herein, and that all information provided is true, full and complete to the best of my knowledge and
belief. | agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, | learn that any

portion of this Mandatory Disclosure of Business | ests Form requires an updated response. Failure to timely provide the
Mayor or Desighee with written notice is grounds for Contract & rm‘/(ion.
Paul M. Henderson, President ( / / [— 03/10/2023
Print Name, Title Signature Date

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an
informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business
Interests Form is submitted.
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SUBCONTRACTORS FOR ALTERNATES

*%% FOR USE WHEN LISTING SUBCONTRACTORS FOR ALTERNATES ONLY *%3%*
(Use Additional Sheets As Needed)

IDENTIFY
ALTERNATE SUBCONTRACTOR NAME, LOCATION SUBCNTRACTOR’S | SUBCONTRACTOR's | SSUBCONTRACTOR DOLLAR VALUE OF THE
(example: Ded;gtive Alternate PHONE & EMAIL ’ A LICENSE DIR REGISTRATION CS%E%‘&EE}?E’ TYPE OF WORK AL'(rﬁ;gm:/txi"r,:: Isfulicd(l)llggxcm-
Only one Alteli_nate and Sub per
1000001156 | Constructor -
Deductive Name: Roy Allan Slurry Seal 372798 Slurry Seal $73,725.88
Alternate C Address: 11922 Bloomfield Ave
City: Santa Fe Springs  State: CA
Zip: 90670 Phone: 562-864-3363
Email:_ lawrence@raslurry.com
1033358 1000062521 | Constructor AC Pavin 161,539.00
Additive Name: California Asphalt Paving and Grinding 9 $ 53
Alternate B Aeress:1229 Bolinas Bay Ct
City:_Chula Vista State:CA
Zip: 91913 Phone: 619-890-0826
Email: capavingandgrading@gmail.com
L . 964028 | 1000000485 | Constructor Highline $38,004.00
Name: Piperin Corporation & Connections
ﬁﬁditiV? A Address:_ 510 Venture St
ernate City: Escondido State: CA

Zip: 92029 Phone: 760-305-7248
Email: craig@piperincorp.com

Name:

Address:

City: State:
Zip: Phone:
Email:

SUBCONTRACTORS FOR ALTERNATE ITEMS ARE NOT CONSIDERED IN THE CALCULATION TOWARD ACHIEVING
SLBE/ELBE PARTICIPATION GOALS

Clairemont Mesa West Improv 1 152 | Page
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER"
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

SUBCONTRACTOR ] SUPPLIER O MANUFACTURER
Loveless Linton, Inc

Rebekah Loveless CFO/Secretary

Brandon Linton CEO

SUBCONTRACTOR O SUPPLIER O MANUFACTURER

EiaTIEE s NANE T e 20 I T e

National Coating & Lining

Jim Pleasants President
SUBCONTRACTOR ] SUPPLIER | MANUFACTURER

B NAME: o] i e ' TITLE B

R&C Structures

Kelly Santar CEO/ Secretary

Peter Santar CFO
SUBCONTRACTOR 1 SUPPLIER ] MANUFACTURER

__NAME i : ' TITLE
Statewide Stripes
David Brilante CEO/CFO

Contractor Name: KK TA Construction, Inc

Certified By Paul M. Henderson e President
”/ Name

/L—/ bate 03/10/2023
Signature

*USE ADDITIONAL FORMS AS N ECESSARY**
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCON TRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

SUBCONTRACTOR ] SUPPLIER O MANUFACTURER
e NG e _ TITLE AR

Two Rivers Strategies

Reema Boccia President

SUBCONTRACTOR O SUPPLIER [l MANUFACTURER
Ciethoee s s NAMER SN T 3 __TITLE e
McGrath Consulting

Micheal McGrath President
SUBCONTRACTOR ] SUPPLIER ™ MANUFACTURER

N ~_ NAME . W 18 STITEE SO B

Roy Allan Slurry Seal

Lawrence Allan President
SUBCONTRACTOR ] SUPPLIER O MANUFACTURER

) NAME : TITLE

California Asphalt Paving and Grading

Christopher Vasquez President

Ashley Darrott Treasurer

Contractor Name: IKTA Construction, Inc

Certified By Paul M. Henderson

e

Signature

Tiie President

pate 03/10/2023

* USE ADDITIONAL FORM S AS N ECESSARY* *

Clairemont Mesa West Improv 1
Bid No. K-23-2155-DBB-3
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCON TRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

X] SUBCONTRACTOR ] SUPPLIER . 1 MANUFACTURER

| ST} T NAME e ) RN IILE s c 2
Code 3 Media

Chris Marquart Owner

SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
AR Concrete

Rafael Teran CEO

[x] SUBCONTRACTOR | SUPPLIER [ MANUFACTURER
Easy Flow

Adam Wilson Owner

SUBCONTRACTOR [ SUPPLIER | MANUFACTURER

| _ NAME | TITLE ]
Piperin Corporation

Craig Berry President/CEO

Contractor Name: IKTA Construction, Inc

Certified By Paul M. Henderson mte President
1 Name

_ [ 1/ /L— e 03/10/2023
Signature

*USE ADDITIONAL FORMS AS NECESSARY* *
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COM PLETED BY BIDDER*

FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a

list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

X SUBCONTRACTOR ] SUPPLIER O MANUFACTURER
YBS Construction Engineering
Rodoifo Sanchez President
Marissa Sanchez Vice President
X SUBCONTRACTOR O SUPPLIER ] MANUFACTURER
Nuline Technologies
Dominic Burtech, JR Managing Member
Julie Burtech Managing Member
Frank Durazo, Jr Managing Member
Salvador Aquino, Jr Managing Member
| SUBCONTRACTOR ] SUPPLIER Il MANUFACTURER
y NAME : ol [ = TITLE =
| SUBCONTRACTOR O SUPPLIER | MANUFACTURER
~ NAME TITLE
Contractor Name: IKTA Construction, Inc
Certified By Paul M. Henderson mle President
[ % Name
/ /L— nate 03/10/2023
Signature
* USE ADDITIONAL FORMS AS N ECESSARY**
1565 | Page
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City of San Diego

Clairemont Mesa West Improv 1 (K-23-2155-DBB-3), bidding on 03/14/2023 2:00 PM (PDT)

Bid Results

Bidder Details

Vendor Name
Address

Respondee
Respondee Title
Phone

Email

Vendor Type
License #
CADIR

Bid Detail

Bid Format
Submitted
Delivery Method
Bid Responsive
Bid Status
Confirmation #

KTA Construction, Inc.
821 Tavern Rd.

Alpine, California 91901
United States

Mike Henderson
President
619-562-9464
adam@ktaconstruction.com
PQUAL, CADIR

398284

1000008298

Electronic
03/14/2023 1:45 PM (PDT)

Submitted
322455

Respondee Comment

Buyer Comment

Attachments

File Title

SIGNED - Subcontractors for Alternates.pdf
SIGNED - Subs Debarment & Suspension

Cert.pdf

SIGNED - Debarment & Suspension Cert.pdf

File Name

Cert.pdf

SIGNED - Subcontractors for Alternates.pdf
SIGNED - Subs Debarment & Suspension

SIGNED - Debarment & Suspension Cert.pdf

Page 1 of 6
Printed 03/14/2023

File Type
Subcontractor Listing for Alternate Items

Debarment and Suspension Form -
Subs/Supp/MFR

Debarment and Suspension Form - Prime

SIGNED - Mandatory Disclosure of Business.pdf SIGNED - Mandatory Disclosure of Business.pdf Mandatory Disclosure of Business Interests Form

SIGNED - Contrators Cert of Pending

Actions.pdf

SIGNED - Bid Bond.pdf

SIGNED - Contrators Cert of Pending
Actions.pdf

SIGNED - Bid Bond.pdf

PlanetBids, Inc.

Contractor's Certification of Pending Actions

Bid Bond



City of San Diego Page 2 of 6
Clairemont Mesa West Improv 1 (K-23-2155-DBB-3), bidding on 03/14/2023 2:00 PM (PDT) Printed 03/14/2023

Subcontractors

Showing 14 Subcontractors

Name & Address Desc License Num CADIR Amount Type
AR Concrete Concrete Flatwork 1087615 1000040647 $§276,831.00 Local
1128 2nd Ave (Constructor)
Chula Vista, California 91911
CODE 3 Media Preconstruction na 1000055028 $3,240.00 Local
663 S Rancho Santa Fe Video (Service
Suite 177 Provider)
San Marcos, California 92078
California Asphalt Paving and Gradir Asphalt Paving 1033358 1000062521 $192,425.00 ELBE, MALE, LAT, Local
1220 Bolinas Bay Ct. (Constructor)
Chula Vista, California 91913
Easy Flow Sewer Lateral 960845 1000010925 $30,000.00 CADIR, SLBE, CAU, MALE,
12530 Stowe Dr Rehabilitation Local
Poway, California 92064 (Constructor)
Loveless Linton, Inc. ARCHEO/PALEO na 1000047263 $43,504.00 Local
14271 W lewis St. MONITORING
San Diego, California 92103 (SERVICE
PROVIDER)
McGrath Consulting WPCP (Designer) na 1000037165 $800.00 Local
PO Box 2488
El Cajon, California 92021
National coating and lining company Manhole 886430 1000013795 $27,960.00
26713 Madison ave Rehabilitation
Murrieta, California 92562 (Constructor)
Nu-Line Technologies, LLC Sewer Main 997520 1000003808 $116,593.00 CADIR, MBE, WBE, FEM,
1325 Pipeline Dr Rehabilitation Local
Vista, California 92081 (Constructor)
Piperin Corporation Water Main 964028 1000000485 $376,220.00 ELBE, CADIR, Local
510 Venture Street Installation
Escondido, California 92029 (Constructor)
R&C Structures, Inc. Manholes 425215 1000004446 $13,998.00 WBE, WOSB, FEM, CAU,
1615 La Mirada Drive (Constructor) Local
San Marcos, California 92069
ROY ALLAN SLURRY SEAL, INC Slurry Seal 372798 1000001156 $172,221.03 CADIR, PQUAL
11922 Bloomfield Ave. (Constructor)
SANTA FE SPRINGS, California 9067
Statewide Stripes Inc. Striping 788286 1000001334 $6,200.00 DBE, Local
PO Box 600710 (Constructor)
San Diego, California 92160
Two Rivers Strategies Liaison (Servlce na 1000871377 $18,000.00 SDB, WBE, MBE, FEM,
9820 Alto Dr. Provider) WOSB, Local
La Mesa, California 91941
YBS CONSTRUCTION ENGINEERING Trucking (Partial) 885270 1000641763 $12,500.00 MBE, SLBE, MALE, LAT,
1205 S. 43rd St,, STE 150 (Constructor) CADIR, Local

San Diego, California 92113

PlanetBids, Inc.
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Line Items

Discount Terms No Discount

PlanetBids, Inc.



Item# Item Code Type Item Description uom QTY Unit Price Line Total Response  Comment

Main Bid (Common Items) $1,578,308.35

1 524126 Bonds (Payment and Performance) LS 1 $33,000.00 $33,000.00 Yes
2 541820 Exclusive Community Liaison Services LS 1 $21,000.00 $21,000.00 Yes
3 541690 Archaeological and Native American Monitoring Program LF 1580 $10.00 $15,800.00 Yes
4 541690 Paleontological Monitoring Program LF 795 $8.00 $6,360.00 Yes
5 541690 Suspension of Work - Resources DAY 10 $100.00 $1,000.00 Yes
6 541690 Archaeological and Native American Mitigation and Curation (EOC Type I) AL 1 $25,000.00 $25,000.00 Yes
7 541690 Paleontological Mitigation and Excavation cYy 600 $0.30 $180.00 Yes
8 237110 Mobilization LS 1 $138,000.00 $138,000.00 Yes
9 Field Orders (EOC Type II) AL 1 $373,673.00 $373,673.00 Yes
10 237310 Asphalt Pavement Repair TON 300 $175.00 $52,500.00 Yes
11 237310 Rubber Polymer Modified Slurry (RPMS) Type | SF 184051 $0.40 $73,620.40 Yes
12 237310 Rubber Polymer Modified Slurry (RPMS) Type Il SF 184051 $0.45 $82,822.95 Yes
13 237310 Pavement Restoration Adjacent to Trench SF 6380 $16.00 $102,080.00 Yes
14 237310 Crack Seal LB 3066 $6.00 $18,396.00 Yes
15 237310 Cross Gutter SF 1599 $24.00 $38,376.00 Yes
16 237310 Curb Ramp (Type B) with Stainless Steel Detectable Warning Tiles EA 5 $6,400.00 $32,000.00 Yes
17 237310 Curb Ramp (Type C2) with Stainless Steel Detectable Warning Tiles EA 8 $6,700.00 $53,600.00 Yes
18 237310 Curb Ramp (Type C1) with Stainless Steel Detectable Warning Tiles EA 6 $6,400.00 $38,400.00 Yes
19 237310 Curb Ramp (Type A) with Stainless Steel Detectable Warning Tiles EA 17 $6,300.00 $107,100.00 Yes
20 237310 Additional Sidewalk SF 2500 $10.00 $25,000.00 Yes
21 237310 Additional Curb LF 800 $40.00 $32,000.00 Yes
22 237310 Removal and Replacement of Existing Paint Striping LS 1 $3,000.00 $3,000.00 Yes
23 237310 Removal and Replacement of Existing Thermoplastic Striping and Markings LS 1 $3,600.00 $3,600.00 Yes
24 237310 Continental Crosswalks SF 200 $4.00 $800.00 Yes
25 238990 Video Recording of Existing Conditions LS 1 $10,000.00 $10,000.00 Yes
26 237110 Potholing Existing Utilities Not Shown on Plans (Depth up to 7 Feet) EA 250 $200.00 $50,000.00 Yes
27 237310 Adjust Existing Survey Monument to Grade EA 10 $1,000.00 $10,000.00 Yes
28 541330 Traffic Control and Working Drawings LS 1 $130,000.00 $130,000.00 Yes
29 541330 WPCP Development LS 1 $1,000.00 $1,000.00 Yes
30 237310 WPCP Implementation LS 1 $100,000.00 $100,000.00 Yes
Main Bid (Sewer) $2,434,229.00

31 237110 Sewage Bypass and Pumping Plan (Diversion Plan) LS 1 $50,000.00 $50,000.00 Yes
32 237110 Abandon and Fill Existing Sewer Main (8 Inch) Outside of the Trench Limit LF 1681 $8.00 $13,448.00 Yes
33 237110 Abandon Existing Manhole Outside of the Trench Limit EA 4 $2,500.00 $10,000.00 Yes
34 237110 Sewer Main (10 Inch) LF 904 $205.00 $185,320.00 Yes
35 237110 Sewer Main (8 Inch) LF 3481 $203.00 $706,643.00 Yes
36 237110 Sewer Main (8 Inch, SDR-26) LF 767 $360.00 $276,120.00 Yes
37 237110 Manhole (4 Ft x 3 Ft) EA 24 $11,000.00 $264,000.00 Yes
38 237110 Connection to Existing Manhole and Rechanneling EA 2 $1,000.00 $2,000.00 Yes
39 237110 Sewer Lateral and Cleanout (4 Inch) EA 131 $5,200.00 $681,200.00 Yes
40 237110 Sewer Main Cleanout (8 Inch) EA 1 $6,550.00 $6,550.00 Yes
41 237110 Cleaning and Video Inspection of Existing Pipelines and Culverts LF 2257 $6.00 $13,542.00 Yes
42 237110 Video Inspection of Pipelines and Culveris for Acceptance LF 2257 $6.00 $13,542.00 Yes
43 237310 Adjust Existing Manhole Frame and Cover to Grade EA 1 $1,500.00 $1,500.00 Yes
44 237110 Rehabilitate Sewer Main (8 Inch) LF 2257 $52.00 $117,364.00 Yes
45 237110 Service Lateral Connection EA 3 $3,000.00 $9,000.00 Yes
46 237110 Rehabilitate Existing Manhole EA 10 $3,400.00 $34,000.00 Yes
47 237110 Service Lateral Rehabilitation with Cleanout up to 7 Ft in Depth EA 3 $5,000.00 $15,000.00 Yes

48 237110 Service Lateral Rehabilitation with Cleanout Greater than 7 Ft in Depth EA 7 $5,000.00 $35,000.00 Yes



Item # Item Code Type Item Description UuoM QTYy Unit Price Line Total Response Comment

Main Bid (Water) $363,360.00

49 237110 Handling and Disposal of Non-Friable Asbestos Material LF 339 $40.00 $13,560.00 Yes
50 237110 Water Main (8 Inch) LF 339 $500.00 $169,500.00 Yes
51 237110 Gate Valve (8 Inch) EA 4 $3,000.00 $12,000.00 Yes
52 237110 Water Service (1 Inch) EA 11 $7,000.00 $77,000.00 Yes
53 237110 Blow-Off Valve Assembly (2 Inch) EA 1 $9,300.00 $9,300.00 Yes
54 237110 Air and Vacuum (Air Release) Valve Assembly (2 Inch, Class 235) EA 1 $12,600.00 $12,600.00 Yes
55 237310 Temporary Resurfacing TON 300 $160.00 $48,000.00 Yes
56 237310 Adjust Existing Gate Valve Frame and Cover to Grade EA 17 $200.00 $3,400.00 Yes
57 237110 Pavement Restoration for Final Connection SF 1800 $10.00 $18,000.00 Yes
Additive Alternate A $43,450.00

58 237110 Furnished Materials for Contractor High-Line Work LF 778 $5.00 $3,890.00 Yes
59 237110 High-Lining Installation by the Contractor LF 778 $15.00 $11,670.00 Yes
60 237110 High-Lining Removed by the Contractor LF 778 $5.00 $3,890.00 Yes
61 237110 Cut-in Tee by Contractor (8 Inch) EA 1 $12,000.00 $12,000.00 Yes
62 237110 Cut-in Tee by Contractor (8 Inch) EA 1 $12,000.00 $12,000.00 Yes
Additive Alternate B $203,682.50

63 237310 Asphalt Concrete Overlay (2 Inch) TON 1358 $120.00 $162,960.00 Yes
64 237310 Cold Mill AC Pavement (2 inch) SF 116350 $0.35 $40,722.50 Yes
Deductive Alternate C ($79,117.00)

65 237310 Rubber Polymer Modified Slurry (RPMS) Type | (Deductive) SF -116350 $0.29 ($33,741.50) Yes
66 237310 Rubber Polymer Modified Slurry (RPMS) Type Il (Deductive) SF -116350 $0.29 ($33,741.50) Yes

67 237310 Crack Seal (Deductive) LB -1939 $6.00 ($11,634.00) Yes
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City of San Diego
Clairemont Mesa West Improv 1 (K-23-2155-DBB-3), bidding on 03/14/2023 2:00 PM (PDT)

Line Item Subtotals

Section Title Line Total
Main Bid (Common ltems) $1,578,308.35
Main Bid (Sewer) $2,434,229.00
Main Bid (Water) $363,360.00
Additive Alternate A $43,450.00
Additive Alternate B $203,682.50
Deductive Alternate C ($79,117.00)
Grand Total $4,543,912.85

PlanetBids, Inc.
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