City of San Diego

 CONTRACTOR'S NAME: Pavement Coatings Co.

 ADDRESS: 10240 San Sevaine Way

 TELEPHONE NO.: 951-682-1091

 FAX NO.: 951-682-1094

 CITY CONTACT: Ron McMinn Jr., Contract Specialist, Email: RMcMinn@sandiego.gov

Phone No. (619) 533-4618

A. Vance / M. Antwan / B. Richardson

BIDDING DOCUMENTS



FINAL

FOR

SLURRY SEAL GROUP 2323



BID NO.:	K-23-2189-DBB-3
SAP NO. (WBS/IO/CC):	21005219
CLIENT DEPARTMENT:	2116
COUNCIL DISTRICT:	2, 3, 4, 8, 9
PROJECT TYPE:	ID

THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING:

- > THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM
- ➢ PREVAILING WAGE RATES: STATE ∑ FEDERAL
- > APPRENTICESHIP
- THIS IS A GAS TAX FUNDED (SB1) CONTRACT THROUGH THE DEPARTMENT OF CALIFORNIA TRANSPORTATION COMMISSION (CTC)

BID DUE DATE:

2:00 PM JULY 18, 2023

CITY OF SAN DIEGO'S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml

ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or under the direction of the following Registered Engineer:

For City Engineer

•

5/26/2023

Seal:



Date

1.	REC	QUIRED DOCUMENTS SCHEDULE			
2.	NOTICE INVITING BIDS				
3.	INS	STRUCTIONS TO BIDDERS			
4.	PEF	RFORMANCE AND PAYMENT BONDS			
5.	ATT	TACHMENTS:			
	A.	SCOPE OF WORK			
	В.	RESERVED			
	C.	EQUAL OPPORTUNITY CONTRACTING PROGRAM			
	D.	PREVAILING WAGE			
	E.	SUPPLEMENTARY SPECIAL PROVISIONS			
		1. Appendix A - Notice of Exemption			
		2. Appendix B - Fire Hydrant Meter Program			
		3. Appendix C - Materials Typically Accepted by Certificate of Compliance			
		4. Appendix D - Sample City Invoice with Cash Flow Forecast			
		5. Appendix E - Overall Location Map			
		6. Appendix F - Resurfacing Limit Maps			
		7. Appendix G - List of Proposed Work			
		8. Appendix H - Street List			
		9. Appendix I - Contractor's Daily Quality Control Inspection Report			
		10. Appendix J - Sample of Public Notice (SB1 Funded Only)			
		11. Appendix K - Advanced Construction Notice			
	F.	RESERVED 144			
	G.	CONTRACT AGREEMENT			
6.	CEF	RTIFICATIONS AND FORMS			

REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING

The Bidder's attention is directed to the City's Municipal Code §22.0807(d)(2)for important information regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from the City's web site at:

ITEM	DOCUMENT TO BE SUBMITTED	WHEN DUE	FROM
1.	Bid Bond (PDF via PlanetBids)	At Time of Bid	ALL BIDDERS
2.	Contractors Certification of Pending Actions	At Time of Bid	ALL BIDDERS
3.	Mandatory Disclosure of Business Interests	At Time of Bid	ALL BIDDERS
4.	Debarment and Suspension Certification for Prime Contractors	At Time of Bid	ALL BIDDERS
5.	Debarment and Suspension Certification for Subcontractors, Suppliers & Mfgrs	At Time of Bid	ALL BIDDERS
6.	Bid Bond (Original)	By 5PM 1 working day after bid opening	ALL BIDDERS
7.	SLBE Good Faith Effort Documentation	By 5 PM 3 working days after bid opening	ALL BIDDERS
8.	Form AA60 – List of Work Made Available	By 5 PM 3 working days after bid opening with Good Faith Effort (GFE) documentation	ALL BIDDERS
9.	9.If the Contractor is a Joint Venture:Within 10 working day9.• Joint Venture Agreement • Joint Venture Licenseof receipt by bidder contract forms		AWARDED BIDDER
10.	Payment & Performance Bond; Certificates of Insurance & Endorsements; and Signed Contract Agreement Page	Within 10 working days of receipt by bidder of contract forms and NOI	AWARDED BIDDER
11.	Listing of "Other Than First Tier" Subcontractors	Within 10 working days of receipt by bidder of contract forms	AWARDED BIDDER

http://www.sandiego.gov/eoc/forms/index.shtml

NOTICE INVITING BIDS

- 1. **SUMMARY OF WORK:** This is the City of San Diego's (City) solicitation process to acquire Construction services for **Slurry Seal Group 2323.** For additional information refer to Attachment A.
- 2. **FULL AND OPEN COMPETITION:** This solicitation is subject to full and open competition and may be bid by Contractors on the City's approved Prequalified Contractors List. For information regarding the Contractors Prequalified list visit the City's web site: <u>http://www.sandiego.gov</u>.
- **3. ESTIMATED CONSTRUCTION COST:** The City's estimated construction cost for this project is **\$5,170,000.**
- 4. BID DUE DATE AND TIME ARE: JULY 18, 2023 at 2:00 PM.
- 5. **PREVAILING WAGE RATES APPLY TO THIS CONTRACT:** Refer to Attachment D.
- 6. **LICENSE REQUIREMENT**: To be eligible for award of this contract, Prime contractor must possess the following licensing classifications: **A** or **C-12** or **C-32**
- **7. SUBCONTRACTING PARTICIPATION PERCENTAGES**: Subcontracting participation percentages apply to this contract.
 - **7.1.** The City has incorporated **mandatory** SLBE-ELBE subcontractor participation percentages to enhance competition and maximize subcontracting opportunities. For the purpose of achieving the mandatory subcontractor participation percentages, a recommended breakdown of the SLBE and ELBE subcontractor participation percentages based upon certified SLBE and ELBE firms has also been provided to achieve the mandatory subcontractor participation percentages:

1.	SLBE participation	7.5%

- 2. ELBE participation **7.6%**
- 3. Total mandatory participation **15.1%**
- **7.2.** The Bid may be declared non-responsive if the Bidder fails to meet the following requirements:
 - **7.2.1.** Include SLBE-ELBE certified subcontractors at the overall mandatory participation percentage identified in this document; OR
 - **7.2.2.** Submit Good Faith Effort (GFE) documentation, saved in searchable Portable Document Format (PDF), demonstrating the Bidder made a good faith effort to conduct outreach to and include SLBE-ELBE Subcontractors as required in this solicitation by 5 PM 3 Working Days after the Bid opening if the overall mandatory participation percentage is not met.

All submittals in searchable PDF shall be submitted electronically within the prescribed time identified in the contract documents via PlanetBids by invitation to the point of contact named in the bid provided by the Contract Specialist to all bidders.

8. AWARD PROCESS:

- **8.1.** The Award of this contract is contingent upon the Contractor's compliance with all conditions of Award as stated within these documents and within the Notice of Intent to Award.
- **8.2.** Upon acceptance of bids and determination of the apparent low bidder, the City will prepare the contract documents for execution within approximately 21 days of the date of the bid opening. The City will then award the contract upon receipt of properly signed Contract, bonds, and insurance documents.
- **8.3.** This contract will be deemed executed and effective only upon the signing of the Contract by the Mayor or his designee and approval as to form by the City Attorney's Office.
- **8.4.** The low Bid will be determined by the Base Bid.
- **8.5.** Once the low bid has been determined, the City may, at its sole discretion, award the contract for the Base Bid alone

9. SUBMISSION OF QUESTIONS:

9.1. The Director (or Designee) of the Purchasing & Contracting Department is the officer responsible for opening, examining, and evaluating the competitive Bids submitted to the City for the acquisition, construction and completion of any public improvement except when otherwise set forth in these documents. Any questions related to this solicitation shall be submitted to:

RMcMinn@sandiego.gov

- **9.2.** Questions received less than 14 days prior to the date for opening of Bids may not be considered.
- **9.3.** Questions or clarifications deemed by the City to be material shall be answered via issuance of an addendum and posted to the City's online bidding service.
- **9.4.** Only questions answered by formal written addenda shall be binding. Oral and other interpretations or clarifications shall be without legal effect. It is the Bidder's responsibility to be informed of any addenda that have been issued and to include all such information in its Bid.

INSTRUCTIONS TO BIDDERS

1. **PREQUALIFICATION OF CONTRACTORS:**

- **1.1.** Contractors submitting a Bid must be pre-qualified for the total amount proposed, including all alternate items, prior to the date of submittal. Bids from contractors who have not been pre-qualified as applicable and Bids that exceed the maximum dollar amount at which contractors are pre-qualified may be deemed **non-responsive** and ineligible for award.
- **1.2.** The completed application must be submitted online no later than 2 weeks prior to the bid opening.
- **1.3.** Joint Venture Bidders Cumulative Maximum Bidding Capacity: For projects with an engineer's estimate of \$30,000,000 or greater, Joint Ventures submitting bids may be deemed responsive and eligible for award if the cumulative maximum bidding capacity of the individual Joint Venture entities is equal to or greater than the total amount proposed.
 - **1.3.1.** Each of the entities of the Joint Venture must have been previously prequalified at a minimum of \$15,000,000.
 - **1.3.2.** Bids submitted with a total amount proposed of less than \$30,000,000 are not eligible for Cumulative Maximum Bidding Capacity prequalification. To be eligible for award in this scenario, the Joint Venture itself or at least one of the Joint Venture entities must have been prequalified for the total amount proposed.
 - **1.3.3.** Bids submitted by Joint Ventures with a total amount proposed of \$30,000,000 or greater on a project with an engineer's estimate of less than \$30,000,000 are not eligible for Cumulative Maximum Bidding Capacity prequalification.
 - **1.3.4.** The Joint Venture designated as the Apparent Low Bidder shall provide evidence of its corporate existence and furnish good and approved bonds in the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder of a form of contract for execution.
- **1.4.** Complete information and links to the on-line prequalification application are available at:

http://www.sandiego.gov/cip/bidopps/prequalification

1.5. Due to the City's responsibility to protect the confidentiality of the contractors' information, City staff will not be able to provide information regarding contractors' prequalification status over the telephone. Contractors may access real-time information about their prequalification status via their vendor profile on <u>PlanetBids.™</u>

- 2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic format (eBids) EXCLUSIVELY at the City of San Diego's electronic bidding (eBidding) site, at: http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown on the cover of this solicitation.
 - **2.1. BIDDERS MUST BE PRE-REGISTERED** with the City's bidding system and possess a system-assigned Digital ID in order to submit and electronic bid.
 - **2.2.** The City's bidding system will automatically track information submitted to the site including IP addresses, browsers being used and the URLs from which information was submitted. In addition, the City's bidding system will keep a history of every login instance including the time of login, and other information about the user's computer configuration such as the operating system, browser type, version, and more. Because of these security features, Contractors who disable their browsers' cookies will not be able to log in and use the City's bidding system.
 - 2.3. The City's electronic bidding system is responsible for bid tabulations. Upon the bidder's or proposer's entry of their bid, the system will ensure that all required fields are entered. The system will not accept a bid for which any required information is missing. This includes all necessary pricing, subcontractor listing(s) and any other essential documentation and supporting materials and forms requested or contained in these solicitation documents.
 - 2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's bidding system via hypertext transfer protocol secure (https) mechanism using SSL 128-256 bit security certificates issued from Verisign/Thawte which encrypts data being transferred from client to server. Bids submitted prior to the "Bid Due Date and Time" are not available for review by anyone other than the submitter who has until the "Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire to do so.
 - **2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME**. Once the bid deadline is reached, no further submissions are accepted into the system. Once the Bid Due Date and Time has lapsed, bidders, proposers, the general public, and City staff are able to immediately see the results on line. City staff may then begin reviewing the submissions for responsiveness, EOCP compliance and other issues. The City may require any Bidder to furnish statement of experience, financial responsibility, technical ability, equipment, and references.
 - **2.6. RECAPITULATION OF THE WORK**. Bids shall not contain any recapitulation of the Work. Conditional Bids may be rejected as being non-responsive. Alternative proposals will not be considered unless called for.

- **2.7. BIDS MAY BE WITHDRAWN** by the Bidder only up to the bid due date and time.
 - **2.7.1.** Important Note: Submission of the electronic bid into the system may not be instantaneous. Due to the speed and capabilities of the user's internet service provider (ISP), bandwidth, computer hardware and other variables, it may take time for the bidder's submission to upload and be received by the City's eBidding system. It is the bidder's sole responsibility to ensure their bids are received on time by the City's eBidding system. The City of San Diego is not responsible for bids that do not arrive by the required date and time.
- **2.8.** ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To request a copy of this solicitation in an alternative format, contact the Purchasing & Contracting Department, Public Works Division Contract Specialist listed on the cover of this solicitation at least five (5) working days prior to the Bid/Proposal due date to ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT:

- **3.1.** The bidder, by submitting its electronic bid, acknowledges that doing so carries the same force and full legal effect as a paper submission with a longhand (wet) signature.
- **3.2.** By submitting an electronic bid, the bidder certifies that the bidder has thoroughly examined and understands the entire Contract Documents (which consist of the plans and specifications, drawings, forms, affidavits and the solicitation documents), and that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to and is bound by the entire Contract Documents, including any addenda issued thereto, and incorporated by reference in the Contract Documents.
- **3.3.** The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the laws of the State of California, that the certification, forms and affidavits submitted as part of this bid are true and correct.
- **3.4.** The Bidder agrees to the construction of the project as described in Attachment "A-Scope of Work" for the City of San Diego, in accordance with the requirements set forth herein for the electronically submitted prices. The Bidder guarantees the Contract Price for a period of 120 days from the date of Bid opening. The duration of the Contract Price guarantee shall be extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent.
- 4. **BIDS ARE PUBLIC RECORDS:** Upon receipt by the City, Bids shall become public records subject to public disclosure. It is the responsibility of the respondent to clearly identify any confidential, proprietary, trade secret or otherwise legally privileged information contained within the Bid. General references to sections of the California Public Records Act (PRA) will not suffice. If the Contractor does not provide applicable case law that clearly establishes that the requested information is exempt from the disclosure requirements of the PRA, the City

shall be free to release the information when required in accordance with the PRA, pursuant to any other applicable law, or by order of any court or government agency, and the Contractor will hold the City harmless for release of this information.

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and Suppliers must register with the City's web-based vendor registration and bid management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg

- **5.2.** The City may not award the contract until registration of all subcontractors and suppliers is complete. In the event this requirement is not met within the time frame specified in the Notice of Intent to Award letter, the City reserves the right to rescind the Notice of Award / Intent to Award and to make the award to the next responsive and responsible bidder / proposer.
- **6. JOINT VENTURE CONTRACTORS:** Provide a copy of the Joint Venture agreement and the Joint Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

- **7.1.** All certificates of insurance and endorsements required by the contract are to be provided upon issuance of the City's Notice of Intent to Award letter.
- **7.2.** Refer to sections 5-4, "INSURANCE" of the Supplementary Special Provisions (SSP) for the insurance requirements which must be met.
- **8. REFERENCE STANDARDS:** Except as otherwise noted or specified, the Work shall be completed in accordance with the following standards:

Title	Edition	Document Number
Standard Specifications for Public Works Construction ("The GREENBOOK") <u>http://www.greenbookspecs.org/</u>	2021	ECPI010122-01
City of San Diego Standard Specifications for Public Works Construction ("The WHITEBOOK")* https://www.sandiego.gov/ecp/edocref/greenbook	2021	ECPI010122-02
City of San Diego Standard Drawings* https://www.sandiego.gov/ecp/edocref/standarddraw	2021	ECPI010122-03
Citywide Computer Aided Design and Drafting (CADD) Standards https://www.sandiego.gov/ecp/edocref/drawings	2018	PWPI010119-04
California Department of Transportation (CALTRANS) Standard Specifications https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications	2018	PWPI030119-05

Title	Edition	Document Number		
CALTRANS Standard Plans https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications	2018	PWPI030119-06		
California Manual on Uniform Traffic Control Devices Revision 6 (CA MUTCD Rev 6) <u>https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files</u>	2014	PWPI060121-10		
NOTE: *Available online under Engineering Documents and References at: https://www.sandiego.gov/ecp/edocref/ *Electronic updates to the Standard Drawings may also be found in the link above				

- **9. CITY'S RESPONSES AND ADDENDA:** The City, at its discretion, may respond to any or all questions submitted in writing via the City's eBidding web site in the <u>form of an addendum</u>. No other responses to questions, oral or written shall be of any force or effect with respect to this solicitation. The changes to the Contract Documents through addenda are made effective as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda at the time of bid submission.
- **10. CITY'S RIGHTS RESERVED:** The City reserves the right to cancel the Notice Inviting Bids at any time, and further reserves the right to reject submitted Bids, without giving any reason for such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a contract.
- **11. CONTRACT PRICING:** This solicitation is for a Lump Sum contract with Unit Price provisions as set forth herein. The Bidder agrees to perform construction services for the City of San Diego in accordance with these contract documents for the prices listed below. The Bidder further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid opening. The duration of the Contract Price guarantee may be extended, by mutual consent of the parties, by the number of days required for the City to obtain all items necessary to fulfill all contractual conditions.

12. SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who will perform work, labor, render services or who specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also state within the description, whether the subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall state the DIR REGISTRATION NUMBER for all subcontractors and shall further state within the description, the PORTION of the work which will be performed by each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement may result in the Bid being rejected as non-responsive and ineligible for award. The

Bidder's attention is directed to the Special Provisions – Section 3-2, "Self-Performance", which stipulates the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking recognition towards achieving any mandatory, voluntary (or both) subcontracting participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR). **The Bidder shall provide the name, address, license number, DIR registration number of any Subcontractor – regardless of tier** - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement pursuant to the contract.

- 12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment, materials, or supplies obtained from third party Suppliers towards achieving any mandatory or voluntary (or both) subcontracting participation goals shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for materials and supplies unless vendor manufactures or substantially alters materials and supplies, in which case, 100% will be credited. The Bidder is to indicate within the description whether the listed firm is a supplier or manufacturer. If no indication is provided, the listed firm will be credited at 60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage.
- **12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES.** For subcontractors or suppliers to be used on alternate items, bidder shall use the provided "Subcontractors For Alternates" form and shall indicate for each alternate subcontract whether it is an additive or deductive alternate; the subcontractor's name, location, phone number, email address, CA license number, and DIR registration number; whether the subcontractor is a designer, constructor or supplier; the type of work the subcontractor will be performing; and the dollar value of the subcontract for that alternate item. Failure to comply with this requirement may result in the bid being rejected as nonresponsive and ineligible for award.
- **13. SUBMITTAL OF "OR EQUAL" ITEMS:** See Section 4-6, "Trade Names" in The WHITEBOOK and as amended in the SSP.

14. AWARD:

- **14.1.** The Award of this contract is contingent upon the Contractor's compliance with all conditions precedent to Award.
- **14.2.** Upon acceptance of a Bid, the City will prepare contract documents for execution within approximately 21 days of the date of the Bid opening and award the Contract

approximately within 7 days of receipt of properly executed Contract, bonds, and insurance documents.

- **14.3.** This contract will be deemed executed and effective only upon the signing of the Contract by the Mayor or his designee and approval as to form the City Attorney's Office.
- **15. SUBCONTRACT LIMITATIONS**: The Bidder's attention is directed to Standard Specifications for Public Works Construction, Section 3-2, "SELF-PERFORMANCE" in The GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not less than the specified amount. Failure to comply with this requirement shall render the bid **non-responsive** and ineligible for award.
- **16. AVAILABILITY OF PLANS AND SPECIFICATIONS:** Contract Documents may be obtained by visiting the City's website: <u>http://www.sandiego.gov/cip/</u>. Plans and Specifications for this contract are also available for review in the office of the City Clerk or Purchasing & Contracting Department, Public Works Division.
- **17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED:** No person, firm, or corporation shall be allowed to make, file, or be interested in more than one (1) Bid for the same work unless alternate Bids are called for. A person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in the rejection of all bids submitted.
- **18. SAN DIEGO BUSINESS TAX CERTIFICATE:** The Contractor and Subcontractors, not already having a City of San Diego Business Tax Certificate for the work contemplated shall secure the appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax Identification numbers for both the Bidder and the listed Subcontractors must be submitted on the City provided forms within these documents.

19. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD CONTRACTS:

- **19.1.** For bids \$250,000 and above, bidders shall submit Bid Security at bid time. Bid Security shall be in one of the following forms: a cashier's check, or a properly certified check upon some responsible bank; or an approved corporate surety bond payable to the City of San Diego for an amount of not less than 10% of the total bid amount.
- **19.2.** This check or bond, and the monies represented thereby, will be held by the City as a guarantee that the Bidder, if awarded the contract, will in good faith enter into the contract and furnish the required final performance and payment bonds.
- **19.3.** The Bidder agrees that in the event of the Bidder's failure to execute this contract and provide the required final bonds, the money represented by the cashier's or certified check will remain the property of the City; and the Surety agrees that it will pay to the City the damages, not exceeding the sum of 10% of the amount of the Bid, that the City may suffer as a result of such failure.
- **19.4.** At the time of bid submission, bidders must upload and submit an electronic PDF copy of the aforementioned bid security. Whether in the form of a cashier's check, a

properly certified check or an approved corporate surety bond payable to the City of San Diego, the bid security must be uploaded to the City's eBidding system. By 5PM, 1 working day after the bid opening date, all bidders must provide the City with the original bid security.

19.5. Failure to submit the electronic version of the bid security at the time of bid submission AND failure to provide the original by 5PM, 1 working day after the bid opening date shall cause the bid to be rejected and deemed **non-responsive**.

Original Bid Bond shall be submitted to: Purchasing & Contracting Department, Public Works Division 1200 3rd Ave., Suite 200, MS 56P San Diego, California, 92101 To the Attention of the Contract Specialist on the Front Page of this solicitation.

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

- **20.1.** This contract may be awarded to the lowest responsible and reliable Bidder.
- **20.2.** Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete eBids will not be accepted.
- **20.3.** The City reserves the right to reject any or all Bids, to waive any informality or technicality in Bids received, and to waive any requirements of these specifications as to bidding procedure.
- **20.4.** Bidders will not be released on account of their errors of judgment. Bidders may be released only upon receipt by the City within 3 Working Days of the bid opening, written notice from the Bidder which shows proof of honest, credible, clerical error of a material nature, free from fraud or fraudulent intent; and of evidence that reasonable care was observed in the preparation of the Bid.
- **20.5.** A bidder who is not selected for contract award may protest the award of a contract to another bidder by submitting a written protest in accordance with the San Diego Municipal Code.
- **20.6.** The City of San Diego will not discriminate in the award of contracts with regard to race, religion creed, color, national origin, ancestry, physical handicap, marital status, sex or age.
- **20.7.** Each Bid package properly signed as required by these specifications shall constitute a firm offer which may be accepted by the City within the time specified herein.
- **20.8.** The City reserves the right to evaluate all Bids and determine the lowest Bidder on the basis of the base bid and any proposed alternates or options as detailed herein.

21. BID RESULTS:

21.1. The availability of the bids on the City's eBidding system shall constitute the public announcement of the apparent low bidder. In the event that the apparent low bidder is subsequently deemed non-responsive or non-responsible, a notation of such will be made on the eBidding system. The new ranking and apparent low bidder will be adjusted accordingly.

21.2. To obtain the bid results, view the results on the City's web site, or request the results by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail, be sure to reference the bid name and number. The bid tabulations will be mailed to you upon their completion. The results will not be given over the telephone.

22. THE CONTRACT:

- **22.1.** The Bidder to whom award is made shall execute a written contract with the City of San Diego and furnish good and approved bonds and insurance certificates specified by the City within 14 days after receipt by Bidder of a form of contract for execution unless an extension of time is granted to the Bidder in writing.
- **22.2.** If the Bidder takes longer than 14 days to fulfill these requirements, then the additional time taken shall be added to the Bid guarantee. The Contract shall be made in the form adopted by the City, which includes the provision that no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or employee of the City for or on account of anything done or omitted to be done in connection with this contract, nor shall any such officer, agent, or employee be liable hereunder.
- **22.3.** If the Bidder to whom the award is made fails to enter into the contract as herein provided, the award may be annulled and the Bidder's Guarantee of Good Faith will be subject to forfeiture. An award may be made to the next lowest responsible and reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party to whom the first award was made.
- **22.4.** Pursuant to the San Diego City Charter section 94, the City may only award a public works contract to the lowest responsible and reliable Bidder. The City will require the Apparent Low Bidder to (i) submit information to determine the Bidder's responsibility and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish good and approved bonds and insurance certificates specified by the City within 14 Days, unless otherwise approved by the City, in writing after the Bidder receives notification from the City, designating the Bidder as the Apparent Low Bidder and formally requesting the above mentioned items.
- **22.5.** The award of the Contract is contingent upon the satisfactory completion of the abovementioned items and becomes effective upon the signing of the Contract by the Mayor or designee and approval as to form by the City Attorney's Office. If the Apparent Low Bidder does not execute the Contract or submit required documents and information, the City may award the Contract to the next lowest responsible and reliable Bidder who shall fulfill every condition precedent to award. A corporation designated as the Apparent Low Bidder shall furnish evidence of its corporate existence and evidence that the officer signing the Contract and bond for the corporation is duly authorized to do so.
- **23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:** The Bidder shall examine carefully the Project Site, the Plans and Specifications, other materials as described in the Special Provisions, Section 3-9, "TECHNICAL STUDIES AND SUBSURFACE DATA", and the proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive evidence that the Bidder has investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and scope of work, the quantities of materials to be

furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and Specifications.

- **24. CITY STANDARD PROVISIONS:** This contract is subject to the following standard provisions. See The WHITEBOOK for details.
 - **24.1.** The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free Workplace.
 - **24.2.** The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the Americans with Disabilities Act.
 - **24.3.** The City of San Diego Municipal Code §22.3004 for Contractor Standards.
 - **24.4.** The City of San Diego's Labor Compliance Program and the State of California Labor Code §§1771.5(b) and 1776.
 - **24.5.** Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the employment of apprentices by contractors and subcontractors performing public works contracts.
 - **24.6.** The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego Municipal Code (SDMC).
 - **24.7.** The City's Information Security Policy (ISP) as defined in the City's Administrative Regulation 90.63.

25. PRE-AWARD ACTIVITIES:

- **25.1.** The contractor selected by the City to execute a contract for this Work shall submit the required documentation as specified herein and in the Notice of Intent to Award. Failure to provide the information as specified may result in the Bid being rejected as **non-responsive.**
- **25.2.** The decision that bid is non-responsive for failure to provide the information required within the time specified shall be at the sole discretion of the City.

PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

<u>Pavement Coatings Co.</u>, a corporation, as principal, and <u>The Ohio Casualty Insurance Company</u>, a corporation authorized to do business in the State of California, as Surety, hereby obligate themselves, their successors and assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of <u>Four Million Six Hundred Ninety One Thousand Four Hundred Fifty Six Dollars and Thirty Cents</u> (\$4,691,456,30) for the faithful performance of the annexed contract, and in the sum of <u>Four Million</u> <u>Six Hundred Ninety One Thousand Four Hundred Fifty Six Dollars and Thirty Cents</u> (\$4,691,456,30) for the benefit of laborers and materialmen designated below.

Conditions:

If the Principal shall faithfully perform the annexed contract with the City of San Diego, California, then the obligation herein with respect to a faithful performance shall be void; otherwise it shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for or performing labor in the execution of this contract, and shall pay all amounts due under the California Unemployment Insurance Act then the obligation herein with respect to laborers and materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants, (iii) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the State of California.

Changes in the terms of the annexed contract or specifications accompanying same or referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives notice of same.

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this bond.

The Surety expressly agrees that the City of San Diego may reject any contractor or subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default by the Principal.

The Surety shall not utilize the Principal in completing the improvements and work specified in the Agreement in the event the City terminates the Principal for default.

PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND (continued)

THE CITY OF SAN DIEGO

By: an

Print Name: Stephen Samara Principal Contract Specialist Purchasing & Contracting Department

APPROVED AS TO FORM

Mara W. Elliott, City Attorney By:

Print Name: CASSANDRA MOUGIN

Date: 8/30/2023

Deputy City Attorney

Date

CONTRACTOR

Bv:

SURETY

By:

Attorney-In-Fact

Print Name: 'Tom Mucenski

Print Name: Brian A. McGoldrick

8/14/2023 Date: ____

Date: August 10, 2023

790 The City Drive South, Suite 200, Orange, CA 92868 Local Address of Surety

(714) 634-5717

Local Phone Number of Surety

\$18,678.00

Premium

024268980

Bond Number

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of	of California)	
County	of Riverside		_)	
On	August 16th, 2023	before me,	Trisha Vander Sluis, Notary Public	
	Date		Here Insert Name and Title of the Officer	
persor	ally appeared		Tom Mucenski	
			Name(\$) of Signer(\$)	

who proved to me on the basis of satisfactory evidence to be the person(\$) whose name(\$) is/are subscribed to the within instrument and acknowledged to me that he/she/th/ey executed the same in his/h/er/th/eir authorized capacity(i/es), and that by his/h/er/th/eir signature(\$) on the instrument the person(\$), or the entity upon behalf of which the person(\$) acted, executed the instrument.



I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature J. Vander Shis

Signature of Notary Public

Place Notary Seal Above

OPTIONAL -

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Document Date: Than Named Above:		
han Named Above:		
Signer's Name: Corporate Officer — Title(s):		
Corporate Officer - Title(s):		
Partner – Limited General		
Individual Attorney in Fact		
Trustee Guardian or Conservator		
Other:		
Signer Is Representing:		

©2014 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907

CAL	IFORNIA	ALL	PURPOSE	ACKNOWL	EDGMEN7
-----	----------------	-----	---------	---------	---------

Trustee

Other:

Signer Is Representing/

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. State of California San Bernardino County of On August 10, 2023 before me, Brigid Lopez, Notary Public Date Here Insert Name and Title of the Officer personally appeared Brian McGoldrick Name(s) of Signer(s) who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/axe subscribed to the within instrument and acknowledged to me that he/ske/kkey executed the same in his/ker/kteir authorized capacity(ives), and that by his/treir signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct. BRIGID LOPEZ otary Public - California WITNESS my hand and official seal. Orange County Commission # 2444630 y Comm. Expires May 2, 2027 Signature Signature of Notary Public Place Notary Seal Above OPTIONAL Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document. Description of Attached Document Title or Type of Document: Document Date: Number of Pages: Signer(s) Other Than Named Above: Capacity(ies) Claimed by Signer(s) Signer's Name: Signer's Name: Corporate Officer - Title(s): Corporate Officer — Title(s): _____ Partner – Limited General Partner – Limited General Attorney in Fact Individual Individual Attorney in Fact

©2014 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907

Trustee

Other:

Signer Is Representing: _

Guardian or Conservator

Guardian or Conservator



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

> Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company


Certificate No: 8208193-971991

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casually Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Brian A. McGoldrick, Brigid Lopez, Evett Lam, Marisella Rivera

all of the city of Placentia CA each individually if there be more than one named, its true and lawful attorney-in-fact to make. state of execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 21st day of June 2022





LMS-12873 LMIC OCIC WAIC Multi Co 02/21

ATTACHMENTS

ATTACHMENT A

SCOPE OF WORK

SCOPE OF WORK

- 1. **SCOPE OF WORK:** Slurry Seal Group 2323 involves furnishing all labor, materials, equipment, services, and construction related to slurry seal work on existing paved roadways in various areas throughout the City of San Diego. The work includes: placement of rubber polymer modified slurry (RPMS), crack sealing, removal of humps & pavement irregularities, asphalt mill and pave, and digouts, pavement base repairs, milling and disposal of pavement fabric, removal and disposal of wheel stops, development of a QA/QC plan that includes inspection and testing for asphalt and slurry work, replacing traffic signal detection loops and stub outs, adjusting existing City manhole frames and covers to grade, raising appurtenances to grade (water, sewer), raising survey monuments to grade, reconstructing survey monument boxes, street and sidewalk sweeping, removal and replacement of existing thermoplastic striping and markings/legends, implementation of new striping plans, traffic control drawings & permits, weed abatement, storm drain inlet protection, installation of inlet markings, sediment control, and possible night and weekend work. All work would occur within the public right-of-way (paved streets) or previously disturbed non-sensitive areas only, and outside of the City's Multiple Habitat Planning Area (MHPA). No sensitive vegetation would be impacted or removed. Storm Water Best Management Practices (BMPs) for erosion control preventing discharge, as well as Traffic Control Plan (TCP) would be implemented throughout construction.
 - **1.1.** The Work shall be performed in accordance with:
 - 1.1.1. The Notice Inviting Bids, Appendix G, List of Proposed Work, Appendix H, Street List, and 28th St, Balboa Dr, Cedar St, and Fort Stockton St Striping and Signage Improvement Plans, and University Ave Striping, Signage, & Electrical Improvement Plans provided in the link below:
 - a) https://drive.google.com/drive/folders/1zxxuxCZ-rv6Ayt02zyN_M7gkLqFMcLzL
 - b) Appendix G List of Proposed Work
 - c) Appendix H Street list, inclusive
- 2. LOCATION OF WORK: The location of the Work is as follows:

See Appendix E – Overall Location Map and Appendix F – Resurfacing Limit Maps.

3. **CONTRACT TIME:** The Contract Time for completion of the Work shall be **110 Working Days**.

ATTACHMENT B

RESERVED

ATTACHMENT C

EQUAL OPPORTUNITY CONTRACTING PROGRAM

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)

SECTION A - GENERAL REQUIREMENTS

A. INTRODUCTION.

- 1. This document sets forth the following specifications:
 - a) The City's general EOCP requirements for all Construction Contracts.
 - b) Special Provisions for Contracts subject to SLBE and ELBE requirements only.
- 2. Additional requirements may apply for state or federally funded projects.
- 3. These requirements shall be included as Contract provisions for all Subcontracts.
- 4. The City specified forms, instructions, and guides are available for download from the EOCP's web site at: <u>http://www.sandiego.gov/eoc/forms/index.shtml</u>

B. GENERAL.

- 1. The City of San Diego promotes equal employment and subcontracting opportunities.
- 2. The City is committed to ensuring that taxpayer dollars spent on public Contracts are not paid to businesses that practice discrimination in employment or subcontracting.
- 3. The City encourages all companies seeking to do business with the City to share this commitment.

C. DEFINITIONS.

- 1. For the purpose of these requirements: Terms "Bid" and "Proposal", "Bidder" and "Proposer", "Subcontractor" and "Subconsultant", "Contractor" and "Consultant", "Contractor" and "Prime Contractor", "Consultant" and "Professional Service Provider", "Suppliers" and "Vendors", "Suppliers" and "Dealers", and "Suppliers" and "Manufacturers" may have been used interchangeably.
- 2. The following definitions apply:
 - a) **Emerging Business Enterprise (EBE)** A for-profit business that is independently owned and operated; that is not a subsidiary or franchise of another business and whose gross annual receipts do not exceed the amount set by the City Manager and that meets all other criteria set forth in regulations implementing Municipal Code Chapter 2, Article 2, Division 36. The City Manager shall review the threshold amount for EBEs on an annual basis and adjust as necessary to reflect changes in the marketplace.
 - b) **Emerging Local Business Enterprise (ELBE)** A Local Business Enterprise that is also an Emerging Business Enterprise.

- c) **Minority Business Enterprise (MBE)** A certified business that is at least fifty-one percent (51%) owned by one or more minority individuals, or, in the case of a publicly owned business at least fifty-one percent (51%) of the stock is owned by one or more minority individuals; and (2) whose daily business operations are managed and directed by one or more minorities owners. Minorities include the groups with the following ethnic origins: African, Asian Pacific, Asian Subcontinent, Hispanic, Native Alaskan, Native American, and Native Hawaiian.
- d) **Women Business Enterprise (WBE)** A certified business that is at least fifty-one percent (51%) owned by a woman or women, or, in the case of a publicly owned business at least fifty-one percent (51%) of the stock is owned by one or more women; and (2) whose daily business operations are managed and directed by one or more women owners.
- e) **Disadvantaged Business Enterprise (DBE)** a certified business that is at least fifty-one percent (51%) owned by socially and economically disadvantaged individuals, or, in the case of a publicly owned business at least fifty-one percent (51%) of the stock is owned by one or more socially and economically disadvantaged individuals; and (2) whose daily business operations are managed and directed by one or more socially and economically disadvantaged owners.
- f) Disabled Veteran Business Enterprise (DVBE) A certified business that is at least fifty-one percent (51%) owned by one or more disabled veterans; and (2) business operations must be managed and controlled by one or more disabled veterans. Disabled Veteran is a veteran of the U.S. military, naval, or air service; the veteran must have a service-connected disability of at least 10% or more; and the veteran must reside in California.
- g) **Other Business Enterprise (OBE)** Any business which does not otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled Veteran Business Enterprise.
- h) Small Business Enterprise (SBE) A for-profit business that is independently owned and operated; that is not a subsidiary or franchise of another business and whose gross annual receipts do not exceed the amount set by the City Manager and that meets all other criteria set forth in regulations implementing Municipal Code Chapter 2, Article 2, Division 36. The City Manager shall review the threshold amount for SBEs on an annual basis and adjust as necessary to reflect changes in the marketplace. A business certified as a Micro Business (MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of California and that has provided proof of such certification to the City Manager shall be deemed to be an SBE.

i) **Small Local Business Enterprise (SLBE)** - A Local Business Enterprise that is also a Small Business Enterprise.

D. CITY'S EQUAL OPPORTUNITY COMMITMENT.

1. Nondiscrimination in Contracting Ordinance.

a) You, your Subcontractors, and Suppliers shall comply with the requirements of the City's Nondiscrimination in Contracting Ordinance, San Diego Municipal Code §§22.3501 through 22.3517.

You shall not discriminate on the basis of race, gender, gender expression, gender identity, religion, national origin, ethnicity, sexual orientation, age, or disability in the solicitation, selection, hiring, or treatment of subcontractors, vendors, or suppliers. You shall provide equal opportunity for Subcontractors to participate in subcontracting opportunities. You understand and agree that the violation of this clause shall be considered a material breach of the Contract and may result in Contract termination, debarment, or other sanctions.

You shall include the foregoing clause in all Contracts between you and your Subcontractors and Suppliers.

- b) **Disclosure of Discrimination Complaints.** As part of its Bid or Proposal, you shall provide to the City a list of all instances within the past 10 years where a complaint was filed or pending against you in a legal or administrative proceeding alleging that you discriminated against your employees, Subcontractors, vendors, or suppliers, and a description of the status or resolution of that complaint, including any remedial action taken.
- c) Upon the City's request, You agree to provide to the City, within 60 Calendar Days, a truthful and complete list of the names of all Subcontractors and Suppliers that you have used in the past 5 years on any of your Contracts that were undertaken within the San Diego County, including the total dollar amount paid by you for each Subcontract or supply Contract.
- d) You further agree to fully cooperate in any investigation conducted by the City pursuant to the City's Nondiscrimination in Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. You understand and agree that violation of this clause shall be considered a material breach of the Contract and may result in remedies being ordered against you up to and including contract termination, debarment, and other sanctions for the violation of the provisions of the Nondiscrimination in Contracting Ordinance. You further understand and agree that the procedures, remedies, and sanctions provided for in the Nondiscrimination in Contracting Ordinance apply only to violations of the Ordinance.

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. You, your Subcontractors, and Suppliers shall comply with the City's Equal Employment Opportunity Outreach Program, San Diego Municipal Code §§22.2701 through 22.2707.

You shall not discriminate against any employee or applicant for employment on any basis prohibited by law. You shall provide equal opportunity in all employment practices. You shall ensure that your Subcontractors comply with this program. Nothing in this section shall be interpreted to hold you liable for any discriminatory practices of your Subcontractors.

You shall include the foregoing clause in all Contracts between you and your Subcontractors and Suppliers.

- 2. If the Contract is competitively solicited, the selected Bidder shall submit a Work Force Report (Form BB05) within 10 Working Days after receipt by the Bidder to the City for approval as specified in the Notice of Intent to Award letter.
- 3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a Work Force Report is submitted and if the City determines that there are under-representations when compared to County Labor Force Availability data.
- 4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall include the following assurances:
 - a) You shall maintain a working environment free of discrimination, harassment, intimidation, and coercion at all Sites and in all facilities at which your employees are assigned to Work.
 - b) You shall review your EEO Policy annually with all on-Site supervisors involved in employment decisions.
 - c) You shall disseminate and review your EEO Policy with all employees at least once a year, post the policy statement and EEO posters on all company bulletin boards and job sites, and document every dissemination, review, and posting with a written record to identify the time, place, employees present, subject matter, and disposition of meetings.
 - d) You shall review, at least annually, all supervisors' adherence to and performance under the EEO Policy and maintain written documentation of these reviews.
 - e) You shall discuss your EEO Policy Statement with Subcontractors with whom you anticipate doing business, including the EEO Policy Statement in your Subcontracts, and provide such documentation to the City upon request.

- f) You shall document and maintain a record of all Bid solicitations and outreach efforts to and from Subcontractors, contractor associations, and other business associations.
- g) You shall disseminate your EEO Policy externally through various media, including the media of people of color and women, in advertisements to recruit. Maintain files documenting these efforts and provide copies of these advertisements to the City upon request.
- h) You shall disseminate your EEO Policy to union and community organizations.
- You shall provide immediate written notification to the City when any union referral process has impeded your efforts to maintain your EEO Policy.
- j) You shall maintain a current list of recruitment sources, including those outreaching to people of color and women, and provide written notification of employment opportunities to these recruitment sources with a record of the organizations' responses.
- k) You shall maintain a current file of names, addresses and phone numbers of each walk-in applicant, including people of color and women, and referrals from unions, recruitment sources, or community organizations with a description of the employment action taken.
- I) You shall encourage all present employees, including people of color and women employees, to recruit others.
- m) You shall maintain all employment selection process information with records of all tests and other selection criteria.
- n) You shall develop and maintain documentation for on-the-job training opportunities, participate in training programs, or both for all of your employees, including people of color and women, and establish apprenticeship, trainee, and upgrade programs relevant to your employment needs.
- You shall conduct, at least annually, an inventory and evaluation of all employees for promotional opportunities and encourage all employees to seek and prepare appropriately for such opportunities.
- p) You shall ensure that the company's working environment and activities are non-segregated except for providing separate or singleuser toilets and necessary changing facilities to assure privacy between the sexes.

F. SUBCONTRACTING.

1. The City encourages all eligible business enterprises to participate in City contracts as a Contractor, Subcontractor, and joint venture partner with you, your Subcontractors, or your Suppliers. You are encouraged to take positive steps to diversify and expand your Subcontractor solicitation base and to offer

subcontracting opportunities to all eligible business firms including SLBEs, ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs.

- 2. For Subcontractor participation level requirements, see the Contract Documents where applicable.
- 3. For the purposes of achieving the mandatory Subcontractor participation percentages, City percentage calculations will not account for the following:
 - a) "Field Orders" and "City Contingency" Bid items.
 - b) Alternate Bid items.
 - c) Allowance Bid items designated as "EOC Type II".
- 4. Allowance Bid items designated as "EOC Type I" will be considered as part of the Base Bid and will be included in the percentage calculation.
- 5. Each joint venture partner shall be responsible for a clearly defined Scope of Work. In addition, an agreement shall be submitted and signed by all parties identifying the extent to which each joint venture partner shares in ownership, control, management, risk, and profits of the joint venture.

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS.

- 1. You shall comply with the Subletting and Subcontracting Fair Practices Act, Public Contract Code §§4100 through 4113, inclusive.
- 2. You shall list all Subcontractors who will receive more than 0.5% of the total Bid amount or \$10,000, whichever is greater on the form provided in the Contract Documents (Subcontractors list).
- 3. The Subcontractors list shall include the Subcontractor's name, telephone number including area code, physical address, Scope of Work, the dollar amount of the proposed Subcontract, the California contractor license number, the Public Works contractor registration number issued pursuant to Section 1725.5 of the Labor Code, and the Subcontractor's certification status with the name of the certifying agency.
- 4. The listed Subcontractor shall be appropriately licensed pursuant to Contractor License Laws.
- 5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task Order.

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.

- 1. Listed Subcontractors and Suppliers shall not be substituted without the Express authorization of the City or its duly authorized agent.
- 2. Request for Subcontractor or Supplier substitution shall be made in writing to Purchasing & Contracting Department, Public Works Division, Attention Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with a copy to the Engineer.

- 3. The request shall include a thorough explanation of the reason(s) for the substitution, including dollar amounts and a letter from each substituted Subcontractor or Supplier stating that they (the Subcontractors or Suppliers) release all interest in working on the Project and written confirmation from the new Subcontractor or Supplier stating that they agree to work on the Project along with the dollar value of the Work to be performed.
- 4. Written approval of the substitution request shall be received by you or from the City or its authorized officer prior to any unlisted Subcontractor or Supplier performing Work on the Project.
- 5. Substitution of Subcontractors and Suppliers without authorization shall subject you to those penalties set forth in Public Contract Code §4110.
- 6. Requests for Supplier substitution shall be made in writing at least 10 Days prior to the provision of materials, supplies, or services by the proposed Supplier and shall include proof of written notice to the originally listed Supplier of the proposed substitution.
- 7. A Contractor whose Bid is accepted shall not:
 - a) Substitute a person as Subcontractor or Supplier in place of the Subcontractor or Supplier listed in the original bid, except that the City, or it's duly authorized officer, may consent to the substitution of another person as a Subcontractor or Supplier in any of the following situations:
 - i. When the Subcontractor or Supplier listed in the Bid, after having a reasonable opportunity to do so, fails or refuses to execute a written Contract for the scope of work specified in the subcontractor's bid and at the price specified in the subcontractor's bid, when that written contract, based upon the general terms, conditions, plans, and specifications for the project involved or the terms of the subcontractor's written bid, is presented to the subcontractor by the prime contractor.
 - ii. When the listed Subcontractor or Supplier becomes insolvent or the subject of an order for relief in bankruptcy.
 - iii. When the listed Subcontractor or Supplier fails or refuses to perform his or her subcontract.
 - iv. When the listed Subcontractor fails or refuses to meet bond requirements as set forth in Public Contract Code §4108.
 - v. When you demonstrate to the City or it's duly authorized officer, subject to the provisions set forth in Public Contract Code §4107.5, that the name of the Subcontractor was listed as the result of an inadvertent clerical error.
 - vi. When the listed Subcontractor is not licensed pursuant to Contractor License Law.

- vii. When the City, or it's duly authorized officer, determines that the Work performed by the listed Subcontractor or that the materials or supplies provided by the listed Supplier are substantially unsatisfactory and not in substantial accordance with the Plans and specifications or that the Subcontractor or Supplier is substantially delaying or disrupting the progress of the Work.
- viii. When the listed Subcontractor is ineligible to work on a public works project pursuant to §§1777.1 or 1777.7 of the Labor Code.
- ix. When the City or its duly authorized agent determines that the listed Subcontractor is not a responsible contractor.
- b) Permit a Contract to be voluntarily assigned or transferred or allow it to be performed by anyone other than the original Subcontractor, Supplier listed in the original Bid without the consent of the City, or it's duly authorized officer.
- c) Other than in the performance of "Change Orders" causing changes or deviations from the Contract, sublet or subcontract any portion of the Work, or contract for materials or supplies in excess of 0.5% of your total bid or \$10,000, whichever is greater, as to which his or her original Bid did not designate a Subcontractor or Supplier.
- 8. Following receipt of notice from you of the proposed substitution of a Subcontractor or Supplier, the listed Subcontractor or Supplier who has been so notified shall have 5 Working Days within which to submit written objections to the substitution to the Contract Specialist with a copy to the Engineer. Failure to file these written objections shall constitute the listed Subcontractor or Supplier's consent to the substitution. If written objections are filed, the City shall give notice in writing of at least 5 Working Days to the listed Subcontractor or Supplier of a hearing by the City on your request for substitution.

I. PROMPT PAYMENT.

- 1. You or your Subcontractors shall pay to any subcontractor, not later than 7 Calendar Days of receipt of each progress payment, unless otherwise agreed to in writing, the respective amounts allowed you on account of the Work performed by the Subcontractors, to the extent of each Subcontractor's interest therein. In cases of Subcontractor performance deficiencies, you shall make written notice of any withholding to the Subcontractor with a copy to the Contracts Specialist. Upon correction of the deficiency, you shall pay the Subcontractor the amount previously withheld within 14 Calendar Days after payment by the City.
- 2. Any violation of California Business and Professions Code, §7108.5 concerning prompt payment to Subcontractors shall subject the violating Contractor or

Subcontractor to the penalties, sanctions, and other remedies of that section. This requirement shall not be construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to you or your Subcontractor in the event of a dispute involving late payment or nonpayment by the Prime Contractor, deficient subcontract performance, or noncompliance by a Subcontractor.

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.

- 1. The City will hold retention from you and will make prompt and regular incremental acceptances of portions, as determined by the Engineer, of the Work and pay retention to you based on these acceptances.
- 2. You or your Subcontractors shall return all monies withheld in retention from a Subcontractor within 30 Calendar Days after receiving payment for Work satisfactorily completed and accepted including incremental acceptances of portions of the Work by the City.
- 3. Federal law (49CFR26.29) requires that any delay or postponement of payment over 30 Calendar Days may take place only for good cause and with the City's prior written approval. Any violation of this provision by you or your Subcontractor shall subject you or your Subcontractor to the penalties, sanctions, and other remedies specified in §7108.5 of the Business and Professions Code.
- 4. These requirements shall not be construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to you or your Subcontractor in the event of a dispute involving late payment or nonpayment by you, deficient subcontract performance, or noncompliance by a Subcontractor.

K. CERTIFICATION.

- 1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any of the following certifying agencies:
 - a) Current certification by the State of California Department of Transportation (CALTRANS) as DBE, SMBE, or SWBE.
 - b) Current MBE, WBE, or DVBE certification from the California Public Utilities Commission.
 - c) DVBE certification is received from the State of California's Department of General Services, Office of Small and Minority Business.
 - d) Current certification by the City of Los Angles as DBE, WBE, or MBE.
 - e) Subcontractors' valid proof of certification status (copies of MBE, WBE, DBE, or DVBE certifications) shall be submitted as required.

L. CONTRACT RECORDS AND REPORTS.

- 1. You shall maintain records of all subcontracts and invoices from your Subcontractors and Suppliers for work on this project. Records shall show name, telephone number including area code, and business address of each Subcontractor, Supplier, and joint venture partner, and the total amount actually paid to each firm. Project relevant records, regardless of tier, may be periodically reviewed by the City.
- 2. You shall retain all records, books, papers, and documents pertinent to the Contract for a period of not less than 5 years after Notice of Completion and allow access to said records by the City's authorized representatives.
- 3. You shall submit the following reports using the City's web-based contract compliance (Prism® portal):
 - a. **Monthly Payment.** You shall submit Monthly Payment Reporting by the 10th day of the subsequent month. Incomplete and/or delinquent reporting may cause payment delays, non-payment of invoices, or both.
- 4. The records maintained under item 1, described above, shall be consolidated into a Final Summary Report, certified as correct by an authorized representative of the Contractor. The Final Summary Report shall include all subcontracting activities and be sent to the EOCP Program Manager prior to Acceptance. Failure to comply may result in assessment of liquidated damages or withholding of retention. The City will review and verify 100% of subcontract participation reported in the Final Summary Report prior to approval and release of final retention to you. In the event your Subcontractors are owed money for completed Work, the City may authorize payment to subcontractor via a joint check from the withheld retention.

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)

SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY'S GENERAL EOCP REQUIREMENTS.

A. GENERAL.

- 1. It is the City's policy to encourage greater availability, capacity development, and contract participation by SLBE and ELBE firms in City contracts. This policy is, in part, intended to further the City's compelling interest to stimulate economic development through the support and empowerment of the local community, ensure that it is neither an active nor passive participant in marketplace discrimination, and promote equal opportunity for all segments of the contracting community.
- 2. The City is committed to maximizing subcontracting opportunities for all qualified and available firms.
- 3. This policy applies to City-funded construction contracts. Bidders shall be fully informed of this policy as set forth in these specifications. Mandatory or voluntary subcontracting percentages, Bid Discounts, and restricted competitions are specified in the Contract Documents.
- 4. You shall make subcontracting opportunities available to a broad base of qualified Subcontractors and shall achieve the minimum SLBE-ELBE Subcontractor participation identified for your project.
- 5. Failure to subcontract the specified minimum (mandatory) percentages of the Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be rejected as non-responsive unless the Bidder has demonstrated compliance with the affirmative steps as specified in the City's document titled "Small Local Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT SUBMITTAL" and has submitted documentation showing that all required positive efforts were made prior to the Bid submittal due date. The required Good Faith Effort (GFE) documentation shall be submitted to the Contract Specialist. The instructions for completing the good faith effort submittal can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

6. The current list of certified SLBE-ELBE firms and information for completing the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/slbe.shtml

7. These requirements may be waived, at the City's sole discretion, on projects deemed inappropriate for subcontracting participation.

B. DEFINITIONS.

- 1. The following definitions shall be used in conjunction with these specifications:
 - a) **Bid Discount** Additional inducements or enhancements in the bidding process that are designed to increase the chances for the selection of SLBE firms in competition with other firms.
 - b) Commercially Useful Function An SLBE-ELBE performs a commercially useful function when it is responsible for the execution of the Work and is carrying out its responsibilities by actually performing, managing, and supervising the Work involved. To perform a commercially useful function, the SLBE-ELBE shall also be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quantity and quality, ordering the material, and installing (where applicable) and paying for the material itself.

To determine whether an SLBE-ELBE is performing a commercially useful function, an evaluation will be performed of the amount of Work subcontracted, normal industry practices, whether the amount the SLBE-ELBE firm is to be paid under the contract is commensurate with the Work it is actually performing and the SLBE-ELBE credit claimed for its performance of the Work, and other relevant factors. Specifically, an SLBE-ELBE does not perform a commercially useful function if its role is limited to that of an extra participant in a transaction, contract, or project through which funds are passed in order to obtain the appearance of meaningful and useful SLBE-ELBE participation, when in similar transactions in which SLBE-ELBE firms do not participate, there is no such role performed.

- c) **Good Faith Efforts (GFE)** Documentation of the Bidder's intent to comply with SLBE Program goals and procedures included in the City's SLBE Program, Instructions for Completing Good Faith Effort Submittal available from the City's EOCP website or the Contract Specialist.
- d) Independently Owned, Managed, and Operated Ownership of a SLBE-ELBE firm shall be direct, independent, and by individuals only. Business firms that are owned by other businesses or by the principals or owners of other businesses that cannot themselves qualify under the SLBE-ELBE eligibility requirements shall not be eligible to participate in the Program. Moreover, the day-to-day management of the SLBE-ELBE firm shall be direct and independent of the influence of any other businesses that cannot themselves qualify under the SLBE-ELBE eligibility requirements.
- e) **Joint Venture** An association of two or more persons or business entities that is formed for the single purpose of carrying out a single defined business enterprise for which purpose they combine their

capital, efforts, skills, knowledge, or property. Joint ventures shall be established by written agreement to qualify for this program.

- f) **Local Business Enterprise ("LBE")** A firm having a Principal Place of Business and a Significant Employment Presence in San Diego County, California that has been in operation for 12 consecutive months and a valid business tax certificate. This definition is subsumed within the definition of Small Local Business Enterprise.
- g) **Minor Construction Program** A program developed for bidding exclusively among SLBE-ELBE Construction firms.
- h) **Principal Place of Business** A location wherein a firm maintains a physical office and through which it obtains no less than 50% of its overall customers or sales dollars.
- i) **Protégé** A firm that has been approved and is an active participant in the City's Mentor-Protégé Program and that has signed the required program participation agreement and has been assigned a mentor.
- j) **Significant Employee Presence** No less than 25% of a firm's total number of employees are domiciled in San Diego County.

C. SUBCONTRACTOR PARTICIPATION.

- For the purpose of satisfying subcontracting participation requirements, only 1st tier SLBE-ELBE Subcontractors will be recognized as participants in the Contract according to the following criteria:
 - a) For credit to be allowed toward a respective participation level, all listed SLBE-ELBE firms shall have been certified by the Bid due date.
 - b) The Subcontractor shall perform a commercially useful function for credit to be allowed toward subcontractor participation levels. The Subcontractor shall be required by you to be responsible for the execution of a distinct element of the Work and shall carry out its responsibility by actually performing and supervising its own workforce.
 - c) If the Bidder is seeking the recognition of materials, supplies, or both towards achieving any mandatory subcontracting participation level, the Bidder shall indicate on Form AA40 Named Equipment/Material Supplier List with the Bid the following:
 - i. If the materials or supplies are obtained from a SLBE-ELBE manufacturer, the Bidder will receive 100% of the cost of the materials or supplies toward SLBE participation. For the purposes of counting SLBE-ELBE participation, a manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract and of the general character described by the specifications.

- ii. If the materials or supplies are obtained from a SLBE-ELBE supplier, the Bidder will receive 60% of the cost of the materials or supplies toward SLBE participation. For the purposes of counting SLBE-ELBE participation a Supplier is a firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials, supplies, articles or equipment of the general character described by the specifications and required under the Contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of business. To be a supplier, the firm shall be an established, regular business that engages, as its principal business and under its own name, in the purchase and sale or lease of the products in question. A person may be a supplier in such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of business if the person both owns and operates distribution equipment for the products. Any supplementing of the suppliers' own distribution equipment shall be by a long-term lease agreement and shall not be on an ad hoc or contract-by-contract basis.
- iii. If the materials or supplies are obtained from a SLBE-ELBE, which is neither a manufacturer nor a supplier, the entire amount of fees or commissions charged for assistance in the procurement of the materials and supplies, fees or transportation charges for the delivery of materials or supplies required on a job site will be counted toward SLBE-ELBE participation, provided the fees are reasonable and not excessive as compared with fees customarily allowed for similar services. No portion of the cost of the materials and supplies themselves will be counted toward SLBE-ELBE participation.
- d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards achieving any mandatory subcontracting participation level, the Bidder shall indicate it on Form AA35 – List of Subcontractors with the Bid. The following factors will be evaluated in determining the credit to be allowed toward the respective participation level:
 - i. The SLBE-ELBE shall be responsible for the management and supervision of the entire trucking operation for which it is getting credit on a particular Contract and there shall not be a contrived arrangement for the purpose of counting SLBE-ELBE participation.
 - ii. The SLBE-ELBE shall itself own and operate at least 1 fully licensed, insured, and operational truck used on the Contract.

- iii. The SLBE-ELBE receives credit for the total value of the transportation services it provides on the Contract using trucks it owns, insures, and operates using drivers it employs.
- iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm including an owner-operator who is certified as a SLBE-ELBE. The SLBE-ELBE who leases trucks from another SLBE-ELBE receives credit for the total value of the transportation services the lessee SLBE-ELBE provides on the contract.
- v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE firm, including an owner-operator. The SLBE-ELBE who leases trucks from a non-SLBE-ELBE is entitled to credit for the total value of transportation services provided by non-SLBE-ELBE lessees not to exceed the value of transportation services provided by SLBE-ELBE owned trucks on the contract. Additional participation by non-SLBE-ELBE lessees receive credit only for the fee or commission it receives as a result of the lease arrangement.
- vi. A lease shall indicate that the SLBE-ELBE has exclusive use of and control over the truck. This does not preclude the leased truck from working for others during the term of the lease with the consent of the SLBE-ELBE so long as the lease gives the SLBE-ELBE absolute priority for use of the leased truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

- 1. Contracts valued at \$1,500,000 and above will be considered Major Public Works Contracts and will include a mandatory Subcontractor participation requirement for SLBE–ELBE firms.
 - a) The Bidder shall achieve the mandatory Subcontractor participation requirement or demonstrate GFE.
 - b) The Bidders shall indicate the participation on Forms AA35 List of Subcontractors and AA40 - Named Equipment/Material Supplier List as applicable regardless of the dollar value.
 - c) An SLBE-ELBE Bidder may count its own participation toward achieving the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of the Contract Price.
- 2. Contracts Valued over \$1,000,000 and under \$1,500,000 will also be considered Major Public Works Contracts and will include the mandatory subcontractor participation requirements described above and the following:
 - a) 5% bid discount for SLBE-ELBE firms.
 - b) Non-certified Contractor will receive 5% bid discount if they achieve the specified mandatory Subcontracting participations.

- c) Bid discounts shall not apply if the award will result in a total contract cost of \$50,000 in excess of the apparent lowest Bid.
- d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.
- e) In the event of a tie bid between a discounted Bid and a nondiscounted Bid, the discounted Bid will be awarded the Contract.
- 3. Contracts valued over \$500,000 up to \$1,000,000 will be considered Minor Public Works Contracts and will be awarded through a competitive Bid process open only to City certified SLBE-ELBE firms. If there are no bidders or no responsible bidders, the Contract will be made available to all Bidders and will be subject to requirements listed in items 1 and 2 for Major Public Works Contracts above.
- 4. Contracts valued at \$500,000 and below will also be considered Minor Public Works Contracts and will be awarded through a competitive bid process open only to City certified ELBEs unless there are less than 2 firms available at which it will be awarded through a competitive process open only to the City certified SLBE-ELBE firms. If there are no bidders or no responsible bidders, the Contract will be made available to all Bidders and subject to requirements listed in items 1 and 2 for Major Public Works Contracts above.

E. JOINT VENTURES.

- 1. The City may allow for Joint Venture bid discounts on some Contracts. Contracts that allow for Joint Venture bid discounts will be designated in Bid documents. A firm that is bidding or competing for City Contracts may partner with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.
- 2. A Joint Venture shall be between two entities with the same discipline or license as required by the City. Joint ventures will receive bid discounts depending on the SLBE or ELBE percentage of participation. To be eligible for a discount, a Joint Venture Agreement shall be approved by the City at the time of Bid submittal. The maximum allowable discount shall be 5%. The parties shall agree to enter in the relationship for the life of the projects.
- 3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the Joint Venture applications are available upon request to the Contract Specialist. Each agreement or management plan shall include the following:
 - a) Detailed explanation of the financial contribution for each partner.
 - b) List of personnel and equipment used by each partner.
 - c) Detailed breakdown of the responsibilities of each partner.
 - d) Explanation of how the profits and losses will be distributed.
 - e) Description of the bonding capacity of each partner.
 - f) Management or incentive fees available for any one of the partners (if any).

- 4. Each Joint Venture partner shall perform a Commercially Useful Function. An SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE firm will not be deemed to perform a Commercially Useful Function.
- 5. Each Joint Venture partner shall possess licenses appropriate for the discipline for which a proposal is being submitted. If a Joint Venture is bidding on a single trade project, at the time of bid submittal, each Joint Venture partner shall possess the requisite specialty license for that trade bid.
- 6. The SLBE or ELBE partner shall clearly define the portion of the Work to be performed. This Work shall be of the similar type of Work the SLBE or ELBE partner performs in the normal course of its business. The Joint Venture Participation Form shall specify the Bid items to be performed by each individual Joint Venture partner. Lump sum Joint Venture participation shall not be acceptable.
- 7. Responsibilities of the SLBE or ELBE Joint Venture Partner:
 - a) The SLBE or ELBE partner shall share in the control, management responsibilities, risks and profits of the Joint Venture in proportion with the level of participation in the project.
 - b) The SLBE or ELBE partner shall perform Work that is commensurate with its experience.
 - c) The SLBE or ELBE partner shall use its own employees and equipment to perform its portion of the Work.
 - d) The Joint Venture as a whole shall perform Bid items that equal or exceed 50% of the Contract Price, excluding the cost of manufactured items, in order to be eligible for a Joint Venture discount.

F. MAINTAINING PARTICIPATION LEVELS.

- 1. Credit and preference points are earned based on the level of participation proposed prior to the award of the Contract. Once the Project begins you shall achieve and maintain the SLBE-ELBE participation levels for which credit and preference points were earned. You shall maintain the SLBE-ELBE percentages indicated at the Award of Contract and throughout the Contract Time.
- 2. If the City modifies the original Scope of Work, you shall make reasonable efforts to maintain the SLBE-ELBE participation for which creditor preference points were earned. If participation levels will be reduced, approval shall be received from the City prior to making changes.
- 3. You shall notify and obtain written approval from the City in advance of any reduction in subcontract scope, termination, or substitution for a designated SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach of the Contract.
- 4. If you fail to maintain the SLBE-ELBE participation listed at the time the Contract is awarded and have not received prior approval from the City, the

City may declare you in default and will be considered grounds for debarment under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION.

- 1. Documentation of your subcontracting efforts will be reviewed by EOCP to verify that you made subcontracting opportunities available to a broad base of qualified Subcontractors, negotiated in good faith with interested Subcontractors, and did not reject any bid for unlawful discriminatory reasons. The EOCP review is based on the federal "Six Good Faith Efforts" model.
- 2. The GFEs are required methods to ensure that all ELBE and SLBE firms have had the opportunity to compete for the City's Public Works procurements. The Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE and SLBE firms:
 - a) Ensure ELBE firms are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities.
 - b) Make information of forthcoming opportunities available to SLBE-ELBE firms and arrange time for Contracts and establish delivery schedules, where requirements permit, in a way that encourages and facilitates participation by SLBE-ELBE firms in the competitive process. This includes posting solicitations for Bids or proposals to SLBE-ELBE firms for a minimum of 10 Working Days before the Bid or Proposal due date.
 - c) Consider in the contracting process whether firms competing for large Contracts could subcontract with SLBE-ELBE firms.
 - d) Encourage contracting with a consortium of ELBE-SLBE firms when a Contract is too large for one of these firms to handle individually.
 - e) Use the services and assistance of the City's EOC Office and the SLBE-ELBE Directory.
 - f) If you award subcontracts, require your Subcontractors to take the steps listed above.

H. GOOD FAITH EFFORT DOCUMENTATION.

 If the specified SLBE-ELBE Subcontractor participation percentages are not met, you shall submit information necessary to establish that adequate GFEs were taken to meet the Contract Subcontractor participation percentages. See the City's document titled "Small Local Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT SUBMITTAL." The instructions for completing the good faith effort submittal can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

I. SUBCONTRACTOR SUBSTITUTION.

1. Evidence of fraud or discrimination in the substitution of Subcontractors will result in sanctions including assessment of penalty fines, termination of Contract, or debarment. This section does not replace applicable California Public Contract Code.

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD.

1. Falsification or misrepresentation of a sub-agreement as to company name, Contract amount or actual Work performed by Subcontractors, or any falsification or fraud on the part your submission of documentation and forms pursuant to this program, will result in sanctions against you including assessment of penalty fines, termination of the Contract, or debarment. Instances of falsification or fraud which are indicative of an attempt by you to avoid subcontracting with certain categories of Subcontractors on the basis of race, gender, gender expression, gender identity, religion, national origin, ethnicity, sexual orientation, age, or disability shall be referred to the Equal Opportunity Contracting Program's Investigative Unit for possible violations of Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq. (Nondiscrimination in Contracting).

K. RESOURCES.

1. The current list of certified SLBE-ELBE firms and information for completing the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/slbe.shtml

ATTACHMENT D

PREVAILING WAGE

PREVAILING WAGE

- 1. **PREVAILING WAGE RATES:** Pursuant to San Diego Municipal Code section 22.3019, construction, alteration, demolition, repair and maintenance work performed under this Contract is subject to State prevailing wage laws. For construction work performed under this Contract cumulatively exceeding \$25,000 and for alteration, demolition, repair and maintenance work performed under this Contract cumulatively exceeding \$15,000, the Contractor and its subcontractors shall comply with State prevailing wage laws including, but not limited to, the requirements listed below.
 - **1.1. Compliance with Prevailing Wage Requirements.** Pursuant to sections 1720 through 1861 of the California Labor Code, the Contractor and its subcontractors shall ensure that all workers who perform work under this Contract are paid not less than the prevailing rate of per diem wages as determined by the Director of the California Department of Industrial Relations (DIR). This includes work performed during the design and preconstruction phases of construction including, but not limited to, inspection and land surveying work.
 - **1.1.1.** Copies of such prevailing rate of per diem wages are on file at the City and are available for inspection to any interested party on request. Copies of the prevailing rate of per diem wages also may be found at <u>http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm</u>. Contractor and its subcontractors shall post a copy of the prevailing rate of per diem wages determination at each job site and shall make them available to any interested party upon request.
 - **1.1.2.** The wage rates determined by the DIR refer to expiration dates. If the published wage rate does not refer to a predetermined wage rate to be paid after the expiration date, then the published rate of wage shall be in effect for the life of this Contract. If the published wage rate refers to a predetermined wage rate to become effective upon expiration of the published wage rate and the predetermined wage rate is on file with the DIR, such predetermined wage rate shall become effective on the date following the expiration date and shall apply to this Contract in the same manner as if it had been published in said publication. If the predetermined wage rate refers to one or more additional expiration dates with additional predetermined wage rates, which expiration date of the previous wage rate. If the last of such predetermined wage rates expires during the life of this Contract, such wage rate shall apply to the balance of the Contract.
 - **1.2. Penalties for Violations.** Contractor and its subcontractors shall comply with California Labor Code section 1775 in the event a worker is paid less than the prevailing wage rate for the work or craft in which the worker is employed. This shall be in addition to any other applicable penalties allowed under Labor Code sections 1720 1861.

- **1.3. Payroll Records.** Contractor and its subcontractors shall comply with California Labor Code section 1776, which generally requires keeping accurate payroll records, verifying and certifying payroll records, and making them available for inspection. Contractor shall require its subcontractors to also comply with section 1776. Contractor and its subcontractors shall submit weekly certified payroll records online via the City's web-based Labor Compliance Program. Contractor is responsible for ensuring its subcontractors submit certified payroll records to the City.
 - **1.3.1.** Contractor and their subcontractors shall also furnish records specified in Labor Code section 1776 directly to the Labor Commissioner in the manner required by Labor Code section 1771.4.
- **1.4. Apprentices.** Contractor and its subcontractors shall comply with California Labor Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of apprentices. Contractor is held responsible for the compliance of their subcontractors with sections 1777.5, 1777.6 and 1777.7.
- **1.5. Working Hours.** Contractor and their subcontractors shall comply with California Labor Code sections 1810 through 1815, including but not limited to: (i) restrict working hours on public works contracts to eight hours a day and forty hours a week, unless all hours worked in excess of 8 hours per day are compensated at not less than 1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors and subcontractors of \$25 per worker per day for each day the worker works more than 8 hours per day and 40 hours per week in violation of California Labor Code sections1810 through 1815.
- **1.6. Required Provisions for Subcontracts.** Contractor shall include at a minimum a copy of the following provisions in any contract they enter into with a subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 and 1861.
- **1.7.** Labor Code Section 1861 Certification. Contractor in accordance with California Labor Code section 3700 is required to secure the payment of compensation of its employees and by signing this Contract, Contractor certifies that "I am aware of the provisions of Section 3700 of the California Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this Contract."
- **1.8.** Labor Compliance Program. The City has its own Labor Compliance Program authorized in August 2011 by the DIR. The City will withhold contract payments when payroll records are delinquent or deemed inadequate by the City or other governmental entity, or it has been established after an investigation by the City or other governmental entity that underpayment(s) have occurred. For questions or assistance, please contact the City of San Diego's Prevailing Wage Unit at 858-627-3200.

- **1.9. Contractor and Subcontractor Registration Requirements.** This project is subject to compliance monitoring and enforcement by the DIR. A contractor or subcontractor shall not be qualified to bid on, be listed in a bid or proposal, subject to the requirements of section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered and qualified to perform public work pursuant to Labor Code section 1725.5 It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded.
 - **1.9.1.** A Contractor's inadvertent error in listing a subcontractor who is not registered pursuant to Labor Code section 1725.5 in response to a solicitation shall not be grounds for filing a bid protest or grounds for considering the bid non-responsive provided that any of the following apply: (1) the subcontractor is registered prior to bid opening; (2) within twenty-four hours after the bid opening, the subcontractor is registered and has paid the penalty registration fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 4107.
 - **1.9.2.** By submitting a bid or proposal to the City, Contractor is certifying that he or she has verified that all subcontractors used on this public work project are registered with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and Contractor shall provide proof of registration for themselves and all listed subcontractors to the City at the time of bid or proposal due date or upon request.
- **1.10. Stop Order.** For Contractor or its subcontractors engaging in the performance of any public work contract without having been registered in violation of Labor Code sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting the use of the unregistered contractors or unregistered subcontractor(s) on ALL public works until the unregistered contractor or unregistered subcontractor(s) is registered. Failure to observe a stop order is a misdemeanor.
- **1.11.** List of all Subcontractors. The Contractor shall provide the list of subcontractors (regardless of tier), along with their DIR registration numbers, utilized on this Contract prior to any work being performed; and the Contractor shall provide a complete list of all subcontractors with each invoice. Additionally, Contractor shall provide the City with a complete list of all subcontractors (regardless of tier) utilized on this contract within ten working days of the completion of the contract, along with their DIR registration numbers. The City shall withhold final payment to Construction Management Professional until at least thirty (30) days after this information is provided to the City.
- **1.12. Exemptions for Small Projects.** There are limited exemptions for installation, alteration, demolition, or repair work done on projects of \$25,000 or less. The Contractor shall still comply with Labor Code sections 1720 et. seq. The only recognized exemptions are listed below:

- **1.12.1.** Registration. The Contractor will not be required to register with the DIR for small projects. (Labor Code section 1771.1).
- **1.12.2.** Certified Payroll Records. The records required in Labor Code section 1776 shall be required to be kept and submitted to the City of San Diego, but will not be required to be submitted online with the DIR directly. The Contractor will need to keep those records for at least three years following the completion of the Contract. (Labor Code section 1771.4).
- **1.12.3.** List of all Subcontractors. The Contractor shall not be required to hire only registered subcontractors and is exempt from submitting the list of all subcontractors that is required in section 1.11. above. (Labor code section 1773.3).

ATTACHMENT E

SUPPLEMENTARY SPECIAL PROVISIONS

SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

- 1. The **2021 Edition** of the Standard Specifications for Public Works Construction (The "GREENBOOK").
- 2. The **2021 Edition** of the City of San Diego Standard Specifications for Public Works Construction (The "WHITEBOOK"), including the following:
 - a) General Provisions (A) for all Construction Contracts.

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS

1-2 TERMS AND DEFINITIONS. To the "WHITEBOOK":

To item 47, "Holiday", ADD the following:

Holiday	Observed On
Juneteenth	June 19

To item 55, "Normal Working Hours", DELETE in its entirety and SUBSTITUTE with the following:

Normal Working Hours: Normal Working Hours shall be **8:30 AM to 3:30 PM**, **Monday through Friday**, inclusive. Saturdays, Sundays, and City Holidays are excluded. Unless otherwise specified on the Traffic Control Permits.

SECTION 2 – SCOPE OF THE WORK

2-7 CHANGES INITIATED BY THE AGENCY.

- **2-7.1 General.** To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. The Engineer may substitute specific sites for asphalt overlay or slurry seal due to utility or construction conflicts or urgent community needs. The Engineer will adjust the location provided in the Contract Documents as needed.
 - 2. The location list provided in the Contract Documents will be adjusted by the City as needed to match the Bid Quantities at no additional cost to the City.
 - 3. The Bid quantities are for estimating purposes only and will vary due to continued deterioration of the streets, such as streets quantified as having no tons of AC required, may in fact need AC repair (see 301-1.6).

SECTION 3 – CONTROL OF THE WORK

- **3-2 SELF-PERFORMANCE.** To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. You shall perform, with your own organization, Contract Work amounting to at least **50%** of the Base Bid.
- **3-8.7 Contractor's Quality Control Plan (QCP).** To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with the following:
 - You shall establish, implement, and maintain an effective Quality Control Plan (QCP) to perform quality control inspection and testing for all items of paving and slurry seal work required by the Contract Documents, including those performed by subcontractors and material suppliers.

To the "WHITEBOOK", ADD the following:

- The establishment and implementation of a Quality Control Plan (QCP), as defined in the standard specifications, shall be required for this Contract. See example in Appendix I - Contractor's Daily Quality Control Inspection Report.
- 8. The Contractor's Quality Control Plan shall be subject to approval by the Engineer.
- 9. Additions and Alterations to the Contractor's Quality Control Plan may be requested at the direction of the Engineer. The request for Additions and Alterations to the Contractor's Quality Control Plan will be made to the Contractor in writing by the Engineer. Submission of Additions and Alterations to the Contractor's Quality Control Plan Shall be submitted within 5 business days from the date the requests for Additions and Alterations is made by the Engineer.
- 10. Additions and Alterations to the Contractor's Quality Control Plan shall be subject to approval by the Engineer.
- 11. The Contractor shall ensure that all items of Work, regardless of their inclusion in or omission from the Contractor's Quality Control Plan, conform to the Contract Document.
- 12. Payments for the Contractor's Quality Control Plan and all testing associated with it shall be included in the Contract Price.
- 13. No additional Payment shall be made for additions and Alterations to the Contractor's Quality Control Plan.
- **3-12.1 General.** To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE with the following:
 - 2. You shall provide a PM-10 certified self-loading motorized street sweeper equipped with a functional water spray system for this project.

To the "WHITEBOOK", ADD the following:

- 3. You shall sweep all paved areas within the Work site and all paved haul routes as specified below:
 - a) Prior to Slurry Seal Application
 - b) As directed by the Engineer

If these requirements would require you to sweep on a Holiday or Weekend, then you shall sweep the next available Working Day prior to that Holiday or Weekend.

3-13.1.2 Walkthrough and Punchlist Procedure. To the "WHITEBOOK", ADD the following:

10. When a comment from the Punchlist is disputed, you shall submit in writing justification for the dispute writing 15 days of receiving Punchlist

SECTION 4 - CONTROL OF MATERIALS

- **4-6 TRADE NAMES.** To the "WHITEBOOK", ADD the following:
 - 11. You shall submit your list of proposed substitutions for an "equal" item **no later than 5 Working Days after the issuance of the Notice of Intent to Award** and on the City's Product Submittal Form available at:

https://www.sandiego.gov/ecp/edocref/

SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES

5-4 INSURANCE. To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the following:

5-4 INSURANCE.

1. The insurance provisions herein shall not be construed to limit your indemnity and defense duties set forth in the Contract.

5-4.1 Policies and Procedures.

- 1. You shall procure the insurance described below, at your sole cost and expense, to provide coverage against claims for loss including injuries to persons or damage to property, which may arise out of or in connection with the performance of the Work by you, your agents, representatives, officers, employees or Subcontractors.
- 2. Insurance coverage for property damage resulting from your operations is on a replacement cost valuation. The market value will not be accepted.
- 3. You shall maintain this insurance as required by this Contract and at all times thereafter when you are correcting, removing, or replacing Work in

accordance with this Contract. Your duties under the Contract, including your indemnity obligations, are not limited to the insurance coverage required by this Contract.

- 4. If you maintain broader coverage or higher limits than the minimums shown below, City requires and shall be entitled to the broader coverage or the higher limits maintained by you. Any available insurance proceeds in excess of the specified minimum limits of insurance and coverage shall be available to City.
- 5. Your payment for insurance shall be included in the Contract Price you bid. You are not entitled to any additional payment from the City to cover your insurance, unless the City specifically agrees to payment in writing. Do not begin any Work under this Contract or allow any Subcontractors to begin work, until you have provided, and the City has approved, all required insurance.
- 6. Policies of insurance shall provide that the City is entitled to 30 days advance written notice of cancellation or non-renewal of the policy or 10 days advance written notice for cancellation due to non-payment of premium. Maintenance of specified insurance coverage is a material element of the Contract. Your failure to maintain or renew coverage and to provide evidence of renewal during the term of the Contract may be treated by the City as a material breach of the Contract.

5-4.2 Types of Insurance.

5-4.2.1 General Liability Insurance.

- 1. Commercial General Liability Insurance shall be written on the current version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing coverage at least as broad.
- 2. The policy shall cover liability arising from premises and operations, XCU (explosions, underground, and collapse), independent contractors, products/completed operations, personal injury and advertising injury, bodily injury, property damage, and liability assumed under an insured's contract (including the tort liability of another assumed in a business contract).
- 3. There shall be no endorsement or modification limiting the scope of coverage for either "insured vs. insured" claims or contractual liability. You shall maintain the same or equivalent insurance for at least 10 years following completion of the Work.
- 4. All costs of defense shall be outside the policy limits. Policy coverage shall be in liability limits of not less than the following:

General Annual Aggregate Limit	Limits of Liability
Other than Products/Completed Operations	\$10,000,000
Products/Completed Operations Aggregate Limit	\$10,000,000
Personal Injury Limit	\$5,000,000
Each Occurrence	\$5,000,000

5-4.2.2 Commercial Automobile Liability Insurance.

- 1. You shall provide a policy or policies of Commercial Automobile Liability Insurance written on the current version of the ISO form CA 00 01 12 90 or later version or equivalent form providing coverage at least as broad in the amount of \$1,000,000 combined single limit per accident, covering bodily injury and property damage for owned, non-owned, and hired automobiles ("Any Auto").
- 2. All costs of defense shall be outside the limits of the policy.

5-4.2.3 Workers' Compensation Insurance and Employers Liability Insurance.

- 1. In accordance with the provisions of California Labor Code section 3700, you shall provide, at your expense, Workers' Compensation Insurance and Employers Liability Insurance to protect you against all claims under applicable state workers' compensation laws. The City, its elected officials, and employees will not be responsible for any claims in law or equity occasioned by your failure to comply with this requirement.
- 2. Statutory Limits shall be provided for Workers' Compensation Insurance as required by the state of California, and Employer's Liability Insurance with limits of no less than \$1,000,000 per accident for bodily injury or disease.
- 3. By signing and returning the Contract, you certify that you are aware of the provisions of California's Workers' Compensation laws, including Labor Code section 3700, which requires every employer to be insured against liability for workers' compensation or to undertake self-insurance, and that you will comply with these provisions before commencing the Work.
- **5-4.3 Rating Requirements.** Except for the State Compensation Insurance Fund, all insurance required by this Contract shall be carried only by responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" by A.M. Best Company, that are authorized by the California Insurance Commissioner to do business in the state of California, and that have been approved by the City.
- **5-4.3.1 Non-Admitted Carriers.** The City will accept insurance provided by non-admitted, "surplus lines" carriers only if the carrier is authorized to do business in the state of California and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the requirements for policies of insurance provided by admitted carriers described in this Contract.

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of Insurance, including all required amendatory endorsements (or copies of the applicable policy language effecting coverage required by this clause), prior to your commencement of Work under this Contract. In addition, The City reserves the right to require complete, certified copies of all required insurance policies, including endorsements, required by these specifications, at any time.

5-4.5 Policy Endorsements.

5-4.5.1 Commercial General Liability Insurance.

- **5-4.5.1.1** Additional Insured. To the fullest extent permitted by law and consistent with the limiting provisions set forth at California Civil Code section 2782, California Insurance Code section 11580.04, and any applicable successor statutes limiting indemnification of public agencies that bind the City, the policy or policies shall be endorsed to include as an Additional Insured the City and its respective elected officials, officers, employees, agents, and representatives, with respect to liability arising out of:
 - i. Ongoing operations performed by you or on your behalf,
 - ii. your products,
 - iii. your work, e.g., your completed operations performed by you or on your behalf, or
 - iv. premises owned, leased, controlled, or used by you.
- **5-4.5.1.2 Primary and Non-Contributory Coverage.** The policy shall be endorsed to provide that the coverage with respect to operations, including the completed operations, if appropriate, of the Named Insured is primary to any insurance or self-insurance of the City and its elected officials, officers, employees, agents and representatives. Further, it shall provide that any insurance maintained by the City and its elected officials, officers, employees shall be in excess of your insurance and shall not contribute to it.
- **5-4.5.1.3 Project General Aggregate Limit.** The policy or policies shall be endorsed to provide a Designated Construction Project General Aggregate Limit that will apply only to the Work. Only claims payments which arise from the Work shall reduce the Designated Construction Project General Aggregate Limit. The Designated Construction Project General Aggregate Limit to the aggregate limit provided for the products-completed operations hazard.

5-4.5.2 Workers' Compensation Insurance and Employers Liability Insurance.

- **5-4.5.2.1 Waiver of Subrogation.** The policy or policies shall be endorsed to provide that the insurer will waive all rights of subrogation against the City and its respective elected officials, officers, employees, agents, and representatives for losses paid under the terms of the policy or policies and which arise from Work performed by the Named Insured for the City.
- **5-4.6 Deductibles and Self-Insured Retentions.** You shall disclose deductibles and selfinsured retentions to the City at the time the evidence of insurance is provided. The City may require you to purchase coverage with a lower retention or provide proof of ability to pay losses and related investigations, claim administration, and defense

expenses within the retention. The policy language shall provide, or be endorsed to provide, that the self-insured retention may be satisfied by either the named insured or City.

- **5-4.7 Reservation of Rights.** The City reserves the right, from time to time, to review your insurance coverage, limits, deductibles, and self-insured retentions to determine if they are acceptable to the City. The City will reimburse you, without overhead, profit, or any other markup, for the cost of additional premium for any coverage requested by the Engineer, but not required by this Contract.
- **5-4.8** Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to any material change to the policies of insurance provided under this Contract. This written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.
- **5-4.9 Excess Insurance.** Policies providing excess coverage shall follow the form of the primary policy or policies, including all endorsements.

5-10 COMMUNITY OUTREACH.

- **5-10.2.1 Public Notice by Contractor.** To the "WHITEBOOK", items 2 and 3, DELETE in their entirety and SUBSTITUTE the following:
 - 2. No less than 5 Working Days in advance of Project construction activities, you shall notify all critical facilities, businesses, institutions, property owners, residents, or other impacted stakeholders with a minimum 300-foot (90 m) radius of the project. Verbal and writing notifications shall be sent to critical facilities (including but not limited to police stations, fire stations, hospitals and schools). A copy of written notifications sent to any critical facility shall be sent to the Resident Engineer. You shall keep records of the people contacted along with the dates of notifications and shall provide the record to the Engineer upon request.
 - 3. Furnish and distribute public notices in the form of door hangers using the City's format to all occupants and/or property owners along streets:
 - a) You shall distribute an Advanced Construction Notice as shown in Appendix K – Advanced Construction Notice where work is to be performed at least 5 Working Days before starting construction or survey activities or impacting the community as approved by the Resident Engineer.
 - b) You shall distribute notices in the form of door hangers, which outlines the anticipated dates of slurry seal as shown in **Appendix J – Sample of Public Notice (SB1 FUNDED ONLY)**, at least 72 hours in advance of the Scheduled resurfacing as approved by the Engineer.

To the "WHITEBOOK", ADD the following:

- Door hangers shall include the funding source if project is funded in part by State Gas Tax Revenue (SB1). See Appendix J - Sample of Public Notice (SB1 FUNDED ONLY).
- 10. You shall coordinate with schools within a minimum 300-foot radius of the Project construction activities. You shall notify school staff of any planned street closures and/or detours that may impact regular school operations (pick-ups, drops offs, events, etc.)

No work shall be scheduled in the vicinity of a school during the first week of school or graduation days.

11. You shall coordinate with apartment complexes and/or condominiums within a minimum 300-foot radius of the project construction activities. You shall notify property management of any planned street closure and/or detours that may impact residents.

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

6-1.1 Construction Schedule. To the "WHITEBOOK", ADD the following:

- 3. Refer to the Sample City Invoice materials in **Appendix D Sample City Invoice with Cash Flow Forecast** and use the format shown.
- 4. The Schedule shall prioritize the following locations for completion:
 - a) BALBOA DR between 06TH AV and 08TH AVENUE DR
 - b) 08TH AVENUE DR between BALBOA DR and JUNIPER RD
 - c) JUNIPER RD between 06TH AV and JUNIPER ST

6-1.3 Work Outside Normal Working Hours. To the "WHITEBOOK", ADD the following:

- 4. The following locations may require Night Work:
 - a) 28TH ST
 - b) FORT STOCKTON DR
 - c) UNIVERSITY AV
 - d) MARKETPLACE AV
 - e) S 45TH ST

6-1.3.1 Payment. To the "WHITEBOOK", ADD the following:

- 2. The payment for any work outside normal working hours, including weekend work and night work, shall be done at no additional cost to the City.
- 3. Payment for any work outside normal working hours, including weekend work and night work, shall be included in the Contract Price.
- **6-2.1 Moratoriums.** To the "WHITEBOOK", ADD the following:
 - 3. Do not Work in the areas where there is currently a moratorium issued by the City. The areas subject to moratorium are listed below:
 - a) Summer Moratorium @ Beach **Memorial Day to Labor Day**.

6-6.1.1 Environmental Document.

- The City of San Diego has prepared a Notice of Exemption Approval of the Fiscal Year 2023 Road Maintenance and Rehabilitation Account (RMRA) Project List: Slurry Seal Groups 2321, 2322, 2323, 2324, 2325, and 2326 for Slurry Seal Group 2323, Project No. N/A, as referenced in the Contract Appendix. You shall comply with all requirements of the Notice of Exemption as set forth in Appendix A.
- 2. Compliance with the City's environmental document shall be included in the Contract Price unless separate bid items have been provided.
- **6-9 LIQUIDATED DAMAGES**. To the "WHITEBOOK", item 2, **DELETE** in its entirety and **SUBSTITUTE** with the following:
 - 2. The execution of the Contract shall constitute agreement between you and the City that the liquidated damage amount described in the table below is the value of the damage caused by your failure to complete the Work within the allotted time. Such sum shall not be construed as a penalty and may be deducted from your payments if such delay occurs.

Contract Value	Liquidated Damages Daily Amount
Less than \$200,000	\$1,000
\$200,001 to \$500,000	\$1,500
\$500,001 to \$1,000,000	\$2,000
\$1,000,001 to \$2,000,000	\$2,500

\$2,000,001 to \$5,000,000	\$3,000
\$5,000,001 to \$10,000,000	\$5,500
\$10,000,001 to \$20,000,000	\$6,500
Greater Than \$20,000,001	\$7,000

SECTION 7 - MEASUREMENT AND PAYMENT

- **7-2.1** Schedule of Values (SOV). To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with the following:
 - 1. You shall submit an SOV for the lump sum Bid Items below to the Engineer for review and approval at the Pre-construction meeting:
 - a) Remove, Replace & Install Traffic Striping, Markers, Markings, and Devices.
 - b) Traffic Control and Working Drawings
- **7-3.8 Eliminated Items.** To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. Should any Bid items, except Bid Items listed in item 2 of this section, be eliminated in its entirety, payment will be made to the Contractor for its actual costs incurred in connection with the eliminated item prior to notification in writing from the Engineer so stating its elimination.
 - 2. If eliminated in their entirety, no payment will be made for actual costs incurred in connection with the following eliminated items:
 - a) "Crushed Miscellaneous Base"
 - b) "Asphalt Concrete with Pavement Fabric Material"
 - c) "Raise Appurtenance to Grade (Water, Sewer)"
 - d) "Adjust Existing Manhole Frame and Cover to Grade"
 - e) "Adjust Existing Survey Monument to Grade"
 - f) **"Reconstruct Survey Monument Box"**
 - g) "Survey Monument Lids"
 - h) "Crack Seal"
 - i) "Removal of Humps, Lumps, and Pavement Irregularities"
 - j) "Traffic Detector Loop Replacement or Conduit Stub Installed"

- k) "Detector Lead in Cable"
- l) "Removal of Wheel Stop"
- 3. If material conforming to the Plans and Specifications is ordered for use in the eliminated items prior to the date of notification of elimination by the Engineer, and if the order for that material cannot be canceled, payment will be made to you for the actual cost of the material. In this case, the material shall become the property of the City and payment will be made to you for actual costs for any further handling. If the material is returnable, the material shall be returned, and payment will be made to you for actual cost of charges made by the supplier for handling and returning the material.
- **7-3.9** Field Orders. To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. If the cumulative total of Field Order items of Work does not exceed the "Field Orders" Bid Item, the City shall pay those Field Orders as shown below:

Contract Price	Maximum Each Field Order Work Amount
Less than 1,000,000	\$10,000
1,000,001 to \$5,000,000	\$20,000
\$5,000,001 to \$10,000,000	\$25,000
\$10,000,001 to \$30,000,000	\$40,000
Greater than \$30,000,000	\$70,000

TABLE 7-3.9 FIELD ORDER LIMITS

- **7-3.11 Compensation Adjustments for Price Index Fluctuations.** To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE with the following:
 - 2. The compensation for paving asphalt shall be increased or decreased for paving asphalt price fluctuations in accordance with 9-1.07 "Payment Adjustments for Price Index Fluctuations" in the Caltrans Standard Specifications.

To the "WHITEBOOK", ADD the following:

5. This Contract **is** subject to the provisions of The "WHITEBOOK" for Compensation Adjustments for Price Index Fluctuations for paving asphalt.

SECTION 203 - BITUMINOUS MATERIALS

- **203-6.3.1 General.** To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with the following:
 - 1. You shall submit for approval, mix designs for III-C2-PG 64-10 (1/2") and III-B3-PG 64-10 (3/4") asphalt concrete. Asphalt concrete mix designs shall be submitted to the City Materials Testing Laboratory for approval.

SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE MATERIALS

- **301-1.6 Preparatory Repair Work.** To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. Prior to the application of slurry, the Contractor shall complete all necessary preparation and repair work to the road segment as specified in the Special Provisions and Contract Documents or as directed by the engineer.
 - 2. No preparatory asphalt work shall be done when the atmospheric temperature is below 50 °F or during unsuitable weather.
 - 3. Preparatory Work shall include tree trimming, weed abatement, weed spraying, crack sealing, asphalt repair, base repair, removal of humps and pavement irregularities, removal of wheel stops, removal of raised pavement markers, removal of pavement markings, and any other work and as specified in the Special Provisions and Contract Documents or as directed by the Engineer.
 - 4. Preparatory crack sealing shall occur after the completion of asphalt pavement repair and base repair operations. At the end of each day the Contractor shall submit to the Engineer an itemized list of crack seal work completed. The list shall include the location of the work and the exact quantity of pounds of crack seal placed.
 - 5. Existing City manhole frames and covers, appurtenances (water and sewer), and survey monuments to be raised or reconstructed shall be adjusted after the placement of slurry seal or as directed by the Engineer.
 - 6. Most areas of damaged asphalt requiring Asphalt Pavement Repair have been marked out in the field as "MP" or "DO" (mill & pave or dig-out). Mill & Paves shall have a minimum depth of 2", and dig-outs, also called base repairs, shall have a minimum depth of 10". Some areas (ie. those uplifted by tree roots) may be marked out in the field as "MP4" and shall have a minimum mill & pave depth of 4".
 - 7. The minimum repair area shall be 4 feet by 4 feet regardless of mark out.
 - 8. Edges of milled areas shall be cut cleanly.

- 9. Material removed, regardless of removal method, shall be disposed of at a legal site.
- 10. You shall repair marked out areas of distressed asphalt concrete pavement by milling, grinding, or saw cutting to remove damaged areas of pavement in accordance with 404-1, "General", to expose firm and unyielding pavement, base or native. Unyielding pavement will have no visible cracks and unyielding base or native will be properly compacted, as determined by the Engineer. If cracks are visible, then pavement is not unyielding and shall require additional depth be removed. The Contractor shall prepare subgrade as needed and install a maximum of 5" compacted asphalt concrete pavement over compacted base material to be level with adjacent roadway surface.
- 11. If, in order to achieve the minimum specified depth, the base material is exposed, then the existing base material, as well as additional base material shall be compacted to 95% relative compaction to a depth 5" below the finished grade (dig-out).
- 12. Base repairs shall have a minimum depth of 10".
- 13. Compaction tests shall be made to ensure compliance with the specifications. The Engineer will determine when and where the test will occur. If additional base material is required, the Contractor shall use Crushed Miscellaneous Base in accordance with 200-2.4, "Crushed Miscellaneous Base". the base material shall be prepared conforming to 301-1, "Subgrade Preparation."
- 14. Recycled base material shall conform to Crushed Miscellaneous Base Material in accordance with 200-2.4, "Crushed Miscellaneous Base."
- 15. Base repairs shall not exceed 15% RAP in content.
- 16. Prior to replacing asphalt, the area shall be cleaned by removing all loose and damaged material, moisture, dirt, and other foreign matter and shall be tack coated in accordance with 302-5.4, "Tack Coat."
- 17. When milling and/or grinding asphalt pavement and the Contractor encounters solid, level unyielding PCC trench caps or appurtenance collars before reaching a minimum depth of 2", then the Contractor shall place enough asphalt concrete pavement to bring the surface to be level with the adjacent roadway.
- 18. The Contractor shall install new asphalt within the repair area or for patches in accordance with 302-5, "ASPHALT CONCRETE PAVEMENT." Asphalt concrete shall be III-B3-PG 64-10 (3/4") and III-C2-PG 64-10 (1/2") in compliance with 203-6, "ASPHALT CONCRETE."
- 19. Following the asphalt placement, the Contractor shall roll the entire area of new asphalt in both directions at least twice. The finished patch shall be level and smooth in compliance with the 302-5.6.2, "Density and Smoothness."

- 20. At the end of each day the Contractor shall submit to the Engineer an itemized list of asphalt pavement and base repair work completed. The list shall include the location of the work, the exact square footage of the repair, tons of asphalt placed, and tons of base material placed.
- 21. The quantities shown in the appendices are based on a street assessment survey and may vary. The Engineer will designate the limits to be removed and prepared and these designated areas shall be considered to take precedence over the areas shown in an Appendix to the Contract Documents.
- **301-1.6.1 Asphalt Patching.** To the "WHITEBOOK", items 1, 2, and 5, DELETE in their entirety and SUBSTITUTE with the following:
 - 1. Miscellaneous asphalt patching shall consist of patching potholes and skin patching other low spots in the pavement that are deeper than ¼" per 302-5.6.2, "Density and Smoothness." These areas are generally smaller and more isolated than those areas in need of mill and pave.
 - 2. The areas requiring patching have not been identified in the Contract Documents, nor in the field. The Contractor and/or Engineer shall identify areas that may require patching prior to slurry work to ensure the smoothness and quality of the finished product.
 - 5. You shall remove distressed asphalt pavement either by saw cutting or milling to expose firm and unyielding pavement, prepare subgrade (as needed), and install compacted asphalt concrete pavement over prepared subgrade per 301-1, "Subgrade Preparation."
- **301-1.7 Payment.** To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. The payment for the preparatory works shall be included in the Contract Unit Bid Item for which preparation works are performed unless it is specified as a separate Bid Item.
 - 2. The areas and quantities shown on the road segments and in the appendices are given only for the Contractor's aid in planning the Work and preparing Bids. The Engineer will designate the limits to be removed and prepared and these designated areas shall be considered to take precedent over the areas shown in an Appendix to the Contract Documents. The quantities shown in the appendices are based on a street assessment survey and may vary. No payment shall be made for areas of over excavation as determined by the Engineer.
 - 3. Asphalt pavement repair, including both mill & paves and base repair dig-outs, required for both mill & paves and base repair dig-outs, shall be paid at the Contract unit price per ton for **"Asphalt Pavement Repair".** No Payment shall be made for areas of over excavation as determined by the Engineer.
 - 4. The payment for preparatory repair asphalt works shall be paid at the Contract Unit Price for **"Asphalt Pavement Repair"** for each ton placed and includes milling, grinding, hauling, disposal or saw cutting of existing pavement, tree

trimming, tack coating, compaction, and all other necessary work related to asphalt pavement installation.

No additional payment shall be made for milling, grinding, or saw cutting concrete, pavement fabric, rubberized material, steel reinforcement, or any other material.

- 5. Miscellaneous asphalt patching and tack coat shall be included in the unit price for Bid Item **"Asphalt Pavement Repair"** and no additional payment shall be made therefore regardless of number and location of patches.
- 6. The payment for removal of concrete wheel blocks shall be paid at the Contract Unit Price for **"Removal of Wheel Stop"** for each block removed and includes removal, hauling and disposal of all materials removed.

301-2.4 Measurement and Payment. To the "GREENBOOK", ADD the following:

1. The payment for base repair dig-outs shall be paid at the Contract Unit Price for **"Crushed Miscellaneous Base"**, for each ton placed and includes milling, grinding, excavating, hauling, disposal, or saw cutting of existing pavement, and all other necessary work related to asphalt base repair.

SECTION 302 – ROADWAY RESURFACING

- **302-4.12.2 Application.** To the "WHITEBOOK", item 1, subsection (c), DELETE in its entirety and SUBSTITUTE with the following:
 - c) RPMS shall only be placed when the ambient temperature is at least 50° F and rising. Do not place slurry seal if rain is imminent or the ambient temperature is expected to be below 32° within 24 hours after placement.
 - d) The weather and temperature requirements listed in subsection c shall supersede those listed in section 37-3.01 C(5)(b) of the Caltrans Standard Specifications.

To the "WHITEBOOK", item 2, subsection (b), ADD the following:

- iii. Where multiple layers of RPMS are specified, the first layer, regardless of Type, shall be placed 1' from concrete gutters.
- **302-4.12.4 Measurement and Payment.** To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. RPMS shall be paid on the square footage of RPMS applied. The measurement of RPMS applied shall be calculated by dividing the weight obtained from Certified Weighmaster Certificates by the spread rate for the type specified. You shall present Weighmaster Certificates for unused material remaining at the completion of the Work at no cost to the City. The payment shall be determined by deducting the amount of unused material from the total amount of material delivered.

2. The payment for RPMS shall be the total square footage used on the project calculated using the method described and shall be paid under the following:

BID DESCRIPTION	
Rubber Polymer Modified Slurry (RPMS) Type I (Bike Lane)	SF
Rubber Polymer Modified Slurry (RPMS) Type I (Select Streets)	
Rubber Polymer Modified Slurry (RPMS) Type I Over Type II S	
Rubber Polymer Modified Slurry (RPMS) Type II Over Type III	

- 3. The Bid items for RPMS shall include full compensation for the specified surface preparation not included in other Bid items and shall include the work necessary to construct the RPMS as specified on the Plans. Sweeping, removals, and furnishing the aggregate required for the mix design shall also be included in this Bid item.
- 4. The payment for sampling and testing of RPMS shall be included in the 4 bid items of the Rubber Polymer Slurry listed in the table of item 2.

ADD:

302-4.12.5 Field Sampling and Testing.

- 1. The contractor shall be responsible for sampling and testing of the RPMS mix.
- 2. During the performance of the work, the Contractor shall provide at least 2 field samples, from separate loads, of mixed slurry seal per mixer per day.
- 3. WTAT specimens shall be cast and struck off within 60 seconds of obtaining the sample. WTAT specimens shall not be transported until the slurry seal has set defined by ASTM D3910.
- 4. RPMS field samples shall be tested to conform to the requirements below and Table 302-4.9.1 of the "GREENBOOK".

TEST	FREQUENCY OF TESTING
Wet Track Abrasion Test	Minimum 2 per day per type per mixer
TEST	FREQUENCY OF TESTING
Consistency Test	Minimum 1 per day per type per mixer
Extraction Test	Minimum 1 per day per type per mixer
Water Content	Minimum 1 per day per type per mixer

- **302-15.1 General.** To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with the following:
 - 1. All cracks in asphalt 1/8 inch or wider but no greater than 1 inch wide shall be sealed prior to the application of slurry. You shall seal only transverse, longitudinal, block, or reflective cracks. You shall not seal alligator (fatigue) cracked areas or cracks in PCC.

SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS

GENERAL. To the "GREENBOOK", ADD the following:

All crosswalks required for this contract shall be in conformance with Standard Drawing SDM-116 for Continental Crosswalks.

The Contractor shall install all traffic striping, pavement markings, pavement markers and devices within 15 calendar days, and no less than 7 calendar days after the last coat of slurry has been applied in accordance with current standards regardless of the existing conditions and installation will include the proposed striping modifications as identified in the Contract Document. All striping modifications shall be coordinated by the Engineer.

Any traffic signage installation as required by the striping plans shall be installed concurrently or prior to the striping installation.

If any striping is removed in the vicinity of a school, the contractor shall re-install all striping prior to the first day of school.

- **314-2.3 Payment.** To the "GREENBOOK", DELETE in its entirety.
- **314-3.3 Payment.** To the "GREENBOOK", DELETE in its entirety.
- **314-4.3.7 Payment.** To the "GREENBOOK", DELETE in its entirety.
- **314-4.4.6 Payment.** To the "GREENBOOK", DELETE in its entirety.
- **314-5.7 Payment.** To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. All work, materials, labor, costs, and time associated with removing traffic striping, pavement markings and thermoplastics, removal of pavement markers and devices, installing painted traffic striping and markings, installing thermoplastics, installing continental crosswalks, replacement and installation of new pavement markers and devices shall be included in the lump sum bid item for "Remove, Replace & Install Traffic Striping, Markers, Markings & Devices" regardless of amount installed.

This bid item also includes payment for the removal of existing traffic striping, pavement markings, and pavement markers for streets requiring striping modifications as indicated below:

- a) 28th St Striping & Signage Improvement
- b) Balboa Dr Striping & Signage Improvement
- c) Cedar St Striping & Signage Improvement
- d) Fort Stockton Dr Striping & Signage Improvement
- e) University Ave Striping, Signage & Electrical Improvement
- 2. All work, material, labor, costs, and time associated with installing painted traffic striping and markings, installing thermoplastics, installing continental crosswalks, removing and installing traffic signage, installing pavement markers and devices, installing channelizers, and installing other markings in accordance with the Striping Plans in the following link:

https://drive.google.com/drive/folders/1zxxuxCZ-rv6Ayt02zyN_M7gkLqFMcLzL?usp=share_link

Payment <u>shall</u> be included in the lump sum Bid items for each striping modification.

- a) "28th St Striping & Signage Improvement"
- b) "Balboa Dr Striping & Signage Improvement"
- c) "Cedar St Striping & Signage Improvement"
- d) "Fort Stockton Dr Striping & Signage Improvement"
- e) "University Ave Striping, Signage & Electrical Improvement"

SECTION 403 – MANHOLE, SURVEY MONUMENT, AND GATE VALVE FRAMES AND COVERS ADJUSTMENT AND RECONSTRUCTION

403-3 MANHOLES AND GATE VALVES IN ASPHALT CONCRETE PAVEMENT. To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with the following:

1. Manhole, sewer, and water valve covers shall be raised to be level with the surrounding pavement surface when such appurtenance are a minimum of one inch (1") below the final surface elevation after the slurry seal has been placed. Engineer to approve location prior to raising.

Appurtenance extending more than one inch (1") above the road surface shall be marked out as mill & pave and asphalt ramped to smooth transition.

To the "WHITEBOOK", ADD the following:

- 9. Manhole, sewer, and water valve covers shall be raised after the placement of slurry seal.
- **403-4 SURVEY MONUMENTS.** To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. The casing and cover for survey monuments shall be adjusted to the new grade using riser rings, when such appurtenances are 1.5" to 3.75" below the final surface elevation, in accordance with Standard Drawing M-10B, "Street

Survey Monument Overlay Adjustment" and Standard Drawing M-10C, "Street Survey Monument Notes".

- 2. The Survey Monument Precast Concrete Pipe Box must be reconstructed in accordance with Standard Drawing M-10B for survey monuments that are greater than 0.5" and less than 1.5" below the final surface elevation or if the lid has been damaged.
- 3. The Survey Monument Precast Concrete Pipe Box must be reconstructed in accordance with Standard Drawings M-10A and Standard Drawings M-10B for survey monuments that are greater than 3.75" below the final surface elevation.
- 4. Survey monuments shall be adjusted or reconstructed after the placement of slurry seal.
- **403-5 MEASUREMENT AND PAYMENT.** To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - The payment for Raising Appurtenances to Grade, including sewer and water valve covers, all casings, extensions, concrete collars, and any necessary items to complete the work shall be made at the Bid unit "Raise Appurtenance to Grade (Water, Sewer)" for each appurtenance raised.
 - The payment for adjusting existing survey monument, including casing, frame, ring, covers, extensions, grout, brick support, sand base and any other material to grade shall be included in the Contract Bid Unit Price for "Adjust Existing Survey Monument to Grade" for each survey monument raised.
 - 3. The payment for reconstructing the Survey Monument Precast Concrete Pipe Box, monument casing, frame, ring, covers, extensions, grout, brick support, sand base, and any other material required to reconstruct the survey monument precast concrete pipe box shall be included in the Contract Bid Unit Price for **"Reconstruct Survey Monument Box"** for each the Survey Monument Precast Concrete Pipe box reconstructed.
 - 4. The payment for raising sewer and storm drain Manholes to grade, including casings, rings, extensions, concrete collars, asphalt, and any other materials, shall be made at the Bid unit price for **"Adjust Existing Manhole Frame and Cover to Grade"** for each manhole adjusted.
 - 5. The payment for replacing Survey Monument Lids shall be made at the Bid unit price "**Survey Monument Lids"** for each lid replacement.

SECTION 404 – COLD MILLING

- **404-1 GENERAL.** To the "WHITEBOOK", ADD the following:
 - 8. Edges of milled areas shall be cut cleanly. The outside edges of the milled pavement may have a radius transition on the sides parallel to the cutting drum.
 - 9. The presence of roots, pavement fabric, concrete, rubberized material or steel reinforcement within the depth to be cold milled have not been noted, marked out in the field, or quantified.

- 10. All milling shall be performed in such manner as to improve drainage, eliminate ponding, and re-establish gravity flow across intersections.
- 11. Material removed, regardless of removal method, shall be disposed of at a legal site.
- **404-6 COLD MILLING OF COMPOSITE PAVEMENTS.** To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. The areas and depths of composite pavement to be cold milled, sawn, or cut have not been identified in the field nor the Contract Documents.
 - 2. Any pavement fabric encountered within the depth to be cold milled shall be disposed of at an approved facility within the jurisdiction of work.
- **404-6.1 Cold Milling Of Asphalt Concrete With Pavement Fabric Material.** To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:
 - 1. The area of pavement containing pavement fabric has not been measured out in the field, quantified, or identified in the Contract Documents.
 - 2. Any pavement fabric encountered within the depth to be cold milled shall be disposed of at an approved facility within the jurisdiction of work.
- **404-9 TRAFFIC SIGNAL LOOP DETECTORS.** To the "WHITEBOOK", ADD the following:
 - 6. All damaged traffic detector loop and/or other detection systems located within or adjacent to the limits of work shall be replaced after resurfacing and striping. "Q" loops map be required at bike lanes. "E Modified" loops are required at stop bars. You shall install as many loops as necessary to meet current standards.

Loops may be installed in asphalt, concrete or any other material that may be encountered during installation.

- **404-12 PAYMENT.** To the "WHITEBOOK", item 1 and item 4, DELETE in their entirety and SUBSTITUTE with the following:
 - The payment for installation of traffic detector loops and conduits shall be included in the bid item **"Traffic Detector Loop Replacement or Conduit Stub Installed"** for each loop or conduit installed. No additional payment shall be made for loop, detector, or conduit type.

No additional payment shall be made for milling, grinding, or saw cutting concrete, asphalt pavement fabric, and any other material that may be encountered during the installation.

4. The payment for cold milling of the existing pavement shall be included in the contract bid unit price for which the milling is required **"Asphalt Pavement**"

Repair", and/or "Crushed Miscellaneous Base", including hauling and disposal of milled material.

No additional payment shall be made for root pruning, milling, grinding, hauling, disposal or saw cutting concrete, and any other material that may be encountered during the installation.

No additional payment shall be made for the milling and grinding of pavement fabric.

To the "WHITEBOOK", ADD the following:

5. The payment for the hauling and disposal of asphalt pavement and fabric shall be included in the bid item **"Asphalt Concrete with Pavement Fabric Material"** per ton.

Payment for milling, grinding, or saw cutting asphalt pavement fabric shall be made included in the contract bid unit price for which the milling is required **"Asphalt Pavement Repair"**, and/or **"Crushed Miscellaneous Base"**.

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION AND MAINTENANCE WORK ZONES

- **601-3.5.1 General.** To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the following:
 - 3. Temporary "No Parking" and "No Stopping" signs shall be installed **72 hours** before enforcement. Temporary "No Parking" and "No Stopping" signs shall be installed and removed as specified in the Whitebook. Signs shall indicate specific days, dates, and times of restriction. If violations occur, call Police Dispatch 619-531-2000 to enforce the Tow-Away notice.
- **601-7 PAYMENT.** To the "WHITEBOOK", item 1 and item 4, DELETE in their entirety and SUBSTITUTE with the following:
 - 1. The payment for traffic control Working Drawings, permits, traffic control Work including any traffic control devices that may be required by the City, shall be included in Lump Sum Bid Item for **"Traffic Control and Working Drawings."**
 - 4. No separate or additional payment shall be made for the following: operation maintenance, repair, or replacement of Temporary Traffic (TTC) zone devices; all traffic control devices, required signs, notices, and detours; Working Drawings, Traffic Control Plans; Labor; and Traffic Control for asphalt pavement repair, slurry seal, striping, loop installation, raising appurtenances (manholes, monuments, valves), or any other material relating to traffic control work.

SECTION 700 – DETECTORS

- **700-5.1 Vehicle Detectors.** To the "WHITEBOOK", ADD the following:
 - 6. Detector lead-in cables shall be installed where new Type 'Q' Detector loops are specified per the provided striping plans.

SECTION 701 – CONSTRUCTION

- **701-2 PAYMENT.** To the "WHITEBOOK", item 5, ADD the following:
 - u) The payment for furnishing and installing detector lead-in cable connecting new or existing traffic signal loops to controller shall be included in the Bid item **"Detector Lead-in Cable"** per LF installed.

SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

- **1001-1 GENERAL.** To the "WHITEBOOK", ADD the following:
 - 8. Based on a preliminary assessment by the City, this Contract is subject to **WPCP**.
- **1001-1.11 Post-Construction Requirements.** To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE with the following:
 - 2. You shall mark every storm drain inlet within the project boundaries with stenciled inlet markings or imbedded concrete stamps. You shall use stenciled inlet markings on existing inlets and concrete stamps on new inlets. On curb inlets, the concrete stamp or stenciled inlet markings shall be placed on the top of the curb at the inlet roof. On catch basins, the concrete stamp shall be imprinted next to the inlet grate.

To the "WHITEBOOK", ADD the following:

- 5. You shall remove any damaged decal-disk inlet markers.
- 6. You shall comply with the following post-construction requirements: Storm Drain Inlet Markings.
- 7. The stencil shall be approximately 3' x 7-1/4" in size.
- 8. White and blue waterborne traffic paint shall be used for the inlet markings.
- 9. You shall apply a white base with stenciled blue lettering.
- 10. You shall allow sufficient time for the base to dry prior to applying the lettering.
- 11. A copy of the stencil shall be provided at the pre-construction meeting.

1001-4.2 Payment. To the "WHITEBOOK", ADD the following:

- 4. All work, materials, labor, costs, and time associated with installing stenciled inlet marking shall be paid at the unit bid price **"Post-construction Requirements Inlet Markings"** for each stenciled marking installed.
- 5. The unit bid price for **"Post-construction Requirements Inlet Markings"** shall include the cost of removal of any decal-disk inlet markers.

SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES

APPENDIX A

NOTICE OF EXEMPTION

NOTICE OF EXEMPTION

TO: X Recorder County Clerk P.O. Box 1750, MS-A-33 1600 Pacific Hwy, Room 260 San Diego, CA 92101-2422 FROM: City of San Diego Planning Department 9485 Aero Drive, MS 413 San Diego, CA 92123

Office of Planning and Research 1400 Tenth Street, Room 121 Sacramento, CA 95814

<u>PROJECT TITLE</u>: Approval of the Fiscal Year 2023 Road Maintenance and Rehabilitation Account (RMRA) Project List: Slurry Seal Groups 2321, 2322, 2323, 2324, 2325, and 2326

<u>PROJECT LOCATION-SPECIFIC:</u> The projects are located in the following Community Planning Areas: Clairemont Mesa, Peninsula, North Park, Uptown, Eastern Area, Encanto, Skyline-Paradise Hills, Southeastern San Diego, Otay Mesa, Otay Mesa-Nestor, San Ysidro, City Heights, College Area, Kensington-Talmadge, Carmel Valley, La Jolla, Torrey Hills, Torrey Pines, University, Miramar Ranch North, Rancho Bernardo, Carmel Mountain Ranch, Rancho Peñasquitos, Torrey Highlands, Kearny Mesa, Mira Mesa, Navajo, Sabre Springs, Linda Vista, Tierrasanta, Pacific Beach, Downtown, Golden Hill, Del Mar Mesa, Serra Mesa, and Mission Valley in Council Districts 1, 2, 3, 4, 5, 6, 7, 8, and 9. See Exhibit A, Location List, for specific locations.

PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego

<u>DESCRIPTION OF NATURE AND PURPOSE OF THE PROJECT</u>: City Council approval of the Fiscal Year 2023 Road Maintenance and Rehabilitation Account project list, which includes Slurry Seal Group 2321, Slurry Seal Group 2322, Slurry Seal Group 2323, Slurry Seal Group 2324, Slurry Seal Group 2325, and Slurry Seal Group 2326 (hereinafter referred to as the "Slurry Seal Group projects"). The proposed action would also authorize the Mayor, or his designee, to advertise, award, and execute six construction contracts for the Slurry Seal Group projects.

The Slurry Seal Group projects involve the application of a slurry seal on roads throughout the City as identified in Exhibit A. The application of a slurry seal, which consists of sand, emulsion and water applied in a thin layer up to 3/8 of an inch thick on a street surface, can protect and preserve the street pavement for approximately 3-7 years. The Slurry Seal Group projects would involve furnishing all labor, materials, equipment, services, and construction related to slurry seal work on existing paved roadways in various areas throughout the City of San Diego. Additional work includes: placement of rubber polymer modified slurry (RPMS), crack sealing, removal of humps and pavement irregularities, asphalt mill and pave, and dig outs, pavement base repairs, replacing traffic signal detection loops and stub outs, adjusting existing City manhole frames and covers to grade, raising survey monuments, street and sidewalk sweeping, removal and replacement of existing thermoplastic striping and markings/legends, traffic control drawings and permits, storm drain inlet protection, installation of inlet markings, sediment control, and possible night and weekend work. All work would occur within the public right of-way (paved streets) or previously disturbed non-sensitive areas only, and outside of the City's Multi-Habitat Planning Area (MHPA). No sensitive vegetation would be impacted or removed. Storm Water Best Management Practices (BMPs) for erosion control preventing discharge, as well as Traffic Control Plan (TCP) would be implemented throughout construction.

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego

<u>NAME OF PERSON OR AGENCY CARRYING OUT PROJECT</u>: City of San Diego Transportation Department, 2781 Caminito Chollas, San Diego, CA 92105. Contact: Joshua Lahmann, Senior Engineer- Civil. E-mail: <u>JLahmann@sandiego.gov</u>. Phone Number: (619) 527-7509.

EXEMPT STATUS:

() MINISTERIAL
() DECLARED EMERGENCY
() EMERGENCY PROJECT

(X) CATEGORICAL EXEMPTION: CEQA Guidelines Section 15301(c) (Existing Facilities)

() STATUTORY EXEMPTION

() COMMON SENSE EXEMPTION

REASONS WHY PROJECT IS EXEMPT:

The City of San Diego conducted an environmental review that determined the project would not have the potential for causing a significant effect on the environment pursuant to CEQA Guidelines Section 15301(c) (Existing Facilities) which consists of the operation, repair, maintenance, permitting, leasing, licensing, or minor alteration of existing public or private structures, facilities, mechanical equipment, or topographical features, involving negligible or no expansion of existing or former use. This includes existing highways and streets, sidewalks, gutters, bicycle and pedestrian trails, and similar facilities (this includes road grading for the purpose of public safety), and other alterations such as the addition of bicycle facilities, including but not limited to bicycle parking, bicycle-share facilities and bicycle lanes, transit improvements such as bus lanes, pedestrian crossings, street trees, and other similar alterations that do not create additional automobile lanes. The exceptions listed in CEQA Guidelines Section 15300.2 would not apply in that no cumulative impacts were identified, no significant effects on the environment were identified, the project is not adjacent to a scenic highway, and no historical resources would be affected by the action.

As to the exception for hazardous materials, there are locations listed on GeoTracker and EnviroStor within 1,000 feet of the public right-of-way. While these locations are listed, the proposed projects would not involve ground disturbance which would expose potential hazardous materials, and as such would not preclude the use of a CEQA exemption pursuant to Section 65962.5 of the Government Code.

CONTACT PERSON:	Sureena Basra, Associate Planner
	City of San Diego Planning Department
	9485 Aero Drive, MS 413
	San Diego, CA 92123

IF FILED BY APPLICANT: 1.ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING 2.HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THEPROJECT? (X)YES ()NO

IT IS HEREBY CERTIFIED THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY TO BE EXEMPT FROM CEQA.

Elera Pascus

Elena Pascual, Senior Planner City of San Diego Planning Department

<u>5/10/2022</u> Date CHECK ONE: (X)SIGNED BY LEAD AGENCY () SIGNED BY APPLICANT

DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR:

<u>ATTACHMENT(S</u>): Exhibit A: City of San Diego – Transportation Department FY 23 Road Maintenance and Rehabilitation Account Project List

FY2023 Road Maintenance and Rehabilitation Account Project List

Project Title	Segment ID	Street Name	Cross Street 1	Cross Street 2	Council District	Project Location (Community Planning Area)	Activity	Project Descripton	Estimated Construction Date	Estimated Useful Life (# of years) Min Max	Functional Classification
S2322	SS-018046	MENKAR RD	ELKINS CV	MARKAB DR	6	MIRA MESA	AC- Surface Treatment (RPMS)	TYPE II/III	Begin End 01/2023 06/2023	Min Max 3 7	Major
S2322	SS-025356	SPICA DR	AQUARIUS DR	CETUS RD	6	MIRA MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-025354	SPICA DR	ACRUX DR	MENKAR RD	6	MIRA MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-025355	SPICA DR	CETUS RD	ACRUX DR	6	MIRA MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-027468	VELA DR	CETUS RD	MENKAR RD	6	MIRA MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-004839	BRIAR CT	WEST CANYON AV	END	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-008637	DALEY CENTER DR	GRANITE RIDGE DR	AERO DR	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Major
S2322	SS-008639	DALEY CENTER DR	STONECREST BL	GRANITE RIDGE DR	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Major
S2322	SS-008638	DALEY CENTER DR	BEGIN	STONECREST BL	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Major
S2322	SS-012537	GRANITE RIDGE DR	WEST CANYON AV	DALEY CENTER DR	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Major
S2322	SS-025641	STONECREST BL	WEST CANYON AV	DALEY CENTER DR	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Collector
S2322	SS-028454	WEST CANYON AV	STONECREST BL	WEST CANYON TR	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Collector
S2322	SS-028456	WEST CANYON AV	BEGIN	BRIAR CT	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Major
S2322	SS-028455	WEST CANYON AV	BRIAR CT	STONECREST BL	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Major
S2322	SS-028452	WEST CANYON AV	GRANITE RIDGE DR	AERO DR	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Collector
S2322	SS-028453	WEST CANYON AV	WEST CANYON TR	GRANITE RIDGE DR	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Collector
S2322	SS-028457	WEST CANYON TR	WEST CANYON AV	END	7	KEARNY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-008298	CROWLEY CT	VOLCLAY DR	END	7	NAVAJO	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-023688	RUANE ST	JENNITE DR	END	7	NAVAJO	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-023687	RUANE ST	VOLCLAY DR	JENNITE DR	7	NAVAJO	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-023686	RUANE ST	GOLFCREST DR	VOLCLAY DR	7	NAVAJO	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-002510	ANTIGUA BL	GUINCHO CT	BRAVO CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Prime
S2322	SS-002511	ANTIGUA BL	BRAVO CT	TORTUGA CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Prime
S2322	SS-002509	ANTIGUA BL	ROBUSTO RD	AMARO DR	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Prime
S2322	SS-002508	ANTIGUA BL	AMARO DR	GUINCHO CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Major
S2322	SS-002514	ANTIGUA BL	MATADOR CT	ROBUSTO RD	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Prime
S2322	SS-002515	ANTIGUA BL	CARIOCA CT	MATADOR CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Prime
S2322	SS-002516	ANTIGUA BL	CLAIREMONT MESA BL	CARIOCA CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Prime
S2322	SS-002512	ANTIGUA BL	TORTUGA CT	SANTO RD	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE II/III	01/2023 06/2023	3 7	Prime
S2322	SS-003104	AVNDA CIRCO	OROZCO RD	OROZCO RD	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-003238	AVNDA SANCHEZ	TORTUGA RD	OROZCO RD	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-004812	BRAVO CT	BEGIN	ANTIGUA BL	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-006299	CARIOCA CT	VERACRUZ CT	END	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-006298	CARIOCA CT	ANTIGUA BL	VERACRUZ CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-009132	DESPEJO PL	LA MORADA DR	END	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-009956	EL CABO CT	HERMANOS RD	END	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-010081	EL COMAL DR	LA MORADA DR	SANTO RD	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-010080	EL COMAL DR EL HONCHO PL	AMARO DR AMARO DR	LA MORADA DR END	7		AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-010086				7	TIERRASANTA		TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-012800	GUINCHO CT	BEGIN	ANTIGUA BL END	7	TIERRASANTA TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential Residential
\$2322 \$2322	SS-012801 SS-012802	GUINCHO PL GUINCHO RD	GUINCHO RD GUINCHO PL	OROZCO RD	7	TIERRASANTA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	01/2023 06/2023 01/2023 06/2023	3 7	Residential
S2322 S2322		LA MORADA CT	BEGIN	LA MORADA DR	7	TIERRASANTA		TYPE I/II			
S2322 S2322	SS-015666 SS-015668	LA MORADA DR	LA MORADA CT	AMARO DR	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023 01/2023 06/2023	3 7	Residential
S2322	SS-015667	LA MORADA DR	BEGIN	LA MORADA CT	7	TIERRASANTA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential Residential
S2322	SS-015671	LA MORADA DR	SALACOT CT	TORCA CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-015672	LA MORADA DR	TORCA CT	EL COMAL DR	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-015670	LA MORADA DR	DESPEJO PL	SALACOT CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-015669	LA MORADA DR	AMARO DR	DESPEJO PL	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-017756	MATADOR CT	ANTIGUA BL	END	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-019455	MUCHACHA WY	ROBUSTO RD	AMARO DR	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-020717	OROZCO RD	TORTUGA RD	AVNDA SANCHEZ	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-020713	OROZCO RD	AVNDA CIRCO	AMARO DR	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-020714	OROZCO RD	AVNDA CIRCO	AVNDA CIRCO	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-020715	OROZCO RD	AMARO DR	GUINCHO RD	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-020716	OROZCO RD	GUINCHO RD	TORTUGA RD	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-021652	PEREZ CT	BEGIN	ROBUSTO RD	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-023351	ROBUSTO RD	PEREZ CT	AVNDA CIRCO	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-023353	ROBUSTO RD	ANTIGUA BL	MUCHACHA WY	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-023352	ROBUSTO RD	MUCHACHA WY	PEREZ CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-023896	SALACOT CT	LA MORADA DR	END	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-024312	SANTO RD	ANTIGUA BL	MENORCA WY	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Collector
S2322	SS-024313	SANTO RD	REMORA ST	ANTIGUA BL	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Collector
S2322	SS-024311	SANTO RD	MENORCA WY	EL COMAL DR	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Collector
S2322	SS-024310	SANTO RD	EL COMAL DR	PORTOBELO DR	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Collector
S2322	SS-024314	SANTO RD	CLAIREMONT MESA BL	REMORA ST	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Collector
S2322	SS-026642	TORCA CT	LA MORADA DR	END	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-026698	TORTUGA CT	BEGIN	ANTIGUA BL	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-026699	TORTUGA RD	AVNDA SANCHEZ	OROZCO RD	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2322	SS-027489	VERACRUZ CT	BEGIN	CARIOCA CT	7	TIERRASANTA	AC- Surface Treatment (RPMS)	TYPE I/II	01/2023 06/2023	3 7	Residential
S2323	SS-003678	BAY SUMMIT PL	BEGIN	TESLA ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023 08/2023	3 7	Residential
S2323	SS-003677	BAY SUMMIT PL	TESLA ST	END	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023 08/2023	3 7	Residential
S2323	SS-008162	COWLEY WY	AUGUST ST	JULY ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023 08/2023	3 7	Residential
S2323	SS-008163	COWLEY WY	SEPTEMBER ST	AUGUST ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023 08/2023	3 7	Residential
S2323	SS-008159	COWLEY WY	JELLETT ST	HUXLEY ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023 08/2023	3 7	Residential
S2323	SS-008160	COWLEY WY	LISTER ST	JELLETT ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023 08/2023	3 7	Residential
S2323	SS-008161	COWLEY WY	JULY ST	LISTER ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023 08/2023	3 7	Residential
		COWLEY WY	HUXLEY ST	FIELD ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023 08/2023	3 7	Residential

FY2023 Road Maintenance and Rehabilitation Account Project List

roject Title	Segment ID	Street Name	Cross Street 1	Cross Street 2	Council District	Project Location (Community Planning Area)	Activity	Project Descripton	Estimated Con	struction Dates	Estimated U (# of ye		Functional Classification
									Begin	End	Min	Max	
S2323	SS-008903	DEERPARK DR	SEPTEMBER ST	AUGUST ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-008902	DEERPARK DR	JULY ST	LISTER ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-008899	DEERPARK DR	HUXLEY ST	FIELD ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-008901	DEERPARK DR	LISTER ST	JELLETT ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-009542	DUNHAVEN ST	WHITEHAVEN WY	MILTON ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-009541	DUNHAVEN ST	MILTON ST	NORTHAVEN AV	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-009918	EDISON ST	TESLA ST	CLAIREMONT DR	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-009917	EDISON ST	GESNER ST	TESLA ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-012097	GESNER ST	FIELD ST	ILLION ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-012525	GRANDVIEW ST	JULY ST	LISTER ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-031331	ILLION ST	BEGIN	GESNER ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-014570	JELLETT ST	TOKALON ST	TOKALON CT	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-014573	JELLETT ST	PENROSE ST	TOKALON ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-014571	JELLETT ST	TOKALON CT	FAIRFIELD ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-020132	NORTHAVEN AV	TOKALON ST	FAIRFIELD ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-020133	NORTHAVEN AV	FAIRFIELD ST	AUGUST ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-020131	NORTHAVEN AV	DUNHAVEN ST	TOKALON ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-021617	PENROSE CT	PENROSE ST	END	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-021619	PENROSE ST	JELLETT ST	PENROSE CT	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-024778	SEPTEMBER ST	BURGENER BL	DEERPARK DR	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-024777	SEPTEMBER ST	DEERPARK DR	COWLEY WY	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-026567	TOKALON ST	HUXLEY ST	FIELD ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-026568	TOKALON ST	JELLETT ST	HUXLEY ST	2	CLAIREMONT MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-006874	CHALCEDONY ST	NOYES ST	OLNEY ST	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Local
S2323	SS-006889	CHALCEDONY ST	BEGIN	NOYES ST	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-008788	DAWES ST	LAW ST	BERYL ST	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-008784	DAWES ST	OPAL ST	TOURMALINE ST	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-008787	DAWES ST	BERYL ST	WILBUR AV	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-008789	DAWES ST	CHALCEDONY ST	LAW ST	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-008786	DAWES ST	WILBUR AV	LORING ST	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-008785	DAWES ST	LORING ST	OPAL ST	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-020518	OLNEY ST	MISSOURI ST	CHALCEDONY ST	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Local
S2323	SS-020520	OLNEY ST	DIAMOND ST	MISSOURI ST	2	PACIFIC BEACH	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Local
S2323	SS-002136	ALHAMBRA ST	NOVARA ST	GUIZOT ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Local
S2323	SS-002134	ALHAMBRA ST	FROUDE ST	DEVONSHIRE DR	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Local
S2323	SS-002135	ALHAMBRA ST	GUIZOT ST	FROUDE ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Local
S2323	SS-006086	CAMULOS ST	MONTALVO ST	MENTONE ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-006083	CAMULOS ST	TEMECULA ST	FAMOSA BL	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-006085	CAMULOS ST	MENTONE ST	TEMECULA ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-007444	CLOVIS ST	VALETA ST	MONTALVO ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-007445	CLOVIS ST	MENTONE ST	TEMECULA ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-007446	CLOVIS ST	MONTALVO ST	MENTONE ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-009158	DEVONSHIRE DR	TIVOLI ST	ADAIR ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-009161	DEVONSHIRE DR	ALHAMBRA ST	OSPREY ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-009160	DEVONSHIRE DR	OSPREY ST	GRANGER ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-009156	DEVONSHIRE DR	GUIZOT ST	FROUDE ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-009159	DEVONSHIRE DR	GRANGER ST	TIVOLI ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-009155	DEVONSHIRE DR	FROUDE ST	ALHAMBRA ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323 S2323	SS-009155 SS-010862	FAMOSA BL	CAMULOS ST	RIALTO ST	2	PENINSULA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
											3		
S2323	SS-010869	FAMOSA BL	RIALTO ST	WEST POINT LOMA BL	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-012532	GRANGER ST	GUIZOT ST	FROUDE ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Local
S2323	SS-012531	GRANGER ST	FROUDE ST	DEVONSHIRE DR	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Local
S2323	SS-012830	GUIZOT ST	OSPREY ST	GRANGER ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
\$2323	SS-012827	GUIZOT ST	ADAIR ST	POINT LOMA AV	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-012831	GUIZOT ST	ALHAMBRA ST	OSPREY ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
\$2323	SS-012833	GUIZOT ST	DEVONSHIRE DR	LEON ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
\$2323	SS-012832	GUIZOT ST	LEON ST	ALHAMBRA ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
52323	SS-012829	GUIZOT ST	GRANGER ST	TIVOLI ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-012828	GUIZOT ST	TIVOLI ST	ADAIR ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-018077	MENTONE ST	CAMULOS ST	CLOVIS ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-018076	MENTONE ST	CLOVIS ST	WEST POINT LOMA BL	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-018078	MENTONE ST	BEGIN	CAMULOS ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
S2323	SS-018825	MONTALVO ST	BEGIN	CAMULOS ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
\$2323	SS-018824	MONTALVO ST	CAMULOS ST	CLOVIS ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
\$2323	SS-018823	MONTALVO ST	CLOVIS ST	WEST POINT LOMA BL	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-023126	RIALTO ST	FAMOSA BL	WEST POINT LOMA BL	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-025271	SOTO ST	BEGIN	VALETA ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-026253	TEMECULA ST	CLOVIS ST	WEST POINT LOMA BL	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
\$2323	SS-026254	TEMECULA ST	CAMULOS ST	CLOVIS ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-026836	TRIESTE DR	NOVARA ST	SANTA BARBARA ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-027350	VALETA ST	CLOVIS ST	SOTO ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
52323	SS-027351	VALETA ST	CAMULOS ST	CLOVIS ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
\$2323	SS-027348	VALETA ST	ETIWANDA ST	END	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
52323	SS-027349	VALETA ST	SOTO ST	ETIWANDA ST	2	PENINSULA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
2323	SS-000179	05TH AV	BROADWAY	C ST	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collecto
52323	SS-000173	05TH AV	C ST	B ST	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collecto
52323	SS-000178 SS-000364	13TH ST	K ST	JST	3	CENTRE CITY	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collecto
	33-000304	121021	JST	ISLAND AV	3	CENTRE CITY CENTRE CITY	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023	08/2023	3	7	Collecto

FY2023 Road Maintenance and Rehabilitation Account Project List

roject Title	Segment ID	Street Name	Cross Street 1	Cross Street 2	Council District	Project Location (Community Planning Area)	Activity	Project Descripton	Estimated Cons		Estimated Useful Life (# of years)	Functional Classification
62222	SS-000361	13TH ST	MARKET ST	C CT	3	CENTRE CITY	AC Surface Treetment (DDMC)	TVDC 1/1	Begin	End	Min Max 3 7	Collector
S2323 S2323	SS-000361 SS-000362	13TH ST	ISLAND AV	G ST MARKET ST	3	CENTRE CITY CENTRE CITY	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7	Collector
S2323	SS-000374	14TH ST	F ST	EST	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-000375	14TH ST	G ST	FST	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-000375 SS-000400	15TH ST	F ST	E ST	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-004929	BROADWAY	06TH AV	07TH AV	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE II/III	03/2023	08/2023	3 7	Major
\$2323	SS-004931	BROADWAY	08TH AV	09TH AV	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE II/III	03/2023	08/2023	3 7	Major
S2323	SS-004927	BROADWAY	04TH AV	05TH AV	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE II/III	03/2023	08/2023	3 7	Major
S2323	SS-004930	BROADWAY	07TH AV	08TH AV	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE II/III	03/2023	08/2023	3 7	Major
S2323	SS-010717	F ST	08TH AV	09TH AV	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-010718	F ST	09TH AV	10TH AV	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-010720	F ST	11TH AV	PARK BL	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-010721	F ST	PARK BL	13TH ST	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-010719	F ST	10TH AV	11TH AV	3	CENTRE CITY	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-000589	28TH ST	CEDAR ST	DATE ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-000591	28TH ST	ASH ST	BEECH ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-000592	28TH ST	A ST	ASH ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-000590	28TH ST	BEECH ST	CEDAR ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-000710	31ST ST	BEECH ST	CEDAR ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-000711	31ST ST	ASH ST	BEECH ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002864	ASH ST	GRANADA AV	29TH ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-002866	ASH ST	DALE ST	30TH ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-002873	ASH ST	33RD ST	FELTON ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002874	ASH ST	FELTON ST	GREGORY ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002865	ASH ST	29TH ST	DALE ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002871	ASH ST	BANCROFT ST	33RD ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002863	ASH ST	28TH ST	GRANADA AV	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002867 SS-003489	ASH ST	30TH ST	FERN ST CEDAR ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7 3 7	Collector
S2323		BANCROFT ST	BEECH ST			GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 /	Residential
S2323	SS-003490	BANCROFT ST	ASH ST	BEECH ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023		Residential
S2323	SS-003855	BEECH ST	DALE ST	30TH ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-003863	BEECH ST BEECH ST	33RD ST BANCROFT ST	FELTON ST 33RD ST	3	GREATER GOLDEN HILL GREATER GOLDEN HILL	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023	08/2023	2	Residential
S2323	SS-003862			FERN ST	3				03/2023	08/2023	3 7	Residential
S2323	SS-003856	BEECH ST CEDAR ST	30TH ST EDGEMONT ST	32ND ST	3	GREATER GOLDEN HILL GREATER GOLDEN HILL	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023	08/2023	3 7 3 7	Residential Residential
S2323 S2323	SS-006760 SS-006758	CEDAR ST	GROVE ST	32ND ST 31ST ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7	Residential
S2323 S2323	SS-006755	CEDAR ST	30TH ST	FERN ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-006761	CEDAR ST	31ST ST	EDGEMONT ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-006756	CEDAR ST	FERN ST	GROVE ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-008751	DATE ST	DALE ST	30TH ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-008752	DATE ST	30TH ST	FERN ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-012691	GREGORY ST	BEGIN	ASH ST	3	GREATER GOLDEN HILL	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-001965	ALAMEDA DR	ALAMEDA PL	SHERIDAN AV	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002185	ALOHA PL	WHITMAN ST	WITHERBY ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-006894	CHALMERS ST	COLUMBIA ST	INDIA ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-006893	CHALMERS ST	STATE ST	COLUMBIA ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-007689	COLUMBIA ST	W THORN ST	END	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-011347	FORT STOCKTON DR	INGALLS ST	LARK ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-011342	FORT STOCKTON DR	SUNSET BL	W LEWIS ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-011345	FORT STOCKTON DR	RANDOLPH ST	PALMETTO WY	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-011346	FORT STOCKTON DR	LARK ST	RANDOLPH ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-011344	FORT STOCKTON DR	PALMETTO WY	STEPHENS ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-011355	FORT STOCKTON DR	JACKDAW ST	INGALLS ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-011343	FORT STOCKTON DR	STEPHENS ST	SUNSET BL	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-012872	GUY ST	KEATING ST	PRINGLE ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-012868	GUY ST	PRINGLE ST	END	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-013948	IBIS ST	W SPRUCE ST	HORTON AV	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-014123	INGLESIDE AV	SUNSET BL	WITHERBY ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-016555	LINWOOD ST	PRINGLE ST	END	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-016778	LOMA PASS	SHERIDAN AV	ARDEN WY	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-019741	NEALE ST	PRINGLE ST	END	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-019742	NEALE ST	KEATING ST	PRINGLE ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-021995	PLUMOSA WY	RANDOLPH ST	PALMETTO WY	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-021997	PLUMOSA WY	PALMETTO WY	END	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-022383	PRINGLE ST	SUTTER ST	PORTOLA PL	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-022393	PRINGLE ST	PORTOLA PL	END	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-022389	PRINGLE ST	LINWOOD ST	GUY ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7 3 7	Residential
\$2323	SS-022387	PRINGLE ST	PUTERBAUGH ST	TORRANCE ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023		Residential
\$2323	SS-022386	PRINGLE ST	TORRANCE ST	NEALE ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-022388	PRINGLE ST	GUY ST	PUTERBAUGH ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	-	Residential
\$2323	SS-022385	PRINGLE ST	NEALE ST	SUTTER ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-022390	PRINGLE ST PUTERBAUGH ST	TITUS ST	LINWOOD ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-022448		PRINGLE ST	END	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-022737	RANDOLPH ST	BEGIN	END	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-022733	RANDOLPH ST	W MONTECITO WY	W ARBOR DR	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-022738 SS-022732	RANDOLPH ST	PLUMOSA WY	END	3	UPTOWN UPTOWN	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323		RANDOLPH ST	W ARBOR DR	PLUMOSA WY	3		AL- SUITACE TREATMENT (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential

Slurry Seal Group 2323 Bid No.: K-23-2189-DBB-3

FY2023 Road Maintenance and Rehabilitation Account Project List

B	.	Charles 6 C	6	6	Council	Project Location	A	Broject Descripton	Estimated Con	struction Dates	Estimated Useful Life	Functional
Project Title	Segment ID	Street Name	Cross Street 1	Cross Street 2	District	(Community Planning Area)	Activity	Project Descripton		End	(# of years) Min Max	Classification
S2323	SS-024892	SHERIDAN AV	ALAMEDA DR	LOMA PASS	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	Begin 03/2023	End 08/2023	Min Max 3 7	Residential
\$2323	SS-024992	SIERRA VISTA	ALTURA PL	ALTAMIRA PL	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-024993	SIERRA VISTA	W MONTECITO WY	ALTURA PL	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-025873	SUNSET BL	FORT STOCKTON DR	SHERIDAN AV	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-025864	SUNSET BL	WITHERBY ST	SUNSET RD	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
\$2323	SS-025872	SUNSET BL	SHERIDAN AV	ST JAMES PL	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-025870	SUNSET BL	ARDEN WY ALAMEDA DR	ARDEN WY ARDEN WY	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7 3 7	Collector
\$2323 \$2323	SS-025874 SS-025871	SUNSET BL SUNSET BL	ST JAMES PL	ALAMEDA DR	3	UPTOWN UPTOWN	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7	Collector
S2323	SS-025867	SUNSET BL	ARDEN WY	INGLESIDE AV	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
\$2323	SS-025865	SUNSET BL	COUTS ST	WITHERBY ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-025866	SUNSET BL	INGLESIDE AV	COUTS ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-025931	SUNSET RD	LA CALLECITA ST	SUNSET BL	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-025932	SUNSET RD	JUAN ST	LA CALLECITA ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-026547	TITUS ST	KEATING ST	PRINGLE ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323 \$2323	SS-026646 SS-026645	TORRANCE ST TORRANCE ST	KEATING ST PRINGLE ST	PRINGLE ST END	3	UPTOWN	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7 3 7	Residential Residential
\$2323 \$2323	SS-027088	UNION ST	W THORN ST	W UPAS ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-027089	UNION ST	SASSAFRAS ST	W THORN ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-028000	VINE ST	UNION ST	STATE ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-028001	VINE ST	STATE ST	COLUMBIA ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-029716	W ARBOR DR	PALMETTO WY	STEPHENS ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-029723	W ARBOR DR	STEPHENS ST	W MONTECITO WY	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-029715	W ARBOR DR	RANDOLPH ST	PALMETTO WY	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323 S2323	SS-029933 SS-029932	W MONTECITO WY W MONTECITO WY	RANDOLPH ST PALMETTO WY	PALMETTO WY STEPHENS ST	3	UPTOWN	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7 3 7	Residential Residential
52323	SS-029932 SS-029931	W MONTECITO WY	STEPHENS ST	W ARBOR DR	3	UPTOWN	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-029934	W MONTECITO WY	LARK ST	RANDOLPH ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-029930	W MONTECITO WY	W ARBOR DR	HERMOSA WY	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-029929	W MONTECITO WY	HERMOSA WY	SIERRA VISTA	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-029935	W MONTECITO WY	INGALLS ST	LARK ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-030029	W SPRUCE ST	IBIS ST	INDIA ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323 \$2323	SS-028284 SS-028286	WASHINGTON PL WASHINGTON PL	LARK ST JACKDAW ST	RANDOLPH ST INGALLS ST	3	UPTOWN	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023	08/2023 08/2023	3 7 3 7	Collector
S2323	SS-028280 SS-028290	WASHINGTON PL	RANDOLPH ST	PORTOLA PL	3	UPTOWN	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023 03/2023	08/2023	3 7	Collector
\$2323	SS-028289	WASHINGTON PL	PORTOLA PL	PRINGLE ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
\$2323	SS-028285	WASHINGTON PL	INGALLS ST	LARK ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-028287	WASHINGTON PL	IBIS ST	JACKDAW ST	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-028706	WHITMAN ST	WITHERBY ST	ALOHA PL	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-029013	WITHERBY ST	HICKORY ST	FORT STOCKTON DR	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-029016	WITHERBY ST	WHITMAN ST	ALOHA PL	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323 \$2323	SS-029017 SS-029014	WITHERBY ST WITHERBY ST	SUNSET BL INGLESIDE AV	WHITMAN ST HICKORY ST	3	UPTOWN	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7	Residential Residential
\$2323	SS-029014 SS-029015	WITHERBY ST	ALOHA PL	INGLESIDE AV	3	UPTOWN	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-001152	48TH ST	LYON ST	FEDERAL (FTG) BL	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-001201	50TH ST	BEGIN	FEDERAL (FTG) BL	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-001520	69TH ST	VERONICA AV	MARLOWE DR	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-001521	69TH ST	WAITE DR	VERONICA AV	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-001518	69TH ST	HANNIBAL PL	CELIA VISTA DR	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323 S2323	SS-001519	69TH ST	MARLOWE DR	HANNIBAL PL	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7 3 7	Residential
S2323 S2323	SS-002269 SS-002270	ALTADENA AV ALTADENA AV	LYON ST BEECH ST	FEDERAL (FTG) BL LYON ST	4	EASTERN AREA EASTERN AREA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7 3 7	Residential Residential
52323	SS-002270 SS-003882	BEECH ST	ALTADENA AV	EUCLID AV	4	EASTERN AREA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-003879	BEECH ST	47TH ST	END	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-003881	BEECH ST	BEGIN	END	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-003880	BEECH ST	BEGIN	DUVAL ST	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-009583	DUVAL ST	BEECH ST	LYON ST	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-013014	HANNIBAL PL	DONNA AV	69TH ST	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-016771	LOMA ALTA DR	MARLOWE DR RACINE RD	CELIA VISTA DR MARLOWE DR	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323 \$2323	SS-016772 SS-017042	LOMA ALTA DR LYON ST	48TH ST	DUVAL ST	4	EASTERN AREA EASTERN AREA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7	Residential Residential
S2323	SS-017042 SS-017043	LYON ST	48TH ST DUVAL ST	49TH ST	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-017661	MARLOWE DR	RACINE RD	VISTA GRANDE DR	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-017662	MARLOWE DR	VISTA GRANDE DR	LOMA ALTA DR	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-022581	RACINE RD	BEGIN	COLLEGE GROVE DR	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-022579	RACINE RD	LOMA ALTA DR	VISTA GRANDE DR	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-022582	RACINE RD	VISTA GRANDE DR	MARLOWE DR LOMA ALTA DR	4	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323 \$2323	SS-022580 SS-028069	RACINE RD VISTA GRANDE DR	COLLEGE GROVE DR MARLOWE DR	LOMA ALTA DR CELIA VISTA DR	4	EASTERN AREA EASTERN AREA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7	Collector Residential
S2323 S2323	SS-028069 SS-002213	ALSACIA ST	GROVE VIEW RD	PRANCER WY	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002213	ALSACIA ST	PRANCER WY	NEBRASKA AV	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
\$2323	SS-002211	ALSACIA ST	NEBRASKA AV	BIGNELL DR	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002215	ALSACIA ST	MONTCLIFF RD	SPRING OAK WY	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-002214	ALSACIA ST	SPRING OAK WY	GROVE VIEW RD	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Residential
S2323	SS-002216	ALSACIA ST	BRIARWOOD RD	MONTCLIFF RD	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
S2323	SS-004219	BIGNELL DR	ALSACIA ST	GAYNESWOOD WY	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3 7	Collector
\$2323 \$2323	SS-004221 SS-004218	BIGNELL DR BIGNELL DR	CARRIE RIDGE WY GAYNESWOOD WY	GOODE ST CARRIE RIDGE WY	4	SKYLINE-PARADISE HILLS SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3 7 3 7	Residential
32323	33-004210	DIGNELL DR	GATINESWOOD WT	CANNIE RIDGE WT	4	SKILINE-FARADISE HILLS	AC-Surface mediment (RPIVIS)	TTPE I/II	03/2023	00/2023		Collector

Slurry Seal Group 2323 Bid No.: K-23-2189-DBB-3

FY2023 Road Maintenance and Rehabilitation Account Project List

Project Title	Segment ID	Street Name	Cross Street 1	Cross Street 2	Council	Project Location	Activity	Project Descripton	Estimated Con	nstruction Dates	Estimated U		Functional
					District	(Community Planning Area)	-		Begin	End	Min	Max	Classification
S2323	SS-004217	BIGNELL DR	MONTCLIFF RD	STILLMAN PL	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
\$2323 \$2323	SS-004220 SS-004411	BIGNELL DR BLANFORD ST	STILLMAN PL BEGIN	ALSACIA ST BULLOCK DR	4	SKYLINE-PARADISE HILLS SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3	7	Collector Residential
52323 S2323	SS-004411 SS-004412	BLANFORD ST	BULLOCK DR	CRABTREE ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-030175	BULLOCK DR	DUARTE PL	BLANFORD ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
\$2323	SS-030175	BULLOCK DR	GALLEGOS TR	DUARTE PL	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
\$2323	SS-030177	BULLOCK DR	DIVISION ST	GALLEGOS TR	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
\$2323	SS-030174	BULLOCK DR	BLANFORD ST	CONTRERAS CT	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-030173	BULLOCK DR	CONTRERAS CT	HERRERA CT	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-030172	BULLOCK DR	HERRERA CT	GILMARTIN DR	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-006530	CARRIE RIDGE WY	BIGNELL DR	END	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-007850	CONTRERAS CT	BEGIN	BULLOCK DR	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-008177	CRABTREE ST	BLANFORD ST	HOVANEC ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-008176 SS-008178	CRABTREE ST	HOVANEC ST	GILMARTIN DR BLANFORD ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023 08/2023	3	7	Residential Residential
\$2323 \$2323	SS-009485	CRABTREE ST DUARTE PL	DIVISION ST HAUSER ST	BULLOCK DR	4	SKYLINE-PARADISE HILLS SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023	3	7	Residential
\$2323 \$2323	SS-009484	DUARTE PL	BEGIN	HAUSER ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-011962	GAYNESWOOD WY	BIGNELL DR	END	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-012141	GILMARTIN DR	PARADISE CREST VIEW WY	PARADISE RIDGE RD	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-012139	GILMARTIN DR	BULLOCK DR	CRABTREE ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-012142	GILMARTIN DR	PARADISE RIDGE RD	JOUGLARD ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-012140	GILMARTIN DR	CRABTREE ST	PARADISE CREST VIEW WY	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-013179	HAUSER ST	GALLEGOS TR	DUARTE PL	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-013394	HERRERA CT	BEGIN	BULLOCK DR	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-014688	JOUGLARD ST	GILMARTIN DR	PLAZA CREST RIDGE RD	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-018838	MONTCLIFF RD	BEGIN	BIGNELL DR	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-018840	MONTCLIFF RD	NEBRASKA AV	ALSACIA ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323 \$2323	SS-018839	MONTCLIFF RD	BIGNELL DR BRIARWOOD RD	NEBRASKA AV MONTCLIFF RD	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323 \$2323	SS-019745 SS-019746	NEBRASKA AV NEBRASKA AV	MONTCLIFF RD	ALSACIA ST	4	SKYLINE-PARADISE HILLS SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3	7	Residential Residential
S2323 S2323	SS-019748 SS-021130	PARADISE CREST VIEW WY	GILMARTIN DR	PLAZA CREST RIDGE RD	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-021130 SS-021928	PLAZA CREST RIDGE RD	PARADISE CREST VIEW WY	JOUGLARD ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-022345	PRANCER WY	SPRING OAK WY	GROVE VIEW RD	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-022346	PRANCER WY	GROVE VIEW RD	ALSACIA ST	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-025627	STILLMAN PL	BEGIN	BIGNELL DR	4	SKYLINE-PARADISE HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-001091	45TH ST	IMPERIAL AV	END	4	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-003981	BENFIELD CT	BEGIN	S 45TH ST	4	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-024129	MARKETPLACE AV	IMPERIAL AV	OCEAN VIEW BL	4	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-029531	S 45TH ST	BENFIELD CT	OCEAN VIEW BL	4	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-029530	S 45TH ST	45TH ST	BENFIELD CT	4	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-031553	ANGLER PL	SEAGREEN PL	SEA STRAND LN	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323 \$2323	SS-031554	ANGLER PL ANGLER PL	SEA STRAND LN BEGIN	HIDDEN TRAILS RD SEAGREEN PL	8	OTAY MESA OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3	7	Residential
S2323 S2323	SS-031552 SS-031563	BERYL COVE PT	BEGIN	SEAGREEN PL	8	OTAY MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential Residential
S2323	SS-031564	BERYL COVE PT	SEAGREEN PL	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-031074	BREAKERS WY	SEAGLEN WY	DEL SOL BL	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-008109	COVE VIEW PL	COVE VIEW WY	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-008111	COVE VIEW WY	COVE VIEW PL	SURFSIDE DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-008110	COVE VIEW WY	SEA DRIFT WY	COVE VIEW PL	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-031555	HIDDEN TRAILS RD	ANGLER PL	SEAGLEN WY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-031556	HIDDEN TRAILS RD	SEAGLEN WY	OCEAN VIEW HILLS PY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-031561	ISLAND KETCH CT	BEGIN	SEAGREEN PL	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-031070	JADE COVE CT	SEAGLEN WY	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-031072	SAND DRIFT PT	SEAGLEN WY	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323 \$2323	SS-030697 SS-030707	SEA BIRD WY	SURF CREST DR SEA LILY CT	SEA CORAL DR SEA REEF DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential Residential
S2323 S2323	SS-030707 SS-030700	SEA CORAL DR SEA CORAL DR	SEA LILY CI SEA BIRD WY	SEA REEF DR SEA WATER LN	8	OTAY MESA OTAY MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3	7	Residential
S2323 S2323	SS-030702	SEA CORAL DR	SEA BIRD WY SEA WATER LN	SEA ROBIN CT	8	OTAY MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-030702	SEA CORAL DR	SEA ROBIN CT	SEA MAID CT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-030698	SEA CORAL DR	BEGIN	SEA BIRD WY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-030706	SEA CORAL DR	SEA MAID CT	SEA LILY CT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-024598	SEA DRIFT WY	SEA REEF DR	SURFWOOD LN	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-024597	SEA DRIFT WY	SURFWOOD LN	OCEAN VIEW HILLS PY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-024599	SEA DRIFT WY	COVE VIEW WY	SEA REEF DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-030705	SEA LILY CT	BEGIN	SEA CORAL DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-030703	SEA MAID CT	BEGIN	SEA CORAL DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-030545	SEA REEF DR	SURFPOINT WY	SURFTIDE LN	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-024614	SEA REEF DR	SEAFIELD PL	SEA REEF PL	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-024615	SEA REEF DR	SEA REEF PL	SEA DRIFT WY SEA CORAL DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323 \$2323	SS-030546 SS-024616	SEA REEF DR SEA REEF DR	SURFTIDE LN SEA DRIFT WY	SEA CORAL DR SURFSIDE DR	8	OTAY MESA OTAY MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3	7	Residential Residential
S2323 S2323	SS-024616 SS-024612	SEA REEF DR	BEGIN	SURFSIDE DR	8	OTAY MESA OTAY MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023	08/2023	3	7	Residential
S2323 S2323	SS-024612 SS-024613	SEA REEF DR	STARFISH WY	SEAFIELD PL	8	OTAY MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-024617	SEA REEF DR	SURFSIDE DR	SURFPOINT WY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-024618	SEA REEF PL	SEA REEF DR	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
		SEA ROBIN CT	BEGIN	SEA CORAL DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-030701												
	SS-030701 SS-031562	SEA STRAND LN	ANGLER PL	SEAGLEN WY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential

FY2023 Road Maintenance and Rehabilitation Account Project List

roject Title	Segment ID	Street Name	Cross Street 1	Cross Street 2	Council	Project Location	Activity	Project Descripton	Estimated Con	struction Dates	Estimated Us (# of vea		Functional
-jeet nue	Seguration 10	Street Marine	c. c.s. succi 1	CIOS SUCCE	District	(Community Planning Area)	, and y	. reject bescripton	Begin	End	Min	Max	Classificatio
S2323	SS-030699	SEA WATER LN	SEA CORAL DR	SURF CREST DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-024652	SEAFIELD PL	SEA REEF DR	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-031055	SEAFIRE PT	SEAGLEN WY	OCEAN VIEW HILLS PY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-031549	SEAGLEN WY	SANDY CAPE CT	SEAGREEN PL	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-031071	SEAGLEN WY	SAND DRIFT PT	JADE COVE CT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-031067	SEAGLEN WY	SEAHILL CT	SEA FIRE PT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residentia
S2323	SS-031550	SEAGLEN WY	SEAGREEN PL	SEA STRAND LN	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
S2323	SS-031073	SEAGLEN WY	BREAKERS WY	SAND DRIFT PT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
S2323 S2323	SS-031551 SS-031069	SEAGLEN WY SEAGLEN WY	SEA STRAND LN JADE COVE CT	HIDDEN TRAILS RD SEAHILL CT	8	OTAY MESA OTAY MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3	7	Residenti
S2323 S2323	SS-031069 SS-031560	SEAGLEN WY	SEAFIRE PT	SANDY CAPE CT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti Residenti
S2323	SS-031075	SEAGLEN WY	BEGIN	BREAKERS WY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
S2323	SS-031557	SEAGREEN PL	ANGLER PL	SEAGLEN WY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
S2323	SS-031559	SEAGREEN PL	ISLAND KETCH CT	BERYL COVE PT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
S2323	SS-031558	SEAGREEN PL	SEAGLEN WY	ISLAND KETCH CT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
S2323	SS-031068	SEAHILL CT	SEAGLEN WY	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-025542	STARFISH WY	SEA REEF DR	OCEAN VIEW HILLS PY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
S2323	SS-025543	STARFISH WY	BEGIN	SEA REEF DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030694	SURF CREST DR	SEA BIRD WY	SEA WATER LN	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030695	SURF CREST DR	SEA WATER LN	SEA URCHIN DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030719	SURF CREST DR	SEA URCHIN DR	SURFCLIFF PT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030561	SURF CREST DR	SEA CORAL DR	DEL SOL BL	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030560	SURF CREST DR	SURFCLIFF PT	SEA CORAL DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030554	SURF SHOAL PT	SURFWOOD LN	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030553	SURFBREAKER PT	SURFWOOD LN	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030555	SURFCLIFF PT	SURF CREST DR	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030551	SURFPOINT WY	SEA REEF DR	SURFWOOD LN	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030552	SURFPOINT WY	SURFWOOD LN	DEL SOL BL	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-025965	SURFSIDE DR	SURFWOOD LN	END	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-025964	SURFSIDE DR	SEA REEF DR	SURFWOOD LN	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-025963	SURFSIDE DR	COVE VIEW WY	SEA REEF DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030550	SURFTIDE LN	SEA REEF DR	SURFWOOD LN	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
52323	SS-030547	SURFWOOD LN	SURFBREAKER PT	SURF SHOAL PT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
52323	SS-025966	SURFWOOD LN	SEA DRIFT WY	SURFSIDE DR	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
52323	SS-030549	SURFWOOD LN	SURFPOINT WY	SURFTIDE LN	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-030548	SURFWOOD LN	SURF SHOAL PT	SURFPOINT WY	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-025967	SURFWOOD LN	SURFSIDE DR	SURFBREAKER PT	8	OTAY MESA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-002734	ARKLOW PL	SATELLITE BL	WOLVISTON WY	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-002735	ARKLOW PL	WOLVISTON WY	ROYSTON DR	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-013977	ILEX AV	SWITZERLAND DR	GREEN BAY ST	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residenti
S2323	SS-013976	ILEX AV	SATURN BL	SWITZERLAND DR	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-023684	ROYSTON DR	ARKLOW PL	STANDLAKE ST	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-023683	ROYSTON DR	THERMAL AV	ARKLOW PL	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-024384	SATELLITE BL	ARKLOW PL	STANDLAKE ST	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE II/III	03/2023	08/2023	3	7	Prime
S2323	SS-024383	SATELLITE BL	THERMAL AV	ARKLOW PL	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE II/III	03/2023	08/2023	3	7	Prime
S2323	SS-025519	STANDLAKE ST	SATELLITE BL	WOLVISTON WY	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-026028	SWITZERLAND DR	TOBOGGAN WY	HANSEL DR	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-026029	SWITZERLAND DR	HANSEL DR	ILEX AV	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-026128	TAMARAND WY	THERMAL AV	STANDLAKE ST	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-026354	THELBORN WY	THERMAL AV	STANDLAKE ST	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
\$2323	SS-029042	WOLVISTON WY	ARKLOW PL	STANDLAKE ST	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
\$2323	SS-029043	WOLVISTON WY	STANDLAKE ST	STANDLAKE ST	8	OTAY MESA-NESTOR	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-001640	ACACIA ST	DELTA ST	EPSILON ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
\$2323	SS-004259	BIRCH ST	VESTA ST	WODEN ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
\$2323	SS-007354	CLAY AV	S 31ST ST	S 32ND ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
52323	SS-007355	CLAY AV	S 32ND ST	S BANCROFT ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
\$2323	SS-009072	DELTA ST	S 39TH ST	S 40TH ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
\$2323	SS-009071	DELTA ST	S 40TH ST	S 41ST ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-009074	DELTA ST	S 42ND ST	S 43RD ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-009073	DELTA ST	S 41ST ST	S 42ND ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323	SS-009070	DELTA ST	ACACIA ST	S 39TH ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
\$2323	SS-010406	EPSILON ST	ACACIA ST	S 39TH ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
\$2323	SS-011445	FRANKLIN AV	S 32ND ST	S BANCROFT ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	-	7	Residen
52323	SS-029332	S 29TH ST	FRANKLIN AV	OCEAN VIEW BL	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3		Residen
52323 52323	SS-029327	S 29TH ST	29TH ST	VALLEY PL FRANKLIN AV	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residen
	SS-029331	S 29TH ST	CLAY AV WEBSTER AV		8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
52323	SS-029330	S 29TH ST		CLAY AV	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residen
52323	SS-029328	S 29TH ST	VALLEY PL	WEBSTER AV	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residen
S2323	SS-029471	S 39TH ST	EPSILON ST	BIRCH ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residen
\$2323	SS-029492	S 40TH ST	ETA ST	BIRCH ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residen
52323	SS-029491	S 40TH ST	EPSILON ST	ETA ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residen
52323	SS-029490	S 40TH ST	DELTA ST	EPSILON ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residen
52323	SS-029503	S 41ST ST	DELTA ST	EPSILON ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residen
52323	SS-029595	S BANCROFT ST	WEBSTER AV	CLAY AV	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residen
	SS-029593	S BANCROFT ST	BEGIN	WEBSTER AV	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
\$2323		S BANCROFT ST	CLAY AV	FRANKLIN AV	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident
S2323 S2323 S2323	SS-029596 SS-029597	S BANCROFT ST	FRANKLIN AV	OCEAN VIEW BL	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Resident

Slurry Seal Group 2323 Bid No.: K-23-2189-DBB-3

FY2023 Road Maintenance and Rehabilitation Account Project List

Project Title	Segment ID	Street Name	Cross Street 1	Cross Street 2	Council	Project Location	Activity	Project Descripton	Estimated Con	struction Dates	Estimated U (# of ye		Functional
	-				District	(Community Planning Area)	-		Begin	End	Min	Max	Classification
S2323	SS-028369	WEBSTER AV	S 28TH ST	S 29TH ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-028373	WEBSTER AV	S 31ST ST	S 32ND ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323 S2323	SS-028372 SS-028371	WEBSTER AV WEBSTER AV	S 32ND ST S 30TH ST	S BANCROFT ST S 31ST ST	8	SOUTHEASTERN SAN DIEGO SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3	7	Residential Residential
\$2323 \$2323	SS-029038	WODEN ST	ACACIA ST	BIRCH ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-029039	WODEN ST	BIRCH ST	COTTONWOOD ST	8	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-000871	35TH ST	UNIVERSITY AV	POLK AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-000870	35TH ST	POLK AV	ORANGE AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-001019	42ND ST	UNIVERSITY AV	POLK AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-001020	42ND ST	WIGHTMAN ST	UNIVERSITY AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323 S2323	SS-003010 SS-006658	AUBURN DR CASTLE AV	WIGHTMAN ST BEGIN	LORIS ST EUCLID AV	9	CITY HEIGHTS CITY HEIGHTS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3	7	Residential Residential
52323 52323	SS-000058 SS-010517	ESTRELLA AV	RENO DR	UNIVERSITY AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-010994	FELTON ST	ORANGE AV	EL CAJON BL	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-016046	LANTANA DR	EUCLID AV	DWIGHT ST	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-017627	MARLBOROUGH AV	UNIVERSITY AV	POLK AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-017634	MARLBOROUGH AV	POLK AV	ORANGE AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-023042	RENO DR	UNIVERSITY AV	ESTRELLA AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-026017	SWIFT AV	UNIVERSITY AV	POLK AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-026016	SWIFT AV	ORANGE AV	EL CAJON BL	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-026022	SWIFT AV	POLK AV	ORANGE AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-027401	VAN DYKE AV	MYRTLE AV	DWIGHT ST	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323 S2323	SS-027400 SS-027399	VAN DYKE AV VAN DYKE AV	DWIGHT ST WIGHTMAN ST	LANDIS ST UNIVERSITY AV	9	CITY HEIGHTS CITY HEIGHTS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023	08/2023 08/2023	3	7	Collector Residential
52323 52323	SS-027399 SS-027404	VAN DYKE AV	LANDIS ST	WIGHTMAN ST	9	CITY HEIGHTS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-027404 SS-028159	WABASH AV	POLK AV	ORANGE AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-028868	WILSON AV	UNIVERSITY AV	POLK AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-028869	WILSON AV	WIGHTMAN ST	UNIVERSITY AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-028867	WILSON AV	POLK AV	ORANGE AV	9	CITY HEIGHTS	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Collector
S2323	SS-001408	60TH ST	BEGIN	MEADE AV	9	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-001407	60TH ST	MEADE AV	TROJAN AV	9	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-006322	CARLING DR	CARLING WY	ADELAIDE AV	9	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-006323	CARLING WY	TARRAGONA DR	TARRAGONA DR	9	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-006324	CARLING WY	TARRAGONA DR	CARLING DR	9	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323 \$2323	SS-026184 SS-026183	TARRAGONA DR TARRAGONA DR	ADELAIDE AV ADELAIDE AV	CARLING WY ADELAIDE AV	9	EASTERN AREA EASTERN AREA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023 03/2023	08/2023 08/2023	3	7	Residential Residential
52323 S2323	SS-027954	VIEW PL	BEGIN	COLLEGE AV	9	EASTERN AREA	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-007401	CLINTON ST	S 37TH ST	S 38TH ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-011446	FRANKLIN AV	ADA ST	S 40TH ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-011458	FRANKLIN AV	S 39TH ST	ADA ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-013067	HARDING AV	MILBRAE ST	S 38TH ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-013066	HARDING AV	S 37TH ST	MILBRAE ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-020508	OLIVEWOOD TR	SOUTHLOOK AV	OCEAN VIEW BL	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-020507	OLIVEWOOD TR	GILMORE ST	SOUTHLOOK AV	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-029440	S 38TH ST	SUPERIOR ST	FRANKLIN AV	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323 \$2323	SS-029433 SS-029434	S 38TH ST	CLINTON ST SUPERBA ST	SUPERBA ST HARDING AV	9	SOUTHEASTERN SAN DIEGO SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	03/2023	08/2023 08/2023	3	7	Residential
52323 52323	SS-029434 SS-029432	S 38TH ST S 38TH ST	IMPERIAL AV	CLINTON ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential Residential
\$2323	SS-029432	S 38TH ST	HARDING AV	SUPERIOR ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-025300	SOUTHLOOK AV	IMPERIAL AV	GILMORE ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-025301	SOUTHLOOK AV	GILMORE ST	OLIVEWOOD TR	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2323	SS-025958	SUPERBA ST	S 38TH ST	S 39TH ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
\$2323	SS-025959	SUPERIOR ST	S 38TH ST	S 39TH ST	9	SOUTHEASTERN SAN DIEGO	AC- Surface Treatment (RPMS)	TYPE I/II	03/2023	08/2023	3	7	Residential
S2324	SS-030465	CARMEL MTN RD	CARMEL COUNTRY RD	LAUREL CHASE DR	1	CARMEL VALLEY	AC- Surface Treatment (RPMS)	TYPE II/III	05/2023	10/2023	3	7	Major
\$2324	SS-030466	CARMEL MTN RD	LAUREL CHASE DR	LAUREL CHASE DR	1	CARMEL VALLEY	AC- Surface Treatment (RPMS)	TYPE II/III	05/2023	10/2023	3	7	Major
\$2324	SS-030467	CARMEL MTN RD	TIMBER BROOK LN	GALLOP CREST CT	1	CARMEL VALLEY	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
\$2324	SS-030607	CARMEL MTN RD	LAUREL CHASE DR DEL MAR MESA RD	TIMBER BROOK LN	1	CARMEL VALLEY DEL MAR MESA	AC- Surface Treatment (RPMS)	TYPE II/III	05/2023	10/2023	3	7	Major
\$2324 \$2324	SS-031661	ANDERSON RIDGE PL	DEL MAR MESA RD DEL MAR MESA RD	END	1		AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	05/2023	10/2023 10/2023	3	7	Residential
S2324 S2324	SS-031570 SS-031568	ANGOULEME CT AQUITAINE CT	DEL MAR MESA RD	END	1	DEL MAR MESA DEL MAR MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Residential Residential
S2324 S2324	SS-031308 SS-032307	CARMEL MTN RD	STABLE VISTA WAY	SPUR CROSSING WAY	1	DEL MAR MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
\$2324	SS-032305	CARMEL MTN RD	SPUR CROSSING WAY	EQUESTRIAN RIDGE	1	DEL MAR MESA	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
\$2324	SS-032309	CARMEL MTN RD	GALLOP CREST CT	STABLE VISTA WAY	1	DEL MAR MESA	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
S2324	SS-031664	CARMEL MTN RD	BEGIN	LITTLE MCGONIGLE RAN RD	1	DEL MAR MESA	AC- Surface Treatment (RPMS)	TYPE II/III	05/2023	10/2023	3	7	Major
\$2324	SS-032302	CARMEL MTN RD	EQUESTRIAN RIDGE	LITTLE MCGONIGLE RAN RD	1	DEL MAR MESA	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
S2324	SS-031660	DEL MAR MESA RD	ANDERSON RIDGE PL	LITTLE MCGONIGLE RAN RD	1	DEL MAR MESA	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
S2324	SS-031567	DEL MAR MESA RD	ANGOULEME CT	ANDERSON RIDGE PL	1	DEL MAR MESA	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
\$2324	SS-024847	DEL MAR MESA RD	CARMEL COUNTRY RD	END	1	DEL MAR MESA	AC- Surface Treatment (RPMS)	TYPE II/III	05/2023	10/2023	3	7	Prime
\$2324	SS-031565	DEL MAR MESA RD	AQUITAINE CT	LORIENT CT	1	DEL MAR MESA	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
S2324 S2324	SS-031566 SS-031569	DEL MAR MESA RD LORIENT CT	LORIENT CT BEGIN	ANGOULEME CT DEL MAR MESA RD	1	DEL MAR MESA DEL MAR MESA	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	05/2023 05/2023	10/2023 10/2023	3	7	Collector
S2324 S2324	SS-031569 SS-001596	ABALONE LANDING TR	SENDA ACUARIO	SAND CRAB PL	1	TORREY HILLS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II TYPE I/II	05/2023	10/2023	3	7	Residential Residential
52324 S2324	SS-001598 SS-030913	ABALONE LANDING TR	SAND CRAB PL	END	1	TORREY HILLS	AC- Surface Treatment (RPMS) AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Residential
S2324 S2324	SS-030915	ABALONE LANDING TR	BEGIN	SENDA ACUARIO	1	TORREY HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Residential
\$2324	SS-005564	CALLE MAR DE MARIPOS	VISTA SORRENTO PY	WEST OCEAN AIR DR	1	TORREY HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
\$2324	SS-030508	CALLE MAR DE MARIPOS	CTE LANGOSTINO	CALLE MEJILLONES	1	TORREY HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
\$2324	SS-005565	CALLE MAR DE MARIPOS	WEST OCEAN AIR DR	CTE LANGOSTINO	1	TORREY HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Collector
S2324	SS-005567	CALLE MEJILLONES	VIA MAR DE DELFINAS	CALLE MAR DE MARIPOS	1	TORREY HILLS	AC- Surface Treatment (RPMS)	TYPE I/II	05/2023	10/2023	3	7	Residential

Slurry Seal Group 2323 Bid No.: K-23-2189-DBB-3

APPENDIX B

FIRE HYDRANT METER PROGRAM

CITY OF SAN DIEGO CALIFORNIA	NUMBER	DEPARTMENT
DEPARTMENT INSTRUCTIONS	DI 55.27	Water Department
SUBJECT	PAGE 1 OF 10	EFFECTIVE DATE
FIRE HYDRANT METER PROGRAM (FORMERLY: CONSTRUCTION METER PROGRAM)		October 15, 2002
	SUPERSEDES	DATED
	DI 55.27	April 21, 2000

1. **PURPOSE**

1.1 To establish a Departmental policy and procedure for issuance, proper usage and charges for fire hydrant meters.

2. <u>AUTHORITY</u>

- 2.1 All authorities and references shall be current versions and revisions.
- 2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15
- 2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986
- 2.4 California Code of Regulations, Titles 17 and 22
- 2.5 California State Penal Code, Section 498B.0
- 2.6 State of California Water Code, Section 110, 500-6, and 520-23
- 2.7 Water Department Director

Reference

- 2.8 State of California Guidance Manual for Cross Connection Programs
- 2.9 American Water Works Association Manual M-14, Recommended Practice for Backflow Prevention
- 2.10 American Water Works Association Standards for Water Meters
- 2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. **DEFINITIONS**

3.1 **Fire Hydrant Meter:** A portable water meter which is connected to a fire hydrant for the purpose of temporary use. (These meters are sometimes referred to as Construction Meters.)

CITY OF SAN DIEGO CALIFORNIA DEPARTMENT INSTRUCTIONS	NUMBER DI 55.27	DEPARTMENT Water Department
SUBJECT		EFFECTIVE DATE
FIRE HYDRANT METER PROGRAM (FORMERLY: CONSTRUCTION METER PROGRAM)	PAGE 2OF 10	October 15, 2002
	SUPERSEDES	DATED
	DI 55.27	April 21, 2000

- 3.2 **Temporary Water Use:** Water provided to the customer for no longer than twelve (12) months.
- 3.3 **Backflow Preventor:** A Reduced Pressure Principal Assembly connected to the outlet side of a Fire Hydrant Meter.

4. **<u>POLICY</u>**

- 4.1 The Water Department shall collect a deposit from every customer requiring a fire hydrant meter and appurtenances prior to providing the meter and appurtenances (see Section 7.1 regarding the Fees and Deposit Schedule). The deposit is refundable upon the termination of use and return of equipment and appurtenances in good working condition.
- 4.2 Fire hydrant meters will have a 2 ¹/₂" swivel connection between the meter and fire hydrant. The meter shall not be connected to the 4" port on the hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure Principle Assembly (RP) as part of the installation. Spanner wrenches are the only tool allowed to turn on water at the fire hydrant.
- 4.3 The use of private hydrant meters on City hydrants is prohibited, with exceptions as noted below. All private fire hydrant meters are to be phased out of the City of San Diego. All customers who wish to continue to use their own fire hydrant meters must adhere to the following conditions:
 - a. Meters shall meet all City specifications and American Water Works Association (AWWA) standards.
 - b. Customers currently using private fire hydrant meters in the City of San Diego water system will be allowed to continue using the meter under the following conditions:
 - 1. The customer must submit a current certificate of accuracy and calibration results for private meters and private backflows annually to the City of San Diego, Water Department, Meter Shop.

CITY OF SAN DIEGO CALIFORNIA DEPARTMENT INSTRUCTIONS	NUMBER DI 55.27	DEPARTMENT Water Department
SUBJECT FIRE HYDRANT METER PROGRAM (FORMERLY: CONSTRUCTION METER PROGRAM)	PAGE 3OF 10	EFFECTIVE DATE October 15, 2002
	SUPERSEDES DI 55.27	DATED April 21, 2000

- 2. The meter must be properly identifiable with a clearly labeled serial number on the body of the fire hydrant meter. The serial number shall be plainly stamped on the register lid and the main casing. Serial numbers shall be visible from the top of the meter casing and the numbers shall be stamped on the top of the inlet casing flange.
- 3. All meters shall be locked to the fire hydrant by the Water Department, Meter Section (see Section 4.7).
- 4. All meters shall be read by the Water Department, Meter Section (see Section 4.7).
- 5. All meters shall be relocated by the Water Department, Meter Section (see Section 4.7).
- 6. These meters shall be tested on the anniversary of the original test date and proof of testing will be submitted to the Water Department, Meter Shop, on a yearly basis. If not tested, the meter will not be allowed for use in the City of San Diego.
- 7. All private fire hydrant meters shall have backflow devices attached when installed.
- 8. The customer must maintain and repair their own private meters and private backflows.
- 9. The customer must provide current test and calibration results to the Water Department, Meter Shop after any repairs.
- 10. When private meters are damaged beyond repair, these private meters will be replaced by City owned fire hydrant meters.

CITY OF SAN DIEGO CALIFORNIA	NUMBER	DEPARTMENT
DEPARTMENT INSTRUCTIONS	DI 55.27	Water Department
SUBJECT	PAGE 40F 10	EFFECTIVE DATE
FIRE HYDRANT METER PROGRAM (FORMERLY: CONSTRUCTION METER PROGRAM)		October 15, 2002
	SUPERSEDES	DATED
	DI 55.27	April 21, 2000

- 11. When a private meter malfunctions, the customer will be notified and the meter will be removed by the City and returned to the customer for repairs. Testing and calibration results shall be given to the City prior to any reinstallation.
- 12. The register shall be hermetically sealed straight reading and shall be readable from the inlet side. Registration shall be in hundred cubic feet.
- 13. The outlet shall have a 2 ½ "National Standards Tested (NST) fire hydrant male coupling.
- 14. Private fire hydrant meters shall not be transferable from one contracting company to another (i.e. if a company goes out of business or is bought out by another company).
- 4.4 All fire hydrant meters and appurtenances shall be installed, relocated and removed by the City of San Diego, Water Department. All City owned fire hydrant meters and appurtenances shall be maintained by the City of San Diego, Water Department, Meter Services.
- 4.5 If any fire hydrant meter is used in violation of this Department Instruction, the violation will be reported to the Code Compliance Section for investigation and appropriate action. Any customer using a fire hydrant meter in violation of the requirements set forth above is subject to fines or penalties pursuant to the Municipal Code, Section 67.15 and Section 67.37.

4.6 **Conditions and Processes for Issuance of a Fire Hydrant Meter**

Process for Issuance

- a. Fire hydrant meters shall only be used for the following purposes:
 - 1. Temporary irrigation purposes not to exceed one year.

CITY OF SAN DIEGO CALIFORNIA	NUMBER	DEPARTMENT
DEPARTMENT INSTRUCTIONS	DI 55.27	Water Department
SUBJECT		EFFECTIVE DATE
	PAGE 50F 10	
FIRE HYDRANT METER PROGRAM		October 15, 2002
(FORMERLY: CONSTRUCTION METER		
PROGRAM)		
	SUPERSEDES	DATED
	DI 55.27	April 21, 2000

- 2. Construction and maintenance related activities (see Tab 2).
- b. No customer inside or outside the boundaries of the City of San Diego Water Department shall resell any portion of the water delivered through a fire hydrant by the City of San Diego Water Department.
- c. The City of San Diego allows for the issuance of a temporary fire hydrant meter for a period not to exceed 12 months (365 days). An extension can only be granted in writing from the Water Department Director for up to 90 additional days. A written request for an extension by the consumer must be submitted at least 30 days prior to the 12 month period ending. No extension shall be granted to any customer with a delinquent account with the Water Department. No further extensions shall be granted.
- d. Any customer requesting the issuance of a fire hydrant meter shall file an application with the Meter Section. The customer must complete a "Fire Hydrant Meter Application" (Tab 1) which includes the name of the company, the party responsible for payment, Social Security number and/or California ID, requested location of the meter (a detailed map signifying an exact location), local contact person, local phone number, a contractor's license (or a business license), description of specific water use, duration of use at the site and full name and address of the person responsible for payment.
- e. At the time of the application the customer will pay their fees according to the schedule set forth in the Rate Book of Fees and Charges, located in the City Clerk's Office. All fees must be paid by check, money order or cashiers check, made payable to the City Treasurer. Cash will not be accepted.
- f. No fire hydrant meters shall be furnished or relocated for any customer with a delinquent account with the Water Department.
- g. After the fees have been paid and an account has been created, the

CITY OF SAN DIEGO CALIFORNIA DEPARTMENT INSTRUCTIONS	NUMBER DI 55.27	DEPARTMENT Water Department
SUBJECT	PAGE 60F 10	EFFECTIVE DATE
FIRE HYDRANT METER PROGRAM (FORMERLY: CONSTRUCTION METER PROGRAM)		October 15, 2002
	SUPERSEDES	DATED
	DI 55.27	April 21, 2000

meter shall be installed within 48 hours (by the second business day). For an additional fee, at overtime rates, meters can be installed within 24 hours (within one business day).

4.7 **Relocation of Existing Fire Hydrant Meters**

- a. The customer shall call the Fire Hydrant Meter Hotline (herein referred to as "Hotline"), a minimum of 24 hours in advance, to request the relocation of a meter. A fee will be charged to the existing account, which must be current before a work order is generated for the meter's relocation.
- b. The customer will supply in writing the address where the meter is to be relocated (map page, cross street, etc). The customer must update the original Fire Hydrant Meter Application with any changes as it applies to the new location.
- c. Fire hydrant meters shall be read on a monthly basis. While fire hydrant meters and backflow devices are in service, commodity, base fee and damage charges, if applicable, will be billed to the customer on a monthly basis. If the account becomes delinquent, the meter will be removed.

4.8 **Disconnection of Fire Hydrant Meter**

- a. After ten (10) months a "Notice of Discontinuation of Service" (Tab 3) will be issued to the site and the address of record to notify the customer of the date of discontinuance of service. An extension can only be granted in writing from the Water Department Director for up to 90 additional days (as stated in Section 4.6C) and a copy of the extension has not been approved, the meter will be removed after twelve (12) months of use.
- b. Upon completion of the project the customer will notify the Meter Services office via the Hotline to request the removal of the fire hydrant meter and appurtenances. A work order will be generated

CITY OF SAN DIEGO CALIFORNIA	NUMBER	DEPARTMENT
DEPARTMENT INSTRUCTIONS	DI 55.27	Water Department
SUBJECT	PAGE 70F 10	EFFECTIVE DATE
FIRE HYDRANT METER PROGRAM (FORMERLY: CONSTRUCTION METER PROGRAM)		October 15, 2002
	SUPERSEDES	DATED
	DI 55.27	April 21, 2000

for removal of the meter.

- c. Meter Section staff will remove the meter and backflow prevention assembly and return it to the Meter Shop. Once returned to the Meter Shop the meter and backflow will be tested for accuracy and functionality.
- d. Meter Section Staff will contact and notify Customer Services of the final read and any charges resulting from damages to the meter and backflow or its appurtenance. These charges will be added on the customer's final bill and will be sent to the address of record. Any customer who has an outstanding balance will not receive additional meters.
- e. Outstanding balances due may be deducted from deposits and any balances refunded to the customer. Any outstanding balances will be turned over to the City Treasurer for collection. Outstanding balances may also be transferred to any other existing accounts.

5. **EXCEPTIONS**

5.1 Any request for exceptions to this policy shall be presented, in writing, to the Customer Support Deputy Director, or his/her designee for consideration.

6. MOBILE METER

- 6.1 Mobile meters will be allowed on a case by case basis. All mobile meters will be protected by an approved backflow assembly and the minimum requirement will be a Reduced Pressure Principal Assembly. The two types of Mobile Meters are vehicle mounted and floating meters. Each style of meters has separate guidelines that shall be followed for the customer to retain service and are described below:
 - a) Vehicle Mounted Meters: Customer applies for and receives a City owned Fire Hydrant Meter from the Meter Shop. The customer mounts the meter on the vehicle and brings it to the Meter Shop for

CITY OF SAN DIEGO CALIFORNIA	NUMBER	DEPARTMENT
DEPARTMENT INSTRUCTIONS	DI 55.27	Water Department
SUBJECT		EFFECTIVE DATE
	PAGE 80F 10	
FIRE HYDRANT METER PROGRAM		October 15, 2002
(FORMERLY: CONSTRUCTION METER		
PROGRAM)		
	SUPERSEDES	DATED
	DI 55.27	April 21, 2000

inspection. After installation is approved by the Meter Shop the vehicle and meter shall be brought to the Meter Shop on a monthly basis for meter reading and on a quarterly basis for testing of the backflow assembly. Meters mounted at the owner's expense shall have the one year contract expiration waived and shall have meter or backflow changed if either fails.

- b) Floating Meters: Floating Meters are meters that are not mounted to a vehicle. (Note: All floating meters shall have an approved backflow assembly attached.) The customer shall submit an application and a letter explaining the need for a floating meter to the Meter Shop. The Fire Hydrant Meter Administrator, after a thorough review of the needs of the customer, (i.e. number of jobsites per day, City contract work, lack of mounting area on work vehicle, etc.), may issue a floating meter. At the time of issue, it will be necessary for the customer to complete and sign the "Floating Fire Hydrant Meter Agreement" which states the following:
 - 1) The meter will be brought to the Meter Shop at 2797 Caminito Chollas, San Diego on the third week of each month for the monthly read by Meter Shop personnel.
 - 2) Every other month the meter will be read and the backflow will be tested. This date will be determined by the start date of the agreement.

If any of the conditions stated above are not met the Meter Shop has the right to cancel the contract for floating meter use and close the account associated with the meter. The Meter Shop will also exercise the right to refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use again with any potable water supply. The customer shall incur the cost of replacing the meter and backflow device in this instance.

CITY OF SAN DIEGO CALIFORNIA	NUMBER	DEPARTMENT
DEPARTMENT INSTRUCTIONS	DI 55.27	Water Department
SUBJECT	PAGE 90F 10	EFFECTIVE DATE
FIRE HYDRANT METER PROGRAM (FORMERLY: CONSTRUCTION METER PROGRAM)		October 15, 2002
	SUPERSEDES	DATED
	DI 55.27	April 21, 2000

7. <u>FEE AND DEPOSIT SCHEDULES</u>

7.1 **Fees and Deposit Schedules:** The fees and deposits, as listed in the Rate Book of Fees and Charges, on file with the Office of the City Clerk, are based on actual reimbursement of costs of services performed, equipment and materials. Theses deposits and fees will be amended, as needed, based on actual costs. Deposits, will be refunded at the end of the use of the fire hydrant meter, upon return of equipment in good working condition and all outstanding balances on account are paid. Deposits can also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs related to this program are subject to change without prior notification. The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

- 8.1 Use of water from any fire hydrant without a properly issued and installed fire hydrant meter is theft of City property. Customers who use water for unauthorized purposes or without a City of San Diego issued meter will be prosecuted.
- 8.2 If any unauthorized connection, disconnection or relocation of a fire hydrant meter, or other connection device is made by anyone other than authorized Water Department personnel, the person making the connection will be prosecuted for a violation of San Diego Municipal Code, Section 67.15. In the case of a second offense, the customer's fire hydrant meter shall be confiscated and/or the deposit will be forfeited.
- 8.3 Unauthorized water use shall be billed to the responsible party. Water use charges shall be based on meter readings, or estimates when meter readings are not available.
- 8.4 In case of unauthorized water use, the customer shall be billed for all applicable charges as if proper authorization for the water use had been obtained, including but not limited to bi-monthly service charges, installation charges and removal charges.

CITY OF SAN DIEGO CALIFORNIA	NUMBER	DEPARTMENT
DEPARTMENT INSTRUCTIONS	DI 55.27	Water Department
SUBJECT		EFFECTIVE DATE
	PAGE 10 OF 10	
FIRE HYDRANT METER PROGRAM		October 15, 2002
(FORMERLY: CONSTRUCTION METER		
PROGRAM)		1
	SUPERSEDES	DATED
	DI 55.27	April 21, 2000

8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, backflow, various appurtenances), the cost of repairs or replacements will be charged to the customer of record (applicant).

Water Department Director

- Tabs:1.Fire Hydrant Meter Application
 - 2. Construction & Maintenance Related Activities With No Return To Sewer
 - 3. Notice of Discontinuation of Service

APPENDIX

Administering Division:	Customer Support Division
Subject Index:	Construction Meters Fire Hydrant Fire Hydrant Meter Program Meters, Floating or Vehicle Mounted Mobile Meter Program, Fire Hydrant Meter
Distribution:	DI Manual Holders

PUBLIC UTILITIES Hydra	Cation for Fi Int Meter	NS REQ DATE	(For Office Use O FAI BY	
Meter Information		Application Date	Reque	sted Install Date:
Fire Hydrant Location: (Attach Detailed Map/	//Thomas Bros. Map Locat	ion or Construction drawing.) Zip:	<u>T.B.</u>	<u>G.B.</u> (CITY USE)
Specific Use of Water:				
Any Return to Sewer or Storm Drain, If so , e	xplain:			
Estimated Duration of Meter Use:			Check I	Box if Reclaimed Water
Company Information				
Company Name:				
Mailing Address:				
City:	State:	Zip:	Phone: ()
*Business license#		*Contractor license	#	
A Copy of the Contractor's license		e is required at the time	of meter issua	nce.
Name and Title of Billing Ager (PERSON IN ACCOUNTS PAYABLE)	nt:		Phone: ()
Site Contact Name and Title:			Phone: ()
Responsible Party Name:			Title:	·
Cal ID#			Phone: ()
Signature:		Date:		······································
Guarantees Payment of all Charges Resulting from	the use of this Meter. <u>Insures</u>	that employees of this Organizatio	n understand the prop	er use of Fire Hydrant Meter
		÷		
Fire Hydrant Meter Remo	-	Requested F	Removal Date:	
Provide Current Meter Location if Different fro	om Above:			
Signature:		Title:		Date:
Phone: ()		Pager: ()		
City Meter Privat	e Meter		an a	
Contract Acct #:	Depos	it Amount: \$ 936.00	Fees Amount:	\$ 62.00
Meter Serial #	Meters	Size: 05	Meter Make an	d Style: 6-7

Meter Serial #	Meter Size: 05	Meter Make and Style: 6-7
Backflow #	Backflow Size:	Backflow Make and Style:
Name:	Signature:	Date:

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing Backfilling Combination Cleaners (Vactors) Compaction Concrete Cutters Construction Trailers **Cross Connection Testing** Dust Control Flushing Water Mains Hydro Blasting Hydro Seeing Irrigation (for establishing irrigation only; not continuing irrigation) Mixing Concrete Mobile Car Washing Special Events Street Sweeping Water Tanks Water Trucks Window Washing

Note:

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.

Date

Name of Responsible Party Company Name and Address Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter #_____, located at *(Meter Location Address)* ends in 60 days and will be removed on or after *(Date Authorization Expires)*. Extension requests for an additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation date. If you require an extension, please contact the Water Department, or mail your request for an extension to:

City of San Diego Water Department Attention: Meter Services 2797 Caminito Chollas San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)_____-

Sincerely,

.

Water Department

APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

- 1. Soil amendment
- 2. Fiber mulch
- 3. PVC or PE pipe up to 16-inch diameter
- 4. Stabilizing emulsion
- 5. Lime
- 6. Preformed elastomeric joint seal
- 7. Plain and fabric reinforced elastomeric bearing pads
- 8. Steel reinforced elastomeric bearing pads
- 9. Waterstops (Special Condition)
- 10. Epoxy coated bar reinforcement
- 11. Plain and reinforcing steel
- 12. Structural steel
- 13. Structural timber and lumber
- 14. Treated timber and lumber
- 15. Lumber and timber
- 16. Aluminum pipe and aluminum pipe arch
- 17. Corrugated steel pipe and corrugated steel pipe arch
- 18. Structural metal plate pipe arches and pipe arches
- 19. Perforated steel pipe
- 20. Aluminum underdrain pipe
- 21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
- 22. Metal target plates
- 23. Paint (traffic striping)
- 24. Conductors
- 25. Painting of electrical equipment
- 26. Electrical components
- 27. Engineering fabric
- 28. Portland Cement
- 29. PCC admixtures
- 30. Minor concrete, asphalt
- 31. Asphalt (oil)
- 32. Liquid asphalt emulsion
- 33. Ероху

APPENDIX D

SAMPLE CITY INVOICE WITH CASH FLOW FORECAST

City of San Diego, CM&FS Div., 9753 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.

City Purchase Order No.

Resident Engineer (RE):

RE Phone#: Fax#:





em #	Item Description	Contract Authorization Previou						ious Totals To Date This Estimate To						Is to Dat	te
		Unit	Price	Qty		Extension	%/QTY			67QTY	Amo		% / QTY		mount
1					\$	-		\$			\$	-	0.00	\$	-
2					\$	-		\$			\$	-	0.00%	\$	-
3					\$	-		\$			\$	-	0.00%	\$	-
4					\$	-		\$			\$	-	0.00%	\$	-
5					\$	-		\$	-		\$	-	0.00%	\$	-
6					\$	-		\$	-		\$	-	0.00%	\$	-
7					\$	-		\$	-		\$	-	0.00%	\$	-
8					\$	-		\$	-		\$	-	0.00%	\$	-
5					\$			\$	-		\$	-	0.00%	\$	-
6					\$			\$	-		\$	-	0.00%	\$	-
7					\$	-		\$	-		\$	-	0.00%	\$	-
8					\$ \$			\$	-		\$ \$	-	0.00%	\$	-
9					\$	-		\$ \$	-		<u>\$</u>	-	0.00%	\$	-
10 11					\$		-	⊅ \$	-		<u>م</u> \$	-	0.00%	\$ \$	-
12					\$		-	⇒ \$	-		<u>ه</u> \$	-	0.00%	۵ ۲	-
12					\$			\$	-		\$	-	0.00%	۹ \$	-
13					\$			\$	-		\$	-	0.00%	\$ \$	-
15					\$	-		\$	-		\$	-	0.00%	\$	-
16					\$	-	-	\$	-		\$	-	0.00%	\$	-
17 Fi e	d Orders				\$	-		\$	-		\$	-	0.00%	\$	-
					\$	-		\$	-		\$	-	0.00%	\$	-
CH	ANGE ORDER No.				\$	-		\$	-		\$	-	0.00%	\$	-
					\$	-		\$	-		\$	-	0.00%	\$	-
	Total Authorized Amour	nt (inclu	iding approved Cha	nge Order	·) \$	-		\$	-		\$	-	Total Billed	\$	-
	SUMMARY														
Α.	Original Contract Amount		\$ -	I	certify t	hat the materi	als	F	Retention ar	nd/or E	scrow Pa	ayment S	chedule		
В	Approved Change Order #00 Thru #00		- 2	ha	ve been	received by m	e in	Total Re	tention Requi	ired as c	f this billir	ng (Item E)			\$0.0
	Total Authorized Amount (A+B)		\$ -			•									\$0.0
	Total Billed to Date		ф ф	the quality and quantity specified		contea	Previous Retention Withheld in PO or in Escrow							\$0.0	
			- •	Desident Engineer			Add'I Amt to Withhold in PO/Transfer in Escrow: Amt to Release to Contractor from PO/Escrow:							<i>φ</i> 0.0	
	Less Total Retention (5% of D)		Ψ	Resident Engineer				Amt to F	Release to Co	untracto	or from P	U/ESCIOW			
	Less Total Previous Payments		\$ -												
	Payment Due Less Retention		\$0.00	-11	Constru	uction Enginee	r								
Η.	Remaining Authorized Amount		\$0.00)				Contract	or Signature a	and Dat	e:				

NOTE: CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.

Construction Cash Flow Forecast

"Sewer and Water Group Job 965 (W)"

WBS #:	B18108
Date Submitted:	10/10/2018
NTP Date:	3/23/2018
Final Statement of WD Date:	5/23/2020
Contract #:	K-XX-XXXX-XXX-X
Contract Amount:	\$5,617,000

Year	January	February	March	April	May	June	July	August	September	October	November	December
2018				15,000	25,000	52,000	52,000	100,000	10,000	100,000	100,000	100,000
2019	10,000	10,000	85,000	58,000	100,000	100,000	100,000	100,000	100,000	100,000	1,000,000	1,000,000
2020	100,000	100,000	100,000	1,000,000	1,000,000							
2021												
2022												
2023												
2024												
2025												

APPENDIX E

OVERALL LOCATION MAP




PROJECT MANAGER	PF
Aida Vance	Ot
619-527-8074	61
	Aida Vance

ROJECT ENGINEER Ottone Amore 519-527-8091

CONSTRUCTION PROJECT INFORMATION LINE (619) 527-7500

Slurry Seal Group 2323



Bid No.: K-23-2189-DBB-3

APPENDIX F

RESURFACING LIMIT MAPS



619-527-8074

619-527-8091

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Aida Vance Edgar Puente Edgar Puente 619-527-7527

CD: 2



RESS ORIN NCL is map is copyrighted RAND MCNALLY & COMPANY

RAND MCNALLY &

HAP/DATA IS P

AND

Slurry Seal Group 2323




Aida Vance 619-527-8074

Ottone Amore 619-527-8091

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Edgar Puente 619-527-7527

CD: 2



Slurry Seal Group 2323




619-527-8074

619-527-8091

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Aida Vance Edgar Puente 619-527-7527



CD: 2 COMMUNITY: CLAIREMONT



Slurry Seal Group 2323

Bid No.: K-23-2189-DBB-3




619-527-8074

619-527-8091

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Aida Vance Edgar Puente 619-527-7527

CD: 2



Slurry Seal Group 2323




Aida Vance 619-527-8074

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Ottone Amore 619-527-8091

Edgar Puente 619-527-7527

CD: 3



B, IAP/DATA IS PH MCNALLY & AND INCLU 0 is map is copyrighted RAND MCNALLY & COMPANY

Slurry Seal Group 2323



Aida Vance 619-527-8074

Ottone Amore 619-527-8091

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Edgar Puente 619-527-7527

CD: 3

SLURRY SEAL GROUP 2323 COMMUNITY: UPTOWN UMMIT P MONTECITO W S2323_Resurfacing_Limits Date Exported: 0.04 0.09 0.18 Miles ш 2023/03/29 School .

Slurry Seal Group 2323



Aida Vance 619-527-8074

Ottone Amore 619-527-8091

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Edgar Puente 619-527-7527



Slurry Seal Group 2323

Bid No.: K-23-2189-DBB-3




619-527-8074

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Aida Vance Edgar Puente 619-527-8091

619-527-7527

CD: 9



Slurry Seal Group 2323




Aida Vance 619-527-8074

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Ottone Amore 619-527-8091

Edgar Puente 619-527-7527

CD: 2



Slurry Seal Group 2323




Aida Vance 619-527-8074

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Ottone Amore 619-527-8091

Edgar Puente 619-527-7527

CD: 2



SLURRY SEAL GROUP 2323


6 IAP/DATA IS PH AND ich cannot be reproduced his map is copyrighted F RAND MCNALLY & COMPANY



is copyrighted MCNALLY & COMPANY

€

Slurry Seal Group 2323



HIS MAP/DATA IS PROVIDED hout the written perr RAND MCNALLY & ESS EITHEI Vote: Th RESS S OR IM ₫ INCLUDING ВС Б HEIM RANTIES OR which cannot be nis map is copyrighted RAND MCNALLY & COMPANY e reproduced

Å

Slurry Seal Group 2323



619-527-8074


PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Aida Vance Edgar Puente 619-527-8091

619-527-7527

SLURRY SEAL GROUP 2323




CD: 4 COMMUNITY: EASTERN AREA



RAND AP/DATA IS P IANTABILITY , MCNALLY & AND FITNE RESS OR I is map is copyrighted RAND MCNALLY & COMPANY

Slurry Seal Group 2323

山



THIS MAP/DATA IS PROVIDED WITHOU: MERCHANTABILITY AND FITNESS FOR, without the written permission of SANDAG by RAND MCNALLY & COMPANY®. It is u WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, PARTICULAR PURPOSE. Note: This product may contain information from 9 all or any part meror 1 er tor pei BUI TED TO, THE IMPLIED WARRANTIES OR egional Information System which cannot be reproduced Y & COMPANY© to SanGIS. This map is copyrighted the prior, written permission of RAND MCNALLY & COMPANY



619-527-8074

619-527-8091


PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Aida Vance Ottone Amore Edgar Puente 619-527-7527

CD: 4



RAND AP/DATA IS P IANTABILITY , MCNALLY & AND FITNE ORIN is map is copyrighted RAND MCNALLY & COMPANY oduced

Slurry Seal Group 2323



Slurry Seal Group 2323

nis map is copyrighted RAND MCNALLY & COMPANY

.eproduced



Aida Vance 619-527-8074 Ottone Amore 619-527-8091

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Edgar Puente 619-527-7527



Slurry Seal Group 2323



Aida Vance 619-527-8074

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Ottone Amore 619-527-8091

Edgar Puente 619-527-7527



Slurry Seal Group 2323

Bid No.: K-23-2189-DBB-3




619-527-8074

619-527-8091

PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER Aida Vance Edgar Puente 619-527-7527

CD: 8



Slurry Seal Group 2323

APPENDIX G

LIST OF PROPOSED WORK

																	Adjust	Reconstruct						
Work Order	Pavement ID	Street Name	Cross Street 1	Cross Street 2	Council District Trash Day	Community Planning Area	Functional	Survey Length	Survey Width	Survey Area	Crack Seal	Renair	ill & Pave	Hump Removal	Inlet Marking	Inlet Protection	Survey	Survey	Water Valve	Sewer Manhole	Traffic Traffic Loops Loops	DLC	ADT	Comments
					District		Classification	(LF)	(LF)	(SF)	[LB]	[TONS]	[TONS]	(LF)	(EA)	(EA)	Monument (EA)	Monument (EA)	(EA)	(EA)	(EA) Location	(LF)		
	SS-003677-PV1		TESLA ST	END	2 Wednesday	CLAIREMONT MESA	Residential		25	4500	40.50		4.41						3	1			2500	
S2323 S2323		BAY SUMMIT PL CAMULOS ST	BEGIN TEMECULA ST	TESLA ST FAMOSA BL	2 Wednesday 2 Monday	CLAIREMONT MESA PENINSULA	Residential Residential		28 34	7560 6392	68.04 57.53		1.83 17.29						2	1			2500 2580	,
S2323		CAMULOS ST	MENTONE ST	TEMECULA ST	2 Monday	PENINSULA	Residential		39	13377	120.39		40.37						3	1			2500	
S2323		CAMULOS ST	MONTALVO ST	MENTONE ST	2 Monday	PENINSULA	Residential		38	11628	104.65		27.51										2500	,
\$2323 \$2323		CLOVIS ST	VALETA ST	MONTALVO ST	2 Monday	PENINSULA	Residential	-	33	5874	52.87		8.47	29					4	2			2500	,
S2323 S2323	SS-007445-PV1 SS-007446-PV1	CLOVIS ST	MENTONE ST MONTALVO ST	TEMECULA ST MENTONE ST	2 Monday 2 Monday	PENINSULA PENINSULA	Residential Residential		34 34	10438 10336	93.94 93.02		28.47 9.73							2			2500 2500	,
S2323		COWLEY WY	HUXLEY ST	FIELD ST	2 Wednesday	CLAIREMONT MESA	Residential		33	33330	299.97		66.21						2				2500	
S2323		COWLEY WY	JELLETT ST	HUXLEY ST	2 Wednesday	CLAIREMONT MESA	Residential	877	33	28941	260.47		45.70						2			_	2500	
S2323 S2323		COWLEY WY COWLEY WY	LISTER ST JULY ST	JELLETT ST LISTER ST	2 Wednesday 2 Wednesday	CLAIREMONT MESA CLAIREMONT MESA	Residential Residential		33 33	31680 32010	285.12 288.09		70.30 17.98						5	3			2500 2500	,
S2323		COWLEY WY	AUGUST ST	JULY ST	2 Wednesday	CLAIREMONT MESA	Residential		32	18720	168.48		19.19						2	2			2500	
S2323		COWLEY WY	SEPTEMBER ST	AUGUST ST	2 Wednesday	CLAIREMONT MESA	Residential		34	18700	168.30		23.72						4	2			2500	
S2323 S2323	SS-008785-PV1 SS-008786-PV1	DAWES ST	LORING ST WILBUR AV	OPAL ST LORING ST	2 Monday 2 Monday	PACIFIC BEACH PACIFIC BEACH	Residential Residential		38 42	11590 11592	104.31 104.33		40.21 27.35		1	1				1			2500 2500	
\$2323 \$2323		DAWES ST	BERYL ST	WILBUR AV	2 Monday	PACIFIC BEACH	Residential	-	42	13398	104.55		55.41							1			2500	,
S2323		DAWES ST	LAW ST	BERYL ST	2 Monday	PACIFIC BEACH	Residential	357	42	14994	134.95		75.40				1			1			2500	
S2323		DAWES ST	CHALCEDONY ST	LAW ST	2 Monday	PACIFIC BEACH	Residential	303	41	12423	111.81		20.76	22									2500	
\$2323 \$2323		DEERPARK DR DEERPARK DR	HUXLEY ST LISTER ST	FIELD ST JELLETT ST	2 Wednesday 2 Wednesday	CLAIREMONT MESA CLAIREMONT MESA	Residential Residential		35 34	36190 32130	325.71 289.17	_	89.72 52.93	23					1	3			2500 2500	,
\$2323 \$2323	SS-008902-PV1		JULY ST	LISTER ST	2 Wednesday	CLAIREMONT MESA	Residential		34	30736	276.62		18.76			1			1	3			2500	,
\$2323	SS-008903-PV1		SEPTEMBER ST	AUGUST ST	2 Wednesday	CLAIREMONT MESA	Residential		34	18564	167.08		7.60						2	1			2500	
S2323 S2323	SS-009917-PV1 SS-009918-PV1	EDISON ST EDISON ST	GESNER ST TESLA ST	TESLA ST CLAIREMONT DR	2 Wednesday 2 Wednesday	CLAIREMONT MESA CLAIREMONT MESA	Residential Residential		28 25	11956 12000	107.60 108.00	+	77.48 9.15		2	2	1		2	2			2500 2500	
\$2323 \$2323		FIELD ST	FIELD CT	FAIRFIELD ST	2 Wednesday 2 Wednesday	CLAIREMONT MESA	Residential	118	29	3422	30.80	+ +	6.53		2	۷.			-	1			2500	
\$2323		FIELD ST	GESNER ST	FIELD CT	2 Wednesday	CLAIREMONT MESA	Residential		33	6105	54.95		2.92										2500	
\$2323 \$2323		FIELD CT	FIELD ST FIELD ST	END ILLION ST	2 Wednesday 2 Wednesday	CLAIREMONT MESA CLAIREMONT MESA	Residential Residential	148	40	5920	53.28		1.60						1				2500	
S2323 S2323		GESNER ST GRANDVIEW ST	JULY ST	LISTER ST	2 Wednesday 2 Wednesday	CLAIREMONT MESA CLAIREMONT MESA	Residential		35 32	3710 29760	33.39 267.84	4.91	9.75		2	2			5	3			2500 2500	
\$2323		GUIZOT ST	ADAIR ST	POINT LOMA AV	2 Monday	PENINSULA	Residential		36	11340	102.06		35.40		_					1			2500	
	SS-012828-PV1		TIVOLI ST	ADAIR ST	2 Monday	PENINSULA	Residential		31	8277	74.49		16.05							1			2500	
\$2323 \$2323	SS-012829-PV1 SS-012830-PV1		GRANGER ST OSPREY ST	TIVOLI ST GRANGER ST	2 Monday 2 Monday	PENINSULA PENINSULA	Residential Residential		31 36	8215 10872	73.94 97.85		7.74 37.07	9					4				2500 2500	
\$2323 S2323		GUIZOT ST	ALHAMBRA ST	OSPREY ST	2 Monday	PENINSULA	Residential	271	33	8943	80.49		22.31						3	1			2500	
S2323		GUIZOT ST	LEON ST	ALHAMBRA ST	2 Monday	PENINSULA	Residential		33	9009	81.08		12.62						1				2500	,
\$2323 \$2323		GUIZOT ST	DEVONSHIRE DR BEGIN	LEON ST GESNER ST	2 Monday 2 Wednesday	PENINSULA CLAIREMONT MESA	Residential Residential	486 185	32 34	15552 6290	139.97 56.61		27.22						1	2			2500 2500	
S2323		JELLETT ST	PENROSE ST	TOKALON ST	2 Wednesday	CLAIREMONT MESA	Residential		32	23680	213.12		68.46						1	3			2500	,
S2323		MENTONE ST	CLOVIS ST	WEST POINT LOMA BL	2 Monday	PENINSULA	Residential		34	23120	208.08		62.40	33					1	1			2500	,
	SS-018077-PV1 SS-018078-PV1	MENTONE ST MENTONE ST	CAMULOS ST BEGIN	CLOVIS ST CAMULOS ST	2 Monday 2 Monday	PENINSULA PENINSULA	Residential Residential	618 304	33 35	20394 10640	183.55 95.76		24.87 33.26	21					2	1			2500 2500	,
\$2323 \$2323		MONTALVO ST	CLOVIS ST	WEST POINT LOMA BL	2 Monday 2 Monday	PENINSULA	Residential	850	33	28050	252.45		34.40						2	1			2500	
S2323	SS-018824-PV1	MONTALVO ST	CAMULOS ST	CLOVIS ST	2 Monday	PENINSULA	Residential	612	34	20808	187.27		11.81						1	2			2500	TYPE I/II
S2323	SS-018825-PV1	MONTALVO ST	BEGIN	CAMULOS ST	2 Monday	PENINSULA	Residential	530	34	18020	162.18		55.56				4		1	2			2500	,
S2323 S2323	SS-020518-PV1 SS-020520-PV1	OLNEY ST OLNEY ST	MISSOURI ST DIAMOND ST	CHALCEDONY ST MISSOURI ST	2 Monday 2 Monday	PACIFIC BEACH PACIFIC BEACH	Local Local	336 306	37 37	12432 11322	111.89 101.90	7.94	4.62 2.38				1		1	2			2500 2500	,
0-0-0	SS-021617-PV1		PENROSE ST	END	2 Wednesday	CLAIREMONT MESA	Residential		43	5375	48.38												2500	
	SS-021618-PV1		PENROSE CT	FIELD ST	2 Wednesday	CLAIREMONT MESA	Residential		32	21440			31.97		2	2			6	3			2500	
	SS-021619-PV1 SS-023126-PV1		JELLETT ST FAMOSA BL	PENROSE CT WEST POINT LOMA BL	2 Wednesday 2 Monday	CLAIREMONT MESA PENINSULA	Residential Residential		32 34	21504 17272	193.54 155.45		41.29							2			2500 2500	
\$2323 \$2323	SS-024777-PV1		DEERPARK DR	COWLEY WY	2 Wednesday	CLAIREMONT MESA	Residential		33	10890	98.01	_	5.72		1	2			2	1			2500	,
\$2323	SS-024778-PV1		BURGENER BL	DEERPARK DR	2 Wednesday	CLAIREMONT MESA	Residential		30	9540	85.86	_	3.63						1	1			2500	
\$2323 \$2323	SS-025271-PV1 SS-026253-PV1	SOTO ST TEMECIILA ST	BEGIN CLOVIS ST	VALETA ST WEST POINT LOMA BL	2 Monday 2 Monday	PENINSULA PENINSULA	Residential Residential		42 34	13482 12070	121.34 108.63		7.23 15.01		1	1			6 1	2			2500 2500	,
		TEMECULA ST	CAMULOS ST	CLOVIS ST	2 Monday 2 Monday	PENINSULA	Residential	-	34	20658	108.63		83.99						T	۷.			2500	,
	SS-026567-PV1		HUXLEY ST	FIELD ST	2 Wednesday		Residential	585	32	18720	168.48		2.67			2				1			2500	TYPE I/II
\$2323 \$2323		VALETA ST VALETA ST	ETIWANDA ST SOTO ST	END ETIWANDA ST	2 Monday 2 Monday	PENINSULA PENINSULA	Residential Residential		16 38	1648 14326	14.83 128.93	+ $+$	33.77		1	1						-	2500 2500	
\$2323 \$2323		VALETA ST VALETA ST	CLOVIS ST	SOTO ST	2 Monday 2 Monday	PENINSULA	Residential		38	14326	128.93	_	42.70	142					1				2500	
\$2323	SS-027351-PV1	VALETA ST	CAMULOS ST	CLOVIS ST	2 Monday	PENINSULA	Residential	645	37	23865	214.79		68.34	74					4				2500	TYPE I/II. NEAR SCHOOL
\$2323	SS-000589-PV1		CEDAR ST	DATE ST	3 Thursday	GREATER GOLDEN HILL	Residential		43	16125	145.13	_	3.09]					1		_	2500	
S2323 S2323	SS-000590-PV1 SS-000591-PV1		BEECH ST ASH ST	CEDAR ST BEECH ST	3 Thursday 3 Thursday	GREATER GOLDEN HILL GREATER GOLDEN HILL	Residential Collector	377 385	43 42	16211 16170	145.90 145.53		22.37 39.75						1	3			2500 3870	
	SS-000592-PV1		A ST	ASH ST	3 Thursday	GREATER GOLDEN HILL	Collector		41	18491	166.42	_	41.45						6	1			16000	
	SS-000710-PV1		BEECH ST	CEDAR ST	3 Thursday	GREATER GOLDEN HILL	Residential		40	14480	130.32		14.65						1	2			2500	
S2323 S2323	SS-000711-PV1 SS-001964-PV1		ASH ST SHERIDAN AV	BEECH ST SUNSET BL	3 Thursday 3 Wednesday	GREATER GOLDEN HILL UPTOWN	Residential Residential		39 52	14937 13780	134.43 124.02		38.02 37.46						4	1		+	2500 2500	,
\$2323 \$2323	SS-001965-PV1		ALAMEDA PL	SHERIDAN AV	3 Wednesday	UPTOWN	Residential		52	29900	269.10	_	28.84						8	1			2500	
S2323	SS-002185-PV1		WHITMAN ST	WITHERBY ST	3 Wednesday	UPTOWN	Residential		20	9160	82.44		12.86		1	1				1			2500	
	SS-002863-PV1 SS-002864-PV1		28TH ST GRANADA AV	GRANADA AV 29TH ST	3 Thursday 3 Thursday	GREATER GOLDEN HILL GREATER GOLDEN HILL	Residential Residential		40 39	10320 10920	92.88 98.28	+	14.98						4				2500 2500	
	SS-002865-PV1		29TH ST	DALE ST	3 Thursday	GREATER GOLDEN HILL	Residential			11154	100.39	+ +	4.96						4				2500	
S2323					3 Thursday	GREATER GOLDEN HILL	Collector		_														-	TYPE I/II. NEAR SCHOOL. REPLACE
	SS-002866-PV1	ASH ST	DALE ST	30TH ST				280	43	12040	108.36	+	10.51									-	2500	DIAGONAL PARKING. TYPE I/II. NEAR SCHOOL. REPLACE
S2323	SS-002867-PV1	ASH ST	30TH ST	FERN ST	3 Thursday	GREATER GOLDEN HILL	Collector	250	44	11000	99.00	3.02	3.78										2500	
			·	·	· · ·	•	•				•	· · ·									· · · · ·	•		126 Pago

126 | Page

4/10/2023

																	م بازیر م	Descentrust							
					Council			Functional	Survey		Survey	Crack Seal	Base Mill &	ave Hump	Inlet		Adjust Survey	Reconstruct Survey	Water	Sewer	Traffic	Traffic	DLC		
Work Order	Pavement ID	Street Name	Cross Street 1	Cross Street 2	District	Trash Day	Community Planning Area	Classification	Length (LF)	Width (LF)	Area (SF)	[LB]	Repair [TON [TONS]	Remova	I Markin (EA)	g Protection (EA)	Monument	Monument	Valve (EA)	Manhole (EA)	Loops (EA)	Loops Location	(LF) AI	т	Comments
	00 000074 DV4	101107		2000 CT								70.50	[]	(=)	(17)	(17)	(EA)	(EA)	(LA)	(LA)	(LA)	Location		<u> </u>	
S2323 S2323	SS-002871-PV1 SS-002873-PV1		BANCROFT ST 33RD ST	33RD ST FELTON ST	3	Thursday Thursday	GREATER GOLDEN HILL GREATER GOLDEN HILL	Residential Residential	212 233	38 38	8056 8854	72.50 79.69	4.4	,									25		YPE I/II YPE I/II
	SS-002874-PV1		FELTON ST	GREGORY ST	3	Thursday	GREATER GOLDEN HILL	Residential	240	39	9360	84.24	1.4						2				25		YPE I/II
\$2323	SS-031601-PV1		06TH AV	JUNIPER ST	3		BALBOA PARK	Residential	190	50	9500	85.50	5.29 11.4	4									25		YPE I/II
S2323	NO ID	08TH AVENUE DR	BALBOA DR	JUNIPER RD	3		BALBOA PARK		1925	30	57750	519.75	58.09 566.	-	6	6			1				N,		YPE I/II
\$2323	-	BALBOA DR	JUNIPER RD	08TH AVENUE DR	3		BALBOA PARK		2010	32	64320	578.88	59.82 405.	-	2				1				N,		YPE I/II
\$2323 \$2323		BALBOA DR BALBOA DR	JUNIPER RD EL PRADO	EL PRADO QUINCE DR	3		BALBOA PARK BALBOA PARK	Collector Collector	710 1860	38 43	26980 79980	242.82 719.82	29.48 81.6 6.11 451.		2	2				1			25		YPE I/II YPE I/II
\$2323 \$2323		BALBOA DR	QUINCE DR	06TH AV		Wednesday	BALBOA PARK BALBOA PARK	Collector	1700	37	62900	566.10	1431.		2	5			1				25		YPE I/II
S2323		BANCROFT ST	BEECH ST	CEDAR ST	3	Thursday	GREATER GOLDEN HILL	Residential	351	38	13338	120.04	50.4	4									25		YPE I/II
S2323	SS-003490-PV1		ASH ST	BEECH ST	3	Thursday	GREATER GOLDEN HILL	Residential	346	38	13148	118.33	7.94 16.8	0						1			25		YPE I/II
S2324	SS-003884-PV1		BEGIN	BANCROFT ST	3	Thursday	GREATER GOLDEN HILL	Residential	22	41	902	8.12		14									25		YPE I/II
\$2323 \$2323		BEECH ST BEECH ST	BANCROFT ST 33RD ST	33RD ST FELTON ST	3	Thursday Thursday	GREATER GOLDEN HILL GREATER GOLDEN HILL	Residential Residential	242 244	39 38	9438 9272	84.94 83.45	1.8										25		YPE I/II YPE I/II
\$2323 \$2323		CEDAR ST	30TH ST	FERN ST	3	Thursday	GREATER GOLDEN HILL	Residential	244	40	8680	78.12				1							25		YPE I/II
\$2323		CEDAR ST	FERN ST	GROVE ST	3	Thursday	GREATER GOLDEN HILL	Residential	243	38	9234	83.11	12.6			_							25		YPE I/II
S2323		CEDAR ST	GROVE ST	31ST ST	3	Thursday	GREATER GOLDEN HILL	Residential	291	38	11058	99.52							9	1			25	00 T	YPE I/II
\$2323		FORT STOCKTON DR	SUNSET BL	W LEWIS ST	3	Wednesday	UPTOWN	Collector	290	55	15950	143.55	52.2		2	2							160		YPE I/II
\$2323 \$2222		FORT STOCKTON DR FORT STOCKTON DR	STEPHENS ST	SUNSET BL STEPHENS ST	3	Wednesday	UPTOWN	Collector	345	54 38	18630 9690	167.67 87.21	46.8				1		1	1			160		YPE I/II
\$2323 \$2323		FORT STOCKTON DR	PALMETTO WY RANDOLPH ST	PALMETTO WY	3	Wednesday Wednesday	UPTOWN	Collector Collector	255 259	38	9690	87.21			2	2			4	3			160		YPE I/II YPE I/II
\$2323 \$2323		FORT STOCKTON DR	LARK ST	RANDOLPH ST	3	Wednesday	UPTOWN	Collector	271	38	10298	92.68	43.7						4	1			160		YPE I/II
S2323	SS-011347-PV1	FORT STOCKTON DR	INGALLS ST	LARK ST	3	Wednesday	UPTOWN	Collector	282	38	10716	96.44	19.2						5				60		YPE I/II
S2323		FORT STOCKTON DR	JACKDAW ST	INGALLS ST	3	Wednesday	UPTOWN	Collector	247	38	9386	84.47	14.9						4	1			160		YPE I/II
\$2323 \$2222		GREGORY ST	BEGIN	ASH ST	3	Thursday	GREATER GOLDEN HILL	Residential	212	37	7844	70.60	2.3							,			25		YPE I/II
S2323 S2323		LOMA PASS PLUMOSA WY	SHERIDAN AV RANDOLPH ST	ARDEN WY PALMETTO WY	3	Wednesday Wednesday	UPTOWN	Residential Residential	340 225	32 25	10880 5625	97.92 50.63	0.88 38.5							2			25		YPE I/II YPE I/II
		RANDOLPH ST	W ARBOR DR	PLUMOSA WY	-	Wednesday	UPTOWN	Residential	235	34	7990	71.91	16.6						2	2			25		YPE I/II. NEAR SCHOOL
S2323		RANDOLPH ST	W MONTECITO WY	W ARBOR DR	3	Wednesday	UPTOWN	Residential	334	36	12024	108.22	57.2	7					3				25		YPE I/II
S2323		RANDOLPH ST	BEGIN	END	3	Wednesday	UPTOWN	Residential	638	22	14036	126.32	10.9	-					5				25		YPE I/II
S2323		RANDOLPH ST	PLUMOSA WY	END		Wednesday	UPTOWN	Residential	675	21	14175	127.58	13.5	-	_								25		YPE I/II
\$2323 \$2323		SHERIDAN AV SHERIDAN AV	ALAMEDA DR ST JAMES PL	LOMA PASS ALAMEDA DR	3	Wednesday Wednesday	UPTOWN UPTOWN	Residential Residential	198 292	30 40	5940 11680	53.46 105.12	9.5 2.21 44.7		1	1			2	2			25		YPE I/II YPE I/II
\$2324		SIERRA VISTA	FORT STOCKTON DR	W MONTECITO WY	3	Wednesday	UPTOWN	Residential	73	30	2190	103.12	9.4		-	1			2	-			25		YPE I/II
S2323		SIERRA VISTA	ALTURA PL	ALTAMIRA PL	3	Wednesday	UPTOWN	Residential	575	30	17250	155.25	45.4	3					2	2			25		YPE I/II
S2323	SS-024993-PV1	SIERRA VISTA	W MONTECITO WY	ALTURA PL	3	Wednesday	UPTOWN	Residential	400	30	12000	108.00	57.5	4	3	3			4	4			25	00 T	YPE I/II
S2323	CC 027212 DV/1				3	Wednesday	UPTOWN	Collector	275	40	11000	00.00	7.37 11.5	0						1	17	W/B @ 4th AV. 8 VEH, 3 BYK	100 107	310 т	
	SS-027213-PV1	UNIVERSITY AV	04TH AV	05TH AV					275	40	11000	99.00	7.37 11.5	0						1		E/B @ 5th AV. 4 VEH, 2 BYK W/B @ 3rd AV. 4 VEH, 1 BYK	19:	310 1	YPE II/III, TYPE I OVER BIKE LANE
S2323	SS-027215-PV1	UNIVERSITY AV	03RD AV	04TH AV	3	Wednesday	UPTOWN	Collector	315	41	12915	116.24	3.8)					4	1	10	E/B @ 4th AV. 5 VEH, 1 BYK	200 160	ооо т	YPE II/III, TYPE I OVER BIKE LANE
S2323					3	Wednesday	UPTOWN	Collector													10	W/B @ 1St AV. 4 VEH, 1 BYK	100	Т	YPE II/III, TYPE I OVER BIKE LANE.
	SS-027216-PV1		01ST AV	03RD AV	_	-			384	41	15744	141.70							3		10	E/B @ 3rd AV. 4 VEH, 1 BYK	100 148		IEAR SCHOOL
	SS-029715-PV1 SS-029716-PV1	W ARBOR DR W ARBOR DR	RANDOLPH ST PALMETTO WY	PALMETTO WY STEPHENS ST	3	Wednesday Wednesday	UPTOWN	Residential Residential	225 235	30 30	6750 7050	60.75 63.45	0.88 15.0						1				25		YPE I/II YPE I/II
\$2323 \$2323		W ARBOR DR	STEPHENS ST	W MONTECITO WY		Wednesday	UPTOWN	Residential	460	24	11040	99.36	19.3						1	1			25		YPE I/II
\$2323		W MONTECITO WY	HERMOSA WY	SIERRA VISTA	3	Wednesday	UPTOWN	Residential	612	31	18972	170.75	20.6						1	3			25		YPE I/II
S2323		W MONTECITO WY	W ARBOR DR	HERMOSA WY	3	Wednesday	UPTOWN	Residential	350	31	10850	97.65	15.4			2			3	3			25		YPE I/II
		W MONTECITO WY	STEPHENS ST	W ARBOR DR		Wednesday	UPTOWN	Residential	202	31	6262	56.36	34.7						4	1			25		YPE I/II
S2323 S2323		W MONTECITO WY W MONTECITO WY	PALMETTO WY RANDOLPH ST	STEPHENS ST PALMETTO WY	3	Wednesday Wednesday	UPTOWN UPTOWN	Residential Residential	254 259	30 29	7620 7511	68.58 67.60	16.4 9.0										25		YPE I/II YPE I/II
		W MONTECITO WY	LARK ST	RANDOLPH ST		Wednesday Wednesday	UPTOWN	Residential	305	29	8845	79.61	9.0		-				7	2			25		YPE I/II YPE I/II
	SS-028706-PV1		WITHERBY ST	ALOHA PL		Wednesday	UPTOWN	Residential	180	15	2700	24.30	3.7			1			1	-			25		YPE I/II
	SS-001091-PV1		IMPERIAL AV	END		Wednesday	SOUTHEASTERN SAN DIEGO	Residential		42	8190	73.71	2.7		1	1			2		5	S/B @ Imperial AV 5 VEH	25		YPE I/II
	SS-001152-PV1		LYON ST	FEDERAL (FTG) BL	4	Friday	EASTERN AREA	Residential	297		11286	101.57	0.2		-				1						YPE I/II
S2323 S2323	SS-001201-PV1 SS-002269-PV1	50TH ST	BEGIN LYON ST	FEDERAL (FTG) BL FEDERAL (FTG) BL	4	Friday Friday	EASTERN AREA EASTERN AREA	Residential Residential	525 359	37 35	19425 12565	174.83 113.09	4.1	<u> </u>	-	1			2	1			25		YPE I/II YPE I
\$2323 \$2323	SS-002269-PV1 SS-002270-PV1		BEECH ST	LYON ST	4	Friday Friday	EASTERN AREA	Residential	211	35	7385	66.47			-	1			1	1			25		YPE I
\$2323 \$2323	SS-003879-PV1		47TH ST	END	4	Friday	EASTERN AREA	Residential	350	32	11200	100.80	25.1	5					1	_			25		YPE I/II
S2323	SS-003880-PV1		BEGIN	DUVAL ST	4	Friday	EASTERN AREA	Residential	385	30	11550	103.95	5.3			2			1				25		YPE I/II
	SS-003881-PV1		BEGIN	END	4	Friday	EASTERN AREA	Residential	78	60	4680	42.12	1.1		-								25		YPE I/II
	SS-003882-PV1 SS-003981-PV1		ALTADENA AV BEGIN	EUCLID AV S 45TH ST	4	Friday Wednesday	EASTERN AREA SOUTHEASTERN SAN DIEGO	Residential Residential			17244 12160	155.20 109.44	51.6	1 68	1	1			2				25		YPE I YPE I/II
\$2323 \$2323	SS-003981-PV1 SS-009583-PV1		BEECH ST	LYON ST	4	Friday	EASTERN AREA	Residential	380		12160	109.44	10.0		1	1			4	1			25		YPE I/II YPE I/II
\$2323	SS-017042-PV1		48TH ST	DUVAL ST	4	Friday	EASTERN AREA	Residential	281	31	8711	78.40	3.4						_	_			25		YPE I/II
S2323		LYON ST	DUVAL ST	49TH ST	4	Friday	EASTERN AREA	Residential		33	10362	93.26	9.2						2				25		YPE I/II
S2323		MARKETPLACE AV	IMPERIAL AV	OCEAN VIEW BL	4	Wednesday	SOUTHEASTERN SAN DIEGO	Collector	1380	30	41400	372.60	79.9		4		2		11	8	_		160		YPE I/II
\$2323 \$2323	SS-029530-PV1 SS-029531-PV1		45TH ST BENFIELD CT	BENFIELD CT OCEAN VIEW BL		Wednesday Wednesday	SOUTHEASTERN SAN DIEGO SOUTHEASTERN SAN DIEGO	Residential Collector	948 326	35 36	33180 11736	298.62 105.62	70.5		1	2			1 4	5	5	N/B @ Imperial AV 5 VEH	160		YPE I/II YPE I/II
	SS-029531-PV1 SS-001640-PV1		DELTA ST	EPSILON ST		Wednesday	SOUTHEASTERN SAN DIEGO	Residential			28080	252.72			+				4	1			25		YPE I/II YPE I/II
	SS-031552-PV1		BEGIN	SEAGREEN PL	8	Thursday	OTAY MESA	Residential		41	7585	68.27	2.5				2		2						YPEI
-	SS-031553-PV1		SEAGREEN PL	SEA STRAND LN	8	Thursday	OTAY MESA	Residential	254		8890	80.01	6.0										25		YPE I
S2323		ANGLER PL	SEA STRAND LN	HIDDEN TRAILS RD	8	Thursday	OTAY MESA	Residential	320	35	11200	100.80	12.9		-		2		3	1			25		YPE I
\$2323 \$2323	SS-002734-PV1 SS-002735-PV1		SATELLITE BL WOLVISTON WY	WOLVISTON WY ROYSTON DR	8	Thursday Thursday	OTAY MESA-NESTOR OTAY MESA-NESTOR	Residential Residential	128 231	33 35	4224 8085	38.02 72.77	6.5 26.96 16.3			-	1		1				25		YPE I/II YPE I/II
	SS-031563-PV1		BEGIN	SEAGREEN PL	8	Thursday	OTAY MESA-NESTOR	Residential		41	8405	75.65	5.9			+	2		-	1			25		YPEI
	SS-031564-PV1		SEAGREEN PL	END	8	Thursday	OTAY MESA	Residential	165	47	7755	69.80	4.2				3			1			25		YPEI
S2323	SS-031074-PV1	BREAKERS WY	SEAGLEN WY	DEL SOL BL	8	Thursday	OTAY MESA	Residential	540	36	19440	174.96	3.5	ļ 🗌			1		1	1			25	00 T	YPE I
	Slurny Soa	al Group 2323																							127 Page

Image Reference Reference Description Construction <									-																
Image Deck Deck <thdeck< th=""> Deck Deck D</thdeck<>						Council			Eunctional	Survey	Survey	Survey	Crack Seal	Base Mill & Pay	Hump	Inlet	Inlet			Water	Sewer	Traffic	Traffic	DIC	
Inter No.40 No.40 <th< th=""><th>Work Order</th><th>Pavement ID</th><th>Street Name</th><th>Cross Street 1</th><th>Cross Street 2</th><th>District</th><th>Trash Day</th><th>Community Planning Area</th><th></th><th>-</th><th></th><th></th><th></th><th>Repair [TONS]</th><th></th><th>U</th><th></th><th>•</th><th></th><th></th><th></th><th></th><th>•</th><th>ADT</th><th>Comments</th></th<>	Work Order	Pavement ID	Street Name	Cross Street 1	Cross Street 2	District	Trash Day	Community Planning Area		-				Repair [TONS]		U		•					•	ADT	Comments
										(LF)	(LF)	(SF)		[TONS]	(LF)	(EA)	(EA)			(EA)	(EA)	(EA)	Location		
	S2323	SS-007354-PV1	CLAY AV	S 31ST ST	S 32ND ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	620	52	32240	290.16	1.25						2				2500	TYPE I/II
Color Color <th< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td>,</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>49</td><td></td><td></td><td></td><td></td><td>3</td><td></td><td></td><td></td><td></td><td></td></th<>							,								49					3					
	-					-	1							+ +	100					2	4				
	-					8	,							-	100		2	1		3	1				
						8												1		5	3				
1500 1500 <th< td=""><td></td><td></td><td></td><td></td><td></td><td>-</td><td>,</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>125</td><td></td><td></td><td></td><td></td><td>5</td><td>-</td><td></td><td></td><td></td><td>,</td></th<>						-	,								125					5	-				,
	S2323	SS-009073-PV1	DELTA ST	S 41ST ST	S 42ND ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	621	39	24219	217.97	74.09						2	2				TYPE I/II
besc besc	S2323	SS-009074-PV1	DELTA ST	S 42ND ST	S 43RD ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	349	38	13262	119.36	6.73			2				1			2500	TYPE I/II
Norm Norm <th< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td>,</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></th<>							,																		
Description Internation Auge Description Auge Auge Auge Auge <td></td> <td></td> <td></td> <td></td> <td></td> <td>-</td> <td>,</td> <td></td> <td>_</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>						-	,											_							
Dispon Dispon<							,							+	67	1	1	2			-				
Statis Statis<					-	-	,									1	1				-				
Shife Shife Shife Market Market <td></td> <td></td> <td></td> <td></td> <td></td> <td>8</td> <td>,</td> <td></td> <td>2</td> <td></td> <td></td> <td>1</td> <td></td> <td></td> <td></td> <td></td>						8	,											2			1				
Disp Disp <th< td=""><td>S2323</td><td>SS-031070-PV1</td><td>JADE COVE CT</td><td>SEAGLEN WY</td><td>END</td><td>8</td><td>Thursday</td><td>OTAY MESA</td><td>Residential</td><td>606</td><td>40</td><td>24240</td><td>218.16</td><td>0.90</td><td></td><td>1</td><td>1</td><td>1</td><td></td><td>1</td><td>1</td><td></td><td></td><td>2500</td><td>TYPE I</td></th<>	S2323	SS-031070-PV1	JADE COVE CT	SEAGLEN WY	END	8	Thursday	OTAY MESA	Residential	606	40	24240	218.16	0.90		1	1	1		1	1			2500	TYPE I
Distance	S2323	SS-023683-PV1	ROYSTON DR	THERMAL AV	ARKLOW PL	8	Thursday	OTAY MESA-NESTOR	Residential	218	38	8284		26.10						2				2500	TYPE I/II
DDD Description D							,											2		4	4				
District, built District,							,							+	10						1				
							,								18						1				
Base Source						8									+					3					
Shale Control (1) Control (2) Contro (2) Contro (2) <thcon< td=""><td></td><td></td><td></td><td>-</td><td></td><td>8</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>-</td><td></td><td>5</td><td>S/B @ OCEAN VIEW BLVD 5 VEH</td><td></td><td>TYPE I/II. NEAR SCHOOL</td></thcon<>				-		8														-		5	S/B @ OCEAN VIEW BLVD 5 VEH		TYPE I/II. NEAR SCHOOL
UND NAME UND UND <td>S2323</td> <td>SS-029490-PV1</td> <td>S 40TH ST</td> <td>DELTA ST</td> <td>EPSILON ST</td> <td>8</td> <td>Wednesday</td> <td>SOUTHEASTERN SAN DIEGO</td> <td>Residential</td> <td>318</td> <td>38</td> <td>12084</td> <td>108.76</td> <td>14.41</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>2500</td> <td>TYPE I/II</td>	S2323	SS-029490-PV1	S 40TH ST	DELTA ST	EPSILON ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	318	38	12084	108.76	14.41										2500	TYPE I/II
Jun Solder M Better M Control Differ M Control Solder M So				-		8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential			12388									1				
DBB Source of Market Mark						8										1	1			3					
UND Schule Schule <td>-</td> <td></td> <td></td> <td></td> <td></td> <td>-</td> <td>,</td> <td></td> <td>2</td> <td></td> <td></td> <td></td> <td></td>	-					-	,														2				
BARCE MA BARCET MARK BARCET MARK <	-					-	,													-	1				
SNDD SCRUPT NUME NUME Number Number Number Number						8												3		-	1				,
Days Selecter M.					22	8									54	4	4	3			7				
DDD Second P						8	,		Residential									1		1	1				ΤΥΡΕ Ι
Same Same <th< td=""><td>S2323</td><td>SS-030700-PV1</td><td>SEA CORAL DR</td><td>SEA BIRD WY</td><td>SEA WATER LN</td><td>8</td><td>Thursday</td><td>OTAY MESA</td><td>Residential</td><td>302</td><td>34</td><td>10268</td><td>92.41</td><td>9.29</td><td></td><td>1</td><td>1</td><td></td><td></td><td>2</td><td>1</td><td></td><td></td><td>2500</td><td>TYPE I</td></th<>	S2323	SS-030700-PV1	SEA CORAL DR	SEA BIRD WY	SEA WATER LN	8	Thursday	OTAY MESA	Residential	302	34	10268	92.41	9.29		1	1			2	1			2500	TYPE I
Subscription Subscripion Subscription Subscription </td <td></td> <td></td> <td></td> <td>-</td> <td></td> <td>8</td> <td>Thursday</td> <td></td> <td>Residential</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>1</td> <td></td> <td>1</td> <td></td> <td></td> <td></td> <td></td> <td></td>				-		8	Thursday		Residential									1		1					
Sharphore: Sharpho							,									1	1				-				
SDD SLMPPAY SLMPPAY <thslmpay< th=""> <thslmpay< th=""> <thslmpay<< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td>,</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>2</td><td>2</td><td></td><td></td><td>-</td><td></td><td></td><td></td><td></td><td></td></thslmpay<<></thslmpay<></thslmpay<>							,									2	2			-					
Subscrip	-					8	,									-									
State Biology Min State prof. State prof. <th< td=""><td></td><td></td><td></td><td></td><td></td><td>8</td><td>,</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>5</td><td>5</td><td></td><td></td><td></td><td>-</td><td></td><td></td><td></td><td></td></th<>						8	,									5	5				-				
Sector Sector<				-		8	,											1		1					
School Net	S2323	SS-030705-PV1	SEA LILY CT	BEGIN	SEA CORAL DR	8	Thursday	OTAY MESA	Residential	258	39	10062	90.56					3			1			2500	TYPE I
Substand Substand Standburg	S2323	SS-030703-PV1	SEA MAID CT			8	Thursday	OTAY MESA	Residential	190	42	7980		1.06							1			2500	TYPE I
States Searce Mar Device Sol Algebra				-			,							+ +		1	1	2							
Store Soldstart So							,																		
Solvestory Solvest														24.51				1			2				
Space Space <th< td=""><td>01010</td><td></td><td>-</td><td></td><td>-</td><td>8</td><td>,</td><td></td><td></td><td></td><td></td><td></td><td></td><td>26.06</td><td></td><td></td><td></td><td>1</td><td></td><td>-</td><td>2</td><td></td><td></td><td></td><td></td></th<>	01010		-		-	8	,							26.06				1		-	2				
Starter 08 SUBSTICE IN SLAREFE 08 SLAREFE 08 SLAREFE 08 SLAREFE 08 SLAREFE 08 SLAREFE 08 FAL Banday OTTA MESA Residential 68 1.981 1.981 1.98						8	,								100			-		-	_				
Sp232 Sp3224 Separation Space Priving Space Privin	S2323	SS-030545-PV1	SEA REEF DR	SURFPOINT WY	SURFTIDE LN	8	,	OTAY MESA	Residential					2.22	56	2	2	1	1		2				ΤΥΡΕ Ι
Space Space <th< td=""><td>S2323</td><td>SS-030546-PV1</td><td>SEA REEF DR</td><td>SURFTIDE LN</td><td>SEA CORAL DR</td><td>8</td><td>Thursday</td><td>OTAY MESA</td><td>Residential</td><td>168</td><td>33</td><td>5544</td><td>49.90</td><td>1.95</td><td></td><td></td><td></td><td>1</td><td></td><td>2</td><td></td><td></td><td></td><td>2500</td><td>TYPE I</td></th<>	S2323	SS-030546-PV1	SEA REEF DR	SURFTIDE LN	SEA CORAL DR	8	Thursday	OTAY MESA	Residential	168	33	5544	49.90	1.95				1		2				2500	TYPE I
Sp32 Sp32Se2-Put <						-	,									1	1			1					
Space Space <th< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td>,</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>4</td><td></td><td></td><td></td><td></td><td></td></th<>							,													4					
Space Space <th< td=""><td></td><td></td><td></td><td></td><td></td><td>-</td><td>,</td><td></td><td></td><td></td><td></td><td></td><td></td><td>+</td><td></td><td></td><td></td><td></td><td></td><td>1</td><td></td><td></td><td></td><td></td><td></td></th<>						-	,							+						1					
S233 Sch REE PDR END 8 Thunday OTAY MESA Residential 35 9 1276 1.74 1.	-					0 8	,			-					43					3					
Space Standing FP			-			8	,									2	2	•			-				
Sp2323 Sp33109-PVI SeAGLEN WY SAND COYE CT SEAMLENT 8 Thursday OTAY MESA Residential 250 100 101 101 2 10 101 200 17PE1 52323 S5033107-PVI SEAGLEN WY SAND DRIFT 8 Thursday OTAY MESA Residential 455 31 10515 1535 1516 151 1516 1616 1616 1616 1616 1616 1616 1616 1616 1616 1616 1616 1616 1616 1616 1616 1616					OCEAN VIEW HILLS PY	8	,											1		1	2				
Sp3212 Sp33107-PV1 SeAGLEN WY BAD DRIFT PT ADC OVECT 8 Thursday OTAY MESA Residential 455 33 150.15 15.14 C 75 C <					-	-									90										
S222 S5-03107-PVI SKALEN WY BREAKERS WY <t< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td>,</td><td></td><td></td><td></td><td></td><td></td><td></td><td>1.98</td><td><u> </u></td><td>2</td><td>2</td><td></td><td></td><td></td><td></td><td>]</td><td></td><td></td><td></td></t<>							,							1.98	<u> </u>	2	2]			
Sp3107-PVI SEAGLEN WY BEGIN BEGAKERS WY 8 Thursday OTAY MESA Residential A73 36 17028 153,215 110 72 2 2 2 1 1 1 1 <							,							+ $+$	75										
S223 SQ31549-PV1 SEAGREN PL SEAGREN PL SEAGREN PL SEAGREN PL														11 10	72										
S2323 SS-031550-V1 SEAGREN PL SEA STRAND LN 8 Thursday OTAY MESA Residential 260 38 9880 88.92 I 1 I									-					+	12										
S2323 S5-031551-PV1 SEAGLEN WY SEAGLEN W						-	,		-					15.10	53			-		~	-				
S223SS-031557-PVSEAGREN PLANGLER PLSEAGLEN WYSEAGLEN WYISLAND KETCH CT8ThursdayOTAY MESAResidential6423321186190.674.831121121121121112111<						8	,							6.16				1		3	1				
S233SS-031558-PV1SEAGREEN PLSEAGLEN WYISLAND KETCH CT8ThursdayOTAY MESAResidential2333775569.80VV112310000779 IS233SS-031559-PV1SEAGREEN PLISLAND KETCH CTBERV COVE PT8ThursdayOTAY MESAResidential352341196810.7.18.542100241002500TYPE IS233SS-031559-PV1SEAGREEN PLISLAND KETCH CTBERV COVE PT8ThursdayOTAY MESAResidential352341196810.7.18.54210020110002500TYPE IS233SS-031569-PV1SEAGREEN PLSEAGLEN WYBERV COVE PT8ThursdayOTAY MESAResidential1535402.518.30000110002500TYPE IS233SS-035542-PV1STANDLAKE STWOLVISTON WYROYSTON DR8ThursdayOTAY MESAResidential154027.270001100001100001100000110000110000011000011000 <td></td> <td></td> <td></td> <td></td> <td></td> <td>8</td> <td>Thursday</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>74</td> <td></td> <td></td> <td>2</td> <td></td> <td>3</td> <td>1</td> <td></td> <td></td> <td></td> <td></td>						8	Thursday								74			2		3	1				
S233S-031559-PV1SEAGREEN PLISLAND KETCH CTBERYL COVE PT8ThursdayOTAY MESAResidential3523411968107.718.54211241120017PE IS233SS-031068-PV1SEAGLEN WYEND8ThursdayOTAY MESAResidential3623713394120.551.82111112500TYPE IS233SS-03510-PV1STANDLAKE STSATELLITE BLWOLVISTON WY8ThursdayOTAY MESA-NESTORResidential11535402536.326.35111 <t< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td>,</td><td></td><td>-</td><td></td><td></td><td></td><td></td><td>4.83</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>]</td><td></td><td></td><td></td></t<>							,		-					4.83]			
S232S2-031068-PV1SEAGLEN WYEND8ThursdayOTAY MESAResidential3623713394120.551.82011100002500TYPE IS232S2-025519-PV1STANDLAKE STSATELLITE BLWOLVISTON WY8ThursdayOTAY MESA-NESTORResidential11535402536.236.35111110002500TYPE I/IIS232S2-025520-PV1STANDLAKE STWOLVISTON WYROYSTON DR8ThursdayOTAY MESA-NESTORResidential18137669760.277.2711110002500TYPE I/IIS2323S5-02554-PV1STANDLAKE STWOLVISTON WYROYSTON DR8ThursdayOTAY MESAResidential4223916458148.121.0611110002500TYPE I/IIS2323S5-02554-PV1STARFISH WYSEA REEF DROCEAN VIEW HILLS PY8ThursdayOTAY MESAResidential4223916458148.121.062221100207711100001100001110000111000011100011 <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>,</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>24</td> <td>1</td> <td>1</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>							,								24	1	1								
S232 S24025519-PV1 STANDLAKE ST SATELLITE BL WOLVISTON WY 8 Thursday OTAY MESA-NESTOR Residential 115 35. 4025 36.23 6.35 1 1 1 1 1 2000 TYPE I/I S232 S5-02550-PV1 STANDLAKE ST WOLVISTON WY ROYSTON DR 8 Thursday OTAY MESA-NESTOR Residential 181 37 6697 60.27 7.27 0															21										
S232 S24250-PVI STANDLAKE ST WOLVISTON WY ROYSTON DR 8 Thursday OTAY MESA-NESTOR Residential 18 37 6697 60.7 7.27 6 6 6 6 6 6 7.27 6 6 7.27 6 6 6 7.27 </td <td>-</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>,</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>+</td> <td>+</td> <td></td> <td></td> <td>Z</td> <td></td> <td></td> <td>T</td> <td></td> <td></td> <td></td> <td></td>	-						,							+	+			Z			T				
S232 S-02542-PV1 STARFISH WY SEA REEF DR OCEAN VIEW HILLS PY 8 Thursday OTAY MESA Residential 422 39 16458 148.12 1.06 2 2 2 1 </td <td></td> <td></td> <td></td> <td></td> <td></td> <td>8</td> <td>,</td> <td></td> <td>1</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>1</td> <td></td> <td></td> <td></td> <td></td> <td>-</td> <td></td> <td></td> <td></td> <td></td> <td></td>						8	,		1						1					-					
S2323 SS-030561-PV1 SURF CLIFF PT SEA CORAL DR 8 Thursday OTAY MESA Residential 185 37 6845 61.61 1.43 80 1 1 1 2500 Type I S2323 SS-030561-PV1 SURF CLEST DR SEA CORAL DR DEL SOL BL 8 Thursday OTAY MESA Residential 480 39 18720 168.48 5.86 1					1	8										2	2		2		1				,
S232 SS-030561-PV1 SURF CREST DR SEA CORAL DR DEL SOL BL 8 Thursday OTAY MESA Residential 480 39 18720 168.48 5.86 2 1 1 2 2 0 1 1 2 1 1 2 1 1 2 1 1 1 2 1 <t< td=""><td></td><td></td><td></td><td></td><td>SEA REEF DR</td><td>8</td><td>,</td><td>OTAY MESA</td><td>Residential</td><td>292</td><td>40</td><td></td><td></td><td>0.69</td><td></td><td>1</td><td>1</td><td>1</td><td></td><td></td><td>3</td><td></td><td></td><td>2500</td><td></td></t<>					SEA REEF DR	8	,	OTAY MESA	Residential	292	40			0.69		1	1	1			3			2500	
						-	,								80						-				
52323 35-U3U094-PV1 JUKF CKESI UK SEA BIRD WY SEA WATER LN 8 Thursday OTAY MESA Residential 442 34 15028 135.25 1 4 4 2500 TYPE						8	,								-		2			1					
	\$2323			SEA BIRD WY	SEA WATER LN	8	Thursday	OTAY MESA	Residential	442	34	15028	135.25		1			1			4			2500	128 Page

Work Order	Pavement ID	Street Name	Cross Street 1	Cross Street 2	Council	Trash Day	Community Planning Area	Functional	Survey Length	Survey Width	Survey Area	Crack Seal	Base Repair	/ill & Pave	Hump Removal	Inlet Marking	Inlet Protection	Adjust Survey	Reconstruct Survey	Water Valve	Sewer Manhole	Traffic Loops	Traffic Loops	DLC	ADT	Comments
					District			Classification	(LF)	(LF)	(SF)	[LB]	[TONS]	[TONS]	(LF)	(EA)	(EA)	Monument (EA)	Monument (EA)	(EA)	(EA)	(EA)	Location	(LF)		
S2323	SS-030695-PV1	SURF CREST DR	SEA WATER LN	SEA URCHIN DR	8	Thursday	OTAY MESA	Residential	285	34	9690	87.21		3.39				1		3					2500	TYPE I
S2323	SS-030719-PV1	SURF CREST DR	SEA URCHIN DR	SURFCLIFF PT	8	Thursday	OTAY MESA	Residential	1030	34	35020	315.18		16.32	23	3	3	4		3	7				2500	TYPE I
S2323	SS-030554-PV1	SURF SHOAL PT	SURFWOOD LN	END	8	Thursday	OTAY MESA	Residential	138	43	5934	53.41		8.71							1				2500	TYPE I
S2323	SS-030553-PV1	SURFBREAKER PT	SURFWOOD LN	END	8	Thursday	OTAY MESA	Residential	455	38	17290	155.61		20.34				1							2500	TYPE I
S2323	SS-030555-PV1	SURFCLIFF PT	SURF CREST DR	END	8	Thursday	OTAY MESA	Residential	194	43	8342	75.08		18.27		1	1								2500	TYPE I
S2323	SS-030551-PV1	SURFPOINT WY	SEA REEF DR	SURFWOOD LN	8	Thursday	OTAY MESA	Residential	255	38	9690	87.21		1.11						1	1				2500	TYPE I
S2323	SS-030552-PV1	SURFPOINT WY	SURFWOOD LN	DEL SOL BL	8	Thursday	OTAY MESA	Residential	187	38	7106	63.95			35	1	1		1						2500	TYPE I
S2323	SS-025963-PV1	SURFSIDE DR	COVE VIEW WY	SEA REEF DR	8	Thursday	OTAY MESA	Residential	461	34	15674	141.07		5.20							4				2500	TYPE I
S2323	SS-025964-PV1	SURFSIDE DR	SEA REEF DR	SURFWOOD LN	8	Thursday	OTAY MESA	Residential	262	35	9170	82.53			71	1	1								2500	TYPE I
S2323	SS-025965-PV1	SURFSIDE DR	SURFWOOD LN	END	8	Thursday	OTAY MESA	Residential	160	42	6720	60.48		6.89				1			1				2500	TYPE I
S2323	SS-030550-PV1	SURFTIDE LN	SEA REEF DR	SURFWOOD LN	8	Thursday	OTAY MESA	Residential	302	36	10872	97.85		1.21											2500	TYPE I
S2323	SS-025966-PV1	SURFWOOD LN	SEA DRIFT WY	SURFSIDE DR	8	Thursday	OTAY MESA	Residential	580	33	19140	172.26		47.45							3				2500	TYPE I
S2323	SS-025967-PV1	SURFWOOD LN	SURFSIDE DR	SURFBREAKER PT	8	Thursday	OTAY MESA	Residential	402	34	13668	123.01		5.95	94					5	1				2500	TYPE I
S2323	SS-030547-PV1	SURFWOOD LN	SURFBREAKER PT	SURF SHOAL PT	8	Thursday	OTAY MESA	Residential	251	32	8032	72.29			40			1							2500	ΤΥΡΕ Ι
S2323	SS-030548-PV1	SURFWOOD LN	SURF SHOAL PT	SURFPOINT WY	8	Thursday	OTAY MESA	Residential	140	34	4760	42.84		1.80	42					2	1				2500	TYPE I
S2323	SS-030549-PV1	SURFWOOD LN	SURFPOINT WY	SURFTIDE LN	8	Thursday	OTAY MESA	Residential	525	35	18375	165.38		3.62				1	1						2500	TYPE I
S2323	SS-026027-PV1	SWITZERLAND DR	GROVE AV	TOBOGGAN WY	8	Thursday	OTAY MESA-NESTOR	Residential	256	35	8960	80.64		3.06	16			1		2					2500	TYPE I
S2323	SS-026028-PV1	SWITZERLAND DR	TOBOGGAN WY	HANSEL DR	8	Thursday	OTAY MESA-NESTOR	Residential	475	34	16150	145.35		1.27						4	2				2500	TYPE I
S2323	SS-026029-PV1	SWITZERLAND DR	HANSEL DR	ILEX AV	8	Thursday	OTAY MESA-NESTOR	Residential	242	35	8470	76.23	3.78	6.48			1								2500	ΤΥΡΕ Ι
S2323	SS-026128-PV1	TAMARAND WY	THERMAL AV	STANDLAKE ST	8	Thursday	OTAY MESA-NESTOR	Residential	1121	34	38114	343.03		18.11						2	2				2500	TYPE I/II
S2323	SS-026354-PV1	THELBORN WY	THERMAL AV	STANDLAKE ST	8	Thursday	OTAY MESA-NESTOR	Residential	1120	34	38080	342.72		64.28						3	3				2500	TYPE I/II
																										TYPE I/II. REPLACE PERPENDICULAR
S2323	SS-028369-PV1	WEBSTER AV	S 28TH ST	S 29TH ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	524	51	26724	240.52		106.59						1					2500	PARKING
S2323	SS-028370-PV1	WEBSTER AV	S 29TH ST	S 30TH ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	682	50	34100	306.90		105.85						4					2500	TYPE I/II
					-																					TYPE I/II. REPLACE PERPENDICULAR
S2323	SS-028371-PV1	WEBSTER AV	S 30TH ST	S 31ST ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	625	52	32500	292.50	7.81	93.40											2500	PARKING
S2323	SS-028372-PV1		S 32ND ST	S BANCROFT ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	347	52	18044	162.40		41.95											2500	TYPE I/II
02020	SS-028373-PV1	-	S 31ST ST	S 32ND ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	-	52	32656	293.90	10.58	79.09					1	2			1		2500	TYPE I/II
	SS-029038-PV1		ACACIA ST	BIRCH ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	370	38	14060	126.54								4	1				2500	TYPE I/II
S2323	SS-029039-PV1	WODEN ST	BIRCH ST	COTTONWOOD ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential	339	39	13221	118.99		1.58				1			1				2500	TYPE I/II
S2323	SS-029042-PV1		ARKLOW PL	STANDLAKE ST	8	Thursday	OTAY MESA-NESTOR	Residential		34	25160	226.44		41.37					1	3	2		1		2500	TYPE I/II
		WOLVISTON WY	STANDLAKE ST	STANDLAKE ST	8	Thursday	OTAY MESA-NESTOR	Residential		41	6765	60.89		1.78				1	1	1 ⁻	-			+ +	2500	
S2323	SS-001407-PV1		MEADE AV	TROJAN AV	9	Friday	EASTERN AREA	Residential		49	5684	51.16		0.32				1	1	5	3			+ +	2500	
S2323	SS-001408-PV1		BEGIN	MEADE AV	9	Friday	EASTERN AREA	Residential	1150	38	43700	393.30	13 36	6.35			1	1		1	7			+	2500	
	SS-006322-PV1		CARLING WY	ADELAIDE AV	9	Friday	EASTERN AREA	Residential		41	8815	79.34	10.00	25.41			-	1	1	+ -	<u> </u>			+ +	2500	
S2323		CARLING WY	TARRAGONA DR	TARRAGONA DR	9	Friday	EASTERN AREA	Residential	188	41	7708	69.37	+	18.98				1		1	t			+	2500	TYPE I/II
S2323	SS-000323-1 V1	CARLING WY	TARRAGONA DR	CARLING DR	9	Friday	EASTERN AREA	Residential		41	8610	77.49	+	18.50						-					2500	TYPE I/II
	SS-026184-PV1		ADELAIDE AV	CARLING WY	9	Friday	EASTERN AREA	Residential	310	38	11780	106.02	+	24.72						2	3				2500	TYPE I/II
	SS-027954-PV1		BEGIN	COLLEGE AV	9	Friday	EASTERN AREA	Residential			18560	167.04	3.75	75.21			1			1	1				2500	
32323	55 527 554-1 11	VIL VV I L	BEGIN		5	muay		Residential	500	32	10200	107.04	5.75	, J.21			-	1	1		L -		1	1	2300	1

APPENDIX H

STREET LIST

SLURRY SEAL GROUP 2323 IO: 21005219 STREET LIST

				STREET LIST				
Work	Asset ID	Street Name	Cross Street 1	Cross Street 2	CD	Trash Day	Community Planning Area	Functional
Order S2323	SS-003677-PV1	BAY SUMMIT PL	TESLA ST	END	2	Wednesday	CLAIREMONT MESA	Classification Residential
S2323	SS-003678-PV1	BAY SUMMIT PL	BEGIN	TESLA ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-006083-PV1	CAMULOS ST	TEMECULA ST	FAMOSA BL	2	Monday	PENINSULA	Residential
S2323	SS-006085-PV1	CAMULOS ST	MENTONE ST	TEMECULA ST	2	Monday	PENINSULA	Residential
S2323	SS-006086-PV1	CAMULOS ST	MONTALVO ST	MENTONE ST	2	Monday	PENINSULA	Residential
\$2323	SS-007444-PV1 SS-007445-PV1	CLOVIS ST CLOVIS ST	VALETA ST MENTONE ST	MONTALVO ST TEMECULA ST	2	Monday	PENINSULA	Residential
S2323 S2323	SS-007445-PV1	CLOVIS ST	MONTALVO ST	MENTONE ST	2	Monday Monday	PENINSULA PENINSULA	Residential Residential
S2323	SS-008158-PV1	COWLEY WY	HUXLEY ST	FIELD ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-008159-PV1	COWLEY WY	JELLETT ST	HUXLEY ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-008160-PV1	COWLEY WY	LISTER ST	JELLETT ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-008161-PV1	COWLEY WY	JULY ST	LISTER ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-008162-PV1	COWLEY WY	AUGUST ST	JULY ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323 S2323	SS-008163-PV1 SS-008785-PV1	COWLEY WY DAWES ST	SEPTEMBER ST LORING ST	AUGUST ST OPAL ST	2	Wednesday Monday	CLAIREMONT MESA PACIFIC BEACH	Residential Residential
S2323	SS-008786-PV1	DAWES ST	WILBUR AV	LORING ST	2	Monday	PACIFIC BEACH	Residential
S2323	SS-008787-PV1	DAWES ST	BERYL ST	WILBUR AV	2	Monday	PACIFIC BEACH	Residential
S2323	SS-008788-PV1	DAWES ST	LAW ST	BERYL ST	2	Monday	PACIFIC BEACH	Residential
S2323	SS-008789-PV1	DAWES ST	CHALCEDONY ST	LAW ST	2	Monday	PACIFIC BEACH	Residential
S2323	SS-008899-PV1 SS-008901-PV1	DEERPARK DR DEERPARK DR	HUXLEY ST LISTER ST	FIELD ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323 S2323	SS-008901-PV1	DEERPARK DR	JULY ST	LISTER ST	2	Wednesday Wednesday	CLAIREMONT MESA	Residential Residential
S2323	SS-008903-PV1	DEERPARK DR	SEPTEMBER ST	AUGUST ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-009917-PV1	EDISON ST	GESNER ST	TESLA ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-009918-PV1	EDISON ST	TESLA ST	CLAIREMONT DR	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-011091-PV1	FIELD ST	FIELD CT	FAIRFIELD ST	2	Wednesday	CLAIREMONT MESA	Residential
\$2323	SS-011092-PV1 SS-011084-PV1	FIELD ST	GESNER ST	FIELD CT END	2	Wednesday	CLAIREMONT MESA	Residential
S2323 S2323	SS-011084-PV1	FIELD CT GESNER ST	FIELD ST FIELD ST	ILLION ST	2	Wednesday Wednesday	CLAIREMONT MESA CLAIREMONT MESA	Residential Residential
\$2323 \$2323	SS-012525-PV1	GRANDVIEW ST	JULY ST	LISTER ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-012827-PV1	GUIZOT ST	ADAIR ST	POINT LOMA AV	2	Monday	PENINSULA	Residential
S2323	SS-012828-PV1	GUIZOT ST	TIVOLI ST	ADAIR ST	2	Monday	PENINSULA	Residential
S2323	SS-012829-PV1	GUIZOT ST	GRANGER ST	TIVOLI ST	2	Monday	PENINSULA	Residential
S2323 S2323	SS-012830-PV1 SS-012831-PV1	GUIZOT ST GUIZOT ST	OSPREY ST ALHAMBRA ST	GRANGER ST OSPREY ST	2	Monday Monday	PENINSULA PENINSULA	Residential Residential
S2323 S2323	SS-012831-PV1 SS-012832-PV1	GUIZOT ST	LEON ST	ALHAMBRA ST	2	Monday	PENINSULA	Residential
S2323	SS-012833-PV1		DEVONSHIRE DR	LEON ST	2	Monday	PENINSULA	Residential
S2323	SS-031331-PV1	ILLION ST	BEGIN	GESNER ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-014573-PV1	JELLETT ST	PENROSE ST	TOKALON ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-018076-PV1	MENTONE ST	CLOVIS ST	WEST POINT LOMA BL	2	Monday	PENINSULA	Residential
S2323 S2323	SS-018077-PV1 SS-018078-PV1	MENTONE ST MENTONE ST	CAMULOS ST BEGIN	CLOVIS ST CAMULOS ST	2	Monday Monday	PENINSULA PENINSULA	Residential Residential
S2323	SS-018823-PV1	MONTALVO ST	CLOVIS ST	WEST POINT LOMA BL	2	Monday	PENINSULA	Residential
S2323	SS-018824-PV1	MONTALVO ST	CAMULOS ST	CLOVIS ST	2	Monday	PENINSULA	Residential
S2323	SS-018825-PV1	MONTALVO ST	BEGIN	CAMULOS ST	2	Monday	PENINSULA	Residential
S2323	SS-020518-PV1	OLNEY ST	MISSOURI ST	CHALCEDONY ST	2	Monday	PACIFIC BEACH	Local
S2323 S2323	SS-020520-PV1 SS-021617-PV1	OLNEY ST	DIAMOND ST	MISSOURI ST END	2	Monday	PACIFIC BEACH	Local
S2323 S2323	SS-021617-PV1	PENROSE CT PENROSE ST	PENROSE ST PENROSE CT	FIELD ST	2	Wednesday Wednesday	CLAIREMONT MESA CLAIREMONT MESA	Residential Residential
S2323	SS-021619-PV1	PENROSE ST	JELLETT ST	PENROSE CT	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-023126-PV1	RIALTO ST	FAMOSA BL	WEST POINT LOMA BL	2	Monday	PENINSULA	Residential
S2323	SS-024777-PV1	SEPTEMBER ST	DEERPARK DR	COWLEY WY	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-024778-PV1	SEPTEMBER ST	BURGENER BL	DEERPARK DR	2	Wednesday	CLAIREMONT MESA	Residential
S2323 S2323	SS-025271-PV1 SS-026253-PV1	SOTO ST TEMECULA ST	BEGIN CLOVIS ST	VALETA ST WEST POINT LOMA BL	2	Monday Monday	PENINSULA PENINSULA	Residential Residential
\$2323 \$2323	SS-026253-PV1	TEMECULA ST	CAMULOS ST	CLOVIS ST	2	Monday	PENINSULA	Residential
S2323	SS-026567-PV1	TOKALON ST	HUXLEY ST	FIELD ST	2	Wednesday	CLAIREMONT MESA	Residential
S2323	SS-027348-PV1	VALETA ST	ETIWANDA ST	END	2	Monday	PENINSULA	Residential
S2323	SS-027349-PV1	VALETA ST	SOTO ST	ETIWANDA ST	2	Monday	PENINSULA	Residential
S2323	SS-027350-PV1	VALETA ST	CLOVIS ST	SOTO ST	2	Monday	PENINSULA	Residential
S2323 S2323	SS-027351-PV1 SS-000589-PV1	VALETA ST 28TH ST	CAMULOS ST CEDAR ST	CLOVIS ST DATE ST	2	Monday	PENINSULA GREATER GOLDEN HILL	Residential
S2323	SS-000590-PV1	28TH ST	BEECH ST	CEDAR ST	3	Thursday Thursday	GREATER GOLDEN HILL	Residential Residential
S2323	SS-000591-PV1	28TH ST	ASH ST	BEECH ST	3	Thursday	GREATER GOLDEN HILL	Collector
S2323	SS-000592-PV1	28TH ST	A ST	ASH ST	3	Thursday	GREATER GOLDEN HILL	Collector
S2323	SS-000710-PV1	31ST ST	BEECH ST	CEDAR ST	3	Thursday	GREATER GOLDEN HILL	Residential
\$2323 \$2323	SS-000711-PV1	31ST ST	ASH ST	BEECH ST	3	Thursday Wednesday	GREATER GOLDEN HILL	Residential
S2323 S2323	SS-001964-PV1 SS-001965-PV1	ALAMEDA DR ALAMEDA DR	SHERIDAN AV ALAMEDA PL	SUNSET BL SHERIDAN AV	3	Wednesday Wednesday	UPTOWN UPTOWN	Residential Residential
\$2323 \$2323	SS-001905-PV1	ALOHA PL	WHITMAN ST	WITHERBY ST	3	Wednesday	UPTOWN	Residential
S2323	SS-002863-PV1	ASH ST	28TH ST	GRANADA AV	3	Thursday	GREATER GOLDEN HILL	Residential
S2323	SS-002864-PV1	ASH ST	GRANADA AV	29TH ST	3	Thursday	GREATER GOLDEN HILL	Residential
S2323	SS-002865-PV1	ASH ST	29TH ST	DALE ST	3	Thursday	GREATER GOLDEN HILL	Residential
\$2323	SS-002866-PV1	ASH ST ASH ST	DALE ST 30TH ST	30TH ST	3	Thursday	GREATER GOLDEN HILL	Collector
S2323 S2323	SS-002867-PV1 SS-002871-PV1	ASH ST	BANCROFT ST	FERN ST 33RD ST	3	Thursday Thursday	GREATER GOLDEN HILL GREATER GOLDEN HILL	Collector Residential
S2323	SS-002873-PV1		33RD ST	FELTON ST	3	Thursday	GREATER GOLDEN HILL	Residential
S2323	SS-002874-PV1		FELTON ST	GREGORY ST	3	Thursday	GREATER GOLDEN HILL	Residential
52525		JUNIPER RD	06TH AV	JUNIPER ST	3		BALBOA PARK	Residential
S2323	SS-031601-PV1				3		BALBOA PARK	
S2323 S2323	NO ID	08TH AVENUE DR	BALBOA DR	JUNIPER RD			B.116 B.1 B.1	
S2323 S2323 S2323	NO ID NO ID	08TH AVENUE DR BALBOA DR	JUNIPER RD	08TH AVENUE DR	3		BALBOA PARK	Collector
\$2323 \$2323 \$2323 \$2323 \$2323	NO ID NO ID SS-031604-PV1	08TH AVENUE DR BALBOA DR BALBOA DR	JUNIPER RD JUNIPER RD	08TH AVENUE DR EL PRADO	3 3		BALBOA PARK	Collector Collector
S2323 S2323 S2323	NO ID NO ID	08TH AVENUE DR BALBOA DR	JUNIPER RD	08TH AVENUE DR	3	Wednesday		Collector Collector Collector
S2323 S2323 S2323 S2323 S2323 S2323	NO ID NO ID SS-031604-PV1 SS-031605-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR	JUNIPER RD JUNIPER RD EL PRADO	08TH AVENUE DR EL PRADO QUINCE DR	3 3 3	Wednesday Thursday	BALBOA PARK BALBOA PARK	Collector
S2323	NO ID NO ID SS-031604-PV1 SS-031605-PV1 SS-031606-PV1 SS-003489-PV1 SS-003490-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR	JUNIPER RD JUNIPER RD EL PRADO QUINCE DR	08TH AVENUE DR EL PRADO QUINCE DR 06TH AV	3 3 3 3 3 3 3 3		BALBOA PARK BALBOA PARK BALBOA PARK	Collector Collector
S2323	NO ID NO ID SS-031604-PV1 SS-031605-PV1 SS-031606-PV1 SS-003489-PV1 SS-003490-PV1 SS-003884-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BANCROFT ST BANCROFT ST BEECH ST	JUNIPER RD JUNIPER RD EL PRADO QUINCE DR BEECH ST ASH ST BEGIN	08TH AVENUE DR EL PRADO QUINCE DR 06TH AV CEDAR ST BEECH ST BANCROFT ST	3 3 3 3 3 3 3 3 3 3	Thursday Thursday Thursday	BALBOA PARK BALBOA PARK BALBOA PARK GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL	Collector Collector Residential Residential Residential
S2323	NO ID SS-031604-PV1 SS-031605-PV1 SS-031606-PV1 SS-003489-PV1 SS-003490-PV1 SS-003884-PV1 SS-003862-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BANCROFT ST BANCROFT ST BEECH ST BEECH ST	JUNIPER RD JUNIPER RD EL PRADO QUINCE DR BEECH ST ASH ST BEGIN BANCROFT ST	08TH AVENUE DR EL PRADO QUINCE DR 06TH AV CEDAR ST BEECH ST BANCROFT ST 33RD ST	3 3 3 3 3 3 3 3 3 3 3 3	Thursday Thursday Thursday Thursday	BALBOA PARK BALBOA PARK BALBOA PARK GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL	Collector Collector Residential Residential Residential Residential
S2323	NO ID SS-031604-PV1 SS-031605-PV1 SS-031606-PV1 SS-003489-PV1 SS-003490-PV1 SS-003884-PV1 SS-003862-PV1 SS-003863-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BANCROFT ST BANCROFT ST BEECH ST BEECH ST BEECH ST	JUNIPER RD JUNIPER RD EL PRADO QUINCE DR BEECH ST ASH ST BEGIN BANCROFT ST 33RD ST	08TH AVENUE DR EL PRADO QUINCE DR 06TH AV CEDAR ST BEECH ST BANCROFT ST 33RD ST FELTON ST	3 3 3 3 3 3 3 3 3 3 3 3 3	Thursday Thursday Thursday Thursday Thursday	BALBOA PARK BALBOA PARK BALBOA PARK GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL	Collector Collector Residential Residential Residential Residential Residential
S2323	NO ID SS-031604-PV1 SS-031605-PV1 SS-031606-PV1 SS-003489-PV1 SS-003490-PV1 SS-003884-PV1 SS-003862-PV1 SS-003863-PV1 SS-006755-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BANCROFT ST BANCROFT ST BEECH ST BEECH ST	JUNIPER RD JUNIPER RD EL PRADO QUINCE DR BEECH ST ASH ST BEGIN BANCROFT ST	08TH AVENUE DR EL PRADO QUINCE DR 06TH AV CEDAR ST BEECH ST BANCROFT ST 33RD ST	3 3 3 3 3 3 3 3 3 3 3 3	Thursday Thursday Thursday Thursday Thursday Thursday	BALBOA PARK BALBOA PARK BALBOA PARK GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL	Collector Collector Residential Residential Residential Residential
S2323	NO ID SS-031604-PV1 SS-031605-PV1 SS-031606-PV1 SS-003489-PV1 SS-003490-PV1 SS-003884-PV1 SS-003862-PV1 SS-003863-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BANCROFT ST BANCROFT ST BEECH ST BEECH ST BEECH ST BEECH ST CEDAR ST	JUNIPER RD JUNIPER RD EL PRADO QUINCE DR BEECH ST ASH ST BEGIN BANCROFT ST 33RD ST 30TH ST	08TH AVENUE DR EL PRADO QUINCE DR 06TH AV CEDAR ST BEECH ST BANCROFT ST 33RD ST FELTON ST FERN ST	3 3 3 3 3 3 3 3 3 3 3 3 3 3	Thursday Thursday Thursday Thursday Thursday	BALBOA PARK BALBOA PARK BALBOA PARK GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL	Collector Collector Residential Residential Residential Residential Residential Residential
S2323	NO ID SS-031604-PV1 SS-031605-PV1 SS-031606-PV1 SS-003489-PV1 SS-003490-PV1 SS-003862-PV1 SS-003863-PV1 SS-003755-PV1 SS-006755-PV1 SS-006756-PV1 SS-006758-PV1 SS-006758-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BANCROFT ST BANCROFT ST BEECH ST BEECH ST CEDAR ST CEDAR ST CEDAR ST CEDAR ST FORT STOCKTON DR	JUNIPER RD JUNIPER RD EL PRADO QUINCE DR BEECH ST ASH ST BEGIN BANCROFT ST 33RD ST 30TH ST FERN ST GROVE ST SUNSET BL	08TH AVENUE DR EL PRADO QUINCE DR 06TH AV CEDAR ST BEECH ST BANCROFT ST 33RD ST FELTON ST FERN ST GROVE ST 31ST ST W LEWIS ST	3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3	Thursday Thursday Thursday Thursday Thursday Thursday Thursday	BALBOA PARK BALBOA PARK BALBOA PARK GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL	Collector Collector Residential Residential Residential Residential Residential Residential Residential
S2323 S2323	NO ID SS-031604-PV1 SS-031605-PV1 SS-031606-PV1 SS-003489-PV1 SS-003490-PV1 SS-003842-PV1 SS-003863-PV1 SS-006755-PV1 SS-006756-PV1 SS-006758-PV1 SS-011342-PV1 SS-011343-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BANCROFT ST BANCROFT ST BEECH ST BEECH ST CEDAR ST CEDAR ST CEDAR ST FORT STOCKTON DR FORT STOCKTON DR	JUNIPER RD JUNIPER RD EL PRADO QUINCE DR BEECH ST ASH ST BEGIN BANCROFT ST 33RD ST 30TH ST FERN ST GROVE ST SUNSET BL STEPHENS ST	08TH AVENUE DR EL PRADO QUINCE DR 06TH AV CEDAR ST BEECH ST BANCROFT ST 33RD ST FELTON ST FERN ST GROVE ST 31ST ST W LEWIS ST SUNSET BL	3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3	Thursday Thursday Thursday Thursday Thursday Thursday Thursday Thursday Wednesday Wednesday	BALBOA PARK BALBOA PARK BALBOA PARK GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL GREATER GOLDEN HILL UPTOWN UPTOWN	Collector Collector Residential Residential Residential Residential Residential Residential Residential Collector Collector
S2323	NO ID SS-031604-PV1 SS-031605-PV1 SS-031606-PV1 SS-003489-PV1 SS-003490-PV1 SS-003862-PV1 SS-003863-PV1 SS-003755-PV1 SS-006755-PV1 SS-006756-PV1 SS-006758-PV1 SS-006758-PV1	08TH AVENUE DR BALBOA DR BALBOA DR BALBOA DR BALBOA DR BANCROFT ST BANCROFT ST BEECH ST BEECH ST CEDAR ST CEDAR ST CEDAR ST CEDAR ST FORT STOCKTON DR	JUNIPER RD JUNIPER RD EL PRADO QUINCE DR BEECH ST ASH ST BEGIN BANCROFT ST 33RD ST 30TH ST FERN ST GROVE ST SUNSET BL	08TH AVENUE DR EL PRADO QUINCE DR 06TH AV CEDAR ST BEECH ST BANCROFT ST 33RD ST FELTON ST FERN ST GROVE ST 31ST ST W LEWIS ST	3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3	Thursday Thursday Thursday Thursday Thursday Thursday Thursday Wednesday	BALBOA PARK BALBOA PARK BALBOA PARK GREATER GOLDEN HILL GREATER GOLDEN HILL UPTOWN	Collector Collector Residential Residential Residential Residential Residential Residential Residential Collector

SLURRY SEAL GROUP 2323 IO: 21005219 STREET LIST

				STREET LIST				
Work Order	Asset ID	Street Name	Cross Street 1	Cross Street 2	CD	Trash Day	Community Planning Area	Functional Classification
	SS-011346-PV1	FORT STOCKTON DR	LARK ST	RANDOLPH ST	3	Wednesday	UPTOWN	Collector
S2323	SS-011347-PV1	FORT STOCKTON DR	INGALLS ST	LARK ST	3	Wednesday	UPTOWN	Collector
S2323	SS-011355-PV1	FORT STOCKTON DR	JACKDAW ST	INGALLS ST	3	Wednesday	UPTOWN	Collector
S2323	SS-012691-PV1	GREGORY ST	BEGIN	ASH ST	3	Thursday	GREATER GOLDEN HILL	Residential
S2323 S2323	SS-016778-PV1 SS-021995-PV1	LOMA PASS PLUMOSA WY	SHERIDAN AV RANDOLPH ST	ARDEN WY PALMETTO WY	3	Wednesday Wednesday	UPTOWN UPTOWN	Residential Residential
	SS-022732-PV1	RANDOLPH ST	W ARBOR DR	PLUMOSA WY	3	Wednesday	UPTOWN	Residential
S2323	SS-022733-PV1	RANDOLPH ST	W MONTECITO WY	W ARBOR DR	3	Wednesday	UPTOWN	Residential
	SS-022737-PV1	RANDOLPH ST	BEGIN	END	3	Wednesday	UPTOWN	Residential
S2323 S2323	SS-022738-PV1 SS-024892-PV1	RANDOLPH ST SHERIDAN AV	PLUMOSA WY ALAMEDA DR	END LOMA PASS	3	Wednesday Wednesday	UPTOWN UPTOWN	Residential Residential
S2323	SS-024892-PV1 SS-024894-PV1	SHERIDAN AV	ST JAMES PL	ALAMEDA DR	3	Wednesday	UPTOWN	Residential
S2323	SS-024991-PV1	SIERRA VISTA	FORT STOCKTON DR	W MONTECITO WY	3	Wednesday	UPTOWN	Residential
	SS-024992-PV1	SIERRA VISTA	ALTURA PL	ALTAMIRA PL	3	Wednesday	UPTOWN	Residential
	SS-024993-PV1	SIERRA VISTA	W MONTECITO WY	ALTURA PL	3	Wednesday	UPTOWN	Residential
S2323 S2323	SS-027213-PV1 SS-027215-PV1	UNIVERSITY AV UNIVERSITY AV	04TH AV 03RD AV	05TH AV 04TH AV	3	Wednesday Wednesday	UPTOWN UPTOWN	Collector Collector
S2323	SS-027215-PV1	UNIVERSITY AV	01ST AV	03RD AV	3	Wednesday	UPTOWN	Collector
S2323	SS-029715-PV1	W ARBOR DR	RANDOLPH ST	PALMETTO WY	3	Wednesday	UPTOWN	Residential
S2323	SS-029716-PV1	W ARBOR DR	PALMETTO WY	STEPHENS ST	3	Wednesday	UPTOWN	Residential
S2323	SS-029723-PV1	W ARBOR DR	STEPHENS ST	W MONTECITO WY	3	Wednesday	UPTOWN	Residential
S2323 S2323	SS-029929-PV1 SS-029930-PV1	W MONTECITO WY W MONTECITO WY	HERMOSA WY W ARBOR DR	SIERRA VISTA HERMOSA WY	3	Wednesday Wednesday	UPTOWN UPTOWN	Residential Residential
	SS-029931-PV1	W MONTECITO WY	STEPHENS ST	W ARBOR DR	3	Wednesday	UPTOWN	Residential
S2323	SS-029932-PV1	W MONTECITO WY	PALMETTO WY	STEPHENS ST	3	Wednesday	UPTOWN	Residential
S2323	SS-029933-PV1	W MONTECITO WY	RANDOLPH ST	PALMETTO WY	3	Wednesday	UPTOWN	Residential
S2323	SS-029934-PV1	W MONTECITO WY	LARK ST	RANDOLPH ST	3	Wednesday	UPTOWN	Residential
S2323 S2323	SS-028706-PV1 SS-001091-PV1	WHITMAN ST 45TH ST	WITHERBY ST IMPERIAL AV	ALOHA PL END	3	Wednesday Wednesday	UPTOWN SOUTHEASTERN SAN DIEGO	Residential Residential
	SS-001091-PV1 SS-001152-PV1	48TH ST	LYON ST	FEDERAL (FTG) BL	4	Friday	EASTERN AREA	Residential
	SS-001102-PV1	50TH ST	BEGIN	FEDERAL (FTG) BL	4	Friday	EASTERN AREA	Residential
S2323	SS-002269-PV1	ALTADENA AV	LYON ST	FEDERAL (FTG) BL	4	Friday	EASTERN AREA	Residential
	SS-002270-PV1	ALTADENA AV	BEECH ST	LYON ST	4	Friday	EASTERN AREA	Residential
S2323 S2323	SS-003879-PV1 SS-003880-PV1	BEECH ST BEECH ST	47TH ST BEGIN	END DUVAL ST	4	Friday Friday	EASTERN AREA EASTERN AREA	Residential Residential
S2323 S2323	SS-003880-PV1 SS-003881-PV1	BEECH ST	BEGIN	END	4	Friday	EASTERN AREA	Residential
	SS-003882-PV1		ALTADENA AV	EUCLID AV	4	Friday	EASTERN AREA	Residential
	SS-003981-PV1		BEGIN	S 45TH ST	4	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-009583-PV1	DUVAL ST	BEECH ST	LYON ST	4	Friday	EASTERN AREA	Residential
	SS-017042-PV1 SS-017043-PV1	LYON ST LYON ST	48TH ST DUVAL ST	DUVAL ST 49TH ST	4	Friday Friday	EASTERN AREA EASTERN AREA	Residential Residential
	SS-024129-PV1	MARKETPLACE AV	IMPERIAL AV	OCEAN VIEW BL	4	Wednesday	SOUTHEASTERN SAN DIEGO	Collector
	SS-029530-PV1	S 45TH ST	45TH ST	BENFIELD CT	4	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-029531-PV1	S 45TH ST	BENFIELD CT	OCEAN VIEW BL	4	Wednesday	SOUTHEASTERN SAN DIEGO	Collector
S2323	SS-001640-PV1	ACACIA ST	DELTA ST	EPSILON ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323 S2323	SS-031552-PV1 SS-031553-PV1	ANGLER PL ANGLER PL	BEGIN SEAGREEN PL	SEAGREEN PL SEA STRAND LN	8	Thursday Thursday	OTAY MESA OTAY MESA	Residential Residential
S2323	SS-031554-PV1	ANGLER PL	SEA STRAND LN	HIDDEN TRAILS RD	8	Thursday	OTAY MESA	Residential
	SS-002734-PV1	ARKLOW PL	SATELLITE BL	WOLVISTON WY	8	Thursday	OTAY MESA-NESTOR	Residential
	SS-002735-PV1	ARKLOW PL	WOLVISTON WY	ROYSTON DR	8	Thursday	OTAY MESA-NESTOR	Residential
	SS-031563-PV1	BERYL COVE PT	BEGIN	SEAGREEN PL	8	Thursday	OTAY MESA	Residential
	SS-031564-PV1 SS-031074-PV1	BERYL COVE PT BREAKERS WY	SEAGREEN PL SEAGLEN WY	END DEL SOL BL	8	Thursday Thursday	OTAY MESA OTAY MESA	Residential Residential
S2323	SS-007354-PV1	CLAY AV	S 31ST ST	S 32ND ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
	SS-007355-PV1	CLAY AV	S 32ND ST	S BANCROFT ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
	SS-008109-PV1	COVE VIEW PL	COVE VIEW WY	END	8	Thursday	OTAY MESA	Residential
	SS-008110-PV1 SS-008111-PV1	COVE VIEW WY	SEA DRIFT WY COVE VIEW PL	COVE VIEW PL SURFSIDE DR	8	Thursday	OTAY MESA	Residential
	SS-009071-PV1	DELTA ST	S 40TH ST	S 41ST ST	8	Thursday Wednesday	OTAY MESA SOUTHEASTERN SAN DIEGO	Residential Residential
	SS-009072-PV1	DELTA ST	S 39TH ST	S 40TH ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-009073-PV1	DELTA ST	S 41ST ST	S 42ND ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-009074-PV1	DELTA ST	S 42ND ST	S 43RD ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323 S2323	SS-011445-PV1 SS-031555-PV1	FRANKLIN AV HIDDEN TRAILS RD	S 32ND ST ANGLER PL	S BANCROFT ST SEAGLEN WY	8	Wednesday Thursday	SOUTHEASTERN SAN DIEGO OTAY MESA	Residential Residential
	SS-031555-PV1 SS-031556-PV1	HIDDEN TRAILS RD	SEAGLEN WY	OCEAN VIEW HILLS PY	8	Thursday	OTAY MESA OTAY MESA	Residential
	SS-013976-PV1	ILEX AV	SATURN BL	SWITZERLAND DR	8	Thursday	OTAY MESA-NESTOR	Residential
	SS-013977-PV1	ILEX AV	SWITZERLAND DR	GREEN BAY ST	8	Thursday	OTAY MESA-NESTOR	Residential
	SS-031561-PV1	ISLAND KETCH CT	BEGIN	SEAGREEN PL	8	Thursday	OTAY MESA	Residential
S2323 S2323	SS-031070-PV1 SS-023683-PV1	JADE COVE CT ROYSTON DR	SEAGLEN WY THERMAL AV	END ARKLOW PL	8	Thursday Thursday	OTAY MESA OTAY MESA-NESTOR	Residential Residential
S2323	SS-023684-PV1	ROYSTON DR	ARKLOW PL	STANDLAKE ST	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-029327-PV1	S 29TH ST	29TH ST	VALLEY PL	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-029328-PV1	S 29TH ST	VALLEY PL	WEBSTER AV	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
	SS-029330-PV1	S 29TH ST	WEBSTER AV		8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
	SS-029331-PV1 SS-029332-PV1	S 29TH ST S 29TH ST	CLAY AV FRANKLIN AV	FRANKLIN AV OCEAN VIEW BL	8	Wednesday Wednesday	SOUTHEASTERN SAN DIEGO SOUTHEASTERN SAN DIEGO	Residential Residential
	SS-029490-PV1		DELTA ST	EPSILON ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
	SS-029503-PV1		DELTA ST	EPSILON ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-029593-PV1	S BANCROFT ST	BEGIN	WEBSTER AV	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
	SS-029595-PV1 SS-029596-PV1	S BANCROFT ST	WEBSTER AV CLAY AV	CLAY AV FRANKLIN AV	8	Wednesday Wednesday	SOUTHEASTERN SAN DIEGO	Residential Residential
	SS-029597-PV1	S BANCROFT ST	FRANKLIN AV	OCEAN VIEW BL	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-031072-PV1	SAND DRIFT PT	SEAGLEN WY	END	8	Thursday	OTAY MESA	Residential
	SS-030697-PV1	SEA BIRD WY	SURF CREST DR	SEA CORAL DR	8	Thursday	OTAY MESA	Residential
S2323	SS-030698-PV1	SEA CORAL DR SEA CORAL DR	BEGIN SEA BIRD W/X	SEA BIRD WY	8	Thursday	OTAY MESA	Residential
	1		SEA BIRD WY	SEA WATER LN SEA ROBIN CT	8	Thursday Thursday	OTAY MESA OTAY MESA	Residential Residential
S2323	SS-030700-PV1		ISEA WATER I N			Thursday		
S2323 S2323	1	SEA CORAL DR SEA CORAL DR	SEA WATER LN SEA ROBIN CT	SEA MAID CT	8	marsuay	OTAY MESA	Residential
S2323 S2323 S2323 S2323 S2323	SS-030700-PV1 SS-030702-PV1 SS-030704-PV1 SS-030706-PV1	SEA CORAL DR SEA CORAL DR SEA CORAL DR		SEA MAID CT SEA LILY CT	8	Thursday	OTAY MESA	Residential
S2323 S2323 S2323 S2323 S2323 S2323 S2323	SS-030700-PV1 SS-030702-PV1 SS-030704-PV1 SS-030706-PV1 SS-030707-PV1	SEA CORAL DR SEA CORAL DR SEA CORAL DR SEA CORAL DR	SEA ROBIN CT SEA MAID CT SEA LILY CT	SEA LILY CT SEA REEF DR	8 8	Thursday Thursday	OTAY MESA OTAY MESA	Residential Residential
S2323 S2323 S2323 S2323 S2323 S2323 S2323 S2323 S2323	SS-030700-PV1 SS-030702-PV1 SS-030704-PV1 SS-030706-PV1 SS-030707-PV1 SS-024597-PV1	SEA CORAL DR SEA CORAL DR SEA CORAL DR SEA CORAL DR SEA DRIFT WY	SEA ROBIN CT SEA MAID CT SEA LILY CT SURFWOOD LN	SEA LILY CT SEA REEF DR OCEAN VIEW HILLS PY	8 8 8	Thursday Thursday Thursday	OTAY MESA OTAY MESA OTAY MESA	Residential Residential Residential
S2323	SS-030700-PV1 SS-030702-PV1 SS-030704-PV1 SS-030706-PV1 SS-030707-PV1 SS-024597-PV1 SS-024598-PV1	SEA CORAL DR SEA CORAL DR SEA CORAL DR SEA CORAL DR SEA DRIFT WY SEA DRIFT WY	SEA ROBIN CT SEA MAID CT SEA LILY CT SURFWOOD LN SEA REEF DR	SEA LILY CT SEA REEF DR OCEAN VIEW HILLS PY SURFWOOD LN	8 8 8 8	Thursday Thursday Thursday Thursday	OTAY MESA OTAY MESA OTAY MESA OTAY MESA	Residential Residential Residential Residential
S2323	SS-030700-PV1 SS-030702-PV1 SS-030704-PV1 SS-030706-PV1 SS-030707-PV1 SS-024597-PV1	SEA CORAL DR SEA CORAL DR SEA CORAL DR SEA CORAL DR SEA DRIFT WY	SEA ROBIN CT SEA MAID CT SEA LILY CT SURFWOOD LN	SEA LILY CT SEA REEF DR OCEAN VIEW HILLS PY	8 8 8	Thursday Thursday Thursday	OTAY MESA OTAY MESA OTAY MESA	Residential Residential Residential
S2323 S2323	SS-030700-PV1 SS-030702-PV1 SS-030704-PV1 SS-030706-PV1 SS-030707-PV1 SS-024597-PV1 SS-024598-PV1 SS-024599-PV1	SEA CORAL DR SEA CORAL DR SEA CORAL DR SEA CORAL DR SEA DRIFT WY SEA DRIFT WY SEA DRIFT WY	SEA ROBIN CT SEA MAID CT SEA LILY CT SURFWOOD LN SEA REEF DR COVE VIEW WY	SEA LILY CT SEA REEF DR OCEAN VIEW HILLS PY SURFWOOD LN SEA REEF DR	8 8 8 8 8 8	Thursday Thursday Thursday Thursday Thursday	OTAY MESA OTAY MESA OTAY MESA OTAY MESA OTAY MESA	Residential Residential Residential Residential Residential

SLURRY SEAL GROUP 2323 IO: 21005219 STREET LIST

Work	Asset ID	Street Name	Cross Street 1	STREET LIST Cross Street 2	CD	Trash Day	Community Planning Area	Functional
Order S2323	SS-024613-PV1	SEA REEF DR	STARFISH WY	SEAFIELD PL	8	Thursday	OTAY MESA	Classification Residential
S2323	SS-024614-PV1	SEA REEF DR	SEAFIELD PL	SEA REEF PL	8	Thursday	OTAY MESA	Residential
S2323	SS-024615-PV1	SEA REEF DR	SEA REEF PL	SEA DRIFT WY	8	Thursday	OTAY MESA	Residential
S2323	SS-024616-PV1	SEA REEF DR	SEA DRIFT WY	SURFSIDE DR	8	Thursday	OTAY MESA	Residential
S2323	SS-024617-PV1	SEA REEF DR	SURFSIDE DR	SURFPOINT WY	8	Thursday	OTAY MESA	Residential
S2323	SS-030545-PV1	SEA REEF DR	SURFPOINT WY	SURFTIDE LN	8	Thursday	OTAY MESA	Residential
S2323	SS-030546-PV1	SEA REEF DR	SURFTIDE LN	SEA CORAL DR	8	Thursday	OTAY MESA	Residential
S2323	SS-024618-PV1	SEA REEF PL	SEA REEF DR	END	8	Thursday	OTAY MESA	Residential
S2323	SS-030701-PV1	SEA ROBIN CT	BEGIN	SEA CORAL DR	8	Thursday	OTAY MESA	Residential
S2323	SS-031562-PV1	SEA STRAND LN	ANGLER PL	SEAGLEN WY	8	Thursday	OTAY MESA	Residential
S2323 S2323	SS-030696-PV1 SS-030699-PV1	SEA URCHIN DR SEA WATER LN	BEGIN SEA CORAL DR	SURF CREST DR SURF CREST DR	8	Thursday Thursday	OTAY MESA OTAY MESA	Residential Residential
S2323	SS-024652-PV1	SEAFIELD PL	SEA CORAL DR	END	8	Thursday	OTAY MESA	Residential
S2323	SS-031055-PV1	SEAFIRE PT	SEAGLEN WY	OCEAN VIEW HILLS PY	8	Thursday	OTAY MESA	Residential
S2323	SS-031067-PV1	SEAGLEN WY	SEAHILL CT	SEA FIRE PT	8	Thursday	OTAY MESA	Residential
S2323	SS-031069-PV1	SEAGLEN WY	JADE COVE CT	SEAHILL CT	8	Thursday	OTAY MESA	Residential
S2323	SS-031071-PV1	SEAGLEN WY	SAND DRIFT PT	JADE COVE CT	8	Thursday	OTAY MESA	Residential
S2323	SS-031073-PV1	SEAGLEN WY	BREAKERS WY	SAND DRIFT PT	8	Thursday	OTAY MESA	Residential
S2323	SS-031075-PV1	SEAGLEN WY	BEGIN	BREAKERS WY	8	Thursday	OTAY MESA	Residential
S2323	SS-031549-PV1	SEAGLEN WY	SANDY CAPE CT	SEAGREEN PL	8	Thursday	OTAY MESA	Residential
S2323	SS-031550-PV1	SEAGLEN WY	SEAGREEN PL	SEA STRAND LN	8	Thursday	OTAY MESA	Residential
S2323	SS-031551-PV1	SEAGLEN WY	SEA STRAND LN	HIDDEN TRAILS RD	8	Thursday	OTAY MESA	Residential
\$2323 \$2323	SS-031560-PV1	SEAGLEN WY	SEAFIRE PT	SANDY CAPE CT	8	Thursday	OTAY MESA	Residential
S2323 S2323	SS-031557-PV1 SS-031558-PV1	SEAGREEN PL SEAGREEN PL	ANGLER PL SEAGLEN WY	SEAGLEN WY ISLAND KETCH CT	8	Thursday Thursday	OTAY MESA OTAY MESA	Residential Residential
S2323	SS-031559-PV1	SEAGREEN PL	ISLAND KETCH CT	BERYL COVE PT	8	Thursday	OTAY MESA	Residential
S2323	SS-031068-PV1	SEAHILL CT	SEAGLEN WY	END	8	Thursday	OTAY MESA	Residential
S2323	SS-025519-PV1	STANDLAKE ST	SATELLITE BL	WOLVISTON WY	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-025520-PV1	STANDLAKE ST	WOLVISTON WY	ROYSTON DR	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-025542-PV1	STARFISH WY	SEA REEF DR	OCEAN VIEW HILLS PY	8	Thursday	OTAY MESA	Residential
S2323	SS-025543-PV1	STARFISH WY	BEGIN	SEA REEF DR	8	Thursday	OTAY MESA	Residential
S2323	SS-030560-PV1	SURF CREST DR	SURFCLIFF PT	SEA CORAL DR	8	Thursday	OTAY MESA	Residential
S2323	SS-030561-PV1	SURF CREST DR	SEA CORAL DR	DEL SOL BL	8	Thursday	OTAY MESA	Residential
S2323	SS-030694-PV1	SURF CREST DR	SEA BIRD WY	SEA WATER LN	8	Thursday	OTAY MESA	Residential
S2323 S2323	SS-030695-PV1 SS-030719-PV1	SURF CREST DR SURF CREST DR	SEA WATER LN SEA URCHIN DR	SEA URCHIN DR SURFCLIFF PT	8	Thursday Thursday	OTAY MESA OTAY MESA	Residential Residential
S2323	SS-030554-PV1	SURF SHOAL PT	SURFWOOD LN	END	8	Thursday	OTAY MESA	Residential
S2323		SURFBREAKER PT	SURFWOOD LN	END	8	Thursday	OTAY MESA	Residential
S2323	SS-030555-PV1		SURF CREST DR	END	8	Thursday	OTAY MESA	Residential
S2323	SS-030551-PV1	SURFPOINT WY	SEA REEF DR	SURFWOOD LN	8	Thursday	OTAY MESA	Residential
S2323	SS-030552-PV1	SURFPOINT WY	SURFWOOD LN	DEL SOL BL	8	Thursday	OTAY MESA	Residential
S2323	SS-025963-PV1	SURFSIDE DR	COVE VIEW WY	SEA REEF DR	8	Thursday	OTAY MESA	Residential
S2323	SS-025964-PV1	SURFSIDE DR	SEA REEF DR	SURFWOOD LN	8	Thursday	OTAY MESA	Residential
S2323	SS-025965-PV1	SURFSIDE DR	SURFWOOD LN	END	8	Thursday	OTAY MESA	Residential
S2323	SS-030550-PV1	SURFTIDE LN	SEA REEF DR	SURFWOOD LN	8	Thursday	OTAY MESA	Residential
S2323	SS-025966-PV1	SURFWOOD LN	SEA DRIFT WY	SURFSIDE DR	8	Thursday	OTAY MESA	Residential
\$2323	SS-025967-PV1	SURFWOOD LN SURFWOOD LN	SURFSIDE DR SURFBREAKER PT	SURFBREAKER PT	8	Thursday	OTAY MESA OTAY MESA	Residential
S2323 S2323	SS-030547-PV1 SS-030548-PV1	SURFWOOD LN	SURF SHOAL PT	SURF SHOAL PT	8	Thursday Thursday	OTAY MESA OTAY MESA	Residential Residential
S2323	SS-030549-PV1		SURFPOINT WY	SURFTIDE LN	8	Thursday	OTAY MESA	Residential
S2323	SS-026027-PV1	SWITZERLAND DR	GROVE AV	TOBOGGAN WY	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-026028-PV1	SWITZERLAND DR	TOBOGGAN WY	HANSEL DR	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-026029-PV1	SWITZERLAND DR	HANSEL DR	ILEX AV	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-026128-PV1	TAMARAND WY	THERMAL AV	STANDLAKE ST	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-026354-PV1	THELBORN WY	THERMAL AV	STANDLAKE ST	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-028369-PV1	WEBSTER AV	S 28TH ST	S 29TH ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-028370-PV1	WEBSTER AV	S 29TH ST	S 30TH ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-028371-PV1	WEBSTER AV	S 30TH ST	S 31ST ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323 S2323	SS-028372-PV1 SS-028373-PV1	WEBSTER AV WEBSTER AV	S 32ND ST S 31ST ST	S BANCROFT ST S 32ND ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential Residential
S2323 S2323	SS-028373-PV1 SS-029038-PV1	WODEN ST	ACACIA ST	BIRCH ST	8	Wednesday Wednesday	SOUTHEASTERN SAN DIEGO SOUTHEASTERN SAN DIEGO	Residential
S2323 S2323	SS-029038-PV1	WODEN ST	BIRCH ST	COTTONWOOD ST	8	Wednesday	SOUTHEASTERN SAN DIEGO	Residential
S2323	SS-029039-PV1	WOLVISTON WY	ARKLOW PL	STANDLAKE ST	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-029043-PV1	WOLVISTON WY	STANDLAKE ST	STANDLAKE ST	8	Thursday	OTAY MESA-NESTOR	Residential
S2323	SS-001407-PV1	60TH ST	MEADE AV	TROJAN AV	9	Friday	EASTERN AREA	Residential
S2323	SS-001408-PV1	60TH ST	BEGIN	MEADE AV	9	Friday	EASTERN AREA	Residential
S2323	SS-006322-PV1	CARLING DR	CARLING WY	ADELAIDE AV	9	Friday	EASTERN AREA	Residential
S2323	SS-006323-PV1	CARLING WY	TARRAGONA DR	TARRAGONA DR	9	Friday	EASTERN AREA	Residential
S2323	SS-006324-PV1	CARLING WY	TARRAGONA DR	CARLING DR	9	Friday	EASTERN AREA	Residential
S2323	SS-026184-PV1	TARRAGONA DR	ADELAIDE AV	CARLING WY	9	Friday	EASTERN AREA	Residential
S2323	SS-027954-PV1	VIEW PL	BEGIN	COLLEGE AV	9	Friday	EASTERN AREA	Residential

APPENDIX I

CONTRACTOR'S DAILY QUALITY CONTROL INSPECTION REPORT

Appendix I

City of San Diego Asphalt Concrete Overlay Contractor's Daily Quality Control Inspection Report

Project Title:		Date:
-		
Locations:	1	
	2	
	3	
	S	
Asphalt Mix Specificat	ion: Attached Supplier:	
Dig out Locations:	1	
	2	
	3	
Tack Coat Application	Rate @ Locations:	
	1	
	2	
	2 3	
Asphalt Temperature	at Placement @ Locations:	
	1	
	2	
	3	
Asphalt Depth @Loca		
	1	
	2	
	3	
Compaction Test Resu	ult @Locations:	
	1	

2._____

3._____

Location and nature of defects:

1
2
3
Remedial and Corrective Actions taken or proposed for Engineer's approval:
1
2
3
Date's City Laboratory representative was present:
1
2
3
Verified the following: Initials:
1. Proper Storage of Materials & Equipment
2. Proper Operation of Equipment
3. Adherence to Plans and Specs
4. Review of QC Tests
5. Safety Inspection
Deviations from QCP (see attached)
Quality Control Plan Administrator's Signature: Date Signed:

City of San Diego Rubber Polymer Modified Slurry Contractor's Daily Quality Control Inspection Report

Project Title:	Date:
Ambient Temperature (Start of Work):	Time:
EnvironmentalConsiderations:	
Locations (Address Range/CrossStreets):	
1	
2	
3	
Approved Mix Design:	
Material Suppliers:	
RPMS Type(s):	
Slurry Machine #'s:	
Estimated Cure Time (Break) of Slurry:	
Pre-Mix (Per 100 Counts)	
Gate Setting/Emulsion %:	
Aggregate Weight:	
Cement % (by weight of aggregate):	
Crumb Rubber % (by volume of cement):	
Machine Inspection	
Leaks:	
Sprayers:	
Emulsion Filter:	
Carbon Black:	
Spreader Box Inspection	
Cleanliness:	
Augers:	
Rubbers:	
Fabric:	_
Runners:	

Page 1 of 2

City of San Diego Rubber Polymer Modified Slurry Contractor's Daily Quality Control Inspection Report

Project Conditions
Crack Fill:
Asphalt Deficiencies:
Cleanliness:
Impediments/Other:
Communication to Client/ ResidentEngineer
Crack Fill:
Asphalt Deficiencies:
Cleanliness:
Impediments/Other:
<u>Test Lab</u>
Tech:Time on Site:
Wet Track Abrasion:
Consistency Test:
Extraction Test:
Water Content:
Spread Rate:
Notes
QCP Administrator Signature: Date Signed:

APPENDIX J

SAMPLE OF PUBLIC NOTICES (SB1 FUNDED ONLY)



CONSTRUCTION NOTICE

PROJECT TITLE

Street Resurfacing

As part of the Capital Improvements Program (CIP) project, funded in part by State Gas Tax revenue (SB1), in your community, street resurfacing has been scheduled for the following date and locations:

Thursday, Aug. 31 at 7 p.m. to Friday, Sept. 1 at 5 a.m.

The work will take place:


- Sassafras Street/India Street
- Sassafras Street/Kettner Boulevard

How your neighborhood may be impacted:

- No parking signs will be posted at least 72 hours before work begins. Vehicles in violation of signs **will be towed.**
- Temporary road closures, traffic rerouting, parking and access restrictions will be in effect during the work hours.
- Access to driveways will not be available when resurfacing is taking place at your driveway. Please allot extra time for ingress/egress from driveways and direct all questions about driveway access to the foreman on site.
- Trash service schedule will not be impacted. Please place trash cans in normal pickup area.

City of San Diego contractor contact information:









PROJECT TITLE

Street Resurfacing

As part of the Capital Improvements Program (CIP) project, funded in part by State Gas Tax revenue (SB1), in your community, street resurfacing has been scheduled for the following date and locations:

Thursday, Aug. 31 at 7 p.m. to Friday, Sept. 1 at 5 a.m.

The work will take place:

- Sassafras Street/India Street
- Sassafras Street/Kettner Boulevard

How your neighborhood may be impacted:

- No parking signs will be posted at least 72 hours before work begins. Vehicles in violation of signs **will be towed.**
- Temporary road closures, traffic rerouting, parking and access restrictions will be in effect during the work hours.
- Access to driveways will not be available when resurfacing is taking place at your driveway.
 Please allot extra time for ingress/egress from driveways and direct all questions about driveway access to the foreman on site.
- Trash service schedule will not be impacted. Please place trash cans in normal pickup area.

City of San Diego contractor contact information:

To contact the City of San Diego: SD Public Works 619-533-4207 | engineering@sandiego.gov | sandiego.gov/CIP

This information is available in alternative formats upon request.

APPENDIX K

ADVANCED CONSTRUCTION NOTICE



ASPHALT REPAIR, CRACK SEAL, SLURRY SEAL





Construction Notice

The City of San Diego has contracted with **[INSERT CONTRACTOR NAME]** to perform maintenance on certain streets in your neighborhood. **Over the next two to three months, [INSERT CONTRACTOR NAME]** will complete preventive maintenance to fill pavement cracks and add a slurry seal coating to help preserve asphalt streets near your address. Please accept our apology for any inconveniences this work may cause. Your patience and cooperation will help to get this work completed safely and with minimal interruption of your daily activities.

Work will be performed between the hours of **8:30 AM and 3:30 PM**. The general order of work will include:

- 1. "No Parking" signs set out 72 hours in advance of the work.
- 2. Asphalt repairs, crack seal, weed abatement, and street sweeping
- 3. Placement of slurry seal; typically 7-14 days following the asphalt repairs. Occasionally, two coats of slurry seal are applied on two different days.

How will I be affected?

Before 7 a.m. on the day of the slurry seal work, residential streets may be completely closed to all vehicles. That makes it important to plan ahead for parking on a street nearby or for leaving home before 7 a.m. that day. It is also important to help keep the street dry before the work begins. Please turn off any sprinklers or other irrigation systems the night before.

When possible, some streets will be slurry sealed in stages to allow for limited access while the work is underway. It is important to obey the traffic control and "No Parking" warnings and to stay off the slurry seal until the street is reopened for traffic – normally by 5 p.m. the same day.

What can I expect once the work is completed?

Slurry seal has a light brown color when it is first applied to the street. It changes color to black after a few hours of exposure to sunlight and heat. That change is important and helps confirm that the newly sealed street is ready for vehicle traffic. *Again, it is important to protect new slurry seal work by staying off the street until traffic control and parking restrictions are removed by work crews.*

Slurry seal can appear rough-at-the-edges when first applied and may even show some tire tracks or minor gouges once vehicles are allowed back on to the recently sealed streets. These marks will disappear as more traffic travels across the street and as the sealant continues to dry over time.

Please note: Slurry seal is used to protect streets in generally good condition from further deterioration and does not return streets to "as new" condition. Slurry seal helps to extend a street's life by three to seven years. Complete replacements are limited to those streets that are in fair to poor condition.

What about trash pickup on the day of the work?

If the day of the planned slurry seal work falls on the same day as your trash collection, please bring your trash bins out early. Work crews will coordinate with the trash hauler to ensure your trash is collected prior to street closure for that day.

What about regular street sweeping?

Regular street sweeping will be suspended during the slurry seal work to allow the new coating to properly set. The entire street sweeping route will be suspended allowing you to park on nearby streets normally affected by "no-parking" restrictions associated with those routes.

When will street striping and markings be restored?

Any striping or markings covered over by the slurry seal effort will be restored within a few weeks following the work. Some temporary markers or signs may be installed to help with traffic control until the striping is restored.

Contact Information:

For any questions related to the slurry seal work planned in your neighborhood, please contact the Project Manager at **[INSERT CONTRACTOR NAME]** - **[INSERT CONTRACTOR PHONE NUMBER]**. You may also submit questions or requests for additional services via the City's *Get It Done* system at https://www.sandiego.gov/get-it-done.

ATTACHMENT F

RESERVED

ATTACHMENT G

CONTRACT AGREEMENT

ATTACHMENT G

CONTRACT AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, herein called "City", and <u>Pavement Coatings Co.</u>, herein called "Contractor" for construction of **Slurry Seal Group 2323**; Bid No. **K-23-2189-DBB-3**; in the total amount of <u>Four Million Six Hundred Ninety</u> <u>One Thousand Four Hundred Fifty Six Dollars and Thirty Cents (\$4,691,456.30)</u>.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the parties hereto, City and Contractor agree as follows:

- 1. The following are incorporated into this contract as though fully set forth herein:
 - (a) The attached Faithful Performance and Payment Bonds.
 - (b) The attached Proposal included in the Bid documents by the Contractor.
 - (c) Reference Standards listed in the Instruction to Bidders and the Supplementary Special Provisions (SSP).
 - (d) That certain documents entitled **Slurry Seal Group 2323**, on file in the office of the Purchasing & Contracting Department as Document No. **21005219**, as well as all matters referenced therein.
- 2. The Contractor shall perform and be bound by all the terms and conditions of this contract and in strict conformity therewith shall perform and complete in a good and workmanlike manner **Slurry Seal Group 2323**, Bid Number **K-23-2189-DBB-3**, San Diego, California.
- 3. For such performances, the City shall pay to Contractor the amounts set forth at the times and in the manner and with such additions or deductions as are provided for in this contract, and the Contractor shall accept such payment in full satisfaction of all claims incident to such performances.
- 4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or employee of the City for or on account of anything done or omitted to be done in connection with this contract, nor shall any such officer, agent, or employee be liable hereunder.
- 5. This contract is effective as of the date that the Mayor or designee signs the agreement and is approved by the City Attorney in accordance with San Diego Charter Section 40.

CONTRACT AGREEMENT (continued)

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its Mayor or designee, pursuant to Municipal Code <u>§22.3102</u> authorizing such execution.

THE CITY OF SAN DIEGO

amau By

APPROVED AS TO FORM

Mara W. Elliott, City Attorney By

Print Name: <u>Stephen Samara</u> Principal Contract Specialist Purchasing & Contracting Department

Print Name: CASSANDRA MOUGIN Deputy City Attorney

Date: 8/30/2023

2023 Date:

CONTRACTOR Bv

Print Name: Tom Mucenski

Title: Secretary

Date:______8/14/2023

City of San Diego License No.: B2011011250

State Contractor's License No.: 303609

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: <u>1000003382</u>

CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid are true and correct.

BIDDER'S GENERAL INFORMATION

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws and regulations of the United States and the State of California, the undersigned hereby proposes to furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents incorporated by reference in the Bidding Documents.

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

DRUG-FREE WORKPLACE

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", of the project specifications, and that;

This company has in place a drug-free workplace program that complies with said policy. I further certify that each subcontract agreement for this project contains language which indicates the subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined.

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, "California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act". of the project specifications, and that:

This company has in place workplace program that complies with said policy. I further certify that each subcontract agreement for this project contains language which indicates the subcontractor's agreement to abide by the provisions of the policy as outlined.

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE

I declare under penalty of perjury that I am authorized to make this certification on behalf of the company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project specifications, and that Contractor has complied with those requirements.

I further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.

EQUAL BENEFITS ORDINANCE CERTIFICATION

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code (SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq., throughout the duration of this Contract.

PRODUCT ENDORSEMENT

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement identifying or referring to the City as the user of a product or service requires the prior written approval of the City.

AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the _____ DAY OF _____, 2____ the undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, for:

Slurry Seal Group 2323

(Project Title)

as particularly described in said contract and identified as Bid No. **K-23-2189-DBB-3**; SAP No. (IO) **21005219**; and **WHEREAS**, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal manner"; and **WHEREAS**, said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this ______ DAY OF ______, _____.

Ву:_____

Contractor

ATTEST:

State of _____ County of _____

On this______ DAY OF _____, 2____, before the undersigned, a Notary Public in and for said County and State, duly commissioned and sworn, personally appeared______ known to me to be the ______ Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State

COMPANY LETTERHEAD

CERTIFICATE OF COMPLIANCE

Materials and Workmanship Compliance

For Contract or Task_____

I certify that the material listed below complies with the materials and workmanship requirements of the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the contract listed above.

I also certify that I am an official representative for______, the manufacturer of the material listed above. Furthermore, I certify that where California test methods, physical or chemical test requirements are part of the specifications, that the manufacturer has performed the necessary quality control to substantiate this certification.

Material Description:

Manufacturer:
Model:
Serial Number (if applicable)
Quantity to be supplied:
Remarks:
Signed by:
Printed Name:
Title:
Company:
Date:

City of San Diego

Engineering & Capital Projects Department, CMFE Division

NOTICE OF MATERIALS TO BE USED

Го: <u></u>		Date:	, 20
	Resident Engineer		

in the City of San Diego, will be obtained from sources herein designated.

CONTRACT ITEM NO. (Bid Item)	KIND OF MATERIAL (Category)	NAME AND ADDRESS WHERE MATERIAL CAN BE INSPECTED (At Source)

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to delivery, in accordance with Section 4 – CONTROL OF MATERIALS of the WHITEBOOK, where it is practicable, and in accordance with your policy. It is understood that source inspection does not relieve the Contractor of full responsibility for incorporating in the work, materials that comply in all respects with the contract plans and specifications, nor does it preclude subsequent rejection of materials found to be undesirable or unsuitable.

Distribution:

Supplier

Signature of Supplier

Address

SUBCONTRACTOR LISTING (OTHER THAN FIRST TIER)

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR). The Bidder is to list below the name, address, license number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).

Prime Contractor Name: Pavement Coatings Co.

NAME, ADDRESS AND TELEPHONE NUMBE OF SUBCONTRACTOR	R CONSTRUCTOR OR DESIGNER	DIR REGISTRATION NUMBER	SUBCONTRACTOR LICENSE NUMBER	TYPE OF WORK
Name:NONE				
City:				
State:				
Zip:				
Phone:				
Email:				
Name:				
Address:				
City:				
State:				
Zip:				
Phone:				
Email:				
Name:				
Address:				
City:				
State:				
Zip:				
Phone:				
Email: Name:				
Address:				
City:				
State:				
Zip:				
Phone:				
Email:				

**** USE ADDITIONAL FORMS AS NECESSARY ****

LIST OF SUBCONTRACTORS

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions – General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

NAME, ADDRESS AND TELEPHONE NUMBER OF SUBCONTRACTOR	CONSTRUCTOR OR DESIGNER	SUBCONTRACTOR LICENSE NUMBER	TYPE OF WORK	DOLLAR VALUE OF SUBCONTRACT	MBE, WBE, DBE, DVBE, OBE, ELBE, SLBE, SDB, WoSB, HUBZone, OR SDVOSB®	WHERE CERTIFIED®	CHECK IF JOINT VENTURE PARTNERSHIP
Name:							
Name:							

Image: State of the state of

	Certified Minority Busiliess Enterprise	IVIDE	Certified Woman Busiliess Enterprise	VVDE
	Certified Disadvantaged Business Enterprise	DBE	Certified Disabled Veteran Business Enterprise	DVBE
	Other Business Enterprise	OBE	Certified Emerging Local Business Enterprise	ELBE
	Certified Small Local Business Enterprise	SLBE	Small Disadvantaged Business	SDB
	Woman-Owned Small Business	WoSB	HUBZone Business	HUBZone
	Service-Disabled Veteran Owned Small Business	SDVOSB		
2	As appropriate, Bidder shall indicate if Subcontractor is certif	ied by:		
	City of San Diego	CITY	State of California Department of Transportation	CALTRANS
	California Public Utilities Commission	CPUC		
	State of California's Department of General Services	CADoGS	City of Los Angeles	LA
	State of California	CA	U.S. Small Business Administration	SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

W/RF

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION

NAME, AI	DDRESS AND TELEPHONE NUMBER OF VENDOR/SUPPLIER	MATERIALS OR SUPPLIES	DOLLAR VALUE OF MATERIAL OR SUPPLIES	SUPPLIER (Yes/No)	MANUFACTURER (Yes/No)	MBE, WBE, DBE, DVBE, OBE, ELBE, SLBE, SDB, WoSB, HUBZone, OR SDVOSB①	WHERE CERTIFIED®
Name:							
City:							
State:							
Phone:							
Email:							
Name:							
Email:							
		<u> </u>	<u> </u>		<u> </u>	L	1
	s appropriate, Bidder shall identify Vendor		-	•	-	for OBE, SLBE and ELBE):	
	Certified Minority Business Enterprise				siness Enterprise		WBE DVBE
Certified Disadvantaged Business Enterprise Other Business Enterprise		rise DE	BE Certif	ied Disabled Ve	eteran Business Enterp	orise	DVRF

	Certified Disadvantaged Business Enterprise	DBE	Certified Disabled Veteran Business Enterprise	DVBE
	Other Business Enterprise	OBE	Certified Emerging Local Business Enterprise	ELBE
	Certified Small Local Business Enterprise	SLBE	Small Disadvantaged Business	SDB
	Woman-Owned Small Business	WoSB	HUBZone Business	HUBZone
	Service-Disabled Veteran Owned Small Business	SDVOSB		
2	As appropriate, Bidder shall indicate if Vendor/Supplier is cer	tified by:		
	City of San Diego	CITY	State of California Department of Transportation	CALTRANS
	California Public Utilities Commission	CPUC		
	State of California's Department of General Services	CADoGS	City of Los Angeles	LA
	State of California	CA	U.S. Small Business Administration	SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

ELECTRONICALLY SUBMITTED FORMS

FAILURE TO FULLY <u>COMPLETE</u> AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR BID NON-RESPONSIVE.

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS

The following forms are to be completed by the bidder and submitted (uploaded) electronically with the bid in PlanetBids.

- A. BID BOND See Instructions to Bidders, Bidders Guarantee of Good Faith (Bid Security) for further instructions
- **B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS**
- C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM
- D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR
- E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS

BID BOND

See Instructions to Bidders, Bidder Guarantee of Good Faith (Bid Security)

KNOW ALL MEN BY THESE PRESENTS,

That Pavement Coatings Co.	as Principal,					
and <u>The Ohio Casualty Insurance Company</u>	as Surety, are held					
and firmly bound unto The City of San Diego hereinafter called '	"OWNER," in the sum					
of 10% OF THE TOTAL BID AMOUNT for the payment of which sum, well a	nd truly to be made, we					
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,						
firmly by these presents.						

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under the bidding schedule(s) of the OWNER's Contract Documents entitled

Slurry Seal Group 2323

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form of agreement bound with said Contract Documents, furnishes the required certificates of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit, including a reasonable attorney's fee to be fixed by the court.

July 11th 20 23 dav of SIGNED AND SEALED, this

Pavement Coatings Co. (Principal)

(SEAL)

The Ohio Casualty Insurance Company (SEAL) (Surety)

(Signature) Brigid Lopez, Attorney-in-Fact

(Signature) Tom mucenski, secretary (SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

	r officer completing this certificate verifies only the identity of the individual who signed the certificate is attached, and not the truthfulness, accuracy, or validity of that document.
State of California)
County of Orange)
On July 11, 2023	before me, <u>Evett Lam, Notary Public</u>
Date	Here Insert Name and Title of the Officer
personally appeared	Brigid Lopez
	Name(\$) of Signer(\$)

who proved to me on the basis of satisfactory evidence to be the person(x) whose name(x) is/axe subscribed to the within instrument and acknowledged to me that km/she/kbeyx executed the same in km/s/her/tkm/x authorized capacity(kes), and that by km/s/her/tkm/signature(x) on the instrument the person(x), or the entity upon behalf of which the person(x) acted, executed the instrument.



I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Signature of Notary Public

Place Notary Seal Above

OPTIONAL -

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document			
Title or Type of Document:	Document Date:		
Number of Pages: Signer(s) Other Than	Named Above:		
Capacity(ies) Claimed by Signer(s)			
Signer's Name:	Signer's Name:		
Corporate Officer – Title(s):	Corporate Officer — Title(s):		
Partner – Limited General	Partner – Limited General		
Individual Attorney in Fact	Individual Attorney in Fact		
Trustee Guardian or Conservator	□ Trustee □ Guardian or Conservator		
Other:	Other:		
Signer Is Representing:	Signer Is Representing:		
• / • •			

©2014 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

> Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company

Certificate No: 8208193-971991

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Brian A. McGoldrick, Brigid Lopez, Evett Lam, Marisella Rivera

all of the city of Placentia state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 21st day of June 2022





The Ohio Casualty Insurance Company West American Insurance Company By:

Liberty Mutual Insurance Company

David M. Carey, Assistant Secretary

State of PENNSYLVANIA SS County of MONTGOMERY

きょうふ

quarantees

credit

mortgage, note, loan, letter of ci e, interest rate or residual value

Not valid for m currency rate,

On this <u>21st</u> day of <u>June</u>, <u>2022</u> before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

PAST -A VSYLVA OTARY PUB

Commonwealth of Pennsylvania - Notary Seal Teresa Pastella, Notary Public Montgomery County mmission expires March 28, 2025 Commission number 1126044 Member, Pennsylvania Association of Notaries

By: Jeresa Pastella Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-infact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C, Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 11 day of July



(POA) verification inquiries, HOSUR@libertymutual.com f Attorney or email H and/or Power of II 610-832-8240 bond ar ase call (For bon please (

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of Cal	ifornia)
County of _	Riverside)
On	July 18, 2023	before me,	Melissa Ailshie, Notary Public
	Date		Here Insert Name and Title of the Officer
personally appeared			Tom Mucenski
			Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/dre subscribed to the within instrument and acknowledged to me that he/s/he/th/ey executed the same in his/h/er/th/eir authorized capacity(i/es), and that by his/h/er/th/eir signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Melissa Libhi Signature of Notary Public

Place Notary Seal Above

OPTIONAL -

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document Title or Type of Document: <u>Bid Bond</u>	Document Date: 07/11/2023		
Number of Pages: _1 Signer(s) Other Than			
Capacity(ies) Claimed by Signer(s)			
Signer's Name:	Signer's Name:		
Corporate Officer – Title(s):	Corporate Officer — Title(s):		
Partner – Limited General	Partner – Limited General		
Individual Attorney in Fact	Individual Attorney in Fact		
Trustee Guardian or Conservator	Trustee Guardian or Conservator		
Other:	Other:		
Signer Is Representing:	Signer Is Representing:		

©2014 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907

CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of all instances within the past 10 years where a complaint was filed or pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

- The undersigned certifies that within the past 10 years the Bidder has NOT been the subject of a complaint or pending action in a legal administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
- The undersigned certifies that within the past 10 years the Bidder has been the subject of a complaint or pending action in a legal administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, vendors or suppliers. A description of the status or resolution of that complaint, including any remedial action taken and the applicable dates is as follows:

DATE OF CLAIM	LOCATION	DESCRIPTION OF CLAIM	LITIGATION (Y/N)	STATUS	RESOLUTION/REMEDIAL ACTION TAKEN
		N/A			
		5			
	⁶				

Contractor Name: Pavement Coatings Co.

James Wu Title Vice President Certified By Name Date 07/18/2023 Signature USE ADDITIONAL FORMS AS NECESSARY

Mandatory Disclosure of Business Interests Form

BIDDER/PROPOSER INFORMATION

Legal Name			DBA
Pavement Coatings Co.		N/A	
Street Address	City	State Zip	
10240 San Sevaine Way, Jurupa Valley		CA 91752	
Contact Person, Title		Phone	Fax
James Wu, Vice President		(714) 826-3011 (714) 826-3129	

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed transaction (SDMC § 21.0103).

* The precise nature of the interest includes:

- the percentage ownership interest in a party to the transaction,
- the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the
- transaction, the value of any financial interest in the transaction,
- any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any
- philanthropic, scientific, artistic, or property interest in the transaction.

** Directly or indirectly involved means pursuing the transaction by:

- communicating or negotiating with City officers or employees,
- submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City,
- or directing or supervising the actions of persons engaged in the above activity.

Dunaidant	
President	
Employer (if different than Bidder/Proposer)	
Pavement Coatings Co.	

General Contractors - 50% or Greater

Vice President	
Employer (if different than Bidder/Proposer)	
Pavement Coatings Co.	

* Use Additional Pages if Necessary *

Under penalty of perjury under the laws of the State of California, I certify that I am responsible for the completeness and accuracy of the responses contained herein, and that all information provided is true, full and Complete to the best of my knowledge and belief. I agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, I learn that any portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to timely provide the Mayor or Designee with written notice is grounds for Contract termination.

James Wu, Vice President

Print Name, Title

Signature

07/18/2023 Date

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business Interests Form is submitted.

ELECTRONICALLY SUBMITTED FORMS

FAILURE TO FULLY <u>COMPLETE</u> AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR BID NON-RESPONSIVE.

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS

The following forms are to be completed by the bidder and submitted (uploaded) electronically with the bid in PlanetBids.

- A. BID BOND See Instructions to Bidders, Bidders Guarantee of Good Faith (Bid Security) for further instructions
- B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS
- C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM
- D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR
- E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS

BID BOND

See Instructions to Bidders, Bidder Guarantee of Good Faith (Bid Security)

KNOW ALL MEN BY THESE PRESENTS,

That Pavement Coatings Co.	as Principal,
and <u>The Ohio Casualty Insurance Company</u>	as Surety, are held
and firmly bound unto The City of San Diego hereinafter called '	"OWNER," in the sum
of 10% OF THE TOTAL BID AMOUNT for the payment of which sum, well a	nd truly to be made, we
bind ourselves, our heirs, executors, administrators, successors, and assign	ns, jointly and severally,
firmly by these presents.	

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under the bidding schedule(s) of the OWNER's Contract Documents entitled

Slurry Seal Group 2323

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form of agreement bound with said Contract Documents, furnishes the required certificates of insurance, and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit, including a reasonable attorney's fee to be fixed by the court.

July 11th 20 23 dav of SIGNED AND SEALED, this

Pavement Coatings Co. (Principal)

(SEAL)

The Ohio Casualty Insurance Company (SEAL) (Surety)

(Signature) Brigid Lopez, Attorney-in-Fact

(Signature) Tom mucenski, secretary (SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

	r officer completing this certificate verifies only the identity of the individual who signed the certificate is attached, and not the truthfulness, accuracy, or validity of that document.
State of California)
County of Orange)
On July 11, 2023	before me, <u>Evett Lam, Notary Public</u>
Date	Here Insert Name and Title of the Officer
personally appeared	Brigid Lopez
	Name(\$) of Signer(\$)

who proved to me on the basis of satisfactory evidence to be the person(x) whose name(x) is/axe subscribed to the within instrument and acknowledged to me that km/she/kbeyx executed the same in km/s/her/tkm/x authorized capacity(kes), and that by km/s/her/tkm/signature(x) on the instrument the person(x), or the entity upon behalf of which the person(x) acted, executed the instrument.



I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Signature of Notary Public

Place Notary Seal Above

OPTIONAL -

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document			
Title or Type of Document:	Document Date:		
Number of Pages: Signer(s) Other Than			
Capacity(ies) Claimed by Signer(s)			
Signer's Name:	Signer's Name:		
Corporate Officer – Title(s):	Corporate Officer — Title(s):		
Partner – Limited General	Partner – Limited General		
Individual Attorney in Fact	Individual Attorney in Fact		
Trustee Guardian or Conservator	□ Trustee □ Guardian or Conservator		
Other:	Other:		
Signer Is Representing:	Signer Is Representing:		
• / • •			

©2014 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

> Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company

Certificate No: 8208193-971991

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Brian A. McGoldrick, Brigid Lopez, Evett Lam, Marisella Rivera

all of the city of Placentia state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 21st day of June 2022





The Ohio Casualty Insurance Company West American Insurance Company By:

Liberty Mutual Insurance Company

David M. Carey, Assistant Secretary

State of PENNSYLVANIA SS County of MONTGOMERY

きょうふ

quarantees

credit

mortgage, note, loan, letter of ci e, interest rate or residual value

Not valid for m currency rate,

On this <u>21st</u> day of <u>June</u>, <u>2022</u> before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

PAST -A VSYLVA OTARY PUB

Commonwealth of Pennsylvania - Notary Seal Teresa Pastella, Notary Public Montgomery County mmission expires March 28, 2025 Commission number 1126044 Member, Pennsylvania Association of Notaries

By: Jeresa Pastella Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-infact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C, Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 11 day of July



(POA) verification inquiries, HOSUR@libertymutual.com f Attorney or email H and/or Power of II 610-832-8240 bond ar ase call (For bon please (

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of Cal	ifornia)
County of _	Riverside)
On	July 18, 2023	before me,	Melissa Ailshie, Notary Public
	Date		Here Insert Name and Title of the Officer
personally a	appeared		Tom Mucenski
			Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/dre subscribed to the within instrument and acknowledged to me that he/s/he/th/ey executed the same in his/h/er/th/eir authorized capacity(i/es), and that by his/h/er/th/eir signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Melissa Libhi Signature of Notary Public

Place Notary Seal Above

OPTIONAL -

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document Title or Type of Document: <u>Bid Bond</u>	Document Date: 07/11/2023		
Number of Pages: _1 Signer(s) Other Than			
Capacity(ies) Claimed by Signer(s)			
Signer's Name:	Signer's Name:		
Corporate Officer – Title(s):	Corporate Officer — Title(s):		
Partner – Limited General	Partner – Limited General		
Individual Attorney in Fact	Individual Attorney in Fact		
Trustee Guardian or Conservator	Trustee Guardian or Conservator		
Other:	Other:		
Signer Is Representing:	Signer Is Representing:		

©2014 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907

CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of all instances within the past 10 years where a complaint was filed or pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

- The undersigned certifies that within the past 10 years the Bidder has NOT been the subject of a complaint or pending action in a legal administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
- The undersigned certifies that within the past 10 years the Bidder has been the subject of a complaint or pending action in a legal administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, vendors or suppliers. A description of the status or resolution of that complaint, including any remedial action taken and the applicable dates is as follows:

DATE OF CLAIM	LOCATION	DESCRIPTION OF CLAIM	LITIGATION (Y/N)	STATUS	RESOLUTION/REMEDIAL ACTION TAKEN
		N/A			
		5			
	⁶				

Contractor Name: Pavement Coatings Co.

James Wu Title Vice President Certified By Name Date 07/18/2023 Signature USE ADDITIONAL FORMS AS NECESSARY

Mandatory Disclosure of Business Interests Form

BIDDER/PROPOSER INFORMATION

Legal Name			DBA
Pavement Coatings Co.		N/A	
Street Address	City	State Zip	
10240 San Sevaine Way, Jurupa Valley		CA 91752	
Contact Person, Title		Phone	Fax
James Wu, Vice President		(714) 826-3011 (714) 826-3129	

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed transaction (SDMC § 21.0103).

* The precise nature of the interest includes:

- the percentage ownership interest in a party to the transaction,
- the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the
- transaction, the value of any financial interest in the transaction,
- any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any
- philanthropic, scientific, artistic, or property interest in the transaction.

** Directly or indirectly involved means pursuing the transaction by:

- communicating or negotiating with City officers or employees,
- submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City,
- or directing or supervising the actions of persons engaged in the above activity.

Dunaidant	
President	
Employer (if different than Bidder/Proposer)	
Pavement Coatings Co.	

General Contractors - 50% or Greater

Vice President			
Employer (if different than Bidder/Proposer)			
Pavement Coatings Co.			

* Use Additional Pages if Necessary *

Under penalty of perjury under the laws of the State of California, I certify that I am responsible for the completeness and accuracy of the responses contained herein, and that all information provided is true, full and Complete to the best of my knowledge and belief. I agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, I learn that any portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to timely provide the Mayor or Designee with written notice is grounds for Contract termination.

James Wu, Vice President

Print Name, Title

Signature

07/18/2023 Date

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business Interests Form is submitted.

DEBARMENT AND SUSPENSION CERTIFICATION PRIME CONTRACTOR

FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

EFFECT OF DEBARMENT OR SUSPENSION

To promote integrity in the City's contracting processes and to protect the public interest, the City shall only enter into contracts with responsible- bidders and contractors. In accordance with San Diego Municipal Code §22.0814 (a): *Bidders* and *contractors* who have been *debarred* or *suspended* are excluded from submitting bids, submitting responses to requests for proposal or qualifications, receiving *contract* awards, executing *contracts*, participating as a *subcontractor*, employee, agent or representative of another *person* contracting with the City.

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of Names of the Principal Individual owner(s).

The names of all persons interested in the foregoing proposal as Principals are as follows:

NAME	TITLE		
Doug Ford	President		
James Wu	Vice President		
Tom Mucenski	Secretary		
Nathan Beyler	Treasurer		

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last names in full.

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in the capacity of owner, partner, director, officer, manager:

- Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal, State or local agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

N/A Exceptions will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action. Contractor Name:__Pavement Coatings Co.

Certified By James Wu	Title Vice President	
Name	Date 07/18/2023	
Signature		
NOTE: Providing false information may result in criminal pros	secution or administrative sanctions.	
Shurry Seel Group 2222		166 I Pa

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	Ε
Contra Certifie	actor Name: Pavement Coating ed By James Wu	s Co.	Ma		President
		Mame	W	Date <u>07/18</u>	3/2023
		Signatur USE ADDITIO	e NAL FORMS AS NEC	ESSARY**	

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
19					
	Danara de Castina	. 0.			
Contra	actor Name: Pavement Coatings	s CO.			
Certifi	ed By James Wu	-	A	_ Title _ Vice	President

Name Date 07/18/2023 Signature ***USE ADDITIONAL FORMS AS NECESSARY****

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER
	NAME			TITL	E
- Harris			-		
Contro	ctor Name: Pavement Coating	s Co			
	ed By James Wu		0		President

Date 07/18/2023 Signature ***USE ADDITIONAL FORMS AS NECESSARY****

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

	SUBCONTRACTOR		SUPPLIER		MANUFACTURER	
	NAME			TITL	Ē	
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER	
	NAME			TITL	E	
						-
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER	
	NAME			TITL	E	
	SUBCONTRACTOR		SUPPLIER		MANUFACTURER	
	NAME			TITL	E	
				1		
Contra	actor Name: Pavement Coatin	gs Co.	·			

rtified By James Wu Title Vice President Name Date 07/18/2023 Signature *USE ADDITIONAL FORMS AS NECESSARY**

Bid Results

Bidder Details

Vendor NamePavement Coatings Co.Address10240 San Sevaine WayJurupa Valley, California 91752Jurupa Valley, California 91752United StatesRespondeeJames WuRespondee TitleVice PresidentPhone714-826-3011Emailjvbids@pavementcoatings.comVendor TypeCADIRLicense #303609CADIR100003382

Bid Detail

Bid FormatElectronicSubmitted07/18/2023 1:48 PM (PDT)Delivery MethodBid ResponsiveBid StatusSubmittedConfirmation #338775

Respondee Comment

Buyer Comment

Attachments

File Title	File Name	File Type
CONTRACTOR'S CERTIFICATION OF PENDING	CONTRACTOR'S CERTIFICATION OF PENDING	Contractor's Certification of Pending
ACTIONS.pdf	ACTIONS.pdf	Actions
MANDATORY DISCLOSURE OF BUSINESS INTERESTS	MANDATORY DISCLOSURE OF BUSINESS INTERESTS	Mandatory Disclosure of Business
FORM.pdf	FORM.pdf	Interests Form
DEBARMENT AND SUSPENSION CERTIFICATION FOR	DEBARMENT AND SUSPENSION CERTIFICATION FOR	Debarment and Suspension Form -
PRIME CONTRACTOR.pdf	PRIME CONTRACTOR.pdf	Prime

DEBARMENT AND SUSPENSION CERTIFICATION FOR
SUBCONTRACTORS.pdfDEBARMENT AND SUSPENSION CERTIFICATION FOR
SUBCONTRACTORS.pdfDebarment and Suspension Form -
Subs/Supp/MFRBid Bond.pdfBid Bond.pdfBid Bond

Subcontractors

Showing 4 Subcontractors

Name & Address	Desc	License Num	CADIR	Amount	Туре
Pavement Rehab Company 2890 E. LA CRESTA AVE ANAHEIM, California 92806	CRACK SEAL	1051374	1000064823	\$139,389.90	
Quality Construction & Engineering i 11956 Bernardo Plaza Drive #133 san diego, California 92128	UTILITIES ADJUSTING, ASPHALT CONCRETE	1005282	1000026419	\$1,576,022.20	PQUAL, SDB, CADIR, SLBE, Local
Traffic Loops Crackfilling 946 S. Emerald Street Anaheim, California 92804	TRAFFIC LOOPS	652956	1000003794	\$30,800.00	
payco specialties, inc 120 North Second Avenue Chula Vista, California 91910	STRIPING	298637	1000003515	\$327,877.75	WBE, MBE, DBE, Local

PlanetBids, Inc.

Line Items

Discount Terms No Discount

Item #	Item Code	Туре	Item Description	UOM	QTY	Unit Price	Line Total	Response	Comment
Main Bio	d						\$4,691,456.30		
1	237310		Raise Appurtenance to Grade (Water, Sewer)	EA	419	\$280.00	\$117,320.00	Yes	
2	237310		Adjust Existing Manhole Frame and Cover to Grade	EA	277	\$835.00	\$231,295.00	Yes	
3	237310		Survey Monument Lids	EA	5	\$275.00	\$1,375.00	Yes	
4	237310		Reconstruct Survey Monument Box	EA	5	\$1,650.00	\$8,250.00	Yes	
5	237310		Adjust Existing Survey Monument to Grade	EA	87	\$1,000.00	\$87,000.00	Yes	
6	237310		Crushed Miscellaneous Base	τον	333	\$11.00	\$3,663.00	Yes	
7	238210		Traffic Detector Loop Replacement or Conduit Stub Installed	EA	52	\$565.00	\$29,380.00	Yes	
8	238210		Detector Lead In Cable	LF	400	\$5.65	\$2,260.00	Yes	
9	237310		Removal of Humps, Lumps, and Pavement Irregularities	LF	2360	\$8.75	\$20,650.00	Yes	
10	237310		Removal of Wheel Stop	EA	50	\$210.00	\$10,500.00	Yes	
11	237310		Asphalt Pavement Repair	τον	7210	\$245.00	\$1,766,450.00	Yes	
12	237310		Asphalt Concrete with Pavement Fabric Material	τον	500	\$39.00	\$19,500.00	Yes	
13	237310		Rubber Polymer Modified Slurry (RPMS) Type I (Bike Lane)	SF	17266	\$0.25	\$4,316.50	Yes	
14	237310		Rubber Polymer Modified Slurry (RPMS) Type I (Select Streets)	SF	1075560	\$0.18	\$193,600.80	Yes	
15	237310		Rubber Polymer Modified Slurry (RPMS) Type I Over Type II	SF	2856030	\$0.40	\$1,142,412.00	Yes	
16	237310		Rubber Polymer Modified Slurry (RPMS) Type II Over Type III	SF	39660	\$0.65	\$25,779.00	Yes	
17	237310		Crack Seal	LB	35741	\$5.00	\$178,705.00	Yes	
18	237310		Post-construction Requirements - Inlet Markings	EA	80	\$30.00	\$2,400.00	Yes	
19	524126		Bonds (Payment and Performance)	LS	1	\$15,000.00	\$15,000.00	Yes	
20	541330		WPCP Development	LS	1	\$900.00	\$900.00	Yes	
21	237310		WPCP Implementation	LS	1	\$5,000.00	\$5,000.00	Yes	
22			Field Orders (EOC Type II)	AL	1	\$100,000.00	\$100,000.00	Yes	
23	237310		Remove, Replace & Install Traffic Striping, Markers, Markings, and Devices	LS	1	\$183,000.00	\$183,000.00	Yes	
24	541330		Traffic Control and Working Drawings	LS	1	\$400,000.00	\$400,000.00	Yes	
25	237310		28Th St Striping & Signage Improvement	LS	1	\$12,000.00	\$12,000.00	Yes	
26	237310		Balboa Dr Striping & Signage Improvement	LS	1	\$51,500.00	\$51,500.00	Yes	
27	237310		Cedar St Striping & Signage Improvement	LS	1	\$8,700.00	\$8,700.00	Yes	
28	237310		Fort Stockton Dr Striping & Signage Improvement	LS	1	\$26,500.00	\$26,500.00	Yes	
29	237310		University Ave Striping, Signage & Electrical Improvement	LS	1	\$44,000.00	\$44,000.00	Yes	

PlanetBids, Inc.

Line Item Subtotals

Section Title	Line Total
Main Bid	\$4,691,456.30
Grand Total	\$4,691,456.30

PlanetBids, Inc.