
 
 
 
 
 

THE CITY OF SAN DIEGO 
 

M  E  M  O  R  A  N  D  U  M 
 
DATE: July 31, 2023 
 
TO: Honorable Council President Elo-Rivera and Members of the City Council 
 
FROM:  Alia Khouri, Deputy Chief Operating Officer 
 
SUBJECT: Sole Source Agreement for Quince Drive Slope Emergency  
________________________________________________________ 
 
Pursuant to San Diego Municipal Code (SDMC) §22.3108 (a) (1), “Exceptions to 
Advertisement and Competitive Award of Public Works Contracts,” I am hereby notifying you 
of the sole source selection and forthcoming emergency contract for construction and 
infrastructure repair of the subject project. 
 
Heavy winter stormwater events from December 2022 through January 2023 caused 
uncontrolled stormwater runoff to erode slopes and infiltrate cracks on Quince Drive within 
Balboa Park. Investigations performed by City’s Development Services Department geology 
staff determined that significant pavement voids have formed underneath portions of the 
roadway and eroded adjacent slopes which have led to the closure of Quince Drive.  
 
To determine the extent of the roadway and slope repairs on Quince Drive, a licensed 
geotechnical engineer will need to perform a site assessment and determine the best course 
to repair the road. The geotechnical site assessment, roadway and slope repairs are beyond 
the capabilities of City staff; therefore, it is requested a sole source contract be approved 
 
The selected contractor is Cass Arrieta Construction, and the estimated cost of the project is 
$2,500,000 plus City costs and contingency for unforeseen conditions. The final award 
amount will be presented to Council upon ratification request of the emergency contract. 
Capital Improvement Project (CIP) change orders valued at $500,000 or more or Operations 
& Maintenance (O&M) change orders valued at $200,000 or more for construction will be 
presented to Council for approval, per SDMC §22.3018. 
 
Included with this memorandum is the Declaration of Emergency from the City Engineer, 
certifying that the subject project meets the criteria of an emergency as defined in SDMC 
§22.3108 (Enclosure 1).  
 
The Director of Purchasing & Contracting has reviewed the Declaration of Emergency, 
supporting documentation, and the Request for Sole Source Certification (Enclosure 2) and 
certifies the request to sole source is in accordance with SDMC §22.3016(a).  
 



Page 2 
Honorable Council President Elo-Rivera and Members of the City Council 
July 31, 2023 

If there are technical questions regarding this project, please contact Rania Amen, City 
Engineer at (619) 533-6667 or RaniaAmen@sandiego.gov. For contractual questions, please 
contact Claudia C. Abarca, Director, at (619) 236-5921 or CAbarca@sandiego.gov.   
 
 
 
 
Alia Khouri 
Deputy Chief Operating Officer 
 
 
 
Enclosures: 1. Memorandum from Rania Amen to Claudia C. Abarca, dated June 14, 2023  

2. Sole Source Certification Approval 
 

cc: Honorable Mayor Todd Gloria  
Paola Avila, Chief of Staff, Office of the Mayor 
Eric K. Dargan, Chief Operating Officer 
Charles Modica, Independent Budget Analyst 
Matthew Vespi, Chief Financial Officer 
Kristina Peralta, Deputy Chief Operating Officer 
Kris McFadden, Deputy Chief Operating Officer 
Casey Smith, Deputy Chief Operating Officer 
Christiana Gauger, Chief Compliance Officer  
Javier Gomez, Senior Policy Advisor and Council Affairs, Office of the Mayor 
Claudia C. Abarca Director, Purchasing & Contracting Department 
Rania Amen, Director and City Engineer, Engineering & Capital Projects Department 
Angela Colton, Director, Risk Management Department  
Rolando Charvel, Director & City Comptroller, Department of Finance  
Andy Field, Director, Parks and Recreation Department 
Myrna Dayton, Assistant Director, Engineering & Capital Projects Department 
Berric Doringo, Deputy Director, Purchasing & Contracting Department  
Alex Garcia, Deputy Director, Engineering & Capital Projects Department 
Carrie Purcell, Deputy Director, Engineering & Capital Projects Department 
Mike Tully, Deputy Director, Parks and Recreation Department  
Jason Grani, Assistant Deputy Director, Engineering & Capital Projects Department 
Michelle Abella-Shon, Program Manager, Parks and Recreation Department 
Jong Choi, Senior Civil Engineer, Engineering & Capital Projects Department 
Alaine James, Senior Civil Engineer, Engineering & Capital Projects Department 
Stephen Samara, Principal Contract Specialist, Purchasing & Contracting Department 
Jeff Cramoline, Associate Engineer-Civil, Engineering & Capital Projects Department 
Paul Jacob, Associate Civil Engineer, Parks and Recreation Department 

mailto:RaniaAmen@sandiego.gov
mailto:CAbarca@sandiego.gov


THE CITY OF SAN DIEGO 

M  E  M  O  R  A  N  D  U  M 

DATE: May 24, 2023 

TO: Claudia C. Abarca, Director, Purchasing & Contracting Department 

FROM: Rania Amen, Director & City Engineer, Engineering & Capital Projects 
Department 

SUBJECT: Sole Source Agreement for the Quince Drive Slope Emergency 

________________________________________________________ 

This memorandum is to certify the declaration of an emergency in order to replace e 
segment of the Quince Drive roadway and repair the adjacent slope within Balboa Park. 

Estimated Amount:  $2,500,000 (Not-to Exceed) 

Contractor:  Cass Arrieta 

Estimated Completion: June 30, 2024 

Recommended Action: Approve Sole Source Request 

Pursuant to SDMC §22.3108 (a), "Exceptions to Advertisement and Competitive Award of 
Engineering & Capital Projects Contracts”, this is to certify that a sole source agreement with 
the contractor named above is necessary and that strict compliance with a competitive 
process would be unavailing or would not produce an advantage, and soliciting bids or 
proposals would be undesirable, impractical or impossible for the following reasons:  

JUSTIFICATION: 

As a result of the heavy runoff from the winter storms in late December 2022 and January 
2023, the slope adjacent to Quince Drive in Balboa Park partially failed. Uncontrolled 
stormwater runoff entered cracks in the pavement and washed subgrade material from 
beneath the pavement and down the adjacent slope. The runoff caused erosion of the slope 
which possibly undermined Quince Drive. Subsequent field visits by geologists from the 
Development Services Department determined that sufficient material had been eroded away 
to create significant voids beneath the pavement to the point that the roadway needed to be 
closed to all vehicular traffic.  

This segment of Quince Drive is a direct extension to the state route offramp for northbound 
State Route 163 (Cabrillo Freeway), linking the freeway to Balboa Drive and Sixth Avenue. 
This important link connects the freeway system to Uptown, Bankers Hill, and Hillcrest. The 

Enclosure 1



Page 2 
Claudia C. Abarca 
May 24, 2023 

current closure of Quince Drive presents potential traffic impacts to the northbound State 
Route 163 as the road. 

To re-open the roadway, an investigation by a licensed geotechnical engineer is required to 
assess the soil below the roadway and determine erosion limits. The undermined segment of 
roadway will need to be replaced, and slope repaired and restored. The geotechnical 
assessment and necessary roadway and slope repairs are beyond the capabilities of City staff; 
therefore, it is requested a sole source contract be approved. 

AGREEMENT VALUE & DURATION: 

Unless a modification to the agreement and this sole-source request is issued, the total fee 
for these services shall not exceed the amount noted above. The term of the agreement will 
be in effect from date of the agreement execution and shall not exceed the contract 
completion date noted above. 

Rania Amen  
Director & City Engineer, Engineering & Capital Projects 

Attachments: 1. Memorandum from Andy Field, to Rania Amen dated March 3, 2023. 

cc: Elif Cetin, Assistant Director, Strategic Capital Projects Department 
Jason Grani, Assistant Deputy Director, Engineering & Capital Projects Department 
Jong Choi, Senior Civil Engineer, Engineering & Capital Projects Department  
Jeff Cramoline, Associate Civil Engineer, Engineering & Capital Projects Department 
Berric Doringo, Deputy Director, Purchasing and Contracting Department  
Stephen Samara, Principal Contract Specialist, Purchasing and Contracting 
Department 
Andy Field, Director, Parks and Recreation Department 
Michelle Abella-Shon, Program Manager, Parks and Recreation Department 
Paul Jacob, Associate Civil Engineer, Parks and Recreation Department 



THE CITY OF SAN DIEGO 

M  E  M  O  R  A  N  D  U  M 

DATE: March 3, 2023 

TO: Rania Amen, Director and City Engineer, Engineering and Capital Projects 
Department 

FROM: Andy Field, Director, Parks and Recreation Department 

SUBJECT: Request for Emergency Declaration for Quince Drive Slope Failure in West 
Mesa of Balboa Park 

As a result of winter season rains in late December 2022 and January 2023, the slope along 
the western edge of State Route 163 (Cabrillo Freeway) partially failed because of heavy 
runoff. This slope carries the Quince Drive offramp from northbound State Route 163 into the 
West Mesa of Balboa Park, linking the freeway to Balboa Drive and Sixth Avenue. This 
important link connects the freeway system to Uptown, Bankers Hill, and Hillcrest. Since the 
runoff impacted the slope adjacent to and possibly beneath the Quince Drive Offramp, this 
memorandum requests expedited Public Works contracting to investigate the slope erosion 
and roadway undermining and make the necessary urgent repairs sufficient to reopen Quince 
Drive and the freeway offramp. 

Quince Drive Offramp 

State Route 163 (Cabrillo Freeway) traverses Balboa Park between Interstate 5 and the Upas 
Street pedestrian overcrossing through Cabrillo Canyon. Two exits depart the freeway along 
this stretch, the first linking to Quince Drive traveling northwest, and the second linking to 
Richmond Street traveling northeast. The Quince Drive offramp carries 2,150 Average Daily 
Trips (ADT) as of 2016. This is a principal route leading into Balboa Park West Mesa, Bankers 
Hill, Hillcrest, and Uptown. Links from Interstate 5 to State Route 163 allow drivers to access 
the Quince Drive offramp for trips from the South Bay, Chula Vista, and National City to the 
locations served by Quince Drive. Since the offramp and the connection to Sixth Avenue are 
fully located within Balboa Park, Quince Drive is not in the public rights of way and is 
instead classified as a park road. Parks and Recreation Department is responsible for the 
maintenance and upkeep of Quince Drive.  

Storm Damage 

Winter storms brought substantial rain to San Diego beginning in the last week of December 
2022 and have continued into March 2023. These rains have impacted Quince Drive by 
carrying large amounts of storm water downhill toward the freeway. Uncontrolled 
stormwater runoff entered cracks in the pavement and eroded the subgrade below the 
roadbed and washed an unknown amount of subgrade material from beneath the pavement 
and down the adjacent slope.  

Subsequent field visits by geologists from the Development Services Department determined 
that sufficient material had been eroded away to create significant voids beneath the 
pavement to the point that the roadway needed to be closed to all vehicular traffic 

Attachment 1
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Rania Amen, Director and City Engineer, Engineering and Capital Projects Department  
March 3, 2023 
 
(Attachment 1).  The rains possibly created voids below the offramp and sloughed off mud 
and debris below the offramp. In addition, the current closure of Quince Drive presents 
potential traffic impacts to the northbound State Route 163 as the road is a direct extension 
to the state route offramp.  
 
Request 
 
Based on preliminary observations, the necessary in-depth geotechnical investigation and 
potential repairs are beyond the capabilities of the Parks and Recreation Department; 
therefore we request that an emergency project be initiated  to determine the cause and 
perform the remedy to address the storm damage to the Quince Drive offramp. This would 
include an investigation and report by a licensed geotechnical engineer to assess the extent 
of the voids and erosion limits within the roadway and obtain a contractor to provide 
necessary repairs so that the offramp and roadway can be reopened. Because the failed 
section traverses a slope, and the slope adjacent the paved roadway has eroded, interim 
repairs to reopen the road are not considered feasible without geotechnical engineering 
recommendations beyond what City staff can provide.    
 
Thank you for your consideration of this request.  If you have any questions or require 
additional information, please contact Michelle Abella-Shon, Program Manager at (619) 
964-7670 or me at (619) 235-1110.  

 
Andy Field 
Director, Parks and Recreation Department  
 
Attachment: 1. Site memo from DSD geologist 
  2. Email Correspondence with Caltrans 
 
cc: Kris McFadden, Deputy Chief Operating Officer 
 Kristina Peralta, Deputy Chief Operating Officer 
 Jessica Lawrence, Director of Finance Policy & Council Affairs, Office of the Mayor 
 Michaela Valk, Director of Community Engagement, Office of the Mayor 
 Ally Berenter, Public Policy Manager, Office of the Mayor 
 Angela Colton, Director, Risk Management Department 
 Jorge Riveros, Director, Transportation Department 
 Rolando Charvel, Director and City Comptroller, Department of Finance 
 Myrna Dayton, Assistant Director, Engineering and Capital Projects Department 
 Mike Tully, Deputy Director, Parks and Recreation Department 
 Elif Cetin, Deputy Director, Engineering and Capital Projects Department 
 Ryan Barbrick, Supervising Management Analyst, Parks and Recreation Department 
 Michelle Abella-Shon, Program Manager, Parks and Recreation Department 
 Paul Jacob, Associate Civil Engineer, Parks and Recreation Department 
  



DRAFT Quince Street Offramp Memo 

JWashburn, Sr. Engineering Geologist, 1/10/2023 

As requested by the City of San Diego Parks and Recreation Department, Engineering Geologists with 
Development Services conducted a site visit on January 6, 2023 to a evaluate the existing road and slope 
conditions at the Quince Street offramp. See Figure 1. 

Figure 1. Google Map of Site Location (no scale) 

 

 

City Geologists met with personell from the Streets Division and with Sarah Chavez from Engineering 
and Capital Projects Department.  Based on discussions with City personell and observations noted while 
at the site, it appears that recent rains have caused or increased settlment on the exsiting road and 
continued creep on the fill slope located east of the offramp. Observations indicate that settlement of 
the loose fill material has caused Quince Street to drain towards the existing slope to the east. 
Consquently, surface water overflowed eastward from Quince Street over the existing slope face causing 
a surficial failure (see Figure 2).  
 
 
 
 

Approximate 
Location of Area 



DRAFT Quince Street Offramp Memo 

JWashburn, Sr. Engineering Geologist, 1/10/2023 

Figure 1. View of surficial failure (looking west upslope)  

 

 
 

During site meeting City of San Diego personell had already closed Quince Street to the public and had 
been onsite conducting immediate repairs to the existing asphalt. It is undertsood from discussions with 
City staff that ‘voids’ were also observed below the asphalt.   

Conclusions: 

The existing fill slope with an approximate inclination of 1.5:1 (horizontal to vertical) east of Quince 
Street appears to be overwet and has experienced a surficial failure (see Figure 2). In addition, with the 
distressed road currently pitched eastward towards the fill slope, surficial water from rains could 
saturate the fill slope and continue to contribute to additional slope instability in the area and 
settlement of the road. 

 

 



DRAFT Quince Street Offramp Memo 

JWashburn, Sr. Engineering Geologist, 1/10/2023 

Recommendations: 

Consideration could be given to divert storm water flows away from the fill slope and filling the voids 
under the roadway until permanent repairs can be made.  Note- sand bags were currently being 
installed at the time of our site visit. 

A private geotechnical company should be hired to conduct a geotechnical investigation to evaluate 
slope stability and provide recommendations for re-building or stabilizing the existing overtseepened 
slope. The geotechnical company should also include an evaluation to repair the existing road in their 
scope of work. 



From: "Rizzutto, J Shawn@DOT" <shawn.j.rizzutto@dot.ca.gov> 
Subject: [EXTERNAL] RE: Quince Drive Closure 
Date: May 23, 2023 at 11:44:15 AM PDT 
To: "Jacob, Paul" <PJacob@sandiego.gov>, "Townsend, Everett B@DOT" 
<everett.townsend@dot.ca.gov>, "Abella-Shon, Michelle" <MShon@sandiego.gov> 
Cc: "Field, Andy" <AField@sandiego.gov>, "Tully, Michael" <MTully@sandiego.gov>, 
"Sanchez, Caridad@DOT" <Caridad.Sanchez@dot.ca.gov>, "Gojuangco, Erwin 
A@DOT" <erwin.gojuangco@dot.ca.gov>, "Shackelford, Kris" 
<ShackelfordK@sandiego.gov>, "Valles, Travis M@DOT" <travis.valles@dot.ca.gov>, 
"McClinton, Bill@DOT" <bill.mcclinton@dot.ca.gov> 
 
**This email came from an external source. Be cautious about clicking on any links in 
this email or opening attachments.**  
 
 
Paul, 
  
Can you please provide an update to the emergency project and estimated 
time of completion.  
  
From: Jacob, Paul <PJacob@sandiego.gov>  Sent: Wednesday, March 8, 2023 
3:44 PM To: Townsend, Everett B@DOT <everett.townsend@dot.ca.gov>; 
Abella-Shon, Michelle <MShon@sandiego.gov> Cc: Field, Andy 
<AField@sandiego.gov>; Tully, Michael <MTully@sandiego.gov>; Rizzutto, J 
Shawn@DOT <shawn.j.rizzutto@dot.ca.gov>; Sanchez, Caridad@DOT 
<Caridad.Sanchez@dot.ca.gov>; Gojuangco, Erwin A@DOT 
<erwin.gojuangco@dot.ca.gov>; Shackelford, Kris 
<ShackelfordK@sandiego.gov> Subject: Re: Quince Drive Closure 
  

EXTERNAL EMAIL. Links/attachments may not be 
safe. 

Hello Everett -  
  
The City has declared this an emergency project.  We have secured a 
contractor and today we had a scoping meeting on site with all parties 
involved. The contractor and subs are currently preparing fee estimates 
and cost proposals for approval.   I can keep you updated as mileposts 
are reached but the project is underway. 
  



Thanks, 
Paul Jacob, RCE 
Associate Civil Engineer 
  
Parks and Recreation Department 
City of San Diego 
202 'C' Street, MS 35 
San Diego, CA  92101 
619-997-1954 (cell) 
619-235-5242 (desk) 
"We enrich lives through quality parks and programs!" 

 

From: Townsend, Everett B@DOT <everett.townsend@dot.ca.gov> Sent: 
Tuesday, March 7, 2023 3:23 PM To: Abella-Shon, Michelle 
<MShon@sandiego.gov> Cc: Field, Andy <AField@sandiego.gov>; Jacob, Paul 
<PJacob@sandiego.gov>; Tully, Michael <MTully@sandiego.gov>; Rizzutto, J 
Shawn@DOT <shawn.j.rizzutto@dot.ca.gov>; Sanchez, Caridad@DOT 
<Caridad.Sanchez@dot.ca.gov>; Gojuangco, Erwin A@DOT 
<erwin.gojuangco@dot.ca.gov> Subject: [EXTERNAL] RE: Quince Drive 
Closure  
  
**This email came from an external source. Be cautious about clicking on any 
links in this email or opening attachments.**  

 

  
Hello Michelle, 
  
Thanks for the update.  In general, any sudden or unexpected event 
that poses a threat to the existing infrastructure on the State Highway 
System or that has failed, and that could result in the loss or 
impairment of life, property, or essential services qualifies as an 
emergency.  Please refer to Public Contract Code 1102 for more 
info.  Caltrans took the initiative to close the Quince Street exit ramp 
to protect the traveling public from the threat of failure that had 

mailto:everett.townsend@dot.ca.gov
mailto:MShon@sandiego.gov
mailto:AField@sandiego.gov
mailto:PJacob@sandiego.gov
mailto:MTully@sandiego.gov
mailto:shawn.j.rizzutto@dot.ca.gov
mailto:Caridad.Sanchez@dot.ca.gov
mailto:erwin.gojuangco@dot.ca.gov


occurred just beyond the state right-of-way.  The sooner the city can 
investigate and address the issue, the ramp can be reopened. 
  
Our traffic operations staff reviewed volume data for the Quince Street 
exit ramp and the 2020 ADT was 2150.  As you describe below, this is 
the approximate number of vehicles being diverted to other exit ramps 
including emergency responders.    
  
Regards, 
  
Everett Townsend 
Chief Deputy District Director, M&O, District 11 
California Department of Transportation 
(619) 688-6865 
  
Confidentiality Notice: 
This e-mail message, including any attachments is covered by the Electronic Communications Privacy Act, 18 
U.S.C. sections 2510-2521, and is legally privileged.  If you are not the intended recipient, please reply to the 
sender by reply e-mail or phone and destroy all copies of the original message. 
  
From: Abella-Shon, Michelle <MShon@sandiego.gov>  Sent: Friday, February 
24, 2023 5:31 PM To: Rizzutto, J Shawn@DOT 
<shawn.j.rizzutto@dot.ca.gov>; Sanchez, Caridad@DOT 
<Caridad.Sanchez@dot.ca.gov>; Townsend, Everett B@DOT 
<everett.townsend@dot.ca.gov> Cc: Field, Andy <AField@sandiego.gov>; 
Jacob, Paul <PJacob@sandiego.gov>; Abella-Shon, Michelle 
<MShon@sandiego.gov>; Tully, Michael <MTully@sandiego.gov> Subject: 
RE: Quince Drive Closure 
  

EXTERNAL EMAIL. Links/attachments may not be 
safe. 

Greetings Everett and Caltrans Team, 
  
Per Andy, we wanted to reach out to you regarding Quince Drive 
off-ramp closure. We’ve initiated a project to our Public Works 

mailto:MShon@sandiego.gov
mailto:shawn.j.rizzutto@dot.ca.gov
mailto:Caridad.Sanchez@dot.ca.gov
mailto:everett.townsend@dot.ca.gov
mailto:AField@sandiego.gov
mailto:PJacob@sandiego.gov
mailto:MShon@sandiego.gov
mailto:MTully@sandiego.gov


Department (Engineering & Capital Projects) several weeks ago. 
In an effort to expedite the hiring process of the As-needed 
geotechnical engineering consultant, we’re trying to declare this 
project as an emergency. So far, we have not met any of the 
criteria and therefore the regular CIP process is being followed. 
Issuance of a Task Order can take several months.  
  
We contacted our emergency response departments (Police & 
Fire), to see if the ramp closure would cause a delay in their 
emergency response. Fire responded and told us that they are 
able to work around street closures by adjusting their response 
route.  
  
Although the road is on parkland, our department is not equipped 
to address the issue occurring on the slope and underneath 
Quince Drive.   
  
Does Caltrans have a State criteria that would help this project to 
qualify as an emergency status?  For ex. 2,150 (ADTs) are 
having to re-route from the closure of Quince Drive. That could be 
a significant impact. Please let us know.   
  
Thanks,  
Michelle Abella-Shon 
AICP, Assoc. AIA 
Program Manager, Assets 
c 619-964-7670 
she/her   Why do pronouns matter? 
  
 
www.sandiego.gov/park-and-recreation 
  
From: Field, Andy <AField@sandiego.gov>  Sent: Friday, February 24, 2023 
3:46 PM To: Abella-Shon, Michelle <MShon@sandiego.gov> Subject: FW: 
Quince Drive Closure 
  

https://urldefense.com/v3/__https:/www.mypronouns.org/what-and-why__;!!OBed2aHXvKmHymw!n2JppXGGxJe2X4Smdo9vuSgYGHQfChTgoACHq4tWiwBZZt_Ysf-viiTdpT28BrLaDX5g$
https://urldefense.com/v3/__http:/www.sandiego.gov/park-and-recreation__;!!LWi6xHDyrA!-UtTgiNjTlrKXjKC0I1JM6-wvGOLJi9Rs759rWfTj0jJ5wyV89Qmqi_gb-x5CbuoQBNOv8Q-YU_Pkpkk1jZRFidKcww$
mailto:AField@sandiego.gov
mailto:MShon@sandiego.gov


Hi Michelle, 
  
Please see below. Can you please reach out to Everett to 
ascertain the operational impacts to Caltrans that are caused by 
the ramp closure? This may justify reconsideration of the request 
of an emergency declaration. 
  
Thanks, 
  
Andy Field  
he/him/his Why do pronouns matter? 
Director 
Parks and Recreation Department 
City of San Diego  
T (619) 235-1110 
C (619) 980-0235 
  
 
www.sandiego.gov/park-and-recreation   
  
- Opportunity in every neighborhood, excellent service for 
every San Diegan - 
City of San Diego Strategic Plan Vision 
  
From: Townsend, Everett B@DOT <everett.townsend@dot.ca.gov>  Sent: 
Thursday, February 16, 2023 2:35 PM To: Field, Andy 
<AField@sandiego.gov> Cc: Rizzutto, J Shawn@DOT 
<shawn.j.rizzutto@dot.ca.gov>; Sanchez, Caridad@DOT 
<Caridad.Sanchez@dot.ca.gov> Subject: [EXTERNAL] RE: Quince Drive 
Closure 
  
**This email came from an external source. Be cautious about clicking on any 
links in this email or opening attachments.**  

 

  

https://urldefense.com/v3/__https:/www.mypronouns.org/what-and-why__;!!OBed2aHXvKmHymw!n2JppXGGxJe2X4Smdo9vuSgYGHQfChTgoACHq4tWiwBZZt_Ysf-viiTdpT28BrLaDX5g$
https://urldefense.com/v3/__http:/www.sandiego.gov/park-and-recreation__;!!LWi6xHDyrA!-UtTgiNjTlrKXjKC0I1JM6-wvGOLJi9Rs759rWfTj0jJ5wyV89Qmqi_gb-x5CbuoQBNOv8Q-YU_Pkpkk1jZRFidKcww$
mailto:everett.townsend@dot.ca.gov
mailto:AField@sandiego.gov
mailto:shawn.j.rizzutto@dot.ca.gov
mailto:Caridad.Sanchez@dot.ca.gov


Hello Andy, 
  
Thanks for providing this update.  As you know this off-ramp serves the 
communities of Hillcrest, Bankers Hill and others, and more events and 
activities will soon start to materialize as the weather gets better.  I 
encourage the city to expedite the investigation and repair efforts to 
allow Caltrans to reopen the ramp as soon as possible.  If there’s 
anything we can do to help please let me or Shawn Rizzutto know. 
Shawn is Caltrans D11 Division Chief of Maintenance, cc’d herewith.  I 
am also cc’ing Caridad Sanchez, Division Chief of External Affairs for her 
awareness. 
  
Regards, 
  
Everett Townsend 
Chief Deputy District Director, M&O, District 11 
California Department of Transportation 
(619) 688-6865 
  
Confidentiality Notice: 
This e-mail message, including any attachments is covered by the Electronic Communications Privacy Act, 18 
U.S.C. sections 2510-2521, and is legally privileged.  If you are not the intended recipient, please reply to the 
sender by reply e-mail or phone and destroy all copies of the original message. 
  
From: Field, Andy <AField@sandiego.gov>  Sent: Thursday, February 16, 
2023 10:24 AM To: Townsend, Everett B@DOT 
<everett.townsend@dot.ca.gov> Subject: Quince Drive Closure 
  

EXTERNAL EMAIL. Links/attachments may not be 
safe. 

Hello, Mr. Townsend: 
  
Good morning.  Juan Guerreiro asked me to contact you regarding the 
ongoing closure of Quince Drive accessed from SR 163. My understanding is 
that the road cannot open until the geotechnical engineer is hired. There is a 

mailto:AField@sandiego.gov
mailto:everett.townsend@dot.ca.gov


chance there is damage below the roadway surface, which is why the road 
cannot reopen. The hiring process is currently underway. We have not 
requested an emergency declaration but are still gathering information from 
public safety departments to determine if there are any response time 
impacts. Please let me know if you would like to discuss further.  
  
Thanks,  
  
Andy Field (he/him/his) 
Director 
Parks and Recreation Department 
City of San Diego 
T (619) 235-1110 
C (619) 980-0235 
  
https://www.sandiego.gov/park-and-recreation 
  
- Opportunity in every neighborhood, excellent service for every San Diegan - 
  
City of San Diego Strategic Plan Vision 

https://urldefense.com/v3/__https:/www.sandiego.gov/park-and-recreation__;!!LWi6xHDyrA!-bpr4EJGwPa41ZFnCgcW5I7GtJPubHgY_vzpabhpDcp2hCFLT_SScuK5uv1kLvKi5eav74H4uvY6g5Ul4URunTca9Z5H$


P&C Public Works Sole Source Certification Form July 2021 
Page 1 of 2 

Purchasing & Contracting Department 
Public Works Division  

   REQUEST FOR SOLE SOURCE CERTIFICATION 

Section 1 - General Information 

Project Type:       Public Works Construction      Professional Consultant (A&E) 

Project Name:   

Name of Requestor:  Title:     Phone:   

Signature of Requestor:  Date:  

City Project Manager:   Phone:  

Section 2 - Contract Information 

Selected Contractor/Consultant:   

Contact Name:   Title:  

Phone:    Email:   

Amount of Contract (Not-to-Exceed):  

   Anticipated Start Date:   

Amount of Time to Complete Work:            Working Days (Construction)      Months (A&E) 

Section 3 – Justification  

This request meets at least one of the following criteria (check all that apply) confirming why strict 
compliance with a competitive process would be unavailing or would not produce an advantage, and 
why soliciting bids or proposals would therefore be undesirable, impractical, or impossible  
(SDMC §22.3016 (a)). A detailed memo from a Deputy Director (or higher) of the Department 
making the request must accompany the sole source certification submittal.  

Beyond Staff Scope of work is urgent in nature and beyond the capabilities of City 
Capabilities: staff. Approval from Human Resources (HR) will be needed prior to the 

award of a contract.  

Emergency: It has been determined that the nature of this work is of utmost urgency 
because the public interest or necessity demands the immediate 
expenditure of public money to safeguard life, health, or property due to 
extraordinary fire, flood, storm, epidemic or other disaster. (Must comply 
with SDMC §22.3108 and will require ratification at City Council. Detailed 
memo from City Engineer must also be included). 

Limited Competition:  Attempts were made to find at least one other source to no avail. 
Supporting documentation required to be attached herein.  

Title: 

r:
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Elif Cetin Assistant Director 619-533-3794
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Wes Wise President
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Limited Availability City received a grant or loan where not enough time for a formal 
of Time procurement is available or other project time restrictions exist. 

One-of-a-kind:  The request requires a special skill, ability, or expertise linked to the 
current project that cannot be provided by another contractor or 
consultant.  

Other: Other compelling reasons not covered here but included in justification 
memo.  

Purchasing & Contracting Review 

Based on review of this request, the Public Works Division of Purchasing & Contracting recommends the 
following:  

Recommend Approve Request. Information contained within this request and accompanying 
memo from Department meet the requirements outlined in SDMC §22.3016 (a).  

If the NTE amount or estimated completion date, as listed in Section 2, needs to be increased, a 
revision to sole source request must be submitted and approved by the Director of Purchasing & 
Contracting Department. 

Recommend Deny Request. After reviewing the information provided, I cannot recommend the 
approval of this request. The reason(s) this request is denied is:  

   
  Signature of Reviewer       Deputy Director, Public Works Division     Date 

------------------------------------------------------------------------------------------------------------------------------------------------------- 

Purchasing & Contracting, Director Certification 

I certify that strict compliance with a competitive process would be unavailing or would not produce an 
advantage, and that soliciting bids or proposals would therefore be undesirable, impractical or 
impossible. My decision is based on the information provided in this form and accompanying 
memorandum.  

Sole source request is hereby approved.  
Emergency sole source request is hereby approved. Memo from City Engineer included.  
Sole source request is hereby denied. Information provided in memorandum did not meet the 
requirements to justify request.  

Claudia C. Abarca, Director Date 

7/24/2023Berric Doringo

July 27, 2023



City of San Diego 

CONTRACTOR’S NAME:  Cass Arrieta Construction, Inc. dba Cass Arrieta 

ADDRESS: 1105 N. Marshall Avenue, El Cajon, CA 92020 

TELEPHONE NO.: 619-590-0929  EMAIL: WWise@Cassarrieta.com 

CITY CONTACT: Rosa Riego, Senior Contract Specialist, Email: RRiego@sandiego.gov 

 Phone No. (619) 533-3426 
J. Cramoline / M. Antwan / B. Richardson

CONTRACT 
DOCUMENTS 

FOR 

EMERGENCY DESIGN AND CONSTRUCTION SERVICES FOR: 
QUINCE DRIVE SLOPE EMERGENCY 

RFQ NO.:   K-22-1985-RFQ-3
BID NO.:   K-23-2205-EMR-3
SAP NO. (WBS/IO/CC):  B-23122
CLIENT DEPARTMENT: 1714 

COUNCIL DISTRICT:   3 

PROJECT TYPE: ID 

mailto:WWise@Cassarrieta.com


ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the following Registered Engineer: 

 Seal: 

For City Engineer Date 

6-26-23

Quince Drive Slope Emergency 
Bid No.: K-23-2205-EMR-3

2 | Page



• General ............................................................................................................................................ 4 

• Agreement .................................................................................................................................... 14 

• Performance Bond and Labor and Materialmen’s Bond ....................................................... 18 

• Equal Opportunity Contracting Program ................................................................................. 20 

• Exhibit A – Drug-Free Workplace Certification ....................................................................... 39 

• Exhibit B – ADA Compliance Certification ............................................................................... 41 

• Exhibit C – Contractor Standards - Pledge of Compliance .................................................... 43 

• Exhibit D – Equal Benefits Ordinance Certification ................................................................ 45 

• Exhibit E – Product Endorsement ............................................................................................ 47 

• Exhibit F – Affidavit of Disposal ................................................................................................ 49 

• Exhibit G – Non-Collusion Affidavit ........................................................................................... 51 

• Exhibit H – Contractor’s Certification of Pending Actions ..................................................... 53 

• Exhibit I – Mandatory Disclosure of Business Interest Form .............................................. 55 

• Exhibit J – Forms ........................................................................................................................ 57 

• Exhibit K – Supplementary Special Provisions (SSP) .............................................................. 70 

• Exhibit L – Notice of Exemption ............................................................................................... 88 

• Exhibit M – Location Map  .......................................................................................................... 91 

• Exhibit N – Contractor’s Notes  ................................................................................................. 93 

• Exhibit O – Advanced Metering Infrastructure (AMI) Device Protection ............................... 96 

• Exhibit P – Sample City Invoice  .............................................................................................. 103 

• Exhibit Q - Scope of Work ........................................................................................................ 105 

• Exhibit R -   Phased Funding Provisions .................................................................................. 107 

Quince Drive Slope Emergency 
Bid No.: K-23-2205-EMR-3

3 | Page



CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK:

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and constructing 
this emergency project at the direction of the City Engineer.   

1.2. The Work consists of, but is not limited to, replacement of 620 linear feet of the Quince 
Drive roadway, approximately 500 feet east of the intersection with Balboa Drive in 
Balboa Park. Contractor will procure a geotechnical consultant to evaluate the 
subsurface conditions beneath the road. Work will also include replacement of a 
stormdrain inlet and repair of the eroded slope, adjacent to the roadway. A design 
consultant will also be procured to evaluate surface runoff and provide Design and 
Construction Support services necessary to complete the required work for the 
project. Slope to be revegetated after completion of work. Contractor to retain  a 
biologist to prepare revegtation plans.   

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the 
provisions set forth in 7-3.7, “Agreed Prices” of The WHITEBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 2-8, “EXTRA WORK” of The 
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special 
Provisions. 

1.5. The Design-Builder agrees to provide the required services for the terms and 
conditions noted in this contract and its exhibits.  The agreement and other terms and 
conditions are included in this Design-Build Contract, The GREENBOOK, The 
WHITEBOOK, and the Supplementary Special Provisions (SSP).   

1.6. Any architectural firms, engineering firms, specialty consultants, or individuals 
retained by the City to assist in drafting the Project’s preliminary design may not be 
eligible to participate in the competition with any Design-Build Entity. It is the 
responsibility of the Design-Build entity to obtain the required legal advice necessary 
to resolve such matters. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in are outlined in paragraph 7.9 of these “General 
Instructions.” 
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2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx. 

2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 

3. EQUAL OPPORTUNITY:  For the City’s Equal Opportunity Program requirements, see Equal
Opportunity Contracting Program included in this document and Exhibit J - Forms.

3.1. The Design-Builders are encouraged to take positive steps to diversify and expand
their subcontractor solicitation base and to offer contracting opportunities to all
eligible certified Subcontractors in accordance with the City’s EOCP requirements
included in the Contract Documents.

3.2. Design-Builder’s Work Force 

3.2.1. The Design-Builders shall submit with its Proposal a Work Force Report (EOC 
Form BB05) and prior to award of contract, the successful Design-Builder 
shall submit to the City’s EOCP office an updated Work Force Report or an 
Equal Employment Opportunity (EEO) Plan.   

3.2.2. If under representations are noted in the Work Force Report when compared 
to County Labor Force Availability data, the Design-Builder shall submit an 
Equal Opportunity Plan.  Any Equal Employment Opportunity Plan submitted 
shall include the elements as outlined in the EOCP Requirements included in 
The WHITEBOOK. 

3.2.3. The specified Equal Opportunity Contracting Program (EOCP) forms are 
available for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms 

4. CONTRACT TIME:  The Work including the Plant Establishment Period shall be completed
within 323 Working Days from the date of issuance of the Notice to Proceed. Design shall be
completed concurrent with construction and shall be completed within the first 66 Working Days
of the contract.

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $2,200,000.  The
Contractor shall not perform Work that exceeds the Engineer’s Estimate excluding
Allowances without prior written notice from the City that sufficient additional funding has
been secured.
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6. LICENSE REQUIREMENT:  To be eligible for award of this contract, Prime contractor must
possess the following licensing classification: A

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

7.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined wage 
rate to become effective upon expiration of the published wage rate and the 
predetermined wage rate is on file with the DIR, such predetermined wage rate shall 
become effective on the date following the expiration date and shall apply to this 
Contract in the same manner as if it had been published in said publication.  If the 
predetermined wage rate refers to one or more additional expiration dates 
with additional predetermined wage rates, which expiration dates occur 
during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous 
wage rate. If the last of such predetermined wage rates expires during the life 
of this Contract, such wage rate shall apply to the balance of the Contract. 

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
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be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online via 
the City’s web-based Labor Compliance Program. Contractor is responsible for ensuring 
its subcontractors submit certified payroll records to the City.  

7.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

7.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract.”  

7.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City 
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or other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
858-627-3200.

7.9. Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR.  A contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid or proposal,  subject to the requirements of 
section 4104 of the Public Contract Code, or engage in the performance of any contract 
for public work, unless currently registered and qualified to perform public work pursuant 
to Labor Code section 1725.5  It is not a violation of this section for an unregistered 
8contractor to submit a bid that is authorized by  Section 7029.1 of the Business and 
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded.  

7.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code 
section 4107. 

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code sections 
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting 
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public 
works until the unregistered contractor or unregistered subcontractor(s) is registered. 
Failure to observe a stop order is a misdemeanor. 

7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors (regardless 
of tier), along with their DIR registration numbers, utilized on this Contract prior to any work 
being performed; and the Contractor shall provide a complete list of all subcontractors with 
each invoice. Additionally, Contractor shall provide the City with a complete list of all 
subcontractors (regardless of tier) utilized on this contract within ten working days of the 
completion of the contract, along with their DIR registration numbers. The City shall withhold 
final payment to Construction Management Professional until at least thirty (30) days after this 
information is provided to the City. 
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7.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1 

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego but will not 
be required to be submitted online with the DIR directly. The Contractor will 
need to keep those records for at least three years following the completion 
of the Contract. (Labor Code section 1771.4). 

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting  the list of all 
subcontractors that is required in section 7.11 above. (Labor code section 
1773.3). 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Title Edition
Document 

Number

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/  

2021 ECPI010122-01

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)*  
https://www.sandiego.gov/ecp/edocref/greenbook 

2021 ECPI010122-02

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw 

2021 ECPI010122-03

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings 

2018 PWPI010119-04

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications  

2018 PWPI030119-05

CALTRANS Standard Plans 
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications

2018 PWPI030119-06

California Manual on Uniform Traffic Control Devices Revision 6  
(CA MUTCD Rev 6) 
https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files 

2014 PWPI060121-10

NOTE: *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/ 

*Electronic updates to the Standard Drawings may also be found in the link above
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9. INSURANCE REQUIREMENTS:

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter. 

9.2. Refer to sections within 5-4, “INSURANCE” of the Supplementary Special Provisions 
(SSP) for the insurance requirements which must be met. 

10. SUBCONTRACTOR INFORMATION:

10.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award. The 
Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-
PERFOMANCE”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces.  The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

10.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
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vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “TRADE NAMES” in The WHITEBOOK and as
amended in the SSP.

12. SUBCONTRACT LIMITATIONS:  The Bidder's attention is directed to the GREENBOOK and
Special Provisions Section 3-2, “SELF-PERFORMANCE” which requires the Contractor to
perform not less than the amount therein stipulated with its own forces.  Failure to comply
with these requirements shall render the Bid non-responsive and ineligible for award.

13. PLANS AND SPECIFICATIONS:  When provided by the City, questions about the meaning or
intent of the Contract Documents relating to the scope of Work and technical nature shall be
directed to the City’s Project Manager prior to commencement of work. Interpretations or
clarifications considered necessary by the City in response to such questions will be issued in
writing.  Oral and other interpretations or clarifications will be without legal effect.  Any
questions related to this proposal shall be addressed to the Purchasing & Contracting
Department, Public Works Division, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101,
Telephone No. (619) 533-3450.

14. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before
the Contract can be executed.

15. PROPOSAL FORMS:  The signature of each person signing may be in longhand or in electronic
format as specified by the City. The Contractor shall furnish evidence of its corporate existence
and evidence that the officer signing the Contract and bond for the corporation is duly
authorized to do so.

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 

16. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel this request for proposal at
any time, and further reserves the right to reject submitted proposals, without giving any
reason for such action, at its sole discretion and without liability.  Costs incurred by the
Contractor as a result of preparing its proposal shall be the sole responsibility of the
Contractor.

17. AWARD OF CONTRACT OR REJECTION OF PROPOSALS:
17.1. This contract may be awarded to a contractor selected from the City’s as-needed emergency

contractors list or may be awarded to another contractor in case the list of available 
emergency contractors list is exhausted.  
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17.2. The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such rejection 
is in the best interests of the City. 

18. THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego
and furnish good and approved bonds and insurance documents specified in 1-7.2, “Contract
Bonds” and 5-4, “INSURANCE” within 3 Working Days after receipt by the Contractor of a form
of contract for execution unless an extension of time is granted to the Contractor in writing.
Bonds shall be in amount of the Contract Price for the Work included in the Bid.

The Contract shall be made in the form adopted by the City, which includes the provision that
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may
be annulled.  An award may be made to the next contractor on the shortlist or in the case the
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the
first award was made.

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Contractor shall
examine carefully the Project Site, the Plans and Specifications, other materials as described
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the
proposal forms.  The signing of the Contract shall be conclusive evidence that the Contractor
has investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Contract Documents.

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.   

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776.

20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC).  
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20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63. 

21. DESIGN SUBMITTALS: The City’s review of the Design-Builder’s Design Submittals shall not
relieve the Design-Builder from its responsibilities under the Contract, or be deemed to be an
acceptance or waiver by City of any deviation from, or of the Design-Builder’s failure to comply
with, any provision or requirement of the Contract Documents, unless such deviation or
failure has been identified as such in writing in the document submitted for acceptance by the
Design-Builder and accepted by City.  Where approval or acceptance by City is required, it is
understood to be general approval only, and does not relieve the Design-Builder of
responsibility for complying with all applicable laws and good professional practices as the
Design-Builder shall be the Engineer of Record.

22. WRITTEN AUTHORIZATION: Prior to performing any Professional Services in connection with
the Project, the Contractor shall obtain from the City a written authorization to proceed.
Further, throughout the term of this Contract, the Contractor shall immediately advise the City
in writing of any anticipated change in the scope of services Section 1 - Description of Work,
or Time Schedule Section 4 – Contract Time, and shall obtain the City's written consent to
the change prior to making any changes. In no event shall the City’s consent be construed to
relieve the Contractor from its duty to render all Professional Services in accordance with
applicable laws and accepted industry standards.
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AGREEMENT 
FOR 

EMERGENCY DESIGN AND CONSTRUCTION SERVICES  
BETWEEN 

THE CITY OF SAN DIEGO 
AND 

CASS ARRIETA CONSTRUCTION, INC. DBA CASS ARRIETA 
  

This Emergency Design and Construction Services Agreement (Agreement) is made and entered 
between THE CITY OF SAN DIEGO, herein called “City” and CASS ARRIETA CONSTRUCTION, INC. DBA 
CASS ARRIETA herein called "Contractor", for the purpose of designing (when required) and 
performing emergency construction services for QUINCE DRIVE SLOPE EMERGENCY, Bid No.  
K-23-2205-EMR-3, in the amount of $2,200,000 at the direction of the City Engineer. The City and the 
Contractor are referred to herein as the “Parties.” 

RECITALS 

A. The City desires to construct the emergency project identified in Section 1, Description of 
Work. 

B. The City desires to contract with a single entity for Emergency Construction Services, as set 
forth in this agreement. 

C. The City had previously issued a Request for Qualifications (RFQ), via RFQ K-22-1985-RFQ-3, 
for on-call emergency construction services.   

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for 
these services from which the City established a pre-qualified list of the most highly qualified 
contractors to perform emergency construction services as directed by the City. 

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into 
this agreement. 

F. The City has selected the Contractor from the City’s list of on-call contractors to perform, either 
directly or with Subcontracts hereinafter defined, the design, engineering, and construction 
services set forth in this agreement and the Contract Documents. 

G. The Contractor is ready, willing, and able to perform the emergency design and construction 
services required as specified in the Scope of Work and Services section of this agreement and 
in accordance with the terms and conditions of this agreement and under the direction of the 
Engineer. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows:
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AGREEMENT 

A. The above referenced recitals are true and correct and are incorporated into this agreement 
by this reference. 

B. Exhibits referenced in this agreement are incorporated into the Agreement by this reference. 

C. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  

E. This agreement incorporates the Standard Specifications for Public Works Construction (The 
2021 GREENBOOK), including those amendments set forth in the City of San Diego 
Supplement (The 2021 WHITEBOOK).  All changes, additions, or both are stated herein, and all 
other provisions remain unchanged. 

F. The Contractor shall comply with City’s Equal Opportunity Contracting Program Requirements 
set forth in the Contract Documents.  See Equal Opportunity Contracting Program included in 
this document. 

G. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax 
Certificate for the work contemplated shall secure the appropriate certificate from the City 
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed. 

H. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance attesting 
under penalty of perjury that they complied with the requirements of this section.  The 
Contractor shall include in each subcontract agreement, language which requires 
Subcontractors to abide by the provisions of City Municipal Code §22.3004.   

I. The Contractor's attention is directed to the provisions of the State of California Labor Code 
§1776 (Stats. 1978, Ch. 1249).  The Contractor shall be responsible for the compliance with 
these provisions by Subcontractors. 

J. This contract is effective as of the date the City issued the Contractor a written notice to 
proceed (NTP), or the date of the last signatory below, whichever occurred first.  

K. The Contractor shall complete the work to be performed under this agreement and shall achieve 
Acceptance within the allowed number of Working Days from the NTP as specified in the Notice 
of Award, unless authorized otherwise by the Engineer.  Time is of the essence for the completion 
of the Work and the Project has critical milestones to be met as listed in the Notice of Award. 

L. During the final design process (if any), if the Contractor modifies the Project such that a revision 
of the environmental document is required, the Contractor shall be responsible for all work 
required for implementing a revision, including preparation of revised documentation and 
coordination with City staff. Work shall not proceed on the project until the environmental 
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requirements are met to the satisfaction of the City. There shall be no additional time allowed in 
the contract for processing and approval of revised permit documents. 

M. Prior to NTP or as required by the City, the Contractor shall: 

1.  File surety bonds with the City to be approved by the City in the amounts and for the 
purposes noted in the Notice Inviting Bids and 

2. Obtain the required insurance in accordance with 5-4, "INSURANCE" and any 
additional insurance as may be specified in the Supplemental Special Provisions. 

 
 















EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 

SECTION A - GENERAL REQUIREMENTS 

A. INTRODUCTION.

1. This document sets forth the following specifications:

a) The City’s general EOCP requirements for all Construction Contracts.

b) Special Provisions for Contracts subject to SLBE and ELBE
requirements only.

2. Additional requirements may apply for state or federally funded projects.

3. These requirements shall be included as Contract provisions for all
Subcontracts.

4. The City specified forms, instructions, and guides are available for download
from the EOCP’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml

B. GENERAL.

1. The City of San Diego promotes equal employment and subcontracting
opportunities.

2. The City is committed to ensuring that taxpayer dollars spent on public
Contracts are not paid to businesses that practice discrimination in
employment or subcontracting.

3. The City encourages all companies seeking to do business with the City to
share this commitment.

C. DEFINITIONS.

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder”
and “Proposer”, “Subcontractor” and “Subconsultant”, “Contractor” and
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and
“Dealers”, and “Suppliers” and “Manufacturers” may have been used
interchangeably.

2. The following definitions apply:

a) Emerging Business Enterprise (EBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for EBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace.
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b) Emerging Local Business Enterprise (ELBE) - A Local Business
Enterprise that is also an Emerging Business Enterprise.

c) Minority Business Enterprise (MBE) - A certified business that is at
least fifty-one percent (51%) owned by one or more minority
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority
individuals; and (2) whose daily business operations are managed and
directed by one or more minorities owners. Minorities include the
groups with the following ethnic origins: African, Asian Pacific, Asian
Subcontinent, Hispanic, Native Alaskan, Native American, and Native
Hawaiian.

d) Women Business Enterprise (WBE) - A certified business that is at
least fifty-one percent (51%) owned by a woman or women, or, in the
case of a publicly owned business at least fifty-one percent (51%) of
the stock is owned by one or more women; and (2) whose daily
business operations are managed and directed by one or more
women owners.

e) Disadvantaged Business Enterprise (DBE) - a certified business that
is at least fifty-one percent (51%) owned by socially and economically
disadvantaged individuals, or, in the case of a publicly owned business
at least fifty-one percent (51%) of the stock is owned by one or more
socially and economically disadvantaged individuals; and (2) whose
daily business operations are managed and directed by one or more
socially and economically disadvantaged owners.

f) Disabled Veteran Business Enterprise (DVBE) - A certified business
that is at least fifty-one percent (51%) owned by one or more disabled
veterans; and (2) business operations must be managed and
controlled by one or more disabled veterans. Disabled Veteran is a
veteran of the U.S. military, naval, or air service; the veteran must have
a service-connected disability of at least 10% or more; and the veteran
must reside in California.

g) Other Business Enterprise (OBE) - Any business which does not
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled
Veteran Business Enterprise.

h) Small Business Enterprise (SBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for SBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace. A business certified as a Micro Business
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of
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California and that has provided proof of such certification to the City 
Manager shall be deemed to be an SBE.    

i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise
that is also a Small Business Enterprise.

D. CITY’S EQUAL OPPORTUNITY COMMITMENT.

1. Nondiscrimination in Contracting Ordinance.

a) You, your Subcontractors, and Suppliers shall comply with the
requirements of the City’s Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517.

You shall not discriminate on the basis of race, gender, gender
expression, gender identity, religion, national origin, ethnicity, sexual
orientation, age, or disability in the solicitation, selection, hiring, or
treatment of subcontractors, vendors, or suppliers. You shall provide
equal opportunity for Subcontractors to participate in subcontracting
opportunities. You understand and agree that the violation of this
clause shall be considered a material breach of the Contract and may
result in Contract termination, debarment, or other sanctions.
You shall include the foregoing clause in all Contracts between you and 
your Subcontractors and Suppliers.

b) Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, you shall provide to the City a list of all instances within the
past 10 years where a complaint was filed or pending against you in a
legal or administrative proceeding alleging that you discriminated
against your employees, Subcontractors, vendors, or suppliers, and a
description of the status or resolution of that complaint, including any
remedial action taken.

c) Upon the City's request, You agree to provide to the City, within 60
Calendar Days, a truthful and complete list of the names of all
Subcontractors and Suppliers that you have used in the past 5 years
on any of your Contracts that were undertaken within the San Diego
County, including the total dollar amount paid by you for each
Subcontract or supply Contract.

d) You further agree to fully cooperate in any investigation conducted by
the City pursuant to the City's Nondiscrimination in Contracting
Ordinance, Municipal Code §§22.3501 through 22.3517. You
understand and agree that violation of this clause shall be considered a
material breach of the Contract and may result in remedies being ordered 
against you up to and including contract termination, debarment, and
other sanctions for the violation of the provisions of the
Nondiscrimination in Contracting Ordinance. You further understand and 
agree that the procedures, remedies, and sanctions provided for in the
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Nondiscrimination in Contracting Ordinance apply only to violations of 
the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. You, your Subcontractors, and Suppliers shall comply with the City’s Equal
Employment Opportunity Outreach Program, San Diego Municipal Code
§§22.2701 through 22.2707.

You shall not discriminate against any employee or applicant for employment 
on any basis prohibited by law. You shall provide equal opportunity in all 
employment practices. You shall ensure that your Subcontractors comply with 
this program. Nothing in this section shall be interpreted to hold you liable for 
any discriminatory practices of your Subcontractors. 
You shall include the foregoing clause in all Contracts between you and your 
Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BB05) within 10 Working Days after receipt by the
Bidder to the City for approval as specified in the Notice of Intent to Award
letter.

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a
Work Force Report is submitted and if the City determines that there are
under-representations when compared to County Labor Force Availability
data.

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it shall
include the following assurances:

a) You shall maintain a working environment free of discrimination,
harassment, intimidation, and coercion at all Sites and in all facilities
at which your employees are assigned to Work.

b) You shall review your EEO Policy annually with all on-Site supervisors
involved in employment decisions.

c) You shall disseminate and review your EEO Policy with all employees
at least once a year, post the policy statement and EEO posters on all
company bulletin boards and job sites, and document every
dissemination, review, and posting with a written record to identify the
time, place, employees present, subject matter, and disposition of
meetings.

d) You shall review, at least annually, all supervisors’ adherence to and
performance under the EEO Policy and maintain written
documentation of these reviews.
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e) You shall discuss your EEO Policy Statement with Subcontractors with
whom you anticipate doing business, including the EEO Policy
Statement in your Subcontracts, and provide such documentation to
the City upon request.

f) You shall document and maintain a record of all Bid solicitations and
outreach efforts to and from Subcontractors, contractor associations,
and other business associations.

g) You shall disseminate your EEO Policy externally through various
media, including the media of people of color and women, in
advertisements to recruit.  Maintain files documenting these efforts
and provide copies of these advertisements to the City upon request.

h) You shall disseminate your EEO Policy to union and community
organizations.

i) You shall provide immediate written notification to the City when any
union referral process has impeded your efforts to maintain your EEO
Policy.

j) You shall maintain a current list of recruitment sources, including
those outreaching to people of color and women, and provide written
notification of employment opportunities to these recruitment
sources with a record of the organizations’ responses.

k) You shall maintain a current file of names, addresses and phone
numbers of each walk-in applicant, including people of color and
women, and referrals from unions, recruitment sources, or
community organizations with a description of the employment action
taken.

l) You shall encourage all present employees, including people of color
and women employees, to recruit others.

m) You shall maintain all employment selection process information with
records of all tests and other selection criteria.

n) You shall develop and maintain documentation for on-the-job training
opportunities, participate in training programs, or both for all of your
employees, including people of color and women, and establish
apprenticeship, trainee, and upgrade programs relevant to your
employment needs.

o) You shall conduct, at least annually, an inventory and evaluation of all
employees for promotional opportunities and encourage all
employees to seek and prepare appropriately for such opportunities.

p) You shall ensure that the company’s working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.
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F. SUBCONTRACTING.

1. The City encourages all eligible business enterprises to participate in City
contracts as a Contractor, Subcontractor, and joint venture partner with you,
your Subcontractors, or your Suppliers. You are encouraged to take positive
steps to diversify and expand your Subcontractor solicitation base and to offer
subcontracting opportunities to all eligible business firms including SLBEs,
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs.

2. For Subcontractor participation level requirements, see the Contract
Documents where applicable.

3. For the purposes of achieving the mandatory Subcontractor participation
percentages, City percentage calculations will not account for the following:

a) “Field Orders” and “City Contingency” Bid items.

b) Alternate Bid items.

c) Allowance Bid items designated as “EOC Type II”.

4. Allowance Bid items designated as “EOC Type I” will be considered as part of
the Base Bid and will be included in the percentage calculation.

5. Each joint venture partner shall be responsible for a clearly defined Scope of
Work. In addition, an agreement shall be submitted and signed by all parties
identifying the extent to which each joint venture partner shares in ownership,
control, management, risk, and profits of the joint venture.

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS.

1. You shall comply with the Subletting and Subcontracting Fair Practices Act,
Public Contract Code §§4100 through 4113, inclusive.

2. You shall list all Subcontractors who will receive more than 0.5% of the total
Bid amount or $10,000, whichever is greater on the form provided in the
Contract Documents (Subcontractors list).

3. The Subcontractors list shall include the Subcontractor’s name, telephone
number including area code, physical address, Scope of Work, the dollar
amount of the proposed Subcontract, the California contractor license
number, the Public Works contractor registration number issued pursuant to
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status
with the name of the certifying agency.

4. The listed Subcontractor shall be appropriately licensed pursuant to
Contractor License Laws.

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task
Order.
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H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.

1. Listed Subcontractors and Suppliers shall not be substituted without the
Express authorization of the City or its duly authorized agent.

2. Request for Subcontractor or Supplier substitution shall be made in writing to
Purchasing & Contracting Department, Public Works Division, Attention
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with
a copy to the Engineer.

3. The request shall include a thorough explanation of the reason(s) for the
substitution, including dollar amounts and a letter from each substituted
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers)
release all interest in working on the Project and written confirmation from
the new Subcontractor or Supplier stating that they agree to work on the
Project along with the dollar value of the Work to be performed.

4. Written approval of the substitution request shall be received by you or from
the City or its authorized officer prior to any unlisted Subcontractor or Supplier
performing Work on the Project.

5. Substitution of Subcontractors and Suppliers without authorization shall
subject you to those penalties set forth in Public Contract Code §4110.

6. Requests for Supplier substitution shall be made in writing at least 10 Days
prior to the provision of materials, supplies, or services by the proposed
Supplier and shall include proof of written notice to the originally listed
Supplier of the proposed substitution.

7. A Contractor whose Bid is accepted shall not:

a) Substitute a person as Subcontractor or Supplier in place of the
Subcontractor or Supplier listed in the original bid, except that the City,
or it’s duly authorized officer, may consent to the substitution of
another person as a Subcontractor or Supplier in any of the following
situations:

i. When the Subcontractor or Supplier listed in the Bid, after
having a reasonable opportunity to do so, fails or refuses to
execute a written Contract for the scope of work specified in
the subcontractor’s bid and at the price specified in the
subcontractor’s bid, when that written contract, based upon
the general terms, conditions, plans, and specifications for the
project involved or the terms of the subcontractor’s written
bid, is presented to the subcontractor by the prime contractor.

ii. When the listed Subcontractor or Supplier becomes insolvent
or the subject of an order for relief in bankruptcy.

iii. When the listed Subcontractor or Supplier fails or refuses to
perform his or her subcontract.
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iv. When the listed Subcontractor fails or refuses to meet bond
requirements as set forth in Public Contract Code §4108.

v. When you demonstrate to the City or it’s duly authorized
officer, subject to the provisions set forth in Public Contract
Code §4107.5, that the name of the Subcontractor was listed
as the result of an inadvertent clerical error.

vi. When the listed Subcontractor is not licensed pursuant to
Contractor License Law.

vii. When the City, or it’s duly authorized officer, determines that
the Work performed by the listed Subcontractor or that the
materials or supplies provided by the listed Supplier are
substantially unsatisfactory and not in substantial accordance
with the Plans and specifications or that the Subcontractor or
Supplier is substantially delaying or disrupting the progress of
the Work.

viii. When the listed Subcontractor is ineligible to work on a public
works project pursuant to §§1777.1 or 1777.7 of the Labor
Code.

ix. When the City or its duly authorized agent determines that the
listed Subcontractor is not a responsible contractor.

b) Permit a Contract to be voluntarily assigned or transferred or allow it
to be performed by anyone other than the original Subcontractor,
Supplier listed in the original Bid without the consent of the City, or it’s
duly authorized officer.

c) Other than in the performance of “Change Orders” causing changes or
deviations from the Contract, sublet or subcontract any portion of the
Work, or contract for materials or supplies in excess of 0.5% of your
total bid or $10,000, whichever is greater, as to which his or her original 
Bid did not designate a Subcontractor or Supplier.

8. Following receipt of notice from you of the proposed substitution of a
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been
so notified shall have 5 Working Days within which to submit written
objections to the substitution to the Contract Specialist with a copy to the
Engineer. Failure to file these written objections shall constitute the listed
Subcontractor or Supplier’s consent to the substitution. If written objections
are filed, the City shall give notice in writing of at least 5 Working Days to the
listed Subcontractor or Supplier of a hearing by the City on your request for
substitution.
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I. PROMPT PAYMENT.

1. You or your Subcontractors shall pay to any subcontractor, not later than 7
Calendar Days of receipt of each progress payment, unless otherwise agreed
to in writing, the respective amounts allowed you on account of the Work
performed by the Subcontractors, to the extent of each Subcontractor’s
interest therein. In cases of Subcontractor performance deficiencies, you shall
make written notice of any withholding to the Subcontractor with a copy to the
Contracts Specialist. Upon correction of the deficiency, you shall pay the
Subcontractor the amount previously withheld within 14 Calendar Days after
payment by the City.

2. Any violation of California Business and Professions Code, §7108.5 concerning
prompt payment to Subcontractors shall subject the violating Contractor or
Subcontractor to the penalties, sanctions, and other remedies of that section.
This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by the Prime Contractor, deficient subcontract performance, or
noncompliance by a Subcontractor.

J. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.

1. The City will hold retention from you and will make prompt and regular
incremental acceptances of portions, as determined by the Engineer, of the
Work and pay retention to you based on these acceptances.

2. You or your Subcontractors shall return all monies withheld in retention from
a Subcontractor within 30 Calendar Days after receiving payment for Work
satisfactorily completed and accepted including incremental acceptances of
portions of the Work by the City.

3. Federal law (49CFR26.29) requires that any delay or postponement of payment 
over 30 Calendar Days may take place only for good cause and with the City’s
prior written approval. Any violation of this provision by you or your
Subcontractor shall subject you or your Subcontractor to the penalties,
sanctions, and other remedies specified in §7108.5 of the Business and
Professions Code.

4. These requirements shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by you, deficient subcontract performance, or noncompliance by a
Subcontractor.
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K. CERTIFICATION.

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any
of the following certifying agencies:

a) Current certification by the State of California Department of
Transportation (CALTRANS) as DBE, SMBE, or SWBE.

b) Current MBE, WBE, or DVBE certification from the California Public
Utilities Commission.

c) DVBE certification is received from the State of California’s Department 
of General Services, Office of Small and Minority Business.

d) Current certification by the City of Los Angles as DBE, WBE, or MBE.

e) Subcontractors’ valid proof of certification status (copies of MBE,
WBE, DBE, or DVBE certifications) shall be submitted as required.

L. CONTRACT RECORDS AND REPORTS.

1. You shall maintain records of all subcontracts and invoices from your
Subcontractors and Suppliers for work on this project. Records shall show
name, telephone number including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the total amount
actually paid to each firm. Project relevant records, regardless of tier, may be
periodically reviewed by the City.

2. You shall retain all records, books, papers, and documents pertinent to the
Contract for a period of not less than 5 years after Notice of Completion and
allow access to said records by the City’s authorized representatives.

3. You shall submit the following reports using the City’s web-based contract
compliance (Prism® portal):

a. Monthly Payment. You shall submit Monthly Payment Reporting by
the 10th day of the subsequent month. Incomplete and/or delinquent
reporting may cause payment delays, non-payment of invoices, or
both.

4. The records maintained under item 1, described above, shall be consolidated
into a Final Summary Report, certified as correct by an authorized
representative of the Contractor. The Final Summary Report shall include all
subcontracting activities and be sent to the EOCP Program Manager prior to
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract
participation reported in the Final Summary Report prior to approval and
release of final retention to you. In the event your Subcontractors are owed
money for completed Work, the City may authorize payment to subcontractor
via a joint check from the withheld retention.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS 

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY 
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY’S 
GENERAL EOCP REQUIREMENTS. 

A. GENERAL.

1. It is the City’s policy to encourage greater availability, capacity development,
and contract participation by SLBE and ELBE firms in City contracts. This policy
is, in part, intended to further the City’s compelling interest to stimulate
economic development through the support and empowerment of the local
community, ensure that it is neither an active nor passive participant in
marketplace discrimination, and promote equal opportunity for all segments
of the contracting community.

2. The City is committed to maximizing subcontracting opportunities for all
qualified and available firms.

3. This policy applies to City-funded construction contracts. Bidders shall be fully
informed of this policy as set forth in these specifications. Mandatory or
voluntary subcontracting percentages, Bid Discounts, and restricted
competitions are specified in the Contract Documents.

4. You shall make subcontracting opportunities available to a broad base of
qualified Subcontractors and shall achieve the minimum SLBE-ELBE
Subcontragctor participation identified for your project.

5. Failure to subcontract the specified minimum (mandatory) percentages of the
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be
rejected as non-responsive unless the Bidder has demonstrated compliance
with the affirmative steps as specified in the City’s document titled “Small Local
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE
GOOD FAITH EFFORT SUBMITTAL” and has submitted documentation showing
that all required positive efforts were made prior to the Bid submittal due date. 
The required Good Faith Effort (GFE) documentation shall be submitted to the
Contract Specialist. The instructions for completing the good faith effort
submittal can be found on the City’s website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

6. The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City’s EOC Department website:

http://www.sandiego.gov/eoc/programs/slbe.shtml

7. These requirements may be waived, at the City’s sole discretion, on projects
deemed inappropriate for subcontracting participation.
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B. DEFINITIONS.

1. The following definitions shall be used in conjunction with these specifications:

a) Bid Discount – Additional inducements or enhancements in the
bidding process that are designed to increase the chances for the
selection of SLBE firms in competition with other firms.

b) Commercially Useful Function – An SLBE-ELBE performs a
commercially useful function when it is responsible for the execution
of the Work and is carrying out its responsibilities by actually
performing, managing, and supervising the Work involved. To perform
a commercially useful function, the SLBE-ELBE shall also be
responsible, with respect to materials and supplies used on the
Contract, for negotiating price, determining quantity and quality,
ordering the material, and installing (where applicable) and paying for
the material itself.

To determine whether an SLBE-ELBE is performing a commercially
useful function, an evaluation will be performed of the amount of
Work subcontracted, normal industry practices, whether the amount
the SLBE-ELBE firm is to be paid under the contract is commensurate
with the Work it is actually performing and the SLBE-ELBE credit
claimed for its performance of the Work, and other relevant factors.
Specifically, an SLBE-ELBE does not perform a commercially useful
function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in
order to obtain the appearance of meaningful and useful SLBE-ELBE
participation, when in similar transactions in which SLBE-ELBE firms do
not participate, there is no such role performed.

c) Good Faith Efforts (GFE) – Documentation of the Bidder’s intent to
comply with SLBE Program goals and procedures included in the City’s
SLBE Program, Instructions for Completing Good Faith Effort Submittal
available from the City’s EOCP website or the Contract Specialist.

d) Independently Owned, Managed, and Operated – Ownership of a
SLBE-ELBE firm shall be direct, independent, and by individuals only.
Business firms that are owned by other businesses or by the principals
or owners of other businesses that cannot themselves qualify under
the SLBE-ELBE eligibility requirements shall not be eligible to
participate in the Program. Moreover, the day-to-day management of
the SLBE-ELBE firm shall be direct and independent of the influence of
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.

e) Joint Venture – An association of two or more persons or business
entities that is formed for the single purpose of carrying out a single
defined business enterprise for which purpose they combine their
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capital, efforts, skills, knowledge, or property. Joint ventures shall be 
established by written agreement to qualify for this program.  

f) Local Business Enterprise (“LBE”) – A firm having a Principal Place of
Business and a Significant Employment Presence in San Diego County,
California that has been in operation for 12 consecutive months and a
valid business tax certificate. This definition is subsumed within the
definition of Small Local Business Enterprise.

g) Minor Construction Program – A program developed for bidding
exclusively among SLBE-ELBE Construction firms.

h) Principal Place of Business – A location wherein a firm maintains a
physical office and through which it obtains no less than 50% of its
overall customers or sales dollars.

i) Protégé – A firm that has been approved and is an active participant
in the City’s Mentor-Protégé Program and that has signed the required
program participation agreement and has been assigned a mentor.

j) Significant Employee Presence – No less than 25% of a firm’s total
number of employees are domiciled in San Diego County.

C. SUBCONTRACTOR PARTICIPATION.

1. For the purpose of satisfying subcontracting participation requirements, only
1st tier SLBE–ELBE Subcontractors will be recognized as participants in the
Contract according to the following criteria:

a) For credit to be allowed toward a respective participation level, all
listed SLBE-ELBE firms shall have been certified by the Bid due date.

b) The Subcontractor shall perform a commercially useful function for
credit to be allowed toward subcontractor participation levels. The
Subcontractor shall be required by you to be responsible for the
execution of a distinct element of the Work and shall carry out its
responsibility by actually performing and supervising its own
workforce.

c) If the Bidder is seeking the recognition of materials, supplies, or both
towards achieving any mandatory subcontracting participation level,
the Bidder shall indicate on Form AA40 – Named Equipment/Material
Supplier List with the Bid the following:

i. If the materials or supplies are obtained from a SLBE-ELBE
manufacturer, the Bidder will receive 100% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation, a manufacturer
is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies,
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articles, or equipment required under the Contract and of the 
general character described by the specifications. 

ii. If the materials or supplies are obtained from a SLBE-ELBE
supplier, the Bidder will receive 60% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation a Supplier is a
firm that owns, operates, or maintains a store, warehouse, or
other establishment in which the materials, supplies, articles
or equipment of the general character described by the
specifications and required under the Contract are bought,
kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a supplier, the firm shall be an
established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or
lease of the products in question.  A person may be a supplier
in such bulk items as petroleum products, steel, cement,
gravel, stone, or asphalt without owning, operating, or
maintaining a place of business if the person both owns and
operates distribution equipment for the products. Any
supplementing of the suppliers’ own distribution equipment
shall be by a long-term lease agreement and shall not be on an
ad hoc or contract-by-contract basis.

iii. If the materials or supplies are obtained from a SLBE-ELBE,
which is neither a manufacturer nor a supplier, the entire
amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, fees or
transportation charges for the delivery of materials or supplies
required on a job site will be counted toward SLBE-ELBE
participation, provided the fees are reasonable and not
excessive as compared with fees customarily allowed for
similar services. No portion of the cost of the materials and
supplies themselves will be counted toward SLBE-ELBE
participation.

d) If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards
achieving any mandatory subcontracting participation level, the
Bidder shall indicate it on Form AA35 – List of Subcontractors with the
Bid. The following factors will be evaluated in determining the credit to
be allowed toward the respective participation level:

i. The SLBE-ELBE shall be responsible for the management and
supervision of the entire trucking operation for which it is
getting credit on a particular Contract and there shall not be a
contrived arrangement for the purpose of counting SLBE-ELBE
participation.
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ii. The SLBE-ELBE shall itself own and operate at least 1 fully
licensed, insured, and operational truck used on the Contract.

iii. The SLBE-ELBE receives credit for the total value of the
transportation services it provides on the Contract using trucks 
it owns, insures, and operates using drivers it employs.

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm
including an owner-operator who is certified as a SLBE-ELBE.
The SLBE-ELBE who leases trucks from another SLBE-ELBE
receives credit for the total value of the transportation services
the lessee SLBE-ELBE provides on the contract.

v. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE
firm, including an owner-operator. The SLBE-ELBE who leases
trucks from a non-SLBE-ELBE is entitled to credit for the total
value of transportation services provided by non-SLBE-ELBE
lessees not to exceed the value of transportation services
provided by SLBE-ELBE owned trucks on the contract.
Additional participation by non-SLBE-ELBE lessees receive
credit only for the fee or commission it receives as a result of
the lease arrangement.

vi. A lease shall indicate that the SLBE-ELBE has exclusive use of
and control over the truck. This does not preclude the leased
truck from working for others during the term of the lease with
the consent of the SLBE-ELBE so long as the lease gives the
SLBE-ELBE absolute priority for use of the leased truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

1. Contracts valued at $1,500,000 and above will be considered Major Public
Works Contracts and will include a mandatory Subcontractor participation
requirement for SLBE–ELBE firms.

a) The Bidder shall achieve the mandatory Subcontractor participation
requirement or demonstrate GFE.

b) The Bidders shall indicate the participation on Forms AA35 - List of
Subcontractors and AA40 - Named Equipment/Material Supplier List
as applicable regardless of the dollar value.

c) An SLBE-ELBE Bidder may count its own participation toward achieving
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of
the Contract Price.
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2. Contracts Valued over $1,000,000 and under $1,500,000 will also be
considered Major Public Works Contracts and will include the mandatory
subcontractor participation requirements described above and the following:

a) 5% bid discount for SLBE-ELBE firms.

b) Non-certified Contractor will receive 5% bid discount if they achieve
the specified mandatory Subcontracting participations.

c) Bid discounts shall not apply if the award will result in a total contract
cost of $50,000 in excess of the apparent lowest Bid.

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor
Public Works Contracts and will be awarded through a competitive Bid process
open only to City certified SLBE-ELBE firms. If there are no bidders or no
responsible bidders, the Contract will be made available to all Bidders and will
be subject to requirements listed in items 1 and 2 for Major Public Works
Contracts above.

4. Contracts valued at $500,000 and below will also be considered Minor Public
Works Contracts and will be awarded through a competitive bid process open
only to City certified ELBEs unless there are less than 2 firms available at which
it will be awarded through a competitive process open only to the City certified
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the
Contract will be made available to all Bidders and subject to requirements
listed in items 1 and 2 for Major Public Works Contracts above.

E. JOINT VENTURES.

1. The City may allow for Joint Venture bid discounts on some Contracts.
Contracts that allow for Joint Venture bid discounts will be designated in Bid
documents. A firm that is bidding or competing for City Contracts may partner
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.

2. A Joint Venture shall be between two entities with the same discipline or
license as required by the City. Joint ventures will receive bid discounts
depending on the SLBE or ELBE percentage of participation. To be eligible for
a discount, a Joint Venture Agreement shall be approved by the City at the time
of Bid submittal. The maximum allowable discount shall be 5%. The parties
shall agree to enter in the relationship for the life of the projects.

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the

Quince Drive Slope Emergency 
Bid No.: K-23-2205-EMR-3

38 | Page



Joint Venture applications are available upon request to the Contract 
Specialist. Each agreement or management plan shall include the following: 

a) Detailed explanation of the financial contribution for each partner.

b) List of personnel and equipment used by each partner.

c) Detailed breakdown of the responsibilities of each partner.

d) Explanation of how the profits and losses will be distributed.

e) Description of the bonding capacity of each partner.

f) Management or incentive fees available for any one of the partners (if
any).

4. Each Joint Venture partner shall perform a Commercially Useful Function. An
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE
firm will not be deemed to perform a Commercially Useful Function.

5. Each Joint Venture partner shall possess licenses appropriate for the discipline
for which a proposal is being submitted. If a Joint Venture is bidding on a single
trade project, at the time of bid submittal, each Joint Venture partner shall
possess the requisite specialty license for that trade bid.

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be
performed. This Work shall be of the similar type of Work the SLBE or ELBE
partner performs in the normal course of its business. The Joint Venture
Participation Form shall specify the Bid items to be performed by each
individual Joint Venture partner. Lump sum Joint Venture participation shall
not be acceptable.

7. Responsibilities of the SLBE or ELBE Joint Venture Partner:

a) The SLBE or ELBE partner shall share in the control, management
responsibilities, risks and profits of the Joint Venture in proportion with 
the level of participation in the project.

b) The SLBE or ELBE partner shall perform Work that is commensurate
with its experience.

c) The SLBE or ELBE partner shall use its own employees and equipment
to perform its portion of the Work.

d) The Joint Venture as a whole shall perform Bid items that equal or
exceed 50% of the Contract Price, excluding the cost of manufactured
items, in order to be eligible for a Joint Venture discount.

F. MAINTAINING PARTICIPATION LEVELS.

1. Credit and preference points are earned based on the level of participation
proposed prior to the award of the Contract. Once the Project begins you shall
achieve and maintain the SLBE-ELBE participation levels for which credit and
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preference points were earned. You shall maintain the SLBE-ELBE percentages 
indicated at the Award of Contract and throughout the Contract Time.  

2. If the City modifies the original Scope of Work, you shall make reasonable
efforts to maintain the SLBE-ELBE participation for which creditor preference
points were earned. If participation levels will be reduced, approval shall be
received from the City prior to making changes.

3. You shall notify and obtain written approval from the City in advance of any
reduction in subcontract scope, termination, or substitution for a designated
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach
of the Contract.

4. If you fail to maintain the SLBE-ELBE participation listed at the time the
Contract is awarded and have not received prior approval from the City, the
City may declare you in default and will be considered grounds for debarment
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION.

1. Documentation of your subcontracting efforts will be reviewed by EOCP to
verify that you made subcontracting opportunities available to a broad base
of qualified Subcontractors, negotiated in good faith with interested
Subcontractors, and did not reject any bid for unlawful discriminatory reasons. 
The EOCP review is based on the federal “Six Good Faith Efforts” model.

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have
had the opportunity to compete for the City’s Public Works procurements. The
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE
and SLBE firms:

a) Ensure ELBE firms are made aware of contracting opportunities to the
fullest extent practicable through outreach and recruitment activities.

b) Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for Contracts and establish delivery schedules,
where requirements permit, in a way that encourages and facilitates
participation by SLBE-ELBE firms in the competitive process. This
includes posting solicitations for Bids or proposals to SLBE-ELBE firms
for a minimum of 10 Working Days before the Bid or Proposal due
date.

c) Consider in the contracting process whether firms competing for large
Contracts could subcontract with SLBE-ELBE firms.

d) Encourage contracting with a consortium of ELBE-SLBE firms when a
Contract is too large for one of these firms to handle individually.
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e) Use the services and assistance of the City’s EOC Office and the
SLBE-ELBE Directory.

f) If you award subcontracts, require your Subcontractors to take the
steps listed above.

H. GOOD FAITH EFFORT DOCUMENTATION.

1. If the specified SLBE-ELBE Subcontractor participation percentages are not
met, you shall submit information necessary to establish that adequate GFEs
were taken to meet the Contract Subcontractor participation percentages. See
the City’s document titled “Small Local Business (SLBE) Program,
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT
SUBMITTAL.” The instructions for completing the good faith effort submittal
can be found on the City’s website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

I. SUBCONTRACTOR SUBSTITUTION.

1. Evidence of fraud or discrimination in the substitution of Subcontractors will
result in sanctions including assessment of penalty fines, termination of
Contract, or debarment. This section does not replace applicable California
Public Contract Code.

J. FALSIFICATION OF SUB-AGREEMENT AND FRAUD.

1. Falsification or misrepresentation of a sub-agreement as to company name,
Contract amount or actual Work performed by Subcontractors, or any
falsification or fraud on the part your submission of documentation and forms
pursuant to this program, will result in sanctions against you including
assessment of penalty fines, termination of the Contract, or debarment.
Instances of falsification or fraud which are indicative of an attempt by you to
avoid subcontracting with certain categories of Subcontractors on the basis of
race, gender, gender expression, gender identity, religion, national origin,
ethnicity, sexual orientation, age, or disability shall be referred to the Equal
Opportunity Contracting Program’s Investigative Unit for possible violations of
Article 2, Division 35 of the City Administrative Code, §§22.3501 et seq.
(Nondiscrimination in Contracting).

K. RESOURCES.

1. The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City’s EOC Department website:

http://www.sandiego.gov/eoc/programs/slbe.shtml
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E 

PRODUCT ENDORSEMENT 
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CONTRACTOR CERTIFICATION 

PRODUCT ENDORSEMENT 

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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EXHIBIT F 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

Quince Drive Slope Emergency 
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-23-2205-EMR-3; SAP No. (WBS) B-23122; 
and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, 
trash, debris, and surplus materials resulting from this project have been disposed of in a legal 
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s)  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

 Contractor 

by 

ATTEST: 

State of 
County of 

On this    DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared  

 known to me to be the       Contractor named in 
the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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EXHIBIT G 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

Quince Drive Slope Emergency 
Bid No.: K-23-2205-EMR-3

54 | Page



NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 

Quince Drive Slope Emergency 
Bid No.: K-23-2205-EMR-3

55 | Page



EXHIBIT H 

CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 
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CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 1 O years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

Kl The undersigned certifies that within the past 1 O years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the subject 
of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. A 
description of the status or resolution of that complaint, including any remedial action 
taken and the applicable dates is as follows: 

DATE OF LOCATION DESCRIPTION OF CLAIM LITIGATION 

CLAIM (YIN) 

Contractor Name: Cass Construction, Inc. dba Cass Arrieta 

Certified By Wes Wise 

Signature 

STATUS RESOLUTION/REMEDIAL 

ACTION TAKEN 

Title -----'P....1.r .... e""si'""de ..... o..ut ____ _ 

Date __ __..7.....,/2�4=/2-0-2-3 ___ _ 

USE ADDITIONAL FORMS AS NECESSARY 
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EXHIBIT I 

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 
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Mandatory Disclosure of Business Interests Form 

BIDDER/PROPOSER INFORMATION 
Legal Name DBA 

Cass Arrie a 
State 

Contact Person, Title Phone Fax 
Wes Wise President 619-590-0929 619-590-1202

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirealy involved** in this proposed 

transaction (SDMC § 21.0103). 

* The precise nature of the interest includes:

• the percentage ownership interest in a party to the transaction,

the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the
• transaction, the value of any financial interest in the transaction,

any contingent interest in the transaaion and the value of such interest should the contingency be satisfied, and any

• philanthropic, scientific, artistic, or property interest in the transaaion.

** Direaly or indirectly involved means pursuing the transaction by: 

• communicating or negotiating with City officers or employees,

submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City,

• or directing or supervising the actions of persons engaged in the above activity.

Name Title/Position 

Wes Wise President 
City and State of Residence Employer (if different than Bidder/Proposer) 

El r.::iinn CA NIA 
Interest in the transaction 

100% Ownershio Interest 

Name Title/Position 

City and State of Residence Employer (if different than Bidder/Proposer) 

Interest In the transaction 

* Use Additional Pages if Necessary*

Under penalty of perjury under the laws of the State of California, I certify that I am responsible for the completeness and 

accuracy of the responses contained herein, and that all information provided is true, full and complete to the best of my 

knowledge and belief. I agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, I 

learn that any portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to 

timely provide the Mayor or Designee with written not'ce · unds for Contract termination. 

Wes Wise, President 

Print Name, Title Signature 

7/24/2023 

Date 

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an 
informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business 
Interests Form is submitted. 
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EXHIBIT J 

FORMS 
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LIST OF SUBCONTRACTORS 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address 
and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 
0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of 
the Work.  The Bidder's attention is directed to the GREENBOOK and Special Provisions Section 3-2, “SELF-PERFORMANCE”, which stipulates the percentage of the Work to be performed with the 
Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

DIR 
REGISTRATION 

NUMBER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR 
VALUE OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED

 

CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

Name: 

Address: 

City:  State: 

Zip:  Phone: 

Email: 

Name: 

Address: 

City:  State: 

Zip:  Phone: 

Email: 

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 
 As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission CPUC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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LIST OF SUBCONTRACTORS 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address 
and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 
0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of 
the Work.  The Bidder's attention is directed to the GREENBOOK and Special Provisions Section 3-2, “SELF-PERFORMANCE”, which stipulates the percentage of the Work to be performed with the 
Bidder’s own forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards 
achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

DIR 
REGISTRATION 

NUMBER 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR 
VALUE OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED

 

CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

Name: 

Address: 

City:  State: 

Zip:  Phone: 

Email: 

Name: 

Address: 

City:  State: 

Zip:  Phone: 

Email: 

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 
 As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission CPUC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DOLLAR VALUE OF 
MATERIAL OR SUPPLIES 

(MUST BE FILLED OUT) 

SUPPLIER 
(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HUBZone, OR 
SDVOSB 

WHERE CERTIFIED 

Name: 

Address: 

City:  State: 

Zip:  Phone: 

Email: 

Name: 

Address: 

City:  State: 

Zip:  Phone: 

Email: 

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission CPUC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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Names of the Principal individual owner(s) 

FOR SUBCONTRACTORS/SUPPLIERS/MANUFACTURERS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the 

City a list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers. 

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer: 

IX] SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

Allied Geotechnical Enaineers Inc. 
NAME TITLE 

Sani Sutanto 

SUBCONTRACTOR □ SUPPLIER MANUFACTURER 

G AR kE lenn IC noineerina an dD I eve opment 0. a IC nqineenna omoanv C db R k E C 
NAME TITLE 

Kai Ramer President 
Roner Ball Chairman of the Board 

Timothv Gabrielson Secretarv 
Paul Lezzi CFO 

SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME 

□ SUBCONTRACTOR □ SUPPLIER □ MANUFACTURER

NAME TITLE 

contractor Name: Cass Construction, Inc. dba Cass Arrieta 

Certified By Wes Wise Title President 
Name 

u�� Date 7/24/2023 
Signature 

*USE ADDITIONAL FORMS AS NECESSARY*
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EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue, Suite 200 • San Diego, CA 92101 

Phone: (619) 236-6000  •  Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, is 
to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law.  Such employment practices include but are not limited to unlawful 
discrimination in the following:  employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors 
are required to provide a completed Work Force Report (WFR). 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor:  Construction  Vendor/Supplier  Financial Institution  Lessee/Lessor
 Consultant  Grant Recipient  Insurance Company  Other 

Name of Company:  

ADA/DBA:  

Address (Corporate Headquarters, where applicable):  

City:  County:  State:   Zip: 

Telephone Number:  Fax Number:  

Name of Company CEO:  

Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address:  

City:  County: State:  Zip: 

Telephone Number:   Fax Number:  Email: 

Type of Business:  Type of License: 

The Company has appointed: 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal employment 
and affirmative action policies of this company.  The EEOO may be contacted at: 

Address:  

Telephone Number: (     ) Fax Number:  Email: 

 One San Diego County (or Most Local County) Work Force - Mandatory
 Branch Work Force *
Managing Office Work Force

Check the box above that applies to this WFR.
*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county.

I, the undersigned representative of 
(Firm Name) 

,  hereby certify that information provided 
(County) (State) 

herein is true and correct.  This document was executed on this day of  , 20 . 

(Authorized Signature) (Print Authorized Signature Name) 

WORK FORCE REPORT – Page 2 

Greg Hurst
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NAME OF FIRM:   DATE:  
OFFICE(S) or BRANCH(ES): COUNTY: 
INSTRUCTIONS:  For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of 
all totals should be equal to your total work force.  Include all those employed by your company on either a full or part-time basis. The following groups 
are to be included in ethnic categories listed in columns below: 

(1) Black or African-American (5) Native Hawaiian or Pacific Islander
(2) Hispanic or Latino (6) White
(3) Asian (7) Other race/ethnicity; not falling into other groups
(4) American Indian or Alaska Native
Definitions of the race and ethnicity categories can be found on Page 4

ADMINISTRATION 
OCCUPATIONAL CATEGORY 

(1) 
Black or 
African 

American 

(2) 
Hispanic or 

Latino 

(3) 
Asian 

(4) 
American 

Indian/ Nat. 
Alaskan 

(5) 
Pacific 

Islander 

(6) 
White 

(7) 
Other Race/ 

Ethnicity 

(M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) 

Management & Financial    

Professional 

A&E, Science, Computer 

Technical  

Sales 

Administrative Support     

Services 

Crafts   

Operative Workers    

Transportation  

Laborers*      

*Construction laborers and other field employees are not to be included on this page

Totals Each Column         

Grand Total All Employees 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

Disabled 

Non-Profit Organizations Only: 

Board of Directors 

Volunteers 

Artists 

1 11

6

72 152

3 4

1911 1

4

1 1451 21

1 67 3 2 53 8 2 1

137
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WORK FORCE REPORT – Page 3 
NAME OF FIRM:   DATE:  
OFFICE(S) or BRANCH(ES): COUNTY:  
INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of 
all totals should be equal to your total work force.  Include all those employed by your company on either a full or part-time basis. The following groups 
are to be included in ethnic categories listed in columns below: 

(1) Black or African-American (5) Native Hawaiian or Pacific Islander
(2) Hispanic or Latino (6) White
(3) Asian (7) Other race/ethnicity; not falling into other groups
(4) American Indian or Alaska Native
Definitions of the race and ethnicity categories can be found on Page 4

TRADE  
OCCUPATIONAL CATEGORY 

(1) 
Black or 
African 

American 

(2) 
Hispanic or 

Latino 

(3) 
Asian 

(4) 
American 

Indian/ 
Nat. 

Alaskan 

(5) 
Pacific 

Islander 

(6) 
White 

(7) 
Other Race/ 

Ethnicity 

(M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) 

Brick, Block or Stone Masons 

Carpenters 

Carpet, Floor & Tile Installers Finishers 

Cement Masons, Concrete Finishers 

Construction Laborers 

Drywall Installers, Ceiling Tile Inst 

Electricians 

Elevator Installers 

First-Line Supervisors/Managers    

Glaziers 

Helpers; Construction Trade 

Millwrights 

Misc. Const. Equipment Operators 

Painters, Const. & Maintenance 

Pipelayers, Plumbers, Pipe & Steam 
Fitters 

   

Plasterers & Stucco Masons 

Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers 

Structural Metal Fabricators & Fitters 

Welding, Soldering & Brazing Workers   

Workers, Extractive Crafts, Miners 

Totals Each Column 
   

Indicate By Gender and Ethnicity the Number of Above Employees Who Are Disabled: 
Disabled 

Grand Total All Employees 

1415 1

630 1

1 1

46 2 20 1

69
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Work Force Report

HISTORY 
The Work Force Report (WFR) is the document that allows the City 
of San Diego to analyze the work forces of all firms wishing to do 
business with the City. We are able to compare the firm’s work 
force data to County Labor Force Availability (CLFA) data derived 
from the United States Census. CLFA data is a compilation of lists of 
occupations and includes the percentage of each ethnicity we track 
(American Indian or Alaska Native, Asian, Black or African-American, 
Native Hawaiian or Pacific Islander, White, and Other) for each 
occupation. Currently, our CLFA data is taken from the 2010 
Census. In order to compare one firm to another, it is important 
that the data we receive from the consultant firm is accurate and 
organized in the manner that allows for this fair comparison.  
WORK FORCE & BRANCH WORK FORCE REPORTS 
When submitting a WFR, especially if the WFR is for a specific 
project or activity, we would like to have information about the 
firm’s work force that is actually participating in the project or 
activity. That is, if the project is in San Diego and the work force is 
from San Diego, we want a San Diego County Work Force Report1. 
By the same token, if the project is in San Diego, but the work force 
is from another county, such as Orange or Riverside County, we 
want a Work Force Report from that county2. If participation in a 
San Diego project is by work forces from San Diego County and, for 
example, from Los Angeles County and from  
Sacramento County, we ask for separate Work Force Reports 
representing your firm from each of the three counties. 
MANAGING OFFICE WORK FORCE 
Equal Opportunity Contracting may occasionally ask for a Managing 
Office Work Force (MOWF) Report. This may occur in an instance 
where the firm involved is a large national or international firm but 
the San Diego or other local work force is very small. In this case, 
we may ask for both a local and a MOWF Report1, 3. In another case, 
when work is done only by the Managing Office, only the MOWF 
Report may be necessary.3 

TYPES OF WORK FORCE REPORTS: 
Please note, throughout the preceding text of this page, the 
superscript numbers one 1, two 2 & three 3. These numbers coincide 
with the types of work force report required in the example. See 
below: 

1 One San Diego County (or Most Local County) Work Force – 

Mandatory in most cases 
2 Branch Work Force *  
3 Managing Office Work Force 

*Submit a separate Work Force Report for all participating branches.
Combine WFRs if more than one branch per county.

RACE/ETHNICITY CATEGORIES 
American Indian or Alaska Native – A person having origins in 
any of the peoples of North and South America (including Central 
America) and who maintains tribal affiliation or community 
attachment. 
Asian – A person having origins in any of the peoples of the Far 
East, Southeast Asia, or the Indian subcontinent including, for 
example, Cambodia, China, India, Japan, Korea, Malaysia, Pakistan, 
the Philippine Islands, Thailand, and Vietnam. 
Black or African American – A person having origins in any of the 
Black racial groups of Africa. 

Native Hawaiian or Pacific Islander – A person having origins in 
any of the peoples of Hawaii, Guam, Samoa, or other Pacific 
Islands. 
White – A person having origins in any of the peoples of Europe, 
the Middle East, or North Africa. 
Hispanic or Latino – A person of Cuban, Mexican, Puerto Rican, 
South or Central American, or other Spanish culture or origin. 
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Exhibit A: Work Force Report Job Categories – Administration
Refer to this table when completing your firm’s Work Force Report form(s). 
Management & Financial 

Advertising, Marketing, Promotions, Public Relations, and 
Sales Managers 

Business Operations Specialists 

Financial Specialists 

Operations Specialties Managers 

Other Management Occupations 

Top Executives 

Professional 
Art and Design Workers 

Counselors, Social Workers, and Other Community and 
Social Service Specialists 

Entertainers and Performers, Sports and Related Workers 

Health Diagnosing and Treating Practitioners 

Lawyers, Judges, and Related Workers 

Librarians, Curators, and Archivists 

Life Scientists 

Media and Communication Workers 

Other Teachers and Instructors 

Postsecondary Teachers 

Primary, Secondary, and Special Education School 
Teachers 

Religious Workers 

Social Scientists and Related Workers 

Architecture & Engineering, Science, Computer 
Architects, Surveyors, and Cartographers 

Computer Specialists 

Engineers 

Mathematical Science Occupations 

Physical Scientists 

Technical 
Drafters, Engineering, and Mapping Technicians 

Health Technologists and Technicians 

Life, Physical, and Social Science Technicians 

Media and Communication Equipment Workers 

Sales 

Other Sales and Related Workers 

Retail Sales Workers 

Sales Representatives, Services 

Sales Representatives, Wholesale and Manufacturing 

Supervisors, Sales Workers 

Administrative Support 
Financial Clerks 

Information and Record Clerks 

Legal Support Workers 

Material Recording, Scheduling, Dispatching, and 
Distributing Workers 

Other Education, Training, and Library Occupations 

Other Office and Administrative Support Workers 

Secretaries and Administrative Assistants 

Supervisors, Office and Administrative Support 
Workers 

Services 
Building Cleaning and Pest Control Workers 

Cooks and Food Preparation Workers 

Entertainment Attendants and Related Workers 

Fire Fighting and Prevention Workers 

First-Line Supervisors/Managers, Protective Service 
Workers 

Food and Beverage Serving Workers 

Funeral Service Workers 

Law Enforcement Workers 

Nursing, Psychiatric, and Home Health Aides 

Occupational and Physical Therapist Assistants and 
Aides 

Other Food Preparation and Serving Related Workers 

Other Healthcare Support Occupations 

Other Personal Care and Service Workers 

Other Protective Service Workers 

Personal Appearance Workers 

Supervisors, Food Preparation and Serving Workers 

Supervisors, Personal Care and Service Workers 

Transportation, Tourism, and Lodging Attendants 

Crafts 
Construction Trades Workers 
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Electrical and Electronic Equipment Mechanics, 
Installers, and Repairers 

Extraction Workers 

Material Moving Workers 

Other Construction and Related Workers 

Other Installation, Maintenance, and Repair 
Occupations 

Plant and System Operators 

Supervisors of Installation, Maintenance, and Repair 
Workers 

Supervisors, Construction and Extraction Workers 

Vehicle and Mobile Equipment Mechanics, Installers, 
and Repairers 

Woodworkers 

Operative Workers 
Assemblers and Fabricators 

Communications Equipment Operators 

Food Processing Workers 

Metal Workers and Plastic Workers 

Motor Vehicle Operators 

Other Production Occupations 

Printing Workers 

Supervisors, Production Workers 

Textile, Apparel, and Furnishings Workers 

Transportation 
Air Transportation Workers 

Other Transportation Workers 

Rail Transportation Workers 

Supervisors, Transportation and Material Moving 
Workers 

Water Transportation Workers 

Laborers 
Agricultural Workers 

Animal Care and Service Workers 

Fishing and Hunting Workers 

Forest, Conservation, and Logging Workers 

Grounds Maintenance Workers 

Helpers, Construction Trades 

Supervisors, Building and Grounds Cleaning and 
Maintenance Workers 

Supervisors, Farming, Fishing, and Forestry Workers 
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Exhibit B: Work Force Report Job Categories-Trade
Brick, Block or Stone Masons 

Brickmasons and Blockmasons 

Stonemasons 

Carpenters 

Carpet, floor and Tile Installers and Finishers 
Carpet Installers 

Floor Layers, except Carpet, Wood and Hard Tiles 

Floor Sanders and Finishers 

Tile and Marble Setters 

Cement Masons, Concrete Finishers 
Cement Masons and Concrete Finishers 

Terrazzo Workers and Finishers 

Construction Laborers 

Drywall Installers, Ceiling Tile Inst 
Drywall and Ceiling Tile Installers 

Tapers 

Electricians 

Elevator Installers and Repairers 

First-Line Supervisors/Managers 
First-line Supervisors/Managers of Construction 
Trades and Extraction Workers 

Glaziers 

Helpers, Construction Trade 
Brickmasons, Blockmasons, and Tile and Marble 
Setters 

Carpenters 

Electricians 

Painters, Paperhangers, Plasterers and Stucco 

Pipelayers, Plumbers, Pipefitters and Steamfitters 

Roofers 

All other Construction Trades 

Millwrights 

Heating, Air Conditioning and Refrigeration Mechanics and 
Installers 

Mechanical Door Repairers 

Control and Valve Installers and Repairers 

Other Installation, Maintenance and Repair Occupations 

Misc. Const. Equipment Operators 
Paving, Surfacing and Tamping Equipment Operators 

Pile-Driver Operators 

Operating Engineers and Other Construction 
Equipment Operators 

Painters, Const. Maintenance 
Painters, Construction and Maintenance 

Paperhangers 

Pipelayers and Plumbers 
Pipelayers 

Plumbers, Pipefitters and Steamfitters 

Plasterers and Stucco Masons 

Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers 

Structural Iron and Steel Workers 

Welding, Soldering and Brazing Workers 
Welders, Cutter, Solderers and Brazers 

Welding, Soldering and Brazing Machine Setter, 
Operators and Tenders 

Workers, Extractive Crafts, Miners 
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SUBCONTRACTOR LISTING (OTHER THAN FIRST TIER) 

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she 
has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR).  The Bidder is to list below the name, address, license 
number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement 
pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).  

Prime Contractor Name:__________________________________________________ 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SUBCONTRACTOR 

CONSTRUCTOR OR 
DESIGNER 

DIR REGISTRATION 
NUMBER 

SUBCONTRACTOR LICENSE 
NUMBER 

TYPE OF 

WORK 

Name:_________________________________ 
Address: ______________________________ 
City: 
State: 
Zip: 
Phone: 
Email:  

Name:_________________________________ 
Address: ______________________________ 
City: 
State: 
Zip: 
Phone: 
Email:  

Name:_________________________________ 
Address: ______________________________ 
City: 
State: 
Zip: 
Phone: 
Email:  
Name:_________________________________ 
Address: ______________________________ 
City: 
State: 
Zip: 
Phone: 
Email:  

** USE ADDITIONAL FORMS AS NECESSARY ** 

Azalea
Typewritten Text
Cass Construction, Inc. dba Cass Arrieta

Azalea
Typewritten Text
N/A

Azalea
Typewritten Text
N/A			 N/A			       N/A

Azalea
Typewritten Text
			   N/A



EXHIBIT K 

SUPPLEMENTARY SPECIAL PROVISIONS (SSP)

Quince Drive Slope Emergency 
Bid No.: K-23-2205-EMR-3

73 | Page



SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK”).

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK”), including the following:

a) General Provisions (A) for all Construction Contracts.

b) General Provisions (B) for Design-Build and Multiple Award Construction Contracts.

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, item 55, “Normal Working Hours”, 
ADD the following: 

To Item 47, “Holiday”, ADD the following: 

Holiday Observed On 

Juneteenth June 19 

To Item 557, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the 
following: 

Normal Working Hours: Normal Working Hours shall be 7:00 AM to 3:30 PM, 
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are 
excluded. Unless otherwise specified on the Traffic Control Permits. 

SECTION 2 - SCOPE OF THE WORK 

2-8 EXTRA WORK. To subsection “2”, DELETE in its entirety and SUBSTITUTE with the 
following: 

2. Compensation for “Time-and-Material” emergency Contracts:

a. Standardize labor rates for emergency projects shall be paid at
California State prevailing wage rates plus 50% total markup.

i. The 50% total markup shall include all profit, overhead, fringe
benefits, and any other labor surcharge.
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ii. Hourly rate for Foreman shall be determined from California
State prevailing wage rate for Operator Group 8 plus $10/hr.

iii. Hourly rate for Superintendent shall be determined by adding
15% to the Foreman’s hourly rate.

iv. Hourly rate for Project Manager shall be determined by adding
15% to the Superintendent hourly rate.

v. Subcontractor specialty work that has been identified as an
overwhelming majority of the contract value and approved by
the City, at the City’s sole discretion, prior to commencement
of said work shall be allowed a 10% markup by the prime
contractor.

b. The contractor shall submit summary of work associated with the
invoiced hours for the Project Manager for Resident Engineer’s
verification of work done off site.

c. Trucks associated with transporting tools and equipment, such as
foreman and superintendent, shall be compensated per Caltrans
Equipment Rental Rates.

i. Cost associated with any vehicle for transportation of
personnel shall not be compensated.

3-10 SURVEYING. To the “GREENBOOK” and “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

3-10 SURVEYING (DESIGN-BUILD). 

3-10.1 General. 

1. You shall provide all required site layout not specified in this section.

2. Unless surveying services are provided by the City, only the Design Firm, not
the Contractor, shall be allowed to hire a Licensed Land Surveyor or a
Registered Civil Engineer authorized to practice land surveying within the State
of California to provide all surveying services needed for the design, and if
requested by the City, also for the construction activities required for the
completion of the Project.  Surveying services include, but are not limited to:
land, aerial, topographic and construction.

3. If requested by the City, the Design Firm shall submit a letter to the City’s
Project Manager identifying the Licensed Land Surveyor or the Registered Civil
Engineer authorized to practice land surveying within the State of California
that will be performing the design and/or construction phase survey services
for the Project.
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4. Where applicable, notify the City in writing at least 2 Working Days prior to
requesting survey services to be provided by the City.

5. The Design Firm is responsible for performing and meeting the accuracy of
surveying standards adequate for design and construction through the Design
Firm’s Licensed Land Surveyor or Registered Civil Engineer authorized to
practice land surveying within the State of California.

6. All Survey Services deliverables shall be submitted per the City’s CADD
Standards and pertinent Public Works Department Engineering Deliverable
specifications.

https://www.sandiego.gov/ecp/edocref/drawings

7. All Survey Services and deliverables which reveal non-compliance with the
requirements of the Construction Documents and standards shall be
corrected as deemed necessary by the City at the Design-Builder’s expense.

8. Where Survey Services are provided by the City, all construction survey stakes,
control points, and other survey related marks shall be preserved for the
duration of the Project. If any construction survey stakes, control points, or
other survey related marks are lost or disturbed and need to be replaced, such
replacement shall be performed at the Design-Builder’s expense.

9. The City’s Land Survey Section (LSS) shall be notified a minimum of 2 Working
Days (large projects may require more) before any ground is to be disturbed
within the City of San Diego (concrete, asphalt, or dirt). The LSS may need to
inspect the site and provide monumentation information.

3-10.2 Monument Perpetuation. 

1. Monument Perpetuation, including mark-outs, will be performed by the City
Public Works Engineering Support & Technical Services Division’s (ES&TS),
Land Survey Section (LSS), unless otherwise noted. You are responsible for
requesting the coordination of these services.

2. If at any time a monument will be destroyed or covered, such monument shall
be perpetuated in accordance with state law. Inform the LSS, via project
Resident Engineer, if any monument will be destroyed or covered during any
construction activity.

3-10.3 Line and Grade. 

1. The Work shall conform to the lines, elevations, and grades shown on the
Plans. Three consecutive points set on the same slope shall be used together
so that any variation from a straight grade can be detected. Any such variation
shall be reported to the City’s PM. In the absence of such a report, the Surveyor
shall be responsible for any error in the grade of the Work.
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2. Grades for underground conduits will be set at the surface of the ground. The
Design-Builder shall transfer them to the bottom of the trench.

3-10.4 Topographic and Monument Survey – Preliminary Design. 

1. Topographic field survey shall include all existing ground surface topography,
fencing, hardscape, utilities, roadway surface, and curb returns within the
delineated mapping limit. Monument survey shall include the sufficient
collection of existing record survey monuments to perform right-of-way (ROW)
analysis along within subject mapping limits.

2. Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys
(Effective February 23, 2016).

https://www.nsps.us.com/page/ALTANSPSStandards

3. Horizontal Control shall be based on the CCS83 Zone 6, 1991.35 epoch, U.S.
Survey Feet per Record of Survey Map No. 14492 (ROS 14492). It is required to
tie into a first order monument per ROS 14492 unless a first order monument
no longer exists within a three-mile radius. Horizontal control measurements
shall be collected in conformance with the local standard of practice.

4. Vertical Control shall be based on NGVD29 per benchmarks in the City of San
Diego Bench Book. Non 1970 adjusted and 1970 adjusted benchmarks listed
with an asterisk (*) in the City Benchmark book are not to be used together for
Vertical Control – common adjustment sets are to be used.

5. All topographic field survey data shall be collected using conventional survey
methods utilizing total station instrumentation.

6. Deliverables.

a) Horizontal and Vertical Control.

i. Completed Calibration sheet as provided indicating the
monuments used to establish the Basis of Bearings and
Vertical Benchmark held to control this survey.

b) Field Data.

i. Data collected as points and break lines to define a proper
DTM if requested outside of aerial mapping.

ii. Includes utilities collected on surface as required.

iii. Includes Horizontal control points from ROS 14492 used to
define the Basis of Bearings and Vertical control Benchmark(s)
to establish elevation.

iv. Includes record monument points.

v. Data collector project files.
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vi. Raw (unedited) data file.

vii. Project file.

viii. Point comma delimited text file formatted.

c) Topography.

i. Create and deliver a complete ASCII coordinate list (.txt/.doc
etc.) of all field collected survey points.

• The contours produced from the surface digital terrain
model (dtm) shall meet or exceed ASPRS 90 standards
where 68% (1σ) of the contours tested fall within 1/3
contour interval. Any point tested that is more than 3σ
out shall be regarded as a blunder. These standards
closely parallel the familiar National Map Accuracy
Standards.

d) Records Research.

i. All public or private records acquired to determine the City’s
ROW in the project area delivered in digital or hardcopy format
with any markups and City Records as acquired.

• City records may include but are not limited to GIS
scope plots, sewer and water sheets, loose leaf survey
notes, Tie Point sheets, dedication or vacation
drawings, easement drawings, benchmark list, and etc.

• After initial search of City records by the Surveyor, they
may request City assistance to search for hard-to-find
records.

e) Survey Monument Measurements.

i. All found monuments located within, or near, the survey limits
shall be searched and measured. Sufficient additional
monuments to control all boundaries extending from the
survey limits shall be tied (i.e., block corners, Points of Curve
etc.) to the next available survey monument past the survey
limits.

• All Monuments found shall be described with details as 
to what was found along with identifying number.

3-10.5 Monument Search, Field Boundary Survey and Boundary Analysis – Right-of-Way 
(ROW) Mapping. 

1. The monument survey, for each designated site, shall be of sufficient coverage
and quality for a Right-of-Way boundary analysis performed and provided in
conformance with City CADD standards.
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2. Surveyor shall deliver to the City all requested survey information and CADD
data, as specified below, upon completion of the Monument Survey and
Boundary Analysis.

3. Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys
(Effective February 23, 2016).

https://www.nsps.us.com/page/ALTANSPSStandards

4. Field monument survey to be performed and provided in conformance with
City CADD standards.

5. Field Measurements shall be collected in conformance the local standard of
practice.

6. Horizontal Control shall be based on the CCS83 Zone 6, 1991.35 epoch, U.S.
Survey Feet units, per City of San Diego Record of Survey Map No. 14492 (ROS
14492). All Project survey control shall be based upon field-tied measurements 
to a Horizontal First Order monument as shown on ROS 14492. Where existing
First Order monument cannot be recovered or located within a 3-mile radial
distance from the project site a Horizontal Second-Order Monument may be
used as Project survey basis. The Project vertical control datum shall be based
on NGVD29 per benchmarks identified in the City of San Diego Vertical Control
Bench Book (Bench Book). All Project benchmarks shall be selected from a
common Bench Book source group:

a) Benchmarks with elevations updated per U.S.C.G.S adjustment of
1970, identified with an asterisk (*).

b) Benchmarks not adjusted per the 1970 adjusted values (non-
asterisked identifiers).

7. Deliverables.

a) Horizontal and Vertical Control.

i. Completed Calibration sheet indicating the monuments used
to establish the Basis of Bearings and Vertical Benchmark held
to control this survey.

b) Field Data.

i. Complete, Correct CADD file in conformance with City CADD
Standards and industry standards.

• Includes Horizontal control points from ROS 14492
used to define the Basis of Bearings and Vertical
control Benchmark(s) to establish elevation.

• Includes Monument points covering the area of work.

ii. Data collector project files.

• Raw (unedited) data file.

• Project file.

• Point comma delimited text file.
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c) Records Research.

i. If requested, all public or private records acquired to
determine the City’s ROW in the project area delivered in
digital or hardcopy format with any markups and City Records
as acquired.

ii. City records may include but are not limited to GIS scope plots,
sewer and water sheets, loose leaf survey notes, Tie Point
sheets, dedication or vacation drawings, easement drawings,
benchmark list, and etc.

d) Boundary Ties

i. All monuments within the survey limits shall be searched and
tied if found. Sufficient additional monuments to control all
boundaries extending from the survey limits shall be tied (i.e.
Block Corners, Points of Curve etc.) to the next available survey
monument past the survey limits.

• All Monuments found shall be described details as to
what was found along with identifying number.

3-10.6 Field Monument Survey and Topographic Utility Survey. 

1. The right-of-way monumentation survey data shall be provided to the City.

2. Surveyor shall perform a right-of-way monument survey and existing utility
survey (locating feature centers). Surveyor shall also collect ground surface
topography over any aerial obscured areas.

3. Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys
(Effective February 23, 2016).

https://www.nsps.us.com/page/ALTANSPSStandards

4. Field Measurements shall be collected in conformance with the local standard
of practice.

5. Project Horizontal and Vertical Control.

a) The Horizontal and Vertical Control for this project shall be based on
the same datum, basis of bearing, calibration and benchmark as used
for the Aerial Survey.

b) Horizontal Control Shall be based on the CCS83 Zone 6, 1991.35 epoch, 
U.S. Survey Feet per ROS 14492. It is required to tie into a first order
monument per ROS 14492 unless a first order monument no longer
exists within a three-mile radius.

c) Vertical Control shall be based on NGVD29 per benchmarks in the City
of San Diego Bench Book. Non 1970 adjusted and 1970 adjusted
benchmarks listed with an asterisk (*) in the City Benchmark book are
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not to be used together for Vertical Control – common adjustment sets 
are to be used. 

d) If adjacent City projects have been found and are included in the
research packages, measurements to a minimum of 3 common
control or ROW points shall be made for evaluation and consistency
between projects. These projects can be used for establishing
common horizontal or vertical control, joining or adding to existing
data, and/or as an inventory of survey monuments for search
purposes.

6. Deliverables.

a) Horizontal and Vertical Control.

i. Completed Calibration sheet indicating the monuments used
to establish the Basis of Bearings and Vertical Benchmark held
to control this survey. The horizontal and vertical control shall
be set by the Surveyor that's issued the first Notice to Proceed.

b) Field Data.

i. Data collected as points and break lines to define a proper
DTM beyond the identified mapping limits if requested.

ii. Include utilities collected on surface as required.

iii. Include horizontal control points from ROS 14492 to define the
Basis of Bearings and Vertical control Benchmark(s) to
establish elevation.

iv. Include Monument points covering the area of work.

v. Data collector project files.

• Raw (unedited) data file.

• Project file.

• Point data text file in “comma delimited format”.

vi. CADD File.

• A digital design file displaying all field work, existing
right-of-way monuments, and utility feature data per
City CADD standards. The design file shall be complete,
correct, and free of duplicate elements.

• The following data shall be included in the electronic
mapping file: Name of Design/Engineering Firm and/or
Surveyor doing the project, Company Logo (if
available), Name of project, Work order number, Date
& Scale.

• Include right-of-way monument elements.

• Use appropriate levels and attributes for all elements
o meet City of San Diego CADD Standards.
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c) Topography

i. Create and deliver a complete ASCII coordinate list (.txt/.doc
etc.) as a result of the geometry report of the final .ALG file.

ii. Use appropriate levels and attributes for all elements to meet
City of San Diego CADD Standards.

d) Records Research.

i. If requested, all public or private records acquired to assist
with right-of-way monument collection.

ii. City records may include but are not limited to GIS scope plots,
sewer and water sheets, loose leaf survey notes, Tie Point
sheets, dedication or vacation drawings, easement drawings,
benchmark list, and etc.

iii. After initial search of City records by the Surveyor, they may
request City assistance to search for hard to find records.

e) Right-of-Way Monument Survey Locations

i. All monuments within the survey limits shall be searched and
located if found. Sufficient additional monuments to control all
boundaries extending from the survey limits shall be located
to facilitate LSS ROW Mapping (i.e. block corners, points of
curve, and etc.).

• All found survey monuments shall describe the
character and identifying reference marks.

• City survey notes and City drawings can be provided,
as applicable.

f) The appropriate City of San Diego cell library (V8 City existing.cel), font
resource file (V8 City font.rsc), color table (V8 City color.tbl), line style
(V8 City Line style.rsc), level scheme, and seed file parameters are to
be used for placement of all elements in the design files, with strict
adherence to "Working Units" and seed file "Global Origin". Base map
level schemes are attached. A CD containing the most current version
of the above seed files, cell libraries and font resource files will be
provided, if needed, upon request.

3-10.7 Construction Survey/Staking. 

1. Construction staking surveying shall be performed with the standards
customarily adhered to by an experienced and competent land surveying firm
using the degree of care and skill ordinarily exercised by reputable
professionals practicing in the same field of service in the State of California.
Where approval by the City is required, it is understood to be general approval
only and shall not relieve the Design Firm of their responsibility to comply with
all applicable laws, codes, and good consulting practices.
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2. Field Measurements shall comply with the local standards of practice. All
construction staking with a gradient of less than 1.5% shall be performed by a
total station survey instrument. Gradients less than 0.2% shall require a level
run prior to construction, and all said services shall be performed by the
Surveyor.

3. The following are minimum requirement guidelines for various types of
staking:

a) Limits of work 50-foot maximum interval.

b) Limits of Demolition 50-foot maximum interval.

c) Rough grade stakes 50-foot maximum interval.

d) Finish grade stakes 50-foot maximum interval.

e) Slope staking at 50-foot maximum interval.

f) Contour staking @ 50-foot maximum interval.

g) Curb stakes with offset to face of curb, and grade to top of curb with
50-foot maximum interval.

h) Storm drain at 50-foot maximum interval where grade exceeds 1%.

i) Sewer lines at 50-foot maximum interval where grade exceeds 1%.

j) Water lines at 50-foot’ maximum interval offset to near curb face (no
grades – minimum cover).

k) Dry utilities at 50-foot maximum interval where grade exceeds 1%.

l) Construction staking involving horizontal and vertical curves shall be
staked at 25-foot maximum intervals, and further densification for
deltas on applicable curb returns and pipe joints.

m) Storm Drain inlet stakes shall be on face of curb produced, and on
string line grade.

n) Walls staked at footing breaks, with station interval of 25-foot
maximum intervals.

o) Buildings – offsets to outside face of wall.

p) Bridge abutments and bents on opposing sides.

SECTION 4 - CONTROL OF MATERIALS

4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work
that are on the AML.
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SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity
and defense duties set forth in the Contract.

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at your sole cost and
expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection with
the performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance as required by this Contract and at all times
thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your duties under the Contract, including your
indemnity obligations, are not limited to the insurance coverage required by
this Contract.

4. If you maintain broader coverage or higher limits than the minimums shown
below, City requires and shall be entitled to the broader coverage or the higher
limits maintained by you. Any available insurance proceeds in excess of the
specified minimum limits of insurance and coverage shall be available to City.

5. Your payment for insurance shall be included in the Contract Price you bid.
You are not entitled to any additional payment from the City to cover your
insurance, unless the City specifically agrees to payment in writing. Do not
begin any Work under this Contract or allow any Subcontractors to begin work,
until you have provided, and the City has approved, all required insurance.

6. Policies of insurance shall provide that the City is entitled to 30 days advance
written notice of cancellation or non-renewal of the policy or 10 days advance
written notice for cancellation due to non-payment of premium. Maintenance
of specified insurance coverage is a material element of the Contract. Your
failure to maintain or renew coverage and to provide evidence of renewal
during the term of the Contract may be treated by the City as a material breach
of the Contract.

5-4.2 Types of Insurance.   

5-4.2.1 General Liability Insurance. 

1. Commercial General Liability Insurance shall be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
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products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

4. All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $10,000,000 

Products/Completed Operations Aggregate Limit $10,000,000 

Personal Injury Limit $5,000,000 

Each Occurrence $5,000,000 

5-4.2.2 Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

2. All costs of defense shall be outside the limits of the policy.

5-4.2.3 Workers’ Compensation Insurance and Employers Liability Insurance.

1. In accordance with the provisions of California Labor Code section 3700, you
shall provide, at your expense, Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable 
state workers’ compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as
required by the state of California, and Employer’s Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

3. By signing and returning the Contract, you certify that you are aware of the
provisions of California’s Workers’ Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers’ compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work.

5-4.2.8 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services, including Design-Build and
preparation of engineered Traffic Control Plans (TCP) by you, you shall keep or
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require all of your employees and Subcontractors, who provide professional 
engineering services under Contract, to provide to the City proof of 
Professional Liability coverage with a limit of no less than $3,000,000 per claim 
and $3,000,000 aggregate per policy period of one year. 

2. You shall ensure the following:

a) The policy retroactive date is on or before the date of commencement
of the Project.

b) The policy will be maintained in force for a period of three years after
completion of the Project or termination of the Contract, whichever
occurs last. You agree that, for the time period specified above, there
will be no changes or endorsements to the policy that affect the
specified coverage.

3. If professional engineering services are to be provided solely by the
Subcontractor, you shall:

a) Certify this to the City in writing, and

b) Agree in writing to require the Subcontractor to procure Professional
Liability coverage in accordance with the requirements set forth here.

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract shall be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, 
that are authorized by the California Insurance Commissioner to do business in the 
state of California, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the state of 
California and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described in this 
Contract. 

5-4.4 Evidence of Insurance. You shall furnish the City with original Certificates of 
Insurance, including all required amendatory endorsements (or copies of the 
applicable policy language effecting coverage required by this clause), prior to your 
commencement of Work under this Contract. In addition, The City reserves the right 
to require complete, certified copies of all required insurance policies, including 
endorsements, required by these specifications, at any time. 

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.  To the fullest extent permitted by law and consistent with the 
limiting provisions set forth at California Civil Code section 2782, California Insurance 
Code section 11580.04, and any applicable successor statutes limiting indemnification 
of public agencies that bind the City, the policy or policies shall be endorsed to include 
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as an Additional Insured the City and its respective elected officials, officers, 
employees, agents, and representatives, with respect to liability arising out of:   

a) Ongoing operations performed by you or on your behalf,

b) your products,

c) your work, e.g., your completed operations performed by you or on your
behalf, or

d) premises owned, leased, controlled, or used by you.

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Workers’ Compensation Insurance and Employers Liability Insurance. 

5-4.5.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-4.6 Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The 
City may require you to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense 
expenses within the retention.  The policy language shall provide, or be endorsed to 
provide, that the self-insured retention may be satisfied by either the named insured 
or City. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles, and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer, but not required by this Contract. 
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5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to any 
material change to the policies of insurance provided under this Contract. This written notice 
is in addition to the requirements of paragraph 68 of Section 5-4.1.   

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies, including, all endorsements. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following: 

3. Refer to the Sample City Invoice materials in Exhibit P – Sample City Invoice
and use the format shown.

4. The 120 Calendar Day Plant Establishment Period is included in the stipulated
Contract Time and shall begin with the acceptance of installation of the
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT
ESTABLISHMENT”.

ADD: 

6-6.1.1 Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Quince Drive
Runoff and Erosion Control Improvement (Quince Drive Slope Emergency),
Project No. B-23122.02.06, as referenced in the Contract Appendix or Exhibit.
You shall comply with all requirements of the Notice of Exemption as set
forth in Exhibit L.

2. Compliance with the City’s environmental document shall be included in the
Contract Price, unless separate bid items have been provided.

6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK”, item 2, DELETE in its entirety and 
SUBSTITUTE with the following: 

2. The execution of the Contract shall constitute agreement between you and the City
that the liquidated damage amount described in the table below is the value of the
damage caused by your failure to complete the Work within the allotted time. Such
sum shall not be construed as a penalty and may be deducted from your payments
if such delay occurs.

Contract Value Liquidated Damages Daily 
Amount 

Less than $200,000 $1,000 
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Contract Value Liquidated Damages Daily 
Amount 

$200,000 to $500,000 $1,500 

$500,001 to $1,000,000 $2,000 

$1,000,001 to $2,000,000 $2,500 

$2,000,001 to $5,000,000 $3,000 

$5,000,001 to $10,000,000 $5,500 

$10,000,001 to $20,000,000 $6,500 

Greater Than $20,000,000 $7,000 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.9 Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field
Orders” Bid Item, the City shall pay those Field Orders as shown below:

TABLE 7-3.9  
FIELD ORDER LIMITS 

Contract Price Maximum Each Field Order 
Work Amount 

Less than 1,000,000 $10,000 

1,000,001 to $5,000,000 $20,000 

$5,000,001 to $10,000,000 $25,000 

$10,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $70,000 
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7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK” 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.

SECTION 402 – UTILITIES 

402-2 PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Exhibit O - Advanced Metering Infrastructure (AMI) Device
Protection for more information on the protection of AMI devices.

SECTION 802 – NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND 
MONITORING 

802-2.1 Project Biologist. To the “WHITEBOOK”, ADD the following: 

5. You shall retain a qualified Project Biologist to perform biological monitoring
Work for this Contract. You shall coordinate your activities and Schedule with
the activities and schedules of the Project Biologist.

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

8. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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EXHIBIT L 

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION 

(Check one or both) 
TO:  X Recorder/County Clerk FROM: City of San Diego 

P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
San Diego, CA  92101-2400 San Diego, CA 92101 

Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA  95814 

Project Name:  Quince Drive Runoff and Erosion Control Improvements WBS No.: B-23122.02.06 

Project Location-Specific:  The project is located along Quince Drive approximately 500 feet east of the 
intersection of Quince Drive and Balboa Drive within Balboa Park (Council District 3). 

Project Location-City/County:  San Diego / San Diego 

Description of nature and purpose of the Project:  A visual inspection of Quince Drive has revealed a damaged 
350-foot-long section of roadway caused by subsurface water intrusion from winter and spring rain events which
have also eroded the hillside immediately east of the damaged section of roadway. Quince Drive is currently
closed to vehicular traffic; however, potential further erosion and movement of soil poses an immediate threat to
health and safety to vehicular traffic and pedestrians.

The project will repair an approximately 350-foot-long section of roadway and adjacent eroded hillside, resurface 
approximately 600 liner feet of roadway, and replace an existing storm drain inlet. Roadway repairs will require 
replacement of an approximately 75-foot-long section of two-foot-high cobblestone retaining wall along the west 
shoulder of Quince Drive. The cobblestone retaining wall is eligible for historical designation and all work will be 
consistent with the U.S. Secretary of Interior’s Standards and Guidelines. Following completion of work, all areas 
impacted by the emergency repair and slope failure will be restored to their pre-impact condition, including 
revegetation of any excavated area on the hillside. The proposed work is the minimum necessary to ensure 
adequate operational capacity of the roadway and ensure health and safety. 

Name of Public Agency Approving Project:  City of San Diego 

Name of Person or Agency Carrying Out Project: City of San Diego Engineering & Capital Projects 
Contact: Jerry Jakubauskas, Senior Planner  
Phone/E-mail: (619) 533-3755 / JJakubauskas@sandiego.gov 
525 B Street, San Diego, CA 92101 

Exempt Status: (CHECK ONE) 
(   ) Ministerial (Sec. 21080(b)(1); 15268); 
(   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
(X) Emergency Project: CEQA Statute Sections 21080(b)(2) and (4) and CEQA Guidelines Sections 15269(b)

and (c) (Emergency Projects)
(   ) Categorical Exemption: 
(   ) Statutory Exemptions: 
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Reasons why project is exempt:  The City of San Diego conducted an environmental review that determined 
the project meets the definition of an “Emergency” as defined in CEQA Guidelines Section 15359 (Emergency) as 
the project involves a sudden, unexpected occurrence, involving a clear and imminent danger, demanding 
immediate action to prevent or mitigate loss of, or damage to, life, health, property, or essential public services. 
This emergency repair is required in order to protect public health, safety and property, and is supported by the 
expert opinion of the City Engineer. Thus, this emergency activity is statutorily exempt from CEQA pursuant to 
CEQA Statute Section 21080(b)(2) and CEQA Guidelines Section 15269(b) (Emergency Projects) which exempts 
emergency repairs to publicly or privately owned service facilities necessary to maintain service essential to 
public health, safety or welfare. This activity is also statutorily exempt from CEQA pursuant to CEQA Statute 
Section 21080(b)(4) and CEQA Guidelines Section 15269(c) (Emergency Projects) which exempts specific actions 
necessary to prevent or mitigate an emergency. 

Lead Agency Contact Person: Jerry Jakubauskas Telephone: (619) 533-3755 

If filed by applicant: 
1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA. 

 June 9, 2023 
Carrie Purcell, Deputy Director Date 

Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant 
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EXHIBIT M 

LOCATION MAP
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COUNCIL DISTRICT: 3

COMMUNITY NAME: Balboa Park

WBS NO: B-23122
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®

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY 
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EXHIBIT N 

CONTRACTOR’S NOTES 
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CONTRACTOR’S NOTES 
1. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO DETERMINE

IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN.

2. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS,
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING,

3. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING
CONSTRUCTION.

4. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT VERTICAL
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER AND WATER
MAINS CANNOT BE MAINTAINED.

5. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED.

6. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN.

7. IF ADDITIVE ALTERNATE “A” IS AWARDED, CONTRACTOR SHALL FURNISH MATERIALS, INSTALL,
MAINTAIN AND DISMANTLE HIGH-LINE PER SPECIFICATION SECTION 901-1.1.2.

8. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES
AFTER FINAL CONNECTION.

9. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE
BETWEEN CROSSINGS IS 1-FOOT OR LESS.

10. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING

11. EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT
EXACT.

12. FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER),
CONTACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (616)-527-
7438.  FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16
INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT MANAGER AT (619)-527-7438.

13. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL CONTROL 
BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A LICENSED LAND
SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND SURVEYING IN THE STATE 
OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR PRESERVE ALL HISTORICAL OR
CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, DEMOLITION OR SURFACE IMPROVEMENTS.
IF DESTROYED, A LICENSED LAND SURVEYOR SHALL REPLACE SUCH MONUMENT(S) WITH
APPROPRIATE MONUMENTS. WHEN SETTING SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT
OF THE DISTURBED CONTROLLING SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND
8771 OF THE BUSINESS AND PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD 
OR RECORD OF SURVEY, AS APPROPRIATE, SHALL BE FILED WITH THE COUNTY SURVEYOR. IF ANY
VERTICAL CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL CONTROL
BENCHMARKS DESTROYED BY THE CONSTRUCTION.

14. CONSTRUCTION STORM WATER PROTECTION NOTES
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a. TOTAL SITE DISTURBANCE AREA:  0.35 (ACRES)

HYDROLOGIC UNIT/WATERSHED:  Pueblo San Diego / San Diego Bay WMA

HYDROLOGIC SUBAREA NAME & NO:  Lindbergh / 908.21

b. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE

☐ MINOR WPCP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-0001 AS 
AMENDED BY R9-2015-0001 AND R9-2015-0100 

☒ WPCP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-0001 AS 
AMENDED BY R9-2015-0001 AND R9-2015-0100 

☐ WPPP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM SEWER SYSTEM (MS 4) PERMIT NO. R9-
2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT (CGP) ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-0014-DWQ 
AND 2012-0006-DWQ. 

TRADITIONAL: RISK LEVEL 1☐  2☐  3☐

LUP: RISK TYPE 1☐  2☐  3☐

c. ☐ CONSTUCTION SITE PRIORITY

☐ ASBS  ☐ HIGH  ☐ MEDIUM  ☒  LOW

15. PERMANENT STORM WATER BMP CATEGORY:
☐ PRIORITY DEVELOPMENT PROJECT
☐ STANDARD DEVELOPMENT PROJECT
☐ PDP EXEMPT
☒ NOT SUBJECT TO PERMANENT STORM WATER REQUIREMENTS

16. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER
OR LOCATIED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED
AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.
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EXHIBIT O 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient 
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021 
Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct 
visual inspection by PUD field staff. This will assist PUD staff and customers in managing 
unusual consumption patterns which could indicate leaks or meter tampering on a customer's 
property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1:

Photo 1 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in 
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned 
to its original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged 
AMI devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 

Quince Drive Slope Emergency 
Bid No.: K-23-2205-EMR-3

103 | Page



You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a 
sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 
if your work will impact these street lights. These are assets that belong to the City of San Diego 
and you shall be responsible for any costs of disruption of this network. 
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Photo 8 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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EXHIBIT P 

SAMPLE CITY INVOICE
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City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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EXHIBIT Q 

SCOPE OF WORK 
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SCOPE OF WORK 

1. SCOPE OF WORK: The Work consists of but is not limited to replacement of 620 linear feet
of the Quince Drive roadway, approximately 500 feet east of the intersection with Balboa
Drive in Balboa Park. Contractor will procure a geotechnical consultant to evaluate the
subsurface conditions beneath the road. Work will also include replacement of a storm
drain inlet and repair of the eroded slope adjacent to the roadway. A design consultant will
also be procured to evaluate surface runoff and provide Design and Construction Support
services necessary to complete the required work for the project. Slope to be revegetated
after completion of work. Contractor to retain a biologist to prepare revegtation plans.

Rick Engineering to be retained as Engineer of Record to perform civil design services.
Design will be completed within 66 working days.

1.1. Design Plan Preparation: Consultant will prepare design plans and specifications
for construction. 

Deliverables: Final plans and specifications signed by the engineer of record. 

1.2. Geotechnical Plan Preparation: Consultant will investigate soil conditions and 
provide geotechnical report to include recommendations for sidewalk alignment. 
The report will also provide recommendations for storm drain discharge location 
to avoid additional erosion of coastal bluffs.  

Deliverables: Geotechnical report and recommendations. 

1.3. Project Close Out & As-Builts: Consultant to provide as-built plans, supporting 
documents, and project files to the City as requested. 

Deliverables: The deliverables for this task as-built drawings and other documents 
final consultant documents shall be delivered four weeks after project completion. 

2. ESTIMATED CONSTRUCTION COST: The construction cost for this project is Not-to-exceed:
$2,200,000.

3. LOCATION OF WORK: The location of the Work is as follows:

Quince Dr & Balboa Dr, San Diego, CA 92103, see Exhibit M – Location Map.

4. CONTRACT TIME: The Contract Time for completion of the Work shall be completed within
323 Working Days from the date of issuance of the Notice to Proceed, which includes
66 Working Days for the Design to be completed. Design can be completed concurrent
with construction.
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EXHIBIT R 

PHASED FUNDING PROVISIONS 
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PHASED FUNDING PROVISIONS 

1. PRE-AWARD

1.1. Within 10 Working Days of the Notice of Intent to Award, the Contractor must contact 
the Project Manager to discuss fund availability for each phase and shall also submit 
the following: 

1.1.1. Construction Cost Loaded Schedule in accordance with 6-1, 
“CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK” and 
7-3, “PAYMENT.

1.2. Contractor’s failure to perform any of the following may result cancelling the award of 
the Contract: 

1.2.1. Meeting with the City’s Project Manager to discuss the Phased Funding 
Schedule. 

1.2.2. Agreeing to a Phased Funding Schedule within thirty days of meeting with 
the City’s Project Manager. 

2. POST-AWARD

2.1. Do not start any construction activities for the next phase until the Notice to Proceed 
(NTP) has been issued by the City. The City will issue a separate NTP for each phase. 

2.2. The City may issue the NTP for a subsequent phase before the completion of the 
preceding phase. 
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PHASED FUNDING SCHEDULE AGREEMENT 

The particulars left blank below, such as the total number of phases and the amounts assigned to 
each phase, will be completed with. funding specific Information from the Pre-Award Schedule and 
Construction Cost Loaded Schedule submitted to and approved by the City. 

BID NUMBER: K-23-2205-EMR-3 

CONTRACT TITLE: Quince Drive Sloge Emergency 

CONTRACTOR: Cass Arrieta Construction. Inc. dba Cass Arrieta 

Funding Phase Description Phase 

Phase Start 
. .. 

1 Work to be completed in Phase 1 to include NTP 
development of design plans to replace 620 
LF of Quince Drive roadway. This shall 
Include, but Is not limited to bonds, WPCP 
development, Geotechnlcal Investigation, 
and engineering design through final 
stamped and signed plans 

Phase 

Finish 

August 31, 
2023 

2 Work to be completed in Phase 2 September Project 
Implementation of the design plans to 1, 2023 Completion 
replace 620 LF of roadway. This shall Include 
but Is not limited to excavation and 
replacement of existing soil material, 
replacement of new roadway, WPCP 
Implementation, and slope restoration. 
Slope to be subsequently revegetated. 

Contract Total 

Notes: 

1) WHITEBOOK section 7-3.1 O, "Phased Funding Compensation" applies.

Not-to-
Exceed 

Amount 

$700,000.00 

$1,500,000.00 

$2,200,000.00 

2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on BID SCHEDULE 1 • PRICES.
3) This PHASED FUNDING SCHEDULE AGREEMENT wlll be Incorporated Into the CONTRACT and shall only be revised

by written modifications to the CONTRACT.
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CITY OF SAN DIEGO 

PRINT NAME: 1$'j'.\C.. V kkL-fJO 
Construction Senior Engineer 

Signature:/--� -pWr 

PRINT NAME:. ___ J_on__,g"-C_h_o_i ____ _ 
Design Senior Engineer 

�< Signature: ___ ---,1�=;;:a:::1......._ _____ _ 

Date: 7-12-2(23
·---- .;__ ______ _
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