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NOTICE INVITING BIDS 

1. SUMMARY OF WORK:  This is the City of San Diego’s (City) solicitation process to acquire
Construction services for ADA S/W La Jolla Shores & Calle Corta. For additional information
refer to Attachment A.

2. LIMITED COMPETITION: This contract may only be bid by the Contractors on the City’s
approved Prequalified Contractor’s List and SLBE-ELBE Construction Limited Competition
Contractors List in accordance with the designation stated on the cover page.  For information
regarding the SLBE-ELBE Construction Program and registration visit the City’s web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST:  The City’s estimated construction cost for this project is
$282,000.

4. BID DUE DATE AND TIME ARE: FEBRUARY 19, 2019 at 1:30 PM 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT:  Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must
possess the following licensing classification: A.

7. SUBCONTRACTING PARTICIPATION PERCENTAGES:  Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated voluntary subcontractor participation percentage to
enhance competition and maximize subcontracting opportunities as follows.   

7.2. The following voluntary subcontractor participation percentage for DBE, DVBE, WBE, 
MBE, SLBE, and ELBE certified Subcontractors shall apply to this contract: 

7.3. Total voluntary subcontractor participation percentage for this project is 14.4%. 

8. AWARD PROCESS:

8.1. The Award of this contract is contingent upon the Contractor’s compliance with all
conditions of Award as stated within these documents and within the Notice of Intent 
to Award.   

8.2. Upon acceptance of bids and determination of the apparent low bidder, the City will 
prepare the contract documents for execution within approximately 21 days of the 
date of the bid opening.  The City will then award the contract upon receipt of properly 
signed Contract, bonds, and insurance documents. 

8.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form by the City Attorney’s 
Office. 

http://www.sandiego.gov/


ADA S/W La Jolla Shores & Calle Corta 5 | Page 
Notice Inviting Bids (Rev. Dec. 2018) 

8.4. The low Bid will be determined by the Base Bid. 

8.5. Once the low bid has been determined, the City may, at its sole discretion, award the 
contract for the Base Bid alone. 

9. SUBMISSION OF QUESTIONS:

9.1. The Director (or Designee) of Public Works Department is the officer responsible for
opening, examining, and evaluating the competitive Bids submitted to the City for the 
acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  Any questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
525 B Street, Suite 750 (7th Floor) 
San Diego, California, 92101 
Attention:  Antoinette Sanfilippo 

OR: 

ASanfilippo@sandiego.gov  

9.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

9.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City’s online bidding service. 

9.4. Only questions answered by formal written addenda shall be binding.  Oral and other 
interpretations or clarifications shall be without legal effect.  It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 
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INSTRUCTIONS TO BIDDERS 

1. PREQUALIFICATION OF CONTRACTORS:

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 
ineligible for award. 

1.2. The completed application must be submitted online no later than 2 weeks prior to 
the bid opening. 

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity:  For projects with 
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may 
be deemed responsive and eligible for award if the cumulative maximum bidding 
capacity of the individual Joint Venture entities is equal to or greater than the total 
amount proposed.  

1.3.1. Each of the entities of the Joint Venture must have been previously 
prequalified at a minimum of $15,000,000. 

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not 
eligible for Cumulative Maximum Bidding Capacity prequalification.  To be 
eligible for award in this scenario, the Joint Venture itself or at least one of the 
Joint Venture entities must have been prequalified for the total amount 
proposed. 

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000 
or greater on a project with an engineer’s estimate of less than $30,000,000 
are not eligible for Cumulative Maximum Bidding Capacity prequalification. 

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide 
evidence of its corporate existence and furnish good and approved bonds in 
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder 
of a form of contract for execution. 

1.4. Complete information and links to the on-line prequalification application are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification 

1.5. Due to the City’s responsibility to protect the confidentiality of the contractors’ 
information, City staff will not be able to provide information regarding contractors’ 
prequalification status over the telephone. Contractors may access real-time 
information about their prequalification status via their vendor profile on PlanetBids™. 

http://www.sandiego.gov/cip/bidopps/prequalification
http://www.planetbids.com/portal/portal.cfm?CompanyID=17950
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown
on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City’s bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City’s bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information was 
submitted.  In addition, the City’s bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 
configuration such as the operating system, browser type, version, and more.  Because 
of these security features, Contractors who disable their browsers’ cookies will not be 
able to log in and use the City’s bidding system. 

2.3. The City’s electronic bidding system is responsible for bid tabulations. Upon the 
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields 
are entered.  The system will not accept a bid for which any required information 
is missing.  This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 
in these solicitation documents. 

2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE.  eBids are transmitted into the City’s 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data being 
transferred from client to server. Bids submitted prior to the “Bid Due Date and Time” 
are not available for review by anyone other than the submitter who has until the “Bid 
Due Date and Time” to change, rescind or retrieve its proposal should it desire to do 
so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME.  Once the bid deadline is 
reached, no further submissions are accepted into the system.  Once the Bid Due Date 
and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line.  City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, technical 
ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work.  Conditional Bids may be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for. 

http://www.sandiego.gov/cip/bidopps/index.shtml
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2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous.  Due to the speed and capabilities of the user’s internet service 
provider (ISP), bandwidth, computer hardware and other variables, it may take 
time for the bidder’s submission to upload and be received by the City’s 
eBidding system.  It is the bidder’s sole responsibility to ensure their bids are 
received on time by the City’s eBidding system. The City of San Diego is not 
responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 
request a copy of this solicitation in an alternative format, contact the Public Works 
Contract Specialist listed on the cover of this solicitation at least five (5) working days 
prior to the Bid/Proposal due date to ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 
and specifications, drawings, forms, affidavits and the solicitation documents), and that 
by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to and is 
bound by the entire Contract Documents, including any addenda issued thereto, and 
incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment “A – Scope of 
Work” for the City of San Diego, in accordance with the requirements set forth herein for the 
electronically submitted prices. The Bidder guarantees the Contract Price for a period of 120 
days from the date of Bid opening. The duration of the Contract Price guarantee shall be 
extended by the number of days required for the City to obtain all items necessary to fulfill all 
conditions precedent. 

4. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public records 
subject to public disclosure.  It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid.  General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
shall be free to release the information when required in accordance with the PRA, pursuant 
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to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City’s web-based vendor registration and bid 
management system.  For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

6. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

7.1. All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.  

7.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ COMPENSATION 
INSURANCE” of the Supplementary Special Provisions (SSP) for the insurance 
requirements which must be met. 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/  

2015 PWPI070116-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/publicworks/edocref/greenbook 

2015 PWPI070116-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/publicworks/edocref/standarddraw 

2016 PWPI070116-03 

Citywide Computer Aided Design and Drafting (CADD) 
Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

2016 PWPI092816-04 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg
http://www.greenbookspecs.org/
https://www.sandiego.gov/publicworks/edocref/greenbook
https://www.sandiego.gov/publicworks/edocref/standarddraw
https://www.sandiego.gov/publicworks/edocref/drawings
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Title Edition Document 
Number 

California Department of Transportation (CALTRANS) 
Standard Specifications –  
http://www.dot.ca.gov/des/oe/construction-contract-
standards.html 

2015 PWPI092816-05 

CALTRANS Standard Plans 
http://www.dot.ca.gov/des/oe/construction-contract-
standards.html 

2015 PWPI092816-06 

California Manual on Uniform Traffic Control Devices 
Revision 1 (CA MUTCD Rev 1) -  
http://www.dot.ca.gov/trafficops/camutcd/ 

2014 PWPIO92816-07 

NOTE: *Available online under Engineering Documents and References at:
http://www.sandiego.gov/publicworks/edocref/index.shtml 

9. CITY'S RESPONSES AND ADDENDA:  The City, at its discretion, may respond to any or all
questions submitted in writing via the City’s eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda
at the time of bid submission.

10. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder.  The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract.

11. CONTRACT PRICING:  This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein.  The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

12. SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 

http://www.dot.ca.gov/des/oe/construction-contract-standards.html
http://www.dot.ca.gov/des/oe/construction-contract-standards.html
http://www.dot.ca.gov/des/oe/construction-contract-standards.html
http://www.dot.ca.gov/des/oe/construction-contract-standards.html
http://www.dot.ca.gov/trafficops/camutcd/
http://www.sandiego.gov/publicworks/edocref/index.shtml
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portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award.  The 
Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3, 
“Subcontracts”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces.  The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

12.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum,  the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless vendor 
manufactures or substantially alters materials and supplies, in which case, 100% will 
be credited.  The Bidder is to indicate within the description whether the listed firm is 
a supplier or manufacturer.  If no indication is provided, the listed firm will be credited 
at 60% of the listed dollar value for purposes of calculating the Subcontractor 
Participation Percentage.  

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES.  For 
subcontractors or suppliers to be used on additive or deductive alternate items, in 
addition to the above requirements, bidder shall further note “ALTERNATE” and 
alternate item number within the description. 

13. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in The
WHITEBOOK and as amended in the SSP.
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14. AWARD:

14.1. The Award of this contract is contingent upon the Contractor’s compliance with all
conditions precedent to Award.  

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

14.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney’s 
Office. 

15. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard Specifications
for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the specified
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Public Works Contracts.

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCEPTED:  No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for.  A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

18. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

19. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time.  Bid Security 
shall be in one of the following forms: a cashier's check, or a properly certified check 

http://www.sandiego.gov/cip/
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upon some responsible bank; or an approved corporate surety bond payable to the 
City of San Diego for an amount of not less than 10% of the total bid amount. 

19.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 

19.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 
City may suffer as a result of such failure. 

19.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security.  Whether in the form of a cashier's check, a 
properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City’s eBidding system.  Within 
twenty-four (24) hours after the bid due date and time, the first five (5) apparent low 
bidders must provide the City with the original bid security.   

19.5. Failure to submit the electronic version of the bid security at the time of bid submission 
AND failure to provide the original within twenty-four (24) hours may cause the bid to 
be rejected and deemed non-responsive. 

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

20.1. This contract may be awarded to the lowest responsible and reliable Bidder.

20.2. Bidders shall complete ALL eBid forms as required by this solicitation.  Incomplete
eBids will not be accepted. 

20.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

20.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

20.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code.  
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20.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

20.7. Each Bid package properly signed as required by these specifications shall constitute 
a firm offer which may be accepted by the City within the time specified herein. 

20.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

21. BID RESULTS:

21.1. The availability of the bids on the City’s eBidding system shall constitute the public
announcement of the apparent low bidder.  In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 
made on the eBidding system.  The new ranking and apparent low bidder will be 
adjusted accordingly. 

21.2. To obtain the bid results, view the results on the City’s web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope.  If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion.  The results will not be given over the telephone. 

22. THE CONTRACT:

22.1. The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the additional 
time taken shall be added to the Bid guarantee.  The Contract shall be made in the 
form adopted by the City, which includes the provision that no claim or suit whatsoever 
shall be made or brought by Contractor against any officer, agent, or employee of the 
City for or on account of anything done or omitted to be done in connection with this 
contract, nor shall any such officer, agent, or employee be liable hereunder.   

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 
to whom the first award was made. 

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder’s responsibility 
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and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 
good and approved bonds and insurance certificates specified by the City within 14 
Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items.   

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor 
or designee and approval as to form by the City Attorney’s Office.  If the Apparent Low 
Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding Documents).  The
submission of a Bid shall be conclusive evidence that the Bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and scope of
Work, the quantities of materials to be furnished, and as to the requirements of the Bidding
Documents Proposal, Plans, and Specifications.

24. CITY STANDARD PROVISIONS:  This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace. 

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.  

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.  

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776.  

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

24.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC). 
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24.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63. 

25. PRE-AWARD ACTIVITIES:

25.1. The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified in the herein and in the Notice of Award.  Failure 
to provide the information as specified may result in the Bid being rejected as non-
responsive.   

25.2. The decision that bid is non-responsive for failure to provide the information required 
within the time specified shall be at the sole discretion of the City. 
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SCOPE OF WORK 

1. SCOPE OF WORK:  The project proposes to install a new concrete sidewalk on the east side of
La Jolla Shores Drive, from approximately 110’ north of Calle de la Garza to Calle Corta.  The
work include installation of a new 5’ wide concrete sidewalk, driveways, curb ramps, curb and
gutter, retaining curbs, bus stop improvements, non-erodible permeable strip, and relocation
or adjustment of utilities, signs, and mailboxes.

1.1. The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and Plans numbered  39903-01-D through 
39903-11-D, inclusive. 

2. LOCATION OF WORK:  The location of the Work is as follows:

See Project Location Map in Appendix E.

3. CONTRACT TIME: The Contract Time for completion of the Work, shall be 80 Working Days.
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PREVAILING WAGES 

1. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
shall ensure that all workers who perform work under this Contract are paid not less 
than the prevailing rate of per diem wages as determined by the Director of the 
California Department of Industrial Relations (DIR). This includes work performed 
during the design and preconstruction phases of construction including, but not 
limited to, inspection and land surveying work.  

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and 
are available for inspection to any interested party on request. Copies of 
the prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and 
its subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any 
interested party upon request.  

1.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be 
paid after the expiration date, then the published rate of wage shall be in 
effect for the life of this Contract. If the published wage rate refers to a 
predetermined wage rate to become effective upon expiration of the 
published wage rate and the predetermined wage rate is on file with the 
DIR, such predetermined wage rate shall become effective on the date 
following the expiration date and shall apply to this Contract in the same 
manner as if it had been published in said publication.  If the predetermined 
wage rate refers to one or more additional expiration dates with additional 
predetermined wage rates, which expiration dates occur during the life of 
this Contract, each successive predetermined wage rate shall apply to this 
Contract on the date following the expiration date of the previous wage 
rate. If the last of such predetermined wage rates expires during the life of 
this Contract, such wage rate shall apply to the balance of the Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  
 

http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

1.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the 
manner required by Labor Code section 1771.4.  

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less 
than 1½ times the basic rate of pay; and (ii) specify penalties to be imposed on 
contractors and subcontractors of $25 per worker per day for each day the worker 
works more than 8 hours per day and 40 hours per week in violation of California 
Labor Code sections1810 through 1815.   

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego’s Prevailing Wage Unit at 
858-627-3200. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or 
subcontractor shall not be qualified to bid on, be listed in a bid or proposal,  subject 
to the requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and 
qualified to perform public work pursuant to Labor Code section 1725.5  It is not a 
violation of this section for an unregistered contractor to submit a bid that is 
authorized by  Section 7029.1 of the Business and Professions code or by Section 
10164 or 20103.5 of the Public Contract Code, provided the contractor is registered 
to perform public work pursuant to Section 1725.5 at the time the contract is 
awarded.  

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not 
registered pursuant to Labor Code section 1725.5 in response to a 
solicitation shall not be grounds for filing a bid protest or grounds for 
considering the bid non-responsive provided that any of the following 
apply: (1) the subcontractor is registered prior to bid opening; (2) within 
twenty-four hours after the bid opening, the subcontractor is registered 
and has paid the penalty registration fee specified in Labor Code section 
1725.5; or (3) the subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he 
or she has verified that all subcontractors used on this public work project 
are registered with the DIR in compliance with Labor Code sections 1771.1 
and 1725.5, and Contractor shall provide proof of registration for 
themselves and all listed subcontractors to the City at the time of bid or 
proposal due date or upon request. 

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered 
subcontractor(s) is registered. Failure to observe a stop order is a misdemeanor. 

1.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work  being performed; and the Contractor  shall provide a complete list 
of all subcontractors with each invoice.  Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City.  



ADA S/W La Jolla Shores & Calle Corta 28 | Page 
Attachment D – Prevailing Wages (Rev. Sept. 2018) 

1.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

1.12.1. Registration. The Contractor will not be required to register with the DIR 
for small projects. (Labor Code section 1771.1 

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but 
will not be required to be submitted online with the DIR directly. The 
Contractor will need to keep those records for at least three years 
following the completion of the Contract. (Labor Code section 1771.4). 

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting  the list of all 
subcontractors that is required in section 4.20.11 above. (Labor code 
section 1773.3). 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1. The 2015 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK”).

2. The 2015 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK”), including the following:

a) General Provisions (A) for all Contracts.

------------------------------------------------------------------------------------------------------------------------------------------------- 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. You shall perform, with your own organization, Contract Work amounting to at
least 50% of the base Bid.

2-9.1 Permanent Survey Markers. To the “WHITEBOOK”, item 3, DELETE in its entirety and 
SUBSTITUTE with the following: 

3. You shall submit to the Engineer a minimum of 7 Days prior to the start of the
Work a list of controlling survey monuments which may be disturbed. CMFS
(or the private owner for Permit Work) shall perform the following:

a) Set survey points outside the affected Work area that reference and
locate each controlling survey monument that may be disturbed.

b) File a Corner Record or Record of Survey with the County Surveyor
after setting the survey points to be used for re-establishment of the
disturbed controlling survey monuments.

c) File a Corner Record or Record of Survey with the County Surveyor
after re-establishment of the disturbed controlling survey
monuments.

ADD: 
2-10 AUTHORITY OF THE BOARD AND THE ENGINEER. To the “GREENBOOK”, Paragraph 

(2), DELETE in its entirety and SUBSTITUTE with the following: 

The decision of the Engineer is final and binding on all questions relating to: quantities; 
acceptability of material, equipment, or work; execution, progress or sequence of 
work; requests for information (RFI), and interpretation of the Plans, Specifications, or 
other Contract Documents. This shall be precedent to any payment under the 
Contract. The Engineer shall be the single point of contact and shall be included in all 
communications. 
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2-14.3 Coordination. To the “WHITEBOOK”, ADD the following: 

2. Other adjacent City projects are scheduled for construction for the same time
period in the vicinity of La Jolla Shores drive, from Calle de La Garza to Calle
Corta. See Appendix F for the approximate location. Coordinate the Work with
the adjacent projects as listed below:

a) District 1 Block 1-J UDD, Jie Xiao (619 533-5496)

b) Pipeline Rehabilitation AL-1, Maryam Liaghat (619 533-5192)

c) AC Water and Sewer Group 1011 (Water), Ikhlass Shamoun
(619 533-4619)

d) Water Group 968, Maryam Liaghat (619 533-5192)

e) Residential Project Block 1J, John Granillo-Dodds (619 533-4418)

2-16 CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the 
“WHITEBOOK”, item 1, DELETE in its entirety. 

SECTION 3 – CHANGES IN WORK 

3-3.2.3 Markup. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:   

1. Work paid under Allowance Bid items for permits, governmental fees, or direct
payments specified in the Contract Documents shall not be subject to any
markups.

2. The allowance for overhead and profit shall not exceed the values listed in the
table below:

Component Overhead Profit 

Labor 10% 10% 

Material 10% 5% 

Equipment 10% 5% 

3. Markups for materials shall be applied to the actual cost of the material before
applying the sales tax.

4. When a Subcontractor is performing Extra Work, the allowance for overhead
and profit shall be applied to the labor, materials, and equipment costs of the
Subcontractor as follows:

a) Regardless of the number of Subcontractor tasks for Extra Work, you
may only apply 10% for the first $50,000 of the Subcontractor’s portion
of accumulated total cost. 
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b) If the accumulated costs of single or subsequent tasks exceed the 
$50,000 threshold, you shall instead only apply 5% to any amounts in 
excess of the $50,000. 

c) You shall not apply 10% to any costs after the first $50,000 of 
accumulated total costs from performing Extra Work.  

d) Regardless of the number of hierarchical tiers of Subcontractors, you 
may only markup a Subcontractor’s Work once. 

3-5.1 Claims. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

ADD: 
3-5.1 Claims. 

1. A Claim is a written demand by you that seeks an adjustment in the Contract  
Price, Contract Time, or other relief associated with a dispute arising under or 
relating to the Contract, including a breach of any provision thereof. A voucher, 
invoice, or other routine request for payment is not a Claim.   

2. A Claim shall conform to these specifications and may be considered after the 
City has previously denied a request by you for a Change Order seeking the 
demanded relief.   

3. You shall submit a Claim to the Engineer if a dispute occurs that arises from or 
relates to the Contract. The Claim shall seek all relief to which you assert you 
are entitled as a result of the event(s) giving rise to the dispute. Your failure to 
process a Claim in accordance with these specifications shall constitute a 
waiver of all relief associated with the dispute. Claims are subject to 6-11, 
“Right to Audit”.   

4. You shall continue to perform the Services and Work and shall maintain the 
Schedule during any dispute proceedings. The Engineer will continue to make 
payments for undisputed Services and Work.   

5. The City’s Claims process specified herein shall not relieve you of your 
statutory obligations to present claims prior to any action under the California 
Government Code.  

3-5.1.1 Initiation of Claim. 

1. You shall promptly, but no later than 30 Days after the event(s) giving rise to 
the Claim, deliver the Claim to the Engineer. 

2. You shall not process a Claim unless the Engineer has previously denied a 
request by you for a Change Order that sought the relief to be pursued in the 
claim. 

  



ADA S/W La Jolla Shores & Calle Corta 33 | Page 
Attachment E - Supplementary Special Provisions (Rev. Dec. 2018) 

3-5.1.1.1 Claim Certification Submittal.  

1. If your Claim seeks an increase in the Contract Price, the Contract Time, or
both, submit with the Claim an affidavit certifying the following:

a) The Claim is made in good faith and covers all costs and delays to
which you are entitled as a result of the event(s) giving rise to the
Claim.

b) The amount claimed accurately reflects the adjustments in the
Contract Price, the Contract Time, or both to which you believe you are
entitled.

c) All supporting costs and pricing data are current, accurate, and
complete to the best of your knowledge. The cost breakdown per item
of Work shall be supplied.

d) You shall ensure that the affidavit is executed by an official who has
the authority to legally bind you.

3-5.1.2 Initial Determination. 

1. The Engineer will respond in writing to your Claim within 30 Days of receipt of
the Claim.

3-5.1.3 Settlement Meeting. 

1. If you disagree with the Initial Determination, you shall request a Settlement
Meeting within 30 Days. Upon receipt of this request, the Engineer will
schedule the Settlement Meeting within 15 Working Days.

3-5.1.4 City’s Final Determination. 

1. If a settle agreement is not reached, the City shall make a written Final
Determination within 10 Working Days after the Settlement Meeting. 

2. If you disagree with the City’s Final Determination, notify the Engineer in writing
of your objection within 15 Working Days after receipt of the written
determination and file a “Request for Mediation” in accordance with 3-5.2,
“Dispute Resolution Process”.

3. Failure to give notice of objection within the 15 Working Days period shall waive
your right to pursue the Claim.

3-5.1.5 Mandatory Assistance.  

1. If a third party dispute, litigation, or both arises out of or relates in any way to
the Services provided under the Contract, upon the City’s request, you shall
agree to assist in resolving the dispute or litigation. Your assistance includes,
but is not limited to the following:

a) Providing professional consultations.

b) Attending mediations, arbitrations, depositions, trials, or any event
related to the dispute resolution and litigation.
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3-5.1.5.1 Compensation for Mandatory Assistance. 

1. The City will reimburse you for reasonable fees and expenses incurred by you 
for any required assistance rendered in accordance with 3-5.1.5, “Mandatory 
Assistance” as Extra Work.  

2. The Engineer will determine whether these fees and expenses were necessary 
due to your conduct or failure to act. 

3. If the Engineer determines that the basis of the dispute or litigation in which 
these fees and expenses were incurred were the result of your conduct or your 
failure to act in part or in whole, you shall reimburse the City for any payments 
made for these fees and expenses. 

4. Reimbursement may be through any legal means necessary, including the 
City’s withholding of your payment. 

3-5.2.3 Selection of Mediator. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. A single mediator, knowledgeable in construction aspects and acceptable to 
both parties, shall be used to mediate the dispute.   

2. To initiate mediation, the initiating party shall serve a Request for Mediation 
at the American Arbitration Association (AAA) on the opposing party.   

3. If AAA is used, the initiating party shall concurrently file with AAA a “Request  
for Mediation” along with the appropriate fees, a copy of requested mediators 
marked in preference order, and a preference for available dates. 

4. If AAA is selected to coordinate the mediation (Administrator), within 10 
Working Days from the receipt of the initiating party’s Request for Mediation, 
the opposing party shall file the following: 

a) A copy of the list of the preferred mediators listed in preference order 
after striking any mediators to which they have any objection.  

b) A preference for available dates.   

c) Appropriate fees. 

5. If the parties cannot agree on a mediator, then each party shall select a 
mediator and those mediators shall select the neutral third party to mediate 
the matter. 

3-5.3 Forum of Litigation. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

a. It is the express intention that all legal actions and proceedings related to the 
Contract or Agreement with the City or to any rights or any relationship 
between the parties arising therefrom shall be solely and exclusively initiated 
and maintained in courts of the State of California for the County of San Diego. 
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ADD: 
3-5.4 Pre-judgment Interest. 

1. The parties stipulate that if a judgment is entered against a party for breaching
this Contract, the pre-judgment interest shall be two percent (2%) per annum.

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.3 Inspection of Items Not Locally Produced. To the “WHITEBOOK”, DELETE in its 
entirety. 

ADD: 
4-1.3.3 Inspection of Items Not Locally Produced. To the “GREENBOOK”, DELETE in its 

entirety and SUBSTITUTE with the following:  

1. When you intend to purchase materials, fabricated products, or equipment
from sources located more than 200 miles (321.9 km) outside the geographical
limits of the City, City Lab staff or a qualified inspection agency approved by
the Engineer, shall be engaged at your expense to inspect the materials,
equipment, or process.

2. This approval shall be obtained before producing any material or equipment.
City Lab staff or inspector shall evaluate the materials for conformance with
the requirements of the Plans and Specifications. You shall forward reports
required by the Engineer. No materials or equipment shall be shipped nor
shall any processing, fabrication or treatment of such materials be done
without proper inspection by City Lab staff or the approved agent. Approval
by said agent shall not relieve you of responsibility for complying with the
requirements of the Contract Documents.

3. The Engineer may elect City Lab staff to perform inspection of an out-of-town
manufacturer. You shall incur additional inspection costs of the Engineer
including lodging, meals, and incidental expenses based on Federal Per Diem
Rates, along with travel and car rental expenses. If the manufacturing plant
operates a double shift, a double shift shall be figured in the inspection costs.

a) At the option of the Engineer, full time inspection shall continue for the
length of the manufacturing period. If the manufacturing period will
exceed 3 consecutive weeks, you shall incur additional inspection
expenses of the Engineer's supervisor for a trip of 2 Days to the site
per month.

b) When the Engineer elects City Lab staff to perform out-of-town
inspections, the wages of staff employed by the City shall not be part
of the additional inspection expenses paid by you.

c) Federal Per Diem Rates can be determined at the location below:

https://www.gsa.gov/portal/content/104877

https://www.gsa.gov/portal/content/104877
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4-1.3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

4-1.6 Trade Names or Equals. To the “WHITEBOOK”, ADD the following: 

11. You shall submit your list of proposed substitutions for an “equal” item no 
later than 5 Working Days after the determination of the Apparent Low 
Bidder and on the  City’s Product Submittal Form available at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 5 – UTILITIES 

5-2 PROTECTION. To the “WHITEBOOK”, item 2, ADD the following: 

g) Refer to Appendix H for more information on the protection of AMI devices. 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-1.1     Construction Schedule. To the “WHITEBOOK”, item 5, 9 and 22, DELETE in its entirety  
and SUBSTITUTE with the following: 

5. Monthly progress payments are contingent upon the submittal of an updated 
Schedule and cash flow forecast as discussed in item 22 of 6-1.1, “Construction 
Schedule” to the Engineer. The Engineer may refuse to recommend the whole 
or part of any monthly payment if, in the Engineer’s opinion, your failure or 
refusal to provide the required Schedule and cash flow forecast information 
precludes a proper evaluation of your ability to complete the Project within 
the Contract Time and amount. 

9. Inclusive to the Contract Time, include 15 Working Days to the Schedule for 
the generation of the Punchlist. You shall Work diligently to complete all 
Punchlist items within 30 Working Days after the Engineer provides the 
Punchlist. 

22. With every pay request, submit the following: 

a) An updated cash flow forecast showing periodic and cumulative 
construction billing amounts for the duration of the Contract Time. 
If there has been any Extra Work since the last update, include only 
the approved amounts. 

b) A curve value percentage comparison between the Contract Price 
and the updated cash flow forecast for each Project ID included in 
the Contract Documents. Curve values shall be set on a scale from 
0% to 100% in intervals of 5% of the Contract Time. Refer to the 
Sample City Invoice materials in Appendix D – Sample City Invoice 
with Spend Curve and use the format shown. Your invoice 
amounts shall be supported by this curve value percentage. For 

http://www.sandiego.gov/publicworks/edocref/index.shtml
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previous periods, use the actual values and percentages and 
update the curve value percentages accordingly. See “Cash Flow 
Curve Fitting Example” at the location below: 

https://www.sandiego.gov/publicworks/edocref 

6-1.6 Excusable Delays. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. If a delay in the Work occurs and affects Work activities, delays may either be
Excusable Compensable Delays or Excusable Non-Compensable Delays.

ADD: 
6-1.6.1 Excusable Compensable Delays. 

1. If an Excusable Delay meets the requirements of 6-6.2, “Extensions of Time”,
then the City shall  compensate for the following circumstances:

a) The City’s failure or inability to make available any portion of the entire
Site in accordance with the requirements of the Schedule.

b) The City’s failure or inability to obtain necessary zoning changes,
variances, code changes, permits or approvals from any governmental
authority, or failure to obtain any street or alley vacations required for
the performance of the Work, except to the extent due to your fault or
neglect as determined by the Engineer.

c) Delays resulting from the acts or omissions of Separate Contractors,
except to the extent Separate Contractors perform their work properly
and in accordance with the Schedule.

d) Differing or concealed site conditions that could not reasonably have
been anticipated at the time of Bid.

e) Delays resulting from the existence or discovery of hazardous
materials or waste on the Site not brought in by you and not included
in the Contract.

f) Delays resulting from any changes made to any City of San Diego
Municipal Code after the date of execution of the Contract.

g) Delays due to the City’s acts or omissions and those within the City’s
control.

h) Delays requested by the City.

https://www.sandiego.gov/publicworks/edocref
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ADD: 
6-1.6.2  Excusable Non-Compensable Delays. 

1. The City shall only issue an extension of time for Excusable Delays that meet 
the requirements of 6-6.2, “Extensions of Time” for the following 
circumstances: 

a) Delays resulting from Force Majeure. 

b) Delays caused by weather. 

c) Delays caused by changes to County, State, or Federal law. 

6-2.1 Moratoriums. To the “WHITEBOOK”, ADD the following: 

3. Do not Work in the areas where there is currently a moratorium issued by the 
City. The areas subject to moratorium are listed here: 

a) Summer Moratorium @ Beach from Memorial Day to Labor Day 
(inclusive). 

ADD: 
6-3.2.1.1 Environmental Document. 

1. The City of San Diego has prepared a/an Notice of Exemption (NOE) for ADA 
Sidewalks: La Jolla Shores and Calle Corta, Project No. SCH No.: B-16101, as 
referenced in the Contract Appendix. You shall comply with all requirements 
of the NOE as set forth in Appendix A. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 

6-6.2  Extensions of Time. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. The Contract Time shall not be modified except by Change Order. 

2. You shall immediately submit to the City a written request for a Change Order 
to modify the Contract Time, but in no event later than 1 Working Day after 
the occurrence and discovery of the events giving rise to the request. You shall 
include in your request a general description of the basis for and the estimated 
length of any extension and submit supporting data.  

3. The Engineer shall not grant an extension of Contract Time unless you 
demonstrate, through an analysis of the critical path, the following: 

a) The event causing the delay impacted the activities along the Project’s 
critical path. 

b) The increases in the time to perform all or part of the Project beyond 
the Contract Time arose from unforeseeable causes beyond your 
control and without your fault or negligence. 
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4. The Engineer shall issue a weekly document that shall stipulate the Contract
Time. If you do not agree with this document, submit to the Engineer for
review a written protest supporting your objections to the document within 15
Days after receipt of the statement. Your failure to file a timely protest shall
constitute your acceptance of the Engineer’s weekly document.

a) Your protest will be considered a claim for time extension and shall be
subject to 3-5.1, “Claims”.

6-6.4 Written Notice and Report. To the “GREENBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to file with the Engineer a written request and report of cause
within 24 hours will be considered grounds for refusal by the City to consider
such request.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

7-3 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity
obligations contained in the Contract.

7-3.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense,
to provide coverage against claims for loss including injuries to persons or
damage to property, which may arise out of or in connection with the
performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance for the duration of this Contract and at all
times thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your liabilities under the Contract, e.g., your
indemnity obligations, is not deemed limited to the insurance coverage
required by this Contract.

4. The payment for insurance shall be included in the Contract Price as bid by
you. Except as specifically agreed to by the City in writing, you are not entitled
to any additional payment. Do not begin any Work under this Contract until
you have provided and the City has approved all required insurance.

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days
for cancellation due to non-payment of premium) prior written notice of
cancellation or non-renewal of the policy. Maintenance of specified insurance
coverage is a material element of the Contract. Your failure to maintain or
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renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance.  

1. Commercial General Liability Insurance shall be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

3. There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

4. All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 

7-3.2.2 Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”). 

2. All costs of defense shall be outside the limits of the policy.

7-3.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 
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All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured.  

1. You shall provide at your expense policy endorsement written on the current
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04,
the policy shall be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional
insured.

3. The additional insured coverage for projects for which the Engineer’s Estimate
is $1,000,000 or more shall include liability arising out of:

a) Ongoing operations performed by you or on your behalf,

b) your products,

c) your Work, e.g., your completed operations performed by you or on
your behalf, or

d) premises owned, leased, controlled, or used by you.

4. The additional insured coverage for projects for which the Engineer’s Estimate
is less than $1,000,000 shall include liability arising out of:

a) Ongoing operations performed by you or on your behalf,

b) your products, or

c) premises owned, leased, controlled, or used by you.

7-3.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  
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7-3.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project  
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability  
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04.

7-4 NOT USED. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

7-4 WORKERS’ COMPENSATION INSURANCE AND EMPLOYERS LIABILITY INSURANCE.  

1. In accordance with the provisions of §3700 of the California Labor Code, you
shall provide at your expense Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with the requirements of this section.

2. Limits for this insurance shall be not less than the following:

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the
provisions of §3700 of the Labor Code which requires every employer to be
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply
with such provisions before commencing the Work as required by §1861 of
the California Labor Code.

7-4.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
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terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

ADD: 
7-6 THE CONTRACTORS REPRESENTATIVE. To the “GREENBOOK”, ADD the following: 

1. Both the representative and alternative representative shall be employees of
the Contractor and shall not be assigned to a Subcontractor unless otherwise
approved by the City in writing.

7-8.6 Water Pollution Control. To the “WHITEBOOK”, ADD the following: 

6. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.

7-13.4 Contractor Standards and Pledge of Compliance. To the “WHITEBOOK”, DELETE in 
its entirety and SUBSTITUTE with the following: 

1. The Contract is subject to City’s Municipal Code §22.3004 as amended
10/29/13 by ordinance O-20316.

2. You shall complete a Pledge of Compliance attesting under penalty of perjury
that you complied with the requirements of this section.

3. You shall ensure that all Subcontractors complete a Pledge of Compliance
attesting under penalty of perjury that they complied with the requirements
of this section.

4. You shall require in each subcontract that the Subcontractor shall abide by the
provisions of the City’s Municipal Code §22.3004. A sample provision is as
follows:

“Compliance with San Diego Municipal Code §22.3004. The Subcontractor
acknowledges that it is familiar with the requirements of San Diego Municipal
Code §22.3004 (“Contractor Standards”), and agrees to comply with
requirements of that section. The Subcontractor further agrees to complete
the Pledge of Compliance, incorporated herein by reference.”

ADD: 
7-13.8 Equal Pay Ordinance.  

1. You shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego
Municipal Code (SDMC) in section 22.4801 through 22.4809, unless
compliance is not required based on an exception listed in SDMC
section 22.4804.

2. You shall require all of your Subcontractors to certify compliance with the EPO
in their written subcontracts.

3. You shall post a notice informing your employees of their rights under the EPO
in the workplace or job site.

4. By signing this Contract with the City of San Diego, you acknowledge the EPO
requirements and pledge ongoing compliance with the requirements of SDMC
Division 48, section 22.4801 et seq., throughout the duration of this Contract.
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7-20 ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, ADD the following: 

2. Virtual Project Manager shall be used on this Contract.

7-21.1 General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with the 
following: 

3. During the construction phase of projects, the minimum waste management
reduction goal is 90% of the inert material (a material not subject to
decomposition such as concrete, asphalt, brick, rock, block, dirt, metal, glass,
and etc.) and 65% of the remaining project waste. You shall provide
appropriate documentation, including a Waste Management Form attached as
an appendix, and evidence of recycling and reuse of materials to meet the
waste reduction goals specified.

SECTION 200 – ROCK MATERIAL 

200-2.7.1 General. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the `
following: 

The decomposed granite path surfacing must be compacted to a minimum of 95%. 
The decomposed granite pathway material must contain a binder to maintain 
firmness and a stable surface. The Contractor shall provide product data and testing 
information to confirm that material contains the binder materials at rates as 
recommended by the manufacturer. 

ADD: 
200-2.7.1.1 Stabilizer for Decomposed Granite. Stabilizer for decomposed granite shall be a 

commercially produced, patented, non-toxic organic binder. It shall be colorless, 
odorless, concentrated powder that naturally binds decomposed granite.  Stabilizer 
shall be thoroughly pre-blended with the decomposed granite at the manufacturing 
facility. 

SECTION 217 – BEDDING AND BACKFILL MATERIALS 

217-2.2 Stones, Boulders, and Broken Concrete. To the “GREENBOOK”, Table 217-2.2, 
DELETE in its entirety and SUBSTITUTE with the following: 

TABLE 217-2.2 

Zone Zone Limits 
Maximum Size 

(greatest dimension) 

Backfill Requirements in 
Addition to 217-2.1 

Street or Surface Zone 

From ground surface to 12” 
(300 mm) below pavement 

subgrade or ground surface 

2.5” (63 mm) 
As required by the Plans 

or Special Provisions. 

Street or Surface Zone 

Backfill of Tunnels beneath 
Concrete Flatwork 

Sand 
Sand equivalent of not less 

than 30. 
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Trench Zone 

From 12” (300 mm) below 
pavement subgrade or ground 
surface to 12” (300 mm) above 

top of pipe or box 

6” (150 mm)  
 

 Deep Trench Zone (Trenches 
3’ (0.9 m) wide or wider) 

From 60” (1.5 m) below 
finished surface to 12” (300 

mm) above top of pipe or box 

Rocks up to 12” (300 mm) 
excavated from trench 

may be placed as backfill 
 

 Pipe Zone 

From 12” (300 mm) above top 
of pipe or box to 6” (150 mm) 
below bottom of pipe or box 

exterior 

2.5” (63 mm) 

Sand equivalent of not less 
than 30 or a coefficient of 
permeability greater than 
1-½ inches/hour (35 mm 

per hour). 

 Overexcavation 
Backfill more than 6” (150 

mm) below bottom of pipe or 
box exterior 

6” (150 mm) 

Sand equivalent of not less 
than 30 or a coefficient of 
permeability greater than 
1-½ inches/hour (35 mm 
per hour). Trench backfill 
slurry (100-E-100) per 201-

1 may also be used. 

SECTION 300 – EARTHWORK 

300-1.4  Payment. To the “WHITEBOOK”, items 1 and 6, DELETE in their entirety and 
SUBSTITUTE with the following: 

1. The lump sum Bid price, or the Contract Unit Price per acre, for “Clearing and 
Grubbing” shall include full compensation for the removal and disposal of all 
the resulting materials. This includes removal and disposal of concrete, 
asphalt concrete, gravel, vegetation, and the trimming of trees and shrubs.  

300-1.4  Payment. To the “WHITEBOOK”, ADD the following: 

8.  The lump sum Bid price for work related to removal and disposal of palm tree 
root ball and palm tree stump shall be paid for in the following Bid item: 

a) “Large Tree Root Removal” 

9.  The payment for removing and relocating signs and post shall include surface 
restoration and pole base foundation, and shall be paid for in the following 
Bid item: 

a) “Relocate Existing Signs and Posts” 

10. The payment for replacing signs and post shall include surface restoration and 
pole base foundation, and shall be paid for in the following Bid item: 

a) “Replace Existing Signs and Posts” 

11. The removal and re-establishment of the existing irrigation system at property  
8465 La Jolla Shores Drive will be paid under “Clearing and Grubbing”. 
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SECTION 301 – TREATED SOIL, SUBGRADE PREPARATION, AND PLACEMENT OF BASE MATERIALS 

301-1.7 Payment. To the “WHITEBOOK”, ADD the following: 

7. The payment for excavation of the non-erodible permeable strip, in the depth
specified in the plans, shall be included in the Bid item for “Non-Erodible
Permeable Strip” in units of linear feet.

a) The disposal of the soil excavated is included in the Bid Item “Clearing
and Grubbing.”

8. The payment for cobble and gravel, in the sizes specified in the Contract
Documents, shall be included in the Bid item for “Non-Erodible Permeable
Strip”.

9. The payment for protecting utilities intersecting the non-erodible permeable
strip, as detailed in the plans, shall be included in the Bid item for “Concrete
Encasement of Existing Utility.”

SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 

303-5.9 Measurement and Payment. To the “WHITEBOOK”, ADD the following: 

7. The payment for 6 inch wide monolithic retaining curb shall be paid for in
linear feet under bid item “6” Wide Retaining Curb”.

8. The payment for furnishing and painting curb red is in included in the Bid item
for “Curb and Gutter (6 Inch Curb, Type G)”.

303-9.8 Measurement and Payment. To the “WHITEBOOK”, ADD the following: 

1. The payment for all necessary activities associated with the removal of existing
brick pavers as shown on the plans, or as directed by the Engineer, shall be
included under the lump sum Bid item for “Remove and Reinstall Existing Brick
Pavers”.

SECTION 304 – METAL FABRICATION AND CONSTRUCTION 

304-5 PAYMENT. To the “WHITEBOOK”, REVISE section “304-5” to “304-6”. 

SECTION 306 – OPEN TRENCH CONDUIT CONSTRUCTION 

306-6.5.1 General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. For PVC water pipes:

a) Bedding material shall:

i. Either be sand, crushed aggregate, or native free-draining
granular material.
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ii. 100% of the bedding material shall pass the no. 4 sieve and 
shall have an expansion when saturated with water of not 
more than 0.5%.  

iii. Have a sand equivalent of SE 50. SE 30 or higher may be 
substituted for SE 50 as bedding material if all of the following 
requirements are met: 

• The top of the pipe and haunch areas are mechanically  
compacted by means of tamping, vibrating roller, or 
other mechanical tamper. 

• Equipment is of size and type approved by the 
Engineer. 

• 90% relative compaction or better is achieved.  

b) When jetting, care shall be exercised to avoid floating of the pipe. 

2. PVC sewer pipes shall be bedded in 3/8 inch (9.5 mm) or 1/2 inch (12.5 mm) 
crushed rock in accordance with 200-1.2, “Crushed Rock and Rock Dust”. 
Crushed rock for PVC sewer pipes may contain recycled Portland Cement 
Concrete and shall conform to gradation requirements for 3/8 inch or1/2 inch 
nominal size as shown in Table 200-1.2.1 (A). 

3. Storm drains and all types of non-PVC sewer mains shall be bedded in 3/4 inch 
(19 mm) crushed rock in accordance with 200-1.2, “Crushed Rock and Rock Dust”. 
Crushed rock for storm drains may contain recycled Portland Cement 
Concrete and shall conform to gradation requirements for 3/4 inch nominal 
size as shown in Table 200-1.2.1 (A). Bedding shall be placed to a depth of 4 
inches (101.6 mm) below the outside diameter of the pipe or 1 inch (25.4 mm) 
below the bell of the pipe, whichever is greater. 

306-15.8 Pipeline Appurtenances. To the “WHITEBOOK”, ADD the following: 

9.  The payment for adjusting and relocating water meter box, cover, and 
additional pipe, if necessary, is included in Bid item “Adjust/Relocate Water 
Meter Box to Grade” 

SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS 

314-4.3.7 Payment. To the “GREENBOOK”, ADD the following: 

1. The payment for the removal/replacement of existing traffic striping,  
pavement markings, and pavement markers shall be included in the Lump 
Sum Bid item for “Striping” and shall also include the payment for new 
installations of traffic striping, pavement markings, and pavement markers. 

314-4.4.6 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. No separate payment shall be made for establishing alignment for stripes and 
layout Work.  
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SECTION 600 - ACCESS 

ADD: 
600-1 GENERAL. To the “WHITEBOOK”, item 5, DELETE in its entirety and SUBSTITUTE with 

the following: 

5. If the City’s crews are unable to provide the citizens with the mandated 
services due to your failure to comply with these specifications, you shall 
collect trash, recyclables, and yard waste on the City’s schedule and deliver to 
the City’s designated locations.  If you fail to perform this Work, you shall incur 
additional costs for the City to reschedule pick up of an area. 

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-2.1.3 Traffic Control Working Drawings. To the “WHITEBOOK”, ADD the following: 

5. Traffic Control Working Drawings shall be required for the following areas: 

a) La Jolla Shores Drive 

b) Calle Del Oro 

c) Calle Corta 

601-6 PAYMENT. To the “WHITEBOOK”, items 2 and 3, DELETE in its entirety and SUBSTITUTE 
with the following: 

2. The payment for traffic control Working Drawings and permits shall be 
included in the Bid item for “Traffic Control Development”. 

3. The Bid item for “Traffic Control Implementation”, shall include the payment 
for all traffic control devices, required signs, notices, and detours.  

SECTION 701 – CONSTRUCTION 

701-2  PAYMENT. To the “WHITEBOOK”, ADD the following: 

19. The payment for the adjusting electrical pull box to grade shall be included in 
the Bid item for each “Adjust Electrical Pull Box to Grade”. 

SECTION 801 – INSTALLATION 

801-7.7  Root Pinning. To the “WHITEBOOK”, ADD the following: 

801-7.7.1 Work.  

1. Under these items, the Contractor shall perform Root Pinning, in accordance 
with the plans, specifications, and as directed by the Resident Engineer and 
Arborist. Prior to commencing work, the Arborist will provide notification that 
the Contractor is ready to begin the work. 
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801-7.7.2 Material. 

1. Steel Rebar shall be size No. 4, a minimum of four (4) feet in length, to meet
the requirements in the plans.

2. Foam Pipe Insulation shall be foam pipe insulation a minimum of half (1/2)
inch thick and fits snuggly around quarter (1/2) inch pipe.

801-7.7.3 Method. 

1. No root shall be pinned except as directed by and in the presence of the
Arborist or his designated representative. Root Pinning may not be performed
when the ground is frozen.

2. Prior to beginning work, the area to be excavated shall be thoroughly wetted,
24 hours in advance, to minimize dust to the greatest extend possible.

3. All tree roots exposed by the pneumatic or hand excavation operation must
be kept constantly moist with burlap covered with white plastic and checked a
minimum of two (2) times a day, once in the morning and once in the
afternoon, for a maximum of forty-eight (48) hours, until backfill is complete
as directed by the Arborist, or his designated representative. If directed,
soaker hoses shall be installed to facilitate properly moist conditions.

801-7.7.4 Hand/Pneumatic Excavation. 

1. Shall be paid separately under the bid item “Hand/Pneumatic Excavation”.

2. All soil surrounding the offending root shall be removed cautiously either by
hand or with a pneumatic device such as an Air-Spade® CGP System, as
manufactured by Concept Engineering Group, Inc. Verona, PA, or MBW Soil
Pick, as manufactured by MBW Inc. Slinger, WI, or approved equal. The
Contractor shall provide a compressor unit for operating the pneumatic
excavator rated at one hundred fifty standard cubic feet per minute (150 scfm)
at ninety pounds per square foot gauge (90 psfg). All excavation shall be as
minimal as possible in width and depth to obtain the necessary clearance for
the elevation of the root to be altered accordingly and as determined by the
Arborist, thereby minimizing the amount of airborne material. Where a
pneumatic device is used, care shall be taken to avoid rocks being scattered
and inadvertently damaging private or public property. In addition, operators
must be equipped with adequate protective clothing and gear, in accordance
with manufacturer’s recommendations.

801-7.7.5 Bending. 

1. All steel rebar shall be bent cold. The reinforcement shall be bent to the shapes
shown on the plans. Bends shall be made around a pin having a diameter not
less than six times the minimum thickness of the bar. Reinforcement shall be
formed to the approximate diameter of the root.

2. The foam pipe insulation shall be wrapped around each bar and positioned to
prevent the steel rebar from directly contacting the root.

3. Steel Rebar wrapped in pipe insulation shall be spaced not more than two (2)
feet apart, perpendicular to the orientation of the root, as determined by the
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Engineer, and driven into the subgrade to a depth that is adequate in 
permanently pinning the root to the altered elevation.  

801-7.7.6         Payment.  

1. Root Pinning shall be paid for in lump sum under bid item “Root Pinning”, and 
include steel rebar wrapped in foam pipe insulation furnished and 
incorporated in the work complete, and shall include the cost of furnishing all 
labor, material and equipment to bend, cut and maintain the reinforcement in 
place, and other incidentals necessary to complete the work in accordance 
with the plans and specifications, to the satisfaction of the Engineer.  

2. In case the Engineer allows the substitutions of larger bars than have been 
specified, payment will be made only for the amount of metal which would 
have been required if the specified size of bar had been used.  

3. Hand/Pneumatic Excavation shall be paid as a separate bid item. 
4. Arborist shall be paid in lump sum under bid item “Arborist”. 

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) SECTION A – GENERAL REQUIREMENTS 

4.1  Nondiscrimination in Contracting Ordinance. To the “WHITEBOOK”, subsection 
4.1.1, paragraph (2), sentence (1), DELETE in its entirety and SUBSTITUTE with the 
following: 

You shall not discriminate on the basis of race, gender, gender expression, gender 
identity, religion, national origin, ethnicity, sexual orientation, age, or disability in the 
solicitation, selection, hiring, or treatment of subcontractors, vendors, or suppliers. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 
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APPENDIX A 

NOTICE OF EXEMPTION 
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APPENDIX B 

FIRE HYDRANT METER PROGRAM 



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 

FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

PAGE 1OF 10 
EFFECTIVE DATE 

October 15, 2002 

SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters. 

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4 California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 
and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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2. The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing.  Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis.  If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10. When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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11. When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

12. The register shall be hermetically sealed straight reading
and shall be readable from the inlet side.  Registration shall
be in hundred cubic feet.

13. The outlet shall have a 2 ½ “National Standards Tested
(NST) fire hydrant male coupling.

14. Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 
removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

4.5 If any fire hydrant meter is used in violation of this Department 
Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shall only be used for the following purposes:

1. Temporary irrigation purposes not to exceed one year.
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

4.7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter.  A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

b. The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc).  The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

c. Fire hydrant meters shall be read on a monthly basis.  While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis.  If the account becomes delinquent,
the meter will be removed.

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service.  An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor.  If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

b. Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances.  A work order will be generated
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party.  Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

Date 

Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 

Subject: Discontinuation of Fire Hydrant Meter Service 

Dear Water Department Customer: 

The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 

Sincerely, 

Water Department  
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APPENDIX C 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIX D 

SAMPLE CITY INVOICE WITH SPEND CURVE 



City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$  -$  -$  0.00 -$  
2 -$  -$  -$  0.00% -$  
3 -$  -$  -$  0.00% -$  
4 -$  -$  -$  0.00% -$  
5 -$  -$  -$  0.00% -$  
6 -$  -$  -$  0.00% -$  
7 -$  -$  -$  0.00% -$  
8 -$  -$  -$  0.00% -$  
5 -$  -$  -$  0.00% -$  
6 -$  -$  -$  0.00% -$  
7 -$  -$  -$  0.00% -$  
8 -$  -$  -$  0.00% -$  
9 -$  -$  -$  0.00% -$  
10 -$  -$  -$  0.00% -$  
11 -$  -$  -$  0.00% -$  
12 -$  -$  -$  0.00% -$  
13 -$  -$  -$  0.00% -$  
14 -$  -$  -$  0.00% -$  
15 -$  -$  -$  0.00% -$  
16 -$  -$  -$  0.00% -$  
17 Field Orders -$  -$  -$  0.00% -$  

-$  -$  -$  0.00% -$  
CHANGE ORDER No.  -$  -$  -$  0.00% -$  

-$  -$  -$  0.00% -$  
-$  -$  -$                  Total Billed -$  

            SUMMARY
A.  Original Contract Amount -$             Retention and/or Escrow Payment Schedule
B.  Approved Change Order #00 Thru #00 -$  Total Retention Required as of this billing (Item E) $0.00
C.  Total Authorized Amount (A+B) -$   Previous Retention Withheld in PO or in Escrow $0.00
D.  Total Billed to Date -$  Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E.  Less Total Retention (5% of D ) -$  Amt to Release to Contractor from PO/Escrow:
F.  Less Total Previous Payments -$  
G. Payment Due Less Retention $0.00
H.  Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

ADA S/W La Jolla Shores & Calle Corta
Appendix D - Sample City Invoice with Spend Curve
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THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted by RAND MCNALLY 
& COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Proposed Sidewalk

®t Proposed Curb Ramp

SENIOR ENGINEER
DANIEL NUTTER
(619) 533-7492

PROJECT MANAGER
JESUS GARCIA
(619) 533-5410

FOR QUESTIONS ABOUT THIS PROJECT
Call: 619-533-4207

PROJECT ENGINEER
HEIDI LEON
(619) 533-7531

ADA S/W LA JOLLA SHORES & CALLE CORTA

Email:engineering@sandiego.gov

COMMUNITY NAME: La Jolla COUNCIL DISTRICT:  1
Date: August 10, 2017

SAP ID: B16101
ADA S/W La Jolla Shores & Calle Corta
Appendix E - Location Map
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APPENDIX F 

ADJACENT PROJECTS 
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CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 1 OF 1 SHEET(S) 
  W.O 

  NO.   21002642 

 
_______________________________ 

FOR CITY ENGINEER 

 
__________ ______________ 

DATE 

 
_________________________ 

D IVISION HEAD 

DESCRIPTION BY APPROVED DATE FILMED 

__ ______________________ 
DESIGN ENGINEER 

FILE  NA ME :                            DA TE : 

                        10/07/13 AMS    

     

_______________ 
CONTROL CERTIFICATION      

     

252-1689 
LAMBERT C OORDINATES AS-BUILT     

CON TRACTOR_____________________ DATE STARTED__________________ 33802-D 
INSPECTOR_______ ________________ DATE COMPLETED ______________ _ 

 

Every reasonable effort has been made to assure the accuracy of
this map.  However, neither the RUIS participants nor San Diego
Data Processing Corporation assume any liability arising from its use.

THIS MAP IS PROVIDED WITHOUT WARRANTY OF ANY KIND,
EITHER EXPRESS OR IMPLIED, INCLUDING BUT NOT LIMITED TO,
THE IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS
FOR A PARTICULAR PURPOSE.                                                  

PROPRIETARY INFORMATION:  The use of this information is
pursuant to sublicense agreement only.  Any resale or relicensing of
this information is prohibited, except in accordance with such
sublicensing agreements.                               
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Call: (619) 533-4207

PROJECT ENGINEER
CARLOS NAVARRO
(619) 627-3106

AC WATER AND SEWER GROUP 1011

Email: engineering@sandiego.gov

COMMUNITY NAME: LA JOLLA COUNCIL DISTRICT: 1
Date: November 22, 2016

SAP ID: B15040 (S) \
 B15041(W) 

ADA S/W La Jolla Shores & Calle Corta 
 

Appendix F - Adjacent Projects 79 | Page



TORREY PINES RD

ALLEY

VALLECITOS

LA JOLLA PY

PASEO DORADO

PA
SE

O 
DE

L O
CA

SO

LA
 JO

LL
A 

SH
OR

ES
 D

R

EL
 P

AS
EO

 G
RA

ND
E

CALLE DEL ORO

ARDATH RD

PR
ES

TW
IC

K 
DR

AVNDA DE LA PLAYA

ROSELAND DR

AZURE COAST DR

ES
TE

RE
L D

R
CALLE DE LA PLATA

CALLE DEL CIELO

LEE LN

CA
M 

DE
L O

RO

COSTEBELLE DR

CALLE FRESCOTA

CALLE CLARA

CA
MT

O 
DE

L C
ID

AR
DA

TH
 LN

TORREY PINES LN

PA
LA

ZZ
O 

LN

CALLE JUELA

PR
IVA

TE
 R

D

DO
RA

DO
 C

T

CAM DEL REPOSO

ALLEY

ALLEY

ALLEY

ALLEY

CALLE FRESCOTA

PACIFIC
OCEAN

®

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Sewer Main to be Replaced
Water Main to be Replaced

SENIOR ENGINEER
MICHAEL NINH
(619) 533-7443

PROJECT MANAGER
IKHLASS SHAMOUN
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FOR QUESTIONS ABOUT THIS PROJECT
Call: (619) 533-4207

PROJECT ENGINEER
CARLOS NAVARRO
(619) 627-3106

AC WATER AND SEWER GROUP 1011

Email: engineering@sandiego.gov

COMMUNITY NAME: LA JOLLA COUNCIL DISTRICT: 1
Date: November 22, 2016

SAP ID: B15040 (S) \
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®
COUNCIL DISTRICT:  1, 2, 3, 4, 7, 9COMMUNITY NAME: La Jolla, Old Town, Mission 

Valley, Peninsula, Reserve, Greater North Park, Mid-
City Heights, Encanto Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 1 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY
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®
COMMUNITY NAME: La Jolla COUNCIL DISTRICT:  1
Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 2 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.02 0.040.01 MilesAbandonment
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®
COMMUNITY NAME: Old Town San Diego COUNCIL DISTRICT:  3
Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 3 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.035 0.070.0175 MilesAbandonment
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®
COMMUNITY NAME: Mission Valley COUNCIL DISTRICT:  7
Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 4 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.015 0.030.0075 Miles
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®
COMMUNITY NAME: Peninsula COUNCIL DISTRICT:  2
Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 5 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.04 0.080.02 MilesAbandonment
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OCEAN

®
COMMUNITY NAME: Reserve COUNCIL DISTRICT:  2
Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 6 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.025 0.050.0125 Miles
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®
COMMUNITY NAME: Greater North Park COUNCIL DISTRICT:  3
Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 7 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.045 0.090.0225 MilesAbandonment
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®
COMMUNITY NAME: Mid-City Heights COUNCIL DISTRICT:  9
Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 8 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.02 0.040.01 Miles
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®
COMMUNITY NAME: Mid-City Heights COUNCIL DISTRICT:  9
Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 9 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.02 0.040.01 MilesAbandonment
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®
COMMUNITY NAME: Mid-City Heights COUNCIL DISTRICT:  9
Date: January 04, 2016

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
MARYAM LIAGHAT
619-533-5192

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 10 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.01 0.020.005 MilesStorm Drain Replacement
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PACIFIC
OCEAN

®
COUNCIL DISTRICT:  4COMMUNITY NAME: Encanto 

Neighborhoods, Southeastern 
Date: October 08, 2015

SAP ID: B14099

SENIOR ENGINEER
MICHAEL NINH
619-533-7443

PROJECT MANAGER
LAILA NASRAWI
619-533-4619

CONSTRUCTION PROJECT 
INFORMATION LINE
(619) 533-4207

PROJECT ENGINEER
BOBAK MADGEDI
619-533-5241

Water and Strom Drain Group 968
Map 11 of 11

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend
Water Main Replacement 0 0.01 0.020.005 Miles
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CITY OF SAN DIEGO, CALIFORNIA 
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT 

SHEET 1 OF 1 SHEET(S)   W.O 
NO.   21002642 

_______________________________ 
FOR CITY ENGINEER 

________________________ 
DATE 

_________________________ 
DIVISION HEAD 

DESCRIPTION BY APPROVED DATE FILMED 
________________________ 

DESIGN ENGINEER 
FILE NAME:       DATE: 

  10/07/13 AMS 
   Boundary 
   Addition    6/22/18 JG 

_______________ 
CONTROL CERTIFICATION

252-1689
LAMBERT COORDINATESAS-BUILT

CONTRACTOR_____________________ DATE STARTED__________________ 33802-D INSPECTOR_______________________ DATE COMPLETED _______________ 

Every reasonable effort has been made to assure the accuracy of
this map.  However, neither the RUIS participants nor San Diego
Data Processing Corporation assume any liability arising from its use.
THIS MAP IS PROVIDED WITHOUT WARRANTY OF ANY KIND,
EITHER EXPRESS OR IMPLIED, INCLUDING BUT NOT LIMITED TO,
THE IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS
FOR A PARTICULAR PURPOSE.      
PROPRIETARY INFORMATION:  The use of this information is
pursuant to sublicense agreement only.  Any resale or relicensing of
this information is prohibited, except in accordance with such
sublicensing agreements.   
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APPENDIX G 

HAZARDOUS WASTE LABEL AND FORMS 
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5-02-08 Page 1 of 2 

INCIDENT/RELEASE ASSESSMENT FORM 1 
 

If you have an emergency, Call 911 
 

Handlers of hazardous materials are required to report releases.  The following is a tool to be used for 
assessing if a release is reportable.  Additionally, a non-reportable release incident form is provided to 
document why a release is not reported (see back). 

 
Questions for Incident Assessment: YES NO 
1. Was anyone killed or injured, or did they require medical care or admitted to a 

hospital for observation? 

2. Did anyone, other than employees in the immediate area of the release, 
evacuate? 

3. Did the release cause off-site damage to public or private property? 

4. Is the release greater than or equal to a reportable quantity (RQ)? 

5. Was there an uncontrolled or unpermitted release to the air? 

6. Did an uncontrolled or unpermitted release escape secondary containment, or 
extend into any sewers, storm water conveyance systems, utility vaults and 
conduits, wetlands, waterways, public roads, or off site? 

7. Will control, containment, decontamination, and/or clean up require the 
assistance of federal, state, county, or municipal response elements? 

8. Was the release or threatened release involving an unknown material or 
contains an unknown hazardous constituent? 

9. Is the incident a threatened release (a condition creating a substantial 
probability of harm that requires immediate action to prevent, reduce, or 
mitigate damages to persons, property, or the environment)? 

10. Is there an increased potential for secondary effects including fire, explosion, 
line rupture, equipment failure, or other outcomes that may endanger or cause 
exposure to employees, the general public, or the environment? 

If the answer is YES to any of the above questions – report the release to the California Office of Emergency Services 
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255.  Note: other state and 
federal agencies may require notification depending on the circumstances.  

*Call 911 in an emergency* 
 
If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available.  
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the 
future, and to justify not reporting to an outside regulatory agency. 
 
If in doubt, report the release. 

                                                 
1 This document is a guide for accessing when hazardous materials release reporting is required by Chapter 
6.95 of the California Health and Safety Code.  It does not replace good judgment, Chapter 6.95, or other 
state or federal release reporting requirements. 
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5-02-08 Page 2 of 2 

NON REPORTABLE RELEASE INCIDENT FORM 
 

1.  RELEASE AND RESPONSE DESCRIPTION                           Incident #__________ 

Date/Time Discovered Date/Time Discharge 
 
Discharge Stopped           Yes        No 

Incident Date / Time: 
Incident Business / Site Name: 
Incident Address: 
Other Locators (Bldg, Room, Oil Field, Lease, Well #, GIS) 
Please describe the incident and indicate specific causes and area affected.   Photos Attached?:           Yes              No 
 
 
 
 
 
 
Indicate actions to be taken to prevent similar releases from occurring in the future. 
 
 
 
 
 
 

 
2. ADMINISTRATIVE INFORMATION 
Supervisor in charge at time of incident: Phone: 
Contact Person: Phone: 

   
3. CHEMICAL INFORMATION 
Chemical  

Quantity                         GAL            LBS            FT³
Chemical  

Quantity                         GAL            LBS            FT³
Chemical  

Quantity                         GAL            LBS            FT³
Clean-Up Procedures & Timeline: 
 
 
 
 
 
 
 
 

Completed By: Phone: 

Print Name: Title: 
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EMERGENCY RELEASE FOLLOW - UP NOTICE REPORTING FORM

  CONTROL NO.

CHECK IF RELEASE REQUIRES NOTIFI -

SOLID LIQUIDGAS

TIME OF RELEASE

A

B

C

D

FACILITY EMERGENCY CONTACT & PHONE NUMBER

DAY YR
(use 24 hr time)

TIME
OES

NOTIFIED
CITY / COMMUNITY

CAS   Numb er

GAS

   (        )         -

OES

COUNTY             ZIP

CATION UNDER 42 U.S.C. Section 9603 (a)

LIQUIDSOLID
PHYSICAL STATE RELEASED QUANTITY RELEASED

AIR WATER GROUND OTHER
DURATION OF RELEASE

DAYS HOURS MINUTES

DATE
INCIDENT    MO

BUSINESS NAME

INCIDENT ADDRESS LOCATION

CHEMICAL OR TRADE NAME (print or type)

CHECK  IF  CHEMICAL  IS  LISTED  IN
40 CFR 355, APPENDIX A

PHYSICAL STATE CONTAINED

ENVIRONMENTAL CONTAMINATION

ACTIONS TAKEN

E

CHRONIC OR DELAYED (explain)F

G

ACUTE OR IMMEDIATE (explain)

NOT KNOWN (exp lain)

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information)

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS

COMMENTS (INDICATE SECTION (A - G) AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION)

H

I

CERTIFICATION: I certify under penalty of law that I have personally examined and I am familiar with the information
sub mitted and b elieve the sub mitted information is true, accurate, and comp lete.
REPORTING FACILITY REPRESENTATIVE (print or type)
SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE:
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EMERGENCY RELEASE FOLLOW-UP NOTICE 

REPORTING FORM INSTRUCTIONS 
GENERAL INFORMATION: 

Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up 

notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of 

reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require 

release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act 

of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a 

release.  The written follow-up report is required in addition to the verbal notification. 

  

BASIC INSTRUCTIONS: 

 The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information 

requested by the form is provided as completely as possible. 

 If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical 

released. 

 If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported 

on separate reporting forms. 

 

SPECIFIC INSTRUCTIONS: 

Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed 

facility information concerning the release. 

 

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is 

provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided. 

 

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or 

community, the county and the zip code.  

 

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and 

the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on 

quantity, time and duration of the release. 

 

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c). 

 

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an 

explanation or description of the effects in the space provided. Use Block H for additional comments/information if 

necessary to meet requirements specified in 42 U.S.C. § 11004(c). 

 

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate 

when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the 

incident, as specified in 42 U.S.C. § 11004(c). 

 

Block H: List any additional pertinent information. 

 

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the 

date that the form was prepared. 

 

MAIL THE COMPLETED REPORT TO:  

State Emergency Response Commission (SERC)  

Attn: Section 304 Reports  

Hazardous Materials Unit 

3650 Schriever Avenue 

Mather, CA 95655 
 

NOTE:  Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4), 

25503.1, 25507.1, 25518 and 25520, Health and Safety Code. 
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APPENDIX H 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 

 



Protecting AMI Devices in Meter Boxes and on Street Lights 
 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5-2, “Protection”, of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicate leaks or meter tampering on a customer's property. 

Three of the main components of an AMI system are the: 

 

A. Endpoints, see Photo 1: 

Photo 1 

 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

  

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD’s Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

 

Photo 4 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5.  

The PUD’s code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 
 

Photo 5 

 
 

Photo 6 below is an example of disturbance that shall be avoided: 

 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 
 

Photo 7 
 

 
 
Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

 
Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 
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Photo 8 
 
 

             
 
 
 

Photo 9 

 

             
 
If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 

Network Device 
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ATTACHMENT F 

RESERVED
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ATTACHMENT G 

CONTRACT AGREEMENT
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CONTRACT AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and Blue Pacific Engineering & Construction, herein called "Contractor" for 
construction of ADA S/W La Jolla Shores & Calle Corta, Bid No. L-19-1782-DBB-2; in the amount of 
Two Hundred Thirty-Six Thousand Five Hundred Thirty Dollars and Zero Cents ($236,530.00),  which 
is comprised of  the Base Bid.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of 

the parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein:

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary 
Special Provisions (SSP). 

(e) That certain documents entitled ADA S/W La Jolla Shores & Calle Corta, on file in the 
office of the Public Works Department as Document No. B-16101, as well as all matters 
referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner ADA S/W La Jolla Shores & Calle Corta, Bid Number: L-19-1782-DBB-2, San Diego,
California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

5. This contract is effective as of the date that the Mayor or designee signs the agreement.
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CERTIFICATIONS AND FORMS 

 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury 
under the laws of the State of California, that the certifications, forms and affidavits submitted 
as part of this bid are true and correct. 
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Bidder’s General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 

the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly , 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to effectuate 

a collusive or sham bid. 
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CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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CONTRACTOR CERTIFICATION 

  

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
“American With Disabilities Act”, of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that 
Contractor has complied with those requirements.  

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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CONTRACTOR CERTIFICATION 

  

Equal Benefits Ordinance Certification 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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CONTRACTOR CERTIFICATION 

  

Equal Pay Ordinance Certification 

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal 
Code (SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an 
exception listed in SDMC section 22.4804. 

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written 
subcontracts.  

Contractor must post a notice informing its employees of their rights under the EPO in the 
workplace or job site.  

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements 
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et 
seq., throughout the duration of this Contract.  
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 ADA S/W La Jolla Shores & Calle Corta  
(Project Title or Task) 

as particularly described in said contract and identified as Bid No. L-19-1782-DBB-2; SAP No. (WBS/IO/CC)  
B-16101; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, 
debris, and surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, 
said contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 

State of       County of      

On this    DAY OF  , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address 
and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess 
of 0.5% of the Contractor's total Bid.  Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion 
of the Work.  The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the Bidder’s own 
forces.  The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any 
mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

DIR 
Registration 

Number 

SUBCONTRACTOR 
LICENSE NUMBER 

TYPE OF 
WORK 

DOLLAR 
VALUE OF 

SUBCONTRACT 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 
WoSB, HUBZone, OR 

SDVOSB 

WHERE 
CERTIFIED

 

CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

Name:  

Address:   

City:   State:  

Zip:   Phone:  

Email:  

 

 
 

     

Name:  

Address:   

City:   State:  

Zip:   Phone:  

Email:  

 

 
 

     

 As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

NAME, ADDRESS AND TELEPHONE NUMBER OF 
VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

DIR Registration 
Number 

DOLLAR VALUE 
OF MATERIAL 
OR SUPPLIES 

 

SUPPLIER 
(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HUBZone, OR 
SDVOSB 

WHERE 
CERTIFIED 

Name:  

Address:   

City:   State:  

Zip:   Phone:  

Email:  

       

Name:  

Address:   

City:   State:  

Zip:   Phone:  

Email:  

       

 As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE): 
Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC  
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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ELECTRONICALLY SUBMITTED FORMS 

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF FORMAT WITH BID SUBMISSION 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

A. BID BOND – See Instructions to Bidders, Bidders Guarantee of Good Faith (Bid 
Security) for further instructions 

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 

D. SUBCONTRACTOR LISTING (OTHER THAN FIRST TIER) 

Bids will not be accepted until ALL the above-named forms are submitted as part of the bid submittal 
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City of San Diego 
CITY CONTACT: Antoinette Sanfilippo, Contract Specialist, Email: ASanfilippo@sandiego.gov   

  Phone No. (619) 533-3439  

ADDENDUM A 

 

FOR 

ADA S/W LA JOLLA SHORES & CALLE CORTA  

BID NO.:   L-19-1782-DBB-2  
SAP NO. (WBS/IO/CC):   B-16101  
CLIENT DEPARTMENT:   2116  
COUNCIL DISTRICT:   2  
PROJECT TYPE: II  

 

BID DUE DATE: 

1:30 PM 
FEBRUARY 19, 2019 

 
CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS 

http://www.sandiego.gov/cip/bidopps/index.shtml 
 

mailto:ASanfilippo@sandiego.gov
http://www.sandiego.gov/cip/bidopps/index.shtml
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective 
as though originally issued with the bid package.  Bidders are reminded that 
all previous requirements to this solicitation remain in full force and effect. 

B. NOTICE INVITING BIDS 

1. To Item 4, page 4, DELETE in its entirety and SUBSTITUTE with the 
following: 

4. BID DUE DATE AND TIME ARE: FEBRUARY 19, 2019 at 1:30 PM 

James Nagelvoort, Director  
Public Works Department 

Dated: January 17, 2019  
San Diego, California 

JN/JB/cc 









Line Totals (Unit Price * Quantity)

Item Num Section Item Code Description Reference
Unit of 

Measure Quantity

Blue Pacific 
Engineering & 

Construction - Unit 
Price

Blue Pacific 
Engineering & 

Construction - Line 
Total

1 Main Bid 524126 Bonds (Payment and Performance) 2-4.1 LS 1 $9,000.00 $9,000.00
2 Main Bid 541330 WPCP Development 7-8.6.4.2 LS 1 $3,000.00 $3,000.00
3 Main Bid 237990 WPCP Implementation 7-8.6.4.2 LS 1 $8,000.00 $8,000.00
4 Main Bid 237310 Mobilization 9-3.4.1 LS 1 $18,000.00 $18,000.00
5 Main Bid Field Orders (EOC Type II) 9-3.5 AL 1 $21,000.00 $21,000.00
6 Main Bid 238910 Clearing and Grubbing 300-1.4 LS 1 $30,000.00 $30,000.00
7 Main Bid 238910 Large Tree Root Removal 300-1.4 LS 1 $1,000.00 $1,000.00
8 Main Bid 238990 Relocate Existing Signs and Posts 300-1.4 EA 3 $438.00 $1,314.00
9 Main Bid 238990 Replace Existing Signs and Posts 300-1.4 EA 2 $532.00 $1,064.00

10 Main Bid 238910 Grading 301-1.7 LS 1 $10,000.00 $10,000.00
11 Main Bid 237110 Concrete Encasement of Existing Pipe 301-1.7 CY 1 $1,000.00 $1,000.00
12 Main Bid 561730 Non-Erodible Permeable Strip 301-1.7 LF 260 $12.00 $3,120.00
13 Main Bid 237310 Curb and Gutter (6 Inch Curb, Type G) 303-5.9 LF 229 $40.00 $9,160.00
14 Main Bid 237310 6" Wide Retaining Curb 303-5.9 LF 151 $35.00 $5,285.00
15 Main Bid 237310 Residential Concrete Driveway 303-5.9 SF 1526 $12.00 $18,312.00
16 Main Bid 237310 PCC Sidewalk 303-5.9 SF 3534 $10.00 $35,340.00
17 Main Bid 237310 Remove and Reinstall Existing Brick Pavers 303-9.8 LS 1 $3,000.00 $3,000.00

18 Main Bid 237310 Curb Ramp (Type A) with Stainless Steel Detectable Warning Tiles 303-5.10.2 EA 2 $4,000.00 $8,000.00
19 Main Bid 237110 Adjust/ Relocate Meter Boxes to Grade 306-15.8 EA 5 $500.00 $2,500.00
20 Main Bid 237310 Striping 314-4.3.7 LS 1 $2,250.00 $2,250.00
21 Main Bid 541330 Traffic Control Development 601-6 LS 1 $3,000.00 $3,000.00
22 Main Bid 541330 Traffic Control Implementation 601-6 LS 1 $20,000.00 $20,000.00
23 Main Bid 238210 Adjust Electrical Pull Box to Grade 701-2 EA 1 $1,000.00 $1,000.00
24 Main Bid 561730 Arborist 807-7.7.6 LS 1 $8,000.00 $8,000.00
25 Main Bid 561730 Root Pinning 801-7.7.6 LS 1 $1,500.00 $1,500.00
26 Main Bid 561730 Hand/Pneumatic Excavation 801-7.7.6 LS 1 $10,000.00 $10,000.00
27 Main Bid 561730 Root Barrier 801-9 LF 60 $20.00 $1,200.00
28 Main Bid 237310 Decomposed Granite 801-9 SF 297 $5.00 $1,485.00

Subtotal $236,530.00
Total $236,530.00
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