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1.0 INTRODUCTION 

1.1 This is the City of San Diego’s (City) first step (in a 1-step process) in the selection 
process to provide Design-Build services for the Del Mar Trails Park Play Area 
Upgrades Design-Build Contract (Project).  The Design-Builders shall disregard 
references to RFQ and SOQ documents in this RFP. 

1.2 Class “A” contractor’s license will be required. 

The Design-Builder shall ensure that Design-Builder’s license(s) shall be valid when 
Proposal is submitted.  Failure to comply with this requirement will result in: 

1) The rejection of the Proposal. 

1.3 The Design-Builders interested in bidding this project shall be pre-qualified through 
the City’s Prequalification program: 

The Design-Builders must submit a complete prequalification application to the 
City of San Diego, Public Works Department - Engineering & Capital Projects 
Department Pre-Qualification Program, 1010 Second Avenue, Suite 1200, 
San Diego, CA 92101. 

Information about the Pre-Qualification Program and the required application 
materials are available on the City’s web site.  Please contact Dave Stucky at 
(619) 533-3474 or dstucky@sandiego.gov for additional information about the 
Pre-Qualification Program. 

Design-Builders shall receive prequalification clearance no later than the 
Proposal due date and time.  Prequalification materials shall be received at the 
above address no later than 2 weeks prior to the Proposal due date. 

1.4 This RFP describes the Project, the required scope of Work and Services, the Design-
Builder selection process, and the minimum information that shall be included in the 
Proposal.  Failure to submit information in accordance with this RFP’s requirements 
and procedures may be cause for disqualification. 

1.5 Any architectural firms, engineering firms, specialty consultants, or individuals 
retained by the City to assist in drafting the RFPs or the Project’s preliminary design 
shall not be eligible to participate in the competition with any Design-Build Entity 
without the prior written consent of City.  Any architectural firms, engineering firms, 
specialty consultants, or individuals retained by the City to assist in drafting any 
Reference Documents, such as the Water Department’s Master Plan or any other 
document that was not prepared specifically for this contract, are considered to be 
eligible to participate. 
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2.0 EQUAL OPPORTUNITY 

2.1 As set forth in this RFP, the City is dedicated to the principles of equal opportunity in 
the workplace and in subcontracting.  It is the City’s expectation that firms doing 
business with the City have, and are able to demonstrate, the same level of 
commitment. 

2.2 The Design-Builders are encouraged to take positive steps to diversify and expand 
their subcontractor solicitation base and to offer contracting opportunities to all 
eligible certified Subcontractors in accordance with the City’s EOCP requirements 
included in the Contract Documents.  

2.3 The City has determined a 10% mandatory SLBE-ELBE subcontracting 
participation.  The City has also determined a voluntary subcontractor 
participation of 10%, equating to 20% in total subcontractor participation, to 
enhance competition and maximize subcontracting opportunities.  Percentages are 
based on the Contract Price, less Field Orders, Additive, Deductive and Allowance 
Bid items. 

The Proposal shall be deemed non-responsive if it fails to meet the mandatory 
subcontracting participation shown above on the Subcontractor and Supplier listings 
submitted with the Bid or to submit good faith effort documentation within 3 
Working Days after the Public Ranking meeting if Contractor fails to meet the 
SLBE-ELBE goal. 

The Design-Builders’ commitment to the City’s principles of equal opportunity in 
achieving the desired subcontractor participation levels will be evaluated as specified 
in the RFP.  See Attachment B, “Proposal Submittal Requirements and Selection 
Criteria” for more information. 

3.0 PROJECT BACKGROUND AND DESCRIPTION 

See Attachment A. 

4.0 SCOPE OF WORK AND SERVICES 

Work and Services required of the Design-Builder include those during design, construction.  
The Design-Builder shall provide all management, supervision, labor, services, equipment, 
tools, supplies, temporary facilities, and any other item of every kind and description required 
for the complete design and construction of the Project, as described in Attachment A. 

5.0 SELECTION PROCESS 

Each Design-Builder shall submit separate “Technical” and “Price” Proposals as described in 
this RFP.   

5.1 Technical Proposal Requirements 

5.1.1 Failure to comply with this section will render the Design-Builder’s 
submittal invalid and disqualify it from this selection process. 
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5.1.2 The Technical Proposal shall be concise and well organized and shall 
demonstrate the Design-Builder’s qualifications and experience applicable to 
the Project.  Type size and margins for text pages shall be in accepted 
standard formats for desk top publishing and word processing and result in 
no more than 500 words per page. 

NOTE:  A cover letter may be submitted but SHALL not contain any 
information that is a required element of the Technical Proposal (i.e. 
acknowledgement of addenda) 

5.1.3 The EOCP information not revealing the Contract Price shall be submitted 
with the Technical Proposal. 

5.1.4 The Technical Proposals submitted in response to this RFP shall be in 
accordance with the requirements listed in Attachment B.  The contents of 
the Proposal shall be organized consistent with the Attachment B. 

5.2 Price Proposal Requirements 

5.2.1 One executed original, clearly marked on the cover, of the Price Proposal 
shall be submitted in a separate sealed envelope.  Refer to Attachment ‘D’ of 
this RFP for the Price Proposal form to be used. 

5.2.2 The Price Proposal shall be signed by an individual or individuals authorized 
to execute legal documents on behalf of the Design-Builder. 

5.2.3 The lowest proposed price is not the determining factor for award of this 
contract. See Attachment ‘B’ for criteria from which the proposals will be 
evaluated. 

5.2.4 In case of discrepancies, written numbers will govern over numerical.  The 
summation of all lump sum, unit prices, allowances and any other priced 
items will govern over the total price in case of discrepancies between the 
two. 

5.2.5 Certain EOCP information (i.e., Subcontractors and Suppliers listings) that 
indicates the dollar value of the portions of the work to be performed by the 
Subcontractors and Suppliers shall be submitted as part of the Price Proposal. 

5.3 Submittal Requirements 

5.3.1 Technical Proposal 

5.3.1.1 The Technical Proposal shall be received no later than the time 
and date shown on the cover of this RFP. 
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5.3.1.2 One executed original, clearly and conspicuously marked on the 
cover, and 6 copies are to be submitted in a sealed package 
marked “Technical Proposals” clearly and conspicuously in its 
face.  The following information will be clearly marked on the 
outside of each package: 

Name of Design-Builder 
Del Mar Trails Park Play Area Upgrades Design-Build 

Contract 
“Technical Proposal” Package Number (e.g., 1 of 16, 2 of 16, etc.) 

Marked “CONFIDENTIAL” (in red) 

5.3.1.3 The Technical Proposal shall be signed by an individual or 
individuals authorized to execute legal documents on behalf of 
the Design-Builder. 

The Design-Builder shall provide the names of the principal 
individual owners of the firm.  In the event the firm is employee 
owned or publicly held, then the fact shall be stated and the names 
of the firm’s principals or officers shall be provided. 

5.3.1.4 Failure to comply with the requirements of this RFP may result in 
disqualification. 

5.3.1.5 Technical Proposals and modifications thereto received 
subsequent to the hour and date specified above will render the 
Design-Builder’s submittal invalid and will cause its 
disqualification from this selection process. 

5.3.1.6 Proposals that deviate from the RFP and Bridging Documents 
supersede the RFP in accordance with 2-5.2, “Precedence of 
Contract Documents.” 

Design elements which deviate from the scope of Work, City’s 
design guidelines, or material substitution which differs from the 
Approved Material List shall be highlighted in accordance with 
Attachment B, “Exception to this RFP” of the Proposal and 
brought to City’s attention during the presentation and interview. 

5.3.1.7 Questions about the meaning or intent of the Contract Documents 
as related to the scope of Work and of technical nature shall be 
directed to the Project Manager prior to the Proposal due date. 
Interpretations or clarifications considered necessary by the 
Project Manager in response to such questions will be issued by 
Addenda, which will be uploaded to City’s online service(s) e.g., 
e-Bidboard (or mailed or delivered to all parties recorded by the 
City as having received the Contract Documents). 

Questions received less than 14 days prior to the Proposal due 
date may not be answered.  Only questions answered by formal 
written addenda will be binding.  Oral and other interpretations or 
clarifications will be without legal effect.  It is the Bidder's 
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responsibility to become informed of any addenda that have been 
issued and to include all such information in its Proposal. 

5.3.2 Price Proposal 

5.3.2.1 The Price Proposal shall be submitted separately from the 
Technical Proposal and shall be received no later than the time and 
date shown on the cover of this RFP.   

Submittal of the Price Proposal after the date stipulated in this 
section will be cause for rejection of the entire Proposal and 
disqualification of the Design-Builder for this selection process. 

5.3.2.2 The Price Proposal is to be submitted in sealed packages with the 
following information clearly marked on the outside of each 
package: 

Name of Design-Builder 
Del Mar Trails Park Play Area Upgrades Design-Build 

Contract 
“Price Proposal” Marked “CONFIDENTIAL” (in red) 

5.3.2.3 Failure to comply with the requirements of this RFP may result in 
disqualification. 

5.3.2.4 Price Proposals or modifications thereto received subsequent to the 
hour and date specified above will render the Design-Builder’s 
submittals invalid and will cause their disqualification in the 
selection process. 

5.4 Review of Technical Proposal 

5.4.1 Following the receipt of the Technical Proposal, the City anticipates allotting 
2 weeks for review of the Technical Proposals. 

5.5 RESERVED 

5.6 Final Selection (Best Value i.e., Best Design for a Lump Sum Price) 

There is no benefit to the Design Builder for any proposal which costs less than the 
Best Value Total Bid price specified in the PRICE PROPOSAL FORMS.  

The City will select a Design-Builder that will offer the best value for the design and 
construction of playground and ADA upgrades per the scope shown in Attachment 
‘A’ and the requirements of this contract. 

The Project Manager will assemble a team which will evaluate the proposals and 
utilize the point system described in Attachment ‘B’ to select the Design-Builder.  
Design-Builders will be notified in writing of the City’s final decision. 

The Design-Builder is responsible to demonstrate by submittal of their package that 
the complete design, product, and installation can be accomplished for the stipulated 
Contract Price. 
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6.0 Policies, Procedures and Guidelines 

6.1 The Program's Selection Process is based on the policies, procedures and guidelines 
contained in the City Municipal Code Chapter 2, Article 2, Division 33. 

6.2 A Ranking Panel (Panel) will be established for this project and will include 
representatives from the City and may include other interested parties (e.g., 
Participating Agencies, representative from the Community at Large, as required and 
other agencies e.g., the State Water Resource Control Board, etc.). 

6.3 The Panel will review all proposals received in accordance with Attachment ‘B’ of 
this RFP.  Based on the Design-Builder's Proposal and the Project’s Evaluation 
Criteria, the Panel will rank the Design-Builders as to qualifications in a public 
meeting.  The Panel will forward its ranked listing of Design-Builders to the Mayor 
or designee.  The public meeting will be held at 2:30 PM at Public Works 
Contracting Group (PWCG), 1200 Third Avenue, Suite 200, San Diego, California, 
92101 as scheduled in Section 8. 

6.4 The Mayor or designee will make the final recommendation to City Council 
concerning the proposed agreement.  The City Council has the final authority to 
approve the Contract. 

7.0 EVALUATION CRITERIA 

The evaluation criteria and the respective weights that will be given to each criterion are 
attached as Attachment ‘B’. 

8.0 SELECTION AND AWARD SCHEDULE 

The City anticipates that the process for selecting a Design-Builder, and awarding the 
contract, will be according to the following tentative schedule: 

8.1 Pre-Proposal Meeting April 26, 2012 

8.2 Proposal Due Date May 16, 2012 

8.3 RESERVED Not Used 

8.4 Public Ranking Meeting May 31, 2012 

8.5 Selection and Notification June 14, 2012 

8.6 Receipt of Bonds and Insurance Certificates June 29, 2012 

8.7 Notice to Proceed July 16, 2012 

9.0 PRE-PROPOSAL ACTIVITIES 

9.1 Questions Concerning RFP 

All questions regarding the RFP shall be presented in writing to the PM at the USPS 
or the e-mail address identified on the cover sheet of this RFP. 
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9.2 Pre-Proposal Meeting  

A Pre-Proposal meeting will be held April 26, 2012 from 10:00 AM to 11:00 AM, at 
1200 Third Avenue, Suite 200, large conference room, San Diego, CA, 92101.  All 
potential responders are encouraged to attend.  Any materials distributed at the 
meeting will be issued to all RFP recipients in the form of an addendum to this RFP. 
It is not necessary for all members of a Design-Builder’s team to be present at the 
Pre-Proposal Meeting, however, the Design-Builder will be held accountable for 
receiving and applying all information discussed at the Pre- Proposal Meeting. 

Bid shall be considered non-responsive if the Design-Builder fails to attend the Pre-
Proposal Meeting as evidenced by the City’s meeting sign-in sheet when such a 
meeting has been specified to be required. 

9.3 Revision to the RFP 

The City reserves the right to revise the RFP prior to the date that Proposals are due.  
Revisions to the RFP will be mailed to all RFP holders.  The City reserves the right 
to extend the date by which the Proposals are due. 

10.0 SPECIAL CONDITIONS 

10.1 Reservations 

This RFP does not commit the City to award a contract, to defray any costs incurred 
in the preparation of a Proposal pursuant to this RFP, or to procure or contract for 
Work. 

10.2 Public Records 

After the selection process is complete and a contract is signed between the City and 
the winning Design-Builder, all Proposals submitted in response to this RFP become 
the property of the City and public records, and as such may be subject to public 
view. 

10.3 Right to Cancel 

The City reserves the right to cancel, in part or in its entirety, this RFP including but 
not limited to: selection schedule, submittal date, and submittal requirements.  If the 
City cancels or revises the RFP, all Design-Builders will be notified in writing by the 
City. 

10.4 Additional Information 

The City reserves the right to request additional information or clarifications from or 
interview any or all Design-Builders. 

10.5 Public Information 

Release of Public Information - Selection announcements, contract awards, and all 
data provided by the City shall be protected from public disclosure.  Design-Builders 
desiring to release information to the public, shall receive prior written approval from 
the City. 
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10.6 Changes to Key Personnel and Substitution of Subcontractors 

10.6.1 The Design-Builder shall not change or substitute any individual that is 
identified as “key personnel” in its SOQ and Proposal without the written 
consent of the City. 

10.6.2 The Design-Builder shall not change or substitute any material, Supplier 
Subconsultants, or Subcontractor identified in its SOQ and Proposal 
without written consent of the City. 

10.7 Use of Reference Documents and Pre-Design Reports 

10.7.1 The City has made available As-Built Plans and Reference Documents 
related to the Project.  Use of these reports shall be for general project 
background information only, and shall be used at the Design-Builder’s 
risk.  No responsibility is assumed by the City for the completeness or 
accuracy of these reports. 

10.7.2 Refer to Attachment ‘A’ for the following: 

a. Scope of Work 

b. Site Plan 

c. Vicinity Map 

10.8 Use of Computer Aided Drafting and Design (CADD)  

The Design-Builder shall use CADD.  CADD drawings, figures, and other work shall 
be produced by the Design-Builder using MicroStation software.  Conversions of 
CADD work from any other non-standard CADD format to City standard 
MicroStation format shall not be acceptable in lieu of this requirement unless 
specified otherwise in the Contract Documents.  Refer to City’s CADD Standards for 
detailed requirements. 

10.9 Scheduling and Management Reporting Systems 

The Design-Builder will be required to use the latest version of the Primavera Project 
Management and Scheduling Software or equal. 

10.9.1 The City will require the Design-Builder to submit and maintain a task-
oriented computerized schedule for completing the Work over the life of 
the Project. 

10.9.2 The Design-Builder shall anticipate that the development of this schedule 
will require at least 3 steps; (1) development of a work breakdown 
structure by the Design-Builder and submittal to the City for review; (2) 
development of interface procedures (and software, if necessary) to 
communicate from the Design-Builder's computer networking software to 
the City's networking software (Primavera), and (3) development of an 
activity network for submittal to the City for review and concurrence. 
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10.9.3 The Design-Builder shall be required to furnish activity status and network 
updates on disks in a format that will interface with the City's scheduling 
system.  The City will utilize the schedule information supplied by the 
Design-Builder in to review progress payments and to monitor the 
progress of the project against the agreed schedule requirements. 

10.10 Project Schedule 

10.10.1 The City has established the following tentative milestones for the Project: 

a. Approve project schedule (Primavera) July 30, 2012 
b. Issue Notice of Completion November 30, 2012 

For the Contract Time refer to Contract Front End Volume 1, Invitation to 
Bids (see Attachments). 

10.11 Acknowledgement of Addenda 

The Design-Builder shall confirm in its Proposal the receipt of all addenda issued to 
this RFP.  Failure to acknowledge all addenda issued, will result in the Proposal 
being considered non-responsive and ineligible for further consideration. 

10.12 The agreement, terms and conditions are included in The City’s Front End Contract 
Documents Volume 1 and 2, The GREENBOOK Part 1, and The WHITEBOOK e.g., 
the City Supplement. 

10.13 This Contract is funded by Carmel Valley FBA Funds. 
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ATTACHMENT A 

PROJECT DESCRIPTION, SCOPE OF WORK, TECHNICAL SPECIFICATIONS, AND 
BRIDGING DOCUMENTS 
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ATTACHMENT A 

PROJECT DESCRIPTION, SCOPE OF WORK, TECHNICAL SPECIFICATIONS, AND 
BRIDGING DOCUMENTS 

PUBLIC WORKS DEPARTMENT 

1.0 Project Description: 

The Scope of this project is to remove and replace the existing playground areas including 
accessibility upgrades to the surrounding areas. 

The intent of this project is to provide a complete turn-key project ready for public use and 
acceptance by the Client. 

Reference documents: 

a) Del Mar Trails Park “As-Built” drawings  
b) The City of San Diego Consultant’s Guide to Park Design and Development, available on 

line at http://www.sandiego.gov/park-and-recreation/general-info/consultantguide.shtml 
c) San Diego Municipal Code Land Development Manual, available on line at 

http://www.sandiego.gov/development-services/industry/stormwater.shtml 

2.0 Scope of Work: 

 Play area upgrades: 

1. Remove and dispose existing playground sand. 

2. Remove and dispose existing play equipment. 

3. Install new play equipment 

Two play structures: 

 2-5 years old – play structure to include a minimum of 15 play components. 

 5-12 years old – play structure to include a minimum of 30 components.   

 Design to incorporate three bright colors. 

4. Installation of  new resilient surfacing to provide access, new filter fabric, new concrete 
base and new sand to a minimum depth of 12 inches. 

5. Installation of drainage components in tot lot areas as necessary. 

6. Provide a report and certification by an independent Playground Safety Inspector that the 
installed play equipment and surfacing is compliant with all applicable codes and 
standards of the National Playground Safety Institute. 
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 Accessibility Upgrades: 

1. Remove and replace existing curb ramp at the intersection of Del Mar Trails and Mona 
Lisa as necessary to provide an accessible route to tot lot. 

2. Remove and replace existing walkway as necessary to provide an accessible route to tot 
lot. The walkway should be replaced with a ramp.  See Site Plan for location. 

3. Remove and replace some sections of the existing walkway around the play area due to 
their exceeding 2.0% slope in order to make the entire path ADA accessible. 

4. Remove and replace existing drinking fountain and pad with Hi-Lo per current standard 
drawing. 

5. Remove and replace 1 picnic table with accessible table at specified location to comply 
with Americans with Disabilities Act/Americans with Disabilities Act Accessibility 
Guidelines [ADA/ADAAG], California Title 24 Disable Access Regulations, and local 
standard policies on accessibility. 

6. Remove and replace 2 existing concrete benches with accessible benches. 

7. Install new ADA blue curb marking and signage per current Standard Drawing. 

8. Install a trash receptacle close to the accessible table. 

9. Install a barbeque grill and hot coal receptacle next to the accessible table. 

10. Provide directional signage on both entrances. 

 Make all necessary repairs and adjustments to existing irrigation systems and plantings, 
including turf that are disturbed, broken, or removed as a result of construction activities. 

 Install temporary construction fencing for the duration of the project. 

 This project is subject to standard Storm Water BMP’s.  Refer to the Land Development 
Manual, Storm Water Standards. 

3.0 Reference Standards: 

Except as otherwise noted or specified, the Work shall be completed in accordance with the 
following standards: 

1. STANDARD SPECIFICATIONS 

Document No. Filed Description 

PITS0504091 05-04-09 Standard Specifications for Public Works Construction 
(The GREENBOOK), 2009 Edition 

PITS090110-1 09-01-10 City of San Diego Standard Specifications for Public 
Works Construction (The WHITEBOOK), 2010 Update 

AEC1231064 12-31-06 California Department of Transportation, Manual of 
Uniform Traffic Control Devices (MUTCD 2006) 

769023   09-11-84 Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause 
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NOTE:  The City of San Diego Supplement, 2010 Update now consolidates various City 
Public Works Construction Standard Specifications which in the past were included in the 
Supplementary Special Provisions.  The Bidders’ attention is directed to this edition of the 
City Supplement for a close review to ensure no important information is missed for the 
preparation of the Bids. 

2. STANDARD DRAWINGS 

Document No. Filed Description 

AEC1230163 12-31-06 City of San Diego Standard Drawings 

N/A Varies City Standard Drawings - Updates Approved For Use* 

AEC0925061 09-25-06 Caltrans 2006 U.S. Customary Unit Standard Plans 

NOTES:   

*Available online under Engineering Documents and References at: 
http://www.sandiego.gov/engineering-cip. 
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l E G E ND 
1) The existing curb ramp at the intersection of Del Mar Trails and Mona Lisa does not comply and shall be 

replaced. 
2) The second walkway from Mona Lisa which has running slopes exceeding 5% to 7%, shall be replaced 

with an accessible ramp. 
3) Some sections in the walkways around the play area shall be replaced due to their exceeding 2% slope. 
4) The drinking fountain located on site will either need to be upgraded to a Hi-Lo, or a second Hi-Lo 

drinking fountain will be installed closer to the play area and connected to a accessible route. 
5) One of the picnic tables located on site will either be replaced by an ADA approved table, or a new ADA 

table will be placed near the play area, on an accessible route. 
6) Replace at least two of the four existing concrete benches with ADA approved ones, or install new ones. 
7) Install a blue curb accessible space on Mona Lisa. The exact location of the space will be determined at 

30% design. 
8) Provide a trash receptacle close to the accessible table. 
9) Provide a grill and receptacle next to the accessible tables. 
1 0) Provide directional sign age on both entrances. 

DEL MAR TRAILS PARK 
PLAY AREA UPGRADES 

S EN lOR EN G INEER PROJE C T MAN AG ER 
kEV IN OLIV ER AN A DEL RINCON 

Div is ion Name- AEP 
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DEL MAR TRAILSRAPA0~~ PLAY AREA UPG 
PROJECT MAN A GER SEN lOR EN G INEER ANA DEL RINCON 

KEV IN OLIV ER 

Div is ion Name - AEP 
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ATTACHMENT B 

PROPOSAL SUBMITTAL REQUIREMENTS AND SELECTION CRITERIA 
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PROPOSAL SUBMITTAL REQUIREMENTS AND SELECTION CRITERIA 

PUBLIC WORKS DEPARTMENT 

Proposals submitted in response to this RFP shall be in the following order and shall include: 

1. Identification of the Design-Builder (PASS/FAIL) 

Failure to provide the Identification of the Design-Builder will result in the Proposal being 
considered non-responsive and ineligible for further consideration. 

a. Legal name and address of company 

b. Legal form of company (partnership, corporation, joint venture, etc.).  If joint venture 
identify the members of the joint venture and provide all information required under this 
section for each member. 

c. If company is wholly owned subsidiary of a “parent company,” identify the “parent 
company.” 

d. Addresses of offices located in San Diego County. 

e. Number of years that company has maintained office in San Diego County. 

f. Number of employees in San Diego County. 

g. City of San Diego Business License Number, State Contractor’s License Number 
(include date of expiration), and Professional Engineering/Architect License Number 
(include date of expiration). 

h. Name, title, address and telephone number of person to contact concerning the Proposal. 

2. Addenda to this RFP (PASS/FAIL) 

Design-Builder shall confirm in its Technical Proposal the receipt of all addenda issued to 
this RFP.  Failure to acknowledge all addenda issued, will result in the Proposal being 
considered non-responsive and ineligible for further consideration. 

Design-Builders are not required to include copies of the actual addenda in its Proposal. 

3. Exceptions to this RFP (PASS/FAIL) 

If the Design-Builder takes exception(s) to any portion of the RFP and its attachments, the 
specific portion of the RFP or attachment to which exception is taken shall be identified and 
explained to the City in writing a minimum of 10 days prior to the date established for 
submittal of the Technical Proposal.  Exceptions taken after the stipulated period to this RFP 
may be cause for rejection of the Proposal and discontinue the Design-Builders participation 
to this selection process. The City reserves the right to waive exception(s) as it deems in the 
best interests of the City. 
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4. Executive Summary (5 Points Max)) 

Include a one- to two-page overview of the entire Proposal describing the highlights of the 
Proposal.  Failure to provide the executive summary will result in the RFP being 
considered non-responsive and ineligible for further consideration. 

5. Project Team (10 Points Max) 

Describe the proposed management plan for this project.  Describe the strength of key 
proposed construction and technical personnel, Subcontractors, and Sub-consultants, 
including, but not limited to the following disciplines: 

a. State of California Licensed Architect of Civil Engineer 

b. General Contractor 

c. Playground Equipment Manufacturer 

d. Rubberized Surfacing Manufacturer 

e. Rubberized Surfacing Installer 

f. Independent Certified Playground Safety Inspector, include a statement of 
qualifications and sample safety inspection report prepared by this inspector. 

6. Technical Approach and Design Concept (60 Points Max) 

Describe in detail the proposed design concept for this project.   Include detailed descriptions, 
conceptual design drawings, schematics, a list of major equipment, and any other information 
deemed necessary to allow the City to make an informed evaluation of the Design-Builder’s 
technical approach.   The completeness and technical merit of the design concept will be 
evaluated.  The following elements shall be included in this Technical Proposal: 

The City will select a Design-Builder that will offer the best value for the design and construction of 
playground upgrades per the scope shown in Attachment ‘A’ and the requirements of this contract. 
The Work and Services required of the Design-Builder include those during design, construction, 
and startup of the Project. The Design-Builder shall provide all management, supervision, labor, 
services, temporary services, equipment, tools, supplies, and any other item of every kind and 
description required for the complete design and construction, of the Project, as described in 
Attachment ‘A’. 

The Project Manager will assemble a team which will evaluate the proposals and utilize the point 
system described below to rank the Design-Builder.  The Design-Builders will be notified in writing 
of the City’s final decision.  Selection of the Design-Builder will be based on the following criteria: 

a. Value of equipment (15 points):  Maximize the total number of play components within the 
available space and budget. 

b. Creativity (10 points):  Provide a modular structure and playground layout with creative themes 
and imaginative spaces, which integrate well with the ground-level play components. 

c. Play Value (15 points):  Play equipment shall challenge the users by addressing their physical, 
social and mental development while providing entertainment.  A vendor who can provide a 
modular structure with a variety of experiences and opportunities for children to interact with 
each other would be preferred over one with too many similar experiences or too little 
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opportunity for group play or interaction.  Maximize accessible components for disabled users, 
sensory experiences and boundless play opportunities. 

d. Safety and Access (5 points):  All play equipment and layout within the confines of the existing 
play areas shall meet or exceed all State, Federal, and other applicable safety and access codes 
and guidelines.  Contractors/Installers certified by the manufacturer of the equipment shall 
install play equipment. In order to provide stimulating experiences for children with disabilities, 
provide the same number of components and stimulating experiences, equivalent but not 
necessarily the same, at the top of modular equipment as below. 

e. Durability (5 points):  Ease of maintenance and durability of materials (industrial grade) is 
important to enable Park and Recreation (P&R) staff to provide the community with a 
minimum of 15 years of use without need for repainting, repair, and resurfacing. 

f. Accessibility Upgrades (10 points):  All accessibility upgrades as described in Attachment 
‘A’ shall be addressed. Provide narrative describing methods to ensure compliance of all 
required access related improvements. 

7. Equal Employment and Contracting Opportunity (25 Points Max) 

Failure to submit the required EOCP information will result in Proposal being determined as 
non-responsive. 

Subcontractor Documentation 

The Design-Builder shall, at a minimum, provide with its Technical Proposal a listing of at 
least 3 of the largest Subcontractors (constructors only) for the Project and all other 
Subcontractors (design professionals, etc.) that are known at the time it submits its Proposal, 
using form AA15 and AA30 provided in Volume 2, Attachment ‘D’ of this RFP. Note: 
Subcontractors include design professionals, as well. 

Work which requires Subcontractors that are not listed by Design-Builder at time of Award 
shall be let by Design-Builder in accordance with a competitive bidding process performed 
solely at Design-Builder’s expense. Design-Builder shall provide public notice of the 
availability of the Work to be subcontracted, obtain competitive bids, and provide a fixed 
date and time on which the subcontracted Work will be awarded. Subcontractors bidding on 
subcontracts pursuant to this provision shall be afforded the protection of all applicable laws, 
including Public Contract Code sections 4100 through 4114, inclusive. 

The Design-Builder may select Subcontractors and Suppliers in one of 3 competitive ways 
i.e., lowest responsible bidder, best value for price and qualifications, or highest 
qualifications. Prior to construction NTP, the Design-Builder shall do the following: 

a. Submit the selection method used to the City in accordance with 2-5.3, “Submittals.” 

b. Pre-qualify Subcontractors and Suppliers, in a manner at least as stringent as the 
City’s pre-qualification standards. 

c. Review the Subcontractors and Suppliers ultimately chosen to verify that that they 
have not been debarred and are in good standing as a licensed contractor in 
California. 
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d. Open all Subcontract bids and provide to the City one copy without reservation or 
redaction.  All records relevant to the award and performance of Subcontractors and 
Suppliers shall be public and provided to the City upon request and without 
redaction. 

The City may administer bidding itself for Subcontractors and Suppliers, or to direct the 
bidding procedures to be used by the Design-Builder.   

The Design-Builder may use its corporate-generated subcontractor agreement to retain 
Subcontractors or Suppliers, provided the subcontractor agreement contains the terms 
required to be included in Subcontracts by this Contract. 

The points will be awarded in only one of the possible outcomes as follows: 

 
OUTCOME Maximum Possible 

Point 

1 5% - 9% participation SLBE, ELBE, DVBE, 
or DBE 

5 

2 10%-14%participation SLBE, ELBE, DVBE 
or DBE 

10 

3 15%-19% participation SLBE, ELBE, DVBE 
or DBE 

15 

4 20%-24% participation SLBE, ELBE, DVBE 
or DBE 

20 

5 25% participation SLBE, ELBE, DVBE or 
DBE 

25 

In no case the points shall exceed 25. 

Total Points: 100 

Proposals that do not contain the aforementioned components will not be considered. 
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ATTACHMENT C 

CONTRACT FRONT END VOLUME 1 
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City of San Diego 
 
CONTRACTOR’S NAME:  
ADDRESS:  
TELEPHONE NO.:   FAX NO.:  
CITY CONTACT: Ana Del Rincon, 600 B Street Suite 800 MS 908A, San Diego, CA 92101  

 Email: ADelRincon@sandiego.gov; Phone: (619) 533-7412; Fax; (619) 533-5176  
NB/LJI/CG 

 

CONTRACT 
DOCUMENTS 
 
FOR 
 
DEL MAR TRAILS PARK PLAY AREA UPGRADES 
DESIGN-BUILD CONTRACT 
 
VOLUME 1 OF 2 
 
BID NO.:   K-12-5546-DB1-2  
RFP NO.:   5546  
SAP NO. (WBS/IO/CC):   S-11016  
CLIENT DEPARTMENT:   1714  
COUNCIL DISTRICT:   1  
PROJECT TYPE:   GB  
 
THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 
 
 THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 
 THIS IS A CARMEL VALLEY FBA FUNDED CONTRACT 
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((((((((((((((((((( ATTENTION ))))))))))))))))))) 

The 2010 edition of the City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”) now contains the following distinct Contract Documents: 

1) Equal Opportunity Contracting Program Requirements - This Contract Document sets forth 
the standard requirements for the City’s equal opportunity contracting program. When 
additional requirements by the funding source e.g., federal or state agencies are physically 
included in the contract documents or by reference and there is a discrepancy, the funding 
source requirements shall govern unless specified otherwise in the Special Provisions. 

2) City Supplement – The City Supplement shall be used in conjunction with the Standard 
Specifications for Public Works Construction (“The GREENBOOK”), 2009 Edition.  The 
specifications contained in City Supplement take precedence over the specifications 
contained in The GREENBOOK, 2009 Edition. 

Certain parts of the City Supplement have been highlighted in yellow for the convenience of 
the users only and shall not affect the interpretation of the Contract. 

To obtain The GREENBOOK contact the publisher at: http://www.bnibooks.com 

The WHITEBOOK is available only in electronic format under Engineering Documents and 
References at:  http://www.sandiego.gov/engineering-cip/  
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This table is intended to serve as a convenient tool for listing forms and documents required at 
different times.  It is neither exhaustive nor must be considered a Contract Document by itself.  
Therefore, the users must review the entire Contract Documents and become familiar with the 
required documentation and the submittal schedule associated with each document. 

Bidder’s attention is directed to the City’s Municipal Code §22.0807(e)(3)-(5) for important 
information regarding required documentation. 

The specified EOC forms are all available for download from the EOC Program’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 
 

ITEM WHEN BY WHAT FORMS ARE DUE WITH: 

TECHNICAL 
PROPOSAL 

PRICE 
PROPOSAL 

1. BID DUE 
DATE/TIME 

ALL BIDDERS Price Proposal Form  √ 

2. BID DUE 
DATE/TIME 

ALL BIDDERS Non-collusion Affidavit 
to be Executed By 
Bidder and Submitted 
with Bid under 23 USC 
112 and PCC 7106 

 √ 

3. BID DUE 
DATE/TIME 

ALL BIDDERS Contractors Certification 
of Pending Actions 

 √ 

4. BID DUE 
DATE/TIME 

ALL BIDDERS Equal Benefits 
Ordinance Certification 
of Compliance 

 √ 

5. BID DUE 
DATE/TIME 

ALL BIDDERS Form AA05 – Design-
Build List of 
Subcontractors 

 √ 

6. BID DUE 
DATE/TIME 

ALL BIDDERS Form AA15 - Design-
Build List of 
Subcontractors 

√  

7. BID DUE 
DATE/TIME 

ALL BIDDERS Form AA25 - Design-
Build Named 
Equipment/Material 
Supplier List 

 √ 

8. BID DUE 
DATE/TIME 

ALL BIDDERS Form AA30 - Design-
Build Named 
Equipment/Material 
Supplier List 

√  

9. BID DUE 
DATE/TIME 

ALL BIDDERS Form AA50 - 
Subcontractors Past 
Participation List 

√  

10. BID DUE 
DATE/TIME 

ALL BIDDERS Form  AA55 - Suppliers 
Past Participation List 

√  

11. BID DUE 
DATE/TIME 

ALL BIDDERS Form  BB05 – Work 
Force Report 

 

 

√  
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ITEM WHEN BY WHAT FORMS ARE DUE WITH: 

TECHNICAL 
PROPOSAL 

PRICE 
PROPOSAL 

12. WITHIN 3 
WORKING DAYS 
OF BID OPENING 
WITH GOOD 
FAITH EFFORT 
DOCUMENTS 

ALL BIDDERS Proof of Valid DBE-
MBE-WBE-DVBE 
Certification Status 
e.g., Certs.  

√ (if submitted 
with the 
Proposal) 

 

13. WITHIN 3 WORKING 
DAYS OF PUBLIC 
RANKING MEETING 

ALL BIDDERS Form AA60 – List of 
Work Made Available 

√ (if submitted 
with the 
Proposal) 

 

14. WITHIN 3 WORKING 
DAYS OF PUBLIC 
RANKING MEETING 

ALL BIDDERS SLBE-ELBE Good Faith 
Documentations  

√ (If submitted 
with the 
Proposal) 

 

15. WITHIN 10 
WORKING DAYS OF 
BID OPENING 

APPARENT 
LOW BIDDER 

Names of the principle 
individual owners of the 
Apparent Low Bidder - 
In the event the firm is 
employee owned or 
publicly held, then the 
fact should be stated and 
the names of the firm’s 
principals and officers 
shall be provided.  

  

16. WITHIN 10 
WORKING DAYS OF 
BID OPENING 

APPARENT 
LOW BIDDER 

If the Contractor is a 
Joint Venture, the 
following information 
must be submitted: 

o   Joint Venture 
Agreement 

o   Joint Venture License 

  

17. WITHIN 10 
WORKING DAYS 
AFTER RECEIPT BY 
BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - 
Agreement 

  

18. WITHIN 10 
WORKING DAYS 
AFTER RECEIPT BY 
BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms – 
Performance Bonds and 
Labor and Materialmen’s 
Bond 

  

19. WITHIN 10 
WORKING DAYS 
AFTER RECEIPT BY 
BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance 
and Endorsements 

  

20. WITHIN 10 
WORKING DAYS 
AFTER RECEIPT BY 
BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - 
Drug-Free Workplace  
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ITEM WHEN BY WHAT FORMS ARE DUE WITH: 

TECHNICAL 
PROPOSAL 

PRICE 
PROPOSAL 

21. WITHIN 10 
WORKING DAYS 
AFTER RECEIPT BY 
BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - 
American with 
Disabilities Act  

  

22. WITHIN 10 
WORKING DAYS 
AFTER RECEIPT BY 
BIDDER OF 
CONTRACT FORMS 

 

APPARENT 
LOW BIDDER 

Contractors Standards - 
Pledge of Compliance  

  

23. BY 5th OF EACH 
MONTH 

CONTRACTOR Form CC20 - Monthly 
Employment Report  

  

24. BY 5th OF EACH 
MONTH 

CONTRACTOR Form CC25 - Monthly 
Invoicing Report  

  

25. PRIOR TO 
ACCEPTANCE 

CONTRACTOR Form CC10 - Contract 
Change Order (CCO)  

  

26. PRIOR TO 
ACCEPTANCE 

CONTRACTOR Form CC15 - Final 
Summary Report 

  

27. PRIOR TO 
ACCEPTANCE 

CONTRACTOR Affidavit of Disposal   
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SPECIAL NOTICE 
SMALL LOCAL BUSINESS ENTERPRISES (SLBE)  

AND  
EMERGING LOCAL BUSINESS ENTERPRISES (ELBE)  

PROGRAM 

1. INTRODUCTION.  This contract is subject to the requirements of the SLBE Program as 
specified in the SLBE-ELBE section of the City’s EOCP Requirements included in The 
WHITEBOOK.   

1.1. The Bidders are required to review The WHITEBOOK and become familiar with the 
detailed specifications including the required documentation and the submittal 
schedule as related to SLBE-ELBE program. 

2. AMENDMENTS TO THE CITY’S GENERAL EOCP REQUIREMENTS. 

III.       Equal Employment Opportunity Outreach Program (A).  DELETE in its entirety 
and SUBSTITUTE with the following: 

A. Competitive Bids. If a contract is competitively solicited, the Apparent Low 
Bidder shall submit a Work Force Report (Form BB05) or an Equal 
Employment Opportunity (EEO) Plan, within 10 Working Days after receipt 
by the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. AMENDMENTS TO THE CITY’S EOCP SLBE-ELBE REQUIREMENTS. 

VIII.    Subcontracting Efforts Review and Evaluation (2b)).  DELETE in its entirety and 
SUBSTITUTE with the following: 

b)         “Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for contracts and establish delivery schedules, where 
requirements permit, in a way that encourages and facilitates participation by 
SLBE-ELBE firms in the competitive process.  This includes posting 
solicitations for bids or proposals for a minimum of 10 Working Days before 
the Bid or Proposal due date.” 

VIII.    Subcontracting Efforts Review and Evaluation (3) and (4).  DELETE in its 
entirety and SUBSTITUTE with the following: 

3. Good Faith Effort Documentation Requirements 

If the stated SLBE-ELBE subcontractor participation percentages are not 
met, the Bidder shall submit, within 3 Working Days of the Public Ranking 
Meeting, information necessary to establish adequate good faith efforts were 
taken to meet the contract subcontractor participation percentages.  The 
required documentation includes the following: 
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A. ADVERTISEMENT REQUIREMENTS 

Advertisements for subcontract work must comply with the 
following requirements: 

1. Advertisements must be published at least 10 Working Days 
prior to bid opening.  Provide the names and dates of each 
publication of where the advertisement was published.   

Note:  The advertisement is not required to be published 
everyday for the 10 Working Days prior to bid opening. 

2. There must be at least 2 advertisements published, 1 
advertisement in a trade publication and 1 in a focus group 
publication. Additional advertising for SLBE-ELBE 
participation may be placed in newspapers, trade papers and 
on the Internet.  For a listing of publications accepting 
advertisements, please visit the City’s EOC home page at 
http://www.sandiego.gov/eoc/ 

2.1       Newspaper advertisements must be in the Bids 
Wanted, Legal Notices section of the Classified Ads, 
Subcontracting Opportunities or Business 
Opportunities NOT the Employment Opportunities 
Section. 

3. Advertisements must state which items or portions of work 
the Bidder is requesting subcontractor pricing.  

3.1       It is the Bidder’s responsibility to demonstrate that 
enough work sufficient to meet the SLBE-ELBE 
subcontractor participation percentage was made 
available to SLBE-ELBE firms.  The Bidder shall 
make as many items of Work available as possible to 
meet specified subcontracting participation 
percentage and at a minimum an amount of work 
equal to the specified subcontracting participation 
amount.  If necessary to reach the specified 
subcontracting participation percentage, the Work 
shall include those items normally performed by the 
Bidder with its own forces or supplies and even 
items with a dollar value below 1/2 of 1% of the 
total Bid.  Bidders shall utilize Form AA60 to 
demonstrate compliance with this requirement and 
submit the completed form with Good Faith Effort 
documentation. 

4. Advertisements must state that Plans and Specifications are 
available at no cost to interested SLBE-ELBE firms and how 
to obtain them. 
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5. Advertisements must state that assistance is available from 
the Bidder for SLBE-ELBE Subcontractors in obtaining 
necessary equipment, supplies, or materials.  

6. Advertisements must state that assistance is available from 
the Bidder for SLBE-ELBE firms in obtaining bonding, lines 
of credit, or insurance. 

7. Bidders MUST provide proof of publication of each 
advertisement by providing the publication affidavit which 
must include a legible copy of the entire advertisement and 
the original ENTIRE page of the publication in which the 
advertisement appears.  

B. SLBE-ELBE WRITTEN SOLICITATION 
REQUIREMENTS 

Bidders must directly solicit SLBE-ELBE firms on the City’s 
approved SLBE-ELBE list.  Solicitations for Subcontractor or 
Supplier work must comply with the following requirements: 

1. The solicitation must be dated and list the name of the 
SLBE-ELBE firm.  Solicitations must be made to the SLBE-
ELBE firms at least 10 Working Days prior to bid opening.  

2. Solicitation must state which items or portions of work the 
Bidder is requesting subcontractor pricing.   

2.1       It is the Bidder’s responsibility to demonstrate that 
enough work sufficient to meet the SLBE-ELBE 
subcontractor participation percentage was made 
available to SLBE-ELBE firms.  The Bidder shall 
make as many items of Work available as possible to 
meet the specified subcontractor participation 
percentage and at a minimum an amount of work 
equal to the subcontractor participation amount.  If 
necessary to reach the specified subcontracting 
participation percentage, the Work shall include 
those items normally performed by the Bidder with 
its own forces, supplies and even items with a dollar 
value below 1/2 of 1% of the total Bid.  Bidders 
shall utilize Form AA60 to demonstrate compliance 
with this requirement and submit the completed 
form with Good Faith Effort documentation. 

3. Solicitation must state that Plans and Specifications are 
available at no cost to interested SLBE-ELBE firms and how 
to obtain them. 

4. Solicitations must state that assistance is available from the 
Bidder for SLBE-ELBE subcontractors in obtaining 
necessary equipment, supplies, or materials.  
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5. Solicitations must state that assistance is available from the 
Bidder for SLBE-ELBE firms in obtaining bonding, lines of 
credit, or insurance. 

6. Bidder must solicit ALL SLBE-ELBE firms on the City’s 
approved list, who have the NAICS code for the subcontract 
work sought by the Contractor.   

7. Bidders must provide copies of ALL solicitations with one 
of the following forms of verification that the solicitations 
were sent: 

a) If mailed:  provide copies of the metered envelopes or 
certified mail receipts. 

b) If faxed:  provide copies of the fax transmittal 
confirmation sheet(s). 

c) If emailed:  provide copies of the email delivery 
confirmation sheet(s). 

No credit shall be given for error messages, busy, cancelled, 
undeliverable, etc.  

C. SLBE-ELBE WRITTEN SOLICITATION FOLLOW-UP 
REQUIREMENTS 

Bidders must follow-up with all SLBE – ELBE firms that were 
notified of the subcontracting opportunities to determine their level 
of interest and commitment to bid the Project.  When following up 
with the SLBE – ELBE firms, the Bidder must do the following: 

1. Follow up communications must start no less than 5 
Working Days prior to bid opening. 

2. Bidders must follow up with all SLBE-ELBE firms in 
writing.  Bidders must provide copies of ALL written follow 
up notices with one of the following forms of verification 
that the follow up notices were sent: 

a) If mailed:  provide copies of the metered envelopes or 
certified mail receipts. 

b) If faxed: provide copies of the fax transmittal 
confirmation sheet(s). 

c) If emailed: provide copies of the email delivery 
confirmation sheet(s).   

No credit shall be given for error messages, busy, cancelled, 
undeliverable, etc.  
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3. Bidders must make at least 3 follow-up telephone calls to 
each SLBE – ELBE firm at least 5 days prior to bid opening 
date. Bidders must submit a telephone log as identified 
below.    

3.1.      Submit a telephone log, as proof of telephone call, 
with the following requirements: project name, name 
of person making the phone call, name of firm 
contacted, contact person’s name, date of call, time 
of call, and details of conversation. 

D. SUBCONTRACT AWARD SUMMARY 

Bidders must act in good faith with interested SLBE-ELBE firms 
and may only reject bids for legitimate business reasons.  The Bidder 
must submit the following documentation: 

1. A DETAILED summary sheet which includes Bid item 
number, scope of work, Subcontractor or Supplier name, bid 
amount, certification type, Subcontractor or Supplier 
selection and reason for selection or non-selection of all the 
Subcontractor or Supplier that responded.   

2. Copies of all Subcontractor or Suppliers bids received 
including bids for areas of work that were not included in the 
outreach and quotes from both certified and non-certified 
Subcontractors or Suppliers.  Subcontractor bid amounts 
MUST match the bid-listed dollar amounts on form AA05 
and AA25 submitted with Bidders sealed bid and the 
summary sheet dollar amounts MUST also match these 
amounts.  If the Bidder decides to self-perform a scope of 
work, the Bidder MUST submit a detailed quote to show 
that the Bidder’s price is competitive to the price of the 
subcontractors that responded to outreach efforts.  All dollar 
amounts and scopes of work on the Subcontractor or 
Supplier bid must not be altered by the prime Bidder.  If a 
revision is necessary, a revised quote must be obtained and 
provided.  All verbal quotes MUST be substantiated by 
corresponding written quote from the Subcontractor or 
Supplier. 

E. OUTREACH ASSISTANCE  REQUIREMENTS 

Written notice of subcontractor opportunities must be forwarded to 
local organizations or groups to assist with outreach efforts.  When 
contacting local organizations or groups, the Bidder must do the 
following: 

1. Contact a minimum of 5 local organizations or groups to 
provide assistance in contacting, recruiting and using SLBE-
ELBE firms by written notice.  For a listing of organizations 
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or groups offering assistance, please visit the City’s EOC 
home page at http://www.sandiego.gov/eoc/ 

2. Written notice must indicate the date of the notice and name 
of the local organization or group.  Written notices must be 
forwarded to the organizations or groups at least 10 
Workings Days prior to bid opening.  

3. Written notice must state which items or portions of work 
the Bidder is requesting subcontractor pricing.   

3.1       It is the Bidder’s responsibility to demonstrate that 
enough work sufficient to meet the SLBE-ELBE 
subcontractor participation percentage was made 
available to SLBE-ELBE firms.  The Bidder shall 
make as many items of Work available as possible to 
meet the subcontractor participation percentage, and 
at a minimum an amount of work equal to the 
subcontracting participation amount.  If necessary to 
reach the subcontractor participation percentage, the 
work should include those items normally performed 
by the Bidder with its own forces, supplies and even 
items with a dollar value below 1/2 of 1% of the 
total bid.  Bidders shall utilize Form AA60 to 
demonstrate compliance with this requirement and 
submit the completed form with Good Faith Effort 
documentation. 

4. Written notice must state that Plans and Specifications are 
available at no cost to interested SLBE-ELBE firms and how 
to obtain them. 

5. Written notice must state that assistance is available from the 
Bidder for SLBE-ELBE Subcontractors in obtaining 
necessary equipment, supplies, or materials.  

6. Written notice must state that assistance is available from the 
Bidder for SLBE-ELBE firms in obtaining bonding, lines of 
credit, or insurance. 

7. Bidders must provide copies of ALL notices with one of the 
following forms of verification that the notices were sent:   

a) If mailed:  provide copies of the metered envelopes or 
certified mail receipts. 

b) If faxed:  provide copies of the fax transmittal 
confirmation sheet(s). 

c) If emailed:  provide copies of the email delivery 
confirmation sheet(s). 
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No credit shall be given for error messages, busy, cancelled, 
undeliverable, etc. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES.  The City has determined a 
10% mandatory SLBE-ELBE subcontracting participation.  The City has also determined a 
voluntary subcontractor participation of 10%, equating to 20% in total subcontractor 
participation, to enhance competition and maximize subcontracting opportunities.  
Percentages are based on the Contract Price, less Field Orders, Additive, Deductive and 
Allowance Bid items 

5. PRE-PROPOSAL MEETING.  A Pre-Proposal Meeting is scheduled for this contract as 
specified in the RFP. The purpose of this meeting is to inform prospective Bidders of the 
submittal requirements and provisions relative to the SLBE Program. Bidders are strongly 
encouraged to attend the Pre- Proposal Meeting to better understand the Good Faith Effort 
requirements of this contract. 

6. MANDATORY CONDITIONS.  Bid will be declared non-responsive if the Bidder fails 
the following mandatory conditions. 

6.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR  

6.2. Bidder’s submission of Good Faith Effort documentation demonstrating the Bidder 
made a good faith effort to outreach to and include SLBE-ELBE Subcontractors 
required in this document within 3 Working Days of the Public Ranking meeting if 
the overall mandatory participation percentage is not met..   

7. BID DISCOUNT.  This contract is not subject to the Bid Discount program as described in 
The WHITEBOOK, SLBE-ELBE Program Requirements, Section IV(2). 

8. RESOURCES.  The current list of certified SLBE-ELBE firms can be found on the EOC 
Department website. 
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CITY OF SAN DIEGO, CALIFORNIA 
 

INVITATION TO BIDS  
 

1. DESCRIPTION OF WORK: The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the design and construction of the 
Project as described in the RFP. 
 
The Work shall be performed in accordance with: 
 

 Design-Build Bridging Documents included as attachment to the RFP. 
 

2. LOCATION OF WORK:  The location of Work is Citywide unless specified otherwise as 
follows: 

 
Del Mar Trails Park, Del Mar Trails Road, San Diego, CA 92130 

 
3. CONTRACT TIME:  The Contract Time for completion of the Work shall be 88 Working 

Days. 
 

4. CITY PROJECT MANAGER CONTACT INFORMATION: 

See the cover of the RFP. 

5. WAGE RATES:  Prevailing wages are not applicable to this project unless specified otherwise 
on the cover page of these specifications and when included in these specifications.  See Funding 
Agency Provisions that follow this Invitation to Bid for more information. 

6. INSURANCE REQUIREMENTS: Upon receipt of the City’s Notice of Intent to Award letter, the 
Contractor will be asked to submit all certificates of insurance and endorsements to the City. 

Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ COMPENSATION 
INSURANCE” of the Supplementary Special Provisions (SSP) for the insurance requirements 
which must be met. 

You must ensure all required insurance certificates and endorsements are submitted accurately 
and on time. Failure to provide the requisite insurance documents by the date stated in the City’s 
Notice of Intent to Award will result in delay of contract award and may result in annulment of 
the contract award or other more severe sanctions as provided in the City’s Municipal Code 
§22.0807(e),(3)-(5). 

 
 

Tony Heinrichs 
Director 
Public Works Department 
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INSTRUCTIONS TO BIDDERS 
 

1. PREQUALIFICATION OF CONTRACTORS:  The contractor(s) who intend to submit Bid or 
Proposal in response to this invitation to bid, or RFP’s for GRC or As-Needed Design-Build Task 
Orders valued over $50,000, must be pre-qualified for the total amount proposed, inclusive of all 
alternate bid items or the specified Task Order limits prior to the date of Bid submittal. 

Bids from contractors who have not been pre-qualified as applicable, and Bids that exceed the 
maximum dollar amount at which contractors are pre-qualified, will be deemed non-responsive 
and ineligible for award or a Task Order authorization. Complete information and 
prequalification questionnaires are available at: 

http://www.sandiego.gov/engineering-cip/services/consultcontract/prequal.shtml 

The completed questionnaire, financial statement, and bond letter or a copy of the contractor’s 
SLBE-ELBE certification and bond letter, must be submitted no later than 2 weeks prior to the 
bid opening to the Public Works Department- Engineering & Capital Projects Department 
Prequalification Program, 1010 Second Avenue, Suite 1200, San Diego, CA 92101.  For 
additional information or the answer to questions about the prequalification program, please 
contact David Stucky at 619-533-3474 or dstucky@sandiego.gov. 

2. CONTRACTOR REGISTRATION:  Prospective bidder(s) as well as existing contractors and 
suppliers are required to register with the City’s EOCP.  Refer to 2-17, “CONTRACTOR 
REGISTRATION” for details. 

3. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral comment 
shall be of any force or effect with respect to this solicitation. The changes to the Contract 
Documents through addendum are made effective as though originally issued with the Bid. The 
Bidders shall acknowledge the receipt of Addenda on the form provided for this purpose in the 
Bid. 

4. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Invitation to Bids at 
any time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a result 
of preparing Bids under the Invitation to Bid shall be the sole responsibility of each bidder.  The 
Invitation to Bid creates or imposes no obligation upon the City to enter a contract. 

5. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2 unless specified otherwise 
such as as-needed contracts e.g., GRC in the Contract Documents. 

6. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-1.6, “Trade Names or Equals.” 

7. AWARD PROCESS:  The Award of this contract is contingent upon the Contractor’s 
compliance with all conditions precedent to Award, including the submittal of acceptable 
insurance and surety bonds pursuant to San Diego Municipal Code § 22.3007.  If the responsible 
Bid does not exceed the City's engineering estimate, the City will, in most cases, prepare contract 
documents for execution within 3 weeks of the date of the Bid opening and award the Contract 
within 5 Working Days of receipt of properly executed Contract, bond, and insurance documents. 

This contract is deemed to be awarded, and effective, only upon the signing of the Contract by the 
Mayor or designee of the City. 
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8. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” which requires 
the Contractor to perform not less than the amount therein stipulated with its own forces.  Failure 
to comply with these requirements may render the Bid non-responsive and ineligible for award. 

9. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/engineering-
cip/services/consultcontract/advertising.shtml.  Plans and Specifications for this contract are 
also available for review in the office of the City Clerk or Public Works Contracting Group 
(PWCG) at the address listed below. 

10. QUESTIONS:  Questions about the meaning or intent of the Contract Documents as related to 
the scope of Work and of technical nature shall be directed to the Project Manager prior to Bid 
opening. Interpretations or clarifications considered necessary by the Project Manager in response 
to such questions will be issued by Addenda, which will be uploaded to eBidboard (or mailed or 
delivered to all parties recorded by the City as having received the Contract Documents for Minor 
Construction contracts i.e., valued less than $500,000).   

The Director (or designee), Public Works Department is the officer responsible for opening, 
examining, and declaring of competitive Bids submitted to the City for the acquisition, 
construction and completion of any public improvement except when otherwise set forth in these 
documents.  All questions and communications in these areas of responsibility e.g., i.e. Pre-
qualification, EOCP information, bidding activities,  bonds and insurance, etc. as related to this 
contract shall be addressed to the Public Works Contracting Group, Contract Administrator, 1200 
Third Avenue, Suite 200, San Diego, California, 92101, Telephone No. (619) 236-6000. 

Questions received less than 14 days prior to the date for opening of Bids may not be answered.  
Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's responsibility to 
become informed of any addenda that have been issued and to include all such information in its 
Bid. 

11. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than 1 Bid for the same work unless alternate Bids are called for.  A person, 
firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted prices on 
materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or quoting prices 
to other Bidders or from submitting a Bid in its own behalf. 

12. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, 
not already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

13. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal form 
attached to and forming a part of the specifications.  The signature of each person signing shall be 
in longhand.   

The entire specifications for the bid package do not need to be submitted with the bid.  Bidder 
shall complete and submit, only, all pages in the "Bidding Document" Section (see Volume 2) as 
their Bid per the schedule given under “Required Documents” (see Volume 1).  Bidder is 
requested to retain for their reference other portions of the Contract Documents that are not 
required to be submitted with the Bid. 
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The City may require any Bidder to furnish a statement of experience, financial responsibility, 
technical ability, equipment, and references. 

Bids and certain other specified forms and documents shall be enclosed in a sealed envelope and 
shall bear the title of the work and name of the Bidder and the appropriate State Contractors 
License designation which the Bidder holds. 

Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for opening of Bids. 

14. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY):  With the exception of the 
contracts valued $5,000 or less, GRC and Design-Build contracts, and contracts subject to the 
Small and Local Business Program of $250,000 or less e.g., ELBE contracts, each Bidder shall 
accompany its Bid with either a cashier's check upon some responsible bank, or a check upon such 
bank properly certified or an approved corporate surety bond payable to the City of San Diego, for an 
amount of not less than 10% of the aggregate sum of the Bid, which check or bond, and the monies 
represented thereby shall be held by the City as a guarantee that the Bidder, if awarded the contract, 
will in good faith enter into such contract and furnish the required final bonds. 

The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract and give 
required final bonds, the money represented by a cashier's or certified check shall remain the 
property of the City, and if the Bidder shall fail to execute this contract, the Surety agrees that it 
will pay to the City damages which the City may suffer by reason of such failure, not exceeding 
the sum of 10% of the amount of the Bid.  

A Bid received without the specified bid security will be rejected as being non-responsive. 

15. AWARD OF CONTRACT OR REJECTION OF BIDS:  This contract may be awarded to the 
lowest responsible and reliable Bidder (for Design-Build contracts refer to the RFP for the 
selection and award information).  Bidders shall complete the entire Bid schedule (e.g., schedule 
of prices).  Incomplete price schedules will be rejected as being non-responsive. 

The City reserves the right to reject any or all Bids, and to waive any informality or technicality 
in Bids received and any requirements of these specifications as to bidding procedure. 

Bidders will not be released on account of their errors of judgment.  Bidders may be released only 
upon receipt by the City from the Bidder within 3 Working Days, excluding Saturdays, Sundays, 
and state holidays, after the opening of Bids, of written notice which includes proof of honest, 
credible, clerical error of material nature, free from fraud or fraudulent intent, and of evidence 
that reasonable care was observed in the preparation of the Bid. 

A non-selected Bidder may protest award of the Contract to the selected Bidder by submitting a 
written “Notice of Intent to Protest” including supporting documentation which shall be received 
by P&C Department no later than 10 days after the City’s announcement of the selected Bidder or 
no later than 10 days from the date that the City issues notice of designation of a Bidder as non-
responsible in accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  
 
The City of San Diego will not discriminate with regard to race, religious creed, color, national 
origin, ancestry, physical handicap, marital status, sex or age, in the award of contracts. 
 
Each Bid package properly executed as required by these specifications shall constitute a firm 
offer, which may be accepted by the City within the time specified in the Invitation to Bids. 
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The City reserves the right to evaluate all Bids and determine the lowest Bidder (or winner for 
Design-Build contracts) on the basis of any proposed alternates, additive items or options, at its 
discretion. 

16. BID RESULTS:  The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts).  In the event that 
the Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts) is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in the City’s 
web page, with the name of the newly designated Apparent Low Bidder (or Apparent Winner in 
case of Design-Build contracts). 

To obtain Bid results, either attend Bid opening, review the results on the City’s web site, or 
provide a self-addressed, stamped envelope, referencing Bid number, and Bid tabulation will be 
mailed to you upon verification of extensions.  Due to time constraints, Bid results cannot be 
given out over the telephone. 

17. THE CONTRACT:  The Bidder to whom award is made shall execute a written contract with 
the City of San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 10 Working Days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

If the Bidder takes longer than 10 Working Days to fulfill these requirements, then the additional 
time taken shall be added to the Bid guarantee.  The Contract shall be made in the form adopted 
by the City, which includes the provision that no claim or suit whatsoever shall be made or 
brought by Contractor against any officer, agent, or employee of the City for or on account of 
anything done or omitted to be done in connection with this contract, nor shall any such officer, 
agent, or employee be liable hereunder.   

If the Bidder to whom the award is made fails to enter into the contract as herein provided, the 
award may be annulled and the Bidder's Guarantee of Good Faith will be subject to forfeiture.  
An award may be made to the next lowest responsible and reliable Bidder who shall fulfill every 
stipulation embraced herein as if it were the party to whom the first award was made. 

For contracts that are not Design-Build, pursuant to the San Diego City Charter section 94, the 
City may only award a public works contract to the lowest responsible and reliable Bidder. The 
City will require the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, and (iii) 
furnish good and approved bonds and insurance certificates specified by the City within 10 
Working Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and formally 
requesting the above mentioned items.   

The award of the Contract is contingent upon the satisfactory completion of the above mentioned 
items and becomes effective upon the signing of the Contract by the Mayor or designee.  If the 
Apparent Low Bidder does not execute the Contract or submit required documents and 
information, the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the Apparent 
Low Bidder shall furnish evidence of its corporate existence and evidence that the officer signing 
the Contract and bond for the corporation is duly authorized to do so. 

18. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, the GRC Unit Price Books 
if applicable, other materials as described in the Special Provisions, Section 2-7, and the proposal 
forms (e.g., Bidding Documents) therefore.  The submission of a Bid or GRC Task Order 
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Proposal shall be conclusive evidence that the Bidder has investigated and is satisfied as to the 
conditions to be encountered, as to the character, quality, and scope of Work, the quantities of 
materials to be furnished, and as to the requirements of the Bidding Documents Proposal, Plans, 
and Specifications. 

19. DRUG-FREE WORKPLACE: 

a) General: 

City projects are subject to City of San Diego Resolution No. R-277952 adopted on May 20, 
1991.  Bidders shall become aware of the provisions of Council Policy 100-17 which was 
established by Resolution No. R-277952.  The policy applies equally to the Contractor and 
Subcontractors.  The elements of the policy are outlined below. 

b) Definitions: 

"Drug-free workplace" means a site for the performance of work done in connection with a 
contract let by City of San Diego for the construction, maintenance, or repair of any facility 
or public work by an entity at which employees of the entity are prohibited from engaging in 
the unlawful manufacture, distribution, dispensation, possession, or use of a controlled 
substance in accordance with the requirements of this section. 

"Employee" means the employee of a contractor directly engaged in the performance of work 
pursuant to a contract as described in Section 3, "City Contractor Requirements." 

"Controlled substance" means a controlled substance in schedules I through V of Section 202 
of the Controlled Substances Act (21 U.S.C. Sec. 812). 

"Contractor" means the department, division, or other unit of a person or organization 
responsible to the contractor for the performance of a portion of the work under the contract. 

c) City Contractor Requirements: 

Every person or organization awarded a contract or grant by the City of San Diego for the 
provision of services shall certify to the City that it will provide a drug-free workplace by 
doing all following: 

a. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession, or use of a controlled substance is 
prohibited in the person's organization's workplace and specifying the actions 
that will be taken against employees for violations of the prohibition. 

b. Establishing a drug-free awareness program to inform employees about all of the 
following: 

i. The dangers of drug abuse in the workplace. 

ii. The person's or organization's policy of maintaining a drug-free 
workplace. 

iii. Any available drug counseling, rehabilitation, and employee 
assistance programs. 

iv. The penalties that may be imposed upon employees for drug abuse 
violations. 
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c. Posting the statement required by subdivision (1) in a prominent place at 
contractor's main office.  For projects large enough to necessitate a construction 
trailer at the job site, the required signage would also be posted at the Site. 

The Contractor shall include in each subcontract agreement language which indicates the 
Subcontractor's agreement to abide by the provisions of subdivisions a) through c) above.  
The Contractors and Subcontractors shall be individually responsible for their own drug-free 
workplace programs. 

Note: The requirements of a drug-free awareness program can be satisfied by periodic 
tailgate sessions covering the various aspects of drug-abuse education.  Although an in-house 
employee assistance program is not required, contractors should be able to provide a listing of 
drug rehabilitation and counseling programs available in the community at large. 

Questions about the City's Drug-free Workplace Policy shall be referred to the Director, 
Public Works Contracting Group. 

20. AMERICANS WITH DISABILITIES ACT: 

a) General:  City projects are subject to City of San Diego Resolution No. R-282153 adopted on 
June 14, 1993.  The Bidders shall become aware of the provisions of Council Policy 100-04 
which was established by Resolution No. R-282153.  The policy applies equally to the 
Contractor and all Subcontractors.  The elements of the policy are outlined below. 

b) Definitions: 

"Qualified individual with a disability" means an individual with a disability who satisfies the 
requisite skill, experience, education and other job-related requirements of the employment 
position such individual holds or desires, and who, with or without reasonable 
accommodation, can perform the essential functions of such position. 

"Employee" means the employee of the Contractor directly engaged in the performance of 
Work. 

c) The City Requirements:  Every person or organization entering into a contractual agreement 
with or receiving a grant from the City of San Diego shall certify to the City of San Diego 
that it will comply with the ADA by adhering to all of the provisions of the ADA listed 
below. 

i. The Contractor shall not discriminate against qualified persons with disabilities in 
any aspects of employment, including recruitment, hiring, promotions, conditions 
and privileges of employment, training, compensation, benefits, discipline, layoffs, 
and termination of employment. 

ii. No qualified individual with a disability may be excluded on the basis of disability, 
from participation in, or be denied the benefits of services, programs, or activities 
by the Contractor or Subcontractors providing services for the City. 

iii. The Contractor shall post a statement addressing the requirements of the ADA in a 
prominent place at the worksite. The Contractor shall include in each subcontract 
agreement, language which indicates the Subcontractor's agreement to abide by the 
provisions of subdivisions (a) through (c) inclusive of Section 3.  The Contractor 
and Subcontractors shall be individually responsible for their own ADA 
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employment programs. Questions about the City's ADA Policy should be referred 
to the Contract Administrator. 

21. CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE:  This contract is subject to 
City of San Diego Municipal Code §22.3224 as amended 11/24/08 by ordinance O-19808.  
Bidders shall become aware that the requirements apply to Contractors and Subcontractors for 
contracts greater than $50,000 in value. 

Upon award, amendment, renewal, or extension of this contract, the Contractors shall complete a 
Pledge of Compliance attesting under penalty of perjury that they complied with the requirements 
of this section.   

The Contractors shall ensure that their Subcontractors whose subcontracts are greater than 
$50,000 in value complete a Pledge of Compliance attesting under penalty of perjury that they 
complied with the requirements of this section.  Subcontractors may access the Pledge of 
Compliance at: 

http://www.sandiego.gov/purchasing/pdf/contractor_standards_questionnaire.pdf. 

The Contractors shall include in each subcontract agreement, language which requires 
Subcontractors to abide by the provisions of City of San Diego Municipal Code §22.3224.   A 
sample provision is as follows: 

“Compliance with San Diego Municipal Code §22.3224:  Subcontractor 
acknowledges that it is familiar with the requirements of San Diego Municipal Code 
§22.3224 (“Contractor Standards”), and agrees to comply with requirements of that 
section.  The Subcontractor further agrees to complete the Pledge of Compliance, 
incorporated herein by reference.” 

22. NOTICE OF LABOR COMPLIANCE PROGRAM APPROVAL:  The City of San Diego 
received initial approval as a Labor Compliance Program on August 11, 2003.  The Labor 
Compliance Program Manual is available at: 

http://www.sandiego.gov/eoc/laborcompliance/#manual. 

The limited exemption from prevailing wages pursuant to Labor Code §1771.5(a) does not apply 
to contracts under jurisdiction of the Labor Compliance Program.  Inquiries, questions, or 
assistance about the Labor Compliance Program should be directed to:  Equal Opportunity 
Contracting Program, 1200 Third Ave., Suite 200 MS56P, San Diego, CA 92101, Tel. 619-236-
6000. 

23. PAYROLL RECORDS:  The Contractor's attention is directed to the City of San Diego Labor 
Compliance Program, Section IV, pages 4-7, and the State of California Labor Code §§ 1771.5(b) 
and 1776 (Stats. 1978, Ch. 1249).  These require, in part, that the Contractor and Subcontractors 
maintain and furnish to the City, at a designated time, a certified copy of each weekly payroll 
containing a statement of compliance signed under penalty of perjury.    

The Contractor and Subcontractors shall submit weekly certified payrolls online via Prism® i.e., 
the City’s web-based labor compliance program.  Instructions on how to use the system will be 
provided to the Contractor after the award. 

The Contractor shall be responsible for the compliance with these provisions by Subcontractors.  
The City shall withhold contract payments when payroll records are delinquent or inadequate, or 
when it is established after investigation that underpayment has occurred. 
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24. APPRENTICES ON PUBLIC WORKS:  The Contractor shall abide by the requirements of 
§§1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the employment 
of apprentices by contractors and subcontractors performing public works contracts. 

25. EQUAL BENEFITS:  This contract is subject to the City’s Equal Benefits Ordinance (EBO), 
Chapter 2, Article 2, Division 43 of the San Diego Municipal Code (SDMC).  

In accordance with the EBO, Bidders shall certify they will provide and maintain equal benefits 
as defined in SDMC §22.4302 for the duration of the Contract (SDMC §22.4304(f)). Failure to 
maintain equal benefits is a material breach of the Contract (SDMC §22.4304(e)). The Contractor 
shall notify employees of their equal benefits policy at the time of hire and during open 
enrollment periods and shall post a copy of the following statement in an area frequented by 
employees: 

“During the performance of a contract with the City of San Diego, this employer will 
provide equal benefits to its employees with spouses and its employees with domestic 
partners.” 

The Contractor shall give the City access to documents and records sufficient for the City to 
verify the contractors are providing equal benefits and otherwise complying with EBO 
requirements. 

Full text of the EBO and the Rules Implementing the Equal Benefits Ordinance are posted on the 
City’s website at www.sandiego.gov/purchasing/ or can be requested from the Equal Benefits 
Program at (619) 533-3948. 

26. LIMITED COMPETITION:  When designated as restricted competition on the cover page, this 
contract may only be bid by the Contractors on the approved SLBE-ELBE Construction 
Contractors List.  For information regarding the SLBE-ELBE Construction Program and 
registration visit the City’s web site: http://www.sandiego.gov. 
 

27. PRE-AWARD ACTIVITIES: 
Pre-award Submittals - The Apparent Low Bidder (or winner in case of Design-Build contracts) 
shall provide the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result in the Bid 
being rejected as non-responsive.   

If the Bid is rejected as non-responsive, the Apparent Low Bidder (or winner in case of Design-
Build contracts) shall forfeit the Bid Security required under Invitation to Bids, of this bid 
package.  The decision that the Apparent Low Bidder (or winner in case of Design-Build 
contracts) is non-responsive for failure to provide the information required within the time 
specified shall be at the sole discretion of the City. 

 



CONTRACT FORMS 
AGREEMENT 

DESIGN-BUILD AGREEMENT 

This Design-Build agre~ment [Contr.act] is ~ade and e~t~red into this~ day of~<;et~,., . , 20~~, 
p:y ~nd between The C1ty of San D1ego [C1ty], a mume1pal corporatwn, and ~~su,et~;:r·,<:;!f],ntracgpgj 
J'li~~ [Design-Builder], for the purpose of designing and constructing the Del Mar Trails Park Play 
Area Upgrades Design-Build Contract. City and Design-Builder are referred to herein as the 
"Parties." 

RECITALS 

A. City desires to construct the Project located in the City of San Diego, California. 

B. City desires to contract with a single entity for design and construction of the Project, as set 
forth in this agreement. 

C. The City has issued a Request for Proposals [RFP] for K-12-5546-DBl-2 pursuant to which 
the City solicited Proposals from design-build teams to design, rehabilitate, and build the 
Project. 

D. In accordance with City's RFP, Design-Builder submitted a Proposal for the Project and is 
prepared to enter into this agreement. 

E. The City has selected the Design-Builder to perform, either directly or pursuant to 
Subcontracts, hereinafter defined, the design, engineering, and construction services set forth 
in this agreement and the Contract Documents, hereinafter defined. 

F. The Design-Builder is ready, willing, and able to perform the services required in accordance 
with the terms and conditions of this agreement. 

G. Execution of this agreement by the Design-Builder is a representation that the Design-Builder has 
visited the Site, become familiar with the local conditions under which the Work is to be 
performed and correlated personal observations with requirements of the Contract Documents. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows. 

INTRODUCTORY PROVISIONS 

A. The above referenced recitals are true and correct and are incorporated into this agreement by 
this reference. 

B. All Exhibits referenced in this agreement are incorporated into the Contract by this reference. 

C. This agreement amends the Standard Specifications for Public Works Construction [The 
GREENBOOK], including supplement amendments set forth in the City of San Diego 
Supplement [City Supplement]. All changes and or additions are stated herein and all other 
provisions remain unchanged. 

Contract Forms 
Attachment C 
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CONTRACT FORMS (continued) 
AGREEMENT 

IN WITNESS WHEREOF, this agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

Print Name: ~ 
~~~----------------

Print Name: athev;fle- A. MO\ltt>lll--' 
Downs Prior, Principal Contract Specialist Deputy City Attorney 

Date: __ 5""'"'-'t-~~r_. _6"""-~-", W~'--'1 '--=--- Date: _ ___,qy...) S..L..f.---'1 \~')...-______ _ 

CONTRACTOR 

By tLL1t 
Print Name: MdreL<.J Zasae/zt_ 

Title:_L._/j~"="C:8""-'r.....,.d=-en"""'-L-.b-i-----

Date: __ -~"ofo'--. _·'V-(~~...:._1_2 ____ _ 
~I 

City of San Diego License No.: j6(t/lt') 4-00 lL~·3'1 

State Contractor's License No.: 'JL-~-{;tfJ6tJ 

Contract Forms 
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Executed in Four (4) Identical Counterparts 

Bond No: CAC84203 

Premium: $8,700.00 is for contract term and is 
subject to adjustment based on Final Contract Price 

CONTRACT FORMS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

EAITHFJl.L PERFORMANCE BONO AND J.JABOR AND MATERIALMEN'S BONDJ 

Zu:meta CQntnctinL Inc. , a colJ>oration, as principal, and __ _ 
Merchants Bonding <2~'!1Pany (Mutual) , a corporation authorized to do 

business in the State of California, as Surety, hereby obligate themselves. their successors and 
assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of 
t~onr Hundred Ten Ih9usand Dolla[S and 00/100 for the faithful performance of the annexed 
contract, and in the sum ofFour Hundr~d Ten Thousand Dollars and 00/100 for the benefit of 
laborers and materialmen designated below. · 

s;,mdltign§i 

If the Principal shall faithfully perform the annexed contract Del Mar Trails Park Play 
Area Unga·adcs Dcsign~Build Contrad, K-12-5S46-DB1 .. 21 San Diego. California then the 
obligation herein with respect to a faithful performance shall be void; otherwise it shall remain in 
full force, 

lf the l,rinoipal shall promptly pay all persotlS, firms and corporations furnishing materials for 
or pertonning labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; othetwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of aU 
persons, finns and corporations entitled to tile claims under the provisions of Chapter 3 of Division S 
of Title I of the Government Code of the State of California ()r under the provisions of Section 3082 
et seq. of the Civil Code ofthe State ofCalifomia. 

Changes in the terms of the annexed contract or specifications accompallying same or 
referred to therein shall not af~eot the Surety's obligatio11 on this bond, and the Surety hereby waives 
notice of same. 

Contract Forms 
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CONTRACT FORMS (continued) 
PERFORMANCE BOND AND LABOR .AND MATERIALMEN'S BOND 

The Surety shall pay reasonable atto.mcy1s fees should suit he brought to enforce the provisions of this 
bond. 

Dated. _____ A_ug_u_st_2_o _______ , :::.~0::.;1:..:2..._ __ _ 

Approved as to Fonn and Legality 

Jan I. Goldsmith, City Attorney 

Contract Fonns 
Attachment C 

Zasueta Contracting, Inc. 

445 Marine View Avenue, Suite 200 

--~-~-·-~--· -----"~· ----Local Address of Surety 

Del Mar, CA 92014 

Local Address (City, State) ot'Sumty 

858-764-7448 

Local Telephone No. of Surety 

Premium $ 8, 7oo.oo 

Bond No._~AC84203·----------
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CALIFORNIA ALL-PURPOSE 
ACKNOWLEDGMENrr 

State of __ c~o_r_n_ia ____ . ) 

Count~' of __;,S..;;.a_n _D_ie..:::;g_o ______ ) 

On_2_o_A_u_g_u_s_t _2_0_12___ before met ___ A_u_d_r_ey_R_o_d-:rir:-g-ue-:z_,_N-:-o-ta_ry_P-;-u-:-:b:7"1i_c7.;---;;;:;---:-------------
(hero insert namo and tillu oflbu offlcor) 

pet·sonally appeared ___ G_Ia_d_y_s __ R_o_ge_r_s _______________________ _ 

·---------------·----------------------------------------~-----------who proved to me on tho basis of satisfactory evidence to be tho porson v.tlose name Is subscribed to the \i\lithln Instrument and 
aoknowledg&d to me that she executed the same in her authorized capacity, and that by her signature on the Instrument the 
person, or the entity upon behalf of Which the person acted, executed the Instrument. 

I certify under PENAL TV OF PE!RJ URY under the laws of the State of California that the foregoing paragraph Is true and correct, 

WITNESS my hand and official seal. AUDREY RODRIGUEZ 
Commission # 1902485 

~ 1 ":_i!f.. ·I>( ,; Notary Public - California ~ 
z '<,."''' ·• · San Diego County ~ 

). ~'·: ~·· 9 4Ml eo:r~·zXfi~\Stp J-J~1!t 
(Seal) 

ADDITIONAL OJ~TIONAL INFORMATION 

DESCRIPTION OF TI:IE ATTAC:H.EDDOCUMENT 

-------(fi!lc or description of attached document) 

(Titlo or donodplion ot'llltnche-d document continued) 

Number of Pages __ Document Date. ___ _ 

CAPACITY CLAIMED BY Tf·IE SIGNER 
1:1 lndi vidual (s) 
D Corporate Oftlccl' 

(Tillo) 
D P~1rtner(s) 
l?9 Attorney-in-Fact 
D Tmstee(s) 
0 Other __________ _ 

Signer ia Reprosenting: Suroty Company 



MERCHAN~ 
BONDING COMPANYm 

POWER OF ATTORNEY 
Know All Parsons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, 
INC., both being corporations duly organized under the laws of the State of Iowa (herein collectively called the "Companies"), 
and that the Companies do hereby make, constitute and appoint, Individually, 

Audrey Rodriguez; Brooke Lafrenz; Gladys Rogers; Larry D Cogdill; Michael W 
Thomas 

of Del Mar and State of CA their true and lawful Attorney-In-Fact, with full power 
and authority hereby conferred In their name, place and stead, to sign, execute, acknowledge and deliver in their behalf as surety 
any and all bonds, undertakings, recognizances or other written obligations in the nature thereof, subject to the limitation that any 
such instruml(lnt shall not exceed the amount of: 

TEN MILLION ($10,000,000.00) .DOLLARS 
and to bind the Companies thereby as fully and to the same extent as if such bond or undertaking was signed by the duly 
authorized officers of the Companies, and all the acts of said Attorney-in-Fact, pursuant to the authority herein given, are 
hereby ratified and confirmed. 

This Power·of·Attorney is made and executed pursuant to and by authority of the following By-Laws adopted by the Board of 
Directors of the Merchants Bonding Company {Mutual) on Apri1.23, 2011 and adopted by the Board of Directors of Merchants National 
Bonding, Inc., on October 24, 2011. 

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have 
power and authority to appoint Attorneys· in-Fact, and to authorize them to execute on behalf of the Company, and attach the 
seal of the Company thereto, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in 
the nature thereof. 
The signature of any authorized officer and the seal or the Company may be affixed by facsimile or electronic transmission to 
any Power of Attorney or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, 
or other suretyship obligations of the Company, and such signature and seal when so used shall have the same force and 
effect as though manually fixed." 

In Witness Whereof, the Companies have caused this Instrument to be signed and sealed this 27thday of February . 2012 . 

STATE OF IOWA 
COUNTY OF POLK ss. 

. . ., .... ,. .. 
•• \\G CO • • • • ·~:~ \ ....... '4!,4·. 

... ~.·~?>.POI{.j·.~·. 
·~:~ :,..\,;.c. • 
• .-.:_ .. o... ~~~: 
·=~ :a• • <~£•, 1933 : ..... • . ,..,;_. ' ......... 
t"".'" .. •, ,.;:y • 
• ~.J~·i .. ' .. '-'""• •• v .:1 lit ....... '1(\,. •• 

••• of.; •• 
••••••• 

MERCHANTS BONDING COMPANY (MUTUAL) 
MERCHANTS NATIONAL BONDING, INC. 

''h;7~ 
Pmsldent 

On this 27th day of February , 2012, before me appeared Larry Taylor, to me personally known, who being by me duly sworn did 
say that he is President of the MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and 
that the seals afflxed to the foregoing Instrument is the Corporate Seals of the Companies; and that the said Instrument was signed and 
sealed in behalf of the Companies by authority of their respective Boards of Directors, 

In Testimony Whereof, I have hereunto set my hand and affixed my Official Seal at the City of Des Moines, Iowa, the day and year 
first above wrillen. 

STATe OF IOWA 
COUNTY OF POLK ss. 

/l/.1 / 1 0ai{C.(A d-&n w£Jj 
Notary Public, Polk County, lowe 

I, William Warner, Jr., Secretary of the MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., 
do hereby certify that the above and foregoing is a true and correct copy of the POWER.·OF·ATTORNEY executed by said Companies, 
which Is sllllln full force and effect and has not been amended or revoked. 

Secretary 

POA 00 14 ( 11/11) 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: __ ~D:..:e;;.:..l..o..:M..;:;:a~r'-T.:;..r:...:a:.!:i!;!;ls~P"-=a:.!:r..!!k:...::P:...::I:;:.ay.L...!.;A~r~ea:.:......:;;U:..tp:.t:g~r=-ad:;!;e~s:....:!D=:.:e~s:..!Jig:.:n.:...-.:::B:.::u~il~d....;:C:::..:o:;:.:n!,!t~ra::..:c~t--

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in INSTRUCTION TO BIDDERS, "Drug-Free 
Workplace", of the project specifications, and that; 

Zasu~ 
(Name under which business t 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

/f/~7L-Signed ~ 

PrintedName A-nd Zasae-lz;r 

Title Pra;dc:ol 

Drug Free Workplace Certification 
Attachment C 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE: __ ~D:..:e~l ~M~a::..:r'-T~ra::..:i~ls~P"-=a:.:.r~l{~P~l;::.ay.:....:-A~r.,::;;ea::.....:::U:.,a;p::..a.g..:..r::.ad::.e:;;:;s~D:::.;e:;;:;s:.!,lig...:n~-..:;:B~n~il~d...;C:::.:o~n:.:.t.:..:ra::..:c::..::t __ 

I hereby certifY that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the INSTRUCTION TO BIDDERS, 
"American With Disabilities Act", of the project specifications, and that; 

(Name under which business is 

has in place workplace program that complies with said policy. I further certify that each subcontract 
agreement for this project contains language which indicates the subcontractor's agreement to abide 
by the provisions of the policy as outlined. 

ADA Certification 
Attachment C 

Title_~--~-P_._c._,.:&""""'-'f tu...d<~-.e'-"L.£:n'-'-f _____ _ 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE:"-. _.......;:;D::..:e~l..;:;.:M.;:.:a::..:r'-T~r:..:a:..:i~ls~P'-!a:..:r..:.:l{:....:P:....:l.::.av~A~r..::;e::..a ...!:U:..tp~ga.!.r::..ad:::;e=::;s:...,!D~e=::;s::Jig..:n.:...-~B:..:;:u;.:.:il~d~C=:..:o~n~t~ra::.:c~t'---

I de lare und r pe alty of per'vry that I am authorized to make this certification on behalf of 
Su ~ , as Contractor, that I am familiar with the 

requirements of City of San · go Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in INSTRUCTION TO BIDDERS ("Contractor Standards"), of the project specifications, 
and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's. subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

·tt.. A 
Dated this _Z__:_Y __ Day of t±¥} l.}j + , 2 & I ·z._ 

Printed Name._-+--'I-L-LI4o<L-..La.<l."---=""-"'""'--"=t.."-t-1"'-----------

Title Prestd&J t 

Pledge of Compliance Certification 
Attachment C 
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AFFIDAVIT OF DISPOSAL 
 
WHEREAS, on the    DAY OF    , 2 , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 
 
 DEL MAR TRAILS PARK PLAY AREA UPGRADES DESIGN-BUILD CONTRACT  

(Name of Project) 
 
as particularly described in said contract and identified as Bid No. K-12-5546-DB1-2; SAP No. 
(WBS/IO/CC) S-11016; and WHEREAS, the specifications of said contract requires the Contractor 
to affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 
 
  
 
  
 
  
 
NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  
 
  
 
  
 
  
 
and that they have been disposed of according to all applicable laws and regulations. 
 
Dated this    DAY OF    , 2  . 
 
 
      Contractor 
by 
 
ATTEST: 
 
State of      
County of      
 
On this    DAY OF   , 2 , before the undersigned, a Notary Public in and for 
said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in the 
foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 
 
 
Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 

THESE SUPPLEMENTARY SPECIAL PROVISIONS CONFORM TO THE 
STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION (THE 
GREENBOOK) CURRENTLY ADOPTED BY THE CITY, INCLUDING ITS 
CURRENT SUPPLEMENT AMENDMENTS (CITY SUPPLEMENTS INCLUDED IN 
THE WHITEBOOK), EXCEPT FOR THE FOLLOWING: 

STYLE OF SPECIFICATIONS 

The City is gradually standardizing the style and language of the standard specifications for the public 
works construction.  The new style and language follows the Federal guidelines for “Plain Language” 
to the extent possible. 

The use of this new style does not change the meaning of a specification not yet using this style.    
Where used in the Contract Documents, statement or command type phrases (i.e., active voice and 
imperative mood) refer to and are directed at the Bidder or Contractor as applicable.  The 
specifications are written to the Bidder before award and the Contractor after.  Before award, interpret 
sentences written in the imperative mood as starting with "The Bidder must" and interpret "you" as 
"the Bidder" and "your" as "the Bidder's."  After award, interpret sentences written in the imperative 
mood as starting with "The Contractor must" and interpret "you" as "the Contractor" and "your" as 
"the Contractor's." Similarly, interpret "we" and “us” as "the City" and "our" as "the City's.”  

PART 1 – GENERAL PROVISIONS 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Agency – ADD the following: 

Regulatory activities handled by the City of San Diego Developmental Services, Fire and Planning 
Departments, or any other City Department are not subject to the responsibilities of the City under 
this contract. 

Certificate of Compliance – To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

Certificate of Compliance – A written document signed and submitted by a supplier or manufacturer 
that certifies that the material or assembled material supplied to the Work site complies with the 
requirements of the Contract Documents. 

Contract Documents – To the City Supplement, DELETE in its entirety and SUBSTITUTE with the 
following: 

The Agreement, Addendum, Invitation to Bid, Instructions to Bidders, special notice page, funding 
agency provisions, Bid and documentation accompanying the Bid and any post-bid documentation 
submitted prior to the Notice of Award when attached as an exhibit to the Contract, Bonds, permits 
from jurisdictional regulatory agencies, Supplementary Special Provisions (SSP), City’s EOCP 
Requirements, City Supplement, Plans, Standard Plans, Construction Documents, Reference 



 

SSP 55 | Page 
Attachment C 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

Specifications listed in the Invitation to Bid or the RFP for Design-Build contracts, Request for 
Qualifications (RFQ), Statement of Qualifications (SOQ), Request for Proposals (RFP), 
modifications issued after the execution of the Contract e.g., Change Orders, Construction Manager 
At Risk’s  Guaranteed Maximum Price including written qualifications, assumptions and conditions 
thereto and Pre-construction Services Agreement. 

ADD: Limited Notice To Proceed – A written notice given from the City to the Contractor that 
authorizes the Contractor to start a limited amount of work that is not Construction Work, such as 
finalizing subcontract agreements, ordering materials, mobilization, furnishing a field office, and any 
other preliminary work done prior to performing Construction Work. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours shall be 8:30 AM to 3:30 PM. 

Notice of Completion (NOC) – ADD the following: 

See California Civil Code section 3093.  

Samples - Physical examples which illustrate materials, equipment or workmanship and establish 
standards by which the Work will be evaluated. 

 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-1.2.2 Joint Venture Contractors.  To the City Supplement, last paragraph, DELETE in its entirety 
and SUBSTITUTE with the following: 

The Joint Venture shall designate an on-site representative and an alternate in writing. The on-site 
representative and the alternate shall have the full authority to bind all Joint Venture partners.  

The Joint Venture shall provide a copy of the Joint Venture agreement and the Joint Venture license 
to the City within 10 Working Days after receipt by the Bidder of Contract forms. 

2-3.1.2 Subcontractor List. ADD the following: 

For Extra Work, the Contractor shall submit Form CC10, “CONTRACT CHANGE ORDER (CCO)” 
with each CCO proposal. Form CC10 is available for download from the EOCP site at: 
http://www.sandiego.gov/eoc/pdf/cc10.pdf 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

The Contractor shall perform, with its own organization, Contract work amounting to at least 
25ercent of the base bid alone or base bid and any additive or deductive alternate(s) that together 
when added or deducted form the basis of determining the Apparent Low Bidder as specified.  The 
self performance percentage requirement will be waived for contracts when a “B” License is required 
or allowed. 
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2-3.3 Status of Subcontractors.  ADD the following: 

With every request for payment, the Contractor shall submit to the Engineer a breakdown showing 
monthly and cumulative amounts of the Work performed under Change Order by the Contractor and 
the Subcontractors. The reporting format shall be approved by the Engineer. 

2-3.4 Subcontract Requirements.  To the City Supplement, ADD the following paragraph: 

The Contractor shall ensure that all of its Subcontractors are licensed at the time of the execution of 
their subcontract agreements.  In the event a Subcontractor is not properly licensed, the Contractor 
shall cease payment to Subcontractor for all work performed when the Subcontractor was improperly 
licensed.  Any payment made by the Contractor to a Subcontractor for work performed when the 
Subcontractor was unlicensed shall be returned to the City. 

Where the Contract Documents require that a particular product be installed or applied by an 
applicator approved by the manufacturer, it is the Contractor’s responsibility to ensure the 
Subcontractor or Supplier employed for such work is approved by the manufacturer. 

2-5.2 Precedence of Contract Documents.  To the Cit Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

2-5.2 Precedence of Contract Documents.  If there is a conflict between any of the Contract 
Documents, the document highest in the order of precedence shall control.  The order of precedence, 
from highest to lowest, shall be as follows: 

1) Permits (i.e., issued by jurisdictional regulatory agencies) 

2) Change Orders and Supplemental Agreements; whichever occurs last 

3) Contract and Agreement 

4) Addenda 

5) Bid  (e.g., price Proposal for Design-Build contracts) 

6) Request for Proposal (RFP) 

7) Invitation to Bid 

8) Instruction to Bidders 

9) Request for Qualifications (RFQ) 

10) Special Provisions (i.e., City’s EOCP Requirements, City Supplement, and Supplementary 
Special Provisions (SSP)) 

11) Plans 

12) Construction Documents (for Design-Build contracts) 

13) Standard Drawings 

14) Reference Specifications (e.g., GREENBOOK) 

15) Technical Proposal (for Design-Build contracts) 

16) Statement of Qualifications (SOQ) 
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When additional requirements by the funding sources are physically or by reference incorporated in 
the Contract Documents, the funding source’s requirements shall govern unless specified otherwise. 

Figured dimensions shall take precedence over scaled dimensions. Detailed drawings shall take 
precedence over general drawings. 

2-5.3.1 General. DELETE in its entirety and SUBSTITUTE with the following: 

When required by the Contract Documents or when requested by the Engineer, the Contractor shall 
provide the submittals as specified in 2-5.3.2, 2-5.3.3, and 2-5.3.4 to the Engineer.  Materials shall 
neither be furnished nor fabricated, nor shall any work for which submittals are required be 
performed before the required submittals have been reviewed and accepted by the Engineer. The 
payment for the submittals shall be included in the various Bid items.  Neither review nor acceptance 
of submittals by the Engineer shall relieve the Contractor from responsibility for errors, omissions, or 
deviations from the Contract Documents, unless such deviations were specifically called to the 
attention of the Engineer in the letter of transmittal.  The Contractor shall be responsible for the 
correctness of the submittals. 

The Contractor shall allow a minimum of 20 working days for review of submittals unless otherwise 
specified in the Special Provisions. Each submittal shall be accompanied by a letter of transmittal. 

2-5.4.1 General.  ADD the following: 

Source Identification e.g., RFI numbers and Change Order numbers as required to identify the source 
of the change to the Contract Documents shall be noted.  

2-5.4.2 Asset Specific Red-lines (d).  ADD the following: 

 Dimensional changes to the drawings. 

 Revisions to details shown on drawings. 

 Depths of foundations below first floor. 

 Locations and depths of underground utilities. 

 Revisions to routing of piping and conduits. 

 Revisions to electrical circuitry. 

 Actual equipment locations. 

 Duct size and routing. 

 Locations of concealed internal utilities. 

 Changes made by Change Order. 

 Details not on original Plans. 

ADD the following: 

h) Slurry Seal and Asphalt Overlay Red-Lines: The Contractor shall clearly record on the 
City provided forms in MS Excel format the actual dates and quantity of each Bid item 
applied to each street segment and comments regarding each segment.  The Contractor 
shall record reasons if no work is performed. 
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2-5.5 As-built Drawings.  ADD the following: 

As-built Drawings shall be the responsibility of the Contractor.  

2-6 WORK TO BE DONE.  ADD the following: 

In accordance with the provisions of California Law, the Contractor shall possess or require the 
Subcontractor(s) to possess valid appropriate license(s) for the Work being performed. 

2-9.1 Permanent Survey Markers. DELETE in its entirety and SUBSTITUTE with the following: 
 
The Contractor shall notify the Engineer or the owner on a Private Contract, at least 7 days before 
starting the Work to allow for the preservation of survey markers, survey monuments, lot stakes 
(tagged), and benchmarks. The Engineer or the owner on a Private Contract, will, at its cost, file a 
Corner Record Form referencing survey monuments subject to disturbance in the Office of the 
County Surveyor prior to the start of construction and also prior to the completion of construction for 
the replacement of survey monuments. The Contractor shall not disturb or permanently cover survey 
markers, survey monuments, lot stakes (tagged), or benchmarks without the consent of the Engineer 
or the owner on a Private Contract. The Contractor shall bear the expense of uncovering and replacing 
any that may be disturbed without permission. Replacement shall be done only under the direction of 
the Engineer by a Registered Land Surveyor or a Registered Civil Engineer authorized to practice 
land surveying within the State of California.  When a change is made in the finished elevation of the 
pavement of any roadway in which a permanent survey monument is located, the Contractor shall 
adjust the monument cover to the new grade within 7 days of finished paving unless otherwise 
specified in the Special Provisions. 

2.9.2 Survey Services – DELETE in its entirety and SUBSTITUTE with the following: 

The Contractor shall be responsible for all surveying services or as may be specified in these special 
provisions.  The payment or survey services shall be included in the various Bid Items unless a Bid 
Item for survey service has been provided. 

2-10 AUTHORITY OF BOARD AND ENGINEER. ADD the following:  

Regulating agencies of the City, such as Developmental Services, Fire and Planning Departments, 
enforce Legal Requirements and standards.  These enforcement activities are not subject to the 
responsibilities of the Engineer under this Agreement.   

2-11 INSPECTION. ADD the following: 

The City may utilize field inspectors to assist the Engineer during construction in observing 
performance of the Contractor.  The inspector is for the purpose of assisting the Engineer and shall 
not be confused with an inspector with a City regulatory agency or with a Special Inspector. 

Code compliance testing (including all Geotechnical requirements) and inspections required by codes 
or ordinances, or by a plan approval authority, shall be the responsibility of and shall be paid by the 
Contractor, unless otherwise provided in the Contract Documents.  

The Contractor’s quality control testing and inspections shall be the sole responsibility of the 
Contractor and paid by the Contractor included in the Bid price.  
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ADD:  2-17 CONTRACTOR REGISTRATION.  The Contractor, Subcontractors, and Suppliers 
shall register with the City’s EOCP via Prism® i.e., the City’s web-based contract compliance portal 
at:  https://pro.prismcompliance.com/contractor/plugins/pages/contractormenu.aspx. 

The Contractor shall ensure that proposed Subcontractors and Suppliers have completed the 
registration prior to Notice of Intent to Award.  If the Contractor fails to have its Subcontractors and 
Suppliers registered after the NTP has been issued, the City will withhold a minimum of 10% in 
addition to the Retention from all invoices submitted until the Contractor and all listed Subcontractors 
and Suppliers are properly registered in PRISM. 

SECTION 3 – CHANGES IN WORK 

3-3.2.2 Basis for Establishing Costs (a) Labor, City Supplement, first and second paragraphs, 
DELETE in entirety and SUBSTITUTE with the following: 

The City reserves the right to request financial records of salaries for an employee, wages, bonuses 
and deductions to substantiate the actual cost of labor certified by a California licensed Certified 
Public Accountant.  The Contractor shall use the City provided form i.e., “PUBLIC WORKS 
PAYROLL REPORTING FORM” which is available at 
http://www.sandiego.gov/eoc/pdf/payrollreport.pdf to list the labor rates of its personnel and 
Subcontractors who work on this Project.  An initial submittal shall be made prior to NTP. 

The payment for payroll records shall be included in the various Bid item unless a separate Bid item 
has been provided. 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.1 General.  First paragraph, ADD the following: 

Other standard items or materials typically accepted by Certificate of Compliance shall not require 
inspection at the source unless specified in the Special Provisions.  For a list of these items or 
materials, the Contractor may refer to the Contract Documents. 

4-1.3.4 Inspection Paid For By the Contractor.  To the City Supplement, ADD the following: 

The Contractor shall employ and pay for the services of qualified inspection entity to perform 
specialty inspection services as specified here: 

a) Provide a report and certification by an independent Playground Safety Inspector that the 
installed play equipment and surfacing is compliant with all applicable codes and standards of 
the National Playground Safety Institute. 

4-1.3.5 Special Inspections.  To the City Supplement, ADD the following: 

Special Inspection and testing by the Special Inspectors shall meet the minimum requirements of the 
prevailing Codes and by the City’s Development Services Department (DSD) and reference in 
http://www.sandiego.gov/development-services/industry/special.shtml 

4-1.5 Certificates of Compliance.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 
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4-1.5 Certificates of Compliance.  DELETE in its entirety and SUBSTITUTE with the following: 

Certificates of Compliance shall be furnished to the Engineer prior to the use of any material or 
assembled material for which these Specifications so require or if so required by the Engineer. 

The Engineer may waive the materials testing requirements of the Specifications and accept a 
Certificate of Compliance. Manufacturing test data may be required by the Engineer to be included 
with the submittal.  

Materials used on the basis of a Certificate of Compliance may be sampled and tested at any time.  
The submission of a Certificate of Compliance shall not relieve the Contractor of responsibility for 
incorporating material in the Work which conforms to the requirements of the Contract Documents, 
and any material not conforming to the requirements will be subject to rejection whether in place or 
not. 

When professional certification of performance criteria of materials, systems or equipment is required 
by the Contract Documents, the City shall be entitled to rely upon the accuracy and completeness of 
such calculations and certifications. 

4-1.6 Trade Names or Equals.  To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

ADD the following: 

Whenever materials or equipment are indicated in the Contract Documents by using the name of a 
proprietary item or the name of a particular Supplier, the naming of the item is intended to establish 
the type, function, and quality required.  Unless stated otherwise, materials or equipment of other 
Suppliers may be accepted if sufficient information is submitted to the Engineer for review to 
determine whether the material  or equipment proposed is equivalent or equal to that named. 

a) The Contractor shall submit its list of proposed substitutions for “an equal” (“or equal”) 
item(s) no less than 15 Working Days prior to Bid due date and on a City form when 
provided by the City. 

i. The City will respond to the Contractor’s substitution proposal by at least 3 Working 
Days prior to the Bid due date.  If the City fails to respond to the Contractor’s 
substitution proposal within the specified time period, the substitution proposal will be 
deemed denied. 

ii. The Contractor may bring forward a substitution proposal after Award that was denied 
based on the City’s failure to respond by submitting a “Cost Reduction Proposal” in 
accordance with 3-1.3. 

b) The request for substitution shall include the following information: 

i. Whether or not acceptance of the substitute for use in the Work will require a change in 
any of the Contract Documents to adopt the design to the proposed substitute. 

ii. Whether or not incorporation or use of the substitute in connection with the Work is 
subject to payment of any license fee or royalty. 
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iii. All variations of the proposed substitute from the items originally specified will be 
identified. 

iv. Available maintenance, repair, and replacement service requirements.  The manufacturer 
shall have a local service agency within 50 miles of the site which maintains properly 
trained personnel and adequate spare parts and is able to respond and complete repairs 
within 24 hours. 

v. Certification that the proposed substitute will perform adequately the functions and 
achieve the results called for by the general design, and be similar and of equal 
substance to that indicated, and be suited to the same use as that specified. 

c) There is no guaranteed time frame for the City’s review of the substitution requests. 

d) The burden of proof as to the type, function, and quality of any such substitute product, 
material or equipment shall be upon the Contractor.  The Engineer may require at the 
Contractor's expense additional data about the proposed substitute. 

e) If the Engineer takes no exceptions to the proposed substitution, it shall not relieve the 
Contractor from responsibility for the efficiency, sufficiency, quality, and performance of the 
substitute material or equipment, in the same manner and degree as the material and 
equipment specified by name.  

f) The lack of action(s) on the Engineer’s side within the Contractor’s requested time shall not 
constitute acceptance of the substitution.  

g) Acceptance by the Engineer of a substitute item shall not relieve the Contractor of the 
responsibility for full compliance with the Contract Documents. 

h) For the substitution review process or to have materials listed on the AML, refer to the AML 
standard review process. 

i) The Bid submittal shall be based on the material and equipment specified by name in the 
Contract.  If the proposal is rejected by the Engineer, the Contractor shall not be entitled to 
either an extension in Contract Time, increase in the Contract Price, or both.  

j) As applicable, no Shop Drawing or Working Drawing submittals shall be made for a 
substitute item nor shall any substitute item be ordered, installed, or utilized without the 
Engineer's prior written. 

k) The Contractor shall reimburse the City for the charges of the Engineer for evaluating each 
proposed substitute. 

l) For Design-Build contracts, one copy of all designer reviewed submittals shall be provided to 
the Engineer. 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-1.2  Commencement of Work. 

To the GREENBOOK and City Supplement, DELETE in its entirety and SUBSTITUTE with the 
following:
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Unless specified otherwise, construction shall start within 5 Working Days after NTP and be 
diligently prosecuted to completion within the Contract Time. The Contractor shall not start any 
construction activity at the Site until the Pre-construction Meeting is held and the NTP has been 
issued by the Engineer.  

Upon the Contractor’s written request, the City may delay the NTP as follows: 

a) Up to 5 Working Days from the Pre-construction Meeting, or 

b) Up to 40 Working Days from the Limited NTP for the preparation, submittal, obtaining 
approval for and filing of the PRDs in accordance with 801, “STORM WATER 
POLLUTION CONTROL,” or  

c) Up to 60 Working Days from the Limited NTP for the preparation, submittal, and approval of 
the TCP on “D-sheets” when specified in 7-10.2, “Traffic Control.” 

For areas that do not require engineered TCP on D-sheets, the Contractor may at any time after the 
Pre-construction Meeting obtain a TCP Permit via Working Drawings or the City’s over the counter 
process and start the Work. If the Contractor decides to commence the construction work before the 
completion of the D-sheet TCPs, the Contractor shall forfeit the 60 Working Days specified here. The 
D-sheet TCP shall be done concurrently and no additional time will be granted. 

For paving Work, the Contractor shall coordinate the Work to facilitate the installation and protection 
of the new curb ramps and associated concrete work prior to commencing the asphalt overlay 
operations. The Work at a specific location shall not commence until all layouts and measurements 
are agreed upon by both the Contractor and the Engineer.  

The Contractor shall notify SDG&E at least 10 Working Days prior to excavating within 10’ of 
SDG&E Underground High Voltage Transmission Power Lines (i.e., 69 KV and higher). 

For the Design-Build contracts, the Design-Builder shall not begin construction of the Project or any 
portions thereof until the Engineer approves the design for the Project or portion thereof.  No payment 
shall be made for any construction Work performed prior to the Engineer’s approval.  Applications 
for payment for such work shall not be binding on the City. 

ADD:  6-1.8 Pre-construction Meeting. 

Within 20 Working Days from the Limited NTP the Engineer will schedule a mandatory pre-
construction meeting (Pre-construction Meeting) with the Contractor.  The agenda will include items 
such as NTP, design services and submittal and review process for Design-Build contracts, critical 
elements of the work schedule, submittal schedule, cost breakdown of major lump sum items, 
payment requests and processing, environmental and community concerns, coordination with the 
involved utility firms, the level of record project documents required and emergency telephone 
numbers for all representatives involved in the course of construction. 

ADD:  6-8.1 Completion. To the City Supplement, DELETE in its entirety and SUBSTITUTE with 
the following:  

6-8.1 Completion.   The Contractor shall submit a written assertion that the Work has been 
completed.  If, in the Engineer’s judgment, the Work has been completed in accordance with the 
Contract Documents, the Engineer will set forth in writing the date the Work was completed.  This 
will be the date when the Contractor is relieved from responsibility to protect and maintain the Work. 
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6-8.2 Acceptance.  To the City Supplement, DELETE in its entirety and SUBSTITUTE with the 
following: 

6-8.2 Acceptance.  Acceptance will occur after all of the requirements contained in the Contract 
Documents have been fulfilled. If, in the Engineer's judgment, the Contractor has fully performed the 
Contract, the Engineer will accept the Contractor’s performance of the Contract.  

6-8.3 Warranty.  To the City Supplement, DELETE in its entirety and SUBSTITUTE with the 
following: 

6-8.3 Warranty.  Unless specified otherwise, the Work shall be warranted by the Contractor against 
defective workmanship and materials for a period of 1 year. 

a) The warranty period shall start on the date of completion of the Work as determined by the 
Engineer. 

b) The Contractor shall provide an unconditional warranty on all installed fiber optic cable for a 
minimum period of 2 years.  

c) The warranty period for the following items of the Work shall be 5 years:  

1. Work under Section 500  

2. DWT Construction  

3. LED signal modules  

4. Private sewer pumps including the alarm panel and all other accessories. The Contractor 
shall provide the City and property owner a copy of the warranty.  

d) The Contractor shall involve the manufacturer in the installation and startup as needed to 
secure any extended warranty required.  

e) The warranty period for specific items covered under manufacturers’ or suppliers’ warranties 
shall commence on the date they are placed into service at the direction of or as approved by 
the Engineer in writing.   

f) All warranties, express or implied, from Subcontractors or Suppliers, of any tier, for the work 
performed and materials furnished shall be assigned, in writing, to the City, and such 
warranties shall be delivered to the Engineer prior to acceptance of the Contractor's 
performance of the Contract.  

g) The Contractor shall replace or repair defective Work in a manner satisfactory to the 
Engineer, after notice to do so from the Engineer, and within the time specified in the notice. 
If the Contractor fails to make such replacement or repairs within the time specified in the 
notice, the City may perform the replacement or repairs at the Contractor’s expense.  If the 
Contractor fails to reimburse the City for the actual costs, the Contractor’s Surety shall be 
liable for the cost thereof. 

h) Nothing in this warranty is intended to limit any manufacturer’s warranty which provides the 
City with greater warranty rights than set forth in this section or the Contract Documents. 
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i) These specifications are not intended to constitute a period of limitations or waiver of any 
other rights or remedies City may have regarding the Contractor’s other obligations under the 
Contract Documents or federal or state law. 

j) The Contractor shall respond and initiate corrective action within 24 hours of notice of non-
conforming Work that poses an imminent threat to person or property. 

ADD:  6-8.4  Latent and Patent Defect Warranty.  For Design-Build contracts, the Contractor shall 
warrant to City that the construction, including all materials and equipment furnished as part of the 
construction, shall be free of latent and patent defects in materials and workmanship.  The City will 
first provide the Contractor an opportunity to correct or replace any latent and patent defect at its own 
cost and expense, if notified by the City within 4 years after the date of Acceptance for patent 
deficiency and 10 years for a latent deficiency.  If the Contractor fails to repair and replace the 
reported deficiency, the City will repair the deficiency and charge the Contractor for the repair. 

6-9  LIQUIDATED DAMAGES.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

MODIFY to increase the daily value from $250 to $1,000 for contracts with a value of over $100,000. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3  LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the following: 

The insurance provisions herein must not be construed to limit your indemnity obligations contained 
in this contract. 

ADD:  7-3.1 Policies and Procedures. 

a) You must procure the insurance described below, at your sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage to 
property, which may arise out of or in connection with the performance of the Work by 
you, your agents, representatives, officers, employees or subcontractors. 

b) Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

c) You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance with this 
contract. Your liabilities under this contract, e.g., your indemnity obligations, will is not 
deemed limited to the insurance coverage required by this contract. 

d) Payment for insurance is included in the various items of Work as bid by you, and except 
as specifically agreed to by the City in writing, you are not entitled to any additional 
payment. Do not begin any work under this contract until you have provided and the City 
has approved all required insurance.  
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e) Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation or non-
renewal of the policy. Maintenance of specified insurance coverage is a material element 
of this contract. Your failure to maintain or renew coverage or to provide evidence of 
renewal during the term of this contract may be treated by the City as a material breach of 
contract. 

ADD:  7-3.2 Types of Insurance. 

7-3.2.1 Commercial General Liability Insurance. 

a) Commercial General Liability Insurance must be written on the current version of the 
ISO Occurrence form CG 00 01 07 98 or an equivalent form providing coverage at least 
as broad. 

b) The policy must cover liability arising from premises and operations, XCU (explosions, 
underground, and collapse), independent contractors, products/completed operations, 
personal injury and advertising injury, bodily injury, property damage, and liability 
assumed under an insured’s contract (including the tort liability of another assumed in a 
business contract). 

c) There must be no endorsement or modification limiting the scope of coverage for either 
“insured vs. insured” claims or contractual liability. You must maintain the same or 
equivalent insurance for at least 10 years following completion of the Work.  

d) All costs of defense must be outside the policy limits. Policy coverage must be in liability 
limits of not less than the following: 

 General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 

7-3.2.2 Commercial Automobile Liability Insurance. 

a) You must provide a policy or policies of Commercial Automobile Liability Insurance 
written on the current version of the ISO form CA 00 01 12 90 or later version or 
equivalent form providing coverage at least as broad in the amount of $1,000,000 
combined single limit per accident, covering bodily injury and property damage for 
owned, non-owned, and hired automobiles (“Any Auto”).  

b) All costs of defense must be outside the limits of the policy. 

ADD:  7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, that are 
authorized by the California Insurance Commissioner to do business in the State, and that have been 
approved by the City. 
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7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, “surplus 
lines” carriers only if the carrier is authorized to do business in the State and is included on the List of 
Eligible Surplus Lines Insurers (LESLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the requirements 
for policies of insurance provided by admitted carriers described herein. 

ADD:  7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal documentation prior 
to expiration of this insurance. Each required document must be signed by the insurer or a person 
authorized by the insurer to bind coverage on its behalf. We reserve the right to require complete, 
certified copies of all insurance policies required herein.  

ADD:  7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance 

7-3.5.1.1 Additional Insured. 

a) You must provide at your expense policy endorsement written on the current version of 
the ISO Occurrence form CG 20 10 11 85 or an equivalent form providing coverage at 
least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, the 
policy must be endorsed to include the City and its respective elected officials, officers, 
employees, agents, and representatives as additional insured.  

1. The additional insured coverage for projects for which the Engineer’s Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) Your products, (c) Your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises owned, 
leased, controlled, or used by you. 

2. The additional insured coverage for projects for which the Engineer’s Estimate is less 
than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) Your products, or (c) premises owned, 
leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.   

The policy must be endorsed to provide that the coverage with respect to operations, including the 
completed operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and representatives. Further, 
it must provide that any insurance maintained by the City and its elected officials, officers, 
employees, agents and representatives must be in excess of the Contractor's insurance and must not 
contribute to it.  

7-3.5.1.3  Project General Aggregate Limit.  The policy or policies must be endorsed to provide a 
Designated Construction Project General Aggregate Limit that will apply only to the Work. Only 
claims payments which arise from the Work must reduce the Designated Construction Project 
General Aggregate Limit. The Designated Construction Project General Aggregate Limit must be in 
addition to the aggregate limit provided for the products-completed operations hazard. 
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7-3.5.2  Commercial Automobile Liability Insurance. 

7-3.5.2.1  Additional Insured.  Unless the policy or policies of Commercial Auto Liability Insurance 
are written on an ISO form CA 00 01 12 90 or a later version of this form or equivalent form 
providing coverage at least as broad, the policy must be endorsed to include the City and its 
respective elected officials, officers, employees, agents, and representatives as additional insured, 
with respect to liability arising out of automobiles owned, leased, hired or borrowed by you or on 
your behalf. This endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

ADD:  7-3.6 Deductibles and Self-Insured Retentions.  You are responsible for the payment of all 
deductibles and self-insured retentions. Disclose deductibles and self-insured retentions to the City at 
the time the evidence of insurance is provided. 

ADD:  7-3.7 Reservation of Rights.  We reserve the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if they are acceptable 
to the City. We will reimburse you, without overhead, profit, or any other markup, for the cost of 
additional premium for any coverage requested by the Engineer but not required by this contract. 

ADD:  7-3.8  Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

ADD:  7-3.9  Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

ADD:  

7-3.10 Architects and Engineers Professional Insurance (Errors and Omissions Insurance).  

a) For contracts with required engineering services (e.g., Design-Build, preparation of engineered 
Traffic Control Plans (TCP), etc. by you) for all of your employees or Subcontractors who 
provide professional engineering services under this contract, you must keep or must require your 
Subcontractor keep in full force and effect, Professional Liability coverage with a limit of 
$1,000,000 per claim and $2,000,000 annual aggregate. 

b) You must ensure both that: (a) the policy retroactive date is on or before the date of 
commencement of the Project; and (b) the policy will be maintained in force for a period of 3 
years after completion of the Project or termination of this contract whichever occurs last.  You 
agree that for the time period specified above, there will be no changes or endorsements to the 
policy that affect the specified coverage. 

c) If professional engineering services are to be provided solely by the Subcontractor, you must (a) 
certify this to the City in writing and (b) agree in writing to require the Subcontractor to procure 
Professional Liability coverage in accordance with the requirements set forth above. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and SUBSTITUTE 
with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

a) In accordance with the provisions of §3700 of the California Labor Code, you must 
provide at its expense Workers’ Compensation Insurance and Employers Liability 
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Insurance to protect you against all claims under applicable state workers compensation 
laws. The City, its elected officials, and employees will not be responsible for any claims 
in law or equity occasioned by your failure to comply with the requirements of this 
section. 

b) Limits for this insurance must be not less than the following: 

 Workers’ Compensation Statutory Employers Liability  

Bodily Injury by Accident $1,000,000 each accident 

Bodily Injury by Disease $1,000,000 each employee 

Bodily Injury by Disease $1,000,000 policy limit 

c) By signing and returning this contract you certify that you are aware of the provisions of 
§3700 of the Labor Code which require every employer to be insured against liability for 
worker’s compensation or to undertake self-insurance in accordance with the provisions 
of that code and you will comply with such provisions before commencing the Work as 
required by § 1861 of the California Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the insurer 
will waive all rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the terms of the policy or policies and 
which arise from work performed by the Named Insured for the City. 

7-5 PERMITS, FEES, AND NOTICES.  To the City Supplement, DELETE item e) in its entirety. 

7-5.2 Caltrans Encroachment Permit.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

a) The City has applied for the Caltrans Encroachment Permit unless specified otherwise in the 
SSP. 

b) The Contractor shall pay for and secure the permit prior to construction regardless of which 
party has applied for it. 

c) The Contractor shall arrange and pay for inspection as required by Caltrans. 

d) The Contractor shall be solely responsible for permit processing delays that result from 
incomplete or inaccurate information provided by the Contractor to the City or the Caltrans. 

7-5.3 Payment. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the 
following: 

7-8.6 Water Pollution Control.  ADD the following: 

a) The Project is subject to the Storm Water Pollution control requirements listed on the Plans or 
as specified in these specifications.  

b) For contracts subject to Construction General Permit (CGP), the Contractor’s QSD shall 
verify the City’s assessment prior to submittal through SMARTS.  

c) The Contractor’s attention is directed to Section 801, “WATER POLLUTION CONTROL” 
of these specifications for more information. 
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Based on a preliminary assessment by the City, this contract is subject to WPCP 

7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS.  ADD the 
following: 

In any emergency affecting the safety of persons or property, the Contractor shall act, at its discretion, 
to prevent threatened damage, injury or loss.  Any change in Contract Price or Contract Time 
resulting from emergency work shall be determined as provided in SECTION 3, “CHANGES IN 
WORK.” 

7-10.1 Traffic and Access. To the City Supplement, DELETE the agency notification listing in its 
entirety and SUBSTITUTE with the following: 

The Contractor shall notify Metropolitan Transit System (MTS), a minimum of 5 Working Days prior 
to excavation, construction, or traffic control affecting bus stops.  The Contractor shall notify the 
remaining agencies a minimum of two 2 Working Days prior to construction activities affecting the 
agencies: 

Fire Department Dispatch (Street or alley closure) (858) 573-1300 

Police Department Traffic (Street or alley closure) (858) 495-7800 

Street Division/Electrical (Traffic signals) (619) 527-7500 

U.S. Navy (32nd Street Naval Station) (619) 556-1319 

Underground Service Alert (Any excavation) (800) 422-4133 

MTS (Street Closure and Bus Stops) (619) 238-0100 Ext 6451 

7-10.2.6   Traffic Control Signs and Notices for Resurfacing and Slurry Sealing.  To the first 
paragraph of the City Supplement ADD the following: 

For each street segment in addition to resurfacing and slurry sealing,  the Contractor shall be posted 
“NO PARKING” for any required preparatory work such as, but not limited to, damaged asphalt 
pavement replacement (mill & pave), crack seal, and tree trimming. 

7-10.6 Traffic Plate Bridging.  To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

Transverse or longitudinal cuts, voids, trenches, holes, and excavations in the right-of-way that cannot 
be properly completed within 1 Working Day shall be protected by adequately designed barricades 
and structural steel plates [plates] that will support legal vehicle loads in such a way as to preserve 
unobstructed traffic flow.  

The Contractor shall secure approval, in advance, from authorities concerning the use of any bridging 
proposed on the Work. 

Plates shall conform to the following: 

a) The trench shall be adequately shored to support the bridging and traffic loads. 

b) Plates shall be designed for HS 20-44 truck loading in accordance with Caltrans Bridge 
Design Specifications Manual. 

c) For the minimum thickness of plates refer to Table 7-10.6(A): 
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Table 7-10.6(A) - Trench Width / Minimum Plate Thickness 

 

Trench Width Minimum Plate Thickness

10" (0.25 m) 
1'-11" (0.58 m) 
2'-7" (0.80 m) 
3'-5" (1.04 m) 
5'-3" (1.6 m) 

1/2" (13 mm) 
3/4" (19 mm) 
7/8" (22 mm) 
1" (25 mm) 

1 1/4" (32 mm) 

For spans greater than 5’-3" (1.6 m), a structural design shall be prepared by a California 
Registered Civil Engineer and approved by the Engineer. 

d) Plates shall have a skid-resistant surface with a nominal Coefficient Of Friction (COF) of 
0.35 as determined by California Test Method 342.   

e) Plates shall extend a minimum of 12” (300 mm) beyond the edges of the trench. 

f) Plates shall provide complete coverage to prevent any person, bicycle, motorcycle or motor 
vehicle from being endangered due to plate movement causing separations or gaps.    

g) Plates shall be secured against movement or displacement by using adjustable cleats, shims, 
welding, or other devices, and shall be installed in a manner that will minimize noise as 
traffic drives over them.  Plates shall be installed using either Method (1) or (2): 

i. Method 1 [For speeds greater than 45 mph (70 Km/hr)]:  The pavement shall be cold 
planed to a depth equal to the thickness of the plate and to a width and length equal to 
the dimensions of the plate. 

ii. Method 2 [For Speeds less than 45 mph (70 Km/hr)]:  Approach plate(s) and ending 
plate (if longitudinal placement) shall be attached to the roadway by a minimum of 2 
dowels pre-drilled into the corners of the plate and drilled 2" (50 mm) into the 
pavement.  Subsequent plates are butted to each other. Fine graded asphalt concrete 
shall be compacted to form ramps, maximum slope 8.5 % with a minimum 12" (305 
mm) taper to cover all edges of the plates. 

Alternative installation method may be submitted in accordance with 2-5.3, “Submittals” for 
the Engineer’s approval. 

h) The Contractor shall be responsible for maintenance of the plates, shoring, and asphalt 
concrete ramps or any other approved device used to secure the plates. The Contractor shall 
immediately mobilize necessary personnel and equipment after being notified by the 
Engineer, the City's station 38, or a member of the public of a repair needed e.g., plate 
movement, noise, anchors, and asphalt ramps. Failure to respond to the emergency request 
within 2 hours will be grounds for the City to perform necessary repairs that will be invoiced 
at actual cost including overhead or $500 per incident, whichever is greater. Failure by the 
Contractor to comply may result in automatic grounds suspension of permit, Contract, or 
both. 
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i) When plates are removed, any damage to the pavement shall be repaired with fine graded 
asphalt concrete mix or slurry seal satisfactory to the Engineer.   

Payment for traffic plate bridging shall be included in the various Bid items unless a Bid Item has 
been provided for steel plate bridging. 

7-13.2 Access for Disabled Persons.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

For Design-Build contracts, the Design-Builder shall warrant and certify that all Project Plans and 
Specifications prepared in accordance with this contract shall meet all current requirements of the 
California Building Code, California Code of Regulations, Title 24 (Title 24) and the Americans with 
Disabilities Act (ADA) and the ADA Standards for Accessible Design.  When a conflict exists 
between the ADA Standards for Accessible Design, Title 24 and the WHITEBOOK - City 
Supplement, the most restrictive requirement shall be followed.  As a condition precedent to Award 
of this contract, the Design-Builder shall submit to City the Design-Builder Certification for Title 
24/ADA Compliance. 

The Design-Builder shall comply with all portions of the ADA and Title 24. (For specific services 
and public accommodations, The Design-Builder may contact the Office of the Americans with 
Disabilities Act, Civil Rights Division, U.S. Department of Justice, P.O. Box 66118, Washington, 
D.C. 20035-6118; phone number (202) 514-0301.) The Design-Builder acknowledges and agrees that 
the Design-Builder is aware of and will comply with Council Policy 100-04, incorporated herein by 
this reference, adopted by Resolution No. R-282153, relating to the federally-mandated ADA. The 
Design-Builder and contractors will be individually responsible for administering their own ADA and 
Title 24 program.  

Code Implementation: 

a) The 2010 Americans with Disabilities Act (ADA) regulations will take effect on  
April 15, 2011. 

b) The 2010 ADA Standards for Accessible Design will take effect on April 15, 2012.  
Designers may choose either the 1991 ADAAG or the 2010 ADA Standards if the 
project is to be designed before the adoption date but all new construction and 
alteration projects must comply with the 2010 ADA Standards if construction is to 
start on or after April 15, 2012. 

c) The 2010 California Building Code, California Code of Regulations, Title 24 will 
take effect on January 1, 2011. 

The Design-Builder shall pay all claims, costs, losses and damages incurred by the City in 
undertaking remedial action to correct City determined violations of ADA or Title 24. To effectuate 
remedial action, the City will issue a Change Order incorporating the necessary revisions in the 
Construction Documents. The City will be entitled to an appropriate decrease in the Contract Price, 
and, if the Parties are unable to agree as to the amount thereof, The City may unilaterally issue the 
Change Order. 

ADD: 7-15  INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. The Contractor 
shall defend, indemnify, protect, and hold harmless the City, its agents, officers, and employees, from 
and against all claims asserted, or liability established for damages or injuries to any person or 
property resulting from the Contractor’s action or failure to take the necessary measures to prevent 
such damages and injuries. 
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The Contractor shall be responsible for payment of any fines resulting from citations issued to the 
City by either the federal, state, or local environmental and safety enforcement agencies due to the 
Contractor’s failure to abide by applicable safety, health, and environmental standards.  

 

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL 

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

PART 2 - CONSTRUCTION MATERIALS 

SECTION 207 – PIPE 

207-17.1 General.  ADD the following: 

All House Connection Sewer Laterals shall use acceptable stainless steel shielded couplings 
manufactured by Mission, Fernco or approved equal. 

ADD:  207-17.2.3 Pipe Manufacturer.  Pipe, fittings, couplings, and joints as manufactured or 
distributed by J-M Manufacturing Company shall not be used on this contract. 

207-26.1.5 Polyvinyl Chloride Pipe 2” Only.  To the City Supplement, DELETE in its entirety. 

 

SECTION 210 – PAINT AND PROTECTIVE COATINGS 

 

ADD:  210-6 Anti-graffiti Coating.   Anti-graffiti coating shall be as manufactured by Monopole,  

Inc. (or approved equal). 

Materials shall be applied as specified below: 

a) 1st Coat: Aquaseal ME12 (Item 5200) 

b) 2nd Coat: Permashield Base (Item 6100) 

c) 3rd Coat: Permashield Premium (Item 5600 for  matte finish or Item 5650 for gloss finish) 

d) 4th Coat: Permashield Premium (Item 5600 for  matte finish or Item 5650 for gloss finish) 

 

SECTION 216 – DETECTABLE WARNING TILES 

216-1.2 Materials.  To the City Supplement, DELETE in its entirety and SUBSTITUTE with the 
following: 

Materials for DWT specified herein shall be per the City's Approved Materials List (AML). The tiles 
shall have the manufacturer's logo stamped permanently on the product with identifying information 
such as model number and type. 
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a) The Stainless Steel Cast in Place DWT shall be of 16 gauge Type 304L with an integral 
micro-texture non-slip surface stamped into the stainless steel plate on the top of the domes 
and in the field surface between the domes.  It shall have an ultra violet stabilized coating. 

b) Vitrified Polymer Composite (VPC) Cast in Place DWT shall be an epoxy polymer 
composition with an ultra violet stabilized coating employing aluminum oxide particles in the 
truncated domes. VPC Product shall be provided with a 5-year manufacturer written warranty 
form materials and installation. 

c) For others materials and a complete listing of material physical property requirements refer to 
the City's AML. 

SECTION 801 – WATER POLLUTION CONTROL 

801-2.9  Post-Construction Requirements.  To the City Supplement second paragraph, ADD the 
following: 

The decal-disc inlet markers shall be “das Duracast Curb Marker®” or approved equal. 

801-9.3  BMP Requirements.  To the City Supplement, ADD the following: 

c) WTAP shall be required when the Project exceeds the Maximum Disturbed Area 
Requirements unless the grading Work is performed in phases that do not exceed the limit 
shown on the Plans per phase. 

 

SECTION 807 – RESOURCE DISCOVERIES 

ADD:  807-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 
(EAS) of the Development Services Department has prepared a Notice of Exemption for Del Mar 
Trails Park Improvements, Project WBS S-11016, as referenced in the Contract Appendix. The 
Contractor shall comply with all requirements of the Notice of Exemption as set forth in Contract 
Appendix. 

 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 

Notice of Exemption 
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NOTICE OF EXEMPTION 
(Check one or both) 
TO: X RECORDER/COUNTY CLERK FROM: CITY OF SAN DIEGO 

P.O. Box 1750, MS A-33 
1600 PACIFIC HWY, ROOM 260 
SAN DIEGO, CA 92101-2422 

___ OFFICE OF PLANNING AND RESEARCH 
1400 TENTH STREET, ROOM 121 
SACRAMENTO, CA 95814 

DEVELOPMENT SERVICES DEPARTMENT 
1222 FIRST A VENUE, MS 501 
SAN DIEGO, CA 92101 

PROJECT NO.: WBS # S-11016 PROJECT TITLE: DEL MAR TRAILS PARK-UPGRADES 

PROJECT LOCATION-SPECIFIC: The project is located at 4559 Del Mar Trails Road within the Carmel Valley 
Community Planning Area. 

PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego 

DESCRIPTION OF NATURE AND PURPOSE OF THE PROJECT: The project would provide for upgrades and 
improvements to the children's play area and path of travel within the park to comply with state and federal safety 
and accessibility guidelines. The play area lies on approximately 3' -14' feet of cut soil. The project would 
include footings for play area equipment that would be no bigger than 5 inches. The project site is located at 
4559 Del Mar Trails Road in the Carmel Valley Community Planning Area. APN: 3073316700. 

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego 

NAME OF PERSON OR AGENCY CARRYING OUT PROJECT: City of San Diego, E&CP Dept/Todd Schmit 
600 B Street, Suite 800 (MS 908A) 
San Diego, CA 92101 
619 533-4640 

£XEMPT STATUS: (CHECK ONE) 
( ) MINISTERIAL (SEC. 21080(b)(1); 15268); 
( ) DECLARED EMERGENCY (SEC. 21080(b)(3); 15269(a)); 
( ) EMERGENCY PROJECT (SEC. 21080(b)( 4); 15269 (b)(c) 
(X) CATEGORICAL EXEMPTION: 15301(A) (EXISTING FACILITIES) 
( ) STATUTORY EXEMPTIONS: 

REASONS WHY PROJECT IS EXEMPT: The City of San Diego conducted an Initial Study which determined that since the 
project would impact an area that has already been disturbed and would not expand the footprint of the existing area, 
the action would not result in impacts to any resources. Furthermore, the project qualifies for State CEQA Guideline § 
15301, "Existing Facilities" and does not trigger any of the exceptions to categorical exemptions found in State CEQA 
Guideline§ 15300.2 

LEAD AGENCY CONTACT PERSON: JEAN CAMERON TELEPHONE: (619) 446-5379 

IF FILED BY APPLICANT: 
1. ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING. 
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT? 

( ) YES ( ) No 
IT IS HEREBY CERTIFIED THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY TO BE EXEMPT FROM 
CEQA 

,...::...-------· 
1\N CAMERON/SENIOR PLANNER 

2HECK0NE: 
(X) SIGNED BY LEAD AGENCY 

MAY 19 2011 
DATE 

DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR: 
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APPENDIX B 

Fire Hydrant Meter Program 
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CITY OF SAN DIEGO CALIFOR.i'IIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE !OF 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORl\IERL Y: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April21 , 2000 

I . PURPOSE 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY 

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 Cali fomia State Penal Code, Section 4988.0 

2.6 State of California Water Code, Section 110,500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Gmdanee Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Back flow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

3. DEFINITIO 'S 

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use. (These meters arc sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA NmffiER DEPARTMENT 
DEPARTMENT INSTRUCTIONS Dl 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 20F 10 

FIRE HYDRANT METERPROGR~M October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April21 , 2000 

3.2 Temporary Water Use: Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor : A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule). The deposit is refundable upon the tennination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 W' swivel connection between the meter 
and fire hydrant. The meter shall not be connected to the 4" port on the 
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation. Spanner wrenches are 
the only tool allowed to tum on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below. All private fire hydrant meters are to be 
phased out of the City of San Diego. All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water 
Works Association (A WW A) standards. 

b. Customers currently using private fire hydrant meters in the City of 
San Diego water system will be allowed to continue using the 
meter under the following conditions: 

1. The customer must submit a current certificate of accuracy 
and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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- CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTl.\1EN1 
DEPARTMENT INSTRUCTIONS 01 55.27 Water Department -SUBJF.('T EFFEC I'IVI!: OATC: 

PAm: 30F 10 
FIRE 11\ DRANT METER PROGRAM October I 5, 2002 
(FOR\1FRLY: CO~STRUCfJO~ MtH.R 
PROGRAM) 

SUPERSEDES DATED 
Dl 55.27 Apnl 21, 2000 

2 The meter must be properly 1dentifiable with a clearly 
labeled serial number on the body of the fire hydrant meter. 
Tbe serial number shall be plainly stamped on the register 
lid und the main casing. Serial numbers shall be visible 
from the top of the metet cas111g and the numbers shall be 
stamped on the top of the inlet casing Oan~e. 

3. All meters ~hall be locked to the fire hydrant by the Water 
Department, \1etcr Scctton (see Section 4 7). 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

5 All meters shall be relocated by the Water Department, 
Meter Section (sec Section 4.7). 

6. These meters shall be tested on the anniversary of the 
onginal test d 1tc and proof of testtng will be submitted to 
the Water Dcpanmcni, \1clcr Shop, on a yearly ba~is. Tf 
not tested, the meter wtll not be allowed for use in the City 
ofSan Diego. 

7. All private fire hydrant meters shall have backOow devices 
attached when installed. 

8. Tho customer must maintain and repair their own private 
meters and pm·ate backflows. 

9 The customer must provsde current te.,t and calibr.ttion 
results to the Water Department, Meter Shop after any 
repairs 

I 0. When private meters arc damaged beyond repair, these 
ptivate meters will be replaced by City owned fire hydrant 
meters. 
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CITY OF SAN DIEGO CALIFORNIA NUI\1BER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 40F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DT 55.27 April21, 2000 

11. When a private meter malfunctions, lhe customer will be 
notified and the meter will be removed by the City and 
retu rned to the customer for repairs. Testing and 
calibration results shall be given to the City prior to any re­
installation. 

12. The register shall be hermetically sealed straight reading 
and shall be readable from the inlet side. Registration shall 
be in hundred cubic feet. 

13. The outlet shall have a 2 14 "National Standards Tested 
(NST) fire hydrant male coupling. 

I 4. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i .e. if a company goes 
out of business or is bought out by another company). 

4.4 All fi re hydrant meters and appurtenances shall be installed, relocated and 
removed by the City of San Diego, Water Department. All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

4.5 If any fire hydrant meter is used in violation of this Department 
lnslntction, the viola tion will be reported to the C:>dc Compliance Section 
[or tnvesttgation and appropriate action. Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shaH only be used for the following purposes: 

I. Temporary irrigation purposes not to exceed one year. 
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CITY OF SA.'I DIEGO CALTFORNlA Nl:l\IBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS Dl 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 50F 10 

FLRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRA..'I) 

SUPERSEDES DATED 
01 55 27 April 21, 2000 

2 Construction and maintenance related activlties (see Tab 2). 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydram by tho City of San Diego Water 
Department. 

c. The City of San Diego allows for the issuance of a temporary fire 
hydrant meter for a period not to exceed 12 months (365 days). An 
extension can only be granted in \"Titing from the Water 
Department Director for up to 90 additiOnal days. A written 
request for an extensiOn by the consumer must be subnutted at 
least 30 days prior to the 12 month penod endmg. 1\o extens1on 
shall be granted to any customer with a delinquent account with 
the Water Department. "Jo further extensions shall be granted. 

d. Any customer requesting the issuance of a fire hydrant meter shall 
lile an application with the Meter Section. The customer must 
complete a "Fire Hydrant Meter Application" (Tab 1) which 
mcludes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a deta1led map signifying an exact location), 
local contact person, local phone number, a contractor's license (or 
a busmess license), description of specific ?o'ater usc, duration of 
use at the site and full name and address of :he person respons1ble 
for payment. 

e. At the time of the application the customer will pay their fees 
according to the schedule set fonh in the Rate Book of Fees and 
Charges, located Ill the City Clerk's Office. All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer. C:u;h will not be occep1ed. 

f. >l'o fire hydrant meters shall be furnished or relocated for any 
customer with a delinquent account with the Water Department 

g. After the fees have been paid and an accoun: has been created. the 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
D EP ARTI\1ENT INSTRUCTIOt'iS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 60 F 10 

FIRE HYDR.J.\NT METER PROGRAJ\1 October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

meter shall be installed within 48 hours (by the second business 
day). For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

4. 7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein 
referred to as "Hotline"), a minimum of 24 hours in advance, to 
request the relocation of a meter. A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter's relocation. 

b. The customer will supply in writing the address where the meter is 
to be relocated (map page, cross street, etc). The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

c. Fire hydrant meters shall be read on a monthly basis. Whi le fire 
hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a momhly basis. If the account becomes delinquent, 
the meter will be removed. 

4.8 Disconnection of Fire Hydrant 1\leter 

a. After ten (10) months a "Notice of Discontinuation of Service" 
(Tab 3) will be issued to the site and the address of record to notify 
the customer of the dale of discontinuance of service. An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor I r M CXICMion ha~ not hcen llpproved, the 
meter will be removed after twelve (12) months of use. 

b. Upon completion of the project the customer wil l notify the Meter 
Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances. A work order will be generated 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 70F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
Dl 55.27 April21, 2000 

for removal of the meter. 

c. Meter Section staff will remove U1e meter and backflow prevention 
assembly and return it to the Meter Shop. Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

d. Meter Section Staff will contact and notify Customer Services of 
the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance. These charges will be added on 
the customer's final bill and will be sent to the address of record. 
A11y customer who has an outstanding balance will not receive 
additional meters. 

e. Outstanding balances due may be deducted from deposits and any 
balances refunded to the customer. Any outstanding balances will 
be turned over to the City Treasurer for collection. Outstanding 
balances may also be transferred to any other existing accounts. 

5. EXCEPTIONS 

5.1 Any request for exceptions to this policy shall be presented, in writing, to 
the Customer Support Deputy Director, or his/her designee for 
consideration. 

6. MOBILE METER 

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters 
will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters. Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below: 

a) Vehicle Mounted Meters: Customer applies for and receives a City 
owned Fire Hydrant Meter from the Meter Shop. The customer 
mounts the meter on the vehicle and brings it to the Meter Shop for 
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CITY OF SAI.'II DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE SOF 10 

FIRE HYDRANT METER PROGRAM October 15,2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April21, 2000 

inspection. After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly. Meters mounted at the owner's expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if eilher fails. 

b) Floating Meters: Floating Meters are meters that are not mounted to 
a vehicle. (Note: All floating meters shall have an approved 
backflow assembly attacbed.) The customer shall submit an 
application and a letter explaining !he need for a floating meter to !he 
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter. At !he time of issue, it will be necessary for the 
customer to complete and sign the "Floating Fire Hydrant Meter 
Agreement" which slates the following: 

I) The meter will be brought to the Meter Shop at2797 Caminito 
Chollas, San Diego on !he third week of each month for the 
monthly read by Meter Shop personnel. 

2) Every other month the meter will be read and the backflow wiiJ 
be tested. This date will be determined by the start date of the 
agreement. 

lf any of the conditions stated above are not mct thc Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with lhc meter. The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question. 

Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND D EPOSIT SCHEDULES 

7.1 Fees and D eposit Schedules: The fees and deposits, as listed in the Rate 
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials. Theses deposits and fees will be amended, as needed, 
based on actual costs. Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on accoum are paid. Deposits can 
also be used to cover outstanding balances. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification. 
The Mayor and Council will be notified of any future changes. 

8. U:'I/AUTHORIZED USE OF WATE R FROM A HYDRANT 

8.1 Use of water from any fire hydrant without a properly issued and installed 
fire hydrant meter is theft of City property. Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter wi ll be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67 .15. In the case of a second offense. the customer's fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party. Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water usc had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backllow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

Tabs: l. 
2. 

3. 

Water Department Director 

Fire Hydrant Meter Application 
Construction & Maintenance Related Activities With No Return 
To Sewer 
Notice of Discontinuation of Service 

APPENDIX 

Administering Division: Customer Support Division 

Subject Index: 

Distribution: 

Construction Meters 
Fire Hydrant 
Fire Hydrant Meter P rogram 
Meters, Floating or Vehicle Mounted 
Mobile Meter 
Program, Fire Hydrant Meter 

D1 Manual Holders 
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~&ten Applic~tion For Fire 
.... ~_>Hydrant Meter 
Dep8I'tment • MEffiRSHOP 

7 Cor:r.5o CI'Ob • S= Desc. c&.rl:. 92105-5097. 61 9 527 3125 ~licatlon Date: 'Requested Install Date: 
Meterlnformation :PAX 

619 527 7449 

fits Hydrant Location: (Attach detailed map, Thomas Bros. map location or construction drawing.) 

Specific Use of Water. 

~Y 1erum to Sewer or Stonn D1ain, H so, exp/aln: . . 
·-

F.sUmated Duration of Meter Use: 11 0 check Box H Reclakned Wa/er 

Company Information 
Company Name: 

jMa!ling Address 

Cffy: jS'ate: j-liP Code: jPhone: ( ) 

•Business Ucense #: r contractor Ucense 1: 

A t:opy of llle eonncto,.• Ut:ense • ndlor Bu~ine.ss Ur:ense Is requlrectotlllo lime of mGfer Issuant:&. 

!Name and Title of Agent: !Phone: ( ) 

Site Corrtact Name and Trtle: . . . ... . ., .. ; .. · .. :-i' J'tt~~ ;..,. :: lPhone: ( ~~ .. -.: ) \ ·r .. -.?4i'J-~·.·· ·-~~~ ... .:~f. : 
•• ... ~.· .... II' • • • I .. • •r . .. . ... f , .. I o # •'' ~#-.f ...... o ' .1, ·~ ''!. .,. '·"''" 

IPagerl: .~·-r~: .. -~t::~· :;;!.!,. .. .. •' ." , . .:-'·· ~1 :::'-. ... :{:~-~:.:.~~ :·~ ceu : : (/?.:) : - ~.t::~~:. ·:,~~~--~; 5"? .. . ..... 
Responsible Party Name: Trtle: 

Social Security or Cai/D t:: !Phone: ( ) 

Signature: Date: 
l:;u.,...,.., ~ c1 aJ ~stu&4/lo 1r:1m t:....,. d IIU -~r. tuuru INI OtTDtoyus clltlis o"'""""""' lllllflfS'.JtJd lha ptOOefi:U d File Hydtatrt 1>/ottr. 

lFire Hydrant Meter Removal Request 
tJ Check Box to Request Removal of Above Meter requested Removal o.te: 

Provide cu"ent Meter location if alfferenl from above: 

Signature: 

iphone: ( ) 

Title: 

Pager. ( ) 

Fo~ OH/e. u .. Onlv 

$1,108 .45 - FOR 24 RR 1NSTALLAT10N 
$1 , 052 .26- FOR 48 H.~ INSTALLATION 

!Dale: 
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CONS'I1UJC110N AND MAINTENANCE RELATI!D ACTMT1ES WJ'IHNO RETURN TO SEWER: 

Auto DetailiDg 
Bockfillina 
Combinalioa Cleanen (Vac:tors) 

, Compaction 
Concrete Cutters 
Coosuuction Trailers 
Croaa Coaaection TestiQg 
Dust Control 
Flusbing Water MaiDs 
Hydro blasling 
Hydro Seeding 
Irrip1ion (for establisbing irrigation only; not continuing irrigation) 
Mbling Concrete 
Mobile Car Washing 
Speci&l Evea!s 
Street Sweeping 
Water Taaks 
Water Trucks 
Wmdow Washing 

·' 

Note: If there is any mum to sewer or storm drain, then sewer and/or stonn drain r-will be charged. 
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Date 

Name ofResponst'ble Party 
Company Name and address 
~N~: ____________ __ 

Subject: Discontinuation ofFue Hydrant Meter Service 

Dear Water ~ar1ment Customer: 

The authorization for UJe ofFue Hydrant Meter II located at (Meter locatjog &ddrml 
eods io 60 days and wiD be removed on or after <Date aythorizatjQD mrires). Extension requests for en 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation date. If 
you require m exten.sioo,.please refer to the Water Departments', Department Jnstruction (D.I.) 55.27 for 
further information aod procedure. 

Mail your request for an extension to : 

City of San Diego, Water Department 
Attn: Meter Services 
2m CamiDito cbonas 
SID Die8o, Ca. 92105-5097 

Should you have any questions regarding this matter, please caD the Fire Hydrant "Hot Line" at: Cxxxl xxx· 

~ 

Sincerely, 

City of San Diego Water Department 
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lnslfllct/on: Com/}Mte ~ lnfotmatlon men FAX boll! form and rn.p 
to (XXX) XXX·XXXX. mail, or htJnd.dtllwtr to lhe ay of San Diego, Water · 
O.parmtMI!Meter Shop er: 2707 CamWto a-t 

Meter Information San Olopo. CA Sl2t05 

Balg_,., I ·--
~ Fn Hychnt -l.ocatlon: 

,.__l.Dcllliln: (AIIadta -- Thomu Blf»'""P_, or-~) 

Company lfJ!otTMtion 

ltMIIing Mchss 

~ !State: lip Code: me-: ( ) 

- .wJ Tltfe of Requestor. ~( ) 

Sillt Q>nMct --nit •. '·' !t:r 43{!¢ . 
......... ( ) .~~~~ '. ·, .\;. ""'• ~·· 
. ;:!:"' . ,..,.If: . . - !!d!!W'd~'f.)~ C.. o.= ( } 2:~~· ·;.:~ ~- -"--'- • . ~ "" 

Ptttly-~ ...... tionfH: 

rille: I.-; 
Fire Hydrant Meter Removal Request 
0 a-&»eli>~ ,..,.,val of Abo .. /llaler 

,...,_,..,~ 

F'rovic» CIITWif-.. _, dlff•IWlt from above: 

: Tille: rr.: 
f"''M' ( } r-= ( } 
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APPENDIX C 

Sample City Invoice 
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City of San Diego 

NB/LJIICG 

CONTRACT 
DOCUMENTS 

FOR 

DEL MAR TRAILS PARK PLAY AREA UPGRADES 
DESIGN-BUILD CONTRACT 

VOLUME2 OF 2 

BID NO. : ____________ ___;:;_K=--=-=12~-=..:55::;....;4:....::.6-=-D~B::...:1=--.c-2=----
RFP N0.: ____________ --'5=5::.....:4c..::;.6 ______ _ 
SAP NO. (WBS/IO/CC): _______ _...:.;:S;_...;-1=1:..:;:;.0=..;16"--------
CLIENT DEPARTMENT: _______ -cl=-...;7_;1-=-4 ______ _ 
COUNCIL DISTRICT: ________ --=1 ________ _ 
PROJECT TYPE: ____________ G=-B=--------

THIS CONTRACT IS SUBJECT TO THE .FOLLOWING: 

~ THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 
~ THlS IS A CARMEL VALLEY FBA FUNDED CONTRACT. 

Volume 2 
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Volume 2- Bidding Documents 

The following forms must be completed in their entirety and submitted with the Bid. Include the 
form(s) even if the information does not apply. Where the information does not apply write inN/A. 
Failure to include any of the forms may cause the Bid to be deemed non-responsive. lf you are 
uncertain or have any questions about any required information, contact the City no later than 14 days 
prior to Bid due date. 

DESCRIPTION PAGE NUMBER 

I, Bid/Proposal ............................................................................................................................ 96- 98 

2. Non-Collusion Affidavit to be executed by Bidder and Submitted with 
Bid under 23 USC 112 and PCC 7106 ............................................................................................ 99 
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9. Form AA25- Design-Build Named Equipment/Material SupplierList.. .................................... 107 
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12. Form AA55- Suppliers Past Participation List ........................................................................... 110 
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BIDDING DOCUMENTS 

(3) Signature (Note: Signature must be made by a general partner) 

Ml!t 
Full Name and Character of partner 

41 f /Lt lVT 
(4) Place of Business (Street & Number) f- ; 
(5) City and State v· Z1 Zip Code ___ _ 

(6) Telephone No. ________ / __ _,_/-'- ;Jsimile No.---------

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted z asuei7t_ 
(2) Signature, with offici . title of officer authorized to sign for the corporation: 

4/~ 

(Title of Officer) 
(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of Ca /ihrnitl 
(4) Place of Business (Street & Number) ,9Cjs=lt! He/{x LA.he.-
(5) City and State ._$'11:~ tft;f/r:~Ctl , Zip Code q,q 17 
(6) Telephone No. ~-li#hq Facsimile No. ltdq) f.J,qJ- fg03 { 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "INVITATION TO BIDS", the bidder holds a California State Contractor's 
license for the following classification(s) to perform the work described in these specifications: 

LICENSE CLASSIFICA TION _ _LA~1,___,_.,f3+-t --'('~. -'-"'~'-Lf-f-/___.D=-3=:...-..!.Lj _______ _ 

ucENsE No. 71/-(p,1f5!i EXPIREs March 31 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN):   
E-Mail Address: azf'lay#rtUL11dU'@ Cok~ llef 

Proposal 
Attachment D 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Invitation to Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted ___ __._N--1/'--ffl--l.~-----------
(2) Signature (Given and surname) ofproprietor __ ._N'"'---~/'-t'A-+-·------------

IF A PARTNERSHIP, SIGN HERE: 

(2) Name of each member of partnership [indica~' 
(limited): · 

Proposal 
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BIDDING DOCUMENTS 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penalty of petjury, that the representations made herein regarding my State 
Contractor's license number, classi tcation and expiration date are true and correct. 

SUBSCRIBED AND SWORN TO BEFORE ME, THIS /.S-r'1 
Notary Public in and for the County of ~(J.yj)t ~ o 

(N~~ rJoWy P.JJt"c 

t.!3 e e ti/fi;_j, eJ f! a/;~ rAJ 1 a.. ::ruR ft T 
LAJcfl1 ff-triinf sfa.iemetv-f · 

Proposal 
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CALIFORNIA JURAT WITH AFFIANT STATEMENT GOVERNMENT CODE § 8202 

,~See Attached Document (Notary to cross out lines 1-6 below) 
0 See Statement Below (Lines 1-6 to be completed only by document signer[s], not Notary) 

I ······ .. 

2 

3 

4 ······ 

State of California Subscribed and sworn to (or affirmed) before me 

County of __$a, #J~t ~ o on this ~day of rt/ff:/> , 20~, 
Date Mo h Year 

by • 

(1) ltNdreKr Y-a:su.ef-a... ~:5tM 
I Name of Signer 

CAROL WRIGHT 
Commission # 1910171 

~ z 
;! ~~ Notary Public - California :;; 

proved to me on the basis of satisfactory evidence 
to be the person who ,a~ared before me (.) (,) 

rd z San Diego County ~ 

J. • • • • ,MZ ~o~~x~r~s :o~ ~o1p~1 U (2) ___________ _ 

Place Notary Seal Above 

Though the information below)s not required by law, it may prove valuable 
to persons relying on the document and could prevent fraudulent removal 

and reattachment of this form to another document. 

Further Description of Any Attached Document 

Name of Signer 

RIGHT THUMBPRINT 
OFSI ER 1 

Top of thumb here 

Title or Type of Document: :::B ( d~j~t!?Alf 
"'""moot""' f5y/1rf/~ tk! I :2-- N"mOOcot "'''_I __ ._ ____ ____, 

Signer(s) Other Than Named Above: ----'~"""'-~""'-''---""'-==----------------------

© 2010 National Notary Association • NationaiNotary.org • i -800-US NOTARY (i-800-876-6827) Item 115910 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 USC 112 AND PCC 7106 

State of California ) 

]) ~ ) ss. 
County of San 'Jefj6 ) 
--~A<-L,_-n-A.~~n_..~"'"'w"-"----'Z=aai?'-'\,.;"'""r u::...::..>~"--:-'-"-'--------· being first duly sworn, deposes and 

says that he or she is &e.. ridt3b { of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and futiher, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Non-collusion Affidavit 
Attachment D 

(SEAL) 

Del Mar Trails Park Play Area Upgrades Design-Build Contract 

_L__.-.:_ __ day of mt2fd/ ,20/.j_ 

'''--
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CALIFORNIA JURAT WITH AFFIANT STATEMENT GOVERNMENT CODE § 8202 

fi..see Attached Document (Notary to cross out lines "1-6 below) 
0 See Statement Below (Lines 1-6 to be completed only by document signer[s], not Notary) 

1 ······ 

2 

3 ..... . 

State of California 

County of l5(.U.JV~§ Q 

CAROL WRIGHT 
Commission :If 1910171 z 

;;;: '· Notary Public • California ~ 
~ San Diego County ~ 

J. • • • ,:z ~a~~ txp;r:: ~oz 200}~1!{ 

Place Notary Seal Above 

Signature of Document Signer No. 2 (if any) 

Subscribed and sworn to (or affirmed) before me 

on this tt::!:'day of fYlr::::t, , 20~, 
Date Mo h Year 

by -

(I) ltNflreuJ Zasu:e-fo...:f1-e,,cb1Jf, 
Name of Signer 

proved to me on the basis of satisfactory evidence 
to be the person who appeared before me (.) (,) 

~ 
(2) ____________ _ 

Name of Signer 

proved to me on the basis of satisfactory evidence 
to be the person who appeared before me.) 

Signature _____________ _ 
Signature of Notary Public 

Though the Information below is not required by law, it may prove valuable 
to persons relying on the document and could prevent fraudulent removal 

and reattachment of this form to another document. 

Further Description of Any Attached Document • 

Title or Type of Document: Noot ... ooau.$(~ N!fidetl) ~t 
Document Date: /5 ""IY!~ 6J. 0 f ,:j_ Number of Pages: __;/__ '----------' 

Signer(s) Other Than Named Above:---~------=-------------------

© 2010 National Notary Association • NatlonaiNotary.org • 1·800-US NOTARY (1-800-876-6827) Item 115910 



BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past ten years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

~ The undersigned cetiifies that within the past I 0 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

0 The undersigned cetiifies that within the past ten years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

USE ADDITIONAL FORMS AS NECESSARY 

Contractors Certification of Pending Actions 
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EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 
CiTY OF SAN DIEGO 

[QUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone 1619) 533-3948 Fax 1619) 533-3220 

Contract Title: 

Contract Number (if no number, state location): P>id .tt K -I J-5~ - /)(3 1 - ;;._ End Date: 
SUI\Illlll .:R~ OF EQQ~L BENEFIJ>S ORDI~ANGE ~REQUIREMENTS 

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will 
provide and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401 (k) plans; bereavement, family, parental leave; discounts, child 
care; travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and 

during open enrollment periods. 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

CONl;RACTOR EEl\JAtl BEN.EFITS ORDlNANCE CERTIFICATI f\1 
Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 
~ I affirm compliance with the EBO because my firm (contractor must select one reason): 

0 Provides equal benefits to spouses and domestic partners. 
ii(' Provides no benefits to spouses or domestic partners. 
0 Has no employees. 
0 Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm 
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of the 
availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make 
every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash 
equivalent associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code 
§22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further certify 
that my firm understands the requirements of the Equal Benefits Ordinance and will provide maintain equal benefits for 
the duration of the contract or a cash equivalent if authorized by the City. z . 

Equal Benefits Ordinance Certification of Compliance 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 
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BIDDING DOCUMENTS 

Design-Build Proposal 

I. The undersigned Design-Builder proposes and agrees, if this Proposal is accepted, to 
enter into an agreement with the City in the form included in the Contract Documents 
to perform the Work as specified or indicated in said Contract Documents entitled 
Del Mar Trails Park Play Area Upgrades Design-Build Contract. 

2. The Design-Builder accepts all of the terms and conditions of the Contract 
Documents, including without limitation those in the RFP. 

3. This Proposal will remain open for the period stated in the RFP unless otherwise 
required by law. The Design-Builder will enter into an agreement within the time 
and in the manner required in the RFP and will furnish the insurance certificates, 
Payment Bond, and Performance Bond required by the Contract Documents. 

4. The Design-Builder has examined copies of all the Contract Documents including the 
following addenda (receipt of all of which is hereby acknowledged): 1 

5. The Design-Builder has familiarized itself with the nature and extent of the Contract 
Documents, Work, site, locality where the Work is to be performed, the legal 
requirements (federal, state and local laws, ordinances, rules, and regulations), and 
the conditions affecting cost, progress or performance of the Work and has made 
such independent investigations as Design-Builder deems necessary. 

To all the foregoing, and including all Proposal schedule(s) and information required of the 
Design-Builder contained in this Proposal Form, said Design-Builder further agrees to 
complete the Work and Services required under the Contract Documents within the Contract 
Time stipulated in said Contract Documents, and to accept in full payment therefore the 
Contract Price based on the Total Proposal Price(s) named in the aforementioned Proposal 
schedule(s). 

Dated: ___ 5":
7
;L_/_:J:,

7
,__}_1_'L ____________________ _ 

Conirad-/n 4, / l?cJ. -
By: ________ ~~~~·~_,7-----_··· __________ (_S-ig-n-at-u-re_) __________________________ __ 

Title:----+-.!Jn-'-I---Lf-~"'-"'iL.-lr-t:'""-'tu"""--Z_tlS._U_.~_·---+-f-/1_r;_~S._-;=--d-=r!!t7...:....;;_T ______ _ 

Design-Build Proposal 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 
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BIDDING DOCUMENTS 

PRICE PROPOSAL FORMS 

The Bidder agrees to the design and construction of DEL MAR TRAILS PARK PLAY AREA UPGRADES DESIGN-BUILD 
CONTRACT, for the City of San Diego, in accordance with these contract documents for the prices listed below. The Bidder guarantees the 
Contract Price for a period of 120 days (90 days for Federally Funded Contracts and Contracts valued at $500,000 or less) from the date of Bid 
opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number of days required for the City to 
obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item 
NAICSCODE Description Quantity D* Unit Unit Price 

No. 

BASE BID 

1 237990 Bonds (Payment and Performance) 1 LS >< 
2 541330 Engineering and Design Services I D LS ~ 
3 237990 Field Construction I LS ~ 
4 541330 Storm Water Pollution Prevention I LS ~ 
5 237990 City Contingency 1 AL ~ 

TOTAL BASE BID (ITEMS NO 1 THROUGH 5 INCLUSIVE): 

*Design Element (For City Use) 

Total Price For Design-Build Proposal, (items 1 through 5, inclusive) amount written in words: 

Faar httndred f-el'7 ihousa,"?d f vol/oo 

Design-Builder: Za.sue:/-zq Coofra.cflnq" /l?tJ. 
J 

Title: . ~tt?f-a . 

Price Proposal Forms 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

Extension 

$ it?, /.::ilJ~ tJc. 

$ /9; I 35. oo 

$ 35~ 550. {),') 

$ -B 105. otJ 

$25,000 

$410,000 
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BIDDING DOCUMENTS 
The names of all persons interested in the foregoing proposal as principals are as follows: 

2asuehf. Contrachhg 1 lne. - .tlndr-eLo Zasuel?l - Prezldmt/Man"&er 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in fulL 

NOTES: 

A. The Contract Price to be used in the selection process as described in Section 5.6 of the RFP will be determined as checked below by 
the City based on the Base Bid alone. 

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, 
line out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the 
Proposal. 

C. Failure to initial all corrections made in the bidding documents shall cause the Proposal to be rejected as non-responsive and 
ineligible for further consideration. 

D. Blank spaces must be filled in, using figures. The Design-Builder's failure to submit a price for any Bid item that requires the 
Design-Builder to submit a price shall render the Proposal non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered 
exceed two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the 
product of the Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions 
shall govern. 

H. Proposals shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative 
proposals will not be considered unless called for. 

I. The Proposal shall contain an acknowledgment of receipt of all addenda as specified in the RFP. Failure to acknowledge 
addenda shall render the Bid non-responsive and shall be cause for its rejection. 

Price Proposal Forms 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 
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BIDDING DOCUMENTS 

DESIGN-BUILD LIST OF SUBCONTRACTORS TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 
In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Design­
Builder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the 
work or improvement, in an amount in excess of0.5% of the Design-Builder's total Bid. The Design-Builder shall also list below the portion of the work which will be done 
by each Subcontractor. The Design-Builder shall list only one Subcontractor for each portion ofthe Work. The DOLLAR VALUE of the total Bid to be performed shall be 
stated for all Subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Design­
Builder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Design­
Builders' own forces. The Design-Builder shall list all SLBE, ELBE, DBE, DVBE, l\1BE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design­
Builder are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

A 
.81!1 IO{p,CO -r}\ 

~~~~~~~~----+---~~----~-----+---4----~~·U' 

Name: ______________ _ 

Address: _____________ _ 

City: _____ State: _______ _ 

Zip: Phone: 

CD As appropriate, Design-Builder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA. 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE). 

Form Title: 
Form Number: 
Attachment D 

DESIGN-BUILD LIST OF SUBCONTRACTORS TO BE INCLUDED IN TilE PRICE PROPOSAL ONLY 
AA05 

Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 2011) 
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BIDDING DOCUMENTS 

DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIER LIST TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 
The Design-Builder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall submit with the Bid the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the 
name, locations (City) and the DOLLAR VALUE of the Suppliers_ The Design-Builder will be credited up to 60% of the amount to be paid to the Suppliers for such 
materials/supplies unless vendor manufactures or substantially alters materials/supplies in which case 100% will be credited. The Design-Builder shall indicate (Yes/No) 
whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR 
VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of 
calculating the subcontractor participation percentages, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit If 
no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages_ 

YeJ No 

Name: ______________ _ 

Address: ______________ _ 

City: _________ State: ____ _ 

Zip: Phone: 

Name: ______________ _ 

Address: ______________ _ 

City: _____ State: _______ _ 

Zip: Phone: 

CD As appropriate, Design-Builder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Design-Builder shall indicate if Vendor/Supplier is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE) 

Form Title: 
Form Number: 
Attachment D 

DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIER LIST TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 
AA25 

Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev_ June 2011) 
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Del Mar Trails Park Play Area Upgrades Design-Build Contract 

City of San Diego 

 
 

ADDENDUM “1” 
 
 
 

REQUEST FOR PROPOSAL (RFP) 
 
 

DEL MAR TRAILS PARK PLAY AREA UPGRADES 
DESIGN-BUILD CONTRACT 
 
BID NO.:   K-12-5546-DB1-2  
RFP NO.:   5546  
SAP NO. (WBS/IO/CC):   S-11016  
CLIENT DEPARTMENT:   1714  
COUNCIL DISTRICT:   1  
PROJECT TYPE:   GB  
 

REQUEST FOR PROPOSAL (RFP) DUE: 
 

12:00 Noon 
MAY 16, 2012 

CITY OF SAN DIEGO 
Public Works Contracting Group 

1200 Third Avenue, Suite 200, MS 56P 
San Diego, CA  92101 

 
 
CHANGES TO CONTRACT DOCUMENTS 
 
The following changes to the RFP are hereby made effective as though originally issued with 
the bid package.  Bidders are reminded that all previous requirements to this solicitation remain 
in full force and effect. 
 
  



May 1, 2012 ADDENDUM "1" Page 2 of 2 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

A. CHANGES TO THE REQUEST FOR PROPOSALS 
 
A.1 To the RFP ATTACHMENT A, PROJECT DESCRIPTION, SCOPE OF WORK, 

TECHNICAL SPECIFICATIONS, AND BRIDGING DOCUMENTS, Section 
1.0, Project Description, Reference Documents, page 13, Item b, DELETE in its 
entirety and SUBSTITUTE with the following: 

 
b) To the City of San Diego Consultant’s Guide to Park Design and 

Development, available on line at http://www.sandiego.gov/park-and-
recreation/general-info/consultantguide.shtml  

 
To “The City of San Diego Consultant’s Guide to Park Design and 
Development”, edition November 2011, Appendices, Appendix E 
“Approved Manufacturers and Products List”, E. PLAY EQUIPMENT, 2. 
Play Equipment, page E-7, 

 
ADD the following: 

 
 PLAY & PARK STRUCTURES 
 PLAYCRAFT SYSTEMS 
 PLAYWORLD 

 
 
 
 
 
 
 
 
 
 

Tony Heinrichs, Director 
Public Works Department 
 
Dated: May 1, 2012 

San Diego, California 
 

TH/cg/nb/lji 
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DEL MAR TRAILS PARK 
Technical Proposal -CONFIDENTIAL 

ORIGINAL 

Del Mar Trails Park 
Play Area Upgrades 

Design-Build Contract 

BID NO: K-12-5546-081-2 
RFP NO: 5546 
BID DATE: May 16, 2012 
Time: 12:00pm 

Zasueta C 
dave b: 
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IDENTIFICATION OF THE DESIGN-BUILDER 

A. Zasueta Contracting, Inc. 

B. Corporation 

C. NIA 

D. 3956 Helix Lane, Spring Valley, CA 91977 

E. 13 years 

F. 8 employees 

G. City of SD Business License #B1994001437 

Zasueta Contracting, Inc- CA Contractors License #746555, exp.3/31/12, 

Class A,B,C61/D34 

Schmidt Design, Jeff Justus- Registered Landscape Architect CA#4028 

H. Contact: Andrew Zasueta, President - (619)843-4048 

3956 Helix Lane, Spring Valley, CA 91977 
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Del Mar Trails Park 
Play Area Upgrades 

Design-Build Contract 

BID NO: K-12-5546-DB1-2 
RFP NO: 5546 

BID DATE: May 16, 2012 

Addenda to this RFP 

We have acknowledged Addendum #1 
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Del Mar Trails Park 
Play Area Upgrades 

Design-Build Contract 

BID NO: K-12-5546-DB1-2 
RFP NO: 5546 

BID DATE: May 16, 2012 

, I Exceptions to this RFP 
' i 

No Exceptions have been taken 

, I 
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EXECUTIVE SUMMARY: 

In this park we are utilizing the existing play area. We have incorpon~ted a.''.Nature .. 
Theine" within the overall design. We've integrated thematic nature elem~nts into virtually. 
every activity, creating a complete make~believe wilderness for kids to pl~y in. . . 

The 2-5 play area has a composite play structure with a Nature Theme, multiple sliqes, 
multiple climbers, activity panels and under deck play events. We have also,. included a 
large roof for additional shade along with Tr~e Toppers to facilitate the: n~ture theme. 
There's also free-standing music panels and a arch swing with (2) bucketseats . .There's a 
total of 16 active play events which will accommodate 43+ users. 

The 5.;12 play area has a composite play structure with a .Nature Theme; multiple slides, 
multiple climbers, activity panels, under deck play events, overtieaq activities and climbing 
walls. We have also included two large roofs for additional shade a,long Tree Toppers to fa.; 
cilitate the nature theme. There's also a Ridge Boulder, Stumps and .Rock Log to tie the na­
ture theme all together. We have also included an arch sWing with. (2} belt seats. There's a 
total of 33 active play events Which will accommodate 11 0+ users. 

. . 

(Continued on following page; .. ) 

dave bang associates, inc. 
1-81111-6694585 Zasueta Contracting, Inc. 
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DEL MAR TRAILS PARK 
EXECUTIVE SUMMARY Continued ••• 

The entire play area meets or exceeds current ADA standards. 

The play area is covered with 3,029sf of poured-in-place rubber surfacing over a concrete base. 
The remaining area will be covered with 2,296sf of new sand. 

We have incorporated Mandated risk-management signs will be incorporated in the play areas~ 

Scope of work consists of the following ... 
Storm Water Requirements: 
• A Water Pollution Control Plan, including development and implementation will be included in 

the project 
Play Area Upgrades (refer to drawings for locations and square footages): 
• Remove arid dispose existing> playground sand 
• Remove and dispose of existing play equipment . 
• Install new 2-5 years old play structure; we have maximized the number of play components 

within the play area. The 2-5 play equipmenthas 16 play events and 43+ users 
• Install new 5-12 years old play structure; we .have maximized the number of play components 

within the play area. The 5-12 play equipment has 33 play events and 110+ users. 
• Install new surfacing in play area: Sand and Poured-In-Place rubberized surfacing throughout. 

All new surfacing, including new concrete base, filter fabric and drainage to be a minimum of 12" 
deep. We will connect neVI/drainage system to existing 

• Installation ofapproximately.3;029sfof poured-in-place rubber surfacing to provide access, new 
filter fabric, new concrete base for rubber surfacing and approximately 2,296sf of new sand to a 
minimumdepth of 12" 

• Installation of drainage components in play area as necessary. 
• Provide a report and certification by an independent Playground Safety Inspector that the in­

stalled. play equipment and surfacing is coni pliant with all. applicable codes and standar,ds ()f the 
National Playground Safety Institute · · 

Accessibility Upgrades (refer to drawings for locations and square footages}: .· .· <· . . . 
• Remove and replace existing curb ramp at the intersection of Del Mar Trails and .Mona Lis~ to 

provide and accessible route to the tot lot · · 
• Remove and replace existing walkway as necessary to provide an accessible rou.te tb thetot lot~ 
• Remove and replace some section of the existing walkway around thEfplay area due to th~ir ex-

. ceeding 2% slope in order to make the entire pa,th ADA accessible. . . . . . . .· .. · . .•. · 
• Remove and replace existing drinking fountain and pad with Hi-Lo type per current standard 

drawing: · ··. · . · ··• · · .. · ·· ·. . ···· · .. · ..• 
• Remove and replace ( 1) concrete picnic table With ( 1) accessible table· afspecified·location to 

comply with ADA. .·•. · . · .· ·. . . ·.· ·. .. . ·. ·... · 
• Remove and replace (2) existing concrete benches with new concrete ADA benches. 
• Install new ADA blue curb marking and signage per curre[lt standard orawing. 
• Install a trash receptacle close to the accessible table. · 
• Install a BBQ grill close to the accessible table. 
• Provide directional signage at poth entrances 
• Make all necessary repairs and a(jjustments to exis~ing irrigation system and plantings that are 

disturbed as a result of construction activities~ 
• We will provide construction fer)cing for dur~tion of project. 

(Qontinued on following page ... ) 

dave bang associates, inc. 
~800~69-R5S5 --~--~~--~--------~------~------~--~~­Zasueta Contracting, Inc. 
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DEL MAR TRAILS PARK 

EXECUTIVE SUMMARY Continued •.• 

The site was visited. The activities of the kids were observed and the area was specially 
designed to best meet the needs of the users. The type of play components and surround­
ings were selected to meet the physical and emotional developmental levels of the users. 

All contractor's involved in the project possesses a valid California State Contracting 
License and are factory certified by the manufacturer. 

Companies involved have experience in designing, managing and executing projects like 
yours, on tirne and within budget . 

·We have the infrastructure in terrns of storage facilities, equipment,. financial capabilities 
and labor to execute large and small projects without the need to subcontract, providing the 
ultimate quality and scheduling control. 

The use of recycled products has been maximized. The play equipment is made from a 
large percent of post-consumer and secondary consumer materials. The surfacing is almost 
entirely ma.nufactured from post-consumer material. 

All individuals involved in the design and layout of the play areas, including local and factory 
representatives, have successfully passed all testing performed by the NRPA and have 
been granted certification by NPSI. 

AllState and Federal safety and ADA accessibility requirements havebeenmeet: 
Equipment and components have been tested by a third party and meet ASTM 1487 and 
CPSC Publication #325 criteria. IPEMA certification has been granted . 

All warranty requirements have been met with full details contained within proposaL 

Dave Bang Associates, Inc. carries a full $3,000,000 of liability insurance in ?~ddition pur 
manufacturers posses high levels of insuranc~. · · 

As mandated by State Regulations, maintenance and inspection instructions, including 
comprehensive forms and record-keeping materials will be supplied toa$sure the longevity 
and safety of the play areas. . . 

dave bang associates, inc. 
~BDD-669-RSBS ----~----------~----~-------=------~--~~­Zasueta Contracting; Inc. 



I I 

I I 

,· I 

i I 

! I 

, I 

I I 

, I 

PROJECT TEAM: 

Following are the companies associated with the 
project 

Licensed Architect 
Schmidt Design Group 

General Contractor 
Zasueta Contracting 

Playground Equipment 
Manufacturer = Playworld Systems 
Local Distributor = Dave Bang Associates 

Rubber Surfacing Manufacturer /Installer 
ProDek, Inc. 

Playground Inspector 
Safeplay by Design, Inc. 

see attached company info I qualifications for 
each company 
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PROJECT TEAM: 

LICENSED ARCHITECT 

Schmidt Design Group, Inc. 
Attn: Jeff Justus 
2655 Fourth Avenue 
San Diego, CA 92103 
http://www.schmidtdesign.com/ 

see attached company info I qualifications 



i i 

A B 0 U T T .H E F I R M 

;•·~·· 
: .• ( .• -·· SCHMIDT DESIGN GROUP, INC. 

About The Firm 
The Schmidt Design Group, Inc. integrates an artistic approach to landscape architecture and plan­
ning with technical expertise and environmental sensitivity. Founded in 1983 by landscape architect 
and planner Glen Schmidt, FASLA, the Schmidt Design Group, Inc. has received more than 75 local, 
state and national awards for design and technical competence. The firm's work has been featured in 
a variety of publications including: "Contemporary Trends in Landscape Architecture" and "Innovative 
Design Solutions in Landscape Architecture" written by Steven L. Cantor. The firm is headquartered 
in San Diego with a branch office in Sacramento and holds Landscape Architecture Registration in 
California, Arizona and Nevada. A portfolio of the firm's award-winning experience can be viewed at 
www.schmidtdesign.com. 

Experience in the Public Sector 
Schmidt Design Group, Inc. has successfully created more than 200 public places and projects for 47 
municipalities within the Southwest. Experience examples include: 

• 25 New Regional and Community Parks 
• 23 New Neighborhood Parks 
• 45 Public Park Renovations 
• 22 Public Buildings Landscaping 
• 7 Skate Parks 
• 25 Streetscapes 
• 18 Reservoir/Pipeline Projects 
• 7 Linear Trails and Corridors 
• 12 Interpretive Education Projects 
• 7 Coastal Projects 
• 10 Public Planning Projects 
• 6o+ Public School Facilities 

Additional Areas of Expertise 
• Facilitation and community consensus building 
• Public art and artist collaboration 
• Innovative playground design and certified inspection capabilities 
• Low Impact Development 
• Native and low-water use designs 
• Habitat restoration 
• Therapeutic environments 
• Urban environments 
• Planning 
• Federal Department of Defense experience 

s c H M I D T DEsIGN G R 0 l) p. r N c . San Diego CA (619) 236·1462. Sacmmento CA (916) 531-2914. www.schmidtdesign.com 
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PARK RENOVATION EXPERIENCE 

Children's Park, San Diego, CA 
The renovation of this one acre park near the Children's Museum in 
downtown San Diego will provide a more usable open-space area for 
public use. The park features a large pond with a fountain originally 
designed by Peter Walker, which is bifurcated by the Martin Luther 
King, Jr. Promenade as it passes through the park. Schmidt Design 
Group, Inc. is currently providing design development services to 
create a park that will pay respect to the original design as well as 
providing an innovative, functional, and economical open-space for Children's Park 
public use. 

Colina Del Sol Neighborhood Park, San Diego, CA 
This project included the design and renovation of play equipment, 
extensive community involvement, workshops, and meetings. ADA 
access was provided from the parking area to the playground. A new 
accessible ramp was installed along with a new plaza area complete 
with trees in tree grates, benches, picnic tables and a drinking 
fountain. The playground was expanded to include an independent 
2-5 play area with swings, a 5-12 play area with swings, and a 
designated ADA accessible sandjwater table play area. 

Via Del Norte Park, San Diego, CA 
The design of Via Del Norte Park was inspired by the ocean sea birds 
that live in La Jolla, CA. Poetry from community members was 
incorporated in the paving and seat wall through vivid colors and 
tiles made by local children. Amenities included a children's play 
area and picnic shelters. Schmidt Design Group, Inc. provided 
design development, community workshops, presentations and 
construction drawings, and ADA renovations. 

Ocean Beach Playground, San Diego, CA 
The scope of work included removal of outdated play equipment and 
providing ADA accessibility to the playground from the street and 
the adjacent community center. New poured in place resilient 
surfacing, sand and perimeter seat wall/containment curb was 
installed to separate the play area from the adjacent turf field and 
alley access to the community center. 

Via Del Norte Park 

Roadrunner Neighborhood Park, San Diego, CA Ocean Beach Playground 
As prime consultant, the Schmidt Design Group, Inc. provided 
design services for this project to replace the old outdated play 
equipment with new ADA accessible play equipment with 
appropriate loose fill resilient surfacing and poured in place rubber 
surfacing. The scope of work included: development of conceptual 
design alternatives, community workshops, public presentations, 
construction documents and construction administration. 

Roadrunner Park 2-5 Play Equipment 
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Penasquitos Creek Park, San Diego, CA 
The Schmidt Design Group, Inc. originally provided Construction 
Documents and Construction Administration for this 5 acre park, in 
the late 198o's, which included picnic areas, children's play areas, 
multipurpose court, security lighting, planting and irrigation. The 
Schmidt Design Group, Inc. provided landscape architectural 
services for the renovation of the playground to update the play are 
area to current ADA standards in 2004. 

Rancho Jurupa Park, Riverside, CA 
Rancho Jurupa Park is a 200 acre recreation and fishing area near 
the Santa Ana River. Schmidt Design Group, Inc. is provided design 
services, construction documents, bidding, and construction 
administration for improvements to the park. Amenities include 
camping cabins, picnic areas, equestrian trails, a disc golf course, 
biking trails, hiking trails, fishing, and passive and active play areas. 

Kate Sessions Park, San Diego, CA 
Schmidt Design Group, Inc. provided landscape architectural design 
for renovating the children's play area. The shape of the playground 
and ADA access walkway were designed to look like a seed with its 
newly forming root just emerging from the seed. The design is a 
memorial to Kate Sessions. The design also included tiles etched 
with the leaves of various trees that Kate Sessions introduced into 
the park. The tiles allow park users to "key" the leaves and find out 
the name of the tree they came from. The leaf patterns are also 
etched into the seat wall. 

Garden Road Park, Poway, CA 
The theme of this park is based on the folk tale "Stone Soup". This 
story is told on stones arranged around the children's play area, 
emphasizing the importance of communities working together. 

Pefiasquitos Creek Park (5-12 Structure) 

Rancho )urupa Park 

Westside Park Playground, Escondido, CA Garden Road Park 

Schmidt Design Group, Inc. utilized the theme of the "ltsy Bitsy 
Spider" poem for this children's playground in Escondido, CA. The 
head of the spider is the toddler play area and the body is the school 
age play area. Concrete walkways are the legs of the spider with the 
ltsy Bitsy Spider poem etched into the paving - Spanish on one side 
and English on the other. 

Other Selected Projects 
• Emerald Hills, San Diego, CA 
• Sabre Springs Playground, San Diego, CA 
• El Norte Park, Escondido, CA 

Westside Park 
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NEW PARK DESIGN EXPERIENCE 

Views West Park, San Diego, CA 
The Schmidt Design Group provided final construction documents 
and construction administration for this new 19.5 acre park. Amenities 
include two regulation softball fields including ballfield lighting of the 
fields, sand volleyball court, multipurpose court, restroomjconcession 
building, parking lot, picnic areas, children's play areas, security 
lighting, planting, and irrigation. Active community input and 
participation was included in the programming process. 

Pacific Breezes Community Park, San Diego, CA 
This twenty acre site includes a fifteen acre city park and a five acre 
Joint Use ball field shared with Ocean View Hills Middle School. Phase 
1 includes two lighted adult softball fields, lighted tennis courts with 
tennis club office building, walking trails, picnic structures, passive 
park space and a restroom/storage facility with concession stand. The 
park will also provide playgrounds with climbing walls, play structures, 
and a skate park. Strong design elements in the form of a radiating 
entry drive and seat wall with educational quotes embedded in the wall 
to signify the relationship between athletics, education, and 
exploration within the site. 

Ocean Air Park, San Diego, CA 
Ocean Air is an eighteen acre park shared with the adjacent Ocean Air 
Elementary School. It includes a 16,500 square foot, LEED Silver 
certified community center; large children's play area; passive open 
space with walking trails throughout; outdoor basketball court; station 
exercise elements; and picnic pavilions. A tree-lined, decomposed 
granite pathway provides an organizing element and creates wind-rows 

Views West Park 

Pacific Breezes Park 

which will reduce cross-winds throughout. This central spine also Ocean Air Park 
includes a bio-swale that accepts the park's drainage. 

Mount San Miguel Community Park, San Diego, CA 
Mount San Miguel Community Park is a nineteen acre park with three 
softball fields radiating from a centrally located concession 
standjrestroom building. Other amenities include a dog park, a tennis 
court, a basketball court, picnic areas, regional trail connections, and 
an all ages playground. 

Camino Ruiz Park, San Diego, CA 
This neighborhood park includes youth baseball fields, a central plaza, 
picnic areas, children's play areas, environmental education overlooks, 
parking for 180 vehicles, and a restroom/concession building. The 
park is surrounded by sensitive open space with a number of unique 
educational overlooks. Each features a different theme such as the 
birds of the area, cultural history, plants and animals, the river, and a 
celebration of the solstice. The children's play area incorporates 
Aesop's fable "The Wind and the Sun" as its theme with the fable 
etched into the paving and elements of the playground related to the 
story. 

Mt. San Miguel Park 

Camino Ruiz Park 

_!~~~ 
f~ 



i I 

SCHMIDT DESIGN GROUP, INC. 

JEFFJUSTUS,RLA,ASLA 
Senior Associate and Head of Production 

Jeff Justus has over 20 years ofin-depth experience in private and 
public landscape architectural practices and is head of production 
for Schmidt Design Group, Inc. He has worked as project manager 
for hundreds of small and large scale landscape projects. 

Mr. Justus is a Certified Playground Safety Inspector (CPSI) 
through the National Playground Safety Institute, the most 
comprehensive training on public playground safety. CPSI's are 
certified to inspect playgrounds for safety issues; making sure that 
each playground they inspect is up to current national standards, 
developed by the American Society for Testing and Materials and 
Consumer Product Safety Commission. 

For nearly ten years prior to joining the Schmidt Design Group, 
Inc., Mr. Justus was a civilian staff landscape architect for the Navy 
Public Works Center in San Diego, California. Mr. Justus acted as 
the Division Manager in designing and managing recreational 
facilities, club facilities, industrial sites, hospitals, family housing, 
slope stabilization and revegetation, streetscapes and coastal 
waterfront developments. 

APPOINTMENTS 
City of Chula Vista, Design Review Board 2006-2007. 

PARK PROJECT EXAMPLES: 

• Mt. San Miguel Park, Chula Vista, CA 
• Lake Skinner Recreation Area, Riverside, CA 
• Views West Park, San Diego, CA 
• Angier Elementary School Park, San Diego, CA 
• Pacific Breezes Community Park, San Diego, CA 
• Walnut Grove Park, San Marcos, CA 
• Cottonwood Creek Park, Encinitas, CA 
• Via Del Norte Park, San Diego, CA 
• Camino Ruiz Park, San Diego, CA 
• Colina Del Sol Park Renovation, San Diego, CA 
• Road Runner Park, San Diego, CA 
• OB Playground Renovation, San Diego, CA 
• Kate Sessions Park Renovation, San Diego, CA 
• Westside Park, Escondido, CA 
• El Norte Park, Escondido, CA 
• Garden Road Park, Poway, CA 
• Penasquitos Creek Park, San Diego, CA 

PROFESSIONAL LICENSE 
Registered 
Landscape Architect 
CA #4028 
Certified Playground 
Inspector #2308-1106 
California Licensed 
Landscape Contractor #C-
27 #631473 (inactive) 

EDUCATION 
Bachelor of Science in 
Landscape Architecture, 
1990 
California State University 
San Luis Obispo 

PROFESSIONAL 
AFFILIATION 

• Member, American 
Society of Landscape 
Architects 

• Member, California Parks 
and Recreation Society 

• Member, American 
Society o~ Civil Engineers 

Views West Park 
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SCHMIDT DESIGN GROUP, INC. 

NATE MAGNUSSON, ASLA, LEED AP 
Project Manager 

Nate Magnusson has six years of experience in landscape 
architecture. His work includes design and preparation of 
construction documents for parks, commercial/industrial 
projects, and urban landscape design. Mr. Magnusson also has 
experience in project production and graphic support. He has 
strong drafting skills, proficiency in graphics, site design, layout 
design, grading, cost estimation, and construction details. 

Mr. Magnusson obtained certification as LEED AP, the nationally 
recognized Leadership in Energy and Environmental Design 
(LEED) Green Building Rating System™ that encourages and 
accelerates global adoption of sustainable green building and 
development practices through the creation and implementation 
of universally understood and accepted tools and performance 
criteria. 

PROJECT EXPERIENCE (PARTIAL LIST) 
• LA Harbor College Parking Structure, Los Angeles, CA 
• Miramar College Parking Structure and Police Substation, San 

Diego, CA 
• Merrill Gardens Development, San Diego, CA 
• West Lewis Mini-Park, San Diego, CA 
• Lake Skinner Recreation Area, Riverside, CA 
• Rancho Jurupa Park, Rubidoux, CA 
• Stone Brewing World Bistro & Gardens, Escondido, CA 
• Mt. San Miguel Community Park, San Diego, CA 
• Ocean Air Park, San Diego, CA 
• Juarez Elementary School, San Diego, CA 
• Bill Beck Park, El Cajon, CA 
• Rhodes Crossing Development, San Diego, CA 
• Cottonwood Creek Park, Encinitas, CA 
• Farb Middle School, San Diego, CA 
• Haster Basin Recreational Fields, Garden Grove, CA 

• Martin Luther King Jr. Memorial, San Diego, CA 
• Encinitas Pedestrian Crossings, Encinitas, CA 
• Ward Canyon Neighborhood Park, San Diego, CA 
• Civita Development, San Diego CA 

EDUCATION 
Bachelor of Science in 
Landscape Architecture 
Arizona State University, 2005 

ACCREDITATION 
LEED AP, 2009 

Lake Skinner Recreation Area 



FIRM PROFILE 

Childs Mascari Warner Architects is a boutique architecture studio 

focusing on planning and design. As a boutique firm, we provide 

a unique, custom experience for our clients. We go the extra mile 

to understand client needs and values, and to provide a high level 

of service backed by seasoned staff. We are relationship based; 

focusing on providing you increased value, reduced risk and 

optimal performance. 

So does this belief make us different from other firms? We think 

it does. By understanding your business, we understand how the 

right planning and design decisions can favorably impact your 

project. Building on our many years of design experience, and a 

methodology that relies on observations and data, we strive to 

create environments that are efficient, while at the same time 

enriching. 

Further, we partner with our clients, building relationships 

founded on integrity. That means we do what we say we are going 

to do. As a demonstration of that trust, some of our relationships 

exceed twenty years. 

And we pay attention to the details. That includes the 

coordination of drawings, early resolution of issues and 

anticipating "what's next:' One client said that, 'This is the first 

architectural firm that actually pushed me~' 

Childs Mascari Warner Architects is a thirty-person design studio 

specializing in commercial and healthcare architecture with 

offices in San Diego and San Francisco ready to serve your needs. 

AREAS OF SPECIALTY 

We are recognized for creating leading edge planning and design 

solutions for a variety of project types including recreational, 

commercial, retail, office, mixed use, and healthcare. 

Services Offered 

We provide a full range of professional services, including: 

• Programming 

• Master Planning 

• Site Selection and Planning 

• Land Use Entitlements 

·Feasibility Studies 

·Facility Planning 

·Design 

www.childsmascariwarner.com 

San Diego Office 

1717 Kettner Blvd., Suite 1 00 

San Diego, California 92101 

P: (619) 814-0080 

F: (619) 814-0081 

San Francisco Office 

251 Post St., Suite 510 

San Francisco, California 94108 

P: (415) 992-4455 

F: (415) 992-4456 

CHILDS MASCARI WARNER 
a.,r·-'C h I t e c t s 



Scripps Ranch 
Swim and Racquet Club 
San Diego, California 

Project Highlights 
• 6.5 Acre Site Area 

• 3,040 SF New Fitness/Multi-Purpose Building 

• 1,860 SF New Locker I Pool House 

• New playground area 

• Added pedestrian circulation element 

• Cohesive design with existing club campus 

• Upgraded color theme for entire club 

Childs Mascari Warner Architeds designed the Scripps Ranch 

Swim and Racquet Club to incorporate architectural themes 

displayed throughout the Scripps Ranch neighborhood and 

blend with the existing club. Guests enjoy new features such as 

a playground area, a fitness/multi-purpose building, and locker I 

pool house. 



Davis I Grossmont Family YMCA 
La Mesa, California 

Project Highlights 
• 51,000 SF building 

• Youth Center and Play Yard 

• Gymnasium with basketball (multi-purpose/multi-courts 

auditorium) 

• Skateboard park 

• Speed Soccer/Hockey Arena 

• Pool and Lockers 

• New Lobby/Control point 

• Administrative work area 

• Aerobics and Weight Training 

• Cardiovascular Center 

• •• 
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Working from an architectural space program prepared by 

YMCA staff, Childs Mascari Warner Architects developed concept 

diagrams, conceptual master plans and a vignette design sketch 

for the Davis I Grossmont Family YMCA. The master plan is 

designed to better serve the youth and community of La Mesa 

by creating a new architectural image for the facility. Working 

with the existing topography and park layout, the new design 

provided an enhanced entrance and drop-off identity, a central 

control point, and improved access to the freeway ramp. The 

plan also allows for future expansion. 



Monterey Heights Sports Complex 
Skate Park Building 
Lemon Grove, California 

Project Highlights 
1,700 square foot building 

Restrooms 

Meeting rooms 

Storage 

Skate park office and check point with 

Adjacent skate park storage 

Skateboard park 

The Skate Park building in the Monterey Heights Sports Complex 

acts as an auxiliary building to the skate park as well as housing 

for meeting rooms to serve the complex. The design for this 

building draws on the history of Lemon Grove by referencing 

agricultural buildings in its vocabulary. Elements include: a bay 

window in the meeting room and porch to provide a covered 

waiting area. The building's geometric shape and configuration 

were derived to create a small public space in front of the 

buildings, as well as draw people into the buildings and into the 

skate park. 

"" ... t,{)(t/1" '11---l'<'l~-~ 



EDUCATION 
Bachelor of Architecture 

Cal Poly San Luis Obispo, 1977 

REGISTRATION 
Registered Architect- CA #C13760 

(1983) 

Gary Potter, AlA 
Project Manager 

As a senior project manager with 30 years of experience in San Diego, Gary Potter has had vast 

experience in all areas of the architectural discipline. Gary's responsibilities have included project 

coordination, preparation of construction documents, discretionary permit submittals, and 

construction administration for a wide range of architectural projects. 

Gary's technical proficiency and dedication to accurate drawings are the primary reason he is well 

respected in the contracting community. Clients and contractors recognize and appreciate his 

attention to detail and thoroughness, as well as hands-on involvement throughout the design 

and construction process. Gary is a strong proponent of value-added design, and will focus on the 

client's requirements and budget to make the project a reality from the very start. 

RELEVANT PROJECT EXPERIENCE 

Bressi Ranch 
Park and Commercial Center 
Carlsbad, Calfornia 

La Jolla Beach and Tennis Club* 
Remodel included seven beach front 
guestrooms, tennis shop, health club, and 
locker rooms- 15,000 SF 
La Jolla, California 

Department of Veterans Affairs 
Research Center- 18,360 SF 
Sausalito, California 

BAESystems 
LEED Silver Certified 3-Story Office/ 
Engineering Facility Tenant Improvements 
to Computer Research Center with Labs 
and Server Rooms- 85,000 SF 
San Diego, California 

El Centro Regional Medical Center 
New 1 0,646 SF OSHPD 3 Outpatient 
Clinic, including 20 exam rooms 
El Centro, California 

BAE Systems* 
6-Story Steel Frame Office/Engineering 
Facility and 5-Story Parking Structure with 
Full Tenant Improvements- 213,000 SF 
Rancho Bernardo, California 

Sharp Chula Vista Medical Center 

MOB Addition and Cancer Center 

Feasibility Study 

Chula Vista, California 

The Pieri Company-Third Avenue Plaza 
Building* 
3-story multi-tenant professional and 
medical office building with built-out 
lobby and restroom cores- 42,000 SF 
Chula Vista, California 

Pauls Corporation - Rancho Bernardo 
Heights Corporate Center* 
2- and 3-story concrete tilt-up, multi­
tenant office buildings with built-out 
lobbies and restroom cores- 116,1 00 SF 
Rancho Bernardo, California 

* Relevant experience prior to Childs Mascari Warner Architects 
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Harris & Associates, founded in 197 4, specializes in serving the professional service needs of public agencies, institutions, 

1 ' and private clients in the Western states. We provide expertise from project conception through occupancy in the 

following four service areas: 

• Engineering services 

• Project and construction management 

• Program management 
1 I 

• Municipal services 

r 1 Established as a California corporation in 1977, Harris has a staff of241 employee-owners including licensed engineers 

and architects, certified construction managers, and inspectors. We understand that successful project delivery means 

more than being on time and under budget. Successful projects have to address the concerns of neighbors and users, be 

sensitive to the environment, and conform to local political realities. By focusing on our clients' needs as our top priority, 

we have earned an excellent reputation within the industry. Our depth and breadth of skills will assist you in charting the 

course of your projects. 

: i 

Engineering Services 

Harris' civil engineers specialize in public infrastructure. We are a leader in the use of innovative design technologies 

including no-dig pipeline rehabilitation, storm water quality solutions, and new pavement technologies. We are currently 

ranked 33rd in Trenchless Technology magazine's Top 50 Design Firms. Our design services include: 

• Streets and highways 

• T raffle signals and lighting 

• Water, sewer, and storm system master planning 

• Water distribution, sanitaty sewer, and storm facilities 

• Joint trench design 

• Trenchless technology solutions 

• Building site and park infrastructure 

• Storm water management plans, programs, and practices 

Ill Harris & Assodates 
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Experience 

Starridge Neighborhood Park, in the City of Poway 

Harris prepared final plans, special provisions, and a construction cost estimate to Gary F. Hoyt Landscape Architect 

(GFH), for the proposed improvements to the existing Starridge Neighborhood Parle. 

The intent of the project was to improve the existing Starddge Neighborhood Park, per the Sports Field Study prepared 

by GFH. The construction cost of this project was approximately $1.5 million. Elements of the project included: 

• Regrading the existing baseball field to move the location of home plate to the southwest end of the park. 

• Provided sewer and water services to the restroom/storage building. 

• Provided a new parking lot with 65 parking spaces. 

• Provided a service roadway to connect the proposed parking lot to the existing parking lot. 

• Entire project footprint was subject to SUSMP requirements and a Storm Water Management Plan was required. 

• Constructed retaining walls to facilitate the expansion of the infield to 400'; and 

• Reviewed ADA compliance of the existing park facilities and constructed any needed improvements. 

Blue Sky Ecological Reserve Site Improvements, City of 

Poway 

Harris was responsible for the preparation of conceptual designs, conditional use 

permits, and PS&E preparation for the new Blue Sky Ecological Reserve site located 

on seven acres of rolling hills in an undeveloped area adjacent to Espola Road. The 

project was constructed in two phases due to budget constraints. Phase I included 

all of the project grading, landscaping, parking lot, bus shelter, storm drain, water 

line, sewer line, erosion control, and various dry utility stub-outs for Phase II. The 

Phase II improvements will include the interpretive center building, an 

amphitheater, a functioning "bio-filter" water quality system I visitor's exhibit, and an ADA accessible loop trail with 

special educational exhibits for school children regarding preserving and enhancing the environment. 

The parking lot and drainage improvements incorporated special elements such as "fossil filter" inserts in the catch basins 

to trap oil and debris, and colored rock dust chip seals on the AC surfaces to simulate a natural decomposed granite 

surface. Phase I and II were graded together to better balance the site earthwork, which included approximately 50,000 

CY of cut & 20,000 CY of fill. A temporary retention basin was constructed as part of Phase I in the Phase II grading 

area to retain concentrated site run-off until Phase II drainage facilities are constructed. 

Ill Harris a Associates 
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The design was also coordinated with San Diego County Water Authority who had prior rights due to an existing 36" 

water main through the subject reach and SDG&E, Pacific Bell, and CATV for new utilities to the site. The frontage 

improvements were designed to minimize impacts to existing street lights, landscaping, irrigation, and horse trail 

improvements, while addressing sight distance issues, and remaining true to the area's rural feel. 

Orange County Great Park Pedestrian Promenade 
Enhancements and Parking Lot Expansion, City of Irvine 

Harris is developing plans, specifications and estimates for the Promenade Enhancements and Parking Lot Expansion 

project located at the Great Park in Irvine. 

The parking lot expansion is located north of the existing parking lot and will vary from approximately 80' to 180'. The 

new pedestrian Promenade corridor will be constructed along the westerly side of the existing parking lot in an existing 

PCC corridor that is presently fenced off from the public due to a lack of sufficient safety lighting. 

The improvements will not require extensive grading because the historic PCC runway pavement already exists in these 

areas. The primary improvements will include re-slurry coating of the AC pavement areas, re-striping and extension of 

parking stalls and circulation lanes, Promenade and parking lot planter installations (utilizing existing boxed trees from 

the OC Great Park site), related irrigation improvements, extended/enhanced lighting, bollards and bench seating among 

other amenities. 

Ill Harris a Assoctates 



Dan Lee, PE Project Manager 

Education: BS, Civil Engineering 

Registration: Civil Engineer, CA #38396 

Mr. Lee has over 28 years of project management and design experience in the fields of site development, drainage 

systems, sewer systems, water distribution, roads, streets and highways, paving and grading, flood control and subdivision 

engineering. Mr. Lee's extensive public works experience includes infrastructure design of transportation and water 

resource projects. Some of Mr. Lee's most notable projects include the design of five miles of sewer trunk main for the 

1 1 MTDB Eastline Trolley, infrastructure design for Horton Plaza Shopping Center, grading and drainage improvements 

for the San Diego Sail Bay Beach Redevelopment project, MCRD Housing Facilities including base sewer, water, storm 

drain and streets; design of two miles of water transmission mains for the City of San Diego; the design of day-use 

parking, storm drain, sewer, water, a major arterial widening for Ponto Beach State Park; and, the widening of Palomar 

Airport Road for the City of Carlsbad. 

State of California Park and Recreation Department, South Carlsbad State Beach. This project involved the 

upgrading of the South Carlsbad State Beach including conceptual grading studies and preparation of public 

improvement plans for the Highway 101. Mr. Lee prepared the drainage area study storm drain construction drawings 

for five acres in South Carlsbad State Park owned by the State of California Park and Recreation Department. Prepared 

construction drawings for the realignment of the bike path, widening of old Highway 101 and access roads. Adjacent to 

wetlands, the design was coordinated with the mitigation plan. The project included drainage studies, sewer, water and 

storm drain design, estimates and specifications. 

California Department of Parks and Recreation, South Carlsbad State Beach Park Access Roads. Mr. Lee 

was the Project Engineer tasked with preparing construction drawings for the realignment of the bike path, 1.5 miles of 

widening of old I-101 and access roads. This project involved the upgrading of the South Carlsbad State Beach including 

conceptual grading studies and preparation of public improvement plans for the I-1 01. The project was located adjacent 

to protected wetlands so design was coordinated with the mitigation plan. 

Carmel Valley Community Drainage Area Studies/Plans in San Diego. Mr. Lee prepared the drainage area 

studies for community including HEC-2 analysis ofPenasquitos Creek, public improvement plans for desiltation basins, 

energy dissipator, drop structures, large arch culverts, weirs, drainage system, and recreation ponds throughout the golf 

course and the rest of the 250-acre site. 

High Country West Community Water and Sewer Systems in San Diego, CA. As Project Manager and Project 

Engineer, Mr. Lee was responsible for the preparation of the Sewer Master Plan for a 579-unit community development 

project, a 160-acre subdivision in Rancho Bernardo. He performed engineering design of all sewer and water mains, 

stations, force mains, pressure reducing stations and associated appurtenances. Services included mass grading, street 

design, drainage design, sewer and water systems, cost estimation, construction management, subdivision mapping, 

community workshops, feasibility studies, agency processing (Caltrans D. 11), and as-builts. 

Ill Harris & Associates .. 
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PROJECT TEAM: 

GENERAL CONTRACTOR 

Zasueta Contracting 
Attn: Andrew Zasueta 
P.O. Box 866 
Spring Valley, CA 91976 
P: 619-589-0609 
azplayg rou nds@cox. net 

, I see attached company info I qualifications 
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Zasueta Contracting Inc. has been striving to create a fun and 
safe environment for children of all ages for over 1 5 years. Our com­
pany provides a complete line of seNices related to the park and 
playground industry. Those services inclucle: furnishing all necessary 
site preparations, site furnishings, play apparatus, various types of 
surfacing materials and necessary playground inspections. It is our 
intent to stay abreast of the ever-changing safety issues concerning 
a safe play environment for children. II 
To do this we are: 

NPSI certified 
Certified installers of allmC)jor playground equipment manufac­
tures 

Members of the National Playground Contractors Association 
Committed to providing a safe and clean work site 

We are minority owed and operated, and hold contracting li­
censes in the following categories; A, B, C6 1 j034, and C27. 

Our close monitoring of each prqject and our commitment to 
quality, means satisfied customers with every job we do. 
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PROJECT TEAM: 

PLAYGROUND EQUIPMENT 

Manufacturer 
Playworld Systems 
1 000 Buffalo Road 
Lewisburg, PA 17837 
www.playworldsystems.com 

Local Distributor 
Dave Bang Associates, Inc .. 
Attn: John Wormell 
P.O. Box 1088 
Tustin, CA 92781 
P: 1-800-669-2585 
john@davebang.com 

see attached company info I qualifications 
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Company History 
The world needs play.® 

\Piayworld Systems® Inc. began life in 1952 as QE Manufacturing Company, 
a family-owned producer of precision machine parts. Seven years later we 

\entered the playground industry as a supplier of high-quality products for other 
companies. As our reputation as a quality supplier grew, so did the demand 

\in both the playground and recreational markets. Seizing the opportunity, we 
introduced our own brand of commercial playground products in 1971 under 

1
the company name Playworld Systems. In January, 1999, Playworld Systems 

1
moved to our current corporate headquarters in Lewisburg, Pennsylvania. 

:Through the years, we have experienced phenomenal growth to become one 
·of the industry's leaders. We expanded our company to include several product 
11ines that reinforce our company mission of providing recreational opportunities 
for people of all ages. 

I 
Today, Playworld Systems is in its third generation as a family-owned business. 

1 We are proud of who we are and what we do and it shows. We remain devoted 
to providing the best recreational play equipment in the world! 

I 

Play Designs® 
11n 1987, a new division called PlayDesigns began producing products 
, specifically for the early childhood market. Featuring lower steps and smaller 
· handholds, PlayDeslgns activities are fun and colorful, and created specifically 
ito be both age and developmentally appropriate for children ages 1-5 years. 

1 PlayworJd® 
Since 1971, we've actively taken part in helping our industry grow by creating 

_1 innovative products, raising the bar on safety and inclusion and by responding 
to the needs of our customer. Playworld play equipment products serve parks, 

1 schools and public playgrounds with an emphasis on children ages 5-12 years. 

Activo® 
Watch kids build their confidence- and their strength - on Activo, the 
kinetic play equipment that is driven by the user. Shifting shapes and 
non-linear play activities challenge kids to create their own routes of play, 
teaching them to take risks and problem-solve as they burn calories. 
Plus, Activo's sleek design is also good for the environment, offering 
up to a 60% lower carbon footprint than conventional post and platform 
playsystems. 

Climbing Boulders'" 
In 2008, Playworld Systems teamed up with a leading pre-cast concrete 
manufacturer with unique processes and patented materials to create 
Climbing Boulders. The fun boulders challenge climbers of all ages and 
skills with the look and feel of real rock. Unique angles and crevices 
create a world of imaginative play for younger players, while exhilarating 
routes and heights provide big adventure for more experienced climbers. 
Thrilling rope bridges can be added from one boulder to another or to a 
playstructure for an extra challenge. 

'ENERGI'" 
, The total body fitness system for ages 13 and up. Designed with leading 

fitness expert Michelle Simon (a Certified Strength & Conditioning Specialist), 
1 ENERGI's 120 natural movement exercises combine all four components of 

fitness- cardiovascular and muscular fitness, flexibility, and body composition 
1 -targeting almost all of the body's 206 bones and 60 muscles. Each of the five 

stations offers three levels of intensity and multiple exercises, so that everyone 
' from beginners to fitness buffs can custom-build a progressive workout regimen 

that pushes them to their personal best. 

0Pii~ifDesiGns. PLAYWORLD0 
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NEOS® 
In October of 2007, Playworld announced the launch of NEOS, the world's 
first outdoor electronic playsystem for all ages. NEOS combines aerobic 
exercise with the speed and dexterity of video games, and delivers a fun-filled 
workout comparable to jogging or a game of soccer, while raising heart rates 
an average of 20%*. With a variety of versions to choose from, each featuring 
multiple game and player options, there is a NEOS for you. 

LifeTraiJ®Advanced Wellness System 
A cutting edge, outdoor fitness system designed to make it easier for users, 
age 50 and up, to perform daily tasks and enjoy a better quality of life. Based 
on proven research and the latest advances in gerontology and l<inesiology, 
LifeTraiiAdvanced Wellness System features 21 activity panels built on the 
principles of functional fitness: progressively challenging exercises patterned 
after the twists, turns, and movements of everyday life. 

International Exposure 
Over time, our customer base has expanded and now includes a significant 
volume of international business. Our first European presence was launched 
in 1996. Located in Herefordshire, England, it acts as a warehouse and sales 
office for our United Kingdom markets. In 2001, our second international office 
opened in Paris, France. Through these offices, we manage our distributors 
throughout Europe, Asia, the Middle East and South America. 

Certification 
Playworld Systems is proud to be ISO 14001:2004 certified, which 
guarantees that we meet the highest standards for environmental-responsible 
manufacturing. Playworld Systems is also ISO 9001:2000 certified. ISO 
9001:2000 is a comprehensive quality standard that applies to companies that 
design, manufacture, and service products. It is recognized and accepted as 
a quality certification program around the world. The ISO standards contain 
stringent criteria with respect to quality systems and the processing of customer 
orders. 

All facets of a business including product design, engineering, purchasing, 
manufacturing, sales, customer service, quality assurance and shipping are 
covered by ISO criteria. Certification is awarded to those companies that 
demonstrate commitment to and performance in manufacturing and shipping 
high quality products. 

Playworld Systems is a founding member of IPEMA and is committed to 
producing products that meet or exceed ADA and CPSC guidelines, and 
ASTM, EN, and GSA standards. Our products are also backed by the most 
comprehensive warranties in the industry, attesting to the high-quality standards 
of the products, the work force and the management. 

Our Distributors 
Playworld Systems' products are available through a network of professional 
distributors. These distributors have been selected to provide you with 
personalized local service. They will help in every phase of your project, from 
planning, to the final installation. For more information and complete expert 
service, go to www.playworldsystems.com and select your local area. 

*Source: Energy Expenditure at Play conducted by Geisinger Center for Health 
Research and Playworld Systems; August 2008. 
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- www.PiayworldSystems.com • 800.233.8404 • +1.570.5.22.9800 · . 
Playworld Systems, Inc .. • 1000 Buffalo Road • Lewisburg, PA 17837-9795 .. 
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Dave Bang Associates, Inc. was 
started by Dave Bang in 1979. 
Dave was the sole salesman in 
the early years but quickly 
became a major supplier of high 
quality playground equipment for 
manufacturers across the United 
States. Today, Dave Bang 
Associates; Inc. has. grown to 
hold a 10,000 squarefobt 
showroom, . office ·and· w~rehous.e 
fa,cil.ity c:md a 100,dOdsquarefoot 

· · manufacturing facility ort7 acres. · 

OUR COMPANY 

10,000 sf office, shoWroom and warehouse 

As a result of our dedication to customer 
service and quality products we have grown to 
become the largest outdoor recreation 

·. equipment distributor in the nation. Thanks to 
our more than 60 hard working employees, we 
have come to be known for our commitmentto 
excellence and.client satisfaction.· 

Dave Bang As~odat~s, Inc. is active i,h Arizona·· 
and Southern'Californiaand iscurrently·.. · 
working with schobLdistri.cts, private · 
contractors; cities and • municipalities. Dave has·· 
steadfastly refused to represent any · · ·· · · 
manufactwer who does not stand behind .• thE:}ir 
product; to meet pupliy and privat~ cu.stom$.r . 
needs, with .custom~r ·' . an9 ~atjsfaction' . 
mind. Daveis ~~= 

proactive in 
sending his 
sales force to 
outside 
seminars and 
manufacturer's 
sales 
meetings. 

; : -,, . '; . .:.: ::,:-. ,_" ·, 

dave bang associates, inc. 
~BOD-669-RSBS ----~~--~~~~------------=-----------~---



I ) 

Because of our constant struggle for 
excellence we have been able to introduce 
exciting and forward-thinking ideas to our 
company in the last few years, including a 
large warehousing and receiving facility, 
increased manufacturing capabilities and the 
implementation of an in-house Customer 
Service. Construction Supervisor responsible 
for performing minor repairs and coordinating 
shipments and construction services. 

.. -•'/ .. 

Dave ~~ng As~pciate~ is the only 
distribUtor to have a complete staff 
dedicated to following uponall shipments 
·and resolving each and ·every customer 
service issue involved with the 

. playground industry. 

OUR COMPANY 

Warehouse. facility to receive orders and 
stock replacement parts. 

With offices in Southern C,c:Jiifornia •.• 
and Arizona, pave Bang Asso9iates 
·has a combined office,·· warehousing 
and mariuf(;lcturiog 'space of over 
110,000square feet. lr) 1.999.Dave 
Bang purchased PW Athletic 
Ma'nufacturing .Company; This new·· 
venture ~as undoubtedly alloWed our 
company to exp~nd into.. •· . 
manufacturing, giving usthe ultimate 
adv(;lntage in fle~ibilitY and control . 
over our equipment. 

dave bang associates, inc. 
~80~669-RSBS ----~----~~--~------------=----------------
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As our company continues to grow, we 
strive to maintain the fundamental 
values that have made us the nation's 
leading distributor of outdoor recreation 
equipment. Above all else, we value our 
communication with our clients, 
customer service and our commitment 
to remain a superior playground and 
recreation company. 

We look forward to working with your 
organization amj demonstrating the 
quality ofourproducts ahd services. 

OUR COMPANY 

91,000 sfwarehouse and manufacturing 
facility on 6 acres. 

1_81111_669-Rsss --~.;;....,;.....----~.;;....,;....._d_a_v""""-e_b_a_n~g~· ....:..a=s-=s-=o-=c::..:ia::.t::e=s~,..:.:in=c=. 
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OUR COMPANY 

WE ARE COMMITTED TO CUSTOMER SERVICE 

• Staff individuals dedicated to same day repairs. 

• We inventory replacement parts for your project. 

• A staff of over 60 people to serve you. 

• Always a "live" person to answer your call during business hours. 

• Over '20 years with the same playground manufacturer. 

Chris Okrei 
Customer Service 

rr~~::~r !i l!otow-ll>OJ~ro:ao ........ .,..,..,,..,.,......,.t~· .... ~t .. P<IoiN i I ! :-:;:,..=\""o~!'t~*o-.TJ;l"r<t~'.......-llt:l".-.. ,., .. ~ ...... "10?0. l 
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A dedicated Customer Service Department 

• Responsible for tracking orders 
through the manufacturing process 
and shipping. 

• Always availa.ble for production or 
shipping status. 

• Ready to quickly respond to miss­
ing, vandalized or broken parts. 

Our Service Guarantee ••• 

RallrMuiz·· 
consttuction supervisor 

• We guarantee in writlng fhcd we will.visit your site 
witt)in a determined time-period to photograph and, 
in many cases, repair the item. 

• As an option a form is provided to ~ommunicate 
repair, maintenance and replaceme~Jt part issues. 

dave bang associates, inc. 
~BDD-669-RSBS ----~------~~--------------=----------------
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Eric Huber 
Vice President 

Territory: 
Los Angeles Co. 

Pete Selak 
Sales Representative 

Territ~ry: 
Los Angeles Co>NE 

Riverside Co. 

Alex Beron 
Sales Representative 
Orange Co. - South: 
San Bernardino Co. 

OUR PEOPLE 

.John Wormell 
Sales Representative 

Territory: 
San Diego Co. 
Imperial Co. 

.Cathy Cook 
Sales Representative 

Territory: 
Los Angeles Co,..I\IW 
San •Luis Obispo Co, 

· · Kern C:o. 
Ventura Co. 

Santa Barbara c0. 

dave bang associates, inc. 
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Jordan Lynde 
Sales Representative 
Territory: 
Maricopa Co. 
Pinal Co. 
Pima Co. 
Graham Co. 
Cochise Co. 
Santa Cruz Co. 

Stephen Ross 

Sales Representative 
Territory: 

Maricopa Co. 
Navajo Co. 

Gila Co. 
Coconino Co. 

Apache co. 
Greenlee Co. 

Estimates I SOs Jennifer Jean-Louis 

AlP Sylvia ·Payne 

AIR Kelsey Bashaw 

CFO Brad Enslin 

POsiCust. Service Gailyn Lundgren 

Sales/ POs Angel Myers 

QllqtesiPOs Corinda Parker 

Collections Geralyn Freund 

·Invoicing Jayme Gardner 

Office Assistant Amber Wormell 

Executive Secretary Aubrey Finlinson 

t-8011-669-RSBS 

Bookkeeper 

CAD 

Receptionist 

Receptionist 

Canst. Super.·.· 

Inside Saies 

Inside Sales 

Inside Sales 

Inside Sales 

. Warehouse 

OUR PEOPLE 

Shanna Liles 
Sales Representative 

Territory: 
All inside accounts 

Jonathan Mouer 
Sales Representative 
Territory: 

. Maricopa ,Co. 
Mohave Co. 
Yavapai Co. 
La Paz Co. 
Yuma Co. 

Chris Okrei 

Inside Sales I 
Customer $ervice 

Sandy Groorn 

Marilyn Allen · 

Vicki Kunkel. 

·.·.Jennifer Jean-l.ouis 

.Raui···Ruiz 

Angel Myers 

Jennifer Castner 

Kathie $ti11e 

Linda Good 

RigoRuiz 

dave bang associates, inc. 
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OUR PRODUCTS 

OUR MAJOR PRODUCT LINES 

··.Piayworld 
Specializing in challenging 
and fun playground equip­
ment for children of all ages. 

PW Athletic 
The number one source for 
top-quality athletic and 
recreation equipment. 

Sof'Fall 
Providing Engineered Wood 
Fiber that is economical and 
safe for protective 
playground surfacing. 

t.:.Bflfi-669-RSBS 

PlayDesigns 
A line of creative play activities 
specially designed for toddlers 
and preschoolers. 

Urbanscape 
A leading manufacturer of 
exceptional site furnishings. 

Custom· ~anopi~s 
Designs and manufacturer of 
permanent fabric shade · 
shelters. 

Wabash 
A unique line of Plastisol­
coated outdoor furniture and 
site amenities for all occasions. 

Americana 
·A high quality ·unet"Jfpte­
engineered and custpm 
designed shade shelters. 
' . ' : _,. \ -.-

··P~oDek 
Featuringstate ofthe art 

·. Poured-lh-Piace Rubber 
·Surfacing fo,r" all playground 
types: · 

dave bang associates, inc. 
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PROJECT TEAM: 

Rubber Surfacing Manufacturer 
Rubber Surfacing Installer 

ProDek, Inc. 
4530 Brazil Street 
Los Angeles, CA 90039 
www.prodek.net 

ProDek is the manufacturer and also the 
installer of the poured-in-place rubber 
surfacing 

see attached company info I qualifications 

ProDek will provide the City of San Diego 
a 5 year warranty and will use Aliphatic 
Binder. 
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About ProDek 

ProDek/ProBound/Pro Tile/Pro Turf Characteristics 

Complies With American Disabilities Act 
ProDek complies with the ADA for wheelchair accessibility (ASTM 1951 ). 
All children should have access to playground activities. 

In-House Installers 
A factory installed surface provides the owner with the assurance that their 
playground is installed correctly the first time with peace of mind their 
children will be safe relative to fall protection. Our customers can also be 
assured knowing that one company will see their project through 
completion and then back the project throughout the warranty period. 

Maintenance 
The ProDek system is a low maintenance surface that carries a multi-year 
warranty. ProDek can be easily cleaned with a soft bristled brush and 
garden hose, or naturally by rainfall. ProDek recommends a bi-annual 
"deep clean" using a power washer and vacuum extraction process. 
ProDek will provide this service if requested. 

Porous 
ProDek being a porous product provides a system that eliminates standing 
water after the rains as well as helps dramatically in the cleaning process. 

Safety 
ProDek is designed to meet the latest CPSC guidelines and ASTM F1292 
standard test requirements, which offers maximum performance and 
maximum liability coverage. 

Seamless 
ProDek as a system is mixed and troweled on site, this provides a unique 
seamless system that prevents in surface trip hazard$. 

Slip Resistant 
The ProDek's coefficient of friction characteristics enhance reduction and 
probability of slip and fall accidents. 

Recycled 
The majority of the rubber used in the ProDek sy$tem is derived from post 
consumer tire product. Our system is made from 70% recycled tires and 
30% virgin colored rubber. 

Vandalism 
ProDek surfacing system has proven over time to be the most effective 
playground choice for resisting vandalism. 

Colors 
ProDek is available in 4 standard colors and 16 optional colors. Color Chart 

About Prodek Inc. 

We offer a proven long-term successful experience for you 
and/or your clients that our competitors cannot provide. 

ProDek offers turn-key installation from excavation of your existing 
surfacing, installation of a stone/concrete base surrounded by a 
concrete curb or a keyway lock down system, allowing for a 
completed rubber safety surface or a beautiful synthetic lawn. We 
have over twenty years of combined experience in the 
playground/landscaping surfacing industry and use only the best 
products with highly skilled In-house installation craftsmen. This puts 
you in a position of confidence for using ProDek for your surfacing 
needs. 

Our added values include: 

Installation by our own in-house craftsmen (4 full crews). 

Installation of over 1,500,000 square feet of ProDek surfacing 
projects through-out the Major Cities, Counties and Unified School 
Districts in California. 

Thousands of hours of research and development, proprietary 
formulation that have proven long- term durability proven by the 
repeated selection of ProDek by our public and private accounts. 

Proven financial strength and product liability that covers our 
product and in-house installation process eliminating any confusion 
relative to warranty or service concerns. • We typically install 30 to 
35 ProDek projects per month statewide. 

To date, we have saved over 2.9 million pounds of scrap rubber 
from our nation's dumpsites. 

ProDek is so durable that we have received only 3% call-backs for 
service work out of the total square footage installed; a very rare 
percentage in this specialty construction industry. 

We have installed over 40 high-profile/high-traffic projects at 
theme/water parks, hospitals, and corporations, resorts and other 
theme type playgrounds. 

Our 10,000 square-foot warehouse and offices allow us to stock 
material for all of our surfacing projects, from rubber interlocking 
tiles, rubber mulch, rubber granules to synthetic turf, thus promoting 
timely installations. 



ProDek 

POURED-IN-PLACE RUBBER 
SURFACING FOR PLAYGROUNDS 

1. Description of System 

ProDek Safety Surfacing shall be poured-in-place and trowelled to provide for a 
resilient, seamless rubber surface installed over the specified base. The 
surfacing material shall consist of polyurethane resin-based post-consumer 
recycled rubber shred material derived from recycled tires capped with a wear 
surface composed of high quality EPDM rubber. Binder shall consist of 
nonflammable, non-shrinking, one-part moisture cured polyurethane adhesive 
as recommended by the manufacturer and capable of bonding to concrete or 
asphalt. 
Safety - ProDek Safety Surfacing shall be stable and slip-resistant to comply 
with all requirements set forth in the Americans with Disabilities Act (ADA). 
Surfacing within playground equipment use zones shall meet or exceed the 
performance requirements of CPSC, ASTM F 1292 and CSA Z614-98 that a 
surface yield both a peak deceleration of no more than 200 g's and a Head 
Injury Criteria (HIC) value of no more than 1,000 for a head-first fall from the 
highest accessible portion of play equipment being installed as shown on 
drawings. 

Manufactured Safety Surface - For surfaces manufactured for the purpose of 
playground safety surface, a certificate of compliance shall document the impact 
attenuation performance. 

2. Materials 

Polyurethane Primer and Binder - Binder is a single component polyurethane 
pre-polymer formulated using a polymeric foam of Dephenylmethane, 4, 4' 
Diisocyanate (MDI), Amber Viscosity - 4500cps, NCO content - 9.0, Density -
20dc-68, PCF Flash Point - >390dF, Elongation - 550%, Tensile - 3900 lbs/sq. 
in. No toluene diphenel isocynate (TDI) shall be used. No filler materials shall 
be used in urethane such as plasticizers and the catalyzing agent shall contain 
no heavy metals. Weight of polyurethane shall be no less than 8.5 lbs/gal (1.02 
Kg/1) and no more than 9.5 lbs/gal (1.14 Kg/1). 
Poured Cap/EPDM Wear Layer: Wear surface shall consist of ethylene propylene 
diene monomer (EPDM) particles adhered with polyurethane binder formulated 
to produce an even, uniform surface. EPDM particles shall meet requirements 
of ASTM D 412 and CSA Z614-98 for tensile strength and elongation. ASTM D 
2240 (Shore A) hardness of 55-65, not less than 26 percent rubber 
hydrocarbons. EPDM shall be peroxide cured with an EPDM content of 26 
percent and shall include a processing aid to prevent hardness with 26% poly 

©2009 ProDekinc. 



content to maintain dynamic testing characteristics and UV stability. Size of 
rubber particles shall be not less than 2.00mm, or greater than 3.0mm across. 
Binder shall be not less than 20 percent of total weight of rubber used in the 
wear surface, and shall provide 100 percent coating of the particles. Thickness 
of wear surface shall be a minimum 3/8-inch. The wear surface shall be Porous. 

Impact Course/SBR Cushion Layer - Safety surface shall be a poured-in-place 
system and shall be indicated on the drawings. Impact Attenuating Cushion 
Layer: Substrate shall consist of shredded styrene butadiene rubber (SBR) 
adhered with a 100 percent solids polyurethane binder to form a resilient 
porous materials. Strands of SBR may vary from 0.5mm - 2.0mm in thickness 
by 3.0mm - 20mm in length. Binder shall be not less than 14 percent, nor 
more than 16 percent, of the total weight of rubber, and shall provide 100 
percent coating of the particles. The substrate shall be compatible with the 
wearing surface and shall· meet requirements herein for impact attenuation. 

3. Standard Testing Results 

Impact Attenuation - ASTM F1292-99 and ASTM F1292-96: Impact attenuation 
test results will be provided to the owner or owner's representative. 

Accessibility of Surface Systems - ASTM F1951-99: All playground surfacing 
products must pass testing to ensure wheelchair access under and around 
playground equipment as required by the American Disabilities Act. 

Coefficient of Friction - ASTM 02047-82: All products must meet a mm1mum 
standard on coefficient of friction of .9-wet, 1.0-dry. No exceptions will be made 
to this requirement in an effort to ensure ample slip-resistant conditions. 

Permeability: Product shall meet or exceed a coefficient of permeability of five 
(5) feet per minute. NOTE: From a geotechnical standpoint, the permeability 
of a material is a measure of the velocity at which water will flow through the 
void spaces or pores under a given hydraulic gradient. 

Flammability of Finished Floor Cover - ASTM 02859: Product shall pass 
flammability. 

UPITT Test for Combustion Product Toxicity: Product shall pass the Pittsburgh 
Protocol Test for toxicity. The passing result is that the product is considered no 
more toxic than wood. 

Tensile Strength - ASTM 0412-87 and Tear Resistance - ASTM 0624-86: This 
test indicates a product's ability to stretch, and how far it will stretch before it 
breaks. Test results must be a minimum of tensile strength = 60 PSI, and % 
elongation @ break= 40 (140% of original size). 

©2009 ProDekinc. 



To assure compliance with (a), (b), (c), (d), (e), (f) and (g) above, installation 
shall provided by the manufacturer, ProDek Safety Surfacing. 

4. Base Requirements and Preparation 

The base shall have the specific minimum slope (2%) and shall vary no more 
than 1/8" when measured in any direction with a 10' straight edge. Asphalt 
base shall be allowed to cure a minimum of fourteen (14) days and new 
concrete shall be allowed to cure a minimum of seven (7) days prior to 
commencement of surfacing. A compacted stone base will not require cure time 
but will be subject to slope and tolerance specification. NOTE: If stone is used 
as a base, proper treatment with herbicides by others must be applied prior to 
arrival of surface installation crew. Minimum of 1 Y2" of surface (total depth) is 
required over a stone base. Also, no rolled products or prefabricated tiles will be 
acceptable. It is the primary intent of this specification to provide a seamless, 
porous safety surface. Safety surface shall be installed after the playground 
equipment is installed and after the subsurface is ready to receive the safety 
surface. The temperature should be 40 degrees and rising during installation of 
surface. Cleaning - The entire subsurface shall be clean, dry and free from any 
foreign and loose material. 

5. Installation 

Safety Surface System: Components of the safety surface system shall be 
mixed on site in a rotating tumbler to ensure components are thoroughly mixed 
and are in accordance with manufacturer's recommendations. Installation of 
surfacing shall be seamless and completely bonded to the subsurface. Material 
shall cover all foundations and fill around all elements penetrating the surface. 
Substrate: Whenever practical, substrate layer of surfacing material shall be 
installed in one continuous pour on the same day. When a second pour is 
required, fully coat the edge of the previous work with polyurethane binder to 
ensure 100 percent bond with new work. Apply adhesive in small quantities so 
that new substrate can be placed before the adhesive dries. Wear Surface: 
Wearing surface must be of high quality peroxide cured EPDM rubber provided 
by either RTH or BRG. Wearing surface shall be bonded to substrate. Apply 
adhesive to substrate in small quantities so that wearing surface can be applied 
before adhesive dries. Surface shall be hand-toweled to a smooth, even finish. 
Perimeter: Concrete/asphalt perimeter shall have a saw cut to size indicated on 
plans, or formed during pour, with surfacing rolled down inside void. Primer 
adhesive must be applied to all sides of the void. When connecting to a concrete 
curb or border the hardened edge shall be primed with adhesive and the final 2" 
shall be tapered to allow the wear surface material to be a minimum of 1" thick 
where it joins the concrete edge Thickness: Construction methods, such as use 
of measured screeds 1 1/16" (i.Omm) thicker than the required surfacing 
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depth, shall be employed to ensure that full depth of specified surfacing 
material is installed. Surfacing system thickness throughout the playground 
equipment use zone shall be as required to meet the impact attenuation 
requirements specified herein. Clean Up: Manufacturer's installers shall not 
leave adhesive on adjacent surface or play equipment. Spills of excess adhesive 
shall be promptly cleaned. Security or Surface Protection: The synthetic safety 
surface shall be allowed to fully cure in accordance with manufacturers 
Instructions. The owner from all traffic shall protect the surface during the 
curing period of 48 to 72 hours or as instructed by the manufacturer. 

6. Colors 

Standard color Blends consists of 50% EPDM Color (green, blue, terra cotta, 
tan) and 50% EPDM Black. All colors to be selected by architect or owner during 
the submittal process. Color samples provided upon request. 

7. Submittals 

a. One original hard copy of the submittal package will be supplied. Upon 
request only hard copies shall be supplied. 

b. Manufacturer's descriptive data and installation instructions. 
c. Manufacturer's details showing depths of wear surface and sub-base 

materials, anchoring systems and edge details. 
d. A list of all materials and components to be installed, including 

manufacturers name, storage requirements, and precautions, and shall state 
chemical composition and test results to which material has been subjected in 
compliance with these specifications. 

e. Upon request a listing of a least five installations where products similar to 
those proposed for use have been installed and have been in successful service 
for a minimum period of two years. This list shall include owner or purchaser, 
address of installation, date of installation, contact person, and phone number. 

f. Statement signed by an official authorized to certify on behalf of the 
manufacturer of the synthetic safety surfacing attesting that the surfacing 
meets the requirements of ASTM F 1292 for a head-first fall from the highest 
accessible portion of specified playground equipment. 

g. Statement signed by the manufacturer of the synthetic safety surfacing 
attesting that all materials under this section shall be installed by the 
manufacturer or its certified installers and that playground surfacing installation 
shall not be performed by anyone other than the manufacturer or its certified 
installers. 

h. A certificate of insurance shall be provided by manufacturer or its certified 
installers of synthetic safety surfacing for use as playground safety surfacing, 
covering both general and product liability, or not less than $1,000,000. The 
issuing underwriter shall be AA-rated. 

I. Upon request, a sample of safety surface proposed for this project. 

©2009 ProDeklnc. 



8. Contractors Qualifications 

a. Contractor must hold specific valid California State Contractors 
license (D/12). 

b. Contractor must have at least 50 installations of exact or similar 
safety surfacing applications. 

c. Contractor must have installed a minimum of 500,000 square feet 
of exact or similar safety surfacing applications. 

d. Contractor must have been in business in the same safety surfacing 
industry for at least 2 years. 

©2009 ProDeklnc. 



j. Warranty: Surfacing shall maintain required impact attenuation 
characteristics and be guaranteed against defects in workmanship and materials 
for a period of three (3) years or as specified and agreed upon per alternate 
contact. When using our 100% virgin wear course we can offer five (3) years of 
coverage. 

k. Schedule of Values: 70% labor and 30% material. 

©2009 ProDekinc. 



PROJECT TEAM: 

Playground Safety Inspector 

Safeplay by Design, Inc. 
Attn: David Spease 
9666 Sheldon Road 
Elk Grove, CA 95624 
www.spease.com 

see attached company info I qualifications 
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David Spease, Landscape Architect 
9666 Sheldon Road California Registered Landscape Architect# 1284 
Elk Grove, CA 95624-9437 
Phone (916) 647-0912 
Emai: davld@spease.com 
Web: www.spease.com 

NPSI Certified Playground Safety Inspector #15055-1012 
California Licensed Contractor #783247 A, B, C-27 

RESUME 
David Spease 

Employment 

1975- current 

1970- 2002 

1988- 2000 
2000-current 

1968-1970 

1966-1968 

1960-1969 

Safeplay by design, Inc. DBA David Spease, Landscape Architect 
Landscape Architecture 

Parks, Park Facilities 
Expert Witness 
Playground Safety Inspection 
Project Management 
Construction Inspection 
Certified Playground Safety Inspection 
Playground and Landscape plan review 

City of Sacramento 
Department of Parks and Recreation 

Associate Landscape Architect (see attachment for work experience) 

S & J Construction 
Spease Construction (License is current but not active) 

General Engineering Contractor - A 
General Building Contractor - B 
Landscape Contractor C-27 

California Department of Transportation 
Sacramento, California 

Assistant Landscape Architect 
Roadside Rest design and freeway landscape design 

San Bernardino County Regional Parks Department 
San Bernardino, California 

Park Planning Aide 
Park design and construction supervision 

Nursery experience (misc. locations) 
Wholesale commercial nursery management (Citrus nursery for farm sales) 
Wholesale ornamental nursery management 
Retail nursery management 

(Specific information available on request) 



David Spease, Landscape Architect 
Resume 
Education 

1968 California State Polytechnic College; Pomona, California 
Bachelor of Science Degree in Landscape Architecture, 
Park Administration - second major 

1964 Bakersfield College; Bakersfield, California 
Associate of Arts Degree - Ornamental Horticulture 
Chemistry - second major 

1995 American Management Center 
The Basics of Facilities Compliance under the ADA (Seminar) 

Professional Associations 

1970 - current American Society of Landscape Architects 
Central Valley Chapter Secretary, 1 year 
Central Valley Chapter Treasurer, 1 year 
Central Valley Chapter Vice President, 1 year 
Central Valley Chapter President, 1 year 
Delegate to California Council of Landscape Architects; 8 years 
Children's Outdoor Environments 

2000 - current California Parks and Recreation Society 
Playground Safety Task Force -

Legislative Committee -
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Modifications to the California Playground Safety Regulations 
Committee Chairman, DSA Liaison Committee -

Department of State Architect (DSA), Universal Access Committee 
Graphics coordinator for 1997 and 2003 Conferences 

2003- current American Society of Testing and Materials 
ASTM F 1487 Subcommittee F15.29 on Playground Equipment for Public Use 
ASTM F 1918 Subcommittee F15.09 on Home Playground Equipment 
ASTM F 2273 Subcommittee F15.44 on Play Equipment for Children 

6 Months through 23 Months 
ASTM F 1292 Subcommittee F 08.63 on Playground surfacing 

2008- Current International Play Equipment Manufacturers Association 
Associate Member 

2004- current National Recreation and Parks Association 
National Playground Safety Institute 

Executive Committee Member 
Curriculum Committee 
Marketing Committee 
Long Range I Strategic Planning I Budget Committee 

CPSI Instructor 

2008-Current National Association for the Education of Young Children 
Member 

1970- 1980 California Council of Landscape Architects 
Exhibit Hall Chairman for annual conference, 7 years 
Lobbyist Coordinator, 1 year 



David Spease, Landscape Architect 
Resume 

Liaison with California Contractors Association, 10 years 
Liaison with California Board of Landscape Architects, 10 years 

Oral Exam Commissioner, 5 years 
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1968-1980 California Landscape Contractors Association, Associate Member 
Liaison with American Society of Landscape Architects, 10 years 

Legislative Committee, 4 years 

Licenses and Certifications 

1971- current California State Registered Landscape Architect-# 1284 

1997- current National Recreation and Parks Association 
National Playground Safety Institute 

Certified Playground Safety Inspector-# 15055-1012 

2006 - current National Program for Playground Safety 
Certified Early Childhood Outdoor Play Inspector 

California State Contractors License 
1988 - 2000 S & J Construction (Retired Partnership # 539415) 
2000 - current Spease Construction (Active # 783247) 

A General Engineering Construction 
B General Building Construction 
C-27 Landscape Construction 

Work experience with the City of Sacramento (Retired) 

Master Planning of City wide Park and Recreation Facilities 
Site specific Master Planning 
Budget preparation 
Park inventory 
Preparation of construction documents 
Project Management 
Construction Inspection 
Park Facilities Safety Policy 

Development of policy 
Park Facilities Safety Program 

Development and management of the program 
Playground Safety Inspection 
Sport field and recreation facilities safety inspections 

Development of standard sports field site requirements 
City Wide ADA Coordination Committee 

Recreation and Parks Department ADA Coordinator 
ADA inspection of Recreation and Parks Facilities 
ADA compliance modifications and management 

Off Street Bicycle Coordinator 
Plan Review Coordinator 
Subdivision Review 
Quimby Ordinance (Park Development Fees) 

Ordinance revision 
Fee calculation and negotiations 

Water Conservation Ordinance 



David Spease, Landscape Architect 
Resume 

Ordinance draft 
Plan review for building permit approval 

Parking Lot Shade Ordinance 
Ordinance draft and revision 
Plan review for building permit approval 

Fence Ordinance 
Ordinance draft and revision 

Volunteer Project Coordination 

Expert Witness 

1970 - 2002 City of Sacramento 
Sports field injuries 
Play area injuries 
General park injuries (sidewalks etc.) 

1990- Current Miscellaneous Cases 

Borton, Petrino & Conron, Attorneys, Sacramento, CA 
Playground Injury - Park District 

Donald Schlapprizzi P.C .. St. Louis, MO 
Sea Otter Exhibit - St. Louis Zoo 

John Verrios Airola, Attorney at Law, Sacramento 
Playground Injury - Park District 

Law offices of Charles Pernice, Irvine, CA 
Softball field Injury - City Parks Department 

Diepenbrock Law Firm, Sacramento, CA 
Playground impact on neighborhood - Church School 

Nolen Saul Brelsford, Sacramento, CA 
Playground Injury - Church School 

Elie & Associates, Sacramento, CA 
Parking Lot Shade Ordinance 

Nordman Cormany Hair & Compton, Oxnard, CA 
Playground surfacing warranty - School District 

Speaking/ Lecture 
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2000 - Current California & Pacific Southwest Park and Recreation Training Conference 
Administration of Park Design 
California Playground Safety Regulations 
Playground Auditor Training 

2001- Current California Association for the Education of Young Children Conference 
California Playground Safety Regulations 

1980-2000 Sacramento City College 
Guest Lecturer 



! ) 

David Spease, Landscape Architect 
Resume 

Park Design Administration 

1980-2000 University of Davis 
Guest Lecturer 

Park Design Administration 

1987- 1988 University of California Extension Services Courses 
"Environmental Impact Preparation under CEQA" 
(California Environmental Quality Act) 
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Environmental Impact document preparation for Parks and Recreational Facilities 
"Applying CEQA and NEPA Environmental Analysis Series" 

Services 

(California Environmental Quality Act, and National Environmental Protection Act) 
Environmental Impact document preparation for Parks and Recreational Facilities 

Certified Playground Safety Inspections 
(Required by California Playground Safety Regulations) 
Clients: 

• Governmental Agencies. 
Department of Fish and Game 
National Park Services 
Cities 
Counties 
Park Districts 
School Districts 

• Churches, Synagogues, and Temples 
• Apartment Complexes 
• Homeowners Associations 
• Private Child Care Facilities 
• Private Schools 

Routine Playground Safety Inspection Programs 

Playground Safety Training classes and Seminars 
School Administrators 
Teachers and Child Care Staff 
Maintenance Staff 

Safety Consultation for Interpretive Exhibits 
Junior Museums 
Educational Exhibits 

Full Recreational Site Safety Inspections 

ADA Compliance Evaluation 
Play Areas and Recreational Facilities (ADA/ABA Chapter 2, Section 240 and Chapter 10, Section 1008) 

Impact Testing of Playground Surfacing 

Impact Testing of Sports Field Surfacing 

Surfacing Accessibility Testing - ADA 

Parks and Playground Improvement Projects 
Masterplan 
Construction Documents 
Construction Management 
Construction Inspection 
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This certifies that 

jurupa Valley Aquatic Center 
Pirate Ship 
complies with the 

California Playground Safety Regulations 

Signature 
David Spease, Lan&"cape Architect 

_ ... ----· ... '-----··-·-·--;::1 

Certified Playground Safety Inspector# 15055,1012 
Certified by National PJa,grotrnd Safety Irutitute of 
National Recreation and Park Association 
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Safeplay by design, inc. 
9666 Sheldon Road 
Elk Grove, CA 95624-9437 
Phone (916} 647-0912 
david@spease.com 
www.spease.com 

California Registered Landscape Architect #1284 
NPSI Certified Playground Safety Inspector #15055-10-12 

Playground Safety Inspection 

General Information 

Owner: Riverside County 

Facility: Jurupa Valley Aquatic Center 

Address 4310 Camino Real 

Rubidoux, CA 92509 

Manufacturer: Lakeland Company Inc. 

Type of materials: _C_'o_n_cr_e_te ___________ _ 

Date of Inspection: 3/22/20 11 --------------------
[gJ This playground complies with the California Playgrmmd Safety Regulations 

0 This playground does not comply with the California Playground Safety Regulations 

Intended User: 0 2 years to 5 year l'&J 5 years to 12 years 0 2 years to 12 years 

Equipment Not Covered By This Inspection 
Home playground equipment, toys, amusement rides, sports equipment, fitness equipment intended for users over the age of 12, 
public use play equipment for children 6 through 23 months, and soft contained play equipment are not included in this inspection. 

Products or materials (site furnishings) that are installed outside the equipment use zone, such as benches, tables, and borders, 
used to contain protective surfacing, are not considered playground equipment and are not included in this inspection. 



Yes No 

~ 0 

Priority: 

Comments: 

Project: Jurupa Valley Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
Accessibility to Play Area Worksheet 

(Complete one worksheet for each Playground) 

This worksheet only applies to the access ramp Into the play area, 
All elements of the access route shall comply with 

ADA/ABA Accessibility Guidelines for Buildings and Facilities. 

N/ A General (ASTM F 1487-07ae 1 Section 1 0)( ADA/ ABA Chapter 4) 
O The Playground has an access point 

Accessible Curb Ramp (ADA/ABA Chapter 4 Section 406) 
Maximum slope is I: 12 (8.3%) A slope greater than I :20 (5%) is considered a ramp. 
The minimum clear width of the curb ramp is 36" exclusive of curbs or side flairs. 
Ramp has minimum two inch high curbs 
Maximum slope of side flairs is 1:10 (100/o) 
Maximum cross slope is 1 :48 
Maximum length without handrails is less than 72" 
Vertical Changes oflevel under 1/4 inch high maximum are allowed 
Changes in level between l/4 inch and l/2 inch are beveled with a slope of less than I :2 

0 Priority 1 0 Priority 2 0 Priority 3 ~Compliant 

Actual __ _ 
Actual __ _ 
Actual ___ , 
Actual __ _ 
Actual---
Actual __ _ 

The PIP is level with oth,=e:;...r s;;...u;;;.rfi;;...:a;.;.cin-"'g'-. -----------------~------------------

5afeplay by design, Inc. ,....;_...., 
Bt Growe. C4 9S62+94l7 
Pr'Ole (9l6) &17-0912 -.................. talbnla~l.arod:sape Arditect 112&4 

t.<Sio.tlflod- Sa"'v I- I!SOS .. 1012 



0 0 
Priority: 

Comments: 

Project: Jumpa VaHey Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
Ground Level Access Route in Play Area Worksheet 

(Complete one worksheet for each Playground) 

General (ASTM F 1487-07ael Section I 0) (ADA/ABA Chapter 10 Section 1008) 
The Playground has an access point (See Accessibility to Play Area Worksheet) 
Entire use zone of playground is surfaced with an accessible material (not Required) 
If entire use zone is not accessible, at least one route shall be provided from perimeter to all 
accessible play structures or components. 
When the access and egress points are not the same, an accessible route is provided to each. 
Accessible play opportunities with different access and egress points must allow the user the 
opportunity to return unassisted to the original transfer point. 

Ground Level Access Route in Play Area 
Maximum Running slope is 1; 16 
Maximum cross slope is 1 :48 
Vertical change oflevel under 1/4 inch high maximum is permitted 
Changes in level between 1/4 inch and 1/2 inch are beveled with a slope of less than 1 :2 

Width of Accessible Rout (Play Areas that are more than 1000 Square Feet) 
The minimum clear width of the accessibility route within the play area is 60" 
Restricted Minimum width is 24 inches for a distance of 60 inches 
Multiple Restricted Minimum width sections are separated by segments that are 60 inches wide 
and 60 inches long 

Width of Accessible Rout (Play Areas that are less than I 000 Square Feet) 
The minimum clear width of the accessibility route within the play area is 44" 
Accessible Routs exceeding 30 feet have at least one turning space that is 60" radius or T shaped 
Restricted Minimum width is 24 inches for a distance of 60 inches 
Multiple Restricted Minimum width sections are separated by segments that are 60 inches wide 
and 60 inches long 

Vertical Clear·ance 
O The vertical clearance of the ground level access route is a minimum of 80" 

Handrails 
1:8] Handrails are not required for ground level routs in the play area 

0 Priority I 0 Priority2 0 Priority 3 

Safeplay by design, Inc. ............ _ 
8!<. GnNe, CA. 9562+9<1,37 
PhOne {916)647-M12 ------

t:BJ Compliant 

Cabk:nilaRe~jsterei~Llnd:sc::ilpeAithitect:#1284 
NPSl Ceit:rfitd Ptayoround Safety 1~ IJlSOSS.lOll 

Actual---
Actual __ _ 
Actual __ _ 
Actual __ _ 

Actual __ _ 

Actual __ _ 



Project: Jurupa Valley Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
Transfer Systems on Play Equipment Worksheet 

(Complete one worksheet for each Playground) 

Yes No N/A General (ASTM F 1487-07ae1 Section lO)(ADA/ABA Chapter 10 Section 1008) 
~ D D Elevated Routes are exempt from the vertical clearance requirements 
I2?J 0 0 50% of elevated components must be on an accessible route reached by a ramp or transfer 

Priority: 
Comments: 

Play Areas with 20 Elevated Play Components (see Accessibility of Equipment Worksheet) 
25% of elevated components or more are accessible by ramp 
25% of elevated components are accessible by transfer 
Play Equipment with less than 50% of play components accessible by ramp have additional ground 
level play components 

Accessible Routs on the Structures (ADA/ABA Section 1008.2.4.2) 
The minimum clear width of the access route on the equipment is 36" 
Restricted Minimum width is 32 inches for a distance of 24 inches 
Multiple Restricted Minimum width sections are separated by segments that are 48 inches wide 
and 36 inches long 

Transfer Station (ADA/ABA Section 1008.3) 
Between 11" and 18" above the accessible route or wheelchair accessible platform 
24" clear width 
14" deep 
Transfer Station has Transfer Supports 
Transfer station has transfer space 48 inches long and 30 inches wide 
The 48 inch side is centered on and parallel to the 24 inch side 
60" turning radius or minimum 36" wide T- shaped tuming space 
The maximum cross slope of the transfer space is I :48 
The transfer station has an access step between the transfer station and the surfacing that complies 
with the requirements of accessible steps within the play structure. (Not Required) 

Accessible Platforms or steps within a play structure (ADA/ABA Section 1008.3) 
Vertical rise is less than 8" 
24" clear width 
14" deep 

0 Priority 1 0 Priority2 0 Pliority 3 

Safeplay by design, Inc. 
9(,66 Sheldon ~ 
a Gro-.oe, CA 956249431' 
Fkne(916)647-{1912 
~.mm 
w.wt.Jpea:Se.t;OO'I 

lgj Compliant 

[ NOV<IIlba 2010 J 

Actual __ _ 
Actual __ _ 
Actual __ _ 

Actual _ _,_1,;..5_ 
Actual __ _ 
Actual __ _ 



Yes No N/A 

~ 8 ~ 
0 0 ~ 

Project: Jurupa Valley Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
Materials and Manufacture Worksheet 

(Complete one worksheet for each Playground) 

General (ASTM F 1487-07ael Section 4.1) (CPSC #325-10 Section 2.5) 
Metals are painted, galvanized or otherwise treated. Equipment older than 1978 should be checked for lead paint. 
Woods is naturally rot and insect resistant or treated from the bottom of the footing to 6" above the surfacing (cromated 
coper arsenate (CCA), creosote, pentachlorophenal, tributal tin oxide and pesticides shall not be used on Playground 
equipment 
Plastics are protected against ultraviolet light. 

Fasteners (ASTM F 1487-07ael Section 4.2) 
All fasteners are corrosion resistant or provided with corrosion resistant coating. 
Lock washers, self locking nuts or other locking means are provided for all nuts and bolts. 
Hardware in moving joints and deck supports are secured against unintentional loosening. 
Moving suspended items are connected with bearings or bearing surfaces to reduce friction and wear. 
(Steel cable affixed to a hanger assembly perfonns as a bearing surface) 
Cable ends are inaccessible or capped. 
Hooks and connecting devices comply with all protrusion and entanglement requirements. 
All bolts are trimmed to a maximum of two threads 

Tires (ASTM F 1 487-07ael Section 4.3) 
Tires do not trap water. 
Tires do not have exposed steel belts. 

Maintenance Condition: IZ!Good, 
0 Priority 2 

0 Needs repair 

Priority: 0 Priority I 

Comments: 

0 Priority 3 IZI Compliant 

5afeplay by design, Inc. 
9E66ShEI<IonRoad 
Bk GrM, ~ 95614-94:1:7 
Phone (916)647·0912 -·""" ---

Qllfom&l R!Qistend t.ardscape Arctlitf.d f12M 
NPSrCertf6ed~SatelytfJS;ptd:ort1SOSH012 
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Yes No N/A 

~ 0 0 
~ 0 0 

fZI D D 

IZJ 0 0 

~ ~ ~ 
~ § § 
IZl D D 

IZl 0 D 

[<] 0 D 

IZJ D D 

8 E3 ~ 

~ ~ I 
~ ~ ~ 

Project: Jurupa Valley Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
General Hazards Worksheet 

(Complete one worksheet for each Playground) 

General Requirements (ASTM F 1487-07ael Section 5) (CPSC #325-10 Section 3) 
Play equipment designed for a specific age group shall have all play activities on that equipment meet the 
requirements for that age group. 
Play structures are anchored to the ground or not be intended to be relocated. 

Designated Play Surfaces (ASTM F /487-07ae I Section 7.5.5 Section 7.5.6 Section 8.3. 6 and Section 8. 6.1.2) 
Guardrails, Barriers, Equipment Support Posts and Swing Structures and do not have designated play surfaces. 

Head and Neck Entrapment (ASTM F 1487-07ael Section 6.1) (CPSC #325-10 Section 3.3.1) 
All completely bounded openings are less than 3.5" or larger than 9" 

(Openings that have the fall-surface as the lower boundaries are exempt.) 
All partially bound openings are in compliance (ASTM F 1487-07 Section 6.1.4) 
Depth of penetration issues comply with CPSC #325-08 Appendix B 2.6.4 
Non rigid climbing components comply with CPSC #325-08 Appendix B 2.6.5 
All angles are greater than 55 degrees. (CPSC #325-08 Section 3.3.2) 

(Angles that slope down or are horizontal are exempt.) 

Sharp Points and Sharp Edges (ASTM F 1487-07ae1 Section 6.2) (CPSC #325-10 Section 3.4) 
There shall be no sharp points or sharp edges on public play equipment 
The ends of all tubing shall be provided with caps or plugs that can not be removed. 
Cut off bolts shall be :free of burrs, sharp points and sharp edges. 

Protrusions/Impalements(ASTM F 1487-07ae1 Section 6.3) (CPSC #325-10 Section3.2) 
No protrusions extend beyond the face of any of the three test gauges shown in Fig. A 1.10 

Entanglements (ASTM F 1487-07ael Section 6.4) (CPSC #325~10 Section 3.2) 
There shall be no entanglement hazards on public play equipment 

Crush, and Shearing Points (ASTM F J487-07ael Section 6.5) (CPSC #325-10 Section3.1) 
There are no accessible crush, or shearing points on playground equipment that could entrap a .62 dia. rod. 

Suspended Hazards (ASTM F 1487-07ael Section 6.6) (CPSC #325-10 Section 3.5) 
No single cables, wires, ropes or similar flexible components are suspended between play units or from the 
ground to a unit within 45 degrees of horizontal unless it is above 84 inches high. 
Single single cables, wires, ropes or similar flexible components are a minimum of 1" at its widest dimension. 
The rope, cable or chain shall be fixed at both ends and not be capable of being looped back on itself, creating 
an inside loop perimeter greater than 5 inches. 
The rope or cable is brightly colored or contrast with its surroundings. 
Chains and cables used for swings are exempt. 
Rope, cables and chain less than 7 inches long are exempt. 
Ropes are not used to suspend swings. 

Tripping Hazards (CPSC # 325 Section 9.7) (CPSC #325-10 Section 3.6) 
All anchoring devices, including horizontal bars and footings are below ground level. 
There are no broken or raised sections of walkways 
There are no damaged (including separated vinyl) surfacing on the decks and ramps. 
The Geotextile fabric under the Loose Fill surfacing is not exposed. 

Maintenance Condition: IZ! Good, 

0 Priority 2 

0 Needs repair 

Priority: 0 Priority 1 0 Priority 3 1&1 Compliant 

Comments: 
The rope cleats on the mast are protrusions and entanglements but they are not accessible because of their height. The door 

knob on the storage room under the deck is an entanglement but is too low to the ground to cause concern. It is my 

professional opinion that these two items are not a safety concern 

Safeplay by design, Inc. 
9666Shddon Pmd 
8k GttM, CA 95624-9437 
Phone (916) 647.()912 
~.com 
\¥1'1W..spea2.COITI 



Project: Jurupa Valley Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
Guardrails and Barriers Worksheet 

(Complete one worksheet per Playground) 
Guardrails and Barriers are not required to surround designated play surfaces on play equipment for 2-12 year old users 

unless specifically required in ASTM F 1487-07ae 1 Section 8 

Yes No N/A 

§ § ~ 

~ ~ I 

~ § § 
B B ~ 

Guardrails (ASTM F 1487-07ael Section 7.5.5) ( CPSC #325-10 Section 5.1.3) 
Guardrails completely surround elevated surfaces except for entrances and exit openings necessary for each event. 
Guardrails contain no designated play surfaces 
The maximum clear opening without a top horizontal guardrail is 15" 

(Stairs, Ramps, and upper body equipment are exempted) 
Accessible ramps less than or equal to 30" have guardrails on both sides 
Top handrail on each side of ramps is between 26" and 28" 
Bottom handrail on each side of ramps is between 12" and 16" 
Accessible ramps with guardrails have a rail within 2 inches of the ramp or a 2" high curb on both sides 

2 to 5 year old users 
Decks over 20" but not over 30" have guardrails 
Minimum height of top guardrail is 29" 
Maximum height oflower guardrail is 23" 

5 to 12 year old users 
Decks over 30" but not over 48' have guardrails 
Minimum height of top guardrail is 38" 
Maximum height of lower guardrail is 28" 

Barriers (ASTM F 1487-07ael Section 7.5.6) ( CPSC #325-10 Section 5.1.3) 
Barriers completely surround elevated surfaces except for entrances and exit openings necessary for each event 
Barriers contain no designated play surfaces 
The maximum clear opening without a top horizontal guardrail is 15" 

(Stairs, Ramps, and upper body equipment are exempted) 
Accessible ramps that require barriers have a handrail on both sides between 26" and 28" 
Accessible ramps with barriers have a 2" high curb on each side if the barrier is beyond the edge of the ramp 

2 to 5 year old users 
Barriers are required on decks over 30". 
Minimum height of barrier is 29" 
The openings preclude passage of the 3.5" torso probe 

5 to 12 year old users 
Barriers on decks over 48". 
Minimum height of barrier is 38" 
The openings preclude passage of the 3.5" torso probe 

Maintenance Condition: IZ!Good, 

0 Priority 2 

0Needs repair 

Priority 0 Priority 1 

Comments: 

0 Priority 3 IZl Compliant 

Safeplay by design, Inc. 
........... """' 
Bk Grave. CA. 95624-9437 
Phl;x'le(916)647-0912 --·­WftH.sptaf.e.CM\ 

~R~l.al'l(1s(apeAttfWttrl 112&4 
NPSI(:e.1Jfied~Sa~Insp.ectort!S055-l012 
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D 

N/A 

D 

Audit 

Project: Jurupa Valley Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
Platforms Worksheet 

(Complete one worksheet per Playground) 

Platforms (ASTM F 1487-07ael Section 7.5) (CPSC #325-JOSection 5.1.1) 
Platform surfaces are horizontal within + 2• 
Platforms, landings, walkways and ramps do not trap water or debris. 
Max. difference in height for 2 to 5 year old users is 12" unless an access component is provided 
Max. difference in height for 5 to 12 year old users is 18" unless an access component is provided 
An access component is provided 
Inflll openings on all decks and platforms comply with head entrapment requirements. 
Inflll openings on decks and platforms over 20" do not exceed 3.5 " for 2 to 5 year old users 

(CPSC #325-10 Section 5.1.2) 
lnflll openings on decks and platforms over 30" do not exceed 3.5 "for 5 to 12 year old users 

(CPSC #325-1 0 Section 5.1.2) 

Use zone (ASTM F J487-07ael Section 9.1) (CPSC #325-10 Section 5.3.2.1.4) 
Min. 72' in all directions from the perimeter of the unit 
Minimum distance between adjacent structures that are under 30" high is 72'. 
Minimum distance between adjacent structures that are over 30" high is 108'. 

Overhead Clearance (ASTM F 1487-07ae1 Section 9.8.4) 
D Minimum clearance of 84' above designated play surfaces or pivot points of swings. 

Maintenance Condition: IZJ Good, 

D Priority 2 

D Needs repair 

Priority: D Priority 1 

Comments: 
D Priority 3 IZJ Compliant 

Safeplay by design, Inc .. 
.... Shddon Road 
ate <inlYf., CA. 9562+9431 
Pt!one(916)fioii7..Q912 
~.tom 
WtNt.spe.aseCMI 

califtms~LaNJsca(lo!AtcNI:ett 11284 
NPSI Cettfied P~ Safety lnspedtt 11!'JJ55-1012 



Yes No 

D D 
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N/A 

~ 

D 
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Project: Jurupa Valley Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
Stairways, Ladders and Ramps Worksheet 

(Complete one worksheet per Playground 2-12 year old users) 
Not intended to meet ADA/ABA specifications 

General (ASTM F 1487-07ae1 Section 7.2) (CPSC #325-10 Section 5.2.1) 
Rung ladders, arch climbers, tire climbers are not used as sole means of access to equipment intended for use by 2 to 5 year 
old users. 
Platforms over 6' high have an intermediate standing surface to allow the user to halt the ascent and use an alternate means of 
decent. (CPSC #325-10 Section 5.2.) 
Stairways and Ladders comply with the dimensions shown on Table 2. (Attached) 
Steps and rw1gs shall be evenly spaced within a tolerance of .25 inches vertically. (ASTM F 1487-07ael Section 7.2.1) 
Risers are closed if the space is between 3.5" and 9" 
When risers are closed, tread design prevents accumulation of sand, water or other materials 
One set of stairs must have a transfer platform. 
The transfer platform has an access step (not required) 
Rungs and handrails have a diameter between .95" and 1,55". The preferred diameter is 1.25" 
Handrails are available at the beginning of first step. 
Handrails are not required for rung ladders (ASTM F 1487-07ael Section 7.2.6) 
Stairways and Ladders that have more than one tread have continuous handrails on both sides. 
Stnirways and ladders that only have one tread have hand support on both sides. 
The vertical distance from front edge of step to the top surface of the handrail is between 22 and 38" 
Accesses such as rw1g ladders, flexible climbers, arch climbers and tire climbers have alternate hand gripping support 
The depth of tread on the outer edge on spiral stairs is 7 inches or greater (ASTM F 1487-07ael Section 7.3.1) 
If the design of the spiral stairs does not permit handrails on both sides, a continuous handrail is provided on the outside 
perimeter. 
Stairs and stepladders have a continuation of handrails from the access to the platfomt (ASTM F 1487-07ael Section 7.4) 

Maintenance Condition: [gJ Good 

0 Priority2 
D Needs repair 0 Vertical handrails 

0 Loop handgrips Priority: 0 Priority I 

Comments:: 

D Priority 3 ~ Compliant 

Recommended dimensions for access ladders, stairs, and ramps 
AGE OF INTENDED USER 

Type of Access 2-5 Year Old Users 5-12 Year C5id Users 
Ramps (not intended to meet ADA/ABA specifications) 

Slope (vertical:horizontal) ::1:8 ::1:8 
· Width (single) _::12" > 16" 

Width (double) ;::30" >36" 
Sta1rways 

Slope < 50deg <50deg 
Tread width (single) .:: 12" >16 

Tread width (double) _::30" ;::36 
Tread depth (open riser >7" >8" 

Tread depth (closed riser) >7" >8" 
Vertical rise >9" _:::12" 

Step Ladder 
Slope 50-75 deg 50~75deg 

Tread width (single) 12-21" ;::16" 
Tread width (double) Not appropriate _::36" 

Tread depth (open riser) >7" _::3" 
Tread depth (closed riser) ?:.7" ::_6" 

Vertical rise <9" <12" 
Rung ladders 

Slope 75-90 deg 75-90 deg 
Rung Width ;::12" _::16" 

Vertical rise :;:12" <12" 
Rung dianiter 0.95-1.55" 0.95-1.55" 

* entrapment recornrendatlon apply to all openings in access COflllonents 

Safeplay by design, Inc. ---6k GnM, CA. 95624-9437 
Alone (916) 647-0911 
~.tom ---

OithmiiiR.egisteredl..atldscap!~ill1.&1 
kPSt~~Saffty(osped:l:w'I1505S..1012 
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Project: Jurupa Valley Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
Roofs Worksheet 

(Complete one worksheet per Structure) 
Roofs do not have Fall Height Requirements 

General (ASTM F /487-07ae/ Section 8.14) 
Roofs are 84 inches above the underlaying designated Play Surface 
Roofs that are 84 inches above the underlaying designated Play Surface may be any angle 
Roofs that are an integral part of a play structure and less than 84 inches above the underlaying designated Play Surface have no 
designated play surfaces 
Roof support members are designed to discourage climbing and have no designated play surfaces 
Roof support members do not have designated Play Surfaces 

Maintenance Condition: ~ Good, 0 Needs Repair 

Priority: 0 Priority I 0 Priority 2 0 Priority 3 IZI Compliant 

Comments: 
The sails provide some shade and are being inspected as sui! shade structures. 

Safeplay by design, Inc. .... ,......, .... 
Elk Grt'Ne, CA 95614-9417 
Phone (916) 647-G912 --.com --""' 

talifomlaR~ed~An:hitedi12M 
NrSl Certified F1ayorouod safety lospl!(IX)r 11SOSS.i012 



Project: Jurupa Valley Aquatic Center 

Yes No 

IZI D 
lZl D 

N/A 

D 
D 

PLAYGROUND SAFETY INSPECTION 
Signs and Labels Worksheet 

(Complete one worksheet for each Playground) 

General (ASTM F 1487-07ae1 Sections 14 and 15) (CPSC #325-10 Section 2.2.6) 
Age appropriate signs or labels are installed. 
The correct user group is identified. 
Adult Supervision recommended signs or labels are attached 
All play structures have the correct manufucturer's identification. 
Custom equipment also carries the identification of the designer. 
All play structures and composite play structures have a warning label. 
The signal word WARNING is on the warning label. 
The Safety Alert Symbol precedes the signal word on the warning label. 
The warning label has the following message. 

WARNING: Installation over a hard surface such as concrete, asphalt, 
or packed earth may result in serious injury or death from falls. 

The product warning labels meet legibility requirements. 
(l'he site management must replace labels if they are missing or not legible) 

Drawstring warning labels are attached near slides and other equipment where potential 
entanglement may occur. (CPSC #325-l 0 Section 3.2.1) 

Manufacturer: Lakeland Company Inc. 

Custom Design by: 

Community Built: 

Maintenance Condition: 

Priority: 0 Priority 1 

Comments: 

lZJGood, 

D Priority 2 

0Needs repair 

0 Priority 3 1:&1 Compliant 

Safe play by design, Inc. 
9666~~ 
Bk GnM. cA 9!>6244137 
Phonl! {'!116)647.Q9J2 -·""" --""' 

Cahfo1~ R~ land$t.ape Ard'lll::ed 11284 
Pf:'SI certmed Piav9AlundSaf!tyJ~ 11505S..10l2 

0 Labels 

D Labels 

lZJ Signs 

lZJ Signs 



Project: Jurupa Valley Aquatic Center 

PLAYGROUND SAFETY INSPECTION 
Surfacing Material Worksheet 
(Complete one form per Playground) 

Fall Heights (CPSC #325-10 Section 2.4 and 4.3) 
Climbers and Horizontal ladders - the maximum height of the structure is: 
Platforms- the maximum height is: 
Merry-Go-Round - the maximum height of any part on the perimeter is 
Seesaws - the maximum attainable height is: 
Spring Rockers- the height of the seat or designated play surface is: 
Swings- the height of the pivot point is: 

Unacceptable surfacing materials (CPSC #325-10 Section 2.4) 

0 Asphalt 0 Dirt 
D Concrete D Grass surfaces 
Unitary Materials 
D Tile 
D Mat 

Loose Fill Materials 

0 Shredded/recycled Rubber 
[]Sand 

12(1 Poured-In-Place 
D Bonded Wood Fiber 

0 PeaGravel 
D Wood Mulch (non CCA treated) 

Yes No N/A Loose Fill Installation 

B 
8 
B 

ll4 

CCA Treated Wood Mulch 
Carpet not tested to ASTM F 1292 

Artificial Turf with sand fill 
Artificial Turf with Crumb Rubber Fill 

Wood Chips 
Engineered Wood Fiber 

8 B 8 Loose Fill material is installed over hard surfacing. 
Installation complies with CPSC #325-10 Section 2.4.2.3 

*Certificates of Compliance from the supplier stating that the surfacing material complies with the requirements of 
ASTM F 1292- Impact Attenuation and ASTM F 1951- Accessibility 

should be maintained on file for all man made loose fill and unitary products used on the playground. 

Manufacturer or Product: ________ ::...P:::IP"------- Product Depth: .:::.5.:;;;:2::...5 __ 

Manufacturer or Product: ____________ , ·---- Product Depth: __ _ 

Impact Test 1:81Yes D No 

Impact Test DYes D No 

lmpactTest DYes 0 No Manufacturer or Product: ____________ _ Product Depth: __ _ 

Surfacing Material appears to be adequate: ~ Yes D No D Additional Material required 

Maintenance Condition: ~ Good D Needs attention 

* All loose fill materials must be leveled on a regular basis, (daily or weekly as required) to assure that there is sufficient fall material in all 
wear areas such as the ends of slides and to cover all footings. 

* Additional loose fill materials must be added regularly (once a year or as required) to maintain the required depth. Most equipment has 
markings on the poles to indicate the proper elevation of the fall materials, if not please refer to the attached table. 

NOTE: 
This worksheet only measures the depth of the surfacing materials used and identifies the product if possible. Depth comparison to available charts from CPSC 
and from suppliers is only an approximation of surface Impact Values. The only way to be assured that the surfacing provides the proper impact attenuation 
value is to conduct Impact Attenuation Field Testing as specified by ASTM F 1292. The California Playground Specifications only requires visual inspection 
"insofar as it can be seen without disassembling it or digging into the surfacing". This impection does not include Field Testing/or lmpaet Attenuation and no 
compliance with ASTM F 1292 Is certified or implied by this report 

Priority: D Priority 1 D Priority 2 0 Priority 3 
Comments: 
See the Impact Test for more detail. 

Safeplay by design, Inc. 
9666Shl!idon Rc:li!lf 
Bk Gltwe, CA 95624-9417 
Pbont: (916) 647-091.2 -·""" _ _,., 

IZJ Compliant 0 Appears to be Compliant - no Impact Test 



Project: 

PLAYGROUND SAFETY INSPECTION 
Stationary Plax_ Equipment Worksheet 

Type Elevated Elevated 
Accessible 

Ground Level Ground Level 
Accessible 

Talk Tubes 
Sand Boxes 
Sand and Water Tables 
Activity Tables 
Activity Walls 
Play Panels 
Play Houses 
Benches 1 1 __ 1_._ 
Wheels I 
Telescopes ·-"'---
Megaphones 
Digger Toys 
Log Rolls 
Others 

Description - Elevated: 
Ship Wheel and Bench 

Description - at Grade: 
Bench 

Yes No 

0 0 

D 0 
0 0 

N/ A Use Zone ASTM F 1487-07ae1 Section 9.2.1) (CPSC #325-10 Section 5.3.9) 
1:81 Equipment that requires the child to be standing or sitting at ground level and to maintain constant contact with the ground 
- during play has no individual use zone but must have sufficient space between it and adjacent equipment for play and 

circulation. 
1:&1 The use zone of two or more stationary play structures that are play functionally linked are determined as if the separate 

equipment are part of a composite structure. 
~ Stationary equipment does not require a uise zone but may not infringe on the use zone of any other component. 

a a ~ Aecessibility for 2-5 Year Old Users ( ASTM F 1487-07ae1 Section 10) (ADA/ABA 1008.4.3) 
Play Tables may provide parallel approach with a maximum height of 31 inches. 
Reach range is 20" to 36" (ADA/ABA 1008.4.2) (Wheelchair access only, not appropriate for Transfer system access) 

Accessibility for 5-12 Year Old Users ( ASTM F 1487-07ael Section 10) (ADA/ABA 1008.4.3) 
The minimum Vertical leg clearance under tables is 24" 
The minimum horizontal clearance under tables is 17" 
The maximum table height is 30" 
Reach Range is 18" to 40 " for 5-8 year old users (Wheelchair access only, not appropriate for Transfer system access) 
Reach Range is 16" to 44" for 9-12 year old users (Wheelchair access only, not appropriate for Transfer system access) 

Maintenance Condition: 

Priority: 0 Priority I 

Comments: 

rgj Good, 

0 Priority 2 

0Needs Repair 

D Priority 3 ~ Compliant 

Safeplay by design, Inc. 
9666SI>eldan""" 
Bk. Gn7.ot, CA 95624-9-\37 
F'h0ne(916}~7-o912 
l:lilvJ:1@spease.rom ---
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Safeplay by design, inc. 
9666 Sheldon Road 
Elk Grove, CA 95624-9437 
Phone (916) 689-8636 
Fax (916) 689-8636 
david@spease.com 
www.spease.com 

California Registered Landscape Ardtitect #1284 
NPSI Certified Playground Safety Inspector #15055-1012 
California licensed Contractor #783247 A, B, C 27 

Playground Surfacing Test Report 
(ASTM F 1292..04 Impact Attenuation) 

There shall be one report for each play structure or functionally linked play structures and for each type of surface 
material. Each test shall comprise of a minimum of 3 impact locations per play space or type of surfacing material 
with three drops from the same height to the same point. ASTM F1292 requires that the G-max shall not exceed 
200 and the HIC shall not exceed 1000 from the drop height stipulated by the owner/operator prior to purchase. 

This Impact test is conducted with the Triax 2000 serial No 1395 with Calibration Certificate dated 6/30/09 

Client Site 

Diffenbaugb Jurupa Valley Aquatic Center 

6865 Airport Drive 4310 Camino Real 

Riverside, CA 92504 Rubidoux, CA 92509 

Date Installed: Unknown Type of Surface: PIP --------
Manufacturer/Supplier: _S_.,p_;;.ec.;;..w....;o_tu_rf_· -------- Contractor: Unkno_w_n ____ _ 
Date of Test: 3/22/2011 Ambient Temp.: 73 Surface Temp.: ------ ___ 4....:8 __ _ 

(6" depth loose fill) (1/2" deep unitary) 

Weather Conditions: _s_un_n...._y __________ Surface Conditions: Dry: f&l Wet: 0 Frozen: 0 
Comments: 

The drop height at each test location shall be the greater of the critical height for the surface material, the fall 
height for the play structure as stated in the relevant playground Standard or the height specified by the 
owner/operator prior to purchase. The drop height is physically measured. The drops are performed from the 
same drop height to the same point on the surface. The drop height, if not otherwise designated by the client, will 
be determined by the fall height of the adjacent designated play surface or fall height of the play component. 
(ASTM F 1292 Section 19.1.2) Unless other instructions are given, all tests are made at the fall height of the 
equipment as specified by ASTM F 1487. 

"The results reported herein reflect the performance of the tested playground surface at the time of testing and at 
the temperature(s) and ambient conditions reported. Performance will vary with temperature, moisture content, 
and other factors." (ASTM F 1292) 
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Project: Jurupa Valley Aquatic Center 

DROP# HEIGHT DEPTH DROP LOCATION PHOTO GMAX HIC Ff/SEC 

1 108 5.25 Ship Bow 322201101 88.0 503.0 24.0 

2 90.0 507.0 24.0 

3 91.0 518.0 24.0 

AV2&3 90.5 512.5 24.0 

1 113 5.25 Port Side 3222011 02 105.0 683.0 24.7 

2 106.0 679.0 24.7 

3 107.0 696.0 24.7 

AV2&3 106.5 687.5 24.7 

1 114 5 Starbord Side 3222011 03 98.0 606.0 24.8 

2 95.0 572.0 24.8 

3 96.0 561.0 24.8 

AV2&3 95.5 566.5 24.8 

The results herin reflect the perfonnwtce of the tested playgrow1d surface at the time of testing and at the temperatiU'e and ambient conditions reported. 
Perfonnancc will very with temperature , moisture content wtd other factors 

Test pcrfomlcd by David Spease 

CPSI # 15055-1012 

. / 
Stgnature: -··-' -~~,.,.(,."Z7~--...!Iilii~~~~EJ!'--,&-+-----

This project complies with the requirements of ASTM F 1292 

This project does not comply with the requirements of ASTM F 1292 
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ADA BL ' • CURB 
MARIO G AND 
SIGNA 

SEE PUAY EQUIPMENT 
DRAWINGS FOR PLAY 
AREA DESIGN 

NEW CONCRETE 
BENCH WITH 
COMPANION SEATING 

NEW CONCRETE PATH 
FOR ADA ACCESS, 
APPROXIMATELY 252 sf 

NEW CONCRETE PATH 
FOR ADA ACCESS, 
APPROXIMATELY 576 sf 
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~PLAYWORLD 
~SYSTEMS., 

The world needs play." 
Del Mar Trails Park 

dave since 1979 

bans associates, inc. 
RO. Box 1088, Thstin, CA 9'2781 P: 1-800-669-2585 

License #795052 • www.davebang.oorn 
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~PLAYWORLD • :r ~SYSTEMS'"' ·. .. ~" 
The world needs play." ' ' , 

Del Mar Trails Park 
5-12 PLAY AREA 

dave Since .1979 

bans associates, inc. 
P.O. Box 1088, Tustin, CA 92781 P: 1-800-669-258.5 

License #79.5052 ,, www.davebang.com 
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~SYSTEMS" "'" 

The world needs play.~ 

Del Mar Trails Park 
2-5 PLAY AREA 

dave since 1979 

bans associates, inc. 
P.O. Box: !0881 Tustin, CA 92781 P: 1-800-669-258$ 

I,icense #795052 • www.davcbang.com 



2-5 PLAY AREA 
C12037PM 

--- I 0 5' 10' 

© 2007 Playworld Syslems, Inc. 
Playworldm Is a brand of Playworld Systems®, Inc. 

..... 2~!3AYARCH .. . 
·.·.·.SWINGS-... -. 

ACCESSIBLE 
EZDIGGERl 

5-12PLA Y AREA 
C12038PM 

· · . · .suiGLE.Rosi-. · ........... A. . . . . . . . 
. . . . SEP..TS. ~ 

... ~~ ,,.,,~~,_t,o• 
· · · LOGl ..... ·o<¥/ ... 

··~··············· 

SAND 
1075 SQ FT 

POURED IN PLACE 
~-,--_RUBBER SURFACING 

2613 SQ FT 
416' TO 

DEL MAR TRAILS PARK 

2012 
SITE PLAN 

SITE PLAN 

PROJECT NO: 

C12038SP 
DATE: 

07-MAY-12 
SCALE: 

3/32" = 1'-0" 
DRAWN BY: 

Marilyn Allen 

dave stnce 1979 

bang associates, in·c. 
P.O. Bmt 1088, Tustin, CA ~2781 P: 1-800-669-2585 

License 11795052 • www.davebang.com 
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' I PLAYWORLDTM 
© 2007 Playworld Syslems, Inc. 

Playworld1'11 Is a brand of Playworld Systems®, Inc. 

ROCKBLOCKS END 
WALL(84")-

·SINGLE POST· · · ~ · · 
· SEATS· · · · 

. . ... . ""'""·''""''-o• 
~o,o. 

RECOMMENDED AGES: 5·12 YEARS 
PLAY STRUCTURE AND LAYOUT OF THE 
COMPONENTS CONFORM TO ASTM AND CPSC 
GUIDELINES AND CCR TITLE 22, DIVISION 4 
CHAPTER22. 
4" THICK OF POURED-IN-PLACE RUBBER OR 
12" OF ENGINEERED WOOD FIBER SURFACING 
PROVIDES PROTECTION FOR A CRITICAL FALL 
HEIGHT OF 96". 
CRITICAL FALL HEIGHT OF OVERALL PLAY 
AREA: 96" 

TOTAL PLAY COMPNENTS 
TOTAL ELEVATED PLAY COMPONENTS: 
TOTAL ELEVATED PLAY COMPONENTS ACCESSIBLE BY RAMP: 
TOTAL ELEVATED PLAY COMPONENTS ACCESSIBLE BY TRANSFER: 
TOTAL ACCESSIBLE GROUND LEVEL COMPONENTS SHOWN: 
TOTAL ACCESSIBLE GROUND LEVEL COMPONENTS OF DIFFERENT TYPES: 

DEL MAR TRAILS PARK 
5-12 PLAY AREA 

33 
15 
0 
13 
14 
6 

REQUIRED: 
REQUIRED: 
REQUIRED: 
REQUIRED: 

0 
8 
5 
3 

2012 
PLAYMAKERS 

SITE PLAN 

PROJECT NO: 

C12038PM 
DATE: 

07-MAY-12 
SCALE: 

1/8" = 1'-0" 
DRAWN BY: 

Marilyn Allen 

dave s1nce 1979 

bang associates, inc. 
P.O. Box 1088, Thstln, CA 92781 P: l -800-669-2585 

License 11795052 • \I'Wi'l.davcbang.com 
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RECOMMENDED AGES: 2·5 YEARS 
PLAY STRUCTURE AND LAYOUT OF THE 
COMPONENTS CONFORM TO ASTM AND CPSC 
GUIDELINES AND CCR TITLE 22, DIVISION 4 
CHAPTER22. 
4" THICK OF POURED-IN-PLACE RUBBER OR 
12" OF ENGINEERED WOOD FIBER SURFACING 
PROVIDES PROTECTION FOR A CRITICAL FALL 
HEIGHT OF 96". 
CRITICAL FALL HEIGHT OF OVERALL PLAY 
AREA: 96" 

TOTAL PLAY COMPONEETS 
TOTAL ELEVATED PLAY COMPONENTS: 
TOTAL ELEVATED PLAY COMPONENTS ACCESSIBLE BY RAMP: 
TOTAL ELEVATED PLAY COMPONENTS ACCESSIBLE BY TRANSFER: 
TOTAL ACCESSIBLE GROUND LEVEL COMPONENTS SHOWN: 
TOTAL ACCESSIBLE GROUND LEVEL COMPONENTS OF DIFFERENT TYPES: 

PLAYWORLDTM 
© 2007 Playworld Systems, Inc. 

Playworldl~ Is a brand of Playworld Systems®, Inc. 

16 
7 
0 
7 
5 
3 

2-5 YEAR OLD 
RISK MANANGEMENT SIGN -1-------+ 

REQUIRED: 
REQUIRED: 
REQUIRED: 
REQUIRED: 

--- I 0 5' 10' 

0 
4 
2 
2 

· 2-BAYARCH · 
·.sWINGS~ 

DEL MAR TRAILS PARK 
2-5 PLAY AREA 

ACCESSIBLE 
EZDIGGER l 

2012 
PLAYMAKERS 

SITE PLAN 

PROJECT NO: 

C12037PM 
DATE: 

07-MAY-12 

SCALE: 

1/8" = 1'-0" 
DRAWN BY: 

Marilyn Allen 

dave s1nce 1979 

bang associates, in~c:. 
P.O. Box 1088, Tustin, CA ?2781 P: l-SOD-669-2585 

License #795052 • www:davebang;com 



DEL MAR TRAILS PARK 
Design Number: C12038PM - Bill Of Material 

Ref. 
No. Part No. Description Quantity 

1 ZZPM9726 PM SQUARE HAT POST BRACES 1 
2 ZZPM9727 PM HEX HAT POST BRACES 1 

Posts 

3 ZZPM0016A Sin OD X 120in ALUMINUM POST W/ RIVETED CAP 2 
4 ZZPM0026A Sin OD X 132in ALUMINUM POST W/ RIVETED CAP 1 
5 ZZPM0036A Sin OD X 144in ALUMINUM POST W/ RIVETED CAP 2 
6 ZZPM0046A Sin OD X 156in ALUMINUM POST W/ RIVETED CAP 2 
7 ZZPM0047A Sin OD X 156in ALUMINUM POST W/0 CAP 1 
8 ZZPM0057A Sin OD X 168in ALUMINUM POST W/0 CAP 4 
9 ZZPM0067A Sin OD X 180in ALUMINUM POST W/0 CAP 1 

10 ZZPM0129A Sin OD x 192in ALUMINUM POST W/0 CAP 2 
11 ZZPM0247A Sin OD x 201in SWAGED ALUMINUM POST 4 
12 ZZPM0287A Sin OD x 188in SWAGED ALUMINUM POST 6 
13 ZZPM0367 2ft POST EXTENSION FOOTER & CLAMP SUPPORT 10 

Decks & Kick Plates 

14 ZZPM0616 SQUARE COATED DECK ASSEMBLY 2 
15 ZZPM0617 TRIANGULAR COATED DECK ASSEMBLY 3 
16 ZZPM0619 HEX COATED DECK ASSEMBLY 2 
17 ZZPM0646 DECK TO BOULDER BALCONY 1 
18 ZZPM2530 12in DECK TO DECK KICK PLATE 1 
19 Z4UN2290 COATED DECK TO DECK CONNECTION KIT 2 

ADA Items 

20 ZZPM2008 TRANSFER STATION w/BARRIERS (36in DECK) 1 
21 ZZUN2019 APPROACH STEP FOR TRANSFER STATION 1 

Slides 

22 ZZPM2658 GLIDE SLIDE (60in DECK) 1 
23 ZZPM2696 GLIDE SLIDE (72in DECK) 1 
24 ZZPM2727 TWIST AND SHOUT ( 48in DECK) 1 
25 ZZPM2736 ONE PIECE 360 DEGREE PLASTIC SPIRAL SUDE 1 
26 ZZPM2805 ENTRY SUPPORT BRACKET 2 
27 ZZPM8060 SLIDING POLE (36in DECK) 1 

Activity Panels 

28 ZZPM4537 SPIN RACER PANEL (DECK LEVEL) 2 
29 ZZPM4577 SINGLE POST SEAT 3 
30 ZZPM4626 WINDOW PLANTER PANEL 1 
31 ZZPM4627 MAGNIFYING PLAY PANEL 1 
32 ZZPM4639 TREE HOUSE DOORWAY (GROUND LEVEL) 2 
33 ZZPM4647 TREE HOUSE BARRIER 2 
34 ZZPM6787 ANIMAL TUNES POST MOUNT PANEL 1 

Barriers 

35 ZZPM4288 ACCESS GATE 3 
Climbers 

Friday, May 11, 2012 Page 1 of 2 www. PlayworldSystems.com 



DEL MAR TRAILS PARK 
Design Number: C12038PM - Bill Of Material 

Ref. 
No. 

36 

Part No. Description 

ZZPM6646 6ft MATRIX WALL 

37 ZZPM6817 TREE HOUSE CUMBER (60in DECK) 

38 ZZPM6827 THE WILDWOOD CLIMBER (60in DK) 

39 ZZPM8100 BEANSTALK CLIMBER (36in DECK) 

40 ZZUN0167 ROCKBLOCKS DECK ACCESS SUPPORT (36in - 48in DECK) 

41 ZZUN0177 ROCKBLOCKS Z SUPPORT (84in WALL) 

42 ZZUN8357 ROCKBLOCKS KINKED WALL (84in) 

43 ZZUN8396 12in STUMP 

44 ZZUN8428 16in STUMP 

Ground ZerO Climbers 

45 ZZUN8236 ROCKBLOCKS END WALL (84in) 

Overhead Events 

46 ZZPM5850 90 DEGREE HORIZONTAL LOOP LADDER 

47 ZZPM5970 OVERHEAD EVENT ACCESS LADDER (36in DECK) 

Bridges 

48 ZZPM6967 6ft GEO ARCH BRIDGE 

49 ZZPM7080 6ft CATWALK 

Audible Activities 

50 ZZPM4467 GROUND TO GROUND BABBLE-ON 

51 ZZPM4556 7in BELL (POST MOUNT) 

Roofs & Arches 

52 ztPM9716 SQUARE HAT SHADE (PM) 

53 ZZPM9717 HEX HAT SHADE (PM) 

54 ZZPM9807 LARGE TREE TOPPER 

Stairs and ladders 

55 ZZPM9170 24in ACCESSIBLE STEPPED PLATFORM (DECK TO DECK) 

APLAYWORLD 

Quantity 

1 
1 

1 
1 
1 
1 

1 
4 

2 

1 

1 
1 

1 
1 

1 

1 

1 

1 
8 

1 

~SYSTEMS' -------------

Friday, May 11, 2012 Page 2 of 2 www, PlayworldSystems.com 



DEL MAR TRAILS PARK 
Design Number: C12038PM - Compliance and Technical Data 

Reference Document: ASTM F1487 

Pre- Post-
Unit -:Total Consumer C02e Active 

Ref. ASTM Weight Recycled Content Footprint Install Concrete Play 
No. Part No. Qty. Description Status (lbs) (lbs) (kgs) Users Hours (Ydsl) Events 

1 ZZPM9726 1 PM SQUARE HAT POST BRACES Certified 104.30 342. 0 1.00 0.00 0 
2. ZZPM9727 1 PM HEX HAT POST BRACES Certified 1S6.40 S12. 0 1.00 0.00 0 

3 ZZXX017S 1 5-12 YEARS OLD RISK MANAGEMENT SIGN Certified 42..7S 212 0 1.00 0.07 0 
4 ZZPM0016A 2. Sin OD X 12.0in ALUMINUM POST W/ Certified S8.82. 169 0 2..00 0.2.6 0 

RIVETED CAP 
5 ZZPM0026A 1 Sin OD X 132.in ALUMINUM POST W/ Certified 34.21 99 0 1.00 0.13 0 

RIVETED CAP 
6 ZZPM0036A 2. Sin OD X 144in ALUMINUM POST W/ Certified 70.82. 198 0 2..00 0.26 0 

RIVETED CAP 
7 ZZPM0046A 2 Sin OD X 1S6in ALUMINUM POST W/ Certified 74.62 2.66 0 2..00 0.2.6 0 

RIVETED CAP 
8 ZZPM0047A 1 Sin OD X 1S6in ALUMINUM POST W/0 CAP Certified 36.41 124 0 1.00 0.13 0 
9 ZZPMOOS7A 4 Sin OD X 168in ALUMINUM POST W/0 CAP Certified 1S7.64 419 0 4.00 0.48 0 

10 ZZPM0067A 1 Sin OD X 180in ALUMINUM POST W/0 CAP Certified 44.41 143 0 1.00 0.13 0 
11 ZZPM0129A 2 Sin OD x 192in ALUMINUM POST W/0 CAP Certified 93.02 2.38 0 2..00 0.24 0 
12 ZZPM02.47A 4 Sin OD x 201in SWAGED ALUMINUM POST Certified 20S.2.4 72.3 0 4.00 0.48 0 
13 ZZPM02.87A 6 Sin OD x 188in SWAGED ALUMINUM POST Certified 23S.68 712 0 6.00 0.72. 0 
14 ZZPM0367 10 2ft POST EXTENSION FOOTER & CLAMP Certified 20S.80 343 0 2.SO 0.00 0 

SUPPORT 
1S ZZPM0616 2 SQUARE COATED DECK ASSEMBLY Certified 180.72 451 8 2.00 0.00 0 
16 ZZPM0617 3 TRIANGULAR COATED DECK ASSEMBLY Certified 139.20 S38 6 3.00 0.00 0 

17 ZZPM0619 2 HEX COATED DECK ASSEMBLY Certified 4S8.52 1,364 16 4.00 0.00 0 
18 ZZPM0646 1 DECK TO BOULDER BALCONY Certified 91.40 294 1 1.00 0.00 1 

19 ZZPM2530 1 12in DECK TO DECK KICK PLATE Certified 11.95 23 0 0.25 0.00 0 
20 ZZUN2290 2 COATED DECK TO DECK CONNECTION KIT Certified 0.58 9 0 1.00 0.00 0 
21 ZZPM2008 1 TRANSFER STATION w/BARRIERS (36in Certified 204.88 462 2 2.00 0.09 0 

DECK) 
22 ZZUN2019 1 APPROACH STEP FOR TRANSFER STATION Certified 3S.83 76 1 1.00 0.04 0 
23 ZZPM2658 1 GUDE SUDE (60in DECK) Certified 147.29 747 2 2.00 0.03 1 

,fl) 
sr 

Friday, May 11, 2012 Page 1 of 4 www .PiayworldSystems.com 



DEL MAR TRAILS PARK 
Design Number: C12038PM - Compliance and Technical Data 

Reference Document: ASTM F1487 

Pre- Post-
Unit ..,.Total Consumer C02e Active 

Ref. ASTM Weight Recycled Content Footprint Install Concrete Play 
No. Part No. Qty. Description Status (lbs) (lbs) (kgs) Users Hours (Yds3) Events 

24 ZZPM2696 1 GLIDE SLIDE (72in DECK) Certified 163.44 866 2 2.00 0.03 1 
25 ZZPM2727 1 TWIST AND SHOUT (48in DECK) Certified 185.20 846 4 3.00 0.06 1 

26 ZZPM2736 1 ONE PIECE 360 DEGREE PLASTIC SPIRAL Certified 897.09 1,973 3 6.00 0.16 1 
SLIDE 

27 ZZPM2805 2 ENTRY SUPPORT BRACKET Certified 33.88 139 0 1.00 0.00 0 

28 ZZPM8060 1 SLIDING POLE (36in DECK) Certified 66.27 177 1 1.00 0.03 1 

29 ZZPM4537 2 SPIN RACER PANEL (DECK LEVEL) Certified 127.80 993 6 2.00 0.00 2 

30 ZZPM4577 3 SINGLE POST SEAT Certified 68.46 233 3 1.50 0.00 3 
31 ZZPM4626 1 WINDOW PLANTER PANEL Certified 57.25 472 2 0.50 0.00 1 

32 ZZPM4627 1 MAGNIFYING PLAY PANEL Certified 49.08 507 2 0.50 0.00 1 

33 ZZPM4639 2 TREE HOUSE DOORWAY (GROUND LEVEL) Certified 73.02 699 4 1.00 0.00 2 
34 ZZPM4647 2 TREE HOUSE BARRIER Certified 104.24 765 0 1.00 0.00 0 
35 ZZPM6787 1 ANIMAL TUNES POST MOUNT PANEL Certified 29.62 706 2 1.00 0.00 1 

36 ZZPM4288 3 ACCESS GATE Certified 103.14 286 0 1.50 0.00 0 

37 ZZPM6646 1 6ft MATRIX WALL Certified 119.89 269 3 2.00 0.06 1 

38 ZZPM6817 1 TREE HOUSE CLIMBER (60in DECK) Certified 138.23 929 2 2.00 0.06 1 

39 ZZPM6827 1 THE WILDWOOD CLIMBER (60in DK) Certified 187.90 1,078 6 2.50 0.09 1 

40 ZZPM8100 1 BEANSTALK CLIMBER (36in DECK) Certified 80.97 300 2 1.50 0.03 1 

41 ZZUN0167 1 ROCKBLOCKS DECK ACCESS SUPPORT (36in Certified 43.86 83 1 1.00 0.13 1 
- 48in DECK) 

42 ZZUN0177 1 ROCKBLOCKS Z SUPPORT (84in WALL) Certified 39.41 71 0 1.00 0.13 0 

43 ZZUN8357 1 ROCKBLOCKS KINKED WALL (84in) Certified 107.07 1,000 4 0.50 0.00 1 

44 ZZUN8396 4 12in STUMP Certified 203.88 544 4 4.00 0.12 4 

45 ZZUN8428 2 16in STUMP Certified 107.88 295 2 2.00 0.06 2 

46 ZZBD0015 1 RIDGE BOULDER Certified 7,830.00 8,566 4 2.00 1.66 1 

47 ZZBD0027 1 ORIGINS ROCK LOG Certified 3,300.00 4,015 5 2.00 0.00 1 

48 ZZUN8236 1 ROCKBLOCKS END WALL (84in) Certified 103.89 718 2 1.00 0.13 1 

49 ZZPM5850 1 90 DEGREE HORIZONTAL LOOP LADDER Certified 72.66 263 2 1.00 0.00 1 
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DEL MAR TRAILS PARK 
Design Number: C12038PM - Compliance and Technical Data 

Reference Document: ASTM F1487 

Ref. 
No. Part No. Qty. Description 

50 ZZPM5970 1 OVERHEAD EVENT ACCESS LADDER (36in 
DECK) 

51 ZZPM6967 1 6ft GEO ARCH BRIDGE 

52 ZZPM7080 1 6ft CATWALK 
53 ZZPM4467 1 GROUND TO GROUND BABBLE-ON 
54 ZZPM4556 1 7in BELL (POST MOUNT) 

55 ZZPM9716 1 SQUARE HAT SHADE (PM) 

56 ZZPM9717 1 HEX HAT SHADE (PM) 

57 ZZPM9807 8 LARGE TREE TOPPER 

58 ZZPM9170 1 24in ACCESSIBLE STEPPED PLATFORM 
(DECK TO DECK) 

Friday, May 11, 2012 

Pre- Post-
Unit --:Total Consumer C02e Active 

ASTM Weight Recycled Content Footprint Install Concrete Play 
Status (lbs) (lbs) (kgs) Users Hours (Yds3) Events 

Certified 26.16 79 1 1.50 0.06 0 

N/A 997 

Certified 253.68 545 3 2.50 0.00 1 
Certified 45.47 268 2 1.50 0.00 1 
Certified 4.93 45 1 0.25 0.00 1 

Certified 362.30 3,082 0 9.00 0.00 0 

Certified 505.60 3,598 0 9.00 0.00 0 
Certified 240.24 1,690 0 4.00 0.00 0 
Certified 174.86 498 1 2.00 0.00 0 

Totals: 18,697.87 1,445 1,641 46,058 110 121.00 6.12 35 

B,414.04 Kg 650 Kg 738 Kg 46 Metric Tons 4.65m3 

PLAYWORI1.D -----------------­SYSTEMSr 
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DEL MAR TRAILS PARK 
Design Number: C12038PM - Compliance and Technical Data 

Reference Document: ASTM F1487 

Pre- Post-

Ref. Install Concrete 
No. Part No. Qty. Description 

Unit 
ASTM 
Status 

:--Total 
Weight 

(lbs) 

Consumer 
Recycled Content 

(lbs) 

C02e 
Footprint 

(kgs) Users Hours (Yds3) 

Active 
Play 

Events 

~~J.: ASTM F1487 

The lay-out for this custom playscape, design number C12038PM, has been configured to meet the requirements of the ASTM F1487 standard. In addition, 
each of the above components listed as "Certified" have been tested and are IPEMA certified. Components listed as "Not Applicable" do not fall within the 
scope of the ASTM F1487 standard and have not been tested. IPEMA certification can be verified on the IPEMA website, www.ipema.org. In the interest of 
playground safety, IPEMA provides a Third Party Certification Service which validates compliance. 

\"J: 2010 ADA Standards for Accessible Design 

The lay-out was also designed to meet the 2010 Standards published 15-Sep-201 0, by the Department of Justice when installed over a properly maintained 
surfacing material that is in compliance with ASTM F1951 "Accessibility of Surface Systems Under and Around Playground Equipment" as well as 
ASTM F1292, "Impact Attenuation of Surfacing Materials Within the Use Zone of Playground Equipment", appropriate for the fall height of the structure. 

'1\;l Installation Times 

Installation times are based on one experienced installer. A crew of three experienced individuals can perform the installation within the given time, each 
member working 1/3 of the given hours. [Eg. Installation Time= 30 hours. For a crew of three, each member will work 10 hours on the installation for a 
total of 30 hours on the project.] 

.,;];: Carbon Footprint 

The C02e (carbon footprint given in Kilograms and Metric Tons) listed above is a measure of the environmental impact this play structure represents from 
harvesting raw materials to the time it leaves our shipping dock. Playworld Systems nurtures a total corporate culture that is focused on eliminating carbon 
producing processes and products, reducing our use of precious raw materials, reusing materials whenever possible and recycling materials at every 
opportunity. Playworld Systems elected to adopt the Publicly Available Specification; PAS 2050 as published by the British Standards Institute and 
sponsored by Defra and the Carbon Trust. The PAS 2050 has gained international acceptance as a specification that measures the greenhouse gas 
emissions in services and goods throughout their entire life cycle. 

,J Pre-Consumer Recycle Content 

A measurement, in pounds, that qualifies the amount of material that was captured as waste and diverted from landfill during an initial manufacturing 
process and is being redirected to a separate manufacturing process to become a different product. E.g. 100% of our Aluminum Tubing is made from 
captured waste material during the manufacturing process of extruded Aluminum products such as rods, flat bars and H-channels. 

"Ill Post-Consumer Recycle Content 

A measurement, in pounds, that qualifies the amount of material that was once another product that has completed its lifecycle and has been diverted from 
a landfill as a solid waste through recycling and is now being used in a Playworld Systems' product. E.g. **20% to 40% of the steel in our steel tubing and 
sheet steel have been diverted from landfills. Automobiles are scrapped and recyclable steel is purchased by the steel mill that produces our raw product. 
**The amount of Post-Consumer recycled steel fluctuates daily based on the availability of the recycled steel. 

~.PLA~OILD 
---------------------------------~SYSTEMS. ----------------------------------
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DEL MAR TRAILS PARK 
Design Number: C12037PM - Bill Of Material 

Ref. 
No. Part No. Description Quantity 

1 ZZPM9726 PM SQUARE HAT POST BRACES 1 
Posts 

2 ZZPM0026A Sin OD X 132in ALUMINUM POST W/ RIVETED CAP 4 
3 ZZPMOOS7A Sin OD X 168in ALUMINUM POST W/0 CAP 3 
4 ZZPM0238A Sin OD x 176in SWAGED ALUMINUM POST 4 
s ZZPM03S7A Sin x 84in ALUMINUM POST w/CAP 4 
6 ZZPM0367 2ft POST EXTENSION FOOTER & CLAMP SUPPORT 4 

Decks & Kick Plates 

7 ZZPM0616 SQUARE COATED DECK ASSEMBLY 1 
8 ZZPM0617 TRIANGULAR COATED DECK ASSEMBLY 3 
9 ZZUN2290 COATED DECK TO DECK CONNECTION KIT 1 

ADA Items 

10 ZZPM2008 TRANSFER STATION w/BARRIERS (36in DECK) 1 
11 ZZUN2019 APPROACH STEP FOR TRANSFER STATION 1 

Slides 

12 ZZPM2727 TWIST AND SHOUT (48in DECK) 1 
13 ZZPM3126 GUDE SUDE ( 48in DECK) 1 
14 ZZPM3129 90 DEGREE GUDE SUDE (36in DECK) 1 

Activity Panels 

1S ZZPM4446 SUDE-N-LEARN PANEL 1 
16 ZiPM4639 TREE HOUSE DOORWAY (GROUND LEVEL) 1 

Climbers 

17 ZZPM7439 ROCK CUMBER (48in DECK) 1 
18 ZZPM8140 SPIRAL CUMBER (36in DECK) 1 

Bridges 

19 ZZPM6967 6ft GEO ARCH BRIDGE 1 
Audible Activities 

20 ZZPM4467 GROUND TO GROUND BABBLE-ON 1 
21 ZZPM4S87 DRUM PANEL (GROUND LEVEL) 1 
22 ZZPM4S89 BELL PANEL (GROUND LEVEL) 1 
23 ZZPM4607 CHIME PANEL (GROUND LEVEL) 1 

Roofs & Arches 

24 ZZPM9716 SQUARE HAT SHADE (PM) 1 
2S ZZPM9807 LARGE TREE TOPPER 3 

Stairs and ladders 

26 ZZPM9168 12in ACCESSIBLE STEPPED PLATFORM (DECK TO DECK) 1 
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DEL MAR TRAILS PARK 
Design Number: C12037PM- Compliance and Technical Data 

Reference Document: ASTM F1487 

Pre- Post-
Unit -.Total Consumer C02e Active 

Ref. ASTM Weight Recycled Content Footprint Install Concrete Play 
No. Part No. Qty. Description Status (lbs) (lbs) (kgs) Users Hours (Yds3) Events 

1 ZZPM9726 1 PM SQUARE HAT POST BRACES Certified 104.30 342 0 1.00 0.00 0 

2 ZZXX0165 1 2-5 YEARS OLD RISK MANAGEMENT SIGN Certified 42.75 212 0 1.50 0.07 0 
3 ZZXX0175 1 5-12 YEARS OLD RISK MANAGEMENT SIGN Certified 42.75 212 0 1.00 0.07 0 
4 ZZXX0260 2 BELT SEAT W/SILVER SHIELD CHAIN FOR 8ft Certified 16.74 126 2 0.50 0.00 2 

TOP RAIL 
5 ZZXX026S 2 INFANT SEAT W/SILVER SHIELD FOR 8ft Certified 22.62 213 2 0.50 0.00 2 

TOP RAIL 
6 ZZXX0287 1 Sin OD 2-UNIT ALUMINUM ARCH SWING Certified 213.80 1,153 0 3.00 0.52 0 

W-8ft TOP RAIL 

7 ZZXX0370 1 Sin OD ALUMINUM ARCH SWING 2-UNIT Certified 145.40 769 0 3.00 0.26 0 
ADD-A-BAY 

8 ZZXX0421 1 ACCESSIBLE E-Z DIGGER Certified 47.9S 333 1 2.00 0.10 1 

9 ZZPM0026A 4 Sin OD X 132in ALUMINUM POST W/ Certified 136.84 396 0 4.00 0.52 0 
RIVETED CAP 

10 ZZPMOOS7 A 3 Sin OD X 168in ALUMINUM POST W/0 CAP Certified 118.23 314 0 3.00 0.36 0 
11 ZZPM0238A 4 Sin OD x 176in SWAGED ALUMINUM POST Certified 193.64 572 0 2.00 0.48 0 

12 ZZPM0357A 4 Sin x 84in ALUMINUM POST w/CAP Certified 77.48 249 0 4.00 0.48 0 

13 ZZPM0367 4 2ft POST EXTENSION FOOTER & CLAMP Certified 82.32 137 0 1.00 0.00 0 
SUPPORT 

14 ZZPM0616 1 SQUARE COATED DECK ASSEMBLY Certified 90.36 226 4 1.00 0.00 0 

15 ZZPM0617 3 TRIANGULAR COATED DECK ASSEMBLY Certified 139.20 538 6 3.00 0.00 0 

16 ZZUN2290 1 COATED DECK TO DECK CONNECTION KIT Certified 0.29 4 0 0.50 0.00 0 

17 ZZPM2008 1 TRANSFER STATION w/BARRIERS (36in Certified 204.88 462 2 2.00 0.09 0 
DECK) 

18 ZZUN2019 1 APPROACH STEP FOR TRANSFER STATION Certified 35.83 76 1 1.00 0.04 0 

19 ZZPM2727 1 TWIST AND SHOUT (48in DECK) Certified 185.20 846 4 3.00 0.06 1 

20 ZZPM3126 1 GLIDE SLIDE ( 48in DECK) Certified 131.54 654 2 2.00 0.03 1 

21 ZZPM3129 1 90 DEGREE GLIDE SLIDE (36in DECK) Certified 108.54 557 2 2.00 0.03 1 

22 ZZPM4446 1 SLIDE-N-LEARN PANEL Certified 79.60 683 1 1.00 0.00 1 

23 ZZPM4639 1 TREE HOUSE DOORWAY (GROUND LEVEL) Certified 36.51 350 2 0.50 0.00 1 

PlA'fWORlD 
SYSTEMS" 
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DEL MAR TRAILS PARK 
Design Number: C12037PM - Compliance and Technical Data 

Reference Document: ASTM F1487 

Pre- Post-
Unit ':'Total Consumer C02e Active 

Ref. ASTM Weight Recycled Content Footprint Install Concrete Play 
No. Part No. Qty. Description Status (lbs) (lbs) (kgs) Users Hours (Yds3) Events 

24 ZZPM7439 1 ROCK CLIMBER ( 48in DECK) Certified 153.48 749 3 2.00 0.03 1 

25 ZZPM8140 1 SPIRAL CUMBER (36in DECK) Certified 91.17 205 2 1.50 0.04 1 

26 ZZPM6967 1 6ft GEO ARCH BRIDGE N/A 997 
27 ZZPM4467 1 GROUND TO GROUND BABBLE-ON Certified 45.47 268 2 1.50 0.00 1 
28 ZZPM4587 1 DRUM PANEL (GROUND LEVEL) Certified 62.86 545 2 1.00 0.00 1 

29 ZZPM4589 1 BELL PANEL (GROUND LEVEL) Certified 61.21 498 2 1.00 0.00 1 
30 ZZPM4607 1 CHIME PANEL (GROUND LEVEL) Certified 73.25 573 2 1.50 0.00 1 
31 ZZPM9716 1 SQUARE HAT SHADE (PM) Certified 362.30 3,082 0 9.00 0.00 0 

32 ZZPM9807 3 LARGE TREE TOPPER Certified 90.09 634 0 1.50 0.00 0 
33 ZZPM9168 1 12in ACCESSIBLE STEPPED PLATFORM Certified 94.46 363 1 1.50 0.00 0 

(DECK TO DECK) 

Totals: 3,291.06 775 739 17,339 43 63.00 3.18 16 

1,480.98 Kg 349 Kg 333 Kg 17 Metric Tons 2.42m3 

PLAYWORII.D $'\f$VEMS' --------------------
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DEL MAR TRAILS PARK 
Design Number: C12037PM - Compliance and Technical Data 

Reference Document: ASTM F1487 

Pre- Post-

Ref. Install Concrete 
No. Part No. Qty. Description 

Unit 
ASTM 
Status 

-:-Total 
Weight 

(lbs) 

Consumer 
Recycled Content 

(lbs) 

C02e 
Footprint 

(kgs) Users Hours (Yds3) 

Active 
Play 

Events 

~~l; ASTM F1487 

The lay-out for this custom playscape, design number C12037PM, has been configured to meet the requirements of the ASTM F1487 standard. In addition, 
each of the above components listed as "Certified" have been tested and are IPEMA certified. Components listed as "Not Applicable" do not fall within the 
scope of the ASTM F1487 standard and have not been tested. IPEMA certification can be verified on the IPEMA website, www.ipema.org. In the interest of 
playground safety, IPEMA provides a Third Party Certification Service which validates compliance. 

~J: 2010 ADA Standards for Accessible Design 

The lay-out was also designed to meet the 2010 Standards published 15-Sep-201 0, by the Department of Justice when installed over a properly maintained 
surfacing material that is in compliance with ASTM F1951 "Accessibility of Surface Systems Under and Around Playground Equipment" as well as 
ASTM F1292, "Impact Attenuation of Surfacing Materials Within the Use Zone of Playground Equipmenf', appropriate for the fall height of the structure. 

Installation Times 

Installation times are based on one experienced installer. A crew of three experienced individuals can perform the installation within the given time, each 
member working 1/3 of the given hours. [Eg. Installation Time= 30 hours. For a crew of three, each member will work 10 hours on the installation for a 
total of 30 hours on the project.] 

,J: Carbon Footprint 

The C02e (carbon footprint given in Kilograms and Metric Tons) listed above is a measure of the environmental impact this play structure represents from 
harvesting raw materials to the time it leaves our shipping dock. Playworld Systems nurtures a total corporate culture that is focused on eliminating carbon 
producing processes and products, reducing our use of precious raw materials, reusing materials whenever possible and recycling materials at every 
opportunity. Playworld Systems elected to adopt the Publicly Available Specification; PAS 2050 as published by the British Standards Institute and 
sponsored by Defra and the Carbon Trust. The PAS 2050 has gained international acceptance as a specification that measures the greenhouse gas 
emissions in services and goods throughout their entire life cycle. 

~il Pre-Consumer Recycle Content 

A measurement, in pounds, that qualifies the amount of material that was captured as waste and diverted from landfill during an initial manufacturing 
process and is being redirected to a separate manufacturing process to become a different product. E.g. 100% of our Aluminum Tubing is made from 
captured waste material during the manufacturing process of extruded Aluminum products such as rods, flat bars and H-channels. 

Post-Consumer Recycle Content 

A measurement, in pounds, that qualifies the amount of material that was once another product that has completed its lifecycle and has been diverted from 
a landfill as a solid waste through recycling and is now being used in a Playworld Systems' product. E.g. **20% to 40% of the steel in our steel tubing and 
sheet steel have been diverted from landfills. Automobiles are scrapped and recyclable steel is purchased by the steel mill that produces our raw product. 
**The amount of Post-Consumer recycled steel fluctuates daily based on the availability of the recycled steel. 
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ssh05201 Modular Playground Systems 1/09 

The world needs play: 

For over 30 years, Playworld has been 
designing quality, innovative, safe play­
grounds for kids ages 5 to 12 years. From 
ground-based play to the thrill of heights, 
our playgrounds have a variety of activities 
to keep all kids challenged and entertained. 

Designed to Meet a Variety of 
Needs and Budgets. 

Playmakers® - Our signature 
playstructures, Playmakers are ideal for 
larger spaces. 

• Designed around a bold, 
impressive 5" (127mm) O.D. post 
and large 48" (1,22m) square decks. 

• Available in Steel or Aluminum posts. 

Challengers® - The industries first 
3.5" (89mm) post system. 

• Challengers are an outstanding 
value for smaller spaces. 

• Designed around a strong 3.5" 
(89mm) O.D. post and roomy 36" 
(0,91 m) square decks. 

• Available in Steel or Aluminum posts. 

© 2009 Playworld Systems®, Inc. 
Playworld"' is a registered trademark of Playworld Systems"', Inc. 



The vvorld needs play~® 

The Experts at PlayworldTM can help you 
design an accessible playground 

Provide access to half of the elevated activities 
on the structure. 

Make one of each type of ground-level 
activity accessible. 
• You must provide a specific number of accessible 
ground-level play components based on the number 
of elevated play components in your play area. 

Provide an accessible route to the play structure. 
• The presence of an accessjble surfacing is often 
the determinant of whether or not a ground-level 
or elevated play component is accessible. 

Provide an accessible route to the playground. 
• Include. an accessible path leading onto the safety 
surfacing of the playground. 

© 2009 Playworld Systems"', Inc. For more information, the Federal Access Board's Accessibility Guidelines tor Public 
Play Areas clarifies how to meet the ADA. Visit the U.S. Architectural and 
Transporation Barriers Compliance Board's web site at: www.aC'.cess-board.gov Playworld"' is a registered trademark of Playworld Systems"', Inc. 

--------------------------··---------··----
ssh02405 1/09 • Playground Accessibility 
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tones hidtd hlbeautiiully with your playspace's outdoor surroUlldings. 

&'4t'l~alt¢n. t(·:.d. PolyFiberCrete® creates the ultimate durable, non-slip climbing surface; 

" ~striking visual and physical impact to any landscape. " 

rnaintenance-free and back by industry-be~t '1 0-year warranty. 

)':>tiOIU[Ciets are manufactured from solid, precast PolyFiberCrete®. This 
. reiioltltionarvmaterial is extremely durable and provides the ultimate 
\i~uuumlli texture. It's nonabrasive, but its coarse texture provides a 

·" JlUIU:IJJlV. grip and high traction for climbers. Boulders are cast in molds, 
·~ow us to produce a high quality product time and time again. 

After the boulder is removed from the mold, the surface is lightly 
. . . safidblasted. Entrained air voids or air bubbles are incorporated into the 

· .· ... ··• PolyFlberCretegivingthem the ideal climbingtexture. These,airvoids 
. · · ' . ai~ ¢1q>(>Sed once the boulders are sandblasted. The sandblasting also 

,· removes any sharp edges on the boulders . 

.Houldlers·· requite a miniinum amount of maintenance. If loose debris, dirt 
· · • to collect on the cl,mbing surface it could hinder the grip 

oqt «;!lmt:•er.~ml~·,.I')l wash tliehoulderswiilia jlowerwasher to clear away 
· and keep your bo'ulders looking and feeling like new. 

J:,~~iQI#finsJ?,et:tioJlS should be conducted ~().eyaluate the boulder and the 
!,JJ~~.I.lY.~l.IIJJLJl ,rt:lliuJcu~ liluUlu~;c.u•.•c surfacing. Unlike res~ or Glass Fib~ 

~eq.'-"~'~c!:C<te (G:FR.C)bolulde~·-s·. you ll,eyer need to worry ab<)* 
i>UUl...., ......... Y"~ of a PolyFibei-Crete boUlder. 
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' J\.Jilatt•iJtm at the top rewards climbers with 
!EN/:E~,.~t~fl}~place to hang out. 

'• · Hlandt•olds. and foolholds guide climbers up and around 
angles encourage safe risk-taking 

CPSC Pub.325 CANICSA-Z614 EN1176 

• an easy climb to the top. 

run expiOI'ation on the ground 

Page 15 of20 

Castle Boulder 8 
Our tallest Boulder puts kids' problem-solving 
skills to the test. 

• Challenging routes offer more adventure for bigger kids 
• Creative angles and crevices appeal to younger climbers 

. . 

stand-alone product specifications: 

ZZBD0018 

WEIGHT} 13,920fbs. (6313kg) 
SIZE I. 8' 8" X 4' 8" X 7' 9'' (2,64m X 1,42m X 2,36m) 
AGE} 5-12 

TO INSTALL} 2 hours 

ASTM F1487 CPSC Pub.325 CANICSA-Z614 EN1176 

Bench Boulder 8 
Great for all skill levels. 
~. Easy-to:-dimb activity for younger chUdren 

•Natural alternative to (:Ominercial seatillg 
· · Sla~one product speelficatlons: 
ZZB,DOD12 ... 

Picnic Boulder 8 
The wide, flat surface is great for harlgiJigJI 
with friends. 
• Built-in cave aDows for easy wheelchair 

and makes a great place to exploi'e 

. • WiB also connect to your playstiuctore 
• Handholds and footholds make it easy 

for the smallest climbers 

stand-alone product specifications: 

ZZBD0013 

WEIGHT} 4,690 lbs. (2127kg) . •. .· . . ·.· .. 
SIZE 1 8' 11" x4' 8" x 3' (2,72m x 1,42ql )( 
AGE} 2·12 . ·. 

TO INSTALL} 2 hours 

ss111 00<1082 • 3/2011 • Orig1ns • L• 2010 F1ay\vorld Svstems ·. Inc. I w.'.w.PlayvJo11dSystems.com 
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Rock Log 
The flex~desigrt lets you turn it into a balan~e 

' . beam, a {,ridge, or a bench. 
• Promptes litness arid social play: Kids can sit, walk, dimb 

and jump into a new adventure 

• Looks like a real WOOd log, but without the maintenance 
worries of one · 

Stand-alone product specifications: 

·~BDOOa7 

WEIGHT} 33001lis. (1497kg} 
SIZE} 9' 6" X 3' gH X 2' 7'' (2,9m X 1 ,14m X 0,79m} 

2-12 

ss111 OO.t1082 • 3/2011 • Origins • ·L 1 2010 PI ayNor let S)'S\ems-, Inc. j w.vw.Piar••,.urldSystems.com 



WilDWOOD CLIMBER 
• Children can pretend that they're Jack climbing the giant beanstalk, 

or a tiny ant making its way up a tree. This unique climber adds . 
tremendous visual appeal to the nature-themed playground. Children 
can imagine that they are climbing the roots of a giant tree, or they 
can crawl underneath to explore or hide. 

• This ground-to-deck access climber features molded details like 
insects and knots to add to the visual impact and broaden the 
opportunity for imaginative play. 

• This climber is not exclusive to nature-themed playgrounds; it can be 
used in any of our current layouts. 

• Connects to 48" (i ,22m) & 60" (1,52m) decks; 48" (1,22m) version is 
not available in surface mount. 

• Available in Playmakers• and Challengers•. 

• Combines a rotomolded plastic climber with a two-color sheet plastic panel. 

NATURE HUNT PANEL 
• Panel features images of various nature-themed items. These items 

are hidden around the playground as colorful, playful castings that 
children can search for and discover. 

• Children will love running around the playground looking for the 
hidden icons. Promotes shape recognition and cognitive thinking. 

• Children can pretend that they are scientists studying animals in their 
natural habitat, or imagine that they are an animal searching for their 
woodland friends. 

• Teach children about nature and science. Where do animals live? 
What do they eat? What do they look like? 

• This panel is not exclusive to Nature themed playgrounds and can be 
used in any of our current layouts. 

• Available as a deck and ground-level panel, fitting under a standard 48" 
(1 ,22m) deck. 

• Component is made of two-color sheet plastic with a realistic wood­
grain pattern, as well as a fiberglass panel featuring colorful graphics. 

• The ten cast aluminum icons are powder-coated in bright, super­
durable colors. To keep the challenge fresh, the icons can be 
swapped between their locations using new rivets and the pop rivet 
tool that is included FREE. 

The world needs play.• 
ssh1007009 • 10/2010 • Themed Product Ne1ure • ·I• 2010 Playworld Systems , Inc. 



VINE CUMBER 
• This modular component adds tremendous visual appeal to the 

playground while enhancing the nature theme. 

• Children will feel like they are climbing through a thick forest of trees 
or making their way through a tangle of vines as they navigate their 
way through and up the climber to the top of the trees. 

• Rotomolded plastic log steps give children a destination when they 
are climbing through the forest canopy, creating a great resting spot 
or lookout point. 

• Ropes aid children as they move from tree to tree. 

• Enhances gross motor skills, upper body strength, balance and 
coordination. 

• This modular climber is not exclusive to nature-themed playgrounds; 
it can be used in any of our current layouts and can also be utilized 
as a freestanding climber. 

• This modular climber is available as: 

• Ground to 48" (I ,22m) Deck (steel only) 

• Ground to 60" (i ,52m) Deck (steel only) 

• Ground to 72" (i ,83m) Deck (steel only) 

• 72" (I ,83m) Deck to Deck Climber (steel, plastic and ropes) 

• 120" (3,05m) Deck to Deck Climber (steel. plastic and ropes) 

• Ground-to-Deck with ropes and rotomolded plastic log steps, 
compatible with any deck height up to 72" (1,83m) 

• Freestanding vine climber: a modular combination of any of the 
above 

TREE HOUSE CUMBER 
• This component looks just like a hand-made ladder to a tree house, 

making kids feel as though they have their own hideout or club house 
in a true forest setting. 

• Supports free play and encourages exploring. 

• Climber is not exclusive to Nature theme playgrounds and can be 
used in any of our current layouts. 

• This component, with its tree house theme, encourages inclusive, 
cooperative play. 

• Allows for ground-to-deck access from 48" (I ,22m) to 96" (2,44m). 

• Features two-color plastic with realistic wood-grain pattern and 
RockBiocks® handholds. 

5 
The world needs play." 
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MAGNIFYING PANEl 
• Children are encouraged to explore as they collect items from the 

playground, including leaves, rocks, and bugs, and examine them 
closely using the panel's strong magnifying lens. 

• A child can pretend to be a scientist or wilderness explorer discover­
ing new plant life, valuable minerals, or never-before-seen insects. 

• This panel creates an educational opportunity. In a supeNised setting, 
an instructor has the opportunity to teach about nature/science. What 
kind of textures do we see in these leaves? How many legs does this 
bug have?, etc. 

• This is the only modular component in the industry to introduce this 
kind of play activity to the playground. The magnifying play panel is 
not exclusive to Nature theme playgrounds, it can be used in any of 
our current layouts. 

• Available as a ground-level panel only, fitting under a standard 48" 
(i ,22m) deck. 

• Features rotomolded plastic and two-color plastic with realistic wood­
grain pattern. 

WINDOW PLANTER PANEL 
• Panel features a rotomolded plastic planter where children can plant 

seeds and watch them as they sprout and grow, creating a wonder­
ful educational opportunity while enhancing the natural theme of the 
playstructure. 

• In a supeNised setting, this panel gives the instructor an opportunity 
to teach about nature and science. How do plants grow? Why do we 
need to water them? How can we help them grow? 

• This is the only modular component in the industry to introduce this 
kind of play activity, bringing real nature into the playground. 

• This panel is not exclusive to the nature-themed playgrounds; It can 
be used in any of our current layouts. 

• Available as a ground-level panel only, fitting under a standard 48" 
(i ,22m) deck. 

• Features two-color plastic with a realistic wood-grain pattern, as well 
as a rotomolded plastic planter. 

The world needs play.• 
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NATURE SOUNDS PANELS 
• Kids spin the knob to hear their favorite nature sounds, transporting 

them and their imagination deep into the forest. 

• Available as a full panel, half panel, and stand-alone post version. 
Supports free play and exploring. 

• Panel features fun, nature-themed graphics using two-color sheet 
plastic with a realistic wood grain pattern. 

• In a supervised setting, this panel gives the instructor an opportunity 
to teach about nature and science. What does the jungle sound like? 
What does a windy day sound like? 

• This electronic play event, which complements our existing KPE line, 
features a play activity that no competitor can offer. 

• This panel is not exclusive to Nature theme playgrounds, it can be 
used in any of our current layouts. 

• Perfect play activity for inclusive play. 

• Features a self-powered audio play component. 

Post Mount Panel 

The world needs play." 
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TREE HOUSE BARRIER 
• This barrier looks just like a window in a tree house, making kids feel as 

though they have their own hideout or club house in a true forest setting. 

• Supports free play and encourages exploring. 

• Tree house barrier is not exclusive to Nature theme playgrounds and 
can be used in any of our current layouts. 

• This component, with its tree house theme, encourages inclusive, 
cooperative play. 

• Available as a deck-level component only, 
• Features two-color plastic as well as perforated steel that allows for 

parental supervision. 

TREE HOUSE DOORWAY 
• This panel looks just like a doorway in a tree house, making kids feel as 

though they have their own hideout or club house in a true forest setting. 
• Supports free play and encourages exploring. 

• Tree house doorway is not exclusive to Nature theme playgrounds 
and can be used in any of our current layouts. 

• This component, with its tree house theme, encourages inclusive, 
cooperative play. 

• Available as a ground-level component only. 
• Features two-color plastic with realistic wood-grain pattern. 

The world needs play.• 
ssh1007009 • 10/?010 g Themed Product NE!Iul'e • ,:c_, 2010 Play\vo!ld Systems , Inc. 
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TREETOPS 
• These tree tops add visual impact to any playground while also 

enhancing the nature theme. The regular tree tops help to make the 
playstructure look like it is located in the forest; cactus tree tops turn 
the playstructure into a desert oasis; palm tree tops transform the 
structure into a tropical playground. 

• The tree tops help children imagine that they are truly playing among 
the trees while providing additional shade from the sun. 

• Single post mount 

• Regular tree tops are available in two different sizes (small and large). 
Cactus and Palm Tree Tops are available in one size only. All are 
available for Playmakers• and Challengers•. 

• The Tree Tops are not exclusive to nature-themed playgrounds; they 
can be used in any of our current layouts. 

• All tree tops are made with rotomolded plastic. 

The world needs Jllay.' 
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Industry's Best Shade 

• Available in two styles, hex and square. 
1. Hex Hat Shade 

Actual shaded area covered = 152 square feet 
2. Square Hat Shade 

Actual shaded area covered= 137 square feet 

• All Hat Shades equipped with knitted, heavy~ 
duty fabric that withstands wind loads up to 150 
mph (240Km/hr) with appropriate footings and 
30 lbs (14kg) of snow per square foot (929 cm2). 

• The catenary rope and knitted fabric are all 
made from the same high density, polyethylene 
material, and features the following advantages: 
1. All components perform equally in wide 

temperature range, thus preventing stress to form 
on any one part. 

2. Eliminates the common problem of abrasion 
between metal cable and fabric that you'll see in 
some competitors' shade. 

• Installation is approximately 2 hours with a 
two~person crew. 

Industry's Best Fabric 

• One-piece fabric for maximum square foot of 
shade coverage, blocking 94% of sunlight and 
protecting children from harmful UV rays. 

• The fabric is knitted from a high density, 
polyethylene monofilament, infused with 
UV inhibitors. 
[Note: knitted fabric (versus woven) is superior because 

it has more flexibility but will not distort or sag over time. 
It also distributes force evenly and will not abrade.] 

• Choose one of four fabric colors: blue, yellow, 
beige or green. These match Playworld's 
rotomolded plastic colors. 

• The fabric can be taken down if needed, which 
should only take approximately 1/2 hour with a 
two-person crew. 

• For Playmakers and Challengers playstructures, 
the fabric is the same size and quality (only the 
posts are different sizes). 

Pl 
The world needs r~lay;" 
© 2009 Playworld Systems®, Inc. 
Playworld® Is a registered trademark of Playworld Systems®, Inc. 

Industry's Best Frame 

• Features a catenary design system that suspends the 
fabric away from any structural material, thus 
preventing fabric abrasion. 

• There are no steel cables at the perimeter of the 
frame to cause failure. 

• Single point tensioning system (the cap at the very 
top of the structure) ensures easy installation and 
even tension on fabric. 

• Choose any one of Playworld's sixteen post colors. 

ssh0704067 3/09 Hat Shade 



Playworld Systen1s is proud to have 
eliminated 99 .. 999°/o of PVCs from 
our equipment* .. And we will remove 
the remaining .. 001°/o as soon as 
alternative supplies are available. 
How can we do this? With Eco-Armor™, our 
durable, thermoplastic Polyethylene (PE) 
coating. PE coatings like Eco-Armor average 
38% lower carbon footprint than PVC coatings on 
playground components. Playworld Systems has 
Joined the ranks of other major corporations like 
Wai-Mart, Sony, Apple, and Toyota to eliminate PVC 
from the environment. 

EcomArmorr's Features & Benefits: 
• Environmentally friendly- Eco-Armor has no PVC, phthalates, lead or cadmium, all of which can be potentially 

harmful components of PVC and impact our environment and wellness. 

• Eco-Armor meets California, Washington and other state and federal requirements for phthalates and heavy 
metal content. 

• Durable- Eco-Armor is more wear-resistant than PVC. PE coating will last as long as PVC. 

• Weather-able- Eco-Armor is unaffected by extreme changes in temperature. Extreme cold 
(to -20°F) cycle testing indicates no cracking or loss of adhesion to the metal substrate. 

• Stays clean - Eco-Armor is less porous than PVC, which makes the surface less conducive to 
growth of mold and accumulation of dirt. 

• Superior finish- Eco-Armor's PE coating process improves the finish as compared to PVC, because it 
eliminates drips and runs. 

• Slip-resistant- Eco-Armor is slip-resistant due to its textured finish. 

Eco~Armor Technical Specifications: 
Function8.lized PE, copolymer-based, thermoplastic powder coating; Eco-Armor is designed for maximum mechanical 
performance, impact-resistance and UV stability with the following performance properties: '\ 

Property 
Flexibility (conical mandrel) 
Adhesion 
Impact-resistance 
Gloss 
Taber abrasion 
Tensile strength 
% Elongation 
Humidity-resistance 
Salt spray 

QUV 

Testing Method 
ASTM D 522 
ASTM D 4541 
ASTM D 2794 
ASTM D 523 
ASTM D 4060 
ASTM D 638 
ASTM D 638 
ASTM D 2247 
ASTM B 117 

ASTM G 53 

Results 
1/8", no cracks (greater than 32%) 
BOO psi 
Greater than 320 in-lbs 
12 
26 (mg loss, CS 17 wheel) 
3482 psi 
13% 
No blistering or loss of gloss after 1 000 hours 
No significant change In color or gloss after 2000 hours 

No significant change in color or gloss after 2000 hours 

~ *Based on total weight of products shipped. 

'0 
'E v; 
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The world needs play: 

Electronic batching ensures correct 

counts in your shipment. 

Bar-coded bags are scanned for accuracy. 

ssh05095 3/o9 -Stainless Steel Hardware 

Strong and Durable! 
'----~-· 

• All stainless steel. 

• Will never rust or corrode. 

• Premium grade for maximum durability. 

• Tamper-resistant bolts on all clamps and exposed 
connections. 

• Locking nuts inhibit loosening during use. 

© 2009 Playworld Systems®, Inc. 
Playworld® is a registered trademark of Playworld Systems®, Inc. 
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Decks, Platforms and Stairs 
100% PVC-FREE, Eco-ArmorTM coated playsystem components 

Environmentally .. friendly: 
• PVC-free, durable, thermoplastic Polyethylene (PE) coating. 

• Averages a 38% lower carbon footprint than PVC coatings. 

• Eco-Armor coating contains no PVC, phthalates, lead or cadmium, all of which can be 
potentially harmful components of PVC and impact our environment and wellness. (Exceeds 
California, Washington and other U.S.A. state and federal requirements for phthalates and heavy 
metal content.) 

Strong and durable: 
• 12-gauge, single-piece, perforated-steel components with flange-formed edges for extra safety. 

• Reinforced with extra support beams for maximum strength and minimum flexing. 

• 1/4" perforation holes eliminate potential finger entrapment. 

• More wear-resistant than PVC-coated components, so a thinner PE coating (such as Eco-Armor) 
will last as long as PVC. 

• Unaffected by extreme changes in temperature. (Extreme cold, to -20°F, cycle testing indicates 
no cracking or loss of adhesion to the metal substrate.) 

Clean, safe and colorful finish: 
• Less porous than PVC-coated components, which make the 

surface less conducive to growth of mold and accumulation of dirt. 

• Improved finish as compared to PVC-coated components because 
it prevents drips and runs. 

• Slip-resistant due to its textured finish. 

• Available in four classic colors: shown to the right. 

Hunter 
Green 

• •"" j~ ,<, '\l'r';'tf!,.flr, t,: til 

{~/;;~;}~\.'·?:; ·~,.~'·" · ( ' www.PiayworldSystems.com 800.233.8404 570.522.9800 
- • ,1 I~ ~ ( " ,.J 't~ , I, I 
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Blue 

Brown 

Red 



The Rust Defender Process 
Sustainability and Durability 

Developed after years of research, the Rust Defender Process is a complete system that helps to prevent the formation of 
rust on our products that feature steel and welds. The result of this rust prevention system is a product that is not only 
resistant to corrosion, but also prevents gloss and color fading over time, ensuring that it will look great for years to come. 

1 . Steel Tubing 
a. Cold-formed, high-frequency weld tubing is 

manufactured from ASTM A570, Grade-A steel for 
superior strength. 

2. Inner Coating 
a. Zinc-rich organic coating prevents the formation 

of red rust on the inside of the tubing. 
3. lead-Free Zinc Galvanizing 

a. Zinc galvanizing keeps rust from creeping under 
the powder-coated surface should it become 
scratched or scuffed. 

4. Conversion Coating 
a. This coating is applied to prevent the formation of 

oxidation (white rust). 
5. Clear Organic Coating 

a. This additional barrier prevents corrosion and 
creates a uniform surface for the application of 
powder coating, providing a smooth and shiny 
surface. 

6. Epoxy/Polyester Primer 
a. Weld areas and flat plates are coated with a 

specially formulated epoxy/polyester primer to 
encapsulate the weld area, deterring the 
formation of corrosion. This primer is identical to 
the primer that is used on heavy construction 
equipment. 

·~.,.=""'="·"'"""'"'""·='"''"'·"'=•u..~-·•''"'~·~"""'~"'"""""=·-~'>==-•"-=~,.,_,......_.,,..~."'-'""""'==~•">-.w<"==~·=-'"""'""""-~="'"·'""""''"'""'''"""'...--'"=""='·=~w.==•;J 

2.1nner tube coating 

PLAYWORLD 
SVST§!MS" 
The wol'ld needs filay.• 

.Lead free zinc galvanizing 

5 .Clear organic coating 

ssh100!>119 • 6/2010 • 11ust Defender • © 2010Piayworld Systems@. Inc. 

7. Super-Durable Polyester Powder Coating 
a. Our powder coating is completely lead-free and 

has been tested for 3,000 hours of UV exposure to 
meet the demand of the harsh tropical sun. 

8. Tumbled Edges 
a. All edges on flat sheet plates are rounded to 

provide a smooth, clean surface for the 
application of powder coating and to prevent 
edge rusting. These rounded edges, created by 
our 360° tumbling process, also remove the 
possibility of sharp edges that might lead to 
injury. 

9. Aluminum Post Caps 
a. Our post caps seal the system, further preventing 

the formation of rust. Unlike steel (which rusts) 
and plastic (which breaks), our caps are made 
from durable aluminum. 

1 0. Maintenance Kit 
a. It should be noted that routine maintenance is an 

additional and necessary part of the process. In 
order to prolong the lifespan of our products and 
keep them looking new, materials for 
maintenance are provided with each Challenger 
and Playmaker playsystem in order to address 
scratches, scuffs and vandalism. 

6.Epoxy/polyester primer 

7. Super durable polyester 
powder coating 

---------------1 
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Quality Tubing for a Better Playground 

• Interior corrosion-resistant, zinc-rich coating. 

• Cold-formed steel tubing provides high yield, high 
tensile strength. 

• (1) Hot-dipped Flo-Coat® uniform zinc galvanizing. 

• (2) Chromate conversion coating. 

• (3) Clear polymer coating. 

• Lifetime warranty on Steel and Aluminum posts. • 

• 1 0-year warranty on all steel rails, loops, and rungs. 

(;)allied 
H.IOt 8. CO~iOVIT 

© 2009 Playworld Systems®, Inc. 
Playworld® is a registered trademark of Playworld Systems®, Inc. 

·----------·-----------~ 
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Specify Only the Best Weldments 
• These weldments can withstand the toughest 

conditions without failing. 

• Coped tubing instead of the traditional 
flattened method. 

• Non-flattened weld joints are stronger as more 
of the tubing surface is in direct contact at the 
weldment. 

• Manual welding provides improved weld quality and 
better appearance of the weld joint. 

• Manually inspected for pinholes. 

• Improved component quality, strength and flexibility. 

• Finished with 3-stage wash process and superdurable 
baked-on powder-coated paint finish. 

© 2009 Playworld Systems®, Inc. 
Playworld® is a registered trademark of Playworld Systems®, Inc. 
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It's What You Don't See That's Amazing! 

• Hard, smooth finish resists abrasion, corrosion, 
and mechanical damage. 

• Superior resistance to chalking. 

• Increased UV resistance against fading and color 
change by using light-stable pigments. 

• Gloss retention means colors look· new and stay 
bright for many years. 

• Superdurable finishes retain more than 80% of their 
original gloss after 5 years. 

• Components are thoroughly cleaned with a 3-stage 
wash process prior to finishing. 

• Polyester powder is hardened and cured in a 
high-temperature bake oven. 

Powder Coat finish is 
electrostatically applied 

Electronically checked for 
correct mil thickness 

© 2009 Playw011d Systems®, Inc. 
Playworld® is a registered trademark of Playworld Systems®, Inc. 
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Solid-color compounded 
plastic resin 

Water bath cool 
down process 

Removing a 360-degree 
Spiral Slide 

ssh05159 3/09 - Rotomoldad Plastic 

·--------------·----

The world needs playB 

It All Starts with the Compounded Resin 

• Solid color polyethelene particles. 

• Better bonded strength with greater 
surface contact. 

• Superior color-fastness and UV resistance. 

• Up to 23 times greater impact resistance over 
dry-blended plastic resin. 

• Hand finished components for smooth edges 
and quality consistency. 

© 2009 Playworld Systems®, Inc. 
Playworld® is a registered trademark of Playworld Systems®, Inc. 



Hinged design with simple, one-bolt 

installation. Tested for strong 
clamping pressure. 

ssh05092 3/09 - Double-Banded Clamp 

Simply the Best Clamps in the lndusby! 
• Die-cast aluminum alloy for higher quality consistency 

and greater strength. 

• Simple, one-bolt fastening system with built-in threads 
that eliminate t-nuts and simplify installation. 

• Hinged design provides easiest and most flexible 
installation. 

• Vandal-resistant, stainless steel hardware and aluminum 
alloy drive rivet provide extra security. 

• Unique 'S-lap' design eliminates all string entanglement 
points at connection. 

• Contemporary, double-banded design provides the 
highest clamping pressure around the entire 
circumference of the band. 

• Durable baked-on superdurable powder-coat paint finish. 

© 2009 Playworld Systems®, Inc. 
Playworld® is a registered trademark of Playworld Systems®, Inc. 
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Packaging 

• Pallets: Manufactured using 
100% hardwood lumber, 
meeting the standards 
established by USDA Foreign 
Agriculture Service and 
APHIS 

• Packing Peanuts: 
100% biodegradable 

• Cardboard: 
100% biodegradable 

Steel Roofs, Tubes and Panels 
• 25% - 75% recycled steel 
• 40% - 90% of the steel is recyclable 

Steel Posts, Climbers, Barriers and Components 
• Up to 50% recycled steel 
• 95% - 98% of the steel is recyclable 

Perforated Steel Decks 
• 25% - 75% recycled steel 
• 40% - 90% of the steel is recyclable 

Spring Mates®, Post Caps and Steering Wheel 
• 100% recycled Aluminum 

Clamps, Tees, and Deck Hangers 
• 40% recycled aluminum 

Aluminim Posts 
• 100% recycled aluminum 

Border Timbers 
• 100% recycled and recyclable plastic 

Cushion Pia~ 
• 100% recycled rubber tires 

© 2009 Playworld Systems®, Inc. 
Playwortd® is a registered trademark of Playworfd Systems®, Inc. 
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Tangible environmental change for customers within Playworld Systems: 
More then just planting trees! Carbon footprints versus carbon toeprints! 

Playworld Systems, Inc. (PSI) leads the industry in commitment to environmental stewardship: 
• PSI is 100% committed to the environment, public health, safety and quality. 
• PSI is focused on the right actions that have real impact: eliminate, reduce, reuse and recycle. 

PSI does not 'Greenwash' their brand by buying into offsets or purchasing logos that have no 
impact on their operation. 

• PSI is the only playground manufacturer to provide customers with a complete carbon footprint for 
each playstructure, from the initial mining of raw materials all the way through the process until we ship 
to our customer. 

Playworld Systems, Inc. (PSI) leads the industry in tangible and measurable environmental change: 
• PSI implemented Carbon Footprint Benchmarking to measure the total greenhouse 

gasses produced in making a playground. 
• PSI eliminated 99.999% of PVCs from playground products while reducing their carbon footprint. 
• PSI reduced waste by 90% through aggressive material recycling and reuse. 
• PSI changed all packing and shipping materials to 1 00% recycled and recyclable. 
• PSI reduced energy usage by 170,000 kilowatts through conservation and lean 

manufacturing implementation. 
• PSI reduced their carbon footprint by over 950,000 lbs. of C02e in 2008. 
• Many of PSI's raw materials contain 25-1 00% recycled content. 

Playworld Systems, Inc. (PSI) beats their competitors: 
• Other companies have based their "carbon footprint" only on the energy used in their factory-- PSI 

measures the total'cradle-to-gate' footprint, measuring our vendors and suppliers too. It is the only 
true measure of the carbon impact. 

• Other companies are focused on the easy fix like buying "offsets" or planting trees to compensate for 
weak environmental practices--PSI has instituted across the board corporate change to dramatically 
change our impact on the environment in measurable ways. 

• Other companies have not reformed their operating principles and behavior--PSI has incorporated 
cultural change to sound environmentally conscious practices throughout the organization. 

Who cares about green products? 
• Consumers care: Wai-Mart study shows "green buying" is up 66% in one year. 
• Over 900 U.S. mayors care: they have adopted the Kyoto principles. 
• Community leaders care: they are leaders in green their neighborhoods. 
• Corporations care: they are making major efforts to reduce carbon footprints. 

You make a difference in our world when you buy a playground: 
• Mal<e the environment and climate change a key part of your buying decisions. 
• Bring the carbon footprint concept into your city and organization agenda. 
• Tell your constituents about the benefits of green playgrounds. 
• Compare only 'cradle-to-gate' footprints for competing playground equipment. 
• Buy the best playground equipment: green, high-quality, safe, healthy and fun! 

ssh0902064 
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G1 Material 
All materials shall have a demonstrated record of durability in the 
playground or similar outdoor setting. All metals shall be painted, 
galvanized, or otherwise treated to prevent rust. Black steel is not 
acceptable. 

G2 Hardware 
All required hardware for assembly of the structure shall be 
included. All fasteners shall be yellow zinc di-chromate plated steel 
or 18-8 grade stainless steel (300 series). Capped lock nuts, which 
cover bolts ends, shall be included. Tamper-resistant hardware 
is utilized on principle clamping mechanisms. Special tools are 
provided for assembly and maintenance. Clamp connection 
disassembly and using drive rivets eliminates slippage. Physical 
locking devices are used on all exposed 
and accessible connection points, such as lock nuts. A nylon 
thread-locking patch is applied to ceriain hardware. Liquid thread­
lock is also used to hinder fastener removal. 

G3 Die Cast Clamps 
Clamps shall be die cast of high strength 380 aluminum alloy. 
Tenzalloy (40-E, 315.0) is not acceptable as a load bearing 
clamp material. Ultimate tensile strength shall be 47 ksi. Die 
casting operation shall be quality sampled every hour. Clamps 
shall be provided as hinged assemblies to facilitate structure 
assembly. Unique s-lap design eliminates all string entanglement 
points at connection. Single bolt-fastening system with built-in 
thmads to eliminate t-nuts and simplify installation. Clamps are 
to be permanently fastened to the support post with a drive rivet 
to eliminate disassembly and slippage. Doublebanded design 
provides the highest clamping pressure around the entire clamp. 
Finished with a shot blast and a polyester powder coating. 
ASTM Specifications: B-85 (see section G7). Two-piece clamps 
or clamping devices that use a "bolt though" design are not 
acceptable. 

G4 Rotationally Molded Plastic Parts 
Shall be rotationally molded from color-compounded, first quality, 
linear low density, Exxon CP-812 polyethylene. Dry-blended 
or molded-in resins are not acceptable. Color-compounded 
polyethylene is 23 times stronger than dry blended resins 
providing better-bonded strength with greater surface contact. 
Compounded color provides superior colorfastness, UV­
resistance, and impact resistance with solid color molecules. 
Polyethylene shall be ultraviolet (UV) stabilized to UV-8 and 
have anti-static additives. Cross-sectional design shall be .25" 
(6 mm) nominal thickness, double wall construction. ASTM 
Specifications: D-1238 (Melt Index), D-1505 (Material Density), 
D-638 (Tensile Strength), D-648 (Heat Distortion Temperature) 
D-790 (Flexural Modulus), D-1693 (Environmental Stress Crack 
Resistance), D-2565 (Ultraviolet). 

G5 Sheet Plastic Parts 
Shall be 3/4" thick, high density polyethylene formulated for UV 
stability and color retention. Sheet plastic shall be compression 
molded meeting ASTM D1505 having a density of .933 Glee. 
Plastic shall meet ASTM D636 having a tensile strength of 2400 
psi. After machining process, all edges shall be free of burrs and/ 
or sharp edges and points. 

G6Tubing 
Steel Tubing 
Tubing shall be cold rolled, electric resistance welded tubing. 
Tubing shall be triple coated for maximum exterior protection: 
Hot-dipped Flo-Coat'fi uniform zinc galvanized coating. Chromate 
conversion coating. Clear polymer coating. Tubing shall have a 
corrosion resistant zinc-rich paint interior coating. 
ASTM Specifications: A-135, A-500, A-513, E-8. 
5" outside diameter x ·11 ga. tubing (Posts) 
Tensile strength shall be 55,000 psi. 
Yield strength shall be 50,000 psi. 
1 .029" outside diameter x 14 ga. tubing 
Tensile strength shall be 55,000 psi. 
Yield strength shall be 50,000 psi. 
1.315" outside diameterx 14 ga. tubing 
Tensile strength shall be 75,000 psi. 
Yield strength shall be 60,000 psi. 
2.375" outside diameter x 12 ga. tubing 
Tensile strength shall be 75,000 psi. 
Yield strength shall be 60,000 psi. 

Aluminum Tubing (Posts) 
Shall be extruded 6061-T6 extruded seamless 
aluminum tubing. 
ASTM Specifications: A-315, A-500, A-513, B-221, 00-A-
200/8, E-8. Tubing shall be 5" outside diameter x .125 wall 
thickness tubing. 
Tensile strength shall be 38 ksi. 
Yield strength shall be 35 ksi. 

GS Epoxy/Polyester Primer 
Epoxy/Polyester Primer is a powder coating which is 
electrostatically applied at a thickness of .002"-.005" (2 to 5 
mils). It produces a finish having a "tooth", which readily accepts 
the proceeding coating of Superdurable polyester powder. This 
primer coating adds an additional level of protection, which is 
resistant to abrasion, corrosion, and mechanical damage. All 
components shall be free of excess weld and weld spalls. All 
edges to be eased by tumbling or other manner to eliminate 
a sharp edge. After fabrication, all weld joints are thoroughly 
cleaned using a chipping hammer and wire brush to remove 
all weld slag from the weld joint. Prior to finishing, components 
shall be cleaned with a three-stage alkaline bath, and an ECLPS 
2400 sealer for adhesion and rust inhibitor during the preparation 
process. 
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G8 Epoxy/Polyester Primer (cont'd) 
Components are thoroughly dried before being coated 
with the Epoxy/Polyester Primer powder, and are set cured 
at temperatures between 375° and 400° F (190° and 204° 
C) through an infrared oven prior to being top coated with 
Supe1·durable polyester powder finish. 

G8 Superdurable Polyester Powder Coat Finish 
Powder coating is electrostatically applied at a thickness of 
.002" - .005" (2 to 5 mils). Powder coating produces a highly 
decorative finish having a hard, smooth surface, which is 
resistant to abrasion, corrosion, and mechanical damage. All 
galvanized tubing has a factory-applied clear acrylic polymer 
coating. All components shall be free of excess weld and weld 
spalls. After fabrication all weld joints are to thoroughly cleaned 
using a chipping hammer and wire brush to remove all weld 
slag from weld joint. Prior to finishing, components shall be 
cleaned with a three-stage alkaline bath and a ECLPS 2400 
sealer for adhesion and rust inhibitor during the preparation 
process. Components are thoroughly dried before being coated 
with Superdurable TGIC polyester powder and are cured at 
temperatures between 375" and 400° F Epoxy or hybrid paints 
are not acceptable. 

Finish quality conforms to ASTM Specifications: B-117 (Salt 
Spray Resistance Test), 0-2794 (Impact Resistance Test), 
0-1734 (Mandrel Flexibility Test), D-224 7 (Humidity Resistance 
Test), D-822 (Weatherability Test), D-3363 (Pencil Hardness 
Test), D-3359-B (Crosshatch Adhesion Test), and D-2454 
(Overbake Resistance Test) D-522 (Conical Mandrel), D-523 
(Gloss- 60°). Standard durability of polyester powder coatings 
typically retain 80% of their original gloss after 1 year, and 
50% of their original gloss after 18 months of Florida outdoor 
exposure. Superdurable polyester powder coatings typically 
retain 90% of their original gloss after 1 year, and 50% of their 
original gloss after five years of Florida outdoor exposure. Expect 
superdurable colors to retain 80% of their gloss after 2 years of 
outdoor exposure. These coatings are also shaded with high 
grade, light stable pigments and will shift less than 2dE in color 
after 2 years. 

G9 Eco·Armor® 
Coated application shall be from 45 to 55 mils on the wear 
surfaces of all coated parts and 30 mils on other surfaces. 
Prior to coating, components shall be thoroughly cleaned in a 
hot pressure washer then heated to 450'. The hot part is then 
dipped into a polyethylene copolymer-based thermoplastic 
powder until the coating reaches it target thickness. It then goes 
through a flow oven to even the coating thickness and improve 
the finish. Since no curing is necessary, the coating's properties 
and performance are very consistent and uniform. 

Environmentally Sensitive - PVC-free and phthalate-free. 
Coating is made of an ultraviolet stabilized polyethylene (PE) 
material. Coating meets California, Washington and other 
state and federal requirements for phthalates and heavy metal 
content. No dioxins produced if burned. Discarded product and 
waste production material can be recycled into other products 
(recycling symbol2). Contains no volatile organic compounds 
(VOC's). Taber abrasion tests (ASTM 04060) show that the 
PE coating abrasion resistance is over 1 . 7 times the abrasion 
resistance of PVC. Warranty is the same as PVC coated 
products. 
Durable - extreme cold (to -20' F) cycle testing indicates no 
cracking or loss of adhesion to the metal substrate. Less porous 
than PVC, which makes the surface less conducive to growth of 
mold and collection of ground-in dirt. Easier to clean. 
Slip-Resistant- textured finish for enhanced traction. 0. 7 4 
coefficient of friction per ASTM 1679. ADA considers a 0.5 
coefficient of friction or higher to be slip resistant. Coating 
damage can be repaired easily with the available repair kit. No 
chemicals or special curing required. 
Technical Specifications -skid-resistant, textured, 
functionalized polyethylene copolymer-based thermoplastic 
powder coating designed for maximum mechanical 
performance, impact resistance and UV stability with the 
following performance properties: Property- Testing Method 
-Results Flexibility (conical mandrel)- ASTM D 522- 1/8", no 
cracks (greater than 32%) Adhesion - ASTM 0 4541 - 800 psi 
Impact Resistance - ASTM D 2794 - greater than 320 in-lbs 
Gloss - ASTM 0 523 ·· 12 Taber Abrasion - ASTM D 4060 - 26 
(mg loss, CS 17 wheel) Tensile Strength - ASTM D 638- 3482 psi 
% Elongation - ASTM 0 638 - 13% Humidity Resistance - ASTM 
D 2247- No blistering or loss of gloss after 1000 hours Salt 
Spray- ASTM B 117- 2000 hrs, no significant change in color 
or gloss QUV - ASTM G 53 - 2000 hrs, no significant change in 
color or gloss. 

G10 Coated Decks 
Coated Decks sllall be an all welded assembly fabricated of 12 
gauge sheet steel. Deck surface and sides shall be die formed 
from a single sheet of 12 gauge hot rolled, pickled and oiled 
flat steel. The deck surface shall have .34 in. (9mm) diameter 
perforated holes. The entire weldment shall have a protective 
coating. (See Eco-Armor.) 

G11 Installation Instructions Explicit installation instructions 
shall be provided, which will include a detailed top view and 
footing drawings plus written instructions to assure proper 
installation of the equipment. Maintenance guidelines and 
inspection checklists shall also be provided. The provided 
installation instructions and maintenance instructions shall be 
"project" specific containing component information that is part 
of the playground design. A "generic" package of installation 
instruction and maintenance instructions is not acceptable. 
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TERMS, CONDITIONS AND WARRANTY SUMMARY 
The following Is for Informational purposes only. It Is not the 
complete Terms and Conditions and Umfted Warranty. The full 
text of Playworld Systems~ Inc.'s Terms and Conditions and 
Umfted Warranty is available at www.PiayworfdSystems.com. 

UMITED WARRANTY: Playworld Systems warrants its products to the original 

customer to be free from structural failure due to defect in materials or workmanship 

during normal use and installation in accordance with our published specifications. 

The warranty shall commence on the date of the Playworld Systems invoice and 

terminate the end of the period stated below. 

PLAYWORLD~ AND PLAYDESIGNS" PRODUCTS: 

• LIFmME on steel and aluminum posts, all stainless steel hardware, clamps, deck 

hangers, post caps and cast aluminum parts, except as otherwise specified below. 

• 25 YEARS on Spring Mates" aluminum castings, and steel coil springs and steel 

C-springs. 

• 20 YEARS on all Recycled Plastic Lumber. 

• 15 YEARS on all perforated-steel decl<s steel weldments, including rails, loops, and 

rungs, sheet steel, rotomolded and sheet plastic components; Eco-Armor" panels, 

roofs and crawl tubes, stainless steel slides, aluminum slides and PlayWeb '" tubular 

steel parts. 

• 10 YEARS on all Fun Centers'", fiberglass signage, RockBiocks" handholds, 

accessible swing seats, steel-core cable, and pre-cast concrete products, including 

Boulders, T-Rex and Diggables '" made from PolyFiberCrete". 

• 5 YEARS on all PlaySimple '" predesigns, Cushion Play.,, the Drop Zone, swing 

seats, ground-based play moving parts, the AeroGiider's moving parts, the 

LiveWire's cable and moving parts, Border Timbers and Site Amenities, including all 

benches, tables, litter receptacles and bil<e racks. 

• 2 YEARS on all Purchased Replacement Parts, defined as replacement parts which 

were not repaired or replaced free of charge by Playworld Systems under the terms 

of this warranty. 

• 1 YEAR on NEQS® lenses and light tubes, all electronic components, including all 

wiring harnesses, LED's, computer boards, buttons, speakers, scoreboard, and 

related hardware*, all other moving parts, GardenSoxx'" polyethylene bags, and 

any other materials not covered above. (*An extended 3-year NEOS parts-only 

warranty Is available for purchase. Contact your authorized Playworld Systems® 

Representative for more information.) 

SHADE PRODUCTS: 

• 20 YEARS on steel posts, all hardware, clamps, shackles, wire, post caps and cast 

aluminum parts. 

• 10 YEARS on steel tensioning devices; and shade fabric components against 

structural failure, mildew, deterioration or cracking due to ultraviolet exposure, 

outdoor heat or cold. Playworld Systems'" may repair or replace the fabric 

component at its sole discretion. In the event that replacement of a Iabrie 

component is warranted, Playworld Systems® shall replace the product at no 

charge for the first 6 years, thereafter pro-rated at 18% per annum over the last 4 

years. 

• 2 YEARS on all Purchased Replacement Parts, defined as replacement pa11s 

which were not repaired or replaced free of charge by Playworld Systems under the 

terms of this warranty. 

LIFETRAJL® AND ENERGI'" PRODUCTS: 

• LIFmME on steel posts and stainless steel hardware. 

• 15 YEARS on all steel weldments, grab bars, seat posts, ancillary steel equipment, 

and rotomolded and sheet plastic components. 

• 10 YEARS on fiberglass sign age. 

• 5 YEARS on all moving parts. 

• 2 YEARS on all Purchased Replacement Parts, defined as replacement parts 

which were not repaired or replaced free of charge by Playworld Systems under the 

terms of this warranty. 

• 1 YEAR on all other materials not covered above. 

This warranty does not cover: 1) Cosmetic damage or defects; 2) Darnage due 

to normal wear and tear; 3) Damage due to ''ll.cts of God", such as hail, flooding, 

lightning, tornadoes, sandstorms, earthquakes, and windstorms; and 4) Damage 

due to "Environmental Factors", such as wind·blown sand, salt water, salt spray, or 

airborne emissions from industrial sources. 

TERMS OF SALE: 
PRICES: Prices are subject to change without notice. Unless otherwise stated 

in writing, all prices are F.O.B. Lewisburg, PA, USA, and shall be exclusive of 

transportation, insurance, taxes, license fees, customs fees, duties, premiums, 

fees and other changes. 

DESIGN: Playworld Systems" will attempt to 

improve play equipment to better serve our 

customers and therefore reserves the right to 

change the design specifications without 

notice. 

For a complete list of our terms of sale, visit 

Warranty.PiayworldSystems.com 
or contact your local Playworld Systems® 

Representative. 
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Cuetom Color 
Palettes 
Playworld Systems makes it easy to personalize your 
playspace with colors that reflect your community 
pride, boost school spirit, or complement your 
surrounding architecture and enviromnent. 

Playworld Systems is proud to have eliminated 
99.999% of PVCs from our products with Eco­
Armor, our more durable, PVC-free, thermoplastic 
Polyethylene (PE) coating. 

Hunter Green Brown 
, 

Blue Red 

Two-C--olor Plac;fid; 
Front view shown. Side view inset. 

Bcige·Gray-Beige Yellow-Red-Yellow Gt~en-Beige-Grcen Tangerine-Beige-Tangerine 

Chocolate-Beige-Chocolate Blue-Yellow-Blue Plum-Beige-Plum Beige-Red-Beige Black-White-Black 

Red 

Green 

Black (Select products only) 

Or~TM ~oulderc; C--olore; 

Desert Sand Slate 

Rdorrdded ~ Sheet 
Plac;fic.__ C--olore; 
Graystone, Brownstone, 
Bottle Green, and Chocolate 
are only available in rota­
molded plastic. 

Red 

Tangerine 

Medallion 

Yellow 

Lime 

Green 

Bottle Green 

Cobalt Blue 

Blue 

Plmn 

Chocolate 

Brownstone 

Graystone 

C--oMponerrf f P()(jf_i?-olorp· , 
Only Playworld Systems uses $t,i'pet~ ' 
durable Polyester Powder Coating, 
which uses enhanced, light~stable'-. 
pigments for superior UV stability' ... 
and fade resistance.. · 

Yellow 

Matte Bottle Green 

Cob.1lt Blue 

Beige 

White 



* INSTALLATION IS REQUIRED BY OTHERS. 
* ALL EDGES TO HAVE 1/ 4" RADIUS MIN. 
* MANUFACTURING TOLERANCE ±1/4". 
* PRODUCT: Q-LBT-102PT-ADA 
* QUANTITY:_ 
* CONCRETE COLOR: ___ _ 
* CONCRETE TEXTURE: ___ _ 
* SEALER: STANDARD GLOSS SEALER 
* 5.000 P.S.I. CONCRETE 
* REINFORCED W /REBAR & NYLON FIBERS 
* DISABLED ACCESS COMPLIANT 
* 5 YEAR GUARANTEE 
* STD. COLOR & TEXTURE OPTIONS 

ADA LOGO­
PAINTED ADA 

BL-.U_E_&_W_H_IT,S- ,_ 

* APPROX. WT: 2..._615 lbs. 

Authorized Signature Date 
By signing above or stamping this drawing "approved" or 
"no exception taken" authorization is given to Quick Crete 
to produce this drawing as shown within a 1/4" tolerance. 
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ELEVATION VIEW 
QUICK CRETE 
PRODUCTS CORP. 

PlAN 
lYPE: 

7 3 f P A R K R I D G E A V E. PRODUCT: 
P. 0. Box 6 3 9 

N 0 R C O, C A 9 2 8 6 0 
(95 I) 737•8240 FAX (95 I) 737·7032 PROJECT 

W W W.Q U I C K C R E T E. C 0 M NAME: 

CONSTRUCTION PLAN 

1 PIECE PICNIC TABLE (Q-LBT-102PT-ADA) 

DATE: 
2/19/03 

SCAlE: 

1/2" = 1' 

FILE NO. SHffi 
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1 DRAWN BY: 

R.M. OF 
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* INSTALLATION IS REQUIRED BY OTHERS. 
* ALL EDGES TO HAVE 1/4" RADIUS MIN. 
* MANUFACTURING TOLERANCE ±1/4". 
* PRODUCT: Q1-LB-72B 
* QUANTITY:_ 
* CONCRETE COLOR: ___ _ 
* CONCRETE TEXTURE: ___ _ 
* SEALER: STANDARD GLOSS SEALER 
* ANCHOR BOLTS INCLUDED 
* STD. COLOR & TEXTURE OPTIONS 

*APROX. WEIGHT: 681 Lbs. 
*NOTE: ANCHORING REQUIRED 
AS SHOWN IN DETAIL "A" 

Authorized Signature Date 
By signing above or stamping this drowing "approved" or 
'no exception taken" authorization is given to Quick Crete 
to produce this drawing as shown within a 1/4' tolerance. 

1--------------71 3/4" --------------1 

·-.:' .... ··. :: :· . . :.·· ':· :· ..... ·.·. 

.·. · ..... · .... ·. . ....... .·. . . :' _:: . .: 5 .· .:· ,,· 
'. 

.. ~ .. ": 

·:· ... ·. :·· ... : . ~- . ·. . · ... ·. ::·-·. ~ 

r . .-.: .. : _, ...... ·· ·.· :,. .... :,·. ·· · .. · .. -~ .. <:: . ·::_.-.:· ... -~:·.·. ·.:::1 
. ·, ·.: ..... 

3 3/4" ---j .. -: l-

l.!....-

FRONT ELEVATION VIEW 

~ ~ 

Q 1 3 1/2" 

~ ~~r-I~ I 17/8"~fl .. ~ 
t k 

I-- 17 5/S"O.C. I 36 1/2"C.C. I 

BOTIOM VIEW 

(4) 1/2" INSERTS 
FOR ANCHORING 

LEG 

f:.,., 

·. 

!-' 1 
·'·.· 

~:--~J·:. 
.. ~ . . ·.:. . : ~ ·.. . :·. 
· .. · . ·, ... ·.· ·::. 
... '·;, ···.· ·· .... ·:. 

.... :· ...... •: :~ .. · ::: ..... _· .. 

33" 

\.: ... ··.·-~- :-.'.'_: ·:< -:- ·:1 ' 

22" 

SIDE VIEW 

~ 
. 

' 

I 
. 

1-1 /2" D!A. X 

4"L BOLT 

2"DIA. X 5"DEEP 
GROUT POCKET 

FOOTING NON/SHRINK 
BY OTHERS GROUT BY OTHERS 

INSTALLATION PLAN 
DETAIL "A" 

~ ..,....j llS.....-i 

-a> 
c-.& 152 ofii 

""--' ... ~ 

f!O ~ 0 

.... -
-S:!. II 

~ ··-~- ~~· 

........... 
£X) 
c--.1 r--.. 

I 
£X) = __. 

::5 I 
a_ 

.8. = <:::> = i= C..> 
C..> = = 4J 
e::: IXl 
1--
U') = = C..> 
<:::> -< 
C..> 4J 

£X) 

= = g 

-3,;;1 5 16 .. i5 ~.~ "'~ 0 
g: 
• Cl!l 

Ill 0 

> ~ n, ~( r--s 
- Cl!lo L.J r:111 Or--u 
L"' o 111aa0 :::"11i 
J;Q O llltrJ<OIAJo 
~ QIDN!!,III 

U
ti.!- GlllCa: 

a:>< cu 
E-< o<~~.:.: 

... .J o ll!mu u 
~ .. 0-

:::;,.. ~•=» U ,..(c)Ooro ,.......... uo. 
"'""'0 ILO:a: ' ~ 
~r:~~~ or-.~ 
u~- z~~ 

(IJ = 
I' lA 

e 

x··f9 



' ·, 

* INSTALLATION IS REQUIRED BY OTHERS. 
* ALL EDGES TO HAVE 1/ 4" RADIUS MIN. 
* MANUFACTURING TOLERANCE ±1/4". 
* PRODUCT: QS-PS2532W-A21 
* QUANTITY: __ _ 
* CONCRETE COLOR: __ _ 
* CONCRETE TEXTURE: __ _ 
* LID COLOR: __ _ 
* LID MATERIAL: __ _ 
* SEALER: STANQARD GLOSS SEALER 
* INCLUDES CABLE. & BOLTS. 
* QR-PL27B-PLASTIC-30 GALLON LINER 
* STD. 2"DIA. DRAIN HOLE 

LID MATERIAL 
PLEASE SPECIFY YOUR CHOICE 
BY CHECKING THE BOX BELOW. 

D ALUMINUM (ONLY COLOR 
IS CLEAR ANODIZED ALUMINUM) 

D STEEL 

LID COLORS (IF STEEL) 
PLEASE SPECIFY YOUR CHOICE 
BY CHECKING THE BOX BELOW. 

STANDARD 

D BLACK 

0GRAY 

PREMIUM 

D BROWN 

0BLUE 

D RED D GREEN 

D BURGUNDY D IVORY 
(ADDITIONAL COST) 

QUICK CRETE 
PRODUCTS CORP. 

PlAN 
1YPE: 

~. 7 8 I P A R K R I D Gl a: A V &;, PRODUCT: 
P.o. Box 8 a 9 

N 0 R C O, C A 9 2 8 8 0 
PROJECT liS I) 737•8240 FAX (liS I) 787•7032 

W W W.Q U I C K C R I T I. C 0 M WJ.IE: 

* APPROX. WT. 823 LBS. 

25"SQ. 

Authorized Signature Date 
~ signing above or stomping this drawing "approved' or 
"no exception taken' authorization is given to guick Crete 
to produce this drawing as shown within o 1/4' tolerance. 
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* INSTALLATION IS REQUIRED BY OTHERS. 
* ALL EDGES TO HAVE 1/4" RADIUS MIN. 
* MANUFACTURING TOLERANCE ±1 / 4". 

APROX. WT. 968 Lbs. 
(CUSTOI.IER TO OFFLOAD IF OVER 8000 Lbs.) 

* PRODUCT: Q-PSHA-2842 
* QUANTITY: 
* CONCRETE COLOR: ___ _ 
* CONCRETE TEXTURE: ___ _ 
* SEALER: STANDARD GLOSS SEALER 
* INCLUDES BLACK GRATE & CHAIN 
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Haws 3500 superior-duty stainless steel pedestal drinking fountain uses a patented 
stainless steel push-button valve assembly (Pat.# 6,981,692) allowing for front access 
stream adjustment as well as cartridge. and strainer access. Maintenance is made easy 
through a heavy gauge stainless steel access door with heavy-duty hinges and key lock. 
The "Hi-Lo" barrier-free design of the 3500 allows the square pedestal to be placed 
securely in multiple locations, all while providing for twice the users as regular drinking 
fountains. Equipped with numerous vandal-resistant components, this fountain is not 
easily disrupted, quicldy discouraging the worst of vandals. 

• All around heavy-duty stainless steel constmction makes this the most protected 
and well designed fountain that Haws produces 

• 100% lead free waterways 
• Maintenance is made easy with front access to valve adjustment and cartridge 

replacement 
• Green powder-coat paint is standard 

Mounting plate MTG.3500 with 6" anchors provide an additional amount of anchoring 
support and is designed to assist in the installation of the heavy-duty series fountains. 
Specifically to be used in the pedestal models 3500, 3500FR, and 3500D. Set in place 
during the base concrete pour, this anchored mounting plate allows the fountain to be 
easily and quickly installed. 

• Stainless steel construction with 6" welded zinc anchors provides a solid support 
system for the pedestal fountain. 

Model6635 sand trap has a see through acrylic canister with lifting handle. Housed 
inside pedestal behind access door for easy dumping. Available on models 3500 and 
3511. (This option cannot be used in conjunction with the 6250LF or 6275 bib faucets on 
Model3511). The 6635 is not recommended for use on freeze resistant (FR) fountains 
unless it is removed during freezing conditions. 



THIS DOCUMENT IS TRUE AND CORRECT AT TIME OF PUBLICATION. CONTINUED PRODUCT IMPROVEMENTS 
MAKE SPECIACA TIONS AND MEASUREMENTS SUBJECT TO CHANGE WITHOUT NOTICE. 

I 
1.£._2X 

356mm 

l 
3/8" 0.0. SUPPLY 

CONNECTION 

4X ¢0.75 

724mm 
,. 28-1/2" 

3/8" 0.0. CONNECTOR 
(MODEL 3500 ONLY) 

41-1/2" 
1054mm 

(TO SPOUT OUTLET) 
' 

3/8" O.D. 
TUBING SUPPLY 
(NOT SUPPLIED 
ON MODEL 3500) 

18" 
457mm 

1-1/2" SLIP PVC 

f 
10 7/8 
276mm 

t 

34" 
864mm 

27" I 35-1/2" 
686mm 902mm 

NOTES: (UNLESS OTHERWISE SPECIFIED) 

OJ PET FOUNTAIN IS STANDARD FOR MODEL 3500D ONLY. 
SEE SHEET 2 FOR INSTALLATION DETAILS. 

IIJ SAND TRAP MODEL 6635 WI MOUNTING PLATE (OPTIONAL). 
SEE MODEL 6635 FOR ADDITIONAL INSTALLATION INSTRUCTIONS. 

@J REFER TO 5874SS OPERATION AND MAINTENANCE 
MANUAL FOR PUSH BUTTON AND VALVE 
INSTALLA TIONIMAINTENANCE INSTRUCTIONS. 

(NOTES CONTINUED ON SHEET 2) 

1/2" NPT 
SCREWDRIVER STOP 
{NOT SUPPLIED) 
ADJUST LOCATION 
AS NEEDED WHEN 
INSTALLING PET 
FOUNTAIN MODEL 

(TO SPOUT OUTLET) 

7" 
178mm 

MIN. 

MODEL MTG.3501 
(OPTIONAL) 

OR 
MODEL MTG.3500 

{OPTIONAL) 

.. 
0 

II 

30" SQUARE 
CONCRETE SLAB 
(NOT SUPPLIED) 

'4 4 

" " 
... '4 
... <I 

II t:rr=' I 

II \ ===:3--.._ WASTE 
~::~ (NOT SUPPLIED) 

~1/2" IPS FROM SHUT-OFF 
(NOT SUPPLIED) 

MODEL 3500 SHOWN 
(SEE SHEET 2 FOR MODEL 3500D) 

3500/3500D 

1455 KLEPPE lANE 
SPARKS, NEVADA 89431 

(775) 359-4712 FAX (755) 359-7424 
E-MAIL: HAWS@HAWSCO.COM 
WEBSITE: WWW.HAWSCO.COM 
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THI~·S TR~QO~t!ME OF PUBLICATION. CONTINUED PRODUCT IMPROVEMENTS 
MAJ<E13¥EcfF1Cl\'110Ns'!\Nd\\lEAS[J~~s'SUBJECTTO CHANGE WITHOUT NOTICE. 

~SLIDE DOWELS ON DOG BOWL INTO 
HOLES OF PEDESTAL AND ROTATE UPWARD. 

[§]INSTALL 7/16-14UNC NUT ON STUD 
AND TIGHTEN 3/4 TURN PAST HAND TIGHT. 

[§]BOND JOINTS WITH PVC CEMENT AND PRIMER. 

7. APPLY SUPPLY HOSE AND WASTE LINE. 

8. TEST SYSTEM AFTER ASSEMBLY. 

rnJ A CHECK VALVE IS INSTALLED IN THIS 
LOCATION TO PREVENT CROSS 
CONNECTION BETWEEN BUBBLERS. 

3/8" O.D. TUBING 
TO FTN VALVE* 

(SUPPLIED) 

TEE* 
(SUPPLIED) 

CONNECTOR* 
(SUPPLIED) 

1/2" NPT _/ 11 
II 

PEDESTAL 

I 1 

ffQI NOTE: DRAINAGE ASSEMBLY SLIDES VERTICALLY ON HOLDER. 
UPON COMPLETION OF INSTALLATION, PUSH UP ON BOTTOM OF 
ELBOW TO ENSURE POSITIVE DRAINAGE OF WASTE. 

[3, I 

DOG BOWL 

~ 

,.., 

SCREWDRIVER STO~ 
(NOT SUPPLIED) 

L ~ '- 1-1/2" SLIP PVC 

..._. ~WASTE 
MODEL 3500D SHOWN 

(SEE SHEET 1 FOR MODEL 3500) 
3/8" O.D. SUPPLY TUBING 

(NOT SUPPLIED) (NOT SUPPLIED) 

*NOTE: TEE SHOWN ASSEMBLED FOR REFERENCE ONLY. 
POSITION TEE AND TRIM TUBING AS NEEDED TO FIT 
INSTALLATION APPLICATION. 

0 

3500/35000 

~101/4l 

0 
t 

91 '8" 

1455 KLEPPE LANE 
SPARKS, NEVADA 89431 

{775) 359-4712 FAX {755) 359-7424 
E-MAIL: HAWS@HAWSCO.COM 
WEBSITE: WWW.HAWSCO.COM 
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FEATURES & BENEFITS 

BUBBLER HEAD 
Polished chrome-plated brass bubbler head features an 
integral basin shank for added strength, and is equipped 
with a shielded, anti-squirt orifice that provides a steady 
sanitary source of water. 

BARRIER-FREE 
Barrier-free capabilities combined with its ease of use 
allows for a number of installation location possibilities. 

DRAIN CLEAN-OUT 
Top-down access to the drain allows the fountain to be 
cleaned without taking the unit apart, which is ideal for 
outdoor settings that are high in drain-clogging sediment 
like leaves, garbage, and other debris. 

CONSTRUCTION 
Superior strength and durability are achieved with the use 
of 12 gauge Type 304 Stainless SteeL along with integral 
3/8" (.95 em) thick cast stainless bowls. The unit is trimmed 
with a glossy green powder-coat finish and it is secured to 
the ground with an Integral mounting plate. 

ACCESSIBILITY 
Ease of maintenance is achieved with the use of an 
extra-large access door supplied with heavy-duty door 
hinges, and is locked by square key pins. 

PUSH BUnON 
With its patented (Pat. # 6,981.692) stainless steeL 
push-button activated valve assembly which allows for 
front access stream adjustment as well as cartridge and 
strainer access, this fountain offers 100% lead free 
waterways. The valve works at an operating pressure range 
of 30 to 90 psi (2.1 to 6.2 bar). 

OPTIONS 

0 Filter: Model 6426, 12" x 2", in-line lead removal element 
that reduces lead from incoming water supply. 

0 Sand Trap: Model 6611, sand trap for installing adjacent to 
pedestal drinking fountains to help prevent debris and 
contaminants from clogging waste line. 

0 Sand Trap: Model 6635, in-pedestal sand trap for models 
3500 and 3511. 

0 Mounting: Model MTG.3500 mounting plate gives in-ground 
support for the 3500 series pedestal fountains and includes 
the mounting hardware. 

To see all options for this modeL visit www.hawsco.com 

SPECIFICATIONS 

Model 3500 superior-duty "Hi-Lo" barrier-free vandal-resistant 
pedestal drinking fountain shall include a 12 gauge Type 304 
Stainless Steel pedestal with integral 3/8" thick cast stainless 
steel basins, all powder-coated green, push-button operated 
stainless steel valves with front-accessible cartridge and flow 
adjustment, 100% lead free waterways, polished 
chrome-plated brass vandal-resistant bubbler heads, 
polished chrome-plated brass vandal-resistant waste strainers 
with top-down clean-out access, large access door with 
heavy duty hinges and square key locks, vandal-resistant 
bottom plate, integral mounting plate, and 1-1 /2" slip waste. 

APPLICATIONS 

This unique drinking fountain Is the perfect addition to parks, 
rest areas, and correctional facilities where vandalism may 
be more prone to take place. By welding the bowls directly to 
the upright. they become one with the unit. preventing 
removal. That. in addition to many other vandal-resistance 
features, makes this fountain virtually indestructible. This series 
fountain may also be applicable in a wide assortment of 
other places not mentioned due to Its great appeal through 
its vandal proof and wheelchair accessible design. 

Model meets ali current Federal Regulations for the disabled 
including those in the Americans with Disabilities Act. Haws 
manufactures drinking fountains and electric water coolers to 
be lead-free by all known definitions including NSF/ANSI 
Standard 61. Section 9, California Proposition 65, and the 
Federal Safe Drinking Water Act. Product is compliant to 
California Health and Safety Code 116875 (AB 1953-2006). 

1455 Kleppe Lane:: Sparks. NV 89431 :: p. 775.359.4712:: f. 775.359.7424:: e.lnfo@hawsco.com :: www.hawsco.com ::26 January, 2012 
DISCLAIMER: Continued product Improvements make specifications subject to change without notice. Check www.hawsco.com for the latest product Information and updates. 
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FEATURES & BENEFITS 

CONSTRUCTION 
With a stainless steel plate and welded-on anchors, this 
mounting system supplies a superior base for the 3500 series 
pedestals along with excellent corrosion resistance. 

OPTIONS 

To see all options for this model. visit www.hawsco.com 

SPECIFICATIONS 

Model MTG.3500 mounting plate is a 3!16" stainless steel plate 
with Integral 6" zinc plated anchors designed to give 
in-ground support for 3500 series pedestal fountains and 
Includes the mounting hardware. 

APPLICATIONS 

Haws produces mounting plates and frames to assist in the 
installation process as well as to provide solid bases for the 
wall mounted designed fountains. Mounting plates and 
frames meet the requirements solely for the specified 
applicable fountains and are not designed to be used in the 
installation of any unspecified fountain. 

1455 Kleppe Lane ::Sparks, NV 89431 :: p. 775.359.4712 ::f. 775.359.7424 ::e. lnfo@hawsco.com :: www.hawsco.com :: 26 January, 2012 
DISCLAIMER: Continued product Improvements make specifications subject to change without notice. Check www.hawsco.com for the latest product Information and updates. 



NOTES: 
DJ CUSTOMER TO CUT 1 1 /2" X 6" PVC PIPE (SUPPUED) TO REQUIRED LENGTH. 

(2] CUSTOMER TO ATTACH PVC PIPE TO EXISTING 
PVC FITTING USING APPROPRIATE PVC GLUE. 

(JJ PVC SCH.40 MALE ADAPTOR 1 1 /2 NPT X 1 1/2 SLIP 
WASTE CONNECTION BY OTHERS. 

[1][2] 
1/2 X 6" 
PVC PIPE 

(SUPPLIED) 

MOUNTING PLATE (SUPPLIED). 
SEE SHEET 2 OF 2 FOR REQUIRED 
PLATE STYLE. _______ ___; 

SHEET 2 OF 2 FOR CONNEC~ON 
INSTRUCTIONS. r 
EXISTING WASTE -LINE FROM 
DRINKING FOUNTAIN. SEE 

(

PVC LID m WiO" RING 

CANISTER 
ASSEMBLY 

BASE PLATE 
ASSEMBLY 

N 

0 

l 
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SEE SHEET 1 OF 2. 
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FEATURES & BENEFITS 

CONSTRUCTION 
Constructed of see-through acrylic, this canister style sand 
and debris trap is used directly under the drain on models 
3500 and 3511, and allows easy access and maintenance. 

OPTIONS 

To see all options for this model, visit www.hawsco.com 

SPECIFICATIONS 

Model 6635 sand trap shall include a see through acrylic 
canister with lifting handle for models 3500 and 3511. (This 
option cannot be used in conjunction with the 6250LF bib 
faucet on 3511 ). 

APPLICATIONS 

Specifically, this sand and debris trap Is intended for models 
:3511 or 3500 when there is a concern for blockage of the 
waste lines. 

1455 Kleppe Lane:: Sparks. NV 89431 :: p, 775.359.4712 ::f. 775.359.7424 ::e. lnfo@hawsco.com :: www.hawsco.com :: 26 January, 2012 
DISCLAIMER: Continued product Improvements make specifications subject to change without notice. Check www.hawsco.com for the latest product Information and updates. 



BIDDING DOCUMENTS 

DESIGN-BUILD LIST OF SUBCONTRACTORS TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY 
In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Design­
Builder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the 
work or improvement, in an amount in excess of0.5% of the Design-Builder's total Bid. The Design-Builder shall also list below the portion of the work which will be done 
by each Subcontractor under this contract. The Design-Builder shall list only one Subcontractor for each portion of the Work. The PERCENT VALUE of the total Bid to be 
performed shall be stated for all Subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Design-Builder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed 
with the Design-Builders'own forces. The Design-Builder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

····N-~;Al>nru;~~~·w·· 
···~ERi()FSUBGQ 

.. l : CONSTRUCTOll:. 
· · oit)>:E~JvNER ·· · 

te.ubb.er 
Ccnslru.e/rJr lsw--~y 

DestJner ./Jrcht lee f 
City:.:::?CLt7 lJ_f.£8o State:~ . 

Zip: CJCJ-ttJ3 Phone:t:Ytq) .:2::?1:>- Jlftb. 
Nmne: ____________________________ ___ 

Address:. __________________________ _ 

City: State:. ______________ __ 

Zip: Phone: 

~E~c:ENI'·· 
'.:.§~~~~1;~.· 

4% 

3[!1~ 

,~E1 DBE; ··.··· E, 

. ,., ••.... ,.,SDB, 
. · ••.·IJSJkliJJB:Zone, 
•·•oR.s»vosBiD 

CHECK IF 
' JOlN'f.:,, .. 
VENTURE. 

PARW:IlSIDP . 

CD As appropriate, Design-Builder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

@ 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services 
State of California 

CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to snbmit the required proof of certification (except for OBE, SLBE and 
ELBE). 

Form Title: 
Form Number: 
Attachment D 

DESIGN-BUILD LIST OF SUBCONTRACTORS TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY 
AA15 

Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 2011) 

1061 Page 



BIDDING DOCUMENTS 

DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIER LIST TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY 

The Design-Builder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall submit with the Bid the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, should have 
the name, locations (City) and the PERCENT VALUE of the Suppliers. The Design-Builder will be credited up to 60% of the amount to be paid to the Suppliers for such 
materials/supplies unless vendor manufactures or substantially alters materials/supplies in which case 100% will be credited. The Design-Builder shall indicate (Yes/No) 
whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed PERCENT 
VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed PERCENT VALUE for purposes of 
calculating the subcontractor participation percentages, Suppliers will receive 60% credit of the listed PERCENT VALUE, whereas manufacturers will receive 100% credit. 
If no indication provided, listed firm will be credited at 60% of the listed PERCENT VALUE for purposes of calculating the subcontractor participation percentages. 

Skpff,(:j 3-BY;I Y-es No 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: _______________ _ 

Address: ______________ _ 

City: State: _______ _ 

Zip: Phone: 

CD As appropriate, Design-Builder shall identifY Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

0 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business W oSB HUB Zone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Design-Builder shall indicate if Vendor/Supplier is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE). 

w -' • • -~ ,~. 

Form Title: DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIER LIST TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY (Rev. June 2011) 
Form Number: AA30 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 108J Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to RFQ or a l step process f()r a RFP. Subcontractors Past Participation List shall include 
name, address and telephone number (including area code) for each Subcontractor who participated in the referenced project. The Design-Builder shall list all SLBE, ELBE. 
DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory. 
voluntary, or both subcontrayting participation percentages. _ . 

NAME oF PRoJEcT: {;_wn:u M tJ__urih/n Rand? &curu.,,u{y j?~. 
TYPE OF PROJECT: D-PSL.ti4 -l?U.t ~n~L~---··----------· 
DOLLAR VALl'E OF PROJECJ( $38'Cf, 7£'4 oo.T -----------------· 

NAl.IIE, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACTOR 

I CONS'~RVC!OR I TYPE OF WORK PERFORMED 
~ OR DeSIGNER I 

l 
Name: Pr_~ DeK.,--lJt:I-C. _ . I 

I Address: Lf-530 Bretz/{ Sf: #2. ~ i 
I ~:lty .'=o.s_zjrYjeter. Statc-+A- . &n~-r IRIA.hher s~ 

PERCENT OF 
SUBCONTRACTOR 

PARTICIPATION 

8"'"t: 

MBE, WBE, OBE, 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HlJBZone, OR 
SDVOSBCD 

WHERE 
CERTIF1EDC0 

I r2':~, .<jlJ032 Phone {!f!a}_¥!:[ -tj!R I __ .-------+-----··---·-
1 

·-- ----+--
! · .c: I i 
I Address: [ I 
1 City: --------- --·--- Stat~~---~~ I I 

-- ------ --- 'l 
Z1p: Phone: I I r -- ---- ~ 

I f Address: _____________ _ 

I 
City: State:~--

Ztp: Phone: 

CD As appropriate, Design-Builder shall identif).· Subcontractor as one of the following and shall inciude a valid proof of certification (except for OBE. SLRE and 

ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Smail Local Business Enterprise 
Woman-Ov.'TI.ed Small Business 
Service-Disablt:J Veteran O"''ned Small Busim:,;s 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSR 

As appropriate. Design-Builder shall indicate if Subcontractor is certified by. 

City of Sm1 Diego CITY 
California Public Utilities Commission 
State of California·~ Department of General Services 
State of California 

CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diver:;ity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SUBCONTRACTORS PAST PARTICIPATION LIST (Rev. June 20 I l ) 

Form Number: AA50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 109\ Page 

I 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to RFQ or a l step process f(lr a RFP. Subcontractors Past Participation List shall include 
name, address and telephone number (including area code) for each Subcontractor who participated in the referenced project The Design-Builder shall list a!I SLBF~ ELBE~ 
DBE, DVBE, !'vffiE, WBE, OBE, SDB, WoSB. HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory. 
voluntary, or both subcontracting p~icipation percentages. 

~J:o~FP~~~~~: r/stJf:_ [~r;_~ePJf:;;!/liunc( lfMa~~--
DOLLAR VALUE OF PROJE'e'T: -;$"--=~'---"-/ S,'-'-T'--'0,""0,'-'«.tj""'"""'~=}!=-----------

NAME, ADDRESS AND TELEPHOi\i E 
NUMBEROFSu~CONiR~CTOR 

CONSTRVCTOR 
OR DESIGNER 

TYPE OF \VORK PERFORMEi! PERCENT OF 
SUBCONTRACTOR 

PARTICIPATION 

I 'l\!JDT." '!;'i1DV ["hTlo'f,"' i lVlDf+.-~ Y\>' l>C.., lPf>l:-;'!-

. DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HllBZone, 0 R 
SDVOSBCD 

WHERE 
CERTrFIED0 

I Name: ro /5.. he ' r ~-?:~ I I Address:=5=Zj/ .Sf-#~1 . . I , , 
! City Lo~~&:, State __ ~A-_ .. I Cl)ns1Ju,dvy i Rubber Sur--Pnfi;,.,aj /5'"/.., 
I Zip: CJOO.:;'j Phone:~J!?-~IP{-z I . ---.-.-7, 1 , 

I Name:. _____________ T ·-· ----- ! ------- --1-~----- ----·· · --+ --------- ··-----i 
, Address: i I i - -~' 
1

-C.ity: State: - . - . I I' \ 

Zip: Phone· I I . I 

i Name: i ' I A~~ -· . -·-·. I I I ! 
1 Cuy: State: . I I 
i Zip Phone ---- i I Jl 
L . 1 I 

~------· I --·-------- _____ __. 

CD A:; appropriate, Design-Builder shall ilkntify Subcontractor as one of the following and 'hall include a valid proof of certification (except for OBE. Sl.RF and 
ELBE): 

CD 

Certified Minonty Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Rusine$S 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate. Design-Builder shatl indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Entt:rprise 
Certifit:d Disabled Vc:tt:ran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of Calitomia Department of Transportation 
San Diego Regional Minorily Supplier Diversity Council 
City of Los Angele~ 
U.S. Small Business Administration 

\:VBE 
DVBE 
ELBE 

SDB 
llUBZone 

CAL TRANS 
<:;R.MSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SlJBCONTRACTORS PAST PARTICIPATION LIST 
Form Numbe:r: AA50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 2011 ) 

109 i Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to RFQ or a 1 step process f(lr a RFP. Subcontractors Past Participation List shafl incluJ..: 
name, address and te~ephone number (including area code} for each Subcontractor \Vho participated in the referenced project. The Design-Builder shaH list a!! SLBE, ELBE~ 
DBE, DVBE, MBE. WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory. 
voluntary, or both subcontr~ting participation,ljercentages. 

NAME OF PROJECTc lf!t:~ft. ttJ'//S ~~ . 
TYPE OF PROJECT: n.S. I ft;;, t1& L4-~ tm-enf t:su£..~---------------·--·------~--------
DOLLAR V AU iE OF PROJECT: ~. 3(r; 7. 'tJ 

I 
~- I I I I I 
' N• • ]',n;" ~ "P-"'"P''S' '"'l' TJ;'T E-PHON'c I ('ON'''"fRU'_,.,.,.....,R "fVPL' "F '';(""" PE· RF('RMr" · P~R•·r·~r··[' ('~ I M»!;' "'B""' [H>L' I 'VHJ<T>Ji' 

I 
. n.v..1.~::.~, ~_ .... u-U"rr..£.:~ 1'-\.'"'u 10 1.:1L. . r.. , ..... ,:y _"---' v I _ 1.: ... '-' """ .TKJ'\.. , tnr .. t7 ! r .... 'l..r~i't .... .1r l r'>'tn ... ~. vv c.~ Pr>a:.,;, I v... Jo.;JI'..~ 

, - .... :r, F ..-. Q:Trn.:r-.,n, 'f'T' A. v ~r'0~ r r ..., TT · CtTOD n11 I? ii." T - r..., "='i~.,..~ , NuMB~RO_t~...,.._,.i;);___~NiRACTQR I ORDc.S.iGNER 1 

1 

SLBLO_N:~"--u .. m.l.<nB~,OB..__,~-~BE,i ~t.Rt .. mD@ 
I ~ l PARTICIPATION I SLBI<., SD.B, 'VvoSB, 
I : I I HUBZone, OR 

I · 1 SDVOSB()) 

M~l- .. L ... m. 
Name: 

i 
t- -- ----- -----+----

RuibrSw~~ 
Zip: 

t15'% 

! 
! II a'd-ess· f.'\. 1 ------

1 City: State.~--------
L~ip: Phone 

(1) As appropriate. fksign-Buiider shali identify Subcontracn'r as C'ne of the foi!owing and sha!i include a valid proof of certification (except for OBE. SI.RF and 
ELBE): 

Certified Minonty Business Enterprise 
Certified Disadvarttaged Business Enterprise 
Other Busim:ss Enterprise 
Certified Smali I ocal Business Enterprise 
Woman-Owned Small Business 
Service-Di:.:ctbkJ Veieran Owned Smali Busine-;:; 

MBE 
DBE 
OBE 
SLBE 
WoSR 
SDVOSR 

CIJ As appropriaie. Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State ofCa!ifc-,mia·~ Department ofGener<il Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Smali Disadvantaged Business 
HUBZone Business 

State of Calitomia Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
l-HJBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wi!i not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SUBCONTRACTORS PAST PARTICfPATION LIST 
Form Number: AA50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 20 l l ) 

1091 Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 
The Design-Builder shall complete this form for each project listed in response to RFQ or a l step process br a RFP_ Subcontractors Past Participation List shall include 
name, address and telephone number- (including area code) for each Subcontractor vvho participated in the referenced project. The Design-Builder shai! Est aU SI .RE, El,RE, 
DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory. 
vo!unta.ry, or both subcontracting participation percentages. 

NAMEOfPROJECT ~ ~~ £l&n. 
TYPE OF PROJECT:Jfzd:YJ ' ; £, ' -'----3~ _ 
DOLLAR VALUE OF PROJECT: i~~~'l~ '!f' 
r - - ' l I I -
I "-T-' J\,ff AlYf'"'"li'SS • N'P. T"' liP'"'~-.i"' ! CO' NS'"'R",.TOR '"'""'~ '>'' '""R'" Pli'~J;'{'R~·1F!' Dlf'Rf'""'""" OF I' "''BE ""'le l)"~' ! " 1HERJ.! L'lfKi .... A::<~ vu~ !-\. LT ~:JJ..,.._, ri\?1 t:.. , ............ 1 v.._,. I 11 I r ... \...-f' 'ill'\J' n.. .. "'-'-'"'....._"" ... ? ....... ~5-~" "1 .. .._.t:...L.,-t 't t11t _,, V'l'D ...... , .. o ..... , I y., .. :t:J 

I N-T'M· ""ERO""~vmrOl'TTnr.rTAR I "R"L'SJ-G"'FR I ..,-l'"'CO"'TRA,--,~IOR u-uD;:;- ODI;' "L-B" Cl?DTH?H?!)('J'> ! .... ~ .... ,.D ··,A:_·o.J Ll'--'"'"~.~;fi--'":!r...'L.-.t"-J'.J. I '-' UJ£.. l'i.::J·· ! ~~ •D 1"'.1. '-'· ! l'Du, D..a.:..,.c.< JL..' f ""--"JUL-...."-"-•"".J~..J \.61 I 'I PARTICIPATION ,,, SLBE, ~DB, WoSB, I 
. HUB_._,one. OR . 
' I I SDVOSBCD I ' 

_,_ ' .LA---t.- I I ......... I 
. 2 - o~_[J_tlYJ.._JJ . - . • I 
I t;_ddress: tl'J~ l ~~lne /?d, /ttJ tJ S , I # I 
! uty:Afk:aty. -State __ g-z:.-__ I ConsfruciM I R. ubb« jU~ 'II% I ! I 
L ~ip: 85!Jtf;L Phone(~(!.J}_!_itJ- ~S'~ _ _ _ _ [ . . _ I I _ . 1. _ __ _ __ 1 

1 ~::%Sepi~Lh~f ~~~ A~J,~ ~~-------- --- r c20"/ 

1

r ------------ --~~-- 1 
I C1ty: ~ State: C/l ! 7 I«A I /G 

J Zip: ?{~Phone{fLfC/) lf@y71-fl/ I ------+---·---

1 
Name· ; 1 I I Addre~s: --- - ------ -- ! I I 

I ~:~ !~::"== . -~=-L___ ·- -----~------~1 ~--- I ___ j_ __ 
CD As appropriate. Design-Builder shall 

ELBE): 
Subcontractor as one of the foiiowing and sha!l mclude a vaiid proof of certificatinn (except fur ORF_ C:.LRE and 

@ 

Certified Minority Business lnterpnsc: 
Certified Disadvar1taged Business Enterprise 
Other Business Enterprise 
Certified Smali I ocal Business Enterprise 
Woma.TJ-Owncd Small Business 
Service-Disabled Veteran Ov~ .. n~d SrnaH Bu:>inc-s-> 

MBE 
DBE 
OBE 
SI BE 
\VoSB 
SDVOSB 

As appropriate. Design-Builder shall indicarc if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Cornmissinn CPUC 
State of California'~ Department ofGenerai Services 
State of California 

CADoGS 
CA 

Certified \-\ioman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Ru~iness 

State o! California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wiU not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SUBCONTRACTORS PAST PARTICIPATION LIST 
Form Number: AA50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev_ June 20 i l) 

1091 Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to RFQ or a ! step process for a RFP. Subcontractors Past Participation List shail include 
nante, address and telephone number (including area code) for each Subcontractor v1ho participated in the referenced project. 'rhe Design-Builder shaH list a!! SLBE, ELBE, 
DBE, DVBE, MBE. WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory. 
voluntary. or both subcontracting participation peccentages. 

NAME OF PROJECT: 7Zr'fj~ 1/t.evJ ~- t/:otn? Term. C ~ 
TYPE OF PROJECT: · nS:fl.i.d.~~l-4--------------------~------- _____ -----------~----
DOLLAR VALLE OF PROJECT: $3. /1£5, 00 
~--

! l'"AME, ADDRESS AND TELEPHONE I CONSTRVCTOR TYPE OF woRK PERFORM En I PERCENT OF I MBE, WBE, DB~~. 
I r<1H]';.,1B"'R 0" cnncnNrTn "- 4"T'f\.R I OR DE"TC'"-!17R I g;ro.ro•fo.T'TD •• ~-.-OR i DUB'"'_ r.BJ? HL-B" 

WHERE 

1 "'·"'A ~· A" >Ju-'J ""' '-"--""~ • ._...._ I - . ..,A"'"""' 

1 

P .. ~~TIL~~i;:::~~N ~ 1
11 S~B~: ~D~\'~'os;: 

I m~~ 
1 SDVOSBCD 

CERTiFIED0 

~:~:,-;-~~u-1!:: !o8'(., I ()Jmfrurftt I /-land Rad.r o/1% I 
, City:Hatfcfsb~ State: L!.ft____ ! i I 
[!_ip: Cf!:>_~_P .. ~·~e~-1_0_'!_}%/~-17~------------ _ ------+--------------------- ___ _ _________ ---t-----
1 Name:/?Pll,{~~~~~ I ·. I 
I Addres~:_p{) __ BOX-~---------

1 
{]t;~ I Conetefe f~iru; //., I 

I City: LA_ NlJlsq_ State: Ott I J 

I Zip qlfj<./4 Phone {ftltf)LM6?-.2i!{5 f I 
I i • N ' ' 1 , 'arne:__________ --- 1 i 

I ""d ~ I Ad ress:____ I 1 1 

I City: ____ ~-~ State: ; I I 
I -. p· . I 
1 I:Jp: none. -==--1 

1 . ··-·· --·- ---

I 

--l- -~-~ 
I 

CD /\s appropriate? Design-Builder shaH identify Subcontractor as one of the foHovving and shaH 1nciude a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterpnsc 
Certified Disadvai"ltaged Business Enterprise 
Other Business Enterprise 
Certii!ed Smali Local Business Enterprise 
Woman-Owned Small Business 
So:nicc:-Disahled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SI.BE 
\VoSB 
SDVOSB 

@ As appropriate, Design-Builder shall indicate ifSubcon1racwr is certified by: 

City of San Diego 
California Pubiic Utilities Commission 
State of California ·s Depar-unent of General Services 
State of California 

crrv 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Smail Disadvantaged Business 
HUBZone Business 

State ofCaiifomia Department ofTransportation 
Sa.rt Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 
Form Title: Sl. fBCONTRACTORS PAST PARTICIPATION LIST 
Form Number: AA50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 20 l 1·; 

109! Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION L!ST 

The Design-Builder shaH complete this form for each project listed in response to RFQ or a 1 step process f()r a RFP_ Subcontractors Past Participation List shall include 
name, address and telephone number (inciuding area code) for each Subcontractor \.Vho participated in the referenced project_ The Design-Builder shaH iist aH SLBE, ELBE~ 
DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory, 
voluntary, or both subcontractin 

NAME oF PRoJEcT: 4ttfqrea l~ I 

TYPE OF PROJECT: 1 1 ,4 7"11 vc-v-~ -~e.¥ -------------

Nc'""\IIE, ADDRESS _t..ND TELEPHO!\E 
NUMBER OF SUBCONTRACTOR 

CONST'rWCTOR 
OR DESIGNER 

·rYPE OF \V(¥RK PERFt~RiVJEB 
I 

P '"'Rr·-g:;f\.T'T" r..F i "1"'E '!.~-'nC' pn.-... l \,xn•~R~..., , i':n. 'l.a.:h "q" l v ~ l"' D .... ~ V¥ o- ... -_..~ ,..!'f>[:,.,. ! .• n~ ..... I 
SUBCONTRACTOR ! DVBE, OBE, ELBE, I CERTIFIED@ I 

PARTICIPATION ~~. SLBE, SDB, WoSE, I j 
1 i 1 HUBZone, OR l , 
; I I SDVOSBCD I I 

I Name: G'amt;1zrp..e __ ~ - I I I 
1

1 I J 

I Address:. e~ Bo:x 1/'-/-0 7 I &~ ! St.u-fzt ~ I I & I I 
! Crty~!JtrtnJ ~~-- State _A:t- _ ! I ~ 1 / Z I ! 
I - • /'"'=) OLL.C:: CJ..i; 1 - I ' 

~ Z,Ip- Pho~e ~-~o:>L?W __ ~_!rr=:'- '~l 0 --+----~--- _ _ _ ~~-+--~~-~------+----~~ . --+--~.~----~-i 
1 Name: 1 1 I I I ' 

! Address: __ .-~ .. -~----- _ ---- I I i I 
I City: State: ~1· I I ~~· 

Z1p: Phone: I 
~-----~~---------~-------~---- --~-----~ 

CD As appr,>priate, Design-Builder shall identifY Subcontractor a~ one of the foliovving, and shall include a vaiid proof of certification (except for OBF_ <;I_ RF and 
ELBE): 

Certified Minority Business Enterpnst: 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Smail Local Business Entc:rpnse 
Woman-OVc11ed Small Business 
Service-Disabled Veteran Owned Srna!f Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

a> As appropriate, Design-Builder sha!! indicate if Subcontractor is certified by: 

City f}f San Diego 
California Public Utilities Commisswn 
State of California's Department c>f(ic:neral Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified \Voman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Smail Disadvantaged Business 
f--fUBZone Business 

Statt: of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 
Form Title: SUBCONTRACTORS PAST PARTICIPATION UST 
Form Number: AA50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev_ June 201 i) 

109! Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each projeci listed in response to RFQ or a l step process f(lr a RFP_ Subcontractors Past Participation List shall inciudc 
name, address and telephone number (including area code) for each Subcontractor who participated in the referenced project_ The Design-Builder shaH !ist all SLBF, FLRE, 
DBE. DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any ma.fldatory. 

v~lunta.-y~oc both <uboon?~ pcc.oec<ogo< 

NAME 0, PROJECT. ~ ~/JS pm 
TYPE OF PROJECT: ' . • cp yqrtJUh?/ 
DOLLAR VALliE OF PROJECT: %i 3~ 5,::;.:Z Oa 

;-.;' ~fE AD"RESS •1'-'D """'LEPHO!'\-.--. l ''ONS'"R''""TOR ! '"YP"' ')~'~' W')RTT PERFOR~-~Fl' PF:R''''NT <'F i M~'"' 'VBE DBE [ Wl--lli'Rl<-• o'i.. .. "~ , v ~""'A. ... ~ ..:.c. • £... 
1 

\... ~- s:. .. t.•'L- 1 1 r... "t s \,. n.. n _._, . cr~. .....J" 1 in-~-~ v , ... ~, 
1 

"'h ..... -~ 

N' 'M· •Bli'D At? snn_ .r ON'T"' "-CT"'K- ' OR nvsrrN=R ! s-Lmc••N·TRA·~~l OD ' n<TDJi' onr.- E' BE ' ('Ji'D~.- lFHi'"'(i) 
1,. "-'- ... A:..-.Ac'-li.Jt.' u.Di._,. .l _£\..,_~ .A.V. f U.IW .-!!:V..!. .l..:.t.!c r 'il ~ '--" A..'- I ...., YD.u, D£, '..!L....L ' i ...... ~ ........ Jl. A..._.i7--= I j PARTICIPATION ! SLBE, SDB, WoSB, I 

I l 1 HUBZone, OR 
1 

• 1 SDVOSB<D i i 

t Name _p}j_2o_n ['/Jtifrac::lzl¥1 I I I I [ 
I Actctre~-:. /;/b ,5Jerm AAL;_dre I 11 .~~~ rfntc:hv.l ~ _ ~ I ., l . 
1 cirv tiC£-rrliD _ srare:_atl __ ~- 1 wro ! cSartacN::J i d-{) 4 i 
I /ip_ q;;t 'l1l__ Phone: {!114) u(;l/; -IJ(pl}ff I i I 
!:---------~-~----------+ i + ------- -------- I -----------~-----r----------
1 Name:_____ I i 1 

f ~~:~ess: ---------~-----s"* -- I I I 
I Z1p: Phone: 1 1 j 

I Name: - I ~- I I I ! -' • -~- - I . 

I ~,;~'-___ - 5'"" - I I I I I 
1 Z1p: ___ : Phone: ~---___________ _L_ _L ___ ~~---_____11~-~---'-
CD As appropriate, Design-Builder shall identifY SubcontractPr as one of the fo!iowing and shali include a valid proof of certification (except for OBF._ c:.l Bf and 

ELBE}: 

Cerntied Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Smail Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

C9 As appropriate, Design-Builder shali indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State c>f California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Ent~rprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
Sa.11 Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administrdtion 

WBE 
DVBF 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SUBCONTRACTORS PAST PARTICJPA TION LIST 
Form Number: AA50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev_ June 20! I) 

109 i Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 
The Design-Builder shali complete this form for each project listed in response to RFQ or a i step process f()r a RFP_ Subcontractors Past Participation List shail inc!udt: 

f'ON"-'tPRl'C"'a·'f>R I ·rvp!< "'' "''~"'- Pii'""f'R'""''P DP"''li'"-'T f>F ' ~·~E 1N"I<' !)Rf;' \-Vl'l''"RF \.... ,_, 1 -.....,.. ! 1 &: ... 'lfrf' tCV\,Ki'\.. _ .... ~rc~...._y" ~~IJ.·J,.__, x r: .. K\..-a: ... ~"t ..._.. 1 ~.'YiD _., ., f>.,_~~. ,.., ... .,,. ·· ... !:? ... ~ ....... 

OR DESIGNER I SUBCONTRACTOR II DVBE, OBE, ELBE, CERT!FIED0 
NAME~ A.DDRESS .-\ND TELEPH()!\f~ 

NtfMBER. OF SUDCOI\lt'R~C.TOR 
PARTICIPATION SLBE, SDB, WoSB, 

! HUBZone, OR 
i I SDVOSBCD 

Name:~ - ~~~f!aVl?;f-
1 

I P I I 
i Cicy- /)JJihi--- ,,M, LA .... I CtJmfruck,i Asflui. H I I B I. I ! _j 
I Zip: _2/~P_i!_!~~f!!_q) '!_~~ ?Lf-_11 ' I -- - --- ---- -- _ _l ____ ~-- \ m ' - - - - m -+--- ~-- -- I 
I Name: ___12arnedJ/nt/ 

1 0 
______ _____ I I • I p 

1 ~-~-L L/-___ 1_--- · I 11 ·- -J-.- _.L - .Surfztetnet I 60 Z ~ State:_M,._ v0f1VIfUC/TOV' J 
Phone:Q5"/.?) 8lf5, SiP I 0 _ I Zip: 

~- -.:~--- - I I .J ___ J Name:~~----

Address: 

City: ___ _ 

I Zip: Phone: ______ _ 

State: ___ _ 

CD /\s appwpriate, Design-Builder "hail identify Subcontractor as one of the foikwing and shali include a valid proof of certificati•m (except for ORF. S1.BF and 
ELBE/: 

@ 

Certiiied Minority Business Enterprist:: 
Certified Disadvar1taged Busine~s Emt::rprise 
Other Business Enterprise 
Certified Small Local Busim:ss Fnterprise 
Woman-Owned Small Business 
St:rvice-Disabled Veteran ()\.\t:cJ c;:;.rnaH Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Design-Builder shali indicate if Subcontractor is certified by-

City of San Diego CITY 
California Publ!c Utilities Conu-r1i:-.sitm CPUC 
State of California's Department c>f Genera! Services 
State of California 

CADoGS 
CA 

Ccrtititd Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certitled Emerging Local Business Enterprise 
Sm~J! Disadvantaged Business 
HlfBZonc: Business 

Stall: of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U _s_ Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SLJBCONTRACTORS PAST PARTICIPATION UST 
Form Number: /\A50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev_ June 20 ll ) 

109 i Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shall compiete this form for each project listed in response to RFQ or a l step process for a RFP. Subcontractors Past Participation List shall inciudt: 
narne~ address and telephone number (including area code} for each Subcontractor vvho participated in the referenced project. The Design-Builder shaH list a!! SLBE:> ELBE, 
DBE. DVBE, tv.t.BE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory. 
voluntary, or both subcontracting participation percentages. 

NAME oF PRomcT: S141fh :&!f US/)- ~Cmt<(/~J~I8;! ~-- A_ ~___,_,~~Y.-A~aa~llj,_.__--· ___ _ 
TYPE oF PRoJEcT: &!j eq._u.~ Keiilavat ff..Yio.~ . . __ .. -----------
DOLLAR VALUE OF PROJECT: ' $4f0-3 83::l 00 

I 
11 ,.., .. """!;' .i ~,.,.RE ... <:s· A "'D 'T'"!i'Lli"P'tt'ON'~ i r·o~'""""''r"<'E)"R ' ""VPE OJ<" '"''R'-" P>i'Rl<".R'iF'" I p~nr···;-··.- {'l< I M"E '""li' ')BL' J"<t.""\.LVI.E. ... ~,.rr.v >..J .:-'t.t"' · tt:J .a.:.;. , ,,rr_.. . '--· ,~,:o,tKt.,\.....i't..,-• ~ i 1. .... vr\.; n... .. JU .s.·\7 t"t ,1.1 r .. ~ .... -t' .. t"'l v... r .£> ~ vvo.._ .. , 1 l.:J .. 

f NUMBER OF suoc .. 0!'11RACTOR I OR DESIGNER II II: s~-~~~~I::~~R t_ ~r:i: ~;:,· \~:::' 
! . I , HUBZo.ne, OR I I . I SDVOSBQ) ' 

I Nam~_JJlrJ {if Ro~_[lld~ 1
1 I , 

I Address:. t.p-/1) I £ i!:Jasdlhe /(d .Sfe 114{)5 ll,.. -L _ , · ! 35~ 

\VHER!( 
CERTIFIEDC0 

j Cit: _fhaau>t--- State: ___ J}t. . _ LAJnsfrucuJY ! Sur-fiu:_t':J 1 

[ ~;~~~ ~~~i.f~ _ Phone&1;?} 3~ - _ 8'STII. _ __ _ _ I -~--+ __ 
!Name___ t I 1 

I 

Phone: I I 

--~ -t----
1 

I 
IA.·d~·d·~-e·_-:--. --- I L_ ~-

1

. l ::-,~----. l 

City: ________ State: --·-··------ I I 
I 7;~. Phone: I 
~-~=-: _L____ ------ ··- ... _____ ..............J 

r------ I 

_l_ I 
__j 

CD .\s appropriate, Design-Buiider shall identify Subw-ntractor as one of the foliowing and shall include a vaiid proof of certification (except for OBF. '.l.RF and 
ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Emerprise 
Ot..l-ter Business Enterprise 
Certified Small Local Business Enterprise 
W oman-(hvned Small Business 
St:rvice-Disabled Veteran Ownt:d ')mali Business 

MBE 
DBE 
OBE 
SLBE 
'NoSB 
SDVOSB 

a> :\>appropriate, Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego 
CalifOrnia Public Utilities Commission 
State of California's Department ofGenerai Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Fntaprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Busine~s 
h'UBZone Business 

State of California Departm<:nt ofTra..r1sportation 
San Diego Regional Minority '-;upplier Diversity Council 
City of Los Angeles 
U.S. Small Business Admimstration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRANS 
SR.rv1SDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 
Form Title: SLIBCONTRACTORS PAST PARTICIPATION UST (Rev. June 20 ll) 
Form Number: AA50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 1091 Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to RFQ or a i step process !(Jr a RFP. Subcontractors Past Participation List shall inciude 
name, address and telephone number (including area code) for each Subcontractor vvho participated in the referenced project. The Design-Builder shaH list aU SLBE, ELBE~ 
DBE, DVBE, MBE. WBE. OBE, SDB, WoSB, HUBZone, and SDVOSB Subeontractors that Design-Builder are seeking recognition towards achieving any mandatory. 
voluntary, or both subcontracting participation percentages. 

~~o~Fri~~~:-_-_A!~'Ffj #jq~~J!euL.-bzrT 
DOLLAR VALUE OF PROJECT ~ $._ i tltl 

NA.JVIE, ADDRESS AND TELEPHONE 
NTJMBER. OF SDllCONTP-~CTOR 

CONSTRUCTOR 
I OR DESIGNER 

I 

TYPE OF WORh: PERFORM EO 

Nam;JiL/urf-ff( tf/J~ _ __LfU!. 
Address: J./40/ , &.se/inL &:/ SieJa,> · 

1 City:_f!bliti1Lx~~--- Stare:_/Jz__ __ I /]NJS-frtwk.r I Sur--17zcin_J 
L___l' 7-~~-_!hone:~a!JC: -_!JJ?t---~----~__L~---- _ 
N=k I I 

I ~:='---- --- SMe - -- ~~ I 
Ztp: Phone: I 
Name: 

Address: 

State: . ________ ~ 
Phone: ____________ I 

City: ___ _ 

Zip: _ 
~~~-~----~-- -~~--''---~~~-~~~L__~-

PERCENT OF 
SUBCONTRACTOR 

PARTICIPATION 

~7% 

MBF:, \VSE, DBE, \VHERE 
DVBE,. OBE, ELBE, CERTiF1EDC9 
SLBE, SDB, WoSB, 

HUBZone,OR 
SDVOSB<D 

I 
I I 

~--+----~---' 
' I 
I , t 
I 

I 
______L___ ~~-------' 

<D .\s appropriate, De<>ign-Builder shall identify Subcontractor as one of the kdlowing and shaH inciude a valid proof of certificati•m (except for OBF. SLBF and 
ELBE): 

Certified Minority Busmess Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Busine's Enterprise 
Woman-Ovvned Small Busineso: 
Snvice-Disabled Veteran Owm;u Small Busine:::::: 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

@ Ac: appropriate, Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego 
California PubEc Utilities Ct•mrnission 
State of California's Department of Generai Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Busines5 
Ht!BZone Business 

State etfCalifomia Department ofTrat'lsportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder win not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 
Form Title: SUBCONTRACTORS PAST PARTICIPATION LIST 
Form Number: AA50 
Attachment D 
Del Mar Traiis Park Play Area Upgrades Design-Build Contract 

(Rev_ June 201 I) 

109 I Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to RFQ or a 1 step process bra RFP. Subcontractors Past Participation Lis! sha!i mciude 
name, address and telephone number (including area code} for each Subcontractor v;ho participated in the refert;nced project. The Design-Builder shaH list al1 SLRE~ F:Lt~E, 
DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory, 
voluntaiy, or both subcontracting participation percentages. 

NAME oF PRoJEcT: Vi /Ia Nueva 4pa/Lr_,_t-zn.L.LL'.en~'......!.IY.;:s ______________________ _ 
TYPE OF PROJECT: P/4~Uhd. /fiipflJ-~-----------------
DOLLAR VALUE OF PROJEC, • '1 ~-r-"'~"'-"0,.:3,.H-.... IJ'-'{)...._ _____________ _ 

i\AJVfE, ADDRESS Al'>l:O TELEPHONE I r·r,!':!..:J..··~"R' ·...--~-~'OR 1l.. \...."i-..J:,~ i L:'t, t. .;;...,. TYPE OF WORK PERFORMi.m PERCENT OF ! . TH";' \i\f E J"'\'[_~"f":" 
[ ~Dr., •· B. , u,.r.,, \VB ERE 

N!JMBE.R O:F SlJRCONTR.~CTOR I OR DESIGNER 

I Nam~t_JI;rf PJ R~~ru/ .i 

SVBCONTRACTOR 
P ·\RTICIPA TION 

CERTiFIED(f) 1 DvBE, OBE, ELBE, 
1 SLB~, SDB, WoSB, l I 
, HliBZone, OR •

1 

i 
f SDVOSB<D I 

I I I 
I I I 
! I I 

Sw-fti a-t n-.9 
I Address"'!tt;/ £. &f:selme R4 ... S'/'ClOf 
I cir\ _ f?h~ml~ statc __ _A-£- ____ iCons~ 
! 7 ip $5_{)_4:1- Phone:~) 3®- ~g7.31 

blS'% 

I ' , 
~-------+ --- ·---j 

I I I 
I I ____ __J 

I I I I 

___ j __ _ 

f- ----- ------~---- ________ , ___ ------~-
1 - ' 
1 \I<J.rnc:: I 

I Addres~: I 
I City: -- State: -·- I 
~p: Phone: 

I Name: I ' -_ --- ----------------·-· 

r 

Address· 

, City: __________ State: __ ---------·- l 
I Zip• Phone: L......:...=:-. .:::..·.~-- ----- .. ,_____ ·-------- - -· 

+-

CD \.;;appropriate, Design-Buiider shail identify Subc:nntractor as one of the foliowing and shafl indmk a valid proof of certifrcatilm (except for OBF. q RF and 
ELBE): 

@ 

Certified Minority Business Enterpnsc: 
Certified Disadvantaged Business Emerprisc: 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woma11-0wned Small Business 
St;rvice-Disabled Veteran ()'A-nt;d Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

:\ ~ appropriate, Design-Bailder shall indicate if Subcontractor is certified by • 

City of San Diego CITY 
California Public Utilities Cornmission 
State of California's Department of Generai Servicc:s 
State of California 

CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Smali Disadvantaged Busmc:ss 
HlJBZone Business 

State of California Departmc:nt of Transportation 
San Diego Regional \r1inurit) ~upplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

VVBE 
DVBE 
ELBF 

SDB 
HUBZone 

CALTR.4NS 
SRM<;DC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title• 
Form Number: 
Attachment D 

SUBCONTRACTORS PAST PARTICIPATION LIST 
AA50 

Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev June 20 l I) 

1091 Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shall compiete this form for each project listed in response to RFQ or a i step process l()r a RFP_ Subcontractors Past Participation List shaH incluJr.: 
name, address and telephone nun1ber (including area code) for each Subcontractor v1ho participated in the referenced project. The Design-Ruilder shall list all SLBF., ELBE~ 
DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory, 
voluntary, or both subcontracting participation percentages. • • 

~~O~F?~~o,:;g~;~:tt ~'lf!u lid, ~.i ~~T 
DOT r ~ R \'" r r :cOG PR')rcr - :$_/ ,$_ 5 33 L..!.~."-i..-'- f""'\.t.~t.'.!.._., l l \. .Jt.\... .• '« oo , 
II "'A i\ii!T.' Al}lV'>"!i'S" • N"' --r-g;-1 l''PHONJ< I ('ON-~"fRl fr"<'OR I •rvp" ff>'' '!1.-"l~"L" Pli'RF('RM"" . L'I'.--J...l.I_L 1 ... .....,..f'li.L u ~""'\., v 1 ,_, ........ .1 • ....... I . ...,_ "' ._,'l.., 1 .... 1 i. 1 ll. ... vr ~, ,,K.t'!>.. ,_, ,;,. a:...v 

I NUMBER OF SUBCONTRACTOR I OR DESIGNER f 

I I I 
I I I 

PERCENT OF J\.1BE~ \.VBE. HBE, 
SUBCONTR~CTOR DVBE, OBE, ELBE~ 

PARTICIPATION SLBE, SDB, WoSB, 
HUBZone, OR 

1

_ 

SDVOSBCD 

;ddres_ s: L./1./-()./ ~ 8a>e/J .. ne Rd ,_Q '1M' d I · 
uty·-- _Phoen1¥t---- State:. A-z~ ~ I Sur-ik~Ur::J ;23~ I I 

WHERE 
CERTIFIEDw 

Name:/J)_~_lj}£_{~ /!1.~~- I 

c!_i[y __ ~~~ Phone:{b~)3¥o- 8'61 I 
' 1c: -- --------- - _- ~~----- ------ ---------~ ------- --+--- I 

I 

--- ---t----

Address:__________ _ _ _ ____ __ I 
C~ty: State: [ 
Zrp: Phone: ____ _ 

Name:_________ --- ·-- - - I I 
Address: _______ _ 

I l 
C iry: State: 

Zip: Phone: ___ j_ _____ --------'- J 
CD As appropriate, Design-Builder shali identify Subwntractor as one of the rl,llowing and shall include c! valid proof of certificati~_m (except for OBF_ SLRE and 

ELBE): 

Certified Minority Busint:ss Enterprise 
Certified Disadvat1taged Business Enterprise 
OL'Jer Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

@ As appropriate~ Design-Builder shaH indicate if Subcontractor is certified b~: 

City of San Diego 
California Public Utilities Commission 
Stare of California-~ Department of General Servic~s 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Rusiness Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Departmt:nt of Transportation 
S<!n Diego Regional Minc•rity Supplier Diversit-y Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

C.A.LTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Bniider fails to submit the required proof of certification (except for 
OBE. SLBE and ELBE). 

Form Title: SUBCONTRACTORS PAST PARTICIPATION LIST 
Form Number: AA50 
Anachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev_ June 2011) 

1091 Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Builder shaH complete this form for each project listed in response to RFQ or a i .<:tep pmcess for a RFP. Subcontractors Past Participation List shaii incil!lk 
name, address and telephone number (including area code) for each Subcontractor v;ho participated !n the referenced project. The Design-Builder shai! list a!l SLBE, FLBE. 
DBE, D\'BE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Buiider are seeking recognition towards achieving any mandatory. 
voluntary, or both subcontracJ;!ng participation percentages. • 

NAME oF PRoJEcT: Ct1-IJ o£ fits-h. - f?reez~ fb/1 , S, 8ue12u V1srn , t ?Otoas/k _fZ_~ 
TYPE OF PROJECT: !___E/.4-Y-~d lmOr()JI-t'flO .eed.:;r_ ____________ .... ______ ·--·----·---
DOLLAR VALUE OF PROJECT: ' $ 35J.., 8J'(p. 00 

NAME, ADDRESS AND TELEPHONE 
NVMJJ:ER 0F SL'RCONTR.t\.CTOR 

('')N'-'''"R"'"'TOR ~~ ·r~'PE ('F H!("RK l>i<'DF<\R''"l'i'" "-·''' ,_-,-i, \.)\.,... i! J Jf '!"!' " .. .t':>."" '""' t'lr't,.,l7 

OR DESIGI\'ER I 
PF.R(:ENT OF 

SUBCONTRACTOR 
PARTICIPATION 

lv1BE, \VBE, HBE~ 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HUBZone,OR 
SDVOSBCD 

WHERF: 
CERTIFIED(£) 

I 
Name: _SLJa&-1-n:a. Tvd. ____ . , 
~ddress &fa £ Ru;CQn ·Sf. tf:ttJp I _ 
' 11"·---~_State_Ct4 ____ i Co~ 
/ip q~~ 11 Phone:ft{51) 73b-35r/f! 

I I 
_I -------- t I 

3Urhttu~ c2S% 

\:arne: ------------~t- ·· 
Address: ________ ___ . j 

~-~ty: State: I 
Ztp: Phone: ------

I I I 
I -l-~ 
L,_____________ I I 

I j ___ _l --------

r -~ 

i Name· ----------- - I 
Ill ~~~ress State ------- I 

- ' 
L7ip Phone· j 

--·- -----

I 
I 

I 
__ L_ 

_ __1___~ 

0! A'> appropriate, Design-Builder shali it.kntil} Suhcontractor as one of the foilowing and c:hal\ include a vaiid proof of certification (except fc>r OBF. SLBF and 

ELBE): 

(?) 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Locai Business Enterprise 
Woman-()i;vned Small Business 
Service-Disabled Veteran Ov.ned Small Businc-:-::-: 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Design-Buiider shall indicate if Subcontractor is certified by: 

City of San Diege> CITY 
California Public Uti~iries Commission 
State of California"s Department of Generai Sen, icc' 
State of California 

CPUC 
CADoGS 
CA 

Certified \Moman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging l .Deal Business Enterprise 
Small Disadvantaged Business 
HlJBZone Bu:-:iness 

State of California Department of Transportation 
San Diego Regf()na! Minority Supplier Diversity Counc!! 
City of Los Angeles 
US Small Business Administration 

WBE 
DVBE 
ELBE 

<;;DB 
}!lJBI:one 

C/\.LTR;\NS 
SRMSDC 

LA 
SBA 

The Design-Builder wi!I not receive any subcontracting participation percentages if the Design-Builder fails to submit the required pro-of of certification (except for 
OBE, SLBE and ELBE). 
Form Title: 
Form Num!?er: 
Attachment D 

SUBCONTRACTORS PAST PARTICIPATION LIST 
A A 50 

Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 20! 11 

1091 Page 



BIDDING DOCUMENTS 

SUBCONTRACTORS PAST PARTICIPATION LIST 

The Design-Buiider shali complete this form for each project listed in response to RFQ or a l step process for a RFP. Subcontractors Past Participation List shail include 
name~ address and telephone nun1ber (including area code) for each Subcontractor \Vho participated in the referenced project_ ~rhe Design-Builder s.haillist aH SLBE:: ELBE., 
DBE, DVBE, MBE. WBE. OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory. 
voluntary, or both subcontracting participation p~rcentages. • -Pg. 
NAMEOFPROJECT S~ l{ff!f:l:t,.-~- U ,_&, ~ 
TYPE OF PROJECT: fa¥, '/' ~ t:Yl.cfe....S ... _ ~----- . 
DOLLAR VALUE OF PROJECT: $7J, :JO(P# lJ 
I "'-""n:- •nnnvs0 A"'".,,"'' "'DHON·"' ' f'()"'S~R"r·~oR ~~f-l..tvtE.,.nv- ~ .... ~.:-=t..J'¥il ibL.i? ... l. • r.. t 'l_. r,. 1 ... L'""l 

I NH1'4'<>ER0"'"'"1>£'Al\.TTD"C'TO.R I 0° "'E"'r'.C"-'ER srrBrO"'TTDACTOR 1 1 ..._,_?.i...i;) .... uu~...__.'-'I"" 1.lt'-,....,.._...._. .!,_ v:.a ! .1' u · ._, "\Jl,. · .1. i.• ....._, .l'lj. !.fin _ .a. 

i l P.ARTICIPATION 

I _ i I 

TYPE OF WORK PERFORMEn PERC~ENT OF 

! Name:_t::_~ 7:U£J~ --_ . , I 

I Address:~ R1 ri~ Sf, #t~ I ' I I 
f Cit} _ Cor:-t:In4~--~-- Stace tJA 1 {!,f)n@molrJ.,-1 Sur--huu--n.!J I 15% ! 

--------· 

lVIBF~ \VBE? DBE, I \.VHERE 
""B"' ..-._ »I;> E• BI;' !' <'liRTifTVJ)f/' ,._,,. b,VD..J.J, .1....t £--, "-"J;J ._ .iJC; '-bl 

SL!~' SDB, WoSB, .

1 
Hl.BZone, OR 

SDVOSB()) 

~-~i?J~'Zi-~~t~n~/'1~~~~~---- ~--- 1 ___ L _ -----~--- L. 
I ;\Ja.pJ··· ! ' I' -~-- ---·-·-- • I I 

I 
·-----~----· ·--t- -----·-i 

I 1 Address: ·--------- .... __ _ ~--· I I ! 
f Cny State: I I i 
I Z1p Phone: I ! I 
, Name:__ _ ___ -~---· f I l Address: ! I I 

I
, City:__ State:_____________ I I J 

l . p· ' I 
~- non~-=::.-=:=:_ ----~-~--- __ __ I ! 

_j 
G> .-\s appropriak. Design-Builder shall identi~· Suhcontractor as one of the fpi!owing and sha!l include a vaiid proof pf certification (except for OBF. SI.BE and 

ELBE): 

0 

Certified Mintmty Business Enterprise 
Certified Disadvarltaged Business Enterprise 
CY-Lher Business Enterprise 
Certified Small l oca! Business Enterprise 
\'/oman-Owned Small Business 
Service-Disabled V cteran Ov..ned Small Bus inc:-;,; 

MBE 
DBE 
OBE 
SIBE 
WoSB 
SDVOSR 

As appropriate, Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego ClTY 
California Public l'ti!itic,; Commission 
State of California-s Department of General Serv icc,; 
State of California 

CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Ll>cal Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTR.i\NS 
SRMSDC 

LA 
SBA 

The Design-Builder will not r-eceive any subcontracting participation percentages if the Design-Builder fails to submit the required pmof of certification (except for­
OBE, SLBE and EL:BE). 

Form Title: SUBCONTRACTORS PAST PARTICIPATION LIST (Rev. June 2011) 
Form Number: AA50 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 1091 Page 



SUPPLIERS PAST PARTICIPATION LIST 
The Design-Builder shall complete this form for each project listed in response to RFQ or a 1 step process for a RFP. Suppliers Past Participation List shall 
include name, address and telephone number (including area code) for each participant in the referenced project The Design-Builder shall list all SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, W oSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
mandatory, voluntary, or both subcontracting participation percentages. _ 

NAMEOFPROJECTo ('arme-/ ~~ip;IZ~ CtJtnm::tf!y tD«r~< 
TYPE oF PRoJEcT: De.stja - , · J~- ~ Ren00 . 
DOLLAR VALUE OF PROJECT: $3 gq_ ?g;g fi -

I 

~!V:Q!:~ ADDRESS AND 'fELEPltONEC N-£Jl\.ffiER. 
OF SUPPLIERS 

TYPE OF MATERIALS' DR 
SUPPLJES 

·:rtR.cE:N-Ti6:E v AiUE 
I OF MATERIALS OR 

SUPPIJES 

l\.1:BE; WBE, DBE, DVBE, 
()BE, ELBE, SLBE, SDB, 

WoSB, HUBZone; OR 
.SDVOSBCD 

.~.RE 
CERTIFIED®. 

I ... . . . .. 
f,:\ 

~=~~p~;: Boa:J;f!!t?: 
City: JUstin. State: L:A 
Zip: 9..z Z3t Phone{8txJ) &f/1- ;)58,5 

p / ~ygrol.tl'lc/ EiJv'f '-Pf% 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: ________________ _ 

Address:. _______________ __ 

City: State: _________ _ 

Zip: Phone: 

CD As appropriate, Design-Builder shall identify Suppliers as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

~ 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Design-Builder shall indicate if Suppliers is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services 
State of California 

CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: 
Form Number: 
Attachment D 

SUPPLIERS PAST PARTICIPATION LIST 
AA55 

Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 2011) 

110/ Page 



SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to RFQ or a l step process for a RFP. Suppliers Past Participation List shalt 
include name. address and telephone number (including area code) for each participant in the referenced project. The Design-Builder shail iist ali SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
mandatory, voluntary, or bot!"! St!-bcontracting participation percentages. 

NAME oF PROJECT: VJ~ Tac...ace..- Par/<. 
TYPE oF PROJECT: .75e.s= -~Build fJJ..«.vgrtJLLnd Renavahm 
DOLLAR VALUE OF PROJECT ---~=$'-'"· .2."""'-1....,.5._,:,__.CI""-""12 ..... tJ""-"-._o_cl_ '-' __________ _ 

l".P-J\!!E, ADDRESS AND TELE:PHONE NUMBER 
OF SVPPLIERS 

Y:YPE OF i'l'lATERi.ALS OR 
Sl!PPUES 

r PERCENTAGEVALUE l l\1BE, WB.E, DBE, DVBE, 
OBE, ELBE, SLI5E, SDB, 

W oSR, HUBZone, OR 
SDVOSB(]) 

I WHERE 
I OF MATERIALS OR ; CERTIFIED!£) I SlTPPIJarrS I 
, I 

' I 

Actdno<~ Pd,~&x ?li2i~A I P/tN4row4 Etjvif 
Citv TiJ.STI£) ____ -~tate. "4! I hi 
l.i;: __ 9_;(7!f Phonef_gat)) /p{pq- :l%51 

I Name: _____ ·-_-_--------~--
' I Address 

l 
Citv: 

Zip: ~Ph~o~ne:_:.:: =============--+----

~~= . ! Citv: State: ______ _ 
1 

Zi;: Phone: 

State: ______ _ 

3<~'/. I 

I 
I I I , 

CD As appropriate, Design-Builder shali identifY Supplier-,; as one of the fo!iowing and shall include a valid proof of certification (except for OBE, SLBE and ELBEl: 

Certiiied Minorir-y Business Enterprise MBE Certified Woman Business f.ntl:rprisc WBF 
Cenificd Disadvantaged Business Enterprise DBE Certified Disabied Veterai1 Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran 0\lmed Small Business SDVOSB 

ill As appropriate, Design-Builder shall indicate if Suppliers IS certified by: 
City of San Diego 
Califomia Public Utilities Commission 
State or Califomia·s Department ofGenerai Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State ofCaiifornia Department of Transportation 
San Diego Regional Minority Suppiier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE)_ 

Form Title: SUPPLIERS PAST PARTICIPATION LIST 
Form Number: AA55 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 20! l) 

IIO l Page 



SUPPLIERS PAST PARTICIPATION LIST 
The Design-Builder shall complete this form for each project listed in response to RF() or a i step process for a RFP. Suppiiers Past Participation List shall 
inciude name, address and telephone number (including area code) tor each participant in the referenced project. The Design-Buiider shall list ali SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
mandatory, voluntary, or both subcontracting participation percentages. 

NAME oF PROJECT: Sweefwafer ~r..tB-4 .- . E.Lem 
TYPE OF PROJECT: /nStzl/ia -h tnt ~F fhi;J &:;th'.Oi Su;---£7La.....,!-L~I"Uf'":laf'-------· 
DOLLAR VALUE OF PROJECT: __ -;p_~3=~=t-_,_/f_._I ....... !...._..'-=IJ-'-c_/ ___ r _______ ../_ 

I 

PERCENTAGE V~t-\.LlJE NAME, ADDP..ESS AND TELEPHONE NUMBER 
OF SliPPLiERS 

TYPE OF Nt...A'fERlALS OR 
SliPPUES OF MATERIALS OR I 

SUPPLIES 

I 
Name:~pe£~~ RLac/y_.MJjc__ 1 ! I 
Address: ;'t!Jiw. miSlttin &;/ I . I 

I City EsCc?ndida "tare __ CtJ__ ~~ CtJncref(! 1 J. /. 
! Zip:_!M _ _t!_~_ Phonc{7£?tJ)_7.~ ····~ ) . 
I N-~me· 1 i f. a. - - t 

I "-ddress· - I i 
I ~ity: . . State· f +1 

1 Zrp: Phone: 
I ----------~ 
' Name: I 

Address: I I 
City: State: __________ _ I I 
Zip: Phone: 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 

WoSB, HUBZone, OR 
SDVOSBCD 

W.P..ERE 
CERTIF!ED<Z> 

L I 
I I I 

I I 
I 

G> As appropriate. Design-Builder shali identify Suppliers as 0ne of the foilowing and shall include a vaiid proof of certification (except T\>r OBE, SLBE and Fl. BE): 

Cert!tied Minority Busines'> Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emergirtg Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woma.r1-0wned Small Busine~s WoSB HUBZone Business HlJBZone 
Service-Disabled Veteran Owned Sma!l Business SDVOSB 

CD As appropriate, Design-Builder shall indicate if Suppliers is certified by: 

Ciry of San Diego 
California Pubiic Utilities Commission 
State of California· s Department of Genera! Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regionai Minority Suppiier Diversity Councii 
City of Los Angeies 
US. Small Business Administration 

CAL TRANS 
SRMSDC 

L.4. 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SlJPPUERS PAST PARTICIPATION USi 
Form Number: AA55 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 2011) 

IIO! Page 



SUPPLIERS PAST PARTICIPATION LIST 
The Design-Builder shall complete this form for each project listed in response to RFQ or a l step process for a RFP Suppliers Past Participation List shaH 
include name, address and telephone number (inciuding area code) for each participant in the referenced project. The Design-Builder shaii list all SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
mandatory, voluntary, or both subcontracting participation percentages. 

NAME OF PROJECT: ·Terrae~ llj(;w - thJ. me, Terrae& 
TYPE oF PROJECT: Cmstruct S:fzltr.L _ ------··----------
DOLLAR VALUE OF PROJECT: fl3LM5. Ot-' ~--------------------------------------------· 

.--N-~4.-l¥-1E-.-A-D-· _D_P_li'_S_S_A_N_~_D_:'_· E_L_E_· _.-,-H-0-1'4-.. E-, -N-U-f!V-.ilB __ E_R __ ,...-:.-~f"i'PE OF iV'..A'fEP~~LS OR I PERCENTAGE VAlJJE 1 --l\1_B_E_· ,-.,-;\.;_s_E_, _D_B_E_, -D-v-,B-E-,--,1------w-·p_=_!i_R.::;._li 
., 

OF SVPPLIERS Sl..iPPLIES I OF MA. TERIALS OR i OBE, ELBE, SLBE, SDB, I CERTIFIED~ 
SUPPLIES l ·wos~~~si~e, OR 

I 
! 

C{)n~le 9% I 
I ···-------! 

I I 

r------~ I I I I 

I . 
I I 

I I I i 

State: ______ _ 

Zip: Phone: I ......... ___ _ 
Narnc:· 

Addr<Css: 

City: _____ _ State: _________ _ 

Zip: ______ Phone: 

CD As appropriate, Design-Builder shall identify Supplier' a~ f)ne of the fllllowing and shali include a vaiid prouf of certification (except for OBE, SLBE and FI .BE): 

Certified Minority Business Enterprise 
C::rtified Disadvantaged Business Emerprise 
Other Business Enterprise 
C<Crtified Small Local Busines' Enterprise 
\Voman-Owned Small Business 
<;ervic<C-Disabled Vet<Cran Ovmed Smail Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

a> As appropriate, Design-Builder shall indicate if Suppliers is certified by: 

fit.)- ofSarr Diego 
Caidl>rnia Public Utiiiries Commission 
<;rate of California's Department e>f Generai Services 
Srare e>f California 

CITY 
CPUC 
CADoGS 
CA 

Certified Wom<Ul Busin<Css Enterprist.: 
Certified Disabled Vetera..:1 Business Enterprist:: 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZon<C Business 

Stale of California D<Cpartment of Transportation 
San Diego Regional Minorit~ Supplier Divt:rsity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZonc 

CALTRANS 
SP-MSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Fom1 Title: SUPPLIERS PAST PARTICIPATION L!ST 
Form Number: AA55 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

June 20ll) 

llO I Page 



SUPPLIERS PAST PARTICIPATION LIST 
The Design-Builder shall complete this form for each project listed in respons~ to RF() or a l step proc~ss for a RFP. Suppliers Past Participation List shall 
inciude name, address and telephone number (including area code) for each participant in the referenced project. The Design-Builder shall list ail SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
mandatory, voluntary, or botb subcontracting participation percentages. 

NAME oF PRmEcT: Lof!~en ~~ 
TYPE OF PROJECT: PL/JYU:i_ rayq_· t~ ~~'ft!C~ _____________ _ 
DOLLAR VALUE OF PRmEc7Y '1:-_ fi_ 'T~-. 

---L-L~~~~~----------------------------------------------------------

NAME, ADDRESS AND TELEPHONE NUMBER 
OF SlfPPUERS 

TYPE O.F l'li..ATERi.ALS OR 
SUPPLIES 

Pltly,5'rt:Jtvzc/ £rv~p. 

6Jncre:.f~ 

PERCEt-~TAGE VALlJE 
OF MATERIALS OR 

SUPPLIES 

/115% 

/'l.:, 

l\.1BE, V.iBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 

\:VoSB, HlJBZone, OR 
SDVOSBCD 

\tV HERE 
CERTIFIEDCZI 

----------

Name: _________________ _ r-- I I 
. I Address: ______________________ _ 

City: State: _________ _ 

Zip: Phone: 

G) As appropriate. Design-Buihler 'hall identify Suppiier~ as cme of the following: <md shall include a valid proof of certification (except for OBF, Si.BF. and ELBE): 

CertitlcJ Minority Business Entc:rprise 
Certified Disadvantaged Busin~ss Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
V/on1an-Owned Smail Busines.:; 
Service-Disabkd Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

(1) As appropriate, Design-Builder shall indicate if Suppliers is certified by: 

City of San Diego 
California Public Utiiities Cornrrnssion 
Srate of California's Department of General Services 
State of California 

ClTY 
CPUC 
CADoGS 
CA 

Certified \Voman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Smail Disadvantaged Business 
HlJBZont: Business 

State of California Department ofT ransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
l i.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

I 

Form Title: SUPPLIERS PAST PARTICIPATION LIST (Rev June 2011) 

Form Number: AA55 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 110 I Page 



SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form tor each project listed in response to RFQ or a I step process for a RFP. Suppliers Past Participation List shall 
include name, address and telephone number (inciuding area code) tor each participant in the referenced project. The Design-Builder shall list all SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
mandatory, voluntary, or both subcontracting participation percentages. 

:r:AMEOFPROJECT: ~otd;h !Jay~- &..-rry~C&J.irdJ,'I~. ~ Pence- S'c6oe2/u 
l ~~E OF P!<?~~CT:_ ~tlif.-~-~---'ni!fi/1~ 
DvLLAR VALUE OJ-- PROkC i : __ _,$.,__Lf~tJ_._4,__8_3=--::c,Q=._,,.__o'--o=------------------

l
"'.;.""E ADfiRE><'S"' AN"' ~I"'Lli'l>. tl~'ONE N'TJ'l'>"t"'OC 0 I' T'\tDt;' 0"" MA·T"'DIA' S OR f I>ERC!fNT·'"'" "·' 1 'JE I '1-,-,-.,-u-,-.,-.,..-D_B_E_D_V_B_E_--,-1 ___ "_'-l __ u-v-.n-vv---~ 

.. ~ ... ~Y.t ,.~"- .oJ v .. v .l:.< -~..;. ' '-.1.V1V;u.A."'I., )l;.i;A.C.. Jt. .J,AJ.Jl~.lU I .1. .,!,; ~.1. .i.r')..'-"!J.tJ .................. ~. i JTz..uo-,.t;....,YTD-..c.,. ,. . ·,. 'I 1'y;:..~~ j 

OF SVPPL!ERS i SUPPLIES OF MA TER.iALS OR l OBE, ELSE, SLBE, SDB, I CERTIFiED0 f 

1! SlJPPUES I WoSB, HUB.Ztme, OR , i 

~ SDVOSBQ) 

Play.frott.nc( E9P~ 
I 

d-7/; 

r 
______ State: _____ _ 

Phone: 

Name: __________________ _ 
' ~-- -- I 

t I 

l 
As appropriate, Design-Builder shall identifY Supplier~ as one of the following and shali include a vaiid proof of certification (except for OBE, SLBE and ELBE'i: 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Emerprise DBE Certified Disabled Vetera..'l Business Ent~rprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business l::nterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZonc 
Service-Disabled Veteran Owned Small Busines:; SDVOSB 

CD As appropriate, Design-Builder shall indicate if Suppliers is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California"s Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
Sal'! Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Sma!i Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Fom1 Title: SUPPLIERS PAST PARTICIPATfON LIST (Rev. June 20i l l 
Form Number: AA55 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract llO I Page 



SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in responst: to RFQ or a ! step process for a RFP Suppliers Past Participation List shail 
include name, address and telephone number (including area code) for each participant in the referenced project The Design-Buiider shaii list all SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
mat1datory, voluntary, or both subcontracting participation percentages. 

NAMEOFPROJECTc ~hbo~hoo~ AsstJC. -Uit:b.sfer fiMd-dzzrr 
TYPE OF PROJECT: ____ , ~und /, _ ~b_ _____ _ 
"'- .,, .. :r T ~ '- r '1 ·,...-- · - ..- · rT- ~ 

uOLlAK VALUe Of PR0Jr-, . . $ CJtL 9f 7. dtJ , 
I NAME, Ao!ffi.!i:ss AND TELEPHoNE NUM.B£R.~iYrE oF ~IATERlALs-oR.-1 PERcENTAGE v ALllE l MBE, w sE, DBE, DvsE, 1 wP....ER£ 

I
I OF StrPfUERS I SliPPUES I OF MATERIALS OR .,. OB~, EL~!; SLBE, SDB, I CERTIFIED@ 

I 1 SUPPLIES "WoSR, HvRZone, OR f . 
! f I ! SDVOSBCD ! I 
I ' ! ' F I I Namc:_~j_1n2L;/~ ~~:lzCVr l I ! 1

1 \ 

1 Address ~-tfl__'1f.,.e__.Si_t:.f1Dr Cf: ! _ I 
1 

, I 
I City_ Ct;Jroru(, __ srate_L?f r; ..-!PittygrrJttr;c( Etfv'f' I Jf~P% I I 
j?ip: __ 9d.8%:J___ Phone{t_Ot)j:Jitd- 7t1.rJS 1 \ i 1 

! Name ·-------· : ·-

1

1 l I I 

I A clnr•'S'" I I i I I ."'<-'~·~ • . • I 

I City: .State· I f II 

Zip: Phone: I I 
I I ! I 
·Name: I I 
I Address:__ ----·-- f 
I ' 
! City: State: f 

l Zip: Phone: 1 I 

CD As appropriate_ Design-Builder shall identify Suppliers: a.s one of the folbwing ~nd shail include a valid proof of certification (except for ORE. SLBE and ELBE): 

Certified Minority ~usinc:ss Fnterprise 
Certified Disadvamaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Womar1-0wned Smali Rusines'> 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CD .'\s appropriate, Design-Builder shali indicate if Suppliers is certified by-

City of San Diego 
California Public Utilities Commission 
Stare of California-' f 1epartment of General Services 
.State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified W oma11 Business Enterprise 
Certified Disabled Veteran Business Enlt:rprise 
Certified Emergirtg Local Business Enterpnse 
Smail Disadva11taged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minorit:> Supplier Diversity Councii 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
H!IRZone 

('ALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SUPPLIERS PAST PARTICIPA. TION LIST (Rev_ June 2011) 

Form Number: AA.55 
Attachment D 
De! Mar Trails Park Play Area Upgrades Design-Build Contract 110 I Page 



SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project iisted in response to RFQ or a ! step proct:ss for a RFP. Suppliers Past Participation List shali 
include name, address and telephone number (inciuding area code) for each participant in the referenced project. The Design-Buiider shail list all SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 

~:~~~0~~ ;~~~~~;:or c~Jl~con;tractinP~hati: p~~~ 
TYPE OF PROJECT:PJ JOU/JfL_l/IvJctll/~&-~-<:/h'-'~--Ge~:n-~--frs~· '-----­
DOLLAR VALUE OF PROJECT: · {$/5']

1 
t:;fu. OtJ 

I'YPE OF M~4..~fEPJA.LS OR I I>~T>~P"TT' .. r~ v· •• ~~- \VF...ERE NAME, ADDRESS AND TELEPHONE NlJM.BER I 
OF SUPi>LlERS J SliPPUES 

f .a. L.i.'\.L.C..l'l Ahu.t. .~u.t. 

'I OF MATERIALS OR 
SUPPLIES 

MBE, WBE, DBE, DVSE, 
OEE, ELBE, SLBE, SDB, 

WoSB, HlJBZ&ne, OR 
SDVOSBQ) 

CERTiFIEDCl! 

I 
~b f5aLlq_ 1JSsac. I -

Address. fJ. ~0 "f30i-QiJit , I 
I 

(ltv -r;-...,_J._~_ fi A I 0 
.. ~~ State·_Cd'J: i rYQ ' - 50% 

f''' "j,;/.7ffL Phooc{ft!lo)(pfdl_c~S! vtroUnd l::ft!it I 
! 1\iam~ - I , i i l I 

t

' .·'\.dd:-ess· ~~- I ' I Citv. ._ ' t' I -·-
· -- State· ~ ' T . ' ~ -· I I 

Name: I Address· ----~ --Citv· . I I --r-~---_J__~---
1 _ . · Smre I I 
I Z,p Phooc· I I . I I 
0) As appropriate, Design-Builder shaH identify Supplierc; a~ one of the following and shaH include a vaiid proof of certification (except for ORE, SLBE and El.RE): 

Certitied Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

C?J As appropriate, Design-Builder shall indicate if Suppliers is certified by: 

City of San Diego 
California Public Utilities Commission 
State ofCalifomia-s Department ofGenerai Services 
State of California 

CIT'{ 
CPUC 
CADoGS 
CA 

Certified \A/oman Business. Enterprise 
Certified Disabled Veterfur Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRA.NS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SUPPLIERS PAST PARTICIPA T!ON UST (Rev. June 20 ll} 

Form Number: AA55 
Attachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 110 I Page 



SUPPLIERS PAST PARTICIPATION LIST 
The Design-Builder shall complete this form for each project listed in response to RF() or a i step process tor a RFP. Suppliers Past Participation List shall 
inciude name, address and telephone number (inciuding area code) for each participant in the referenced project. The Design-Builder shail iist ail SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
manda. tory, voluntary. or both subcontracti~g partJ}f;;_ tion percentages. . . _ 

~~E0~Fp~~~~}~T Sfuft::if;p~~_;,~zlffc t, ~. 3, ~ ltV.LiufY~>-1-- _________ _ 
DOLLAR V ALlJ l:-. Ur PROJECt. ----'-~-4L ........ >'4...__,c...,->,_.5..,.3.._3-;#-.;-=-tJ-=-O---------------~­

NAME, ADDRESS AN!:J TELEPHONE NU.l\11BER 
OF Sl PPUERS 

I ~:;r:s~~--j;~ffrtJc 
f City_7£ls-b.h_ _______ .'\tate eA- j 

I
' /-ip _qa__7.KL Pho_~Ic: {&'tJIJ) _hftEt - ;)_~:f I 

; Name: t 
j Address: ____ ~~ 

TYPE OF IV'..ATERL-\.LS OR 
SUPPLiES 

Playj/'IJtvul a;,,? 

l D-nr-NT<G'!i'V•· tJE I ! .... t-n'--M. ~n... .ltJ AL · l l OF MATERIALS OR 
i SUPPLIES f 
. I 

L/7% 

(

i ZCity: . State: I 

_ 1p: Phone:==============:__J I Name: i ------- I 

( ;~:ress: ___ -- ~tat~ ---· .. I i I 
r Zip: Phone: I 

---- I 

f\.1BE, V·/SE, VBE> DVBE, 
OBE, ELBE. SLBE, SDB, 

WoSB, HUBZone, OR 
SDVOSBCD 

WHERE 
CERTIFIED~ 

CD As appropriak. Design-Builder shall identify Suppliers. as one of the fiJ!inwing and shall include a valid proof of certification (excepi for OBE, SLBE and ELBE): 

@ 

Cenit!ed Minority Bu~iness Enterprise 
Certified Disadvanr;,gcd Business Enterprise 
Other Business Ent<.:rprise 
Certified Small !.t•cal Business Enterprise 
Woman-()vvned Small Business 
Service-Disabkd Vderan Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Design-Builder shall indicate if Suppliers is certified by: 

City of San Dic:go CITY 
California Public l'riiities Commission CPUC 
State of Caliti.1mia':-: Department of General Services CADoGS 
State of California CA 

Certified Woma.'1 Business Enterprise 
Certified Disabled Vetera11 Business Fnkrpnse 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Councii 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wili not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SUPPLIERS PAST PARTICIPATION LIST 
Form Number: AA55 
Anachment D 
Del Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 20 l l) 
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SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shali complete this form for each project listed in response to RFQ or a l step process for a RFP_ Suppliers Past Participation List shall 
inciude name, address and telephone number (including area code) for each participant in the referenced project. The Design-Buiider shall list ail SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
mandatory, voluntary, or both subcontracting p~rticipation percentages. • _ _ • _ 

~~~FO'?"P~~~~~;; " ~-hJ,At/'~H~1 _s:_; _B_u~ !Its~ t /otcost/e Parks 
LJvLLAR VALUE OF PROkC 1: $3~~(1;. lUI 

NAME, ADDRESS AND TELEPHONE NUJYillER T~-;_P_E_O_·;:'-., _M_lA_" __ f_E_RL_i\_L_S_O_R_---rl PERCEl'lTAGE VALUE M:SE, \'/BE, D:BE, DVBE, 

OF SVPPLIERS StiPPLIES 1 OF MATERiALS OR OBE, ELBE, SLBE, SDB, 
"Vl-i.:.ERE 

CERTiFiED!Il 
I SUPPLIES WoSB, HUBZ(tne, OR 
1 SDVOSBCD 

I Name - /)aJL_e...- 8an a 8-Ssoc. I I 

f Addre~P t2 • Box VJo3 S' 1 I 
I ( lt\' - I' " --'--41'1 s /'A I I) j /1 W'IC( Eq I I , - __ __f__UVI/Iy - . tate _£.d ! rtr..i,Vt2ro - I 
~~I£:_fiJ..:JLL Phone{~t1o) flfi?1_~~51 '

7 11
'1' I 

! .~:~:" ~·· --------~~ --------~~· ________ _j __ 

I Ci<y SMe I I I ~-ip: Phone: - . I ,~ I \ 
1 '"m' ! I 
i Address . I I t -; .. -- I I 
I l lty: State· I 
I ·---------

! Zip:_ Phone: 

Ljo'! .. 

,, 
,:_1 As appropriate. Design-Builder shall identify Supplier" a~ one of the following and shaii include a valid proof of certification (except for ORE, SLBE and FLBE): 

0 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disad,·antaged Business Enterprise DBE Certified Disabled Veteran Business Entt:rprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Busmess Enterprise ELBE 
Certified Small Loea! Business Enterprise SLBE Small Disadvantaged Business SDB 
Woma11-0wned Small Business WoSB HUBZone Business HURZone 
Service-Disabled Veteran Owned Smail Business SDVOSB 

As appropriate, Des1gn-Builder shall indicate if Suppliers is certified by: 

City of San Diego 
California Public Utilities Commission 
State ofCalifornia·s Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State ofCaiifomia Department ofTransportation 
San Diego Regionai Minorit) Supplier Diversity Council 
City of Los Angeies 
US Small Business Aciministration 

CALTRr\.NS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
ORE, SLBE and ELBE). 

Fom1 Title: SUPPLIERS PAST PARTICIPATION LIST (Rev. June 20 I l ) 
Form Number: AA55 
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SUPPLIERS PAST PARTICIPATION LIST 
The Design-Builder shall complete this form for each project listed in response to RFQ or a ! step process for a RFP. Suppliers Past Participation List shall 
include name, address and telephone number (including area code) for each participant in the referenced project. The Design-Buiider shali iist all SLBE, 
ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Suppliers that Design-Builder are seeking recognition towards achieving any 
rna11datory, voluntary, or both subcontracting participation percentages. 

NAME oF PRoJECT: SD 'ff'u~v f!:::fdi -L oljren hraC!& 
~~~~"~~ ~~~JL7~~;F Pf~~ iffii~~4?________ ------~---·-· ·------~----· ------
[ N'Ar Hi' A"""'"'".~ ,;. '"I'. ~-.cJ ii'V"~N~ N•lf~""-,=R ,. TV»«"'"'" ATJ;'D" · ' S .nn I D-R"ENT·' ..,., u.< • '1"' I ""D"' u·n"' nnr;- nv~E I nr<:H>D"" ! ... ,._,."if,.,JL;,. "'""iJV.K~v~ • .._l"{...._.. l u ...... a...-.Ao. ti.UL .t. ~ l.'f..i..UJ:!, . .:c. ..11. i .~..:.. '-/Jt.. l'v.i.r-a;. • JL.o.!LUAL.J vc, f .!!. .t... '-...._. · .n.u.c.. .-J-X.Lv.c. I l'rAD..:r.:..,. ,v .&.....:..,. .u-.D.J.J,. v 'D ·,. l'7.~.t.ill 

l OF Sl.fPPLlERS ,. Sl1PPUES 1 OF MATERIALS OR OBE, ELBE, SLBE, SDB, CERTIFIED0 
l , I SUPPLIES ~ WoSB, HUBZone, OR 
I l I ! SDVOSB<D ' 

I . I I t l 

Name·_G.ameiJ~ 1
1 I I 

IAddress:)?~ •. -&x l!ifa7 I . ;;;_
7 

,' 
1 

&,6o I 
1 

1_ City ~BJ...Ll1J.J._rv_:nob. tlm_ ___ State:_lU.,_ . I P/d.yf/'tJUrd '-"t()~ I % I 1 

jl•p 35.~'1-ol. Phone {.;2$1P_)_8.'i_$_.2SkiP i I I 
i ·----- l ~---t,------

1 l\iame I ! I :'\ddress ! I , 
I C 1

ty ·:-- State I I I I I I Z1p. . Phone. . . __j 
I Narne 

1 I 
, Address: _______ .... _____ I I I 
' I I . 

I City: State . [ 

Z . · f'h .. ! I . 1p. .~one. . 1 

CD As appropriate. Design-Builder shaH identifY Supplier<: a" nne c>f the following and shall include a valid proof of certification (except for ORE, SLBE and ELBEI: 

Certified Minority Business Enterprise fvfBE Certified Woman Business Enterprise WBE 
Certified Disa,hantaged Business Enterprise DBE Certified Disabled Veteran Businc::;s F.ntt.:rprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified SmaH Local Business Enterprise SlBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WuSB HUBZone Business !iTIBZone 
Service-Disabied Veteran Ovvned Small Business SDVOSB 

!lJ As appropriate_ Design-Builder shall indicate if Suppliers is certified by: 
City of San Diegt-r 

Caiifornia Public litiiities Commission 
State of California· s Department of General Services 
State of California 

CITY 
CPUC 
CA. DoGS 
CA 

State of California Department of Trane<portation 
San Diego Regionai Minority Supphcr Diversity Council 
City of Los Angeies 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wili not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: SlJPPUERS PAST PARTICIPATION LIST 
Form Number: AA55 
Attachment D 
De! Mar Trails Park Play Area Upgrades Design-Build Contract 

(Rev. June 20 ll) 
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