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(CCCCCCCCCCCCCCCCCATTENTION ))NNNNNNMM))

The 2010 edition of the City of San Diego Standard Specifications for Public Works Construction
(“The WHITEBOOK”) now contains the following distinct Contract Documents:

1) Equal Opportunity Contracting Program Requirements - This Contract Document sets forth
the standard requirements for the City’s equal opportunity contracting program. When
additional requirements by the funding source e.g., federal or state agencies are physically
included in the contract documents or by reference and there is a discrepancy, the funding
source requirements shall govern unless specified otherwise in the Special Provisions.

2) City Supplement — The City Supplement shall be used in conjunction with the Standard
Specifications for Public Works Construction (“The GREENBOOK™), 2009 Edition. The
specifications contained in City Supplement take precedence over the specifications
contained in The GREENBOOK, 2009 Edition.

Certain parts of the City Supplement have been highlighted in yellow for the convenience of
the users only and shall not affect the interpretation of the Contract.

To obtain The GREENBOOK contact the publisher at: http://www.bnibooks.com

The WHITEBOOK is available only in electronic format under Engineering Documents and
References at: http://www.sandiego.gov/engineering-cip/
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REQUIRED DOCUMENTS SCHEDULE

Thistable isintended to serve as a convenient tool for listing forms and documents required at
different times. It is neither exhaustive nor must be considered a Contract Document by itself.
Therefore, the users must review the entire Contract Documents and become familiar with the
required documentation and the submittal schedule associated with each document.

Bidder’s attention is directed to the City’s Municipal Code §22.0807(e),(3)-(5) for important
information regarding required documentation.

The specified EOC forms are all available for download from the EOC Program’s web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

ITEM WHEN BY WHAT
1. BID DUE DATE/TIME ALL BIDDERS Proposal (Bid)
BID DUE DATE/TIME ALL BIDDERS Bid Bond
BID DUE DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed By
Bidder and Submitted with Bid under 23 USC
112 and PCC 7106
BID DUE DATE/TIME ALL BIDDERS Contractors Certification of Pending Actions
5. BID DUE DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of
Compliance
BID DUE DATE/TIME ALL BIDDERS Form AA3S5 - List of Subcontractors
BID DUE DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material
Supplier List
8. WITHIN 3WORKING DAY ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE
OF BID OPENING Certification Status e.g., Certs.
9. WITHIN 3WORKING DAY ALL BIDDERS SLBE-ELBE Good Faith Documentations
OF BID OPENING
10. WITHIN 3 WORKING DAY | ALL BIDDERS Form AA60 — List of Work Made
OF BID OPENING WITH Available
GFE
11. WITHIN 10 WORKING DAYS APPARENT LOW | Names of the principle individual owners of the
AFTER RECEIPT BY BIDDER BIDDER Apparent Low Bidder - In the event the firm is
OF CONTRACT FORMS employee owned or publicly held, then the fact
should be stated and the names of the firm’s
principals and officers shall be provided.
12. WITHIN 10 WORKING DAYS APPARENT LOW Certificates of Insurance and Endorsements
AFTER RECEIPT BY BIDDER | BIDDER
OF CONTRACT FORMS
13. WITHIN 10 WORKING DAYS APPARENT LOW Contractor Certification - Drug-Free Workplace
AFTER RECEIPT BY BIDDER BIDDER
OF CONTRACT FORMS
14. WITHIN 10 WORKING DAYS APPARENT LOW Contractor Certification - American with
AFTER RECEIPT BY BIDDER OF | BIDDER Disabilities Act
CONTRACT FORMS
WITHIN 10 WORKING DAYS
15. AFTER RECEIPT BY BIDDER QFSSSIENT LOow Contractors Standards - Pledge of Compliance
OF CONTRACT FORMS

Required Documents Schedule (Rev. June 2011)
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REQUIRED DOCUMENTS SCHEDULE

ITEM WHEN BY WHAT
16. BY 5th OF EACH MONTH CONTRACTOR Form CC20 - Monthly Employment Report
17. BY 5th OF EACH MONTH CONTRACTOR Form CC25 - Monthly Invoicing Report
18. PRIOR TO ACCEPTANCE CONTRACTOR Form CC10 - Contract Change Order (CCO)
19. PRIOR TO ACCEPTANCE CONTRACTOR Form CC15 - Final Summary Report
20. PRIOR TO ACCEPTANCE CONTRACTOR Affidavit of Disposal

Required Documents Schedule (Rev. June 2011)
Traffic Signal Modifications At High Accident Locations
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SPECIAL NOTICE
SMALL LOCAL BUSINESS ENTERPRISES (SLBE)
AND

EMERGING LOCAL BUSINESS ENTERPRISES (ELBE)
PROGRAM

1 INTRODUCTION. This contract is subject to the requirements of the SLBE Program as specified
in the SLBE-ELBE section of the City’s EOCP Requirements included in The WHITEBOOK.

1.1.  The Bidders are required to review The WHITEBOOK and become familiar with the
detailed specifications including the required documentation and the submittal
schedule as related to SLBE-ELBE program.

2. AMENDMENTSTO THE CITY'SGENERAL EOCP REQUIREMENTS.

I1. Equal Employment Opportunity Outreach Program (A). DELETE in its entirety
and SUBSTITUTE with the following:

A. Competitive Bids. If a contract is competitively solicited, the Apparent Low
Bidder shall submit a Work Force Report (Form BBO05) or an Equal
Employment Opportunity (EEO) Plan, within 10 Working Days after receipt
by the Bidder of Contract forms to the City for approval as specified in the
Notice of Intent to Award letter from the City.

3. AMENDMENTSTO THE CITY'SEOCP SLBE-ELBE REQUIREMENTS.

VIII. Subcontracting Efforts Review and Evaluation (2b). DELETE in its entirety and
SUBSTITUTE with the following:

b) “Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for contracts and establish delivery schedules, where
requirements permit, in a way that encourages and facilitates participation by
SLBE-ELBE firms in the competitive process. This includes posting
solicitations for bids or proposals for a minimum of 10 Working Days before
the Bid or Proposal due date.”

VIIl. Subcontracting Efforts Review and Evaluation (3) and (4). DELETE in its
entirety and SUBSTITUTE with the following:

3. Good Faith Effort Documentation Requirements

If the stated SLBE-ELBE subcontractor participation percentages are not
met, the Bidder shall submit, within 3 Working Days of the Bid opening,
information necessary to establish adequate good faith efforts were taken to
meet the contract subcontractor participation percentages. The required
documentation includes the following:

A. ADVERTISEMENT REQUIREMENTS

Advertisements for subcontract work must comply with the
following requirements:

21. Advertisements must be published at least 10 Working Days
prior to bid opening. Provide the names and dates of each
publication of where the advertisement was published.

Note: The advertisement is not required to be published
everyday for the 10 Working Days prior to bid opening.

SLBE/ELBE (Rev. June 2011) 6 | Page
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22.

23.

24.

25.

26.

27.

There must be at least 2 advertisements published, 1
advertisement in a trade publication and 1 in a focus group
publication.  Additional advertising for SLBE-ELBE
participation may be placed in newspapers, trade papers and on
the Internet.  For a listing of publications accepting
advertisements, please visit the City’s EOC home page at
http://www.sandiego.gov/eod/.

2.1 Newspaper advertisements must be in the Bids
Wanted, Legal Notices section of the Classified Ads,
Subcontracting Opportunities or Business Opportunities
NOT the Employment Opportunities Section.

Advertisements must state which items or portions of work
the Bidder is requesting subcontractor pricing.

3.1 It is the Bidder’s responsibility to demonstrate that
enough work sufficient to meet the SLBE-ELBE
subcontractor participation percentage was made
available to SLBE-ELBE firms. The Bidder shall make
as many items of Work available as possible to meet
specified subcontracting participation percentage and at
a minimum an amount of work equal to the specified
subcontracting participation amount. If necessary to
reach the specified subcontracting participation
percentage, the Work shall include those items normally
performed by the Bidder with its own forces or supplies
and even items with a dollar value below 1/2 of 1% of
the total Bid. Bidders shall utilize Form AA60 to
demonstrate compliance with this requirement and
submit the completed form with Good Faith Effort
documentation.

Advertisements must state that Plans and Specifications are
available at no cost to interested SLBE-ELBE firms and how
to obtain them.

Advertisements must state that assistance is available from
the Bidder for SLBE-ELBE Subcontractors in obtaining
necessary equipment, supplies, or materials.

Advertisements must state that assistance is available from
the Bidder for SLBE-ELBE firms in obtaining bonding, lines
of credit, or insurance.

Bidders MUST provide proof of publication of each
advertisement by providing the publication affidavit which
must include a legible copy of the entire advertisement and
the original ENTIRE page of the publication in which the
advertisement appears.

B. SLBE-ELBE WRITTEN SOLICITATION REQUIREMENTS

Bidders must directly solicit SLBE-ELBE firms on the City’s
approved SLBE-ELBE list.  Solicitations for Subcontractor or
Supplier work must comply with the following requirements:

SLBE/ELBE (Rev. June 2011)

7 | Page

Traffic Signal Modifications At High Accident Locations



1. The solicitation must be dated and list the name of the
SLBE-ELBE firm. Solicitations must be made to the SLBE-
ELBE firms at least 10 Working Days prior to bid opening.

2. Solicitation must state which items or portions of work the
Bidder is requesting subcontractor pricing.

2.1 It is the Bidder’s responsibility to demonstrate that
enough work sufficient to meet the SLBE-ELBE
subcontractor participation percentage was made
available to SLBE-ELBE firms. The Bidder shall
make as many items of Work available as possible to
meet the specified subcontractor participation
percentage and at a minimum an amount of work
equal to the subcontractor participation amount. If
necessary to reach the specified subcontracting
participation percentage, the Work shall include
those items normally performed by the Bidder with
its own forces, supplies and even items with a dollar
value below 1/2 of 1% of the total Bid. Bidders
shall utilize Form AA60 to demonstrate compliance
with this requirement and submit the completed
form with Good Faith Effort documentation.

3. Solicitation must state that Plans and Specifications are
available at no cost to interested SLBE-ELBE firms and how
to obtain them.

4. Solicitations must state that assistance is available from the
Bidder for SLBE-ELBE subcontractors in obtaining
necessary equipment, supplies, or materials.

5. Solicitations must state that assistance is available from the
Bidder for SLBE-ELBE firms in obtaining bonding, lines of
credit, or insurance.

6. Bidder must solicit ALL SLBE-ELBE firms on the City’s
approved list, who have the NAICS code for the subcontract
work sought by the Contractor.

7. Bidders must provide copies of ALL solicitations with one
of the following forms of verification that the solicitations
were sent:

a) If mailed: provide copies of the metered envelopes or
certified mail receipts.

b) If faxed: provide copies of the fax transmittal
confirmation sheet(s).

c¢) If emailed: provide copies of the email delivery
confirmation sheet(s).

No credit shall be given for error messages, busy, cancelled,
undeliverable, etc.

SLBE/ELBE (Rev. June 2011) 8| Page
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C. SLBE-ELBE WRITTEN SOLICITATION FOLLOW-UP
REQUIREMENTS

Bidders must follow-up with all SLBE — ELBE firms that were
notified of the subcontracting opportunities to determine their level
of interest and commitment to bid the Project. When following up
with the SLBE — ELBE firms, the Bidder must do the following:

1. Follow up communications must start no less than 5
Working Days prior to bid opening.
2. Bidders must follow up with all SLBE-ELBE firms in

writing. Bidders must provide copies of ALL written follow
up notices with one of the following forms of verification
that the follow up notices were sent:

a) If mailed: provide copies of the metered envelopes or
certified mail receipts.

b) If faxed: provide copies of the fax transmittal
confirmation sheet(s).

c¢) If emailed: provide copies of the email delivery
confirmation sheet(s).

No credit shall be given for error messages, busy, cancelled,
undeliverable, etc.

3. Bidders must make at least 3 follow-up telephone calls to each
SLBE — ELBE firm at least 5 days prior to bid opening date.
Bidders must submit a telephone log as identified below.

3.1 Submit a telephone log, as proof of telephone call,
with the following requirements: project name, name
of person making the phone call, name of firm
contacted, contact person’s name, date of call, time
of call, and details of conversation.

D. SUBCONTRACT AWARD SUMMARY

Bidders must act in good faith with interested SLBE-ELBE firms
and may only reject bids for legitimate business reasons. The Bidder
must submit the following documentation:

1. A DETAILED summary sheet which includes Bid item
number, scope of work, Subcontractor or Supplier name, bid
amount, certification type, Subcontractor or Supplier
selection and reason for selection or non-selection of all the
Subcontractor or Supplier that responded.

2. Copies of all Subcontractor or Suppliers bids received including
bids for areas of work that were not included in the outreach
and quotes from both certified and non-certified Subcontractors
or Suppliers. Subcontractor bid amounts MUST match the bid-
listed dollar amounts on form AA35 and AA40 submitted with
Bidders sealed bid and the summary sheet dollar amounts
MUST also match these amounts. If the Bidder decides to
self-perform a scope of work, the Bidder MUST submit a
detailed quote to show that the Bidder’s price is competitive to

SLBE/ELBE (Rev. June 2011) 9| Page
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the price of the subcontractors that responded to outreach efforts.
All dollar amounts and scopes of work on the Subcontractor or
Supplier bid must not be altered by the prime Bidder. If a
revision is necessary, a revised quote must be obtained and
provided. All verbal quotes MUST be substantiated by
corresponding written quote from the Subcontractor or Supplier.

E. OUTREACH ASSISTANCE REQUIREMENTS

Written notice of subcontractor opportunities must be forwarded to
local organizations or groups to assist with outreach efforts. When
contacting local organizations or groups, the Bidder must do the
following:

I. Contact a minimum of 5 local organizations or groups to
provide assistance in contacting, recruiting and using SLBE-
ELBE firms by written notice. For a listing of organizations
or groups offering assistance, please visit the City’s EOC
home page at http://www.sandiego.gov/eoc/

2. Written notice must indicate the date of the notice and name
of the local organization or group. Written notices must be
forwarded to the organizations or groups at least 10
Workings Days prior to bid opening.

3. Written notice must state which items or portions of work
the Bidder is requesting subcontractor pricing.

3.1 It is the Bidder’s responsibility to demonstrate that
enough work sufficient to meet the SLBE-ELBE
subcontractor participation percentage was made
available to SLBE-ELBE firms. The Bidder shall
make as many items of Work available as possible to
meet the subcontractor participation percentage, and at
a minimum an amount of work equal to the
subcontracting participation amount. If necessary to
reach the subcontractor participation percentage, the
work should include those items normally performed
by the Bidder with its own forces, supplies and even
items with a dollar value below 1/2 of 1% of the total
bid. Bidders shall utilize Form AA60 to demonstrate
compliance with this requirement and submit the
completed form with Good Faith Effort documentation.

4. Written notice must state that Plans and Specifications are
available at no cost to interested SLBE-ELBE firms and how
to obtain them.

S. Written notice must state that assistance is available from the
Bidder for SLBE-ELBE Subcontractors in obtaining
necessary equipment, supplies, or materials.

6. Written notice must state that assistance is available from the
Bidder for SLBE-ELBE firms in obtaining bonding, lines of
credit, or insurance.
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7. Bidders must provide copies of ALL notices with one of the
following forms of verification that the notices were sent:

a) If mailed: provide copies of the metered envelopes or
certified mail receipts.

b) If faxed: provide copies of the fax transmittal
confirmation sheet(s).

c¢) If emailed: provide copies of the email delivery
confirmation sheet(s).

No credit shall be given for error messages, busy, cancelled,
undeliverable, etc.

4. SUBCONTRACTING PARTICIPATION PERCENTAGES. The Bidders are
encouraged to take positive steps to diversify and expand their subcontractor solicitation base
and to offer contracting opportunities to all certified SLBE and ELBE Subcontractors.

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 4.3%
2. ELBE participation 7.6%
3. Total mandatory participation 11.9%

4.2. For the purpose of achieving the subcontractor participation level (percentage), Additive,
Deductive, and Allowance Bid Items will not be included in the calculation.

5. PRE-BID CONFERENCE. A Pre-Bid Conference is scheduled for this contract as
specified in the Invitation to Bids. The purpose of this meeting is to inform Bidders of the
submittal requirements and provisions relative to the SLBE Program. Bidders are strongly
encouraged to attend the Pre-Bid Conference to better understand the Good Faith Effort
requirements of this contract.

6. MANDATORY CONDITIONS. Bid will be declared non-responsive if the Bidder fails
the following mandatory conditions.

6.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

6.2. Bidder’s submission of Good Faith Effort documentation demonstrating the Bidder
made a good faith effort to outreach to and include SLBE-ELBE Subcontractors
required in this document within 3 Working Day of the Bid opening if the overall
mandatory participation percentage is not met.

7. BID DISCOUNT. This contract is subject to the Bid Discount program as described in The
WHITEBOOK, SLBE-ELBE Program Requirements, Section IV(2).
8. RESOURCES. The current list of certified SLBE-ELBE firms can be found on the EOC

Department website.
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CITY OF SAN DIEGO, CALIFORNIA

INVITATION TO BIDS

1. RECEIPT AND OPENING OF BIDS: Bid(s) will be received at the Public Works Contracting
Group at 1200 Third Avenue, Suite 200, San Diego, CA 92101 UNTIL 2:00 PM ON
JUNE 21, 2012 for performing work on the following project (Project):

TRAFFIC SIGNAL MODIFICATIONSAT HIGH ACCIDENT LOCATIONS

2. DESCRIPTION OF WORK: The Work involves furnishing all labor, materials, equipment,
services, and other incidental works and appurtenances for the construction of the Project as
described below:

Modify traffic signals at high accident locations.
The Work shall be performed in accordance with:
e Bid No.K-12-5640-DBB-3 and Plans numbered 36276-1-D through 36276-8-D, inclusive.

3. ENGINEER’S ESTIMATE: The Engineer’s estimate of the most probable price for this
contract is $589,000.

4. LOCATION OF WORK: The location of Work is as follows:

Coronado Avenue and Saturn Boulevard, Imperial Avenue and Euclid Avenue, ElI Cajon
Boulevard and Texas Street, 9" Avenue and E Street, 10" Avenue and F Street, Alvarado
Road/Canyon Crest and College Avenue and Briarwood Road and Paradise Valley Road

5. CONTRACT TIME: The Contract Time for completion of the Work shall be 150 Working
Days.

6. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of
California Law, the Contractor shall possess valid appropriate license(s) at the time that the Bid is
submitted. Failure to possess the specified license(s) shall render the Bid as non-responsive and
shall act as a bar to award of the Contract to any Bidder not possessing required license(s) at the
time of Bid.

The City has determined the following licensing classification(s) for this contract:

Option | Classification(s)
1 CLASS A
2 CLASS C10

The Bidder shall satisfy the licensing requirement by meeting at least one of the listed options.

7. PRE-BID CONFERENCE: There will be a Pre-Bid Conference to discuss the scope of the
Project, bidding requirements, and Equal Opportunity Contracting Program requirements and
reporting procedures in the Public Works Contracting Group, Conference Room at 1200 Third
Avenue, Suite 200, San Diego, CA 92101 at 10:00 AM, on JUNE 5, 2012.

All potential bidders are encouraged to attend.
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To request a copy of the agenda on an alternative format, or to request a sign language or oral
interpreter for this meeting, call the Public Works Contracting Group at (619) 236-6000 at least
5 Working Days prior to the Pre-Bid Conference to ensure availability.

8. CITY PROJECT MANAGER CONTACT INFORMATION: See the cover of the Contract
Documents.

9. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

1. STANDARD SPECIFICATIONS

Document No. Filed Description

PITS0504091 05-04-09 | Standard Specifications for Public Works Construction
(The GREENBOOK), 2009 Edition

PITS090110-1 09-01-10 | City of San Diego Standard Specifications for Public Works
Construction (The WHITEBOOK), 2010 Update *

AEC1231064 12-31-06 | California Department of Transportation, Manual of Uniform
Traffic Control Devices (MUTCD 2006)

769023 09-11-84 | Standard Federal Equal Employment Opportunity
Construction Contract Specifications and the Equal
Opportunity Clause

NOTE: The City of San Diego Supplement, 2010 Update now consolidates various City Public
Works Construction Standard Specifications which in the past were included in the
Supplementary Special Provisions. The Bidders’ attention is directed to this edition of the City
Supplement for a close review to ensure no important information is missed for the preparation of
the Bids.

2. STANDARD DRAWINGS

Document No. Filed Description

AEC1230163 12-31-06 City of San Diego Standard Drawings™

N/A Varies City Standard Drawings - Updates Approved For Use (when
specified)*

AEC0925061 09-25-06 Caltrans 2006 U.S. Customary Unit Standard Plans

NOTE: *Available online under Engineering Documents and References at:
http://www.sandiego.gov/engineering-cip.

10. WAGE RATES: Prevailing wages are not applicable to this project unless specified otherwise
on the cover page of these specifications and when included in these specifications. See Funding
Agency Provisions that follow this Invitation to Bid for more information.

Tony Heinrichs, Director
Public Works Department
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS: The contractor(s) who intend to submit Bid or
Proposal in response to this invitation to bid, or RFP’s for GRC or As-Needed Design-Build Task
Orders valued over $50,000, must be pre-qualified for the total amount proposed, inclusive of all
alternate bid items or the specified Task Order limits prior to the date of Bid submittal.

Bids from contractors who have not been pre-qualified as applicable, and Bids that exceed the
maximum dollar amount at which contractors are pre-qualified, will be deemed non-responsive
and ineligible for award or a Task Order authorization. Complete information and
prequalification questionnaires are available at:

http://www.sandiego.gov/engineering-cip/services/consultcontract/prequal.shtml

The completed questionnaire, financial statement, and bond letter or a copy of the contractor’s
SLBE-ELBE certification and bond letter, must be submitted no later than 2 weeks prior to the
bid opening to the Public Works Department - Engineering & Capital Projects Prequalification
Program, 1010 Second Avenue, Suite 1200, San Diego, CA 92101. For additional information or
the answer to questions about the prequalification program, please contact David Stucky at
619-533-3474 or dstucky@sandiego.gov.

2. CONTRACTOR REGISTRATION: Prospective bidder(s) as well as existing contractors and
suppliers are required to register with the City’s EOCP. Refer to 2-17, “CONTRACTOR
REGISTRATION? for details.

3. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all
questions submitted in writing, via letter, or FAX in the form of an addendum. No oral comment shall
be of any force or effect with respect to this solicitation. The changes to the Contract Documents
through addendum are made effective as though originally issued with the Bid. The Bidders shall
acknowledge the receipt of Addenda on the form provided for this purpose in the Bid.

4, CITY'SRIGHTS RESERVED: The City reserves the right to cancel the Invitation to Bids at
any time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a result
of preparing Bids under the Invitation to Bid shall be the sole responsibility of each bidder. The
Invitation to Bid creates or imposes no obligation upon the City to enter a contract.

5. CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit
Price provisions as set forth in the Bid Proposal Form(s), Volume 2 unless specified otherwise
such as as-needed contracts e.g., GRC in the Contract Documents.

SUBMITTAL OF “OR EQUAL” ITEMS: See 4-1.6, “Trade Names or Equals.”

AWARD PROCESS. The Award of this contract is contingent upon the Contractor’s
compliance with all conditions precedent to Award, including the submittal of acceptable
insurance and surety bonds pursuant to San Diego Municipal Code § 22.3007. If the responsible
Bid does not exceed the City's engineering estimate, the City will, in most cases, prepare contract
documents for execution within 3 weeks of the date of the Bid opening and award the Contract
within 5 Working Days of receipt of properly executed Contract, bond, and insurance documents.

This contract is deemed to be awarded, and effective, only upon the signing of the Contract by the
Mayor or designee of the City.
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8.

10.

11.

12.

13.

SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” which requires
the Contractor to perform not less than the amount therein stipulated with its own forces. Failure
to comply with these requirements may render the Bid non-responsive and ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be
obtained by visiting the City’s website: http://www.sandiego.gov/engineering-
cip/services/consultcontract/advertising.shtml. Plans and Specifications for this contract are also
available for review in the office of the City Clerk or Public Works Contracting Group.

QUESTIONS: Questions about the meaning or intent of the Contract Documents as related to
the scope of Work and of technical nature shall be directed to the Project Manager prior to Bid
opening. Interpretations or clarifications considered necessary by the Project Manager in response
to such questions will be issued by Addenda, which will be uploaded to eBidboard (or mailed or
delivered to all parties recorded by the City as having received the Contract Documents for Minor
Construction contracts).

The Director (or designee), Public Works Department is the officer responsible for opening,
examining, and declaring of competitive Bids submitted to the City for the acquisition,
construction and completion of any public improvement except when otherwise set forth in these
documents. Questions in these areas of responsibility (e.g., i.e. Pre-qualification, SCOPe
information, bidding activities, bonds and insurance, etc. as related to this contract shall be
addressed to the Contract Administration, Public Works Contracting Group, 1200 Third Avenue,
Suite 200, San Diego, California, 92101, Telephone No. (619) 236-6000.

Questions received less than 14 days prior to the date for opening of Bids may not be answered. Only
questions answered by formal written addenda will be binding. Oral and other interpretations or
clarifications will be without legal effect. It is the Bidder's responsibility to become informed of any
addenda that have been issued and to include all such information in its Bid.

ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be
interested in more than 1 Bid for the same work unless alternate Bids are called for. A person,
firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted prices on
materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or quoting prices
to other Bidders or from submitting a Bid in its own behalf.

SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors,
not already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before
the Contract can be executed.

PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal form
attached to and forming a part of the specifications. The signature of each person signing shall be
in longhand.

The entire specifications for the bid package do not need to be submitted with the bid. Bidder
shall complete and submit, only, all pages in the "Bidding Document" Section (see Volume 2) as
their Bid per the schedule given under “Required Documents Schedule,” (see Volume 1). Bidder
is requested to retain for their reference other portions of the Contract Documents that are not
required to be submitted with the Bid.

Instructions to Bidders (Rev. June 2011) 15 | Page
Traffic Signal Modifications At High Accident Locations



The City may require any Bidder to furnish a statement of experience, financial responsibility,
technical ability, equipment, and references.

Bids and certain other specified forms and documents shall be enclosed in a sealed envelope and
shall bear the title of the work and name of the Bidder and the appropriate State Contractors
License designation which the Bidder holds.

Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for opening of Bids.

14. BIDDERS GUARANTEE OF GOOD FAITH (BID SECURITY): With the exception of the
contracts valued $5,000 or less, GRC and Design-Build contracts, and contracts subject to the
Small and Local Business Program of $250,000 or less e.g., ELBE contracts, each Bidder shall
accompany its Bid with either a cashier's check upon some responsible bank, or a check upon such
bank properly certified or an approved corporate surety bond payable to the City of San Diego, for an
amount of not less than 10% of the aggregate sum of the Bid, which check or bond, and the monies
represented thereby shall be held by the City as a guarantee that the Bidder, if awarded the contract,
will in good faith enter into such contract and furnish the required final bonds.

The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract and give
required final bonds, the money represented by a cashier's or certified check shall remain the
property of the City, and if the Bidder shall fail to execute this contract, the Surety agrees that it
will pay to the City damages which the City may suffer by reason of such failure, not exceeding
the sum of 10% of the amount of the Bid.

A Bid received without the specified bid security will be rejected as being non-responsive.

15. AWARD OF CONTRACT OR REJECTION OF BIDS: This contract may be awarded to the
lowest responsible and reliable Bidder (for Design-Build contracts refer to the RFP for the
selection and award information). Bidders shall complete the entire Bid schedule (e.g., schedule
of prices). Incomplete price schedules will be rejected as being non-responsive.

The City reserves the right to reject any or all Bids, and to waive any informality or technicality
in Bids received and any requirements of these specifications as to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be released only
upon receipt by the City from the Bidder within 3 Working Days, excluding Saturdays, Sundays,
and state holidays, after the opening of Bids, of written notice which includes proof of honest,
credible, clerical error of material nature, free from fraud or fraudulent intent, and of evidence
that reasonable care was observed in the preparation of the Bid.

A non-selected Bidder may protest award of the Contract to the selected Bidder by submitting a
written “Notice of Intent to Protest” including supporting documentation which shall be received
by Public Works Contracting Group no later than 10 days after the City’s announcement of the
selected Bidder or no later than 10 days from the date that the City issues notice of designation of
a Bidder as non-responsible in accordance with San Diego Municipal Code Chapter 2, § 22.3029,
“Protests of Contract Award.”

The City of San Diego will not discriminate with regard to race, religious creed, color, national
origin, ancestry, physical handicap, marital status, sex or age, in the award of contracts.
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Each Bid package properly executed as required by these specifications shall constitute a firm
offer, which may be accepted by the City within the time specified in the Invitation to Bids.

The City reserves the right to evaluate all Bids and determine the lowest Bidder (or winner for Design-
Build contracts) on the basis of any proposed alternates, additive items or options, at its discretion.

16. BID RESULTS: The Bid opening by the City shall constitute the public announcement of the
Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts). In the event that
the Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts) is subsequently
deemed non-responsive or non-responsible, a public announcement will be posted in the City’s
web page, with the name of the newly designated Apparent Low Bidder (or Apparent Winner in
case of Design-Build contracts).

To obtain Bid results, either attend Bid opening, review the results on the City’s web site, or
provide a self-addressed, stamped envelope, referencing Bid number, and Bid tabulation will be
mailed to you upon verification of extensions. Due to time constraints, Bid results cannot be
given out over the telephone.

17. THE CONTRACT: The Bidder to whom award is made shall execute a written contract with
the City of San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 10 Working Days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 10 Working Days to fulfill these requirements, then the additional
time taken shall be added to the Bid guarantee. The Contract shall be made in the form adopted
by the City, which includes the provision that no claim or suit whatsoever shall be made or
brought by Contractor against any officer, agent, or employee of the City for or on account of
anything done or omitted to be done in connection with this contract, nor shall any such officer,
agent, or employee be liable hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein provided, the
award may be annulled and the Bidder's Guarantee of Good Faith will be subject to forfeiture.
An award may be made to the next lowest responsible and reliable Bidder who shall fulfill every
stipulation embraced herein as if it were the party to whom the first award was made.

For contracts that are not Design-Build, pursuant to the San Diego City Charter section 94, the
City may only award a public works contract to the lowest responsible and reliable Bidder. The
City will require the Apparent Low Bidder to (i) submit information to determine the Bidder’s
responsibility and reliability, (ii) execute the Contract in form provided by the City, and (iii)
furnish good and approved bonds and insurance certificates specified by the City within 10
Working Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, designating the Bidder as the Apparent Low Bidder and formally
requesting the above mentioned items.

The award of the Contract is contingent upon the satisfactory completion of the above mentioned
items and becomes effective upon the signing of the Contract by the Mayor or designee. If the
Apparent Low Bidder does not execute the Contract or submit required documents and
information, the City may award the Contract to the next lowest responsible and reliable Bidder
who shall fulfill every condition precedent to award. A corporation designated as the Apparent
Low Bidder shall furnish evidence of its corporate existence and evidence that the officer signing
the Contract and bond for the corporation is duly authorized to do so.
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18. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder
shall examine carefully the Project Site, the Plans and Specifications, the GRC Unit Price Books
if applicable, other materials as described in the Special Provisions, Section 2-7, and the proposal
forms (e.g., Bidding Documents) therefore. The submission of a Bid or GRC Task Order
Proposal shall be conclusive evidence that the Bidder has investigated and is satisfied as to the
conditions to be encountered, as to the character, quality, and scope of Work, the quantities of
materials to be furnished, and as to the requirements of the Bidding Documents Proposal, Plans,
and Specifications.

19.

DRUG-FREE WORKPLACE:

a)

b)

General:

City projects are subject to City of San Diego Resolution No. R-277952 adopted on May 20,
1991. Bidders shall become aware of the provisions of Council Policy 100-17 which was
established by Resolution No. R-277952. The policy applies equally to the Contractor and
Subcontractors. The elements of the policy are outlined below.

Definitions:

"Drug-free workplace" means a site for the performance of work done in connection with a
contract let by City of San Diego for the construction, maintenance, or repair of any facility
or public work by an entity at which employees of the entity are prohibited from engaging in
the unlawful manufacture, distribution, dispensation, possession, or use of a controlled
substance in accordance with the requirements of this section.

"Employee" means the employee of a contractor directly engaged in the performance of work
pursuant to a contract as described in Section 3, "City Contractor Requirements."

"Controlled substance" means a controlled substance in schedules I through V of Section 202
of the Controlled Substances Act (21 U.S.C. Sec. 812).

"Contractor" means the department, division, or other unit of a person or organization
responsible to the contractor for the performance of a portion of the work under the contract.

City Contractor Requirements:

Every person or organization awarded a contract or grant by the City of San Diego for the
provision of services shall certify to the City that it will provide a drug-free workplace by
doing all following:

a. Publishing a statement notifying employees that the unlawful manufacture, distribution,
dispensation, possession, or use of a controlled substance is prohibited in the person's
organization's workplace and specifying the actions that will be taken against employees
for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of the
following:

i. The dangers of drug abuse in the workplace.
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ii. The person's or organization's policy of maintaining a drug-free workplace.
iii. Any available drug counseling, rehabilitation, and employee assistance programs.
iv. The penalties that may be imposed upon employees for drug abuse violations.

c. Posting the statement required by subdivision (1) in a prominent place at contractor's
main office. For projects large enough to necessitate a construction trailer at the job site,
the required signage would also be posted at the Site.

The Contractor shall include in each subcontract agreement language which indicates the
Subcontractor's agreement to abide by the provisions of subdivisions a) through c) above.
The Contractors and Subcontractors shall be individually responsible for their own drug-free
workplace programs.

Note: The requirements of a drug-free awareness program can be satisfied by periodic
tailgate sessions covering the various aspects of drug-abuse education. Although an in-house
employee assistance program is not required, contractors should be able to provide a listing of
drug rehabilitation and counseling programs available in the community at large.

Questions about the City's Drug-free Workplace Policy shall be referred to the Contract
Specialist, Public Works Contracting Group.

20. AMERICANSWITH DISABILITIESACT:

a) General: City projects are subject to City of San Diego Resolution No. R-282153 adopted on

b)

ii.

June 14, 1993. The Bidders shall become aware of the provisions of Council Policy 100-04
which was established by Resolution No. R-282153. The policy applies equally to the
Contractor and all Subcontractors. The elements of the policy are outlined below.

Definitions:

"Qualified individual with a disability" means an individual with a disability who satisfies the
requisite skill, experience, education and other job-related requirements of the employment
position such individual holds or desires, and who, with or without reasonable
accommodation, can perform the essential functions of such position.

"Employee" means the employee of the Contractor directly engaged in the performance of Work.

The City Requirements: Every person or organization entering into a contractual agreement with
or receiving a grant from the City of San Diego shall certify to the City of San Diego that it will
comply with the ADA by adhering to all of the provisions of the ADA listed below.

The Contractor shall not discriminate against qualified persons with disabilities in any
aspects of employment, including recruitment, hiring, promotions, conditions and
privileges of employment, training, compensation, benefits, discipline, layoffs, and
termination of employment.

No qualified individual with a disability may be excluded on the basis of disability, from
participation in, or be denied the benefits of services, programs, or activities by the
Contractor or Subcontractors providing services for the City.
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22,

23.

iii.  The Contractor shall post a statement addressing the requirements of the ADA in a prominent
place at the worksite. The Contractor shall include in each subcontract agreement, language
which indicates the Subcontractor's agreement to abide by the provisions of subdivisions (a)
through (c) inclusive of Section 3. The Contractor and Subcontractors shall be individually
responsible for their own ADA employment programs. Questions about the City's ADA
Policy should be referred to the Contract Administrator.

CONTRACTOR STANDARDS — PLEDGE OF COMPLIANCE: This contract is subject to
City of San Diego Municipal Code §22.3224 as amended 11/24/08 by ordinance O-19808.
Bidders shall become aware that the requirements apply to Contractors and Subcontractors for
contracts greater than $50,000 in value.

Upon award, amendment, renewal, or extension of this contract, the Contractors shall complete a
Pledge of Compliance attesting under penalty of perjury that they complied with the requirements
of this section.

The Contractors shall ensure that their Subcontractors whose subcontracts are greater than $50,000 in
value complete a Pledge of Compliance attesting under penalty of perjury that they complied with the

requirements of this section. Subcontractors may access the Pledge of Compliance at:

http://www.sandiego.gov/purchasing/pdf/contractor_standards_questionnaire.pdf.

The Contractors shall include in each subcontract agreement, language which requires
Subcontractors to abide by the provisions of City of San Diego Municipal Code §22.3224. A
sample provision is as follows:

“Compliance with San Diego Municipal Code §22.3224: Subcontractor acknowledges that
it is familiar with the requirements of San Diego Municipal Code §22.3224 (“Contractor
Standards”), and agrees to comply with requirements of that section. The Subcontractor
further agrees to complete the Pledge of Compliance, incorporated herein by reference.”

NOTICE OF LABOR COMPLIANCE PROGRAM APPROVAL: The City of San Diego
received initial approval as a Labor Compliance Program on August 11, 2003. The Labor
Compliance Program Manual is available at:

http://www.sandiego.gov/eoc/laborcompliance/#manual.

The limited exemption from prevailing wages pursuant to Labor Code §1771.5(a) does not apply to
contracts under jurisdiction of the Labor Compliance Program. Inquiries, questions, or assistance
about the Labor Compliance Program should be directed to: Equal Opportunity Contracting Program,
1200 Third Ave., Suite 200 MS56P, San Diego, CA 92101, Tel. 619-236-6000.

PAYROLL RECORDS: The Contractor's attention is directed to the City of San Diego Labor
Compliance Program, Section IV, pages 4-7, and the State of California Labor Code §§ 1771.5(b)
and 1776 (Stats. 1978, Ch. 1249). These require, in part, that the Contractor and Subcontractors
maintain and furnish to the City, at a designated time, a certified copy of each weekly payroll
containing a statement of compliance signed under penalty of perjury.

The Contractor and Subcontractors shall submit weekly certified payrolls online via Prism® i.e.,
the City’s web-based labor compliance program. Instructions on how to use the system will be
provided to the Contractor after the award.
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25,

26.

27.

The Contractor shall be responsible for the compliance with these provisions by Subcontractors.
The City shall withhold contract payments when payroll records are delinquent or inadequate, or
when it is established after investigation that underpayment has occurred.

APPRENTICES ON PUBLIC WORKS: The Contractor shall abide by the requirements of
§§1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the employment
of apprentices by contractors and subcontractors performing public works contracts.

EQUAL BENEFITS: This contract is subject to the City’s Equal Benefits Ordinance (EBO),
Chapter 2, Article 2, Division 43 of the San Diego Municipal Code (SDMC).

In accordance with the EBO, Bidders shall certify they will provide and maintain equal benefits as
defined in SDMC §22.4302 for the duration of the Contract (SDMC §22.4304(f)). Failure to maintain
equal benefits is a material breach of the Contract (SDMC §22.4304(e)). The Contractor shall notify
employees of their equal benefits policy at the time of hire and during open enrollment periods and
shall post a copy of the following statement in an area frequented by employees:

“During the performance of a contract with the City of San Diego, this employer will provide
equal benefits to its employees with spouses and its employees with domestic partners.”

The Contractor shall give the City access to documents and records sufficient for the City to verify the
contractors are providing equal benefits and otherwise complying with EBO requirements.

Full text of the EBO and the Rules Implementing the Equal Benefits Ordinance are posted on the
City’s website at www.sandiego.gov/purchasing/ or can be requested from the Equal Benefits
Program at (619) 533-3948.

LIMITED COMPETITION: When designated as restricted competition on the cover page, this
contract may only be bid by the Contractors on the approved SLBE-ELBE Construction
Contractors List. For information regarding the SLBE-ELBE Construction Program and
registration visit the City’s web site: http://www.sandiego.gov.

PRE-AWARD ACTIVITIES:

Pre-award Submittals - The Apparent Low Bidder (or winner in case of Design-Build contracts)
shall provide the information required within the time specified in “Required Documents,” of this
bid package. Failure to provide the information within the time specified may result in the Bid
being rejected as non-responsive.

If the Bid is rejected as non-responsive, the Apparent Low Bidder (or winner in case of Design-
Build contracts) shall forfeit the Bid Security required under Invitation to Bids, of this bid
package. The decision that the Apparent Low Bidder (or winner in case of Design-Build
contracts) is non-responsive for failure to provide the information required within the time
specified shall be at the sole discretion of the City.
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CONTRACT FORMS
AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal
corporation, herein called "City", and LEKOS ELECTRIC, INC.

herein called "Contractor" for construction of TRAFFIC SIGNAL MODIFICATIONS AT HIGH
ACCIDENT LOCATIONS; Bid No, K-12-5640-DBB-3; in the amount of FOUR HUNDRED
EIGHTY NINE THOUSAND NINE HUNDRED FORTY DOLLARS AND 00/100 ($489,940.00),
which is comprised of the Base Bid alone,

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

L. The following are incorporated into this contract as though fully set forth herein:

(a) The attached Faithful Performance and Payment Bonds.

(b) The attached Proposal included in the Bid documents by the Contractor.

(c) That certain documents entitled TRAFFIC SIGNAL MODIFICATIONS AT
HIGH ACCIDENT LOCATIONS, on file in the Public Works Department as
Document No. B-00983, as well as all matters referenced therein,

2. Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner TRAFFIC SIGNAL MODIFICATIONS AT HIGH ACCIDENT LOCATIONS,
Bid Number K-12-5640-DBB-3, San Diego, California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer,
agent, or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable

hereunder,
5. This contract is effective as of the date that the Mayor or designee signs the agreement.
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CONTRACT FORMS (continued)
AGREEMENT

IN WITNESS WHEREOF, this agreement is signed by the City of San Diego, acting by and
through its Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution.

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY

Jan I. Goldsmith, City Attorney

~NJ
Print Name: W. Downs Prior V Print Name: A% N LAY /“\/ oA \J“IL
Principal Contract Specialist Deputy City Attorney
Date: gf/ 2 7/, [ Date: 8;,/42@/ zolZ.

CONTRACTOR L€ kos Elect c, lnc

By

Print Name: ’\J lel N L@ )\/() 5

VP
S PPY

Title:

Date:

City of San Diego License No.: bl C} QOOO T

S5 E 0

State Contractor’s License No.:
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Executed in Three (3) Originals.

CONTRACT FORMS (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

FAITHFUL PERFORMANCE BOND AND LAROR AND MATERY N'S BOND:

LEROS ELECTRIC, INC, , & vorporation, as principal, and
Hudson Insurance Company , & corporation aunthorized to do
business in the State of California, as Surety, hereby obligate themselves, thelr successors and
assigns, jointly and severally, to The City of San Diego a municipal corporation in the swm of
FQUR _HUNDRED EIGHTY NINE THOUSAND NINE HUNDRED FORTY DOLLARS AND
00/100 ($489,940.00) for the faithiu] performance of the annexed contract, ad in the sum of FOQUR

HUNDRED BIGHTY NINE THOUSAND NINE HUNDRED FORTY DOLLARS AND 00/100
($489,940.00) for the benefit of laborers and materialmen designated below.

Conditions:

If the Principal shall fatthfully perform the annexed contract TRAFER

MODIFICATIONS AT HIGH ACCIDENT LOCATIONS, Bid Number K-12.5640-DBB-3, San
Diege, Califomia then the obligation hereln with respect to a faithful performance shall be void;

otherwise it shall remsain in full foree.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing Jabor in the execution of this contract, and shall pay all amounts dus under the
California Unemployment Insurance Act then the obligation hercin with respect to laborers and
materialtnen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materielmen shall invre to the benefit of all
persons, firms and corporations entitled to file claiing under the provisions of (L‘haptcr 3 of Division 5
of Title I of the Govesrtunent Code of the State of California or under the provisions of Section 3082
et seq. of the Civil Code of the State of California,

Changes in the terms of the anmexed conmtract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notics of same, :
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CONTRACT FORMS (continued)
PERF!“)RMAN CE BOND AND LABOR AND MATERIALMEN’S BOND

The Surety shall pay reasonable attormey's fises should suit be brought to enforee the provisions of this

bond.

Dhated

July 31, 2012

Approved as to Fortn and Legality

Jan I, Goldsmith, City Attorney

@%’4’%

Depity City Attorney

Approved:

DO Mt

W. Downs Prior
L//97 // 5%

Principal Contract Specialist

Contract Forms (Rev. June 2011)
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Lekos Electric, Inc.

i
By.. (X
Jolhn LeKos, P

Printed Name of Person Signing for Principal

Hudson Insurance Company
Surety

By,

Sara@e'rs,"At ay-in-fact

701 B Street, 6th Floor
Lacal Address of Surety

San Diego, CA 92101
Local Address (City, State) of Surety

(619) 238-1828
Local Telephone No. of Surety

Premium [s for contract term and subject
to adjustment based on final contract price.

Premium $7,055.00

Bend No, ASB123

pil Page



I CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT \ ‘

STATE OF CALIFORNIA } F

, Notary Public, |

County of San Diego

On before me, Lilia Robinson

Insert Name of Notary exactly as it appears on the official seal

" Date "

personally appeared Sarah Myers

'

Name(s) of Signer(s) |

who proved to me on the basis of satisfactory evidence to
be the person{§) whose name(#} is/#f# subscribed to the
within instrument and acknowledged to me that i§/she/tgyf
executed the same in Mi/her/i@if authorized capacity(jd#), |
and that by Hig/her/tWéif signature(®) on the instrument the
SAN DIEGO COUNTY 23 person($), or the entity upon behalf of which the person(g)
» i acted, executed the instrument.

Z My Cormmission EXpires g
. | certify under PENALTY OF PERJURY under the laws of I

St \bVEMBER29,2013
| s o the State of California that the foregoing paragragh is true
and correct. /a .
Witness my hand and official seal. /@2 /
| Signature / / F

Place Notary Seal Above Signature of Notary Public |_jlia Robinson

LA ROBINSON R
S COMM, #1870128 ¢
42 3 0TARY PUBLIC-CALIFORNIA £

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of the form to another document.

Description of Attached Document

Title or Type of Document;

Number of Pages:

| Document Date:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)
b

Signer’s Name:

(] Individual
] Corporate Officer — Title(s):

(1 Partner  [ILimited [] General

[ Attorney in Fact RIGHT THUMBPRINT
[ Trustee OF SIGNER

[ Guardian or Conservator Top of thumb here
[ Other:

Signer is Representing:
Surety Company

Signer’s Name:
[] Individual
[ Corporate Officer — Title(s):

[ Partner  [ILimited [] General

[J Attorney in Fact RIGHT THUMBPRINT
L[] Trustee OF SIGNER

[J Guardian or Conservator Top of thumb here
[] Other:

Signer is Representing:

- ]




HUDSON - No. ALNT-10-0380

INSURANCE GROUP®

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That HUDSON INSURANCE COMPANY, a corporation of the State of Delaware, with
offices at 17 State Street, New York, New York, 10004, has made, constituted and appointed, and by these presents, does make, constitute and
appoint

Lawrence F. McMahon, James Baldassare, Jr, and Sarah Myers,
each of the State of California

its true and lawful Attorney(s)-in-Fact, at New York, New York, each of them alone to have full power to act without the other or others, to make,
execute and deliver on its behalf, as Surety, bonds and undertakings given for any and all purposes, also to execute and deliver on its behalf as
aforesaid renewals, extensions, agreements, waivers, consents or stipulations relating to such bonds or undertakings provided, however, that no single
bond or undertaking shall obligate said Company for any portion of the penal sum thereof in excess of the sum of Ten Million Dollars
($10,000,000.00), .

Such bonds and undertakings when duly executed by said Attorney(s)-in-Fact, shall be binding upon said Company as fully and to the same
extent as if signed by the President of said Company under its corporate seal attested by its Secretary.

In Witness Whereof, HUDSON INSURANCE COMPANY has caused these presents to be of its Executive Vice President thereunto duly
authorized, on thxs 19" day of July, 2010 at New York, New York.

(Corporate seal) HUDSON INSURANCE COMPANY

Attest........1. J)’ ‘ ....................

Peter H, Lovell
Corporate Secretary

Christopher T. Suarez
Executive Vice President

STATE OF NEW YORK
COUNTY OF NEW YORK. SS.

On the 19" day of July, 2010 before me personally came Christopher T, Suarez to me known, who being by me duly sworn did depose and say that he is an
Exccutive Vice President of HUDSON INSURANCE COMPANY, the corporation described herein and which executed the above instrument, that he knows the seal
of said Corporation, that the seal affixed to said instrument is such corporate seal, that it was so affixed by order of the Board of Directors of said Corporation, and that

he signed his name thereto by h:(: or\q‘eﬁ i ”I//
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CERTIFICATION

The undersigned Peter H. Lovell hereby certifics:

That the original resolution, of which the following is a true and correct copy, was duly adopted by unanimous written consent of the Board of Directors of
Hudson Insurance Company dated July 27%, 2007, and has not since been revoked, amended or modified:

“RESOLVED, that the President, the Executive Vice Presidents, the Senior Vice Presidents and the Vice Presidents shall have the authority and
discretion, to appoint such agent or agents, or attorney or attorneys-in-fact, for the purpose of carrying on this Company’s surcty business, and to
empower such agent or agents, or attorney or attorneys-in-fact, to execute and deliver, under this Company’s seal or otherwise, bonds obligations, and
recognizances, whether made by this Company as surety thereon or otherwise, indemnity contracts, contracts and certificates, and any and all other
contracts and underiakings made in the course of this Company’s surety business, and renewals, extensions, agreements, waivers, consents or stipufations
regarding undertakings so made; and

FURTHER RESOVLED, that the signature of any such Officer of the Company and the Company’s seal may be affixed by facsimile to any power
of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature
thereof or related thereto, such signature and seal when so used whether heretofore or hereafter, being hereby adopted by the Company as the original
signature of such officer and the original seal of the Company, to be valid and bmdmg upon the Company with the same force and effect as though
manually affixed.”

THAT the above and foregoing is a full, true and correct copy of Power of Attorney issued by said Company, and of the whole of the original and that the
said Power of Attomey is still in full force and effect and has not been revoked, and furthermore that the Resolution of the Board of Directors, set forth in the said
Power of Attorney is now in force,

Witness the hand of the undersigned and the seal of said Corporation this ¥ day of 20

(Corporate seal)

Péter H. Lovell
Corporate Secretary

G:Maw NEW\Hudson\DSA\Powers of Attorney\PERF FORMS\PerfA, 10 ALNT 7.2010.doc



CALIFORNlA ALL PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

State of California

County of \5% 0860
On C% //L/

ate Here Insert Name and Title of the'Officer
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Name(s) of Signer(s)
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subscribed to the within instrument and acknowledged
to me that he/she#hey executed the same in
his/hesftheir authorized capacity(iesy; and that by
his/herftetr  signature{s)~on the instrument the
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

PROJECT TITLE: TRAFFIC SIGNAL MODIFICATIONS AT HIGH ACCIDENT LOCATIONS

I hereby certify that [ am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in INSTRUCTION TO BIDDERS, "Drug-Free
Workplace", of the project specifications, and that;

LeKos Electvic, Ine-

(Name under which business is conducted)

has in place a drug-free workplace program that complies with said policy. I further certify that each
subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of subdivisions a) through ¢) of the policy as outlined.

Slgned

Printed Name J O l/) "\ LC k 05
Title \/ p
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CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

PROJECT TITLE: TRAFFIC SIGNAL MODIFICATIONS AT HIGH ACCIDENT LOCATIONS

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the INSTRUCTION TO BIDDERS,
“American With Disabilities Act”, of the project specifications, and that;

Leios Llechic, \vic

(Name under which business is conducted)

has in place workplace program that complies with said policy. I further certify that each subcontract
agreement for this project contains language which indicates the subcontractor’s agreement to abide
by the provisions of the policy as outlined.

Signed L/Q ~—
Printed Name \-J olals L{f )< 0.8
Title \/ p
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

PROJECT TITLE: TRAFFIC SIGNAL MODIFICATIONS AT HIGH ACCIDENT LOCATIONS

I declare u der penaﬂ% f perjury that I am authorized to make this certification on behalf of

TCC i€, {1 C ., as Contractor, that I am familiar with the
requ1rements of City of San Diego Mumclpal Code § 22.3224 regarding Contractor Standards as
outlined in INSTRUCTION TO BIDDERS ("Contractor Standards"), of the project specifications,
and that Contractor has complied with those requirements.

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having
complied with City of San Diego Municipal Code § 22.3224.

Dated this ' St Day of ”Al{ﬂ US/(/ .2 Ol o~

Signed “ / C__ ,.
Printed Name \.\ Oh l/’\ L{ K 08

Title \/ P
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AFFIDAVIT OF DISPOSAL

WHEREAS, on the DAY OF .2 , the undersigned entered
into and executed a contract with the City of San Diego, a municipal corporation, for:

TRAFFIC SIGNAL MODIFICATIONSAT HIGH ACCIDENT LOCATIONS
(Project)

as particularly described in said contract and identified as Bid No. K-12-5640-DBB-3; SAP No.
(WBS/CC/10) B-00983; and WHEREAS, the specification of said contract requires the Contractor to
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus
materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all
surplus materials as described in said contract have been disposed of at the following location(s):

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF .2

Contractor

by
ATTEST:

State of
County of

On this DAY OF .2 , before the undersigned, a Notary
Public in and for said County and State, duly commissioned and sworn, personally appeared

known to me to be the
Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged
to me that said Contractor executed the said Release.

Notary Public in and for said County and State
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COMPANY LETTERHEAD

CERTIFICATE OF COMPLIANCE

Materials and Wor kmanship Compliance

For Contract: TRAFFIC SIGNAL MODIFICATIONSAT HIGH ACCIDENT LOCATIONS

I certify that the material listed below complies with the materials and workmanship requirements of
the CalTrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the
contract listed above.

I also certify that [ am an official representative for , the manufacturer of
the material listed above. Furthermore, I certify that where California test methods, physical or
chemical test requirements are part of the specifications, that the manufacturer has performed the
necessary quality control to substantiate this certification.

Material Description:

Manufacturer:

Model:

Serial Number (if applicable)

Quantity to be supplied:

Remarks:

Signed by:

Printed Name:

Title:

Company:

Date:

Materials and Workmanship Compliance (Rev. June 2011) 30 | Page
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City of San Diego
Engineering and Capital Projects, Field Division

NOTICE OF MATERIALSTO BE USED

To: Date: , 20
Resident Engineer

You are hereby notified that the materials required for use under Contract No. K-12-5640-DBB-3
for construction of TRAFFIC SIGNAL MODIFICATIONSAT HIGH ACCIDENT LOCATIONS,
in the City of San Diego, will be obtained from sources herein designated.

CONTRACT ITEM NO. KIND OF MATERIAL NAME AND ADDRESS WHERE
(Bid Item) (Category) MATERIAL CAN BE INSPECTED
(At Source)

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to
delivery, in accordance with Section 4-1.11 of the contract documents, where it is practicable, and in
accordance with your policy. It is understood that source inspection does not relieve the Contractor
of full responsibility for incorporating in the work, materials that comply in all respects with the
contract plans and specifications, nor does it preclude subsequent rejection of materials found to be
undesirable or unsuitable.

Distribution:
Supplier Yours truly,
Signature of Supplier Address
Phone Number ()
Notice of Materials to be Used (Rev. June 2011) 31| Page
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP

THESE SUPPLEMENTARY SPECIAL PROVISIONS CONFORM TO THE STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION (THE GREENBOOK)
CURRENTLY ADOPTED BY THE CITY, INCLUDING ITS CURRENT SUPPLEMENT
AMENDMENTS (CITY SUPPLEMENTS INCLUDED IN THE WHITEBOOK), EXCEPT
FOR THE FOLLOWING:

STYLE OF SPECIFICATIONS

The City is gradually standardizing the style and language of the standard specifications for the public
works construction. The new style and language follows the Federal guidelines for “Plain Language”
to the extent possible.

The use of this new style does not change the meaning of a specification not yet using this style.
Where used in the Contract Documents, statement or command type phrases (i.e., active voice and
imperative mood) refer to and are directed at the Bidder or Contractor as applicable. The specifications are
written to the Bidder before award and the Contractor after. Before award, interpret sentences written in
the imperative mood as starting with "The Bidder must" and interpret "you" as "the Bidder" and "your" as
"the Bidder's." After award, interpret sentences written in the imperative mood as starting with "The
Contractor must" and interpret "you" as "the Contractor" and "your" as "the Contractor's." Similarly,
interpret "we" and “us” as "the City" and "our" as "the City's.”

PART 1-GENERAL PROVISIONS

SECTION 1-TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE,
AND SYMBOLS

1-2 TERMSAND DEFINITIONS.
Agency — ADD the following:

Regulatory activities handled by the City of San Diego Developmental Services, Fire and Planning
Departments, or any other City Department are not subject to the responsibilities of the City under
this contract.

Certificate of Compliance — To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

Certificate of Compliance — A written document signed and submitted by a supplier or manufacturer
that certifies that the material or assembled material supplied to the Work site complies with the
requirements of the Contract Documents.

Contract Documents — To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following:

The Agreement, Addendum, Invitation to Bids, Instructions to Bidders, special notice page, funding
agency provisions, Bid and documentation accompanying the Bid and any post-bid documentation
submitted prior to the Notice of Award when attached as an exhibit to the Contract, Bonds, permits
from jurisdictional regulatory agencies, Supplementary Special Provisions (SSP), City’s EOCP
Requirements, City Supplement, Plans, Standard Plans, Construction Documents, Reference
Specifications listed in the Invitation to Bids or the RFP for Design-Build contracts, Request for
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Qualifications (RFQ), Statement of Qualifications (SOQ), Request for Proposals (RFP),
modifications issued after the execution of the Contract e.g., Change Orders, Construction Manager
At Risk’s Guaranteed Maximum Price including written qualifications, assumptions and conditions
thereto and Pre-construction Services Agreement.

ADD: Limited Notice To Proceed — A written notice given from the City to the Contractor that
authorizes the Contractor to start a limited amount of work that is not Construction Work, such as
finalizing subcontract agreements, ordering materials, mobilization, furnishing a field office, and any
other preliminary work done prior to performing Construction Work.

Normal Working Hours - To the City Supplement, ADD the following:

The Normal Working Hours shall be 8:30 AM to 3:30 PM.

Notice of Completion (NOC) — ADD the following:

See California Civil Code section 3093.

Samples - Physical examples which illustrate materials, equipment or workmanship and establish
standards by which the Work will be evaluated.

SECTION 2 - SCOPE AND CONTROL OF WORK

2-1.2.2 Joint Venture Contractors. To the City Supplement, last paragraph, DELETE in its entirety
and SUBSTITUTE with the following:

The Joint Venture shall designate an on-site representative and an alternate in writing. The on-site
representative and the alternate shall have the full authority to bind all Joint Venture partners.

The Joint Venture shall provide a copy of the Joint Venture agreement and the Joint Venture license
to the City within 10 Working Days after receipt by the Bidder of Contract forms.

2-3.1.2 Subcontractor List. ADD the following:
For Extra Work, the Contractor shall submit Form CC10, “CONTRACT CHANGE ORDER (CCO)”

with each CCO proposal. Form CC10 is available for download from the EOCP site at:
http://www.sandiego.gov/eoc/pdf/cc10.pdf

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

The Contractor shall perform, with its own organization, Contract work amounting to at least
50 percent of the base bid alone or base bid and any additive or deductive alternate(s) that together when
added or deducted form the basis of determining the Apparent Low Bidder as specified. The self
performance percentage requirement will be waived for contracts when a “B” License is required or allowed.

2-3.3 Status of Subcontractors. ADD the following:
With every request for payment, the Contractor shall submit to the Engineer a breakdown showing

monthly and cumulative amounts of the Work performed under Change Order by the Contractor and
the Subcontractors. The reporting format shall be approved by the Engineer.
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2-3.4 Subcontract Requirements. To the City Supplement, ADD the following paragraph:

The Contractor shall ensure that all of its Subcontractors are licensed at the time of the execution of
their subcontract agreements. In the event a Subcontractor is not properly licensed, the Contractor
shall cease payment to Subcontractor for all work performed when the Subcontractor was improperly
licensed. Any payment made by the Contractor to a Subcontractor for work performed when the
Subcontractor was unlicensed shall be returned to the City.

Where the Contract Documents require that a particular product be installed or applied by an
applicator approved by the manufacturer, it is the Contractor’s responsibility to ensure the
Subcontractor or Supplier employed for such work is approved by the manufacturer.

2-5.2 Precedence of Contract Documents. To the Cit Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

2-5.2 Precedence of Contract Documents. If there is a conflict between any of the Contract
Documents, the document highest in the order of precedence shall control. The order of precedence,
from highest to lowest, shall be as follows:

1)  Permits (i.e., issued by jurisdictional regulatory agencies)

2)  Change Orders and Supplemental Agreements; whichever occurs last
3)  Contract and Agreement

4)  Addenda

5)  Bid (e.g., price Proposal for Design-Build contracts)

6)  Request for Proposal (RFP)

7)  Invitation to Bids

8)  Instruction to Bidders

9)  Request for Qualifications (RFQ)

10) Special Provisions (i.e., City’s EOCP Requirements, City Supplement, and Supplementary
Special Provisions (SSP))

11) Plans

12) Construction Documents (for Design-Build contracts)
13) Standard Drawings

14) Reference Specifications (e.g., GREENBOOK)

15) Technical Proposal (for Design-Build contracts)

16) Statement of Qualifications (SOQ)

When additional requirements by the funding sources are physically or by reference incorporated in
the Contract Documents, the funding source’s requirements shall govern unless specified otherwise.

Figured dimensions shall take precedence over scaled dimensions. Detailed drawings shall take
precedence over general drawings.

2-5.3.1 General. DELETE in its entirety and SUBSTITUTE with the following:

When required by the Contract Documents or when requested by the Engineer, the Contractor shall
provide the submittals as specified in 2-5.3.2, 2-5.3.3, and 2-5.3.4 to the Engineer. Materials shall
neither be furnished nor fabricated, nor shall any work for which submittals are required be performed
before the required submittals have been reviewed and accepted by the Engineer. The payment for the
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submittals shall be included in the various Bid items. Neither review nor acceptance of submittals by
the Engineer shall relieve the Contractor from responsibility for errors, omissions, or deviations from
the Contract Documents, unless such deviations were specifically called to the attention of the Engineer
in the letter of transmittal. The Contractor shall be responsible for the correctness of the submittals.

The Contractor shall allow a minimum of 20 working days for review of submittals unless otherwise
specified in the Special Provisions. Each submittal shall be accompanied by a letter of transmittal.

2-5.4.1 General. ADD the following:

Source Identification e.g., RFI numbers and Change Order numbers as required to identify the source
of the change to the Contract Documents shall be noted.

2-5.4.2 Asset Specific Red-lines (d). ADD the following:

e Dimensional changes to the drawings.

e Revisions to details shown on drawings.

e Depths of foundations below first floor.

e Locations and depths of underground utilities.
e Revisions to routing of piping and conduits.

e Revisions to electrical circuitry.

e Actual equipment locations.

e Duct size and routing.

e Locations of concealed internal utilities.

e Changes made by Change Order.

e Details not on original Plans.
ADD the following:

h) Slurry Seal and Asphalt Overlay Red-Lines: The Contractor shall clearly record on the City
provided forms in MS Excel format the actual dates and quantity of each Bid item applied to
each street segment and comments regarding each segment. The Contractor shall record
reasons if no work is performed.

2-6 WORK TO BE DONE. ADD the following:

In accordance with the provisions of California Law, the Contractor shall possess or require the
Subcontractor(s) to possess valid appropriate license(s) for the Work being performed.

2-9.1 Permanent Survey Markers. DELETE in its entirety and SUBSTITUTE with the following:

The Contractor shall notify the Engineer or the owner on a Private Contract, at least 7 days before starting the
Work to allow for the preservation of survey markers, survey monuments, lot stakes (tagged), and
benchmarks. The Engineer or the owner on a Private Contract, will, at its cost, file a Corner Record Form
referencing survey monuments subject to disturbance in the Office of the County Surveyor prior to the start
of construction and also prior to the completion of construction for the replacement of survey monuments.
The Contractor shall not disturb or permanently cover survey markers, survey monuments, lot stakes
(tagged), or benchmarks without the consent of the Engineer or the owner on a Private Contract. The
Contractor shall bear the expense of uncovering and replacing any that may be disturbed without permission.
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Replacement shall be done only under the direction of the Engineer by a Registered Land Surveyor or a
Registered Civil Engineer authorized to practice land surveying within the State of California. When a
change is made in the finished elevation of the pavement of any roadway in which a permanent survey
monument is located, the Contractor shall adjust the monument cover to the new grade within 7 days of
finished paving unless otherwise specified in the Special Provisions.

2-10 AUTHORITY OF BOARD AND ENGINEER. ADD the following:

Regulating agencies of the City, such as Developmental Services, Fire and Planning Departments,
enforce Legal Requirements and standards. These enforcement activities are not subject to the
responsibilities of the Engineer under this Agreement.

2-11 INSPECTION. ADD the following:

The City may utilize field inspectors to assist the Engineer during construction in observing
performance of the Contractor. The inspector is for the purpose of assisting the Engineer and shall
not be confused with an inspector with a City regulatory agency or with a Special Inspector.

Code compliance testing (including all Geotechnical requirements) and inspections required by codes
or ordinances, or by a plan approval authority, shall be the responsibility of and shall be paid by the
Contractor, unless otherwise provided in the Contract Documents.

The Contractor’s quality control testing and inspections shall be the sole responsibility of the
Contractor and paid by the Contractor included in the Bid price.

ADD: 2-17 CONTRACTOR REGISTRATION. The Contractor, Subcontractors, and Suppliers shall
register with the City’s EOCP via Prism® i.e., the City’s web-based contract compliance portal at:
https://pro.prismcompliance.com/contractor/plugins/pages/contractormenu.aspx.

The Contractor shall ensure that proposed Subcontractors and Suppliers have completed the
registration prior to Notice of Intent to Award. If the Contractor fails to have its Subcontractors and
Suppliers registered after the NTP has been issued, the City will withhold a minimum of 10% in
addition to the Retention from all invoices submitted until the Contractor and all listed Subcontractors
and Suppliers are properly registered in PRISM.

SECTION 3-CHANGESIN WORK

3-3.2.2 Basis for Establishing Costs. To the City Supplement, (a) Labor, first and second
paragraphs, DELETE in their entirety and SUBSTITUTE with the following:

The City reserves the right to request financial records of salaries for an employee, wages, bonuses and
deductions to substantiate the actual cost of labor certified by a California licensed Certified Public
Accountant. The Contractor shall use the City provided form i.e., “PUBLIC WORKS PAYROLL
REPORTING FORM” which is available at http://www.sandiego.gov/eoc/pdf/payrollreport.pdf to list
the labor rates of its personnel and Subcontractors who work on this Project. An initial submittal
shall be made prior to NTP.

The payment for payroll records shall be included in the various Bid item unless a separate Bid item
has been provided.
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SECTION 4 - CONTROL OF MATERIALS
4-1.3.1 General. To the first paragraph, ADD the following:
Other standard items or materials typically accepted by Certificate of Compliance shall not require
inspection at the source unless specified in the Special Provisions. For a list of these items or
materials, the Contractor may refer to the Contract Documents.
4-1.3.5 Special Inspections. To the City Supplement, ADD the following:
Special Inspection and testing by the Special Inspectors shall meet the minimum requirements of the

prevailing Codes and by the City’s Development Services Department (DSD) and reference in
http://www.sandiego.gov/development-services/industry/special.shtml

4-15 Certificates of Compliance. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

4-1.5 Certificates of Compliance. DELETE in its entirety and SUBSTITUTE with the following:
Certificates of Compliance shall be furnished to the Engineer prior to the use of any material or
assembled material for which these Specifications so require or if so required by the Engineer.

The Engineer may waive the materials testing requirements of the Specifications and accept a
Certificate of Compliance. Manufacturing test data may be required by the Engineer to be included
with the submittal.

Materials used on the basis of a Certificate of Compliance may be sampled and tested at any time. The
submission of a Certificate of Compliance shall not relieve the Contractor of responsibility for
incorporating material in the Work which conforms to the requirements of the Contract Documents, and
any material not conforming to the requirements will be subject to rejection whether in place or not.

When professional certification of performance criteria of materials, systems or equipment is required
by the Contract Documents, the City shall be entitled to rely upon the accuracy and completeness of
such calculations and certifications.

4-1.6 Trade Names or Equals. To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

Whenever materials or equipment are indicated in the Contract Documents by using the name of a
proprietary item or the name of a particular Supplier, the naming of the item is intended to establish
the type, function, and quality required. Unless stated otherwise, materials or equipment of other
Suppliers may be accepted if sufficient information is submitted to the Engineer for review to
determine whether the material or equipment proposed is equivalent or equal to that named.

a) The Contractor shall submit its list of proposed substitutions for “an equal” (“or equal™)
item(s) no less than 15 Working Days prior to Bid due date and on a City form when
provided by the City.

i. The City will respond to the Contractor’s substitution proposal by at least 3 Working Days
prior to the Bid due date. If the City fails to respond to the Contractor’s substitution proposal
within the specified time period, the substitution proposal will be deemed denied.
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ii. The Contractor may bring forward a substitution proposal after Award that was denied
based on the City’s failure to respond by submitting a “Cost Reduction Proposal” in
accordance with 3-1.3.

b) The request for substitution shall include the following information:

i. Whether or not acceptance of the substitute for use in the Work will require a change in
any of the Contract Documents to adopt the design to the proposed substitute.

ii. Whether or not incorporation or use of the substitute in connection with the Work is
subject to payment of any license fee or royalty.

iii. All variations of the proposed substitute from the items originally specified will be
identified.

iv. Available maintenance, repair, and replacement service requirements. The manufacturer
shall have a local service agency within 50 miles of the site which maintains properly
trained personnel and adequate spare parts and is able to respond and complete repairs
within 24 hours.

v. Certification that the proposed substitute will perform adequately the functions and
achieve the results called for by the general design, and be similar and of equal substance
to that indicated, and be suited to the same use as that specified.

c) There is no guaranteed time frame for the City’s review of the substitution requests.

d) The burden of proof as to the type, function, and quality of any such substitute product,
material or equipment shall be upon the Contractor. The Engineer may require at the
Contractor's expense additional data about the proposed substitute.

e) If the Engineer takes no exceptions to the proposed substitution, it shall not relieve the
Contractor from responsibility for the efficiency, sufficiency, quality, and performance of the
substitute material or equipment, in the same manner and degree as the material and
equipment specified by name.

f) The lack of action(s) on the Engineer’s side within the Contractor’s requested time shall not
constitute acceptance of the substitution.

g) Acceptance by the Engineer of a substitute item shall not relieve the Contractor of the
responsibility for full compliance with the Contract Documents.

h) For the substitution review process or to have materials listed on the AML, refer to the AML
standard review process.

1) The Bid submittal shall be based on the material and equipment specified by name in the
Contract. If the proposal is rejected by the Engineer, the Contractor shall not be entitled to
either an extension in Contract Time, increase in the Contract Price, or both.

j) As applicable, no Shop Drawing or Working Drawing submittals shall be made for a
substitute item nor shall any substitute item be ordered, installed, or utilized without the
Engineer's prior written.
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k) The Contractor shall reimburse the City for the charges of the Engineer for evaluating each
proposed substitute.

1) For Design-Build contracts, one copy of all designer reviewed submittals shall be provided to
the Engineer.

ADD: 4-1.11 Street Lighting And Traffic Signal Materials List. The Contractor shall be responsible
for furnishing a Notice of Materials to Be Used at the preconstruction meeting. The list of materials
shall identify Bid item number for which the material is to be incorporated, category of material to be
supplied, and the name and address where the material can be inspected at the source where it is
produced, not the Site. The Notice of Materials to Be Used shall include the following categories of
material: signal poles, signal equipment and fixtures, foundation reinforcing steel, conduit, pull boxes,
and conductor or cable. The Notice of Materials to Be Used form is provided in the Contract and shall
be used to provide the required material information.

Certificates of Compliance conforming to 4-1.5, “Certificate of Compliance” are required for the major
construction material categories identified above. A sample Certificate of Compliance is provided in the
Contract. Certificates shall be furnished, to the Engineer, before the material is brought on the Site.

The payment for the material certification process shall be included in the lump sum price for the
traffic signal system or be distributed in individual bid items if no lump sum quantity is identified in
the bidding documents.

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK

6-1.2 Commencement of Work. To the GREENBOOK and City Supplement, DELETE in its
entirety and SUBSTITUTE with the following:

Unless specified otherwise, construction shall start within 5 Working Days after NTP and be diligently
prosecuted to completion within the Contract Time. The Contractor shall not start any construction activity at
the Site until the Pre-construction Meeting is held and the NTP has been issued by the Engineer.

Upon the Contractor’s written request, the City may delay the NTP as follows:
a) Up to 5 Working Days from the Pre-construction Meeting, or

b) Up to 40 Working Days from the Limited NTP for the preparation, submittal, obtaining
approval for and filing of the PRDs in accordance with 801, “STORM WATER
POLLUTION CONTROL,” or

¢) Up to 60 Working Days from the Limited NTP for the preparation, submittal, and approval of
the TCP on “D-sheets” when specified in 7-10.2, “Traffic Control.”

The Contractor shall notify SDG&E at least 10 Working Days prior to excavating within 10’ of
SDG&E Underground High Voltage Transmission Power Lines (i.e., 69 KV and higher).

For areas that do not require engineered TCP on D-sheets, the Contractor may at any time after the
Pre-construction Meeting obtain a TCP Permit via Working Drawings or the City’s over the counter
process and start the Work. If the Contractor decides to commence the construction work before the
completion of the D-sheet TCPs, the Contractor shall forfeit the 60 Working Days specified here. The
D-sheet TCP shall be done concurrently and no additional time will be granted.
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For paving Work, the Contractor shall coordinate the Work to facilitate the installation and protection
of the new curb ramps and associated concrete work prior to commencing the asphalt overlay
operations. The Work at a specific location shall not commence until all layouts and measurements
are agreed upon by both the Contractor and the Engineer.

ADD: 6-1.8 Pre-construction Meeting. Within 20 Working Days from the Limited NTP the
Engineer will schedule a mandatory pre-construction meeting (Pre-construction Meeting) with the
Contractor. The agenda will include items such as NTP, design services and submittal and review
process for Design-Build contracts, critical elements of the work schedule, submittal schedule, cost
breakdown of major lump sum items, payment requests and processing, environmental and community
concerns, coordination with the involved utility firms, the level of record project documents required
and emergency telephone numbers for all representatives involved in the course of construction.

ADD: 6-8.1 Completion. To the City Supplement, DELETE in its entirety and SUBSTITUTE with
the following:

6-8.1 Completion. The Contractor shall submit a written assertion that the Work has been
completed. If, in the Engineer’s judgment, the Work has been completed in accordance with the
Contract Documents, the Engineer will set forth in writing the date the Work was completed. This
will be the date when the Contractor is relieved from responsibility to protect and maintain the Work.

6-8.2 Acceptance. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the following:

6-8.2 Acceptance. Acceptance will occur after all of the requirements contained in the Contract
Documents have been fulfilled. If, in the Engineer's judgment, the Contractor has fully performed the
Contract, the Engineer will accept the Contractor’s performance of the Contract.

6-8.3 Warranty. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the following:

6-8.3 Warranty. Unless specified otherwise, the Work shall be warranted by the Contractor against
defective workmanship and materials for a period of 1 year.

a) The warranty period shall start on the date of completion of the Work as determined by the
Engineer.

b) The Contractor shall provide an unconditional warranty on all installed fiber optic cable for a
minimum period of 2 years.

c) The warranty period for the following items of the Work shall be 3 years:

1. Work under Section 500 (requires Long Term Warranty Contract (LTWC))
2. DWT Construction (requires manufacturer’s warranty)

3. LED signal modules (requires manufacturer’s warranty)
4

Private sewer pumps including the alarm panel and all other accessories. The Contractor
shall provide the City and property owner a copy of the warranty. (requires
manufacturer’s warranty)

d) The Contractor shall involve the manufacturer in the installation and startup as needed to
secure any extended warranty required.
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2)

h)

)

The warranty period for specific items covered under manufacturers’ or suppliers’ warranties
shall commence on the date they are placed into service at the direction of or as approved by
the Engineer in writing.

All warranties, express or implied, from Subcontractors or Suppliers, of any tier, for the work
performed and materials furnished shall be assigned, in writing, to the City, and such
warranties shall be delivered to the Engineer prior to acceptance of the Contractor's
performance of the Contract.

The Contractor shall replace or repair defective Work in a manner satisfactory to the
Engineer, after notice to do so from the Engineer, and within the time specified in the notice.
If the Contractor fails to make such replacement or repairs within the time specified in the
notice, the City may perform the replacement or repairs at the Contractor’s expense. If the
Contractor fails to reimburse the City for the actual costs, the Contractor’s Surety shall be
liable for the cost thereof.

Nothing in this warranty is intended to limit any manufacturer’s warranty which provides the
City with greater warranty rights than set forth in this section or the Contract Documents.

These specifications are not intended to constitute a period of limitations or waiver of any
other rights or remedies City may have regarding the Contractor’s other obligations under the
Contract Documents or federal or state law.

The Contractor shall respond and initiate corrective action within 24 hours of notice of
nonconforming Work that poses an imminent threat to person or property.

6-9 LIQUIDATED DAMAGES. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

MODIFY to increase the daily value from $250 to $1,000 for contracts with a value of over $100,000.

.SECTION 7 - RESPONSIBILITIESOF THE CONTRACTOR

7-3LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the following:

The insurance provisions herein must not be construed to limit your indemnity obligations contained
in this contract.

ADD: 7-3.1 Policies and Procedures.

a)

b)

You must procure the insurance described below, at your sole cost and expense, to provide
coverage against claims for loss including injuries to persons or damage to property, which
may arise out of or in connection with the performance of the Work by you, your agents,
representatives, officers, employees or subcontractors.

Insurance coverage for property damage resulting from your operations is on a replacement
cost valuation. The market value will not be accepted.

You must maintain this insurance for the duration of this contract and at all times thereafter
when you are correcting, removing, or replacing Work in accordance with this contract. Your
liabilities under this contract, e.g., your indemnity obligations, will is not deemed limited to
the insurance coverage required by this contract.
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d)

Payment for insurance is included in the various items of Work as bid by you, and except as
specifically agreed to by the City in writing, you are not entitled to any additional payment.
Do not begin any work under this contract until you have provided and the City has approved
all required insurance.

Policies of insurance must provide that the City is entitled to 30 days (10 days for
cancellation due to non-payment of premium) prior written notice of cancellation or non-
renewal of the policy. Maintenance of specified insurance coverage is a material element of
this contract. Your failure to maintain or renew coverage or to provide evidence of renewal
during the term of this contract may be treated by the City as a material breach of contract.

ADD: 7-3.2 Typesof Insurance.

7-3.2.1 Commercial General Liability Insurance.

a)

b)

d)

Commercial General Liability Insurance must be written on the current version of the ISO
Occurrence form CG 00 01 07 98 or an equivalent form providing coverage at least as broad.

The policy must cover liability arising from premises and operations, XCU (explosions,
underground, and collapse), independent contractors, products/completed operations, personal
injury and advertising injury, bodily injury, property damage, and liability assumed under an
insured’s contract (including the tort liability of another assumed in a business contract).

There must be no endorsement or modification limiting the scope of coverage for either
“insured vs. insured” claims or contractual liability. You must maintain the same or
equivalent insurance for at least 10 years following completion of the Work.

All costs of defense must be outside the policy limits. Policy coverage must be in liability
limits of not less than the following:

General Annual Aggregate Limit Limits of Liability
Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

7-3.2.2 Commer cial Automobile Liability Insurance.

a)

b)

ADD:

You must provide a policy or policies of Commercial Automobile Liability Insurance written
on the current version of the ISO form CA 00 01 12 90 or later version or equivalent form
providing coverage at least as broad in the amount of $1,000,000 combined single limit per
accident, covering bodily injury and property damage for owned, non-owned, and hired
automobiles (“Any Auto”).

All costs of defense must be outside the limits of the policy.

7-3.3 Rating Requirements. Except for the State Compensation Insurance Fund, all

insurance required by this contract as described herein must be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, that are
authorized by the California Insurance Commissioner to do business in the State, and that have been
approved by the City.
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7-3.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, “surplus
lines” carriers only if the carrier is authorized to do business in the State and is included on the List of
Eligible Surplus Lines Insurers (LESLI list).

All policies of insurance carried by non-admitted carriers must be subject to all of the requirements
for policies of insurance provided by admitted carriers described herein.

ADD: 7-3.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal documentation prior
to expiration of this insurance. Each required document must be signed by the insurer or a person
authorized by the insurer to bind coverage on its behalf. We reserve the right to require complete,
certified copies of all insurance policies required herein.

ADD: 7-3.5 Policy Endor sements.
7-3.5.1 Commercial General Liability Insurance
7-3.5.1.1 Additional Insured.

a) You must provide at your expense policy endorsement written on the current version of the
ISO Occurrence form CG 20 10 11 85 or an equivalent form providing coverage at least as broad.

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, the policy
must be endorsed to include the City and its respective elected officials, officers, employees,
agents, and representatives as additional insured.

1. The additional insured coverage for projects for which the Engineer’s Estimate is $1,000,000
or more must include liability arising out of: (a) Ongoing operations performed by you or on
your behalf, (b) Your products, (¢) Your work, e.g., your completed operations performed by
you or on your behalf, or (d) premises owned, leased, controlled, or used by you.

2. The additional insured coverage for projects for which the Engineer’s Estimate is less
than $1,000,000 must include liability arising out of: (a) Ongoing operations performed
by you or on your behalf, (b) Your products, or (¢) premises owned, leased, controlled, or
used by you.

7-3.5.1.2 Primary and Non-Contributory Coverage. The policy must be endorsed to provide that
the coverage with respect to operations, including the completed operations, if appropriate, of the
Named Insured is primary to any insurance or self-insurance of the City and its elected officials,
officers, employees, agents and representatives. Further, it must provide that any insurance
maintained by the City and its elected officials, officers, employees, agents and representatives must
be in excess of the Contractor's insurance and must not contribute to it.

7-3.5.1.3 Project General Aggregate Limit. The policy or policies must be endorsed to provide a
Designated Construction Project General Aggregate Limit that will apply only to the Work. Only
claims payments which arise from the Work must reduce the Designated Construction Project
General Aggregate Limit. The Designated Construction Project General Aggregate Limit must be in
addition to the aggregate limit provided for the products-completed operations hazard.

7-3.5.2 Commercial Automobile Liability Insurance.

7-3.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability Insurance
are written on an ISO form CA 00 01 12 90 or a later version of this form or equivalent form providing
coverage at least as broad, the policy must be endorsed to include the City and its respective elected
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officials, officers, employees, agents, and representatives as additional insured, with respect to liability
arising out of automobiles owned, leased, hired or borrowed by you or on your behalf. This
endorsement is limited to the obligations permitted by California Insurance Code §11580.04.

ADD: 7-3.6 Deductibles and Self-Insured Retentions. You are responsible for the payment of all
deductibles and self-insured retentions. Disclose deductibles and self-insured retentions to the City at
the time the evidence of insurance is provided.

ADD: 7-3.7 Reservation of Rights. We reserve the right, from time to time, to review your
insurance coverage, limits, deductibles and self-insured retentions to determine if they are acceptable
to the City. We will reimburse you, without overhead, profit, or any other markup, for the cost of
additional premium for any coverage requested by the Engineer but not required by this contract.

ADD: 7-3.8 Notice of Changes to Insurance. You must notify the City 30 days prior to any
material change to the policies of insurance provided under this contract.

ADD: 7-3.9 Excess Insurance. Policies providing excess coverage must follow the form of the
primary policy or policies e.g., all endorsements.

7-4 WORKERS COMPENSATION INSURANCE. DELETE in its entirety and SUBSTITUTE
with the following:

7-4.1 Workers Compensation Insurance and EmployersLiability I nsurance.

a) In accordance with the provisions of §3700 of the California Labor Code, you must provide
at its expense Workers’ Compensation Insurance and Employers Liability Insurance to
protect you against all claims under applicable state workers compensation laws. The City, its
elected officials, and employees will not be responsible for any claims in law or equity
occasioned by your failure to comply with the requirements of this section.

b) Limits for this insurance must be not less than the following:

Workers’ Compensation Statutory Emplovers Liability
Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

c) By signing and returning this contract you certify that you are aware of the provisions of
§3700 of the Labor Code which require every employer to be insured against liability for
worker’s compensation or to undertake self-insurance in accordance with the provisions of
that code and you will comply with such provisions before commencing the Work as required
by § 1861 of the California Labor Code.

7-4.1.1 Waiver of Subrogation.

The policy or policies must be endorsed to provide that the insurer will waive all rights of subrogation
against the City, and its respective elected officials, officers, employees, agents, and representatives
for losses paid under the terms of the policy or policies and which arise from work performed by the
Named Insured for the City.
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7-5PERMITS, FEES, AND NOTICES. To the City Supplement, DELETE item e) in its entirety.
7-8.6 Water Pallution Control. ADD the following:

a) The Project is subject to the Storm Water Pollution control requirements listed on the Plans or
as specified in these specifications.

b) For contracts subject to Construction General Permit (CGP), the Contractor’s QSD shall
verify the City’s assessment prior to submittal through SMARTS.

¢) The Contractor’s attention is directed to Section 801, “WATER POLLUTION CONTROL”
of these specifications for more information.

Based on a preliminary assessment by the City, this contract is subject to WPCP.

7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. ADD the
following:

In any emergency affecting the safety of persons or property, the Contractor shall act, at its discretion, to
prevent threatened damage, injury or loss. Any change in Contract Price or Contract Time resulting
from emergency work shall be determined as provided in SECTION 3, “CHANGES IN WORK.”

7-10.1 Traffic and Access. To the City Supplement, DELETE the agency notification listing in its
entirety and SUBSTITUTE with the following:

The Contractor shall notify Metropolitan Transit System (MTS), a minimum of 5 Working Days prior to
excavation, construction, or traffic control affecting bus stops. The Contractor shall notify the remaining
agencies a minimum of two 2 Working Days prior to construction activities affecting the agencies:

Fire Department Dispatch (Street or alley closure) (858) 573-1300
Police Department Traffic (Street or alley closure) (858) 495-7800
Street Division/Electrical (Traffic signals) (619) 527-7500
U.S. Navy (32nd Street Naval Station) (619) 556-1319
Underground Service Alert (Any excavation) (800) 422-4133
MTS (Street Closure and Bus Stops) (619) 238-0100 Ext 6451

7-10.2.6 Traffic Control Signs and Notices for Resurfacing and Slurry Sealing. To the first
paragraph of the City Supplement ADD the following:

For each street segment in addition to resurfacing and slurry sealing, the Contractor shall post “NO
PARKING” for any required preparatory work such as, but not limited to, damaged asphalt pavement
replacement (mill & pave), crack seal, and tree trimming.

7-10.6 Traffic Plate Bridging. To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

Transverse or longitudinal cuts, voids, trenches, holes, and excavations in the right-of-way that cannot
be properly completed within 1 Working Day shall be protected by adequately designed barricades
and structural steel plates [plates] that will support legal vehicle loads in such a way as to preserve
unobstructed traffic flow.
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The Contractor shall secure approval, in advance, from authorities concerning the use of any bridging
proposed on the Work.

Plates shall conform to the following:

a) The trench shall be adequately shored to support the bridging and traffic loads.

b) Plates shall be designed for HS 20-44 truck loading in accordance with Caltrans Bridge
Design Specifications Manual.

¢) For the minimum thickness of plates refer to Table 7-10.6(A):

Table 7-10.6(A) - Trench Width / Minimum Plate Thickness
Trench Width  [Minimum Plate Thickness
10" (0.25 m) 1/2" (13 mm)
1'-11" (0.58 m) 3/4" (19 mm)
2'-7" (0.80 m) 7/8" (22 mm)
3'-5" (1.04 m) 1" (25 mm)
5'-3" (1.6 m) 1 1/4" (32 mm)

For spans greater than 5°-3" (1.6 m), a structural design shall be prepared by a California

Registered Civil Engineer and approved by the Engineer.

d) Plates shall have a skid-resistant surface with a nominal Coefficient Of Friction (COF) of
0.35 as determined by California Test Method 342.

e) Plates shall extend a minimum of 12” (300 mm) beyond the edges of the trench.

f) Plates shall provide complete coverage to prevent any person, bicycle, motorcycle or motor
vehicle from being endangered due to plate movement causing separations or gaps.

g) Plates shall be secured against movement or displacement by using adjustable cleats, shims,
welding, or other devices, and shall be installed in a manner that will minimize noise as
traffic drives over them. Plates shall be installed using either Method (1) or (2):

1. Method 1 [For speeds greater than 45 mph (70 Km/hr)]: The pavement shall be cold
planed to a depth equal to the thickness of the plate and to a width and length equal to
the dimensions of the plate.

il. Method 2 [For Speeds less than 45 mph (70 Km/hr)]: Approach plate(s) and ending
plate (if longitudinal placement) shall be attached to the roadway by a minimum of 2
dowels pre-drilled into the corners of the plate and drilled 2" (50 mm) into the
pavement. Subsequent plates are butted to each other. Fine graded asphalt concrete
shall be compacted to form ramps, maximum slope 8.5 % with a minimum 12" (305
mm) taper to cover all edges of the plates.

Alternative installation method may be submitted in accordance with 2-5.3, “Submittals” for

the Engineer’s approval.
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h) The Contractor shall be responsible for maintenance of the plates, shoring, and asphalt concrete
ramps or any other approved device used to secure the plates. The Contractor shall immediately
mobilize necessary personnel and equipment after being notified by the Engineer, the City's
station 38, or a member of the public of a repair needed e.g., plate movement, noise, anchors,
and asphalt ramps. Failure to respond to the emergency request within 2 hours will be grounds
for the City to perform necessary repairs that will be invoiced at actual cost including overhead
or $500 per incident, whichever is greater. Failure by the Contractor to comply may result in
automatic grounds suspension of permit, Contract, or both.

i)  When plates are removed, any damage to the pavement shall be repaired with fine graded
asphalt concrete mix or slurry seal satisfactory to the Engineer.

Payment for traffic plate bridging shall be included in the various Bid items unless a Bid Item has
been provided for steel plate bridging.

ADD: 7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. The Contractor
shall defend, indemnify, protect, and hold harmless the City, its agents, officers, and employees, from
and against all claims asserted, or liability established for damages or injuries to any person or
property resulting from the Contractor’s action or failure to take the necessary measures to prevent
such damages and injuries.

The Contractor shall be responsible for payment of any fines resulting from citations issued to the
City by either the federal, state, or local environmental and safety enforcement agencies due to the
Contractor’s failure to abide by applicable safety, health, and environmental standards.

SECTION 8- FACILITIESFOR AGENCY PERSONNEL
8-2FIELD OFFICE FACILITIES. To the City Supplement, DELETE in its entirety.
PART 2- CONSTRUCTION MATERIALS
SECTION 207 - PIPE
207-17.1 General. ADD the following:

All House Connection Sewer Laterals shall use acceptable stainless steel shielded couplings
manufactured by Mission, Fernco or approved equal.

ADD: 207-17.2.3 Pipe Manufacturer. Pipe, fittings, couplings, and joints as manufactured or
distributed by J-M Manufacturing Company shall not be used on this contract.

207-26.1.1 Polymer Concrete Water Meter Boxes. To the City Supplement, DELETE in its
entirety and SUBSTITUTE with the following:

Boxes and covers to be installed in traffic areas shall have a reinforced polymer concrete frame and
cover designed for AASHTO H-20 traffic loading. Boxes and covers to be installed in non-traffic
areas shall have reinforced polymer concrete reader lids designed for A-10 traffic loading in
accordance with ASTM-C857. Traffic areas are defined as any location in which vehicular traffic is
evident or highly likely under normal conditions. Non-traffic areas are locations with no vehicular
traffic. Covers shall have a logo reading “PUD WATER” as well as the manufacturer’s name or logo
cast in the polymer concrete surface. A cover and lid selected at random shall be tested. The cover
and lid shall support without failure a total vertical load of at least 1,000 pounds, when supported in a
horizontal position in the meter box. The load shall be applied to the center of the lid by a cylindrical
pin, 1.952” in diameter, supported on a 2-thick rubber pad.
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Unless provided for as a separate Bid item, payment for Polymer Concrete Box shall be included in
the Bid item for water services.

207-26.1.5 Polyvinyl Chloride Pipe2” Only. To the City Supplement, DELETE in its entirety.

SECTION 209 - STREET LIGHTING AND TRAFFIC SIGNAL MATERIALS.

To the City Supplement, ADD the following:

The GREENBOOK, subsection 209-3.3, “Standards.”

If there is a conflict among these specifications, Section 86 of the May, 2006 Standard Specifications,
and the May, 2006 Standard Plans of the Caltrans, the Caltrans standards shall control.

209-6.4 Induction CobraHead Luminaire.

209-6.4.1 General. Each luminaire shall consist of an assembly that utilizes induction light components
as the light source subject to the following requirements:

a)

b)

Operating Temperature: The luminaires shall be designed to operate at an average nighttime
temperature of 70°F. The ambient operating temperature range shall be 30°F to +130°F. The
fixture shall be capable, for example, when a photo cell fails, of operating without long term
degradation at temperatures up to 150°F without compromising the warranty.

UL Listing: Fixture shall include UL label. The fixtures shall be UL Listed, and UL listed for
Wet Locations. The UL listing shall include the pole mounting assembly.

Components: Induction components shall be interchangeable amongst similar wattages for
common fixtures without requiring use of special tools. Troubleshooting components shall
not require special diagnostic tools or individual energy usage metering systems.

209-6.4.2 Electrical Requirements.

a)

Operating Voltage: The luminaire shall operate within one of two voltage categories (110 to
120 and 200 to 277) Volts AC (VAC). The fixtures shall be capable of operating in the range
of voltages in each category. Fluctuations of line voltage within these categories shall have
no visible effect on the luminous output. . External Transformers are not permissible as
components for the luminaire input voltage.

Power Factor: Power supply should have a minimum Power Factor of 0.90.

Harmonic Distortion: The total harmonic distortion shall not exceed 10%. An integral
factory installed standard ballast is required that includes inherent thermal protection.

In-Rush Current: The in-rush current shall be limited to 16 amps for 60 — 90 Watt and 28 amps for
150 - 165 Watt for duration no longer than 170 ps. Leakage current shall not exceed 0.5 milliamps.

Ignition Time: The ignition time for the lamps shall be less than 1.0 seconds.

Surge Suppression: The luminaire on-board circuitry shall include Surge Suppression
Devices (SSD) to withstand high repetition noise transients as a result of utility transients,
and other interference. SSD shall conform to UL 1449 or UL 1283, depending on the
components used in the design.
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209-6.4.3 Controls.

a)

b)

Photocell Receptacle: Each luminaire shall have a rotatable (so the window can be adjusted to
the north) prewired 3-prong (twist-lock) ANSI C136.10 photocell receptacle

Furnish a photo cell with each fixture. The photo cell shall have a silicon light sensor that
complies with ANSI 136.1 0 — 1996, and have MOV surge protection. The photo cell shall
have a minimum four year warranty. The photo cell shall fail in the “on” control. It shall be
capable of inverse ratio controls. It shall be suitable for roadway applications. The photo cell
shall be American Electric Lighting model number DP 124-1.5-T-J-BK or approved equal.

209-6.4.4 I nterference Requirements.

a)

Radio Frequency Interference (RFI) Requirements: Power supplies shall meet FCC 47 CFR
Part 18.

209-6.4.5 Cooling System. Thermal management of the heat generated by the induction components
shall be of sufficient capacity to assure proper operation of the luminaire over the expected useful life of
more than 100,000 hrs at specified operating temperature range and climate zone.

a)

b)

Light Output Variation: The light output variation shall not deviate greater than 15% over
40°F to +130°F operating temperature variation.

Thermal management: shall be passive by design and shall consist of a heat sink with no
moving mechanical parts or liquids.

209-6.4.6 Roadway Application Requirementsand Optical Assembly.

a)

b)
c)

d)

Correlated Color Temperature (CCT): CCT shall be 3000 or 4000 Kelvin depending on
location and as indicated on the Plans.

Color Rendering Index (CRI): Luminaires shall have a minimum CRI of §0.

Optics: The luminaire shall conform to the Illuminating Engineering Society (IES) definition
of “cut-off”, with no illumination above an angle of 90 degrees above the nadir. The fixtures
shall be International Dark-Sky Association (IDA) compliant with RP-8, adapted 2005.
Submittal documentation shall include “Dark Sky” compliance.

Reflector Assembly: The reflector shall be precision formed aluminum with heat/impact
resistant tempered flat glass protecting the interior. The interior reflector shall have a
chemically bonded lightweight non-breakable silicate coating and a nonporous surface that
maintains a bright specula finish, inhibits the accumulation of dirt, and promotes ease of
cleaning. Cleaning may be accomplished with the application of compressed air to remove
foreign materials such as dust to restore the reflectance. The reflector assembly shall have a
charcoal air filter with integral felt gasket, or equivalent air-quality filtering system, to
inhibit entry of particulates into the interior reflector assembly to mitigate dirt depreciation.
The reflector assembly shall confirm to ASTM B117-09 test procedure i.e., 50,000 hours of
exposure to salt fog testing.

209-6.4.7 Physical/M echanical Requirements.

a)

Luminaire Fixture: The luminaire shall be a single, self-contained device, not requiring on-
site assembly for installation. The power supply for the luminaire shall be integral to the unit.
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b)

d)

2)

h)

i)

k)

D

Maximum Dimensions: 36 long by 19” wide by 12” tall.
Weight: Luminaire shall not weigh more than 35 pounds.

Assembly Housing: The housing shall be primarily constructed of die cast aluminum, or
steel; corrosion resistant paint. Finish shall be gray in color, powder coated and rust resistant.
The fixture openings and doors shall be sealed and gasketed. The components within the
fixture assembly shall be easily accessible with a two-piece hinged door separable from the
upper assembly. The lower door shall be removable. All screws shall be stainless steel.
Captive screws are required on accessible components that require maintenance after
installation. No parts shall be constructed of polycarbonate unless it is UV stabilized. Lens
discoloration shall be considered a failure under warranty.

Generator Compartment Requirements: Provide a separate generator compartment, easily
accessible with a “plug and receptacle” type conductor so that the generator can be easily
removed from the fixture and remain attached to the fixture i.e., using a lanyard or restraining
device to avoid having the generator falling out. The power door shall be hinged and secured to
the luminaire housing separately from the optical chamber. The door shall be secured to the
housing in a manner to prevent the door from accidentally opening. The power supply shall be
electrically connected to the power door with a NEMA rated quick disconnect device.

Access: Provide easy access to internal components. Include an external latch capable of
being operated with one hand. No internal components shall fall out when the lower door
assembly is opened. Seams shall be CNC formed and TIG welded.

Lens Requirements: The lens shall be tempered glass %4 thick lens, or approved equal with
gasketed door.

Mast Arm Mounting Connection Requirements: Luminaires shall mount on min 1-5/8” OD
to max 2-3/8” OD horizontal tenon with no more than four 9/16” hex bolts and a 2-piece
clamp(s). Luminaire leveling capability shall be integral to the fixture. Multiple mounting
angle adjustments shall be provided to adjust the level of the fixture +/- 4 degrees from the
horizontal.

Mechanical Requirements: The assembly and manufacturing process for the induction
luminaire shall be designed to assure all internal components are adequately supported to
withstand mechanical shock and vibration from winds.

Ingress Protection (IP) Rating: Optical assembly shall have a minimum rating of IP-65. The
exterior shell shall have a minimum IP rating of 54.

Terminal Block: Field wires connected to the luminaire shall terminate on a barrier type
terminal block secured to the housing. The terminal screws shall be captive and equipped
with wire grips i.e., serrated strips on the terminal for conductors up to #6 AWG wire size.
Each terminal position and conductor phase designation i.e., neutral, phase ground conductor
shall be clearly identified.

Components: All components, including circuit boards, shall conform to Chapter 1, Section 6
of the “Transportation Electrical Equipment Specifications” (TEES) UL 1598, and ANSI C
136 requirements.

Painting: Powder coat painting of the housing shall conform to the requirements of the
Caltrans Standard Specification and the Caltrans Standard Special Provisions. Applied
coating shall be free of lead and mercury. Fixture components shall be modular in design and
recyclable.
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209-6.4.7 Luminair e | dentification.

a) Identification: Each luminaire shall have the manufacturer’s name, trademark, model number,
serial number, date of manufacture including month and year, and lot number as
identification permanently marked inside each unit and the outside of each packaging box.

b) Identification: The wattage, voltage and CCT rating of the luminaire shall be able to be
detected visibly from an observer standing at ground elevation at the base of the pole.

c) Identification of Operating Characteristics: The following operating characteristics shall be
permanently marked inside each unit: rated voltage and rated power in Watts and Volt-
Ampere, and Luminaire Efficiency Rating (LER).

d) Lamp Identification: Lamps shall be permanently marked with the correlated color
temperature (CCT) rating in Kelvin, color rendering index (CRI), and wattage.

209-6.4.8 Photometric Documentation. IES Files: Submittals shall include an IES files for each fixture
type. Submittals shall include photometric iso-foot candle diagram for a 30’ mounting height for each
fixture type, and a point to point diagram with uniformity calculations that identify maximum to
minimum illumination ratio.

209-6.4.9 Quality Assurance. Luminaires shall be manufactured in accordance with ISO9001.
Manufacturer’s Warranty Certificate:

a) Provide manufacturer’s Certification of Warranty for a minimum of 10 years. Warranty shall
include all components of the luminaire and labor cost for replacement.

b) The Manufacturer shall provide documentation verifying that the induction luminaire
model(s) being offered for this procurement are covered by the 10 year warranty.

SECTION 210 - PAINT AND PROTECTIVE COATINGS

ADD: 210-6 Anti-graffiti Coating. Anti-graffiti coating shall be as manufactured by Monopole, Inc.
(or approved equal).
Materials shall be applied as specified below:
a) 1" Coat:  Aquaseal ME12 (Item 5200)
b) 2™ Coat:  Permashield Base (Item 6100)
¢) 3“Coat: Permashield Premium (Item 5600 for matte finish or Item 5650 for gloss finish)
d) 4th Coat: Permashield Premium (Item 5600 for matte finish or Item 5650 for gloss finish)

SECTION 216 —-DETECTABLE WARNING TILES

216-1.2 Materials. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following:

Materials for DWT specified herein shall be per the City's Approved Materials List (AML). The tiles
shall have the manufacturer's logo stamped permanently on the product with identifying information
such as model number and type.
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a) The Stainless Steel Cast in Place DWT shall be of 16 gauge Type 304L with an integral
micro-texture non-slip surface stamped into the stainless steel plate on the top of the domes
and in the field surface between the domes. It shall have an ultra violet stabilized coating.

b) Vitrified Polymer Composite (VPC) Cast in Place DWT shall be an epoxy polymer
composition with an ultra violet stabilized coating employing aluminum oxide particles in the
truncated domes. VPC Product shall be provided with a 5-year manufacturer written warranty
form materials and installation.

¢) For others materials and a complete listing of material physical property requirements refer to
the City's AML.

PART 3—CONSTRUCTION METHODS
SECTION 302 -ROADWAY SURFACING

302-1.9 Traffic Signal Loop Detectors. To the City Supplement, DELETE the second paragraph
and SUBSTITUTE with the following:

Traffic detector loops shall be reinstalled prior to resurfacing of the related street within 15 days from
completion of all preparatory work including milling, cutting and grinding. The Contractor shall
contact the City of San Diego's Street Division, Traffic Signal Maintenance at 619-527-8052 north of
Interstate 8 or 619-527-8053 south of Interstate 8§ to request loop layout.

302-4.1 Material. DELETE in its entirety and SUBSTITUTE with the following:

Material shall be Rubberized Emulsion-Aggregate Slurry (REAS) in accordance with 600-3.2
“Materials.”

ADD: 302-5.2 Pavement Restoration Adjacent to Trench. Pavement restoration adjacent to
trench shall include the replacement of existing pavement adjacent to the proposed trench and outside
the trench limits, that was previously broken or displaced.

Prior to the commencement of the Work, the Contractor shall meet with the Engineer and determine
the limits of the pavement to be replaced. If the Contractor does not meet with the Engineer before
removing the pavement, all replacement outside the limits of the proposed trench resurfacing shall be
at the Contractor’s expense.

Existing pavement shall be removed in accordance with Section 300-1.3.2. Prior to pavement restoration,
existing subgrade shall be prepared in accordance with 301-1, “SUBGRADE PREPARATION.” If any
existing unsuitable subgrade as determined by the Engineer is encountered, it shall be replaced with
imported backfill in accordance with 306-1.3.7, “Imported Backfill” prior to preparation.

302-5.2.1 Measurement and Payment. Payment for pavement restoration adjacent to trench will be
made on a square foot basis as shown in the Bid in accordance with 302-6.8, “Measurement and
Payment” for concrete streets or 302-5.9 “Measurement and Payment.” Unless Bid includes separate
Bid item(s), the following shall be included in the payment for pavement restoration adjacent to trench:

a) saw-cutting existing edges,

b) removal and disposal of existing pavement,
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c) subgrade preparation including imported backfill material,
d) form work,

e) placement, curing, and protection of new pavement, and
f) place full depth AC per CSDSD SDG-107-Type “A”.

302-6.1 General. To the City Supplement, Last paragraph, DELETE in its entirety and
SUBSTITUTE with the following:

Prior to placing concrete, existing subgrade shall be prepared in accordance with 301-1,
“SUBGRADE PREPARATION.”

If any existing unsuitable subgrade, as determined by the Engineer, is encountered it shall be replaced
in accordance with 300-2.2, “Unsuitable Material.”

302-6.8 M easur ement and payment. To the City Supplement, DELETE in its entirety.

302-13.4 Application. To the City Supplement, DELETE the second paragraph and SUBSTITUTE
with the following:

Sealant shall be applied from the bottom of the crack up to the surface in a manner which does not
result in sealant bridging or pockets of entrapped air. The sealant shall be applied to a slightly
overfilled condition and then leveled with a squeegee. The width of sealant remaining on the surface
shall not exceed 1.5” on either side of the crack. Any debris blown onto adjacent gutters, sidewalks,
parkways, medians, intersections or other areas shall be removed prior to the end of the Working Day.

SECTION 303- CONCRETE AND MASONRY CONSTRUCTION

303-5.10.2 Payment. To the City Supplement, 2™ paragraph, DELETE in its entirety and
SUBSTITUTE the following:

Additional concrete sidewalk and curb quantities beyond the 15'-0" will be paid for in accordance
with the Contract unit price for additional curb and additional sidewalk.

SECTION 306 - UNDERGROUND CONDUIT CONSTRUCTION

306-1.6 Basis of Payment for Open Trench Installations. To the City Supplement, DELETE in its
entirety and SUBSTITUTE with the following:

Second paragraph, DELETE in its entirety and SUBSTITUTE with the following:

The unit price bid for pipe and conduit in place shall be considered full compensation for all wyes,
tees, bends, monolithic catch basin connections, and specials shown on the Plans; the removal or
restoration of interfering portions of existing sewers, storm drains, and existing improvements as shown
on Plans; the closing or removing of abandoned conduit and structures; the excavations of the trench;
the control of ground and surface waters; the preparation of subgrade; placing, joining and testing pipe;
backfilling the trench; permanent resurfacing; disposal of excess excavation; temporary resurfacing
when not a Bid item; and all other work necessary to install the pipe or conduit, complete in place.

Third paragraph, after the word "backfill" ADD: "disposal of all excess excavation,"
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ADD: PART 8—ENVIRONMENTAL WORKS
SECTION 801 -WATER POLLUTION CONTROL

801-2.9 Post-Construction Requirements. To the City Supplement second paragraph, ADD the
following:

The decal-disc inlet markers shall be “das Duracast Curb Marker®” or approved equal.
801-9.3 BMP Requirements. To the City Supplement, ADD the following:
c) WTAP shall be required when the Project exceeds the Maximum Disturbed Area
Requirements unless the grading Work is performed in phases that do not exceed the limit

shown on the Plans per phase.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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APPENDIX A

FireHydrant Meter Program
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT ' EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and

charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

23 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4 California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for

Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11  U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3 DEFINITIONS

3. Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred

to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.
33 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.
4, POLICY
4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.
4.2 Fire hydrant meters will have a 2 2" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.
4.3 The use of private hydrant meters on City hydrants is prohibited, with

exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions: '

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of

San Diego water system will be allowed to continue using the
meter under the following conditions:

L. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 30F 10

FIRE HYDRANT METER PROGRAM

(FORMERLY: CONSTRUCTI
PROGRAM)

ON METER

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

10.

Appendix A Fire Hydrant Meter Program

The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to

the Water Department, Meter Shop, on a yearly basis. If -

not tested, the meter will not be allowed for use in the City
of San Diego.

All private fire hydrant meters shall have backflow devices
attached when installed.

The customer must maintain and repair their own private
meters and private backflows.

The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 40F 10

EFFECTIVE DATE

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs. Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 2 “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

45 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

L

Appendix A Fire Hydrant Meter Program

Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2 Construction and maintenance related activities (see Tab 2).
b. No customer inside or outside the boundaries of the City of San

Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

& The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

d. Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

e. At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

f: No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.
g. After the fees have been paid and an account has been created, the
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI S5:2T Water Department
SUBJECT EFFECTIVE DATE
PAGE 60F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7 Relocation of Existing Fire Hydrant Meters

a. The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

b. The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

c. Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8 Disconnection of Fire Hydrant Meter

a. After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

b. Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 70F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

é. Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

d. Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

e. Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 80F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

b) Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 90F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

7 FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2  If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3 Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 100F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
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8.5  If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Water Department Director

Tabs: 1. Fire Hydrant Meter Application

2, Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service
APPENDIX

Administering Division: = Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicle Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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ity of San b o = = -
Waten, Spplication For Fire = e
%@?Hydrant Meter el
Deﬂme ) }V[-E‘IER SHOP 6 i e R e
Critindo : 19 527 7449 -
2757 Casito Qi S g, Coorda 921055097 lication Date: Requested Install Date:
Meter Information FAX 6195273125 [¥P

Fire Hydrant Location: (Attach detailed map, Thomas Bros. map

location or construction drawing.)

-

Specific Use of Water:

Any return to Sewer or Storm Drain, if so, explain:

=stimated Duration of Meter Use:

Check Box if Reclaimed Water

Company Information

Company Name: .
Mailing Address-

City: State: Zip Code: Phone: ()
‘Business License #: *Contractor License #:

“A copy of the Contractor's License and/or Buslin ess License s required at the time of meter issuance.

IName and Title of Agent: Phone: ()

Site Contact Name and Tifle: . .+ ST ) - |Phonie: (:5w):
R R s |Gl s ()
HeSpﬁnsiblé Party :.\'ame: ' Title: _

Social Security or Cal ID #: Phone: ()
Signature: Date:

(Guarantees payment of all charges resulting Irom the use of this meter. Insures that employees of this organization understand the proper use of Fire Hydranl Meler.

Fire Hydrant Meter Removal Request

Check Box to Request Removal of Above Meter Requested Removal Date:
Provide current Meter location if different from above:
Signature: Title: Date: ‘
hone: () Pager: ()
For Office Use Only :
City Meter:
CIS Account

Meter Seral %

Weter Male & Sl

o

e

$1,108.45 — FOR 24 HR INSTALLATION
. $1,052.26 — FOR 48 HR INSTALLATION

Appendix A Fire Hydrant Meter Program
Traffic Signal Modifications At High Accident Locations
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“Exhibit B”
CONSTRUCTION AND MAINTENANCE RELATED ACTIVITIES WITH NO RETURN TO SEWER:

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
. Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro blasting

Hydro Seeding

Irrigation (for establishing irrigation only; not continuing irrigation)

Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping -

Water Tanks

Water Trucks

Window Washing

Note: If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charged.
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Date

Name of Responsible Party
Company Name and address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # located at (Meter location address)
ends in 60 days and will be removed on or after, _(Qg_m_nzgmmm) Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation date. If
you require an extension, please refer to the Water Departments’, Department Instruction (D.1.) 55.27 for
further information and procedure.

Mail your request for an extension to :
City of San Diego, Water Department
Attn: Meter Services

2797 Caminito Chollas

San Diego, Ca. 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant “Hot Line” at: _(00x) socx-
oo,

Sincerely,

" City of San Diego Water Department
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' City of San Diego

VOLE
- Department
1Date:

Meter Information

Fire Hydrant Meter
Relocate/Removal Request

(EXHIBIT D)

Instruction: Complete pertinent information then FAX both form and map
to (sox) xxx-xxxx, mail, or hand-deliver to the City of San Diego, Water-
Deparmtnet/Meter Shop at: 2707 Caminito Chollas

San Diego, CA 92105

illing Account #:

Requested Move Date:

[Current Fire Hydrant Meter Location:

Wew Meter Location: (Attach a detailed map, Thomas Bros map location or construction drawing.)

Company Information

Company Name:

Wailing Address

City: State: 1Zip Code: Phone: ( )
Name and Title of Requestor: Phone: ( )

[Responsible Party Name at)thorizing relocation fee:

Signature:

Title: . Date:

IFire Hydrant Meter Removal Request

Check Box to Request Removal of Above Meter [requested Removai Date:

[Provide current Meter location if different from above:

Signature:

Title: Date:

hone: ()

Pager: ( )

FHM Relocate_Removal Form

Appendix A Fire Hydrant Meter Program

FHM App  Created: 11/2/00-htp
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APPENDIX B

Sample City Invoice
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Appendix B Sample City Invoice

Traffic Signal Modifications At High Accident Locations

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:
Project Name: Contractor's Address:
SAP No. (WBS/10/CC)
City Purchase Order No. Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractor's Fax #: Invoice Date:
RE Phone#: RE Fax#: Contact Name: IBilling Period:
.. Contract Authorization Previous Estimate This Estimate Totals to Date
Item # Item Description - - -
Unit Qty Price Extension | %/QTY | Amount |% / QTY] Amount % [ QTY Amount
1 |2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 |48" Primary Steel Casing LF 500 $1,000.00( $500,000.00
3 |2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00
4 |Construction and Rehab of PS49 |LS 1| $150,000.00( $150,000.00
5 |Demo LS 1| $14,000.00 $14,000.00
6 |Install 6' High Chain Link Fence |LS 1 $5,600.00 $5,600.00
7 |General Site Restoration LS 1| $3,700.00 $3,700.00
8 |10" Gravity Sewer LF 10 $292.00 $2,920.00
9 [4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 |Bonds LS 1| $16,000.00 $16,000.00
11 |Field Orders AL 1 80,000 $80,000.00
11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 |Certified Payroll LS 1 $1,400.00 $1,400.00
CHANGE ORDERS
Change Order 1 4,890
Items 1-4 $11,250.00
Item 5-Deduct Bid Item 3 LF 120 -$53.00]  (86,360.00)
Change Order 2 160,480
Items 1-3 $95,000.00
Item 4 Deduct Bid Item 1 LF 380 -$340.00| ($12,920.00)
Item 5-Encrease bid Item 9 LF 8 $9,800.00($78,400.00
Change Order 3 (Close Out) -121,500
Item 1 Deduct Bid Item 3 53 -500.00| ($26,500.00)
Item 2 Deduct Bid Item 4 LS -1 45,000.00( ($45,000.00)
Items 3-9 1] -50,500.00| ($50,500.00)
Total
SUMMARY This $ - Total Billed $0.00
A. Original Contract Amount Retention and/or Escrow Payment Schedule
B. Approved Change Order 1 Thru 3 Total Retention Required as of this billing
C. Total Authorized Amount (A+B) Previous Retention Withheld in PO or in Escrow
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow:
E. Less Total Retention (5% of D) Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention Contractor Signature and Date:
H. Remaining Authorized Amount | | |
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APPENDIX C

Materials Typically Accepted By Certificate of Compliance
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Materials Typically Accepted by Certificate of Compliance

1. Soil amendment
2. Fiber mulch
3. PVC or PE pipe up to 16 inch diameter
4. Stabilizing emulsion
5. Lime
6. Preformed elastomeric joint seal
7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads
9. Waterstops (Special Condition)
10. Epoxy coated bar reinforcement
11. Plain and reinforcing steel
12. Structural steel
13. Structural timber and lumber
14. Treated timber and lumber
15. Lumber and timber
16. Aluminum pipe and aluminum pipe arch
17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches
19. Perforated steel pipe
20. Aluminum underdrain pipe
21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates
23. Paint (traffic striping)
24, Conductors
25. Painting of electrical equipment
26. Electrical components
27. Engineering fabric
28. Portland Cement
29. PCC admixtures
30. Minor concrete, asphalt
31. Asphalt (oil)
32. Liquid asphalt emulsion
33. Epoxy
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City of San Diego
ADDENDUM “A”

FOR

TRAFFIC SIGNAL MODIFICATIONSAT HIGH ACCIDENT
LOCATIONS

BID NO.: K-12-5640-DBB-3

SAP NO. (WBS/I0/CC): B-00983

CLIENT DEPARTMENT: 2112

COUNCIL DISTRICT: CITYWIDE

PROJECT TYPE: IL

under the direction of:

For Professional Ijngineer.-';\rgﬂitecl

Date

The engineering Specifications and Special Provisions contained herein have been prepared by or

A. CHANGESTO THE BID OPENING DUE DATE AND TIME

The bid opening date for this project has been extended to 2:00 PM on JULY 3, 2011.

B. CHANGESTO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous

requirements to this solicitation remain in full force and effect.

For clarity where applicable, ADDITIONS, if any, have been Underlined and
DELETIONS, if any, have been-Streken-Out.

June 11, 2012 ADDENDUM " A"

Traffic Signal Modifications At High Accident Locations

Page 1 of 16




C. VOLUME 1

1 To Invitation To Bids, page 12, item 1. Receipt and Opening of Bids, DELETE in
its entirety and SUBSTITUTE with the following:

1. RECEIPT AND OPENING OF BIDS: Bid(s) will be received at the
Public Works Contracting Group at 1200 Third Avenue, Suite 200, San
Diego, CA 92101 UNTIL 2:00 PM ON-JUNE-21, JULY 3, 2012 for
performing work on the following project (Project):

TRAFFIC S GNAL MODIFICATIONS AT HIGH ACCIDENT
LOCATIONS

2. To Invitation To Bids, page 12, item 3. Engineer’s Estimate, DELETE in its
entirety and SUBSTITUTE with the following:

3. ENGINEER’S ESTIMATE: The Engineer’s estimate of the most
probable price for this contract is $592,000 $596,000.

D. VOLUME 2
1. To the BIDDING DOCUMENTS, Proposal (Bid), pages 10 through 14, DELETE
in their entirety and SUBSTITUTE with pages 3 of 16 through 8 of 16 of this
Addendum.
E. PLANS

1. To Drawing numbers 36276-1-D through 36276-8-D, DELETE in their entirety
and SUBSTITUTE with pages 9 of 16 through 16 of 16 of this Addendum.

Tony Heinrichs, Director
Public Works Department

Dated: June 12, 2012
San Diego, California
TH/CA/NB/egz
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BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of TRAFFIC SIGNAL MODIFICATIONS AT HIGH ACCIDENT LOCATIONS for the
City of San Diego, in accordance with these contract documents for the prices listed below. The Bidder guarantees the Contract Price
for a period of 120 days (90 days for federally funded contracts and contracts valued at $500,000 or less) from the date of Bid opening
to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number of days required for the City

to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance.

Item | Quantity | Unit | NAICS Payment Description Unit Price | Extension
Reference
BASE BID
1. 1 LS | 238210 2-4.1 Bonds (Payment and Performance) $
2. 1 LS | 237310 | 7-10.2.7 | Traffic Control $
3. 1 AL | 238210 9-3.5 Field Orders $25,000.00
4 16 EA | 238210 307-2 ll:?lze\llll(rilgructlon luminaire with HEB-AA Single $ $
5. 1,300 LF | 238210 307-2 2" PVC Conduit $ $
6. 950 LF | 238210 307-2 3" PVC Conduit $ $
7. 25 LF | 238210 307-2 Two 3" PVC Conduit $ $
8. 5 LF | 238210 307-2 Two 4" PVC Conduit $ $
0. 4,500 LF | 238210 307-2 3-Conductor Cable $ $
10. 5,000 LF | 238210 307-2 12-Conductor Cable $ $
11. 580 LF | 238210 307-2 #6 Conductor $ $
12. 2,200 LF | 238210 307-2 #8 Conductor $ $
13. 5,000 LF | 238210 307-2 #10 Conductor $ $
14. 6,100 LF | 238210 307-2 Detector Lead-in Cable $ $
15. 1,800 LF | 238210 307-2 EVPE Lead-in Cable $ $
16. 12 EA | 238210 307-2 NO. 5 Pull Box $ $
17. 19 EA | 238210 307-2 NO. 6 Pull Box $ $
13, ) EA | 238210 307-2 Pedestrign Push Button Pole (PPB) Pole and $ $
Foundation
19. 2 EA | 238210 307-2 Type 1-A Pole (10") and Foundation $ $
June 12, 2012 ADDENDUM " A" Page 3 of 16
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BIDDING DOCUMENTS

Item | Quantity | Unit | NAICS Payment Description Unit Price | Extension
Reference

20. 1 EA | 238210 307-2 Type 16-2-100 Pole and Foundation with 15' Signal S $
Mast Arm

1. 1 EA | 238210 307-2 Type 17-2-100 Pole and Foundation with 20" Signal S $
Mast Arm

2. 1 EA | 238210 307-2 Type 19-2-100 Pole and Foundation with 30" Signal S $
Mast Arm

23 ) EA | 238210 307-2 Type 19-3-100 Pole and Foundation with 30" Signal S $
Mast Arm

24 ) EA | 238210 307-2 Type 26-3-100 Pole and Foundation with 40" Signal $ $
Mast Arm

75 1 EA | 238210 307-2 Type 26-4-100 Pole and Foundation with 40" Signal $ $
Mast Arm

2. 3 EA | 238210 307-2 Type 26-3-100 Pole and Foundation with 45' Signal $ $
Mast Arm

27, 3 EA | 238210 307-2 Type 29-5-100 Pole and Foundation with 50' Signal $ $
Mast Arm

3. 1 EA | 238210 307-2 Type 29-5-100 Pole and Foundation with 55' Signal $ $
Mast Arm

29, 1 EA | 238210 307-2 Type 61-5-100 Pole and Foundation with 60' Signal $ $
Mast Arm

30, 30 EA | 238210 307-2 12" MAS Vehicular Signal (3-Section Head) with $ $
Framework

31 10 EA | 238210 307-2 12" SV-2-TB Vehicular Signal (3-Section Head) with $ $
Framework

3. 7 EA | 238210 307-2 12" SV-1-T Vehicular Signal (3-Section Head) with $ $
Framework

33, ) EA | 238210 307-2 12" TV-1-T Vehicular Signal (3-Section Head) with S $
Framework

34. 4 EA | 238210 307-2 SP-1-T Pedestrian Signal $ $

35. 13 EA | 238210 307-2 SP-2-T Pedestrian Signal $ $

36. 23 EA | 238210 307-2 ADA Pedestrian Push Button $ $

37. 10 EA | 238210 307-2 Type E and Modified Type E Detector Loop $ $

38. 2 EA | 238210 307-2 Type Q bike Detector Loop $ $
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BIDDING DOCUMENTS

Item | Quantity | Unit | NAICS Payment Description Unit Price | Extension
Reference

39. 6 EA | 238210 307-2 EVPE Bi-Directional Detector $ $

40. 3 EA | 238210 307-2 EVPE Detector (Single) $ $

41. 7 EA | 237310 | 303-5.10.2 | Type A Curb Ramp $ $

42. 5 EA | 237310 | 303-5.10.2 | Type C1 Curb Ramp $ $

43. 1 EA | 237310 | 303-5.10.2 | Type C2 Curb Ramp $ $
Type III Electrical Service Meter Pedestal (Remove

44, 1 EA | 238210 307-2 and Relocate Existing Electrical Meter from the Pole | $ $
at E Street @ 9th Avenue)

45. 2 EA | 237310 9-3.1 Pedestrian Barricade and Sign $ $

46, 18 EA | 238210 307-2 Ins.tal.l Pedestrlar} Coun!: qun Tlme?r Module on S S
Existing Pedestrian Indication Housing

47. 9 EA | 238210 9-3.1 Install Mast-arm Mounted Sign $ $

48. 3 EA | 237310 9-3.1 Install Sign on Signal Pole $ $

49. 2 EA | 237310 9-3.1 Install New Sign and Post $ $

50. 1 EA | 237310 9-3.1 Remove Sign on Post $ $
Remove and Relocate Street Name Sign and Post

>1. ! EA 1237310 9-3.1 (College Avenue (@ Canyon Crest) $ $

59 1 Ls | 237310 | 310-5.6.10 Paint Median Nose at the Intersection of Coronado $
Avenue and Saturn Blvd
Remove by Grinding Existing Crosswalk and Install

53. 2,005 LF | 237310 | 310-5.6.10 | 12" Thermoplastic Yellow or White Crosswalk Line | $ $
per Plan
Remove by Grinding Existing Limit Line and Install

>4 640 LE 1237310 | 310-56.10 12" Thermoplastic White Limit Line per Plan $ $

55. 19 EA | 237310 307-2 Install Conduit into Existing Pull Box (CB) $ $
Remove and Salvage Existing Signal and Street Light

>6. 14 EA ) 237310 307-2 Pole, Mast Arms, Foundation and Signal Equipments $ $
Remove and Salvage Signal Mast Arm and Signal

> ! EA | 237310 307-2 Indications at Median (El Cajon Blvd and Texas Street) $ $
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BIDDING DOCUMENTS

Item | Quantity | Unit | NAICS Payment Description Unit Price | Extension
Reference
53, 12 EA | 237310 307-2 Remove. and Salvag(? Existing Type 1-A/F51 Pole, $ $
Foundation and Equipments.
Remove and Salvage Signal Equipments on Type
15TS Pole, Remove HPS Street Light Luminaire and
>9. ! EA 1237310 307-2 Replace with Induction Luminaire (Paradise Valley $ $
Road @ Briarwood Road)
Construct Traffic Signal Controller Foundation,
Relocate Signal Controller and Cabinet to New
60. 2 EA | 238210 307-2 Foundation, Remove Existing Foundation and Repair $ $
Surface to Match Existing.
61. 4 EA | 237310 307-2 | Remove and Salvage PPB Pole $ $
62. 100 SF | 237310 | 303-5.9 | Remove and Replace Sidewalk $ $
63. 1 LS | 541330 | 801-9.4 | Water Pollution Control Program Development $
64. 1 LS | 237990 | 801-9.4 | Water Pollution Control Program Implementation $
ESTIMATED TOTAL BASEBID: | $

| TOTAL BID PRICE FOR BID (Items 1 through 63 64, inclusive) amount written in words:

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on this Bid form.

List the Addenda received and being acknowledged:

If an addendum or addenda has been issued by the City and not noted as being received by the Bidder, the Bid shall be rejected as
being non-responsive.
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BIDDING DOCUMENTS

The names of all persons interested in the foregoing proposal as principals are as follows:

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-
partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an
individual, state first and last names in full.

Bidder:

Title:

Business Address:

Place of Business:

Place of Residence:

Signature:

NOTES:
A. The City shall determine the low Bid based on the Base Bid alone.

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures,
strike out, line out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the
person signing the bid proposal.

C. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and
ineligible for further consideration.
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BIDDING DOCUMENTS

D. Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to
submit a price shall render the Bid non-responsive and shall be cause for its rejection.

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered
exceed two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between
the product of the Quantity x Unit Price and the Extension, the product shall govern.

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the
Extensions shall govern.

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.
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CITY OF SAN DIEGO = ‘ + e f
PLANS FOH THE CONSTRUCT|ON OF | ﬂ (EC]\I(JSOTRE{CI’TSON-];gSIS?SEOF E)H?IEIS;ALLATIGN OF TRAFFIC

TRAFFIC SIGNAL MODIFICATIONS AT HIGH ACCIDENT LOCATIONS et ST e 3 et
STANDARD SPECIFICATION

STREET CLASSIFICATION

v SRt corm AVENUE | * CORONADO AV @ "SATURN BLEUCLID AV @ IMPERIAL AV | EL CAJON BL @ TEXAS ST| 9TH AV @ E STREET 1999 STANDARD SPECIAL PROVISIONS FOR SIGNALS. LIGHTING
\ o - Sl 90 LA I BE G & W e By
3)  STREET NAME: EL CAJON BLVD AT i ) | e e | ) '
ADT=II,750 | 1B Vil A | ,
i ~~ o aliX | YR oA STANDARD DRAWING:
5 STREET NAME:F STREET N B | _U T it i + , / « B
ADT=13.000 h B L N @\ I ( / TIF THE CITY OF SAN DIEGO STANDARD DRAWINGS. INLCLUDING ALL
6 STREET NAME: COLLEGE AVENUE R E”M”f / 7 HEL A R ] A PR ITTES 2 REGIONAL STANDARD DRAWINGS. DOCUMENT NO. AEC1231063,
7 th?egogzgmez PARADISE VALLEY ROAD = | 7@, g / / u..?" \ H HE | FILED 12/31/2006.
- = Y P8 | EGENDS
GENERAL NOTES: | ) OUEGAfe Avkess|  PROPOSED IMPROVEMENTS
| PULL BOXES AND CONDUIT: .; | BRIARWOOD @ PARADISE VALLEY |10TH AV @ F STREET RDCANYON CREST IMPROVEMENT __STD.DWG. SYMBOL
1o PULL BOXES ARE NO. 6, UNLESS OTHERWISE NOTED: ON THIS PLAN. | // G | NEW EQUIPMENT ——— AS SHOWN —
1o ALL_CONDUIT DEPTH SHALL BE_A MINIMUM OF 18'BELOW THE PAVEMENT SURFACE | J/ | 59
- OR 3"BELOW THE BOTTOM OF THE PAVEMENT, WHICH EVER IS GREATER. | BEa 1 REMOVED AND SALVAGED — AS SHOWN |
lo CONDUIT SHALL BE 3'DIAMETER, UNLESS OTHERWISE NOTED IN THE CONDUCTOR | x 3 00 TBMENT |
~ TABLE OR AS SHOWN ON THIS PLAN. | |
2 LOCATIONS OF ALL UNDERGROUND UTILITIES ARE APPROXIMATE. THE CONTRACTOR S s TRENCH | —— M-15 & M-21 //////A
~ SHALL DETERMINE THE EXACT LOCATIONS AND VERIFY ALL CONDITIONS ON THE NN s o _a- _ | IR
JOB SITE. EREE : 2'-3" CONDUIT —— PR e
3 THE CONTRACTOR SHALL, PER SECTION 7-18.1.2 OF THE CONTRACT DOCUMENTS SPECIAL N R = | - , a
~ PROVISIONS, PREPARE TRAFFIC CONTROL PLANS AND SHALL CALL THE ENGINEERING - E NG. 5 *PULL BOX | CALTRANS £5-8 :
'TRAFFIC CONTROL SECTION, AT (858) 495-4741, FOR AN APPOINTMENT TO APPLY FOR 3 : |
A TRAFFIC CONTROL PLAN (TCP) PERMIT. THE CONTRACTOR SHALL ALLOW A MINIMUM , — = — ~ CURB RAMP ——— SDG-132 & 134 —WZ
OF TWO (2) WORKING DAYS PRIOR TO STARTING WORK FIVE (5) WORKING DAYS FOR STREET [SEE NOTE: (»)] |
CLOSURES. UPON APPROVAL OF THE TRAFFIC CONTROL PLAN, THE ENGINEERING | L OCATIONS: | | |
RAFFIC CONTROL SECTION WILL ISSUE THE TCP PERMIT. WORK SHALL NOT BEGIN IN ,, _TANF
| THE PUBLIC ROADWAY WITHOUT THE TCP PERMIT. | R EXISTING CONDETIONS IN LIGHTER HALF-TOKE
4 ALL TRAFFIC SIGNAL POLE FOUNDATIONS SHALL HAVE:A 3'CONDUIT INSTALLED TO THE ADJACENT SHT. (1) TITLE SHEET | o PROPOSED CONDITION IN DARKER FULL-TONE — s
~ PULLBOX AND THE CONTROLLER FOUNDATION SHALL HAVE A SPARE 3' CONDUIT STUBBED OUT TO | «~ |
THE ADJACENT PULL BOX FOR FUTURE USE. | - SHT. ) CORONADO AVENUE AND SATURN BOULEVARD SIGN AND PAVEMENT MARKINGS:
5 LOCATIONS, POSITIONING, AND INSTALLATION OF SIGNAL EQUIPMENT, LOOP DETECTORS, o | , | N I
~ TRAFFIC SIGNS, TRAFFIC STRIPING, PAVEMENT AND CURB MARKINGS: ~ SHT. (® EUCLID AVENUE AND IMPERTAL AVENUE - ﬁggggégg ?T(EEPmoAgggWCALTRANSC%l{;ﬁTSS A24A g
5a) THE CONTRACTOR, WITH THE APPROVAL OF THE CITY RESIDENT ENGINEER, IS RESPONSIBLE FOR , ‘ » » | | ' —
| LOCATING, MARKING THE LAYOUT, AND INSTALLATION OF ALL SIGNAL AND LIGHTING EQUIPMENT. SHT. (9 EL CAJON BOULEVARD AND TEXAS STREET REMOVE CONFLICTING STRIPING BY GRINDING g
" FOR LOCATING, MARKING THE LAYOUT, AND INSTALLATION OF ALL LOOP DETECTORS, TRAFFIC SHT. 6 9TH AVENUE AND E STREET | | ; RY
~ SIGNS (EXCEPT "G’ SERIES STREET NAME SIGNS), TRAFFIC STRIPING, PAVEMENT AND CURB MARKINGS.
5c) THE CONTRACTOR SHALL OBTAIN APPROVAL FOR THE ITEMS NOTED IN 5o AND Sb PRIOR TO SHT. &) 10TH AVENUE AND F STREET S
5d) AS SHOWN ON THIS PLAN, CONTRACTOR SHALL INSTALL 6 DIAMETER TYPE E LOOP | VAN |
| DENTEECSTSO%ST \\éIngg’gg?EéNG AND CENTERED IN THE TRAVEL PORTION OF EACH LANE SHT. (D COLLEGE AVENUE @ ALVARADO ROAD/CANYON CREST
(UNL HERW ) | | |
5e) THE CONTRACTOR SHALL NOT PERFORM ANY PARKING REMOVAL, UNTIL A MINIMUM OF SHT. BRIARWOOD ROAD AND PARADISE VALLEY ROAD

FIFTEEN (15) WORKING DAYS AFTER THE LOCATION. APPROVAL.

- 5f) THE CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL OF ALL CONFLICTING STRIPING AND
- PAVEMENT MARKINGS BY SANDBLASTING/GRINDING (METHOD TO BE DETERMINED BY THE

RESIDENT ENGINEER).

Call 2 Working Days Before You Dig!

36276-1-D TRAFFIC SIGNAL MODIFICATIONS AT HAL

e S | MODIFED | 5 1-800-227—-2600
6 LOCATION AND ELEVATION IMPROVEMENTS TO BE MET BY "WORK TO BE DONE®" SHALL BE CONFIRMED - | ,L DETECTORS .
~ BY FIELD MEASUREMENTS PRIOR TO CONSTRUCTION OF NEW WORK. , 1
| | o ,CROIQ,%WALK . SPECIFICATION NO. b640
| ! 2) PLANS FOR THE CONSTRUCTION OF
WATER POLLUTION CONTROL NOTES 10 | TRAFFIC SIGNAL MODIFICATIONS
'THIS PROJECT IS SUBJECT TO THE MUNICIPAL STORM WATER PERMIT ORDER NO.R9-2007- 0001 | AT HIGH ACCIDENT LOCATIONS
AN FACE OF CURB |
DETECTORS COVER SHEET
DETECTOR LOOP AND o CITY OF SAN DIEGO, CALIFORNIA . ’*
| POLE LOCATION DETAIL SCALE:NTS: = SHEET 10F § SHEETS vee o BOO9BS
i | » | NOT TO SCALE : o> STeD B
, , — , E ' : » 4&....‘ a,p & &
; CONSTRUCTION CHANGE / ADDENDUM | WARNING | | CONTRACTOR MUST NOTIFY THE %%,n?éuemesﬂ‘ /”bA/T{E - For e
; - - | - ; . : . | ' BELOW LISTED AGENCY AT DESCRIPTION BY APPROVED | DATE FILMED J X| AO
"(;"HAN,GE DATE il AFFECTED OR ADDED SHEET NUMBERS APPROVAL NO 9 i : ! . CITY OF S AN DIE GO LEAST TWO (2) WORKING DAYS |[TITLESHEET.DGN 8/10/u] RLA , PROJECT MANAGER _
8 S ' - ( , PRIOR TO COMMENCEMENT OF | . . . | .. R. ABARABAR
S LA PUBLIC WORKS PROJECT EXCAVATION'S ' ' BBt
THEN DRAWING IS x ' 1=-17
'NOT TO SCALE. UNDERGROUND SERVICE ALERT T e LAMBERT COORDINATES
(USA) 1-800-422-4133 INSPECTOR DATE COMPLETED 36276“"'1 — D

370666_1.DGN

12-01-11 6 AM. RABARABAR

~ June 12,2012 ST ‘ ADDENDUM ™A™ ' ; : e : Page 9 of 16
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3627620 TRAFFIC SIGNAL MODIFICATIONS AT HAL

« EXISTING POLE SCHEDULE ‘ ~ ‘ CITY OF S EGO o =
_STANDARD LUMINAIRE | _PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN REMARKS | I F AN Dl o WOHK TO BE DON:
No.| TYPE [HGT.JSIG.MAJLUM.M.A] CO-LPS | A T B VEHICLE SIGNAL | PPB | | PLAN S FOR THE CON STRUCTI ON OF SEE SHEET 1 ~ <
CXVID |39 2@ | 15 150W | EX. | EX. [MAS| _ | Svi1-T | SP-2-T [2P,4P REMOVE /SALVAGE
Cem - e e | TRAFFIC SIGNAL MODS AT HIGH GENDS ' '
- , , = N\ : T. 1 TH HEET Y
@ XVII 30"} 20 15 150W EX. | EXo} - _ | SV-i-T | SP-2-T 4P REMQOVE /SALVAGE | - LE END (SEE SH : : & IS SHEE ONL ;)
e e e e o e i A L ACCIDENT LOCATIONS—=ere
@ , X\/EI 30| 20 157 150W EX.o | EXo [MAST - | SV-1-T | SP-2-T 6F REMOVE/SALVAGE | | | ' . SITE LOCATION A FOUNDATION TO BE REMOVED
Ofexees el - |- - B - ~_ | REMOVE 75AL VAGE 5 ® @ ] ; R 5 REMOVE CONFLICTING EXISTNG STRIPING BY GRINDING. ALL DEBRIS
@lexisTing [ 9 | - - - - - vl svereT - : REMOVE /SAL VAGE i o N | i > SHALL BE REMOVED BY THE END OF EAGH WORKING DAY.
(D] xvii ser| 2o | 15 150W | EX. [ Ex.[Mas] _ | sv-1-T [ sP-2-T | &P REMOVE /SALVAGE o } 6] 04 E g °a INSTALL CONBUIT INTO. EXISTING. PULL BOX.
QD] EX.PPB [ 2] - = - - - -1 - - 2P 1| REMOVE /SALVAGE b | ! 4
Q[EXISTING [ 9| - - - — | - |- [rvafsvrrT - -~ | T4] REMOVE/SALVAGE e | ! A I S RS REMOVE AND SALVAGE EQUIPMENT.
- g SRS | ’ | X[mT Y ' :
BENERAL NGTES: 2t PHASE DIAGRAM || | |1 | E8 e A ABANDONED.
b Rt BB e b ke, | | ‘ /1 1 I %,g I | i z PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.
, - [l 4 N . 2| E ; &9 SEE CALTRANS STANDARD PLAN A20A THRU A20D.
SEE SHEET I (——— e ; i : l. | 7] g ’
, ,, == ! i @I | ! eaLm 1m0 g £ EXISTING CONDITIONS IN LIGHTER HALF-TONE
'CONSTRUCTION NOTES: - | v ol | | O T onee | PROPOSED CONDITIONS IN DARKER FULL-TONE
181 12’ 5 z 12’ 18: ! H 51 {{ SCALE: NTS
[1] REMOVE AND SALVAGE EXISTING POLES AND EQUIPMENT AS INDICATED @ 92 g3 AN % S | : il NEW POLE SCHEDULE
~ON PLAN. CUT DOWN FOUNDATION 18" BELOW GRADE AND REPAIR | . f ¥ » V
SURFACE TO MATCH EXISITNG CONDITION. FURNISH AND INSTALL . - . ? i | | * STANDQRD LUMINAIRE | PLACEMENT | SIGNAL MOUNTING PEDESTRIAN REMARKS
© NO. 6 PULL BOX IN PLACE OF REMOVED POLE. | ) é, : : No.| TYPE  [HGTJSIG.MALUM.M.A| INDUCT | A [ B VEHICLE SIGNAL | PPB
=y | T29-5-100[30'] 50° | 15° | 165W | 12' [ 3.5 [MAS|MAS[SV-2-TB |r+SP-2-T[2P,4P |
2] FURNISH & INSTALL NEW POLES., MAST ARMS, VEHICLE SIGNAL HEADS., L ‘ [SIE , ~ _ :
AND OTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING @5 26 o7 g8 * a] | 5 G | €)]26-3-100 (30| 45' | 15° | 165W | 4.5'| 3' |MAS|MAS|SV-2-TB [*SP-2-T| 4P | EVA, EVC
HARDWARE. (SEE POLE AND CONDUCTOR SCHEDULES). FLASHING OPERATION SHALL BE ALL RED. j j'. | @ THis '\r;Ingczm;zR; | 29-5-100 |30'| 50’ | 15’ 165W | 12" | 3.5'|MAS|MAS|SV-2-TB p«SP-2-T| 6P |EVB, EVD
3] FURNISH AND INSTALL BI-DIRECTIONAL VEHICLE PRE-EMPTION T comes: =) n © ¥ 2 ; 26-3-100 30" 45" | 15" | 165W | 3.5° | 3.5 [MAS|MASISV-2-TB peSP-2-T|2P.87
"~ EQUIPMENT (E.V.P.E.) PER CITY OF SAN DIEGO REQUIREMENTS. | , EBL > PPBP 4| - - 1 - f3s] -]-1]- - - 8P
4] FURNISH AND INSTALL NO. 5 PULL BOX AS SHOWN. = | @ ______ e ZI@ AR A Y @m , 136
}-,] FURNISH AND INSTALL 3'X6’ TYPE Q DETECTOR —T e R e — < e/ e I B ' V ‘
' LOGP 44’ FROM THE LIMIT LINE. : ' : 'y o - S/W EX I'C e PROPERTY LINE OR m SECTION
: o | _ _ _________ b - - - - e e e e N YA 1 s 06 e imf e W . 9 VERTICAL OBSTRUCTION w O SCALE
B,PRGVIDE AND INSTALL NEW LOOP DETECTOR, DLC. - T E‘\I«. 23 ““"*—E_iéj‘*";: ””””””” E |
~ AND OTHER EQUIPMENT NECESSARY AS SHOWN. PULL » CORONADO 4xie % | | -
NEW DLC TO CONTROLLER. - S s 26 DG o e
“ 1 1o i1 ' - | o S T @\ ' : | I ~eowan . g GRIND PAVEMENT &§
[7] CONSTRUCT TYPE “C2” MOD. OR “A” CURB RAMP PER & | | o6 skl " o e 3 FLUSH T 2 0
CITY OF SAN DIEGO STANDARD DRAWING NOS. = - ; /& T TR 5
~ SDG-132 OR SDG-134 RESPECTIVELY AS INDICATED _ON PL AN, . : | , i _ju_.@;[g g
8] APPLY 12-INCH THERMOPLASTIC YELLOW CROSSWALK | - —*Nu_%—a-@—-ﬁg-»—w - - - 4y— - —fay - Qe - e e S
PER CALTRANS STANDARD PLAN A24E. | | -~ A R RO Y. 3 ‘ o
ﬁ@ APPLY 12-INCH THERMOPLASTIC WHITE LIMIT LINE | ' EX. 2°C, IDLC. /—
— PER CALTRANS STANDARD PLAN A24E. N  —Rex. 2c ] |
] PAINT RAISED MEDIAN NOSE YELLOW AS SHOWN. = , o =
DETECTOR QSSIGNMENT % 02 AWENME - | 1 swﬁmﬁggmoﬂgm — .
DET. | PHASE] SLOT [FIELD TERMINAL | ~2ONDUIT NOTES: Sl S raReD, W e Tae
= 1 2 | 120 |25 & & HMN)NEW CONDUT ) e e SEE—. A Tt o) U5 | | YR VY S A NI | P77 [/, O b bP- - - - oo | 813 -
— —— 2) (E) EX. CONDUIT ; ! S/W ; S <w S L s (A DETAIL
o £ Pl il IR R TR N . S/ S S -
— I B : P SEE DETAIL "B” | R R T 1 NO SCALE
3 2 | I3Uu |[12-9 & 10 CONDUCTOR TABLE 5 \% = ,I/__ — __\\__ e L RAW——— e U
4 | 2 | |rens 2 aWG SIZE | | CONDUIT SIZE & RUN - 8./ a0, N A e
5 5 | uw Jr31s 2 WGOR - A POLE  OR 3NN SN, Vbt e mf 11 ) /' ————— XPOE~>SC 7 N ROTES:
6 4 | 18U [14-9 & 10 CABLE TYPE | 2 CIRCUIT & A é& A I R “‘i” ' | TYPE G2+ - Kol 77//| BETALB" | (x) NEW CURB RAMPS SHOULD HAVE THE STAINLESS STEEL DETECTABLE WARNING.
7 4 | 6L |Ta-11a 12 ‘ AR N 1ps ([ :]; CURB , / TETT1 7 THE DETECTABLE WARNING SHALL BE 36'DEEP X FULL WIDTH OF RAMP OPENING.
- c —__[POLE - A’ | P | Bl GO O @ OV Cure) {)a‘y , | AND SHALL BE A STAINLESS STEEL MATERIAL PER THE CITY'S AML.
= ——— 0 cp—fPOLE - C L2 ? | \ 8"’ ~ N f i@ // P 'ALL PEDESTRIAN SIGNAL INDICATIONS SHALL BE LED OF THE COUNTDOWN TYPE.
D3 N POLE — ' B | M B L ? By 1= | R EXISTING CURB RAMPS WITH DETECTABLE WARNING TILES TO REMAIN.
j D ' T e W v L 1 G By N ’
C U—TFoE G . ; los | , SPECIFICATION NO. 5648
12 ‘ =3 = = = > | | "
= b R/ 12 — | I | ! PLANS FOR THE CONSTRUCTION OF
9 R =TT T ; IR TRAFFIC SIGNAL MODIFICATIONS
i | _ I el ] ] . 18 2 (18 ||R| 3.
- : TOTAL CABLES [3 CONDUCT./ 12 CONDUCTJZ 2[4 2|2 —2[8 | ! = I ! S AT HIGH. ALLIDERT - LOCATIONS
1% , ? NO. 6 SIGNAL -SERVICE 2 2 2 2 DETECTOR LOOP AND @l 15 ' ! »N ! ‘
NC. 8 GROUND 1 [t [ 11 |POLE LOCATION DETAIL | ,: = CORONADO AV @ SATURN BLVD
Bl omu | 14B & 8 NO. 180 LIGHTING 2 1 2 |2 2 NOT TO SCALE I | A ’ i
"PPB | 2 | 112U |18-4 & COM & || 6 PAIR NO.22|(SIC)[INTERCONNECT CABLE[ _ | _ | - | . — : , ] LA, 4. - cIry 0;3?:‘ ZD('JEGS;HCE;N;'Z'ORN‘A ws vo. B00983
PPB | 4 | 112L |78-5 & COM 6 e e MoDIFED | 5 Ik . i . ' T
PPB | 6 [ 113 |[T8-7 & COM 9 TYPE ST 11 | offeciors P = | i= S T CONTRACTOR MUST NOTIFY THE 6%%‘%“"3’0 e/ulte L OASEM
PPB g | II3L |78-8 & COM 9 B -4 . m - 3 - 3 CRO;%;VALK — A 0:: E :0: o o BELOW LISTED AGENCY AT " DESCRPTION APPROVED | DATE | FILMED J. XIAO
EvA | 2+5 | JI2U |79-4 & COM 6 OLC 5 " ; - - - 1 , | | | LEAST TWO (2) WORKING DAYS | 370666-LOGN 08/10/1 PROJECT MANAGER
EVB 4 JI3U |T9-7 & COM 9 E/E i : 4 | 4 = 4 —AL i 1 | i " o | PRIOR TO COMMENCEMENT OF | e = 2 | © ., R. ABARABAR
_EVC | 1+6 | JI2L |T9-5 & COM 6 T E— e ek 10] REMOVE AND RELOCATE EXIST. CONTROLLER CABINET AS SHOWN. AFTER REMOVAL ,BREAK [EXCAVATON: —
EVD | 8 | Ji3L [T9-8 & COM 9 |FMERGENCY VEHICLE DETECTOR GV-DLOY[ 1 [ 2 | - | 2| T Lrace oF core DOWNTEOLCJ¥DIQETZ\IVO§GITIEIDJ\$I,DEEIASII)V g{ééBEAI\gDCSIﬁ?ESEEEéIgggIhéTTgoMﬁg%HLgéﬁIémG UNDERGROUND SERVICE ALERT | DT CoORRATES
FLasi| 11y 110 & COM 12 | ToreL_CONDUCTOR - cABLES 5 T2 2 4] g | consTR ~ NN OO o ez s [ ——— s 36276-2-D

9—-PLOTF!LE;DGN

12-05-117 AM.  RABARABAR o | |
June12; 2012 = . — ADDENDUM "A" - : : ~ . Page 10.0f 16
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EXISTING POLE  SCHEDULE —— CITY _OF SAN DIEGO T WORK TO BE DONE

1L — STANDARD LUMINAIRE| _PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN | PLANS FOR THE CONSTRUCTIO O I T |
- [No.] TYPE__[HGTJSIG. VAL MA| CO-LPS | A [ B VEHICLE | SIGNAL | PPB REMARKS N F SEE SHEET |
e ey TRAFFIC SIGNAL MODS AT HIGH LEGENDS csce swr. 1 & muis sueer owy;
| @ EXISTING |30'| 35 | 15 | 408w | EX. | Ex. |VAS |MAS|SV-2-TB] SP-1-T | 4P REMOVE/SALVAGE | . e EXISTING STRIPING TO BE REMOVED
|@|TYPE A-tfi | - - - - - - | - | Tv-1-T | sP-1-T | 6P REMOVE /SALVAGE A‘ :‘ :I DENT LO‘ :ATlONS . ' : PROPOSED STRIPING
|©|EXISTING [307] 25 | 15 400W | EX. | EX. [Mas|Mas|sv-2-TB| SP-1-T | 6P | [1] REMOVE/SALVAGE | F A FOUNDATION TO BE REMOVED
[®]rvee a-1l1e] - - - ex. [ ex.| - |- Trvat{spi1] sr | [1] REMOVE/SALVAGE I T N ar | DETECTOR ASSIGNMENT cg REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
[©lexsTing [3e] 35 | 15 | 40w | Ex. | Ex. [Mas|mas|sv-3-T8] - 8P | [1] REMOVE/SALVAGE ; § T BB SEE SHEET 5 | SHALL BE REMOVED BY THE END OF EACH WORKING DAY.
— NEW ' POLE SCHElj E | l —— & () o CH INSTALL CONDUIT INTO EXISTING PULL BOX.
‘ * L ’ UL ' , ‘ $ SEE DETALL "A” | R REMOVE AND SALVAGE EQUIPMENT.
f STANDARD __ LUMINAIRE] PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN remerks | [MASTARM MOUNTED SIGN P FOR THIS RAMP o P
No.] _TYPE__[HGTJSIG. MAJLUM.MA] INDUCT | A | B VEHICLE _ SIGNAL | PPB O T A l 6 | B ABANDORED.
(@) [26-4-100[30'[ 40' | 15° | 165W [15.5°| 4° PMAS/MAS|SV-2-TBf+SP-1-T | 02 = S gROPgSE%APN/BS\Vx‘ESh]@E&lT STRIPING PER CALTRANS STRIPING DETALS.
©)|26-3-108[3¢°| 45° | 15° | 165W | 4.5'| 4' |MAS|MAS|SV-2-TB}-SP-2-T|04,06) EVA, EVC _ 4 mop A3 | ] EE CALT DARD OA TR RSO
©)[26-3-100 [30'| 40 | 15 | 165W | 14' | 4 |MAS |MAS|SV-2-TB+5P-2-T|06.08] EVB, EVD gz }\ EXISTING CONDITIONS IN' LIGHTER HALF-TONE
‘ 26-3-100 |30’ | 40’ 15’ 165W 3 6' |MAS|MAS SV'Z?TBL* SP-2-T @Z.QSI ARROW ONLY) :ﬂ : 25 ' EVB/Z:%‘C. 4DLC \i / i —— PROPOSED CONDITIONS IN DARKER FULL-TONE
“ ~ | MOD. R73-5 (CA) g . | .
'GENERAL NOTES: . | PHASE DIAGRAM | oy s
~ SEE GHEET 1 ' bl L . v s o
LANDING
CONSTRUCTION NOTES: = L |7 Y = g | cmme
REMOVE AND SALVAGE EX. POLES AND EQUIPMENT AS INDICATED 1 R o LM 3
—! ON PLAN. CUT DOWN FOUNDATION 18" BELOW GRADE AND REPAIR 21 @2 23 24 %w—@ﬁﬁy
- SURFACE TO MATCH EXISITNG CONDITION. FURNISH AND INSTALL 1= '
NO. 6 PULL BOX IN PLACE OF REMOVED POLE. A
— » | | | | <---= [
2] FURNISH & INSTALL NEW POLES. MAST ARMS. VEH. SIGNAL HEADS. __ 3 || =—— .1 ,
' AND OTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING | ¥ FoReseeme —
HARDWARE. (SEE POLE AND CONDUCTOR SCHEDULES). 5 T T 5 3y R, Y THE R
FURNISH AND INSTALL BI-DIRECTIONAL VEHICLE PRE-EMPTION FLASHING OPERATION SHALL BE ALL RED. uE 5 |
EQUIPMENT (E.V.P.E.) PER CITY OF SAN DIEGO REQUIREMENTS. | | TYPE "m"QN ——E et T\ DETAL
: ; BT R ERN S o 1 NO SCALE
INSTALL MAST ARM MOUNTED SIGN PER DETAIL “U”, CALTRANS lSEE DETAIL "A” T e N
STANDARD PLAN ES-7N.SIGN TYPE AS NOTED ON PLAN | FOR THIS RAMP NOTES: ———
NOT USED. SEE NOTE () & (%) ~7 " 3 — ]
" ) 7€ DETECTABLE WARNNG. SHALL BE 56'DEEP X FULL WIDTH OF RAMP GPENNG,
: R N Y7 . ¥ - 3 ’

DRAWING NO. SDG-132 & SDG-134 RESPECTIVELY. AS INDICATED ON PLAN

APPLY 12-INCH THERMOPLASTIC YELLOW CROSSWALK ' PER CAL TRANS (**) ALL PEDESTRIAN SIGNAL INDICATIONS SHALL BE LED OF THE COUNTDOWN. TYPE.

G BP0 B © B

36276——-3—-D, TRAFFIC SIGNAL MODIFICATIONS AT FAL

STANDARD PLAN A24E. 7 p A (***) EXISTING CURB RAMPS WITH DETECTABLE WARNING TILES TO REMAIN.
’ T WHITE LIMIT LINE PER CALTRANS P xxx%) EXIST. PULL BOX WITHIN RAMP VICINITY MUST BE REMOVE /RELOCATED, WHEN
é?il&gz&;g é’ﬁﬁﬁ XQEEMOPLAS e I - /;: & f"f (™) NECESSARY PER RESIDENT ENGINEER DIRECTION.
V A2 % . NONEE | S N S
E{L\J{Rg&m AND INSTALL NO. 5 PULL BOX AS INDICATED = " LOCATION MAP DETAIL A" -
‘ 2'C, 4DLC
FURNISH AND INSTALL SIGN & POST AS INDICATED ON PLAN. SITE LOCATION ,
REMOVE EXIST. SIGNS AND RE-INSTALL TO NEW POLE. - . / | 1
17} MOUNT MAS FOR PHASE 8 FOR NORTH BOUND AT END OF | - | Juener |
4 MAST ARM. | 1) (N) NEW CONDULE < N | ,
CONDUCTOR TABLE ‘ 2) (B) EX. CONDUIT g B L TYPE 1 () :
N " =3 CONDUIT _SIZE & RUN ‘CURB RAMP |
AWG SIZE | y POLE  OR [ N=NEW; EZEXISTING] : &€ COR_ I
OR e ] 8 clRETE 3NN [3 N3N 2.3 [ 2 —5— |
crave Tvee | § AlAA A = 7 :
c " POLE - A - |- |- — 1L 2|l ; ) |
N 0 PGLE - C J-_| - 2|4 !
8 3 N POLE - E 2722 ,_2/25 o2 ' TR} S——
G b POLE - G - 23 ]2 22 | p . SPECIFICATION NO. 5640 |
C s RIGHT LANE
R/ 12 et P P P | N eT PLANS FOR THE CONSTRUCTION OF
P | § e My By B S BT \N&J | i TRAFFIC SIGNAL MODICATIONS
| _ ] P P [FOR THS RAWP 9] | TURN RIGHT AT 8 HIGH ACCIDENT LOCATIONS
TOTAL CABLES [3 CONDUCT./ 12 CONDUCTIZ 2[4 3|2 2[8 9|8 79|38 7 w—SEE_NOTE (*) & (=**%) F " R3-7 |
| SIGNAL SERVICE - -1 -T21T212 | |
NO.6 e SERVC T | EUCLID AV @ IMPERIAL AV
| 10 ~ | [ LIGHTING 2 |2 2222 ,
6 PAIR NO.22[(SIC)[INTERCONNECT CABLE| - | _ | _ | | _ [" | ; CITY OF SAN DIEGO, CALIFORNIA — lyes vo. 800983
. o 1 | LOOP DETECTOR RN 1 T T o SHEET 3 OF 8 SHEETS ____
2 W o k - - - 3 3 ) 3 ‘ ) . . :
T\iPE 3 ! ; _ _ - 2 2 2 CONSTRUCT!ON NOTES CONT,D ; CONTRACTOR MUST NOTIFY THE | FOR CITY ENGINEER 2 ‘/lDiTE/!z. *ﬁ%ﬁ%’%ﬁ%hi—"
B 4 " 3 13 1313 IfZREMOVE AND RELOCATE EXIST. CONTROLLER CABINET AS | BELOW LISTED AGENCY AT CescRPTION BY_|APPROVED | DATE | FILMED J. XIAO
. DLC el s - | - 1212 |2 SHOWN. AFTER REMOVAL.BREAKDOWN FOUNDATION TO 18" , ! LEAST TWO (2) WORKING DAYS |S-PLOTFLEDGN w04/ LA PROZCT HANAGER
| 6 3 3 [ 3[3 BELOW GRADE AND REPLACE SIDEWALK TO MATCH EXISTING. l PRIOR TO COMMENCEMENT OF | “7-5-% —~rA -0 —| _R._ABARABAR
7 ! 2 2 2 | 2 2 CONSTRUCT NEW FOUNDATION AND RELOCATE CONTROLLER g ! : ST " EXCAVATION : DESICN_ENGINEER
- 8 .| 151 [5]5]-+5 CABINET TO NEW LOCATION. i SCALE: 1"-20" ~ 2011719
EMERGENCY VEHICLE DETECTOR (EV-DLOT 1 1 1 > > > , " o o | 1 . o | ' ?6%'2102"(‘)’% - UNDERGROUND SERVICE ALERT : LAMBERT cooamwss
N - : ' : ' Ty, T ) )’ ‘ B CONTRACTOR _______ DATE STARTED
TOTAL CONDUCTOR - CABLES M@ 2311 |45 [ 45 | 45 AL o f (USA) 1-800-422-4133 NSPECTOR DATE CORLETED —136276—3-D

9-PLOTFILEDGN

12-05-11 9 AM. RABARABAR

1D

Fune 12,2012 APPE
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B

EXISTING _POLE _ SCHEDULE CITY OF SAN DIEGO WORK TO BE DONE
. STANDARD |LUMINAIRE | PLACEMENT |SIGNAL MOUNTING PEDESTRIAN | Cc\rove PLANS FOR THE CONSTRUCT'ON OF_‘
'No.| TYPE [HGT.|SIG.M.AJLUM.MA] CO-LPS | A | B VEHICLE SIGNAL | PPB V ~ S SEE SHEET 1 ,
a|ex PoLE [3er] 25 | EX. | Ex. pMAS] - [Gv-1-1 2¢ [T0 REMAIN IN PLACE | G S e
u —Eeai2 TRAFFIC SIGNAL MODS AT HIGH ~ LEGENDSce s 1 & nus seer mu
2-1% | E X, | EX. |Mag] - [sv-2-18 - TO REMAIN IN PLACE e EXISTING STRIPING TO BE REMOVED
EEm ACCIDENT LOCATIONS
- &P |10 REMAIN IN PLACE ; B A FOUNDATION TO BE REMOVED
% 3F.6PT0 REMAIN IN PLACE , LOCATION MAP REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
| TO REMAIN IN PLACE 04 , ~ k8 SHALL BE REMOVED BY THE END OF EACH WORKING DAY.
2-15' | © EX. | Ex. |Mas|- [sv-2-TH - [T0 REMAIN IN PLACE 3 | 5’ . ‘ i
- : - e R P R&S L { et ; : CB INSTALL CONDUIT INTO EXISTING PULL BOX.
- ik Bt N oF R & S | | ] RS REMOVE AND SALVAGE EQUIPMENT.
| NEW POLE SCHEDULE — — - i A AB ABANDONED.
;, — STANDARD LUMINAIRE [ PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN FEMARKS P . | : al [
INo.] TYPE [HGTJSIG.M.AJLUM.M.A] INDUCT | A [ B VEHICLE [ SIGNAL | PPB I il 3 Co | I [TTA 9 PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.
29-5-100|30°] 55 | 15 165W | 4' | 4' |MAS|2MASEV-2-TB|++5P-2-T|2P,3P] EVA, EVC LWl 2 e é\ O ooF CATIRTS SANDARD PO SR TR e
) R ] . 15 : L | ¢ soyPw)- ° » v % | ! | : ‘
- | | | i 0 o4 | $ e\ . | e EXISTING CONDITIONS IN LIGHTER HALF-TONE
NW CORNERE i C | | [-NE_CORNER: \ e ‘ S PROPOSED CONDITIONS IN DARKER FULL-TONE
' ! : | | NO CURB RAMP 1
T0 BE INSTALLED 1 | {[TO_BE INSTALLED
; " { ) N SITE LOCATION PHASE DIAGRAM
: ; H ‘ | SCALE: NTS 4 Q
CONDUCTOR TABLE , lr ....?...:. ‘_;.__.;_R./.w.._....___ (__ — = . ! !
V P CONDUIT_SIZE & RUN 1 | < . .
AWG SIZE H POLE OR [ N=NEW; E=EXISTING] ‘ | v v
OR A cz!r:zcuﬁ SERTE FRUS B ettt — R — —R# -- ; = — — —
CABLE TYPE E ' 2
(€ ST/ e A S I N A < -- NOT NOT
g ; 8 | 7 § E ﬂ:. @ A QD@ N || USED USED
L 3 N ", F— - i \
c 0 R | B | 1 25 26 07 78
T C el Nl | ol el & FLASHING OPERATION SHALL BE ALL RED.
o / T 1 [ — 7 - $20 06 '
g 12 g - . — 222> E— R PROPERTY LINE OR
/ S ; — T T i = \/ No soaE
[TOTAL CABLES [3 CONDUCT./ 12 CONDUCTIZ — 2 — " 1227 8 w . 5, 15
 NOLE | SIGNAL SERVICE - |2 - e e o fyoo _ LANDING CLENNE
12 El%?-g?:so - eps5() » © - W s 25 S R
6 PAIR NO.22|(SIC)[INTERCONNECT CABLE A — — 7. ~ 1 |38
| 1 |LOCOP DETECTOR - - 1 1 ~ © L ”n“ %“ L/ \\.E.ﬁ‘; 5% _MAX
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SURFACE TO MATCH EXISTING CONDITION. FURNISH AND INSTALL LDET. | PHASE] SLOT | FIELD TERMINAL InEa o oS | AND SHALL BE A STAINLESS STEEL MATERIAL PER THE CITY'S AML.
NOw 6. PULL -BOX - IN'PLACE OF REMOVED POLE. - S — 510 hame | ) ALL PEDESTRIAN SIGNAL INDICATIONS SHALL BE LED OF THE COUNTDOWN TYPE.
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[4] FURNISH AND INSTALL NO. 5 PULL BOX AS INDICATED ON PLAN. il (nrd 3 R , ' ,
L 3 o & l | TRAFFIC SIGNAL MODIFICATIONS
5] CONSTRUCT TYPE “A” CURB RAMP PER CITY OF SAN DIEGO STANDARD - . . 5 ¥ AT HIGH ACCIDENT LOCATIONS
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POLE  SCHEDULE

STANDARD LUMINAIRE] PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN
No.] TYPE  [HGT.JSIG. MAJLUM.M.A] INDUCT [ A [ B VEHICLE SIGNAL | PPB REMARKS
(o |exs SP-2-T | - TO REMAIN (s+ss)

2 EX, SP-2-T | - TO REMAIN (s#se)
O|rvee o~ - - TO REMAIN (sess)
(@ [exisTinG [307] - 15" EX. | Excexc] | - |svi-T[sp-2-T | - | [1] REMOVE/SALVAGE
(@]19-3-100 (30| 300 | 15° | 165 | 3 | & [MAS| - |Sv-1-T [ SP-2-T | - [ (0
©| F5L ] - - - EX. | Ex, | - | - [ Tvei-T - - REMOVE /SAL VAGE
€)|TYPE 1-A[10°| - - - |6 |- |- |Tv-I-T - (o0) ,

|EXISTING | 307 | - 15’ EX. | BEX. | Ex.| - | - fsv-i-T | sP-1-T | - REMOVE /SAL VAGE
%, 19-3-100 (30’ | 30 | 15’ 165 = | - [MAS| - [gy-1-T | SP-2-T | - | (se)

GENERAL NOTES:
SEE SHEET f

CONSTRUCTION NOTES:

- REMOVE AND SALVAGE EX. POLES AND EQUIPMENT AS INDICATED
ON PLAN. CUT DOWN FOUNDATION 18" BELOW GRADE AND REPAIR
SURFACE TO MATCH EXISITNG CONDITION.
NO. 6 PULL BOX IN PLACE OF REMOVED POLE.

FURNISH AND INSTALL EMERGENCY VEHICLE PRE-EMPTIGON
EQUIPMENT (E.V.P.E.) PER CITY OF SAN DIEGO REQUIREMENTS.

NOT USED.

INSTALL AND PULL TO CONTROLLER NEW CABLE/CONDUCTORS AS
NECESSARY TO PROPERLY OPERATE NEWLY INSTALLED
EQUIPMENT. (SEE CONDUCTOR TABLE)

=

5E &

TRENCH AND INSTALL 2“ CONDUIT WITH PULLROPE PER SDGE REQUI
FURNISH & INSTALL NEW POLES. MAST ARMS. VEH.

FURNISH AND INSTALL

TRENCH AND INSTALL 2" CONDUIT WITH NEW CONDUCTORS PER PLAN.

- SIGNAL HEADS,

PLANS FOR

CITY OF SAN DIEGO

THE CONSTR

\UCTION OF

TRAFFIC SIGNAL MODS AT H'IGH
ACCIDENT LOCATIONS

(E STREET @ 9TH STREET- THIS SHEET)
DETECTOR ASSIGNMENT
DET. [ PHASE[ SLOT [FIELD TERMINAL
EVA | 2 [ 1leu | cI-71
EVD | 4 [ 1 C1-74
THIS . NW CORNER:
SEE NOTE (***)
EX.1"C
REMENTS. ¥
"""""""""""""""""""""""" PARKING

‘[;s_JE»_JM

AND OTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING

14

ONIMYVd

ONINGYd

LOCATION MAP

N
%E STREET —E E ST
T -
8 R6-1 (CA)

WORK TO B

DON

SEE SHEET 1

LEGE

:NDS(SEE SHT. 1 & THIS SHEET ONLY)

F A
5B

CB

RS

EXISTING STRIPING TO BE REMOVED

PROPOSED STRIPING
FOUNDATION TO BE REMOVED

REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
SHALL BE REMOVED BY THE END OF EACH WORKING DAY.

INSTALL CONDUIT INTO EXISTING PULL BOX.
REMOVE AND SALVAGE EQUIPMENT.
ABANDONED.

PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.

SEE CALTRANS STANDARD PLAN A20A THRU A20D.

EXISTING CONDITIONS IN LIGHTER HALF-TONE
PROPOSED CONDITIONS IN DARKER FULL-TONE

A\ SECTION

PROPERTY LINE OR
VERTICAL OBSTRUCTION
‘ W NO SCALE
& 8, 15MN £ MIN.
LANDING CLEARANCE

6* MONOLITHIC 12°
CURB - NONE GROOVED
lsomea
1.5% MAX

e T ——

FLOW. LINE

re

fy
=0 Fz‘fﬁj—fmf

i N -
L \4{( FACE OF CURB

" FROM EDGE OF DE\’ACTABLE—"! l-—

GRIND PAVEMENT &
FLUSH WITH 2" AC

1
- =
HARDWARE. (SEE POLE AND CONDUCTOR SCHEDULES)% ~ WA"”"F‘CEOFC”“B% DETECTABLE SURFACE SHOWN <
L e o N o %‘ PERFEDG.ESQ WITH THE RAMP
5] FURNISH AND INSTALL MAST ARM MOUNTED SIGN OR SIGN ON ) 5|5 /F
&) LolE As NOTED ON PLAN. -—E————@?’REE"{F ————— D2 o 3 N e %-)
9] REMOVE AND RELOCATE EXIST. ELECTRIC METER FROM THE POLE i T A o 15
TO NEW METER PEDESTAL LOCATION AS SHOWN. - & 18
— FURNISH AND INSTALL TYPE 111 SIGNAL AND LIGHTING SERVICE O |
d peR STATE STANDARD PLAN ES-2D. PROVIDE 50A-1P CIRCUIT oo JOSH AV ottt DA NOTES: <
BREAKER FOR SIGNAL: 30A"1R CIRCUIT BREAKER FOR LIGHTING. e (*) NEW CURB RAMPS SHOULD HAVE THE STAINLESS STEEL DETECTABLE WARNING 9
'METER ADDRESS: 875 1/3 9TH STREET DETECTOR ASSIGNMENT || —ex tang T e RAW— e _ THE DETECTABLE WARNING SHALL BE 36'DEEP X FULL WIDTH OF RAMP OPENING, [LL-
([ CONSTRUCT TYPE “A” CURB RAMP PER CITY OF SAN DIEGO STANDARD|[DET. |PHASEl SLOT [FIELD TERMINAL s ow connes <! e _AND SHALL BE A STANLESS STEEL MATERIAL PER THE CITY'S AV 13
17] FURNISH AND INSTALL COUNTDOWN TIMER INDICATION IN EXISTING |~ 9} )i ' (**) EXISTING CURB RAMP WITH DETECTABLE WARNING TILES TO REMAIN. s
PEDESTRIAN SIGNAL HEAD HOUSING. | T 04 (+++%) EXIST. PEDESTRIAN SIGNAL HOUSING WILL BE INSTALLED WITH COUNTDOWN
El b4 \ TIMER INDICATION. ]
, * i o ] o o o g o o o o e e ot o e 1
CONDUCTOR TABLE ¢ :'// B SR ; ! DETALZA" | ‘ <
aw size | B | . . e e 2?6 . 1 E | é : TATPE A (| MAST ARM MOUNTED SIGN| [ SIGN MOUNTED ON POLE Z.
.- é PCOI[F;EUI?R 3N 3'(N) 7 2 e ’ ' :é ; % T : CURB RAMP : ~ : (........D
CABLE TYPE | F | UAIA E{]@ fo it e | [ F] | | P wn
0 . ;*’; E B D I 2 5 i | | 1 | - W T O
£ i £ : : £ l :" ' 01 rom—
8 3 S POLE - D' I s 1 s | - % | : R6-1 (CA) LL.
C b [POLE - E | Ry |y B | - | %
T POLE - F' I P I | ' | , '
R 2 1 e - <L | i . SPECIFICATION NO. 5640 | 0
0 I R 15 i , [ , | |
S : e = I | | PLANS FOR THE CONSTRUCTION OF |
SN v S, P P | . | TRAFFIC SIGNAL MODIFICATIONS |
' U 2 U L 2— 2— :_3’ 6.. el £ T |
NO. 8 GROUND L | 1 | 1.] 1 |
NO. 10 LIGHTING 2 |2 12 2] 9TH AV @ E STREET L(‘)
3 PAIR NO.19 |(SIC)[INTERCONNECT CABLEf _ | - | - - 3 156 NOT - NOT Q 4 | «©
_[LO0P DETECTOR [~ |- - 1" PPB | 2 | 1120 [18-4 & COM 6 vseo || oo || usen || 1] CITY OF SN DIEGO, SALFORNIA - |ves v B00983 | IS
TYPE P e p— e PPB | 4 | l12L |18-5 & COM 6 vl - " S— Q\l
8" — T PPB | 6 | 113U |T8-7 & COM 9 o1 02 23 04 | . P, é/nlie L oAstM | ©
B : CONTRACTOR MUST NOTIFY THE FOR CITY ENGINEER DATE SECTION HEAD (Y)
OLC ‘ - - - - PPB 8 I13L |T8-8 & COM 9 BELOW LISTED AGENCY AT DESCRIPTION BY |APPROVED | DATE | FILMED J. XIAO
- =1 - - EvAa | 2+5 | JI2U |T9-4 & COM 6 NOT NOT NOT NOT LEAST TWO (2) WORKING DAYS | 370666.LOGN i/07/1 | RLA PROJECT MANAGER
| - 1 - L -1 - EVB | 4 | JI13U [T9-7 & COM 9 USED USED USED USED PRIOR TO COMMENCEMENT OF | oo ..« " | » & R. ABARABAR
EMERGENCY VEHICLE DETECTOR GVDLO)| - [ 1 [ 2 | 2 EVC | 1+6 | JI2L |T9-5 & COM 6 | o EXCAVATION - S OT—1719
TOTAL CONDUCTOR - CABLES 5 | 6 |10 | 13 EVD | 8 | Ji13L [T9-8 & COM 9 o5 06 07 28 SCALE: 1"-20" | 117
' S LA AU [Te-1g & COM 12 FLASHING OPERATION SHALL BE ALL RED. UNDERGROUND SERVICE ALERT CONTRACTOR DATE STARTED AP
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: STANDARD ; LUMINZELIEACEME%TC Hs?cb?ay bla_oﬁwmé PEDESTRIAN { | ' ClTY OF SAN DlEGO WORK 10 BE DONE
. [HGT.JSIG. MAILUM. MA INDUCTION A [ B VEHICLE | SIGNAL | PPB REMARKS PLANS FOR THE CONSTRUCTION OF ‘ TETIL R

wl - ] - AR E - TO REMAIN

e b e TRAFFIC SIGNAL MODS AT HIGH  LEGENDSusee s 1 e nus sucer our
oy|vvpg a1 - | - EXL | EX L TRl - TO REMAIN (ssse) , | '
7o ; / T V L TRIPING TO BE REMOVED
(O pErco e - P EX L - - - - TO REMAIN . | - o EXISTING S |
)| TF BASE |30'| 15’ 8 | 135W | EX. | EX. |[MAS| - | SV-1-T | SP-2-T |2P,4P R&S A‘ :( :IDENT L AT| N

PROPOSED STRIPING

19-2-100 |30'| 30' | 15 165W | 1.5° | 4° |[MAS| _ | SV-1-T | SP-2-T |2P,4P| (o) FA FOUNDATION TO BE REMOVED |
1oy 78 gast [ag ] - & x| Ex. | - . IE Qp-2.T |2P.4P TO REMAIN (reee) REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
I S WRER BN I IS PV R 70 REMAIN . E SHALL BE REMOVED BY THE END OF EACH WORKING DAY.
- [ EXEX A I I T0 REMAIN T B _ INSTALL CONDUIT INTO EXISTING PULL BOX.
8 | 185w | EX [ EX | - | S i O TO REMAIN (s#2+) | | - z | ~
3y > ' gy | e |Mas] - oyt o 2P TO REMAIN (eses) | | , LOCATION MAP RS REMOVE AND SALVAGE EQUIPMENT.
| | | , ‘ | : ABANDONED.

: . e e et - ! f Ry .
_GENERAL NOTES: ! DETAL A" | | | 1 J PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.
e e , | | G | e I 5 &) SEE CALTRANS STANDARD PLAN A20A THRU A20D. ~

o SRR SHEER A | ! | o ! | 0 3 | o | s—— EXISTING CONDITIONS IN LIGHTER HALF-TONE
CONSTRUCTION NOTES: | | | P A | ! - | 0| 4\3 wssee ) | s PROPOSED CONDITIONS IN DARKER FULL-TONE
— e I ! = |
7] REMOVE AND SALVAGE EX. POLES AND EQUIPMENT AS INDICATED N ) - ! % > N . ~
> ON PLAN. CUT DOWN FOUNDATION 18" BELOW GRADE AND REPAIR | 1 ! : = N OF §§ S— S [ propesmy Lne on A’ SECTION
SURFACE TO MATCH EXISITNG CONDITION. FURNISH AND INSTALL | A6 | , o : =i -~ ; |/ A\
'NO. 6 PULL BOX IN PLACE OF REMOVED POLE. | | ©A | | | O “ ' I i |
- , l '8’ ' ' ' : — ¢ 8,  1§M £ M.
2] FURNISH & INSTALL NEW POLES., MAST ARMS. VEH. SIGNAL HEADS. | o= 812 e - /T’ . i s
T AND OTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING | B Tl LOCATION ] | ] e | .8 comp e 8
- HARDWARE. (SEE POLE AND CONDUCTOR SCHEDULES).. : = - ﬁz : mmmmr"w o
3’ FURNISH AND INSTALL MAST ARM MOUNTED SICN GR SIGN IN THE | *g ﬁ%ﬁ(é o ,fﬂ;;«% THIS NE CORNER: . *’Lj b
= POLE AS NOTED ON PLAN. | | : Yooy o2p i {7 SEENOTE (™) ks
4] CONSTRUCT TYPE “A” CURB RAMP PER CITY OF SAN DIEGO STANDARD '---====
'DRAWING NO. SDG-132 AS INDICATED. -

l&" FROM EDGE OF DETACTABLE—] —

SURFACE TO FACE OF CURB

RE—INSTALL 12—INCH THERMOPLASTIC LIMIT LINE PER CALTRANS
STANDARD PLAN A24E.

FURNISH AND INSTALL COUNTDOWN TIMER INDICATION IN EXISTING
'PEDESTRIAN SIGNAL HEAD HOUSING.

PER SDG-130

DETECTABLE SURFACE SHOWN
[ AS FLUSHED WITH THE RAMP
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CONDUCTOR TABLE |
WG SIZE i | S e (*y NEW CURB RAMPS SHOULD HAVE THE STAINLESS STEEL DETECTABLE WARNING.
~ A POLE  OR R A R | THE DETECTABLE WARNING SHALL BE 36’ DEEP X FULL WIDTH OF RAMP OPENING,
OR < CIRCUIT - PN , AND SHALL BE A STAINLESS STEEL MATERIAL PER THE CITY’'S AML.
(HPSLE TITECLE i 4D : (**) ALL NEW PEDESTRIAN SIGNAL INDICATIONS SHALL BE LED OF THE COUNTDOWN TYPE.
C N SR = e e e e e e e PV (***) EXISTING CURB RAMP WITH DETECTABLE WARNING TILES TO REMAIN.
g C R B B By B I R e R SN 1Y b eap (1) (vx*+) EXIST. PEDESTRIAN SIGNAL HOUSING WILL BE INSTALLED WITH COUNTDOWN
SR 0 i = o N @ Y * e R — - TIMER INDICATION. '
u ' B! E: B = : B = ~ = _ = _ = _ = B - _ | —————— —RA W=~ == - “%Vz%fé‘:{é‘ N S "““*“"’““‘i* %gzi / THIS SE CORNER: ' PHASE DIAGRAM
: U : A R R B D o s B I | L AT Ll SEE NOTE (%) o “
o - C Bl el -l il § =l = THIS SW _CORNER: | IE¢) B M A
g . > T - G I =t I = It I I g 4 I SEE NOTE (***) :@4 | N NOT <-— NGT T
, 0O o hd ' = - - - ~ - - - Pl Pl ! : 1
S/ : e e e e ; g DETECTOR ASSIGNMENT e || ST | | v || f]
‘ : oL E - . - = = = = i il= _i= _i= = _ Z’ : z *UE 1 k ' ) |
TOTAL CABLES |3 CONDUCT./ 12 CONDUCT{_—1| — 2| i1~} &1l —2]-—3. 4 ' o Lt T R T FIE,LC[;_;;ERMINA‘- o1 02 E o4
> NC. 6 SIGNAL SERVICE == » = | . -
NC. 8 GROUND R T R S | —i - - - - ,
NO. 10 LIGHTING T2 121 -12 21 -1 _ 1T _ T _ 71T MAST ARM MOUNTED SIGN - | 5 | o f NOT NOT - NOT {1 NOT
SO RS R B - - S N L o0 T ! ‘ | « o | USED USED USED USED
' - - - _ - - - - - _ 1 % z § i H - :
4 PAIR NO.22|(SIO[INTERCONNECT CABLE[ _ | — T I [ 1 1T 212 + | Jn 25 26 a7 28
NC. 2 CAMERA CABLE ol 3 | |
: L ar ’ 19" J J ] FLASHING OPERATION SHALL BE ALL RED.
NO. 6 CAMERA CABLE N R R R A = 812 2 2 8 ‘0%
NO. 8 CAMERA CABLE I N T I I N 2 I A : < N . SPECIFICATION NO. 5640 |
NO. 100 CAMERA CABLE R e D R R R B R3.1 (CA) | I : | -
_NO. 14 CAMERA CABLE O I N R R I O S A i [nnl S , PLANS FOR THE CONSTRUCTION OF
| =S S S S Nt S S R S S | Z 1 ' TRAFFIC SIGNAL MODIFICATIONS
- . —_ - — - - - - - | . A
I N N N N e ' | (= | ] | AT HIGH ACCIDENT LOCATIONS
EMERGENCY VEMICLE DEJECTOR (EV-OLCI| - | 1 | - | - - |+ T T T SIGN MOUNTED ON POLE ' [T NG o
TOTAL CONDUCTOR - CABLES l 5 ‘ I 10TH AVE @ F STREET
: . , . 8 y// '///Il/é;"{// » 7 .
FURNISH AND INSTALL EMERGENCY VEHICLE PRE-EMPTION ///// ETTCR (CITY OF SAN DIEGO, CALIFORNIA — Jwes o. BO0983
EQUIPMENT (E.V.P.E.) PER CITY OF SAN DIEGO REQUIREMENTS /////////,,%///////////////////////////% | - __ / / —
| 6.1 (CA | ﬁ:.w _elulte L. QASEM
6-1 (CA) CONTRACTOR MUST NOTIFY THE | FOR Gy ENGINEER DATE SECTION HEAD
BELOW LISTED AGENCY AT DESCRIPTION BY |APPROVED | DATE | FILMED J. XIAO
: LEAST TWO (2) WORKING DAYS | 370666.LOGN 1/07/u | RLA _ PROJECT MANAGER
PRIOR TO COMMENCEMENT OF |~ ", - ek R. ABARABAR
EXCAVATION : ' DESIGN ENGINEER
| | | 201-1719
SC%IEE&;;?O’ UNDERGROUND SERVITE ALERT CONTRACTOR ~DATE STARTED o
34915-3-D (USA) 1-800-422-4133 INSPECTOR _____________ DATE COMPLETED —________ 3627/6-6-D
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e ———_— — —CITY OF SAN DIEGO - WORK TO BE DON

36276-7-D TRAFFIC SIGNAL MODIFICATIONS AT HAL

STANDARD LUMINAIRE] PLACEMENT | SIGNAL MOUNTING | _ PEDESTRIAN - =
.| TYPE  |HGT.]SIG. MAJLUM. M.A] INDUCTION] A | B VEHICLE | SIGNAL | PPB REMARKS “ [PLANS FOR THE CONSTRUCT'ON OF | o . SEE SHEET 1
®lexastne g - R s [ 2 - - Jrvi-r]sp-e7 8 [ TO REMAIN (sexs) | 1
@ |existnc 3o 13 | & |eastingl 19 | 2 |mas| - | sy-i-T TO REMAIN | TRAFF“ : SlG NAL | MODS AT HlGH | LEGENDS(SEE SHT. 1 & THIS SHEET ONLY)
LA g - _ - S I I e -t - REMOVE/ZSALVAGE | I~ =R 1= 1 7~ 7~ A =1 A~ R L~ EXISTING STRIPING TO BE REMOVED
J|EXISTING | 38"| 20 8’ - 12| 28 I[MAT| - [SV-2-TB| SP-1-T | 2P REMOVE /SALVAGE A Cl DENT LO AT'ONS PROPOSED STRIPING
|29-5-100 |30'| 50° | 15° | 165 | 14' | 3 |MAS|Mas|sv-2-TB| sP-1-T | 2P (e) | C C - FOUNDATION TO. BE REMOVED
& 19-4-70 [30| 200 | 15 |existing 1o | 4 kwmag  [ev-2-tB[ - 2P TO REMAIN 7N M\ F | 4 |
[© prer_ 4| - S R S D R S B . 7 | 2] f\” O, 96 REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
ot ( ‘ ; O - 5 SHALL BE REMOVED BY THE END OF EACH WORKING DAY.
©] 1= |w]| - : g 2 [ 2 | = [ - [7v=i-T | sp-1-T |2P.7P REMOVE /SAL VAGE A |
© 1o ]| - - - 127 | 20 | - | - [ Tv-1-T [ sp-2-T |2P,7P (se) | T e \ ' ' CB INSTALL CONDUIT INTO EXISTING PULL BOX.
— T - - —T T 1 — — = ol s ; - |
) ®) 1@/ ‘ SV-1-T | sP-1 7P REMOVE/SALVAGE | | ! @ it \fg 1 RS REMOVE AND SALVAGE EQUIPMENT.

_@ -a || - -1 - - - - - |sv-1-T | sp-1-T | 7P REMOVE /SAL VAGE | @Mk 21 \

Ol e e - 1 - [ - [~ [TveT|spi-1 | &P TO REMAIN (sse2) | = = o \ AB ABANDONED.

@lexisting [30] 15 | & [exisTingl 127 | 27 [Mas| - |sv-2-T18| sP-1-T [2P,7P| [1] REMOVE/SALVAGE , | < L \ ‘

T T ea ; T o | e 1 G L \ PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.

@] 61-5-100 [30'| 60" | 15 165 | 14 | 3 pMagMASISVI sP-1-T | 7P [ [2) o8I0 R m f%[ﬁ?fﬂ |\ 2 1 %E}E(*)\ &X)  SEE CALTRANS STANDARD PLAN A20A THRU AZ0D.

DE TECT OR_ASSIGNMENT [ ~ = | ‘: swssssss  EXISTING CONDITIONS IN LIGHTER HALF-TONE

, MoDIFIED | 5 < mmmmmsm  PROPOSED CONDITIONS IN DARKER FULL-TONE
DET. | PHASE SLOT |FIELD TERMINAL | | Dt s
3 ::2 P e, e - 10‘ .
e CONDUCTOR TABLE
f 4 P CONDUIT sm—: & RUN_
: . 2°C. 2DLC AWG SIZE
4 = ° 2 ek | A POLE OR T
' -t . S CIRCUIT N .
7 TYPE "E” ~FACE OF CURB CABLE TYPE E
6 DETECTORS -
DETECTOR LOOP AND ¢ e
T POLE LOCATION DETAIL R N 6| PoLE - e g
5 & NOT TO SCALE - D3 N POLE - £
18| 6 | C D POLE - F — 1 _
1 & [NW_CORNER: ” 5 ,, %2 ig!‘"—g - G i 1 >
10 BE INSTALLED i ) 5 20 POLE - K’ T3 — g
DETAIL "A” 7 % | “ | « i P _
NOT TO SCALE | | » — | TOTAL CABLES [3 CONDUCT./ 12 CONDUCTZ 312 2 1
PPB | 2 6 |1 \\\ o NO. 6 GROUND I A |
PPB | 7 6 | 1 TYPE! \ s o Eég EDET(/)\}L f\)// S 12 LIGHTING 2 |2 2| - |-
PPB Py » 5 : 9 \\ AL At \ THIS SHEET . :2_—] 6 PAIR NO.22[(SIC)[INTERCONNECT CABLE| _ _ _ _ B
‘ / YRR P DETECTOR — 1 11 7
PPB | 8 18-8 & COM 9| | :'1) . e :
EVA | 2+5 Ta-4 8 COM6 | | Y L TYPE =T
197 & oM | [P fj\ e | D . c : - 3
EVC | 1+6 J12L T9-56 & COM 6 | | _— / /. 11 o DLC 7 n
o | 8l [T5-8 & covis ] [ r\c R 8 | ) 7 | 2
1 k HTALD | TR-1 & DM 17 | ~ ! !5' b %L\\_“_‘:—«:S, i,, V,: — - - - = -
GENERAL NOTES : B EMERGENCY VEHICLE DETECTOR (EV-DLOY| 1 | ¢ 2]
e T * € i S TOTAL CONDUCTOR - CABLES 99 [ [22]15
et SO —_——
CONSTRUCTION NOTES: o \ NOTES: |
REMOVE AND SALVAGE EX. POLES AND EQUIPMENT AS INDICATED (*) NEW CURB RAMPS SHOULD HAVE THE STAINLESS STEEL DETECTABLE WARNING.

1] " | | THE DETECTABLE WARNING SHALL BE 36'DEEP X FULL WIDTH OF RAMP OPENING,
i 5 OO 8 SELOW CoME B S o BIGE & oo e i o V8 G A
NG 6 PULL-BOX TN PLACE OF REMOVED POLE. (**) ALL NEW PEDESTRIAN SIGNAL INDICATIONS SHALL BE LED OF THE COUNTDOWN TYPE.

J FURNISH & INSTALL NEW POLES. MAST ARMS. VEH. SIGNAL HEADS () BXSTING CURB.RAMP WITH DETECTABLE. WARNING' TILES TO REMAIN. | |

Zl AND OTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING (+++%) EXIST, PEDESTRIAN SIGNAL HOUSING WILL BE INSTALLED WITH COUNTDOWN

" HARDWARE. (SEE POLE AND CONDUCTOR SCHEDULES). '
3] FURNISH AND INSTALL MAST ARM MOUNTED SIGN AS NOTED ON PLAN. |
[4] REMOVE SIGN (R3-4) ON POST AS SHOWN. SPECIFICATION NG. 5640 |

5] FURNISH AND INSTALL PEDESTRIAN BARRICADE PER CITY OF SAN DIEGO PLAI’Q?FEI%RS]I'EEAEOI\:I\I&EEIL(J)%%%%SOF
STANDARD DWG. SDE-103. |

6] {g%;&gigéuﬂ;ﬁ—-ggg THERMOPLASTIC WHITE LIMIT LINE PER CALTRANS AT HIGH ACCIDENT LOCATIONS

e | | | ‘ ALV
7] APPLY 12-INCH THERMOPLASTIC WHITE CROSSWALK PER CALTRANS PHASE DIAGRAM f ARAD(?OLT_E&NX/EHUSREST @
STANDARD PLAN A24E. ; ,
| (8] REMOVE AND RELOCATE POST AND STREET NAME SIGN AS SHOWN. \\’1} Yol wer NOT CITY OF SAN DIEGO, CALIFORNIA -~ lwas no. BOQ983
| o Yy g _ | | usep SED , SHEET 7 OF 8 SHEETS - ]
[8] CONSTRUCT TYPE “A” OR “C1” CURB RAMP PER CITY OF SAN DIEGO Vol n B3 /N e
~ STANDARD DRAWING NO. SDG-132 OR 134 AS INDICATED. - — = = CONTRAZTOR MUST NOTFY: THE goncﬁéw el -
0] FURNISH AND INSTALL COUNTDOWN TIMER INDICATION IN EXISTING GELOW LISTED AGENCY AT O | T D HIE L UMD ) XIAD
‘ - PEDESTRIAN SIGNAL HEAD HOUSING 6+7 | LEAST TWO (2) WORKING DAYS | 370666.LOGN 1/08/ii | RLA PROKCT MANAGER

_ " J | ? SCALE: 17=20" | poioR T0 COMMENCEMENT OF | ..t | . , R. ABARABAR

11] FURNISH AND INSTALL BI-DIRECTIONAL VEHICLE PRE-EMPTION | EXCAVATION - = A LA =
EQUIPMENT (E.V.P.E.) PER CITY OF SAN DIEGO REQUIREMENTS. 4 ;_—:}—_; f ' | 201-1719

7] PROVIDE AND INSTALL NEW LOOP DETECTOR. DLC. AND OTHER EQUIPMENT = — — 2 UNDERGROUND SERVICE ALERT| 11 A bt

C J S E—— ES E
NECESSARY‘ AS SHOWN. PULL NEW DLC TO CONTROLLER. FLASHING OPERATION SHALL BE ALL RED. (USA) 1-800-422-4133 INSPECTOR oate cowrreren | 902/6—7—D

9-PLOTFILE.DGN

12-05-11 10 AM. RABARABAR
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NO. 6 PULL BOX IN PLACE OF REMOVED POLE.

HARDWARE .

EQUIPMENT

ON PLAN,

BE & w

(E.V.P.E.

FURNISH & INSTALL NEW POLES.,
AND OTHER NOTED EQUIPMENT.

MAST

PEDESTRIAN SIGNAL HEAD HOUSING.

ARMS. VEH.

IIU " .

APPROX. A=100 SF.

CAL TRANS

ON PLAN. CUT DOWN FOUNDATION 18" BELOW GRADE AND REPAIR

SURFACE TO MATCH EXISITNG CONDITION. - FURNISH AND INSTALL

"SIGNAL HEADS.,
AND PROVIDE NEW MOUNTING
(SEE POLE AND CONDUCTOR SCHEDULESY.

FURNISH AND INSTALL BI-DIRECTIONAL VEHICLE PRE-EMPTION
) PER CITY OF SAN DIEGO REQUIREMENTS.

INSTALL MAST ARM MOUNTED SIGN PER DETAIL
'STANDARD PLAN ES-7N.SIGN TYPE AS NOTED ON PLAN.

REMOVE AND REPLACE EXISTING SIDEWALK AS SHOWN
PER STD. DWG. G-7.

“FURNISH AND INSTALL COUNTDOWN TIMER INDICATION IN EXISTING

EXISTING POLE SCHEDULE
| STANDARD ] LUMINAIRE| PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN [ . \.oic
No.| TYPE  |HGT.[SIG. M.AJLUM.M.A] CO-LPS | A B VEHICLE SIGNAL | PPB |
@[ TYPE 15 (30| - | 15 - EX. | EX.| - | - | SV-1-T | SP-1-T | 4P R& S
®|7vPE a1 EEE ERE SP-1-T | 2P |[1JPOLE TO REMAIN
O 2 26-4-80 | o4n | o | zse 4 | & |mat|mas[sv-2-1a] sp-2-T [4p.ap TO REMAIN(sese)
(& 30 15 165W | £ | Ex.| - | - sP-1-T | 8P |[1JPOLE TO REMAIN
i*’if” | 3 i SP-1-T 6P TO REMAIN(sese)
go |lao] 4n | w 250w | B | & |MAT|MAS|SY-2-TB| SP-2-T |2P,8P| TO REMAIN(sess)
‘@ TVPE Al | - - - EXC | EXf - | - - - 2P R &S
NEW POLE SCHERULE
STANDARD LUMINAIRE| PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN REMARKS
No.[ TYPE [HGT.[SIG. MALLUM. MA| INDUCT | A | B VEHICLE SIGNAL | PPB
@) |17-2-100 |30'| 20° | 15 165W | 8 | 3 [MAS| - |SV-1-T | SP-2-T [2P,4P| EVB,EVD (ss)
@ 16-2-100 [8.5] 15’ - 9 | 9" |MAS| - [SV-1-T | SP-1-T | 8P | (ew)
_ GENERAL NOTES |
SEE SHEET 1
CONS RUCTION NOTES:
REMOVE AND SALVAGE EX. POLES AND EQUIPMENT AS INDICATED

CITY OF SAN DIEGO

PLANS FOR

THE CONSTRUCTION OF

TRAFFIC SIGNAL MODs AT HIGH

ACCIDENT LOCATIONS

THIS NW CORNER:
SEE NOTE (***)

THIS NE CORNER:
SEE NOTE (***)

WORK TO BE DONE

SEE SHEET 1

LEGENDS(SEE SHT. 1 & THIS SHEET ONLY)

EXISTING STRIPING TO BE REMOVED
PROPOSED STRIPING

FOUNDATION TO BE REMOVED

REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
SHALL BE REMOVED BY THE END OF EACH WORKING DAY.

INSTALL CONDUIT INTO EXISTING PULL BOX.

REMOVE AND SALVAGE EQUIPMENT.

ABANDONED.

PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.

SEE CALTRANS STANDARD PLAN A20A THRU A20D.

EXISTING CONDITIONS IN LIGHTER HALF-TONE
PROPOSED CONDITIONS IN DARKER FULL-TONE

PHASE DIAGRAM
, - NOT ?
f e USED | é
o1 @2 23 24
<} - — > NOT ?
_ - USED "7 |
@5 g6 @7 g8

FLASHING OPERATION SHALL BE ALL RED.

_7] REMOVE EXISTING HPS LUMINAIRE AND REPLACE WITH INDUCTION
LUMINAIRE. SEE POLE SCHEDULE.
| C P THs sE CORNER:
: Yo SEE NOTE (***)
THIS SW_CORNER: L2 @ 3 \ ‘\ ‘.
_ SEE NOTE (***) alR34 ' | | : '
CONDUCTOR TABLE || R
P CONDUIT SIZE & RUN , S b ‘
AWGOR Slze 2 POLE OR [ N=NEW: EXISTING] | DETECTOR ASSIGNMENT ‘\ \ .20, . 2 1 cé@i
CABLE TYPE | 2 CIRCUIT | DET. | PHASE| SLOT | FIELD TERMINAL i - él NOTES:
| (*) NOT USED. v
w TS R o o -2 I O \ Q; |
& y FOLE ‘ (**) ALL NEW PEDESTRIAN SIGNAL HEADS SHALL BE LED OF THE COUNTDOWN TYPE.
0 C 3 @
N oL POLE - D' :, 2 (***) EXISTING CURB RAMP WITH DETECTABLE WARNING TILES TO REMAIN.
D 3 NI , @ ' |
U N i i 1 (rx) 1%3[_:1% PEDESTRIAN SIGNAL HOUSING WILL BE INSTALLED WITH COUNTDOWN
g} | (T: el el el P SPECIFICATION NO. b640
R 12 0 = == == e B ,
S ’_ = 1= 1= - e - - - ”
' o ) P s | & |z LOCATION MAP PLANS FOR THE CONSTRUCTION OF
~ ,; P P P — 5 - TRAFFIC SIGNAL MODIFICATIONS
TOTAL CABLES [3 . ‘ . 4 ;
AL CABLES 13 CONES)?GCNTAZ é%R%?gEDUCT 2P 3e2 2_6_ = 4 AT HIGH ACCIDENT LOCATIONS
‘NO. 6 , > i - ) _ , No. C *54473 :
- GROUND i i : 5 o 5 =l'~ Exp. 12-31-201
10 ~ | LIGHTING R f , JeL |TEe1i s 12 ppRe: SITE LOCATION BRIARWOOD RD @ PARADISE VALLEY RD
6 PAIR NO.22|(SIC){INTERCONNECT CABLE| - | - [ _ | - a- | «
R T T PPB 2 [12U |T8-4 & COM 6 8 fy CITY OF SAN DIEGO, CALIFORNIA "ES NO. 800983
5 o ' PPB | 4 112L | T8-5 & COM 6 § [ e ] SHEET 8 OF 8 SHEETS
- TYPE 1 ; 13U |18-7 & © & oo ‘ e o
< s g — PPB 3L ' : oY ENG = é/uf1z e
B - ; 8 , T8 8 & COM q CONTRACTOR MUST NOTIFY THE FOR CITY ENGINEER DATE SECTION HE
DLC g ‘ ; = Fya | 2R | P |Ye-4 3 oM 4 \ BELOW LISTED AGENCY AT DESCRIPTION BY |APPROVED | DATE | FILMED J. XIAO
8 EVB | 4 | JI3U [T9-7 & COM 9 \ | LEAST TWO (2) WORKING DAYS | 3T06600N J/OR | 72 PROFCT HANAGER
, o5 | 220 [roes o com g § [@ PRIOR TO COMMENCEMENT OF |- .. .. = R. ABARABAR
_ ‘ ~ _ R _ g F .:.,_,‘ i EE L § PRl . EN ER
EMERGENCY VEHICLE DETECTOR GV-DLO| 7 | 17 | 7 | 2 EVD | 8 | JiaL_ Tq 8 & com q \ EXCAVATION DEZS'S'{_{”%Q
TOTAL CONDUCTOR - CABLES 12 117 1@ [33 14U |18-18 & COM 12 SCALE: 1"-20 UNDERGROUND. SERVICE. ALERT e =1122
. : CONTRACTOR DATE STARTED
L f (USA) 1-800-422-4133 INSPECTOR DATE COMPLETED 36276—8-D
9-PLOTFILE.DGN |
12—‘05'-,11 9 AM. RABARABAR

h g 351D :
JUnc 12,2012
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City of San Diego
CONTRACTOR’S NAME: YE\Z@Q ELecTRAC, INC .
ADDRESS:

TELEPHONE NO.: FAX NO.:
CITY CONTACT: JIE XIAO, 600 B Street Suite 800 MS 908A. San Dicgo, CA 92101

Email: jxiao@sandiego.gov: Phone: 619-533-5496; Fax: 619-533-7477
CA/NB/egz

CONTRACT
DOCUMENTS

FOR

TRAFFIC SIGNAL MODIFICATIONS AT HIGH ACCIDENT
LOCATIONS

VOLUME 2 OF 2

BID NO.: K-12-5640-DBB-3
SAP NO. (WBS/1I0/CC): B-00983

CLIENT DEPARTMENT: 2112

COUNCIL DISTRICT: CITYWIDE
PROJECT TYPE: IT,

THIS CONTRACT IS SUBJECT TO THE FOLLOWING:

» THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM,

THIS BIDDING DOCUMENT TO BE SUBMITTED INITS ENTIRETY
~REFER TO INVITATION TO BIDS FOR TIME, DATE, AND LOCATION



TABLE OF CONTENTS

Volume 2 - Bidding Documents

The following forms must be completed in their entirety and submitted with the Bid. Include the
form(s) even if the information does not apply. Where the information does not apply write in N/A.
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are
uncertain or have any questions about any required information, contact the City no later than 14 days
prior to Bid due date.

DESCRIPTION _ PAGE NUMBER
1, Bid/Proposal...ceeecneienmmienominmom. OO PRUTUOTRTON 3-5
2. BId BORA eiiirirciiieeniineenit i ieinesiessesasssessssso st sste st esnasssssenasasne st sensentsenntssesass tanesntensysnasaesrssnean 6
3. Non-Collusion Affidavit to be executed by Bidder and Submitted with Bid under 23 USC 112

ANA POC TI06 ..ooverreviiiiiiierieisrevrisserassesstasessesessessasesiessssesressestessorsnsessesnssestssssss sesssssstossenssssaesssnass 7
4. Contractors Certification of Pending ACtioNS....c..ccivermeerirennmmneresienienmsesionasessseenns Cere e enent 8
5. Equal Benefits Ordinance Certification of COmMPHAnCe........cvecersnerimerrmesnineinieeneaens 9
6. Proposal (Bid) ... e s e 10-14
7. Form AA35 List of Subcontractms ................................................................................................ 15
8. Form AA40 Named Equipment/Material Supplier List......... e e r e a e e b aereens 16
Table of Contents Volume 2 (Rev. June 2011) 2 | Page
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BIDDING DOCUMENTS

PROPOSAL

Bidder’s General Information
To the City of San Diego:

Pursuant to "Invitation to Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents
incorporated by reference in the Bidding Documents.

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE:

(1) Name under which business is conducted

(2) Signature (Given and surname) of proprietor

(3) Place of Business (Street & Number)
(4) City and State Zip Code
(5) Telephone No. Facsimile No,

IF A PARTNERSHIP, SIGN HERE:

(1) Name under which business is conducted

(2) Name of each member of partnership [indicate character of each partner, general or special
(limited):

Proposal (Rev. June 2011) 3| Page
Traffic Signal Modifications At High Accident Locations



BIDDING DOCUMENTS

(3) Signature (Note: Signature must be made by a general partner)

Full Name and Character of partner

(4) Place of Business (Street & Number)
(5) City and State Zip Code
(6) Telephone No, Facsimile No.

IF A CORPORATION, SIGN HERE:
(1) Name under which business is conducted LEKU S E LE(/I/RI C ) l NC

(2) Signature, with official tjt€ 0D

eMauthorized to sign for the corporation:

ﬁ(ignature)
Joun Leks
(Printed Name)

Vice PRESIDENT

(Title of Officer)

(Impress Corporate Seal Here)

(3) Incorporated under the laws of the State of CALIFORNIA

(4) Place of Business (Street & Number) | 1D VIONEEK . WAY

(5) City and State ___ L. CATDN ., CA ZipCode YU Y020
(6) Telephone No. __ 2141 - U1~ J(pl Facsimile No. 1[0 - FH -0 40 Y

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: -

In accordance with the “INVITATION TO BIDS”, the bidder holds a California State Contractor's
license for the following classification(s) to perform the work described in these specifications:

LICENSE cLAssFicaTioN_ C — [0 N
4 5¢EH D - Ay o
LICENSE NO, _*- [ EXPIRES ___ ol 2 012U

This license classification must also be shown on the front of the bid envelope. Failure to show
license classification on the bid envelope may cause return of the bid unopened.

TAX IDENTIFICATION NUMBER (TIN): ~—-

E-Mail Address: \JO’/\ N @ l € k()f)e net

Proposal (Rev. June 2011) 4 | Page
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BIDDING DOCUMENTS

THIS PROPOSAL MUST BE NOTARIZED BELOW:

I certify, under penalty of perjury, that the representations made herein regarding my State
Contractor's license number, classification and expiration date are true and correct.

Signature Q{% Title \/ ‘ CE— PKQ 5 I DE l\[{
< ‘

"z
SUBSCRIBED AND SWORN TO BEFORE M’E, THIS /} 23 DAY OF JZ//[’Z?’“ Zﬁ%
, State of Ciz

PAULA L. STINNETT
&  Commission # 1893495
= Notary Public - California
San Diego County :
My Comm. Expires Jul 19, 2014

Proposal (Rev. June 2011) 5 | Page
Traffic Signal Modifications At High Accident Locations



BIDDING DOCUMENTS

BID BOND
KNOW ALL MEN BY THESE FRESENTS,
That Lekos Electric, Inc. as Principal, and
Hudson Insurance Company ... a5 Surety, are

held and firmly bound unto The City of San Diego hereinafier called "OWNER," In the sum of

10% OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made,

we bind oursslves, out heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly hy these presents,

WHEREAS, sald Principal has submitted a Bid to said QWNER. to perform the WORK, required
under the bidding schedule(s) of the OWNER's Contract Doaurnents entitled

Traffic Signal Modifications At High Accident Locations, K-12-5640-DBB-3

NOW THEREFORE, if said Principal is awarded a contract by said OWNER, and, within the time
and in the manner required in the "Tnvitation to Bids" enters into a written Agreement on the form of
agreement bound with said Contract Documents, furnishes the required certificates of insurance, and
furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and
void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by
sald OWNER and OWNER, prevails, said Surety shall pay all costs fneprred by sald QWNER in such
-suit, including a reasonable attorney's fize to be fixed by the court,

SIGNED AND SEALED, this 11th day of June , 20,12
Lekos Electric, Inc. (SEAL) Hudson Insurance Company (SEAL)

(Prineipal) . (Surety)

By: L Qg
— @ngm
rs, Attor

By:
(Signature)
Sara

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)

Bid Bond (Rev. June 2011) §| Page
Traffic Signal Modifications At High Accident Locations



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

STATE OF CALIFORNIA

County of San Diego

J

On June 11, 2012

before me, Jennifer L. Cox

, Notary Public,

Date

personally appeared Sarah Myers

Insert Name of Notary exactly as it appears on the official seal

Name(s) of Signer(s)

dhvalodh & 4 o

JENNIFER | 60; “ f
Commission # 1915197 t
Z

£

el

Notary Public - California
San Diego County
My Comm. Expires Dec 4, 2014

Place Notary Seal Above

who proved to me on the basis of satisfactory evidence to
be the person(#) whose name(8) is/éf§ subscribed to the
within instrument and acknowledged to me that §/she/i&y
executed the same in tiB/her/fiiéif authorized capacity(j&),
and that by Hig/her/ilgily signature(®) on the instrument the
person(#), or the entity upon behalf of which the person(#)
acted, executed the instrument.

! vcertify under PENALTY OF PERJURY under the laws of
the State of California that the foregoing paragraph is true
and correct.

Witness my hand and official seal.

hature of Noyry Public ‘Jenhifer L. Cox

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of the form to another document.

Description of Attached Document

Title or Type of Document:

Document Date:

Number of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name:

[] Individual
[1 Corporate Officer — Title(s):

O Partner  [Limited [] General
4] Attorney in Fact

[] Trustee

[0 Guardian or Conservator

[ Other:

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Signer is Representing:

Signer's Name:

[1 Individual

[[] Corporate Officer — Title(s):
O Partner [ Limited [ General
[ Attorney in Fact

[] Trustee

[ Guardian or Conservator

7 Other:

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Signer is Representing:




@ HuDsoON
1 3 INSURANCT GROUP

BID BOND POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That HUDSON INSURANCE COMPANY, a corporation of the State of Deloware, with

e, with
offices at 17 State Street, New York, New York, 10004, has made, constituted and appointed, and by these presents, does nyake, constitute and
appoint

Lawrence F. McMalion, James Baldassave, Jri, and Sarah Myers
of the State of California

jts true and fawful Attorney(s)in-Fact, at New York City in the State of New York, each of them alone to have full power to act without the other
or others, to make, exeeute and deliver on its behalf; as Surety, bid bonds for any and all purposcs.

Such bid bonds, when duly exceuted by said Atiomey(s)-in-Fact, shall be binding upon said Company as fuily and to the same extent as
if signed by the President of said Company under its corporate seal attested by its Seeretary.

In met% Whereof, HUDSON INSURANCE COMPANY has caused these presents to be of its Executive Vice President thereunto
is 28th day.of Oetober L2011 at New York, New York.

HUDSON INSURANCE COMPANY

Assi:;t‘mlﬁ Cor
STATE OF NEW YORK
COUNTY OF NEW YORK 88.
Onthe 28th  day of _October 520 11

before me personally came Christopher T, Suarez to me known, who being by me duly sworn did
dupos» and say that he is an Execntive Vice President of HUDSON INSURANCE COMPANY gthe Company described herein and which exeeuted the above

instrument, that he knows the seal of gaid Company, that the seal affixed to said instrument is the egrporate seal of faid Cor any, that it was so affixed by order of
the Board of’ Directors, W\ww%%m;}y, and that he signed his name thereto by tike ordm / .

\Q\\ \’5‘...., %, ;( ﬂ 1\;» l w
\\\ R ARYPC/.Q ,%’ ke .‘:’..'..,.) ..

s “\%.OFI\%*& N % . g h
(Notarial Seal® & W " Z Notary Pulb T State of New York 3

aF , 3 E No. 0TM{{B067553 /

g i heay H % Qualified Mvdiassau Counly

= z?,ab % g *,‘-:_;* Commissjon Expi es*i)eeemleMU' ﬁ

% - %UHEO“\ e é‘- I

ARSI CERTIFICATION

STATE OF NEW & ExpiEs W
COUNTY OF NEW YO

The undersigned Dina Daskalakis ereby certifies:

THAT the originad resolution, of which the following is a true and correct copy, was duly adopted by unanimous written consent of the Board of Directors
of Hudson Insurance Cotipany dated July 27%, 2007, and has not since been revoked, amended or modified:

“RESOLVED, that the President, the Bxecutive Vice Presidents, the Senior Vice Presidents and the Vice Presidents shall have the autherity and
liscretion, W appoint such agent or agents, or attomey ar atforneys-in-fact, for the purpose of carrying onthis Company’s surety businiess, and to empowor
such agent or agenls, or attorney or Attomeys-in-fact, to execute and deliver, under this Company™s seal or-otherwise, bonds obligations, and
recognizances, whether made by this Company as sutety thereon or otherwise, indemnity -contracts, contracts and’ certificates, and any and all other
eontracts and undertaking made in the course of this Company’s surety business, and renewals, extensions, agreements, waivers, consents or stipilations
regarding undertakings so made; and

FURTHER RESOVLED, that the si gmmm. of any such Officer of the Company and the (,,nmpany 5 seal may be affixed by facsimile to any power
of attorney or certification given for the gxecution of any bond, undertaking, recognizance, contrast of indemnity or other written obligation in the nature
thereof or related thereto, such signature and seal when so nsed whether herstofore or hereafler, being hereby adopted by the Company as the original

signature of such offleer and the original seal of the Company, to be valid and binding upon the Company with the same foree and effect as though
manually affixed.”

THAT the above and foregoidg is o Tull, true and correct copy of Power of Attorney issued by sald Company, and of the whole of the original and that the

said Power of A[tomcy is still in full force and eFFect and has not been revoked, and furthermore that the Resolution of the Board of Directors, sat forth in the said
Power of Al now it lorce.

q& w of the undersigned and the seat of said Company.this__11th

L2012
(Corpor:

orpotale Secretary
Form Bid 8 2010 (v1)



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

State of California

County of 5]7/{) /&/éb \
K ﬁ/ before me, /J%ﬂé%é 5777/%Z//) //&/%/ﬂ%/ é/

Date Here Insert Name and Title of the Officer

personally appeared ‘J_D,?L/U Lffﬁ/&)

Name(s) of Signer(s)

who proved to me on the basis of satisfactory
evidence to be the personfs)"whose name(s) isfare~  §
subscribed to the within instrument and acknowledged 3
to me that he/she#hey executed the same in
his/herftheir authorized capacity(fesy, and that by
his/heriheir signature¢s): on the instrument the
PAULA L. STINNETT person(s); or the entity upon behalf of which the

Commission # 1893495 person(s)-acted, executed the instrument.
Notary Public - California 5

S / San Diego County X .
L5 v Comm. E | certify under PENALTY OF PERJURY under the
wa laws of the State of California that the foregoing

paragraph is true and correct.

WITNESS my hand

swawe: LI S, A

Place Notary Seal Above &7 Signeyds® of Notary Bublic
OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document
Title or Type of Document:

Document Date: Number of Pages:

Signer(s) Other Than Named Above:
Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’'s Name:

Corporate Officer — Title(s): (1 Corporate Officer — Title(s):
Individual CIERMERGEDE (O Individual
OF SIGNER OF SIGNER

Partner — O Limited [J General | Top of thumb here [ Partner — O Limited (] General | Top of thumb here
Attorney in Fact ] Attorney in Fact

Trustee O Trustee

Guardian or Conservator [ Guardian or Conservator
Other: [J Other:

Signer Is Representing: Signer Is Representing:

SN
© 2010 National Notary Association » NationalNotary.org « 1-800-US NOTARY (1-800-876-6827) ltem #5907



BIDDING DOCUMENTS

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID UNDER 23 USC 112 AND PCC 7106

State of California

)
AN DIEC ) ss.
County of \SAM DILGD )

=e // .

\"J 01 | [\& l/l/ K0S , being first duly sworn, deposes and
, ; — s

says ﬂlator she is \/ ICE PRESIDENT of the party making the foregoing

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his
or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive

or sham bid.

Signed: 9 L S
= —&—
e VICE PRESIDENT

A
/TZ o 17

s 0 4ot JUNE

9
Yl

PAULA L. STINNETT
- Commission # 1893495
8 Notary Public - California

(gqu)jppo County
My Comm. Expires Jul 19, 2014

£
>
ey

Bid Bond (Rev. June 2011) 7 | Page
Traffic Signal Modifications At High Accident Locations



BIDDING DOCUMENTS

CONTRACTORS CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past ten years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, vendors or suppliers, and a description of the status or
resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

" The undersigned certifies that within the past 10 years the Bidder has NOT been the
\/ subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.

The undersigned certifies that within the past ten years the Bidder has been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
A description of the status or resolution of that complaint, including any remedial
action taken and the applicable dates is as follows:

LGKOS ELECTRIC, [NC

Contractor Name
Certified By JOUN LEKDS mie VICE PRESIDENT
/QLZ / Date b - Y0-| 3/
Signature

USE ADDITIONAL FORMS AS NECESSARY

Contractors Certification of Pending Actions (Rev. June 2011) 8 | Page
Traffic Signal Modifications At High Accident Locations



BIDDING DOCUMENTS

EQUAL BENEFITS ORDINANCE
CERTIFICATION OF COMPLIANCE

For additional information, contact:
City oF SAN DIEGO

Equat BeneriTs PROGRAM
F 202 C Street, MS 9A, San Diego, CA 92101
Phone (619) 533-3948 Fax (619) 533 3220

COMPANY INFORMATION

Company Name; L/CK LLECTR UL, INC Contact Name: JOH LE K DS 9
Company Address: 10 Prodere. V\//M Contact Phone: (o [0 -L Y 7-T66 |
E(_ C/}JDI\] Ca qxo Contact Email ohn @ | e kos.nett

B e  CONTRACT INFORMATION .
Contract Tite: /7 S MODIF AT HibsH ACCIDENT LOCATION S Start Date: W)

Contract Number (if no number, state location): -1 - 50~ DBH- 5 EndDate: T (0>
‘ SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS '
The Equal Benefits Ordinance [EBQ] requires the City to enter info contracts only with contractors who certify they wnll
provide and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract, To comply:
B Contractor shall offer equal benefits to employees with spouses and employees with domestic partners.
» Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child
care; travelirelocation expenses; employee assistance programs; credit union membership; or any other benefit.
= Any benefit not offer an employee with a spouse, Is not required to be offered to an employee with a domestic partner.
B Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and
during open enroliment periods.
M Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements.
| Contractor shall submit £BO Certification of Compliance, signed under penalty of perjury, prior to award of contract,

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at
www.sandiego.gov/adminisiration.

'CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION |
Please indicate your firm's compliance status with the EBQ. The City may request supporting documentation.

Ef m}xrm compliance with the EBO because my firm (contractor must select one reason):
Provides equal benefits to spouses and domestic partners,

O Provides no benefits to spouses or domestic partners.

O Has no employees.
[J Has collective bargaining agreement(s) in place prior fo January 1, 2011, that has not been renewed or expired,

g request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my
firm made a reasonable effort but is not able to provide equal benefits upon contract award. | agree to nofify
employees of the availability of a cash equivalent for benefits available to spouses but not domestic partners and
to continue to make avery reasonable effort to extend all available benefits to domestic partners.

ft is unfawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)]

Under penaity of perjury under laws of the State of California, | certify the above information is frue and correct. | further certify
that my firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for
the duration of the contract or pay a cash equivalent if authorized by the City.

JouUN LEKNS . VICE PRESIDENT

Name/Title of Signatory ’ Sig
: , : 'FOR OFFICIAL CITY USE ONLY v :
Receipt Date: EBO Analyst: o Approved  © Not Approved - Reason:
rev 02/15/2011
Equal Benefits Ordinance Certification of Compliance (Rev. June 2011) 9 | Page
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BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of TRAFFIC SIGNAL MODIFICATIONS AT HIGH ACCIDENT LOCATIONS for the
City of San Diego, in accordance with these contract documents for the prices listed below. The Bidder guarantees the Contract Price
for a period of 120 days (90 days for federally funded contracts and contracts valued at $500,000 or less) from the date of Bid opening

to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number of days required for the City
to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance.

Item | Quantity | Unit | NAICS 11: ayment Description Unit Price | Extension
eference
BASE BID
1. 1 LS | 238210 | 2-4.1 |Bonds (Payment and Performance) 1 $¢ 000. 0D
2. 1 LS |237310 | 7-102.7 | Traffic Control $ 4 900. 60
3. 1 AL |238210 1 9-3.5 | Field Orders - ~ | $25,000.00
165 W Induction luminaire with HEB-AA Single -
4 16 EA | 238210 3072 Fuseholder ® $ oo, 70 $ [, Y060 .
5. 1,300 LF |238210| 3072 |2"PVC Conduit $ 25 00($ 2500
6. 950 LF |238210| 3072 |3"PVC Conduit $ 27.¢D | $95,L5D.10
7. 25 LF |238210| 3072 | Two 3" PVC Conduit $ 30.60|$ 150 D
8. 5 LF |238210| 3072 | Two 4" PVC Conduit $ 25.6D % iN5.0D
9. 4,500 LF |238210 | 3072 | 3-Conductor Cable $ .o |$ 4 500.6D
10. | 5,000 LF |238210| 3072 | 12-Conductor Cable $ o.op {$ip,000.6D
11. 580 LF | 238210 307-2 #6 Conductor $ .50 |8 530 )
12. | 2200 LF |238210| 3072 |#8 Conductor $ 1.e0 |$ 2 200.50
13. | 5,000 LE |238210| 3072 |#10 Conductor $ .50 |$3 40060
14. | 6,100 LF |238210| 3072 | Detector Lead-in Cable $ 1.op IS L oo
15. | 1,800 | LF |238210| 307-2 | EVPE Lead-in Cable $ 150 1% /'%00.00
16. 12 EA | 238210 | 3072 |NO.S5 Pull Box $200.00]9$~ wep.m
17. 19 EA |238210| 3072 |NO.6 Pull Box $250.60]$ 8 150.60
Pedestrian Push Button Pole (PPB) Pole and
18. 2 EA | 238210 307-2 Foundation F8) $ O'} 00. 80 $ MS/W) 1Y
19. 2 EA |238210| 307-2 | Type 1-A Pole (10") and Foundation $1 40op.ool $ 2, 300, (T
June 12,2012 ADDENDUM "A" Page 3 of 16
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BIDDING DOCUMENTS

Item | Quantity | Unit | NAICS ;:g:; Zl:; Description Unit Price | Extension
20. ! A | 238210 3072 gdy;ﬁﬁ-lm Pole and Foundation with 15' Signal $ £ o5 $ 5 oo
a1, ] EA | 238210 3072 ayapset ﬁ—IOO Pole and Foundation with 20' Signal $ 5 .6 $ £
. ) A | 238210 3072 %‘/Iyg:ii;’%—lm Pole and Foundation with 30" Signal $ b S $ b S0
. 5 EA | 238210 307-2 gﬁzﬁ-mo Pole and Foundation with 30' Signal $ 50000 | S, 3 o000
4. ’ EA | 238210 307-2 g‘dy;;:ii—i-lm Pole and Foundation with 40' Signal $ 7 om0 wls i 5‘ 0.6
25, 1 EA | 238210 3072 gﬁﬁﬁmo Pole and Foundation with 40’ Signal $ q 52)@@ $ 1 50060
26, 3 EA | 238210 3072 &y:@;fé;i—loo Pole and Foundation with 45' Signal $ ,,}’ S50.° 1 sy
”7 3 EA | 238210 | 3072 ﬁ/gﬁ-l% Pole and Foundation with 50' Signal $ q)ow w0l s ;17; o
28, ) EA | 238210 307-2 ’1]\?/[},5; ii;g—lOO Pole and Foundation with 55' Signal $ 01 | — C?, 5. T
2. X EA | 238210 3072 wggﬁi—loo Pole and Foundation with 60' Signal $ ‘.'jg,(?ﬁ)‘m $ HI 000
30. 30 EA | 23821 O 3072 1123; rrl:/é[é(s)r;fehicular Signal (3-Section Head) with $ 5. 10 $ | 5, 500, .
31 10 EA | 238210 307-2 éf;ni\;i;EB Vehicular Signal (3-Section Head) with $ 360! ol s 5 0.
1. 7 EA | 238210 3072 llzfgrger;éi Vehicular Signal (3-Section Head) with g 6T, $ SR
33, 5 EA | 238210 3072 llri'l‘n'f;fv;é;g Vehicular Signal (3-Section Head) with $ f) 5w0.65 | 2 50,00
34. 4 EA | 238210 307-2 SP-1-T Pedestrian Signal $ L oo 60| $ ¢ opD.0D
35. 13 EA | 238210 307-2 SP-2-T Pedestrian Signal $ 2, CB0.0b $24,000.0D
36. 23 EA | 238210 | 307-2 | ADA Pedestrian Push Button $ 2000018 b, 4. oL
37. 10 EA | 238210 307-2 | Type E and Modified Type E Detector Loop $ 20018 2 voo.0D
38. 2 EA | 238210 | 3072 | Type Q bike Detector Loop $ 200.00|$  Loo.ov

June 12,2012 ADDENDUM "A" Page 4 of 16
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BIDDING DOCUMENTS

. . Payment - . . .
Item | Quantity | Unit | NAICS Reference Description Unit Price | Extension
39. 6 EA | 238210 307-2 EVPE Bi-Directional Detector $ L oo | 824000, 50
40. 3 EA | 238210 307-2 EVPE Detector (Single) $ 3 =z ov|$ T . 500.0b
41. 7 EA | 237310 | 303-5.102 | Type A Curb Ramp $ = g0 00 $ AL, C00.6D
42. 5 EA | 237310 | 303-5.10.2 | Type C1 Curb Ramp $ 3 50,0018 15, (0.7
43. 1 EA | 237310 | 303-5.10.2 | Type C2 Curb Ramp $wssv.o)$ LFS[‘)D,(JVG
Type III Electrical Service Meter Pedestal (Remove
44, 1 EA | 238210 307-2 and Relocate Existing Electrical Meter from the Pole | § $
at E Street @ 9th Avenue) 3,000.0D 2, 000 1D
45. 2 EA | 237310 9-3.1 Pedestrian Barricade and Sign $ 2% |$ %ov.0D
Install Pedestrian Count Down Timer Module on
46. 18 EA | 238210 307-2 Existing Pedestrian Indication Housing $ 500.00 $ g | OTD . 0D
47. 9 EA | 238210 9-3.1 Install Mast-arm Mounted Sign $ 2006018 1 §00.5D
48. 3 EA | 237310 9-3.1 Install Sign on Signal Pole $ 200.00l$ "Lov.oo
49, 2 EA | 237310 9-3.1 Install New Sign and Post $ 300.00$ L0OO.CO
50. 1 EA | 237310 9-3.1 | Remove Sign on Post $ [ 00.ODI$ [00.0D
Remove and Relocate Street Name Sign and Post A e
>l 1 EA 1237310 9-3.1 (College Avenue @ Canyon Crest) $ 200.00) 8 Jov. ST
Paint Median Nose at the Intersection of Coronado N T _
>2- ! LS 1237310 | 310-5.6.10 Avenue and SatumBlvd T AQ0.00
Remove by Grinding Existing Crosswalk and Install
53. 2,005 LF | 237310 | 310-5.6.10 | 12" Thermoplastic Yellow or White Crosswalk Line | $ r”‘ m $ | L{,} D &5‘60
per Plan
Remove by Grinding Existing Limit Line and Install . o
>4 640 LF 1237310 ) 310-56.10 12" Thermoplastic White Limit Line per Plan $1.00 |3 L/( “{XO
55. 19 EA | 237310 307-2 Install Conduit into Existing Pull Box (CB) $s0v.60 184 mo. oD
Remove and Salvage Existing Signal and Street Light
>6. 14 EA | 237310 307-2 Pole, Mast Arms, Foundation and Signal Equipments $ A00.00 $ o, 200. 0D
Remove and Salvage Signal Mast Arm and Signal
>7. 1 EA | 237310 307-2 Indications at Median (El Cajon Blvd and Texas Street) $ 20000 $ 300,00
June 12, 2012 ADDENDUM "A"
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BIDDING DOCUMENTS

Item | Quantity | Unit | NAICS é’:fey‘;‘;“; Description Unit Price | Extension
Remove and Salvage Existing Type 1-A/F51 Pole,
>8. 12 EA 12373101 3072 | poundation and qu(lg;lipments.g P 3 AG0.T0 3 3, b00. 0D
Remove and Salvage Signal Equipments on Type
59, 1 EA | 237310 307-2 ETS Polez Remove.HPS Strf:et_nght Lm:nmeure and g $
eplace w1’gh Induction Luminaire (Paradise Valley DO 6 QBT 6D
Road @ Briarwood Road)
Construct Traffic Signal Controller Foundation,
Relocate Signal Controller and Cabinet to New
60. 2 EA | 238210 307-.2 Foundation,glniemove_ E?dsting Foundation and Repair | ™ 0,50 $ 2, 60 0o
Surface to Match Existing.
61. 4 EA | 237310 307-2 | Remove and Salvage PPB Pole $ 2ec.8C | S STD.0D
62. 100 SF | 237310 | 303-5.9 | Remove and Replace Sidewalk $ (S.D0 (8 { 500.0D
63. 1 LS | 541330 | 801-9.4 | Water Pollution Control Program Development | = s, stn.00
64. 1 LS | 237990 | 801-9.4 | Water Pollution Control Program Implementation $32,550.00
ESTIMATED TOTAL BASE BID: | $%£9 9404

| TOTAL BID PRICE FOR BID (Items 1 through 63 ¢4, inclusive) amount written in words:

Four hundved élizx\/ch\ ning o land Nne uundred Aoy Aollors fungd no cents
v o

.

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on this Bid form.

List the Addenda received and being acknowledged:

A

If an addendum or addenda has been issued by the City and not noted as being received by the Bidder, the Bid shall be rejected as
being non-responsive.

June 12,2012
Traffic Signal Modifications At High Accident Locations
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BIDDING DOCUMENTS

The names of all persons interested in the foregoing proposal as principals are as follows:
TeKkesa & LEKis, PRESIDENT SECRETAR Y, TREASURLR
A , ~ . T 7
Joth LEKps, VICe PRESIDENT
PAULL L. STINNETT ASST. 5@4@4@

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-

partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an
individual, state first and last names in full.

Bidder: LEKIS ELECTRIC, INC

Title: JOoHN LEKOS | Vice PRES(DENT

Business Address: /57() P{OMEQ& \’U/’ﬂku{ QL CA]@A}? CA QQGOLO
— |

Place of Business: el C'[]TJ 57\.} . C’ﬁl

Place of Residence: 514 /\} D & C—;O C/O VUU /TIJ//

Signature: (i/ % /

NOTES: |

A. The City shall determine the low Bid based on the Base Bid alone.

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures,

strike out, line out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the
person signing the bid proposal.

C. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and
ineligible for further consideration.

June 12,2012 ADDENDUM "A" Page 7 of 16
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BIDDING DOCUMENTS

D. Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to
submit a price shall render the Bid non-responsive and shall be cause for its rejection.

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered
exceed two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.
F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between

the product of the Quantity x Unit Price and the Extension, the product shall govern.

G. In the case of incomsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the
Extensions shall govern.

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.

June 12, 2012 ADDENDUM "A" Page 8 of 16
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of
the work or improvement, in an amount in excess of 0.5% of the Contractor’s total Bid. The Bidder shall also list below the portion of the work which will be done by
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with
the Bidders' own. forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

ST

Name: ’PAL- bc\f\é"&\ U/\D\\Y\EO/\

gt LU B stucior] iy 5 e
City: W DiCon tate: . (& Installedion] 5 i - N NG
Zip: A2 X[ Phone: 58 -[, 58 ~T110D : Pf/v/r(,hi\/‘w”'\ 4. %5,%.}% &© LLDE Soax )Cf)b

Name:Szcteide Sripes 1ne

c
Address: P850 x. L 001D : o a2 = L’bhﬁ ’

City: S Dierd  State; CA ety | e | 81§ 222,50 SLVE R
T 82100 hrons 555 - SLo- L] Lanstiarc Shap 9 ! Sin ey

Name:
Address:
City: State:
Zip: Phone:
® As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise ‘
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE @
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE &3
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services " CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Ad.rmmstratlon SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification (except for
OBE, SLBE and ELBE).

Form Title: LIST OF SUBCONTRACTORS (Rev. June 2011)
Form Number: AA35
Traffic Signal Modifications At High Accident Locations 15 | Page




BIDDING DOCUMENTS

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

The Bidder secking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subconfracting
participation percentages shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have
the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials
and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed
firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE,
whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. ¥ no indication
provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages.

NAME, ADDRESS AND TELEPHONE MATERIALS DOLLAR VALUE SUPPLIER | MANUFACTURER MBE, WBE, DBE, WHERE
NUMBER OF VENDOR/SUPPLIER OR SUPFPLIES OF MATERIAL } DVRBE, OBE, ELBE, CERTIFIED
OR SUPPLIES (Yes/No) (Yes/No) SLBE, SDB, WoSB, @
HUBZoue, OR
SDVOSB®
N . /“ B
Address: L 2D (gl Kiage, Wais P YN, , v - , . :
City: Vi Sz State?_CA_~ M ey al 1182 Hp5.50 \{63 N O K\/A ?\’/A
Zip:_ 408 Phone: “1le0-"127-510D !
Name:
Address:
City:, State:
Zip: Phone:
Name:
Address:
City: State:
Zip: Phone:

@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB

@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC Sen Diego Regional Minority Supplier Diversity Council SRMSDBC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification {except for
OBE, SLBE and ELBE). :

Form Title: NAMED EQUIPMENT/MATERIAL SUPPLIER LIST (Rev. June 2011)
Form Number: AA40
Traffic Signal Modifications At High Accident Locations 16 | Page



CITY OF SAN DIEGO
PLANS FOR THE CONSTRUCTION OF

TRAFFIC SIGNAL MODIFICATIONS AT HIGH ACCIDENT LOCATIONS

STREET CLASSIFICATION

P

3)

5)

6)
7

2)

4)

GENERAL NOTES:

STREET NAME: CORONADO AVENUE | ICORONADO AV @ SATURN BL

ADT=13,250

STREET NAME: IMPERIAL AVENUE
ADT=14,510

STREET NAME: EL CAJON BLVD

ADT=II, 750

STREET NAME:E STREET

ADT=3,390

STREET NAME:F STREET

ADT=I3,000

STREET NAME: COLLEGE AVENUE
ADT=I7,570

STREET NAME: PARADISE VALLEY ROAD
ADT=12,060 |
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1 PULL BOXES AND CONDBUIT:

EUCLID AV @ IMPERIAL AV | EL CAJON BL @ TEXAS ST| 9TH AV @ E STREET
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COLLEGE AV @ ALVARADO
BRIARWOOD @ PARADISE VALLEY |10TH AV @ F STREET RD/CANYON CREST

a PULL BOXES ARE NO. 6, UNLESS OTHERWISE NOTED ON THIS PLAN.

lb ALL CONDUIT DEPTH SHALL BE A MINIMUM OF 18" BELOW THE PAVEMENT SURFACE

OR 3"BELOW THE BOTTOM OF THE PAVEMENT, WHICH EVER IS GREATER.
lc CONDUIT SHALL BE 3" DIAMETER, UNLESS OTHERWISE NOTED IN THE CONDUCTOR
TABLE OR AS SHOWN ON THIS PLAN

LOCATIONS OF ALL UNDERGROUND UTILITIES ARE APPROXIMATE. THE CONTRACTOR
SHALL DETERMINE THE EXACT LOCATIONS AND VERIFY ALL CONDITIONS ON THE
JOB SITE.

3 THE CONTRACTOR SHALL, PER SECTION 7 1@12 OF THE CONTRACT DOCUMENTS SPECIAL

PROVISIONS, PREPARE TRAFFIC CONTROL PLANS AND SHALL CALL THE ENGINEERING
TRAFFIC CONTROL SECTION, AT (858) 495-4741, FOR AN APPOINTMENT TO APPLY FOR

FETTETTT
/]
4\ -
Sl \<
s . .
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fPrrrrd

A TRAFFIC CONTROL PLAN (TCP) PERMIT. THE CONTRACTOR SHALL ALLOW A MINIMUM

OF TWO (2) WORKING DAYS PRIOR TO STARTING WORK FIVE (5) WORKING DAYS FOR STREET
CLOSURES. UPON APPROVAL OF THE TRAFFIC CONTROL PLAN, THE ENGINEERING

TRAFFIC CONTROL SECTION WILL ISSUE THE TCP PERMIT. WORK SHALL NOT BEGIN IN
THE PUBLIC ROADWAY WITHOUT THE TCP PERMIT.

4 ALL TRAFFIC SIGNAL POLE FOUNDATIONS SHALL HAVE A 3" CONDUIT INSTALLED TO THE ADJACENT
~PULLBOX AND THE CONTROLLER FOUNDATION SHALL HAVE A SPARE 3" CONDUIT STUBBED QOUT TO
THE ADJACENT PULL BOX FOR FUTURE USE.

LOCATIONS, POSITIONING, AND INSTALLATION OF SIGNAL EGUIPMENT, LOOP DETECTORS,
TRAFFIC SIGNS, TRAFFIC STRIPING, PAVEMENT AND CURB MARKINGS:

5a) THE CONTRACTOR, WITH THE APPROVAL OF THE CITY RESIDENT ENGINEER IS RESPONSIBLE FOR
LOCATING, MARKING THE LAYOUT, AND INSTALLATION OF ALL SIGNAL AND LIGHTING EGUIPMENT.

5b) THE CONTRACTOR, WITH THE APPROVAL OF THE CITY RESIDENT ENGINEER, IS RESPONSIBLE

FOR LOCATING, MARKING THE LAYOUT, AND INSTALLATION OF ALL LOOP DETECTORS TRAFFIC
SIGNS (EXCEPT 'G" SERIES STREET NAME SIGNS), TRAFFIC STRIPING, PAVEMENT AND CURB MARKINGS

 B5¢) THE CONTRACTOR SHALL OBTAIN APPROVAL FOR THE ITEMS NOTED IN 5a AND 5b PRIOR TO

INSTALLATION.

5d) AS SHOWN ON THIS PLAN, CONTRACTOR SHALL INSTALL 6’ DIAMETER TYPE E LOOP

DETECTORS, WITH 1@° SPACING, AND CENTERED IN THE TRAVEL PORTION OF EACH LANE
(UNLESS OTHERWISE NOTED).

5e) THE CONTRACTOR SHALL NOT PERFORM ANY PARKING REMOVAL, UNTIL A MINIMUM OF
FIFTEEN (15) WORKING DAYS AFTER THE LOCATION APPROVAL.

5f) THE CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL OF ALL CONFLICTING STRIPING AND
PAVEMENT MARKINGS BY SANDBLASTING/GRINDING (METHOD TO BE DETERMINED BY THE

RESIDENT ENGINEER).

LOCATION AND ELEVATION IMPROVEMENTS TO BE MET BY "WORK TO BE DONE" SHALL BE CONFIRMED
BY FIELD MEASUREMENTS PRIOR TO CONSTRUCTION OF NEW WORK.

| WATER POLLUTION CONTROL NOTES:

THIS

PROJECT IS SUBJECT TO THE MUNICIPAL STORM WATER PERMIT ORDER NO. R9-2007-0001.

LOCATIONS:

SHT. (1) TITLE SHEET

SHT. () CORONADO AVENUE AND SATURN BOULEVARD
SHT. 3 EUCLID AVENUE AND IMPERIAL AVENUE |

SHT. (3 EL CAJON BOULEVARD AND TEXAS STREET
SHT. &) 9TH AVENUE AND E STREET

SHT. 6 10TH AVENUE AND F STREET
SHT. () COLLEGE AVENUE @ ALVARADO ROAD/CANYON CREST
SHT. BRIARWOOD ROAD AND PARADISE VALLEY ROAD

MODIFIED | 5’
‘TYPE "E"
I ~ DETECTORS
10
|CROSSWALK

Il@

FACE OF CURB
TYPE "E"
DETECTORS

DETECTOR LOOP AND
POLE LOCATION DETAIL

NOT TO SCALE

WORK TO BE DONE

CONSTRUCTION CONSISTS OF THE INSTALLATION OF TRAFFIC
SIGNAL & STREET LIGHT SYSTEMS AT 8 HIGH ACCIDENT
LOCATIONS

STANDARD SPECIFICATION

1999 STANDARD SPECIAL PROVISIONS FOR SIGNALS, LIGHTING
AND ELECTRICAL SYSTEMS OF THE CITY OF SAN DIEGO. CITY
DOCUMENT NO. 769842. FILED OCTOBER 22, 1999.

STANDARD DRAWING:

THE CITY OF SAN DIEGO STANDARD DRAWINGS., INLCLUDING ALL
REGIONAL STANDARD DRAWINGS. DOCUMENT NO. AEC1231063,
FILED 12/31/2006.

LEGENDS
PROPOSED IMPROVEMENTS:

IMPROVEMENT STD.DWG. SYMBOL

NEW EQUIPMENT ~—— AS SHOWN %1"*0,

REMOVED AND SALVAGED —-—— AS SHOWN e M_
EQUIPMENT (

TRENCH - M-15 & M-21

| u_ yn —— 6"33, SDG_116 e ——— -

2T CONGUE 117 & 118

NO.5 PULL BOX ~ —— CALTRANS ES-8 O

CURB . RAMP —— SDG-132 & 134 —3 |

[SEE NOTE: ()]
EXISTING CONDITIONS IN LIGHTER HALF-TONE

PROPOSED CONDITION IN DARKER FULL-TONE  so— -
SIGN AND PAVEMENT MARKINGS:

PROPOSED TYPE IV ARROW — — CALTRANS A24A — NC
PROPOSED STRIPING PER CALTRANS DETAILS — ()
REMOVE CONFLICTING STRIPING BY GRINDING SB
REMOVE AND SALVAGE EQUIPMENT @

Call 2 Working Days Before You Dig!

1-800-227-2600

SPECIFICATION NO. 5640

PLANS FOR THE CONSTRUCTION OF
TRAFFIC SIGNAL MODIFICATIONS
AT HIGH ACCIDENT LOCATIONS

COVER SHEET

CONSTRUCTION CHANGE / ADDENMUM WARNING

CHANGE

DATE | AFFECTED OR ADDED SHEET NUMBERS APPROVAL NO.| O : V
— —— , = | | CITY OF SAN DIEGO

THEN DRAWING IS

NOT TO SCALE.

o e . - PUBLIC WORKS PROJECT

CITY OF SAN DIEGO, CALIFORNIA
SHEET IOF 8 SHEETS V - BO0983
APPROVED: SUBMITTED 8Y:
B . frla 12/7/ 2011 L._QASEM
CONTRACTOR MUST NOTIFY THE FOR CITY ENGINEER _ DATE
BELOW LISTED AGENCY AT DESCRIPTION BY |APPROVED | DATE | FILMED J. XIAO
LEAST TWO (2) WORKING DAYS TITLESHEET.DGN 871071 RLA ) PROJC] MANAGER
PRIOR TO COMMENCEMENT OF ' R. ABARABAR
EXCAVATION : ' " DESIGN ENGINEER
o 201-1719
201=1722
UNDERGROUND SERVICE ALERT - [AMBERT COORDINATES
CONTRACTOR ______ DATE STARTED I
(USA) 1-800-422-4133 INSPECTOR DATE COMPLETED 56276—-1-D

- 12-01-11 6

370666 1.DGN _

A.M. RABARABAR

3657650 TRAFFIC SIGNAL MODIFICATIONS AT HAL




EXISTING POLE SCHEDULE

RABARABAR

;‘ ~ STANDARD LUMINAIRE| PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN REMARKS CI ' | OF SAN D'EGO | WORK TO B DON:
No.| TYPE [HGT.SIG.M.ALUM.M.A] CO-LPS | A | B VEHICLE SIGNAL | PPB o | PLAN S FOR THE CON STRU CT' ON OF SEE SHEET 1
@] xvir o |ze] 20 | 15 150W | EX. | Ex.[MAS| _ | Sv-1-T | SP-2-T |2P,4P REMOVE /SAL VAGE
%A 1 ;
-t TEEEE TRAFFIC SIGNAL MODS AT HIGH  LEGENDSscsr 1sms suon
©] xvii |30 20 15 15w | Exc fEx.| - | - |sv-1-T | sP-2-T | 4P | [1} REMOVE/SALVAGE LE END (SEE 5 & 15 SHEET ONLY)
] B PPB | 4 - 57 | 70 REMAIN IN PLACE | r i ot e r—h == 1 P~ N A ==1 I~k 1\ A ooV T EXISTING STRIPING TO BE REMOVED
©lexisting [ o | - - - | -1 Trvqsvur - - ~ REMOVE /SAL VAGE A‘ ‘ IDENT LO‘ ATlONS LOCATION MAP w PROPOSED STRIPING |
E xvir 3| 200 | 15 150w | EX. | EX. [MaS| - | sv-1-T | sp-2-T | 6P REMOVE /SALVAGE SITE LOCATION FA FOUNDATION TO BE REMOVED
| ex.FPE |2 | - - — T 1 ~ R 8P REMOVE /SALVAGE G @ i | \ - REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
{@lexisting[ o | - - - -1 -1 - vdsvit] - - REMOVE /SALVAGE i R = a i L S2 SHALL BE REMOVED BY THE END OF EACH WORKING DAY.
DT xvi 0| 20 5 50 TEX. [Mas| - [Sv-1-T [ sP-2- ~ "\ | g | | - T
(D) xvIT jsor) e | ! 150W | EX. | EXIMAS] - | SwelnT | SPeerT | Bk REMOVE /SAL VAGE iy ) 6] 04 . 8 A | AN \ CcH INSTALL CONDUIT INTO EXISTING PULL BOX.
Q] Ex.pPB |2/ ] - - - -1 -1 - - 2P REMOVE /SAL VAGE ! i L ) | |
]EasTine e[ - - -1 - Ty-1| SV-1-T - - | T1] REMOVE/SALVAGE i I |t ﬁ l | A N ' comonoo T RS REMOVE AND SALVAGE EQUIPMENT.
" ’ y - ¥ - : ¥ FJ \\.
’ : T v ¥ T H e 6 .
SENERRL NEES PHASE DIAGRAM ! B e 1o AG ABANDONED.
B bbbl e : | i = I P . | | PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.
| A | | & ; @ SEE CALTRANS STANDARD PLAN A20A THRU A20D.
SEE SHEET 1 (—— —_— | ' ml 2l
== | ! | : 2 g EXISTING CONDITIONS IN LIGHTER HALF-TONE
CONSTRUCTION NOTES: v ! , | I PROPOSED CONDITIONS IN DARKER FULL-TONE
—} REMOVE AND SALVAGE EXISTING POLES AND EQUIPMENT AS INDICATED L2 gz es LRI I — .
; 1 1 ' . 4
| :I ON PLAN. CUT DOWN FOUNDATION 18” BELOW GRADE AND REPAIR | F NE W POLE SCHEDULE
~ SURFACE TO MATCH EXISITNG CONDITION. FURNISH AND INSTALL - : b | ¢ v STANDARD |LUMINAIRE | PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN REMARKS
NO. 6 PULL BOX IN PLACE OF REMOVED POLE. ) | ] B No.| TYPE [HGTJSIG.MALUM.MA] INDUCT | A [ B VEHICLE_ SIGNAL | PPB
[2] FURNISH & INSTALL NEW POLES. MAST ARMS, VEHICLE SIGNAL HEADS.| _ | v N @[20-5-100 30°] 50° | 15 | I6SW | 12' | 3.5' |MAS MASISV-2 T8 t*sp'z'T A '
AND OTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING | 25 26 a7 _ 28 - | ©)|26-3-100 |30| 45° | 15° 165W | 4.5' | 3' |MAS|MAS|SV-2-TB [*SP-2-T| 4P | EVA, EVC
HARDWARE. (SEE POLE AND CONDUCTOR SCHEDULES). FLASHING OPERATION SHALL BE ALL RED. | @ THiS ril\lgTEC?ﬁh’{;ER: | 29-5-100|30"| 50" | 15° | 165W | 12° 3.5" |MAS | MAS|SV-2-TB «SP-2-T| 6P | EVB, EVD
31 FURNISH AND INSTALL BI ~DIRECTIONAL VEHICLE PRE EMPTION THS NW_CORNER: | | 26-3-100 |30’ | 45 | 15’ 165w _| 3.5° 3.5' |MAS |MAS|SV-2-TB | «SP-2-T|2P,8P |
FQUIPMENT (E.V.P.E.) PER CITY OF SAN DIEGO REQUIREMENTS. PPBP 4] - - - 35| - | -] - - - 8P ]
(4] FURNISH AND INSTALL NO. 5 PULL BOX AS SHOWN. _ we) I | - %
5] FURNISH AND INSTALL 3'X6’ TYPE Q DETECTOR ] — A SRR I R ( |
| LOCP 44" FROM THE LIMIT LINE. : W EXEC ) L PROPERTY LNE OR /A \_SECTION —
e | e - fz o e g 3 s, b R VERTICAL OBSTRUCTION W NO SCALE ’ <
|[6] PROVIDE AND INSTALL NEW LOGOP DETECTOR, DLC. : “;““:‘:E’"“.‘;;‘_“ ————————— sl |
= AND OTHER EQUIPMENT NECESSARY AS SHOWN. PULL ap 4 2‘"“‘.(: ,DLCW % ,
NEW DLC TO CONTROLLER. @.@@NAD. I ’ 06 - mgim 8, 15 MN £ MIN. . (D
B , " o "oen - o I Y EX WALL . wi GRIND PAVEMENT & Z
CONSTRUCT TYPE “C2” MOD. OR “A” CURB RAMP PER g N e | 7 F‘;‘T"E 43 FLUSH WITH 2" AC O
[= CITY OF SAN DIEGO STANDARD DRAWING NOS.  _° = " T e TP ~—t s =
'SDG-132 OR SDG-134 RESPECTIVELY AS INDICATED ON PLAN.| = w T ey 2 % WX e
[8] APPLY 12-INCH THERMOPLASTIC YELLOW CROSSWALK. T s L = L | — | = <
=} PER CALTRANS STANDARD PLAN A24E. o I O
bl APPLY 12-INCH THERMOPLASTIC WHITE LIMIT LINE _____@./ . E
2 PER CALTRANS STANDARD PLAN A24E. 1=
EJ PAINT RAISED MEDIAN NOSE YELLOW AS SHOWN . ~— N
DETECTOR ASSIGNMENT e R >
. 2 DETECTABLE SURFACE SHOWN
DET. | PHASE] SLOT [ FIELD TERMINAL | ~CONDUIT NOTES: §}g [ 15 FUsD W i A |
1 Tt12- , 1) (N) NEW CONDUIT B B i —— - 1 JT-3 | [P YA S NN P 24 [0 O i : e 85 , —
1 2 | 12U |12-5 & 6 2@exoonour e —~ /TN pemu =
2 2 | 12U [12-7 & 8 TR i G o s ,
3 | 2 | 13U [12-9 & 10 CONDUCTOR | s =g . | (%
4 2 | I3L |T2-11& 12 awc size | P CONDUIT SIZE & RUN ND PAVENENT & A |
s —T H t ar o s (A) (A) TR N N e T N AL T e e T e ———— = FLUSH WIH ZAC =
JIU T3 & 2 | OR A POLZE OR 3*(N)[3"(N)| 3"(N) Z(Né)l T EX.2'C - | NOTES: 1N
6 | 4 I6U |T4-9 & 10 CABLE TYPE E ACIRCULT A A & A ,,,,,,, L :TYPE C2,(*) (/| DETAL'B™ | (xy NEW CURB RAMPS SHOULD HAVE THE STAINLESS STEEL DETECTABLE WARNING.
. 4 oL |T2-11 8 12 , , , ) | &5 = p5 | |1 |1],cune ravp RS THE DETECTABLE WARNING SHALL BE 36" DEEP X FULL WIDTH OF RAMP OPENING. | y
5 , e 1s 5 C | POLE - A’ B P P 4] | HONE-6" GURD) | ! AND SHALL BE A STAINLESS STEEL MATERIAL PER THE CITY’S AML. -
4 U 3o e 8 % P OLE. - C e | B 1/} : { (o Y 4 g £ | (**) ALL PEDESTRIAN SIGNAL INDICATIONS SHALL BE LED OF THE COUNTDOWN TYPE. & |
: , = -1 o i b - S | , ’ \ V .
o = Tooi lns s 8 3 'S | §0LE =7 L[l 2 ; 7 :« % q | () EXISTING CURB RAMPS WITH DETECTABLE WARNING TILES TO REMAm. | <
| 6 |Ja 13788 ¢ 0 ToEE— e e i 1 | B\ SPECIFICATION NO. 5640 oC
b e 8/ 2] —L— L [ PLANS FOR THE CONSTRUCTION OF |
13 6 | J3L [T3-11& 12 g 0 I e P P | 0
; e e P b I TRAFFIC SIGNAL MODIFICATIONS
2 - ’ - — — ! o H | ) : ’ ,
1; -Q ) ; == = . i ! Q ]
2 | 8. ) J6Y 1159 & 10 TOTAL CABLES |3 CONDUCT./ 12 CONDUCTIZ 2[4 42 28 8| ' 1k | AT HIGH ACCIDENT LOCATIONS C|3
16 g8 | JBL |T15-118& 12 NO. 6 = R “| DETECTOR LOOP AND @D! bl &y ! '
; , SIGNAL SERVICE _ 2 | . | | A\l
17 8 | J7U |T7-1& 2 NO. 8 GROUND 1 [ 1 [ 1 [ 1 |POLE LOCATION DETAIL = | CORONADO AV @ SATURN BLVD |7
=y |48 5 8 NO. 10 _| LIGHTING 2 | 212 ]2 NOT TO SCALE o = ; ©
B | 2 | 112U |16-24 & coM 6 |6 _PAIR NO.22[(SIC)[INTERCONNECT CABLE| . | - [ - | - — | A | =y CITY OF SAN DIEGO, CALIFORNIA wes vo. BO0983 [
‘ ‘ ' | 1 | LOOP DETECTOR T | 1 1 | e | ' SHEET 2 OF 8 SHEETS |
PPB | 4 | 112L |18-5 & COM 6 5 5 _ [ 4 Yot e |° | | : | /3 / e cq\l)
7 : y - - - , 1 | b I=> ; 29” - R -
, PPB | 6 113U [T8-7 & coM 9 TYPE 3 _ - 1 { ' DETECTORS E | l § E CONTRACTOR MUST NOTIFY THE FORM 2 = S%CTI&A;EEDM 4p)
| _PPB 8 n3L T8"‘8_ & COM 9 "B 4 " - 3 - 3 lerosowaik ] A ! | ! BELOW LISTED AGENCY AT DESCRIPTION APPROVED | DATE | FILMED J XIAO
_EvAa | 2+5 | Jl2U |T9-4 & COM 6 OLC 5 Z ! - 1 - - 1 - | ; LEAST TWO (2) WORKING DAYS | 370666.L0GN 08/io/u | RLA PROJECT MANAGER
EVB | 4 | JI3U [19-7 & COM 9 -G} “ 4 1 41 - | 4 —}— 1RE , ; \ PRIOR TO COMMENCEMENT OF R. ABARABAR
"EVC | 1+6 | JI2L |19-5 & COM 6 — R —yoce § EXCAVATION 2 01— 1719
— , - ; D | } - - ‘ — | N | ‘ —
Ffng _8 ;’1125 ;Z ;3@ && ng“M ‘312 EMERGENCY VEHICLE DETECTOR (EV-DLOY| 1 | 2 | - | 2 N _FACE OF CURB S \ UNDERGROUND SERVICE ALERT| _ | ) OGS
FLAS - s - . , g : . . . CONTRACTOR DATE STARTED 3 -
| L | | TOTAL CONDUCTOR - CABLES 13 22 | 10 39 DETECTORS 15462-1-D  SCALE: 1-20" (USA) 1-800-422-4133 PECTOR ol ZOMPLETED 36276"2""D
9-PLOTFILE.DGN
- 12-05-117 AM.




EXISTING POLE SCHEDULE

Eo STANDARD LUMINAIRE| PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN
No.| TYPE  |HGT.JSIC.MAJLUM.M.A] CO-LPS | A [ B | VEHICLE SIGNAL | PPB
(&) ] 30 | 1m apow | EX. | Ex. PMasmasisv-2-18| sP-1-T | 4P REMOVE /SALVAGE
- 1 [rva-r ey | o2e TO REMAIN
(O 1EXISTING | 327 35 15 400W | EX. | EX. |[MAS|MAS|SV-2-TB] SP-1-T | 4P f REMOVE /SALVAGE
ol a-tfie | - | - T - -1 -1 [7vit|spi71 | epr | 1] REMOVE/SALVAGE
©lexisTing 3o 25 15 | 40w | Ex. | EX. [Mas|mas|sv-2-T8] sp-1-T | &P | REMOVE /SALVAGE
©lrvee a-t]io] - - — Texlex ] -T-Trwva-tlspit]er REMOVE / SALVAGE
(G)|EXISTING |32 25 | 15 400w | EX. | EX. [MAS IMAS|SV-3-TB 8P | [1] REMOVE/SALVAGE
NEW  POLE  SCHEDULE |
f ~ STANDARD LUMINAIRE| PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN MAST ARM_MOUNTED_SIGN
No.| TYPE  [HGT.JSIG.MAJLUM.MA] INDUCT | A | B VERICLE SIGNAL | PPB |  EMARKS I
@)|26-4-100[30°'] 40 | 15° | 165W [15.5°| 4' PMAS|MAS|SV-2-TBR+SP-1-T | 02 | [ |
% 26-3-100 [30°| 45 | 15° | 165W | 4.5'| 4' |MAS|MAS|SV-2-TB|«SP-2-T|04,06| EVA, EVC ﬂ
|€)|26-3-100 |30'| 40° | 15 165W | 14' | 4' |MaS|MAS|Sv-2-TBl«SP-2-T|06,08] EVB, EVD
(©|26-3-100|30'| 40° | 15° | 165W | 3 | &' |MAS|MaS|Sv-2-TBf.SP-2-T 02,08 | ARROW ONLY]
— > . | MOD. R73-5 (CA) 4]

GENERAL NOTES:

STANDARD PLAN ES-7N.SIGN TYPE AS NOTED ON PLAN.
NOT USED.

STANDARD PLAN A24E.

STANDARD PLAN A24E.

FURNISH AND INSTALL NO. 5 PULL BOX AS INDICATED
ON PLAN. -

@M@@u BE B E

APPLY 12-INCH THERMOPLASTIC WHITE LIMIT LINE PER CALTRANS

FURNISH AND INSTALL SIGN & POST AS INDICATED ON PLAN

CITY OF SAN DIEGO

INSTALL MAST ARM MOUNTED SIGN PER DETAIL “U”, CALTRANS

CONSTRUCT TYPEI “A” OR V"CI” CURB RAMP PER CITY OF SAN DIEGO STANDARD
DRAWING NO. SDG-132 & SDG-134 RESPECTIVELY. AS INDICATED ON PLAN

APPLY 12-INCH THERMOPLASTIC YELLGW CROSSWALK PER CALTRANS

-

.

SEE DETAIL "
FOR THIS RAMP

SEE NOTE (*) & (****) /

PHASE DIAGRAM
" SEE SHEET 1 | )
____CONSTRUCTION NOTES: ¥ — L o
7] REMOVE AND SALVAGE EX. POLES AND EQUIPMENT AS INDICATED | | v
‘—d ON PLAN. CUT DOWN FOUNDATION 18" BELOW GRADE AND REPAIR 3 37 33 5
- SURFACE TO MATCH EXISITNG CONDITION. FURNISH AND INSTALL ‘ _
NO. 6 PULL BOX IN PLACE OF REMOVED POLE. - , o | 1}
: ‘ , ~ < —-—-> ' |
[2] FURNISH & INSTALL NEW POLES. MAST ARMS. VEH. SIGNAL HEADS, __ b || =—— '1 | I ;
AND OTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING ' ~ ﬁ
HARDWARE. (SEE POLE AND CUNDUCTGR SCHED‘ULES»): , 25 76 a7 g8 | -
FURNISH AND INSTALL BI-DIRECTIONAL VEHICLE PRE-EMPTION FLASHING OPERATION SHALL BE ALL R
EQUIPMENT (E.V.P.E.) PER CITY OF SAN DIEGO REQUIREMENTS. TYPE "CI":]—N/ .
|

o

06

1.25 mfe —\’i Y

MOD R73-5

oy

2°C, 4DLC |\

! o o ar ‘,
' 04 | o P
i f |
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= EVB . i

1 PLANS FOR THE CONSTRUCGTION OF
" TRAFFIC SIGNAL MODS AT HIGH
ACCIDENT LOCATIONS

DETECTOR ASSIGNMENT E2

WORK TO BE DON

- SEE SHEET 1

LEGENDS(SEE SHT. 1 & THIS SHEET ONLY)

T EXISTING STRIPING TO BE REMOVED
PROPOSED STRIPING

SEE DETAIL "A”
FOR THIS RAMP

SEE SHEET 5

- SEE NOTE *) & (****)

' FOUNDATION TO BE REMOVED

T 'REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
SHALL BE REMOVED BY THE END OF EACH WORKING DAY.

cE INSTALL CONDUIT INTO EXISTING PULL BOX.

Rq ~ REMOVE AND SALVAGE EQUIPMENT.

v ABANDONED.
PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETALS.

) ~ SEE CALTRANS STANDARD PLAN A20A THRU A20D.

EXISTING CONDITIONS IN LIGHTER HALF-TONE
PROPOSED CONDITIONS IN DARKER FULL-TONE

PROPERTY LINE OR

VERTICAL OBSTRUCTION
| / B\ SECTION

WNOSCALE

4 8" 1.5 MIN 4’ MIN.

GRIND  PAVEMENT &
FLUSH WITH 2" AC

\a"
§
&
FLOW LINE
FACE OF CURB

5% MAX
R -

2.
rd

Lo ’-“}M ':_7_» ‘,' -
=i T
=l
[

" FROM EDGE OF DETAcrABLe—-I I——

SUW:ACETOFACEOFGURB
) 2 DETECTABLE SURFACE SHOWN
8‘-‘-‘ AS FLUSHED WITH THE RAMP
Zz PER SDG-130
wizg B
[¢]
813 :
-4 -
—EE et 1\ DETAIL
Y~ \l/ NoscaE

NEW CURB RAMPS SHOULD‘ HAVE THE STAINLESS STEEL DETECTABLE WARNING.
THE DETECTABLE WARNING SHALL BE 36’ DEEP X FULL WIDTH OF RAMP OPENING,
AND SHALL BE A STAINLESS STEEL MATERIAL PER THE CITY'S AML.

(**) ALL PEDESTRIAN SIGNAL INDI CATIONS SHALL BE LED OF THE COUNTDOWN TYPE
(***) EXISTING CURB RAMPS WITH DETECTABLE WARNING TILES TO REMAIN.

(***+) EXIST. PULL BOX WITHIN RAMP VICINITY MUST BE REMOVE /RELOCATED WHEN
NECESSARY PER RESIDENT ENGINEER DIRECTION. \

— — —— —— — — — — —— — — —— — o— — —— — Vo— — — t— .

I InveicaL T "
LOCATION MAP | T DETAL A
l ‘ RNER I“. ) ) NOT 10 SCALE !
SITE LOCATION | ,
/ | I
HMARKET ' ) :
® 3 ! | I
 \_IMPERIAL ‘é M I MODIFED . |
— 1 | SE COR. l
S & ; t
o I
h I
|
l
CALE: M ~~~___~-”__”_____J

RIGHT LANE

| TURN RIGHT

MUST

R3-7
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SCALE: 1"-20°

REF. L NG.:
16361-20-D

SPECIFICATION NO. 5640

PLANS FOR THE CONSTRUCTION OF
TRAFFIC SIGNAL MODICATIONS
AT 8 HIGH ACCIDENT LOCATIONS

EUCLID AV @ IMPERIAL AV

CITY OF SAN DIEGO, CALFORNIA  |\ec vo BOO983
SHEET 3 OF 8 SHEETS A A S

| A Pa X/ '{! 20l L QASEM_
CONTRACTOR MUST NOTIFY THE FOR CITY ENGINEER SECTION HEAD
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EXISTING _POLE _ »SCHEDULE —_— CITY OF SAN DlEGO N o WORK TO BE DONE
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No.| TYPE  [HGTJSIG.MAJLUM.M.A] CO-LPS | A | B | ~ VEHICLE _SIGNAL | PPB | - ) SEE SHEET 1
f 27 [T0 REMAIN IN PLACE
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POLE  SCHEDULE

g

METER ADDRESS:
CONSTRUCT TYPE

FURNISH AND

G

BREAKER FOR SIGNAL.,

PER STATE STANDARD PLAN ES-2D. PROVIDE 50A-IP CIRCUIT

30A-1P CIRCUIT BREAKER FOR LIGHTING.
875 1/3 9TH STREET

INDICATED.

CONDUCTOR TABLE
P CONDUIT SIZE & RUN
AWG SIZE. H POLE OR [ N=NEW; E=EXISTING]
 OR é CROUTT - 17271 3|3 N [3*(N)
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TOTAL CABLES [3 CONDUCT./ 12 CONDUCT]-—2|- —2|-13|- 8
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NO. 10 | LIGHTING 2 [ 2 | 2
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| LOOP DETECTOR | - | - | - | -
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HE3I - = = -

DLC N

[EMERGENCY VEHICLE DETECTOR GVOLOT [ 1 1 2 | 2
[ TOTAL CONDUCTOR - CABLES | 2 | 6 |10 | 13

, “A” CURB RAMP PER CITY OF SAN DIEGO STANDARD
DRAWING NO. SDG-132 AS

INSTALL COUNTDOWN TIMER

INDICATION IN EXISTING
PEDESTRIAN SIGNAL HEAD HOUSING. e

PLANS FOR THE CONSTR

CITY OF SAN DIEGO

\UCTION OF

TRAFFIC SIGNAL MODS AT HIGH
* ACCIDENT LOCATIONS

 STANDARD LUMINAIRE | PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN " REMARKS
|No.| TYPE HGT. SIG. M.AJLUM, M.A]  INDUCT A B VEHICLE . SIGNAL [ PPB ‘
5| & | SP-2-T | - TO REMAIN (#%e+)
5 U I SP-2-T - TO REMAIN (#xx+)
- - | TO REMAIN (ss2¢)
(O |exisTinG (30| - | 15 Ex. [ Exc[Ex.] | ]svei-T|sp-2-T | - | [1] REMOVE/SALVAGE
|@]19-3-100 [30'| 30° | 15° 165 | 3 | 6 |MAS| - [SV-1-T | SP-2-T | — | (s»)
®] F51 | - - - EX. | EX. | - | - [ TV-I-T [ - - | [1] REMOVE/SALVAGE
€)[TYPE 1-Aj10°| - - - | 6 | - |- ]|TvI-T - — | (oo |
(P)[EXISTING | 30" | - 15' EX. | EX | EX.| - | ~|Sv-I-T|SP1-T | - .REMOVE/SALVAGE
[€]19-3-100 [30'| 30° | 15° 165 | - | - [MAS| - [gy-1-T [ SP-2-T | - | (ee)
|
GENERAL NOTES (E STREET @ 9TH STREET- THIS SHEET) i
SEE SHEET f I
(CONSTRUCTION NOTES: DETECTOR ASSIGNMENT ;
(1] REMOVE AND SALVAGE EX. POLES AND EQUIPMENT AS INDICATED D | PHASE, SR FIELD TERMINAL o
ON PLAN. CUT DOWN FOUNDATION 18” BELOW GRADE AND REPAIR Eva Hev | CI-71 P
 SURFACE TO MATCH EXISITNG CONDITION. FURNISH AND INSTALL EVD | 4 | 1 Ci-74 ¥
NO. 6 PULL BOX IN PLACE OF REMOVED POLE. '
2] FURNISH AND INSTALL EMERGENCY VEHICLE PRE-EMPTION '
EQUIPMENT (E.V.P.E.) PER CITY OF SAN DIEGO REQUIREMENTS. :
3] NOT USED. | | - s v connen
7] INSTALL AND PULL TO CONTROLLER NEW CABLE/CONDUCTORS AS
- NECESSARY TO PROPERLY OPERATE NEWLY INSTALLED EX 1" C
EQUIPMENT. (SEE CONDUCTOR TABLE) R v
[5] TRENCH AND INSTALL 2“ CONDUIT WITH NEW CONDUCTORS PER PLAN. | )
6] TRENCH AND INSTALL 2" CONDUIT WITH PULLROPE PER SDGE REQUIREMENTS. « 13
[7] FURNISH & INSTALL NEW POLES, MAST ARMS. VEH. SIGNAL HEADS., PARK I
= AND QTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING )
HARDWARE. (SEE POLE AND CONDUCTOR SCHEDULES). S
g] FURNISH AND INSTALL MAST ARM MOUNTED SIGN OR SIGN ON o
B) pore as NOTED ON PLAN. - E--STREET - D2 i
9] REMOVE AND RELOCATE EXIST. ELECTRIC METER FROM THE POLE - o ]
TO NEW METER PEDESTAL LOCATION AS SHOWN. SPE——
FURNISH AND INSTALL TYPE 111 SIGNAL AND LIGHTING SERVICE © 8TH AV LUCIC e

e e e e i e e+ e . e e oo o et 2 e e . . e . s . e . i . e

(MPERIAL AV @ EUCLID AV-SEE SHT 3)
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PHASE DIAGRAM
NOT - NOT ? ?
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FLASHING OPERATION SHALL BE ALL

RED.

SCALE: 1"-20’

WORK TO BE DONE

SEE

SHEET 1

LEGENDS(SEE SHT. 1 & THIS SHEET ONLY)

A
SB

CHB

"R9

(*)

**)
(***)

(****)

NOTES:

NEW CURB RAMPS SHOULD HAVE THE STAINLESS STEEL DETECTABLE WARNING.
THE DETECTABLE WARNING SHALL BE 36’ DEEP X FULL WIDTH OF RAMP OPENING,
AND SHALL BE A STAINLESS STEEL MATERIAL PER THE CITY'S AML.

EXISTING STRIPING TO BE REMOVED
PROPOSED STRIPING

- FOUNDATION TO BE REMOVED

REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
SHALL BE REMOVED BY THE END OF EACH WORKING DAY. "

INSTALL CONDUIT INTO EXISTING PULL BOX.
REMOVE AND SALVAGE EQUIPMENT.
ABANDONED.

PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.

SEE CALTRANS STANDARD PLAN A20A THRU- A20D.

EXISTING CONDITIONS IN LIGHTER HALF-TONE
PROPOSED CONDITIONS IN DARKER FULL-TONE

- »
‘' N
AN g

PROPERTY LINE OR m SECTION
VERTICAL oBsTRUCT! \_1/ NO SCALE
g 8, 15MN 4'MIN.
LANDING CLEARANCE
. we GRIND PAVEMENT &
6° MONOLITHIC 12 b FLUSH WITH 2" AC
CURB — NONE GROOVED :12
15% max | O %3
iy e ——— ~ KN |28
§ SRR 7 TNE
- - 11t
ST \ &%
i - ——

& FROM EDGE OF DETACTABLE'—‘I I—-——

SURFACE TO FACE OF GURB

a DETECTABLE SURFACE SHOWN
8 w AS FLUSHED WITH THE RAMP
b4 *  PER-SDG-130

{19 b |

|z

218 o
= -4 1\ DETAL
B ; w NO SCALE

ALL NEW PEDESTRIAN SIGNAL INDICATIONS
SHALL BE LED OF THE COUNTDOWN TYPE.

EXISTING CURB RAMP WITH DETECTABLE WARNING TILES TO REMAIN.
EXIST. PEDESTRIAN SIGNAL HOUSING WILL BE INSTALLED WITH COUNTDOWN

TIMER INDICATION.

MAST ARM MOUNTED SIGN

SIGN MOUNTED ON POLE

R6-1 (CA)

SPECIFICATION NO. 5640

PLANS FOR THE CONSTRUCTION OF
TRAFFIC SIGNAL MODIFICATIONS

AT HIGH ACCIDENT LOCATIONS
OTH AV @ E STREET

CITY OF SAN DIEGO, CALIFORNIA
| SHEET 5 OF 8 SHEETS

wes vo. BOO983

CONTRACTOR MUST NOTIFY THE
BELOW LISTED AGENCY AT
LEAST TWO (2) WORKING DAYS
PRIOR TO COMMENCEMENT OF
EXCAVATION :

UNDERGROUND SERVICE ALERT
(USA) 1-800-422-4133

APPROVED: SUBMITTED BY:
A Palcsso! 13/7/ 20!l L. QASEM
FOR CITY ENGINEER DATE SECTION HEAD
DESCRIPTION BY APPROVED | DATE | FILMED J. Xl AO
370666-1L.DGN 170771 RLA PROJECT MANAGER
R. ABARABAR

DESIGN ENGINEER

2011 —11 _;1 9
LAMBERT COORDINATES

CONTRACTOR
INSPECTOR

DATE STARTED
DATE COMPLETED

9-PLOTFILEDGN

12-01-11 9 AM. RABARABAR
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DRAWING NO. SDG-132 AS

RE-INSTALL 12-
'STANDARD PLAN A24E.

INDICATED.

A mlﬂ]

PEDESTRIAN SIGNAL HEAD HOUSING

A" CURB RAMP PER CITY OF SAN DIEGO STANDARD

INCH THERMOPLASTIC LIMIT LINE PER CALTRANS

FURNISH AND INSTALL COUNTDOWN TIMER INDICATION IN EXISTING

PG

F’OLE SC‘ EDULE - |
| “STANDARD__ LUMINAIRE | PLACEMENT [ SIGNAL MOUNTING | PEDESTRIAN MRS
[No. ~§ TYPE H“Tém MA.]_LUM MA{INDUCTION” A [ B | VEWICLE | SIGNAL | PPB ,
et Gl ie e (AR E) RN I, (R = =] =]-] - - | TO REMAIN
= - - - - = o B e = - _TO REMAIN (se#+)
i - B - - - - = -1 = ~ = TO REMAIN (ssx+)
_ B = _ = i - -1 -=-71- - - - T0 REMAIN
- - = = g - - < - - - - R & S
= T be T = _ K S RS Z ol B}
- i = = ~ = BN T ) B = = TO REMAIN (s#=+)
= = - - ~ - -1 -1 -1- - - |  TO REMAIN
= - B st - - = = [ = T= - - |~ To REMAIN
i L < L = = - =1 =1 - — — | TO REMAIN (s»s»)
- = |- = - —- —~ — | =1 - = = | TO REMAIN (s##+)
GENERAL NOTES: !  DETAL A" !
SEE SHEET 1 s S |
|
1 curB Ramp |
CONSTRUCTION NOTES ! - TYPE A) ;
REMOVE AND SALVAGE EX. POLES AND EQUIPMENT AS INDICATED [ { [
— ON PLAN. CUT DOWN FOUNDATION 18" BELOW GRADE AND REPAIR ' | 1 {
'SURFACE TO MATCH EXISITNG CONDITION. FURNISH AND INSTALL {na—f IR |
NO. 6 PULL BOX IN PLACE OF REMOVED POLE. @y || N
- |
[2] FURNISH & INSTALL NEW POLES. MAST ARMS, VEH. SIGNAL HEADS., : @z /7
T AND OTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING | ‘aﬁ"'ﬁ
HARDWARE. (SEE POLE AND CONDUCTOR SCHEDULES). | 2o
[3] FURNISH AND INSTALL MAST ARM MOUNTED SIGN OR SIGN IN THE |
" POLE AS NOTED ON PLAN. :
CONSTRUCT TYPE |

CITY OF SAN DIEGO

/ [SEE DETAIL "A"]
]

7

EQUIPMENT (E.V.P.E.

FURNISH AND INSTALL EMERGENCY VEHICLE PRE-EMPTION
) PER CITY OF SAN DIEGO REQUIREMENTS.

CONDUCTOR TAaBLE
: ,; - . ?3 =
AWG SIZE | g
s i POLE  OR
Coh ; IRCUIT
: S CIRCUIT
CABLE TYPE | F |
c e
¥ 3/ N -
c /b POLE - E'
Ny U
. T S // {\ o
L C
B/ 12
i l"‘)//'. E{ :
// : E) ;
TOTAL CABLES [3 CONDUI
ND. 6 -
T NO. 8 ;
NO. 10 ?
4 PALTR NO.22|(SI0)|INTERCONNECT CABLE| _ | - - > T2 :
NG. 2 CAaMERA CABLE - | - i 2 ;
NC. 6 ERA CABLE - {
NO. 8 ; CABLE S
N, 10 CABLE | - | - - i _
NC. 14 CABLE R _ _
THMERGENCY VEHIC.  ETECTOR (EV-DLOI| - - T :
TOTAL CONDUCTOR - ¢BLES : E TRRC 7

e — R — -

THIS SW CORNER:
SEE NOTE (***)

MAST ARM MOUNTED

SIGN

R3-1(CA)

SIGN MOUNTED ON POLE |

DY)
// ONE_WAY |

R6-1 (CA)
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" PLANS FOR THE CONSTRUCTION OF

TRAFFIC SIGNAL MODS AT HIGH
ACCIDENT LOCATIONS

LOCATION MAP

5 \
RUSS BL
F STREET y ) .
SITE /]J 1 =
LOCATION 2ol | KR

THIS NE CORNER:
SEE NOTE (***)

SEE NOTE (***)

THIS SE CORNER:

DETECTOR ASSIGNMENT

DET.

PHASE

SLOT

FIELD TERMINAL

EvVA

2

110U

CI-71

-

-

W g

¢/

N

SCALE: 1"-20'

REF. DWG.:

*)

**)
(***)

(*jr**j

WORK 10 BE DONE

SEE SHEET 1

LEGENDS(SEE SHT. 1 & THIS SHEET ONLY)

EXISTING STRIPING TO BE REMOVED

PROPOSED STRIPING
FOUNDATION TO BE REMOVED

L REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. AL DEBRIS
5§ SHALL BE REMOVED BY THE END OF EACH WORKING DAY.

cd INSTALL CONDUIT INTO EXISTING PULL BOX. |

RS REMOVE AND SALVAGE EQUIPMENT.

| ABANDONED.

PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.
SEE CALTRANS STANDARD PLAN A20A THRU A20D. :

EXISTING CONDITIONS IN L!GHTER HALF-TONE

TR PROPOSED CONDITIONS IN DARKER FULL-TONE
PROPERTY LINE OR /-\ SECTION
VERTICAL OBSTRUCTION \\\-—//, NO SCALE
4 8" 1.5 MIN 4’ MIN.
LANDING CLEARANCE
I ' . | h GRIND PAVEMENT &
gagﬁﬁgg .GQzED %EB FLUSH WITH 2" AC
/ 15%_wax | 2 88
g — \jﬁg
i Ti‘i—% | e WX
FINEE %ﬁ&%ﬁfﬁ —
@ DETECTABLE SURFACE SHOWN
3w AS FLUSHED WITH THE RAMP
@ % PER SDG-130
O
e ~ /1\  DETAL
B W NO SCALE
NOTES: |

NEW CURB RAMPS SHOULD HAVE THE STAINLESS STEEL DETECTABLE WARNING.
THE DETECTABLE WARNING SHALL BE 36' DEEP X FULL WIDTH OF RAMP OPENING,
AND SHALL BE A STAINLESS STEEL MATERIAL PER THE CITY'S AML.

ALL NEW PEDESTRIAN SIGNAL INDICATIONS SHALL BE LED OF THE COUNTDOWN TYPE.
EXISTING CURB RAMP WITH DETECTABLE WARNING TILES TO REMAIN.

EXIST. PEDESTRIAN SIGNAL HOUSING WILL BE INSTALLED WITH COUNTDOWN
TIMER INDICATION.

PHASE DIAGRAM
NOT < -- NOT ? ?
D e | 1
USED < —— USED v ¢
@1 ‘ @2 g3 g4
NOT NOT NOT NOT
USED USED USED USED
g5 26 @7 @8

FLASHING OPERATION SHALL BE ALL RED.

SPECIFICATION NO. 5640

PLANS FOR THE CONSTRUCTION OF
TRAFFIC SIGNAL MODIFICATIONS

AT HIGH ACCIDENT LOCATIONS
10TH AVE @ F STREET

No. C -54473

Exp.12-31-201

CITY OF SAN DIEGO, CALIFORNIA  |ues no 'y
SHEET 6 OF 8 SHEETS BO0983

APPROVED: SUBMITTED BY:
5. Palasuy - 12(7l20l1 L. QASEM.
CONTRACTOR MUST NOTIFY THE FOR CITY ENGINEER , DATE TON H
BELOW LISTED AGENCY AT DESCRIPTION BY |APPROVED | DATE | FILMED J. XIAO
LEAST TWO (2) WORKING DAYS | 370666.LOGN 1/07/1i | RLA PROJECT MANAGER
PRIOR TO COMMENCEMENT OF R. ABARABAR
EXCAVATION : DESIGN_ENGINEER _
. 201 171
UNDERGROUND SERVICE ALERT LAMBERT cooa !NATE§

'} CONTRACTOR DATE STARTED

(USA) 1-800-422-4133

DATE COMPLETED

INSPECTOR

36276—-6-D|

8-PLOTFILEDGN

12-05-11 9 AM. RABARABAR

36276-6-D TRAFFIC‘ SIGNAL MODIFICATIONS AT HAL




POLE SCHEDULE _

DETECTOR ASSIGNMENT

|_DET. | PHASE FIELD TERMINAL
10 6 | J3L [T3-11& 12
1 6 | Jau

T5-14& 2

STANDARD —_ [LUMINAIRE[ PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN
TYPE |HGT.JSIG. MAILUM M.A] INDUCTION A | B VEHICLE SIGNAL | PPB REMARKS
’ 5 §P-i-7 | &P TO REMAIN (x2x+)
o] 15 g |existing 1o SRS TO REMAIN
{©] 1-a g | - - - . - | _ |Tv-1 sv-1- - REMOVE /SAL VAGE
1@ exisTinG [307] 200 | & B P T TS SP-1-T REMOVE /SAL VAGE
]7@ 29-5-100|30°] 50" | 15 165 | 14' | 3' [MAS|MAS SP-1-T (e
% . - 2| 2 - | TV-1-T | SP-1-T REMOVE /SALVAGE
© - - - 120 [ 20 | - | - [1v-1-T [ sp-2-T ] (o)
[® - . - - - - | SV-1-T | SP-1-T REMOVE /SAL VAGE
] 1-a g | - - - E - | -] - |sv-i-T SPLT REMOVE /SAL VAGE
O 1A | | TV-2-T | §P-1-1T | 6P TO REMAIN (xses)
Q) |ExISTING |30 15’ 8 [EXISTING| 12 | 27 |Mas| - |sv-2:7TB SPIT 2P, 7P| REMOVE /SALVAGE
@] 61-5-100 |30’ 60 | 15° 165 | 14' | 3 pMagMasHSV-ET sp-1-T | 7P [ [2] o859 HE[R

10
CROSSWALK

TYPE
DETECTORS

" MODIFIED | 5'
TYPE "E"
I DETECTORS

—FACE OF CURB

DETECTOR LOOP AND
POLE LOCATION DETAIL

NOT TO SCALE

DETAIL "A”

NOT TO SCALE

PPBE | 2 | 112U [18-4 & COM &
PPB 7 | 112L |18-5 & COM 6
PPB | 6 113U |T8-7 & COM 9
PPB 8 I13L [T8-8 & COM 9
Eva | 245 .nzu T‘) 4 & com 6
~EVC | 1+6 J12L rq 5 & COM 6

GENERAL NOTES:
SEE SHEET 1

CONSTRUCTION NOTES: |

REMOVE AND SALVAGE EX.

.

NO. 6 PULL BOX

FURNISH & INSTALL NEW POLES.
“AND OTHER NOTED EQUIPMENT.
HARDWARE -

FURNISH AND
REMGVE SIGN

N

STANDARD DWG. SDE-103.

STANDARD PLAN A24E.

STANDARD PLAN A24E.

CONSTRUCT TYPE

EQUIPMENT (E.V.P.E.
PROVIDE AND

L&J EEEEE L°:J l*-.ﬁ.JE.JLv;Jf ,

POLES AND EQUIPMENT AS
ON PLAN. CUT DOWN FOUNDATION 18" BELOW GRADE AND REPAIR
SURFACE TO MATCH EXISITNG CONDITION.
IN PLACE OF REMOVED POLE.

MAST ARMS,
V AND PROVIDE NEW MOUNTING
(SEE POLE AND CONDUCTOR SCHEDULES).

INSTALL MAST ARM MOUNTED SIGN AS NOTED ON PLAN.
(R3-4) ON POST AS SHOWN.

FURNISH AND INSTALL PEDESTRIAN BARRICADE PER CITY OF SAN DIEGO

FURNISH

VEH.

INDICA

DLC

INDICAT IDN

%
é‘~
IO S LI P - P

INDICATED

AND INSTALL

IAPPLY 12—-INCH THERMOPLASTIC WHITE CROSSWALK PER CALTRANS

REMOVE AND RELOCATE POST AND STREET NAME SIGN AS SHOWN.

“A” OR “C1" CURB RAMP PER CITY OF SAN DIEGO
STANDARD DRAWING NO. SDG-132 OR 134 AS

FURNISH AND INSTALL COUNTDOWN TIMER
PEDESTRIAN SIGNAL HEAD HOUSING.

FURNISH AND INSTALL BI-DIRECTIONAL VEHICLE PRE EMPTION
) PER CITY OF SAN DIEGO REQUIREMENTS.

; INSTALL NEW LOOP DETECTOR.
NECESSARY AS SHOWN. PULL NEW DLC TO CONTROLLER.

TED.

SIGNAL HEADS.

RE-INSTALL 12-INCH THERMOPLASTIC WHITE LIMIT LINE PER CALTRANS

IN EXISTING

AND OTHER EQUIPMENT

2°C, 20LC

NW_CORNER:

NO CURB RAMP
TO BE INSTALLED

o

CITY OF SAN DIEGO

PLANS FOR THE CONSTRUCTION OF
TRAFFIC SIGNAL MODS AT HlGH

ACCIDENT LOCATIONS

\

LOCATION
PHASE DIAGRAM
\ 148 [;\ NOT NOT
\, \:, USED USED
o1 @2 @3 g4
4; 6+7
| |22
@5 g6 @7 @8

FLASHING OPERATION SHALL BE ALL RED.

TYPE "01 ” (*) /
SEE DETAIL "A'f
THIS SHEET

*)

(**)
(* * *)

(****)

SCALE: 1"=20’

- |CONTRACTOR MUST NOTIFY THE

WORK TO BE

DON

SEE SHEET 1

"LEGENDS(SEE SHT. 1 & THIS SHEET ONLY)

PROPOSED

STRIPING

ABANDONED.

FOUNDATION TO BE REMOVED

- REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
SHALL BE REMOVED BY THE END OF EACH WORKING DAY.

EXISTING STRIPING TO BE REMOVED

INSTALL CONDUIT INTO EXISTING PULL BOX.
REMOVE AND SALVAGE EQUIPMENT.

PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.
SEE CALTRANS STANDARD PLAN A20A THRU A20D.

EXISTING CONDITIONS IN LIGHTER HALF-TONE
PROPOSED CONDITIONS IN DARKER FULL-TONE

CONBUCTOR TABLE
G sz | P CONDUIT SIZE & RUN
oR A POLE OR LNENE T EXE
RCUIT
CABLE TYPE | £ CIRCUL
0 C i i el b ’ iy
N 0 POLE Y e | ) B
D3 N OLE - E D e | | P
C D POLE - F T T —
T c POLE - G’ 1t Al A
18 > I Poir - 1 e ) e
s A—fPOLE - K L 2. - T2
> R s R B B
TOTAL CABLES [3 CONDUCT./ 12 CONDUCTZ 32 23 46 gl |
NO. 6 SIGNAL SERVICE - - |
a T GROUND % ]
16 LIGHTING 2 | 2 | 2
6 PAIR NO.22|(SIC)/INTERCONNECT CABLE _ | . | _ | _ -
| | LOOP DETECTOR >
» 2 " :
TYPE £ é
B 6 ) 4
7 &
oLt 8 | o .
EMERGENCY VEHICLE DETECTOR (EV-DLO) R
[TOTAL CONDUCTOR - CABLES g | 9 | 14 22 | 15

NOTES:

NEW CURB RAMPS SHOULD HAVE THE STAINLESS STEEL DETECTABLE WARNING.
THE DETECTABLE WARNING SHALL BE 36’ DEEP X FULL WIDTH OF RAMP OPENING,

AND SHALL BE A STAINLESS STEEL MATERIAL PER THE CITY'S AML.

ALL NEW PEDESTRIAN SIGNAL INDICATIONS SHALL BE LED OF THE COUNTDOWN TYPE.

EXISTING CURB RAMP WITH DETECTABLE WARNING TILES TO REMAIN.

EXIST. PED:STRIAN SIGNAL HOUSING WILL BE INSTALLED WITH COUNTDOWN

TIMER.

SPECIFICATION NO. 5640

PLANS FOR THE CONSTRUCTION OF
TRAFFIC SIGNAL MODFICATIONS
AT HIGH ACCIDENT LOCATIONS

ALVARADO RD/CANYON CREST @
COLLEGE AVENUE

CITY OF SAN DIEGO, CALIFORNIA
SHEET. 7 OF 8 SHEETS

WBS NO. _BfQQ_Q_Sj

BELOW LISTED AGENCY AT

LEAST TWO (2) WORKING DAYS

APPROVED: ’ SUBMITTED BY:
mfaknp#ﬂ 1a/1/2011 L. QASEM
FOR CITY ENGINEER DATE SECTION HEAD

DESCRIPTION BY |APPROVED | DATE | FILMED J. XIAO
370666..0GN 170871 | RLA

PROJECT MANAGER

PRIOR TO COMMENCEMENT OF

EXCAVATION :

R. ABARABAR
DESIGN_ENGINEER

UNDERGROUND SERVICE ALERT

(USA) 1-800-422-4133

201 —~1 71 9
"\MBERT G'PU INATES
CONTRACTOR DATE STARTED
INSPECTOR DATE COMPLETED 3 6 2 76 === D

9-PLOTFILE.DGN

12-05-11 10 AM.  RABARABAR ~

36276-7-D TRAFFIC SIGNAL MODIFICATIONS AT HAL




EXISTING POLE  SCHEDULE

STANDARD

@ gy

2| sP-2-T [ap.ap

, LUMINAIRE | PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN | .o\.cc
No.| TYPE  |HGT.JSIG.MAJLUM.M.A] CO-LPS | A | B VEHICLE SIGNAL | PPB
@] TvPE 15 - [ T - Texex ] - T -Tsvi-1]sp-1-1 [ 4p R &S
Ty-1-7 ] SP1-T | 2P |[1JPOLE TO REMAIN

TO REMAIN(sess)

SP-1-T

165W

SP-1-T

[1JPOLE TO REMAIN

TO REMAIN(sess)

E]

3| sP-2-T [opsp

TO REMAIN(sses)

L.,.:J

IN PLACE OF REMOVED POLE.

NEW POLE SCHEDULE
STANDARD LUMINAIRE| PLACEMENT | SIGNAL MOUNTING | PEDESTRIAN REMARKS
TYPE  [HGT.[SIG. MAJLUM.M.A] INDUCT | A [ B | VEHICLE SIGNAL | PPB |
@ 17-2-100 |30'| 20° | 15° | 165W | 8 | 3' |MAS| - |SV-1-T | SP-2-T |2P,4P] EVB,EVD (se)
@) |16-2-100 }8.5] 15’ - 9 |.9" [MAS| - [SV-1-T | SP-1-T | 8P | (s»)
GENERAL NOTES |
- SEE SHEET 1 | .
REMOVE AND SALVAGE EX. POLES AND EQUIPMENT AS INDICATED

'ON PLAN. CUT DOWN FOUNDATION 18" BELOW GRADE AND REPAIR

SURFACE TO MATCH EXISITNG CONDITION. FURNISH AND INSTALL

CITY OF SAN DIEGO
PLANS FOR THE CONSTRUCTION OF

TRAFFIC SIGNAL MODS AT HIGH

ACCIDENT LOCATIONS

THIS NE CORNER:
SEE NOTE (***)

THIS NW CORNER:
SEE NOTE (**¥)

s

WORK TO BE DON

LEGENDS(SEE SHT. 1 & THIS SHEET ONLY)

EXISTING STRIPING TO BE REMOVED -
PROPOSED - STRIPING

F A FOUNDATION TO BE REMOVED :
SR REMOVE CONFLICTING EXISTING STRIPING BY GRINDING. ALL DEBRIS
} - SHALL BE REMOVED BY THE END OF EACH WORKING DAY.

CH INSTALL CONDUIT INTO EXISTING PULL BOX.

RS REMOVE AND SALVAGE EvQUiPMENT.

AB ABANDONED. |

PROPOSED PAVEMENT STRIPING PER CALTRANS STRIPING DETAILS.
SEE CALTRANS STANDARD PLAN A20A THRU A20D.

EXISTING CONDITIONS IN LIGHTER HALF-TONE
PROPOSED CONDITIONS IN DARKER FULL-TONE

&

12405119 AM.

RABARABAR

. NO. 6 PULLTBOX PHASE DIAGRAM
[2] FURNISH & INSTALL NEW POLES. MAST ARMS. VEH. SIGNAL HEADS., ‘
- AND OTHER NOTED EQUIPMENT. AND PROVIDE NEW MOUNTING b
HARDWARE. (SEE POLE AND CONDUCTOR SCHEDULES). e e N:QD !
| | | __ y
| [3] FURNISH AND INSTALL BI-DIRECTIONAL VEHICLE PRE-EMPTION v
, EQUIPMENT (E.V.P.E.) PER CITY OF SAN DIEGO REQUIREMENTS. = s =3 o
4] INSTALL MAST ARM MOUNTED SIGN PER DETAIL “U”, CALTRANS " \\" b\ | oy e e e -
- STANDARD PLAN ES-7N.SIGN TYPE AS NOTED ON PLAN. ot A
5] REMOVE AND REPLACE EXISTING SIDEWALK AS SHOWN <--- |
3] ON PLAN, PER STD. DWG. G-7. APPROX. A=100 SF. bl — USED é;
[6] FURNISH AND INSTALL COUNTDOWN TIMER INDICATION IN EXISTING ,
— PEDESTRIAN SIGNAL HEAD HOUSING. R gs i i 48
7] REMOVE EXISTING HPS LUMINAIRE AND REPLACE WITH INDUCTION o FLASHING OFERATION ‘SHALL BE-ALL.RED.
LUMINAIRE. SEE POLE SCHEDULE. -
/i THIS SE CORNER:
N \ SEE NOTE (**¥)
THIS SW CORNER: 12 0 3 \ | 2 \;
SEE NOTE (***) 4R34 |\ ’\\ [
CONDUCTOR TABLE | || = |
| P CONDUIT SIZE & RUN — 1 R '
AWGORSIZE ;Z POLE OR [ N=NEW: [=EXISTING] DETECTOR ASSIGNMENT ‘\ | - L | @i
1o 5 CIRCUIT ‘ | DET. | PHASE| SLOT [FIELD TERMINAL D \ é NOTES:
| coBLE TYPE | 2 , 3| | ©‘ () NOT USED.
o ] POLE - A: ................... , : ‘ ; ‘
8 A © (**) ALL NEW PEDESTRIAN SIGNAL HEADS SHALL BE LED OF THE COUNTDOWN TYPE.
B‘ ‘ G POLE - D' © (***) EXISTING CURB RAMP WITH DETECTABLE WARNING TILES TO REMAIN.
TR S i - £ ._ ) msEg PEDESTRIAN SIGNAL HOUSING WILL BE INSTALLED WITH COUNTDOWN
e U '
5 C SPECIFICATION NO. 5640
R 12 g
S 2 —r— LOCATION MAP PLANS FOR THE CONSTRUCTION OF
| I Il TRAFFIC SIGNAL MODIFICATIONS
0 ICTIZ 24 32 58
TOTAL CABLES 3;CGN£§£'JGCNTA.‘/_’ IséRCVC’J(I:QEDUCT. f/- 32 2 2,5_ = AT HIGH ACCIDENT LOCATIONS
NOa 6 GROUND H < !
e LIGHTING B Jén |1s-11 8 12 BRIARWOOD RD @ PARADISE VALLEY RD
6 PAIR NO.22[(SIC)|INTERCONNECT CABLE] _ | _ [ _ - PPB 2 112U [T8-4 & COM 6 V ' o
‘ CITY OF SAN DIEGO, CALIFORNIA
TYPE — DN sis v von Oida o - prnn— STIED BT,
4 S R R~ S AR B FR £ et R .\ )
- ‘ r , 2o
B 5 | PPB 8 [13L T8-8 & COM q ‘m CONTRACTOR MUST NOTIFY THE Q;R cﬁfﬁéhiémEER / J al 1DIA1'€WWM - L :QA;iSEM
. DLC 6 ; St 4 8 U O é BELOW LISTED AGENCY AT DESCRIPTION BY |APPROVED | DATE | FILMED J. XIAO
8 : EVB | 4 | JI3U |[T9-7 & COM 9 | LEAST TWO (2) WORKING DAYS | 370666.L0cN i/08/ | RLA PROJCT MANAGER
~ ' voo | s | iz e s COM B “§ PRIOR 70 COMMENCEMENT. OF R. ABARABAR
EMERGENCY VEHICLE DETECTOR Voo~ [~ 121 EVD | & | JiaL [19.8 & COM 9 | FHCAVATION 201719
TOTAL CONDUCTOR - CABLES 12 |17 | 18 | 33 & COM 12 SCALE: 1*-20 UNDERGROUND SERVICE ALERT o
I R P e 36276-8-D
9-PLOTFILE.DGN : :

36276-8-D TRAFFIC SIGNAL MODIFICATIONS AT HAL
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